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Transnet National Ports Authority 

an Operating Division TRANSNET SOC LTD 

[Registration Number 1990/000900/30] 

 

 

TENDER 

 

 

FOR THE: REPLACEMENT OF STURROCK DRY DOCK (SDD) INNER CAISSON GATE 

AT THE PORT OF CAPE TOWN FOR A PERIOD OF 24 MONTHS 

 

 

RFP NUMBER    : TNPA/2023/07/0011/34733/RFP 

ISSUE DATE     :  31 January 2024 

COMPULSORY BRIEFING    :  08 February 2024 

CLOSING DATE    :  07 March 2024 

CLOSING TIME    :  16:00 

TENDER VALIDITY PERIOD  :  12 weeks from closing date 

 

 

 

 

 

 

 

 

 

NOTE TO THE BIDDERS:  

Bidders are required to ensure that electronic bid submissions are done at least a day before the closing 

date to prevent issues which they may encounter due to their internet speed, bandwidth, or the size of 

the number of uploads they are submitting. Please do not wait for the last hour to submit. A Bidder can 

upload 30mb per upload and multiple uploads are permitted.  

 

Tenderers must ensure the filenames of the documents intended for upload do not contain special 

characters, e.g. #, %, etc. The use of special characters will result in document upload failure. Only 

alphabetical or numerical characters  shall be used in filenames. 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, 

companies, close corporations or enterprises [hereinafter referred to as a Tenderer]. 

 

DESCRIPTION 

REPLACEMENT OF STURROCK DRY DOCK (SDD) INNER 

CAISSON GATE AT THE PORT OF CAPE TOWN FOR A PERIOD OF 

24 MONTHS 

TENDER 
DOWNLOADING 

This Tender may be downloaded directly from the National 
Treasury eTender Publication Portal at www.etenders.gov.za 
and the Transnet website at 
https://transnetetenders.azurewebsites.net (please use 
Google Chrome to access Transnet link) FREE OF CHARGE.  

 

COMPULSORY 
TENDER 
CLARIFICATION 
MEETING 

A Compulsory Tender Clarification Meeting will be conducted at TNPA 
Maritime Training Centre (Red house opposite SAPS Police station), 

1 Coode Crescent, Port of Cape Town, 8000, Cape Town on the 08 
February 2024, at 10:00am [10 O’clock] for a period of ± 3 (three) 
hours. [Tenderers to provide own transportation and accommodation].  

The Compulsory Tender Clarification Meeting will start punctually, and 
information will not be repeated for the benefit of Tenderers arriving late. 

 
A Site visit/walk will take place, tenderers are to note: 

• Tenderers are required to wear safety shoes, goggles, long sleeve 

shirts, high visibility vests and hard hats.   

• Tenderers without the recommended PPE will not be allowed on the 

site walk. 

• Tenderers and their employees, visitors, clients and customers 

entering Transnet Offices, Depots, Workshops and Stores will have 

to undergo breathalyser testing. 

• All forms of firearms are prohibited on Transnet properties and 

premises. 

• The relevant persons attending the meeting must ensure that their 

identity documents, passports or drivers licences are on them for 

inspection at the access control gates. 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
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Certificate of Attendance in the form set out in the Returnable 
Schedule T2.2-01 hereto must be completed and submitted with your 
Tender as proof of attendance is required for a compulsory site meeting 
and/or tender briefing.  

Tenderers are required to bring this Returnable Schedule  

T2.2-01 to the Compulsory Tender Clarification Meeting to be 
signed by the Employer’s Representative.  

Tenderers failing to attend the compulsory tender briefing will 
be disqualified. 

 

CLOSING DATE 

16:00 on 07 March 2024 

Tenderers must ensure that tenders are uploaded timeously onto the 
system. If a tender is late, it will not be accepted for 
consideration. 

 
 

2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission 

Portal, in line with the overall Transnet digitalization strategy where suppliers can view advertised 

tenders, register their information, log their intent to respond to bids and upload their bid 

proposals/responses on to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

Log on to the Transnet eTenders management platform website 

(https://transnetetenders.azurewebsites.net); 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders; 

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all 

mandatory information); 

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered; 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid; 

▪ Submit bid documents by uploading them into the system against each tender selected. 

▪ Tenderers are required to ensure that electronic bid submissions are done at 

least a day before the closing date to prevent issues which they may encounter 

due to their internet speed, bandwidth or the size of the number of uploads 

they are submitting. Transnet will not be held liable for any challenges 

experienced by bidders as a result of the technical challenges. Please do not 

wait for the last hour to submit. A Tenderer can upload 30mb per upload and 

multiple uploads are permitted. 

https://transnetetenders.azurewebsites.net/
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▪ Tenderers must ensure the filenames of the documents intended for upload 

do not contain special characters, e.g. #, %, etc. The use of special characters 

will result in document upload failure. Only alphabetical or numerical 

characters shall be used in filenames. 

b) The tender offers to this tender will be opened as soon as possible after the closing date and 

time. Transnet shall not, at the opening of tenders, disclose to any other company any 

confidential details pertaining to the Tender Offers / information received, i.e. pricing, 

delivery, etc. The names and locations of the Tenderers will be divulged to other Tenderers 

upon request. 

c) Submissions must not contain documents relating to any Tender other than that shown on 

the submission. 

3. CONFIDENTIALITY  

All information related to this RFP is to be treated with strict confidentiality. In this regard 

Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure 

Agreement. All information related to a subsequent contract, both during and after completion 

thereof, will be treated with strict confidence. Should the need however arise to divulge any 

information gleaned from provision of the Works, which is either directly or indirectly related to 

Transnet’s business, written approval to divulge such information must be obtained from 

Transnet. 

4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a result 

of its issuance of this Tender and/or its receipt of a tender offer.  In particular, please note that 

Transnet reserves the right to award the tender to the highest scoring bidder/s unless objective 

criteria exist that justify the award to another bidder. Transnet may apply Objective Criteria in 

this tender process as follows: 

 

• Bidder(s) is not in good standing with Transnet National Ports Authority due to a poor track 

record of past performance with Transnet SOC Ltd and or Transnet National Ports Authority;  

• There is clear, uncontrived and/or overwhelming evidence and/or facts that the bidder has 

or continues to be in breach of any of the provisions contained in the Integrity Pact 

(Annexure F); 
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• The Probity check undertaken by Transnet National Ports Authority establishes the 

existence of any unmitigated risks which would have a negative impact on the project; 

• Unless the appointment of the bidder would result in a negative impact on Transnet’s 

Return on Investment; 

• It is necessary to rotate Suppliers to promote opportunities for other suppliers, in 

circumstances where the bidder has been awarded business previously and the award of 

the tender will result in inequitable allocation of business; 

• The tenderer or its members, directors, partners: 

o Is under restrictions as contemplated in the Integrity Pact (Annexure F),  

o Is a subject of a process of restriction by Transnet or other state institution that 

Transnet may be aware of and there is a clear, uncontrived and/or overwhelming 

evidence and/or facts in relation to the alleged wrongdoing on the basis of which the 

restriction process has been initiated; 

• in relation to the proposed contract, a due diligence exercise to validate the bidder’s 

proposal that demonstrate that it possesses the professional and technical qualifications, 

professional and technical competence, financial resources, equipment and other physical 

facilities, managerial capability, reliability, experience and reputation, expertise and the 

personnel, to perform the contract;  

• has no legal capacity to enter into the contract; 

• is insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the 

Companies Act, 2008, being wound up, has its affairs administered pursuant to a court 

order, has ceased or suspended their business activities, or is subject to legal proceedings 

in respect of any of the foregoing; 

• does not comply with the legal requirements, if any, stated in the tender data; and 

• is not able to perform the contract free of conflicts of interest. 

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in 

connection with this Tender, whether or not the Tenderer is awarded a contract. 

 

6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) 

which has been established to centrally administer supplier information for all organs of state 

and facilitate the verification of certain key supplier information. The CSD can be accessed at 

https://secure.csd.gov.za/. 

https://secure.csd.gov.za/
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 Tenderer are required to provide the following to Transnet in order to enable it to verify 

information on the CSD:  

          Supplier Number (MAAA…………………………………)  

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 
 

Transnet urges its clients, suppliers and the general public 
to report any fraud or corruption to 

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com 
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 

Standard for Uniformity in Engineering and Construction Works Contracts published in Board Notice 

423 of 2019 in Government Gazette No 42622 of 8 August 2019. 

 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the 

Standard Conditions of Tender to which it mainly applies.  

 

Clause          Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2 : Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

C1.3 Form of Securities 

 

 Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Bill of Quantities  

 

 Part C3: Scope of work C3.1 Works Information  

 Part C4: Site information C4.1 Site information  

C.1.4 The Employer’s agent is: 

 

Name: 

Commodity Specialist 

 

Phelokazi Madaki 

 

 Address: Transnet National Port Authority   
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Admin Building (eMendi) N2  

Neptune Road 

Off Klub Road  

Port of Ngqura  

Port Elizabeth  

6212 

 E – mail TNPATenderenquiries3@transnet.net   

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit 

tenders:  

 

1. Stage One – Eligibility Criteria 

 

1.1. Eligibility with regards to attendance at the compulsory clarification 

meeting: 

An authorised representative of the tendering entity or a representative of a 

tendering entity that intends to form a Joint Venture (JV) must attend the 

compulsory clarification meeting in terms C2.7 

 

1.2. Eligibility in terms of the Construction Industry Development Board: 

a) Only those tenderers who are registered with the CIDB, or are capable of 

being so prior to the evaluation of submissions, in a contractor grading 

designation equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered or a value determined in 

accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 

Development Regulations, designation of 9ME class of construction work, 

are eligible to have their tenders evaluated. 

 

b) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one 

level below the required class of construction works under consideration and 

possesses the required recognition status; and 

 

mailto:TNPATenderenquiries3@transnet.net


Transnet National Ports Authority 

Tender Number: TNPA/2023/07/0011/34733/RFP 

Description of the Works: Replacement of Sturrock Dry Dock (SDD) Inner Caisson Gate at the Port of Cape 
Town for a period of 24 months 
________________________________________________________________________________________________ 

Tender Data CPM 2020 Rev 06 Page 3 of 22 Part 1: Tendering Procedures 
  T 1.2: Tender Data 
 

3. the combined Contractor grading designation calculated in accordance with 

the Construction Industry Development Regulations is equal to or higher than 

a Contractor grading designation determined in accordance with the sum 

tendered for a 9ME class of construction work or a value determined in 

accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 

Development Regulations 

The tenderer shall provide a copy of its signed joint venture agreement. 

 

1.3. Technical Pre-Qualification for the Professional registrations of key 

personnel responsible for the execution of this project. 

 

NB: Any tenderer that fails to submit any of the registered proposed key 

personnel as listed below will be regarded as unacceptable. 

Key Personnel Proof of registration 

with registration 

number submitted 

(Yes/No) 

Construction Manager  

Must be registered in the category Pr.PM with 

the South African Council for the Project and 

Construction Management Professions 

(PrCM/SACPCMP) or equivalent   

 

Mechanical Engineer 

Must be registered with the Engineering Council 

of South Africa (ECSA) Pr. Eng./Tech. 

 

Structural Engineer 

Must be registered with the Engineering Council 

of South Africa (ECSA) Pr. Eng./Tech. 

 

Control and Instrumentation Engineer 

Must be registered with the Engineering Council 

of South Africa (ECSA) Pr. Eng./Tech. 

 

Any tenderer that fails to meet the stipulated eligibility criteria will be 

regarded as an unacceptable tender. 
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2. Stage Two - Functionality:  

Only those tenderers who obtain the minimum qualifying score for functionality will be 

evaluated further in terms of price and the applicable preference point system.  The 

minimum qualifying for score for functionality is 60 points. 

 

The evaluation criteria for measuring functionality and the points for each criteria and, 

if any, each sub-criterion are as stated in C.3.11.3 below.  

 

Only those tenderers who attain the minimum number of evaluation points 

for functionality evaluation will be eligible for further evaluation. Failure to 

meet the minimum threshold will result in the tender being disqualified and 

removed from any further consideration. 

C.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender 

Notice and Invitation to Tender.  Tenderers must complete and sign the 

attendance register.  Addenda will be issued to and tenders will only be received 

from those tendering entities including those entities that intends forming a joint 

venture appearing on the attendance register. 

 

Tenderers are also required to bring their RFP document to the briefing session 

and have their returnable document T2.2-01 certificate of attendance signed 

off by the Employer’s authorised representative. 

 

C.2.12 No alternative tender offers will be considered.  

C.2.13.3 Each tender offer shall be in the English Language.  

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender 

offer are as follows:  

 Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer:  

▪ Contact person and details:  

▪ The Tender Number: TNPA/2023/07/0011/34733/RFP 

▪ The Tender Description: Replacement of Sturrock Dry 
Dock (SDD) Inner Caisson Gate at the Port of Cape 
Town for a period of 24 months 
 

Documents must be marked for the attention of: 

Employer’s Agent:  
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C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  

C.2.15  The closing time for submission of tender offers is: 

Time: 16:00 on the 07 March 2024  

Location: The Transnet e-Tender Submission Portal: 

(https://transnetetenders.azurewebsites.net); 

 

NO LATE TENDERS WILL BE ACCEPTED  

 

C.2.16 The tender offer validity period is 12 weeks after the closing date.  Tenderers are to 

note that they may be requested to extend the validity period of their tender, on the 

same terms and conditions, if Transnet’s internal evaluation and governance approval 

processes has not been finalised within the validity period.  

 

C.2.23 The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

 

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South 

African Accreditation System [SANAS], or a sworn affidavit confirming annual 

turnover and level of black ownership, in line with the code of good practice, 

together with the tender; 

3. A valid CIDB certificate in the correct designated grading; 

4. Proof of registration on the Central Supplier Database; 

5. Letter of Good Standing with the Workmen’s compenT2sation fund by the tendering 

entity or separate Letters of Good Standing from all members of a newly constituted 

JV.(COIDA) 

Note: Refer to Section T2.1 for List of Returnable Documents 

 

C3.11 The minimum number of evaluation points for functionality is: 60  

      The procedure for the evaluation of responsive tenders is Functionality, Price and 

Preference: 

 

 

 

 

https://transnetetenders.azurewebsites.net/
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Only those tenderers who attain the minimum number of evaluation points 

for Functionality will be eligible for further evaluation, failure to meet the 

minimum threshold will result in the tender being disqualified and removed 

from any further consideration.  

 

Functionality Criteria 

The functionality criteria and maximum score in respect of each of the criteria are as 

follows: 

Failure to submit any of the above requested documents or meet the 
above-mentioned requirements, the tenderer will fail technical and lead to 
disqualification.  

Evaluation 
Criteria 

Scoring principal 
Score Weight  

T2.2-04 
Method 
Statement 

Method statement is project specific and as a 

minimum looks into: 

-Project Initiation 

-Site Establishment 

-Location where the new caisson will be built 

and advantages of the site chosen for the 

construction of the caisson 

-Procurement plan for materials 

-Corrosion protection procedure 

-Caisson launching plan 

-Plan to move caisson from launch area into 

position 

-Caisson control and operational philosophy 

-Electrical installations and requirements 

-Accessing the Works and Permitting 

-Specific Equipment and Plant to be used and 

the individual usage requirements 

-Quality Control and Monitoring 

-Sub-Contractors to be used 

-Compilation of Project Documentation and 

Data Book 

5 15 



Transnet National Ports Authority 

Tender Number: TNPA/2023/07/0011/34733/RFP 

Description of the Works: Replacement of Sturrock Dry Dock (SDD) Inner Caisson Gate at the Port of Cape 
Town for a period of 24 months 
________________________________________________________________________________________________ 

Tender Data CPM 2020 Rev 06 Page 7 of 22 Part 1: Tendering Procedures 
  T 1.2: Tender Data 
 

Method Statement should include all 

specifications as per the scope of work tying 

into categories listed above, looking at, at a 

minimum the works packages listed in section 

1.3 in the C3 document, Method statement 

demonstrates clear understanding of the 

scope of works 

10 

T2.2-05 
Programme 

Starting date and completion date are stated, 

and the programme does not exceed 24 

months. (Show Column or Gantt Chart) 

1 

10 

All Activities on Critical to be properly linked 

and logically tied link using critical path 

method (CPM). (Show the Critical path, 

Predecessors and Successors Column or 

Gantt Chart) 

2 

All activities as per Level 4 2 

The TNPA activities calendar on the schedule 

should represent the actual work 

week/month used. E.g., weekends, public 

holidays are marked as non-working days 

from start to finish date 

1 

All activity durations to be realistic and 

activities that can be measured in days, 

Weeks and Months. (Show the duration 

Column)  

2 

Programme submission (Software) in PDF 

either Microsoft project or Primavera P6                                                                                                          
2 

T2.2-06 
Previous 
Experience 

Tenderers are required to demonstrate 

performance in comparable projects of similar 

size and nature, condition and circumstances 

to the scope of works in the last 5 years. 

5 50 
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The acceptable evidence must be a 

completion certificate supported by the 

reference letter. (only completed project will 

be considered) 

 Traceable references should include clients 

contact details, name and number, successful 

completion of works. the reference letter 

shall be on 

the customer letterhead, signed by the 

responsible person. 

Each reference letter must have a date, 

signed by 

the customer, and contain: 

Customer company name 

Company Address 

Customer contact details (Email and Phone) 

Project Scope of work 

Project Value 

Project Start and End dates                                              

Tenderers are required to demonstrate 

performance and demonstrate construction 

experience  in comparable projects of similar 

size and nature, condition and circumstances 

to the scope of works completed in the past 5 

years in Low Voltage industrial Electrical 

projects, inclusive of supply, installation and 

commissioning of lighting, LV power supply, 

DB boards, etc.     

The acceptable evidence must be a 

completion certificate supported by the 

reference letter. (Only completed project will 

be considered) 

 

1 
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Traceable references should include clients. 

contact details, name and number, 

successful. 

completion of works. the reference letter 

shall be on the customer letterhead, signed 

by the responsible person. 

Each reference letter must have a date, 

signed by the customer, and contain: 

Customer company name 

Company Address 

Customer contact details (Email and Phone) 

Project Scope of work 

Project Value 

Project Start and End dates.         .   

Tenderers are required to demonstrate 

performance and  demonstrate construction 

experience  in comparable projects of similar 

size and nature, condition and circumstances 

to the scope of works completed in the past 5 

years in Control and Instrumentation 

Industrial Projects, inclusive of PLC, SCADA, 

etc. 

The acceptable evidence must be a 

completion certificate supported by the 

reference letter. (Only completed project will 

be considered) 

Traceable references should include clients. 

contact details, name and number, 

successful. 

completion of works. the reference letter 

shall be on the customer letterhead, signed 

by the responsible person. 

2 
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Each reference letter must have a date, 

signed by the customer, and contain: 

Customer company name 

Company Address 

Customer contact details (Email and Phone) 

Project Scope of work 

Project Value 

Tenderers are required to demonstrate 

performance and  demonstrate construction 

experience  in comparable projects of similar 

size and nature, condition and circumstances 

to the scope of works completed in the past 5 

years in  Naval Architecture and Structural, 

inclusive of Class certification, fabrications to 

class standards, ballasting and marine 

application steel fabrications and coatings, 

etc.                                                           

The acceptable evidence must be a 

completion certificate  supported by the 

reference letter. (only completed project will 

be considered) 

Traceable references should include clients 

contact details, name and number, successful 

completion of works. the reference letter 

shall be on the customer letterhead, signed 

by the responsible person. 

Each reference letter must have a date, 

signed by the customer, and contain: 

Customer company name 

Company Address 

Customer contact details (Email and Phone) 

Project Scope of work 

Project Value 

7 
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Project Start and End dates.   

The tenderer's project team must include a 

Project manager, SACPCMP registered, with 5 

or more years’ experience in construction.                                                                                                                                                                                                                                 

Evidence to be provided, including Curriculum 

Vitae, proof of qualification, Authorised body 

registration (SACPCMP), Track record on 

similar works, with references 

5 

The tenderer's project team must include a 

Construction Site Manager, SACPCMP 

registered in the category Pr. CM, with 5 or 

more years’ experience in construction. 

Evidence to be provided, including Curriculum 

Vitae, proof of qualification, Authorised body 

registration (SACPCMP), Track record on 

similar works, with references. 

5 

The tenderer's project team must include a 

Mechanical Engineer, ECSA registered with 

Pr. Eng./Tech, with construction experience.                                                                                                                                                                                                                                 

Evidence to be provided, including Curriculum 

Vitae, proof of qualification, Authorised body 

registration (ECSA, SACPCMP, etc), Track 

record on similar works, with references. 

5 

The tenderer's project team must include a 

Civil (Structural) Engineer, ECSA registered 

with Pr. Eng./Tech, with 5 or more years’ 

experience in construction. 

Evidence to be provided, including Curriculum 

Vitae, proof of qualification, Authorised body 

registration (ECSA), Track record on similar 

works, with references. 

5 
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The tenderer's project team must include an 

Electrical Control and Instrumentation, ECSA 

registered with Pr. Eng./Tech, with 5 or more 

years’ experience in construction. 

Evidence to be provided, including Curriculum 

Vitae, proof of qualification, Authorised body 

registration (ECSA), Track record on similar 

works, with references. 

5 

The tenderer's project team must include a 

Project Planner, PMI registered, with 5 or 

more years’ experience in construction. 

Evidence to be provided, including Curriculum 

Vitae, proof of qualification, Authorised body 

registration (PMI), Track record on similar 

works, with references. 

2 

The tenderer's project team must include a 

team of coded welders, certified and red seal 

registered, with 5 or more years’ experience 

in construction. 

Evidence to be provided, including Curriculum 

Vitae, proof of qualification, Authorised body 

registration. Track record on similar works, 

with references. 

4 

The tenderer's project team must include a 

team electricians and millwrights, qualified, 

certified and red seal registered, with 5 or 

more years’ experience in construction. 

Evidence to be provided, including Curriculum 

Vitae, proof of qualification, Authorised body 

registration (ECSA etc), Track record on 

similar works, with references. 

4 
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T2.2-07 Quality 
Management 

Quality Manual that is aligned to ISO 

9001:2015 QMS requirements. 
4 

15 

Quality Policy that is aligned to ISO 

9001:2015 requirements. 
1 

Project Quality Plan for the contract SHALL 

cover project scope and be aligned to TNPA-

QUAL-REQ-014.1 General Quality 

Requirements for Contractors and Suppliers. 

4 

Quality Officer with a Quality diploma / 

Technical diploma with ISO 9001:2015 

Quality Management System certificates, 

MUST have a minimum of 3 years’ experience 

in similar projects. 

3 

 

Quality Control Plan MUST cover all 

Engineering disciplines and clearly identify all 

inspection, test, verification requirements to 

meet contractual obligations, specification 

and drawings as required by the project 

scope. 

3  

T2.2-08 
Health and 
Safety 
Requirement 

Signed Health and Safety Plan as per scope of 

work and the tenderer must include this 

minimum requirement: 

1. Project Scope 

2. Health & Safety Policy 

3. Hazard Identification & Risk Assessment 

4. Legal & Other requirements 

5. Accountabilities & Responsibilities 

6. Competence, training & awareness 

7. Occupational Health & Hygiene 

8. Working at Heights 

9. Incident Reporting & Investigation 

10. Audits & Inspections 

1 5 
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Signed and dated H&S Policy covering the 

following five elements. 

1. Commitment to Safety, prevention of 

pollution, 

2. Continual improvement, 

3. Compliance to legal requirements, 

appropriate to the nature of contractor’s 

activities, 

4. Hold management accountable for 

development of the safety systems, 

5. Include objectives and targets. 

0.5 

Roles and responsibilities of legal appointees 

in terms of Occupational Health and Safety Act 

85 (85 of 1993) and regulations including CV, 

Qualifications & Registration where applicable: 

1. Sec. 16(2) - Delegated Authority (Assistant 

CEO) 

2. Supervisor 

3. Safety Officer/ Manager registered with 

SACPCMP 

4. Risk Assessor 

5. Incident Investigator 

6. Construction Manager registered with 

SACPCMP 

0.5 

List of job categories for project and 

competencies required per category and 

develop a training matrix for all employees 

who will be working on the project. This 

training matrix must include key responsible 

persons of legal appointees in terms of 

Occupational Health and Safety Act 85 (85 of 

1993) and regulations. 

0.5 
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Overview of the tenderer's Risk Assessment 

methodology, and submission of Risk 

Assessment indicating at least 5 major 

activities (list not exhaustive) of the works and 

how the risks will be addressed and mitigated, 

and must be in line with the scope of work 

(SoW). 

1. Diving activities 

2. Launching and towing. 

3. Working on heights 

4. Welding and grinding 

5. Electrical Installation. 

2 

Complete and return the tender 

documentation (Contractor Safety 

Questionnaire) included as a returnable 

document, and attach all required supporting 

documents: 

1. Valid Letter of Good Standing 

2. Safety Induction/ Orientation Booklet or 

Similar 

3. Valid ISO 45001: 2018 Certification 

4. Previously H&S Recognition Certification 

0.5 

T2.2-09 
Environmental 
Management 

The tenderer must provide a project specific 

Environmental Management Plan.; 

 a. A description of the environmental 

impacts that need to be avoided, managed 

and mitigated, a description of how those 

impacts will be avoided, managed and 

mitigated (impact management actions). 

b. The method and frequency of monitoring 

the implementation of the impact 

management actions. 

5 5 
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c. A description of how the environmental 

incidents will be managed on site. 

d. An indication of the roles and 

responsibilities in the implementation of the 

impact management actions. 

e. Records to be kept. 

f. How non-conformance/non-compliance 

will be dealt with. 

Sub total   100 

 

Functionality shall be scored independently by not less than 3 (three) evaluators and 

averaged in accordance with the following schedules:  

• T2.2-04 Method Statement 

• T2.2-05 Programme  

• T2.2-06 Previous Experience 

• T2.2-07 Quality Management  

• T2.2-08 Health and Safety Requirements 

• T2.2-09 Environmental Management 

 

Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 or 

100.  

 The scores of each of the evaluators will be averaged, weighted and then totalled to 

obtain the final score for functionality, unless scored collectively. (See CIDB Inform 

Practice Note #9). 

Note: Any tender not complying with the above-mentioned requirements, 

will be regarded as non-responsive and will therefore not be considered for 

further evaluation. This note must be read in conjunction with Clause C.2.1. 

 

Fabrication facility site inspection. 

 

A fabrication facility site inspection will be conducted to ensure that the tenderer’s 

facility is equipped for the fabrication works and aligned to Annexure B1. Failure to 

meet all minimum requirements listed in Annexure B1 will result in disqualification. 
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Procedure on how Transnet will verify the requirements in Annexure B1: 

 

• The person/s who must be present from the Tenderer’s side- The workshop 

foreman, project manager and welding foreman. 

• Time and duration of the inspection – 1 hour, time and date to be confirmed after  

technical evaluations. 

• Tools of measurement of some of the key indicators – It’s a visual inspection, we  

are counting equipment and checking the lease for the square area. 

• What the bidder needs to prepare – Lease agreements or proof of ownership on 

hand, a copy showing the area being leased/owned. 

• What must the bidder prepare? – Bidder should prepare to take the team around 

the workshop, showing how the fabrications will be conducted in their facility, 

showing that they meet the minimum criteria of the physical inspection. Technical 

specifications of machinery must be onsite, and available at request, or at least 

nameplates showing capacity on equipment. 

• What will Transnet come with? Transnet must come with PPE, nothing else. 

 

Note: Any tender not complying with the above-mentioned requirements,  

will be regarded as non-responsive and will therefore not be considered for  

further evaluation. This note must be read in conjunction with Clause C.2.1 
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C.3.11. Only tenders that passed the  physical site inspection will be further evaluated in 

accordance with the 90/10 preference points systems as described in the  Preferential 

Procurement Regulations - 2022. 

 

90 where the financial value of one or more responsive tenders received have a value 

equal to or above R50 million, inclusive of all applicable taxes. 

 

Thresholds Minimum Threshold 

Technical / functionality 60 

Physical site inspection Tenderers must meet all 
requirements listed on the 
physical technical 
compliance evaluation 
(Annexure B1) 

 

Evaluation Criteria Final Weighted Scores 

Price  90 

Specific goals - Scorecard 10 

TOTAL SCORE: 100 

 

 

Up to 10 preference tender evaluation points will be awarded to tenderers who 

complete the preferencing schedule and who are found to be eligible for the 

preferences claimed.  Should the evidence required for any of the Specific Goals 

applicable in this tender not be provided, a tenderer will score zero 

preference points for that particular “Specific Goal”. 

 

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 

the following preference points must be awarded to a bidder who provides the relevant 

required evidence for claiming points. 
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Selected Specific Goal Number of 

points allocated 

(90/10) 

B-BBEE Level of contributor (1 or 2) 3.00 

The promotion of enterprises located in Western Cape province 

for work to be done or services to be rendered in that municipal 

area 

3.00 

The promotion of supplier development through subcontracting 

a minimum of 30% of the value of the contract to /with EMEs 

and/or QSEs 51% owned by black people, youth, women, or 

disabled people 

4.00 

Non-Compliant and/or B-BBEE Level 3-8 contributors 0.00 

 

The following Table represents the evidence to be submitted for claiming 

preference points for applicable specific goals in a particular tender: 

 

Specific Goals Acceptable Evidence 

B-BBEE 
B-BBEE Certificate / Sworn-Affidavit B-BBEE 
Certificate (in case of JV, a consolidate scorecard 
will be accept) as per DTIC guidelines 

The promotion of supplier 
development through sub-
contracting or JV for a 
minimum of 30% of the value 
of a contract to South African 
Companies which are: 

I. 30% Black Women, 
51% black Youth and 
51% people with 
disabilities 

II. Entities with a 
specified minimum B-
BBEE level (1 and 2) 

III. EMEs and/or QSEs 
who are 51% black-
owned 

Sub-contracting agreements and Declaration / Joint 
Venture Agreement. Certified copy of ID Documents 
of the Owners and B-BBEE Certificate / Affidavit (in 
case of JV, a consolidate scorecard will be accept) 
of the sub-contracted entities. 

The promotion of enterprises 
located in the Western Cape 
province/region/municipal 
area for work to be done or 
services to be rendered in 
that 
province/region/municipal 
area 

CIP - Registered address of entity 
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The maximum points for this bid are allocated as follows: 

DESCRIPTION POINTS 

PRICE 90 

B-BBEE Level of contributor (1 or 2) 3.00 

The promotion of enterprises located in Western Cape 

province for work to be done or services to be rendered in 

that municipal area 

3.00 

The promotion of supplier development through 

subcontracting a minimum of 30% of the value of the contract 

to /with EMEs and/or QSEs 51% owned by black people, 

youth, women, or disabled people 

4.00 

Total points for Price and Specific Goals must not exceed 100 

 

Note: Transnet reserves the right to carry out an independent audit of the tenderers 

scorecard components at any stage from the date of close of the tenders until 

completion of the contract. 

C.3.13 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the National 

Treasury Register of Tender Defaulters in terms of the Prevention and 

Combating of Corrupt Activities Act of 2004 as a person prohibited from doing 

business with the public sector;  

2. The tenderer does not appear on Transnet’s list for restricted tenderers and 

National Treasury’s list of Tender Defaulters; 

3.  The tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire (Form T2.2-17) and there are no conflicts of interest which 

may impact on the tenderer’s ability to perform the contract in the best interests 

of the Employer or potentially compromise the tender process and persons in 

the employ of the state. 

4. Transnet will award the tender to the highest scoring bidder/s unless objective 

criteria exist that justify the award to another bidder. Transnet may apply the 

objective criteria in this bid process as follows: 

• Bidder(s) is not in good standing with Transnet National Ports Authority due 

to a poor track record of past performance with Transnet SOC Ltd and or 

Transnet National Ports Authority;  
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• There is clear, uncontrived and/or overwhelming evidence and/or facts that 

the bidder has or continues to be in breach of any of the provisions contained 

in the Integrity Pact (T2.2-22); 

• The Probity check undertaken by Transnet National Ports Authority establishes 

the existence of any unmitigated risks which would have a negative impact on 

the project; 

• Unless the appointment of the bidder would result in a negative impact on 

Transnet’s Return on Investment; 

• It is necessary to rotate Suppliers to promote opportunities for other suppliers, 

in circumstances where the bidder has been awarded business previously and 

the award of the tender will result in inequitable allocation of business; 

• The tenderer or its members, directors, partners: 

o Is under restrictions as contemplated in the Integrity Pact (From T2.2-22),  

o Is a subject of a process of restriction by Transnet or other state institution 

that Transnet may be aware of and there is a clear, uncontrived and/or 

overwhelming evidence and/or facts in relation to the alleged wrongdoing 

on the basis of which the restriction process has been initiated; 

• in relation to the proposed contract, a due diligence exercise to validate the 

bidder’s proposal that demonstrate that it possesses the professional and 

technical qualifications, professional and technical competence, financial 

resources, equipment and other physical facilities, managerial capability, 

reliability, experience and reputation, expertise and the personnel, to perform 

the contract;  

• has no legal capacity to enter into the contract; 

• is insolvent, in receivership, under Business Rescue as provided for in chapter 

6 of the Companies Act, 2008, being wound up, has its affairs administered 

pursuant to a court order, has ceased or suspended their business activities, 

or is subject to legal proceedings in respect of any of the foregoing; 

• does not comply with the legal requirements, if any, stated in the tender data; 

and 

• is not able to perform the contract free of conflicts of interest. 
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C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 

1 (one). 
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T2.1 List of Returnable Documents 

2.1.1 These schedules are required for pre-qualification and eligibility purposes: 

T2.2-01 Stage One: Eligibility Criteria Schedule - Certificate of attendance at 

 Compulsory Tender Clarification Meeting/ TNPA Attendance register to be 

used as a proof 

T2.2-02 Stage One: Eligibility Criteria Schedule –  9ME CIDB Registration Certificate 

or CRS number.  

T2.2-03 Stage One Technical Pre-Qualification: Professional registrations of key 

personnel responsible for the execution of this project. 

2.1.2 Stage Two: these schedules will be utilised for evaluation purposes: 

T2.2-04 Evaluation Schedule: Method Statement 

T2.2-05 Evaluation Schedule: Programme 

T2.2-06  Evaluation Schedule: Previous experience 

T2.2-07 Evaluation Schedule: Quality Management 

T2.2-08  Evaluation Schedule: Health and Safety Management 

T2.2-09 Evaluation Schedule: Environmental Management  

Only those Tenderers who have obtained the minimum points for functionality 

will be further evaluated as per Physical site compliance attached as Annexure 

B1  

2.1.3 Returnable Schedules: 

General: 

T2.2-10 Authority to submit a tender.  

T2.2-11 Record of addenda to tender documents. 

T2.2-12 Letter of Good Standing 

T2.2-13 Risk Elements  

T2.2-14 Availability of equipment and other resources 

T2.2-15 Schedule of proposed Subcontractors. 

T2.2-16 Site Establishment requirements 
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Agreement and Commitment by Tenderer:  

T2.2-17: CIDB SFU ANNEX G Compulsory Enterprise Questionnaire  

Valid proof of Respondent’s compliance to Specific Goals evidence (Preference 
Claim Form) requirements stipulated in SBD6.1. 

Bidder’s Disclosure – SBD4 

T2.2-18 Non-Disclosure Agreement  

T2.2-19 RFP Declaration Form  

T2.2-20 RFP – Breach of Law   

T2.2-21 Certificate of Acquaintance with Tender Document 

T2.2-22 Service Provider Integrity Pact  

T2.2-23 Supplier Code of Conduct 

T2.2-24 Domestic Prominent Influential Persons (DPIP) Or Foreign Prominent Public 
Officials (FPPO) 

T2.2-25 Agreement in terms of Protection of Personal Information Act, 4 of 2013 
(“POPIA”) 

T2.2-26 SBD1 FORM 

 

1.3.2  Bonds/Guarantees/Financial/Insurance: 

T2.2-27 Insurance provided by the Contractor. 

T2.2-28 Form of Intent to provide a Performance Guarantee 

T2.2-29 Foreign Exchange requirements  

T2.2-30    Forecast Rate of Invoicing 

T2.2-31    Three (3) years audited financial statements. 

T2.2-32 SBD 5 NIPP Obligations 

T2.2-33 Job Creation 

 

2.2    C1.1  Form of Offer & Acceptance 

2.3    C1.2 Contract Data 

2.4    C1.3 Forms of Securities 

2.5    C2.1 Pricing Instructions (Bill of Quantities) 

2.6    C2.2 Bill of Quantities 

2.7    Part C3: Works Information 

2.8    Part C4: Site Information 
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T2.2-01: Eligibility Criteria Schedule: Certificate of Attendance at 

Tender Clarification Meeting 

 

This is to certify that: 

  (Company Name) 

Represented 

by: 

 (Name and 

Surname) 

 

Was represented at the compulsory tender clarification meeting  

Held at:  

On (date)  Starting time:   

 

Particulars of person(s) attending the meeting: 

Name   Signature  

Capacity     

 

Attendance of the above company at the meeting was confirmed: 

 

Name   Signature  

 

For and on Behalf of the 

Employers Agent.  Date   
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T2.2-02: Eligibility Criteria Schedule – 9ME CIDB Grading 

Designation   

Note to tenderers: 

Tenderers are to indicate their CIDB Grading by filling in the table below.  Attach a copy of 

the CIDB Grading Designation or evidence of being capable of being so registered.  

CRS Number Status Grading Expiry Date 

    

 

 

1.  Only those tenderers who are registered with the CIDB, or are capable of being so prior to 

the evaluation of submissions, in a contractor grading designation equal to or higher than 

a contractor grading designation determined in accordance with the sum tendered or a 

value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 

Industry Development Regulations, for a 9ME class of construction work, are eligible to 

have their tenders evaluated. 

 
2. Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

4. every member of the joint venture is registered with the CIDB; 

5. the lead partner has a contractor grading designation of not lower than one level one 

level below the required grading designation in the class of construction works under 

consideration and possesses the required recognition status; and 

6. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a Contractor 

grading designation determined in accordance with the sum tendered for a 9ME class 

of construction work or a value determined in accordance with Regulation 25(1B) or 

25(7A) of the Construction Industry Development Regulations 

7. the Contractor shall provide the employer with a certified copy of its signed joint venture 

agreement; 
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8. and in the event that the joint venture is an ‘Incorporated Joint Venture’ the 

Memorandum of Incorporation to be provided within 4 (four) weeks of the Contract 

Date.  
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T2.2-03: Technical Pre-Qualification - Professional registrations 

of key personnel responsible for the execution of this project  

 

Note to tenderers: 

NB: Any tenderer that fails to submit any of the registered proposed key personnel as listed 

below will be regarded as unacceptable. 

 

 

Key Personnel Proof of valid 

professional 

registration 

submitted (Yes/No) 

Construction Manager  

Must be registered in the category Pr.PM with the South African 

Council for the Project and Construction Management 

Professions (PrCM/SACPCMP) or category PMP with the USA 

Project Management Institute    

 

Mechanical Engineer 

Must be registered with the Engineering Council of South Africa 

(ECSA) with Pr. Eng./Tech.  

 

Structural Engineer 

Must be registered with the Engineering Council of South Africa 

(ECSA) Pr. Eng./Tech. 

 

Control and Instrumentation Engineer 

Must be registered with the Engineering Council of South Africa 

(ECSA) Pr. Eng./Tech. 
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T2.2-04: Evaluation Schedule: Method Statement [15] 

 

Note to tenderers: 

 

Method statement is project specific and includes all specifications as per the scope of work 

tying into areas listed below and as a minimum looks into: 

-Project Initiation 

-Site Establishment 

-Location where the new caisson will be built, and advantages of the site chosen for the 

construction of the caisson 

-Procurement plan for materials 

-Corrosion protection procedure 

-Caisson launching plan 

-Plan to move caisson from launch area into position 

-Caisson control and operational philosophy 

-Electrical installations and requirements 

-Accessing the Works and Permitting 

-Specific Equipment and Plant to be used and the individual usage requirements 

-Quality Control and Monitoring 

-Sub-Contractors to be used 

-Compilation of Project Documentation and Data Book 
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No response Poor 
Less Than 
Acceptable 

Acceptable 
response to the 

particular aspect 

Above acceptable 
real understanding 

Excellent Response 

(0) (20) (40) (60) (80) (100) 

No Response - No 
Information 
provided, i.e. No 
Method Statement 
submitted. 

The technical 
approach will not 
satisfy project 
objectives, less than 
4 of 14 listed areas 

The technical 
approach is unlikely 
to satisfy project 
objectives.  The 
Tenderer has 
misunderstood 
certain aspects of the 
scope of work and 
does not deal with 
the critical aspects of 
the project. Generic 
and / or non-project 
specific information 
provided. Method 
Statement makes 
mention of between 
4 - 7 of the listed 
areas. 

Project specific 
method statement 
provided with some 
technical input. 
method statement 
found show 
potentially effective 
methods for 
completing the works 
and shows 
understanding on 
how to complete the 
works. The approach 
does deal with some 
of the critical 
characteristics of the 
project and mostly 
relates to the 
programme. Method 
Statement makes 
mention of between 
8 - 10 of the listed 
areas. 

Project specific 
method statement 
provided with sound 
technical input. 
method statement 
found to be effective 
methods for 
completing the works 
and shows good 
understanding to 
complete the works. 
The approach does 
adequately deal with 
the critical 
characteristics of the 
project and relates to 
the programme. 
Method Statement 
makes mention of 
between 11 - 13 of 
the listed areas . 

Besides meeting the 
“80” rating, the 
important issues are 
approached in an 
innovative and 
efficient way, 
indicating that the 
Tenderer has 
outstanding 
knowledge. The 
method statement 
details ways to 
improve the project 
outcomes and the 
quality of the 
outputs. Method 
Statement makes 
mention of all 14 of 
the listed areas and 
more.  
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T2.2-05: Evaluation Schedule: Programme [10] 
 

Note to tenderers: 

Programme 

The Tenderer details the programme for evaluation and attaches it to this schedule. 

In addition, the Tenderer is to provide an electronic copy of the programme in 

Primavera or Microsoft Projects.  

The Tenderer's attention is drawn to core clause 31 of the NEC3 Engineering and Construction 

contract regarding the items to be shown on a programme.  The tenderer’s programme should 

take into account the Employer’s access limitations (Section 2.1) specified in the C4-Site 

Information, when detailing the programme. 

The tenderer shall provide the proposed programme, at a minimum Level 4 showing but not 

limited to the following: 

1. Starting date and completion date are stated, and the program does not exceed 24 

months. (Show Column or Gantt Chart) [1] 

2. All Activities on Critical to be properly linked and logically tied link using critical path 

method (CPM). (Show the Critical path, Predecessors and Successors Column or Gantt 

Chart) [2] 

3. All activities as per Level 4 [2] 

4. The TNPA activity calendar on the schedule should represent the actual work 

week/month used. E.g., weekends, public holidays, builders Break are marked as non-

working days from start to finish date. [1] 

5. All activity durations to be realistic and activities that can be measured in days, Weeks 

and Months. (Show the duration Column) [2] 

6. Programme submission in PDF either Microsoft project or Primavera P6 (The soft copy 

will be requested during evaluation stage) [2]                                                                                                                                                                                                       

 

 

 

 

The scoring of the Programme will be as follows: 
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No response Poor 
Less Than 
Acceptable 

Acceptable 
response to the 

particular aspect 

Above acceptable 
real understanding 

Excellent Response 

(0) (20) (40) (60) (80) (100) 

No Response or 
Starting date or 
completion date not 
shown = 0%  

Duration is 25 months 
or more= 20%  

Duration is greater 
than 24 months but 
less than 25 months 
(Show Column or 
Gantt Chart) = 40% 

Duration is greater 
than 23 months but 
not more than 24 
months (Show 
Column or Gantt 
Chart)= 60%  

Duration is greater 
than 22 months but 
less than 23 months 
(Show Column or 
Gantt Chart) = 80% 

Duration is less than 
22 months (Show 
Column or Gantt 
Chart)= 100% 

No response or 
programme does not 
link activities using 
CPM = 0% 

All Activities on Critical 
Path are not linked 
using CPM and open 
ends in Predecessors 
and Successors (Show 
the Critical path, 
Predecessors and 
Successors Column or 
Gantt Chart) = 20% 

All Activities on Critical 
Path partially linked 
using CPM and but 
there are open ends 
in Predecessors or 
Successors (Show the 
Critical path, 
Predecessors and 
Successors Column or 
Gantt Chart) = 40% 

All Activities on Critical 
Path properly linked 
using CPM and no 
open ends in between 
Predecessors and 
Successors (Show the 
Critical path, 
Predecessors and 
Successors Column or 
Gantt Chart) = 60% 

All Activities on Critical 
Path properly linked 
using CPM and no 
open ends in between 
Predecessors and 
Successors (Show the 
Critical path, 
Predecessors and 
Successors Column or 
Gantt Chart) No open 
ends in between 
Predecessors and 
Successors on Sub 
critical (level 4) and 
all activities linked = 
80% 

All Activities on Critical 
Path properly linked 
using CPM and no 
open ends in between 
Predecessors and 
Successors (Show the 
Critical path, 
Predecessors and 
Successors Column) 
No open ends in 
between Predecessors 
and Successors on 
Sub critical and all 
activities linked and 
No linking on WBS= 
100% 

No response or 
schedule submission 
is Level 1 = 0% 

The schedule is 
detailed Level 2 = 
20% 

The schedule is 
detailed level 3 = 
40% 

The schedule is 
detailed Level 4 = 
60% 

The schedule detailed 
Level 4 and Basis of 
schedule submitted = 
80% 

The schedule is 
complete and detailed 
Level 4 and Basis of 
schedule submitted 
and all key Milestones 
= 100% 
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No response Poor 
Less Than 
Acceptable 

Acceptable 
response to the 

particular aspect 

Above acceptable 
real understanding 

Excellent Response 

(0) (20) (40) (60) (80) (100) 

No response = 0%  The TNPA activities 
calendar on the 
schedule should 
represent the actual 
Weekends or Public 
holidays are marked 
as working days from 
start to finish date = 
20% 

The TNPA activities 
calendar on the 
schedule should 
represent the actual 
Weekends are marked 
as working days from 
start to finish date = 
40% 

The TNPA activities 
calendar on the 
schedule should 
represent the actual 
Weekends, public 
holidays are marked 
as non-working days 
from start to finish 
date = 60% 

The TNPA activities 
calendar on the 
schedule should 
represent the actual 
Weekends, public 
holidays, and builders 
break are marked as 
non-working days 
from start to finish 
date = 80% 

The TNPA activities 
calendar on the 
schedule should 
represent the actual 
Weekends, public 
holidays, and builders' 
breaks are marked as 
non-working days and 
float from start to 
finish date= 100% 

No response = 0%  All Activities durations 
to be realistic are 
broken down into 
Months (Show the 
duration Column) = 
20%  

All Activities durations 
to be realistic are 
broken down into 
Months and Weeks 
(Show the duration 
Column) = 40%  

All activities durations 
to be realistic are 
broken down into 
Months, Weeks, and 
days (Show the 
duration Column) = 
60%  

All activities durations 
to be realistic are 
broken down into 
Weeks and days 
(Show the duration 
Column) and = 80% 

All activities durations 
to be realistic are 
broken down into 
days (Show the 
duration Column) = 
100%  

No response = 0% Programme submitted 
not in Microsoft 
Project or Primavera 
P6  = 20 

Programme submitted 
Excel PDF format=40 

Programme submitted 
in either Microsoft 
project or Primavera 
P6 =60 

Programme submitted 
in either Microsoft 
project or Primavera 
P6 including resource 
loading (Show the 
resource Column or 
Gantt Chart) =80 

Programme submitted 
in either Microsoft 
project or Primavera 
P6 including resource 
loading and cashflow 
forecast (Show the 
resource and cost 
Column or Gantt 
Chart) = 100 
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T2.2-06: Evaluation Schedule: Previous Company Experience 

[50] 

Note to tenderers: 

1. Tenderers are required to demonstrate performance and demonstrate construction 

experience in comparable projects of similar size and nature, condition and 

circumstances to the scope of works completed in the past 5 years in the 

Mechanical/Marine Engineering projects, inclusive of pressure vessels, piping, tanks, 

etc. The acceptable evidence must be a completion certificate  supported by the 

reference letter. (5)                                         

2. Tenderers are required to demonstrate performance and  demonstrate construction 

experience  in comparable projects of similar size and nature, condition and 

circumstances to the scope of works completed in the past 5 years in Low Voltage 

industrial Electrical projects, inclusive of supply, installation and commissioning of 

lighting, LV power supply, DB boards, etc. The acceptable evidence must be a 

completion certificate  supported by the reference letter. (1)    

3. Tenderers are required to demonstrate performance and  demonstrate construction 

experience  in comparable projects of similar size and nature, condition and 

circumstances to the scope of works completed in the past 5 years in Control and 

Instrumentation Industrial Projects, inclusive of PLC, SCADA, etc. The acceptable 

evidence must be a completion certificate  supported by the reference letter. (2) 

4. Tenderers are required to demonstrate performance and  demonstrate construction 

experience  in comparable projects of similar size and nature, condition and 

circumstances to the scope of works completed in the past 5 years in  Naval 

Architecture and Structural, inclusive of Class certification, fabrications to class 

standards, ballasting and marine application steel fabrications and coatings, etc. (7)                                                          

For all 4 points above The acceptable evidence must be a completion certificate 

supported by  a reference letter. (Only completed projects will be considered) 

Traceable references should include the following: 

• Clients contact details, name and number, successful completion of works.  
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• the reference letter shall be on the customer letterhead, signed by the responsible 

person. 

Each reference letter must have a date, signed by the customer, and contain: 

• Customer company name 

• Company Address 

• Customer contact details (Email and Phone) 

• Project Scope of work 

• Project Value 

• Project Start and End dates     

5. The tenderer's project team must include a Project manager, SACPCMP registered, 

with 5 or more years’ experience in construction. (5)                                                                                                                                                                                                                                 

Evidence to be provided, including Curriculum Vitae, proof of qualification, Authorised 

body registration (SACPCMP), Track record on similar works, with references. 

6. The tenderer's project team must include a Construction Site Manager, SACPCMP 

registered, with 5 or more years’ experience in construction.(5) 

Evidence to be provided, including Curriculum Vitae, proof of qualification, Authorised 

body registration (SACPCMP), Track record on similar works, with references. 

7. The tenderer's project team must include a Mechanical Engineer, ECSA registered with 

Pr. Eng./Tech., with construction experience. (5)                                                                                                                                                                                                                                

Evidence to be provided, including Curriculum Vitae, proof of qualification, Authorised 

body registration (ECSA). Track record on similar works, with references. 

8. The tenderer's project team must include a Civil (Structural) Engineer, ECSA registered 

with Pr. Eng./Tech., with 5 or more years’ experience in construction. (5) 

Evidence to be provided, including Curriculum Vitae, proof of qualification, Authorised 

body registration (ECSA), Track record on similar works, with references. 
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9. The tenderer's project team must include a Electrical Control and Instrumentation, 

ECSA registered with Pr. Eng./Tech., with 5 or more years’ experience in construction. 

(5) 

Evidence to be provided, including Curriculum Vitae, proof of qualification, Authorised 

body registration (ECSA), Track record on similar works, with references. 

10. The tenderer's project team must include a Project Planner, PMI registered, with 5 or 

more years’ experience in construction. (2) 

Evidence to be provided, including Curriculum Vitae, proof of qualification, Authorised 

body registration (PMI), Track record on similar works, with references. 

11. The tenderer's project team must include a a team of coded welders, certified and red 

seal registered with 5 or more years’ experience in construction. (4) 

Evidence to be provided, including Curriculum Vitae, proof of qualification, Authorised 

body registration, Track record on similar works, with references. 

12. The tenderer's project team must include a team electricians and millwrights, qualified, 

certified and red seal registered, with 5 or more years’ experience in construction. (4) 

Evidence to be provided, including Curriculum Vitae, proof of qualification, Authorised 

body registration, Track record on similar works, with references. 
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No response Poor 
Less Than 
Acceptable 

Acceptable 
response to the 

particular aspect 

Above acceptable 
real understanding 

Excellent Response 

(0) (20) (40) (60) (80) (100) 

No Response - No 
Information provided, 

no completion 
certificate supported 
by a reference letter. 
Provided reference 
letter that does not 
correspond to the 

provided Completion 
certificate.   

  

Less than three (3) 
projects completed 
relating to 
Mechanical/Marine 
Engineering  including 
completion certificates  
supported by 
reference letters.  

Three (3) - Four (4) 
projects completed 
relating to 
Mechanical/Marine 
Engineering  including 
completion certificates  
supported by 
reference letters.  

Five (5) projects 
completed relating to 
Mechanical/Marine 
Engineering  including 
completion certificates  
supported by 
reference letters.  

Six (6) - Seven (7) 
projects completed 
relating to 
Mechanical/Marine 
Engineering  including 
completion certificates  
supported by 
reference letters.  

Eight (8) or more 
projects completed 
relating to 
Mechanical/Marine 
Engineering  including 
completion certificates  
supported by 
reference letters.  

Less than three (3) 
projects completed 
relating to low voltage 
industrial projects 
including completion 
certificates supported 
by reference letters. 

Three (3) - Four (4) 
projects completed 
relating to low voltage 
industrial projects 
including completion 
certificates supported 
by reference letters. 

Five (5) projects 
completed relating to 
low voltage industrial 
projects including 
completion certificates 
supported by 
reference letters. 

Six (6) - Seven (7) 
projects completed 
relating to low voltage 
industrial projects 
including completion 
certificates supported 
by reference letters. 

Eight (8) or more 
projects completed 
relating to low voltage 
industrial projects 
including completion 
certificates supported 
by reference letters. 

Less than three (3) 
projects completed 
relating to Control and 
Instrumentation 
Industrial Projects 
including completion 
certificates supported 
by reference letters. 

Three (3) - Four (4) 
projects completed 
relating to Control and 
Instrumentation 
Industrial Projects 
including completion 
certificates supported 
by reference letters. 

Five (5) projects 
completed relating to 
Control and 
Instrumentation 
Industrial Projects 
including completion 
certificates supported 
by reference letters. 

Six (6) - Seven (7) 
projects completed 
relating to Control and 
Instrumentation 
Industrial Projects 
including completion 
certificates supported 
by reference letters.  

Eight (8) or more 
projects completed 
relating to Control and 
Instrumentation 
Industrial Projects 
including completion 
certificates supported 
by reference letters.  
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No response Poor 
Less Than 
Acceptable 

Acceptable 
response to the 

particular aspect 

Above acceptable 
real understanding 

Excellent Response 

(0) (20) (40) (60) (80) (100) 

Less than three (3) 
projects completed 
relating to  Naval 
Architecture and 
Structural, inclusive of 
Class certification, 
fabrications to class 
standards, ballasting 
and marine 
application steel 
fabrications and 
coatings Projects  
including completion 
certificates  supported 
by reference letters. 

Three (3) - Four (4) 
projects completed 
relating to  Naval 
Architecture and 
Structural, inclusive of 
Class certification, 
fabrications to class 
standards, ballasting 
and marine 
application steel 
fabrications and 
coatings Projects  
including completion 
certificates  supported 
by reference letters. 

Five (5) projects 
completed relating to  
Naval Architecture 
and Structural, 
inclusive of Class 
certification, 
fabrications to class 
standards, ballasting 
and marine 
application steel 
fabrications and 
coatings Projects  
including completion 
certificates  supported 
by reference letters. 

Six (6) - Seven (7) 
projects completed 
relating to  Naval 
Architecture and 
Structural, inclusive of 
Class certification, 
fabrications to class 
standards, ballasting 
and marine 
application steel 
fabrications and 
coatings Projects  
including completion 
certificates  supported 
by reference letters. 

Eight (8) or more 
projects completed 
relating to  Naval 
Architecture and 
Structural, inclusive of 
Class certification, 
fabrications to class 
standards, ballasting 
and marine 
application steel 
fabrications and 
coatings Projects  
including completion 
certificates  supported 
by reference letters. 

No Response or No 
Information provided 
or no CV and  proof of 
professional 
registration  

Project Manager has 
Pr certification 
(SACPCMP) with < 2 
years’ experience in 
project management  

Project Manager has 
Pr certification 
(SACPCMP) with  ≥2 
but  < 5 years’ 
experience in project 
management. 

Project Manager has 
Pr certification 
(SACPCMP) with 5 
years relevant 
experience, in project 
management  

Project Manager has 
Pr certification 
(SACPCMP) with 
between > 5 but  < 8 
years relevant 
experience, in project 
management  

Project Manager has 
Pr certification 
(SACPCMP) with > 8 
years relevant 
experience, in project 
management  
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No response Poor 
Less Than 
Acceptable 

Acceptable 
response to the 

particular aspect 

Above acceptable 
real understanding 

Excellent Response 

(0) (20) (40) (60) (80) (100) 

Site Construction 
Manager has no Pr 
certification 
(SACPCMP) with< 2 
years’ experience in 
project management 
of construction 
projects, structural 
steel and fabrications 
projects. 

Site Construction 
Manager has Pr 
certification 
(SACPCMP) with  ≥2 
but  < 5 years’ 
experience  in project 
management of 
construction projects, 
structural steel and 
fabrications projects   

Site Construction 
Manager has Pr 
certification 
(SACPCMP) with 5 
years relevant 
experience, in project 
management of 
construction projects, 
structural steel and 
fabrications projects 

Site Construction 
Manager has Pr 
certification 
(SACPCMP) with 
between > 5 but  < 8 
years’ experience, in 
project management 
of construction 
projects, structural 
steel and fabrications 
projects 

Site Construction 
Manager has Pr 
certification 
(SACPCMP) with  > 8 
years’ experience in 
project management 
of construction 
projects, structural 
steel and fabrications 
projects 

Mechanical Engineer, 
ECSA registered in the 
category Pr Eng or Pr 
Tech Eng with < 2 
years’ experience  in 
mechanical 
engineering projects   
in bilge, ballasting and 
pumping systems, 
with pressure and 
floating vessels 

Mechanical Engineer, 
ECSA registered in the 
category Pr Eng or Pr 

Tech Eng, with  ≥2 
but  < 5 years’ 
experience  in 
mechanical 
engineering projects   
in bilge, ballasting and 
pumping systems, 
with pressure and 
floating vessels 

Mechanical Engineer, 
ECSA registered in the 
category Pr Eng or Pr 
Tech Eng, with 5 
years’ experience  in 
mechanical 
engineering projects   
in bilge, ballasting and 
pumping systems, 
with pressure and 
floating vessels 

Mechanical Engineer, 
ECSA registered in the 
category Pr Eng or Pr 
Tech Eng with 
between > 5 but  < 8 
years  relevant 
experience in bilge, 
ballasting and 
pumping systems, 
with pressure and 
floating vessels 

Mechanical Engineer, 
ECSA registered in the 
category Pr Eng or Pr 
Tech Eng with  > 8 
years  relevant 
experience in bilge, 
ballasting and 
pumping systems, 
with pressure and 
floating vessels 

Structural Engineer, 
ECSA registered in the 
category Pr Eng or Pr 
Tech Eng with< 2 

Structural Engineer, 
ECSA registered in the 
category Pr Eng or Pr 
Tech Eng with ≥2 but  

Structural Engineer, 
ECSA registered in the 
category Pr Eng or Pr 
Tech Eng with 5 

Structural Engineer, 
ECSA registered in the 
category Pr Eng or Pr 
Tech Eng  with 

Structural Engineer, 
ECSA registered in the 
category Pr Eng or Pr 
Tech Eng  between > 
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No response Poor 
Less Than 
Acceptable 

Acceptable 
response to the 

particular aspect 

Above acceptable 
real understanding 

Excellent Response 

(0) (20) (40) (60) (80) (100) 

years’ experience  in 
structural engineering. 

< 5 years’ experience  
in structural 
engineering. 

years’ experience  in 
structural engineering. 

between > 5 but  < 8 
years' experience  in 
structural engineering. 

8 years'  relevant 
experience  in 
structural engineering. 

Electrical Control and 
Instrumentation 
Engineer ECSA 
registered in the 
category Pr Eng or Pr 
Tech Eng with < 2 
years’ experience  
within automation, 
PLC systems, SCADA 
systems and control 
systems.  

Electrical Control and 
Instrumentation 
Engineer  ECSA 
registered in the 
category Pr Eng or Pr 
Tech Eng  with ≥2 but  
< 5 years’ experience  
within automation, 
PLC systems, SCADA 
systems and control 
systems  

Electrical Control and 
Instrumentation 
Engineer  ECSA 
registered in the 
category Pr Eng or Pr 
Tech Eng with 5 
years’ experience 
within automation, 
PLC systems, SCADA 
systems and control 
systems 

Electrical Control and 
Instrumentation 
Engineer ECSA 
registered in the 
category Pr Eng or Pr 
Tech Eng  with 
between > 5 but  < 8 
years' experience, 
within automation, 
PLC systems, SCADA 
systems and control 
systems 

Electrical Control and 
Instrumentation 
Engineer ECSA 
registered in the 
category Pr Eng or Pr 
Tech Eng  > 8 years'  
relevant experience, 
within automation, 
PLC systems, SCADA 
systems and control 
systems. 

Project Planner, PMI 
registered with < 2 
years’ experience  in 
structural engineering,  
in project 
management of 
construction projects, 
structural steel and 
fabrications projects 

Project Planner, PMI 
registered with  ≥2 
but  < 5 years’ 
experience  in 
structural engineering,  
in project 
management of 
construction projects, 
structural steel and 
fabrications projects  

Project Planner, PMI 
registered with 5 
years relevant 
experience, in project 
management of 
construction projects, 
structural steel and 
fabrications projects 

Project Planner, PMI 
registered with 
between > 5 but  < 8 
years' relevant 
experience, in project 
management of 
construction projects, 
structural steel and 
fabrications projects 

Project Planner, PMI 
registered with > 8 
years'  relevant 
experience, in project 
management of 
construction projects, 
structural steel and 
fabrications projects.  
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No response Poor 
Less Than 
Acceptable 

Acceptable 
response to the 

particular aspect 

Above acceptable 
real understanding 

Excellent Response 

(0) (20) (40) (60) (80) (100) 

Welding team of 
between 1-2 welders, 
of which at least 1 are 
level 3 / 3rd class 
accredited or better.  
Submission includes 
supporting documents 
as listed:                                                                                                                                                                                                                           
-Listed resources has 
five (5) years’ 
experience in 
fabrication project                                                                                                                                                                                                                    
-CV, certification, 
registration body 
documents submitted 

Welding team of 
between 3-5 welders, 
of which at least 2 are 
level 3 / 3rd class 
accredited or better.  
Submission includes 
supporting documents 
as listed:                                                                                                                                                                                                                           
-Listed resources has 
five (5) years’ 
experience in 
fabrication 
project                                                                                                                                                                                                                    
-CV, certification, 
registration body 
documents submitted 

Fully resourced team 
of 6 welders, of which 
at least 3 are level 3 / 
3rd class accredited or 
better.  
Submission includes 
supporting documents 
as listed:                                                                                                                                                                                                                           
-Listed resources has 
five (5) years’ 
experience in 
fabrication 
project                                                                                                                                                                                                                    
-CV, certification, 
registration body 
documents submitted 

Fully resourced team 
of 6 welders, of which 
at least 5 are level 3 / 
3rd class accredited or 
better. Or more than 
6 welders CVs 
submitted, with at 
least 4 level 3 
Submission includes 
supporting documents 
as listed:                                                                                                                                                                                                                           
-Listed resources has 
five (5) years’ 
experience in 
fabrication project                                                                                                                                                                                                                    
-CV, certification, 
registration body 
documents submitted 

Fully resourced team 
of 6 welders, of which 
all are level 3 / 3rd 
class accredited or 
better. Or more than 
6 welders CVs 
submitted, with at 
least 6 level 3 
Submission includes 
supporting documents 
as listed:                                                                                                                                                                                                                           
-Listed resources has 
five (5) years’ 
experience in 
fabrication 
project                                                                                                                                                                                                                    
-CV, certification, 
registration body 
documents submitted 
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No response Poor 
Less Than 
Acceptable 

Acceptable 
response to the 

particular aspect 

Above acceptable 
real understanding 

Excellent Response 

(0) (20) (40) (60) (80) (100) 

Project team resource 
as listed and as 
indicated in scope of 
works, and submission 
includes supporting 
documents as listed:                                                                                                                                                                                                                           
-Listed resources has 
two (2) - four (4) 
years’ experience in 
construction 
project                                                                                                                                                                                                                  
-CV, certification, 
registration body 
documents submitted 

Project team resource 
as listed and as 
indicated in scope of 
works, and 
submission includes 
supporting documents 
as listed:                                                                                                                                                                                                                           
-Listed resources has 
less than two (2) 
years’ experience in 
construction 
project                                                                                                                                                                                                                  
-CV, certification, 
registration body 
documents submitted 

Project team resource 
as listed and as 
indicated in scope of 
works, and submission 
includes supporting 
documents as listed:                                                                                                                                                                                                                           
-Listed resources has 
five (5) years’ 
experience in 
construction 
project                                                                                                                                                                                                                    
-CV, certification, 
registration body 
documents submitted 

Project team resource 
as listed and as 
indicated in scope of 
works, and 
submission includes 
supporting documents 
as 
listed:                                                                                                                                                                                                                           
-Listed resources has 
six (6) - seven (7) 
years’ experience in 
construction 
project                                                                                                                                                                                                                  
-CV, certification, 
registration body 
documents submitted 
-Proof of qualification 
-Authorised body 
registration (ECSA, 
SACPCMP, etc) 
-Track record on 
similar works, with 
contactable references  

Project team resource 
as listed and as 
indicated in scope of 
works, and 
submission includes 
supporting documents 
as 
listed:                                                                                                                                                                                                                           
-Listed resources has 
eight (8) or more 
years’ experience in 
construction 
project                                                                                                                                                                                                                  
-CV, certification, 
registration body 
documents submitted 
-Proof of qualification 
-Authorised body 
registration (ECSA, 
SACPCMP, etc) 
-Track record on 
similar works, with 
contactable references  
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T2.2-07: Evaluation Schedule – Quality Management [15] 
 

Reference Standard; (Refer to Annexure C1) QAL-STD-0001 General Quality Requirements for 

Contractors and Suppliers.   

Due consideration must be given to the deliverables required to execute and complete the 

contract as per the Quality Management Standard, QAL-STD-0001 General Quality 

Requirements for Contractors and Suppliers as stated above and should include but not be 

limited to:  

 

• Quality Manual that is aligned to ISO 9001:2015 QMS requirements.  (4) 

• Quality Policy that is aligned to ISO 9001:2015 requirements.  (1) 

• Project Quality Plan for the contract SHALL cover project scope and be aligned to TNPA-

QUAL-REQ-014.1 General Quality Requirements for Contractors and Suppliers. (4) 

• Quality Officer with a Quality diploma / Technical diploma with ISO 9001:2015 Quality 

Management System certificates, MUST have a minimum of 3 years’ experience in similar 

projects.: (3) 

• Quality Control Plan MUST cover all Engineering disciplines and clearly identify all inspection, 

test, verification requirements to meet contractual obligations, specification and drawings 

as required by the project scope.(3) 

 

Attached submissions to this schedule: 

........................................................................................................................................

........................................................................................................................................

........................................................................................................................................

........................................................................................................................................ 
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The scoring of the Quality Management will be as follows: 
 

No response Poor 
Less Than 
Acceptable 

Acceptable response 
to the particular 

aspect 

Above acceptable 
real understanding 

Excellent Response 

(0) (20) (40) (60) (80) (100) 

No PQP 
Submitted 

Project Quality Plan 
contains 1 of the 5 PQP 
requirements: 
1. Scope of works 2. 
Control of documented 
information 3. Resources 
4. Audits 5. Control of 
nonconforming outputs  

Project Quality Plan 
contains 2 of the 5 
PQP requirements: 
1. Scope of works 2. 
Control of 
documented 
information 3. 
Resources 4. Audits 
5. Control of 
nonconforming 
outputs  

Project Quality Plan 
contains 3 of the 5 PQP 
requirements: 
1. Scope of works 2. 
Control of documented 
information 3. 
Resources 4. Audits 5. 
Control of 
nonconforming outputs  

Project Quality Plan 
contains 4 of the 5 PQP 
requirements: 
1. Scope of works 2. 
Control of documented 
information 3. 
Resources 4. Audits 5. 
Control of 
nonconforming outputs  

Quality Policy contains all 
Five key policy elements: 
1. is appropriate to the 
purpose and context of 
the organization 2. 
provides framework for 
setting quality objectives, 
3. includes a commitment 
to satisfy applicable 
requirements, 4. includes 
a commitment to 
continual improvement, 
5. is communicated and 
understood within the 
organization 

No Quality 
manual 
submitted 

Quality manual contains 1 
of the 5 QMS 
requirements: 
1. Context of the 
organization 2. Leadership 
3. Support 4. Operation 5. 
Performance evaluation 

Quality manual 
contains 2 of the 5 
QMS requirements: 
1. Context of the 
organization 2. 
Leadership 3. 
Support 4. Operation 
5. Performance 
evaluation 
 

Quality manual 
contains 3 of the 5 
QMS requirements: 
1. Context of the 
organization 2. 
Leadership 3. Support 
4. Operation 5. 
Performance evaluation 

Quality manual contains 
4 of the 5 QMS 
requirements: 
1. Context of the 
organization 2. 
Leadership 3. Support 
4. Operation 5. 
Performance evaluation 

Quality manual contains 
all 5 of the QMS 
requirements. 
1. Context of the 
organization 2. 
Leadership 3. Support 4. 
Operation 5. Performance 
evaluation 
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No response Poor 
Less Than 
Acceptable 

Acceptable response 
to the particular 

aspect 

Above acceptable 
real understanding 

Excellent Response 

(0) (20) (40) (60) (80) (100) 

No Quality 
policy 
submitted. 

Quality Policy contains 1 
of  5 key policy elements: 
1. is appropriate to the 
purpose and context of 
the organization 2. 
provides framework for 
setting quality objectives, 
3. includes a commitment 
to satisfy applicable 
requirements, 4. includes 
a commitment to 
continual improvement, 5. 
is communicated and 
understood within the 
organization 

Quality Policy 
contains 2 of  5 key 
policy elements: 
1. is appropriate to 
the purpose and 
context of the 
organization 2. 
provides framework 
for setting quality 
objectives, 3. 
includes a 
commitment to 
satisfy applicable 
requirements, 4. 
includes a 
commitment to 
continual 
improvement, 5. is 
communicated and 
understood within 
the organization 

Quality Policy contains 
3 of  5 key policy 
elements: 
1. is appropriate to the 
purpose and context of 
the organization 2. 
provides framework for 
setting quality 
objectives, 3. includes a 
commitment to satisfy 
applicable 
requirements, 4. 
includes a commitment 
to continual 
improvement, 5. is 
communicated and 
understood within the 
organization 

Quality Policy contains 
4 of  5 key policy 
elements: 
1. is appropriate to the 
purpose and context of 
the organization 2. 
provides framework for 
setting quality 
objectives, 3. includes a 
commitment to satisfy 
applicable 
requirements, 4. 
includes a commitment 
to continual 
improvement, 5. is 
communicated and 
understood within the 
organization 

Quality Policy contains all 
Five key policy elements: 
1. is appropriate to the 
purpose and context of 
the organization 2. 
provides framework for 
setting quality objectives, 
3. includes a commitment 
to satisfy applicable 
requirements, 4. includes 
a commitment to 
continual improvement, 
5. is communicated and 
understood within the 
organization 

No CVs 
submitted 

CV with neither quality 
diploma / technical 
diploma with ISO 
9001:2015 QMS certificate 
nor quality experience 

CV with less than 3 
years quality 
experience with no 
quality or technical 
qualification and ISO 
9001:2015 QMS 
certificate 

CV with 3-5 years 
quality experience with 
quality diploma / 
technical diploma with 
ISO 9001:2015 QMS 
certificate 

CV with 6-10 years 
quality experience with 
quality diploma / 
technical diploma with 
ISO 9001:2015 QMS 
certificate 

CV with more than 10 
years quality experience 
with quality diploma / 
technical diploma with 
ISO 9001:2015 QMS 
certificate 
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No response Poor 
Less Than 
Acceptable 

Acceptable response 
to the particular 

aspect 

Above acceptable 
real understanding 

Excellent Response 

(0) (20) (40) (60) (80) (100) 

No QCP 
submitted 

Quality Control Plan 
contains 1 of the 5 QCP 
requirements. 
1.Sequence of activities 2. 
Procedure/Code 
specifications 3. 
Intervention Points 4. 
Field inspection checklist 
5. Relevant signatories  

Quality Control Plan 
contains 2 of the 5 
QCP requirements. 
1.Sequence of 
activities 2. 
Procedure/Code 
specifications 3. 
Intervention Points 
4. Field inspection 
checklist 5. Relevant 
signatories  

Quality Control Plan 
contains 3 of the 5 QCP 
requirements. 
1.Sequence of activities 
2. Procedure/Code 
specifications 3. 
Intervention Points 4. 
Field inspection 
checklist 5. Relevant 
signatories   

Quality Control Plan 
contains 4 of the 5 QCP 
requirements. 
1.Sequence of activities 
2. Procedure/Code 
specifications 3. 
Intervention Points 4. 
Field inspection 
checklist 5. Relevant 
signatories  

Quality Control Plan 
contains all 5 of the QCP 
requirements. 
1.Sequence of activities 
2. Procedure/Code 
specifications 3. 
Intervention Points 4. 
Field inspection checklist 
5. Relevant signatories 
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T2.2-08: Evaluation Schedule: Health and Safety Management 

[5] 

The tenderer must submit the following documents as a minimum with the tender submission: 

1. Company Signed Health and Safety Plan as per scope of work and the tenderer must 

include these minimum requirements: [1] 

• Project Scope 

• Health & Safety Policy 

• Hazard Identification & Risk Assessment 

• Legal & Other requirements 

• Accountabilities & Responsibilities 

• Competence, training & awareness 

• Occupational Health & Hygiene 

• Working at Heights 

• Incident Reporting & Investigation 

• Audits & Inspections 

 

2. Signed and dated H&S Policy covering the following five elements [0.5] 

• Commitment to Safety, prevention of pollution, 

• Continual improvement, 

• Compliance to legal requirements, appropriate to the nature of contractor’s      

activities, 

• Hold management accountable for development of the safety systems, 

• Include objectives and targets. 

3. Roles and responsibilities of legal appointees in terms of Occupational Health and 

Safety Act 85 (85 of 1993) and regulations including CV, Qualifications & Registration 

where applicable: [0.5] 

• Sec. 16(2) - Delegated Authority (Assistant CEO) 

• Supervisor 
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• Safety Officer/ Manager registered with SACPCMP 

• Risk Assessor 

• Incident Investigator 

• Construction Manager registered with SACPCMP 

4. List of job categories for project and competencies required per category and develop 

a training matrix for all employees who will be working on the project. This training 

matrix must include key responsible persons of legal appointees in terms of 

Occupational Health and Safety Act 85 (85 of 1993) and regulations. [0.5] 

5. Overview of the tenderer's Risk Assessment methodology, and submission of Risk 

Assessment indicating at least 5 major activities (list not exhaustive) of the works and 

how the risks will be addressed and mitigated, and must be inline with the scope of 

work (SoW). [2] 

• Diving activities 

• Launching and towing. 

• Working on heights 

• Welding and grinding 

• Electrical Installation. 

6. Complete and return the tender documentation (Contractor Safety Questionnaire) 

included as a returnable document, and attach all required supporting documents: 

[0.5] 

• Valid Letter of Good Standing 

• Safety Induction/ Orientation Booklet or Similar 

• Valid ISO 45001: 2018 Certification 

• Previously H&S Recognition Certification 
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The scoring of the Tender’s Health and Safety criteria is as follows: 

 

S
c
o

re
  

No response Poor 
Less Than 
Acceptable 

Acceptable response 
to the particular 

aspect 

Above acceptable 
real understanding 

Excellent Response 

  (0) (20) (40) (60) (80) (100) 

1 

No information 
provided or 
Generic Health 
and Safety Plan 
that is not 
aligned to the 
Scope of Work 
or H&S Plan not 
signed=0%  

The tenderer has 
submitted signed 
Health and Safety 
Plan as per Scope 
of Work including 
minimum of four 
(4) of the H&S Plan 
requirements=20% 

The tenderer has 
submitted signed 
Health and 
Safety Plan as 
per Scope of 
Work including 
five (5) H&S 
Plan 
requirements=40
% 

The tenderer has 
submitted signed Health 
and Safety Plan as per 
Scope of Work including 
six (6) - seven (7) 
H&S Plan 
requirements=60% 

The tenderer has 
submitted signed Health 
and Safety Plan as per 
Scope of Work including 
eight (8) - ten (10) 
H&S Plan 
requirements=80% 

The tenderer has 
submitted signed Health 
and Safety Plan as per 
Scope of Work and 
including other 
additional above the 
ten (10) H&S Plan 
requirements=100% 

0.5 

No information 
provided or 
Health and 
Safety Policy not 
signed and /or 
dated by the 
Chief Executive 
Officer/ 
Director=0%  

The tenderer has 
submitted Health 
and Safety Policy 
signed and dated 
by the CEO/ 
Director including 
one (1) key 
element=20% 

The tenderer has 
submitted Health 
and Safety Policy 
signed and dated 
by the CEO/ 
Director including 
two (2) key 
elements=40% 

The tenderer has 
submitted Health and 
Safety Policy signed and 
dated by the CEO/ 
Director including three 
(3) key elements=60% 

The tenderer has 
submitted Health and 
Safety Policy signed and 
dated by the CEO/ 
Director including four 
(4) key elements=80% 

The tenderer has 
submitted Health and 
Safety Policy signed and 
dated by the CEO/ 
Director including five 
(5) key elements=100% 

0.5 

No information 
submitted=0%  

The tenderer has 
submitted one (1) 
role and 
responsibility of 
legal appointees in 
terms of OSH Act, 

The tenderer has 
submitted two 
(2) roles and 
responsibilities of 
legal 
appointments in 

The tenderer has 
submitted three  (3) 
roles and responsibility 
of legal appointees in 
terms of OSH Act, 85 of 

The tenderer has 
submitted four (4) 
roles and responsibility 
of legal appointees in 
terms of OSH Act, 85 of 

The tenderer has 
submitted five (5) - six 
(6) roles and 
responsibility of legal 
appointees in terms of 
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S
c
o

re
  

No response Poor 
Less Than 
Acceptable 

Acceptable response 
to the particular 

aspect 

Above acceptable 
real understanding 

Excellent Response 

  (0) (20) (40) (60) (80) (100) 

85 of 1993 and 
regulations=20% 

terms of OSH 
Act, 85 of 1993 
and 
regulations=40% 

1993 and 
regulations=60% 

1993 and 
regulations=80% 

OSH Act, 85 of 1993 and 
regulations=100% 

0.5 

No information 
provided or 
Training Matrix 
not signed=0%  

The tenderer has 
submitted a signed 
training matrix 
including one (1) 
key responsible 
personnel=20% 

The tenderer has 
submitted a 
signed training 
matrix including 
two (2) key 
responsible 
personnel=40% 

The tenderer has 
submitted a signed 
training matrix including 
three (3) key 
responsible 
personnel=60% 

The tenderer has 
submitted a signed 
training matrix including 
four (4) key 
responsible 
personnel=80% 

The tenderer has 
submitted a signed 
training matrix including 
five (5) or more key 
responsible 
personnel=100% 

2 

No information 
provided or Risk 
Assessment 
submitted but 
not aligned with 
Scope of 
Work=0%  

The tenderer has 
submitted a Risk 
Assessment 
Methodology, and 
Activity based Risk 
Assessment but 
only one (1) major 
activity are 
provided aligned to 
Scope of 
Work=20% 

The tenderer has 
submitted a Risk 
Assessment 
Methodology, 
and Activity 
based Risk 
Assessment but 
only two (2) 
major activities 
are provided 
aligned to Scope 
of Work=40% 

The tenderer has 
submitted a Risk 
Assessment 
Methodology, and 
Activity based Risk 
Assessment but only 
three (3) major 
activities are provided 
aligned to Scope of 
Work=60% 

The tenderer has 
submitted a Risk 
Assessment 
Methodology, and 
Activity based Risk 
Assessment but only 
four(4) major activities 
are provided aligned to 
Scope of Work=80% 

The tenderer has 
submitted a Risk 
Assessment 
Methodology, and 
Activity based Risk 
Assessment and five 
(5) major activities are 
provided and aligned to 
Scope of Work=100% 
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S
c
o

re
  

No response Poor 
Less Than 
Acceptable 

Acceptable response 
to the particular 

aspect 

Above acceptable 
real understanding 

Excellent Response 

  (0) (20) (40) (60) (80) (100) 

0.5 

No information 
provided or 
Health & Safety 
Questionnaire is 
not fully 
completed and 
no supporting 
documents=0%  

The tenderer has 
submitted fully 
completed Health 
and Safety 
Questionnaire, but 
no supporting 
documents 
attached=20% 

The tenderer has 
submitted fully 
completed Health 
and Safety 
Questionnaire 
and one (1) 
supporting 
document 
attached=40% 

The tenderer has 
submitted fully 
completed Health and 
Safety Questionnaire 
and two (2) supporting 
documents 
attached=60% 

The tenderer has 
submitted fully 
completed Health and 
Safety Questionnaire 
and three (3) 
supporting documents 
attached=80% 

The tenderer has 
submitted fully 
completed Health and 
Safety Questionnaire 
and four (4) supporting 
documents 
attached=100% 
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T2.2-09: Evaluation Schedule: Environmental Management [5] 

The Tenderer must review the following documents in preparation to meeting the environmental 

requirements, namely: 

a) Transnet Integrated Management System (TIMS) Policy Commitment Statement. 

b) Transnet Construction Environmental and Sustainability Specification (CESS) TRN-IMS- 

GRP-GDL-014.4 Rev 3.0 

c) Transnet Construction Environmental Management Standard Operating Procedure 

(CEM SOP). 009-TCC-CLO-SUS-11386 Rev 1.0 

1. The tenderer must provide a project specific Environmental Management Plan. This 

plan must be clear on the following (1) 

a. A description of the environmental impacts that need to be avoided, managed and 

mitigated, a description of how those impacts will be avoided, managed and 

mitigated (impact management actions). 

b. The method and frequency of monitoring the implementation of the impact 

management actions. 

c. A description of how the environmental incidents will be managed on site. 

d. An indication of the roles and responsibilities in the implementation of the impact 

management actions. 

e. Records to be kept. 

f. How non-conformance/non-compliance will be dealt with. 

2. The tenderer must provide an Environmental Policy signed by Top Management that 

displays the following key components, namely: (1) 

a. Commitment to comply with all applicable environmental laws, regulations and 

standards. 

b. Commitment to pollution prevention 

c. Emphasize the organisation’s commitment to continual improvement in 

environmental performance. 

d. Address the sustainable use of resources/ resource conservation. 

e. Is communicated to all employees working for or on behalf of the Contractor. 

3. Provide a CV showing environmental staff competencies, experience and environmental 

qualification (Degree/Diploma) relevant to environmental management functions, who 
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will form part of the key environmental officer. (Proof of Qualification must be 

submitted) (2) 

4. The tenderer must provide a list of projects where construction environmental 

management duties have been executed including a brief description of such duties as listed 

on company’s experience reference letters. (1) 
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The scoring of the Tenderer’s Environmental Submission will be as follows: 

Site specific Environmental management system 
 

 
 

Environmental 

Management 

Plan 

Environmental 
Policy 

Environmental 

Officer Qualification 

Environmental 

Officer Experience 

List of projects where 

construction 

environmental 

management duties have 

been executed 

Points 1 1 1 1 1 

Score  

0 

The Tenderer 

has submitted 

no information 

to determine a 

score. 

The Tenderer has 

submitted no 

information                      to 

determine a score. 

The Tenderer has 

submitted no 

information or 

submitted Qualifications 

not in the Natural 

Science or 

Environmental Studies 

to determine a score.  

Environmental officer 

has ‹1 year of   

relevant on-the- job 

experience. 

The Tenderer has 

submitted no information to 

determine a score. 

Score 

20 

EMP only responds 

to 1-2 of the items 

listed under 

paragraph 1 in 

T2.2-09.  

Policy addresses 1 of 

the required elements 

listed under 

paragraph 2 in T2.2-

09. 

Environmental officer is 

in possession of a 

relevant Certificate in 

Natural Science or 

Environmental Studies 

Environmental officer 
has ≥1 year but 

≤3 years of relevant 

on-the- job 

experience. 

Tenderer has only executed 

environmental management 

duties in 1 project.  
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Environmental 

Management 

Plan 

Environmental 
Policy 

Environmental 

Officer Qualification 

Environmental 

Officer Experience 

List of projects where 

construction 

environmental 

management duties have 

been executed 

Points 1 1 1 1 1 

Score 

40 

EMP only responds 

to 3 of the items 

listed under 

paragraph 1 in 

T2.2-09. 

Policy addresses 2 of 

the required elements 

listed under 

paragraph 2 in T2.2-

09. 

Environmental officer is 

in possession of a 

Diploma in Natural 

Science or 

Environmental Studies 

 

Environmental officer 

has >3 years but ≤4 

years of relevant on-

the- job experience. 

Tenderer has only executed 

environmental management 

duties in 2 projects. 

Score 

60 

EMP only responds 

to 4 of the items 

listed under 

paragraph 1 in 

T2.2-09. 

Policy addresses 3 of 

the required elements 

listed under 

paragraph 2 in T2.2-

09. 

 

Environmental officer is 

in possession of a 

Bachelor’s degree/ B 

Tech in Natural Science 

or Environmental 

Studies. 

 

Environmental officer 

has >4 years but ≤8 

years of relevant on-

the- job experience. 

Tenderer has only executed 

environmental management 

duties in 3 projects. 
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Environmental 

Management 

Plan 

Environmental 
Policy 

Environmental 

Officer Qualification 

Environmental 

Officer Experience 

List of projects where 

construction 

environmental 

management duties have 

been executed 

Points 1 1 1 1 1 

Score  

80 

EMP only responds 

to 5 of the items 

listed under 

paragraph 1 in 

T2.2-09. 

Policy addresses 4 of 

the       required 

elements listed under 

paragraph 2 in T2.2-

09. 

 

Environmental officer is 

in possession of a 

Bachelor’s degree with 

Honours in Natural 

Science or 

Environmental Studies. 

Environmental officer 

has >8 but ≤10 years 

relevant on-the-job 

experience. 

Tenderer has only executed 

environmental management 

duties in 4 projects. 

Score 

100 

EMP responds to 

all the items listed 

under paragraph 1 

in T2.2-09. 

Policy addresses all of 

the required elements 

listed under paragraph 

2 in T2.2-09. 

 

Environmental officer is 

in possession of           

a master’s degree in 

Natural Science or 

Environmental Studies. 

 

Environmental officer 

has >10 years of 

relevant on-the-job 

experience. 

Tenderer has only executed 

environmental management 

duties in 5 projects. 
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T2.2-10: Authority to submit a Tender. 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must 

complete the certificate set out below for his category of organisation or alternatively attach a 

certified copy of a company / organisation document which provides the same information for 

the relevant category as requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 

 

   

 

A.  Certificate for Company 

I,        chairperson of the board of directors  

       , hereby confirm that by resolution of the 

board taken on     (date), Mr/Ms      , 

acting in the capacity of       , was authorised to sign all 

documents in connection with this tender offer and any contract resulting from it on behalf of 

the company. 

 

Signed  Date  

Name  Position Chairman of the Board of Directors 
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B.  Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as    

     hereby authorise Mr/Ms       

acting in the capacity of       , to sign all documents in 

connection with the tender offer for Contract       and any 

contract resulting from it on our behalf. 

 

Name   Address Signature Date 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary 

to commit the Partnership. Attach additional pages if more space is required. 



Transnet National Ports Authority   
Tender Number: TNPA/2023/07/0011/34733/RFP 
Description of the Works: Description of the Works: Replacement of Sturrock Dry Dock (SDD) Inner Caisson Gate 
at the Port of Cape Town for a period of 24 months 
___________________________________________________________________________________________ 
 

 
CPM 2020 Rev 01   Part T2: Returnable Schedules 
 Page 3 of 4 T2.2-10: Authority to submit a Tender 
 
 
 

C.  Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Ms       , an authorised signatory of the company  

        , acting in the capacity of lead 

partner, to sign all documents in connection with the tender offer for Contract   

      and any contract resulting from it on our behalf.   

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture.  

Furthermore, we attach to this Schedule a copy of the joint venture agreement which 

incorporates a statement that all partners are liable jointly and severally for the execution of 

the contract and that the lead partner is authorised to incur liabilities, receive instructions and 

payments and be responsible for the entire execution of the contract for and on behalf of any 

and all the partners. 

 

Name of firm Address 
Authorising signature, 
name (in caps) and 
capacity 
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D.  Certificate for Sole Proprietor 

I,       , hereby confirm that I am the sole owner of the 

business trading as           . 

 

Signed  Date  

Name  Position Sole Proprietor 
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T2.2-11: Record of Addenda to Tender Documents 

 

This schedule as submitted confirms that the following communications received from the 

Employer before the submission of this tender offer, amending the tender documents, have 

been taken into account in this specific tender offer: 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   

15   
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T2.2-12 Letter/s of Good Standing with the Workmen’s 

Compensation Fund 

 

Attached to this schedule is the Letter/s of Good Standing. 

1. 

2. 

3. 

4. 

 

 

Name of Company/Members of Joint Venture:  

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

...................................................................................................................................................... 
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T2.2-13: Risk Elements 

Tenderers to identify and evaluate the potential risk elements associated with the Works  

and possible mitigation thereof. The risk elements and the mitigation as identified thereof 

by the Tenderer are to be submitted.   

If No Risks are identified “No Risks” must be stated on this schedule.  

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part 

C1, and provide possible mitigation thereof. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tenders to note: Notwithstanding this information, all costs related to risk elements which are at the 

Contractor’s risk are deemed to be included in the tenderer’s offered total of the Prices. 
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T2.2-14: Availability of Equipment and Other Resources 

The Tenderer to submit a list of all Equipment and other resources that will be used to execute 

the works as described in the Works Information.   

 

Equipment Type and Availability – 
Description 

Hourly Rate Number of 
Equipment 
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T2.2-15: Schedule of Proposed Subcontractors  

The tenderer is required to provide details of all the sub-contractors that will be utilised in the 

execution of the works. 

Tenderer to note that after award, any deviations from this list of proposed sub-

contractors will be subject to acceptance by the Project Manager in terms of the 

Conditions of Contract.  

Provide information of the Sub-contractors below: 

 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 
Percentage 

of work 

     

% Black 
Owned 

EME QSE Youth Women Disabilities 

Rural/ 

Underdevel
oped areas/ 

Townships 

Military 
Veterans 

 □ □ □ □ □ □ □ 

 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 

     

% Black 

Owned 
EME QSE Youth Women Disabilities 

Rural/ 
Underdevelop

ed areas/ 
Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 
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% Black 
Owned 

EME QSE Youth Women Disabilities 

Rural/ 

Underdevelo
ped areas/ 

Townships 

Military 
Veterans 

 □ □ □ □ □ □ □ 

 

Name of Proposed 
Subcontractor 

Address Nature of work 
Amount of 

Worked 
Percentag
e of work 

     

% Black 
Owned 

EME QSE Youth Women Disabilities 

Rural/ 
Underdevel

oped 
areas/ 

Townships 

Military 
Veterans 

 □ □ □ □ □ □ □ 
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T2.2-16: Availability of Equipment and Other Resources 

The Tenderer to submit a list of all Equipment and other resources that will be used to execute 

the works as described in the Works Information.   

 

Equipment Type and Availability – 
Description 

Hourly Rate Number of 
Equipment 
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T2.2-17: ANNEX G Compulsory Enterprise Questionnaire   

The following particulars hereunder must be furnished.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each 

partner/member must be completed and submitted. 

 

Section 1:    Name of enterprise:         

Section 2:    VAT registration number, if any:        

Section 3:    CIDB registration number, if any:      

Section 4:    CSD number:          

Section 5:    Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax 
number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

Section 6:    Particulars of companies and close corporations 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD 6.1 must be completed for each tender and be 

attached as a tender requirement. 

Section 8: The attached SBD  4 must be completed for each tender and be 
attached as a requirement.  
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, 

manager, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears on the Register of Tender Defaulters established 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears,  has within the last 

five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering 

entities submitting tender offers and have no other relationship with any of the 

tenderers or those responsible for compiling the scope of work that could cause or be 

interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge 

and are to the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 
name 
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SBD 6.1  
PREFERENCE POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information and 

serves as a claim for preference points for Specific Goals contribution. Transnet will award 

preference points to companies who provide valid proof of evidence as per the table of evidence 

in paragraph 4.1 below.  

 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

1.2 The value of this bid is estimated to exceed R50 000 000 (all applicable taxes included) 

and therefore the 90/10 preference point system shall be applicable. Despite the 

stipulated preference point system, Transnet shall use the lowest acceptable bid to 

determine the applicable preference point system in a situation where all received 

acceptable bids are received outside the stated preference point system. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price; 

(b) B-BBEE Status Level of Contribution; and 

(c) Any other specific goal determined in the Transnet preferential procurement policy 

1.4 The maximum points for this bid are allocated as follows: 

DESCRIPTION POINTS 

PRICE 90 

B-BBEE Level of contributor (1 or 2) 3.00 

The promotion of enterprises located in Western Cape province for 

work to be done or services to be rendered in that municipal area 

3.00 

The promotion of supplier development through subcontracting a 

minimum of 30% of the value of the contract to /with EMEs and/or 

QSEs 51% owned by black people, youth, women, or disabled 

people 

4.00 

Total points for Price and Specific Goals must not exceed 100 
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1.5 Failure on the part of a bidder to submit proof of evidence required for any of the specific  

goals together with the bid will be interpreted to mean that preference points  for that 

specific goal are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 

or at any time subsequently, to substantiate any claim in regard to preferences, in any 

manner required by the purchaser. 

2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, 

unemployment insurance fund contributions and skills development levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 

1 of the Broad-Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a 

measured entity based on its overall performance using the relevant scorecard 

contained in the Codes of Good Practice on Black Economic Empowerment, issued 

in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an 

invitation by an organ of state for the supply/provision of services, works or goods, 

through price quotations, advertised competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 

Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 

(Act No. 53 of 2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in 

accordance with specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( 

Act No. 53 of 2003); 

(k) “rand value” means the total estimated value of a contract in South African 

currency, calculated at the time of bid invitations, and includes all applicable taxes 

and excise duties. 

(l) Specific goals” means targeted advancement areas or categories of persons or 
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groups either previously disadvantaged or falling within the scope of the 

Reconstruction and Development Programme identified by Transnet to be given 

preference in allocation of procurement contracts in line with section 2(1) of the 

PPPFA. 

3. POINTS AWARDED FOR PRICE 

3.1 THE 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 90 points is allocated for price on the following basis: 

               90/10  

 

  or 






 −
−=

min

min
190

P

PPt
Ps  

 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

4. EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS  

4.1 In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 

preference points must be awarded to a bidder for providing evidence in accordance 

with the table below: 

Specific Goals Acceptable Evidence 

B-BBEE 

B-BBEE Certificate / Sworn-Affidavit B-BBEE Certificate (in 

case of JV, a consolidate scorecard will be accept) as per 

DTIC guidelines 

The promotion of supplier 

development through sub-

contracting or JV for a minimum of 

30% of the value of a contract to 

South African Companies which 

are: 

I. 30% Black Women, 51% 

black Youth and 51% 

people with disabilities. 

II. Entities with a specified 

minimum B-BBEE level (1 

and 2) 

Sub-contracting agreements and Declaration / Joint Venture 

Agreement. Certified copy of ID Documents of the Owners 

and B-BBEE Certificate / Affidavit (in case of JV, a 

consolidate scorecard will be accept) of the sub-contracted 

entities. 
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III. EMEs and/or QSEs who are 

51% black-owned. 

 

The promotion of enterprises 

located in the Western Cape 

province/region/municipal area for 

work to be done or services to be 

rendered in that 

province/region/municipal area 

CIP - Registered address of entity 

 

4.2 The table below indicates the required proof of B-BBEE status depending on the 

category of enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS accredited verification agency  

QSE 
Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and 

attested by a Commissioner of Oaths confirming annual turnover and 

black ownership (only black-owned QSEs - 51% to 100% Black owned) 

[Sworn affidavits must substantially comply with the format that can be 

obtained on the DTI’s website at 

www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

EME1 
Sworn Affidavit signed by the authorised EME representative and 

attested by a Commissioner of Oaths confirming annual turnover and 

black ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover 

and black ownership 

Certificate issued by SANAS accredited verification agency only if the 

EME is being measured on the QSE scorecard 

 

 
1 In terms of the Implementation Guide: Preferential Procurement Regulations, 2017, Version 2, paragraph 11.11 provides that in 
the Transport Sector, EMEs can provide a letter from accounting officer or get verified and be issued with a B-BBEE certificate by 
SANAS accredited professional or agency as the Transport Sector Code has not been aligned to the generic Codes. EMEs in the 
Transport Sector are not allowed to provide a sworn affidavit as the generic codes are not applicable to them. 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp
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4.3 A trust, consortium or joint venture (including unincorporated consortia and joint 

ventures) must submit a consolidated B-BBEE Status Level verification certificate for 

every separate bid.  

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status 

level certificates in terms of the specialized scorecard contained in the B-BBEE Codes 

of Good Practice. 

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid 

documents that such a bidder intends sub-contracting more than 25% of the value of 

the contract to any other enterprise that does not qualify for at least the points that 

such a bidder qualifies for, unless the intended sub-contractor is an EME that has the 

capability and ability to execute the sub-contract. 

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the 

contract to any other enterprise that does not have an equal or higher B-BBEE status 

level than the person concerned, unless the contract is sub-contracted to an EME that 

has the capability and ability to execute the sub-contract.  

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National 

Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies 

fully with all B-BBEE requirements at the time of the submission of the bid. 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 

complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF 

PARAGRAPHS 1.4 AND 6.1  

6.1 B-BBEE Status Level of Contribution: .      =     ………(maximum of 10 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table 

reflected in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE 

status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
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YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 

YES  NO  

 

 

   

   

   

   

   

   

   

   

 

   

   

 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………

………………………………………… 
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8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional Supplier/Service provider 

 Other Suppliers/Service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 

contribution indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 1.4 and 6.1, the contractor may be required to furnish documentary 

proof to the satisfaction of the purchaser that the claims are correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of 

contributor,  which will affect or has affected the evaluation of  a bid, or where a 

bidder has failed to declare any subcontracting arrangements or any of the 

conditions of contract have not been fulfilled, the purchaser may, in addition to 

any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due to 
such cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to 
another person without disclosing it, Transnet reserves the right to 
penalise the bidder  up to 10 percent of the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(f) forward the matter for criminal prosecution. 
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………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 
 

 
WITNESSES 
1. …………………………………….. 

2. ……………………………………. 
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BIDDER’S DISCLOSURE SBD4 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation 

to bid. In line with the principles of transparency, accountability, impartiality, and 

ethics as enshrined in the Constitution of the Republic of South Africa and further 

expressed in various pieces of legislation, it is required for the bidder to make this 

declaration in respect of the details required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of 

Restricted Suppliers, that person will automatically be disqualified from the bid 

process.  

 

2. Bidder’s declaration 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or 

any person having a controlling interest2 in the enterprise,  

  employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, 

state employee numbers of sole proprietor/ directors / trustees / shareholders / 

members/ partners or any person having a controlling interest in the enterprise, in 

table below. 

 
2 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 
alternatively, the person/s having the deciding vote or power to influence or to direct the course and 
decisions of the enterprise. 
 
 

Full Name Identity Number Name of State institution 
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 2.2  Do you, or any person connected with the bidder, have a relationship with any 

person who is employed by the procuring institution? YES/NO   

                                             

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

 

 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners 

or any person having a controlling interest in the enterprise have any interest in any 

other related enterprise whether or not they are bidding for this contract?  

  YES/NO 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

 

3 DECLARATION 

 

I, the undersigned, (name)……………………………………………………………………. in 

submitting the accompanying bid, do hereby make the following statements that I certify 

to be true and complete in every respect: 

 
3.1  I have read and I understand the contents of this disclosure; 

3.2  I understand that the accompanying bid will be disqualified if this disclosure is found not 

to be true and complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium3 will not be construed 

as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications, prices, 

including methods, factors or formulas used to calculate prices, market allocation, the 

 
3 Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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intention or decision to submit or not to submit the bid, bidding with the intention not 

to win the bid and conditions or delivery particulars of the products or services to which 

this bid invitation relates. 

3.4  The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 

 

3.5  There have been no consultations, communications, agreements or arrangements made 

by the bidder with any official of the procuring institution in relation to this procurement 

process prior to and during the bidding process except to provide clarification on the bid 

submitted where so required by the institution; and the bidder was not involved in the 

drafting of the specifications or terms of reference for this bid. 

 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 

will be reported to the Competition Commission for investigation and possible imposition 

of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 

and or may be reported to the National Prosecuting Authority (NPA) for criminal 

investigation and or may be restricted from conducting business with the public sector 

for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE 

IS CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 

COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 

DECLARATION PROVE TO BE FALSE.   

 

 

………………………………  ..……………………………………………   

 Signature                           Date 

 

……………………………… ……………………………………………… 

 Position  Name of bidder 
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T2.2-18 NON-DISCLOSURE AGREEMENT (2023) 

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by 

an authorised signatory: 

 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and 

between: 

TRANSNET SOC LTD 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of 

South Africa, having its principal place of business at Transnet Corporate Centre 138 Eloff Street 

, Braamfontein , Johannesburg 2000 

and 

...........................................................................................................................................

............................... 

(Registration No. .........................................),a private company incorporated and existing 

under the laws of South Africa having its principal place of business at  

...........................................................................................................................................

............................... 

...........................................................................................................................................

............................... 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged 

that each party may from time to time receive Information relating to the other in respect 

thereof. In consideration of each party making available to the other such Information, the 

parties jointly agree that any dealings between them shall be subject to the terms and conditions 

of this Agreement which themselves will be subject to the parameters of the Tender  Document. 

IT IS HEREBY AGREED 
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1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors 

or sub-contractors, or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information 

[RFI] Request for Proposal [RFP] or Request for Quotation [RFQ], as the case may 

be; 

1.3 Confidential Information means any information or other data relating to one party 

[the Disclosing Party] and/or the business carried on or proposed or intended to be 

carried on by that party and which is made available for the purposes of the Bid to the 

other party [the Receiving Party] or its Agents by the Disclosing Party or its Agents 

or recorded in agreed minutes following oral disclosure and any other information 

otherwise made available by the Disclosing Party or its Agents to the Receiving Party 

or its Agents, whether before, on or after the date of this Agreement, and whether in 

writing or otherwise, including any information, analysis or specifications derived from, 

containing or reflecting such information but excluding information which: 

 

1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other 

than as a result of disclosure by the Receiving Party or any of its Agents contrary to 

the terms of this Agreement]; or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be 

demonstrated by its written records or other reasonable evidence] free of any 

restriction as to its use or disclosure prior to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as 

can be demonstrated by its written records or other reasonable evidence] from a source 

other than the Disclosing Party or its Agents, which source is not bound by any duty of 

confidentiality owed, directly or indirectly, to the Disclosing Party in relation to such 

information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding 

company of either party; and 

1.5 Information means all information in whatever form including, without limitation, any 

information relating to systems, operations, plans, intentions, market opportunities, 
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know-how, trade secrets and business affairs whether in writing, conveyed orally or by 

machine-readable medium. 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] 

to the other party [the Receiving Party] will be treated by the Receiving Party as secret 

and confidential and will not, without the Disclosing Party’s written consent, directly or 

indirectly communicate or disclose [whether in writing or orally or in any other manner] 

Confidential Information to any other person other than in accordance with the terms of 

this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of 

technical and commercial discussions between the parties in relation to the Tender or for 

the subsequent performance of any contract between the parties in relation to the Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential 

Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the 

sole purpose set out in clause 2.2 above, provided that the Receiving Party shall ensure 

that such Agents are made aware prior to the disclosure of any part of the Confidential 

Information that the same is confidential and that they owe a duty of confidence to the 

Disclosing Party. The Receiving Party shall at all times remain liable for any actions of 

such Agents that would constitute a breach of this Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject 

to clause 2.4 below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information 

in accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and 

cooperate with the Disclosing Party regarding the form, nature, content and purpose of 

such disclosure or any action which the Disclosing Party may reasonably take to challenge 

the validity of such requirement. 
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2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise 

than as permitted under this Agreement then, upon becoming aware of the same, without 

prejudice to any rights or remedies of the Disclosing Party, the Receiving Party shall as 

soon as practicable notify the Disclosing Party of such event and if requested take such 

steps [including the institution of legal proceedings] as shall be necessary to remedy [if 

capable of remedy] the default and/or to prevent further unauthorised copying, disclosure 

or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its 

disclosure shall not confer on the Receiving Party any rights, including intellectual property 

rights over the Confidential Information whatsoever, beyond those contained in this 

Agreement. 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and 

any copies thereof.  

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party 

upon request, of the Confidential Information provided and any copies made thereof and, 

so far as is reasonably practicable, of the location of such Confidential Information and 

any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor 

or other device whatsoever into which it was copied, read or programmed by the 

Company or on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full 

compliance with the requirements of clause 3.3.2 above. 

4. ANNOUNCEMENTS  

4.1 Neither party will make or permit to be made any announcement or disclosure of its 

prospective interest in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired 

through its dealings with the other party for publicity or marketing purposes without the 

prior written consent of the other party. 
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5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the 

termination of any discussions or negotiations between the parties regarding the Tender 

and continue thereafter for a period of 5 [five] years. 

6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for 

any other person and that it will be responsible for any costs incurred by it or its advisers 

in considering or pursuing the Tender and in complying with the terms of this Agreement. 

7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party 

from pursuing any other remedies available to it, either at law or in equity, for any such 

threatened or actual breach of this Agreement, including specific performance, recovery of 

damages or otherwise. 

8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection 

in terms Section 14 of the Bill of Rights in connection with this Tender and shall procure 

that its personnel shall observe the provisions of such Act [as applicable] or any 

amendments and re-enactments thereof and any regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and 

organisational measures in place against unauthorised or unlawful processing of data 

relating to the Tender and against accidental loss or destruction of, or damage to such 

data held or processed by them. 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except 

with the prior written consent of the other, save that Transnet may assign this Agreement 

at any time to any member of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will 

operate as a waiver of it, nor will any single or partial exercise of it preclude any further 

exercise or the exercise of any right, power or privilege under this Agreement or 

otherwise. 



Transnet National Ports Authority   
Tender Number: TNPA/2023/07/0011/34733/RFP 
Description of the Works: Description of the Works: Replacement of Sturrock Dry Dock (SDD) Inner Caisson Gate at 
the Port of Cape Town for a period of 24 months 
___________________________________________________________________________________________ 
 

 

CPM 2020 Rev 01   Part T2: Returnable Schedules 
 Page 6 of 6 T2.2-18: Non-Disclosure Agreement 
     
 
 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions 

are held by a court of competent jurisdiction or other applicable authority to be invalid, 

void or otherwise unenforceable, and the remaining provisions shall remain enforceable 

to the fullest extent permitted by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons 

authorised on behalf of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or 

agency between the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law 

and the parties irrevocably submit to the exclusive jurisdiction of the South African courts. 

 

Signed  Date  

Name  Position  

Tenderer  

 



Transnet National Ports Authority   
Tender Number: TNPA/2023/07/0011/34733/RFP 
Description of the Works: Description of the Works: Replacement of Sturrock Dry Dock (SDD) Inner Caisson Gate 
at the Port of Cape Town for a period of 24 months 
___________________________________________________________________________________________ 

CPM 2020 Rev 01   Part T2: Returnable Schedules 
 Page 1 of 3  T2.2-19: RFP Declaration Form 
 
 
 

T2.2-19: RFP DECLARATION FORM 

 
NAME OF COMPANY: _______________________________________________________ 

We ______________________________________________________ do hereby certify that: 

 

1. Transnet has supplied and we have received appropriate tender offers to any/all questions 

(as applicable) which were submitted by ourselves for tender clarification purposes; 

2. we have received all information we deemed necessary for the completion of this Tender; 

3. at no stage have we received additional information relating to the subject matter of this 

tender from Transnet sources, other than information formally received from the 

designated Transnet contact(s) as nominated in the tender documents; 

4. we are satisfied, insofar as our company is concerned, that the processes and procedures 

adopted by Transnet in issuing this tender and the requirements requested from tenderers 

in responding to this tender have been conducted in a fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family member 

and/or an owner / member / director / partner / shareholder (unlisted companies) of our 

company and an employee or board member of  the Transnet Group as indicated below: 

[Respondent to indicate if this section is not applicable] 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER:      ADDRESS: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

Indicate nature of relationship with Transnet: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

[Failure to furnish complete and accurate information in this regard may lead to 

the disqualification of your response and may preclude a Respondent from 

doing future business with Transnet] 

We declare, to the extent that we are aware or become aware of any relationship between 

ourselves and Transnet (other than any existing and appropriate business relationship with 
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Transnet) which could unfairly advantage our company in the forthcoming adjudication 

process, we shall notify Transnet immediately in writing of such circumstances. 

6. We accept that any dispute pertaining to this tender will be resolved through 

the Ombudsman process and will be subject to the Terms of Reference of the 

Ombudsman. The Ombudsman process must first be exhausted before judicial 

review of a decision is sought. (Refer “Important Notice to respondents” 

below). 

7. We further accept that Transnet reserves the right to reverse a tender award 

or decision based on the recommendations of the Ombudsman without having 

to follow a formal court process to have such award or decision set aside. 

8. We have acquainted ourselves and agree with the content of T2.2-22 “Service 

Provider Integrity Pact”. 

 

For and on behalf of 
………………………………………………………………………………………………………………………..…… 
duly authorised thereto 

Name: 

Signature: 

Date: 

 

IMPORTANT NOTICE TO TENDERERS 

• Transnet has appointed a Procurement Ombudsman to investigate any material complaint 

in respect of tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a 

Tenderer have any material concern regarding a tender process which meets this value 

threshold, a complaint may be lodged with Transnet’s Procurement Ombudsman for further 

investigation.  

• It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference 

for the Transnet Procurement Ombudsman, details of which are available for review at 

Transnet’s website www.transnet.net. 

• An official complaint form may be downloaded from this website and submitted, together 

with any supporting documentation, within the prescribed period, to 

procurement.ombud@transnet.net 

http://www.transnet.net/
mailto:procurement.ombud@transnet.net
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• For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint 

may be lodged with the Chief Procurement Officer of the relevant Transnet Operating 

Division. 

• All Tenderers should note that a complaint must be made in good faith. If a complaint is 

made in bad faith, Transnet reserves the right to place such a tenderer on its List of 

Excluded Bidders. 
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T2.2-20: REQUEST FOR PROPOSAL – BREACH OF LAW 
 
NAME OF COMPANY: _______________________________________________________ 
 
I / We ___________________________________________________________ do hereby 

certify that I/we have/have not been found guilty during the preceding 5 (five) years of a 

serious breach of law, including but not limited to a breach of the Competition Act, 89 of 

1998, by a court of law, tribunal or other administrative body. The type of breach that the 

Tenderer is required to disclose excludes relatively minor offences or misdemeanours, e.g. 

traffic offences. 

 
Where found guilty of such a serious breach, please disclose: 
 
NATURE OF BREACH: 
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________ 
DATE OF BREACH: 
____________________________________________________________________________ 
 
Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any 

Tenderer from the tendering process, should that person or company have been found guilty 

of a serious breach of law, tribunal or regulatory obligation. 

 
Signed on this _____ day of _________________ 20____ 
 
 
 
_______________________ 
SIGNATURE OF TENDER 
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T2.2-21 Certificate of Acquaintance with Tender Documents   

NAME OF TENDERING ENTITY: 

____________________________________________________________________________ 

 

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves 

thoroughly familiar with, and agree with all the conditions governing this RFP. This 

includes those terms and conditions of the Contract, the Supplier Integrity Pact, Non-

Disclosure Agreement etc. contained in any printed form stated to form part of the 

documents thereof, but not limited to those listed in this clause.  

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for 

relief based on an allegation that I/we overlooked any tender/contract condition or failed 

to take it into account for the purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is 

found not to be true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that 

the word “competitor” shall include any individual or organisation, other than the 

Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on 

their qualifications, abilities or experience; and 

c) provides the same Services as the Tenderer and/or is in the same line of business 

as the Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor.  However 

communication between partners in a joint venture or consortium will not be construed 

as collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor 

regarding: 
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a) prices; 

b) geographical area where Services will be rendered [market allocation]   

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a tender which does not meet the specifications and conditions 

of the tender; or 

f) Tendering with the intention not winning the tender.  

7. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the Services to which this tender relates.  

8. The terms of the accompanying tender have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the 

official tender opening or of the awarding of the contract. 

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to tenders and contracts, tenders that are 

suspicious will be reported to the Competition Commission for investigation and possible 

imposition of administrative penalties in terms of section 59 of the Competition Act No 

89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] for 

criminal investigation. In addition, Tenderers that submit suspicious tenders may be 

restricted from conducting business with the public sector for a period not exceeding 10 

[ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 

2004 or any other applicable legislation. 

 

Signed on this   _____   day of   ___________________20___ 

 

 

 

_____________________________     

SIGNATURE OF TENDERER   



Transnet National Ports Authority   
Tender Number: TNPA/2023/07/0011/34733/RFP 
Description of the Works: Description of the Works: Replacement of Sturrock Dry Dock (SDD) Inner Caisson Gate 
at the Port of Cape Town for a period of 24 months 
___________________________________________________________________________________________ 

CPM 2020 Rev 01   Part T2: Returnable Schedules 
 Page 1 of 15 T2.2-22: Service Provider Integrity Pact  

     
  
 
 

T2.2-22 Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the 

RFP Declaration Form that that have acquainted themselves with, and agree with 

the content.  

The contract with the successful tenderer will automatically incorporate this 

Integrity Pact and shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 

(“Transnet”) 

and 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE 
 
Transnet values full compliance with all relevant laws and regulations, ethical standards and the 

principles of economical use of resources, fairness and transparency in its relations with its 

Tenderers/Service Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor hereby 

enter into this agreement hereinafter referred to as the “Integrity Pact” which will form part of 

the Tenderer’s/Service Provider’s/Contractor’s application for registration with Transnet as a 

vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud 

and corruption by following a system that is fair, transparent and free from any undue influence 

prior to, during and subsequent to the currency of any procurement and/or reverse logistics 

event and any further contract to be entered into between the Parties, relating to such event. 

All Tenderers/Service Providers/Contractor’s will be required to sign and comply with 

undertakings contained in this Integrity Pact, should they want to be registered as a Transnet 

vendor. 

OBJECTIVES 

 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this 

Integrity Pact, to avoid all forms of dishonesty, fraud and corruption including 

practices that are anti-competitive in nature, negotiations made in bad faith and 

under-pricing by following a system that is fair, transparent and free from any 

influence/unprejudiced dealings prior to, during and subsequent to the currency 

of the contract to be entered into with a view to: 

a) Enable Transnet to obtain the desired contract at a reasonable and 

competitive price in conformity to the defined specifications of the works, 

goods and services; and 

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or 

participating in any corrupt practice in order to secure the contract. 
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COMMITMENTS OF TRANSNET 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and 

corruption and to observe the following principles: 

 Transnet hereby undertakes that no employee of Transnet connected directly or 

indirectly with the sourcing event and ensuing contract, will demand, take a 

promise for or accept directly or through intermediaries any bribe, consideration, 

gift, reward, favour or any material or immaterial benefit or any other advantage 

from the Tenderer, either for themselves or for any person, organisation or third 

party related to the contract in exchange for an advantage in the tendering 

process, Tender evaluation, contracting or implementation process related to any 

contract. 

 Transnet will, during the registration and tendering process treat all Tenderers/ 

Service Providers/Contractor with equity, transparency and fairness.  Transnet will 

in particular, before and during the registration process, provide to all Tenderers/  

Service Providers/Contractors the same information and will not provide to any 

Tenderers/Service Providers/Contractors confidential/additional information 

through which the Tenderers/Service Providers/Contractors could obtain an 

advantage in relation to any tendering process. 

 Transnet further confirms that its employees will not favour any prospective 

Tenderers/Service Providers/Contractors in any form that could afford an undue 

advantage to a particular Tenderer during the tendering stage, and will further 

treat all Tenderers/Service Providers/Contractors participating in the tendering 

process in a fair manner. 

 Transnet will exclude from the tender process such employees who have any 

personal interest in the Tenderers/Service Providers/Contractors participating in 

the tendering process. 

OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, favours 

or benefits. 

a) Transnet officials and employees shall not solicit, give or accept, or from 

agreeing to solicit, give, accept or receive directly or indirectly, any gift, gratuity, 
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favour, entertainment, loan, or anything of monetary value, from any person or 

juridical entities in the course of official duties or in connection with any operation 

being managed by, or any transaction which may be affected by the functions of 

their office. 

b) Transnet officials and employees shall not solicit or accept gifts of any kind, 

from vendors, suppliers, customers, potential employees, potential vendors, and 

suppliers, or any other individual or organisation irrespective of the value. 

c) Under no circumstances should gifts, business courtesies or hospitality 

packages be accepted from or given to prospective suppliers participating in a 

tender process at the respective employee’s Operating Division, regardless of 

retail value. 

d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or 

offered, either directly or indirectly. This includes money, loans, equity, special 

privileges, personal favours, benefit or services. Such favours will be considered 

to constitute corruption. 

 The Tenderer/Service Provider/Contractor commits itself to take all measures 

necessary to prevent corrupt practices, unfair means and illegal activities during 

any stage of its Tender or during any ensuing contract stage in order to secure 

the contract or in furtherance to secure it and in particular the Tenderer/Service 

Provider/Contractor commits to the following: 

a) The Tenderer/Service Provider/Contractor will not, directly or through any 

other person or firm, offer, promise or give to Transnet or to any of Transnet’s 

employees involved in the tendering process or to any third person any 

material or other benefit or payment, in order to obtain in exchange an 

advantage during the tendering process; and 

b) The Tenderer/Service Provider/Contractor will not offer, directly or through 

intermediaries, any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any employee of Transnet, connected directly or indirectly with 

the tendering process, or to any person, organisation or third party related to 
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the contract in exchange for any advantage in the tendering, evaluation, 

contracting and implementation of the contract. 

 The Tenderer/Service Provider/Contractor will not collude with other parties 

interested in the contract to preclude a competitive Tender price, impair the 

transparency, fairness and progress of the tendering process, Tender evaluation, 

contracting and implementation of the contract.  The Tenderer / Service Provider 

further commits itself to delivering against all agreed upon conditions as stipulated 

within the contract. 

 The Tenderer/Service Provider/Contractor will not enter into any illegal or 

dishonest agreement or understanding, whether formal or informal with other 

Tenderers/Service Providers/Contractors. This applies in particular to 

certifications, submissions or non-submission of documents or actions that are 

restrictive or to introduce cartels into the tendering process. 

 The Tenderer/Service Provider/Contractor will not commit any criminal offence 

under the relevant anti-corruption laws of South Africa or any other country.  

Furthermore, the Tenderer/Service Provider/Contractor will not use for illegitimate 

purposes or for restrictive purposes or personal gain, or pass on to others, any 

information provided by Transnet as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained or 

transmitted electronically. 

 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name 

and address of its agents or representatives in South Africa, if any, involved directly 

or indirectly in the registration or tendering process.  Similarly, the Tenderer / 

Service Provider / Contractor of South African nationality shall furnish the name 

and address of the foreign principals, if any, involved directly or indirectly in the 

registration or tendering process. 

 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish 

false or forged documents or information in order to influence the tendering 

process to the advantage of the Tenderer/Service Provider/Contractor or detriment 

of Transnet or other competitors. 
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 Transnet may require the Tenderer/Service Provider/Contractor to furnish 

Transnet with a copy of its code of conduct. Such code of conduct must address 

the compliance programme for the implementation of the code of conduct and 

reject the use of bribes and other dishonest and unethical conduct. 

 The Tenderer/Service Provider/Contractor will not instigate third persons to 

commit offences outlined above or be an accessory to such offences. 

 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten 

principles of the United Nations Global Compact (UNGC) in the fields of Human 

Rights, Labour, Anti-Corruption and the Environment when undertaking business 

with Transnet as follows: 

a) Human Rights 

• Principle 1: Businesses should support and respect the protection of internationally 

proclaimed human rights; and 

•  Principle 2: make sure that they are not complicit in human rights abuses.   

b) Labour 

• Principle 3: Businesses should uphold the freedom of association and the effective 

recognition of the right to collective bargaining; 

• Principle 4: the elimination of all forms of forced and compulsory labour; 

• Principle 5: the effective abolition of child labour; and 

• Principle 6: the elimination of discrimination in respect of employment and 

occupation.   

c) Environment 

• Principle 7: Businesses should support a precautionary approach to environmental 

challenges; 
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• Principle 8: undertake initiatives to promote greater environmental responsibility; 

and 

• Principle 9: encourage the development and diffusion of environmentally friendly 

technologies.    

d) Anti-Corruption 

• Principle 10: Businesses should work against corruption in all its forms, including 

extortion and bribery. 

INDEPENDENT TENDERING 

 For the purposes of that Certificate in relation to any submitted Tender, the 

Tenderer declares to fully understand that the word “competitor” shall include any 

individual or organisation, other than the Tenderer, whether or not affiliated with 

the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based 

on their qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same 

line of business as the Tenderer. 

 The Tenderer has arrived at his submitted Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 

However communication between partners in a joint venture or consortium will 

not be construed as collusive tendering.  

 In particular, without limiting the generality of paragraph 5 above, there has been 

no consultation, communication, agreement or arrangement with any competitor 

regarding: 

a) prices; 
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b) geographical area where Goods or Services will be rendered [market 

allocation];  

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a Tender which does not meet the specifications and 

conditions of the RFP; or 

f) tendering with the intention of not winning the Tender. 

 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications 

and conditions or delivery particulars of the Goods or Services to which his/her 

tender relates.  

 The terms of the Tender as submitted have not been, and will not be, disclosed 

by the Tenderer, directly or indirectly, to any competitor, prior to the date and 

time of the official Tender opening or of the awarding of the contract. 

 Tenderers are aware that, in addition and without prejudice to any other remedy 

provided to combat any restrictive practices related to Tenders and contracts, 

Tenders that are suspicious will be reported to the Competition Commission for 

investigation and possible imposition of administrative penalties in terms of section 

59 of the Competition Act No 89 of 1998 and/or may be reported to the National 

Prosecuting Authority [NPA] for criminal investigation and/or may be restricted 

from conducting business with the public sector for a period not exceeding 10 

[ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 

12 of 2004 or any other applicable legislation. 

 Should the Tenderer find any terms or conditions stipulated in any of the relevant 

documents quoted in the Tender unacceptable, it should indicate which conditions 

are unacceptable and offer alternatives by written submission on its company 

letterhead, attached to its submitted Tender.  Any such submission shall be subject 

to review by Transnet’s Legal Counsel who shall determine whether the proposed 

alternative(s) are acceptable or otherwise, as the case may be. 
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DISQUALIFICATION FROM TENDERING PROCESS 

 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3 of this Integrity Pact or in any other form such as 

to put its reliability or credibility as a Tenderer/Service Provider/Contractor into 

question, Transnet may reject the Tenderer’s / Service Provider’s / Contractor’s 

application from the registration or tendering process and remove the 

Tenderer/Service Provider/Contractor from its database, if already registered. 

 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3, or any material violation, such as to put its 

reliability or credibility into question. Transnet may after following due procedures 

and at its own discretion also exclude the Tenderer/Service Provider /Contractor 

from future tendering processes.  The imposition and duration of the exclusion will 

be determined by the severity of the transgression. The severity will be determined 

by the circumstances of the case, which will include amongst others the number 

of transgressions, the position of the transgressors within the company hierarchy 

of the Tenderer/Service Provider/Contractor and the amount of the damage.  The 

exclusion will be imposed for up to a maximum of 10 (ten) years.  However, 

Transnet reserves the right to impose a longer period of exclusion, depending on 

the gravity of the misconduct. 

 If the Tenderer/Service Provider/Contractor can prove that it has restored the 

damage caused by it and has installed a suitable corruption prevention system, or 

taken other remedial measures as the circumstances of the case may require, 

Transnet may at its own discretion revoke the exclusion or suspend the imposed 

penalty. 

TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

 The process of restriction is used to exclude a company/person from conducting 

future business with Transnet and other organs of state for a specified period. No 

Tender shall be awarded to a Tenderer whose name (or any of its members, 

directors, partners or trustees) appear on the Register of Tender Defaulters kept by 

National Treasury, or who have been placed on National Treasury’s List of Restricted 

Suppliers. Transnet reserves the right to withdraw an award, or cancel a contract 
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concluded with a Tenderer should it be established, at any time, that a tenderer has 

been restricted with National Treasury by another government institution. 

 All the stipulations on Transnet’s restriction process as laid down in Transnet’s 

Supply Chain Policy and Procurement Procedures Manual (CPM included) are 

included herein by way of reference. Below follows a condensed summary of this 

restriction procedure. 

 On completion of the restriction procedure, Transnet will submit the restricted 

entity’s details (including the identity number of the individuals and registration 

number of the entity) to National Treasury for placement on National Treasury’s 

Database of Restricted Suppliers for the specified period of exclusion. National 

Treasury will make the final decision on whether to restrict an entity from doing 

business with any organ of state for a period not exceeding 10 years and place the 

entity concerned on the Database of Restricted Suppliers published on its official 

website. 

 The decision to restrict is based on one of the grounds for restriction. The standard 

of proof to commence the restriction process is whether a “prima facie” (i.e. on the 

face of it) case has been established. 

 Depending on the seriousness of the misconduct and the strategic importance of 

the Goods/Services, in addition to restricting a company/person from future 

business, Transnet may decide to terminate some or all existing contracts with the 

company/person as well.  

 A Service Provider or Contractor to Transnet may not subcontract any portion of 

the contract to a blacklisted company. 

 Grounds for blacklisting include: If any person/Enterprise which has submitted a 

Tender, concluded a contract, or, in the capacity of agent or subcontractor, has 

been associated with such Tender or contract: 

a) Has, in bad faith, withdrawn such Tender after the advertised closing date 

and time for the receipt of Tenders; 
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b) has, after being notified of the acceptance of his Tender, failed or refused to 

sign a contract when called upon to do so in terms of any condition forming 

part of the Tender documents;  

c) has carried out any contract resulting from such Tender in an unsatisfactory 

manner or has breached any condition of the contract;  

d) has offered, promised or given a bribe in relation to the obtaining or execution 

of the contract;  

e) has acted in a fraudulent or improper manner or in bad faith towards Transnet 

or any Government Department or towards any public body, Enterprise or 

person;  

f) has made any incorrect statement in a certificate or other communication with 

regard to the Local Content of his Goods or his B-BBEE status and is unable 

to prove to the satisfaction of Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; and 

(ii) before making such statement he took all reasonable steps to satisfy himself 

of its correctness; 

g) caused Transnet damage, or to incur costs in order to meet the contractor’s 

requirements and which could not be recovered from the contractor;  

h) has litigated against Transnet in bad faith.  

 Grounds for blacklisting include a company/person recorded as being a company 

or person prohibited from doing business with the public sector on National 

Treasury’s database of Restricted Service Providers or Register of Tender 

Defaulters. 

 Companies associated with the person/s guilty of misconduct (i.e. entities owned, 

controlled or managed by such persons), any companies subsequently formed by 

the person(s) guilty of the misconduct and/or an existing company where such 

person(s) acquires a controlling stake may be considered for blacklisting. The 

decision to extend the blacklist to associated companies will be at the sole 

discretion of Transnet. 
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PREVIOUS TRANSGRESSIONS 

 The Tenderer/Service Provider/Contractor hereby declares that no previous 

transgressions resulting in a serious breach of any law, including but not limited 

to, corruption, fraud, theft, extortion and contraventions of the Competition Act 

89 of 1998, which occurred in the last 5 (five) years with any other public sector 

undertaking, government department or private sector company that could justify 

its exclusion from its registration on the Tenderer’s/Service Provider’s/Contractor’s 

database or any tendering process. 

 If it is found to be that the Tenderer/Service Provider/Contractor made an incorrect 

statement on this subject, the Tenderer/Service Provider/Contractor can be 

rejected from the registration process or removed from the Tenderer/ Service 

Provider/Contractor database, if already registered, for such reason (refer to the 

Breach of Law Returnable Form contained in the document.) 

SANCTIONS FOR VIOLATIONS 

Transnet shall also take all or any one of the following actions, wherever required to: 

a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering 

process or call off the pre-contract negotiations without giving any compensation 

the Tenderer/Service Provider/Contractor.  However, the proceedings with the other 

Tenderer/ Service Provider/Contractor may continue; 

b) Immediately cancel the contract, if already awarded or signed, without giving any 

compensation to the Tenderer/Service Provider/Contractor; 

c) Recover all sums already paid by Transnet; 

d) Encash the advance bank guarantee and performance bond or warranty bond, if 

furnished by the Tenderer/Service Provider/Contractor, in order to recover the 

payments, already made by Transnet, along with interest; 

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor; and 

f) Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender 

with Transnet in future. 
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CONFLICTS OF INTEREST 

A conflict of interest includes, inter alia, a situation in which: 

a)  A Transnet employee has a personal financial interest in a tendering / supplying 

entity; and 

b) A Transnet employee has private interests or personal considerations or has an 

affiliation or a relationship which affects, or may affect, or may be perceived to 

affect his / her judgment in action in the best interest of Transnet, or could affect 

the employee’s motivations for acting in a particular manner, or which could result 

in, or be perceived as favouritism or nepotism. 

A Transnet employee uses his / her position, or privileges or information obtained while 

acting in the capacity as an employee for: 

a)  Private gain or advancement; or 

b)  The expectation of private gain, or advancement, or any other advantage accruing 

to the employee must be declared in a prescribed form. 

Thus, conflicts of interest of any Tender committee member or any person involved 

in the sourcing process must be declared in a prescribed form. 

 If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of 

interest i.e. a family, business and / or social relationship between its owner(s)/ 

member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ 

member of Transnet’s Board of Directors in respect of a Tender which will be 

considered for the Tender process, the Tenderer/Service Provider/ Contractor: 

a)  must disclose the interest and its general nature, in the Request for Proposal (“RFX”) 

declaration form; or 

b) must notify Transnet immediately in writing once the circumstances has arisen. 

 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money 

from or enter into any monetary dealings or transactions, directly or indirectly, 

with any committee member or any person involved in the sourcing process, where 

this is done, Transnet shall be entitled forthwith to rescind the contract and all 

other contracts with the Tenderer/Service Provider/Contractor. 

 



Transnet National Ports Authority   
Tender Number: TNPA/2023/07/0011/34733/RFP 
Description of the Works: Description of the Works: Replacement of Sturrock Dry Dock (SDD) Inner Caisson Gate 
at the Port of Cape Town for a period of 24 months 
___________________________________________________________________________________________ 

CPM 2020 Rev 01   Part T2: Returnable Schedules 
 Page 14 of 15 T2.2-22: Service Provider Integrity Pact  

     
  
 
 

DISPUTE RESOLUTION 

 Transnet recognises that trust and good faith are pivotal to its relationship with its 

Tenderer / Service Provider / Contractor.  When a dispute arises between Transnet 

and its Tenderer / Service Provider / Contractor, the parties should use their best 

endeavours to resolve the dispute in an amicable manner, whenever possible.  

Litigation in bad faith negates the principles of trust and good faith on which 

commercial relationships are based.  Accordingly, following a blacklisting process 

as mentioned in paragraph 0 above, Transnet will not do business with a company 

that litigates against it in bad faith or is involved in any action that reflects bad 

faith on its part.  Litigation in bad faith includes, but is not limited to the following 

instances: 

a)  Vexatious proceedings: these are frivolous proceedings which have been 

instituted without proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement 

either in giving evidence or on an affidavit; 

c)  Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes 

allegations regarding a senior Transnet employee which are without proper 

foundation, scandalous, abusive or defamatory; and 

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses 

the court process in order to gain a competitive advantage during a Tender process. 

GENERAL 

 This Integrity Pact is governed by and interpreted in accordance with the laws of the Republic 

of South Africa. 

 The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 

may follow in accordance with the provisions of the law relating to any civil or criminal 

proceedings. 

 The validity of this Integrity Pact shall cover all the tendering processes and will be valid for 

an indefinite period unless cancelled by either Party. 

 Should one or several provisions of this Integrity Pact turn out to be invalid the remainder of 

this Integrity Pact remains valid. 
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 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, fraudulent or 

corruptive behaviour of one or more Transnet employees, Transnet expects its 

Tenderer/Service Provider/Contractor to report this behaviour directly to a senior Transnet 

official/employee or alternatively by using Transnet’s “Tip-Off Anonymous” hotline number 

0800 003 056, whereby your confidentiality is guaranteed. 

The Parties hereby declare that each of them has read and understood the clauses of this 

Integrity Pact and shall abide by it.  To the best of the Parties’ knowledge and belief, the 

information provided in this Integrity Pact is true and correct. 

 

I ……………………………………….. duly authorised by the tendering entity, hereby certify that 

the tendering entity are fully acquainted with the contents of the Integrity Pact and 

further agree to abide by it in full. 

 

Signature ………………………………… 

Date ………………………………………..      
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T2.2-23: Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods 

and obtaining services.  This however must be done in an open and fair manner that supports 

and drives a competitive economy.  Underpinning our process are several acts and policies that 

any supplier dealing with Transnet must understand and support.  These are: 

• The Transnet Procurement Policy – A guide for Tenderers. 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply 

Chain Management):  fair, equitable, transparent, competitive and cost effective; 

• The Public Finance Management Act (PFMA); 

• The Broad Based Black Economic Empowerment Act (BBBEE) 

• The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

• The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers 

of Transnet’s expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, 

actively competing in the logistics industry. Our aim is to become a world class, profitable, 

logistics organisation. As such, our transformation is focused on adopting a performance culture 

and to adopt behaviours that will enable this transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it 

expects its suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate 

business records that reflect actual transactions with, and payments to, our 

suppliers. 

• Employees must not accept or request money or anything of value, directly or 

indirectly, from suppliers. 

• Employees may not receive anything that is calculated to: 

- Illegally influence their judgement or conduct or to ensure the desired outcome 

of a sourcing activity;  
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- Win or retain business or to influence any act or decision of any person involved 

in sourcing decisions; or 

- Gain an improper advantage. 

• There may be times when a supplier is confronted with fraudulent or corrupt 

behaviour of Transnet employees.  We expect our Suppliers to use our “Tip-offs 

Anonymous” Hot line to report these acts.  (0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive 

enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding 

fair competition and antitrust practices. 

• Transnet does not engage with non-value adding agents or representatives solely 

for the purpose of increasing BBBEE spend (fronting). 

3. Transnet’s relationship with suppliers requires us to clearly define 

requirements, to exchange information and share mutual benefits. 

• Generally, suppliers have their own business standards and regulations.  Although 

Transnet cannot control the actions of our suppliers, we will not tolerate any illegal 

activities.  These include, but are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, 

intellectual property rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet 

employees. 

• Suppliers must be evaluated and approved before any materials, components, 

products or services are purchased from them.  Rigorous due diligence is conducted 

and the supplier is expected to participate in an honest and straight forward manner. 

• Suppliers must record and report facts accurately, honestly and objectively.  

Financial records must be accurate in all material respects. 
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Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to 

influence) the ability to act in the best interests of Transnet SOC Limited. 

• Doing business with family members. 

• Having a financial interest in another company in our industry 

 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. 

To the extent such terms are not included in contractual obligations and any of the above code 

is breached, then Transnet reserves its right to review doing business with these suppliers. 

 

I,  

 

 of 
 

 (insert name of Director or as per 

Authority Resolution from Board of 

Directors) 

 (insert name of Company) 

 

 

hereby acknowledge having read, understood and agree to the terms and conditions set out in 

the “Transnet Supplier Code of Conduct.” 

 

Signed this on day  ___________________________ at 

________________________________ 

 

 

 

_________________________ 

Signatu
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T2.2-24 Domestic Prominent Influential Persons (DPIP) 
Or Foreign Prominent Public Officials (FPPO) 

 

Transnet is free to procure the services of any person within or outside the Republic of 

South Africa in accordance with applicable legislation. Transnet shall not conduct or 

conclude business transactions, with any Respondents without having: 

▪ Considered relevant governance protocols; 

▪ Determined the DPIP or FPPO status of that counterparty; and 

▪ Conducted a risk assessment and due diligence to assess the potential risks that may 

be posed by the business relationship. 

As per the Transnet Domestic Prominent Influential Persons (DPIP) and Foreign 

Prominent Public Officials (FPPO) and Related Individuals Policy available on Transnet 

website https://www.transnet.net/search/pages/results.aspx?k=FPIDP#k=DPIP, 

Respondents are required to disclose any commercial relationship with a DPIP or FPPO 

(as defined in the Policy) by completing the following section: 

The below form contains personal information as defined in the Protection of Personal 
Information Act, 

2013 (the “Act”). By completing the form, the signatory consents to the processing of 
her/his personal 

information in accordance with the requirements of the Act. Consent cannot 
unreasonably be withheld. 
Is the Respondent 
(Complete with a “Yes” or “No”) 

A 
DPIP/FPPO 

 Closely 
Related to a 
DPIP/FPPO 

 Closely 
Associated 
to a 
DPIP/FPPO 

 

List all known business interests, in which a DPIP/FPPO may have a 
direct/indirect interest or significant participation or involvement. 

No Name of 
Entity
 
/ Business 

Role in

 the 
Entity  
 / 
Business 
(Nature
 o
f interest/ 
Participation) 

Shareholdi
ng 
% 

Registrati

on 
Number 

Status 
(Mark the
 applicable 
option with an X) 

Active Non-
Active 

1       

2       

3       

https://www.transnet.net/search/pages/results.aspx?k=FPIDP&k=DPIP
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Respondents declaring a commercial relationship with a DPIP or FPPO are to note that Transnet 

is required to annually publish on its website a list of all business contracts entered into with 

DPIP or FPPO. This list will include successful Respondents, if applicable. 

 

2. SERVICE LEVELS 

2.1 Transnet reserves the right to request that any member of the Service provider’s 

team involved on the Transnet account be replaced if deemed not to be adding 

value for Transnet. 

2.2 The Service provider guarantees that it will achieve a 95% [ninety-five per cent] 

service level on the following measures: 

a) Random checks on compliance with quality/quantity/specifications 

b) On-time delivery 

2.3 The Service provider must provide a telephone number for customer service calls. 

2.4 Failure of the Service provider to comply with stated service level requirements 

will give Transnet the right to cancel the contract in whole, without penalty to 

Transnet, giving 30 [thirty] calendar days’ notice to the Service provider of its 

intention to do so. 

Acceptance of Service Levels: 

 
 
 
 
 
 
 
 

YES NO 
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T2.2-25 Agreement in terms of Protection of Personal Information 
Act, 4 of 2013 (“POPIA”) 
 

1. PREAMBLE AND INTRODUCTION 

 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information 

Act, 4 of 2013 (“POPIA”) are included as forming part of the terms and conditions of this 

contract. 

 

2. PROTECTION OF PERSONAL INFORMATION 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the 

Protection of Person information act, No. of 2013 ”(POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; 

personal information; processing; record; Regulator; responsible party; special 

information; as well as any terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements 

contemplated in  Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; 

Information quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet  

and the information of a third party that will be processed pursuant to this Agreement , 

the Operator is (......................................................................................) hereinafter 

Operator and the Data subject is “Transnet”. Operator will process personal information 

only with the knowledge and authorisation of Transnet and will treat personal information 

and the information of a third party which comes to its knowledge as confidential and will 

not disclose it, unless so required by law or subject to the exceptions contained in the 

POPIA.  

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its 

information as contained in this Agreement and the Operator is required to comply with all 

prescripts as detailed in the POPIA relating to all information concerning Transnet. 

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access 

to personal information of Transnet and the information of a third party and agrees that it 

shall only process the information disclosed by Transnet in terms of this Agreement and 
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only for the purposes as detailed in this Agreement and in accordance with any applicable 

law. 

2.6. Should there be a need for the Operator to process the personal information and the 

information of a third party in a way that is not agreed to in this Agreement, the Operator 

must request consent from Transnet to the processing of its personal information or and 

the information of a third party in a manner other than that it was collected for, which 

consent cannot be unreasonably withheld.   

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal 

information and the information of a third party submitted by Transnet or disclose or permit 

the disclosure of any personal information and the information of a third party to any third 

party without prior written consent from Transnet.  

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place 

and maintain sufficient measures, policies and systems to manage and secure against all 

forms of risks to any information that may be shared or accessed pursuant to the services 

offered to Transnet in terms of this Agreement (physically, through a computer or any 

other form of electronic communication).  

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal 

information and the information of a third party , cybercrimes or suspected cybercrimes, 

in its knowledge and report such crimes or suspected crimes to the relevant authorities in 

accordance with applicable laws, after becoming aware of such crimes or suspected crime. 

The Operator must inform Transnet of the breach as soon as it has occurred to allow 

Transnet to take all necessary remedial steps to mitigate the extent of the loss or 

compromise of personal information and the information of a third party and to restore the 

integrity of the affected personal information as quickly as is possible.  

2.10.  Transnet may, in writing, request the Operator to confirm and/or make available any 

personal information and the information of a third party in its possession in relation to 

Transnet  and if such personal information has been accessed by third parties and the 

identity thereof in terms of the POPIA.  

2.11. Transnet may further request that the  Operator correct, delete, destroy, withdraw consent 

or object to the processing of any personal information and the information of a third party 



 
Transnet National Ports Authority   
Tender Number: TNPA/2023/07/0011/34733/RFP 
Description of the Works: Description of the Works: Replacement of Sturrock Dry Dock (SDD) Inner Caisson Gate at the 
Port of Cape Town for a period of 24 months 
____________________________________________________________________________________________________ 
 

 

CPM 2021 Rev 01  Part T2: Returnable Schedules 
   T2.2-26: SBD1 Form 

Page 3 of 3 
       
    
 

relating to the Transnet or a third party in the Operator’s s possession in terms of the 

provision of the POPIA and  utilizing Form 2 of the POPIA Regulations . 

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it 

has adequate measures in place to provide protection of the personal information and the 

information of a third party given to it by Transnet in line with the 8 conditions of the 

POPIA and that it will provide to Transnet satisfactory evidence of these measures 

whenever called upon to do so by Transnet. 

The Operator is required to provide confirmation that all measures in terms of the 

POPIA are in place when processing personal information and the information of a 

third party received from Transnet: 

YES   NO  

 

2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to 

process personal information in line with the requirements of the POPIA. The Operator will 

be subject to any civil or criminal action, administrative fines or other penalty or loss that 

may arise as a result of the processing of any personal information that Transnet submitted 

to it. 

 

2.14. Should a Tenderer have any complaints or objections to processing of its personal 

information, by Transnet, the Tenderer can submit a complaint to the Information 

Regulator on https://www.justice.gov.za/inforeg/, click on contact us, click on 

complaints.IR@justice.gov.za 

 

3. SOLE AGREEMENT 

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject 

matter referred to in paragraph 1.1 of this and no amendment/variation/change shall be 

of any force and effect unless reduced to writing and signed by or on behalf of both parties. 

 

 

Signed at ____________________ on this ______day of _____________________ 20 

Name: _________________________ 

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za
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Title: _________________________ 

Signature:   ______________________ 

 

…………………………………………………. 

(Operator) 

Authorised signatory for and on behalf of ……………………………………………………………….. who 

warrants that he/she is duly authorised to sign this Agreement. 

AS WITNESSES: 

1. Name: ________________________            Signature: _______________________ 

2. Name: ________________________   Signature: _______________________ 
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SECTION 1: SBD1 FORM 

PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF TRANSNET NATIONAL PORTS AUTHORITY, A 
DIVISION TRANSNET SOC LTD 

BID NUMBER: 

TNPA/2023/07/0011/34733

/RFP 

ISSUE 

DATE: 31/01/24 

CLOSIN

G DATE:  06/03/24 CLOSING TIME: 16:00 

DESCRIPTION 

REPLACEMENT OF STURROCK DRY DOCK (SDD) INNER CAISSON GATE AT THE PORT OF CAPE TOWN FOR 

A PERIOD OF 24 MONTHS 

BID RESPONSE DOCUMENTS SUBMISSION 

RESPONDENTS ARE TO UPLOAD THEIR BID RESPONSE PROPOSALS ONTO THE TRANSNET SYSTEM AGAINST 

EACH TENDER SELECTED (please refer to Annexure B1 for a detailed process on how to upload submissions): 

https://transnetetenders.azurewebsites.net  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Phelokazi Madaki CONTACT PERSON Phelokazi Madaki 

E-MAIL ADDRESS tnpatenderenquiries3@transnet.net  E-MAIL ADDRESS tnpatenderenquiries3@transnet.net 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE 

STATUS 

TAX COMPLIANCE 

SYSTEM PIN: 

 

OR 
CENTRAL 

SUPPLIER 

DATABASE 

UNIQUE REGISTRATION 

REFERENCE NUMBER: 
 

MAAA 
 

B-BBEE STATUS LEVEL 

VERIFICATION CERTIFICATE 
 

TICK APPLICABLE BOX] 

 
 Yes                      No 

 
 

 

 
 

 
 

 

 
 

 
 

 

B-BBEE STATUS 

LEVEL SWORN 
AFFIDAVIT   

 
 

[TICK APPLICABLE BOX] 

 
 Yes                   No 

 
 

 

 
 

 
 

 

 
 

 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE 
SUBMITTED FOR PURPOSES OF COMPLIANCE WITH THE B-BBEE ACT] 

https://transnetetenders.azurewebsites.net/
mailto:tnpatenderenquiries3@transnet.net
mailto:tnpatenderenquiries3@transnet.net
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2 ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH 

AFRICA FOR THE GOODS 

/SERVICES /WORKS OFFERED? Yes                         No  

 

[IF YES ENCLOSE PROOF] 
 

3 ARE YOU A 

FOREIGN BASED 

SUPPLIER FOR THE 

GOODS /SERVICES 

/WORKS 

OFFERED? 

 

Yes No 

 

[IF YES, ANSWER 
QUESTIONAIRE BELOW] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                  YES   
NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                  YES   
NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                   

YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                    YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                YES   
NO 

  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 1.3 BELOW. 
 

PART B 

TERMS AND CONDITIONS FOR BIDDING 
  

1. TAX COMPLIANCE REQUIREMENTS 
 

1.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

1.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE 

ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

1.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 

WWW.SARS.GOV.ZA. 

1.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

1.5 IN BIDS WHERE UNINCORPORATED CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 

SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

1.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER 

MUST BE PROVIDED.  

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 

 

http://www.sars.gov.za/
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SIGNATURE OF BIDDER:     …………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 

(Proof of authority must be submitted e.g. company resolution) 

DATE:   
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T2.2-27: Insurance provided by the Contractor 

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005)(amended June 2006 and April 

2013) requires that the Contractor provides the insurance stated in the insurance table except any 

insurance which the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. 

Notwithstanding this information all costs related to insurance are deemed included in the tenderer’s 

rates and prices.  

 

Insurance against 

(See clause 84.2 of the ECC) 

Name of Insurance 
Company 

Cover  Premium 

Liability for death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this contract 

   

Motor Vehicle Liability Insurance comprising 
(as a minimum) "Balance of Third Party" 
Risks including Passenger and Unauthorised 
Passenger Liability indemnity with a minimum 
indemnity limit of R10 000 000. 

   

Insurance in respect of loss of or damage to 
own property and equipment.  

   

Marine Craft Hull insurance in respect of all 
marine craft or vessels utilised in 
performance of the Works for a sum 
sufficient to provide for their replacement 

   

Protection and Indemnity Insurance in respect of 

all marine craft or vessels utilised in performance 

of the Works extended for Specialist Operations 

with a minimum indemnity limit of R 50,000,000  

 

   

(Other)    
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T2.2-28: Form of Intent to Provide a Performance Guarantee 

It is hereby agreed by the Tenderer that a Performance Guarantee drafted exactly as provided in 

the tender documents will be provided by the Guarantor named below, which is a bank or insurer 

registered in South Africa: 

Name of Guarantor 

(Bank/Insurer) 

 

Address  

 

The Performance Guarantee shall be provided within 2 (Two) weeks after the Contract Date defined 

in the contract unless otherwise agreed to by the parties. 

Signed  

Name  

Capacity  

On behalf of (name of 
tenderer) 

 

  

Date  

 

Confirmed by Guarantor’s Authorised Representative  

Signature(s)  

Name (print)  

Capacity  

On behalf of Guarantor 
(Bank/insurer) 

 

Date  
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T2.2-29: Foreign Exchange Requirements 

If Secondary Option X3 is included in the conditions of contract of the NEC3, the Tenderer to provide 

detailed breakdown of items that will have a foreign exchange implication.  

Justification and full details supporting foreign currency requirements to be appended 

to this Schedule. 

Items & activities Currency Bank Maximum 
payment 

    

    

    

    

    

    

    

    

 

The exchange rates to be used are stated in the Contract Data provided by the Employer. 

It is expected that the percentages of foreign currency or currencies quoted are realistic and that 

they adequately reflect the overall foreign component of cost.   

Due to the introduction of International Financial Reporting Standards IS32 and IS39, the Employer 

may not be able to accommodate a tenderer’s requirements in full or at all. 
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T2.2-30: Forecast Rate of Invoicing 

Tenderer to submit the forecast rate of invoicing (cash-flow) based on the Tender Price and Tender 

Programme. 

 

 

Index of documentation attached to this schedule: 

..........................................................................................................................................

..........................................................................................................................................

..........................................................................................................................................

..........................................................................................................................................

.......................................................................................................................................... 

..........................................................................................................................................

..........................................................................................................................................

..........................................................................................................................................

..........................................................................................................................................

.......................................................................................................................................... 
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T2.2-31: Three (3) years audited financial statements 
 

Attached to this schedule is the last three (3) years audited financial statements of the single 

tenderer/members of the Joint Venture. 

 

NAME OF COMPANY/IES and INDEX OF ATTACHMENTS:  

................................................................................................................................................

................................................................................................................................................

................................................................................................................................................

................................................................................................................................................

............................................................................................................................................... 

................................................................................................................................................

................................................................................................................................................

................................................................................................................................................

................................................................................................................................................ 
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T2.2-32 THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME 

SBD 5 

THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME 

INTRODUCTION 

The National Industrial Participation Programme (NIPP), which is applicable to all government 

procurement contracts that have an imported content, became effective on the 1 September 1996. 

The NIP policy and guidelines were fully endorsed by Cabinet on 30 April 1997. In terms of the Cabinet 

decision, all state and parastatal purchases / lease contracts (for goods, works and services) entered 

into after this date, are subject to the NIPP requirements. NIPP is obligatory and therefore must be 

complied with. The Industrial Participation Secretariat (IPS) of the Department of Trade and Industry 

(DTI) is charged with the responsibility of administering the programme. 

 

1. PILLARS OF THE PROGRAMME 

1.1 The NIPP obligation is benchmarked on the imported content of the contract. Any contract 

having an imported content equal to or exceeding US$5 million or other currency equivalent 

to US$5 million will have a NIP obligation. This threshold of US$5 million can be reached as 

follows: 

(a) Any single contract with imported content exceeding US$5 million. 

or 

(b) Multiple contracts for the same goods, works or services each with imported content 

exceeding US$3 million awarded to one seller over a 2 year period which in total exceeds 

US$5 million. 

or 

(c) A contract with a renewable option clause, where should the option be exercised the 

total value of the imported content will exceed US$5 million. 

or 

(d) Multiple suppliers of the same goods, works or services under the same contract, where 

the value of the imported content of each allocation is equal to or exceeds US$ 3 million 

worth of goods, works or services to the same government institution, which in total 

over a two (2) year period exceeds US$5 million. 
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1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above 

will amount to 30% of the imported content whilst suppliers in respect of paragraph 1.1 (d) 

shall incur 30% of the total NIPP obligation on a pro-rata basis. 

 

1.3 To satisfy the NIPP obligation, the DTI would negotiate and conclude agreements such as 

investments, joint ventures, sub-contracting, licensee production, export promotion, sourcing 

arrangements and research and development (R&D) with partners or suppliers. 

 

1.4 A period of seven years has been identified as the time frame within which to discharge the 

obligation. 

 

2. REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY 

2.1 In order to ensure effective implementation of the programme, successful bidders 

(contractors) are required to, immediately after the award of a contract that is in excess of 

R10 million (ten million Rands), submit details of such a contract to the DTI for reporting 

purposes. 

 

2.2 The purpose for reporting details of contracts in excess of the amount of R10 million (ten 

million Rands) is to cater for multiple contracts for the same goods, works or services; 

renewable contracts and multiple suppliers for the same goods, works or services under the 

same contract as provided for in paragraphs 1.1.(b) to 1.1. (d) above. 

 

3. BID SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF BIDDERS AND 

SUCCESSFUL BIDDERS (CONTRACTORS) 

3.1 Bidders are required to sign and submit this Standard Bidding Document (SBD 5) together 

with their bid documentation at the closing date and time of the bid. 

 

3.2 In order to accommodate multiple contracts for the same goods, works or services; renewable 

contracts and multiple suppliers for the same goods, works or services under the same 

contract as indicated in sub-paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTI in 

determining the NIPP obligation, successful bidders (contractors) are required, immediately 

after being officially notified about any successful bid with a value in excess of R10 million 

(ten million Rands), to contact and furnish the DTI with the following information: 

• Bid number;  
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• Description of the goods or services; 

• Date on which the contract was awarded;  

• Name, address and contact details of the contractor; 

• Value of the contract; and  

• Imported content of the contract, if possible. 

 
3.3 The information required in paragraph 3.2 above must be sent to the Department of Trade 

and Industry, Private Bag X 84, Pretoria, 0001 for the attention of Mr Elias Malapane within 

five (5) working days after award of the contract. Mr Malapane may be contacted on telephone 

(012) 394 1401, facsimile (012) 394 2401 or e-mail at Elias@thedti.gov.za for further details 

about the programme. 

 

4. PROCESS TO SATISFY THE NIPP OBLIGATION 

4.1 Once the successful tenderer (Contractor) has made contact with and furnished the DTI with 

the information required, the following steps will be followed: 

a. the Contractor and the DTI will determine the NIPP obligation; 

b. the Contractor and the DTI will sign the NIPP obligation agreement; 

c. the Contractor will submit a performance guarantee to the DTI; 

d. the Contractor will submit a business concept for consideration and approval by the DTI; 

e. upon approval of the business concept by the DTI, the Contractor will submit detailed 

business plans outlining the business concepts; 

f. the Contractor will implement the business plans; and 

g. the Contractor will submit bi-annual progress reports on approved plans to the DTI. 

 

4.2 The NIPP obligation agreement is between the DTI and the successful bidder (contractor) and, 

therefore, does not involve the Employer. 

 

 

Bid number …………………………………..   Closing date: ……………………………… 

 

Name of bidder…………………………………………………………………………………… 
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Postal address …………………………………………………………………………………… 

          …………………………………………………………………………………… 

 

Signature……………………………………..   Name (in print)…………………………….. 

 

Date………………………………………….. 
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T2.2-33: JOB-CREATION SCHEDULE 

 

The Government has identified State Owned Enterprises sourcing activities as a key enabler to 

achieve the National Development Plan (NDP) objective of reducing unemployment from the 

current baseline of 28% to 6%.  

In order to give effect to these job creation objectives, Tenderers are required to provide the 

following undertaking of new jobs that will be created (either by them or by their 

subcontractors) should they be awarded this tender. 

Tenderers to note, that if successful, any deviations from the Job creation Schedule 

in the contract phase will be subject to acceptance by the Project Manager in terms 

of the Conditions of Contract. Please also note the applicable Z clauses in Contract 

Data by Employer. 

 
(a) Please indicate total number of new jobs that will be created over the term of the contract: 

Total number and value of 

new jobs created 

Total number of new 

jobs 

Total rand value of new 

jobs created 

  

 

(b) Of the total number of new jobs created, please indicate the number and value of new jobs 

to be created for the following designated groups: 

 Total number of new 

jobs 

Total rand value of 

new jobs 

Black men   

Black women   

Black Youth   

Black people living in rural or 

underdeveloped areas or townships 

  

Black People with Disabilities   

 

 

(c) Of the total number of new jobs created, please indicate the number of skilled, semi-skilled 

and unskilled new jobs that will be created over the term of the contract: 
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 Total number 

of Skilled 

jobs 

Total number 

of Semi-

skilled jobs 

Total number 

of Unskilled 

jobs 

Black men    

Black women    

Black Youth    

Black people living in rural or 

underdeveloped areas or 

townships 

   

Black People with Disabilities    

Other    

 

(d) Please indicate the number of new jobs to be created, broken down per quarter over the term 

of the contract.  

Year 1 Q1 Q2 Q3 Q4 

Total number of new jobs     

Number of new jobs for Black men     

Number of new jobs for black women     

Number of new jobs for black youth     

Number of new jobs for black people 

living in rural or underdeveloped 

areas or townships 

    

Number of new jobs for black People 

with Disabilities 

    

Number of new jobs for other 

categories 

    

Number of new skilled jobs     

Number of new semi-skilled jobs     

Number of new unskilled jobs     
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Year 2 Q1 Q2 Q3 Q4 

Total number of new jobs     

Number of new jobs for Black men     

Number of new jobs for black women     

Number of new jobs for black youth     

Number of new jobs for black people 

living in rural or underdeveloped 

areas or townships 

    

Number of new jobs for black People 

with Disabilities 

    

Number of new jobs for other 

categories 

    

Number of new skilled jobs     

Number of new semi-skilled jobs     

Number of new unskilled jobs     
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C1.1: Form of Offer & Acceptance 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract for the procurement of: 
 
Replacement of Sturrock Dry Dock (SDD) Inner Caisson Gate at the Port of Cape Town 
for a period of 24 months 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer 
has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form 
of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the 
Contractor under the contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the conditions of 
contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)  

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document including the Schedule of Deviations (if 
any) to the tenderer before the end of the period of validity stated in the Tender Data, or other 
period as agreed, whereupon the tenderer becomes the party named as the Contractor in the 
conditions of contract identified in the Contract Data. 
 
Signature(s) 

 

   

Name(s) 

 

   

Capacity 
 

   

For the 

tenderer: 
 

 

 
Name & 

signature of 

witness 

(Insert name and address of organisation)   
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due 
in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the 
tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms 
and conditions contained in this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and 
Acceptance) 

 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the 
above listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed 
by the tenderer and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No 
amendments to or deviations from said documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the Contract Data 
at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations 
in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any).   
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Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies 
the Employer in writing of any reason why he cannot accept the contents of this agreement, this 
agreement shall constitute a binding contract between the Parties. 
 
Signature(s) 
 

   

Name(s)  

 

  

Capacity 
 

   

for the 
Employer 

 

Transnet SOC Ltd 

 
Name & 

signature of 

witness 

(Insert name and address of organisation)   
 

Date 
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Schedule of Deviations  
Note: 

1. To be completed by the Employer prior to award of contract.  This part of the Offer & 
Acceptance would not be required if the contract has been developed by negotiation between 
the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the 
tender closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any 
matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement 
reached during the process of Offer and Acceptance, the outcome of such agreement shall 
be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and 
the tenderer agree to and accept this Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer 
agreed by the tenderer and the Employer during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the tenderer of a 
completed signed copy of this Form shall have any meaning or effect in the contract between the 
parties arising from this Agreement.  
 
 For the tenderer: 

 

 For the Employer 

 

Signature 
 

   

Name  

 

  

Capacity 

 

   

On behalf 
of 

(Insert name and address of organisation) 
 

 

 Transnet SOC Ltd 

Name & 
signature 

of witness 

   

 
Date 
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C1.2 Contract Data 
 

Part one - Data provided by the Employer 

 

 

Clause Statement Data 

1 General  

 The conditions of contract are 

the core clauses and the clauses 

for main Option  

 

  B:  Priced contract with bill of quantities 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1: Price adjustment for inflation 

  X2  Changes in the law 

  X4: Parent company guarantee 

  X7: Delay damages 

  X13: Performance Bond 

  X16: Retention 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and 

Construction Contract June 2005 

(amended June 2006 and April 

2013) 

 

10.1 The Employer is: Transnet SOC Ltd 

(Registration No. 1990/000900/30) 
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Address 

 

 

 

 

 

Having elected its Contractual 

Address for the purposes of this 

contract as: 

 

Registered address: 

Transnet Corporate Centre 

138 Eloff Street 

Braamfontein 

Johannesburg 

 

Transnet National Ports Authority, a division 

of Transnet SOC Ltd 

34 South Arm Road 

Cape Town 

South Africa 

8000 

10.1 The Project Manager is: (Name) TBA 

 Address  

 Tel  

 e-mail  

10.1 The Supervisor is: (Name) TBA 

 Address  

 Tel No.  

 e-mail  

11.2(13) The works are  Replacement of Sturrock Dry Dock (SDD) 

Inner Caisson Gate at the Port of Cape Town 

for a period of 24 months 

11.2(14) The following matters will be 

included in the Risk Register 

 

Workspace and Storage space 

Overhead Crane 

Welding 

Fabrication tools 

11.2(15) The boundaries of the site are  Contractor workshop or working areas and as 

stated in Part C4.1. The Contractor’s Site and 

”Description of the Site and it surroundings” 

11.2(16) The Site Information is in  Part C4 

11.2(19) The Works Information is in   Part C3 

12.2 The law of the contract is the law 

of  

the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 
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13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor's main 

responsibilities 

No additional data is required for this section 

of the conditions of contract. 

3 Time  

11.2(3) The completion date for the 

whole of the works is 

24 months upon contract start date 

11.2(9) The key dates and the conditions 

to be met are: 

Condition to be met key date 

  1 Submission of SHE file  Two (2) weeks 

after signing 

contract 

  2   

  3   

30.1 The access dates are Part of the Site Date 

  1 Port of Cape Town  On approval of 

Contractor’s SHE 

file and all 

applicable HSE 

requirements 

(Letter of good 

standing) and 

site access 

certificate 

  2   

  3   

31.1 The Contractor is to submit a first 

programme for acceptance 

within  

2 weeks of the Contract Date. 

31.2 The starting date is When access is given and approval of 

contractors SHE file, and all applicable HSE 

requirements 

32.2 The Contractor submits revised 

programmes at intervals no 

longer than  

 

2 weeks. 
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35.1 The Employer is not willing to 

take over the works before the 

Completion. 

 

4 Testing and Defects  

42.2 The defects date is  52 (fifty-two) weeks after Completion of the 

whole of the works. 

43.2 The defect correction period is  2 weeks 

5 Payment  

50.1 The assessment interval is 

monthly on the   

15th (Fifteen) day of each successive month. 

51.1 The currency of this contract is 

the  

South African Rand. 

51.2 The period within which 

payments are made is  

Payment will be effected on or before the last 

day of the month following the month during 

which a valid Tax Invoice and Statement were 

received. 

51.4 The interest rate is  the prime lending rate of Rand Merchant Bank 

6 Compensation events  

60.1(13) The weather measurements to 

be recorded for each calendar 

month are,  

 

  A weather measurement is recorded 

• Within a calendar month 

• Before the completion date for the 

whole of the works and 

• At the place stated in the Contract Data 

 

The value of which, by comparison with the 

weather data, is shown to occur on average 

less frequently than once in ten years. 

 

Only the difference between the weather 

measurement and weather which the weather 

data show to occur on average less frequently 

than once in ten years is taken into account 
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 The place where weather is to be 

recorded (on the Site ) is: 

 

The Contractor’s Site establishment area 

 The weather data are the records 

of past weather measurements 

for each calendar month which 

were recorded at:  

 

 

Cape Town 

 and which are available from:  South African Weather Service 012 367 6023 

or info3@weathersa.co.za. 

 

7 Title No additional data is required for this section 

of the conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's 

risks   

N/A 

 

84.1 

 

The Employer provides these 

insurances from the Insurance 

Table 

 

 1 Insurance against: Loss of or damage to the works, Plant and 

Materials is as stated in the Insurance policy 

for Contract Works/ Public Liability. 

  Cover / indemnity: to the extent as stated in the insurance policy 

for Contract Works / Public Liability 

  

  The deductibles are: as stated in the insurance policy for Contract 

Works / Public Liability 

 

 2 Insurance against: Loss of or damage to property (except the 

works, Plant and Materials & Equipment) and 

liability for bodily injury to or death of a 

person (not an employee of the Contractor) 

arising out of or in connection with the 

performance of the Contract  as stated in the 

insurance policy for Contract Works / Public 

Liability  

  Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability  

mailto:info3@weathersa.co.za
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  The deductibles are as stated in the insurance policy for Contract 

Works / Public Liability 

  

 

3 Insurance against: Loss of or damage to Equipment (Temporary 

Works only) as stated in the insurance policy 

for contract Works and Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability  

  The deductibles are: As stated in the insurance policy for Contract 

Works / Public Liability  

 4 Insurance against: Contract Works SASRIA insurance subject to 

the terms, exceptions and conditions of the 

SASRIA coupon    

  Cover / indemnity Cover / indemnity is to the extent provided by 

the SASRIA coupon 

  The deductibles are The deductibles are, in respect of each and 

every theft claim, 0,1% of the contract value 

subject to a minimum of R2,500 and a 

maximum of R25,000. 

 Note:  The deductibles for the insurance as stated 

above are listed in the document titled 

“Certificate of Insurance: Transnet (SOC) 

Limited Principal Controlled Insurance.” 

 

 

84.2 

 

The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees 

of the Contractor arising out of 

and in the course of their 

employment in connection with 

this contract for any one event is  

 

 

The Contractor must comply at a minimum 

with the provisions of the Compensation for 

Occupational Injuries and Diseases Act No. 

130 of 1993 as amended. 

 

 The Contractor provides these 

additional Insurances 

1 Where the contract requires that the design 

of any part of the works shall be provided 

by the Contractor the Contractor shall 

satisfy the Employer that professional 

indemnity insurance cover in connection 

therewith has been affected 
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  2 Where the contract involves manufacture, 

and/or fabrication of Plant & Materials, 

components or other goods to be 

incorporated into the works at premises 

other than the site, the Contractor shall 

satisfy the Employer that such plant & 

materials, components or other goods for 

incorporation in the works are adequately 

insured during manufacture and/or 

fabrication and transportation to the site. 

  3 Should the Employer have an insurable 

interest in such items during manufacture, 

and/or fabrication, such interest shall be 

noted by endorsement to the Contractor’s 

policies of insurance as well as those of any 

sub-contractor 

  4 Motor Vehicle Liability Insurance 

comprising (as a minimum) "Balance of 

Third Party" Risks including Passenger and 

Unauthorised Passenger Liability indemnity 

with a minimum indemnity limit of R10 000 

000. 

  5 Marine Craft Hull insurance in respect of all 

marine craft or vessels utilised in 

performance of the Works for a sum 

sufficient to provide for their replacement 

  6 Protection and Indemnity Insurance in 

respect of all marine craft or vessels utilised 

in performance of the Works extended for 

Specialist Operations with a minimum 

indemnity limit of R 20,000,000  
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  7 The insurance coverage referred to in 1, 2, 

3, 4, 5 and 6 above shall be obtained from 

an insurer(s) in terms of an insurance policy 

approved by the Employer. The Contractor 

shall arrange with the insurer to submit to 

the Project Manager the original and the 

duplicate original of the policy or policies of 

insurance and the receipts for payment of 

current premiums, together with a 

certificate from the insurer or insurance 

broker concerned, confirming that the 

policy or policies provide the full coverage 

as required. The original policy will be 

returned to the Contractor. 

84.3 The minimum limit of indemnity 

for insurance in respect of loss of 

or damage to property (except 

the works, Plant, Materials and 

Equipment) and liability for 

bodily injury to or death of a 

person (not an employee of the 

Contractor) caused by activity in 

connection with this contract for 

any one event is   

  

Whatever the Contractor requires in 

addition to the amount of insurance taken 

out by the Employer for the same risk. 

84.4 The insurance against loss of or 

damage to the works, Plant and 

Materials as stated in the 

insurance policy for contract 

works and public liability selected 

from: 

 

 Principal Controlled Insurance policy for 

Contract OR Project Specific Insurance for 

the contract  

   The Contractor will provide the Contracts 

Manager a copy of all the insurances and it 

will not lapse. 

9 Termination There is no additional Contract Data required 

for this section of the conditions of contract. 

10 Data for main Option clause  

B Priced contract with Bill of 

Quantities  

No additional data is required for this Option. 
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60.6 The method of measurement is  The Bill of Quantities have been measured in 

accordance with SANS 1200 unless indicated 

otherwise. 

 

11 Data for Option W1  

W1.1 The Adjudicator is  Both parties will agree as and when a dispute 

arises.  If the parties cannot reach an 

agreement on the Adjudicator, the Chairman 

of the Association of Arbitrators will appoint 

an Adjudicator. 

W1.2(3) The Adjudicator nominating body 

is:  

The Chairman of the Association of Arbitrators 

(Southern Africa) 

 If no Adjudicator nominating 

body is entered, it is: 

 

the Association of Arbitrators (Southern 

Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of 

the Association of Arbitrators (Southern 

Africa) 

 The place where arbitration is to 

be held is 

Cape Town, South Africa 

 The person or organisation who 

will choose an arbitrator  

- if the Parties cannot agree a 

choice or 

- if the arbitration procedure 

does not state who selects an 

arbitrator, is 

The Chairman of the Association of Arbitrators 

(Southern Africa) 

12 Data for secondary Option 

clauses 

 

X1  Price adjustment for 

inflation  

SEIFSA 

X1.1(a) The base date for indices is  One Month before Tender Closing  

X1.1(c) The proportions used to calculate 

the Price Adjustment Factor are: 

 

Pro- 

portion 

 

linked to  for: 

 

Index prepared  
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  0.30 Labour (People) 

SEIFSA –  

Table C3 

The SEIFSA Labour 

Indices: Table C-3 

  0.15 Plant 

(Equipment) 

 

The “Plant and 

Equipment” index 

in P-2 (Mining and 

construction plant 

and equipment 

price index) of the 

SEIFSA latest table 

of indices 

  0.04 Material (Civil) 

SEIFSA –  

Table E-EX 

The “Civil 

Engineering 

Material - Total” 

index in Table 6 

(Civil engineering 

material price 

indices) of the 

SEIFSA table G-3 

  

 

 

 

 

 

 

0.04 Material 

(Electrical) 

 
 
 
 
 
 

The Electrical 

motor indices 

SEIFSA table J4 

and ruling price of 

electrical cable 

manufacturing 

material table N 

  0.13 Material 

(Mechanical)  

The Electrical 

motor indices 

SEIFSA table J4 

and ruling price of 

electrical cable 

manufacturing 

material table N 

  

 

 

 

 

 

 

0.33 Material 

(Structural) 

SEIFSA –  

Table Q-1(A)  

Stainless Steel 

Corrosion 

Resisting Steel 

3CR12 
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 0.01 Fuel The SEIFSA 

petroleum product 

index table L-2 

  1.00   

  0.15 Non-adjustable  

 *Statistical release P0151 – Contract Price Adjustment Provisions (CPAP) 

Work Group and Selected Materials Indices 

X2 Changes in the law No additional data is required for this Option 

X3  Multiple Currencies (used 

only with Options B)  

 

X4 Parent company guarantee No additional data is required for this Option, 

refer to NEC ECC book 

X7 Delay damages   

X7.1 Delay damages for Completion of 

the whole of the works are 

R 19 700.00 per day 

 

X13 Performance bond  

X13.1 The amount of the performance 

bond is 

10% of the total of the Prices, on demand.  

Original to be handed to the Contracts 

Manager 

X16 Retention   

X16.1 The retention free amount is:  

 

The retention percentage is  

Nil 

 

5% on all payments certified.  

X18 Limitation of liability  
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X18.1 

 

 

 

X18.2  

 

 

 

 

 

X18.3  

 

 

 

 

X18.4 

 

 

 

 

 

X18.5 

The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to: 

 

For any one event, the 

Contractor’s liability to the 

Employer for loss of or damage 

to the Employer’s property is 

limited to: 

 

The Contractor’s liability for 

Defects due to his design which 

are not listed on the Defects 

Certificate is limited to: 

 

The Contractor’s total liability to 

the Employer for all matters 

arising under or in connection 

with this contract, other than 

excluded matters, is limited to: 

 

The end of liability date is 

The deductible of the relevant insurance 

policy  

And the actual consequential loss 

 

The Total of the Prices 

 

 

 

 

 

5 years after Completion of the whole of the 

works 

 

 

 

The total of the prices 

 

 

 

 

 

5 years after Completion of the whole of the 

works 

 

Z Additional conditions of 

contract  

The additional conditions of 

contract are: 

 

Z3 

 

 

Z3.1 

 

 

 

 

 

 

Additional clause relating to 

Performance Bonds and/or 

Guarantees 

 

 

The Performance Guarantee under X13 

above shall be an irrevocable, on-demand 

performance guarantee, to be issued exactly 

in the form of the Pro Forma documents 

provided for this purpose under C1.3 (Forms 

of Securities), in favour of the Employer by a 

financial institution reasonably acceptable to 

the Employer.  The original Performance 

Bond will be given to Cape Town Finance, 

and signed for and a copy to the Contracts 

Manager 
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Z4 

 

 

Z4.1 

 

 

 

 

 

 

Additional clauses relating to 

Joint Venture  

 

 

 

Insert the additional core clause 27.5  

 

27.5. In the instance that the Contractor is a 

joint venture, the Contractor shall provide 

the Employer with a certified copy of its 

signed joint venture agreement, and in the 

instance that the joint venture is an 

‘Incorporated Joint Venture,’ the 

Memorandum of Incorporation, within 4 

(four) weeks of the Contract Date. 

The Joint Venture agreement shall contain 

but not be limited to the following: 

 

• A brief description of the Contract and 

the Deliverables; 

• The name, physical address, 

communications addresses and 

domicilium citandi et executandi of 

each of the constituents and of the 

Joint Venture; 

• The constituent’s interests;  

• A schedule of the insurance policies, 

sureties, indemnities and guarantees 

which must be taken out by the Joint 

Venture and by the individual 

constituents; 

• Details of an internal dispute 

resolution procedure;  

• Written confirmation by all of the 

constituents:  

i. of their joint and several 

liabilities to the Employer to 

Provide the Works; 

ii. identification of the lead 

partner in the joint venture 

confirming the authority of the 

lead partner to bind the joint 

venture through the 

Contractor’s representative; 
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iii. Identification of the roles and 

responsibilities of the 

constituents to provide the 

Works. 

• Financial requirements for the Joint 

Venture: 

iv. the working capital 

requirements for the Joint 

Venture and the extent to 

which and manner whereby 

this will be provided and/or 

guaranteed by the constituents 

from time to time; 

v.  the names of the auditors and   

others, if any, who will provide 

auditing and accounting 

services to the Joint Venture. 

Z4.2 

 

 27.6. The Contractor shall not alter its 

composition or legal status of the Joint 

Venture without the prior approval of the 

Employer.  

Z5 Additional obligations in 

respect of Termination  

 

Z5.1  The following will be included under core 

clause 91.1: 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 

incorporate or otherwise (including any 

constituent of the joint venture)’ and 

 

Under the second main bullet, insert the 

following additional bullets after the last 

sub-bullet: 

 

• commenced business rescue 

proceedings (R22) 

• repudiated this Contract (R23) 
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Z5.2 Termination Table  The following will be included under core 

clause 90.2 Termination Table as follows: 

 

Amend “A reason other than R1 – R21” to “A 

reason other than R1 – R23”  

Z5.3 

 

  Amend “R1 – R15 or R18” to “R1 – R15, R18, 

R22 or R23.” 

 

Z7 Right Reserved by the 

Employer to Conduct Vetting 

through SSA 

 

Z7.1  The Employer reserves the right to conduct 

vetting through State Security Agency (SSA) 

for security clearances of any Contractor 

who has access to National Key Points for the 

following without limitations: 

 

1. Confidential – this clearance is based 

on any information which may be used 

by malicious, opposing or hostile 

elements to harm the objectives and 

functions of an organ of state. 

  2. Secret – clearance is based on any 

information which may be used by 

malicious, opposing or hostile 

elements to disrupt the objectives and 

functions of an organ of state. 

3. Top Secret – this clearance is based on 

information which may be used by 

malicious, opposing or hostile 

elements to neutralise the objectives 

and functions of an organ of state.  

Z8 Additional Clause Relating to 

Collusion in the Construction 

Industry 

The contract award is made without 

prejudice to any rights the Employer may 

have to take appropriate action later with 

regard to any declared tender rigging 

including blacklisting. 
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Z9  Protection of Personal 

Information Act 

The Employer and the Contractor are 

required to process information obtained for 

the duration of the Agreement in a manner 

that is aligned to the Protection of Personal 

Information Act.  
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 

 

The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract - 

June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance 

Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required 

to complete.  An example of the completed Data is provided on pages 156 to 158 of the ECC3 

Guidance Notes. 

 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(18) The working areas are the Site and       

24.1 The Contractor's key persons are:  

 1 Name:       

  Job:       

  Responsibilities:       

  Qualifications:       

  Experience:       

 2 Name:       

  Job       

  Responsibilities:       

  Qualifications:       

  Experience:       
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  CV's (and further key persons data 

including CVs) are appended to Tender 

Schedule entitled     . 

11.2(14) The following matters will be included 

in the Risk Register 

 

      

31.1 The programme identified in the 

Contract Data is 

 

      

B Priced contract with bill of 

quantities 

 

11.2(21) The bill of quantities is in       

11.2(31)  The tendered total of the Prices is        (in figures)  

 

      (in words), excluding VAT  

   

 

Data for Schedules of Cost 

Components 

Note “SCC” means Schedule of Cost 

Components starting on page 60 of ECC, and 

“SSCC” means Shorter Schedule of Cost 

Components starting on page 63 of ECC. 

 

B Priced contract with bill of 

quantities 

Data for the Shorter Schedule of Cost 

Components 

41 in 

SSCC 

The percentage for people overheads 

is: 

     % 

21 in 

SSCC 

The published list of Equipment is the 

last edition of the list published by 

 

      

 The percentage for adjustment for 

Equipment in the published list is 

 

     % (state plus or minus) 

22 in 

SSCC 

The rates of other Equipment are: Equipment Size or 

capacity 

Rate 
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61 in 

SSCC 

The hourly rates for Defined Cost of 

design outside the Working Areas are 

 

Category of employee 

 

Hourly rate 

    

    

    

    

62 in 

SSCC 

The percentage for design overheads 

is 

     % 

63 in 

SSCC 

The categories of design employees 

whose travelling expenses to and from 

the Working Areas are included in 

Defined Cost are: 
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C1.3 Forms of Securities 
 

Pro forma Performance Guarantee   
 
For use with the NEC3 Engineering & Construction Contract - June 2005 (with 
amendments June 2006 and April 2013) 
 

The conditions of contract stated in the Contract Data Part 1 include the following Secondary Option: 
 
Option X4: Parent company guarantee 
Option X13:  Performance bond 
 
The pro forma document for this Guarantee is provided here for convenience but is to be treated as 
part of the Works Information. 
 
The organisation providing the Guarantee does so by copying the pro forma document onto its 
letterhead without any change to the text or format and completing the required details.  The 
completed document is then given to the Employer within the time stated in the contract.   
 
The Performance Bond needs to be issued by an institution that are reasonably acceptable to the 
Employer.  
 
Transnet may choose to not to accept an Issuer. Should the issuer not being accepted, the 
performance bond needs to be replaced by an issuer that are acceptable to Transnet. Issuers need 
to be verified for acceptance by Transnet before a performance bond is issued. 
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Pro forma Parent Company Guarantee (for use with Option X4) 
(to be reproduced exactly as shown below on the letterhead of the Contractor’s Parent Company) 

 
 
Transnet SOC Ltd   
C/o Transnet National Ports Authority 
Transnet Corporate Centre 
138 Eloff Street  
Braamfontein 
Johannesburg 
2000 
 
 

 
 
 
 

Date: 

 

 
Dear Sirs, 
 
Parent Company Guarantee for Contract No.   
 
With reference to the above numbered contract made or to be made between  
 

{Transnet SOC Ltd, Registration No. 1990/000900/30} (the Employer) and 

{                                                                                         } 
Insert registered name and address of the Contractor 

 
(the Contractor), for 

{Insert details of the works from the Contract Data} (the works). 

 

I/We the undersigned   

on behalf of the 
Contractor’s parent 
company  

 

of physical address  

 
and duly authorised thereto do hereby unconditionally guarantee to the Employer that the 
Contractor shall Provide the Works in accordance with the above numbered Contract. 
 
1. If for any reason the Contractor fails to Provide the Works, we hereby agree to cause to 

Provide the Works at no additional cost to the Employer. 
 
2. If we fail to comply with the terms of this Deed of Guarantee, the Employer may itself procure 

such performance (whether or not the Agreement be formally determined).  The Employer is 
to notify us and we shall indemnify the Employer for any additional cost or expense it incurs. 

 
3. Our liability shall be as primary obligor and not merely as surety and shall not be impaired or 

discharged by reason of any arrangement or change in relationship made between the 
Contractor and the Employer and/or between us and Contractor; nor any alteration in the 
obligations undertaken by the Contractor or in the terms of the Agreement; nor any 
indulgence, failure, delay by you as to any matter; nor any dissolution or liquidation or such 
other analogous event of the Contractor. 
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4. The Employer shall not be obliged before taking steps to enforce the terms of this Deed of 

Guarantee to obtain judgement against the Contractor in any court or other tribunal, to make 
or file any claim in liquidation (or analogous proceedings) or to seek any remedy or proceed 
first against the Contractor. 

 
5. This Deed of Guarantee shall be governed by and construed in accordance with the laws of the 

Republic of South Africa and we hereby submit to the non-exclusive jurisdiction of any 
Supreme Court of South Africa with competent jurisdiction.  

 
 
 
 

Signed at  on this  day of   20_ 

 
 
 
 

Signature(s)   

Name(s) (printed)   

Position in parent company 
 

  

Signature of Witness(s) 
 

  

Name(s) (printed)   
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Pro-forma Performance Bond (for use with Option X13) 
(to be reproduced exactly as shown below on the letterhead of the Surety) 
 
 
Transnet SOC Ltd   
C/o Transnet National Ports Authority 
Transnet Corporate Centre 
138 Eloff Street  
Braamfontein  
Johannesburg 
2000 
  

 
 
 
 

Date: 

 

 
Dear Sirs, 
 
Performance Bond for Contract No. …………………………. 
 
With reference to the above numbered contract made or to be made between  
 

Transnet SOC Limited, Registration No. 1990/000900/30 (the Employer) and 

 
{Insert registered name and address of the Contractor} 

 
(the Contractor), for 
 

{Insert details of the works from the Contract Data} (the works). 

 

I/We the undersigned   

on behalf of the 
Guarantor 

 

of physical address  

  

 
and duly authorised thereto do hereby bind ourselves as Guarantor and co-principal debtors in 
solidum for the due and faithful performance of all the terms and conditions of the Contract by 
the Contractor and for all losses, damages and expenses that may be suffered or incurred by 
the Employer as a result of non-performance of the Contract by the Contractor, subject to the 
following conditions: 
 
1. The terms Employer, Contractor, Project Manager, works and Completion Certificate 

have the meaning as assigned to them by the conditions of contract stated in the 
Contract Data for the aforesaid Contract. 

 
2. We renounce all benefits from the legal exceptions "Benefit of Excussion and Division", 

"No value received" and all other exceptions which might or could be pleaded against 
the validity of this bond, with the meaning and effect of which exceptions we declare 
ourselves to be fully acquainted. 

 
3. The Employer has the absolute right to arrange his affairs with the Contractor in any 

manner which the Employer deems fit and without being advised thereof the Guarantor 
shall not have the right to claim his release on account of any conduct alleged to be 
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prejudicial to the Guarantor.  Without derogating from the foregoing compromise, 
extension of the construction period, indulgence, release or variation of the Contractor's 
obligation shall not affect the validity of this performance bond. 

 

 
 
4. This bond will lapse on the earlier of 
 

• the date that the Guarantor receives a notice from the Project Manager stating that 
the Completion  Certificate for the whole of the works has been issued, that all 
amounts due from the Contractor as certified in terms of the contract have been 
received by the Employer and that the Contractor has fulfilled all his obligations under 
the Contract, or 

 
• the date that the Surety issues a replacement Performance Bond for such lesser or 

higher amount as may be required by the Project Manager. 
 
5. Always provided that this bond will not lapse in the event the Guarantor is notified by 

the Project Manager, (before the dates above), of the Employer's intention to institute 
claims and the particulars thereof, in which event this bond shall remain in force until 
all such claims are paid and settled. 

 
6. The amount of the bond shall be payable to the Employer upon the Employer's demand 

and no later than 7 days following the submission to the Guarantor of a certificate signed 
by the Project Manager stating the amount of the Employer's losses, damages and 
expenses incurred as a result of the non-performance aforesaid.  The signed certificate 
shall be deemed to be conclusive proof of the extent of the Employer's loss, damage 
and expense. 

 
7. Our total liability hereunder shall not exceed the sum of: 

  (say) 

______________________________________________________________________ 

  R ____________________________________________________ 

8. This Performance Bond is neither negotiable nor transferable and is governed by the 
laws of the Republic of South Africa, subject to the jurisdiction of the courts of the 
Republic of South Africa 
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Signed 
at 

 on this  day of   20_ 

 
 

Signature(s)   

Name(s) (printed)   

Position in Guarantor company 
 

  

Signature of Witness(s) 
 

  

Name(s) (printed)   
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PART 2: PRICING DATA 
 
 

Document 
reference 

Title No of 
pages 

 
 

C2.1 

This Cover 
 
Pricing instructions: Option B 

1 
 
3 

 
C2.2 

 
The bill of quantities 

 
46 
 

 Total number of pages 50 
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C2.1 Pricing instructions: Option B 
The conditions of contract  
How the contract prices work and assesses it for progress payments 
Clause 11 in NEC3 Engineering and Construction Contract, June 2005 (ECC3) Option B states: 
 
Identified 
and defined 
terms 

11 
11.2 

(21) The Bill of Quantities is the bill of quantities as changed in accordance with 
this contract to accommodate implemented compensation events and for 
accepted quotations for acceleration. 
(22) Defined Cost is the cost of the components in the Shorter Schedule of Cost 
Components whether work is subcontracted or not excluding the cost of preparing 
quotations for compensation events. 

  (28) The Price for Work Done to Date is the total of  

• the quantity of the work which the Contractor has completed for each item in 
the Bill of Quantities multiplied by the rate and 

• a proportion of each lump sum which is the proportion of the work covered by 
the item which the Contractor has completed. 

 
Completed work is work without Defects which would either delay or be covered 
by immediately following work. 

  (31) The Prices are the lump sums and the amounts obtained by multiplying the 
rates by the quantities for the items in the Bill of Quantities. 

 
This confirms that Option B is a re-measurement contract and the bill comprises only items measured using 
quantities and rates or stated as lump sums.  Value related items are not used.  Time related items are items 
measured using rates where the rate is a unit of time. 

 
Function of the Bill of Quantities 
 
Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site 
Information”.  This confirms that instructions to do work or how it is to be done are not included in the Bill, but 
in the Works Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the 
Works in accordance with the Works Information”. Hence the Contractor does not Provide the Works in 
accordance with the Bill of Quantities.  The Bill of Quantities is only a pricing document.   

 
Guidance before pricing and measuring 
 
Employers preparing tenders or contract documents, and tendering contractors are advised to consult the 
sections dealing with the bill of quantities in the NEC3 Engineering and Construction Contract (June 2005) 
Guidance Notes before preparing the bill of quantities or before entering rates and lump sums into the bill.  
 
Historically bill of quantities-based contracts in South Africa have been influenced by the different 
approaches of the civil engineering and building sectors of the industry through their respective discipline 
based standard forms of contract and methods of measurement.  This is particularly apparent in the 
approach to the Preliminary and General bill.   On the other hand, because ECC3 caters for a number of 
disciplines in the same contract, including electrical works, a different approach not currently found in local 
methods of measurement to the Preliminary & General bill items may have been used.   
 
The NEC approach to the P & G bill assumes use will be made of method related charges for Equipment 
applied to Providing the Works based on durations shown in the Accepted Programme, fixed charges for 
the use of Equipment that is required throughout the construction phase, time related charges for people 
working in a supervisory capacity for the period required, and lump sum charges for other facilities or 
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services not directly related to performing work items typically included in other parts of the bill. 
 

 
Measurement and payment 
Symbols 
 
The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 
 

Abbreviation Unit 

% percent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

l litre 

m metre 

mm millimetre 

m2 square metre 

m2-pass square metre pass 

m3 cubic metre 

m3-km cubic metre-kilometre 

MN meganewton 

MN.m meganewton-metre 

MPa megapascal 

No. number 

Prov sum4 provisional sum 

PC-sum prime cost sum 

R/only Rate only 

sum Lump sum 

t ton (1000kg) 

W/day Work day 

 

General assumptions 

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance 
has been made in the quantities for waste. 

 
4 Provisional Sums should not be used unless absolutely unavoidable.  Rather include specifications and 
associated bill items for the most likely scope of work, and then change later using the compensation event 
procedure if necessary.  This is because tenderers cannot programme effectively for unknown scopes of 
work 
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The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully 
inclusive of all work, risks, liabilities, obligations, overheads, profit and everything necessary as 
incurred or required by the Contractor in carrying out or providing that item.     

Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for assessment 
of compensation events instead of Defined Cost. 

Where this contract requires detailed drawings, designs or other information to be provided, and no 
rates or prices are included in the bill specifically for such matters, then the Contractor is deemed to 
have allowed for all costs associated with such requirements within the tendered rates and Prices in 
the Bill of Quantities. 

An item against which no Price is entered will be treated as covered by other Prices or rates in the bill 
of quantities.  If a number of items are grouped together for pricing purposes, this will be treated as a 
single lump sum.  

The quantities contained in the Bill of Quantities may not be final and do not necessarily represent the 
actual amount of work to be done.  The quantities of work assessed and certified for payment by the 
Project Manager at each assessment date will be used for determining payments due and not the 
quantities given in the Bill of Quantities. 

The short descriptions of the items of payment given in the bill of quantities are only for the purposes 
of identifying the items.  More detail regarding the extent of the work entailed under each item is 
provided in the Works Information. 
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C2.2 Bill of Quantities 
 

 

  

Item No Short Description Unit Quantity Rate 
 

Amount 
  

            

  SECTION: A         

  PRELIMINARY & GENERAL         

            

  
Allow for all costs and expenses in 
connection with the following items:         

            

  Fixed-charge items         

            

  General requirements and conditions         

            

  Contractual requirements:         

           

A1 Contractual requirements Sum 1.00     

           

  Establishment of facilities for engineer:         

           

  Furnished offices          

           

A2 a) Sturrock Dry Dock  Sum 1.00     

            

A3 b) Synchro lift Sum 1.00     

            

  Name boards         

            

A4 a) Sturrock Dry Dock Sum 1.00     

            

A5 b) Synchro Lift Sum 1.00     

           

  Establishment of facilities for contractor:         

            

  Offices and storage sheds:          

            

A6 a) Sturrock Dry Dock Sum 1.00     

            

A7 b) Synchro-Lift Sum 1.00     

            

  Living accommodation:         

            

A8 a) Sturrock Dry Dock Sum 1.00     

            

A9 b) Synchro Lift Sum 1.00     
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Item No Short Description Unit Quantity Rate 
 

Amount 
  

  Ablution and latrine facilities:         

            

A10 a) Sturrock Dry Dock Sum 1.00     

            

A11 b) Synchro Lift  Sum 1.00     

            

A12 Tools and equipment         

            

  
Water supplies, electric power and 
communications : 

        

            

A13 a) Sturrock Dry Dock Sum 1.00     

            

A14 b) Synchro Lift Sum 1.00     

            

  Dealing with water:         

            

A15 a) Sturrock Dry Dock Sum 1.00     

            

A16 b) Synchro Lift Sum 1.00     

            

  Access:         

            

A17 a) Sturrock Dry Dock Sum 1.00     

            

A18 b) Synchro Lift Sum 1.00     

            

  Plant:         

            

A19 a) Sturrock Dry Dock Sum 1.00     

           

A20 b) Synchro Lift Sum 1.00     

           

  Other Fixed-charge Obligations:         

            

A21 
Survey, setting out  and preparation of 
as-built drawings. 

Sum 1.00     

            

A22 

Designs, drawings and approvals 
required for the works (including 
PrArch.) (Capped at 5% of total 
contract value) 

Sum 1.00     

            

A23 Soil testing equipment. Sum 1.00     

            

A24 

Environmental  management. 
 
  

Sum 1.00     

Item No Short Description Unit Quantity Rate  
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Amount 
  

A25 

1) Compile a Site Specific 
Environmental Management Plan (refer 
to C3 Clause 4) 

Sum 1.00     

  Health and safety:         

A26 

The contractor shall comply with the 
requirements set out in the 
Construction Regulations, 2003 issued 
under the Occupational Health and 
Safety Act, 19093 (Act No. 85 of 1993) 
with reference to the C3 Clause 3. 
Provision for pricing of the 
Occupational Health and Safety Act, 
Construction Regulations and Health 
and Safety Specification is made under 
this clause and it is explicitly pointed 
out that all requirements of the 
aforementioned are deemed to be 
priced hereunder and no additional 
claims in this regard shall be 
entertained. 

Sum 1.00     

            

  Removal of site establishment:         

           

A27 a) Sturrock Dry Dock Sum 1.00     

           

  b) Synchro Lift Sum 1.00     

            

  Removal of site establishment:         

            

A28 a) Sturrock Dry Dock Sum 1.00     

            

A29 b) Synchro Lift Sum 1.00     

            

  General         

            

A30 Instruction manuals and guarantees Sum 1.00     

            

A31 As built information Sum 1.00     

           

  
Samples, Shop Drawings & 
Manufacturers Instructions 

        

           

A32 Samples of materials Sum 1.00     

           

A33 Workmanship samples Sum 1.00     
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Item No Short Description Unit Quantity Rate 
 

Amount 
  

A34 

Drawings: Workshop/Construction and "As 
Builts" Related all components of the 
System/Scope for Sturrock Floating Gate 

Sum 1.00     

            

  Mobilsation of marine plant:         

            

A35 a) Sturrock Dry Dock Sum 1.00     

            

A36 b) Synchro Lift Sum 1.00     

  
  
  

        

  Plant Hire         

            

  Set-up of Fabrication Yard:         

            

A37 a) Sturrock Dry Dock Sum 1.00     

            

A38 b) Synchro Lift  Sum 1.00     

            

  Set-up of Assembly Yard:         

            

A39 a) Sturrock Dry Dock Sum 1.00     

            

A40 b) Synchro Lift Sum 1.00     

            

  Concrete batch plant (if required):         

            

A41 a) Sturrock Dry Dock Sum 1.00     

            

A42 b) Synchro Lift Sum 1.00     

            

  Temporary support, scaffolding and rigging:         

            

A43 a) Sturrock Dry Dock Sum 1.00     

            

A44 b) Synchro Lift Sum 1.00     

            

  Demobilisation of Fabrication Yard:         

  
 

  
 

    

A45 a) Sturrock Dry Dock Sum 1.00     

            

A46 b) Synchro Lift Sum 1.00     

            

A47 Other Items not covered above: Sum 1.00     

  Item 1: …         

  

Item 2: … 
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Item No Short Description Unit Quantity Rate Amount 
  

A48 
  

All other fixed-charge obligations 
 
Other deliverables: 

Sum 
  

1.00 
  

A48 
  

All other fixed-charge 
obligations 
  

            

A49 
Operation and Maintenance Manuals 
Complete for Floating Gate 

 
Sum 

 
1.00 

    

    
 

     

      

  Testing and Completion activities:  
 

     

 A50 

 Tests on Completion and Optimisation (hot 
commissioning) (excluding pre-
commissioning) Commissioning tests 
including putting the whole of the Works into 
operation (Sturrock Floating Gate) 

 
 

Sum 1.00     

      

A51 
Inclining Experiment (refer to C3 Annexure 
A Naval Architecture Specifications) 

 
Sum 

 
1.00 

    

    
 

     

A52 

Caisson Functional Test: Scuttling trail run, 
groove seal and fit test, to confirm no 
leaking at both grooves after 2 hours in 
place.  

 
 

Sum 1.00     

    
 

     

A53 
Taking Over of Complete Works at End of 
Defects Correction Period 

 
Sum 

 
1.00 

    

  
 

       

  Time-related items        

            

  General requirements and conditions:         

            

A54 Contractual requirements month 24.00     

            

A55 Environmental management obligations  month 24.00     

            

  Site Facilities Complete: Establishment         

            

A55 a) Sturrock Dry Dock month 24.00     

            

57 b) Synchro Lift month 24.00     

            

  Site Facilities Complete: Removal         

            

A58 a) Sturrock Dry Dock month 24.00     

            

A59 b) Synchro Lift month 24.00     

            

  
Provision of Site Office for Engineer's 
Representative: 

  
      

            

A60 a) Sturrock Dry Dock month 24.00     

A61 b) Synchro Lift month 24.00     
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Item No Short Description Unit Quantity Rate 
 

Amount 
  

  

 
Provision of Water Supply, Electrical 
Supply, Communications, Drainage and 
Access 

  

      

A62 a) Sturrock Dry Dock month 24.00     

           

A63 b) Synchro Lift month 24.00     

           

  
Contractor's Superintendence and 
Management 

       

           

  Site Security: month 24.00     

           

A64 a) Sturrock Dry Dock month 24.00     

           

A65 b) Synchro Lift month 24.00     

           

A66 
Preparation and Maintenance of Quality 
Control Plan (QCP) 

 
month 

 
24.00 

    

           

  Health and Safety:        

           

A67 

All requirements and obligations as per the 
Health and Safety Specifications, and in 
accordance with the Occupational Health 
and Safety Act (85 of 1993), Construction 
Regulations, 2003, including all required 
permits 

month 24.00 

    

  
 

       

A68 

Risk assessments, Transnet Site induction 
and permits, Safe Work Procedures and 
Method Statements 

 
month 24.00     

    
 

     

A69 Updating of Health and Safety Plan/File month 24.00     

    
 

     

A70 
Accident prevention officer/ Health and 
Safety Specialist 

month 
24.00     

    
 

     

A71 Medical assessment of employees month 24.00     

  
  

     

A72 Maintenance of Health and Safety File and 
Close out at end of project 

month 24.00  
 

  
  

     

A73 All other time-related obligations month 24.00     

    
 

     

A74 Gas Free Inspection month 24.00     

          

A75 Hot Works Permit month 24.00     

          

  Waste Disposal per bin: 
 

     

    
 

     

A76 a) Sturrock Dry Dock month 24.00     



 

Transnet National Ports Authority 

Tender Number: TNPA/2023/07/0011/34733/RFP 
Description of the Works: Replacement of Sturrock Dry Dock (SDD) Inner Caisson Gate at the Port of Cape 

Town for a period of 24 months 
 

 

NEC3 CONTRACT Part C2: Pricing Data 
FORM: PRO-FAT-0222 Rev04 Page 11 of 50 Part C2.1: Pricing Instructions ECC Option B 

Item No Short Description Unit Quantity Rate 
 

Amount 

    
 

     

A77 b) Synchro Lift month 24.00     

  Training:         

A78 

The sum shall cover all activities necessary 
in preparing and delivering the training 
requirements for the contract including 
documentation. This includes process 
training, operator training, equipment 
training, systems training, maintenance 
training etc. Applicable to both Robinson 
and Sturrock Dry Docks 

month 24.00 

    

  Other:         

A79 

All other items not included above but which 
are nevertheless necessary to meet the 
Scope of Work and/or are required for the 
proper, safe and effective operation of the 
plant (Specify) 

month 24.00 

    

A80 Site Supervision month 24.00     

            

A81 Company and head office overhead costs month 24.00     

            

  Use of TNPA facilities:         

            

A82 Synchro lift month 24.00     

            

A83 A Berth month 24.00   
 

            

A84 Sturrock Dry Dock month 24.00     

            

A85 Freddy's Quay month 24.00     

            

A86 Towage by TNPA month 24.00     

            

A87 Barge month 24.00     

            

  Temporary Works:         

            

A88 Provision of scaffolding month 24.00     

  
 

        

A89 Dealing with traffic and access month 24.00     

  
 

        

A90 Working in Water month 24.00     

            

A91 Provision of cranage for erection month 24.00     

            

A92 Firewatch month 24.00     

            

A93 Security  month 24.00     

A94 Temporary support and rigging month 24.00     

  
 TOTAL SECTION A: 
 Carried to Summary 

     R                       
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Item No Short Description Unit Quantity Rate 
 

Amount 
  

            

  SECTION: B         

  SUNDRIES         

            

  
Allow for all costs and expenses in 
connection with the following items:       

  

            

  Contractor Design and Documentation         

            

  

Design and provision of Contractor's 
Documents required as the per the 
Works Information 

  

      

  
 

        

B1 Contractors Design Sum 1.00     

  
 

        

B2 3D Model of Final As-Built Floating Gate Sum 1.00     

            

B3 HAZOP4 study Sum 1.00     

            

B4 Design of operation and control system Sum 1.00     

            

B5 Professional videography of project Sum 1.00     

            

B6 Professional photography of project Sum 1.00     

            

B7 All other Contractor's Design requirements Sum 1.00     

            

  Provisional Sums:         

            

  
Others sums stated provisionally by the 
Engineer       

  

            

B8 
Temporary relocation of existing services 
or equipment as directed by the Engineer 

Prov 
sum 

  
R300 000.00 

 
    R300 000.00  

  
 Up to a predetermined value of R300 
000.00 

      
  

B9 

 
Percentage adjustment on Item B8 for 
Contractor's design, sourcing quotes, 
procurement, superintendence, 
management and for overheads, mark-up 
and profit (expressed as a percentage of 
the provisional sum amount) 

%       

             

  

Others sums stated provisionally by 
the Engineer: 
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Amount 
  

B10 
Diving inspections Required up to 
predetermined value of R200 000.00 

Prov 
sum 

  
 

 R200 000.00 

      
        R200 000.00  

            

B11 

Percentage adjustment on Item B20 for 
Contractor's design, sourcing quotes, 
procurement, superintendence, 
management and for overheads, mark-up 
and profit (expressed as a percentage of 
the provisional sum amount) 

%      

      

            

B12  

Alterations to existing services or 
equipment as directed by the Engineer up 
to the predetermined value of R200 
000.00 

Prov 
sum 

  
R200 000.00 

 
        
        R200 000.00  

            

B13 

Percentage adjustment on Item for 
Contractor's design, sourcing quotes, 
procurement, superintendence, 
management and for overheads, mark-up 
and profit (expressed as a percentage of 
the provisional sum amount) 

%       

B14 
Independent inspectorate for inspection of 
equipment up to predetermined value of 
R200 000.00 

Prov 
sum 

 R200 000.00 
 

R200 000.00  

            

B15 

Charges and profit on independent 
inspectorate (expressed as a percentage 
of the provisional sum amount) 

%     

  

            

B16 
Visualisation models for training and plant 
familiarization predetermined value of 
R200 000.00 

Prov 
sum 

 R200 000.00 
 

R200 000.00  

            

B17 

Percentage adjustment on Item for 
Contractor's design, sourcing quotes, 
procurement, superintendence, 
management and for overheads, mark-up 
and profit (expressed as a percentage of 
the provisional sum amount) 

%     

  

  General         

            

B18 
Operating instructions and signage, as 
specified Sum 1.00    

            

B19 Precautions against flooding of the Works Sum 1.00    

            

B20 
Design, options analysis and planning of 
temporary works 

Sum 
1.00     

            

B21 
Inspections and Testing Sum 1.00 
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  Daywork (Provisional)         

            

B22 

Allow for the cost of all labour (at full cost 
of employment), materials and plant, 
including overheads and profit, 
superintendence and management 

  

    

  

            

  Labour:         

            

B23 Commissioning Engineer h 60.00     

            

B24 Design Engineer/Naval Architect h 80.00     

            

B25 General foreman h 100.00     

            

B26 Skilled labour (Artisan/Electrician) h 100.00     

            

B27 Welder h 50.00     

            

B28 Unskilled labour (Labourer) h 200.00     

            

B29 Electrical foreman h 100.00     

         

B30 Cable jointer h 60.00     

         

B31 
Quality Controller h 

60.00   
  

            

B32 Welding Inspector h 60.00     

            

B33 Other Labour h 60.00     

            

            

  Other:-         

            

B34 

All other items not included above but 
which are nevertheless necessary to meet 
the Scope of Work and/or are required for 
the proper, safe and effective operation of 
the plant (Specify)       

  

  
 TOTAL SECTION B: 
 Carried to Summary 

     R                             
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  SECTION: E1         

  CAISSON GATE ELECTRICAL 
 

      

    
 

      

  Allow for all the costs and expenses in 
connection with the design, manufacture, 
routine testing, factory acceptance testing 
(if indicated), supply, delivery, offloading 
and storage of the following materials and 
equipment: 

 
      

    
 

      

  IP65 minimum Distribution Board Panels 
complete. Factory acceptance testing for 
two persons included. 

        

            

E1.1 Supply  No 1.00     

  
 

        

E1.2 Installation No 1.00     

            

E1.3 Testing and Commissioning No 1.00     

            

  IP65 minimum pedestal mounted portable 
generator connection box with a IP66 63A  
5 pin 400VAC male socket outlet complete.  

        

            

E1.4 Supply  No 1.00     

  
 

        

E1.5 Installation No 1.00     

            

  Lighting         

            

  Type A: IP66 minimum 41W LED Vapour 
Proof Fitting 

        

            

E1.6 Supply  No 26.00     

            

E1.7 Installation No 26.00     

            

  Type A: IP66 minimum 41W LED Vapour 
Proof Fitting (with battery back-up for 
Emergency) 

        

            

E1.8 Supply  No 10.00     

            

E1.9 Installation No 10.00     

            

  Type B: IP66 minimum 19W LED Floodlight 
Fitting,  

        

            

E1.10 Supply  No 8.00     
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E1.11 Installation No 8.00     

            

            

            

  Type B: IP66 minimum 19W LED Floodlight 
Fitting (Emergency) 

        

            

E1.12 Supply  No 4.00     

            

E1.13 Installation No 4.00     

            

  Light Switches         

            

  IP66 minimum 1 lever 1 way, 20A, surface 
mounted switch 

        

            

E1.14 Supply  No 4.00     

            

E1.15 Installation No 4.00     

            

  IP66 minimum 1 lever 2 way, 20A, surface 
mounted switch 

        

            

E1.16 Supply  No 12.00     

            

E1.17 Installation No 12.00     

            

  IP66 minimum 2 lever 1 way, 20A, flush 
mounted switch 

        

            

E1.18 Supply  No 
 

  Rate only 

            

E1.19 Installation No 
 

  Rate only 

            

  IP66 minimum 2 lever 2 way, 20A, flush 
mounted switch 

        

            

E1.20 Supply  No 
 

  Rate only 

            

E1.21 Installation No 
 

  Rate only 

            

  IP66 minimum 2 lever 3 way  20A, flush 
mounted switch 

        

            

E1.22 Supply  No 6.00     

            

E1.23 Installation No 6.00     

            

  Power Outlets          

            

  IP66 minimum 3-pin 230VAC socket outlet         
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E1.24 Supply No 4.00     

      
 

    

E1.25 Installation No 4.00     

      
 

    

      
 

    

  IP66 minimum 32A 5-pin 400VAC male 
socket outlet 

  
 

    

      
 

    

E1.26 Supply No 5.00     

      
 

    

E1.27 Installation No 5.00     

      
 

    

  IP66 minimum 63A 5-pin 400VAC male 
socket outlet mounted in a portable back-
up generator connection box 

  
 

    

      
 

    

E1.28 Supply No 1.00     

      
 

    

E1.29 Installation No 1.00     

      
 

    

  IP66 minimum 63A 5-pin 400VAC female 
plug 

  
 

    

      
 

    

E1.30 Supply No 2.00     

      
 

    

E1.31 Installation No 2.00     

      
 

    

  Earthing and Bonding of Electrical System   
 

    

      
 

    

E1.32 Ensure earthing & bonding of entire electrical 
system to caisson gate  (including all cable 
racking)  

Sum 1.00     

      
 

    

E1.33 Labeling of Conductors and Equipment Sum 1.00     

  Spares:    
 

    

E1.34 Allow for all OEM's recommended spares for 
items in Section E.1 

Sum 1.00     

      
 

    

E1.35 All other items not included above but 
which are nevertheless necessary to meet 
the Scope of Work and/or are required for 
the proper, safe and effective operation of 
the plant (Specify):- 

Item 1.00     

  
 

        

  
 TOTAL SECTION E1: 
 Carried to Summary 

      R  
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  SECTION: E2         

  LV CABLES        

           

  

Allow for all the costs and expenses in 
connection with the design, manufacture, 
routine testing, factory acceptance testing 
(if indicated), supply, delivery, offloading 
and storage of the following materials and 
equipment: 

       

           

  
Cu/PVC Insulated/PVC Bedded/SWA/PVC 
Sheathed 600/1000V multicore cable with 
stranded conductors.  

       

           

E2.1 2.5mm² x 3 core m 1500.00     

           

E2.2 2.5mm² x 4 core m 1000.00     

            

E2.3 4.0mm² x 4 core m    Rate only 

            

E2.4 6mm² x 4 core m 500.00     

            

E2.5 10mm² x 4 core m    Rate only 

            

E2.6 16mm² x 4 core m    Rate only 

            

E2.7 25mm² x 4 core m    Rate only 

            

E2.8 35mm² x 4 core m    Rate only 

            

E2.9 50mm² x 4 core m    Rate only 

  

Cable terminations for Cu/PVC 
Insulated/PVC Bedded/SWA/PVC Sheathed 
600/1000V multicore cables, complete, 
including gland shroud, lugs, number 
tags, etc and connection. 

        

E2.10 2.5mm² x 3 core No 50.00     

            

E2.11 2.5mm² x 4 core No 26.00     

            

E2.12 4.0mm² x 4 core No    Rate only 

            

E2.13 6mm² x 4 core No 16.00     

            

E2.14 10mm² x 4 core No    Rate only 
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E2.15 16mm² x 4 core No    Rate only 

            

E2.16 25mm² x 4 core No    Rate only 

            

E2.17 35mm² x 4 core No    Rate only 

            

E2.18 50mm² x 4 core No    Rate only 

            

  
600/1000V Flexible PVC Nitrile Trailing 
multicore cable.  

        

            

E2.19 16mm² x 4 core No 200.00     

            

E2.20 25mm² x 4 core No    Rate only 

            

            

  
Cable Terminations 600/1000V Flexible 
PVC Nitrile Trailing multicore cable.  

        

            

E2.21 16mm² x 4 core No 10.00     

            

E2.22 25mm² x 4 core No    Rate only 

            

  
Bare Copper Earth cable with stranded 
conductors. 

        

            

E2.23 2.5mm² m 300.00     

            

E2.24 4mm² m 300.00     

            

E2.25 6mm²  m 500.00     

            

E2.26 10mm²  m    Rate only 

            

E2.27 16mm² m 200.00     

            

E2.28 25mm² m    Rate only 

            

E2.29 35mm²  m    Rate only 

            

E2.30 50mm² m    Rate only 
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Cable terminations for bare copper earth 
cables, complete, including gland shroud, 
lugs, number tags, etc and connection. 

        

            

E2.31 2.5mm² No 80.00     

            

E2.32 4mm² No 80.00     

            

E2.33 6mm²  No 80.00     

            

E2.34 10mm²  No    Rate only 

            

E2.35 16mm² No 10.00     

            

E2.36 25mm² No    Rate only 

            

E2.37 35mm²  No    Rate only 

            

E2.38 50mm² No    Rate only 

            

  
Allow for all costs and expenses in 
connection with the Site installation of the 
following: 

        

            

  
Cu/PVC Insulated/PVC Bedded/SWA/PVC 
Sheathed 600/1000V multicore cable with 
stranded conductors.  

       

           

E2.39 2.5mm² x 3 core m 1500.00     

           

E2.40 2.5mm² x 4 core m 1000.00     

            

E2.41 4.0mm² x 4 core m    Rate only 

            

E2.42 6mm² x 4 core m 500.00     

            

E2.43 10mm² x 4 core m    Rate only 

            

E2.44 16mm² x 4 core m    Rate only 

            

E2.45 25mm² x 4 core m    Rate only 

            

E2.46 35mm² x 4 core m    Rate only 

            

E2.47 50mm² x 4 core m    Rate only 
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Cable terminations for Cu/PVC 
Insulated/PVC Bedded/SWA/PVC Sheathed 
600/1000V multicore cables, complete, 
including gland shroud, lugs, number 
tags, etc and connection. 

        

            

E2.48 2.5mm² x 3 core No 50.00     

            

E2.49 2.5mm² x 4 core No 26.00     

            

E2.50 4.0mm² x 4 core No    Rate only 

            

E2.51 6mm² x 4 core No 16.00     

            

E2.52 10mm² x 4 core No    Rate only 

            

E2.53 16mm² x 4 core No    Rate only 

            

E2.54 25mm² x 4 core No    Rate only 

            

E2.55 35mm² x 4 core No    Rate only 

            

E2.56 50mm² x 4 core No    Rate only 

            

  
600/1000V Flexible PVC Nitrile Trailing 
multicore cable.  

        

            

E2.57 16mm² x 4 core No 200.00     

            

E2.58 25mm² x 4 core No    Rate only 

           

  
Cable Terminations 600/1000V Flexible 
PVC Nitrile Trailing multicore cable.  

        

            

E2.59 16mm² x 4 core No 10.00     

            

E2.60 25mm² x 4 core No    Rate only 

            

  
Bare Copper Earth cable with stranded 
conductors. 

        

            

E2.61 2.5mm² m 300.00     

            

E2.62 4mm² m 300.00     

            

E2.63 6mm²  m 500.00     
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Item 
No 

Short Description Unit Quantity Rate 
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E2.64 10mm²  m    Rate only 

            

E2.65 16mm² m 200.00     

            

E2.66 25mm² m    Rate only 

            

E2.67 35mm²  m    Rate only 

            

E2.68 50mm² m    Rate only 

            

  
Cable terminations for bare copper earth 
cables, complete, including gland shroud, 
lugs, number tags, etc and connection. 

        

            

E2.69 2.5mm² No 80.00     

            

E2.70 4mm² No 80.00     

            

E2.71 6mm²  No 80.00     

            

E2.72 10mm²  No    Rate only 

            

E2.73 16mm² No 10.00     

            

E2.74 25mm² No    Rate only 

            

E2.75 35mm²  No    Rate only 

            

E2.76 50mm² No    Rate only 

            

E2.77 
Allow for all costs and expenses in 
connection with the Site Delivery of items 
in this section 

Sum 1.00     

            

  Spares:          

            

E2.78 
Allow for all OEM's recommended spares for 
items in Section E.2 

Sum 1.00     

           

E2.79 

All other items not included above, but which 
are nevertheless necessary to meet the 
Specification and/or required for the proper, 
safe and effective operation of the plant 
(Specify) 

Sum 1.00     

           

  ………………………………………………..         

           

  
 TOTAL SECTION E2: 
 Carried to Summary 

      R  
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Item 
No 

Short Description Unit Quantity Rate 
 

Amount 
  

            

  SECTION: E3        

  CABLE SUPPORTS        

          

  

Allow for all costs and expenses in 
connection with design, manufacture, 
routine testing, factory acceptance testing 
(if indicated), supply, delivery, offloading 
and storage of the following materials and 
equipment: 

       

          

  

Cable Ladder - Stainless steel welded cable 
ladder, 3mm thick side rails, channel cross 
rungs at 300mm centres, complete with 
couplers, clamps, threaded rods, hangers, 
cantilevers, brackets etc. to fix to trusses, 
walls. 

        

            

  100 x 100mm (W x H)         

            

E3.1 Straight length m 100.00     

            

E3.2 Bends for cable ladder above No 10.00     

            

            

  200 x 100mm (W x H)         

            

E3.3 Straight length m 100.00     

            

E3.4 Bends for cable ladder above No 10.00     

            

            

  300 x 100mm (W x H)          

            

E3.5 Straight length m 100.00     

            

E3.6 Bends for cable ladder above No 10.00     

            

            

  450 x 100mm (W x H)         

            

E3.7 Straight length m 250.00     

            

E3.8 Bends for cable ladder above No 20.00     
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Item 
No 

Short Description Unit Quantity Rate 
 

Amount 
  

  

Wire Mesh Tray - Stainless steel welded Wire 
Mesh Cable Tray, 50 x 50mm Base Aperture, 
25 x 50mm Side Aperture, complete with 
splices, couplers, clamps, threaded rods, 
hangers, brackets etc to fix to trusses, walls 
etc 

        

            

  100 x 50mm (W x H), Ø 4mm Wire         

            

E3.9 Straight length m 100.00     

            

  200 x 50mm (W x H), Ø 4mm Wire         

            

E3.10 Straight length m 100.00     

            

  300 x 50mm (W x H), Ø 4mm Wire         

            

E3.11 Straight length m 100.00     

            

  400 x 50mm (W x H), Ø 4mm Wire         

            

E3.12 Straight length m     Rate only 

            

  Supply stainless steel conduit         

            

E3.13 20 Ø mm m 200.00     

            

E3.14 25 Ø mm m 200.00     

            

   Cable Sealing Solution         

            

E3.15 
Cable Sealing Solution (Roxtec or similar 
equivalent) 

Sum 1.00     

            

  
Allow for all costs and expenses in 
connection with the Site installation of the 
following: 

        

            

  

Cable Ladder - Stainless steel welded cable 
ladder, 3mm thick side rails, channel cross 
rungs at 300mm centres, complete with 
couplers, clamps, threaded rods, hangers, 
cantilevers, brackets etc. to fix to trusses, 
walls. 

        

            

  100 x 100mm (W x H)         

            

E3.16 Straight length m 100.00     
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E3.17 Bends for cable ladder above No 10.00     

            

  
  

200 x 100mm (W x H) 
  

  
  

  
  

  
  

  
  

E3.18 Straight length m 100.00     

            

E3.19 Bends for cable ladder above No 10.00     

            

  300 x 100mm (W x H)          

            

E3.20 Straight length m 100.00     

            

E3.21 Bends for cable ladder above No 10.00     

            

  450 x 100mm (W x H)         

            

E3.22 Straight length m 250.00     

            

E3.23 Bends for cable ladder above No 20.00     

            

  

Wire Mesh Tray - Stainless steel welded Wire 
Mesh Cable Tray, 50 x 50mm Base Aperture, 
25 x 50mm Side Aperture, complete with 
splices, couplers, clamps, threaded rods, 
hangers, brackets etc to fix to trusses, walls 
etc 

        

            

  100 x 50mm (W x H), Ø 4mm Wire         

            

E3.24 Straight length m 100.00     

            

  200 x 50mm (W x H), Ø 4mm Wire         

            

E3.25 Straight length m 100.00     

            

  300 x 50mm (W x H), Ø 4mm Wire         

            

E3.26 Straight length m 100.00     

            

  400 x 50mm (W x H), Ø 4mm Wire         

            

E3.27 Straight length m    Rate only 

            

           

  Supply Stainless steel conduit         

            

E3.28 20 Ø mm m 200.00     

            

E3.29 25 Ø mm m 200.00     
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E3.30 
  

Cable Sealing Solution (Roxtec or similar 
equivalent) 
  

Sum 
  

1.00 
  

  
  

  
  

  Spares:          

            

E3.31 
Allow for all OEM's recommended spares for 
items in Section E.3 

Sum 1.00     

            

E3.32 

All other items not included above but 
which are nevertheless necessary to meet 
the Scope of Work and/or are required for 
the proper, safe and effective operation of 
the plant (Specify):- 

Sum 1.00     

            

  ………………………………………………..         

            

  ………………………………………………..         

            

  ………………………………………………..         

            

  ………………………………………………..         

            

  ………………………………………………..         

            

  ………………………………………………..         

            

  
 TOTAL SECTION E3: 
 Carried to Summary 

      R  
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Item No Short Description Unit Quantity Rate 
 

Amount 
  

            

  SECTION : C1         

           

  

BILL SECTION C1 - CAISSON 
GROOVE ASSESSMENT AND 
REPAIRS 

        

            

  

Note: All works under this section to 
be confirmed after award and 
assessments conducted to develop 
the scope pertaining to the caisson 
groove refurbishment 
 
Note: All works relating to the 
assessments, testing and repairs 
shall be in accordance with the 
specifications and requirements as 
described in the Part C3 where 
applicable, and subject to approval 
during contract execution 

        

            

C1.1 

Assessment of concrete condition to 
determine the extent and severity of 
deterioration for caisson groove 

Lump 
Sum 

1.00     

           

C1.2 

Proposed methodology to execute 
repairs of (concrete and granite) 
deterioration 

Lump 
Sum 

1.00     

           

C1.3 

All testing procedures (Compression 
test on concrete cores, pull-out test, 
rebound hammer, ultrasonic pulse 
velocity, combined NDT methods and 
material bonding test methods etc.) 

Lump 
Sum 

1.00     
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C1.4 

Provision of laboratory reports and 
results, repair methodology and related 
costs in the form of BOQ 

Lump 
Sum 

1.00     

          

C1.5 

Supply of Material and equipment for 
approved Caisson groove repair 
Methodology 

Lump 
Sum 

1.00     

           

C1.6 

Compliance with the Health and Safety 
requirements and environmental of 
TNPA and all contractors on site 

Lump 
Sum 

1.00     

            

C1.7 Repair of caisson groove execution 
Lump 
Sum 

1.00     

            

            

            

            

            

            

  
 TOTAL SECTION C1: 
 Carried to Summary 

      R  
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Item 
No 

Description Unit Qty Rate 
 
Amount  

            

  SECTION: I1         

  
INSTRUMENTATION, CONTROL AND 
DATA CABLES 

        

            

  

Allow for all the costs and expenses in 
connection with the design, manufacture, 
routine testing, factory acceptance testing 
(if indicated), supply, delivery, offloading 
and storage of the following materials and 
equipment: 

        

            

  

Cu/PVC Insulated/PVC Bedded/SWA/PVC 
Sheathed 600/1000V multicore control cables 
with stranded conductors. Cable fixed to cable 
tray or drawn into sleeves 

        

            

I1.1 2.5mm² x 4 core m 500.00     

            

I1.2 2.5mm² x 7 core m    Rate only 

           

I1.3 Ethernet Cu Cables m 100.00    

           

  
Cable terminations for multicore control cable 
complete, including gland shroud, lugs, 
number tags, etc and connection. 

       

           

I1.4 2.5mm² x 4 core m 100.00    

           

I1.5 2.5mm² x 7 core m    Rate only 

           

I1.6 Ethernet Cu Cables m 40.00    

           

  
Extra low voltage instrumentation cable fixed 
to cable tray or drawn into sleeves 

       

            

I1.7 1.5mm² 1-pair m 300.00     

            

I1.8 1.5mm² 2-pair m 200.00     

           

I1.9 1.5mm² 1-triad m    Rate only 

            

I1.10 1.5mm² 2-triad m    Rate only 

  
Terminations for Extra low voltage 
instrumentation cable  

       

           

I1.11 1.5mm² 1-pair m 100.00     
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Item 
No 

Short Description Unit Quantity Rate 
 

Amount 
  

I1.12 1.5mm² 2-pair m 50.00     

            

            

I1.13 1.5mm² 1-triad m    Rate only 

           

I1.14 1.5mm² 2-triad m    Rate only 

           

  
Allow for all costs and expenses in 
connection with the Site installation of the 
following: 

        

           

  

Cu/PVC Insulated/PVC Bedded/SWA/PVC 
Sheathed 600/1000V multicore control cables 
with stranded conductors. Cable fixed to cable 
tray, drawn into sleeves or laid into trenches. 

        

           

I1.15 2.5mm² x 4 core m 500.00     

            

I1.16 2.5mm² x 7 core m    Rate only 

            

I1.17 Ethernet Cu Cables m 100.00     

            

  
Cable terminations for multicore control cable 
complete, including gland shroud, lugs, 
number tags, etc and connection. 

        

            

I1.18 2.5mm² x 4 core m 100.00     

            

I1.19 2.5mm² x 7 core m    Rate only 

            

I1.20 Ethernet Cu Cables m 40.00     

            

  
Extra low voltage instrumentation cable fixed 
to cable tray, drawn into sleeves or power 
skirting.  

        

            

I1.21 1.5mm² 1-pair m 300.00     

            

I1.22 1.5mm² 2-pair m 200.00     

           

I1.23 1.5mm² 1-triad m    Rate only 

            

I1.24 1.5mm² 2-triad m    Rate only 

  
Terminations for Extra low voltage 
instrumentation cable  

        

           

I1.25 1.5mm² 1-pair m 100.00     

            

I1.26 1.5mm² 2-pair m 50.00     
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I1.27 1.5mm² 1-triad m    
 Rate only  

I1.28 1.5mm² 2-triad m     Rate only  

            

I1.29 
Allow for all costs and expenses in connection 
with the Site Delivery of items in this section 

Sum 1.00     

            

  Spares:          

            

I1.30 
Allow for all OEM's recommended spares for 
items in Section I.1 

Sum 1.00     

            

I1.31 

All other items not included above, but 
which are nevertheless necessary to meet 
the Specification and/or required for the 
proper, safe and effective operation of the 
plant (Specify) 

Sum 1.00     

            

  ………………………………………………..         

            

  ………………………………………………..         

           

  
 TOTAL SECTION I1: 
 Carried to Summary 

      R  
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No 

Short Description Unit Qty Rate 
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  SECTION: I2         

  LOCAL CONTROL CONSOLE PANEL        

           

  

Caisson Gate Programmable Logic 
Controller Local Control Panel LCC-
CAISSON complete with hardware, 
software and programming. Factory 
acceptance testing for two persons 
included 

       

           

I2.1 Supply Sum 1.00     

            

I2.2 Install Sum 1.00     

            

I2.3 Programming Sum 1.00     

            

I2.4 Testing and Commissioning Sum 1.00     

            

I2.5 
Allow for all costs and expenses in 
connection with the Site Delivery of items 
in this section 

Sum 1.00     

            

  Spares:         

            

I2.6 
Allow for all OEM's recommended spares for 
items in Section I.2 

Sum 1.00     

            

I2.7 
PLC Power Supply (Contractor to advise 
minimum recommended spares based on 
configuration and equipment offered) 

No 1.00     

            

I2.8 
PLC CPU (Contractor to advise minimum 
recommended spares based on configuration 
and equipment offered) 

No 1.00     

            

I2.9 
PLC I/O Modules (Contractor to advise 
minimum recommended spares based on 
configuration and equipment offered) 

No 1.00     

            

I2.10 240VAC/24VDC Power supply No 1.00     

           

I2.11 

All other items not included above, but which 
are nevertheless necessary to meet the 
Specification and/or required for the proper, 
safe and effective operation of the plant 
(Specify) 

Sum 1.00     

  
 TOTAL SECTION I2: 
 Carried to Summary 

      R  
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Item 
No 

Short Description Unit Qty Rate 
 

Amount 
  

            

  SECTION: I3         

  TELEMETRY         
          
Radio Propagation Study         

         

I3.1 Study Report 
Prov 
Sum 

1.00     
 

          

I3.2 Percentage adjustment on Item I3.1 for 
Contractor's design, sourcing quotes, 
procurement, superintendence, management 
and for overheads, mark-up and profit 
(expressed as a percentage of the provisional 
sum amount) 

%      

 
           
Wireless Ethernet          
          

I3.3 Supply  Sum 2.00      
          

I3.4 Install Sum 2.00      
          

I3.5 Testing and Commissioning Sum 2.00      
          

I3.6 Allow for all costs and expenses in 
connection with the Site Delivery of items 
in this section 

Sum 1.00     

 
           
Spares:           
          

I3.7 
Allow for all OEM's recommended spares for 
items in Section I.3 

Sum 1.00     
 

         

I3.8 All other items not included above, but which 
are nevertheless necessary to meet the 
Specification and/or required for the proper, 
safe and effective operation of the plant 
(Specify) 

Sum 1.00     

            

 
  

         

  
 TOTAL SECTION I3: 
 Carried to Summary 

      R  
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No 

Short Description Unit Qty Rate 
 

Amount 
  

            

  SECTION: I4         

  SCADA        

           

  SCADA HARDWARE        

            
SCADA Operator all-in-one computer 
(workstation) complete with all 
accessories  

        

 
          

I4.1 Supply No 2.00      
          

I4.2 Install No 2.00      
           
SCADA OPC Server, rack mounted hot 
standby configuration complete with all 
accessories  

        

 
          

I4.3 Supply No 1.00      
          

I4.4 Install No 1.00      
           
Historian & SQL Database File Server, 
rack mounted hot standby configuration 
complete with all accessories  

        

 
          

I4.5 Supply No 1.00      
          

I4.6 Install No 1.00      
           
Supervisory Network Ethernet Switch 
complete 

        
 

          

I4.7 Supply No 1.00      
          

I4.8 Install No 1.00      
           
Data Control Ethernet Switch Complete          
          

I4.9 Supply No 1.00      
          

I4.10 Install No 1.00      
           
SCADA computer UPS          
          

I4.11 Supply No 1.00      
          

I4.12 Install No 1.00     
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Item 
No 

Short Description Unit Quantity Rate 
 

Amount 
  

  SCADA printer         

            

I4.13 Supply No 1.00      
          

I4.14 Install No 1.00      
           
VPN Router for remote monitoring and 
control 

        
 

          

I4.15 Supply and Configure No 1.00      
          

I4.16 Install No 1.00      
           
Industrial Rugged Tablet          
          

I4.17 Supply and Configure No 1.00      
          

I4.18 Install No 1.00      
           
WiFi Access Point          
          

I4.19 Supply Sum 1.00      
          

I4.20 Install Sum 1.00      
          

I4.21 Other network accessories, switches, 
routers etc. necessary for a complete 
SCADA system 

Sum 1.00     

 
           
New Dock Master Office Workstation 
furniture  

        
 

          

I4.22 Supply Sum 1.00      
          

I4.23 Install Sum 1.00      
           
SCADA SOFTWARE LICENCE          
          

I4.24 Adroit SCADA Intelligence (ASI) Licence - 
150 pt 

Sum 1.00     
 

          

I4.25 SCADA Smart UI Server + 2 Clients licence 
- 1500 pts 

Sum 1.00     
 

          

I4.26 Secure Mobile Gateway (5x client bundle) Sum 1.00     
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  SCADA DEVELOPMENT          
          

I4.27 Mimics Configuration  Sum 1.00      
          

I4.28 
 

I4.29 

Mimics Configuration and setup to rugged 
tablet 
Alarms and Events Configuration 

No 
 

Sum 

1.00 
 

1.00 

  
  

  
  

 
          

I4.30 ASI Configuration, Reporting and dashboard 
development 

Sum 1.00     
 

          

I4.31 Data logging and trends display 
configuration 

Sum 1.00     
 

          

I4.32 Configuring maintenance schedules, logging 
and allowance for integration into the 
Employer's asset management system (data 
base) 

Sum 1.00     

 
          

I4.33 Historian data analytics for preventative 
maintenance 

Sum 1.00     
 

          

I4.34 SCADA security (firewall and anti-virus) Sum 1.00      
          

I4.35 Involvement of Adroit OEM for consultation, 
specification of architecture and 
commissioning assistance 

Sum 1.00     

 
          

I4.36 All other software programming and 
configuration required for complete and 
secure SCADA system 

Sum 1.00     

 
          

I4.37 Allow for all costs and expenses in 
connection with the Site Delivery of 
items in this section 

Sum 1.00     

 
           
Spares:           
          

I4.38 Allow for all OEM's recommended spares 
for items in Section I.4 

Sum 1.00     
 

          

I4.39 Spare Managed Ethernet Switch No 1.00      
          

I4.40 Spare UPS No 1.00     

I4.41 All other items not included above, but 
which are nevertheless necessary to meet 
the Specification and/or required for the 
proper, safe and effective operation of the 
plant (Specify) 

Sum 1.00     

           

      

  
 TOTAL SECTION I4: 
 Carried to Summary 

      R  
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No 

Description Unit Qty Rate 
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  SECTION: I5         

  INSTRUMENTATION         

            

  

Allow for all the costs and expenses in 
connection with the design, manufacture, 
painting, supplying, delivery, offloading 
and storage of the following materials and 
equipment: 

        

            

  Referred to as "Supply" in this schedule         

  

Allow for all costs and expenses in 
connection with the Site installation: 
Scope of Work (excluding pre-
commissioning) for the following: 

        

            

  Referred to as "Install" in this schedule         

            

  

Pressure Transmitter   (Scuttle tanks air 
valves lines) complete including sensors, 
transmitters, mounting materials, isolation 
valve and stands as required. 

        

            

I5.1 Supply No 3.00     

            

I5.2 Install No 3.00     

            

  

Pressure Guage   (Main incoming air lines) 
complete including sensors, transmitters, 
mounting materials, isolation valve and 
stands as required. 

        

            

I5.3 Supply No 2.00     

            

I5.4 Install No 2.00     

            

  

Hydrostatic Level Transmitter  (Scuttle 
Tanks) complete including sensors, 
transmitters, mounting materials and 
stands as required. 

        

            

I5.5 Supply No 3.00     

            

I5.6 Install No 3.00     
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Amount 
  

 

Level Float Switches  (Actuated valves 
catchment areas) complete including 
sensors, transmitters, mounting materials 
and stands as required. 

        

 
          

I5.7 Supply No 6.00      
          

I5.8 Install No 6.00      
           
           
Oxygen Meter  (Dry air spaces) complete 
including sensors, transmitters, mounting 
materials and stands as required. 

        

 
          

I5.9 Supply No 8.00      
          

I5.10 Install No 8.00      
           

Level Float Switch  (Scuttle Tanks) 
complete including mounting materials. 

        
 

          

I5.11 Supply No 3.00      
          

I5.12 Install No 3.00      
          

I5.13 Smoke and Heat Detection design and 
drawings 

Sum 1.00     
 

          

I5.14 Design and drawings up to the predetermined 
value of R500 000.00 

Prov 
Sum 

1.00   R500 000.00 
 

          

I5.15 Percentage adjustment on Item I5.14 for 
Contractor's design, sourcing quotes, 
procurement, superintendence, management 
and for overheads, mark-up and profit 
(expressed as a percentage of the provisional 
sum amount) 

%      

 
           

Smoke and Heat Detection Vendor 
Packages Unit Complete including 
mounting materials. 

        

 
          

I5.16 Supply Sum 1.00      
          

I5.17 Install Sum 1.00     

  
  
  

        

  
Beacon and Sounder Complete including 
mounting materials. 
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Item 
No 

Short Description Unit Quantity Rate 
 

Amount 
  

I5.18 Supply Sum 9.00     

            

I5.19 Install Sum 1.00     

            

  Spares:          

            

I5.20 
Allow for all OEM's recommended spares for 
items in Section I.5 

Sum 1.00     

            

I5.21 Spare Pressure Transmitter No 1.00     

           

I5.22 
Spare Hydrostatic Level Transmitter with 
Sensor 

No 1.00     

            

I5.23 
Spare Ultrasonic Level Transmitter with 
Sensor 

No 1.00     

            

I5.24 Spare Oxygen Meter No 1.00     

            

I5.25 Spare Level Float Switch No 1.00     

            

I5.26 

All other items not included above, but which 
are nevertheless necessary to meet the 
Specification and/or required for the proper, 
safe and effective operation of the plant 
(Specify) 

Sum 1.00     

            

  ………………………………………………..         

            

  ………………………………………………..         

            

            

  
 TOTAL SECTION I5: 
 Carried to Summary 

      R  
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  SECTION: S1        

  CAISSON GATE STRUCTURAL  
 

     

    
 

     

  Allow for all the costs and expenses in 
connection with the design, 
manufacture, routine testing, factory 
acceptance testing (if indicated), 
supply, delivery, offloading and storage 
of the following materials and 
equipment (Refer to C3 Annexure A 
Naval Architecture Specifications and 
Drawings 507343-0000-DRG-SS-101 to 
113): 

 

 

    

    
 

     

  Water Ballast tank        

           

S1.1 16mm Shell Plate t 85.98     

  
 

       

S1.2 12mm Web Plates t 36.01     

           

S1.3 200x20mm Flatbar ring flanges t 0.81     

           

S1.4 12mm End Frames t 9.77     

           

S1.5 25mm Keel Plates t 48.83     

           

S1.6 150x90x12 Angles t 20.00     

           

S1.7 125x75x12 Angles t 9.56     

           

S1.8 25mm Side Plates on Keel Feet m2 18.60     

           

S1.9 20mm Plate on the Keel Feet m2 59.70     

           

S1.10 20mm 130mm Flat bar rings Flanges t 1.88     

           

  Air Compartment        

           

S1.11 16mm Plate  t 34.42     

           

S1.12 12mm Plate t 44.22     

           

S1.13 12mm internal Bulkheads t 40.83     

           

S1.14 12mm Flatbar Flanges t 6.13     

           

S1.15 16mm 200x16 Flatbar t 4.71     

           

S1.16 12mm Plate 
 
 
  

t 

4.56 
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S1.17 12mm Frame Web Plate t 24.54      
         

S1.18 12mm Breasthook Frame Webbs t 3.05      
         

S1.19 25mm  keel Plates t 4.20      
         

S1.20 150x90x12 Angles t 11.49      
         

S1.21 150x90x12 Angles t 11.49      
         

S1.22 150x90x10 t 4.54      
         

S1.23 125x75x12  t 7.84     

           

  Road Deck        

           

S1.24 16mm Plate Roaddeck shown inverted t 53.48      
         

S1.25 12mm Plate under roaddeck t 1.11      
         

S1.26 125x75x10 Deck Angles t 4.37      
         

S1.27 80x10 Flatbar Ring Flanges t 0.32      
         

S1.28 16mm Deck Plate on Road Overhang t 2.35      
         

S1.29 16mm Deck Plate on Road Overhang t 2.35      
         

S1.30 12mm Plate relating to the end section of 
the road 

t 
1.46 

    

 
         

S1.31 10mm Made up tee Sections under 
exteded deck 

t 
0.16 

    

 
          
Swedge Bulkheads         
         

S1.32 12mm Bulkhead Plate t 64.80      
         

S1.33 200x12 Flatbar Flanges t 3.01      
         

S1.34 12mm Plate Frames t 6.54      
         

S1.35 12mm Brackets t 2.79      
         

S1.36 150x90x15 Angles t 5.21      
         

S1.37 150x90x12 Angles 4164KG t 4.16      
         

S1.38 150x90x10 Angles t 20.12      
          
End Plates         
         

S1.39 150x12mm Face Flats t 0.47      
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S1.40 
  

12mm Web Frames 
  

t 
  1.13 

  
  

  
  

S1.41 12mm Wing Plates t 6.70     

           

S1.42 12mm Shell Plate of End Column t 17.90     

           

S1.43 25mm Keel Plating t 10.72     

           

S1.44 16mm Horizontal plates in keel t 2.75     

           

S1.45 20mm Seal Backing Plate t 0.60     
           

         
 

S1.46 End of Column Frame t 2.23   
 

         
 

S1.47 150x12 Flat Bar rings Flanges t 1.05   
 

         
 

S1.48 150x90x10 Angles t 3.06   
 

         
 

S1.49 12mm Side shell Plates t 0.93   
 

         
 

  Installation of Structural Steelwork      
 

         
 

  Installation 
 

   
 

         
 

  Spares:          

            

S1.50 Allow for all OEM's recommended spares 
for items in Section S.1 

   
 Sum       1.00      

    

     
  

  
    

S1.51 All other items not included above, but 
which are nevertheless necessary to meet 
the Specification and/or required for the 
proper, safe and effective operation of the 
plant (Specify) 

 
 
 
 Sum 

 
 

1.00 

 
  

            

  ……………………………………………….         

            

  ……………………………………………….         

  Other items: Sum  1.00      

            

S1.52 ……………………………………………….         

            

S1.53 ……………………………………………….         

            

            

            

            

  
 TOTAL SECTION S1: 
 Carried to Summary 

      R  



 

Transnet National Ports Authority 

Tender Number: TNPA/2023/07/0011/34733/RFP 
Description of the Works: Replacement of Sturrock Dry Dock (SDD) Inner Caisson Gate at the Port of Cape 

Town for a period of 24 months 
 

 

NEC3 CONTRACT Part C2: Pricing Data 
FORM: PRO-FAT-0222 Rev04 Page 43 of 50 Part C2.1: Pricing Instructions ECC Option B 

 

Item 
No 

Description Unit Qty Rate 
 

Amount 
  

            

  SECTION: S2         

  CAISSON GATE MECHANICAL AND 
STRUCTURAL FITTINGS 

 
      

    
 

      

  CAISSON PIPING 

 
      

    
 

       

  Medium Pressure Pipelines 
 

      

    
 

      

  Allow for all the costs and expenses 
in connection with the design, 
manufacture, painting, testing and 
supplying of the following materials 
and equipment (Refer to Drawings 
507343-0000-SS-DRG-109 and 
specifications C3 Annexure A: Naval 
Architecture Specification): 

 
      

    
 

      

  Supply and delivery of PN10 piping of 
the following lengths: 

         

            

S2.1 N.B. 300 mm (w.t.=10.31mm) MS Sched 
40  

m 86.80     

      
 

    

S2.2 N.B. 250 mm (w.t.=12.7mm) MS Sched 
80                

m 22.20     

      
 

    

S2.3 N.B.150 mm (w.t.=10,97mm) 316 SS 
Sched 80              

m 39.60     

      
 

    

S2.4 N.B.80 mm (w.t.= 7,62mm) 316 SS 
Sched 40          

m 42.60     

      
 

    

S2.5 N.B.65 mm (w.t.=7,01mm) 316 SS 
Sched 40 

m 41.50     

      
 

    

  
Extra over items for supplying, fitting, 
welding and testing of stainless steel 
specials complete with PN10 
compression couplings:    

    

           

  90° elbows:   
 

    

  
 

  
 

    

S2.6 65 mm dia No 5.00     

  
 

  
 

    

S2.7 80 mm dia No 4.00     

  
 

  
 

    

S2.8 150 mm dia No 6.00     
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Item 
No 

Short Description Unit Quantity Rate 
 

Amount 
  

S2.9 250 mm dia  No 6.00     

  
 

  
 

    

            

S2.10 300 mm dia  No 22.00     

  
 

  
 

    

  45° elbows:   
 

    

  
 

  
 

    

S2.11 65 mm dia No 5.00     

  
 

  
 

    

S2.12 80 mm dia No 24.00     

  
 

  
 

    

S2.13 150 mm dia No 4.00     

  
 

  
 

    

S2.14 
250 mm dia 

No 0.00     

  
 

  
 

    

S2.15 
300 mm dia (w.t. 10.31 mm) 

No 24.00     

  
 

  
 

    

  Reducers:   
 

    

  
 

  
 

    

S2.16 450 mm dia x 250 mm dia No 12.00     

  
 

  
 

    

S2.17 150 mm dia x 80 mm dia No 12.00     

      
 

    

  End caps (for Maintenance):   
 

    

      
 

    

S2.18 250 mm dia No 2.00     

      
 

    

  

Extra over items for supplying, fitting, 
welding and testing of flanged gate 
valves (Class 10):    

    

           

S2.19 75 mm dia 316 SS Body and blade No 2.00     

  
 

  
 

    

  

Extra over items for supplying, fitting, 
welding and testing of pressure 
regulating valves (Class 10):    

    

           

S2.20 75 mm dia, 316 SS No 2.00     

      
 

    

  Extra over items for supplying, fitting, 
welding and testing of pressure relief 
valves (Class 10):    

    

           

S2.21 75 mm dia, 316 SS No 2.00     
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  Extra over items for supplying, fitting, 
welding and testing of compressed air 
actuated ball valves (Class 10):    

    

      

S2.22 150 mm dia;  316 SS body and disc, with 
Electrical actuator 

No 4.00     

     
 

    
  Extra over items for supplying, fitting, 

welding and testing of sea water 
actuated gate valves (Class 10):    

     

            

S2.23 250 mm dia; 316 SS body and blade; 
304 SS spindle, with Electrical actuator 

No 6.00     

      
 

     

      
 

     

  Extra over items for supplying, fitting, 
welding and testing of diaphragm 
valves (Class 10):    

     

            

S2.24 65 mm dia; 316 SS No 3.00     

  
 

  
 

     

  ACCESS, HANDRAILS AND 
STAIRWAYS: 

  
 

     

  
 

  
 

     

S2.25 Installation of all Access Walkways, 
Platforms, Ladders and Handrailings 
complete with Fasteners and 
Accessories applicable (refer to C3 
Annexure A Naval Architecture 
Specification): 

Sum          1.00      

  
 

  
 

     

  Handrailing Type 1 along side (507343-
0000-DRG-SS-109-1) and Handrailing 
Type 2 to protect DB Board and control 
station (507343-0000-DRG-SS-109-1) 

  
 

     

S2.26 NB 800 Pipe (wt 7.62mm) m 138.92     

  
 

  
 

    

S2.27 NB 32 Pipe (wt 3.56mm) m 101.26     

  
 

  
 

    

S2.28 NB 25 Pipe (wt 3.4mm) m 100.50     

  
 

  
 

    

S2.29 100x6 FB m 95.82     

  
 

  
 

    

S2.30 65x16 FB m 74.20     

  
 

  
 

    

S2.31 Access Ladder (Drawing 507343-0000-
DRG-SS-101-8) 

m 20.76     

  
 

  
 

    

S2.32 GRP staircase and handrails to be 
attached to steel structure including 
bolts, fasterners and connection plates 
(Drawing 507343-0000-DRG-SS-109-1) 

Sum          1.00     
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S2.33 Road deck hatch as per drawing 507343-

0000-DRG-SS-106 mounted to steel 
structure including bolts, fasteners, rungs 
and connection plate(s) 

 
 
 

No 

 
 
 

2.00 

    

  
 

  
 

    

  Installation of all Access Walkways, 
Platforms, Ladders and Handrailings 
complete with Fasteners and 
Accessories 

% 
 

    

  
 

  
 

    

  
 

  
 

    

  BALLASTING:   
 

    

  
 

  
 

    

  Mixing, supply and delivery of 
concrete solid ballast of 2600 kg/m3 
density. As per specifications C3 
Annexure A: Naval Architecture 
Specification 

  
 

    

      
 

    

S2.34 Solid Concrete Ballast t 500.00     

      
 

    

  Extra over the pouring of Solid Ballast   
 

    

S2.35 at Synchrolift t 200.00     

      
 

    

S2.36 in Sturrock t 130.00     

      
 

    

S2.37 in Sturrock t 70.00     

      
 

    

S2.38 Pump site establishment h 55.00     

      
 

    

S2.39 Pump Washout h 55.00     

      
 

    

  COATINGS AND PAINTING   
 

    

      
 

    

 
S2.40 Blasting, priming and painting as per 

specifications C3 Annexure A: Naval 
Architecture Specification for steel 
corrosion protection, including quality 
control measures.  

 
m2 

 
12054.00 

    

  
 

  
 

    

  
 

  
 

    

  ASPHALT BASE AND SURFACING   
 

    

  
 

  
 

    

S2.41 Tack coat (30% stable-grade emulsion) m2 600.00     

  
 

  
 

    

  Asphalt:   
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S2.42 Waterproofing layer : continuously 

graded fine asphalt (10 mm NMPS), 
using 50/70 penetration grade binder (30 
mm nominal compacted layer thickness), 
including 1% hydrated lime (active filler) 
1% hydrated lime (active filler) 

 
m2 

 
300.00 

    

 
 

  
 

    

 
S2.43  

Surfacing layer : continuously graded fine 
asphalt (10 mm NMPS), using 50/70 
penetration grade binder (30 mm nominal 
compacted layer thickness), including 1% 
hydrated lime (active filler) 

 
m2 

 
300.00 

    

 
 

  
 

    

 
S2.44 

Adhesive / primer product (abe 
bitu.®prime or similar approved) applied 
as a sealing / bonding layer 

 
litre 

 
210.00 

    

 
 

  
 

    

 
S2.45 

Homogeneous polymer modified binder 
(SC-E2) applied as a sealing / bonding 
layer 

 
litre 

 
180.00 

    

 
 

  
 

    

 
 

  
 

    

 
MISCELLANEOUS ITEMS:   

 
    

 
 

  
 

    

 
Ventilation:   

 
    

 
 

  
 

    

 
 
 

S2.46 
Axial flow fans and motors as per 
specification, with flexible collars, spring 
mounting feet and support frame with 
associated mounting bolts. The fan unit 
price must include for the corrosion 
protection coating as specified. Details of 
offer to be completed in the data sheets 
with suppoting literature attached 

 
 
 
 
 

No 

 
 
 
 
 

8.00 

    

 
 

  
 

    

 Extra over items for supplying, fitting, 
welding and testing of strainer 
grating: 

  
 

    

     
 

    

S2.47 40x8 mm flat bar grating (5.5 m each for 
6 gratings)  m 

 
       33.00 

    

 
    

 
    

S2.48 40x12 mm flat bar grating (0.2 m each for 
6 gratings) m 

 
      1.20 

    

 Extra over items for supplying, fitting, 
welding and testing of grating for 
permanent ballast tank filling trunk: 

  
 

    

     
 

    

S2.49 30x4.5 MENTIS RS40 grating for 0.36 
m2 area each for 2 gratings    No 

 
      2.00 
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Item 
No 

Short Description Unit Quantity Rate 
 

Amount 
  

      
 

    

  Bollards And Fenders:   
 

    

      
 

    

S2.50 Bollards as per Type DN250 per ISO 
3913_1977(en) drawing 507343-000-
DRG-SS-110 welded to steel structure 

No 6.00     

      
 

    

S2.51 Panama Type Fairleaders as per drawing 
507343-000-DRG-SS-110 welded to 
steel structure 

No 4.00     

      
 

    

S2.52 Rubber DC Fenders per 350x350x5000 
mm (186 total length 93 m per side) with 
cross section as per 507343-000-DRG-
SS-110 including M30 Bolts and washers 
grade SS316 

No 23.00     

      
 

    

S2.53 Rubber Seal Fender as per 
200x200x5000 mm Solid Block Fender 
(76m in total length) for installation along 
either side of keel of caisson with cross 
section as per Detail on Dwg 507343-
0000-DRG-SS-102 

No 30.00     

      
 

    

S2.54 Fender Shipping Cost - Cape Town Sum        1.00     

      
 

    

      
 

    

  Greenheart/Azobe/Ekki Timber on Keel 
as per Keel Drawing 507343-000-DRG-
SS-102:  

  
 

    

S2.55 Four strips of 160x160 mm  (76 long 
each, 304 m in total) 

m3 8.00     

S2.56 One strip of 870x250mm (made up of 4x 
250x250) 76 m long 

m3 19.00     

      
 

    

S2.57 Wood Shipping Cost Sum 1.00     

      
 

    

  Special Tools         

            

S2.58 All special tools required for maintenance 
and repairs applicable to all equipment 
under this section, complete with storage 
cabinet/housing 

Sum          1.00 

    

      
 

    

  Allow for all costs and expenses in 
connection with the Site installation 
and Pre-commissioning Tests of the 
following:- 

    

    

            

  All materials and equipment summarized 
in Section S complete Sum         1.00   
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Spares: 
  

    
    

S2.59 Allow for all OEM's recommended spares 
for items in Section S.2 Sum 1.00 

    

            

S2.60 Spare Axial Fans No 1.00     

            

S2.61 Spare Valves and Actuators   Sum 1.00     

            

  Supply and Installation of Sacrificial 
Zinc Aluminum Anodes as per Anode 
Plan (Refer to Drawing 507343-000-
DRG-SS-113 and specifications C3 
Annexure A: Naval Architecture 
Specification) inclusive of 50mm x 6 
mm galvanised steel mounting straps 
welded to the caisson with anodes 
mounted bolt on: 

    

    

            

  
 S2.62 

BN4 Bullnose 450x100x50 19.6kg 14kg 
5.6kg 56 784kg No 56.00 

    

            

 S2.63 BN5 Bullnose 620x100x60 No 16.00     

            

 S2.64 BN3 Bullnose 440x100x40 No 240.00     

            

 S2.65 BN5 Bullnose 620x100x60 No 70.00     

            

  Other:-         

            

S2.66 All other items not included above but 
which are nevertheless necessary to 
meet the Scope of Work and/or are 
required for the proper, safe and effective 
operation of the plant (Specify) 

Sum 1.00 

    

      
 

    

     
 

    

     
 

    

     
 

    

     
 

    

     
 

    

  

 TOTAL SECTION S2: 
 Carried to Summary 

     R 
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ITEM DESCRIPTION 
 

AMOUNT  

  
TRANSNET CAISSON GATE   

  ELECTRICAL AND ELECTRONIC WORKS    

      

SECTION: A PRELIMINARY & GENERAL   

      

SECTION: B SUNDRIES   

      

SECTION: E1 CAISSON GATE ELECTRICAL   

      

SECTION: E2 LV CABLES   

      

SECTION: E3 CABLE SUPPORTS   

      

SECTION: I1 INSTRUMENTATION, CONTROL AND DATA CABLES   

      

SECTION: I2 LOCAL CONTROL CONSOLE PANEL   

      

SECTION: I3 TELEMETRY   

      

SECTION: I4 SCADA   

      

SECTION: I5 INSTRUMENTATION   

      

SECTION: C1 CIVIL WORKS   

      

 SECTION: S1  CAISSON GATE STRUCTURAL    

      

SECTION: S2 CAISSON GATE MECHANICAL AND STRUCTURAL FITTINGS   

      

TOTAL OF PRICED ITEMS TO BE CARRIED TO FORM OF OFFER R  
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PART C3:  SCOPE OF WORK 

 

Document 
reference 

Title No of 
page 

 This cover page 1 

C3.1 Employer’s Works Information 39 

C3.2 Annexures 7 

   

   

   

   

   

   

   

   

 Total number of pages 47 
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SECTION 1 

1. Description of the works 

1.1. Executive overview 

The Sturrock dry dock, situated towards the South Eastern end of the Port, is one of the two graving 

type dry docks in the Port of Cape Town and is used for the repair and maintenance of marine vessels. 

It is essentially a narrow basin with one end open to the sea. During docking, a vessel is manoeuvered 

into the basin and the open end closed off by means of a caisson gate. The basin is then dewatered 

such that the vessel rests on the dry dock floor for repairs to commence. 

Sturrock dry dock employs two such gates, one an inner floating gravity type and the other an outer 

sliding type, both of these have been in operation from the 1940’s when first commissioned by HM 

Dockyards. A recent condition assessment has concluded that the inner floating caisson gate has 

reached its end of life and further recommended to the Port of Cape Town that it should be replaced. 

The chief new items to be provided by the Contractor in terms of this Contract are the fabrication and 

assembly of the caisson steelwork, pipework, valves, local control centre and small power and lighting. 

The Contract scope includes the design, supply, fabrication, construction, installation, commissioning 

and documentation of new structural steel, mechanical, electrical, control & instrumentation equipment 

and civil and structural works, all pertaining to the operation of the caisson and associated dry dock. 

This section, Works Information specifies the general items but does not specify the details of the 

structural steel, mechanical equipment, electrical equipment, electronic equipment and building work 

as these are specified in Annexures of the document, specifications, drawings and in the Design 

Report. 

The works that the Contractor is to perform involve the design (of EC&I scope only), supply, delivery, 

installation, testing, commissioning and upholding during the Trial Operation Period and the Defects 

Correction Period of the following new items: 

• One new floating caisson at SDD including steel fabrication, welding, assembly, coatings, painting 

and testing 

• Pipework and pipe supports for water and air in/out of the caisson 

• Valves, including Electrically actuated valves 

• Corrosion protection 

• Ventilation system for caisson 

• Asphalt road deck 

• Field instrumentation 
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• Local Control Centre (LCC) for caisson 

• Distribution boards for caisson. 

• LV cabling and support systems. 

• PLC and HMI  

• Wireless Ethernet network 

• SCADA system; hardware and software 

• UPS supply to PLCs, HMI, SCADA and instruments 

• Smoke detection system 

• Control System 

• QCPs and Witness testing of all new equipment 

• SCADA, PLCs and programming 

• Small power and lighting 

• Caisson Groove Rehabilitation 

• The O&M Manual 

• Training 

The contractual conditions place restrictions on where and how long each dock may be out of action 

for manufacture and installation. The Contractor plans work accordingly. 

The kW ratings referred to where equipment is mentioned in the specifications are the approximate 

motor power ratings for the units. The numbers do not specify the power requirements of the new 

equipment to be provided by the Contractor. The Contractor sizes and selects new equipment in 

accordance with the specified requirements.  It is expected that the new equipment size might differ 

from the existing sizes and ratings.  

The site conditions are described elsewhere. 

The highest ambient temperature is not expected to fall below minus five (-5) or exceed forty 

(40) degrees Centigrade and the Contractor’s design is done on this basis; i.e. the Contractor’s 

installation is capable of operating continuously at all ambient temperatures between minus 5 and 

plus 40 degrees Celsius. 
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1.2. Employer’s objectives  

The Employer’s Project/Contract objectives are: 

a) To complete the whole of the works within a period of 24 months , commencing from the date 

of site access. 

b) To execute the works to high quality and in a safe manner, complying with the OHSAct and 

its applicable regulations and standards (OHS Act, NEMA, SANS Codes, SAMSA, 

Classification Society etc.). 

c) To fabricate the caisson gate in accordance to the specifications and design supplied.  

d) Rehabilitate the caisson Groove as per approved repair methodology.  

It is a condition of tender that the Tenderer shall have carried out a full and detailed inspection of all 

tender documents and shall have inspected the site, prior to the submission of a tender for the project. 

By such an inspection, the Tenderer shall be deemed to be fully informed as to the objectives, 

specifications, nature and degree of complexity of the project, the constructional problems related 

thereto, and the conditions under which the work is to be carried out, the means of access to the site 

and generally of all matters which may influence his tender. The Tenderer shall also be aware of the 

interface of the construction works with Dock Operations and make sufficient allowance in his tender. 

No claim of any nature whatsoever will be considered after the submission of tenders due to the failure 

on the part of the Tenderer to fulfil this obligation. 

1.3. Interpretation and terminology 

The following abbreviations are used in this Works Information: 
 

Table 1: Abbreviations used in Works Information 

Abbreviation Meaning given to the abbreviation 

ABS Acrylonitrile Butadiene Styrene 

AFC Approved for Construction 

AIA Authorised Inspection Authority 

BBBEE Broad Based Black Economic Empowerment 

BOQ Bill of Quantities 

CAPEX Capital Expenditure 

CD Compact Disc 

CDR Contractor Documentation Register 

CDS Contractor Documentation Schedule 

CEMP Construction Environmental Management Plan 

CIRP Contractor’s Industrial Relations Practitioner 
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CM Construction Manager 

COG Centres of Gravity 

CRL Contractor Review Label 

CSHEO Contractor’s Safety, Health and Environmental 
Officer 

DB Distribution Board 

DTI Department of Trade and Industry 

DWG Drawings 

EC&I Electrical, Control and Instrumentation 

EO Environmental Officer 

FAT Factory Acceptance Test 

FDS Functional Design Specification 

FEA Finite Element Analysis 

FEL Front-end loading 

GRP Glass Reinforced Plastic 

HAW Hazard Assessment Workshop 

HAZOP Hazard and Operability Study 

HDPE High-density polyethylene 

HMI  Human Machine Interface 

HSSP Health and Safety Surveillance Plan 

ID Inner Diameter 

IIoT Industrial Internet of Things 

INC Independent Nominated Consultant 

IP Industrial Participation 

IPO Industrial Participation Obligation 

IPP Industrial Participation Policy 

IPS Industrial Participation Secretariat 

IR Industrial Relations 

IRCC Industrial Relations Co-ordinating Committee 

JSA Job Safety Analysis 

LCC Local Control Console 

LED Light Emitting Diode 

LV Low Voltage 

MCA Multi Criteria Analysis 

MHWS Mean High Water Springs 

MSL Mean Sea Level 

NAT Network Address Translator 
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Native Original electronic file format of documentation 

NB Nominal Bore 

NEMA National Environmental Management Act 

O&M Operational and Maintenance 

OD Outer Diameter 

OPEX Operational Expenditure 

OSHA Occupational Safety and Health Act 

P&ID Piping and Instrumentation Diagram 

PC Personal Computer 

PES Project Environmental Specifications 

PHA Preliminary Hazard Assessment 

PIRM Project Industrial Relations Manager 

PIRPMP Project Industrial Relations Policy and Management 
Plan 

PLA Project Labour Agreements 

PLC Programmable Logic Controllers 

PoE Power-Over-Ethernet 

ProgEM Programme Environmental Manager 

ProjEM Project Environmental Manager 

PSIRM Project Site Industrial Relations Manager 

PSPM Project Safety Program Manager 

PSSM Project Site Safety Manager 

PTW Permit To Work 

PVC Polyvinyl Chloride 

QA Quality Assurance 

R&D Research and Development 

REP Report 

SANS South African National Standards 

SANS South African National Standards 

SASRIA South African Special Risks Insurance Association 

SCADA Supervisory Control and Data Acquisition 

SDD Sturrock Dry Dock 

SES Standard Environmental Specification 

SHE Safety, Health and Environment 

SHEC Safety, Health and Environment Co-ordinator 

SIP Site Induction Programme 

SLR Sea Level Rise 
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SMP Safety Management Plan 

SQL Structured Query Language 

SSRC Site Safety Review Committee 

TNPA Transnet National Ports Authority 

UPS Uninterruptible Power Supply 

VDC Voltage Direct Current 

VPN Virtual Private Network 

WIFI Wireless Fidelity 
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2. Engineering and the Contractor’s design 

2.1. Employer’s design 

2.1.1. The Employer’s design for the works is contained in the tender drawings and technical 

documentation provided with the tender – see Annexures.  

2.1.2. The Contractor shall fabricate and construct in accordance with the Employer’s design and 

requirements (as included in the specifications) for the following sub-categories of the Contract: 

• Structural and mechanical steel  

• Civil works (including Caisson groove) 

2.1.3. For the electrical, control and instrumentation (EC&I) sub-category of the Contract, the nature of this 

sub-category of the contract is a ‘design and construct’ type contract. The designs are not based on 

any specific brand of equipment and needs to be tailored for the Contractor’s equipment offered. 

The drawings prepared by the Employer form part of the Works Information; the Contractor designs 

and executes the Works in accordance with these. 

The Contractor confirms that existing equipment installations are represented correctly on the 

drawings.  

The Contractor updates and expands the Employer’s Piping and Instrumentation Diagrams (P&IDs) 

in accordance with the Contractor’s design. 

All EC&I equipment shown on layout drawings is indicative of the Contractor Scope of Work and are 

therefore not taken as absolute (i.e. does not indicate all equipment to be provided by the Contractor). 

Before fixing any conduit and accessories, the Contractor confirms the exact positioning of equipment 

with the Project Manager. 

2.1.4. The Employer grants the Contractor a licence to use the copyright in design data presented to the 

Contractor for the purpose of the works (and the Contractor’s obligation under paragraph 2.2 of the 

Employer’s Works Information) ONLY.  

2.2. Parts of the works which the Contractor is to design. 

2.2.1. The Contractor is to design the works, including but not limited to: 

• Fabrication details, developed from the tender drawings issued, including but not limited to: weld 

detailing; stress relieving procedures; bolted connections; piping layouts. 

• The changes required to suit the proprietary equipment selected/purchased by the Contractor. 

• Fabrication drawings of piping and mechanical equipment, including pipe supports 
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• General arrangements, schematics and wiring diagrams of EC&I scope. 

• Software (including mimics) of PLC, HMI and SCADA. 

• Temporary works required during erection and commissioning. 

The Contractor designs these Works in accordance with the Works Information as specified in Part 

C3: Scope of Work and as shown on the drawings provided by the Employer. 

The final design and fabrication drawings must be based on the certified requirements of the 

equipment to be procured by the Contractor. It is the responsibility of the Contractor to produce these 

drawings to suit the selected equipment. 

The final fabrication drawings must be based upon site confirmed dimensions and ratings of interfaces. 

It is the responsibility of the Contactor to confirm these dimensions and ratings before producing these 

drawings to suit the actual site measurements. 

If a specific duty for a piece of equipment is provided (e.g. a blower pressure and flow rate), the 

Contractor may use the specified duty for tender purposes but checks and confirms all equipment 

specifications and duties are correct prior to ordering equipment.   

2.2.2. The Contractor is responsible in his design for the overall integration of the design of the EC&I works 

with the design of the Employer as stated under 2.1 Employer’s design above for the whole of the 

works. 

2.2.3. Unless expressly stated to form part of the design responsibility of the Employer as stated under 2.1 

Employer’s design above and whether or not specifically stated to form part of the design 

responsibility of the Contractor under this paragraph 2.2, all residual design responsibility and overall 

responsibility for the total design solution for the works rests with the Contractor. 

2.3. Procedure and requirements for submission and acceptance of Contractor’s design 

2.3.1. Design Procedure 

The Contractor submits design drawings (with supporting calculations) and other technical 

documentation for review and acceptance by the Project Manager and Engineer. 

No manufacturing or construction work for the EC&I scope is to commence until the drawings have 

been accepted by the Project Manager and Engineer. 

The Contractor appoints a third-party AIA to validate the welding workmanship of the installation.  

Contractor Ensures that floating structure being procured by employer is constructed and 

commissioned under a Class Society Rules/Supervision.  

Classification Society must be a member of the International Association of Classification Societies. 
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2.3.2. Design Safety Review 

The Contractor undertakes design safety reviews in accordance with the Safety Standard in Annexure 

F with the Project Manager and delegated member’s of the Project Manager’s technical staff and 

Employer’s operational and maintenance staff. 

The Contractor arranges and attends a hazard and operability (HAZOP) study – details outlined in 

6.3.8. 

2.3.3. Documentation Submission and Standards 

In undertaking the ‘Works’ (including all incidental services required), the Supplier conforms and 

adheres to the requirements of the Transnet National Port Authority transmittal process, with the use 

of the Squad Check Form and the Document Transmittal Note included in Annexure G. 

The requirements relating to the information and drawings to be submitted by the Contractor for 

approval by the Project Manager prior to the purchase and manufacture of any plant and equipment. 

The Contractor's Documents complies with the following general requirements: 

• Three copies (in hard copy format) of all documents are submitted; electronic (PDF format) are also 

submitted. 

• A register of all the Contractor's documents is kept up to date and provided with each submission. 

• Drawings are prepared in accordance with the latest issue of SANS 10111. An equivalent 

international code of Engineering drawing practice is also acceptable. 

• Drawings are to scale, with both the scale and the drawing being large enough to clearly show all 

relevant components of the plant and equipment. 

• Item lists are provided on the drawing or on a separate parts list. Item descriptions include the 

material of construction, quantity and full identification information, including, as applicable, brand 

name, manufacturer’s reference number, model number, size, rating, source, duty, quantity, etc. 

• Each submission of Contractor’s Documents includes a Contractor’s Notice stating that they are 

ready for the Project Manager’s review. 

• The Contractor signs each drawing submitted in order to indicate internal review and approval 

thereof. 

• All drawings submitted to the Project Manager for review and acceptance must allow space for the 

Employer’s drawing number, which is issued toward the end of the project by the Project Manager. 

All final drawings to show this Employer’s drawings number. 
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2.3.4. List of Contractor’s Design Documents to be provided  

The Contractor’s Documents which are submitted to the Project Manager for review and approval, are 

listed in the following Table Listing Contractor’s Documents to be Provided; this list does not limit the 

Contractor’s obligations in terms of the Contract.  

Table 2 - Required Contractor's Design Documents 

Item No Description of Contractor’s Design Document 

1 General (to be submitted in respect of the EC&I scope of the  Works) 

1.1 Piping and Instrumentation Diagrams (P&ID) indicating all items of equipment, 
instruments, pipe materials, reducers and diameters. All equipment and 
instruments are tagged in accordance with the Transnet’s numbering system, and 
are supported by referenced detailed item lists showing brand name, 
manufacturer’s reference number, model number, size, rating, source, duty, 
quantity etc. All pipework is labelled with the pipe material and class. The 
Contractor bases his P&ID on the Process and Instrumentation Diagrams 
provided by the Employer, updating and expanding upon this according to his 
offer. 

1.2 Layout and construction drawings of all electrical distribution, starter, control, 
instrument and indicator panels with full details of proposed switchgear, relays, 
timers, instruments, indicators, trips, control switches, labelling (including 
wording), printing, and so forth. 

1.3 Detailed Control Philosophy and Standard Operating Procedures 

1.4 Control System Functional Design Specification (and conversion of the Functional 
Design Specification (FDS) into a Functional Description of the complete control 
system after completion of the works for insertion into the O&M Manuals). 

1.5 Motor, equipment (including valves) and instrumentation list 

1.6 HAZOP study report 

1.7 Quality Control Plans (QCPs) 

  

2 Equipment and Sundry Components of the Works 

2.1 Data sheets for all items of mechanical (valves and fans), electrical, control and 
instrumentation equipment giving performance, sizing, physical and general 
technical data. 

2.2 Proposed control panels’ layouts. 

2.3 Equipment list with the make and model of all proposed items. 

2.4 Valve and actuator list with the make and model of all proposed items 

2.5 Motor and Equipment List 

2.6 Design of proposed signage 

  

3 Mechanical Installation 

3.1 Valve and check valve data sheets 

3.2 Electrical actuator data sheets 
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Item No Description of Contractor’s Design Document 

3.3 Pipework fabrication drawings, 

Corrosion protection: technical data sheets for all coatings proposed 

3.4 Ventilation (fans) design drawings and data sheets 

  

4 LV Switchgear and Control Gear Assemblies 

4.1 LV Assemblies Design (Wiring Schematics, Cubicle component Layouts, Door 
Layouts, Bus bar arrangement) and General Arrangement Drawings  

4.2 LV assemblies type test certificates (as applicable) 

4.3 Factory Acceptance Test Report 

4.4 Local control panels location drawings 

4.5 Cable Route Layout and Cable Support systems layout drawings 

  

5 Programmable Controller(s) and Control System  

5.1 Programmable controllers and Control System design documentation  

5.2 Control system architecture drawings 

5.3 PLC, remote IO and LCP panel internal arrangements and steelwork 

5.4 Control and instrumentation cable schedules, cable block diagrams and wiring 

schematics 

5.5 Telemetry design documentation and drawings  

5.6 Factory Acceptance Test (Hardware) and Software Simulation Test Reports 

5.7 Control/ SCADA Room, furniture and server room (Dock Master’s office) layout 

5.8 UPS and PSU load calculations 

5.9 SCADA server architecture 
  

6 Instrumentation 

6.1 Instrumentation table or list including, as a minimum, the make, model, range and 
any set points of units to be installed  

6.2 Cable schedule for power, data, control and instrumentation cables. This includes 
the cable type and construction, conductor material, insulation, protection, voltage 
rating, start and finish points, route length, duty, load, voltage drop, core area, no. 
of cores, no. of cores used and gland size. For cable voltages above 400 Volts, 
the schedule also includes the purchase details, specification and date of 
manufacture. 

6.3 Instrument location and instrument junction box location drawings 

6.4 Instrument cable junction box GA and internal arrangement 

6.5 Mounting bracket drawings and details 

6.6 Instrument loop diagrams, hook-up diagrams and mounting bracket drawings and 
details  

6.7 Design and drawings as well as the document register.  
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Item No Description of Contractor’s Design Document 

6.8 Factory and site calibration certificates 
  

7 Training 

7.1 Training Schedule 

7.2 Pre-commissioning Testing Documentation 

7.3 Commissioning Plan 

7.4 Training logs 

  

8 As-built Documents 

8.1 As built versions of all drawings and documents submitted in terms of Items 1 to 8 
above. The as-built documents are provided in both sepia hard copy and 
electronic format, with the latter being both in editable (“dxf” or “dwg” format for 
drawings, MS Word format for documents and MS Excel format for schedules) 
and PDF format. 

8.2 LIDAR scan 

  

9 Operation and Maintenance Manuals  

9.1 Proposed Operating and Maintenance Manual Contents List. 

9.2 Six copies of the Operation and Maintenance Manual (and electronic copy) at 
Completion.  

  

10 Tests before Completion 

10.1 Comprehensive report containing detailed schedules and documentation to 
record all pre-commissioning tests undertaken and the results of these, 
demonstrating that the Works have passed the pre-commissioning tests 

10.2 Comprehensive report containing detailed schedules and documentation to 
record all commissioning tests undertaken and the results of these, 
demonstrating that the Works have passed the commissioning tests. The report 
includes the Programmable Controllers and Control System commissioning 
procedure and schedule of alarm messages, which is additionally inserted in the 
Operation and Maintenance Manual. 

10.3 During testing of the works and before Completion; (i) fortnightly reports detailing 
the equipment failures, plant performance and problems, training logs, and 
providing an evaluation of the performance of the Employer’s operators, and (ii) a 
report on the completion of tests 

10.4 Before Completion, the full plant maintenance schedule to be undertook for the 
planned maintenance of the Works during the Defects Correction Period. 

10.5 Inclining experiments and final ballasting – including Final Trim and Stability 
book.  

10.6 All testing required in accordance with Lloyds rules for structural steel, corrosion 
protection, mechanical components including pressure testing.  

10.7 Caisson Functional Test: Groove seal and fit tests to confirm functionality of 
Floating Gate.  
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Item No Description of Contractor’s Design Document 

  

11 Other 

11.1 Quality Assurance Plan covering the design of the Works 

11.2 Quality Control Procedures (QCP’s) for all items to be fabricated and coated, 
showing hold points for inspection by the Project Manager and the Independent 
Inspectorate 

11.3 Contractor’s Health and Safety Plan 

11.4 Videography and Photography of Project 

11.5 Topographical survey (laser scan) of two inner caisson grooves to confirm 
dimensions.  

2.3.5. Photography Documenting the Project 

The Contractor documents the project well and includes professional pictures into the documentation. 

2.3.6. Contents of Control System Functional Design document 

The Contractor submits a document detailing the Control System (i.e. programmable controllers and 
operator workstation) functional design, which is in the format shown in the following “Table Showing 
Required Contents List for the Control System Functional Design Specification”, and provides the 
information stipulated in this list: 

Table 3: Required Contents List for the Functional Design Specification 

Item No. Item Description 

Item No Description of Content 

1 General 

1.1 Contents List 

1.2 Introduction 

1.3 Drawing List (referring to P&IDs) 

2 Control Philosophy 

  Plant should be broken down into its various functional units (blowers, actuators, 
ventilation etc.). For each functional area the following is provided: 

2.1 Control Modes Description 

2.2 Motor List 

2.3 Instrumentation List 

2.3.1 Instrumentation Signals  

2.3.2 Output signal during instrument error 

2.4 Valve list and Failsafe positions of valves 

2.5 Interlocks 

2.5.1 Safety Interlocks 

2.5.2 Process Interlocks 

2.6 Startup/Shutdown Procedures (including for back-up power supply if applicable)  
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Item No. Item Description 

2.7 Alarms and philosophy 

3 Control System 

3.1 Configuration 

3.2 Hardware 

3.3 Networks 

3.4 IO list 

3.5 Protocols 

3.6 Functional blocks design and description 

4 Visualisation 

4.1 Configuration  

4.2 Tags List with Tag count 

4.3 Mimics (mocks ups before programming) 

4.3.1 Plant Overview 

4.3.2 Navigations Bar 

4.3.3 Sub Plant overviews (if applicable) 

4.3.4 Functional Unit Overview  

4.3.5 System Page 

4.3.6 Instrument Overview Screen 

4.3.7 Plant performance and efficiency 

4.4 Drive/Instrumentation/valves Faceplates 

4.5. Process sequence pages 

4.6 Alarms Page 

4.7 PID Control Loops and Set point page 

4.8 Reports and Dashboards 

4.9 Database Design 

4.10 Trending/logging 

4.11 Security Features 

4.12 Security Passwords 

4.13 Access Hierarchy 

  

 

2.4. Review and Acceptance of Contractor Documentation 

The Contractor submits documentation as the ‘Works Information’ requires to the Project Manager for 

review and acceptance. 
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In undertaking the ‘Works’ (including all incidental services required), the Supplier conforms and 

adheres to the requirements of the Transnet National Port Authority transmittal process, with the use 

of the Squad Check Form and the Document Transmittal Note included in Annexure G. 

The Contractor allows a period of 14 working days for the Employer to review each submission of 

documentation. 

2.5. Other requirements of the Contractor’s design 

The Contractor’s design process aims to be collaborative with the Project Manager’s technical 

personnel and Employer’s operational and maintenance personnel.  

The Contractor arranges, facilitates, hosts and participates in a series of design workshops at which 

representatives of the Employer are present. The purpose of these workshops is to proactively foster 

cooperation and collaboration between the respective teams of the Contractor and the Employer. 

The Contractor allows for a minimum of 4 one-day design workshops, which are held at a suitable 

conference venue within the Cape Town municipal area. The Contractor is responsible for all costs 

associated with the hire of the venue, audio-visual equipment required, and catering. The Contractor’s 

design team members for all components of the Works are present for and cooperatively participate 

in each design workshop. As a minimum, the Contractor’s design team present includes those staff 

proposed by the Contractor in his Schedule of Key Personnel Assigned to the Contract, as per the 

Contractor’s Proposal. The Contractor allows for a team of ten representatives from the Employer. 

2.6. Use of Contractor’s design 

2.6.1. The Contractor grants the Employer a licence to use the copyright in all design data presented to the 

Employer in relation to the works for any purpose in connection with the construction, re-

construction, refurbishment, repair, maintenance and extension of the works with such licence being 

capable of transfer to any third party without the consent of the Contractor. 

2.6.2. The Contractor vests in the Employer full title guarantee in the intellectual property and copyright in 

the design data created in relation to the works. 

All software developed by the Contractor is provided to the Employer without any form of restrictive 

rights. No special passwords, dongles, or other protection are installed or copyrighted which may 

inhibit access to the software by the Employer’s technical personnel. 

2.7. Design of Equipment 

2.7.1. The Contractor submits his design details for any specialist Equipment or temporary works (including 

dry dock supports and configuration) required to provide the Works, to the Project Manager for his 
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information only. The design responsibility and liability of such Equipment and temporary works 

remain that of the Contractor.  

2.8. Equipment required to be included in the works 

2.8.1. The equipment provided by the Contractor in terms of this Contract has a successful record of use 

locally in similar applications and also has at least three years of technical support locally. Service 

and spares are currently available. Upgraded versions of a manufacturer’s earlier designs which 

comply with these criteria are also acceptable. 

2.9. As-built drawings, operating manuals and maintenance schedules 

2.9.1. As-Built/Final Documentation 

The Contractor provides the ‘As-Built’ documentation that forms part of the Operating, Instruction and 

Maintenance Manuals that were issued and accepted prior to ‘As-Built’ conditions for inclusion in these 

types of manuals by the Project Manager. 

‘As-Built /Final Accepted’ documentation is certified and accepted documentation for which no further 

review is required. The final documentation forms part of the final Contractor Manual(s) or Data Books. 

In undertaking the ‘Works’ (including all incidental services required), the Supplier conforms and 

adheres to the requirements of the Transnet National Port Authority transmittal process, with the use 

of the Squad Check Form and the Document Transmittal Note included in Annexure G. 

Detailed “as-built” drawings, clearly labelled as such, and consisting of 3 sets of drawings printed to 

their original size, and, where the original drawings were larger than A3, 3 sets of drawings printed 

(with reduced scaling, but without omitting any information from the printed are), to A3, is provided by 

the Contractor, indicating positions of the following: 

• Factory drawings. 

• Equipment (e.g. light fittings, draw boxes, outlets etc.). 

• Wireways (e.g. trenches, conduit, cables ladder/trays, power skirting etc.); and 

• Cable routes (including any cable joints). 

• General arrangement drawings. 

• Single Line Diagrams. 

All drawings and schematics are generated by a computer aided design (CAD) package (handwritten 

documents will not be accepted). Colour coded 3D drawings of the model are also included.  

The drawings and schematics are (where applicable) to scale and must be formatted and styled in 

accordance to the client and/or Engineer’s requirements (with regards to title blocks, text heights, 
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drawing names, etc.). A flash disk containing these files in electronic version, in both CAD and printable 

document (pdf) format, as well as any and all available electronic versions of relevant data sheets etc. 

must also be handed over to the Project Manager. 

2.9.2. Installation, Maintenance and Operating Manuals and Data Books 

In undertaking the ‘Works’ (including all incidental services required), the Supplier conforms and 

adheres to the requirements of the Transnet National Port Authority transmittal process, with the use 

of the Squad Check Form and the Document Transmittal Note included in Annexure G. 

Submission of manuals 

One copy of the draft manual and spare parts list is provided at an agreed date; in advance of the date 

of the start of the final testing and commissioning on site, for acceptance by the Project Manager. If 

the manual does not comply with this specification, the Contractor corrects it and re-submit it for 

approval. At each submission, the Contractor provides a duplicate copy for the Project Manager. 

Six copies of the final edition, as approved by the Project Manager, is provided to the Project Manager 

by an agreed date before Completion or taking over by the Employer. 

General 

The Manual complies with the following: 

• The manual is for the complete Works. 

• The manual is in English and is practically and neatly presented, with an index page up front. 

• One manual contains original documents and this set is marked "Original". 

• The other 5 manuals contain all the information in the original and are marked "Copy 2” to “Copy 

6". 

• The manual format is A4 size with layout suitable for binding in A4 Level Arch type files. Drawings 

are A4 or A3 suitably folded to fit the A4 Lever Arch file. 

• Binders have hard backed, plastic protected covers utilising four-ring, spring-clip holders. Each 

binder is not more than two-thirds full. A title label is affixed to the spine of each binder.  

• The title label in the spine and on the front page indicates Contract number, title, Contractor's name, 

Site/Plant name, Employer name, Employer logo, volume number and contents. 

• Sections and sub-sections are titled, uniquely numbered and provided with separator sheets. 

• Manufacturer’s printed matter are marked up to identify the model provided. 

• Drawings are to a scale which makes details clear. Large drawings are held in plastic envelopes in 

the manual. A4 and A3 drawings may be bound as normal pages. Drawings are also provided on 

electronic data storage in AutoCAD, or equivalent, format. 
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• Cross-referencing within the manual is acceptable if this will avoid duplication. 

• The complete manual is provided in pdf format. 

• These are available on the SCADA operator computers in electronic format.  

Contents 

Manuals should contain all the relevant literature, drawings, schedules of installed equipment, 

procedures, write-ups, type and routine test certificates, etc. which are applicable on the installed 

equipment and material.  

The manual includes at least the following: 

• All design drawings and documentation relating to the Works; as delivered and tested. 

• 'As Built’ records showing verification against stated design and installation criteria, including a 

schedule of all the final settings for all user adjustable equipment and components, and copies of 

all documentation presented and completed during the FATs, the SATs, and any other specified 

tests on completion. 

• Schedules of plant and equipment for each enclosure/ junction box / circuit; including a listing of 

the applicable standards, manufacturer, settings, type number, re-order code, etc., for each item of 

equipment and component included within each portion of equipment installed. 

• Manufacturers’ contact details, technical information sheets for all items of equipment and 

components included within the installation. Manufacturers’ catalogues may be provided subject to 

clear identification of the relevant components. All individual manufacturers’ equipment / 

component test certificates and certificates of conformity are included. 

• Inspection, testing, and maintenance recommendations, including detailed and specific operation, 

maintenance, and diagnostic data, process for fault-finding and safe isolation information suitable 

for use by maintenance personnel, are provided for all equipment, components, and systems 

incorporated into the installation. 

• Schedule of spares provided with the installation, including manufacturer, description, part number, 

order code, and quantity. A separate list is also included showing the manufacturer’s recommended 

list of spare to be kept by the Employer. 

• Safety instructions to be observed by maintenance and operating personnel. 

• Maintenance isolation procedures 

• Detailed check-lists for the daily, weekly and monthly inspections to be performed by the operator. 

• A flash disk with all software backups and program code used on all data control devises (i.e. PLC, 

HMI, SCADA, control panels, industrial networks). 
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• The list of equipment is presented in a format as required by the Employer’s asset management 

system with rand values to enable easy integration into the asset registers. 

The manual includes detailed descriptions for use by the Employer, on how the works and its 

management systems are intended to operate and be operated; under both manual and automatic 

control. Clear and detailed descriptions for each section of the installation are provided; and include 

system objectives, controlled plant start-up and shut-down procedures, automatic control, manual 

intervention, primary and secondary control routines, plant selection including duty and standby 

options, local and remote selections, operational and safety constraints, status information, alarms 

and control interfaces with SCADA / telemetry systems, fault routines, etc.  

The manual includes ‘as-installed and tested’ information on both the hardware and software for each 

programmable device incorporated within the electrical and electronic panels, including: 

• Overview of system operation in relation to the controlled plant. 

• System configuration. 

• Manufacturers’ literature on operation, maintenance and testing of hardware and ancillaries, 

programming instructions, and diagnostics. 

• Hard copy program; with listings fully documented. 

• Listing of the final settings of all process dependent variables. 

• Permanent back-up copies, licensed in the name of the Employer, are provided for all software, 

including operating programmes, application programs, and configuration software for all 

configurable devices.  

• Any interconnecting leads, protocol conversion modules, connectors, etc. necessary to connect 

and communicate with each programmable / configurable device to a standard portable Notebook. 

Composition 

The Manual complies in general with the format below, but modified to suit the Works: 

Table 4: General Manual Format 

NO HEADING CONTENT 

1. General 

1.1. Contents List  Contents list for complete Manual.  

1.2. Description of the 
Works  

Description of the equipment installation with layout drawings 
and process flow diagrams. Process description and 
performance parameters for the Works.  

1.3. Equipment List  List of the make, model, operating range and hazardous 
zoning of every item of mechanical, electrical, 
instrumentation and control equipment.  
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NO HEADING CONTENT 

1.4. Drawing List  List of the Contractor’s drawings.  

2. General 

2.1. Operating System  Description of the operating system containing:  

Start-up, adjustment, operating and shut-down procedures 
for manual and automatic operation 

Emergency operating procedures  

Safety procedures and instructions 

Power outage operating procedures 

Process verification 

Settings, setpoints, protection, alarms and trips.  

This document is suitable for using as a Training Manual.  

2.2. Commissioning  Commissioning results.  

3. Maintenance Schedule  

3.1. Maintenance and 
Lubrication  

Schedule of routine maintenance for all mechanical, 
electrical, instrumentation and control equipment, broken 
down in daily, weekly, monthly, annual periods, etc. The 
schedule is all-inclusive but may refer to manufacturer’s 
standard manuals in other parts of the Manual. The schedule 
includes all lubrication periods, lubricants and capacities.  

3.2. Spare list  A schedule of spares that was supplied under the Contract, 
as well as a list of spare that should be kept by the Employer 
and where each item can be obtained (part numbers, 
telephone contact numbers, etc.)  

4. Mechanical Equipment  

4.1. Mech Equipment  Valves, pipework, etc. 

5. Electrical Equipment  

5.1. Elec. Equip. Item 1 
(e.g. MCC Panels)  

Control and electrical details, including logic sequence, circuit 
diagrams and software, as applicable 

Electrical reticulation drawings  

Equipment overall dimensions 

Wiring diagrams switchboard layout drawings 

SLDs.  

5.2. Elec. Equip. Item 1 
(e.g. MCC Panels)  

Control and electrical details, including logic sequence, circuit 
diagrams and software, as applicable 

Electrical reticulation drawings  

Equipment overall dimensions 

Wiring diagrams switchboard layout drawings 

SLDs.  

5.3. Elec. Equip. (e.g. 
VFCs)  

Control and electrical details, including logic sequence, circuit 
diagrams and software, as applicable 



 

Transnet National Ports Authority 

Tender Number: TNPA/2023/07/0011/34733/RFP 
Description of the Works: Replacement of Sturrock Dry Dock (SDD) Inner Caisson Gate at the Port of Cape 

Town for a period of 24 months 
 

 

NEC3 CONTRACT Part C3: Scope of Work 
FORM: PRO-FAT-0222 Rev04 Page 25 of 58  

NO HEADING CONTENT 

Electrical reticulation drawings  

Equipment overall dimensions 

Wiring diagrams switchboard layout drawings 

SLDs. 

5.4. Etc.  ditto 

6. Instrumentation Equipment  

6.1. Instrumentation Equip. 
Item 1 (e.g. Magflow)  

Circuit diagrams of instrumentation systems and of individual 
instruments 

Installation arrangement (loop diagrams, hook up diagrams) 

Normal operating range  

Calibration procedures  

6.2. Equip. Item 2 (e.g. 
level)  

Circuit diagrams of instrumentation systems and of individual 
instruments 

Installation arrangement (loop diagrams, hook up diagrams) 

Normal operating range  

Calibration procedures 

6.3. Etc. ditto 

7. Control 

7.1. Identifying Information  Make and model of PLCs, transmitters, HMIs, computers, 
etc.; copied from the Equipment List.  

7.2. I/O List  Cross-referenced listing of all I/Os used.  

7.3. SCADA  Colour prints of SCADA mimic screens, control faceplates, 
sequences and trend screens. Schedule of alarm messages 
and TAG lists. File structures, lists and naming conventions.  

7.4. Program  An annotated program listing. CDs containing all software. 
Loop and logic diagrams for each PLC. System control 
diagram and logic sequence chart.  

7.5. Documents  Schedule of cable terminals. Copy of SCADA hardware 
diagnostic mimic.  

8. Documents 

8.1. Drawings  All as-built Contractor’s drawings, including MFDs, P&IDs, 
electrical panel construction drawings, etc.  

8.2. Cable Schedule and 
cable block diagrams 

Cable schedule for power, data, control and instrumentation 
cables. This includes the cable construction, conductor 
material, insulation, protection, voltage rating, start and finish 
points, route length, duty, load, voltage drop, core area, no. 
of cores, no. of cores used and gland size. For cable voltages 
above 400 Volts, the schedule also includes the purchase 
details, specification and date of manufacture.  

8.3. Other  List of spares provided in terms of this Contract 

Certificate of electrical compliance  
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NO HEADING CONTENT 

Corrosion protection systems used -Coating supplier’s data 
sheets and coating repair procedures.  

 

3. Construction 

3.1. Temporary works, Site services & construction constraints 

3.1.1. Coordination with TNPA 

It is important to note that the SDD is a working operation and thus co-ordination and forward planning 

of the proposed Works will be required with the applicable TNPA authorities. The Programme will need 

to be coordinated with Ship repair and the Dock Master’s office. There are existing mobile cranes, 

service plant and vehicles operating within the site boundaries. 

The Contractor notes that other Contractors may be working in the same vicinity throughout the 

contract period and cooperates with these as and when necessary. The Contractor must liaise with 

the Project Manager and the Supervisor throughout the contract to arrange the alignment of these 

interfaces.  

The Contractor complies with all instructions issued to him by the TNPA Project Manager and 

Supervisor.  

3.1.2. Existing Infrastructure 

If deemed necessary by the Project Manager the Contractor and the Project Manager will jointly 

inspect the buildings and other infrastructure adjacent to the Working Area immediately prior to the 

commencement of the site operations and agree on the condition of the items inspected. Photographic 

records must be made of all existing infrastructure before and after the area has been used.  

A full site survey to co-ordinate and verify the position of all existing buildings and structures was not 

undertaken for all potential laydown locations. Although some as-built information exists and is 

provided in C4: Site Information, most of the sub-surface positions of services are unknown and may 

need to be proved by hand as required. The Contractor is to assume that all services are live until 

proven otherwise. 

3.1.3. Employer’s Site entry and security control, permits, and Site regulations are stipulated in C4 Site 

Information. 

The Contractor determines the normal hours of work for his people employed on the Site within the 

statutory limitations. 

The Contractor advises the Project Manager of his intended working hours at the Contract Kick-off 

Meeting. 
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The Contractor notifies the Project Manager of any changes in his working hours. 

The Contractor records the hours of work for each day to demonstrate that the regulations are not 

being contravened. 

The Contractor gives 48 hours advance notification to the Project Manager on all occasions when he 

intends to operate extended working hours on a single shift or when he intends to institute shift working 

with two or more shifts. 

The Project Manager’s office hours are 07h30 to 16h00 Monday to Fridays. The offices are closed on 

Saturdays, Sundays and Public Holidays. 

The Contractor keeps daily records of his people engaged on the Site and Working Areas (including 

Sub-Contractors) with access to such daily records available for inspection by the Project Manager at 

all reasonable times. 

The Contractor submits a Daily Activity Report to the Supervisor for acceptance no later than 10h00 

on the next working day. The format of the Daily Activity Report is to be agreed at the start of the 

project with the Supervisor. The Contractor is free to propose his own template, provided that the 

information given complies with the Supervisor’s requirements. 

3.1.4. The Contractor complies with the following requirements of the Employer: 

It is sometimes the responsibility of the Contractor, to protect and identify all the services he 

encountered during the construction period. Should the Contractor damage the services, it is the 

Contractor’s responsibility to fix and reinstate them. 

These interfaces should also be included in the Contractor’s programme and should be updated 

regularly, for updates. 

The Contractor’s staff are to undergo inductions for both Transnet National Ports and other contractors 

if necessary when conducting assembly at the SDD. 

3.1.5. Restrictions to access on Site, roads, walkways and barricades will be communicated by the Project 

Manager to the Contractor if applicable.  

3.1.6. The Contractor complies with the following requirements of the Employer: 

Site access will be based upon all documentation being in order i.e. provision of ID documents for 

staff, H&S Inductions done for all staff, applications for access permits, medical checks for all staff.  

For any work to be undertaken on site a Permit to Work is required from TNPA. 

Additionally, the Contractor has to apply for hot works permits in the Fire Chief’s office, as well as 

confined space permits, including the performance of daily tests when welding in confined spaces. 
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3.1.7. People restrictions on Site; hours of work, conduct and records: 

The Contractor can propose working hours to the Project Manager for approval, these must fall within 

the statutory limitations. Working Hours to be confirmed at the kick-off meeting, any changes to these 

hours should be communicated by the Contractor to the Project Manager. A 48 hour approval period 

is required for extended working hours.  

Actual working hours should be noted down in the daily site diaries by the Contractor, including tracking 

the staff on site (including Sub-Contractors). The Daily Activity Report needs to be submitted to the 

Supervisor on a daily basis and the format agreed between the parties.  

The Contractor records the hours of work for each day to demonstrate that the regulations are not 

being contravened. 

The Project Manager’s office hours are 07h30 to 16h00 Monday to Fridays. The offices are closed on 

Saturdays, Sundays and Public Holidays.  

3.1.8. The Contractor complies with the following hours of work for his people (including Subcontractors) 

employed on the Site: 

Working hours on site are fixed at 07:30 – 16:00, the Project Manager must be advised if work is to 

be done outside of these hours. 

Working at night is only allowed upon approval by the Project Manager.  

3.1.9. The Contractor keeps daily records of his people engaged on the Site and Working Areas (including 

Subcontractors) with access to such daily records available for inspection by the Project Manager at 

all reasonable times. 

3.1.10. Health and safety facilities on Site  

Please refer to TNPA SHERQ Group policy, TNPA H&S Management, Eppen Burger H&S 

Specification and Eppen Burger H&S Baseline risk assessment. All provided in Annexure F.  

3.1.11. The Contractor complies with the requirements stated under paragraph 2.3 of C3.1 Employer’s 

Works Information.  

3.1.12. Environmental controls, fauna & flora, dealing with objects of historical interest  

Please refer to TNPA Environmental Management Specification and Maintenance Management Plan 

provided in Annexure E.  
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3.1.13. The Contractor complies with the CEMP, SES and PES in the construction of the works, all as 

described under paragraph 2.4 of C3.1 Employer’s Works Information.  

3.1.14. The Contractor performs the works and co-operates with: 

The Contractor should note that it would need cooperate and liaise with other harbour users and 

stakeholders, including, but not limited to, TNPA Ship repair, TNPA Harbour Master, Ship repair 

facilities users such as De Beers, other Contractors etc. 

3.1.15. Publicity and progress photographs  

Photo book and video of operation of new caisson to be provided by the Contractor.  

3.1.16. The Contractor provides, installs and maintains a notice board in clear view at the entrance to the 

Site. The size of the notice board shall be not less than 2.4 x 1.2 metres and shall be sufficient to 

clearly display the following minimum information:  

• The Employer’s name and logo;  

• The Contract title and Employer’s contract number;  

• The Contactor’s name;  

• The name of the Contractor’s site representative and mobile phone number;  

• The name of the Contractor’s site Safety Officer and mobile phone number;  

• The Project Manager’s name and mobile phone number and  

• The Supervisor’s name and mobile phone number.  

The Contractor provides, installs and maintains other notice boards and signage as prescribed 

3.1.17. The Contractor does not advertise the contract or the project to any third party, nor communicate 

directly with the media (in any jurisdiction) whatsoever without the express written notification and 

consent of the Project Manager.  

3.1.18. Contractor’s Equipment 

The Contractor provides all Equipment necessary to provide the works in a safe and efficient manner. 

The Contractor keeps daily records of his Equipment used on Site and the Working Areas 

(distinguishing between owned and hired Equipment) with access to such daily records available for 

inspection by the Project Manager at all reasonable times. 

The Contractor shall notify the Project Manager 24 hours in advance prior to bringing any new mobile 

equipment on site. All required documentation and certificate of fitness (COF) issued by a competent 

person shall accompany the equipment. 
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The Contractor shall inspect Equipment on a daily basis prior to use in accordance with statutory 

regulations and legislation. 

The Contractor shall ensure that all Equipment complies with statutory requirements (Construction 

Regulations / Occupational Health and Safety Act) and with the Health and Safety Standards included 

in Annexures. 

3.1.19. The Contractor keeps daily records of his Equipment used on Site and the Working Areas 

(distinguishing between owned and hired Equipment) with access to such daily records available for 

inspection by the Project Manager at all reasonable times. 

3.1.20. Site services and facilities: 

The Contractor shall provide all that is necessary for providing the Works (ie.: Such as water, 

electricity, lighting, platforms, surfacing etc.). 

The Employer shall make available an area for the construction site and its facilities as requested by 

the Contractor. It shall be the contractor’s responsibility to ensure that all the contractor’s facilities and 

equipment (including the site offices, material lay down area, equipment and construction site) are 

sufficiently cordoned off and are contained within these battery limits.  

The Contractor would need to pay rental for using the Employers land and services.  

The Contractor is responsible for providing a suitable site for his camp and to provide accommodation 

for his personnel and labourers. The Contractor request site camp locations and laydown areas 

required at each location.  

The Employer approves the proposed location or provides suitable position to locate all facilities, 

including, as necessary, construction camps, offices, stores, workshops etc. required for the due and 

proper performance of the Contract.  

The Contractor supplies and maintains adequate and suitable sheds for the storage of materials that 

might deteriorate if exposed to the weather.   

Allowance is made for an office for the Project Manager for the 24 of construction activity on site. The 

Contractor provides, maintains and keeps clean all facilities to be provided for the Project Manager 

and all other facilities for all persons engaged in the works. 

On completion of the Works, or when the facilities provided by the Contactor are no longer required, 

the Contractor removes them and clears away all surface indications of their presence. 

A 1-phase and 3-phase power supply is available at the SDD via dock mounted kiosk along the dock 

for the use of small tools, lighting and commissioning of the DB and LCP. 
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3.1.21. Existing Premises, Inspection and Reinstatement 

The Contractor shall take all precautions necessary to protect the integrity of surrounding structures. 

The contractor shall be held accountable for any 3rd party damage to infrastructure or services caused 

by the contractors operations or equipment, in accordance with this contract. 

The Contractor is required to attend a mandatory inspection, with the Employer, of the infrastructure 

in and around the construction site area and adjacent buildings before site establishment, in order to 

agree on its current condition.  

Records and photographs will be taken during this inspection which will be used as a benchmark for 

reference if an incident occurs or if damage is identified at the end of the contract. 

3.1.22. Facilities provided by the Contractor: General 

The Contractor shall establish his construction offices, workshops and any other facilities within the 

prescribed battery limits of the site. All facilities established by the Contractor on the Site and Working 

Areas shall be done in a manner that does not adversely affect the environment. However, before 

construction can begin, the Contractor shall submit to the Project Manager for his approval, plans of 

the exact location, extent and construction details of these facilities and the impact mitigation 

measures the Contractor proposes to put in place. 

The plans shall detail the locality as well as the layout of the waste facilities for litter, kitchen refuse 

and workshop-derived effluents or waste. The Contractor’s intended mitigation measures for any 

negative impacts on the site during construction shall be indicated on the plan. 

The Contractor will have to make his/her own arrangements for communication facilities which will 

enable the Project Manager to make contact with him during normal office hours. 

During the construction of the works, the site shall at all times be kept in a neat and tidy condition. The 

Contractor shall provide for the cleaning up and carting away of all rubbish and debris of whatever 

kind throughout the currency of the contract. The Project Manager may order the contractor to stop all 

work, until such time as, in his opinion, this condition has been observed. The cost of disposal and 

any other fees payable for disposal shall be deemed to be included in the rates. 

The Contractor shall, within one month of the date of completion of the works; remove from site all his 

equipment, material, stores and accommodation or any other asset belonging to him and leave the 

site in a tidy condition, to the satisfaction of the Project Manager. 

The Contractor shall comply with all security requirements applicable to the site. No direct payment 

for security measures shall be made and the Contractor shall make adequate provision in his tendered 

rates for all security measures that are deemed necessary by him to protect and safeguard his staff, 

plant, materials and equipment. 
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3.1.23. Limitation of Contractor’s Responsibility in relation to Site Services, Facilities and Equipment 

Unless expressly stated as a responsibility of the Employer as stated under 3.1.20, Site services and 

facilities, all residual requirements for the provision of facilities and all items of Equipment necessary 

for the Contractor to provide the Works remains the responsibility of the Contractor. 

3.1.24. The Employer makes the following facilities available for rental to the Contractor: 

Synchrolift – a lay down area may be used, but specific location and size needs to be agreed to with 

TNPA Project Manager and other stakeholders. The duration will be limited to 3 months.  

SDD - a lay down area may be used, but specific location and size needs to be agreed to with TNPA 

Project Manager and other stakeholders. The duration will be limited to 4 months. It would be required 

to work alongside other users.  

3.1.25. Wherever the Employer provides facilities (including, inter alia, temporary power, water, waste 

disposal, telecommunications etc) for the Contractor’s use within the Working Areas and the 

Contractor adapts such facilities for use, then the Contractor makes good and provides full 

reinstatement to the land (including all apparatus of the Employer and Others in, on or under the 

land) and surrounding areas to its original standard upon dismantling of such facilities and hand-

back to the Employer. 

3.1.26. Facilities provided by the Contractor: 

Electricity: 

The Contractor makes arrangements for the use the dock mounted kiosks with the Employer’s officials 

and pays all installation and consumption charges for the power supply required (supply to be 

separately metered by the Contractor). Any costs arising from this are covered under the rates 

tendered for the General Requirements and Conditions (i.e. Preliminary and General) items in the Bill 

of Quantities. 

Water: 

The Contractor pays all charges for the non-potable water supply required for construction purposes. 

Any costs arising from this are covered under the rates tendered for the General Requirements and 

Conditions (i.e. Preliminary and General) items in the Bill of Quantities. 

Potable water supply for the use of drinking and site office requirements is not provided by the 

Employer and is provided by the Contractor. Any costs arising from this are covered under the rates 

tendered for the General Requirements and Conditions (i.e. Preliminary and General) items in the Bill 

of Quantities 

Toilets: 

The Contractor provides temporary toilets for his staff’s use. 
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Telephone and internet: 

The Contractor is responsible for his own arrangements for internet, data and telephones for his use. 

Allowance is made for the Project Manager for 3G/4G internet / wifi connectivity on site. The Project 

Manager connection is at least 10Mbit/s to allow for video conferencing and other high bandwidth 

activities. 

De-establishment of facilities on Site 

Once Completion has been reached, the Contractor removes all facilities established on Site and 

clears away all surface indications of their presence. 

3.1.27. The Contractor provides the following facilities for the Project Manager and Supervisor: 

A site office to be shared by TNPA, Aurecon and Triton, with allowance for a minimum of two 

representatives from TNPA. 

3.1.28. Wherever the Contractor provides facilities (either his own or for the Project Manager and/or 

Supervisor) and all items of Equipment, involving, inter alia, offices, accommodation, laboratories, 

Materials storage, compound areas etc, within the Working Areas, then the Contractor makes good 

and provides full reinstatement to the land (including all apparatus of the Employer and Others in, on 

or under the land) and surrounding areas to its original standard, upon dismantling of such facilities 

and items of Equipment. 

3.1.29. Unless expressly stated as a responsibility of the Employer as stated under 5.1.11 Site services and 

facilities, all residual requirements for the provision of facilities and all items of Equipment necessary 

for the Contractor to Provide the Works remains the responsibility of the Contractor. 

3.1.30. Existing premises, inspection of adjoining properties and checking work of Others 

The Contractor is liable for the cost of making good any damage to the infrastructure or facilities on 

the Site, or to any of the Employer’s property. 

The Contractor does not disrupt the operation of the dry docks in any way without prior authorization 

by the Employer. Further, the Contractor finalises the specific arrangements and timing of such 

disruptions with the Employer’s staff responsible for the operation of the dry docks, eight weeks in 

advance of the event. Only upon the written confirmation of the Head: Ship Repair be switched off for 

the Contractor. 

Any shutdowns or plant interruptions are kept to a minimum and the shortest time possible. The 

Contractor provides written motivation for any planned shutdown and proof of planning for the 

shutdown event at least 21 days in advance for approval by Employer. 
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The Contractor takes note that several private clients are serviced at the dry docks, which could imply 

the Contractor’s preferred outage dates cannot always be accommodated and reasonable flexibility in 

the proposed program is allowed for this. 

The Contractor executes the Works in such a way as to allow the Employer’s operation and 

maintenance staff to have safe and convenient access to all parts of the dry docks (including those 

pumps that are required to be operational whilst the Contractor executes the Works in a staged fashion 

for sets of pumps), excepting those parts where the Contractor has been granted full access and 

possession and which have thus been temporarily de-commissioned for the execution of the Works. 

3.1.31. The Contractor inspects and surveys the SDD grooves to confirm the dimensions with which the 

works interfaces in conjunction with the Project Manager: 

3.1.32. Survey control and setting out of the works 

Survey controls should align with the Topographical survey provided and should be in accordance with 

TNPA datums and in reference to Chart Datum (CD). Surveys should be made available to the Project 

Manager and Engineer. A survey of the two inner caisson grooves should be undertaken at the start 

of the Works to confirm the dimensions. 

3.1.33. Control of noise, dust, water and waste to align with the H&S Specification and EMP. 

3.2. Completion, testing, commissioning and correction of Defects 

3.2.1. The work to be done by the Completion Date: 

On or before the Completion Date the Contractor has done everything required to Provide the Works 

including the work listed below which is to be done before the Completion Date and in any case before 

the dates stated. The Project Manager cannot certify Completion until all the work listed below has 

been done and is also free of Defects, which would have, in his opinion, prevented the Employer from 

using the works and Others from doing their work. 

Table 5: Works to be done by Completion Date 

Item of work To be completed by 

Operation and Maintenance manuals, 
training manuals and As built drawings as 
per 2.9 under C3.1 Employer’s Works 
Information  

8 weeks prior to Completion. 

Performance testing of the works in use as 
specified in paragraph 3.2.5 and 3.2.6. 

Completion 
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3.2.2. The Contractor inspects the Works three and nine months after Completion and provides a condition 

report on all equipment to the Project Manager. 

3.2.3. Use of the works before Completion has been certified: 

In the event of the Works, not being completed by the contractual Completion Date, the Employer 

reserves the right to make use of the Works, without the Contractor having the benefit of having 

Completion certified until the notified Defects have been rectified. 

3.2.4. Materials facilities and samples for tests and inspections: 

Where requested by the Supervisor the Contractor arranges for samples of all materials to be used to 

provide the Works to be tested and delivers the certified results of all tests to the Employer. 

The Contractor provides the facilities required for in-situ testing of materials. 

3.2.5. Pre-commissioning Testing: 

Pre-Commissioning is to be carried out on major components and equipment supplied and/or installed 

by the Contractor on this Contract. Typically, this would include mechanical and electrical equipment 

/ panels and any items agreed with the Employer directly after award of contract. Equipment is 

generally tested in isolation from other equipment. 

These tests include appropriate inspections and functional tests to demonstrate that all items of 

equipment can be operated safely and at their design performance specification during the 

commissioning test. 

In particular this includes proofing of all protection and safety devices, direction tests if applicable, 

instrument loop checks, alignment checks, interlocks checks and safety limit checks. 

The Contractor conducts pre-commissioning tests on the location of fabricating the caisson prior to 

delivery to Sturrock Dry Dock. 

The Contractor performs testing as part of pre-commissioning. The Contractor establishes a QA 

system for the testing and commissioning of and the mechanical and electrical items  is to be provided 

with sufficient detail to enable the complete commissioning of the electrical equipment and protection 

systems. 

The purpose of this documentation is to ensure that commissioning electrical plant and protection 

systems is performed according to acceptable historic standards. The objective is that: 

Documentation is made available which indicates: 

• Test results 

• Equipment tested 

• Person who performed the test 
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• The date on which the tests were performed. 

These Pre-Commissioning Tests are carried out after the Contractor’s own proving of the equipment 

and are conducted in the presence of the Supervisor. 

The required tests on all items of equipment will be agreed between the Supervisor and the Contractor. 

The Contractor provides the commissioning team with the necessary test equipment and ensures that 

the test equipment used has a valid calibration certificate. 

Initial Defects listing will be done at this time. 

The Contractor gives the Supervisor a minimum of 2 weeks’ notice of his readiness to carry out the 

Pre-Commissioning Activities. 

3.2.6. Commissioning: 

Commissioning will be performed prior to Completion. 

The Contractor submits the commissioning plan to the Project Manager for acceptance not less than 

8 weeks before commissioning starts. 

This commissioning plan includes all tests and inspections deemed necessary by the Contractor and 

Supervisor to prove to the Project Manager’s satisfaction that all equipment has been delivered 

according to this specification and must include inter alia operational tests under simulated conditions, 

functional tests, tests to prove the integrity of the safety and limit systems and inspections for final 

quality, including paint and corrosion protection quality. 

The Employer will endeavour to make space and time available for commissioning as soon as possible 

after the Plant has been made available for commissioning by the Contractor. 

The Employer gives the Contractor a minimum of 48 hours’ notice of the date and time that 

commissioning can take place. The Contractor must, however, make provision for a maximum delay 

of 21 days to accommodate ship schedules. Any standing time delays exceeding seven days will be 

paid for by the Employer at scheduled rates in accordance with the conditions of contract. The 

Contractor makes provision for commissioning to start at any hour of the day or night.  

Commissioning to include operating the gate and scuttling into the groove, with the dry dock then being 

drained to test the seal, and to test the operating of the valves and control system. A Caisson sink and 

float operations into both inner groove at Sturrock Dry Dock should be undertaken with no leaking 

shown after 2 hours in place. This will be called the Caisson Functional Test.  

This fully operational test will be undertaken by the Employer with the Contractor in attendance.  

Any adjustment, repair, etc. necessary to achieve the Performance of the Works is to be done at the 

expense of the Contractor. 
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If any part of the system fails to meet its designed performance criteria, or breaks down during the 

commissioning period, it is to be repaired or replaced and, at the discretion of the Project Manager, a 

further similar performance test will be carried out. 

Major breakdowns during the performance test will result in the test being abandoned. After the 

necessary repairs or modifications have been carried out, the performance test will be repeated in its 

entirety. 

The Plant is to be capable of sustaining the designed capacity on a continuous basis under normal 

operating conditions relating to this type of plant. 

The decision as to the plant’s ability to maintain such operating conditions will remain entirely with the 

Project Manager. Plant which meets the design capacity under conditions of obvious stress or overload 

will not be accepted by the Project Manager. 

The costs of any abortive tests are for the Contractor’s account. The Contractor is also responsible for 

costs incurred by the Project Manager and the Employer resulting from these abortive tests. 

3.2.7. Start-up procedures required to put the works into operation: 

The Contractor submits a detailed start up protocol as part of the commissioning protocol, eight weeks 

prior to commissioning. 

3.2.8. Take over procedures: 

Take-over is at the same time as Completion, after successful commissioning and correction of 

defects.  

3.2.9. The Contractor ensures that the documentation as described under paragraph 2.9 of the Works 

Information is presented to the Project Manager before Completion.  

3.2.10. The Contractor complies with the following constraints and procedures as described in section 3.1 

above where the Project Manager arranges access for the Contractor after Completion. The 

Contractor complies with the requirements of the Employer’s Health and Safety Standard. 

3.2.11. Operational Maintenance after Completion: 

Operational maintenance of all the equipment and system after completion of the Performance Test 

remains the responsibility of the Contractor until the Defects Date, including all labour and parts No 

additional payment will be made for any maintenance which may become necessary during this period. 

3.2.12. Training and technology transfer: 

A thorough understanding of the new caisson operational philosophy, new equipment and control 

system is transferred to the Employer’s operational staff as outlined in section 6.8. 
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4. Plant and Materials Standards and Workmanship 

4.1. General 

4.2. Civil Engineering and Structural Works 

4.2.1. Where the SANS 1200 series of Specifications are used within the Works Information, the following 

interpretations and meanings shall apply: 

4.2.2. In case of any conflict in interpretation, ambiguity or discrepancy between any SANS 1200 

Specification (whether standard or written as a particular project specification) contained in the 

Works Information and the conditions of contract, the conditions of contract take precedence within 

the ECC contract. 

4.2.3. In case of any conflict in interpretation, ambiguity or discrepancy between any SANS 1200 

Specification (whether standard or written as a particular project specification) contained in this 

paragraph 4.3 of the Employer’s Works Information and specific statements contained elsewhere in 

C3.1 Employer’s Works Information, the specific statements contained elsewhere shall prevail, 

without prejudice to the Project Manager’s express duty to resolve any ambiguity or inconsistency in 

the Works Information under ECC Clause 17.1. 

4.2.4. Within SANS 1200 A: GENERAL, the following amendments and interpretations shall apply: 

Where the word or expression “Employer” is used, read “Employer”; 

Where the word or expression “Contractor” is used, read “Contractor”; 

Where the word or expression “Engineer” is used, read “Project Manager” or “Supervisor” as the 

context requires; 

Where the word or expression “schedule of quantities” is used, this is deleted in entirety. Assessment 

and payment are in accordance with the conditions of contract (and the ECC main and secondary 

options stated therein); 

4.2.5. Within SANS 1200 A: GENERAL 2.3 DEFINITIONS, the following apply: 

“Acceptable. Approved (Approval)” is interpreted as either a Project Manager or a Supervisor 

communication or instruction in relation to Works Information compliance, consistent with the 

conditions of contract as the context requires; 

“Adequate” is deleted. The Project Manager notifies the Contractor where the Contractor has not 

complied with the Works Information;  
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“Measurement and payment” and the further definitions contained within 6.3 c) are deleted. 

Assessment and payment are in accordance with the conditions of contract (and the ECC main and 

secondary options stated therein); 

4.2.6. Within SANS 1200 A: GENERAL 2.6 APPROVAL, the following applies: 

“Approval” by either the Project Manager and/or the Supervisor is without prejudice to ECC Clause 

14.1 and, inter alia, ECC Clauses 13.1, 14.3 and 27.1.  

4.2.7. SANS 1200 A: GENERAL 2.8 ITEMS IN SCHEDULE OF QUANTITIES, is deleted in entirety. 

Assessment and payment are in accordance with the conditions of contract (and the ECC main and 

secondary options stated therein).  

4.2.8. SANS 1200 A: GENERAL 3.2 STRUCTURES AND NATURAL MATERIAL ON SITE, applies only to 

the extent that it is consistent with paragraph 3.1.6 of C3.1 Employer’s Works Information. 

4.2.9. Within SANS 1200 A: GENERAL 7.1 PLANT, the following applies: 

Where the word or expression “Plant” is used, read “Equipment”. 

4.2.10. SANS 1200 A: GENERAL 7.2 CONTRACTOR’S OFFICES, STORES AND SERVICES, applies but 

the Project Manager resolves any inconsistency with statements included within paragraph 3.1.12 of 

C3.1 Employer’s Works Information. 

4.2.11. SANS 1200 A:  GENERAL 3.1 SURVEY, applies only to the extent that it is consistent with 

paragraph 3.1.14 of C3.1 Employer’s Works Information. 

4.2.12. Within SANS 1200 A: GENERAL 3.2 WATCHING, BARRICADING, LIGHTING AND TRAFFIC 

CROSSINGS, the following applies: 

Where the word or expression “specification” is used, read “Works Information”.  

4.2.13. SANS 1200 A: GENERAL 3.4 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES 

applies only to the extent that it is consistent with the specific statements made elsewhere in C3.1 

Employer’s Works Information and in any case and at all times consistent with the conditions of 

contract.  

4.2.14. Within SANS 1200 A: GENERAL 5 TESTING, the following applies: 

Where the word or expression “Engineer” is used, read “Supervisor”. 
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4.2.15. SANS 1200 A: GENERAL 8 MEASUREMENT AND PAYMENT, is deleted in entirety. Assessment 

and payment are in accordance with the conditions of contract (and the ECC main and secondary 

options stated therein).  

4.2.16. The principles, meanings and interpretation stated and established within paragraphs 6.3.1 to 6.3.15 

with respect to SANS 1200 series and to SANS 1200 A: GENERAL equally apply to the other SANS 

1200 specification references [state particulars of SANS 1200 used ] used within this paragraph 6.3 

of C3.1 Employer’s Works Information. 

4.3. Electrical, Control and Instrumentation engineering works 

4.3.1. The requirements for all Electrical, control and instrumentation scope of the Works is defined in 

Annexure B.  

4.3.2. Where SANS 10142 and/or SANS 10198 specifications are used within the Works Information, then 

where the term “Equipment” (or the like) is used with the meaning of installation and items left behind 

in the works, then please read this term as “Plant” for ECC defined term compliance. 

4.4. Performance Requirements 

The performance requirements of the works are specified in the relevant clauses of this document and 

in the respective Annexures. 

5. List of Drawings 

5.1. Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to 

this contract. 

Note:  Some drawings may contain both Works Information and Site Information. 

Table 6: Drawing List 

Drawing number Revision Title 

Mechanical Drawings 

507343-0000-DRG-PP-001 T0 Overall Caisson Piping & Instrumentation Diagram 

Structural Drawings 

507343-0000-DRG-SS-101 D Caisson Structure 

507343-0000-DRG-SS-102 C Keel Details 

507343-0000-DRG-SS-103 B Manhole Details 

507343-0000-DRG-SS-104 B Docking Plug 

507343-0000-DRG-SS-105 B W.T. Door 
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507343-0000-DRG-SS-106 D Road Deck Hatch 

507343-0000-DRG-SS-107 A Mushroom Vent Details 

507343-0000-DRG-SS-108 B Docking Plinth Details 

507343-0000-DRG-SS-109 C Handrail and Stairs 

507343-0000-DRG-SS-109 C Piping and Ventilation Details 

507343-0000-DRG-SS-110 A Fender, Bollard and Fairlead Details 

507343-0000-DRG-SS-111 B Cable Duct 

507343-0000-DRG-SS-112 B Crawl Beam 

507343-0000-DRG-SS-113 B Cathodic Protection 

507343-0000-DRG-SS-115 B General Arrangement 

507343-0000-DRG-SS-116 B Safety Plan 

507343-0000-DRG-SS-117 B Cutting Templates 

Electrical Drawings 

507343-0000-DRG-EE-001 T0 Single Line Diagram Symbol Sheet 

507343-0000-DRG-EE-002 T0 Single Line Diagram 

507343-0000-DRG-EE-003 T0 DB-CAISSON General Arrangement 

507343-0000-DRG-EE-004 T0 Lighting Layout 

507343-0000-DRG-EE-005 T0 Power Layout 

507343-0000-DRG-EE-006 T0 Cable Routing Layout 

Electronic Drawings 

507343-0000-DRG-II-001 T0 Control Architecture Network Diagram 

507343-0000-DRG-II-002 T0 Control Console Layout Diagram 

507343-0000-DRG-PP-001 T0 Control Network General Arrangement 
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SECTION 2 

6. Management and start up 

6.1. Management meetings 

Regular meetings of a general nature may be convened and chaired by the Project Manager as 
follows: 

Table 7: Meetings List 

Title and purpose Approximate 
time & interval 

Location Attendance by: 

Risk Meetings Monthly TBC Project Manager, 
Contractor, Supervisor 

Progress Meetings Monthly TBC Project Manager, 
Contractor, Supervisor 

 

SHE Meetings Ad-hoc  As required 

Compensation Event Meetings Ad-hoc  As required 

Risk Reduction Meetings Ad-hoc  As required 

 

Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or 

if not so specified by persons and at times and locations to suit the Parties, the nature and the progress 

of the works.  Records of these meetings are to be submitted to the Project Manager by the person 

convening the meeting within five days of the meeting.   

All meetings are to be recorded using minutes or a register prepared and circulated by the person who 

convened the meeting. Such minutes or register are not to be used for the purpose of confirming 

actions or instructions under the contract as these are to be done separately by the person identified 

in the conditions of contract to carry out such actions or instructions.   

6.2. Documentation Control 

In undertaking the ‘Works’ (including all incidental services required), the Supplier conforms and 

adheres to the requirements of the Transnet National Port Authority transmittal process, with the use 

of the Squad Check Form and the Document Transmittal Note included in Annexure G. 

The Supplier is to ensure that the latest versions of the required application software and a suitable 

‘IT’ Infrastructure are in place to support the electronic transmission of documentation. 
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6.3.  Safety risk management 

6.3.1. The Contractor complies with the following SMP: 

Please refer to TNPA SHERQ Group policy, TNPA H&S Management, Eppen Burger H&S 

Specification and Eppen Burger H&S Baseline risk assessment. All provided in Annexure F.  

6.3.2. The Contractor ensures that its Subcontractors comply with the requirements of the SMP. 

6.3.3. The Contractor in the performance of the works establishes an incentive programme for its 

employees with respect to SMP compliance. 

6.3.4. The Contractor complies with the requirements of the SSRC with respect to his own activities and 

others on the Site and Working Areas, please refer to Annexures E and F. 

6.3.5. The Contractor makes the SMP available to its employees and Subcontractors in the language of 

this contract and other local languages as required, please refer to Annexures E and F. 

6.3.6. The Contractor arranges and participates in a FEL4 HAZOP once the following design documents 

have been approved by the Project Manager for this purpose: 

• Contractor’s Process or Piping and Instrumentation Diagram (P&ID), 

• Detailed control philosophy, and 

• Motor, equipment and instrumentation list.  

The undertaking of a hazard and operability (HAZOP) study is considered critical to the success of the 

Contract and achievement of the Employer’s Objectives. It is intended that participants include 

representatives of the Project Manager; the Contractor; and technical representatives of the Employer 

responsible for planning, maintenance, and operation.  

The Contractor employs a suitably experienced and independent consultant (to be approved by the 

Project Manager) to lead a HAZOP study in accordance with generally accepted industry practise and 

Transnet risk mitigation requirements at FEL 4 stage. The consultant is commissioned to provide a 

report detailing the findings of the study. The study is undertaken at the Employer’s offices in Cape 

Town or a suitable venue offered by the Contractor.  A minimum of two days to be allowed for. 

All design documents are updated by the Contractor after completion of the study, to reflect the 

decisions reached. 

The Contractor’s design team members for all components of the Works (as a minimum including 

those staff proposed by the Contractor in his Schedule of Key Personnel Assigned to the Contract 

forming part of the Contractor’s Proposal, plus the software Systems Integrator) are present for the full 

duration of the study. 
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6.4. Environmental constraints and management 

This project entails replacement of the existing infrastructure and does not trigger any listed activities 

in terms of Environmental Impact Assessments (EIA) listed Activities 2014, therefore an EIA will not 

be required. 

Please refer to Annexure E.  

6.5. Quality assurance requirements 

6.5.1. The Contractor has, maintains and demonstrates its use to the Project Manager (and/or the 

Supervisor to satisfy the requirements of paragraphs 7.4, 7.5, 3.2.1 and 3.2.8 as appropriate) the 

documented Quality Management System to be used in the performance of the works. The 

Contractor’s Quality Management System conforms to International Standard ISO 9001 (or an 

equivalent standard acceptable to the Project Manager). 

6.5.2. The Contractor submits his Quality Management System documents to the Project Manager as part 

of his programme under ECC Clause 31.2 to include details of: 

• Quality Plan for the contract; 

• Quality Policy 

• Index of Procedures to be used; and 

• A schedule of internal and external audits during the contract 

6.5.3. The Contractor develops and maintains a comprehensive register of documents that are generated 

throughout the contract including all quality related documents as part of its Quality Plan.  

6.5.4. The Project Manager indicates those documents required to be submitted for either information, 

review or acceptance and the Contractor indicates such requirements within his register of 

documents. The register indicates the dates of issue of the documents with the Project Manager 
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responding to documents submitted by the Contractor for review or acceptance within the period for 

reply prior to such documents being used by the Contractor. 

6.5.5. The Quality Plan means the Contractor’s statement, which outlines strategy, methodology, resources 

allocation, QA and Quality Control co-ordination activities to ensure that the works meet the 

standards stated in the Works Information  

6.6. Programming constraints  

6.6.1. The Contractor shows on each programme he submits to the Project Manager, the requirements of 

the Engineer to be complied to.  

6.6.2. The Contractor presents his first programme and all subsequently revised programmes (see ECC 

Clauses 31.2 and 32.1) in hard copy format and in soft copy format  

6.6.3. The Contractor uses Primavera version 3.1 for his programme submissions or a similar programme 

software package equivalent to Primavera version 3.1 subject to the prior written notification and 

acceptance by the Project Manager. 

6.6.4. The Contractor shows on his Accepted Programme and all subsequently revised programmes 

schedules showing the critical path or paths and all necessary logic diagrams demonstrating 

sequence of operations. 

6.6.5. The Contractor’s programme shows duration of operations in working days [please state here or by 

cross-reference elsewhere in C3.1 Employer’s Works Information to normal hours of a working days 

and what is a normal working week]. 

6.6.6. The Contractor’s programme shows the following levels: 

• Level 1 Master Schedule – defines the major operations and interfaces between engineering 

design, procurement, fabrication and assembly of Plant and Materials, transportation, construction, 

testing and pre-commissioning, commissioning and Completion. 

• Level 2 Project Schedule – summary schedules ‘rolled up’ from Level 3 Project Schedule described 

below 

• Level 3 Project Schedule – detailed schedules generated to demonstrate all operations identified 

on the programme from the starting date to Completion. The Project Manager notifies any 

subsequent layouts and corresponding filters on revised programmes 

• Level 4 Project Schedule – detailed discipline speciality level developed and maintained by the 

Contractor relating to all operations identified on the programme representing the daily activities by 

each discipline 
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• A narrative status report, which includes progress with key deliverables, status, performance, 

manhours, resourcing and plant on site.  

6.6.7. The Contractor shows on each revised programme he submits to the Project Manager a resource 

histogram showing planned progress versus actual, deviations from the Accepted Programme and 

any remedial actions proposed by the Contractor. 

6.6.8. The Contractor submits programme report information to the Project Manager at weekly intervals in 

addition to the intervals for submission of revised programmes stated under Contract Data Part One.  

6.6.9. The Contractor’s weekly programme narrative report includes:  

 

• Level 4 Project Schedule – showing two separate bars for each task i.e. the primary bar must reflect 

the current forecast dates and the secondary bar the latest Accepted programme. 

• 3-week Look ahead Schedule - showing two separate bars for each task i.e. the primary bar must 

reflect the current forecast dates and the secondary bar the latest Accepted programme. 

• Manpower Histogram – reflecting actual, forecasted and planned activities 

• S-curves – reflecting the actual percentage complete versus the planned percentage for the overall 

contract utilising the earned values as calculated by the detailed progress report. 

6.6.10. The Employer (including the agents of the Employer) operates on Site during [either state specific 

calendar dates or timings when the Contractor has completed certain elements of the works etc]. 

6.6.11. Others [state specific third parties] operate on Site during [either state specific calendar dates or 

timings when the Contractor has completed certain elements of the works etc]. 

6.7. Contractor’s management, supervision and key people 

6.7.1. The Contractor provides an Organogram of all his key people (both as required by the Employer and 

as independently stated by the Contractor under Contract Data Part Two) and how such key people 

communicate with the Project Manager and the Supervisor and their delegates all as stated at 

paragraph 6.5 of C3.1 Employer’s Works Information. 

6.7.2. The site team consists of a Construction Manager, Site Secretary, Health & Safety Officer, Site 

QA/QC Controller, Fabrication Supervisor, Mechanical & Piping Supervisor, Electrical & 
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Instrumentation Supervisor, Coded Welders, Electricians, Millwrights, Site Planner, Site Contracts 

Administrator or alternative proposed by the Contractor. 

6.8. Training workshops and technology transfer 

6.8.1. The Contractor facilitates the following requirements for training workshops: 

• A safety pre-mobilisation workshop  

• The Contractor ensures that all site personnel undergo a risk-specific health and safety induction 

training session before starting work. A record of attendance is kept in the health & safety file. A 

suitable venue must be supplied to house this training. 

6.8.2. It is essential that the Contractor provides comprehensive training (both theoretical and practical) to 

the Employer’s staff members in the operation and maintenance of the works. On completion of the 

training, it is expected that the Employer’s personnel will be able to deal competently with any out-of-

course situation that may arise during daily operation of the plant.  

The Contractor compiles a Training Manual containing easy-to-understand notes on all the subject 

matter covered in the training courses. Separate manuals are prepared for Operations training and 

Maintenance training. Each Learner must receive a copy of the Training Manual for the course that 

he/she has attended. In addition, three copies of each Training Manual must be provided for the Project 

Manager to deliver to the Employer for reference purposes.  

All training must be completed before the commencement of Completion. The Employer will not accept 

responsibility for the Operation and Maintenance of any of the works in use until the training has been 

satisfactorily completed.  

The Contractor submits a Training Programme to the Project Manager for review no later than eight 

weeks before Completion. Because the Employer’s personnel are engaged on shift work, it may be 

necessary to schedule a number of training courses at different times in the day.  

The Contractor maintains an accurate record of the training given and is to submit a report on 

completion of the training. The report will include, but not be limited to, details of the Trainer, the scope 

of the training, the duration of training on each topic and the Employer’s personnel who received 

training.  



 

Transnet National Ports Authority 

Tender Number: TNPA/2023/07/0011/34733/RFP 
Description of the Works: Replacement of Sturrock Dry Dock (SDD) Inner Caisson Gate at the Port of Cape 

Town for a period of 24 months 
 

 

NEC3 CONTRACT Part C3: Scope of Work 
FORM: PRO-FAT-0222 Rev04 Page 48 of 58  

6.9. Insurance provided by the Employer 

6.9.1. Insurance provided by the Employer is contained in the Contract Data – Part 1. 

6.10. Contract change management  

6.10.1. No additional requirements apply to ECC Clause 60 series. 

6.11. Provision of bonds and guarantees 

6.11.1. The form in which a bond or guarantee required by the conditions of contract (if any) is to be 

provided by the Contractor is given in Part 1 Agreements and Contract Data, document C1.3, 

Sureties.   

6.11.2. The Contractor provides a bond or guarantee as required by the conditions of contract concurrently 

with the execution by the Parties of the form of agreement for the ECC contract.  
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ANNEXURE A: STRUCTURAL AND MECHANICAL STEEL SPECIFICATION 
 

Document 
Reference 

Title No of 
page 

 This cover page 1 

i. Caisson Specification provided by Triton Naval Architects C.C. 34 
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ANNEXURE B: ELECTRICAL, CONTROL AND INSTRUMENTATION SPECIFICATION 

 

Document 
Reference 

Title No of 
page 

 This cover page 1 

i. Particular EC&I specification 22 

ii. EC&I Design Schedules 7 

iii. EC&I Technical Design Specification 22 

iv. Engineer Standard – LV Switchgear and Control Assemblies (SPE-EE-
0010) 

48 

v. Engineer Standard – Low Voltage Cables (SPE-EE-0011) 20 

vi. Engineer Standard – Cable Support Systems (SPE-EE-0012) 14 

vii. Engineer Standard – Wiring and Outlets (SPE-EE-0013) 25 

viii. Engineer Standard – Lighting (SPE-EE-0014) 15 

ix. Engineer Standard – MV and LV Earthing (SPE-EE-0020) 26 

x. Engineer Standard – Electric Valve Actuators (SPE-EE-026) 28 

xi. Engineer Standard – Fire Detection and Alarm Systems (SPE-EL-0001) 21 

xii. Engineer Standard – General Electronic Installations (SPE-II-0001) 30 

xiii. Engineer Standard – Programmable Logic Controllers (SPE-II-0002) 16 

xiv. Engineer Standard – Radio Telemetry (SPE-II-0004) 19 

xv. Engineer Standard – SCADA (SPE-II-0005) 24 

xvi. Engineer Standard – Instrumentation (SPE-II-0007) 48 

 Total number of pages 364 
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ANNEXURE C: CIVIL WORKS SPECIFICATION 
 

Document 
Reference 

Title No of 
page 

 This cover page 1 

i. PSMH ASPHALT BASE AND SURFACING 5 
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ANNEXURE D: GENERAL SPECIFICATION 
 

Document 
Reference 

Title No of 
page 

 This cover page 1 

i. Operational Philosophy (507343-REP-JJ-002) 17 

ii. Quality Control Specification 5 
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ANNEXURE E: ENVIRONMENTAL MANAGEMENT SPECIFICATION  

Document 
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Title No of 
page 
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ANNEXURE F: HEALTH AND SAFETY SPECIFICATIONS 

 

Document 
Reference 

Title No of 
page 

 This cover page 1 

i. Baseline Risk Assessment – Eppen Burger 8 

ii. Health and Safety Specifications – Eppen Burger 110 

iii. Baseline Risk Assessment - TNPA 6 

iv. Design for Health and Safety Management Plan 40 

v. Safety, Health and Environment Specification - TNPA 68 
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ANNEXURE G: TNPA STANDARDS 
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Project Site 

Site Location 

The Sturrock Dry Docks is situated on the South-Eastern end of the port of Cape Town, as shown in 
Figure 1 below. 

 
 

Battery 

Limits 

The project falls within the Sturrock Dry Dock (SDD), with the design battery limit being the Sturrock 

Dry Dock grooves that the gate slots into. The three groove locations are shown in Figure 2. 

Figure 1: Sturrock Dry Dock Location 
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Figure 2: Plan View of Floating Gate Docking Grooves 

From the Civil perspective the new caisson shall fit in the existing grooves and thus its outer keel shall 
be aligned to the dimensions of the concrete grooves and exactly the same as those of the previous 

caisson. The keel of the previous caisson is shown in Figure 3. 

 

Figure 3: Existing Caisson Cross and Long Section 

The Contractor should provide a high definition laser scan survey of the groove at the start of 
construction to confirm the dimensions of the groove.  

Mechanical battery limits are the connection of the compressed air pipelines with the land-based 
supply lines.  

Electrical battery limits are the connection points on the floating dry dock which connects to the land-
based kiosks and the portable generator. Control and instrumentation battery limits are the provision 
of connection points to the land based SCADA system, including the connections system i.e. WIFI or 
cable. 

Note: Sturrock Caisson 
Floating Gate fits in three 
grooves, the locations are 
identified in green.  
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Description of Existing Facilities 

Sturrock Dry Dock, commissioned in the 1940’s is a graving type dock that consists of a narrow mass 

concrete basin that is flooded to allow ships or other marine vessels to be floated in for repairs and 

maintenance. The basin is then sealed by means of floating and sliding caisson gates before being 

drained, using a system of pumps and culverts, to allow that load to come to rest on a dry platform. 

The key specifications are shown in Table 8, Figure 4 and Figure 5. 

 

Table 8: Sturrock Dry Dock Key Specifications 

Dimensio

n 
Description Measure 

Length Maximum Available Dock length 359m 

 1st Alternative division into two 132m + 216m 

 2nd Alternative division into two 205m + 143m 

Width At Cope Level 45m 

 At Gutter level 37m 

 Draft Over Sill 12m below LAT 

Capacity Maximum Volumetric Capacity 240 000m3 

 
 

 

Figure 4: Overview of Sturrock Dry Dock 
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Figure 5: Sturrock Dry Dock Caisson Gates 

Topographical Survey of Groove 

A topographical survey was undertaken in December 2019 and the survey report is provided in 

Annexure A. The 2 gate grooves were filled with water and debris and therefore the groove floor could 

not be inspected. It was requested that the grooves be emptied prior to the site visit and topographical 

survey, but TNPA indicated that this was not possible at that stage due to the unavailability of a mobile 

pump. The inspection of the concrete surfaces was limited to a brief visual inspection and a thorough 

condition assessment has not been undertaken. Figure 6 and Figure 7 illustrate the concrete 

deterioration and leaks at the dock gate grooves respectively. 
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Figure 6: Spalled Concrete and Repairs to Dock Gate Groove 

 

Figure 7: Leaks at Dock Gate Grooves 

Tritan Survey (Pty) Ltd prepared a survey of the groove. This is provided as Annexure A to this 
document. 

TNPA Facilities Available for Use 

It is assumed that it would be required to use TNPA facilities for assembly and launching of modules 

of the floating gate. Some facilities and services could be made available to the Contractor for a fixed 

timeframe and would be based upon shared use of the facilities i.e. other Contractors or Ship repair 

clients would need to be accommodated. The following locations can be made available to the 

Contractor at a fixed rental cost for a limited duration: 

Sturrock Dry Dock 
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o Part of the Basin 

o Laydown area 

o Freddy’s Quay  

Synchrolift  

o Laydown area 

o Lift – for the lifting procedure 

Other port facilities 

o A-Berth – some laydown area could be provided. 

o Robinson Dry dock – if required this can be detailed in the bid. 

Towage can be provided if required at a fixed hourly cost. 

Annexure B provides drawings of the Sturrock Dry Dock and Synchrolift areas and key dimensions.  

Environmental Conditions 

General 

The following site conditions shall be taken into consideration in the design and selection of the plant 
and equipment: 

Table 9: Site Conditions 

Condition Description Condition Value 

Altitude above sea level +4 m CD – thus, near mean sea level 

Minimum Temperature 0°C 

Average Temperature 18°C 

Maximum Temperature 40°C 

Average Relative Humidity 76% 

Maximum Relative Humidity 80% 

Corrosion Conditions Severe 

Lightning Infrequent 

Wind  Reaching very high speeds 

The climate in the area entails high winter rainfall. Summers are generally hot to very hot and dry, with 

little rainfall, though some rainfall in summer months has occurred in the past. Mist is common during 

autumn months. 

Water Levels 

The tidal range for the Port of Cape Town is provided in Table 10. 
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Table 10: Port of Cape Town Tidal Range 

Tide m CD 

HAT 2.02 

MHWS 1.74 

MSL 0.98 

MLWS 0.25 

LAT 0 

 

Wind 

Wind loading is not considered applicable to this structure as it functions as either a floating structure, 

which would react dynamically to wind load, or a semi-submerged structure where wind impact is 

negligible compared to other pressures. The Contractor should use WeatherSA and independent 

MetOcean services to confirm the design wind speeds for any temporary works design.  

Waves 

The following wave conditions will be considered during design: 

The static wave that is included in the design is 2.13 m tidal wave (up to coping height) 

The dynamic wave that would be reviewed for loading is 0.5 m wind generated wave which 

is assumed to be a maximum wave height likely at the Sturrock Dry Dock entrance position. This is 

considered to have a negligible impact upon the floating gate side panels as larger ocean-based waves 

are allowed for in the naval architecture design rules, but the uplift force of a trapped wave would be 

assessed for the static gate when fixed in the groove.  

Since the floating caisson is designed as a non-self-propelled vessel, it would likely not be moved 

during unstable wave conditions. When berthed, the maximum wave would have no structural impact. 

When docked, the same wave impact is again negligible when compared to other pressures. 

General 

Working Hours 

Normal working hours at the Port of Cape Town are from 08:00 to 16:30, Monday to Friday, Inclusive. 

Access Permit Controls 

There is a card access system to enter the Port Area. The Port Staff will arrange the required access 

permits and issue them to the contractor free of charge. Should any person lose his/her access permit 

these will be replaced at a cost of R 360-00 per person, to be paid by the service provider. This will 

also apply if permits are not returned at the end of the project completion. 
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Access to, and possession of, the Site will be granted for the purpose of executing the specified Works.  

The Contractor shall be aware that the dry docks is in permanent use and that Transnet staff and other 

contractor working at the dry dock. 

Health and Safety 

Transnet National Ports Authority has a strict health and safety policy in place. No persons may enter 

the site and undertake work on the site until undergoing the mandatory induction. The induction will 

be arranged by the Port staff at no cost to the Contractor. 

People Restrictions on Site; Hours of Work, Conduct and Records 

The Contractor shall advise the Project Manager of his intended working hours at the Contract Kick-

off Meeting. The Contractor shall notify the Project Manager of any changes in his working hours. 

The Contractor shall give 48 hours advance notification to the Project Manager on all occasions when 

he intends to operate extended working hours on a single shift or when he intends to institute shift 

working with two or more shifts. 

The Project Manager’s office hours are 08h00 to 17h00 Monday to Fridays. The offices are closed on 

Saturdays, Sundays and Public Holidays. 

The Contractor shall record the hours of work for each day to demonstrate that the regulations are not 

being contravened. The Contractor shall keep daily records of his people engaged on the Site and 

Working Areas (including Sub-Contractors) with access to such daily records available for inspection 

by the Project Manager at all reasonable times. 

The Contractor shall submit a Daily Activity Report to the Supervisor for acceptance no later than 

10h00 on the next working day. The format of the Daily Activity Report is to be agreed at the start of 

the project with the Supervisor. The Contractor is free to propose his own template, provided that the 

information given complies with the Supervisor’s requirements. 

Employer’s Site Entry and Security Control, Permits, and Site Regulations 

No identity cards will be issued until the Contractor has been appointed and the contract has been 

registered with Transnet. 

Identity cards are issued by Transnet National Ports Authority (TNPA) Port of Cape Town, during 

normal working hours on weekdays only. 

The following items must be furnished with each application for an identity card: 

A letter on the Contractor’s company letter head stating the applicant’s full names, ID number, reason 

for requesting the ID card, area in TNPA that he/she will be working, a summary of the work to be done 

and the start and end date of the contract; 
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A letter of confirmation on a TNPA letterhead signed by the TNPA Manager overseeing the contract 

with the Contractor / contracting company; 

A letter signed by the TNPA Security Manager (or delegated person) after perusing the above 

documentation, confirming the request for an ID card. 

A completed application form (available from TNPA Customer Services); and 

Positive identification of the applicant (green bar-coded RSA ID, new smart ID document or driver’s 

license). 

Temporary Access Permits, valid on the day of issue only, are obtainable from the TNPA Permit Office. 

The following items must be furnished with each application for a Temporary Access Permit: 

A letter on the Contractor’s company letter head stating the applicant’s full names, ID number, and 

reason for requesting the ID card and area in TNPA that he/she will be working; 

A letter of confirmation on a TNPA letterhead signed by the TNPA Manager overseeing the contract 

with the Contractor / contracting company; 

Positive identification of the applicant (green bar-coded RSA ID or drivers license or new smart ID 

document or driver’s license); and 

Identification document copies shall be original copies certified (by SAPS) ID copies. 

Drugs, firearms and alcohol are prohibited at all times and may not be carried or used within the 

confines of the Port. All personnel entering the Port are subject to breathalyser tests. Only those 

persons whose test result is negative will be allowed to pass the entrance gate. Breathalyser tests are 

also conducted at other control points within the Port boundary. 

Permit to Work (TNPA) 

In addition to statutory requirements, the Contractor must be in possession of a Permit to Work (PTW), 

as issued by TNPA, before commencing any activities on Site. 

Permits will be issued and cleared on conditions as below: 

Safety File vetted and approved by TNPA Risk Specialist; and 

TNPA Safety Inductions completed. 

Permit Requirements: 

Method Statement (each Task Scope of work) aligned to PTW; 

Risk Assessment (each Task Risk Assessment) aligned to PTW; 

Lock-Out Systems are in place; 

Comply with confined space procedures; 
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Contingencies as required; 

All work to be screened and authorized before PTW Issued; 

Additional precautions by Hot work Inspector; 

Permit validity is for 5 days maximum for general hot work; and 

PTW Completion – sign off. 

Port Rules 154 Hot Work Permit Requirements 

Project Safety officer to define specific areas deemed as confined spaces and those not.  

A hot work permit costs R500 and is valid for 5 days; 

Continuous gas monitoring for release of vapour or gas; 

The fire watch to standby 30 minutes after the completion of hot work for the day to ensure that all hot 

spots are eliminated or extinguished; 

Fire extinguishers and a charged water line to be placed at strategic points and to be in a state of 

readiness; 

Ensure that all ignition sources feeds/ supply (generators; gas cylinders) are kept and stored outside 

the perimeters of the hazard zone; 

Work is only to commence once the appropriate permit and RA has been completed and signed off. 

NO PERMIT- NO WORK; 

All power supply cables and power cords are to be in a good working condition and inspection registers 

are kept and maintained; 

Only a valid fire extinguisher is to be kept within a close proximity of the assigned task; 

All cocoons to be constructed in such a way as to ensure 100% spark containment and has positive 

ventilation; 

Inspection cocoon checklists to be signed by Supervisor. (Check prevailing wind); 

All cocoon fire blankets are to be hosed down periodically and be kept damp as well as the ground 

surface area around the cocoon; 

All potential hazards and controls are to be communicated to all the employees; 

The foreman and the competent safety watcher are to be in attendance ensuring compliance 

throughout all hot work activities; 

Ensure that there is compliance to TNPA safe working distance from the berth/ ships edge (30 metres); 

Ensure the use of mandatory PPE requirements; 

All work will be stopped when inclement weather has a direct impact on health and safety; 
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All work must stop immediately when emergency evacuation alarm is sounded – evacuate the area to 

assembly point; and 

Emergency Evacuation Procedures to displayed and communicated to all personnel. 

Please note: The above precautions are not limited and additional precautions or requirements may 

be mandatory, subjected to the Risk Assessment of the task/activity. 

 
 

 

 


