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Offer 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 

The provision of Boiler Pipe Bending for a period of 36 months at Camden Power Station. 
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

 

Options A The offered total of the Prices exclusive of VAT is R 

 Value Added Tax @ 15% is R 

 The offered total of the amount due inclusive of VAT is1 R 

 Amount in words (Excl. VAT) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 

 

Signature    

    
Name    

    
Capacity    

    
Date    

 
Address:  

  
For the tenderer: 
     
Witness     
     
Name     

     
Signature     

     
Date     

     
 

 

1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in 
terms of the conditions of contract. 

C1.1 Form of Offer & Acceptance 
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Acceptance 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in: 

 
Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

Part C2 Pricing Data 

Part C3 Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 

 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 

 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any). 

 

 

Signature    

    
Name    

    
Capacity Camden Power Station Manager   

    
Date    

 
Address: ESKOM HOLDINGS SOC LTD., Camden Power Station, Private Bag X1002, NUCAM, 2355 

     
For the purchaser: 
     
Witness     
     
Name     

     
Signature     

     
Date     
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Schedule of Deviations to be completed by the Employer prior to contract award 
 

No. Subject Details 

1 
  

2 
  

3 
  

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

 

 

 For the tenderer:  For the Purchaser 
    
Signature    

    
Name    

    
Capacity   Camden Power Station Manager 

    
Date    

    
On behalf 
of: 

 
 

Eskom Holdings SOC LTD., Camden Power Station 

    
Witness    
    
Name    

    
Signature    

    
Date    
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Part one - Data provided by the Employer 

 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 

 

Clause Statement Data 

1 General 
 

The conditions of contract are the Core 
clauses and the clauses for main Option: 

  A: Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1: Price adjustment for inflation 

  X2: Changes in the law 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

  Z: Additional conditions of contract 

of the NEC3 Term Service Contract April 
20132 (TSC3) 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (Reg. No.: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. 017 827 8591 

 Email BloseM@eskom.co.za 

 
 
 
 
 
 
 
 
 
 
 
 

 

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za 

C1.2 TSC3 Contract Data 

mailto:BloseM@eskom.co.za
http://www.ecs.co.za/
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10.1 The Service Manager is (name): Msizi Blose 

 
Address Camden Power Station 

Nucam 
Ermelo 
2351 

 
Tel 017 827 8591 

 
Email BloseM@eskom.co.za 

10 
10.1 

Actions The Employer, the Contractor and the Service 
Manager shall act as stated in this contract and in a 
spirit of mutual trust and co-operation. 

11.2(2) The Affected Property is Camden Power Station 

11.2(13) The service is The provision of Boiler Pipe Bending for a 
period of 36 months at Camden Power 
Station. 

11.2(14) The following matters will be included in 
the Risk Register 

• Station Closure 

• Renegotiating terms and conditions of 
contract during Service Period- 
Business requirements. 

• NOTE: the Risks shall be as deemed and 
determined by the Employer and 
Supplier on continues basis with 
regards to the Service Information in 
this Contract, to comply and minimize 
the Station Risks as Identified from time 
to time. The Risk register shall be a 
continual working document. See 11.2 
(14) of Core Clauses 

11.2(15) The Service Information is in Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of the Republic of South Africa 

13.1 The language of this contract is English 

13.1 
 

Each instruction, certificate, submission, proposal, 
record, acceptance, notification, reply and other 
communication which this contract requires is 
communicated in a form which can be read, copied 
and recorded. Writing is in the language of this 
contract. 

13.3 The period for reply is • 1 week for e- mailed communications. (out of 
office) 

• 1 day for instructions and communications in 
writing. 

14 The Service Manager 
 

14.1 
 

The Service Manager’s acceptance of a 
communication from the Contractor or of the work 
does not change the Contractor’s responsibility to 
Provide the Service or his/her liability for his/her 
plan or his/her design 

mailto:BloseM@eskom.co.za
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14.2 The Service Manager, after notifying the 
Contractor, may delegate any of his actions and 
may cancel any delegation. A reference to an 
action of the Service Manager in this contract 
includes an action by his/her delegate. 

14.3 The Service Manager may give an instruction to the 
Contractor which changes the Service Information 

14.4 The Employer may replace the Service Manager 
after he/she has notified the Contractor of the name 
of the replacement. 

15 Employer provides right of access and 
things 

15.2 The Employer provides things which he is to 
provide as stated in the Service Information/scope 
of work. 

16 Early warning 

16.1 The Contractor and the Service Manager give an early 
warning by notifying the other as soon as either 
becomes aware of any matter which could 

• increase the total of the Prices, 

• interfere with the timing of the service or 

• impair the effectiveness of the service. 

Note: any delay with regards to the Service 
rendered, should be communicated to the 
Service Manager to avoid penalties from 
being charge against the Service Provider. 

16.2 Either the Service Manager or the Contractor may 
instruct the other to attend a risk reduction meeting. 
Each may instruct other people to attend if the other 
agrees. 
Note: both parties work in mutual agreement for the 
benefit of both parties and the project to reduce 
Risks 

16.4 The Service Manager revises the Risk Register to 
record the decisions made at each risk reduction 
meeting and issues the revised Risk Register to the 
Contractor. If a decision needs a change to the 
Service Information, the Service Manager instructs 
the change at the same time as he issues the 
revised Risk Register. 

17. Ambiguities and inconsistencies 

17.1 The Service Manager or the Contractor notifies the 
other as soon as either becomes aware of an 
ambiguity or inconsistency in or between the 
documents which are part of this contract. The 
Service Manager gives an instruction resolving the 
ambiguity or inconsistency. 
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18 Illegal and impossible requirements 
 

18.1 
 

The Contractor notifies the Service Manager as 
soon as he/she considers that the Service 
Information requires him/her to do anything which is 
illegal or impossible. If the Service Manager agrees, 
he/she gives an instruction to change the Service 
Information appropriately. 
NOTE: 

• The Contractor only accepts instructions 
from the Service manager. 

• The Contractor does NO WORK, that is not 
approved by the Service manager 

• Searching for defects and repairing defects 
on WORK completed is not a 
compensation event but is seen as 
REWORK. 

• No person executes or Instructs Work that 
is an Illegal act in Terms of the Law of the 
Country 

• Instructs or execute work that is an 
UNSAFE act. 

• Instructs or execute work that will benefit 
any party unlawfull. 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

20.1 
 

The Contractor Provides the Service in accordance 
with the Service Information/Scope of work 

21.1 
 

The Contractor submits a first plan for acceptance 
within 1 Week of the Contract Date. 

21.2 
 

The Contractor shows on each plan which he/she 
submits for acceptance 

• the starting date and the end of the service 
period, 

• the order and timing of the work of the 
Employer and Others as last agreed with them 
by the Contractor or, if not so agreed, as stated 
in the Service Information, 

• provisions for 

• time risk allowances, 

• health and safety requirements and 

• the procedures set out in this contract, 

• the dates when, in order to Provide the 
Service in accordance with his/her plan, 
the Contractor will need 

• access to the Affected Property as stated 
in the Service Information, 

• acceptances, 

• Plant and Materials, equipment and other 
things to be provided by the Employer and 

• information from Others, 
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• for each operation, a statement of how the 
Contractor plans to do the work identifying 
the principal Equipment and other 
resources which he plans to use and other 
information which the Service Information 
requires the Contractor to show on a plan 
submitted for acceptance. 

23 Design of Equipment 

23.1 The Contractor submits particulars of the design of 
an item of Equipment to the Service Manager for 
acceptance if the Service Manager instructs 
him/her to. A reason for not accepting is that the 
design of the item will not allow the Contractor to 
Provide the Service in accordance with 

• the Service Information, 

• the Accepted Plan or 

• the applicable law. 

24 People 

24.1 The Contractor either employs each key person 
named to do the job stated in the Contract Data or 
employs a replacement person who has been 
accepted by the Service Manager. The Contractor 
submits the name, relevant qualifications, and 
experience of a proposed replacement person to 
the Service Manager for acceptance. A reason for 
not accepting the person is that his/her relevant 
qualifications and experience are not as good as 
those of the person who is to be replaced. 

NOTE: all qualifications will be equal or better than 
those stipulated in the Service information. 

24.2 The Service Manager may, having stated his/her 
reasons, instruct the Contractor to remove an 
employee. The Contractor then arranges that, after 
one day, the employee has no further connection 
with the work included in this contract. 

NOTE: 

• Removal may include, not executing the duties 
as per the Service information diligently 

• Not reporting unsafe conditions 

• Be under the influence of a substance such as 
alcohol or drugs 

• Provoke violence 

• AWOL 

• Theft 

• Misconduct as per the Conditions of Service of 
the Supplier and Employer 

• Nonadherence to Employers Cardinal lifesaving 
rules 
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25 Working with the Employer and Others 

25.1 The Contractor co-operates with Others in obtaining 
and providing information which they need in 
connection with the service. He co-operates with 
Others and shares the Affected Property with them 
as stated in the Service Information. 

NOTE: all work is done through an Authorized 
method. 

25.2 The Employer and the Contractor provide facilities 
and other things as stated in the Service 
Information. Any cost incurred by the Employer as a 
result of the Contractor not providing the facilities 
and other things, he/she is to provide is assessed 
by the Service Manager and paid by the Contractor. 

NOTE: 

• All items in the Service information to execute 
the Services safely and diligently, 

• Supplier development. According to the 
requirements in the Service Information. The 
Service provider may procure/hire Services and 
Equipment from Subcontractors to improve and 
assist on the SD&LI targets and objectives as 
per the Service Information from SD&LI 
(Supplier Development, Localization and 
Industrialization) such values Spend and 
utilized will be shown quarterly in the SD&LI 
reports. 

26 Subcontracting 

26.1 If the Contractor subcontracts work, he is 
responsible for Providing the Service as if he had 
not subcontracted. This contract applies as if a 
Subcontractor’s employees and equipment were 
the Contractor’s 

26.2 The Contractor submits the name of each proposed 
Subcontractor to the Service Manager for 
acceptance. A reason for not accepting the 
Subcontractor is that his/her appointment will not 
allow the Contractor to Provide the Service. The 
Contractor does not appoint a proposed 
Subcontractor until the Service Manager has 
accepted him 

NOTE: this will assist in the requirements of SDL&I. 

Quarterly feedback reports will be submitted for 
detailing the proportions spend on SDL&I, 
depending on the agreed Contract terms and 
conditions. 

26.3 Reasons for not accepting a Subcontractor: 

They will not allow the Contractor to Provide the 
Service, or 

They do not include a statement that the parties to 
the subcontract shall act in a spirit of mutual trust 
and co-operation. 
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27 Other Responsibilities 

27.1 The Contractor obtains approval from Others where 
necessary. 

• Overtime 

• Modifications 

• Access for work 

• Excavation permits 

• Modifications 

• Change in Service Information 

27.3 The Contractor obeys an instruction which is in 
accordance with this contract and is given to 
him/her by the Service Manager. 

27.4 The Contractor acts in accordance with the health 
and safety requirements stated in the Service 
Information 

• Conduct monthly Safety audits as per the 
requirements of the Employers’ Safety 
department 

• Conform to the requirements of the Department 
of Labour 

• Work in accordance to OHSACT and 
Regulations, ACT 85 of 1993. 

• The rules and regulations of the Employer. 

3 Time 
 

30.1 The starting date is. 
 

30.1 The service period is 36 Months 

32 Instructions to stop or not to start work 
 

 
32.1 

 
The Service Manager may instruct the Contractor to 
stop or not to start any work and may later instruct 
him/her that he may re-start or start it. 

• Due to a delay in approvals 

• Due to a fault of the Contractor 

• Etc….. 

4 Testing and Defects 
 

40 Tests and inspections 
 

40.3 
 

The Contractor and the Service Manager each 
notifies the other of each of his tests and 
inspections before it starts and afterwards notifies 
the other of its results. The Contractor notifies the 
Service Manager in time for a test or inspection to 
be arranged and done before doing work which 
would obstruct the test or inspection. The Service 
Manager may watch any test done by the 
Contractor. 
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40.4 
 

If a test or inspection shows that any work has a 
Defect, the Contractor repeats the work (if possible) 
and the test or inspection is repeated. 
NOTE: 
• A defect caused by the Contractor shall be a 

REWORK. 

• The man hours spend on a Defect caused by 
the Contractor shall not be assessed for 
Payment 

• equipment issued to the Contractor, or brought 
by the Contractor, and damaged by the 
Contractor, shall be assessed, and 
paid/replaced by the Contractor 

40.5 
 

The Service Manager does his tests and 
inspections without causing unnecessary delay to 

the work. 
• The Employer or his/her delegates does not 

unnecessary cause delays to the works or tests 
required to be done by the Contractor, in order 
to give approval/witness of the works. 

5 Payment 
 

50 Assessing the amount due 
 

50.1 The assessment interval is The first assessment date is decided by the Service 
Manager to suit the procedures of the Parties and is 
not later than the assessment interval after the 
starting date. Later assessment dates occur at the 
end of each assessment interval until four weeks 
after the end of the service period. 
• between the 25th day of each successive 

month. 

50.2 
 

The amount due is: 

• the Price for Services Provided to Date, 

• plus, other amounts to be paid to the 
Contractor, 

• less amounts to be paid by or retained from the 
Contractor. 

Any tax which the law requires the Employer to pay 
to the Contractor is included in the amount due. 

• Amounts due is only for the Services provided, 
which includes, work done to date, and 
completed 

• Hours worked by Contractor Employees, 
excluding any leave taken by the Contractor 
employees, including annual, sick, occasional, 
study, or contingency leaves, which ever the 
case may be. 

• The Contractor provides a replacement 
employee for those who are not providing the 
Service. 

• Employee cost is defined as Cost to company 



ESKOM HOLDINGS SOC Ltd CONTRACT NO.   

THE PROVISION OF BOILER PIPE BENDING FOR A PERIOD OF 36 MONTHS AT CAMDEN POWER STATION. 

14 

 

 

 

50.5 
 The Service Manager corrects any wrongly 

assessed amount due in a later payment certificate 

• Any amounts due, discovered to be wrongly 
accessed will be paid to the Contractor or 
recovered from the Contractor in the following 
month, including the proportions of CPA where 
applicable. Interest rate is as per 51.4 

ATTENTION: 
Eskom’s standard payment term for all contracts valued above R50 000 0000 (Fifty Million Rand), 
including VAT, is 60 days. Bidders are requested to bear the revised payment term in mind when 
submitting bids and concluding contracts. 

51.1 The currency of this contract is the South African Rand 

51.2 The period within which payments are 
made is 

8 weeks. 

51.4 The interest rate is the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and 

(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies. LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

60 Compensation events 
 

60.1 
 

The following are compensation events. 
Listed in Clause 60.1 (1) to (14), of the NEC3 Term 
Service Contract April 20133 (TSC3) 

 
 
 

 

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za 

http://www.ecs.co.za/
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61 Notifying compensation events For all practical reasons, any Compensation event 
in this contract will be dealt with in the manner of 
issuing a Task order Instruction to the Contractor 

• See 61.1 to 61.7 

62 Quotations for compensation events 
 

62.1 
 

After discussing with the Contractor different ways 
of dealing with the compensation event which are 
practicable, the Service Manager may instruct the 
Contractor to submit alternative quotations. The 
Contractor submits the required quotations to the 
Service Manager and may submit quotations for 
other methods of dealing with the compensation 
event which he considers practicable. 

• See 62.1 to 62.5 

63 Assessing compensation events • See 63.1 to 63.9 

64 The Service Manager’s assessments • See 64.1 to 64.3 

65 Implementing compensation events • See 65.1 to 65.2 

7 Use of Equipment Plant and 
Materials 

 

70.1 
 

The Contractor has the right to use equipment, 
Plant and Materials provided by the Employer only 
to Provide the Service. 

70.2 
 At the end of the service period the Contractor 

• returns to the Employer, equipment and surplus 
Plant and Materials provided by the Employer, 

• provides items of Equipment for the Employer’s 
use as stated in the Service Information and 

• provides information and other things as stated 
in the Service Information. 

 
Note: 

The Contractor may not remove any items, 
equipment related to the Service that has been 
paid for by the Employer, at any stage of the 
Contract term. 

8 Risks and insurance 
 

80.1 These are additional Employer's risks Plant and equipment taken over by the Employer 
for use or storage, after the guarantee and warranty 
periods have lapsed 

• see 80.1 

81 The Contractor’s risks Plant, equipment and material not taken over by the 
Employer Contractors’ employees contributions to 
UIF, medicals, 
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83.1 The Employer provides these insurances 
from the Insurance Table 

as stated for “Format TSC3” available on 
http://www.eskom.co.za/Tenders/InsurancePolicies 
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx 
(See Annexure A for basic guidance). 

83.1 The Employer provides these additional 
insurances 

as stated for “Format TSC3” available on 
http://www.eskom.co.za/Tenders/InsurancePolicies 
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx 
(See Annexure A for basic guidance) 

83.1 The Contractor provides these additional 
insurances: 

• Insurances against damage or loss of plant, 
equipment, and materials under his control 

• Loss of or damage caused by the 
Contractor to the Employer’s property 

• The Contractor’s liability for loss of or 
damage to property (except the Employer’s 
property, Plant and Materials and 
Equipment) and liability for bodily injury to or 
death of a person (not an employee of the 
Contractor) arising from or in connection 
with the Contractor’s Providing the Service 

• Liability for death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this contract 

Material and equipment of the Employer during 
transportation from and to the Employers’ premises. 

83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” insurance 
policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies 
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx 

83.1 The insurance against loss of or damage 
to the works, Plant and Materials is to 
include cover for Plant and Materials 
provided by the Employer for an amount of 

 
Replacement and or Repair cost of the item 

83.1 The minimum amount of cover for 
insurance in respect of loss of or damage 
to property (except the Employer’s 
property, Plant and Materials and 
Equipment) and liability for bodily injury to 
or death of a person (not an employee of 
the Contractor) arising from or in 
connection with the Contractor’s Providing 
the Service for any one event is: 

whatever the Contractor deems necessary in 
addition to that provided by the Employer. 

83.1 The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is: 

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Contractor’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less than 
R500 000 (Five hundred thousand Rands). 

http://www.eskom.co.za/Tenders/InsurancePolicies
http://www.eskom.co.za/Tenders/InsurancePolicies
http://www.eskom.co.za/Tenders/InsurancePolicies
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9 Termination 
 

9.0 Termination Subclauses 90.1 to 90.5 applies 

91 Reasons for termination Subclause 91.1 to 91.7 applies 

92 Procedures on termination Subclauses 92.1 to 92.2 applies 

93 Payment on termination Subclauses 93.1 to 93.2 applies 

10 Data for main Option clause 
 

A Priced contract with price list 
 

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than 

4 weeks. 

11 Data for Option W1 
 

W1.1 The Adjudicator the person selected from the ICE-SA Division (or 
its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him. (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 
Address Will be provided when the disputes arises 

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is: arbitration 

W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 
The place where arbitration is to be held is South Africa 

 
The person or organisation who will 
choose an arbitrator 
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/


ESKOM HOLDINGS SOC Ltd CONTRACT NO.   

THE PROVISION OF BOILER PIPE BENDING FOR A PERIOD OF 36 MONTHS AT CAMDEN POWER STATION. 

18 

 

 

 
 

12 Data for secondary Option clauses 
 

X1 Price adjustment for inflation 

X1.1 The base date for indices is 

The proportions used to calculate the 
Price Adjustment Factor are: 

proportion 
linked to 
index for 

Index prepared 
by 

60% 
Table C3 
Labour 

SEIFSA 

15% 
Table L2(A) 
Transport 

SEIFSA 

10% 
Table D2 

Consumables 
SEIFSA 

 
15% non-adjustable SEIFSA 

100% 

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 
• The law of the Contract is the Law of the 

Country, at the time when the contract was 
signed. 

X17 Low service damages 

X17.1 The service level table is in • The penalty of 10% of the task order will be 
deducted should the contractor fails to action 
the task as required by the employer 

X18 Limitation of liability 

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

R0.0 (zero Rand) 
 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies 
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx 

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of 

• the total of the Prices at the Contract Date 
and 

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles in the 
Employer’s assets and works / maintenance 
policies available on 
http://www.eskom.co.za/Tenders/InsurancePoli 
ciesProcedures/Pages/EIMS_Policies_ 

From_1_April_2014_To_31_March_2015.aspx 

http://www.eskom.co.za/Tenders/InsurancePolicies
http://www.eskom.co.za/Tenders/InsurancePoli
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X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 

The Contractor’s total liability for the additional 
excluded matters is not limited. 

 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 

 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property, 

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  months after the end of the service period. 

X19 Task Order 

X19.1(2) A Task Order is the Service Manager’s instruction 
to carry out a Task 

19.2 Providing the Service A Task Order includes 

• a detailed description of the work in the Task, 

• a priced list of items of work in the Task in 
which items taken from the Price List are 
identified, 

• the starting and completion dates for the Task, 

• the amount of delay damages for the late 
completion of the Task and 

• the total of the Prices for the Task when 
Option A or C is used or the forecast total of 
the Prices for the Task if Option E is used. 

The Service Manager consults the Contractor about 
the contents of a Task Order before he issues it. 

When a Task Order is issued 

• the priced list of items for the Task is inserted 
in the Price List, and 

• the work involved is added to the Service 
Information. 

An instruction to carry out a Task is not a 
compensation event. 

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within 

2 days of receiving the Task Order 
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Z The additional conditions of contract are Z1 to Z12 always apply. 

Z1 Cession delegation and assignment 
 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 
NOTE; to follow the Eskom procurement process for Cession 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its present 
divisions or operations which may be converted into separate legal entities as a result of the 
restructuring of the Electricity Supply Industry. 

Z2 Joint ventures 
 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons or organisations then these persons or organisations are deemed to be jointly and 
severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service Manager 
within two weeks of the Contract Date of the key person who has the authority to bind the 
Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having been 
given to the Contractor in writing. 

 
Z3 

 
Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his B-BBEE status to the Service Manager within thirty 
days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a 
reason for termination. If the Employer terminates in terms of this clause, the procedures on 
termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated 
in clause 93. 

 
Z4 

 
Ethics 

 

Z4.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes 
or could be construed either directly or indirectly as an illegal or corrupt practice, as an inducement 
or reward for the award or in execution of this contract constitutes grounds for terminating the 
Contractor’s obligation to Provide the Service or taking any other action as appropriate against the 
Contractor (including civil or criminal action). 
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Z4.2 The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor (or 
any member of the Contractor where the Contractor constitutes a joint venture, consortium or other 
unincorporated grouping of two or more persons or organisations) is found guilty by a competent 
court, administrative or regulatory body of participating in illegal or corrupt practices. 

Such practices include making of offers, payments, considerations, or benefits of any kind or 
otherwise, whether in connection with any procurement process or contract with the Employer or 
other people or organisations and including in circumstances where the Contractor or any such 
member is removed from the an approved vendor data base of the Employer as a consequence of 
such practice. 

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of this 
clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 as 
stated in core clause 93. 

 
Z5 

 
Confidentiality 

Z5.1 The Contractor does not disclose or make any information arising from or in connection with this 
contract available to Others. This undertaking does not, however, apply to information which at the 
time of disclosure or thereafter, without default on the part of the Contractor, enters the public 
domain or to information which was already in the possession of the Contractor at the time of 
disclosure (evidenced by written records in existence at that time). Should the Contractor disclose 
information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this 
clause are complied with by the recipient. 

Z5.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z5.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure. In the event that such protective order is not, or 
cannot, be obtained, then the Contractor may disclose that portion of the information which it is 
required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential 
treatment will be afforded to the information so disclosed. 

Z5.4 The taking of images (whether photographs, video footage or otherwise) of the Affected Property 
or any portion thereof, in the course of Providing the Service and after the end of the service 
period, requires the prior written consent of the Service Manager. All rights in and to all such 
images vests exclusively in the Employer. 

Z5.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

 
Z6 

 
Waiver and estoppel: Add to core clause 12.3: 

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, 
the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give 
rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing. 
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Z7 Health, safety and the environment: Add to core clause 27.4 

Z7.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety of 
persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws and 
regulations and the health and safety rules, guidelines and procedures provided for in this 
contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, guidelines 
and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, likewise 
observe and comply with the foregoing. 

Z7.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

 
Z8 

 
Provision of a Tax Invoice and interest. Add to core clause 51 

Z8.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms of 
core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to comply 
with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the 
Employer’s VAT number 4740101508 on each invoice he submits for payment. 

 
Z9 

 
Notifying compensation events 

Z9.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

 

 
Z10 

 

 
Employer’s limitation of liability 

Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z10.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core clause 63 
and X19.11 if Option X19 Task Order applies to this contract. 
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Z11 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it": 

Z11.1 or had a business rescue order granted against it. 

Z12 Early Termination Clause 

Z12.1 Additional Z clause 
 

The employer have a right to terminate the contract without penalties by giving at least 30 days 
written notice to the Contractor where the following situations prevail: 

• In instances where the approved contract price funds have been depleted; 
• In instances where Eskom’s business strategy changed and the continuation of the contract is 

no longer economically viable for Eskom business. 
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Annexure A:    Insurance provided by the Employer 

These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available from the internet web link given below. 

1. Services provided in a TSC3 contract could include some element of construction or refurbishment as 
well as a continuous maintenance or operational service activity. If an event occurs which causes loss 
or damage, a claim could be made either against the Employer’s “works” type policy which may be in 
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets 
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 

• The cover provided and the deductibles under the works policy are different to those under the 
assets policy. Each policy has a range of applicable deductibles depending on the location of the 
Affected Property and the nature of the insurable event. 

2. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 
the insurance provided by the Employer. This can be provided from his own resources on a ‘self 
insured’ basis or obtained by him from his own insurers. In order to assess the extent of this cover, 
tendering contractors and their brokers should consult the internet web link given below and scroll to 
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in 
terms of this contract. 

 
3. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2. 
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the 
Employer does not provide and in cases where the Employer does provide insurance the Contractor 
insures for the difference between what the Insurance Table requires and what the Employer provides. 

4. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 
Marine Policies Procedures found at internet website given below. 

5. Further information and full details of all Eskom provided policies and procedures may be obtained from: 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
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Clause 

10.1 

Statement 

The Contractor is (Name): 

Data 

Address 

Tel No. 

11.2(8) 

Fax No. 

The direct fee percentage is  % 

The subcontracted fee percentage is 

The following matters will be included in 
the Risk Register 

The Service Information for the 
Contractor’s plan is in: 

The plan identified in the Contract Data is 
contained in: 

The key people are: 

 % 

11.2(14) 

11.2(15) 

21.1 

 
24.1 

1 Name: 

Job: 

Responsibilities: 

Qualifications: 

2 

Experience: 

Name: 

Job 

Responsibilities: 

Qualifications: 

Experience: 

 

 

Part two - Data provided by the Contractor 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

CV's (and further key person's data including 
CVs) are in  . 

 

A Priced contract with price list 

11.2(12) The price list is in C2.2, Page 29 of this document 

11.2(19) The tendered total of the Prices is R  

C1.2 Contract Data 
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PART 2: PRICING DATA 
TSC3 Option A 

 
 

 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list 4 
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How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 

 
Identified and 
defined terms 

11 
11.2 (12) The Price List is the price list unless later changed in accordance with this 

contract. 

  
(17) The Price for Services Provided to Date is the total of 

 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

  (19) The Prices are the amounts stated in the Price column of the Price List. 
Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 

 
 

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information. 
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List. The Price List is only a pricing document. 

 

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 
11.2(17). 

 

Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him. 

C2.1 Pricing assumptions: Option A 
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It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices. 

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event. 

 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor. 

 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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Description     Bend type  
Estimated 

QTY 
 Rate/ 

Unit Price  
 Amount  

SH1 

Upper section 53.9 X 6.4mm 15 M03 0- 180º 500     

Inlet tubes 57.15 X 4.8mm 15 Mo3 0- 180º 500     

Middle Section 53.97 X 5.3mm 15 M03 0- 180º 500     

Inlet tubes 53.97 X 4.87mm 15 Mo3 0- 180º 500     

Middle Section 50.8X 7.06mm 15 M03 0- 180º 500     

Middle Section 50.8 X 6.4mm 15 M03 0- 180º 500     

Middle Section 57.15 X 7mm 15 M03 0- 180º 500     

Lower section 54. X 53.8mm 15 M03 0- 180º 500     

Inlet tubes 57.15 X 8.22mm 13Cromo910 0- 180º 500     

Riser Tubes 57.10 x10.2 13Cromo910 0- 180º 500     

SH2 

Lower section 53.90 X 5.3mm 13 Cromo44 0- 180º 100     

Upper section 57.10 x 8.2mm 13 Cromo44 0- 180º 100     

Bifurcation 57.10 x 8.2mm 13 Cromo44  U Or Y 1000     

SH3 

Lower Front Bends 57.10 x9.4mm 10Cromo910 180º & 90º 200     

Manipulations 57.10 x9.4mm 10Cromo910  Manipulations  200     

SH4 

SH4 Bends 57 X10 316 S/Steel  180º & 90º 200     

Manipulations 57 X5.87 316 S/Steel  Manipulations  200     

Economizer 

Inspection doors 76.1 X 7.1 15 Mo3    Manipulations  500     

 
 
 

C2.2 the price list 
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Hanger Tubes 

50 X6.4      90º 500     

50 X 7.1     90º 500     

Evaporator 0-48 ML 

12 ML front and Real wall 76.1 X7.1 15mo3 45º 200     

Inspection doors 76.1 X 7.1 15 Mo3    Manipulations  200     

Bottom slop 7 ML 76.1 X 7.1 15mo3  Manipulations  200     

Top nose Manipulations 

Bifurcation 76.1 X 7.1 15mo3      U Or Y 1000     

Top nose Manipulations 76.1 X 7.1 15mo3  Manipulations  500     

Top nose fin tubes 76.1 X 7.1 15mo3  As per Drawing 500     

Screen Tubes 

Rear Screen Tubes bend B Manipulation    Manipulations  150     

Rear Screen Tubes bend C Manipulation    Manipulations  150     

Front Screen Tubes Manipulations    Manipulations  150     

FAC Bends 

Pipe 42.1 X 6.3   0º to 180º 150     

Pipe 48.3 X7.1   0º to 180º 150     

Pipe 48.3 X 5   0º to 180º 150     

Pipe 76 X 11   0º to 180º 150     

Pipe 88.9 X 5.4   0º to 180º 150     

Pipe 88.9 X 7.6   0ºto 180º 150     

Pipe 101.6 X16.1   0º to 180º 150     

Pipe 101.6 X12.5   0º to 180º 150     

Pipe 127 X 18   0º to 180º 150     

Pipe 168 X21.9   0º to 180º 150     

Pipe 273 X21.9   0º to 180º 150     

Pipe 355.6 X27.7   0º to 180º 150     
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Transportation 

Transport 3 Tonner per KM       30     

Transport 7 Tonner per KM       30     

Additional scope on request 

Inspection charges (per visit)       10     

Heat Treatment (Alloy Steel)       10     

Heat Treatment (Stainless Steel)       10     

Welding       20     

Swaging       50     

Hot Bending       50     

              

Total (Total Excl. VAT)       

 
Note: 

• Suppliers/Service Providers to include in their pricing all activities associated with providing this service. 

• Please do not change or alter the above price list, but rather add attachments should you want to show your breakdown. 

• Suppliers/Service Providers who change/alter the above price list will be disqualified. 
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PART 3: SCOPE OF WORK 

 
 
 
 
 
 
 
 

 

Document 
reference 

Title 
No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information 12 

C3.2 Contractor’s Service Information  

 Total number of pages  
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1. EMPLOYER’S SERVICE INFORMATION 

 

• See attached Appendix A – SOW for scope details. 

 
2. MANAGEMENT STRATEGY AND START UP 

 
2.1 Invoicing and payment 

 
On a monthly basis assessment to be conducted and signed off by both (The Consultant & the Employer) and 
once assessment has been done payment against invoice will be made. 

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the 
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated 
in the Service Manager’s payment certificate. 

 
The Contractor shall address the tax invoice to 
Eskom Holdings SOC 
Finance Department 
Camden Power Station 

and include on each invoice the following information: 
 

• Name and address of the Contractor and the Service Manager; 

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• (add other as required) 

 

2.2 Records of Defined Cost to be kept by the Contractor 
The contractor keeps accurate and complete books of accounts, records and other evidence relating to the 
Actual Costs. These are opened to audit. All documentation is kept by Contractor for a period of three years 
following completion of this contract. This information is kept up to date at all times and the Service Manager 
shall have access to them at any time. 

 

2.3 Management of work done by Task Order 
SAP PMs will be used to manage work done 

 

3. HEALTH AND SAFETY, ENVIRONMENT AND QUALITY ASSURANCE 

3.1 Health and safety risk management 

The contractor will comply with the following: 

 

• Camden Power Station Health and Safety Standards as per Camden Power Station Contractors Safety 
manual. This manual will be handed over on contract award. 

• Adhere to the Occupational Health and Safety Act 85 of 1993 with special reference to Section 44 of this 
act 

• National Environmental Management Act 107 of 1998 

• Mine Health and Safety Act 29 of 1996 (Where applicable) 

• Eskom / Camden Policies and Procedures 

• Compensation for Occupational Injuries and Diseases Act of 1993 (COID) 

• All staff will undergo a one day Safety Induction training course one week before site occupation 

• Adhere to Eskom and Camden Power Station’s zero tolerance for non-compliance 

• to any of Eskom’s and/or Camden Power Station’s safety rules and regulations 
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• Eskom Cardinal Rules: 

• Open, Isolate, Test, Earth, Bond and/or Insulate Before Touch 

• Hook up at Heights 

• Buckle Up 

• Be Sober 

• Ensure you have a permit to work 

 
The Contractor must appoint Safety Representatives to assist but not limited to the following: 

 

• Identify possible hazards, dangers and risks 

• Eliminate potentially dangerous conditions and actions 

• Ensure a safe working environment 

Inspect and record findings of his workplace and submit a copy on a monthly basis to The Project Manager 

The Project Manager shall be entitled to request the Contractor to stop work, without penalty to the Employer, 
when the Contractor’s personnel fail to conform to acceptable health & safety standards or contravene the 
health and safety sections and regulations. 

 
The Project Manager must be informed as soon as possible but not later than the end of the shift about any 
injury or damage of property or any equipment by means of a flash report. 

The Contractor must perform job observations on critical tasks as identified and provide proof to the project 
manager. 

 

3.2 Minimum SHE Documentation Required from the Contractor 
 

The following minimum documents must be provided by the contractor in terms of 
Health, Safety and Environmental performance contract commencement. 

 

• Letter of good standing with COID or a registered insurance body 

• An Organ gram indicating the names of all persons that will hold legal appointments on the project in 
terms of the Act. 

• The expected roles, responsibilities and authority of those who are proposed to receive legal 
appointments as well as their proof of competency. 

• The resume’(s) of the proposed Safety Officer(s) and Environmental Officer(s) his/their roles, 
responsibilities and authority is required in terms of the scope of work. 

• Proof of environmental, health and safety awareness training (provided by a recognized training body) for 
all employees required to perform work at Camden. The contractor shall be responsible to ensure that his 
employees are trained before commencing work at Camden. Proof of training provided, i.e. attendance 
registers and the training content, shall be submitted to the Eskom Agents and/or Environmental and 
Safety Officers for approval before commencing work on-site. Failure to do so shall result in an immediate 
termination of the contract. 

• The contractor’s company Safety, Health and Environment policy. 

• Provide an overview of the system/program that is utilized to manage Safety, Health and Environment. 
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4. PROCUREMENT 
4.1 People 

4.1.1 Minimum requirements of people employed on this site 

The Contractor’s Site Manager shall ensure that only qualified people will be allowed to work on plant. The 
Service Manager shall be entitled to verify the qualifications of the key people. 

 
Note: The Service Manager and the Contract Supervisor must verify qualifications of all people that will be 
used for this contract 

4.1.2 Change of Broad Based Black Economic Empowerment (B-BBEE) Status 
 

Where a change in the Contractor’s legal status, ownership or any other change to his/her business 
composition or business dealings results in as change to the Contractor’s B-BBEE status, the Contractor 
notifies the Employer within Seven Days of the change. 

 
The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his/her B-BBEE status to the Project Manager within thirty days of the 
notification or as otherwise instructed by the Project Manager. 

 
Where as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may 
either re-negotiate or alternatively terminate the Contractor’s obligation to provide the works. 

 
Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for 
termination. If the Employer terminates in terms of this clause, the procedure on termination will apply. 

 
4.1.3 Supplier Development & Localisation (SDL & I) 

 
The Contractor complies with and fulfils the Contractor’s obligations in respect of the SDL & I in accordance 
with and as provided for in the Contractor’s SD & L compliance schedule stated below; 

 
Note: 

See attached Appendix C - SDL & I Requirements for details. 

 

5. WORKING ON THE AFFECTED PROPERTY 
5.1 Security arrangements 

The Contractor applies for access permits (Contractor’s permit) at the Security gate on the start date of the 
contract. The Contractor personnel shall be required to be in possession of an access permit at all times. 

In order to assist Protection Services with the issuing of permits and the identification of personnel on site the 
successful contractor is to supply a list of all personnel that he intends using on site, at least 72 hours prior to 
entry of the Security Area. 

 
This list must be delivered to Protection Services. The list, identified with the Contractor's name, is to contain 
the following information: 

 

• Employee name 

• Employee ID Number 

• The Employer’s Safety Coordinator’s signature 

• Copy of the ID book of every employee of the Contractor, 

Access permits must be returned to protection services when the worker/s leave the site, either after 
completion of the services, or upon earlier termination of service of a worker during the contract period. 
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To speed up the process of gaining access to the site, the Contractor must compile detailed lists of all tools 
and equipment (including serial numbers where applicable) to be taken on site before arriving at the Power 
Station Security gate. An authorised copy of this list must be retained by the contractor - to be used again 
when the tools and equipment are removed from site after the completion of the services. 

 
Any additional tools or equipment brought to site, or any tools or equipment removed during the contract 
period must be reported to protection services and all lists amended likewise. Gate release permits will not 
issue for the removal of any tools or equipment not specified on the tool list. 

The Contractor's visitors and all personnel shall conform at all times to the security arrangements in force at 
the site. Application forms for visitors must be filled in by the Contractor's Site Manager and approved by the 
Service Manager, one day before the visit and submitted to the Employer's Protection Services office. Visitors 
will not be allowed on site if the necessary forms are not in the possession of the security staff. 

The Chief of Protection Services may, with valid cause, remove any, of the Contractor's personnel from the 
site, either temporarily, or permanently. He may deny access to the site to any person whom, in the opinion of 
the said Chief of Protection Services, constitutes a security risk. 

 
No unauthorised vehicles will be allowed on site. Only Contractor's Vehicles with displayed Contract Vehicle 
Permits disks will be allowed on site. Contract Vehicle Applications should be directed to the Service Manager. 

 
No recruiting of casual labour may be done on the Employer’s premises, including the area outside the Power 
Station Security Gate. 

 

5.2 Fire Precautions 

Any tampering with the Employer's fire equipment is strictly forbidden. 
 

All exit doors, fire escape routes, walkways, stairways, stair landings and access to electrical distribution 
boards must be kept free of obstruction, and not be used for work or storage at any time. Fire-fighting 
equipment must remain accessible at all times. 

In case of a fire, report the location and extent of the fire to the Electrical Operating Desk at extension 3471. 

Take the necessary action to safe guard the area to prevent injury and spreading of the fire. 

5.3 Reporting of accidents 

The Employer follows an accident prevention policy that includes the investigation of all accidents involving 
personnel and property. This is done with the intention of introducing control measures to prevent a 
REOCCURRENCE of the same incidents. The Contractor is expected to fully co-operate to achieve this objective. 
The Service Manager must be informed immediately of any incidents and any damage to property or 
equipment must be reported within 12 hours. 

 
NOTE! This report does not relieve the Contractor of his legal obligation to report certain incidents to the 
Department of Labour, or to keep records in terms of the Occupational Health and Safety Act, and 
Compensation for Occupational Injuries and Diseases Act. 

 

5.4 Speed Limit 

All vehicles must be driven with due consideration for personnel and property. A maximum speed limit of 40 
kilometres per hour will be adhered to on the premises at all times. 
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5.5 Health and Safety Arrangements 

The Contractor must ensure that all his personnel attend a Health and Safety Induction Course prior to starting 
with their work. The Induction Course can, on request, be provided by the Employer and will be valid for the 
duration of the services. 

Safety Risk Management has the right and authority to visit and inspect the Contractor's workplace or site 
establishment to ensure that tools, machinery and equipment comply with the minimum safety requirements. 

The Service Manager shall be entitled to instruct the Contractor to stop work, without penalty to the Employer, 
where the Contractor's personnel fail to conform to safety standards or contravene health and safety 
regulations. The Service Manager is entitled to caLL the Contractor to discipline his employees and to submit 
disciplinary action, and submit a report to the Service Manager. The Contractor shall implement additional 
health and safety precautions where necessary. 

 
The Contractor will provide all his personnel with the required personal protective equipment. 

 
Risk Assessments, Pre-Job Briefs, Post – Job Briefs & Job Observations will be conducted for all jobs. 

All Construction Regulation - safety requirements should also be adhered to. 

• Safety Plan 

• Fall Protection Plan (repairing / replacing of conveying lines using scaffolding) 

• 161 and 162 appointments 

 

5.6 Health and safety facilities on the Affected Property 

5.6.1 Medical Facilities 

The Contractor provides a First Aid service to his employees. In the case where these prove to be 
inadequate, as in the event of a serious injury, the Employer's Medical Centre and facilities will be available. 

 
Outside the Employer's office hours, the Employer's First Aid Services will only be available for serious 
injuries and life threatening situations. 

The Employer shall be entitled, however, to recover the costs incurred, in the use of the above Employer's 
facilities, from the Contractor. 

 

5.7 People restrictions, hours of work, conduct and records 

Lunch time is between 12:00 until 12:30, the Contractor’s personnel working at the plant is expected to be on 
site until 12:00 then break for Lunch and back at 12:30 from lunch. Knock off time is 16:30. 

 

5.8 Environmental controls, fauna & flora 

All work complies with relevant environmental regulations as required. 
 

If the work includes some toxic and hazardous substances during normal and routine maintenance activities. It 
this case the Contractor uses such hazardous substances in accordance with the applicable regulations and 
procedures and is disposed off by the contractor in accordance with the applicable law. 

 

5.9 Refuse Disposal 

The Employer will provide and empty special colour coded bins for refuse disposal. 

The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse bins: 
 

For the full duration of the services, the Contractor is responsible to keep the work area clean of any rubble, 
and to place all refuse into the bins provided. 
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5.10 Records of Contractor’s Equipment 

Contractors must keep records of Equipment on Site including whether it is owned or hired. The records will 
include calibration certificates etc.: 

 

6 EQUIPMENT PROVIDED BY THE EMPLOYER 
None 

7 SITE SERVICES AND FACILITIES 

Provided by the Employer 

 
7.1 Portable Water 

The contractor may utilize water points on Site. 
 

7.2 Electrical Power 
Contractor may utilise power on site. 

 

7.3 Sanitary Facilities 
Permanent facilities to serve the Power Station terrace are provided by the employer. 

 

7.4 Waste Removal 
Household waste removal to the bins, as provided on site by the employer, is the responsibility of the 
Contractor. 

7.5 Telecommunication 
Connections are available. The contractor applies via the Project Manager for a connection. Connection fees 
and calls are for the Contractor’s account. 

 

7.6 Accommodation and catering 
The Contractor will be responsibility for the provision of accommodation to his personnel – the Employer does 
not provide accommodation. 

 
The Contractor or any of his employees or subcontractors will be allowed to use the Employer’s dining 
facilities. 

The Contractor or any of his employees or subcontractors may also buy take away meals from the fast foods 
outlet on Site. Lunch time is from 12:00 to 12:30. The Contractor shall provide everything else necessary for 
providing the Works. 
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Task Order form for use when work within the service is instructed to be carried out within a stated 
period of time on a Task by Task basis 

Task Order No. service 

To:....................................................................................................................................................... 
. .......................................................................................................................... (Contractor) 

I propose to instruct you to carry out the following task:  

Description  

 
Starting date 

 

Completion Date  

Delay damages per week  

Please submit your price and programme proposals below. 

Signed: Date 

(for Employer) 
 

 
Total of Prices for items of work on the Price List 
(details attached) 

 

 
R.  

Total of Prices for items of work not on the Price List 
(details attached). 

 
R.  

Total of the Prices for this Task Order R   

The programme for the Task is . ........................................... [ref] (attached) 

Signed: Date 

(for Contractor) 
 

 
I accept the above price and programme and instruct you to carry out the Task 

Signed: Date: 

(for Employer) 
 

 

Task Order 


