
 

Page 1 of 56                                     
Revision 1 Nov 2015 

Confidential 

 
 

 

 

 

  

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 

I     

PROJECT NAME AND NUMBER:  
 

I    

TITLE OF PROJECT: MODIFICATION OF TROLLEY LIFT NO. 20 AT KING SHAKA 
INTERNATIONAL AIRPORT 

II   

 
 
 
 

NEC 3:  ENGINEERING AND CONSTRUCTION CONTRACT (ECC) 
 
 

Between 
 
 

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 
 Applicable at  KING SHAKA INTERNATIONAL AIRPORT 
 
(Registration Number :  1993/004149/30) 
 
 

and 
 
 

[DRAFTING NOTE: INSERT CONTRATOR NAME]  
 
 
(Registration Number : ___________________) 
 

for 
 
 

[MODIFICATION OF TROLLEY LIFT NO.20 AT KSIA] 
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Part C1:  Agreements and Contract Data 
 
C1.1:  Form of Offer and Acceptance  

Offer 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of:  [MODIFICATION OF TROLLEY LIFT NO.20 at KSIA] 
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
(in words)  
………………………………………………………………………………………….................................... Rands;  
 
(in figures) R………………………………………….. 

 
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
Bidder: 
 

 
 
 
 
 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 
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Acceptance  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement 
between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract that is the subject of this agreement. 
 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in 
the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to 
and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are 
valid unless contained in this Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of 
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the Contract Data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  Unless 
the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the Parties. 
 
 

Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 
 
 
 
 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed 
in the Tender Data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of 
offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa SOC 
Limited 
 
KING SHAKA INTERNATIONAL 
AIRPORT, King Shaka Drive, La Mercy, 
4407 

  

Name & 
Signature of 
witness 

(Insert name and address of 
organisation) 

 (Insert name and address of organisation) 

Date    
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Part C1.2a Contract Data  

Part one – Data provided by the Employer 

The Conditions of contract are selected from the NEC3 Engineering and Construction Contract, April 2013. 
 
Each item of data given below is cross-referenced to the NEC3 Engineering Construction Contract which 
requires it. 
 
 

Clause Statement  Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

Main Option 

 

 Main Option 

Dispute resolution Option 

B:  Priced contract with Bill of Quantities 

W1:  Dispute resolution procedure 

 Secondary Options (incorporating 

amendments) 

X7:  Delay damages 

X16:  Retention 

X18:  Limitation of liability 

Z:  Additional conditions of contract 

of the NEC3 Engineering and Construction Contract, April 

2013 

 

10.1 

 

The Employer is (Name) 

 

Airports Company South Africa SOC Limited, 

Applicable KING SHAKA INTERNATONAL AIRPORT 

 Address 

 

 

 

 

 

Telephone 

Fax 

Airports Company South Africa SOC Limited 

 

[King Shaka Drive 

La Mercy 

4407] 

032 436 6000 

N/A 

 

10.1 

 

The Project Manager is 

 

 Address 

 

 

 

 

 

Telephone 

E-mail address 

King Shaka Drive 

La Mercy 

4407 

 

 

 

 

 

X 

X@airports.co.za 

10.1 The Supervisor is XX 

mailto:X@airports.co.za


 

Page 6 of 56                                     
Revision 1 Nov 2015 

Confidential 

 Address 

 

 

Telephone 

Fax 

Email 

King Shaka Drive 

La Mercy 

4407 

 

 

11.2 

 

The works are 

 

[MODIFICATION OF TROLLEY LIFT NO.20 AT KSIA] 

 

11.2 

 

The following matters will be 

included in the Risk Register 

 

• Availability of As Built information 

• Access to Site 

• Site Constraints and Constructability 

• Maintenance Sequencing to ensure Operational 

Availability 

 

11.2 

 

The Works Information is in 

 

Part C3 ‘Scope of Works’ section of this contract 

 

11.2 

 

The Site Information is in 

 

Part C4 ‘Works Information’ section of this contract 

 

11.2 

 

The boundary of the site is 

 

Terminal Building & Landside 

 

12.2 

 

The law of the contract is the law 

of 

 

the Republic of South Africa 

 

13.1 

 

The language of this contract is 

 

English 

 

13.3 

 

The period of reply is 

 

Seven (7) days 

   

3 Time  

31.2 The starting date is Upon Issue of Purchase Order 

11.2 The completion date is 4 months from date of PO 

30.1 The access date is Upon issue of Purchase Order 

31.1 The Contractor submits a first 

(preliminary) programme with the 

tender by the tender closing date 

2 weeks after issue of Purchase Order 

32.2 The Contractor submits revised 

programmes at intervals no 

longer than   

Four (4) weeks 
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35.1 The Employer is not willing to 

take over the works before the 

completion date 

The Employer and Others will have access to the works 

during construction or prior to completion.  Such access by 

the Employer and Others shall not relieve the Contractor from 

liability for the completion of the works in accordance with the 

Works Information and in terms of this contract. 

4 Testing and Defects  

42.2 The defects date is Twelve (12) months after Completion of the whole of the 

works 

43.2 The defects correction period is Two (2) weeks 

5 Payment  

50.1 The assessment interval is   2  weeks 

50.1 The currency of this contract is 

the 

South African Rand 

50.4 Assessing amount due In assessing amount due (work done to date), the Project Manager 

considers application for payment that the contractor has submitted 

upon:  

 

1. Completion of the condition assessment and Detailed Design 

and acceptance of detailed report with recommendations from 

the Contractor 

 

2. 50% for material delivery 

 
3. Completion of modification: completion comprises of 50% 

Material Delivery; Decommissioning of existing equipment; 

Installation of new parts; Testing; Annexure A & B compliance 

certification; Commissioning. 

51.2 The period within which payment 

is made is 

Four (4) weeks 

51.4 The interest rate is The  prime lending rate of the Nedbank Bank. as determined 

from time to time 

6 Compensation events  

60.1 The weather measurements to be 

recorded for each calendar month 

are 

the cumulative rainfall (mm) 

the number of days with rainfall more than 10 mm 

the number of days with minimum air temperature less than 0 

degrees Celsius 

60.1 The place where weather is to be 

recorded (on the Site ) is 

At the Construction Site Office and the records to be kept on 

site in a file clearly marked for this purpose 
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60.1 Assumed values for the ten year 

return weather data for each 

weather measurement for each 

calendar month are 

 

Month Days Month Days 

January 1 July 4 

February 1 August 3 

March 2 September 2 

April 2 October 2 

May 3 November 2 

June 3 December 1 
 

7 Title No data required for this section of the conditions of contract 

8 Risks and Insurance  

84.1 The Employer provides these 

insurances  

Refer to the Insurance Clauses which is attached at the end 

of the Contract Data 

84.2 The Contractor provides the 

insurance stated in  

The Insurance Clauses which is attached at the end of the 

Contract Data. The insurances are in the joint names of the 

Parties and provide cover for events which are at the 

Contractor’s risk from the starting date until the Defects 

Certificate or a termination certificate has been issued. 

 The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees of 

the Contractor arising out of and 

in the course of their employment 

in connection with this contract for 

any one event is: 

As prescribed by the Compensation for Occupational Injuries 

and Diseases Act No. 130 of 1993 

9 Termination No data required for this section of the conditions of contract 

10 Data for Main Options  

B Priced contract with Bill of 

Quantities 

[Refer Pricing Schedule Provided] 

11 Data for Option W1  

W1.1 The Adjudicator is The person appointed jointly by the parties from the list of 

adjudicators contained below 

W1.2 The Adjudicator nominating body 

is 

The current Chairman of Johannesburg Advocate’s  Bar 

Council 

W1.4 The tribunal is Arbitration 

W1.4 If the tribunal is arbitration, the 

arbitration procedure is 

The arbitration procedure is set out in The Rules for the 

Conduct of Arbitrations 2013 Edition, 7th Edition, published by 

The Association of Arbitrators, (Southern Africa)  

W1.4 The place where arbitration is to 

be held is 

Johannesburg, South Africa. 
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W1.4 The person or organisation who 

will choose an arbitrator 

The  Arbitrator is the person selected by the Parties as and 

when a dispute arises  in terms of the relevant Z Clause, from 

the Panel of Arbitrators provided under the relevant Z clause  

if the arbitration procedure does not state who selects an 

arbitrator. The Arbitrator nominating body is the Chairman of 

the Johannesburg Advocates Bar Council. 

12 Data for Secondary Option 

Clauses 

 

X7 Delay Damages  

 Delay damages of the works are Amount per day is 0.05%, to the maximum of 10% of the 

Contract value 

X16 Retention  

X16.1 The retention percentage is 5% of the Contract value. 

X18 Limitation of Liability  

X18.1 The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to 

Nil - Neither Party is liable to the other for any consequential 

or indirect loss, including but not limited to loss of profit, loss 

of income or loss of revenue 

X18.2 For any one event, the 

Contractor’s liability to the 

Employer for loss of or damage to 

the Employer’s property is limited 

to 

The total of the Prices 

X18.3 The Contractor’s total liability to 

the  

Employer for defects due to his 

design  

which are not listed on the 

Defects Certificate is limited to 

The total of the Prices 
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X18.4 The Contractor’s total liability to 

the Employer for all matters 

arising under or in connection 

with this contract, other than 

excluded matters, is limited to 

The Contractor’s total direct liability to the Employer for all 

matters arising under or in connection with this contract, other 

than the excluded matters, is limited to the total of the Prices 

and applies in contract, tort or delict and otherwise to the 

extent allowed under the law of the contract. 

 

 

The e excluded matters are amounts payable by the 

Contractor as stated in this contract for 

 

- Loss of or damage to the Employer’s property, 

- Delay damages, 

- Defects liability, 

- Insurance liability to the extent of the Contractor’s risks 

- loss of or damage to property (other than the works, Plant 

and Materials), 

- death of or injury to a person; 

- damage to third party property; and  

- infringement of an intellectual property right 

Z The Additional conditions of 

contract are 

Z1 – Z20 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  

Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, 

the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and 

does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement 

in writing. 

Z2 Providing the Works:  

Z2.1 Delete core clause 20.1 and replace with the following: 

The Contractor provides the works in accordance with the Works Information and warrants that the 

results of the Works, when complete, shall be fit for their intended purpose 

Z3 Other responsibilities:  

 

Z3.1 

Add the following at the end of core clause 27: 

The Contractor shall have satisfied himself, prior to the Contract Date, as to the completeness, 

sufficiency and accuracy of all information and drawings provided to him as at the Contract Date 

Z3.2 The Contractor shall be responsible for the correct setting out of the Works in accordance with the 

original points, lines and levels stated in the Works Information or notified by the Project Manager, 

Supervisor or the Employer. Any errors in the positioning of the Works shall be rectified by the 

Contractor at the Contractor’s own costs. 

Z4 Extending the defects date:  
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Z4.1 

Add the following as a new core clause 46: 

If the Employer cannot use the works due to a Defect, which arises after Completion and before the 

defects date, the defects date is delayed by a period equal to that during which the Employer, due 

to a Defect, is unable to use the works 

Z4.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, 

the defects date for the part of the works which is replaced is delayed by a period equal to that 

between Completion and the date by when the part has been replaced 

Z4.3 The Project Manager notifies the Contractor of the change to a defect date when the delay occurs. 

The period between Completion and an extended defects date does not exceed twice the period 

between Completion and the defects date stated in the Contract Data 

Z5 Termination 

Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate 

business recue proceedings”. 

 Amendment to the Secondary Option Clauses  

Z6 Performance Bond 

Z6.1 Amend the first sentence of clause X13.1 to read as follows:  

The Contractor gives the Employer an unconditional, on-demand performance bond, provided by a 

bank which the Project Manager and the Employer have accepted, for the amount stated in the 

Contract Data and in the form set out in Annexure C.ii of this Contract Data.   

Z6.2 Add the following new clause as Option X13.2:  

The Contractor ensures that the performance bond is valid and enforceable until the end of the 

contract period. If the terms of the performance bond specify its expiry date and the end of the 

contract period does not coincide with such expiry date, four weeks prior to the said expiry date, the 

Contractor extends the validity of the performance bond until the end of the contract period. If the 

Contractor fails to so extend the validity of the performance bond, the Employer may claim the full 

amount of the performance bond and retain the proceeds as cash security 

Z7 Limitation of liability:  

 

Z7.1 

Insert the following new clause as Option X18.6: 

The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited 

to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or 

any proceeds which would have been received from any insurances but for the conduct of the 

Contractor shall be excluded from the calculation of the limitations of liability listed in the contract 

 Additional Z Clauses 

Z8 Cession, delegation and assignment 

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person 

without the written consent of the Employer, which consent shall not be unreasonably withheld. This 

clause shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional 

or not) of the Contractor 

Z8.2 The Employer maycede and delegate its rights and obligations under this contract to any person or 

entity 
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Z9 Joint and several liability 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 

more persons, these persons are deemed to be jointly and severally liable to the Employer for the 

performance of the Contract. 

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the 

Employer of the key person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 

unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 

construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 

for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 

corruption and money laundering to which it or the Employer is subject, including but not limited to 

the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s 

obligation to Provide the Works or taking any other action as appropriate against the Contractor 

(including civil or criminal action). However, lawful inducements and rewards shall not constitute 

grounds for termination. 

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 

participating in illegal or corrupt practices, including but not limited to the making of offers (directly 

or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 

whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 

terminate the contract in accordance with the procedures stated in core clause 92.2. the amount 

due on termination is A1. 

Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract 

shall be treated as confidential by the Contractor and shall not be used or divulged or published to 

any person not being a party to this contract, without the prior written consent of the Project Manager 

or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 

as such until otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to – 

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of 

this agreement. The Contractor undertakes to procure that its employees are aware of the 

confidential nature of the information so disclosed and that they comply with the provisions of this 

clause; 
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Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies 

the Employer prior to disclosure so as to enable the Employer to take the appropriate action to 

protect such information. The Contractor may disclose such information only to the extent required 

by law and shall use reasonable efforts to obtain assurances that confidential treatment will be 

afforded to the information so disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 

thereof, in the course of Providing the Works and after Completion, requires the prior written consent 

of the Project Manager.  All rights in and to all such images vests exclusively in the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default 

within 2 weeks of the notification of the default by the Project Manager, the Employer, without 

prejudice to his other rights, powers and remedies under the contract, may remedy the default either 

himself or procure a third party (including any subcontractor or supplier of the Contractor) to do so 

on his behalf. The reasonable costs of such remedial works shall be borne by the Contractor 

Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 

information, materials and other matter (including but not limited to documents and all other 

drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, 

materials, specifications, schedules, reports, calculations, manuals or other documents or recorded 

information (electronic or otherwise) which have been or are at any time prepared by or on behalf 

of the Contractor under the contract or otherwise for and/or in connection with the works) and 

generally does all things required by the Project Manager to achieve this end. 

Z13 Liens and Encumbrances 

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which 

he may from time to time have, or become entitled to over such Equipment and any part thereof 

and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may 

have or become entitled to over such Equipment from time to time 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade 

mark, trade name, trade secret or other intellectual or industrial property right relating to the 

Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other 

than carrying out the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free 

licence to use and copy all IP related to the works for the purposes of constructing, repairing, 

demolishing, operating and maintaining the works 
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Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available 

to any third party which approval will not be unreasonably withheld or delayed. Prior to making any 

Contractor's IP available to any third party the Employer shall obtain a written confidentiality 

undertaking from any such third party on terms no less onerous than the terms the Employer 

would use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim 

alleging an infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction or execution of the Works 

Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and 

the Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any 

litigation or arbitration which may arise from it. 

Z16 Dispute resolution:  

Z16.1 Appointment of the 

Adjudicator 

 

 An Adjudicator is appointed 

when a dispute arises, from 

the Panel of Adjudicators 

below. The referring party 

nominates an Adjudicator, 

which nomination is either 

accepted or rejected by the 

other party. In the instance of a 

rejection of the nominated 

Adjudicator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar Council, 

who appoints an Adjudicator 

listed in the Panel of 

Adjudicators below 

 

The Parties appoint the 

Adjudicator under the NEC3 

Adjudicator’s Contract, April 

2013   

Panel of Adjudicators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.z

a 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

Z16.2 Appointment of the 

Arbitrator 

 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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 An Arbitrator is appointed 

when a dispute arises from the 

Panel of Arbitrators below. The 

referring    party nominates an 

Arbitrator, which nomination is 

either accepted or rejected by 

the other party. In the instance 

of a rejection of the nominated 

Arbitrator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar Council, 

who appoints an Arbitrator 

listed in the Panel of 

Arbitrators below 

Panel of Arbitrators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.z

a 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

Z17 Notification of a compensation event 

Z17.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the 

event arises from the Project Manager or the Supervisor giving an instruction, issuing a certificate, 

changing an earlier decision or correcting an assumption. 

Z18 BBBEE Certificate  

Z18.1 The Contractor shall be expected to annually present a compliant BEE Certificate. Failure to do 

adhere to these requirements shall be considered a material breach of the conditions of this 

Contract, the sanction for which may be a cancellation of this Contract.  

Z19 Communication   

  

Z19.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  

The Project Manager requires the written consent of the Employer if an action will result in a 

change to the design, scope, and Works information that is 5% or more  

Z19.2 The Project Manager requires the written consent of the Employer if an action will result in the 

Completion Date being extended by more than 30 days. 

Z20 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as 

amended the Contractor agrees to the following: 

Z20.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own 

right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as 

amended and agree to ensure that all work being performed, or Equipment, Plant and Materials 

being used, are in accordance with the provisions of the said Act, and in particular with regard to 

the Construction Regulations 

 
 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za


 

Page 16 of 56                                     
Revision 1 Nov 2015 

Confidential 

PART C1.2b   CONTRACT DATA  

PART TWO – DATA PROVIDED BY THE CONTRACTOR 

  

Clause Statement Data 

10.1 The Contractor is (Name): 

Address: 

 

Telephone No. 

Fax No. 

 

 

 

 

 

11.2 The working areas are Only the Site Area.  See C4 ‘Site Information’ 

24.1 The Contractor’s Key people are:  CV’s to be appended to Tender Schedule 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
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 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

11.2 The completion date is XX 

11.2 The following matters will be 

included in the Risk Register 

• Existing Services 

• Access to Site 

• Delay in supply of material and/or equipment  

• Progress of the works against the program 

• Maintenance Sequencing to ensure Operational 

Availability 

11.2 The Works Information is in Part C3 ‘Scope of Works’ section of this contract 

31.1 The programme identified in the  XX 
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Part C1:  Agreements and Contract Data 

C1.3:  Form of Guarantee  

 

PRO FORMA FOR PERFORMANCE BOND  (N/A) 

 

PERFORMANCE BOND 

[TO BE REPLICATED ON BANK’S LETTERHEAD] 

Brief description of contract…………………………………………………………………….. 

 

Name and address of Beneficiary....................................................................................................... 

…………………………………………………….. (whom the contract defines as the Contractor). 

 

We, the undersigned ................................................... and..................................... in our capacities as 
Guarantor’s...........……………….. of …………….. (Registration Number: ….) (hereinafter called “the Bank”) 
have been informed that …………………………… hereinafter called the ‘Principal’) is your Contractor under 
such contract, which requires him to obtain an irrevocable, unconditional performance security. 

 

At the request of the Principal, we …………………………………..(name of bank) hereby irrevocably undertake 
to pay you, the Employer, any sum or sums not exceeding in total the amount of 
………………………………(the “Guaranteed Amount”) upon receipt by us of your first written demand  stating 
that such an amount (or lesser amount) as may be claimed is due and payable to the Employer. 
 

This guarantee constitute an irrevocable, unconditional, non-negotiable and non-transferable undertaking to 
pay in accordance with the above, subject to the proviso that this Letter will not be interpreted as extending 
the Bank’s liability to anything more than the Guaranteed Amount. 

 
Notwithstanding anything to the contrary herein contained, the Bank’s obligation shall be construed as principal 
and not as accessory to the contract and shall not be delayed or discharged by the fact that a dispute exists 
between the Employer and the Contractor. 
 

We undertake to pay you such Guaranteed Amount upon receipt by us, within such period of 14 days, of your 
first written demand stating that such an amount (or lesser amount) as may be claimed is due and payable to 
the Employer. 

 
The guarantee shall be governed by and construed in accordance with the laws of the Republic of South Africa 
 
Signed at ______________________________ on ____________________20…. 
 
For:  
Registration Number:  
 

Name & Position 
 

  

As witnesses: 
 
1.   ______________________________ 
 
2.   ______________________________ 
 

 



 

Page 19 of 56                                     
Revision 1 Nov 2015 

Confidential 

 

PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.4:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  
 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 
Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993)and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act). 
 

To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 
 

Name of Organisation: 
 
AIRPORTS COMPANY SOUTH AFRICA 
KING SHAKA INTERNATIONAL AIRPORT 

Physical Address: 
Airport Company South Africa 
 
King Shaka Drive 

La Mercy 

4407 

 

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act No.6 
of 1983 as amended as well as other REGULATIONS which may be promulgated in terms of the 
Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but 
WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or 
user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a 
Written Agreement between the parties has been concluded containing arrangements and 
procedures to ensure compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 
5. To perform in terms of this agreement Mandataries must be familiar and conversant with the 

relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable 
Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a 
similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the 
event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written Construction 

Manager appointment in terms of construction regulation 8, must be submitted 7 days before work 
commences. 

 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are 
covered in terms of the COID Act, which shall remain in force whilst any such employees are 
present on the Client’s premises. A letter is required prior commencing any work on site confirming 
that the Principal contractor or contractor is in good standing with the Compensation Fund or 
Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover 
shall remain in force whilst they and /or their employees are present on the Client’s premises, or 
which shall remain in force for that duration of their contractual relationship with the Client, 
whichever period is the longest. 
a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses and/or 

claims arising from their and /or their Subcontractors and/or their respective employee’s acts 
and/or omissions on the Client’s premises. 
 

 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their 
respective employees will at all times comply with the following conditions: 
 
1. All work performed by the Mandatary on the Client’s premises must be performed under the 
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close supervision of the Mandatary’s employees who are to be trained to understand the 
hazards associated with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 
85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written 
assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of 
the OHSAct 85 of 1993 and that s/he and his/her employees and any of his subcontractors 
comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent 
person before commencement of any work in the Client’s premises. A baseline risk 
assessment document will include identification of hazards and risk, analysis and evaluation 
of the risks and hazards identified, a documented plan and safe work procedures to mitigate, 
reduce or control the risks identified, and a monitoring and review plan of the risks and 
hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational 
Health & Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be 
strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 
employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 
available and enforced and all employees shall be made conversant with the contents of these 
practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor 
on the Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the 
Provincial Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors 
of any of the Client’s machinery/article/substance/plant/personal protective equipment without 
prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be 
performed prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be 
allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol or 
any other intoxicating substance shall not be allowed on the premises.  Anyone found on the 
premises suspected to be under the influence of alcohol or any other intoxicating substance 
shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when 
they inquire into Occupational Health & Safety. 

 
 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible 
to sign this agreement on behalf of the Mandatary. The signing power of this representative must 
be designated in writing by the Chief Executive Officer of the Mandatary. A copy of this letter must 
be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 
management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed 
his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 
employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 
procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the 
contract. 
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ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I ………………………………….a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………..(company name) undertake to ensure that the requirements and the 
provision of the OHSAct 85 of 1993 and  its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________   _______ 
SIGNATURE ON BEHALF OF MANDATARY      DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________  _______________ 
SIGNATURE ON BEHALF OF THE CLIENT    DATE 
AIRPORT COMPANY SOUTH AFRICA 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.5:  ACSA INSURANCE CLAUSES  
 

Summary of Terms and other Matters Applicable to Employer Provided Insurance 
 
 
INSURANCE CLAUSES FOR CAPEX PROJECTS 

  

SECTION A: DEFINITIONS 

  

Landside refers to: 

• Areas of the airport before the security points; and 

• The restricted area beyond the security points but, within the perimeter of gatehouses, passenger 

terminals and cargo buildings. 

  

Airside refers to:  

• The Apron / maneuvering areas; and 

• Area within the airside boundary/perimeter fence, excluding the internal areas of the passenger 

terminals, perimeter gatehouses and cargo buildings. 

  

 SECTION B: INSURANCE CLAUSES 

  

1. Insurance requirements for construction projects with a value below R150 million (Excluding 

VAT) at award and a construction period not exceeding 36 months on the LANDSIDE   

• Projects with a value below R150 million are automatically covered under an ACSA umbrella 

insurance. 

• But please note that details of all projects with a value below R150 million, and with a duration that 

exceeds 36 months should be forwarded to ACSA Treasury as soon as the contractor is awarded  

as these projects are not automatically covered under an ACSA umbrella insurance. 

  

1.1 Contract Works.  

• The contractor must secure a contract works insurance cover in respect of all loss or damage for a 

minimum limit of R150 000, each and every claim 

• The contractor must secure a contract works insurance cover in respect of loss or damage arising 

from testing or commissioning for a minimum limit of R250 000, each and every claim 

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before a 

contract is signed between ACSA and the contractor 

   

1.2 Contract Works SASRIA 

• The contractor must secure a contract works SASRIA insurance cover for a minimum limit of R25 

000, each and every claim 
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1.3 Public Liability 

• The contractor must secure Public Liability insurance cover for 3rd party property damage, for a 

minimum limit of R75 000 for each and every claim 

• The contractor must secure Public Liability insurance cover for removal of lateral support, for a 

minimum limit of R75 000 for each and every claim 

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before a 

contract is signed between ACSA and the contractor 

  

1. Professional Indemnity 

• All consultants must secure Professional Indemnity cover for a limit of not less than R5 million for 

contracts under R50 million at award 

• All consultants must secure Professional Indemnity cover for a limit not less than R10 million for 

contracts over R50 million at award 

• The above is also applicable to contractors who have a material design element, excluding typical P 

& G related work, as part of their scope 

• Proof of cover in the form of a certificate of insurance must be submitted to ACSA before a contract 

is signed between ACSA and the service provider 

  

2. Insurance requirements for construction projects with a value below R150 million (Excluding 

VAT) at award and construction period not exceeding 36 months on the AIRSIDE  

• Projects with a value below R150 million are automatically covered under an ACSA umbrella 

insurance. 

• But please note that details of all projects with a value below R150million, and with duration that 

exceeds 36 months should be forwarded to ACSA Treasury as soon as the contractor is awarded  

as these projects are not automatically covered under an ACSA umbrella insurance 

  
  

2.1 Contract Works.  

• The contractor must secure a contract works insurance cover in respect of all loss or damage for a 

minimum limit of R150 000, each and every claim;  

• The contractor must secure a contract works insurance cover in respect of loss or damage arising 

from testing or commissioning for a minimum limit of R250 000, each and every claim;  

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before a 

contract is signed between ACSA and the contractor 

  

  

2.2 Contract Works SASRIA 

• The contractor must secure a contract works SASRIA insurance cover for a minimum limit of R25 

000, each and every claim;  

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before a 

contract is signed between ACSA and the contractor 
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2.3 Public Liability 

• The contractor must secure Public Liability insurance cover for 3rd party property damage, for a 

minimum limit of R75 000 for each and every claim;  

• The contractor must secure Public Liability insurance cover for removal of lateral support, for a 

minimum limit of R75 000 for each and every claim;  

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before a 

contract is signed between ACSA and the contractor 

  

2.4 Aviation Liability 

• The contractor must secure Aviation Liability insurance cover for 3rd party property damage and 

injury, for a minimum limit of USD250 000 (Two hundred and fifty US Dollars) for each and every 

claim 

• The contractor must submit to ACSA proof of cover in the form of a certificate of insurance before a 

contract is signed between ACSA and the contractor 

  

2.5 Professional Indemnity 

• All consultants must secure Professional Indemnity cover for a limit of not less than R5 million for 

contracts under R50 million at award 

• All consultants must secure Professional Indemnity cover for a limit not less than R10 million for 

contracts over R50 million at award 

• The above is also applicable to contractors who have a material design element, excluding typical P 

& G related work, as part of their scope 

• Proof of cover in the form of a certificate of insurance must be submitted to ACSA before a contract 

is signed between ACSA and the service provider 

  

  

3. Insurance requirements for construction projects with a value above R150 million (Excluding VAT), 

and/or projects with a construction period that exceed 36 months on the LANDSIDE and AIRSIDE  

• Projects with a value of more R150 million, and projects with a construction period that exceeds 36 

months are not automatically covered under the annual construction policies. A separate quote and 

deductibles are provided by insurers per project. Details of these projects should be forwarded to 

ACSA Treasury as soon as the contractor is awarded . 
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PART C2:   PRICING DATA 

C2.1 PRICING INSTRUCTIONS 

2.1.1 The Pricing Schedules  form part of and must be read in conjunction with the entire bid document. 

2.1.2 Prices must be quoted in South African Currency (Rands). 

2.1.3 Prices must be Fixed and Firm for the duration of the contract. 

2.1.4 Work to be done during non-operational hours after the last flight viz.  22h30 – 04.30. 

2.1.5 Bidders must price in accordance with the pricing schedules hereafter to enable ACSA to compare 
priced offers.  

2.1.6 Failure to submit a priced offer using the prescribed schedules will make the bid liable for 
disqualification. 

2.1.7 Do not leave any area blank in the pricing schedules (e.g. if not applicable (N/A) or included in cost 
elsewhere, indicate accordingly). 

2.1.8 Bidder’s offers that contain correctional fluid will be disqualified. 

2.1.9 Corrections must be countersigned. 

2.1.10 All Provisional Sums, Estimated Quantities and Contingency will be reimbursed against proven costs 
upon approval by ACSA representative. Tenderers are reminded that this amount is for illustrative 
purposes only and that ACSA will not be under any obligation to expend the full or any portion of this 
amount. 

2.1.11 Should there be any queries regarding the pricing schedule/s, same must be sent in writing via e-
mail   by the Query Closure Date. 

2.1.12 Permit costs:  

• Permit costs will need to be paid up front by the successful bidder and ACSA will 
reimburse against proof of payment.  

• No mark-up to be levied on Permit costs. 

• All employees will be checked for criminal records.   

• Cost for lost permits and new employees will not be reimbursed by ACSA. 

• Foreign Nationals will need to provide a valid working permit. 

2.1.13 No cost/mark-up to be levied on items provided by ACSA (e.g. Electricity etc.) 

2.1.14 3rd Party Procured Items/Services: 
▪ VAT shall not form part of mark-up calculations.   
▪ All Discounts to be deducted prior to mark-up 
▪ Price to include delivery to site 

2.1.15 The Bid offer must be inclusive of VAT. 

2.1.16  The VAT portion must be indicated separately     
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C2.2 PRICING SCHEDULES 

Pricing Schedule A- Preliminaries (Provisional Sums based on proven costs) 

 Item Unit 
Quantity 
(A) 

Rate (B) Total (A x B) Excl VAT 

Permits & Inductions Sum 1 R 10 000 R 10 000.00 

Safety File ea. 1   

Site establishment (bidder to 
quote) 

Ea. 1   

Contingencies Sum 1 R100 000 100 000.00 

Sub-total A: Preliminaries                                            Excluding VAT R 

 
 

Pricing Schedule B – Design 

 Item Unit 
Quantity 
(A) 

Rate (B) Total (A x B) 

Condition assessment & Report  hrs 40 R 

R  

Detailed Design for 
Passenger/Trolley Lift 

hrs 160  

 

Detailed Design report (2 Ring 
Binded Hard Copies, 1 Soft 
Copy in PDF Format) 

Sum    

Design Drawings 2 sets of filed 
Hard Copies (A3 and A2); Soft 
Copies in PDF; CAD Dwg and 
STP Formats. 

Sum   

 

Sub-total B: Design                                                     Excluding VAT 

R 

 
 
Bidder/Contractor’s Name : _____________________________________________ 

 
 
Authorised Signature :  ___________________________________________________ 
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Pricing Schedule C - Material/Equipment (inclusive of consumables) 

 Item Unit 
Quantity 
(A) 

Rate (B) Total (A x B) 

Scaffolding/Specialized 
equipment 

Sum  R R 

Barricading & Signage 
(Refer Appendix) 

Sum    

Material Handling      

Sub-total C: Material/Equipment                       Excluding VAT R 

 
 

Pricing Schedule D - Labour (price for each activity includes labour, travelling, admin fees on 
overheads, consumables, and PPEs) 

 Item Unit 
Quantity 
(A) 

Rate (B) Total (A x B) 

Decommissioning and removal 
of old parts 

Sum   

R  

Modification & Installation Sum   

 

Works Supervision Sum   

 

Annexure A & B inspection Sum   

 

Commissioning Sum   

 

Testing  Sum   

 

Sub-total D: Labour                                                  Excluding VAT R  

 
 
 
 
Bidder/Contractor’s Name : _____________________________________________ 

 
 
 
Authorised Signature :  ___________________________________________________ 
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Pricing Schedule E – Documentation / Compliance  

 Item Unit 
Quantity 
(A) 

Rate (B) Total (A x B) 

Detailed Annexure A & B 
Certification 

Sum   R                                        

Operating, Maintenance and 
Service Manuals 

sum    

Sub-total E: Documentation/Compliance                  Excluding VAT R                                        

 

Pricing Schedule F –PARTS 

Provision for Supply and Delivery of Lift Parts required for complete upgrade (based on condition 

assessment and design). The inserted amount *Z* are estimated amounts. The Total mark -up amount in 

the table will be applicable on third party quotations (e.g OEM parts) as per scope requirements. Thus, 

the Contractor will be held accountable to the mark-up filled in this table. The mark-up will be applicable 

to the invoice total of the third-party prices not on a single line item in a quotation. Bidder to Complete: 

Value of Item or 

Services 

Mark Up 

Percentage *Y* 

 (To be filled in by 

the Contractor) 

 Estimated Parts 

amount 

 

 *Z*  

Total Excluding VAT 

 

 = (Z x Y) +Z 

R0 - R2,000                     %   R50 000 R 

R2,001 - R5,000 %  R150 000 
 

R5,001 - R10,000                            %   R250 000 
 

R10,001 - 

R50,000 

                           %   R400 000 
 

Over R50 000                           %    R600 000 
 

Sub-Total F: Parts                                       Excluding VAT 
R  

 

 

Bidder/Contractor’s Name : _____________________________________________ 
 

 
 
Authorised Signature :  ___________________________________________________ 
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Pricing Schedule G – Non-Slip Floor Finish  

 Item Unit Total Excluding Vat 

Provisional Sum Sum R     100 000.00                               

Sub-Total G: Non-Slip Floor Finish                                  Excluding VAT R 100 000.00 

 

 

 

 

 

Bidder/Contractor’s Name : _____________________________________________ 
 

 
 

Authorised Signature :  ___________________________________________________ 
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SUMMARY OF PRICING SCHEDULE 
 

PRICE 

Pricing Schedule A - Preliminaries R  

Pricing Schedule B - Design R 

Pricing Schedule C – Material/Equipment  R 

Pricing Schedule D - Labour R 

Pricing Schedule E - Documentation R 

Pricing Schedule F – Parts R 

Pricing Schedule G –Non-slip floor finish R                                                 100 000.00 

TOTAL PRICE EXCLUDING VAT R 

VAT @15% R 

TOTAL PRICE INCLUDING VAT 
 
(Carry over to Form of Offer and Acceptance) 
 

R 

 
 
 
 
Bidder/Contractor’s Name : _____________________________________________ 

 
 
 
 
Authorised Signature :  ___________________________________________________ 
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ADHOC LABOUR RATES 

Note: These costs are for Information purposes 

Rates must be based on the working hours of this contract viz. 22.30 - 4:30: 

Bidders to provide following labour rates that will be applied to adhoc works. 

This is not to be included in the Pricing Schedules. 

All rates to exclude vat.  Subject to agreement between the Employer and the Contractor, the number of staff 
allocated to the contract may be increased/decreased to cater for special needs that may arise from time to 
time. 
Labour rates shall include travelling, accommodation, admin and fees on overheads, PPE, tools allowances, 

all personnel insurance, holidays with pay and  incentive bonuses.  
  
  

ITEM Rates 

Site Manager R 

Engineer R 

Technician/Lift Mechanic R 

Technical Assistant R 
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PART 3: SCOPE OF WORK 

 
 

Document reference Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Works Information  

C3.2 Contractor’s Works Information1 
 

 

   

   

   

   

 Total number of pages  

 
 
 
 

 

. 
 

 
1 Insert at award stage or delete if not applicable.  Delete this note once a selection is made. 
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C3.1: EMPLOYER’S WORKS INFORMATION 

 
 

1. Description of the works 

The purpose of the scope is to source a qualified and experienced service provider that will be 
responsible for the modification of the trolley lift to accommodate both trolleys and passengers with 
trolleys. There are currently four passenger lifts in the terminal building for vertical circulation between 
the arrivals level and the departures level. Each lift accommodates two passengers with trolleys, thus 
there is a need for an improvement in the vertical circulation between these two levels. 
 

2. Interpretation and terminology 

 

Abbreviation Meaning given to the abbreviation 

ACSA  Airports Company South Africa  

KSIA  King Shaka International Airport  

OEM  Original Equipment Manufacturer  

UPS  Uninterrupted Power Supply  

VVVF  Variable Voltage Variable Frequency (Lift Drive)  

OHS  Occupational Health and Safety  

PPE  Personal Protective Equipment  

ACSA  Airports Company South Africa  

KSIA  King Shaka International Airport  

3. Contract Management  

Management meetings2 

 
The Contractor will be expected to attend meetings relating to the project, maintenance, 
operations, contract management and other issues that may arise from time to time.  As far 
as is practicable, the Contractor will make all required persons available for these meetings. 
The Contractor shall not submit claims for payment for staff attending any of these meetings. 

Health and safety risk management 

 
(i) The Project Manager shall be entitled to fine the Contractor low service damages for each 

non-conformance to Health and Safety matters.  This shall not transfer any of the 

Contractor’s responsibilities in this regard to the Employer by any means. 

(ii) The Contractor shall be fully responsible for compliance to the Occupational Health and 

Safety Act for all persons, equipment and installations relating to this Contract.  The 

Contractor is expected to sign the undertaking in this regard as attached in the annexes. 

(iii) It shall be the Contractor’s responsibility to ensure that all relevant labour and safety 

legislation is adhered to in rostering staff. 

 
2 The information in this section is required by the contract. Do not delete.  
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(iv) All persons on company premises shall obey all health and safety rules, procedures, and 

practices.  NO SMOKING signs and the prohibition of the carrying of smoking materials in 

designated areas shall always be obeyed.  A copy of the Safety Rules booklet is available 

on request from the ACSA Safety Department. 

(v) All the applicable requirements of the Occupational Health and Safety Act (1993) and 

Regulations and any amendments thereto, shall be met.  Where the OHS, Act prescribes 

certification of competency of persons performing certain tasks, proof of such certification 

shall be provided to the Project Manager. 

(vi) The Contractor’s Workmen’s Compensation fees must be up to date.  A copy of the 

Contractor’s WCA registration shall be produced on request. The following areas in the 

company are declared as “HOT WORKS PERMIT” areas: 

• All airside areas 

• All basement areas 

• All areas accessible to the public 

• All enclosed areas 

• The terminal building 

 

(vii) Any process in the above-mentioned areas involving open flames, sparks, or heat 

shall be authorised by the issue of a permit to work - obtainable from the ACSA Safety 

department.  Any work done under the protection of a permit to work shall be in strict 

compliance with every prescription regarding the permit. 

(viii) Safety equipment shall be used where applicable (e.g. safety, goggles, boots, 

harness, etc.)  The Contractor, at his/her own expense shall provide such equipment, 

for his/her employees.  The Contractor shall apply the necessary discipline and control 

to ensure compliance by his workers. 

(ix) All Contractors must ensure that his/her employees are familiar with the existing 

emergency procedures and must co-operate in any drills or exercises, which might be 

held.  Emergency / fire equipment and extinguishers shall not be obstructed at any 

time.  

(x) No person shall perform an unsafe / unhygienic act or operation whilst on Company 

premises. 

(xi) No unsafe/dangerous equipment or tools may be brought onto or used on Company 

premises.  The Company reserves the right to inspect all equipment/tools at any time 

and to prevent/prohibit their use, without any penalty to the Company and without 

affecting the terms of the Contract in any way. 

(xii) The Company reserves the right to act in any way to ensure the safety/security of any 

persons, equipment or goods on its premises and will not be liable for any costs or 

loss evoked by the action.  This includes the right to search all vehicles and persons 

entering, leaving or on the premises and to inspect any parcel, package, handbag, 

and pockets.  Persons who are not willing to permit such searches may not bring any 

such items or vehicles onto the premises. 

(xiii) The Contractor shall maintain good housekeeping standards in the area where he is 

working for the duration of the contract.  

(xiv) At no time, must the Contractor interfere with, or put at risk, the functionality of any 

Sprinklers and/or fire prevention system.  In cases where the project is for the 

replacement or refurbishment of the Sprinkler System, care must be taken to prevent 

fire hazards. 

(xv) The Contractor is required to issue all staff with standard uniforms.  This shall as a 

minimum include steel-tipped safety shoes/boots, overalls (clearly marked with 

Contractor’s company logo) and numbered reflective jackets (also clearly marked with 

Contractor’s company logo, the team members unique personnel number in a font 
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size to be instructed by the Project Manager). All costs relating to uniforms shall be 

for the Contractor’s account. 

 
 

Environmental constraints and management 

 
The Contractor will keep noise and dust levels to a minimum.  At no time, shall his/her work 
result in nuisance, interference, or danger to the public or any other person working at the 
Airport. 

 At no time, shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water 
systems 

• interfere with, or put at risk, the functionality of any system or service 

cause a fire or safety hazard 
 

Quality assurance requirements 

Within the period stated in the Contact Data, the Contractor submits his complete quality 

control and assurance system (with all quality control and assurance procedures 

and manuals) for review and acceptance by the Employer.  The manual includes 

pro-forma checklists for all requirements of the Contractor’s quality control and 

assurance program and those called for in the Scope. 

Acceptance by the Employer of the Contractor’s quality assurance programme, quality plans 

and/or inspection and/or test plans, or of those of his Subcontractors will not 

relieve the Contractor of his obligation to provide services which meet the 

requirements of the Contract. 

Programming 

The Contractor shall provide the project schedule to the Project Manager, detailing all key dates to 

the projects, i.e., forecast start, forecast finish etc. 

The Contractor’s Personnel 

Key Personnel (Minimum):  Lift Mechanic 
Technical Assistants 
Site Supervisor 
Engineer 

 
 

Insurance provided by the Employer 

See C1.5 ACSA Insurance Clause 
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Provision of bonds and guarantees 

Without limitation to the Employer’s rights under the Contract, the Employer may withhold 

payment of amounts due to the Contractor until the bond or guarantee required 

in terms of this contract has been received and accepted by the person notified 

to the Contractor by the Project Manager to receive and accept such bond or 

guarantee.  Such withholding of payment due to the Contractor does not affect 

the Employer’s right to termination stated in this contract.  

 

Records of Defined Cost, payments & assessments of compensation events to be kept by the 

Contractor 

Invoices shall be supplied on email as electronic copies to the Project manager. Payments to be 

made upon proven costs and work completed as per the bill of quantities. 

 

Training workshops and technology transfer 

N/A 

4. Engineering and design of the works 

Employer’s design 

N/A 

Parts of the works which the Contractor is to design3 

N/A 

Procedure for submission and acceptance of Contractor’s design 

N/A 

Use of Contractor’s design 

N/A 

Equipment required to be included in the works4 

Contractor to supply own tools and equipment required to execute the works.  

As-built drawings, operating manuals and maintenance schedules 

Handover Documentation OEM Service Manuals, Operational Manuals, Maintenance 

Manuals & Drawings will be submitted and approved by the Project Manager prior to 

acceptance. 

 
3 The information in this section is required by the contract. Do not delete. 
4 The information in this section is required by the contract. Do not delete. 
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5. Procurement 

The Contractor will respect OEM warrantees to the Employer always when procuring spare parts, 
products, or 3rd party services.  It will be the Contractor’s sole responsibility to ensure that OEM 
warranty requirements are adhered to always. 
 
This also implies that the Contractor must build relationships with the various key OEM’s. 
 
The Contractor must adhere to all airport requirements regarding fire, health and safety when 
procuring replacement of sprinkler system and/or other equipment or spares. 
No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged 
with the Employer. Whenever this is required, the Contractor shall come to a suitable arrangement 
with the Employer regarding sourcing and screening of such individuals. 
 

Personnel:  

Minimum requirements of people employed on the Site 

A schedule of key personnel to this Contract (as per the Schedules) will be provided to the 

Project Manager at commencement of this Contract.  This will, as a minimum, include all 

persons from technician level to management level.  For the full duration of this Contract, none 

of these persons will be replaced by a person of lesser ability or qualification. All on-site staff 

leaves shall be reported and agreed with the Project Manager. As required by core clause 

24.1 

Subcontracting 

Limitations on subcontracting 

No part of this Contract may be subcontracted unless with written approval from the Employer.  

the Employer shall be under no obligation to grant such approval. Should any part of this 

Contract be subcontracted, the Contractor will be responsible for all Works (or failure to affect 

the Works) as if it were done so by the Contractor.  

The Contractor may not subcontract more than 20% of the Works. 

6. Construction 

The Contractor must accept and respect the fact that the Airport is continuously undergoing construction 
and improvement and that a variety of stakeholders are involved in the Employer’s business.  Therefore, 
within reason and with prior arrangement with the Contractor, the Employer might require the following 
from time to time: 

• Assisting with airport operations Re-scheduling of work to accommodate other contractors 

• Communicating with current service provider in order to reduce risk 

• Providing access to other contractors upon approval from PM 

• Removing scrap from site 

• Recommending improvements on maintenance procedures 

• Safe / legal disposal of used and irreparable spares 
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The Project Manager may instruct operational and works procedures to the Contractor as might be 
required from time to time.  The Contractor will instruct his/her staff accordingly and implement 
measures to ensure that these procedures are strictly adhered to. 
 

Temporary works, Site services & construction constraints 

Employer’s Site entry and security control, permits, and Site regulations 

 
The Contractor shall not be compensated for costs relating to the Employer’s required permits, or for 
labour/time spent in obtaining it.  An allowance must be made in the Activity Schedule in this regard. 
 
The Contractor must ensure that he/she is, always, familiar with the Employer’s safety and security 
requirements relating to permits for no work to be delayed as a result thereof.  This will include the 
permit application process. 
 
Note that (within reason) the Contractor will have no claim against the Employer if a permit request is 
refused. 
 
The following table is not all inclusive, but is provided for illustration purposes: 

 

Permit Required by/for Department 

AVOP – Airside Vehicle 
Operator permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the delivery 
basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA 
Security 

Cell phone permit All persons taking cell phones to airside ACSA 
Security 

Lap top permit All persons taking lap top computers to airside ACSA 
Security 

Camera permit All persons taking cameras or camera 
equipment to airside 

ACSA 
Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

 

Proof of having attended the airside induction training course is required for all personal permit applications.  

Persons applying for an AVOP must provide proof of having attended an AVOP course.  Fees are levied for 

these courses.  Fees are further levied for all permit renewals and refresher courses - where applicable 

 
Vehicle Permit (Permanent permits – for the duration of the project): 
 

• The disc must be up to date 

• Public Liability Up to date 

• Vehicle certificate of Registration 

• Ensure that the lifespan of the vehicles (Light commercial passenger vehicles (up to twelve (12) 

passengers)) does not exceed the following limits: maximum age eight (8) years 

• Reflective strip on the vehicle 80% covered 
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• Decal x3 - one on the left and right front doors and one on the top (min 200mm high) –Eg. Code can 

be the first two or three letters of company name e.g., ACSA Vehicles use ‘AC’, e.g. AC 01 

• Strobe light. 

• The regular driver would need to have an AVOP on their permit when we complete the vehicle permits 

after the above has been sorted. 

 
 

Restrictions to access on Site, roads, walkways and barricades 

Contractor to provide own barricades and safety signage required to execute the 
works. 

People restrictions on Site; hours of work, conduct and records 

To minimize disruption to operations and stakeholders. It is recommended that 

works take place during non-operational hours. 

Title to materials from demolition and excavation5 

N/A  

Equipment provided by the Employer 

The Employer is in under no obligation provide any equipment for the contractor 
the contractor is to provide their own tools and equipment to execute the works. 
 
 

Site services and facilities provided by the Employer6  

Employer will provide power, water, waste disposal and ablutions. 
 

Completion, testing, commissioning and correction of Defects 

Work to be done by the Completion Date7 

 
All work is to be done by the Contractor shall be completed by the Completion 
Date as per the program of activities as agreed by the Contractor and Project 
Manager. 
 
The Project Manager cannot certify Completion until all the work except that listed 
above has been completed and is also free of Defects which would have, in his 
opinion, prevented the Employer from using the works and Others from doing 
their work. 
 
 

 
5 The information in this section is required by the contract. Do not delete. If it does not apply 
to the works, delete the notes in italics and substitute the words ‘Not applicable’. 
6 The information in this section is required by the contract. Do not delete. If it does not apply, 
delete the notes in italics and substitute the words ‘Not applicable’, but ALWAYS state “the 
Contractor shall provide everything else necessary for Providing the Works”. 
7 The information in this section is required by the contract. Do not delete. 
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Use of the works before Completion has been certified8 

N/A 

Materials facilities and samples for tests and inspections  

N/A 
 

Commissioning 

To be conducted after installation and successful testing of the system. 
 

Start-up procedures required to put the works into operation 

Contractor to submit methodology to Project Manager for Approval of start-up 

procedures. 

Take over procedures 

Final handover from the Contractor to the Project Manager to be done once all 

the works have been completed as per the Scope of Works and agreed upon.  

Access given by the Employer for correction of Defects9 

Permit approvals will be arranged by the Employer for defects that need to be 
resolved by the Contractor. 
 

Performance tests after Completion 

Contractor to submit methodology to Project Manager (prior to installation) for 
Approval of Testing procedures 
Operational maintenance after Completion/A 

Plant and Materials standards and workmanship: Building works 

N/A 

Civil engineering and structural works 

N/A 

Electrical & mechanical engineering works 

Electrical Isolations (where necessary) will be carried out by ACSA electricians. 

Process control and IT works 

 N/A  

  

 
8 The information in this section is required by the contract. Do not delete. If it does not apply, 
delete the notes in italics and substitute the words ‘Not applicable’. 
9 The information in this section is required by the contract. Do not delete. If it does not apply, 
delete the notes in italics and substitute the words ‘Not applicable’. 
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7. List of drawings 

1.1. Drawings issued by the Employer 

[This is the list of drawings issued by the Employer at or before the Contract Date and which 
apply to this contract] 

 

Drawing  number Revision Title 
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C3.2 CONTRACTOR’S WORKS INFORMATION 

 
The purpose of the scope is to source a qualified and experienced service provider that will be responsible 
for the modification of the trolley lift to accommodate both trolleys and passengers with trolleys. There are 
currently four passenger lifts in the terminal building for vertical circulation between the arrivals level and 
the departures level. Each lift accommodates two passengers with trolleys, thus there is a need for an 
improvement in the vertical circulation between these two levels. 

 

Abbreviation  Meaning given to the abbreviation  

ACSA  Airports Company South Africa  

KSIA  King Shaka International Airport  

OEM  Original Equipment Manufacturer  

UPS  Uninterrupted Power Supply  

VVVF  Variable Voltage Variable Frequency (Lift Drive)  

OHS  Occupational Health and Safety  

PPE  Personal Protective Equipment  

  

Main Detail of lift 20 Modification  

Current Equipment type  

ID No  Asset Number  ID Number  Type of Equipment  Government No  Controller Type  

TMB20  KSI-TC-FL02-
PC05-EVA007  

72NE9167  Lift/Elevators  06/L4606  DNDT  

  

 

• Type of elevator: Trolley gearless machine  

• Quantity: 1  

• Capacity: 4000kg  

• Dimension (inner): 4430mm x 2500mm  

• Door opening: 2500mm  

• Rated Speed: 0,5 m/s  

• Stop/door/floor: 2/2/2  

• Openings: Through Opening  

• Basic station: G  

• Door Type: Manual  

• Installed by OTIS 
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Scope of Work  

 

Section A: Design  

1. Condition Assessment and prepare report of Existing Design prior to actual design and 
modification.  

  

2. DESIGN  

  

2.1 Detailed Design for Modification of Goods lift to accommodate both trolleys and 
passengers.   

• Prepare relevant design options with your recommended design option and parameters  

• Undertake detail design process complete with regular design review meetings  

• Initiate quality control process (in line with ECSA and Department of Labour regulations) 
to ensure compliance to all design standards and client specific requirement issues such 
as maintenance inputs.  

• Prepare detailed construction drawings or schedules.  

• Submit detailed design report and drawings for Client approval. The detailed design 
report is to include BOQ showing the total parts required to execute the remodelling and 
their respective pricing  

• Workshop with the Professional Team or client representative.  

  

  

Section B: Modification of Trolley Lift   

            

• Supply and delivery of Parts   

• Decommissioning of Old Parts and store on site.  

• Installation of new parts (Modification of lift)  

• All works to be undertaken under supervision. The Supervisor will be responsible for 
communicating the program; schedule of activities; progress (material lead times and 
progress on site); attendance and to participate in risk reduction meetings. 

• Testing  

• Annexure A & B inspection and certificates and Comprehensive report for Electric Lifts 
(SANS 1545-1)  

• Commissioning  

• Handover  
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Work breakdown Structure:  

 

Activity 1: Machine drive and motor  

• The whole existing machine drive to be retained.  

• Retain AC motor within the machine room.  

  

Activity 2  

Control System:  

• Remove the existing controller.  

• Supply and install a VVVF, full collective micro-processor-based controller.  

• The elevator to be provided with the necessary components to integrate with an emergency 
standby UPS in order to operate under emergency power conditions.  

 

Activity 3  

Shaft Equipment  

• Remove the existing shaft wiring  

• Supply and install shaft switches  

• Supply and install photo inductors  

• Supply and install trailing cable  

• Supply and install shaft looms  

• Supply and install emergency stop buttons (Push Pull)  

• Treat rust and repaint shaft equipment where necessary  

• Retain governor and recalibrate  

• Add a feature to prevent trolleys from colliding against the doors (e.g. rubber against panels, 
adjustable bollards, or “boom gate” feature  

 

Activity 4  

Car Equipment:  

• Supply and install new top of car maintenance unit  

• Supply and install junction box  

• Supply and install new car operating panel with dot matrix display  

• Supply new guide shoes  

• Minor refurbishing of the car which will be required for new cop.  

• Supply and install a load weighing device  

• Refurbish safety gear  

• Car Door System  

• Supply and install new Centre opening telescopic doors x 2 (for both inner and outer doors 
on both sides of the lift).   
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• Supply and install new VVVF door drive  

• Provide cladding detail inside car for new operator design and slam post  

• Supply and fit infra-red-Door detector to sense both people and equipment.  

• Landing Door System  

• Supply and install new panel landing door headers, seal and doors  

• Supply and install new lock, hangers and tracks  

• Landing Operating Panel  

• Remove existing buttons from all floors  

• Supply and install new face plates with seven segment display and direction arrows on all 
floors  

• The Intercom system: service provider to include installation of intercom system in 
accordance with the National Building Regulations and SANS 0400. The elevator will be 
provided with a fire service feature that will return the elevator to the required fire lobby floor 
(ground floor).  

• Lighting to be standardised as per other Lifts for aesthetics.  

• Ventilation in Lift - to be standardised as per other Lifts for aesthetics.  

  

Activity 5  

Ropes:  

• Replace rope based on condition assessment recommendations  

  

Activity 6:  

Commissioning, testing, and compliance:  

• Providing of Annexure A & B certificate and Comprehensive report for Electric Lifts (SANS 
1545-1) on completion of service.  

• Inspection by an Independent ECSA Registered Lift Inspector from Department of Labour in 
accordance with Department of Labour Lift, Escalator and Passenger Conveyor Regulations, 
2009 (SANS 1545-1)  

• As built drawings  

• Certificate of Compliance (COC) for electrical  

• 12 month Guarantees and warrantees  

• Operational, Service and Maintenance Manuals  

 

Non- Slip Floor Finish (Operational Risk Mitigation)  

To Minimize slipping hazard at the Ground Floor for passengers entering and exiting the lift, a Non-
Slip Floor surface finish such as (but not limited to) Slip Grips to be installed at the  
90 m2 demarcated area (as identified by the Project Manager). The selected non-slip floor surface 
finish should not restrict trolley movement. 
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Notes  

1.  Working Hours for this contract:  Work to be done during non-operational hours after the last 
flight viz.  22h30 – 04.30 

2. 1.6.1 Walls and floors: The scope assumes that all walls, floors, slabs and other structural 
members are adequate for the fixing of installation. This includes the elevator shaft 
dimensions and plum accuracy of app 25mm.   

3. Ventilation system: Suitable ventilation, heating and cooling equipment is already provided to 
ensure that the motor room and elevator shaft room temperature is maintained between 5˚C 
and 40˚C and the relative humidity does not exceed 95% non-condensing.  

4. Motor room construction and locking: The motor room is already provided with a lockable door 
fitted with a night latch that opens outwards.   

5. The pit is to be free of all rubble, screed and suitable drainage is provided.  

6. Datum lines and finish floor level at each floor level are provided.  

7. Cutting, finishing, patching and painting of all walls, beams or other masonry work of the shaft, 
motor room or pit.  

8. Temporal storage facility to be provided by the employer  

9. Power supply: A3 phase 380 V supply with neutral and earth terminating in a lockable isolator 
as indicated on the drawings must be installed before the installation will commence. The 
voltage fluctuation of the main supply must not exceed +5% or -5%.  

10. The Intercom system: service provider to include installation of intercom system in 
accordance with the National Building Regulations and SANS 0400. The elevator will be 
provided with a fire service feature that will return the elevator to the required fire lobby floor.   

11. The service provider to test functioning of this system. This is to be activated by a break glass 
and should automatic activation be required; a signal should be provided to the control unit 
from the buildings fire detection system to be connected by the fire detection service provider.  

12. Site Establishment: At ACSA Identified site, bidders will be shown at site meeting  

13. Barricading: Refer to Appendix (“New Hoarding Specs”). Recommended Hoarding for this 
application: Type C  

14. Clearly visible Safety Signage for Construction site (“Work in progress”):  

• For hoarding -2 x laminated signs (minimum A1) clearly showing contractor details and 
emergency contacts.   

• For Floor: 2 x work in progress signs  

 

 

 

Scope exclusion:  

 

The following items are excluded from the scope:  

Construction of elevator shaft, and confirmation that it is constructed on concrete or solid brick and 
can take the relevant load.  
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Document reference Title No of 
pages 

 This cover page 1 

C4 Site Information  

   

   

   

   

   

   

   

   

 Total number of pages  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Core clause 11.2(16) states  
 
“Site Information is information which describes the Site and its surroundings and is in the documents which the 
Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information. 
 
 
 
 
 

 PART C4:   SITE INFORMATION  
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Description of the Site and its surroundings 

General description 

The work will be carried out at King Shaka International Airport - Terminal Building. KSIA is a National Key Point 
and the contractor must read the national key point ACT to familiarise themselves with the regulations   
 

 
 
 

Existing buildings, structures, and plant & machinery on the Site 

All construction works to take place at the Terminal Building. 
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Annexure 
 

ACSA Service & Maintenance Contractors  
Environmental Terms and Conditions to Commence Work - EMS 048 

 
The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when 
conducting works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc 
basis to ensure compliance to these environmental conditions. Any pollution clean-up costs shall be 
borne by the contractor.  

 

ISSUE REQUIREMENT 

Environmental 
Policy 

ACSA’s Environmental Policy shall be communicated, comprehended and 
implemented by all ACSA appointed contractor staff (see attached 
Environmental Policy). 

Stormwater, Soil and 
Groundwater 
Pollution 

• No solid or liquid material may be permitted to contaminate or potentially 
contaminate stormwater, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-
up immediately. Spills must be reported to ACSA immediately. Contractors 
shall supply their own suitable clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed 
in designated service areas on ACSA property. It is the contractor’s 
responsibility to determine the location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to 
employees or the public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce 
unpleasant odours and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimise noise generated on site 
as a result of work operations. 

• The Contractor shall comply with the applicable regulations with regard to 
noise. 

Waste Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a 
permitted landfill site should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or 
burnt. 

• Contractors shall maintain a tidy, litter free environment at all times in their 
work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous 
and recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of 
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Safe Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & Storage 
of Hazardous 
Chemical 
Substances (HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to 
Materials Safety Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as 
hazardous waste. (HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling 
and storage of hazardous substances. 

• Contractors shall comply with all relevant national, regional and local 
legislation with regard to the transport, storage, use and disposal of 
hazardous substances. 

Water and Energy 
Consumption 

ACSA promotes the conservation of water and energy resources. The 
contractor shall identify and manage those work activities that may result in 
water and energy wastage.  

Training & 
Awareness 

The conditions outlined in this permit shall be communicated to all contractors 
and their employees prior to commencing works at the airport. 

 
Penalties 
 
Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements 
and/or legislation. The Contractor shall be advised in writing of the nature of the infringement and the 
amount of the penalty. The Contractor shall take the necessary steps (e.g. training/remediation) to prevent 
a recurrence of the infringement and shall advise ACSA accordingly.  
 
The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the 
Council, authorities, land owners and/or members of the public may institute against the Contractor.  
 
Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The 
decision on how much to impose will be made by ACSA’s Airport Environmental Management 
Representative in consultation with the Airport Manager or his/her designate, and will be final. In addition 
to the penalty, the Contractor shall be required to make good any damage caused as a result of the 
infringement at his/her own expense. 
 
I, ________________________ (name & surname) of ________________________ (company) 
 
agree to the above conditions and acknowledge ACSA’s right to impose penalties should I or any of my 
employees or sub-contractors fail to comply with these conditions. 
 
Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 
 
at: ___________________________________________ (airport name). 
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  POPIA ANNEXURE: 

 

CONFIDENTIALITY AND DATA PROTECTION 

Save as provided in this clause  (Confidentiality and Data Protection), each Party shall, and shall 

procure that its Affiliate and their respective officers, directors, employees, agents, auditors and 

advisors shall, treat as confidential all information relating to the other Party or its Affiliates thereof 

or relating to their respective businesses that is of a confidential nature and which is obtained by 

that Party in terms of, or arising from the implementation of this Agreement, which may become 

known to it by virtue of being a Party, and shall not reveal, disclose or authorise the disclosure of 

any such information to any third party or use such information for its own purpose or for any 

purposes other than those related to the implementation of this Agreement. 

The obligations of confidentiality in this clause shall not apply in respect of the disclosure or use of 

such information in the following circumstances: 

in respect of any information which is previously known by such Party (other than as 

a result of any breach or default by any Party or other person of any agreement by 

which such Confidential Information was obtained by such Party);  

in respect of any information which is in the public domain (other than as a result of 

any breach or default by either Party); 

any disclosure to either Party’s professional advisors, executive staff, board of 

directors or similar governing body who (i) such Party believes have a need to know 

such information, and (ii) are notified of the confidential nature of such information and 

are bound by a general duty of confidentiality in respect thereof materially similar to 

that set out herein; 

any disclosure required by law or by any court of competent jurisdiction or by any 

regulatory authority or by the rules or regulations of any stock exchange; 

any disclosure made by a Party made in accordance with that Party’s pursuit of any 

legal remedy; 

any disclosure by a Party to its shareholders or members pursuant to any reporting 

obligations that Party may have to its shareholders or members, provided that each 

such shareholder or member is notified of the confidential nature of such information 

and is bound by a general duty of confidentiality in respect thereof materially similar 

to that set out herein; 

In the event that a Party is required to disclose confidential information as contemplated in this 
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clause, such Party will: 

advise any Party/ies in respect of whom such information relates (the 

"Relevant Party/ies") in writing prior to disclosure, if possible;  

take such steps to limit the disclosure to the minimum extent required to satisfy such 

requirement and to the extent that it lawfully and reasonably can; 

afford the Relevant Party/ies a reasonable opportunity, if possible, to intervene in the 

proceedings;  

comply with the Relevant Party/ies’ reasonable requests as to the manner and terms 

of such disclosure; and 

notify the Relevant Party/ies of the recipient of, and the form and extent of, any such 

disclosure or announcement immediately after it was made. 

Either Party may, by notice in writing, be entitled to demand the prompt return of the whole or any 

part of any confidential information supplied by it to the other Party, and each Party hereby 

undertakes to comply promptly with any such demand. 

In line with the provisions of Protection of Personal Information Act, No 4 of 2013 (POPIA), 

particularly section 20 and 21, the service provider (referred to as Operator in POPIA) shall observe 

the following principles when processing personal information on behalf of the Company (referred 

to as Responsible Party in POPIA): 

the Service Provider shall only act on the Company’s documented instructions, unless 

required by law to act without such instructions; 

the Service Provider shall ensure that its representatives processing the information 

are subject to a duty of confidence; 

 the Service Provider shall take appropriate measures to ensure the security of 

processing. The Service Provider shall ensure and hereby warrants that they have 

minimum IT and or physical security safeguard to protect personal information; 

the Service Provider shall notify the Company immediately where there are 

reasonable grounds to believe that the personal information of a data subject has been 

accessed or acquired by any unauthorised person; 

the Service Provider shall only engage a sub-operator with the Company’s prior 

authorisation and under a written contract; 
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the Service Provider shall take appropriate measures to help the Company respond 

to requests from data subjects to exercise their rights; 

taking into account the nature of processing and the information available, the Service 

Provider shall assist the Company in meeting its POPIA obligations in relation to the 

security of processing, the notification of personal information breaches and data 

protection impact assessments; 

the Service Provider shall delete or return all personal information to the Company (at 

the Company’s choice) at the end of the contract, and the service provider shall also 

delete existing personal information unless the law requires its storage; and 

the Service Provider shall submit to audits and inspections. The Service Provider shall 

also give the Company whatever information it needs to ensure that the Parties meet 

their Section 20(1) obligations. 

 
 

SIGNATURES: 

 

FOR AIRPORTS COMPANY SOUTH AFRICA 

 

THUS DONE AND SIGNED AT ___________________________ON THIS__________DAY OF 

__________________2022. 

  

 

_________________________ 

 

 

FOR SERVICE PROVIDER 

 

THUS DONE AND SIGNED AT _________________________ON THIS__________DAY OF 

__________________2022. 
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APPROVAL OF SCOPE FOR LIFTS AND ESCALATORS: 
 
 

SCOPE PREPARED / CONSOLIDATED BY 

Name : Phumelele Dladla 

Designation : Senior Technician: Mechanical Maintenance 

Signature :  

Date :  
 
 
 
 

PEOPLE CONSULTED IN SCOPE COMPILATION 

 
 

Name : Nkululeko Maphumulo  

Designation : Technician: Mechanical Maintenance 

Signature :  

Date :  
 
 
 
 
 

Name : Bulelani Mjilo 

Designation : Acting Mechanical Maintenance Manager 

Signature :  

Date :  
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 


