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T2.1 LIST OF RETURNABLE DOCUMENTS  
 

THE TENDERER IS REQUIRED TO SUBMIT THE FOLLOWING DOCUMENTS WITH THE TENDER: 

STANDARD ............................................................................................................................................. 1 

A1 – RECORD OF ADDENDA TO TENDER DOCUMENTS - NON-MANDATORY 

A2: - CERTIFICATE OF INSURANCE COVER - NON-MANDATORY 

A3: - TENDERER’S BANK DETAILS - NON-MANDATORY 

A5: - SCHEDULE OF CURRENT COMMITMENTS - NON-MANDATORY 

A6: - CERTIFICATE OF COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 AND 

CONSTRUCTION REGULATIONS, 2003 - NON-MANDATORY 

A7: - CERTIFICATE OF REGISTRATION WITH CIDB - MANDATORY 

A9 - SBD 1 – INVITATION TO BID - NON-MANDATORY 

A10 - SBD 4 - BIDDERS DISCLOSURE - NON-MANDATORY 

A11 - SBD 6.1- IN TERMS OF PPR 2022 - MANDATORY 

A12 – CERTIFICATE OF GOOD STANDING WITH THE COMPENSATION FOR OCCUPATIONAL 

INJURIES AND DISEASES ACT (COIDA)  OR WITH A LICENSED COMPENSATION INSURER 

SUCH AS THE FEDERATED EMPLOYERS MUTUAL (FEM) - MANDATORY 

 

 

FUNCTIONAL PROPOSAL  ................................................................................................................................. 25 

B1: - SCHEDULE OF WORK EXPERIENCE - NON-MANDATORY 

B2.1: - SCHEDULE OF KEY PERSONNEL EXPERIENCE AND  – CONTRACT MANAGER - NON-MANDATORY 

B2.2: - SCHEDULE OF KEY PERSONNEL EXPERIENCE – CORROSION PROTECTION SPECIALIST - NON-

MANDATORY 

B2.3: - SCHEDULE OF KEY PERSONNEL EXPERIENCE – HEALTH AND SAFETY MANAGER - NON-MANDATORY 

B3: - SCHEDULE OF SPECIALIST SUBCONTRACTORS - NON-MANDATORY 

B4: - INDICATIVE CONSTRUCTION PROGRAMME - NON-MANDATORY 

B5: - SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE - NON-MANDATORY 

B6: PROJECT COMPLETION CERTIFICATES 

B7: CONTRACTS MANAGER PROFESSIONAL REGISTRATION CERTIFCATE 

B8: CORROSION PROTECTION PROFESSIONAL REGISTRATION CERTIFCATE 

B9: HEALTH AND SAFETY MANAGER REGISTRATION CERTIFCATE 
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C1.1 : FORM OF OFFER AND ACCEPTANCE 
 
 

Offer 
 
TCTA, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: LHWP 2024 SHUTDOWN OUTAGE – INSPECTION AND REPAIRS OF DTN AND EROSION 
PROTECTION TO ASH RIVER. 
 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions 
of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the contract data.  
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

…………....................................................................................................................................Rand (in words);  

R……………………………………………………………………………… (in figures) (or other suitable wording) 

This offer may be accepted by TCTA by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender 
data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract 
identified in the contract data. 
 

Signature(s) 
 

   

Name(s)     

Capacity 
 

   

for the tenderer  

 (Name and address of tenderer) 

Name and 
signature of 
witness 

  Date  

 

Acceptance 
 
By signing this part of this form of offer and acceptance, TCTA identified below accepts the tenderer’s offer.  
In consideration thereof, TCTA shall pay the contractor the amount due in accordance with the conditions of 
contract identified in the contract data.  Acceptance of the tenderer’s offer shall form an agreement between 
TCTA and the tenderer upon the terms and conditions contained in this agreement and in the contract that is 
the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1 Agreements and contract data, (which includes this agreement) 
 
Part C2 Pricing data 
 
Part C3 Scope of work 
 
Part C4 Site information and drawings and documents or parts thereof, which may be incorporated 

by reference into the above listed Parts.  
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Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed 
in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and TCTA 
during this process of offer and acceptance, are contained in the schedule of deviations attached to and 
forming part of this form of offer and acceptance. No amendments to or deviations from said documents are 
valid unless contained in this schedule. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact TCTA’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided 
in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  
Unless the tenderer (now contractor) within five (5) working days of the date of such receipt notifies TCTA in 
writing of any reason why he/she cannot accept the contents of this agreement, this agreement shall constitute 
a binding contract between the parties. 
 

Signature(s) 
 

   

Name(s)     

Capacity 
 

   

for TCTA  

 Trans Caledon Tunnel Authority (TCTA),  
Building 9, 
Byls Bridge Office Part, 
Olievenhoutbosch Rd,  
Centurion,  
0157 

Name and 
signature of 
witness 

  Date  
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Schedule of Deviations  
 
Notes: 
 

1. The extent of deviations from the tender documents issued by TCTA before the tender closing date is limited to 
those permitted in terms of the conditions of tender. 

2. A tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such letter, 
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer 
and acceptance, the outcome of such agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change 
to the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be 
recorded here.  

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also 
be incorporated into the final draft of the Contract. 

 
1 Subject ______________________________________________________________ 
 
Details _____________________________________________________________________ 
 
2 Subject ______________________________________________________________ 
 
Details _____________________________________________________________________ 
 
3 Subject ______________________________________________________________ 
 
Details _____________________________________________________________________ 
 
4 Subject ______________________________________________________________ 
 
Details _____________________________________________________________________ 
 
 
By the duly authorised representatives signing this agreement, TCTA and the tenderer agree to and accept 
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in 
the tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and TCTA during this process of offer 
and acceptance.   

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.  
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APPENDIX TO TENDER 
 

Item Sub-Clause Data 

Document forming the Contract listed in the order of priority 

 

(a)  the Contract Agreement, 

(b)   the Letter of Acceptance, 

(c)   the Letter of Tender, 

(d)   the Particular Conditions, 

(e)   the General Conditions, 

(f)   the Specification, 

(g)   the Drawings, 

(h)   the priced Bill of Quantities, 

(i)   Site Data, 

(j)   Schedules other than the Bill of Quantities, and 

(k)   any other documents forming part of the Contract. 

All Addenda and the Memorandum of Understanding, if any, 

which modify the terms of the Tender  

Documents take precedence only over the document to which 

they relate. 

1.1.1  

Time for Completion 1.1.9 

8 months 

Contract start 01 August 2024 

Shutdown starts 01 October 2024 

Shutdown finishes 28 March 2025 

Law of the Contract 1.4 Republic of South Africa 

Language 1.5 English 

Provision of Site 2.1 On the Commencement Date 

Authorised person 3.1 Themba Ngomane 

Name and Address of Employer’s  

Representative  
3.2 

Hatch Africa (Pty) Ltd. 

58 Emerald Parkway Road, Greenstone 

Hill, Johannesburg 

South Africa 

Performance Security 4.4 

10% of the Accepted Contract Amount, 

in currencies and proportion in which 

the Contract Price is payable 

Requirement for Contractor’s design 5.1 NA 

Programme Time for submission 

Form of programme 

7.2 

7.2 

Within 14 days of Commencement Date 

S Tracking Gant Chart with Critical Path 

Language for communications  English 

Amount payable due to failure to complete 7.4 
ZAR 25,000.00 per day up to a maximum 

of 10% of sum stated in the agreement 

Period of notifying  defects 9.1& 11.5 
365 days calculated from the date stated 

in the notice under Sub-Clause 8.2 

Variation procedure 

Dayworks rates 
10.2 

a) measurement shall be made of the 

net actual quantity of each item of 

the Permanent Works,  

b) method of measurement shall be in  

accordance with the Bill of Quantities  

supported by other applicable 

Schedules. 

c) For each item of work, the 
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Item Sub-Clause Data 

appropriate rate or price for the item 

shall be the rate or price specified for 

such item in the Contract. 

d) if there is no such item, specified for 

similar work. However, unless there 

is specified within the Contract 

another method for the adjustment 

of the time and/or the level of 

resources required for or caused by a 

change in an item of work (or 

changes to a group of items in a part 

of the Works), a new rate or price 

shall be appropriate for an item of 

work. 

(i) the measured quantity of the item 

is changed by more than 10% from 

the quantity  of this item in the Bill 

of Quantities or other Schedule, 

(ii) this change in quantity multiplied 

by such specified rate for this item 

exceeds 0.25% of the Accepted 

Contract Amount, 

(iii) this change in quantity directly 

changes the Cost per unit quantity 

of this item by more than 5%, and 

(iv) this item is not specified in the 

Contract as a "fixed rate item"; and 

(v) the rate contained within the 

Contract for this item is not 

duplicated in another item in the 

Bill of Quantities for a different 

quantity, 

or 

(i) no rate or price is specified in the 

Contract for this item, and 

(ii) no specified rate or price is 

appropriate because the item of 

work is not of similar character, or 

is not executed under similar 

conditions, as any item in the 

Contract.  

Or 

in any particular case the specified 

rate or price is not appropriate 

because the item of work is not in 

accordance with the Contract and 

the Employer grants a concession 

as provided for under Sub-Clause 

9B [Rejection]. 

 

Valuation of the Works 11.1 Refer to Variation procedure 
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Item Sub-Clause Data 

Dayworks  

Percentage of values of Material and Plant 11.2 

50% of all Plant and Materials not yet 

built into the Permanent Works with a 

maximum of 30% of the Accepted 

Contract Amount 

Percentage retention 11.3 5% of Accepted Contract Amount 

Currency of payment 11.7 South African Rand 

Rate of interest 11.8 Prime interest rate 

Insurances 14.1  

Insurances 14.1 

a) For loss and damage of the Works, 

Material, Plant and Contractor’s 

equipment including Contract Works 

SASRIA [15% of contract amount] 

b) For liability of loss, damage, death or 

injury to third parties or their 

property arising out of the 

Contractor’s performance of the 

Contract, including the Contractor’s 

liability for damages to the 

Employer’s property other than the 

Works [ 100% of the contract 

amount] 

c) For liability of both Parties  and of 

any Employer’s representative for 

death or injury to the Contractor’s 

personnel except to the extent that 

the liability arises from the 

negligence of the Employer, any 

Employer’s representative or their 

employees [100% of the contract 

amount] 

Arbitration  

Rules  15.3 
Rules Association of Arbitrators 

(Southern Africa) 

Appointment authority 15.3 
Chairman of the Association of 

Arbitrators (Southern Africa) 

Place of Arbitration 15.3 Republic of SA, Gauteng 

 

  



050/2023/PMID/SHUTDOWN/RFB  VOLUME 2 
  CONDITIONS OF CONTRACT 

LHWP 2024 SHUTDOWN OUTAGE  10 

C1.2  ..... CONTRACT DATA (PART 2: DATA PROVIDED BY THE CONTRACTOR)  

 

PART C1.2: CONTRACT DATA 

(PART 2: DATA PROVIDED BY THE CONTRACTOR) 

 

Data Provided by the Contractor: 

 

The Contractor is : .................................................................................................... 

 

 

Address         ..... : .................................................................................................... 

 

 

Telephone      .....  ............ : .................................................................................................... 

 

 

Facsimile       .....  : .................................................................................................... 

 

 

E-mail         .....  : .................................................................................................... 

 

 

The authorised and designated representative of the Contractor is: 

 

Name         .....  : .................................................................................................... 

 

 

The address for receipt of communications is: 

 

 

.................................................................................................... 

 

Telephone      ..... : .................................................................................................... 

 

 

Facsimile       .....  : .................................................................................................... 

 

 

E-mail         .....  : .................................................................................................... 

 

 

Address         ..... : ................................................................................................... 
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C2.2  BILL OF QUANTITIES 

 

050/2023/PMID/SHUTDOWN/RFB: LHWP 2024 SHUTDOWN OUTAGE – INSPECTION AND REPAIRS OF DELIVERY 

TUNNEL NORTH (DTN) AND EROSION PROTECTION TO ASH RIVER. 
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PRELIMINARY & GENERAL - PRE-SHUTDOWN 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE 
AMOUNT  

(Rand)  
(Excl. VAT) 

  
 

          
              
1 SABS 1200A PRELIMINARY AND GENERAL         
              
1.1 8.3 FIXED-CHARGES - PRIMARY GENERAL OBLIGATIONS         
              
    (Primary General Obligations, relating to the 4-month mobilisation 

period) 
        

              
1.1.1 8.3.1 Contractual Requirements Sum 1.0     
              
1.1.2 8.3.2 Provision of Facilities on Site         
  PSA           
1.1.3 8.3.2.2 Facilities required by the Contractor         
              
1.1.3.1   (c) Living accommodation Sum 1.0     
              
1.2 8.4 SCHEDULED TIME-RELATED ITEMS         
              
1.2.1 8.4.1 Contractual Requirements Sum 1.0     
              
1.2.2 8.4.2 Operation and Maintenance of Facilities on Site         
              
1.2.3 8.4.2.2 Facilities required by the Contractor         
              
1.2.3.1   (c) Living accommodation Sum 1.0     
              
              

Total Carried to Summary (Excl. VAT)   
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PRELIMINARY & GENERAL - PRE-SHUTDOWN 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE 
AMOUNT  

(Rand)  
(Excl. VAT) 

2   PRE-SHUTDOWN ITEMS (undertaken during the mobilisation period)         
              
2.1   a) LIDAR Contractor procurement for air borne LIDAR, ± 22km long & 

average width of 0.8km at Bethlehem, Free State. No flow Ash River from 
near Clarens to Bethlehem – Saul’s Plaatje dam 

Prov Sum 1.0 250,000.00 250,000.00 

              
2.1.1   (b) Overheads, charges & profit on (a) above % 250,000.0     
              
2.2   Supply, Install, load test and commission Electrical chain hoists at 

Dewatering shafts 
        

              
2.2.1   a) Caledon Dewatering Shaft - SWL 3t, lift height 40m with pushbutton 

pendant control, std 3m cable length, steel chain collector bucket and a 5m 
C-track Festoon system complete. 

Sum 1.0 
    

              
2.2.2   b) Little Caledon Dewatering Shaft - SWL 3t, lift height 20m with pushbutton 

pendant control, std 3m cable length, steel chain collector bucket and a 5m 
C-track Festoon system complete. 

Sum 1.0 
    

              
2.3   Load testing all lifting equipment’s  - 3 x 3ton chain blocks attached to crawl 

beam, monorail ( Caledon Adit, Little Caledon North & South Adits) and 1 X 
1ton chain block in the store. 

Sum 4.0     

              
2.4   Caledon Dewatering Shaft - 40m deep         
              
2.4.1   Install and commision Pump & Controls - 1 X Dewatering dry submersible 

pump. Free issue of pumps 
No. 1.0     

              
2.4.2   Install and commision Pump & Controls - 1 X Sump Pump. Free issue of 

pumps 
No. 1.0     

              
2.4.3   COC's for Dewatering Shaft No. 1.0     
              
2.4.4   Remove and replace 50mm diameter sump pump line (40m) & NRV, rope 

access crew required. 
Sum 1.0     

              
2.5   Little Caledon Dewatering Shaft - 20m deep         
              
2.5.1   Install and commision Pump & Controls - 1 X Dewatering dry submersible 

pump. Free issue of pumps 
No. 1.0     

              
2.5.2   Install and commision Pump & Controls - 1 X Sump Pump. Free issue of 

pumps 
No. 1.0     

              
2.5.3   COC's for Dewatering Shaft No. 1.0     
              
2.6   Remove Dihlabeng municipal water pipe and install after shutdown - 700mm 

diameter 
Sum 1.0     

              
2.7   Inspect, report and service Ventilation systems          
              
2.7.1   Caledon Dewatering Shaft - 40m deep - Donkin Marax 2, 560 diameter No. 1.0     
              
2.7.2   Caledon North adit -Donkin Series HBC-M size 630 1.0 width Class 4- 

DuctAir system 
No. 1.0     

              
2.7.3   Little Caledon Dewatering Shaft - 20m deep - Donkin Marax 2, 560 diameter No. 1.0     
              
2.8   Procure Bulkhead O- ring 10mm diameter and glue, neoprene rubber 75 

shore 
m 29.0     

              
2.9   Procure Bulkhead threaded studs complete. ( A complete threaded stud 

comprises 1 x M42 x 240mm threaded stud plus , 2 x washers (4mm thick) 
and 2 x M42 Nuts, all grade 8x8 hot dip galvanised, torque to 1700 Nm) 

No. 192.0     

              
2.10   Prepare grout mix design Sum 1.0     
              
2.11   Transport 2 x dewatering pumps, 2 x sump pumps and 2 x baseplates from 

Johhanesburg, Gauteng to site office 
Sum 1.0     

       
              

Total Carried to Summary (Excl. VAT)    
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PRELIMINARY & GENERAL - SHUTDOWN 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE 
AMOUNT  

(Rand)  
(Excl. VAT) 

3 SABS 1200A PRELIMINARY AND GENERAL         
              
3.1 8.3 FIXED-CHARGES - PRIMARY GENERAL OBLIGATIONS         
              
    (Primary General Obligations, relating to the 6-month shutdown period)         
              
3.1.1 8.3.1 Contractual Requirements Sum 1.0     
              
3.1.2 8.3.2 Provision of Facilities on Site         
              
3.1.3 8.3.2.1 Facilities required by the Engineer (SABS1200AB)         
              
3.1.3.1 PSAB ai) Furnished offices (4No) Sum 4.0     
              
3.1.3.2 PSAB aii) Meeting Room (1No) Sum 1.0     
              
3.1.4 8.3.2.2 Facilities required by the Contractor         
              
3.1.4.1   (a) Offices and storage sheds Sum 1.0     
              
3.1.4.2   b) Workshops Sum 1.0     
              
3.1.4.3 PSA (c) Living accommodation Sum 1.0     
              
3.1.4.4 PSA (d) Ablution and latrine facilities Sum 1.0     
              
3.1.4.5 PSA (e) Tools and equipment Sum 1.0     
              
3.1.4.6   (f) Water supplies, electric power and communications Sum 1.0     
              
3.1.4.7   (h) Access (Subclause 5.8) Sum 1.0     
              
3.1.4.8   (k) Provision of full time security at the site camp Sum 1.0     
              
3.1.5 8.3.3 General Responsibilities and Other Fixed-charge Obligations Sum 1.0     
              
3.1.6   Compliance with OHS Act, Construction Regulations and Occupational 

Health & Safety Particular Specification 
Sum 1.0     

              
3.1.7   a) On site medicals and inductions for TCTA and Engineers staff (entrance 

and exit medicals) 
Prov Sum 1.0 100,000.00 100,000.00 

              
3.1.7.1   (b) Overheads, charges & profit on (a) above % 100,000.0     
              
3.1.8   Compliance with Environmental Requirements Sum 1.0     
              
3.1.9 8.3.4 Removal of Site Establishment Sum 1.0     
              
3.1.10   ENTERPRISE DEVELOPMENT - PROVISIONAL SUM         
    Enterprise Development of Targeted Enterprise or JV partners         
3.1.10.1   Needs Analysis and Enterprise Development Plan per Targeted Enterprise No. 1.0 10,000.00 10,000.00 
              
3.1.10.2   Monitoring and Interim reporting per Targeted Enterprise Per 

Quarter 
2.0 40,000.00 80,000.00 

              
3.1.10.3   Project Completion report per Targeted Enterprise No. 1.0 10,000.00 10,000.00 
              
3.2 8.4 SCHEDULED TIME-RELATED ITEMS         
              
3.2.1 8.4.1 Contractual Requirements Sum 1.0     
              
3.2.2 8.4.2 Operation and Maintenance of Facilities on Site         
              
3.2.3 8.4.2.1 Facilities for the Engineer (SABS1200AB)         
              
3.2.3.1 PSAB ai) Furnished offices (4No) Sum 4.0     
              
3.2.3.2 PSAB aii) Meeting Room (1No) Sum 1.0     
              
3.2.5 8.4.2.2 b) Facilities required by the Contractor         
              
3.2.5.1   (a) Offices and storage sheds Sum 1.0     
              
3.2.5.2   b) Workshops Sum 1.0     
              
3.2.5.3 PSA (c) Living accommodation Sum 1.0     
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PRELIMINARY & GENERAL - SHUTDOWN 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE 
AMOUNT  

(Rand)  
(Excl. VAT) 

              
3.2.5.4 PSA (d) Ablution and latrine facilities Sum 1.0     
              
3.2.5.5 PSA (e) Tools and equipment Sum 1.0     
              
3.2.5.6   (f) Water supplies, electric power and communications Sum 1.0     
              
3.2.5.7   (h) Access (Subclause 5.8) Sum 1.0     
              
3.2.5.8   (k) Provision of full time security at the site camp Sum 1.0     
              
3.2.6 8.4.3 Supervision for the duration of the contract Sum 1.0     
              
3.2.7 8.4.4 Company and Head Office overhead costs Sum 1.0     
              
3.2.8 8.4.5 Other Time-related Obligations Sum 1.0     
              
3.2.9   Compliance with OHS Act, Construction Regulations and Occupational 

Health & Safety Particular Specification 
Sum 1.0     

              
3.2.10   Compliance with Environmental Requirements Sum 1.0     
              
3.3 8.5 SUMS STATED PROVISIONALLY BY ENGINEER         
              
3.3.1   a) Independent NACE inspector  Prov Sum 1.0 300,000.00 300,000.00 
              
3.3.2   (b) Overheads, charges & profit on (a) above % 300,000.0     
              
3.4 8.6 Prime Cost Items         
              
3.4.1   (a) Prime cost of goods or materials to be supplied to the site of the works in 

terms of the contract 
PC Sum 1.0 100,000.00 100,000.00 

              
3.4.1.1   (b) Overheads, charges & profit on (a) above % 100,000.0     
       
3.5 8.7 DAYWORK (Provisional)         
              
3.5.1   Plant(rates shall include on cost)         
              
3.5.1.1   30t Excavator/backhoe hr 45.0     
              
3.5.1.2   10000 litre Water cart hr 90.0     
              
3.5.1.3   10m3 Tip Truck hr 225.0     
              
3.5.1.4   10m3 Rock Dump Truck hr 225.0     
              
3.5.1.5   Mobile Crane (10t) hr 45.0     
              
3.5.1.6   Compressor (800 cfm) hr 90.0     
              
3.5.1.7   Compressor (375 cfm) hr 180.0     
              
3.5.1.8   Generators 20 KVA  hr 90.0     
              
3.5.1.8   Generators 5,5 KVA  hr 135.0     
              
3.5.1.9   Crane Truck (8t) km 1,000.0     
       

Total Carried to Summary (Excl. VAT)    
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4   Steel Lined Sections         
              
4.1   3.0m diameter (Caledon South (20m) and Caledon North Adit 

Bulkheads (21m) plus Little Caledon South (7m) and Little Caledon 
North Adit Bulkheads (7m)) 

        

    LHDA - open the Adit & Main door & Place a guard - for ventilation         
              
4.1.1   Install and service mobile ablution facility(Caledon North Adit Bulkhead, Little 

Caledon South Adit Bulkhead and Little Caledon North Adit Bulkhead) 
Sum 3.0     

              
4.1.2   Place a guards at Caledon North Adit, Little Caledon South Adit Bulkhead 

and Little Caledon North Adit Bulkhead (24hrs for duration of shutdown) 
month 6.0     

              
4.1.3   Open bulkheads (torque wrench required), place in packing bay and 

investigate o-ring leak (Caledon North Adit Bulkhead, Little Caledon South 
Adit Bulkhead and Little Caledon North Adit Bulkhead) 

Sum 1.0     

              
4.1.4   Place conveyor mats, dome ramps and water diversions(Caledon North Adit 

Bulkhead, Little Caledon South Adit Bulkhead and Little Caledon North Adit 
Bulkhead) 

Sum 1.0     

              
4.1.5   Cleaning of Steel lining m 55.0     
              
4.1.6   Cleaning of Bulkhead domes No. 3.0     
              
4.1.7   Inspect, report and NDT pitted areas (Steel lining) m2 518.4     
              
4.1.8   Inspect, report and NDT pitted areas (Bulkhead domes) No. 3.0     
              
4.1.9   Repair steel liner if in excess of minimum NDT thickness         
              
4.1.10   (a) Weld repairs No. 9.0     
              
4.1.10.1   (b) Epoxy resin paste for metal repair  No. 9.0     
              
4.1.10.2   (c) Epoxy resin paste for metal repair plus carbon fibre reinforcement No. 9.0     
              
4.1.10.3   Sand blast steel tunnel liner m2 518.4     
              
4.1.11   Sand blast Bulkhead domes No. 3.0     
              
4.1.12   Glassflake epoxy coat, minimum 800 microns DFT and 1000 microns 

average 
        

              
4.1.13   (a) Tunnel steel liner m2 518.4     
              
4.1.13.1   (b) Bulkhead domes No. 3.0     
              
4.1.13.2   Disposal of all sand blast residue Sum 1.0     
              
4.1.14   Supply aluminium mobile scaffolding with rubber castor wheels and lighting 

for repairs for all adits 
Sum 1.0     

              
4.1.15   Install blast grit and chemical filter systems to prevent contamination of the 

river at all adit entry points 
Sum 4.0     

       
4.2   3.4m diameter (Caledon River Crossing Siphon (495m) and Low Cover 

Section (215m)) 
        

              
4.2.1   Ventilation system setupt Caledon North and South Adits and Little Caledon 

South Adit 
Sum 1.0     

              
4.2.2   Cleaning of Steel lining m 701.0     
              
4.2.3   Cleaning water available Sum 1.0     
              
4.2.4   Caledon River Crossing Siphon - Supply mobile aluminium scaffolding with 

rubber castor wheels and lighting for Inspection and Repairs. Life line anchor 
scaffolding when in use to tunnel anchor points. Inspect & check tunnel 
anchor points before use. 

Sum 1.0     

              
4.2.4   Low Cover Section -Assess with diesel golf cart with ample lights from Little 

caledon/low cover section, must be able to drive back or two golf carts 
solided connected to pull forward and push back 

Sum 1.0     

              
4.2.5   Inspect report and NDT pitted areas (Steel lining) m2 7,487.7     
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4.2.6   Unblock the low cover section drain pipe under the low cover steel liners.   

3Cr12, 50mm Diameter Length of low cover section 
m 215.0     

              
4.2.7   Repair steel liner if in excess of minimum NDT thickness         
              
4.2.7.1   (a) Weld repairs No. 375.0     
              
4.2.7.2   (b) Epoxy resin paste for metal repair  No. 375.0     
              
4.2.7.3   (c) Epoxy resin paste for metal repair plus carbon fibre reinforcement No. 375.0     
              
4.2.8   Sand blast steel tunnel liner m2 7,487.7     
              
4.2.9   Sand blast trash grid No. 1.0     
              
4.2.10   Glassflake epoxy coat, minimum 800 microns DFT and 1000 microns 

average 
        

              
4.2.10.1   (a) Tunnel steel liner m2 7,487.7     
              
4.2.10.2   (b) Trash grid No. 1.0     
              
4.2.11   Disposal of all sand blast residue Sum 1.0     
              
4.2.12   Supply mobile aluminium scaffolding with rubber castor wheels and lighting 

for repairs of low cover section 
Sum 1.0     

              
4.3   1.6m diameter (Little Caledon Tunnel Bypass Off-take (119m))         
4.3.1   Inspect lifting hooks and remove plank slabs with a crane (5 ton) with rigger 

if required 
Sum 1.0     

              
4.3.2   Ventilation system set up, at bypass including lighting Sum 1.0     
              
    1600mm Dia Butterfly Valve - Little Caledon Bypass works         
    Stage 1 - Inspection and Corrosion Protection         
4.3.3   Expose valves for inspection - Access is possible through Manhole Sum 2.0     
              
4.3.4   Inspection and report including hand gearboxes Sum 2.0     
              
4.3.5   Replace magnesium sacrificial anodes on valve blade - 8 per valve No 16.0     
              
4.3.6   Repair and touch up damage to the corrosion protection on the valve 

components 
Sum 2.0     

    
 

        
4.3.7   Installation of plank slabs and valves with a crane (5  ton) with rigger and 

seal with  Polyurethane Joint Sealant to seal (Sikaflex-Pro 2HP) 
SUPPLIERS < SIKA (If removed) 

Sum 1.0     

    Stage 2 - Refurbish valve (Provisional)         
4.3.8   Move valve to an approved repair facility, Remove clamp ring clean and 

polish; Clean seal landing and edge of blade remove all rust and paint 
Carboguard 891, 450 microns; Clean and polish body seat; Remove blade 
seal; Paint clamp ring Carboguard 891, 450 Microns; Fit new blade seal; Fit 
clamp ring (Stainless steel cap screws to be replaced ±15%); Close butterfly 
valve and reset gearbox stoppers; Adjust blade seal and check with feeler 
gauge to ensure proper seal between seal and body seat. 

Sum 2.0     

              
4.3.9   Pressure Test of Valve - to be carried out when blade seal has been 

removed and refitted 
Sum 2.0     

              
4.3.10   Replace valve in pipe work - Only if valve removed for Stage 2 Sum 2.0     
              
4.3.11   Inspect, report and Refurbish or Replace 100mm dia gate valve - NPS4 

Class 150  on instruction from Engineer 
No 2.0     

              
4.3.12   Inspect downstream pipe work and fixed cone sleeve valves and repair if 

required. 
Sum 2.0     

              
4.3.13   Cleaning of Steel lining m 119.0     
              
4.3.14   Cleaning water available Sum 1.0     
              
 4.3.15   Inspect, report and NDT pitted areas (Steel lining) m2 598.2     
              
4.3.16   Repair steel liner if in excess of minimum NDT thickness         
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4.3.17   (a) Weld repairs No. 30.0     
              
4.3.18   (b) Epoxy resin paste for metal repair  No. 30.0     
              
4.3.19   (c) Epoxy resin paste for metal repair plus carbon fibre reinforcement No. 30.0     
              
    Sand blast steel tunnel liner m2 598.2     
              
4.3.20   Glassflake epoxy coat, minimum 800 microns DFT and 1000 microns 

average 
        

              
4.3.21   (a) Tunnel steel liner m2 598.2     
              
4.3.22   Disposal of all sand blast residue Sum 1.0     
       

Total Carried to Summary (Excl. VAT)    
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5   Concrete Lined Sections         
              
5.1   3.0m diameter (Caledon South (25m) and Caledon North Adit (51m) 

plus Little Caledon South (6m) and Little Caledon North Adit (6m)) 
        

              
5.1.1   Inspection of tunnel and report Sum 1.0     
              
5.1.2   Repair Concrete, where required         
              
5.1.2.1   (a) Remove and replace damaged polysuphide construction joint filler in 

accordance to procedure 3 of the concrete lining specification 
m 1.0     

              
5.1.2.2   (b) Repair of cracks <6mm wide  in accordance to procedure 2A of the 

concrete lining specification 
No. 1.0     

              
5.1.2.3   (c) Repair of cracks >6mm wide  in accordance to procedure 4 of the 

concrete lining specification 
No. 0.0     

              
5.1.2.4   (d) Repair spalls > 25mm deep and > 0.04m2 in extent  in accordance to 

procedure 4 of the concrete lining specification 
No. 1.0     

              
5.1.3.4   Supply mobile aluminium scaffolding with rubber castor wheels and lighting 

for repairs for all areas 
Sum 1.0     

              
5.2   4.5m diameter (Caledon River Crossing South (104m), Caledon River 

Crossing North (130m) and Little Caledon Siphon (636m) 
        

              
5.2.1   Cleaning of chainage marker points No. 9.0     
              
5.2.2   Inspection of tunnel and report Sum 1.0     
              
5.2.3   Repair Concrete, where required         
              
5.2.3.1   (a) Remove and replace damaged polysuphide construction joint filler in 

accordance to procedure 3 of the concrete lining specification 
m 9.0     

              
5.2.3.2   (b) Repair of cracks <6mm wide  in accordance to procedure 2A of the 

concrete lining specification 
No. 5.0     

              
5.2.3.2   (c) Repair of cracks >6mm wide  in accordance to procedure 4 of the 

concrete lining specification 
No. 2.0     

              
5.2.3.3   (d) Repair spalls > 25mm deep and > 0.04m2 in extent  in accordance to 

procedure 4 of the concrete lining specification 
No. 9.0     

              
5.2.4   Supply mobile aluminium scaffolding (for all areas) with rubber castor wheels 

and lighting for repairs. Life line anchor scaffolding when in use to tunnel 
anchor points(tunnel is at an angle 1:10) Inspect anchor points before use 

Sum 1.0     

              
5.2.5   Sand blast trash grid No. 1.0     
              
5.2.6   Glassflake epoxy coat, minimum 800 microns DFT and 1000 microns 

average - trash grid 
No. 1.0     

              
5.2.7   Disposal of sand blast residue Sum 1.0     
              
5.3   4.5m diameter (Caledon VS6A Drive (74m) and Little Caledon North 

Drive (93m)) 
        

              
5.3.1   Cleaning of chainage marker points No. 2.0     
              
5.3.2   Inspection of tunnel and report Sum 1.0     
              
5.3.3   Repair Concrete, where required         
              
5.3.3.1   (a) Remove and replace damaged polysuphide construction joint filler in 

accordance to procedure 3 of the concrete lining specification 
m 2.0     

              
5.3.3.2   (b) Repair of cracks <6mm wide  in accordance to procedure 2A of the 

concrete lining specification 
No. 1.0     

              
5.3.3.3   (c) Repair of cracks >6mm wide  in accordance to procedure 4 of the 

concrete lining specification 
No. 1.0     

              
5.3.3.4   (d) Repair spalls > 25mm deep and > 0.04m2 in extent  in accordance to 

procedure 4 of the concrete lining specification 
No. 2.0     
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5.3.4   Supply mobile aluminium scaffolding for both areas with rubber castor 

wheels and lighting for repairs.  
Sum 1.0     

              
5.4   5.77m diameter (Caledon VS6A Drive (569m) and Little Caledon South 

Drive (211m)) 
        

              
5.4.1   Cleaning of chainage marker points No. 2.0     
              
5.4.2   Inspection of tunnel and report Sum 1.0     
              
5.4.3   Repair Concrete, where required         
              
5.4.3.1   (a) Remove and replace damaged polysuphide construction joint filler in 

accordance to procedure 3 of the concrete lining specification 
m 8.0     

              
5.4.3.2   (b) Repair of cracks <6mm wide  in accordance to procedure 2A of the 

concrete lining specification 
No. 4.0     

              
5.4.3.3   (c) Repair of cracks >6mm wide  in accordance to procedure 2B of the 

concrete lining specification 
No. 2.0     

              
5.4.3.4   (d) Repair spalls > 25mm deep and > 0.04m2 in extent  in accordance to 

procedure 4 of the concrete lining specification 
No. 8.0     

              
5.4.4   Supply mobile aluminium scaffolding with rubber castor wheels and lighting 

for repairs 
Sum 1.0     

       
5.5   2.4m diameter (Little Caledon Tunnel Bypass Off-take (52m))         
              
5.5.1   Cleaning of chainage marker points No. 1.0     
              
5.5.2   Inspection of tunnel and report Sum 1.0     
              
5.5.3   Repair Concrete, where required         
              
5.5.3.1   (a) Remove and replace damaged polysuphide construction joint filler in 

accordance to procedure 3 of the concrete lining specification 
m 1.0     

              
5.5.3.2   (b) Repair of cracks <6mm wide  in accordance to procedure 2A of the 

concrete lining specification 
No. 1.0     

              
5.5.3.3   (c) Repair of cracks >6mm wide  in accordance to procedure 2B of the 

concrete lining specification 
No. 1.0     

              
5.5.3.4   (d) Repair spalls > 25mm deep and > 0.04m2 in extent  in accordance to 

procedure 4 of the concrete lining specification 
No. 1.0     

              
5.5.4   Supply mobile scaffolding with rubber castor wheels and lighting for repairs Sum 1.0     
              
5.6   4.6m diameter (Caledon Drive (7040m), Caledon Tunnel Drive (781m) 

and Ash Tunnel Drive (10987m) ) 
        

              
5.6.1   Cleaning of chainage marker points No. 189.0     
              
5.6.2   Inspection of tunnel and report Sum 1.0     
              
5.6.3   Caledon Drive and Caledon Tunnel Drive -Assess with diesel golf cart with 

ample lights from Little caledon/low cover section, must be able to drive back 
or two golf carts solided connected to pull forward and push back 

Sum 1.0     

              
5.6.4   Ash Tunnel Drive - Assess with diesel van with ample lights from Little 

Caledon north adit  
Sum 1.0     

              
5.6.5   Water diversions to low cover section Sum 1.0     
              
5.6.6   Repair Concrete, where required         
              
5.6.6.1   (a) Repair grout plug holes in accordance with procedure 1 of the concrete 

lining specification 
No. 189.0     

              
5.6.6.2   (b) Repair of cracks <6mm wide  in accordance to procedure 2A of the 

concrete lining specification 
No. 76.0     

              
5.6.6.3   (c) Repair of cracks >6mm wide  in accordance to procedure 2B of the 

concrete lining specification 
No. 19.0     
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5.7   Caledon Dewatering Shaft (40m deep)         
5.7.1   Inspect, report on repairs for main pump piping’s and NRV 700mm diameter 

piping both externally and internally (camera required for internal inspection) 
Sum 1.00     

              
5.7.2   Inspect Shaft and report- safety harnesses/rope access Sum 1.0     
              
    600mm Dia Butterfly Valve - Caledon Dewatering Shaft         
              
    Stage 1 - Inspection and Corrosion Protection         
5.7.3   Expose valve for inspection Sum 1.0     
              
5.7.4   Inspection and report including hand gearboxes Sum 1.00     
              
5.7.5   Replace magnesium sacrificial anodes on valve blade - 8 per valve No. 8.0     
              
5.7.6   Repair and touch up damage to the corrosion protection on the valve 

components 
Sum 1.0     

    Stage 2 - Refurbish valve (Provisional)         
5.7.7   Move valve to an approved repair facility, Remove clamp ring clean and 

polish; Clean seal landing and edge of blade remove all rust and paint 
Carboguard 891, 450 microns; Clean and polish body seat; Remove blade 
seal; Paint clamp ring Carboguard 891, 450 Microns; Fit new blade seal; Fit 
clamp ring (Stainless steel cap screws to be replaced ±15%); Close butterfly 
valve and reset gearbox stoppers; Adjust blade seal and check with feeler 
gauge to ensure proper seal between seal and body seat. 

Sum 1.0     

    Stage 3 - Pressure Test (Provisional)         
5.7.8   Pressure Test of Valve - to be carried out when blade seal has been 

removed and refitted 
Sum 1.0     

    Stage 4 - Refit         
5.7.9   Replace valve in pipe work Sum 1.0     
              
    250mm Dia Butterfly Valve - Caledon Dewatering Shaft         
    Stage 1 - Inspection and Corrosion Protection         
5.7.10   Expose valves for inspection Sum 2.0     
              
5.7.11   Inspection and report including hand gearboxes.  Sum 2.0     
              
5.7.12   Replace magnesium sacrificial anodes on valve blade No. 8.0     
              
5.7.13   Repair and touch up damage to the corrosion protection on the valve 

components 
Sum 2.0     

    Stage 2 - Refurbish valve (Provisional)         
5.7.14   Move valve to an approved repair facility, Remove clamp ring clean and 

polish; Clean seal landing and edge of blade remove all rust and paint 
Carboguard 891, 450 microns; Clean and polish body seat; Remove blade 
seal; Paint clamp ring Carboguard 891, 450 Microns; Fit new blade seal; Fit 
clamp ring (Stainless steel cap screws to be replaced ±15%); Close butterfly 
valve and reset gearbox stoppers; Adjust blade seal and check with feeler 
gauge to ensure proper seal between seal and body seat. 

Sum 2.0     

    Stage 3 - Pressure Test (Provisional)         
5.7.15   Pressure Test of Valve - to be carried out when blade seal has been 

removed and refitted 
Sum 2.0     

    Stage 4 - Refit         
5.7.16   Replace valve in pipe work Sum 2.0     
              
5.7.17   Inspect and report on 50mm dia bolted bonnet gate valves and piping - 

Smith Class 800  
No 1.0     

              
5.7.18   Refurbish or Replace 50mm dia bolted bonnet gate valve - Smith Class 800  

if required 
No 2.0     

              
5.7.19   Repair, sand blast and recoat pipe work if required Sum 1.0     
              
5.7.20   Install blast grit filter systems to prevent contamination of the river Sum 1.0     
              
5.7.21  Inspect downstream pipe work and fixed cone sleeve valve and repair if 

required. 
Sum 1.0   

    Heavy duty perimeter fence (2,4m high) and heavy-duty vehicular 
access gate (4,5m long) 

        

5.7.22   (a) Excavate foundation trench m3 12.6     
              
5.7.23   (b) Supply and place shukuma column bases and columns No. 21.0     
              
5.7.24   (c) Supply and place 120mm shukuma wall panels with a crane (5  ton) No. 20.0     
              
5.7.25   (d) Supply and install Gate No 1.0     
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5.8   Little Caledon Dewatering Shaft (20m deep)         
              
5.8.1   Inspect, report on repairs for main pump piping’s and NRV 700mm diameter 

piping both externally and internally (camera required for internal inspection) 
Sum 1.0     

              
5.8.2   Inspect Shaft and report - safety harnesses/rope access Sum 1.0     
              
    900mm Dia Butterfly Valve - Little Caledon Dewatering Shaft         
    Stage 1 - Inspection and Corrosion Protection         
5.8.2   Expose valves for inspection Sum 2.0     
              
5.8.3   Inspection and report including hand gearboxes Sum 2.0     
              
5.8.4   Replace magnesium sacrificial anodes on valve blade - 8 per valve No. 16.0     
              
5.8.5   Repair and touch up damage to the corrosion protection on the valve 

components 
Sum 2.0     

    Stage 2 - Refurbish valve (Provisional)         
5.8.6   Move valve to an approved repair facility, Remove clamp ring clean and 

polish; Clean seal landing and edge of blade remove all rust and paint 
Carboguard 891, 450 microns; Clean and polish body seat; Remove blade 
seal; Paint clamp ring Carboguard 891, 450 Microns; Fit new blade seal; Fit 
clamp ring (Stainless steel cap screws to be replaced ±15%); Close butterfly 
valve and reset gearbox stoppers; Adjust blade seal and check with feeler 
gauge to ensure proper seal between seal and body seat. 

Sum 2.0     

              
    Stage 3 - Pressure Test (Provisional)         
5.8.7   Pressure Test of Valve - to be carried out when blade seal has been 

removed and refitted 
Sum 2.0     

    Stage 4 - Refit         
5.8.8   Replace valve in pipe work Sum 2.0     
              
    250mm Dia Butterfly Valve - Caledon Dewatering Shaft         
    Stage 1 - Inspection and Corrosion Protection         
5.8.9   Expose valves for inspection Sum 2.0     
              
5.8.10   Inspection and report including hand gearboxes  Sum 2.0     
              
5.8.11   Replace magnesium sacrificial anodes on valve blade No. 8.0     
              
5.8.12   Repair and touch up damage to the corrosion protection on the valve 

components 
Sum 2.0     

       
    Stage 2 - Refurbish valve (Provisional)         
5.8.13   Move valve to an approved repair facility, Remove clamp ring clean and 

polish; Clean seal landing and edge of blade remove all rust and paint 
Carboguard 891, 450 microns; Clean and polish body seat; Remove blade 
seal; Paint clamp ring Carboguard 891, 450 Microns; Fit new blade seal; Fit 
clamp ring (Stainless steel cap screws to be replaced ±15%); Close butterfly 
valve and reset gearbox stoppers; Adjust blade seal and check with feeler 
gauge to ensure proper seal between seal and body seat. 

Sum 2.0     

    Stage 3 - Pressure Test (Provisional)         
5.8.14   Pressure Test of Valve - to be carried out when blade seal has been 

removed and refitted 
Sum 2.0     

    Stage 4 - Refit         
5.8.15   Replace valve in pipe work Sum 2.0     
       
5.8.16   Inspect and report on 50mm dia bolted bonnet gate valves and piping - 

Smith Class 800  
Sum 1.00     

              
5.8.17   Refurbish or Replace 50mm dia bolted bonnet gate valve - Smith Class 800  

if required 
Sum 2.00     

              
5.8.18   Repair, sand blast and recoat pipe work if required Sum 1.0     
              
5.8.19   Install blast grit filter systems to prevent contamination of the river Sum 1.0     
       
5.8.20   Inspect and report on 50mm dia bolted bonnet gate valves and piping - 

Smith Class 800  
Sum 1.00     

              
 5.8.21   Inspect downstream pipe work and fixed cone sleeve valves and repair if 

required. 
Sum 2.0     

Total Carried to Summary (Excl. VAT)    

  



050/2023/PMID/SHUTDOWN/RFB  VOLUME 2 
  CONDITIONS OF CONTRACT 

LHWP 2024 SHUTDOWN OUTAGE  23 

 
TUNNEL - CALEDON ACCESS 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE 
AMOUNT  

(Rand)  
(Excl. VAT) 

6   Caledon Access and Entrance         
              
6.1   Heavy duty perimeter fence (2,4m high) and heavy duty vehicular acces 

gate (4,5m long) 
        

              
6.1.1   (a) Excavate foundation trench m3 6.0     
              
6.1.2   (b) Supply and place shukuma column bases and columns No. 10.0     
              
6.1.3   (c) Supply and place 120mm shukuma wall pnaels with a crane (5  ton) No. 9.0     
              
6.1.4   (d) Supply and install Gate No 1.0     
              
6.2   Gabion Repairs and Protection         
              
6.2.1   Reair gabion mesh with mesh type 80 with 2.7 mm Class A galvanised wire m2 58.5     
              
6.2.2   50mm (nominal) thick sprayed concrete to the entire exposed gabion faces m2 585.0     
              
6.2.3   25mm diameter drainage holes  No. 292.0     
              
6.2.4   Supply access scafolding (up to 14m high) Sum 1.0     
              

Total Carried to Summary (Excl. VAT)    
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TUNNEL -VENT SHAFTS & AIR VALVES 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE 
AMOUNT  

(Rand)  
(Excl. VAT) 

7   Vent Shafts & Air Valves         
              
7.1   VS No 6A         
              
7.2   Inspect vent shaft cap and report Sum 1.0     
              
    Air Valve South and North         
              
7.2   Inspect Air 150mm NB gate S/S valve, vent and report No. 2.0     
              
7.3   Replace valves if required No. 2.0     
              
7.4   Replace filters if required No. 2.0     
       

Total Carried to Summary (Excl. VAT)   
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 ASH OUTFALL 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE 
AMOUNT  

(Rand)  
(Excl. VAT) 

8   Outfall         
              
8.1   4.6m diameter Ash Outfall (10m)         
              
8.2   Place a guards at Ash Outfall (24hrs for duration of shutdown) month 6.0     
              
8.3   Install and service mobile ablution facility Sum 1.0     
              
8.4   Paint stop logs before shutdown and put in place stop logs at shutdown with 

Crane ( 5 ton) with rigger 
Sum 1.0     

              
8.5   Cleaning of algae & debris Sum 1.0     
              
8.6   Inspection of outfall and report Sum 1.0     
              
8.7   Repair concrete where needed         
              
8.7.1   (a) Remove and replace damaged polysuphide construction joint filler m 5.0     
              
8.7.2   (b) Filling of holes in concrete. Loose material to be removed and filled with 

Lamposilex  
No. 2.0     

              
8.8   If required, supply normal mobile scaffolding with castor wheels for repairs 

for walls or rope access 
Sum 1.0     

              
       

Total Carried to Summary (Excl. VAT)    
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      ASH RIVER 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE 
AMOUNT (Rand)  

(Excl. VAT) 

9   Ash River (26000m)         
              
9.1   Objects obstructing water flow         
              
9.1.1   Removal of trees impeding water flow No 4.0     
              
9.1.2   Removal of boulders impeding water flow No 3.0     
              
9.2   Repairs (provisional)         
              
9.2.1   Site A         
              
9.2.1.1   Re-vegetation  m2 460.0     
              
9.2.1.2   Riprap - d50 (mm) 400 m3 4,000.0     
              
9.2.1.3   Filter 2 - d50 (mm) 60 m3 800.0     
              
9.2.1.4   Filter 1 - d50 (mm) 8 m3 800.0     
              
9.2.1.5   Geofabric m2 4,000.0     
              
9.2.1.6   Excavation  m3 5,700.0     
              
9.2.2   Site B1         
9.2.2.1   Riprap - d50 (mm) 300 m3 1,500.0     
              
9.2.2.2   Filter 2 - d50 (mm) 45 m3 400.0     
              
9.2.2.3   Filter 1 - d50 (mm) 5 m3 400.0     
              
9.2.2.4   Geofabric m2 2,000.0     
              
9.2.2.5   Excavation  m3 950.0     
              
9.2.3   Site B2         
9.2.3.1   Re-vegetation  m2 180.0     
              
9.2.3.2   Riprap - d50 (mm) 200 m3 860.0     
              
9.2.3.3   Filter 2 - d50 (mm) 30 m3 344.0     
              
9.2.3.4   Filter 1 - d50 (mm) 5 m3 344.0     
              
9.2.3.5   Geofabric m2 1,720.0     
              
9.2.3.6   Excavation  m3 1,408.0     
              
9.2.4   Site C1         
9.2.4.1   Riprap - d50 (mm) 1700 m3 1,573.0     
              
9.2.4.2   Filter 2 - d50 (mm) 255 m3 247.0     
              
9.2.4.3   Filter 1 - d50 (mm) 25 m3 74.0     
              
9.2.4.4   Geofabric m2 370.0     
              
9.2.4.5   Excavation  m3 190.0     
              
9.2.4.6   Concrete works m3 53.0     
              
9.2.5   Site C2         
              
9.2.5.1   Re-vegetation  m2 2,700.0     
              
9.2.5.2   Riprap - d50 (mm) 450 m3 7,313.0     
              
9.2.5.3   Filter 2 - d50 (mm) 70 m3 1,300.0     
              
9.2.5.4   Filter 1 - d50 (mm) 8 m3 1,300.0     
              
9.2.5.5   Geofabric m2 6,500.0     
              
9.2.5.6   Excavation  m3 11,000.0     
              
9.2.5.7   Backfilling m3 3.0     
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      ASH RIVER 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE 
AMOUNT (Rand)  

(Excl. VAT) 

9.2.6   Stormwater canals         
              
9.2.6.1   Re-vegetation  m2 770.0     
              
9.2.6.2   Riprap - d50 (mm) 30 m3 560.0     
              
9.2.6.3   Filter 1 - d50 (mm) 3 m3 560.0     
              
9.2.6.4   Geofabric m2 2,800.0     
              
9.2.6.5   Excavation  m3 1,500.0     
              
9.2.6.6   Berm m3 3,000.0     
              
9.2.6.7   Concrete m3 260.0     
              
9.2.7   Site D         
              
9.2.7.1   Riprap - d50 (mm) 300 m3 2,625.0     
              
9.2.7.2   Filter 2 - d50 (mm) 45 m3 700.0     
              
9.2.7.3   Filter 1 - d50 (mm) 5 m3 700.0     
              
9.2.7.4   Geofabric m2 3,500.0     
              
9.2.7.5   Excavation  m3 1,100.0     
              
9.3   a) Provisional sum for work identified after shutdown Prov Sum 1.0 9,200,000.00 9,200,000.00 
              
9.4   (b) Overheads, charges & profit on (a) above 

% 
9,200,000.

0 
    

       

Total Carried to Summary (Excl. VAT)    
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POST SHUTDOWN 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE 
AMOUNT  

(Rand)  
(Excl. VAT) 

10   Post Shutdown Items         
              
10.1    Close bulkhead domes with new 10mm rubber O-ring and torque  to 1700 

Nm. 
No. 3     

              
10.2   Remove stop logs, repair, paint and place stop logs  to storage  (Crane 5 

ton) 
Sum 1.0     

              
10.3   Install Dihlabeng municipal piping connection 700mm Diameter Sum 1.0     
              
10.4   Inspection for water leaks during filling - CONTRACTOR Sum 1.0     
              

Total Carried to Summary (Excl. VAT)    
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Schedule       

  SUMMARY OF SECTIONS     
  SECTION DESCRIPTION       AMOUNT  

(Rand)  
(Excl. VAT)  

1 PRELIMINARY & GENERAL - PRE-SHUTDOWN 
    

               
2 PRE-SHUTDOWN ITEMS 

    

               
3 PRELIMINARY & GENERAL - SHUTDOWN 

    

               
4 TUNNEL - STEEL LINED SECTIONS 

    

               
5 TUNNEL - CONCRETE LINED SECTIONS 

    

               
6 TUNNEL - CALEDON ACCESS 

    

               
7 TUNNEL - AIR VALVES 

    

               
8  ASH OUTFALL 

    

               
9 ASH RIVER 

    

               
10 POST SHUTDOWN 

    

                
   SUBTOTAL (Excl. VAT) 

   
  

                
CPA (N/A) 

    

  
   SUBTOTAL (Excl. VAT) 

   
  

                
CONTINGENCIES (15%) 

    

  
   SUBTOTAL (Excl. VAT) 

   
  

                
VAT (15%) 

    

    GRAND TOTAL (Incl. VAT)      

 

TCTA will evaluate all Bid Submissions in terms of the Preferential Procurement Policy Framework Act, No.5 

of 2000 (PPPFA).  
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T2:  RETURNABLE DOCUMENTS 
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T2: RETURNABLE DOCUMENTS 
 

 

TABLE OF CONTENTS 
 

  Page 

 

 

T2.2: RETURNABLE SCHEDULES 

T2.2.1 RETURNABLE FORMS – FUNCTIONAL REQUIREMENTS 
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Form A1 – Record of Addenda to Tender Documents  

The undersigned confirm that the following communications received from TCTA before the submission of 

this tender offer, amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

 

Attach additional pages if more space is required. 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER:  ..........................................................................................  
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FORM A2: CERTIFICATE OF INSURANCE COVER 

Note to tenderer:  

In the event of the tenderer being a joint venture/consortium the details of the individual members 

must also be provided. 

The tenderer shall provide the following details of this insurance cover: 

i) Name of Tenderer:  .........................................................................................................................  

ii) Period of Validity: ............................................................................................................................  

iii) Value of Insurance: 

• Insurance for Works and Contractor’s Equipment 

Company:  ..................................................................................................................................  

Value:  ........................................................................................................................................  

• Insurance for Contractor’s Personnel 

Company:  ..................................................................................................................................  

Value:  ........................................................................................................................................  

• General public liability 

Company:  ..................................................................................................................................  

Value:  ........................................................................................................................................  

• SASRIA 

Company:  ..................................................................................................................................  

Value:  ........................................................................................................................................  

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER:  ..........................................................................................  
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FORM A3: TENDERER’S BANK DETAILS 

Notes to tenderer: 

1. The tenderer shall attach to this form a letter from the bank at which he declares he conducts 

his account. The contents of the bank’s letter must state the credit rating that it, in addition to 

the information required below, accords to the tenderer for the business envisaged by this 

tender. Failure to provide the required letter with the tender submission may render the 

tenderer’s offer unresponsive in terms of C.3.8 of the CIDB Standard Conditions of Tender. 

2. The tenderer’s banking details as they appear below shall be completed. 

3. In the event that the tenderer is a joint venture enterprise, details of all the members of the joint 

venture shall be similarly provided and attached to this form. 

 

The tenderer shall provide the following: 

i) Name of Account Holder: ................................................................................................................  

ii) Account Number: .............................................................................................................................  

iii) Bank name: .....................................................................................................................................  

iv) Branch Number: ..............................................................................................................................  

v) Bank and branch contact details .....................................................................................................  

  .........................................................................................................................................................  

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER:  ..........................................................................................  
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FORM A5: SCHEDULE OF CURRENT COMMITMENTS 

Notes to tenderer: 

1. The tenderer shall list below all contracts currently under construction or awarded and about 

to commence and tenders for which offers have been submitted but awards not yet made. 

2. In the event of a joint venture enterprise, details of all the members of the joint venture shall 

similarly be attached to this form. 

3. The lists must be restricted to not more than 10 contracts and 10 tenders. If a tenderer’s actual 

commitments or potential commitments are greater than 10 each, those listed should be in 

descending order of expected final contract value or sum tendered. 

Table 1 Contracts awarded 

Client Project 

Expected total 

value of contract 

(incl. VAT) 

Duration 

(Months) 

Expected 

completion date 

     

     

     

     

     

     

 

Table 2 TENDERS NOT YET AWARDED 

Client Project 
Sum Tendered 

(incl. VAT) 

Tendered 

Duration 

(Months) 

Expected 

commencement 

     

     

     

     

     

     

 

 

 

SIGNED ON BEHALF OF THE TENDERER:  ..........................................................................................  

.  
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FORM A6: CERTIFICATE OF COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 

1993 AND CONSTRUCTION REGULATIONS, 2003 

Note to tenderer: 

Discovery that the tenderer has failed to make proper disclosure may result in TCTA terminating a 

contract that flows from this tender on the ground that it has been rendered invalid by the tenderer’s 

misrepresentation. 

The tenderer shall attach to this Form evidence that he is registered and in good standing with a compensation 

insurer who is approved by Department of Labour in terms of section 80 of the Compensation for Injury and 

Disease Act (COID) (Act 130 of 1993). 

The tenderer is required to disclose, by also attaching documentary evidence to this form, all inspections, 

investigations and their outcomes conducted by the Department of Labour into the conduct of the tenderer at 

any time during the 36 months preceding the date of this tender. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER:  ..........................................................................................  
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FORM A7: CERTIFICATE OF REGISTRATION WITH CIDB 

The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website. 

(www.cidb.org.za) 

Name of Contractor: ..................................................................................................................................   

Contractor Grading Designation: ...............................................................................................................  

CIDB Contractor Registration Number: .....................................................................................................  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

http://www.cidb.org.za/
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FORM A9 - SBD 1 – INVITATION TO BID 

PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE TRANS-CALEDON TUNNEL AUTHORITY  

BID NUMBER: 050/2023/PMID/SHUTDOWN/RFB CLOSING 

DATE: 

30 April 2024 CLOSING 

TIME: 

12H00 

DESCRIPTION LHWP 2024 SHUTDOWN OUTAGE – INSPECTION AND REPAIRS OF DTN AND EROSION 

PROTECTION TO ASH RIVER 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

First Floor 

Building 9 Byls Bridge Office Park  

Cnr Olivenhoutsbosch & Jean Avenue 

Doringkloof, Centurion 

0046 

BIDDING PROCEDURE ENQUIRIES MAY BE 

DIRECTED TO 

TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Colbert Makhubele CONTACT PERSON Colbert Makhubele 

TELEPHONE NUMBER N/A TELEPHONE NUMBER N/A 

FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A 

E-MAIL ADDRESS Tenders04@tcta.co.za E-MAIL ADDRESS Tenders04@tcta.co.za 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 

NUMBER 

 

SUPPLIER 

COMPLIANCE STATUS 

TAX COMPLIANCE 

SYSTEM PIN: 

OR CENTRAL SUPPLIER 

DATABASE No:  

MAAA 

B-BBEE STATUS 

LEVEL VERIFICATION 

CERTIFICATE 

 

[TICK APPLICABLE 

BOX] 

 

 Yes               No 

 

B-BBEE STATUS LEVEL 

SWORN AFFIDAVIT   

 

 

[TICK APPLICABLE BOX] 

 

 

 Yes             No 

 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST 

BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE 

ACCREDITED 

REPRESENTATIVE IN 

SOUTH AFRICA FOR 

THE GOODS 

/SERVICES /WORKS 

OFFERED? 

 

Yes                         

No  

 

[IF YES ENCLOSE 

PROOF] 

 

 

ARE YOU A FOREIGN 

BASED SUPPLIER FOR 

THE GOODS /SERVICES 

/WORKS OFFERED? 

 

Yes No 

 

[IF YES, ANSWER THE 

QUESTIONNAIRE BELOW] 
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QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                   YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                  YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                               YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                YES   NO  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A 

TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) 

AND IF NOT REGISTER AS PER 2.3 BELOW.  
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PART B 

TERMS AND CONDITIONS FOR BIDDING 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS 

WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) 

OR IN THE MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 

AND THE PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF 

CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT 

FORM (SBD7). 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 

(PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S 

PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH 

THE SARS WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH 

PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 

SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES 

WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE 

CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER 
THE BID INVALID. 

 

SIGNATURE OF BIDDER:     …………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 

(Proof of authority must be submitted e.g. company resolution) 

 

DATE:        …………………………………………... 

  
  

http://www.sars.gov.za/
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FORM A10 – SBD4 - BIDDER’S DISCLOSURE 

1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with 

the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution 

of the Republic of South Africa and further expressed in various pieces of legislation, it is required for 

the bidder to make this declaration in respect of the details required hereunder. 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 

Suppliers, that person will automatically be disqualified from the bid process.  

 

2. BIDDER’S DECLARATION 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having 

a controlling interest1 in the enterprise,  

 employed by the state? YES/NO 

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person 

having a controlling interest in the enterprise, in table below. 

Full Name Identity Number Name of State institution 

   

   

   

   

   

   

   

 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed 

by the procuring institution?  YES/NO  

2.2.1 If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise whether 

or not they are bidding for this contract? YES/NO 
  

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having the 

deciding vote or power to influence or to direct the course and decisions of the enterprise. 
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2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

 

3 DECLARATION 

I, the undersigned, (name)……………………………………………………………………. in submitting 

the accompanying bid, do hereby make the following statements that I certify to be true and complete 

in every respect: 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas 

used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, 

bidding with the intention not to win the bid and conditions or delivery particulars of the products or 

services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

3.5  There have been no consultations, communications, agreements or arrangements made by the bidder 

with any official of the procuring institution in relation to this procurement process prior to and during 

the bidding process except to provide clarification on the bid submitted where so required by the 

institution; and the bidder was not involved in the drafting of the specifications or terms of reference 

for this bid. 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms 

of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 

CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 

COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 

DECLARATION PROVE TO BE FALSE.   

 

 

………………………………  ..……………………………………………   

Signature Date 

 

……………………………… ……………………………………………… 

Position  Name of bidder 

  



VOLUME 2 
050/2023/PMID/SHUTDOWN/RFB RETURNABLE DOCUMENTS  

 

LHWP 2024 SHUTDOWN OUTAGE  44 

FORM A11 - SBD 6.1 - PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2022 

 

This preference form must form part of all tenders invited.  It contains general information and serves as a 

claim form for preference points for specific goals.  

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 

AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems apply to this bid: 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 

1.2 The value of this bid is estimated to exceed R50 million (all applicable taxes included), and therefore 

the 90/10 preference point system will be applicable in this tender. 

1.3 Points for this tender shall be awarded for:  

a) Price; and 

b) Specific Goals. 

1.4 The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 90 

SPECIFIC GOALS 10 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals with the tender, will be interpreted to mean that preference points for 

specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or 

at any time subsequently, to substantiate any claim in regard to preferences, in any manner required 

by the organ of state. 

2. DEFINITIONS 

a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process 

or any other method envisaged in legislation;  

b) “price” means an amount of money tendered for goods or services, and includes all applicable 

taxes less all unconditional discounts;  
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c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes;  

d) “tender for income-generating contracts” means a written offer in the form determined by an 

organ of state in response to an invitation for the origination of income-generating contracts 

through any method envisaged in legislation that will result in a legal agreement between the 

organ of state and a third party that produces revenue for the organ of state, and includes, but 

is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales 

and disposal of assets through public auctions; and  

e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 

3.1.1 THE 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 90 points is allocated for price on the following basis: 

  90/10  

 𝐏𝐬 = 𝟗𝟎 (𝟏 −
𝐏𝐭−𝐏𝐦𝐢𝐧

𝐏𝐦𝐢𝐧
)  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 
4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of this 

tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 

supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it 

is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the 

tender documents, stipulate in the case of—  

a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference 

point system will apply and that the highest acceptable tender will be used to determine the 

applicable preference point system; or 

b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply 

and that the lowest acceptable tender will be used to determine the applicable preference point 

system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
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80/20 preference point system.  

 
Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals allocated points in 

terms of this tender 

Number of points 

allocated 

(90/10 system) 

(To be completed by the 

organ of state) 

Number of points claimed 

(90/10 system) 

(To be completed by the 

tenderer) 

100% black ownership 10  

75% - 99% black ownership 8  

60% - 74% black ownership 6  

51% - 59% black ownership 3  

0% - 50% black ownership 0  

 

DECLARATION WITH REGARD TO COMPANY/FIRM 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

 
4.5. TYPE OF COMPANY/ FIRM 

[TICK APPLICABLE BOX] 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company (Pty) Limited 

 Non-Profit Company 

 State Owned Company 

 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 

the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
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1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 

the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 

of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 

have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 

restricted from obtaining business from any organ of state for a period not 

exceeding 10 years, after the audi alteram partem (hear the other side) rule 

has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:   ………………………………………………………. 

DATE:  ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

……………………………………………………… 

 



VOLUME 2 
050/2023/PMID/SHUTDOWN/RFB RETURNABLE DOCUMENTS 

 

LHWP 2024 SHUTDOWN OUTAGE  48 

FORM B1: SCHEDULE OF WORK EXPERIENCE 

Client Name 

Project 

Description, 

location, 

completion 

certificate and 

Value 

Services Provided (tick relevant box) 

Project Duration 

(Indicate month and 

year) 

Name and 

Surname of 

Contact 

person 

Designation of 

Contact 

Person 

Contact 

Details 

  Refurbishment of 

steel pipelines or 

steel lined tunnels of 

a diameter > 1,2m 

Maintenance or 

refurbishment 

of bulk water 

conveyance 

systems or 

pressurized 

water tunnels 

Start Date End Date    

1         

2         

3         

4         

5         

9         

10         

 

SIGNED ON BEHALF OF THE TENDERER: ...........................................................................................   
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FORM B2.1: .............. SCHEDULE OF KEY PERSONNEL EXPERIENCE – CONTRACTS MANAGER 

Name  

ID or Passport No  

ECSA or SACQSP or internationally recognised equivalent No.    

 

Name of Employer Position Start Date End Date 
Years 

experience 

Name of projects 

worked on , Location 

of project, client’s 

name, address, 

telephone number and 

email. 

Description of relevant duties to show the following: 

• that you have at least 10-years’ experience in 

contract management and administration of 

infrastructure projects, 

• Aswell as experience as a Contracts Manager on at 

least two projects with a Construction value of 

R100m (Inc VAT) 

       

  

  

       

  

  

       

  

  

       

  

  

 

SIGNED ON BEHALF OF THE TENDERER: ...........................................................................................   
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FORM B2.2: SCHEDULE OF KEY PERSONNEL EXPERIENCE – CORROSION PROTECTION SPECIALIST 

Name  

ID or Passport No  

ECSA and SAQCC-Corrosion Protection or NACE international institute on 

corrosion/coatings or equivalent No. 

 

 

Name of Employer Position Start Date End Date 
Years 

experience 

Name of projects 

worked on , Location 

of project, client’s 

name, address, 

telephone number and 

email. 

Description of relevant duties to show that you have 

at least 10-years’ experience on bulk water 

infrastructure or maintenance of steel pipes in wet 

conditions - of sizes of > 1.2m diameter, mechanical 

equipment’s-pipes, valves and structural steel 

       

  

  

       

  

  

       

  

  

       

  

  

 

SIGNED ON BEHALF OF THE TENDERER: ...........................................................................................    



VOLUME 2 
050/2023/PMID/SHUTDOWN/RFB RETURNABLE DOCUMENTS 

 

LHWP 2024 SHUTDOWN OUTAGE  51 

FORM B2.3: SCHEDULE OF KEY PERSONNEL EXPERIENCE – HEALTH and SAFETY MANAGER 

Name  

ID or Passport No  

SACPCMP Registration as manager No.  

 

Name of Employer Position Start Date End Date 
Years 

experience 

Name of projects 

worked on , Location 

of project, client’s 

name, address, 

telephone number and 

email. 

Description of relevant duties to show that you have 

at least 5-years’ experience in health and safety 

protocols in construction and maintenance projects.   

       

  

  

       

  

  

       

  

  

 

SIGNED ON BEHALF OF THE TENDERER: ...........................................................................................   
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FORM B3: SCHEDULE OF SPECIALIST SUBCONTRACTORS 

With regard to sub-clause 4.3 of the General Conditions of Contract: 

Note to tenderer: 

1. The tenderer shall list below the specialist items of work on this contract. Alternatives may be 

mentioned. 

2. The tenderer shall state whether he intends to carry out any specialised work himself. 

3. The tenderer shall not be entitled to change specialist subcontractor without the written consent 

of the employer and any change must be a specialist subcontractor of equal or better experience. 

Acceptance of this tender shall not be construed as approval of all or any of the listed specialist subcontractors. 

Should any or all of the specialist subcontractors not be approved subsequent to the acceptance of the tender, 

it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain 

final and binding, even in the event of a subcontractor not listed below being approved by the engineer. 

SPECIALISED ITEM NAME OF SPECIALIST SUBCONTRACTOR 

  

  

  

  

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: ....................................................................................................   
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FORM B4: INDICATIVE CONSTRUCTION PROGRAMME 

The tenderer shall attach a preliminary programme, reflecting the proposed sequence and tempo of execution 

of the various activities comprising the work for this contract. The programme shall be in accordance with the 

information provided in form B5: Schedule of estimated monthly expenditure / cash flow, and with all other 

aspects of the tender. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: ....................................................................................................   
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FORM B5: SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE 

The tenderer shall state his estimated value of the work to be completed every month, based on his preliminary 

programme and his tendered unit rates, in the table below. 

MONTH VALUE 

Pre-shutdown 

August 2024 

September 2024 

Shutdown 

October 2024 

November 2024 

December 2024 

January 2024 

February 2024 

March 2024 

March 2025 (final) 

 

R ..........................................  

R ..........................................  

 

R ..........................................  

R ..........................................  

R ..........................................  

R ..........................................  

R ..........................................  

R ..........................................  

R ..........................................  

 

TOTAL: R ............................................................ 

 

* Final payment at end of defects notification period is for balance of retention and any other payments due. 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: ....................................................................................................   
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FORM B6: COMPLETION CERTIFICATES 

The tenderer shall attach all final completion certificates for all projects listed in FORM B1 SCHEDULE OF 

WORK EXPERIENCE signed by the Engineer or Employer. 
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FORM B7: CONTRACTS MANAGER PROFESSIONAL REGISTRATION CERTIFCATE 

The tenderer shall attach a copy of the valid professional registration for the requirements of FORM B2.1 

SCHEDULE OF KEY PERSONNEL EXPERIENCE – CONTRACTS MANAGER 
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FORM B8: CORROSION PROTECTION PROFESSIONAL REGISTRATION CERTIFCATE 

The tenderer shall attach a copy of the valid professional registration for the requirements of FORM B2.2: 

SCHEDULE OF KEY PERSONNEL EXPERIENCE – CORROSION PROTECTION SPECIALIST 
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FORM B9: HEALTH AND SAFETY MANAGER REGISTRATION CERTIFCATE 

The tenderer shall attach a copy of the valid professional registration for the requirements of FORM B2.3:

 SCHEDULE OF KEY PERSONNEL EXPERIENCE – HEALTH and SAFETY MANAGER 

 


