ESKOM HOLDINGS SOC Ltd CONTRACT NO.
CROSS-OVER PLANT RECOVERY (MECHANICAL)

C1l.2 ECC3 Contract Data

Part one - Data provided by the Employer.
[Instructions to the contract compiler: (delete these two notes in the final draft of a contract)

1. Please read the relevant clauses in the conditions of contract before you enter data. The number of
the clause which requires the data is shown in the left hand column for each statement however
other clauses may also use the same data.

1. Some ECC3 options are always selected by Eskom Holdings SOC Ltd. The remaining ECC3
options are identified by shading in the left hand column. In the event that the option is not required
select and delete the whole row. Where the following symbol is used “[e]” - data is required to be
inserted relevant to the specific option selected.]

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data

1 General

The conditions of contract are the core
clauses and the clauses for main Option

A: Priced contract with activity schedule
dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2 Changes in the law
X7: Delay damages
X16: Retention

Z: Additional conditions of contract
of the NEC3 Engineering and Construction
Contract, April 2013 (ECC3)
10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no:

2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg

10.1 The Project Manager is: (Name) Manotsha Malepe
Address Kendal Power station
Private bag x7272
Emalahleni
1035
Tel 013 6476207
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Fax
e-mail malepema@eskom.co.za
10.1 The Supervisor is: (Name) Jack Lekalakala
Address Kendal power station
Private bag x7272
Emalahleni
1035
Tel No. [e]
Fax No. [e]
e-mail [e]
11.2(13)  The works are CROSS-OVER PLANT RECOVERY
(MECHANICAL) PROECT AT KENDAL POWER
STATION
11.2(14)  The following matters will be included in
the Risk Register Rain
Snakes
Falling objects
Working at hight.
Heat
11.2(15)  The boundaries of the site are Kendal Power station
11.2(16)  The Site Information is in Part 4: Site Information
11.2(19) The Works Information is in Part 3: Scope of Work and all documents and
drawings to which it makes reference.
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is Two [2] weeks
2 The Contractor's main Data required by this section of the core
responsibilities clauses is provided by the Contractor in Part 2
and terms in italics used in this section are
identified elsewhere in this Contract Data.
3 Time
11.2(3) The completion date for the whole of the
works is 12 Months.
11.2(9) The key dates and the conditions to be Condition to be met key date

met are:

1 | Cables and Equipment
delivery

As agreed on
the baseline
Schedule

2 | Cables and Equipment
installation

As agreed on
the baseline

3 | Commissioning of the works | Commissioning
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of the works

30.1 The access dates are:

Part of the Site Date

1 | Kendal Power Station Contract date

2 [[e] | [o]

3 [] [o]

31.1 The Contractor is to submit a first
programme for acceptance within

Four (4) weeks of the Contract Date.

31.2 The starting date is TBC
32.2 The Contractor submits revised
programmes at intervals no longer than Four weeks.

35.1 The Employer is not Willing to take over [No data needed if this statement is included]
the works before the Completion Date.
4 Testing and Defects
42.2 The defects date is The entire scope to be completed before the
contractor handover the plant to Eskom Kendal
Project Manager
43.2 The defect correction period is One (1) weeks

except that the defect correction period for

and the defect correction period for

This is the period within which the contractor shall
either correct the defect or provide an acceptable
programme for correction if it is not possible to
correct the defect within this period

[e] is [e] weeks

[e]is [e] weeks

5 Payment
50.1 The assessment interval is between the 25" and 30" day of each
successive month.
51.1 The currency of this contract is the South African Rand.
51.2 The period within which payments are
made is Eight (8) weeks.
51.4 The interest rate is the publicly quoted prime rate of interest

(calculated on a 365 day year) charged from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and

(ii) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if
no rate is quoted for the currency in question
then the rate for United States Dollars, and if
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no such rate appears in The Wall Street
Journal then the rate as quoted by the Reuters
Monitor Money Rates Service (or such service
as may replace the Reuters Monitor Money
Rates Service) on the due date for the payment
in question, adjusted mutatis mutandis every 6
months thereafter and as certified, in the event
of any dispute, by any manager employed in
the foreign exchange department of The
Standard Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.

6 Compensation events

60.1(13) The place where weather is to be

recorded is:

The weather measurements to be
recorded for each calendar month are,

The weather measurements are supplied

by

The weather data are the records of past
weather measurements for each calendar

month which were recorded at:

and which are available from:

Kendal power station

the cumulative rainfall (mm)

the number of days with rainfall more than 10
mm

the number of days with minimum air
temperature less than 0 degrees Celsius

the number of days with snow lying at 09:00
hours South African Time

and these measurements:

the South African Weather Bureau and
included in Annexure A to this Contract Data
provided by the Employer

60.1(13) Assumed values for the ten year return As stated in Annexure A to this Contract Data
weather data for each weather provided by the Employer.
measurement for each calendar month
are: Note: If this arrangement is used, delete the rows above
for 60.1(13) and delete this note.

7 Title There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

8 Risks and insurance

80.1 These are additional Employer's risks 1.

2.
3.
9 Termination There is no reference to Contract Data in this

section of the core clauses and terms in italics
used in this section are identified elsewhere in
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this Contract Data.

10 Data for main Option clause

A Priced contract with activity schedule There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.

B Priced contract with bill of quantities

11 Data for Option W1

W1.1 The Adjudicator is the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

Address [e]
Tel No. [e]
Fax No. [e]
e-mail [e]

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the London Institution of Civil Engineers.
(See www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is: arbitration.

W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is [e] South Africa

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or the Chairman for the time being or his nominee

- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.

12 Data for secondary Option

clauses

X1 Price adjustment for inflation

X1.1(a) The base date for indices is N/A

X1.1(c) The proportions used to calculate the

Price Adjustment Factor are: proport | linked to index for | Index prepared
ion i by
0.[] |[[e] [o]
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0.[¢] |[e] [e]
0.[e] |[e] [e]
0. [e] [e] [e]
0.[¢] |[e] [e]

[e] non-adjustable
Total 1.00
X2 Changes in the law There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.
X5 & X7  Sectional Completion and delay
damages used together
X7.1 Delay damages for late Completion of the
X5.1 sections of the works are: section | Description Amount per
day
1 [e] R[e]
2 [e] R[e]
3 [e] R[e]
Remainder of the works R[e]
The total delay damages payable by the
Contractor does not exceed: R [e]
X16 Retention (not used with Option F)
X16.1 The retention free amount is R
The retention percentage is 5%
Retention monies will be deducted from
Payment Certificates up to last payment. The
amount of retention to be deducted in each
Interim Payment Certificate up to the
X18 Limitation of liability
X18.1 The Contractor’s liability to the Employer R0.0 (zero Rand)
for indirect or consequential loss is limited
to:
X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the
liability to the Employer for loss of or event
damage to the Employer’s property is
limited to:
X18.4 The Contractor’s total liability to the the total of the Prices other than for the

Employer for all matters arising under or in
connection with this contract, other than
excluded matters, is limited to:

additional excluded matters.

The Contractor’s total liability for the additional
excluded matters is not limited.

The additional excluded matters are amounts
for which the Contractor is liable under this
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contract for

o Defects due to his design which arise
before the Defects Certificate is issued,

o Defects due to manufacture and fabrication
outside the Site,

e loss of or damage to property (other than
the works, Plant and Materials),

e death of or injury to a person and

e infringement of an intellectual property

right.

X18.5 The end of liability date is (i) Three years after the defects date for latent
Defects and
(ii) the date on which the liability in question
prescribes in accordance with the Prescription
Act No. 68 of 1969 (as amended or in terms of
any replacement legislation) for any other
matter.
A latent Defect is a Defect which would not
have been discovered on reasonable
inspection by the Employer or the Supervisor
before the defects date, without requiring any
inspection not ordinarily carried out by the
Employer or the Supervisor during that period.
If the Employer or the Supervisor do undertake
any inspection over and above the reasonable
inspection, this does not place a greater
responsibility on the Employer or the
Supervisor to have discovered the Defect.

4 The Additional conditions of contract

are Z1to Z15 always apply.

Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Z2 Joint ventures

Z2.1 |If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Project
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other

unincorporated grouping of two or more persons without the consent of the Employer having
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Z3

Z4

Z5

Z3.1

Z3.2

Z3.3

Z3.4

Z4.1

Z4.2

Z4.3

Z4.4

Z4.5

Z5.1

been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Project Manager
within thirty days of the notification or as otherwise instructed by the Project Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Works.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due is Al
and A3 as stated in clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Project Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the works or any
portion thereof, in the course of Providing the Works and after Completion, requires the prior
written consent of the Project Manager. All rights in and to all such images vests exclusively in
the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of
rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm
such agreement in writing.
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Z6

z7

Z8

Z9

Z10

Z6.1

76.2

Z7.1

Z7.2

Z7.3

Z8.1

Z9.1

79.2

Z10.1

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the works. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of works; and

e undertakes, in and about the execution of the works, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the works, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Project Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Works Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

Notifying compensation events

Delete from the last sentence in core clause 61.3, “unless the Project Manager should have
notified the event to the Contractor but did not”.

Employer’s limitation of liability

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

The Contractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the
Employer’s liability under the indemnity is limited.

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

or had a business rescue order granted against it.
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Z11
Z111

712

Addition to secondary Option X7 Delay damages (if applicable in this contract)

If the amount due for the Contractor's payment of delay damages reaches the limits stated in
this Contract Data for Option X7 or Options X5 and X7 used together, the Employer may
terminate the Contractor’s obligation to Provide the Works using the same procedures and
payment on termination as those applied for reasons R1 to R15 or R18 stated in the
Termination Table.

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor or

a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the

property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive means where two or more parties co-operate to achieve an unlawful or illegal purpose,
Action including to influence an Affected Party to act unlawfully or illegally,

Committing means, as the context requires, the Contractor, or any member thereof in the case of a
Party joint venture, or its employees, agents, or Subcontractor or the Subcontractor’s

employees,

Corrupt Action  means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service

to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent means any unlawfully or illegally intentional act or omission that misleads, or attempts to

Action

mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an
obligation or incurring an obligation,

Obstructive means a Committing Party unlawfully or illegally destroying, falsifying, altering or

Action

Prohibited

Action

Z12.1

212.2

Z12.3

712.4

concealing information or making false statements to materially impede an investigation
into allegations of Prohibited Action, and

means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Fraudulent Action or Obstructive Action.

A Committing Party may not take any Prohibited Action during the course of the procurement of
this contract or in execution thereof.

The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate
action to prevent or remedy the situation, without limiting any other rights or remedies the
Employer has. It is not required that the Committing Party had to have been found guilty, in court
or in any other similar process, of such Prohibited Action before the Employer can terminate the
Contractor’s obligation to Provide the Services for this reason.

If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the
amounts due on termination are those intended in core clauses 92.1 and 92.2.

A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action.
Where the Employer does not have a contractual bond with the Committing Party, the Contractor
ensures that the Committing Party co-operates fully with an investigation.
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Z13 Insurance

Z131 Replace core clause 84 with the following:

Insurance cover 84

84.1 When requested by a Party, the other Party provides certificates from his
insurer or broker stating that the insurances required by this contract are

in force.
84.2 The Contractor provides the insurances stated in the Insurance Table A.
84.3 The insurances provide cover for events which are at the Contractor’s risk

from the starting date until the earlier of Completion and the date of the
termination certificate.

INSURANCE TABLE A

Insurance against Minimum amount of cover or minim
limit of indemnity

Loss of or damage to the works, Plant The replacement cost where not
and Materials covered by the Employer’s insuranct

The Employer’s policy deductible, as
Contract Date, where covered by the
Employer’s insurance

Loss of or damage to Equipment The replacement cost

Liability for loss of or damage to Loss of or damage to property
property (except the works, Plant and Embplover's property

Materials and Equipment) and liability
for bodily injury to or death of a person
(not an employee of the Contractor)
caused by activity in connection with
this contract The Employer’s policy deductible, as
Contract Date, where covered by the
Employer’s insurance

The replacement cost where not
covered by the Employer’s insuranct

Other property
The replacement cost

Bodily injury to or death of a person
The amount required by applicable |

Liability for death of or bodily injury to The amount required by the applical
employees of the Contractor arising out | law

of and in the course of their
employment in connection with this
contract

Z13.2 Replace core clause 87 with the following:
The Employer provides the insurances stated in the Insurance Table B.
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INSURANCE TABLE B

Insurance against or name | Minimum amount of cover or minimum |

of policy of indemnity

Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document

General and Public Liability Per the insurance policy document

Transportation (Marine) Per the insurance policy document

Motor Fleet and Mobile Plant | Per the insurance policy document

Terrorism Per the insurance policy document

Cyber Liability Per the insurance policy document

Nuclear Material Damage and | Per the insurance policy document
Business Interruption

Nuclear Material Damage Per the insurance policy document
Terrorism

Z14 Nuclear Liability

Z14.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear
installation, as designated by the National Nuclear Regulator of the Republic of South Africa,
and is the holder of a nuclear licence in respect of the KNPS.

Z14.2 The Employer is solely responsible for and indemnifies the Contractor or any other person
against any and all liabilities which the Contractor or any person may incur arising out of or
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any
liabilities are incurred due to the unlawful intent of the Contractor or any other person or the
presence of the Contractor or that person or any property of the Contractor or such person at
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person
acting on behalf of the Employer.

Z14.3 Subject to clause Z14.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to
the unlawful intent of the Contractor or any other person, or the presence of the Contractor or
that person or any property of the Contractor or such person at or in the KNPS or on the
KNPS site, without the permission of the Employer or of a person acting on behalf of the
Employer.

Z14.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

Z14.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Z15 Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.
ACM means asbestos containing materials.
AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos
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fibres per ml of air measured over a 4 hour period. The value at which proactive
actions is required in order to control ashestos exposure to prevent exceeding the

OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone,
which is defined to be a virtual area within a radius of approximately 30cm from the
nose inlet.

Compliance means compliance sampling used to assess whether or not the personal exposure

Monitoring of workers to regulated asbestos fibres is in compliance with the Standard’s

requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment and articles.

OEL means occupational exposure limit.

Parallel means measurements performed in parallel, yet separately, to existing
Measurements measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s

requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment and articles.

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos
Containing Material, Equipment and Articles.

SANAS means the South African National Accreditation System.

TWA means the average exposure, within a given workplace, to airborne asbestos
fibres, normalised to the baseline of a 4 hour continuous period, also applicable to
short term exposures, i.e. 10-minute TWA.

Z15.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the
Services conforms to the acceptable prescribed South African standard for asbestos, as per
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance
with HSG248 and monitored according to HSG173 and OESSM.

Z15.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail.
All measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of
Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements
and related control measures at the Contractor’s expense. For the purposes of compliance
the results generated from Parallel Measurements are evaluated only against South African
statutory limits as detailed in clause Z15.1. Control measures conform to the requirements
stipulated in the AAIA-approved asbestos work plan.

Z15.3 The Employer manages asbestos and ACM according to the Standard.

Z15.4 Inthe event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration
of above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

Z15.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area
forthwith until such time that the area of concern is declared safe by either Compliance
Monitoring or an AAIA approved control measure intervention, for example, per the
emergency asbestos work plan, if applicable.
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Z15.6 The Contractor continues to Provide the Services, without additional control measures
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the
Services, including the Completion Date, are adjusted accordingly. The contractually agreed
dates are extended by the notification periods required by regulations 3 and 21 of the
Asbestos Regulations, 2001.

Z15.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and
conducted in line with South African legislation.
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Annexure A:

CONTRACT NO.

One-in-ten-year-return weather data obtained from SA
Weather Bureau for [weather station]

If any one of these weather measurements recorded within a calendar month, before the Completion Date
for the whole of the works and at the place stated in this Contract Data is shown to be more adverse than the
amount stated below then the Contractor may notify a compensation event.

Weather measurement

Month Cumulative Number of days | Number of days | Number of days | [Other
rainfall (mm) with rain more with min air with snow lying | measurements
than 10mm temp <0deg.C | at 08:00 CAT if applicable]
January [e] [e] [e] [e]
February [e] [e] [e] [e]
March [e] [e] [e] [e]
April [e] [e] [e] [e]
May [e] [e] [e] [e]
June [e] [e] [e] [e]
July [e] [e] [e] [e]
August [e] [e] [e] [e]
September [e] [e] [e] [e]
October [e] [e] [e] [e]
November [e] [e] [e] [e]
December [e] [e] [e] [e]

Only the difference between the more adverse recorded weather and the equivalent measurement given
above is taken into account in assessing a compensation event.
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