
CONTRACT JW14404 
PANEL A AND B OF CONTRACTORS - UPGRADES AND 
REFURBISHMENTS WITHIN EXISTING RESERVOIR 
AND PUMP STATION COMPLEXES AS AND WHEN 
BASIS FOR 36 MONTHS UNDER A FRAMEWORK 
CONTRACT 

TENDER COVER PAGE MBD 1 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF JOHANNESBURG WATER 

BID NUMBER: JW14404 CLOSING DATE:        25 APRIL 2024  CLOSING TIME: 10:30 AM 

DESCRIPTION: PANEL A AND B OF CONTRACTORS - UPGRADES AND REFURBISHMENTS WITHIN EXISTING RESERVOIR 
AND PUMP STATION COMPLEXES AS AND WHEN BASIS FOR 36 MONTHS UNDER A FRAMEWORK CONTRACT 

CIDB REQUIREMENTS: TENDERERS SHOULD HAVE A CONTRACTOR CIDB GRADING OF 5CE (PANEL A) OR HIGHER OR 
5ME (PANEL B) OR HIGHER 

BRIEFING SESSION COMPULSORY 

BRIEFING DETAILS DATE AND TIME: 05 APRIL 2024 AT 10:30 AM 

ADDRESS   : ONLINE (MS TEAMS) 

VENUE        : Click here to join the meeting 

TENDERS RECEIVED FROM NON-ATTENDED BIDDERS OF A COMPULSORY BRIEFING 
SESSION WILL NOT BE ACCEPTED 

TENDER SUBMISSION DETAILS BID DOCUMENTS MUST BE DEPOSITED IN THE TENDER BOX SITUATED AT GROUND 
FLOOR IN JOHANNESBURG WATER 

ADDRESS: TURBINE HALL, 65 NTEMI PILISO STREET, NEWTOWN, JOHANNESBURG, 
2001 

PLEASE ALLOW SUFFICIENT TIME TO ACCESS JOHANNESBURG WATER OFFICES IN 
TURBINE HALL AND DEPOSIT YOUR TENDER DOCUMENT IN THE JOHANNESBURG 
WATER TENDER BOX SITUATED AT RECEPTION BEFORE TENDER CLOSING TIME. 

TIMES: THE BUILDING WILL OPEN 7 DAYS A WEEK FROM 06:00 UNTIL 18:00 

BIDDER INFORMATION 

NAME OF BIDDER 

POSTAL ADDRESS 

PHYSICAL ADDRESS 

TELEPHONE NUMBER 

CELLPHONE NUMBER 

E-MAIL ADDRESS

VAT REGISTRATION NUMBER 

TAX COMPLIANCE STATUS TCS PIN MAAA No 

OTHER STATUS COIDA Registration No CIDB No 

EMPLOYER INFORMATION 

DEPARTMENT DEPARTMENT 

CONTACT PERSON CONTACT PERSON 

TELEPHONE NUMBER TELEPHONE NUMBER 

E-MAIL ADDRESS E-MAIL ADDRESS

https://teams.microsoft.com/l/meetup-join/19%3ameeting_YjY2NzRjY2EtZmM5Mi00OTY1LWE1MzAtMmQxNjRkZWI3YTdj%40thread.v2/0?context=%7b%22Tid%22%3a%220824d779-ab6e-4b2f-b001-cf2995fc7db6%22%2c%22Oid%22%3a%2233633c8a-cd4f-4914-bb31-6401e6073dd0%22%7d


CONTRACT JW14404 
PANEL A AND B OF CONTRACTORS - UPGRADES AND 
REFURBISHMENTS WITHIN EXISTING RESERVOIR 
AND PUMP STATION COMPLEXES AS AND WHEN 
BASIS FOR 36 MONTHS UNDER A FRAMEWORK 
CONTRACT 

NOTE: HARD COPY TENDER DOCUMENTS ARE AVAILABLE AT A COST OF R350.00 PER SET. DOCUMENTS DOWNLOADED 
FROM THE ETENDER PORTAL IS AT NO COST BUT MUST COMPLY WITH SUBMISSION REQUIREMENTS. 

WITHOUT LIMITATION, JOHANNESBURG WATER TAKES NO RESPONSIBILITY FOR ANY DELAYS IN ANY COURIER OR 
POSTAL SYSTEM OR ANY LOGISTICAL DELAYS WITHIN THE PREMISES OF JOHANNESBURG WATER. JOHANNESBURG 
WATER LIKEWISE TAKES NO RESPONSIBILITY FOR OFFERS DELIVERED TO A LOCATION OTHER THAN THE TENDER BOX 
AS PER THE TENDER SUBMISSION DETAILS STATED IN THE TENDER. PROOF OF POSTING OR OF COURIER DELIVERY 
WILL NOT BE TAKEN BY JOHANNESBURG WATER AS PROOF OF DELIVERY. TENDER SUBMISSION DOCUMENTS MUST BE 
IN THE BOX BEFORE TENDER CLOSURE. 

The current Johannesburg Water Supply Chain policy is applicable which is available on the JW 
website www.johannesburgwater.co.za 

THE TENDERER IS ENCOURAGED TO SIGN THE TENDER SUBMISSION REGISTER WHEN SUBMITTING THEIR TENDERS. 

PLEASE ENSURE YOU SUBMIT 1 x ORIGINAL TENDER HARD DOCUMENT 
(IF PRACTICAL, ALSO PROVIDE AN ELECTRONIC COPY IN A MEMORY STICK/USB TO ENSURE INFORMATION IS NOT 
MISSED WHEN TENDERS ARE BEING EVALUATED BY THE BID EVALUATION COMMITTEE – NON-SUBMISSION OF 
ELECTRONIC COPY AND MEMORAY STICK/USB WILL NOT LEAD TO DISQUALIFICATION).  

Any documents required that are not submitted in the tender box at the deadline will be considered late. 

The tenderer accepts that Johannesburg Water will not take responsibility for the misplacement or 
premature opening of the tender if the outer package is not sealed and marked as stated. 

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

NAME OF CONTACT PERSON: ……………………………………………………………………….. 

SIGNATURE OF BIDDER:  ……………………………………………………………………………… 

CAPACITY UNDER WHICH THIS BID IS SIGNED: ………………………………………………….. 

DATE: …………………………………………... 
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PART B 
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS 
WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) 
OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND 
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF 
CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 
(PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE 
AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE 
MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER 
WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3. 

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH 
PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?   YES  NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?   YES 
 NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? 
  YES  NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? 
  YES  NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? 
  YES  NO 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER 
FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE 
SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

http://www.sars.gov.za/


TENDER NOTICE AND INVITATION TO TENDER 

1. TENDER NOTICE AND INVITATION TO TENDER

Johannesburg Water (SOC) Ltd invites the tenderer for the following: 

CONTRACT NO. JW14404: - PANEL A AND B OF CONTRACTORS - UPGRADES AND 

REFURBISHMENTS WITHIN EXISTING RESERVOIR AND PUMP STATION COMPLEXES AS AND 

WHEN BASIS FOR 36 MONTHS UNDER A FRAMEWORK CONTRACT 

The tender document will be available in the form of a download from the Johannesburg Water website 

(www.johannesburgwater.co.za /supply chain/tenders) starting from 25 March 2024. 

OR 

A hard copy of the tender document can be procured from Johannesburg Water at a cost of R350 per 

document. Should the tenderer wish to procure a hard copy of the tender document, please make timeous 

arrangements with the Johannesburg Water SCM representative as shown on the tender cover page. 

The Employer is Johannesburg Water. 

All tenders and supporting documents must be submitted in a sealed envelope and be placed in the 

Tender box on the ground floor of the Johannesburg Water by no later than 10:30 am on 25 April 2024.  

Address is as follows: 

TURBINE HALL, 65 NTEMI PILISO STREET, NEWTOWN, JOHANNESBURG, 2001 

Johannesburg Water (SOC) Ltd is not obliged to accept the lowest or any tender and Johannesburg 

Water reserves to appoint:  

a) in whole or in part.

b) to more than one tenderer.

c) to the highest points scoring bidder.

d) to the lowest acceptable tender or highest acceptable tender in terms of the point scoring

system.

e) to a bidder not scoring the highest points (based on objective grounds in terms of section 2 (1)

(f) of the PPPFA) (where applicable).

f) not to consider any bid with justifiable reasons.

A valid and binding contract with the successful tender/s will be concluded once Johannesburg Water 

has awarded the contract. Johannesburg Water (SOC) Ltd and the successful tenderer/s will sign the 

contract agreement forms.  
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The Tenderer is to indicate in the “Submitted (Yes/No)” column in the below table that they 
have completed the required section of the tender document. Completion of this checklist 
will assist the Tenderer in ensuring that they have attended to all the required items for 
submission with this tender. Additionally, it is an absolute requirement that tenderers 
comply with National Treasury’s CSD registration as well as SARS tax compliance 
requirements for contract award – refer T2.2.4. The below will form part of the tender 
document, the tenderers are therefore encouraged to submit the returnable and or 
documentation with their tender offer to avoid elimination especially with regards to what is 
stated in the Required for Tender Evaluation column or not obtaining points for Specific 
Goals. Tenderers are encouraged to ensure that their Tax status remains Tax Compliant on 
CSD throughout the process to avoid delaying the process or being eliminated at award 
stage. For infrastructure related projects. Tenderer must have a CIDB Active Status at the 
requested CIDB requirement at evaluation stage to avoid disqualification. 

All documentation listed in the Checklist below shall form part of the Contract. 

Table 1 
Ref Description of Returnable/s or 

Documentation that will form Part of Contract 
and must therefore to be Completed and / or 
Submitted by the Tenderer 

Required 
for Tender 
Evaluation 

Required 
for 
Tender 
Award 

Required 
After 
Tender 
Award 

Submitted 
(Yes/No) 

1 Tender Cover: 

Name of Tender • 

Contact Person • 

Telephone Number • 

Central Supplier Database Registration • 

CIDB Registration Number • 

COIDA Registration Number • 

Tax SARS PIN No. • 

MAAA No. for Tax Compliant Status • 

2 Mandatory Documents at Particular Stage: 

CIDB grading of 5CE or higher (Panel A) or 5ME 
or higher (Panel B). Active Status at the required 
CIDB grading or higher at the time of Evaluation 

• 

Mandatory Tender Briefing Meeting • 

Completed and signed the Form of Offer • 

3 Administrative Documentation: 

T2.1 Signed Certificate of Authority to Sign • • 

MBD 1 - Invitation to Bid - Completed and signed • • 

Central Supplier Database Registration • 

T2.2.4 MBD 4 - Declaration of interest - Completed and 
signed 

• • 

MBD 6.1 - Preference Points Schedule – Specific 
Goals and Price Points - Completed and signed. 

• 

T2.2.4 MBD 8 - Bidder's past supply chain management 
practices – Completed and signed. 

• • 

T2.2.4 MBD 9 - Certificate of Independent Bid 
Determination – Completed and signed. 

• • 
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Ref Description of Returnable/s or 
Documentation that will form Part of Contract 
and must therefore to be Completed and / or 
Submitted by the Tenderer 

Required 
for Tender 
Evaluation 

Required 
for 
Tender 
Award 

Required 
After 
Tender 
Award 

Submitted 
(Yes/No) 

Municipal Rates and Taxes for the Company - 
Current municipal rates for the company not 
older than 90 days (if leasing/renting, submitted 
proof such as lease agreement where premises 
are rented), OR 
Confirmation that suitable arrangements are in 
place for arrear municipal obligations with your 
local municipality  
OR  
Current municipal rates which is not older than 
90 days or valid lease agreement with affidavit 
from owner of property in cases stated in Proof 
of Good Standing with Regards to Municipal 
Accounts document in the Tender.  

• • 

Municipal Rates and Taxes - Current municipal 
rates for the directors of the entity not older than 
90 days (if leasing/renting, submitted proof such 
of lease agreement where premises are rented), 
OR 
Confirmation that suitable arrangements are in 
place for arrear municipal obligations with your 
local municipality 
OR  
Current municipal rates which is not older than 
90 days or valid lease agreement with affidavit 
from owner of property in cases stated in Proof 
of Good Standing with Regards to Municipal 
Accounts document in the Tender 

• • 

3-year financial statements (audited where
applicable) or unaudited financial statements
prepared by an independent accounting
professional (if the bidder is not required by law
to prepare financial statements, then the bidder
is required to submit their unaudited financial
statements prepared by an independent
accounting professional)

• 

Joint Venture Consortium or equivalent 
Agreement signed by all parties if applicable 

• • 

Any qualifications. If “Yes”, reference to such 
qualification/s must be indicated on a cover 
letter. Please be aware that alterations on the 
tender document may result in your tender being 
eliminated as the qualification may impede 
on the ability to evaluate like with like. 

• • 

4. Functionality Documentation: 

Documentary Evidence Required for Criteria 1 – 
(Contactable Reference Letters and 
Completion / Approval Certificates) 

• • 

Documentary Evidence Required for Criteria 2 – 
(Contactable Reference Letters and 
Completion / Approval Certificates) 

• • 



 
 

Employer: Contractor: 

Witness: Witness: 

TP.4 

Contract JW14404 
PANEL A AND B OF CONTRACTORS - UPGRADES AND 
REFURBISHMENTS WITHIN EXISTING RESERVOIR AND PUMP 
STATION COMPLEXES AS AND WHEN BASIS FOR 36 MONTHS 
UNDER A FRAMEWORK CONTRACT 

Volume 1 Tender and Contract 
Section T1 Tender and Contract 

Ref Description of Returnable/s or 
Documentation that will form Part of Contract 
and must therefore to be Completed and / or 
Submitted by the Tenderer 

Required 
for Tender 
Evaluation 

Required 
for 
Tender 
Award 

Required 
After 
Tender 
Award 

Submitted 
(Yes/No) 

Documentary Evidence Required for Criteria 3 – 
(CV, qualifications and valid registration) 

• • 

Documentary Evidence Required for Criteria 4 – 
(CV, qualifications and valid registration) 

• • 

Documentary Evidence Required for Criteria 5 – 
(CV, qualifications and valid registration) 

• • 

Documentary Evidence Required for Criteria 6 – 
(CV, qualifications and valid registration) 

• • 

5. Specific Goals: 

Documentary Evidence Required for Criteria 1 – 
Valid BBBEE Certificate issued by a SANAS 
accredited verification agency or DTI/CIPC 
BBBEE Certificate for Exempted Micro 
Enterprises or Affidavit sworn under oath 

• • 

Documentary Evidence Required for Criteria 2 – 
Valid BBBEE Certificate issued by SANAS 
accredited verification agency or DTI/CIPC 
BBBEE Certificate for Exempted Micro 
Enterprises or Affidavit sworn under oath, OR 
CIPC registration document showing percentage 
of ownership and share certificate where 
applicable 

• • 

Documentary Evidence Required for Criteria 3 – 
Proof of municipal account / valid lease 
agreement, letter from the Ward Council 
confirming the business address 

• • 

6. Scope of Work: 

Scope of Work and or Specifications • 

7. Pricing Schedule: 

Bill of Quantities/ Schedule of Quantities. 
completed in accordance with the award strategy 

• 

Alterations authenticated – Refer to 
Acknowledgment of Tender Conditions 

• 

8. Site Information: 

Site Information • 

9. Occupational Health, Safety and 
Environmental Specification 

Acknowledgement of SHE Specification & 
Annexures 

• 

10. Tender Drawings: 

Acknowledgement of Project Tender Drawings • 

11. Terms and Conditions: 

General Conditions of Contract • 

Tender Data • 

Pricing Data • 

12. Other Documents 

Form of Acceptance (do not complete Form of 
Acceptance it will be completed by JW official) 

• 

Public Liability Insurance • 

Valid Registration with Compensation for 
Occupation Injuries and Diseases Act 

•
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Ref Description of Returnable/s or 
Documentation that will form Part of Contract 
and must therefore to be Completed and / or 
Submitted by the Tenderer 

Required 
for Tender 
Evaluation 

Required 
for 
Tender 
Award 

Required 
After 
Tender 
Award 

Submitted 
(Yes/No) 

Performance Security – where applicable for 
industrial related services 

• 

Comprehensive Health and Safety Plan 
(compliance with OHSE Specification - if 
applicable 

• 

Bank Details Form • 

Tenderers will be notified of such missing and incomplete documents and will be offered a period of 3 
days to complete or submit those pages i.e., Municipal Bidding Documents (MBD) and other documents 
that require completion and signatures that do not have a bearing on functionality, price and preference 
points for specific goals. Tenders that are received contrary to the above requirements will be 
disqualified after three (3) days period has lapsed 

If locality is a specific goal in MBD6.1 – the requested documentation may not be used to allocate points 
for specific goals. 

Signed Date 

Name Position 

Enterprise 
Name 
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Volume 1 Tender and Contract 

Section T1 Tender and Contract 

TABLE OF CONTENTS 

T1.1 ..... TENDER DATA ......................................................................................................................... 3 

T1.1.1 Conditions of Tender ................................................................................................................. 3 

T1.1.2 Tender Data ............................................................................................................................... 3 
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T1.1 TENDER DATA

T1.1.1 Conditions of Tender 
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 
Standard for Uniformity in Construction Procurement (August 2019).  (See www.cidb.org.za). 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and the Standard Conditions of Tender.  

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 
to which it mainly applies. 

T1.1.2 Tender Data 
The clause numbers in the Tender Data refer to the corresponding clause numbers in the Conditions 
of Tender. 
The additional Conditions of Tender are: 

Clause 
number 

Tender Data 

C.1.1 The Employer is, Johannesburg Water (SOC) Limited 

C.1.2 The tender documents issued by the Employer comprise: 

Volume 1 
Tender Part 1: Tendering Procedures 
   T1.1 Tender Notice and Invitation to Tender 
   T1.2 Tender Data 
Tender Part 2: Returnable Documents 
   T2.1 List of Returnable Documents 
   T2.2 Returnable Schedules, including the Enterprise Declaration Affidavit which may be bound 

  in a separate volume 
Contract Part 1: Agreement and Contract Data 
   C1.1 Form of Offer and Acceptance 
   C1.2 Contract Data 
   C2.1 Pricing Assumptions Option B 

C.1.4 The Employer’s representative is: 
Contact Person: Tawanda Mashababe 
Telephone: 011 688 6526 
E-mail address: Tawanda.mashababe@jwater.co.za

The SCM representative is 
Contact Person: Gcina Ndela 
Telephone: 011 688 1796 
E-mail address: Gcina.ndela@jwater.co.za

http://www.cidb.org.za/
mailto:Tawanda.mashababe@jwater.co.za
mailto:Gcina.ndela@jwater.co.za
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Clause 
number 

Tender Data 

C.2.1 Eligibility criteria and requirements 
CIDB registration and grading: 
1) Only tenderers who are registered with the CIDB and were capable of being so prior to the

evaluation of submissions, in a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for an 5CE
(Panel A) and 5ME (Panel B) class of construction work, are eligible to submit tenders. Tenders
must have an Active status at the required CIDB grading at time of tender evaluation for the
bidder to meet the eligibility criteria and requirement.

2) Joint ventures are eligible to submit tenders provided that:
i) every member of the joint venture is registered with the CIDB; and
ii) the combined contractor grading designation calculated in accordance with the CIDB

Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for an 5CE (Panel A) and 5ME (Panel B) class of
construction work.

Failure to meet to Eligibility criteria and requirements will result in disqualification. 

C.2.8 Replace the contents of the clause with the following: 

“Request clarification of the tender documents, if necessary, by notifying the Employer’s Officials 
indicated on the Tender Notice and Invitation to Tender in writing at least seven (7) working days 
before the closing time stated in the foregoing notice and clause C.2.15.1” 

C.2.10.5 Add the following to the clause: 

A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are 
stated or not. An item against which no price is entered will be considered to be covered by the other 
prices in the Schedule. 

C.2.11 The evaluation on price alteration will be conducted as follows: 

Where the tender award strategy is to evaluate and award per item or category, the following must 
apply: 

• If there is an alteration on the rate but no alteration on the total for the item or category,
the bidder will not be disqualified

• If there is an alteration on the total for the item/s without authentication, bidders will only be
disqualified for alteration per item or category.

Where the tender award strategy is to evaluate and award total bid offer, the following must apply: 

• If there is an alteration on the rate, total for the line item, sub-total/ sum brought/carried
forward for the section but no alteration on the total bid offer, the bidder will not be
disqualified.

• If there is an alteration on the total bid offer on form of offer, then the amount in words must
be considered or vice-versa.

• If there is an unauthenticated alteration on the total bid offer and the amount in words is
not authenticated, the bidders will be disqualified for the entire tender.

Where the tender pricing schedule or bill of quantities is requesting rates/price from bidder/s without 
providing a total, the following will apply: 
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Clause 
number 

Tender Data 

• (i) If there is an unauthenticated alteration on the unit rate/price the bidder must be
disqualified.

Corrections may not be made using correction fluid, correction tape or the like, bid received 
contrary to this will be disqualified. 

C.2.12.1 Replace Contents 

Alternative offers will not be permitted. 

C.2.12.2 Failure to complete bid amount on the form of offer and sign full will result in the elimination of the 
tender. 

C.2.13.3 Each tender offer shall be submitted as an original. Tenderers are also requested to submit a soft 
copy in a USB (Tenderers who do not submit a soft copy will not be disqualified) 

C.2.13.5 The Employer’s address for delivery of tender offers and identification details to be shown on the 
Tenderer’s offer package are: 

Location of tender box:   Ground Floor Entrance 
Physical address:  Johannesburg Water (SOC) Ltd 

Turbine Hall  
65 Ntemi Piliso Street 
Newtown 
Johannesburg 
2001 

Identification details: Tender reference number, Title of Tender and the closing  
date and time of the tender, as well as the Tenderer’s name, 
 their Authorised Representative’s name, postal address 
and telephonic contact numbers. 

C.2.13.6
&
C.3.5

A two-envelope procedure will not be followed. 

C.2.15.1 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. 

C.2.16 The tender offer validity period is 240 days. 

C.2.16.1 Add the following to the clause: 

“If the tender validity expires on a Saturday, Sunday or public holiday, the Tender Offer shall remain 
valid and open for acceptance until the closure of business on the following working day.” 

C.2.23 The Tenderer is required to submit with his tender: 
1) Valid SARS Compliance status Pin for Tenders issued by the South African Revenue Services.
2) Proof of CSD registration i.e. MA xxxxxxxx number
3) A Certificate of Contractor Registration issued by the CIDB. Where a tenderer satisfies CIDB

contractor grading designation requirements through joint venture formation, such tenderers
must submit the Certificates of Contractor Registration in respect of each partner.

4) Proof that the tenderer and directors of the tenderer are not in arrears for more than 90 days
with municipal rates and taxes and municipal service charges, The latest municipal account is
to be attached, or a signed copy of the valid lease agreement if the tenderer or director of the
tenderer is currently leasing premises and not responsible for paying municipal accounts.

i. Should the municipal statement that was submitted with the tender document before

tender closing date and time be in arrears for more than 90 days at time of award, the

tenderer will be requested to submit the latest municipal statement which shows that the

tenderer is not in arrears for more than 90 days. If the statement at that time is in arrears



 
 
 

 

  TP.6 

CONTRACT JW14404 

PANEL A AND B OF CONTRACTORS - UPGRADES AND REFURBISHMENTS 
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Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
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Tender Data 

for more than 90 days, the tenderer must submit before the stipulated deadline, the written 

proof of an approved arrangement with the municipality.  

ii. The proof may be a copy of the agreement or an updated municipal statement which

reflects the arrangement.

iii. Should this tender be considered for award of the contract, based on proof of submission

and should proof of such submission be found to be invalid, erroneous or inaccurate, the

tenderer will no longer be considered for the award of the contract.

iv. Statement must not be older than 90 days from the closing date of this tender.

v. In cases where the director of the tenderer resides with their spouse, parent, partner or

sibling the owner of the property that confirm where the director of the tenderer resides

must submit an affidavit stating such and explaining the relationship. This would happen

in the case where the submitted municipal statement or lease agreement is not in the

name of the director of the tenderer. Point (i) will be applicable.

vi. In cases where the business address of the tenderer is also the official residence of the

director of the tenderer, the director of the tenderer must submit an affidavit stating such.

Proof that the municipal statement is not in arrears for more than 90 days or a valid lease

agreement must be submitted. Point (i) will be applicable.

Where a tenderer is joint venture formation, such tenderers must submit all documentation listed 
from 1) to 4) in respect of each partner. 

C.2.24 Add the following new clause: 

Canvassing and obtaining of additional information by tenderers 
Accept that: 

i) No Tenderer shall make any attempt either directly or indirectly to canvass any of the
Employers officials or the Employer’s agent in respect of his tender, after the opening of the
tenders but prior to the Employer arriving at a decision thereon.

ii) No Tenderer shall make any attempt to obtain particulars of any relevant information, other
than that disclosed at the opening of tenders

C.2.25 Add the following new clause: 

Prohibitions on awards to persons in service of the state 
Accept that the Employer is prohibited to award a tender to a person - 

a) who is in the service of the state; or
b) if that person is not a natural person, of which any director, manager, principal shareholder

or stakeholder is a person in the service of the state; or
c) a person who is an advisor or consultant contracted with the municipality or municipal entity.

“In the service of the state” means to be - 
i) a member of: -

• any municipal council.
• any provincial legislature; or
• the National Assembly or the National Council of Provinces.

ii) a member of the board of directors of any municipal entity.
iii) an official of any municipality or municipal entity.
iv) an employee of any national or provincial department.
v) provincial public entity or constitutional institution within the meaning of the Public Finance

Management Act, 1999 (Act No.1 of 1999).
vi) a member of the accounting authority of any national or provincial public entity; or
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Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 
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vii) an employee of Parliament or a provincial legislature.”

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of 
persons in service of state in Section T2.1 must be completed. 

C.2.26 Add the following new clause: 

Awards to close family members of persons in the service of the state 
Accept that the notes to the Employer’s annual financial statements must disclose particulars of any 
award of more than R 2 000 to a person who is a spouse, child or parent of a person in the service 
of the state (defined in clause C.2.25), or has been in the service of the state in the previous twelve 
months, including 
a) the name of that person;
b) the capacity in which that person is in the service of the state; and
c) the amount of the award.

To give effect to the above, the questionnaire for the declaration of interests in the tender of persons 
in service of state in part T2 – Returnable Documents must be completed in full and signed. 

C.2.27 Add the following new clause: 

Tax Compliance 
In the case of a Joint Venture/Consortium the tax Compliance status Pin must be submitted for each 
member of the Joint Venture/Consortium. 

C.2.28 Add the following new clause: 

i) Tenderers will be notified of such missing and incomplete documents and will be offered a
period of three (3) days to complete or submit those pages i.e., Municipal Bidding
Documents (MBD) and other documents that require completion and signatures that do
not have a bearing on functionality, specific goals and price.

ii) Tenders that are received contrary to the above requirements will be disqualified after
three (3) days period has lapsed.

iii) In cases where locality is a specific goal and the bidder did not submit the required
documentation, the tenderer upon submitting the municipal statement, lease agreement or
letter from ward councillor confirming business address as per above, may not be eligible
for points under specific goals if such documentation was not submitted with the tender
document.

The tenderer will not be offered an opportunity to complete and sign certificate of authority. 

C.3.2 Replace the contents of the clause with the following: 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 
during the period from the date that tender documents are available until seven (7) calendar days 
before the tender closing time stated in the Tender Data. If, as a result a tenderer applies for an 
extension to the closing time stated in the Tender Data, the Employer may grant such extension 
and, shall then notify all tenderers who collected tender documents. 
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Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
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Tender Data 

C.3.4.2 Tenders will be opened in public soon after closing time and recording of received documents but 
not later than 11:00 at the tender office located at Turbine Hall, 65 Ntemi Piliso, Newtown, 2001, 
Ground Floor. Tenderers’ names and total prices, where practical, will be read out.  
 
It should be noted that at the closing date of tender JW14404, there will be no prices to be read out. 
However, prices will be read out at the opening of each work package arising from JW14404. 

C.3.9 Replace Existing Clause  
 
Arithmetic Errors  
Construction related tenders  
JW undertakes to check the highest scoring bid for arithmetical errors and  
correcting them as follows: 
JW shall check for arithmetic errors using the following sequence:  

(i) Check the amount in words against the amount in figures on the Form of Offer,  
(ii) Check the Form of Offer against the Summary Schedule Total,  
(iii) Check the Section Sub-Totals per section against the Summary Total for summation 

errors,   
(iv) Check the Section Sub-Totals in the Summary Schedule against Section Sub-Totals in 

the Bill of Quantities.  
(v) Check the Section Sub-Totals against the Item Totals for summation errors.  
(vi) Check the Item Totals against the product of the Item Rate and the Quantity Provided.  

 
If a bill of quantities or price schedule applies JW will request the bidder to correct the arithmetic 
errors as follows:  
 

(i) In respect of the Form of Offer, where there is a discrepancy between the amounts in 
figures and the amount in words, the amount in words shall govern. The bidder must be 
requested to adjust the amount in figures to correspond with the amount in words.  

 
JW will notify the tenderer of all errors or omissions that are identified in the tender offer and either 
request the tenderer to confirm the offer as tendered or JW will accept the corrected total of prices. 
Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:  
 
 

(i) If bills of quantities or pricing schedules apply and there is an error in the line-item total 
resulting from the product of the unit rate and the quantity, the line-item total shall 
govern, and the rate shall be corrected. Where there is an obviously gross 
misplacement of the decimal point in the unit rate, the line-item total as quoted shall 
govern, and the unit rate shall be corrected.  

(ii) Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer’s addition of prices, the total of the 
prices shall govern, and the tenderer will be requested to revise selected item prices 
(and their rates if bills of quantities apply) to achieve the tendered total of the prices.  

 
Clarification session(s) shall be held with Tenderer where there is pricing discrepancies, errors are 
highlighted and identified corrections are explained. 
 
Tenderer is afforded an opportunity to provide clarification, accept or reject identified corrections    
in writing.  
 

(i) In the event that the Tenderer accepts identified corrections, JW will proceed with 
evaluation.  
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(ii) In the event that the Tenderer rejects the identified correction(s), JW must review the
Tenderer’s motivation and risks associated with the proposed change.

This is not an opportunity for Tenderers to change the bid offer. A bidder that does not agree to the 
above will be disqualified.  

Risk related to the Arithmetic Corrections shall be assessed. Where risks are identified, tenderers 
shall provide JW with any other material or information that has a bearing on the tender offer, the 
tenderer’s commercial position (including joint venture agreements), quotations preferencing 
arrangements or samples of materials considered necessary by JW for the purpose of a full and fair 
risk assessment.  
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, 
by the time for submission stated in the JW request or fails to attend any meeting in which it has 
been formally invited to clarify any issue, the tender offer will be regarded as non-responsive. 

C.3.11 Tenderer to complete, sign and return MBD6.1 with the tender submission. Tenderer to claim the 
points in the space provided and submit documentary evidence to support the points claimed for 
specific goals. 

Panel A (Work in Reservoir Complexes) 5CE or Higher 

STAGE DESCRIPTION 

Stage 1 Mandatory Evaluation 

Stage 2 Administrative Evaluation 

Stage 3 Technical Evaluation 

Stage 1: Mandatory Evaluation 

Description Complied 

No Description Yes No 

1 CIBD grading 5 CE or higher. Active Status at the required CIDB grading or 

higher at the time of Evaluation 

2 Mandatory Tender Briefing Meeting 

3 Completed and signed the Form of Offer 

Tenderers who FAIL to meet the mandatory criteria or requirements of tender will result in 
disqualification. 
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Stage 2: Administrative Evaluation 

Description Complied 

Reference Description Requirement Yes No 

Certificate of 
Authority 

Signed Certificate of Authority to Sign or signed board 
resolution 

Completed and signed certificate of 
authority to sign or signed board resolution 

MBD 1 Invitation to Bid Complete and submit complete and signed 
MBD 1 Form 

CSD Central Supplier Database Registration Provide proof of CSD registration 

MBD 4 Declaration of interest Complete and submit signed MBD 4 Form 

MBD 6.1 Preference Points Claim in Terms of The Preferential 
Procurement Regulations 2022 

Complete and submit signed MBD 6.1 
Form 

MBD 8 Declaration of bidder's past supply chain management 
practices 

Complete and submit signed MBD 8 Form 

MBD 9 Certificate of Independent Bid Determination Complete and submit signed MBD 9 Form 
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Description Complied 

Reference Description Requirement Yes No 

Annexure – 
Proof of 
Specific 
Goals 

Valid BBBEE Certificate issued by a SANAS accredited 
verification agency or DTI/CIPC BBBEE Certificate for 
Exempted Micro Enterprises or Affidavit sworn under 
oath 

Submit applicable documentation with the 

tender submission 

Annexure – 
Proof of 
Specific 
Goals 

Valid BBBEE Certificate issued by SANAS accredited 
verification agency or DTI/CIPC BBBEE Certificate for 
Exempted Micro Enterprises or Affidavit sworn under 
oath, OR CIPC registration document showing 
percentage of ownership and share certificate where 
applicable 

Submit applicable documentation with the 
tender submission 

Annexure – 
Proof of 
Specific 
Goals 

Proof of municipal account / valid lease agreement, 
letter from the Ward Council confirming the business 
address 

Submit applicable documentation with the 
tender submission 

Annexure 
T2.2.4 

Municipal statement of account for Company (not older 
than three (03) months from the closing date of tender 
or a valid lease agreement at time of tender closure) 

Submit applicable documentation with the 
tender submission 

Annexure 
T2.2.4 

Municipal statement of account for Director/s (not older 
than three (03) months from the closing date of tender 
or a valid lease agreement at time of tender closure) 

Submit applicable documentation with the 
tender submission 
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Tender Data 

Description Complied 

Reference Description Requirement Yes No 

Annexure Joint Venture Consortium or equivalent Agreement 
signed by all parties if applicable 

Submit applicable documentation with the 
tender submission 

Tenderers will be notified of any omitted, outstanding, missing and or incomplete administrative documents and will be offered a 
period of 3 days to complete or submit those pages i.e., Municipal Bidding Documents (MBD), authority to sign and other 
administrative documents that require completion and signatures. These exclude documentation on functionality, price and 
preference points for specific goals. 

Tenders that are received contrary to the above requirements will be disqualified after three (3) days period has lapsed. 

If locality is a specific goal in MBD6.1 – the requested documentation may not be used to allocate points for specific goals. 
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Stage 3: Technical Evaluation 

CRITERIA 
NO # 

CRITERIA EVIDENCE SUB-CRITERIA/CLAUSE MAX 
SCORE 

SCORE 

1 

Tenderers 
Experience 
with Respect 
Refurbishment 
or internal 
lining of 
Concrete 
Reservoirs of 
10ML capacity 
or more  

Supporting Documents Required include Contactable 

Reference Letters as per T2.1.6 (Or on Client Letter 

Head with all required Information) and Completion / 

Approval Certificates.  

Note: This reference letter must be completed by the 
referee/previous client of the tenderer and included in 
the tender submission. Alternatively, the Clients 
letterhead may be used provided it complies with the 
functional requirements. A separate form must be 
completed for each reference as a requirement in the 
evaluation criteria. The information provided will be 
verified and if found to be false or misrepresented, 
punitive measures will be instituted against the 
respective party including blacklisting in participating in 
any future government tenders. 

NUMBER OF 
REFURBISHMENT 
OR INTERNAL 
LINING OF 
CONCRETE 
RESERVOIRS OF 
10ML OR MORE 
COMPLETED 

0 
Completed 
Projects 

20 

0 

1 - 2
Completed 
Projects 

18 

More than 2 
Completed 
Projects 

20 
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number 
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CRITERIA 
NO # 

CRITERIA EVIDENCE SUB-CRITERIA/CLAUSE MAX 
SCORE 

SCORE 

2 

Tenderers 
Experience 
with Respect 
to Steel Pipe 
Projects of 
Diameter 
450mm or 
More 

Supporting Documents Required include Contactable 

Reference Letters as per T2.1.6 (Or on Client Letter 

Head with all required Information) and Completion / 

Approval Certificates.  

Note: This reference letter must be completed by the 
referee/previous client of the tenderer and included in 
the tender submission. Alternatively, the Clients 
letterhead may be used provided it complies with the 
functional requirements. A separate form must be 
completed for each reference as a requirement in the 
evaluation criteria. The information provided will be 
verified and if found to be false or misrepresented, 
punitive measures will be instituted against the 
respective party including blacklisting in participating in 
any future government tenders. 

NUMBER OF 

COMPLETED 

STEEL PIPE 

PROJECTS OF 

DIAMETER 

450MM OR MORE, 

CONSTRUCTION 

COST OF R10 

MILLION OR 

MORE  

0 - 2
Completed 
Projects 

20 

0 

3 - 4
Completed 
Projects 

18 

More than 4 
Completed 
Projects 

20 
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Section T1 Tender and Contract 

Clause 
number 

Tender Data 

CRITERIA 
NO # 

CRITERIA EVIDENCE SUB-CRITERIA/CLAUSE MAX 
SCORE 

SCORE 

3 

Post Qualification Experience of 

Contract Manager 

Only Contract Managers with 

qualifications of Bachelors’ Degree (Civil 

Engineering/ Electrical Engineering/ 

Mechanical Engineering/ Quantity 

Surveying/ Construction Management) 

equivalent or higher  

AND 

ECSA Professional Registration (Pr. 
Eng. / Pr. Technologist) or SACPCMP 
Professional Registration (PrCPM / 
PrCM) will obtain a score for experience 
of a Contract Manager. However, the 
date of registration of Contract 
Manager will not impact post 
qualification number of projects.  

Tender must Provide CV of 

Contract Manager in the 

format given on T2.1.9 

Note: Tenderers may provide 

their own CVs but information 

provided should contain all 

information in T2.1.9 

Note: Copy of qualifications 
and a valid registration 
certificate to accompany the 
CVs. The information provided 
will be verified and if found to 
be false or misrepresented, 
punitive measures will be 
instituted against the 
respective party including 
blacklisting in participating in 
any future government 
tenders. 

NUMBER OF 

PROJECTS 

INVOLVING 

CONCRETE 

RESERVOIR 

CONSTRUCTION 

AND / OR BULK 

STEEL PIPE 

WORK 

COMPLETED AS 

CONTRACT 

MANAGER 

0 - 2
Completed 
Projects 

20 

0 

3 - 4
Completed 
Projects 

7 

5 - 6
Completed 
Projects 

18 

More than 6 
Completed 
Projects 

20 
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Section T1 Tender and Contract 

Clause 
number 

Tender Data 

CRITERIA 
NO # 

CRITERIA EVIDENCE SUB-CRITERIA/CLAUSE MAX 
SCORE 

SCORE 

4 

Post Qualification Experience of Site 
Manager  

Only Site Managers with qualifications 
of National Diploma (Civil/ Mechanical/ 
Electrical) Engineering or more  

AND 

Registered as a Candidate or 
Professional with ECSA will obtain a 
score for experience of a Site Manager. 

Tender must Provide CV of 
Site Manager in the format 
given on T2.1.9 

Note: Tenderers may provide 
their own CVs but information 
provided should contain all 
information in T2.1.9 

Note: Copy of qualifications 
and a valid registration 
certificate to accompany the 
CVs. The information provided 
will be verified and if found to 
be false or misrepresented, 
punitive measures will be 
instituted against the 
respective party including 
blacklisting in participating in 
any future government 
tenders. 

NUMBER OF 
PROJECTS 
INVOLVING 
CONCRETE 
RESERVOIRS 
OF 10ML OR 
MORE 
COMPLETED AS 
SITE 
AGENT/SITE 
MANAGER 

0 
Completed 
Projects 

15 

0 

1 - 2
Completed 
Projects 

6 

3 - 4
Completed 
Projects 

12 

More than 4 
Completed 
Projects 

15 
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Section T1 Tender and Contract 

Clause 
number 

Tender Data 

CRITERIA 
NO # 

CRITERIA EVIDENCE SUB-CRITERIA/CLAUSE MAX 
SCORE 

SCORE 

5 

Post Qualification Experience of Site 
Manager  

Only Site Managers with qualifications 
of National Diploma (Civil/ Mechanical/ 
Electrical) Engineering or more  

AND 

Registered as a Candidate or 
Professional with ECSA will obtain a 
score for experience of a Site Manager. 

Note: One Site Agent/ Site Manager 
meeting Criteria 4 and 5 is required  

Tender must Provide CV of 
Site Manager in the format 
given on T2.1.9 

Note: Tenderers may provide 
their own CVs but information 
provided should contain all 
information in T2.1.9 

Note: Copy of qualifications 
and a valid registration 
certificate to accompany the 
CVs. The information provided 
will be verified and if found to 
be false or misrepresented, 
punitive measures will be 
instituted against the 
respective party including 
blacklisting in participating in 
any future government 
tenders. 

NUMBER OF 
PROJECTS 
INVOLVING 
STEEL PIPE 
PROJECTS OF 
DIAMETER 
450MM OR 
MORE 
COMPLETED AS 
SITE 
AGENT/SITE 
MANAGER 

0 
Completed 
Projects 

10 

0 

1 - 2
Completed 
Projects 

4 

3 - 4
Completed 
Projects 

8 

More than 4 
Completed 
Projects 

10 
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

CRITERIA 
NO # 

CRITERIA EVIDENCE SUB-CRITERIA/CLAUSE MAX 
SCORE 

SCORE 

6 

 

Post Qualification Experience of Safety 
Officer  
 
Only Safety Officers with qualifications of 
National Diploma (Safety Management/ 
Environmental Health/Environmental 
Science/ Environmental Management), 
SAMTRAC / SHEOMTRAC/ SHEMTRAC / 
MESHTRAC /NEBOSH / Safety Officers 
Course (NQF 5) or more  

AND 

Registered with SACPCMP in the 
“Construction Health and Safety” Sector will 
obtain a score for experience of a Safety 
Officer. 

However the time of registration of Safety 
Officer will not impact post qualification 
number of projects. 

Tender must Provide CV of 
Safety Officer in the format 
given on T2.1.9 
 
All Civil Related projects will 
be considered  

Note: Copy of qualifications 
and a valid registration 
certificate to accompany the 
CVs. The information 
provided will be verified and if 
found to be false or 
misrepresented, punitive 
measures will be instituted 
against the respective party 
including blacklisting in 
participating in any future 
government tenders. 

NUMBER OF 
CIVIL/ 
STRUCTURAL/ 
ELECTRICAL/ 
MECHANICAL 
PROJECTS 
COMPLETED 
AS SAFETY 
OFFICER  

0 
Completed 
Projects  

15 

0 

1 - 2 
Completed 
Projects  

6 

3 - 4 
Completed 
Projects  

12 

More than 
4 
Completed 
Projects  

15 

Minimum Required Score 80  

Maximum Score Allocated 100  

Tenderers who FAIL to meet the technical criteria or requirements of tender will be disqualified. Please note that seven (7) days 
will be afforded to bidders who have provided copies of qualifications that are not certified. Only certified copies of the information 
originally submitted will be accepted. 
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

 
Panel B (Work in Pump Station Complexes) 5ME or Higher 

STAGE  DESCRIPTION  

Stage 1 Mandatory Evaluation  

Stage 2 Administrative Evaluation 

Stage 3 Technical Evaluation  

 

Stage 1: Mandatory Evaluation 

 

Mandatory Requirement 

Description Complied 

No Description Yes No 

1 CIBD grading 5ME or higher. Active Status at the required CIDB 

grading or higher at the time of Evaluation 

  

2 Mandatory Tender Briefing Meeting   

3 Completed and signed the Form of Offer   

Tenderers who FAIL to meet the mandatory criteria or requirements of tender 
will result in disqualification. 
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

 
Stage 2: Administrative Evaluation 

 

Description Complied 

Reference Description Requirement Yes No 

Certificate of 
Authority 

Signed Certificate of Authority to Sign or signed board 
resolution 

Completed and signed certificate of 
authority to sign or signed board resolution 

  

MBD 1 Invitation to Bid  Complete and submit complete and signed 
MBD 1 Form 

  

CSD Central Supplier Database Registration Provide proof of CSD registration   

MBD 4 Declaration of interest Complete and submit signed MBD 4 Form   

MBD 6.1 Preference Points Claim in Terms of The Preferential 
Procurement Regulations 2022 

Complete and submit signed MBD 6.1 Form   

MBD 8 Declaration of bidder's past supply chain management 
practices 

Complete and submit signed MBD 8 Form   

MBD 9 Certificate of Independent Bid Determination 

 

Complete and submit signed MBD 9 Form   
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

Description Complied 

Reference Description Requirement Yes No 

Annexure – 
Proof of 
Specific 
Goals  

Valid BBBEE Certificate issued by a SANAS accredited 
verification agency or DTI/CIPC BBBEE Certificate for 
Exempted Micro Enterprises or Affidavit sworn under 
oath 

Submit applicable documentation with the  

tender submission 

  

Annexure – 
Proof of 
Specific 
Goals 

Valid BBBEE Certificate issued by SANAS accredited 
verification agency or DTI/CIPC BBBEE Certificate for 
Exempted Micro Enterprises or Affidavit sworn under 
oath, OR CIPC registration document showing 
percentage of ownership and share certificate where 
applicable 

Submit applicable documentation with the 
tender submission 

  

Annexure – 
Proof of 
Specific 
Goals 

Proof of municipal account / valid lease agreement, letter 
from the Ward Council confirming the business address 

Submit applicable documentation with the 
tender submission 

  

Annexure 
T2.2.4 

Municipal statement of account for Director/s (not older 
than three (03) months from the closing date of tender or 
a valid lease agreement at time of tender closure) 

Submit applicable documentation with the 
tender submission 

  

Annexure 
T2.2.4 

Municipal statement of account for Director/s (not older 
than three (03) months from the closing date of tender or 
a valid lease agreement at time of tender closure) 

Submit applicable documentation with the 
tender submission 
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

Description Complied 

Reference Description Requirement Yes No 

Annexure  Joint Venture Consortium or equivalent Agreement 
signed by all parties if applicable 

Submit applicable documentation with the 
tender submission 

  

Tenderers will be notified of any omitted, outstanding, missing and or incomplete administrative documents and will be offered a period 
of 3 days to complete or submit those pages i.e., Municipal Bidding Documents (MBD), authority to sign and other administrative 
documents that require completion and signatures. These exclude documentation on functionality, price and preference points for 
specific goals. 

 

Tenders that are received contrary to the above requirements will be disqualified after three (3) days period has lapsed. 

 

If locality is a specific goal in MBD6.1 – the requested documentation may not be used to allocate points for specific goals. 
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

Stage 3: Technical Evaluation 

 

CRITERIA 
NO # 

CRITERIA EVIDENCE SUB-CRITERIA/CLAUSE MAX 
SCORE 

SCORE 

1 
 

Tenderers 
Experience 
with Respect 
to the 
Refurbishment 
of 
Pumpstation 
with Capacity 
exceeding 
25ML/s 

Supporting Documents Required include Contactable 

Reference Letters as per T2.1.6 (Or on Client Letter Head 

with all required Information) and Completion / Approval 

Certificates.  

 

Note: This reference letter must be completed by the 
referee/previous client of the tenderer and included in the 
tender submission. Alternatively, the Clients letterhead 
may be used provided it complies with the functional 
requirements. A separate form must be completed for 
each reference as a requirement in the evaluation criteria. 
The information provided will be verified and if found to be 
false or misrepresented, punitive measures will be 
instituted against the respective party including 
blacklisting in participating in any future government 
tenders. 

NUMBER OF 
REFURBISHMENT 
OF 
PUMPSTATION 
PROJECTS 
(WATER OR 
SEWER) OF 
25ML/S OR MORE 
COMPLETED 

0 
Completed 
Projects  

20 

0 

1 - 2 
Completed 
Projects  

18 

More than 2 
Completed 
Projects 

20 
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

CRITERIA 
NO # 

CRITERIA EVIDENCE SUB-CRITERIA/CLAUSE MAX 
SCORE 

SCORE 

2 

Tenderers 
Experience 
with Respect 
to Steel Pipe 
Projects of 
Diameter 
450mm or 
More. 

Supporting Documents Required include Contactable 

Reference Letters as per T2.1.6 (Or on Client Letter Head 

with all required Information) and Completion / Approval 

Certificates.  

 

Note: This reference letter must be completed by the 
referee/previous client of the tenderer and included in the 
tender submission. Alternatively, the Clients letterhead 
may be used provided it complies with the functional 
requirements. A separate form must be completed for 
each reference as a requirement in the evaluation criteria. 
The information provided will be verified and if found to be 
false or misrepresented, punitive measures will be 
instituted against the respective party including 
blacklisting in participating in any future government 
tenders. 

NUMBER OF 

COMPLETED 

STEEL PIPE 

PROJECTS OF 

DIAMETER 

450MM OR MORE, 

CONSTRUCTION 

COST OF R10 

MILLION OR 

MORE  

 

0 - 2 
Completed 
Projects  

20 

0 

3 - 4 
Completed 
Projects  

18 

More than 4 
Completed 
Projects  

20 
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

CRITERIA 
NO # 

CRITERIA EVIDENCE SUB-CRITERIA/CLAUSE MAX 
SCORE 

SCORE 

3 

 

Post Qualification Experience of 

Contract Manager 

 

Only Contract Managers with 

qualifications of Bachelors’ Degree (Civil 

Engineering / Quantity Surveying/ 

Construction Management) equivalent 

or higher. 

AND 

ECSA Professional Registration (Pr. 
Eng. / Pr. Technologist) or SACPCMP 
Professional Registration (PrCPM / 
PrCM) will obtain a score for experience 
of a Contract Manager. However, the 
date of registration of Contract 
Manager will not impact post 
qualification number of projects.  

Tender must Provide CV of 

Contract Manager in the 

format given on T2.1.9 

 

Note: Tenderers may provide 

their own CVs but information 

provided should contain all 

information in T2.1.9 

Note: Copy of qualifications 

and a valid registration 

certificate to accompany the 

CVs. The information provided 

will be verified and if found to 

be false or misrepresented, 

punitive measures will be 

instituted against the 

respective party including 

blacklisting in participating in 

any future government 

tenders. 

 

NUMBER OF 
REFURBISHMENT 
OF 
PUMPSTATION 
PROJECTS 
(WATER OR 
SEWER OF 
25ML/S OR MORE 
COMPLETED 
AND/ OR BULK 
STEEL PIPE 
WORK 
COMPLETED AS 
CONTRACT 
MANAGER  

0 - 2 
Completed 
Projects  

20 

0 

3 - 4 
Completed 
Projects  

7 

5 - 6 
Completed 
Projects  

18 

More than 6 
Completed 
Projects  

20 
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

 

CRITERIA 
NO # 

CRITERIA EVIDENCE SUB-CRITERIA/CLAUSE MAX 
SCORE 

SCORE 

4 

 

Post Qualification Experience of Site 
Manager  
 
Only Site Managers with qualifications 
of National Diploma (Civil/ Mechanical/ 
Electrical) Engineering or more  

AND 

Registered as a Candidate or 
Professional with ECSA will obtain a 
score for experience of a Site Manager. 

Tender must Provide CV of 
Site Manager in the format 
given on T2.1.9 
 
Note: Tenderers may provide 
their own CVs but information 
provided should contain all 
information in T2.1.9 

Note: Copy of qualifications 

and a valid registration 

certificate to accompany the 

CVs. The information provided 

will be verified and if found to 

be false or misrepresented, 

punitive measures will be 

instituted against the 

respective party including 

blacklisting in participating in 

any future government 

tenders. 

NUMBER OF 

REFURBISHMENT 

OF 

PUMPSTATION 

PROJECTS 

(WATER OR 

SEWER OF 

25ML/S OR MORE 

COMPLETED AS 

SITE AGENT/SITE 

MANAGER 

 

0 
Completed 
Projects  

15 

0 

1 - 2 
Completed 
Projects  

6 

3 - 4 
Completed 
Projects  

12 

More than 4 
Completed 
Projects  

15 
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

 

CRITERIA 
NO # 

CRITERIA EVIDENCE SUB-CRITERIA/CLAUSE MAX 
SCORE 

SCORE 

5 

Post Qualification Experience of Site 
Manager 

 
Only Site Managers with qualifications 
of National Diploma (Civil/ Mechanical/ 
Electrical) Engineering or more  

AND 

Registered as a Candidate or 
Professional with ECSA will obtain a 
score for experience of a Site Manager. 

 

Note: One Site Agent/ Site Manager 
meeting Criteria 4 and 5 is required 

Tender must Provide CV of 
Site Manager in the format 
given on T2.1.9 
 
Note: Tenderers may provide 
their own CVs but information 
provided should contain all 
information in T2.1.9 

Note: Copy of qualifications 

and a valid registration 

certificate to accompany the 

CVs. The information provided 

will be verified and if found to 

be false or misrepresented, 

punitive measures will be 

instituted against the 

respective party including 

blacklisting in participating in 

any future government 

tenders. 

NUMBER OF 
PROJECTS 
INVOLVING 
STEEL PIPE 
PROJECTS OF 
DIAMETER 
450MM OR MORE. 
COMPLETED AS 
SITE AGENT/SITE 
MANAGER 

0 
Completed 
Projects  

10 

0 

1 - 2 
Completed 
Projects  

4 

3 - 4 
Completed 
Projects  

8 

More than 4 
Completed 
Projects  

10 
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

CRITERIA 
NO # 

CRITERIA EVIDENCE SUB-CRITERIA/CLAUSE MAX 
SCORE 

SCORE 

6 

Post Qualification Experience of Safety Officer 

Only Safety Officers with qualifications of 
National Diploma (Safety Management/ 
Environmental Health/Environmental Science/ 
Environmental Management), SAMTRAC / 
SHEOMTRAC/ SHEMTRAC / MESHTRAC 
/NEBOSH / Safety Officers Course (NQF 5) or 
more  

AND 

Registered with SACPCMP in the “Construction 
Health and Safety” Sector will obtain a score for 
experience of a Safety Officer. 

However the time of registration of Safety 
Officer will not impact post qualification number 
of projects. 

Tender must Provide CV of 
Safety Officer in the format 
given on T2.1.9 

All Civil Related projects will 
be considered  
Note: Copy of qualifications 

and a valid registration 

certificate to accompany the 

CVs. The information 

provided will be verified and if 

found to be false or 

misrepresented, punitive 

measures will be instituted 

against the respective party 

including blacklisting in 

participating in any future 

government tenders. 

NUMBER OF 
CIVIL/ 
STRUCTURAL/ 
ELECTRICAL/ 
MECHANICAL 
ENGINEERING 
PROJECTS 
COMPLETED 
AS SAFETY 
OFFICER  

0 
Completed 
Projects 

15 

0 

1 - 2
Completed 
Projects 

6 

3 - 4
Completed 
Projects 

12 

More than 
4 
Completed 
Projects 

15 

Minimum Required Score 80 

Maximum Score Allocated 100 

Tenderers who FAIL to meet the technical criteria or requirements of tender will be disqualified. Please note that seven (7) days will be afforded to bidders

who have provided copies of qualifications that are not certified. Only certified copies of the information originally submitted will be accepted. 
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

WORK ALLOCATION STRATEGY POST AWARD 

All bidders who satisfy the requirements of the Mandatory Requirements (Stage 1), 
Administrative Requirements (Stage 2), and attain the minimum technical score as 
prescribed, will be admitted to the Panel.  

Bid Evaluation Committee (BEC), will evaluate the Bid in stages following the strategy 
outlined below: 

i. Only panellists falling in the applicable Panel (A and B) will be considered based

on the scope of works

• Panel A – Work in Reservoir Complexes

• Panel B – Work in Pump Station Complexes

ii. Bills of Quantities will be then sent out to all applicable panellists with the

following documentation/Conditions:

• Minimum CIDB Grading requirement based on the Construction estimate.

Irrespective of the advertised CIDB grading, no panellist will be allocated

work with values exceeding their CIDB thresholds at the time of evaluation.

• Compulsory Briefing Session

• Bill of Quantities of the specific work package

• Project Specifications

• Project Drawings

• Occupational Health and Safety and Environmental Specifications

• Pricing Instructions as tendered.

• Bill of Quantities Validity is 90 days from the closing date of submission of

Bill of Quantities.

iii. Panellists will be given Fourteen (14) days after the Compulsory Briefing Session

to submit Bills of Quantities.

iv. Panellists will be required to submit with their bills of quantities the following

documentation:

• Central Supplier Database (CSD) Report,

• CIPC Documents (to verify Specific Goals point allocation)

• Printout of CIDB certificate or CRS number.

• B-BBEE Certificate [or Valid B-BBEE affidavit] (to verify Specific Goals point

allocation)

• Signed and Completed MBD 4 and MBD 8 forms
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

• Signed and Completed MBD 5 form

• Municipal Rates and Taxes not owing more than 90 Days for Directors and

Entity (Also required for Specific Goals)

• Three-year Audited (If required by law) Financial Statements for all work

packages. Audited annual financial statement for 3 years, or for the period

since establishment if established during the last 3 years, if required by law

to prepare annual financial statements for auditing; if the bidder is not

required by law to prepare financial statements, then the bidder is required

to submit their unaudited financial statements prepared by an independent

accounting professional

• CVs and Qualifications for key resources to be used for Resource

Availability.

v. Bids will be ranked from lowest to highest,

vi. Bidders will be evaluated based on the maximum threshold of their CIDB grading.

Bidders who price above their designated CIDB grading are not considered for

the respective work package.

vii. Work package less than R50,000,000,00 in value, point scoring system of 80/20

will be used whereby scores for price will be calculated out of 80 and score for

Specific Goals will be calculated out of 20.

Or 

Work package more than R50,000,000,00 in value, point scoring system of 
90/10 will be used whereby scores for price will be calculated out of 90 and 
score for Specific Goals will be calculated out of 10. 
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

Specific Goals will be allocated as follows: 

viii. The points for price and points for specific goals will be added together and

ranked from highest to lowest

ix. A predetermined Objective Criteria will be assessed on the preferred panellists

in the form of Resource Availability and financial analysis. This will determine

how many work packages the panellist is eligible to be get.

x. A financial analysis based on the three-year financial statements will be done to

assess the financial risk of the preferred panellist. Should the BEC consider the

risk to be unacceptable, the BEC will recommend for the Panellist not to be

considered. The risk will be considered unacceptable where;

a. The panellist is technically insolvent

b. For a joint venture, where the lead partner of a joint venture is technically

insolvent.

c. For a joint venture, where the smaller partner of a joint venture is

technically insolvent but the lead partner is financially stable and the lead

partner fails to demonstrate and commit that they have the capability of

taking up the risks associated with the smaller partner’s financial

standing, after a clarification meeting.

d. The panellist is under business rescue and the business rescue

practitioner fails to demonstrate that the panellist would be able to

complete new assignments if issued after a clarification meeting is held

with the business rescue.

The specific goals allocated points in 

terms of this tender 

Number of points 

allocated 

(90/10 system) 

Number of points  

allocated 

(80/20 system) 

Businesses located within the 

boundaries of COJ municipality 
4 8 

Business owned by 51% or more-

Women 
3 6 

Business owned by 51% or more- 

Black Youth 
3 6 

Total 10 20 
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

xi. The Work Package will therefore be recommended to the highest scoring

Panellist subject to the Resource Availability Assessment. All prior awards and

allocations still in the procurement process will be considered when assessing

Resource Availability.

xii. The Work Package will be recommended to the subsequent highest Scoring

Panellist if the Highest Scoring Panellist does not have adequate capacity to be

recommended for the work package based on the results of the Resource

Availability Assessment.

xiii. The Work Package is recommended to the subsequent highest Scoring Panellist

if the Highest Scoring Panellist does not have adequate capacity to be

recommended for the work package.

xiv. Upon completion of the evaluation process, BEC will compile a BAC report with

a recommendation to the BAC for consideration of the recommendations.

xv. If a Panellist declines any Work Package at appointment, they shall not be

allocated any subsequent work.

xvi. If the Panellist is terminated due to poor performance, they will not be allocated

any subsequent work.

xvii. Allocation will be concluded by the BAC for work packages equal or below R5

Million and by the Accounting Officer for Work Packages above R5 Million.

PREDETERMINED OBJECTIVE CRITERIA 

Resource Availability 

Resources will be assessed in terms of the Contract Manager, Site Agent and Health and 

Safety officer as per section C 3.11 (Part B). All CVs submitted during Resource 

Availability should meet the minimum requirements set in Section C.3.11 Part B, failure 

to comply with this requirement will be deemed as non-compliance by the Contractor and 

the next Contractor in line will be considered. 
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

Resource Utilization 

The Employer will access the utilisation of proposed key personnel for on-going and 

proposed Work Allocations as follows:  

Resource Maximum Utilization 

Contracts Manager Maximum of three (3) projects per Resource 

Site Agent Maximum of one (1) project per Resource 

Safety Officer Maximum of one (1) project per Resource  

It should be noted that during this process, JW is not instructing the contractor to 

enter into any agreements with third party service providers.  

The resource availability process will be administered by the BEC.  

Johannesburg Water does not guarantee that every panellist will be allocated a 

work package. 

 

Financial Analysis 

A financial analysis based on the three-year financial statements will be done to assess 

the financial risk of the preferred panellist. Should the BEC consider the risk to be 

unacceptable, the BEC will recommend for the Panellist not to be considered.  

The risk will be considered unacceptable where;  

• The panellist is technically insolvent   

• For a joint venture, where the lead partner of a joint venture is technically 

insolvent.  

• For a joint venture, where the smaller partner of a joint venture is technically 

insolvent but the lead partner is financially stable and the lead partner fails to 

demonstrate and commit that they have the capability of taking up the risks 

associated with the smaller partner’s financial standing, after a clarification 

meeting.  

• The panellist is under business rescue and the business rescue practitioner fails 

to demonstrate that the panellist would be able to complete new assignments if 

issued after a clarification meeting is held with the business rescue.  
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

C.3.11.2 &  
C.3.11.3 

The procedure for the evaluation of responsive tenders is Method 2 (Financial Offer and 
Specific Goals):  

 

1. APPLICATION OF THE PREFERRENCE POINTS SCORING SYSTEM 
 

The following preference point systems are applicable to all bids: 
- The 80/20 system for requirements with a Rand value of up to R50 000 000 

(all applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 

(all applicable taxes included). 

- If unclear, any preference points scoring may be included and the lowest 

acceptable tender will be used to determine the preference points to be used 

for the evaluation. Where the lowest acceptable tender is below R50 million, 

the 80/20 preference point system must be used and if the lowest acceptable 

tender is above R50 million, the 90/10 preference point system must be 

used.  

- The Specific Goals for the tender will be stated in MBD 6.1. In MBD 6.1, the 

tenderer must indicate how many points they are claiming for each Specific 

Goal and must submit all the required supporting documentation for the 

points to be verified and awarded by JW. The BEC will evaluate the 

submitted supporting documentation and confirm Specific Goal points 

claimed by the tenderer. Specific goals to be allocated by the Bid Evaluation 

Committee will depend on verification documentation submitted.  

- Only tenderers that have completed and signed MBD 6.1 and submitted 

applicable verification documents will be allocated Specific Goal points for 

preferencing. 

(a) The value of this bid is estimated to exceed / below R50 000 000 (all applicable 

taxes included) and therefore the 90/10 or 80/20 preference point system shall 

be applicable. 

(b) Preference points for this bid shall be awarded for:  

Price; and 

Specific Goals. 
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TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

Clause 
number 

Tender Data 

(c) The maximum points for this bid are allocated as follows: 

DESCRIPTION POINTS POINTS 

PRICE 90 80 

SPECIFIC GOALS 10 20 

Total points for Price and Specific Goals 
must not exceed 

100 100 

 

(d) Failure on the part of a bidder to submit proof of specific goals points claimed in 

MBD 6.1 will not result in disqualification but will result in points not being 

awarded for Specific Goals. 

Specific Goals 

 

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations 2022, preference points must be awarded for specific goals stated in the 

tender. For the purposes of this tender the tenderer will be allocated points based on the 

goals stated in table 1 below as must be supported by proof/ documentation stated in the 

conditions of this tender.  

Specific goals may include contracting with persons, or categories of persons, 

historically disadvantaged by unfair discrimination on the basis of race, gender or 

disability. 

 

Race: 

I. Ownership by black people 

II. Black Designated Group: 

Ownership by black people that are unemployed 

Ownership by black people who are youth 

Ownership by black people living in rural or underdeveloped areas or 

townships 

Ownership by black people with disabilities 

Ownership by black people who are military veterans 

Cooperative owned by black people 
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Gender: 

I. Persons, or categories of persons, historically disadvantaged by unfair 

discrimination on the basis of gender are women. Ownership by persons that are 

classified as female or women according to the Department of Home Affairs of 

South African. 

 

Disability: 

I. Persons, or categories of persons, historically disadvantaged by unfair 

discrimination on the basis of disability are disabled persons. 

 

Reconstruction and Development Programme (RDP) objectives as published in 

Government Gazette No. 16085 dated 23 November 1994 i.e., 

Local Manufacture: 

I. Promotion of procurement of locally manufactured goods in South Africa to 

promote job creation in light of the high unemployment rate in South Africa which 

has a greater impact previously disadvantaged individuals and black youth. 

 

Locality: 

I. Promotion of procurement from local business in the geographical areas that JW 

operate in. This is also directed at creating employment in the areas JW operate 

in. The BSC may allocate points as follows: 

• Promotion of enterprises located in the Gauteng Province 

• Promotion of enterprises located in a specific region within COJ (the 7 

regions. A to G) 

• Promotion of enterprises located in the City of Johannesburg 

municipality 

• Promotion of enterprises located rural or underdeveloped areas or 

townships. 
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Qualifying Small Enterprises (QSE)  

I. Promotion of procurement from QSE’s that are black owned. 

 

Exempted Micro Enterprises (EME):  

I. Promotion of procurement from EME’s that are black own. 

 

SUB-CONTRACTING: 

Promotion of sub-contracting a Historically Disadvantaged Individuals (HDI) company. 

 

Consider sub-contract only in cases where there are no company which can meet any 

of the specific goals. Check if the portion of the work cannot be subcontracted in terms 

of specific goals. 

 

One goal may be chosen, or a combination of goals may be decided upon including a 

sub-goal i.e., owned by black people that are disabled etc., 

 

JOINT VENTURE, CONSORTIUM OR EQUIVALENT: 

For Joint Venture Agreements, Consortiums or equivalent, the agreement must show 

percentages of ownership and work to be completed by each party. This agreement must 

form part of the tender submission. 

To determine the Joint Venture, Consortium or equivalent score for specific goals, JW 

will look at the consolidated BBBEE certificate to determine the points for specific goals 

that will be awarded to the tenderer. If a consolidated BBBEE certificate is not submitted, 

the parties to the joint venture, consortium or equivalent must submit their individual 

BBBEE certificates issued by a SANAS accredited verification agency or the documents 

listed below on 4.6 and the joint venture, consortium or equivalent agreement in order for 

JW to determine the proportional points for specific goals. 

 

Documentation to be provided: 

• JV, Consortium, or equivalent agreement  

• Consolidated BBBEE certificate issued by an SANAS accredited verification 

agency. Certificate must be valid 
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Table 1: 
 

The specific goals allocated points 
in terms of this tender 

Number of 
points 

allocated 
(80/20 system) 

 

Number of points 
allocated 

(90/10 system) 
 

Businesses located within the 
boundaries of COJ municipality  

8 4 

Business owned by 51% or more-
Women 

6 3 

Business owned by 51% or more- by 
Black people 

6 3 

Total 20 10 

 
The following verification documents must be submitted with the tender 
document:  
 

SPECIFIC GOALS – 
ANY ONE OR A 
COMBINATION OF 
ANY 

MEANS OF VERIFICATION THAT MAY BE 
SELECTED OR A COMBINATION THEREOF 

Business owned by 
51% or more -Black 
People 

Valid BBBEE Certificate issued by SANAS accredited 
verification agency or DTI/CIPC BBBEE Certificate for 
Exempted Micro Enterprises or Affidavit sworn under 
oath. 

Business owned by 
51% or more-Women 

Valid BBBEE Certificate issued by SANAS accredited 
verification agency or DTI/CIPC BBBEE Certificate for 
Exempted Micro Enterprises or Affidavit sworn under 
oath, OR 

Businesses located 
within the boundaries 
of COJ municipality  

CIPC registration document showing percentage of 
ownership and share certificate where applicable 

 
Note: The joint venture, consortium, or equivalent agreement in order for JW to 
determine the proportional points for specific goals.  
 
Example, If there are two parties in a Joint Venture with a 50:50 ownership of the Joint  
Venture and one party is located within the boundaries of COJ and one is located in 
Tshwane, if one of the goals is locality and has total points of 4, the JV will only be 
entitled the proportional points of 2. 
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The following are the requirements for a valid Sworn Affidavit in terms of the 
BBBEE Sector Codes of Good Practise: 

 

Affidavit Prescribed Formats Category Financial Threshold 

Generic Enterprises 

 BO QSE Between R10m and R50m 

 BO EME Less than R10m 

Sector Specific Enterprises 

 BO QSE Between R10m and R50m 

 BO EME Less than R10m 

Construction Sector Code 

 EME Contractor Less than R3m 

 BO EME BEP Less than R1.8m 

Financial Sector Code 

 BO QSE Between R10m and R50m 

 BO EME Less than R10m 

Information Communication Technology Sector Code (ICT) 

 BO QSE Between R10m and R50m 

 BO EME Less than R10m 

Marketing, Advertising & Communication Sector Code (MAC) 

> Public Relations BO QSE Between R5m and R10m 

> Marketing, Advertising & 
Communications 

BO EME Less than R5m 

Property Sector Code 

> Service-based BO QSE Between R5m and R10m 

EME Less than R5m 

> Agency-based 
 

BO QSE Between R2.5m and R35m 

> Asset-based EME Less than R2.5m 

BO QSE Between R80m and R400m 

Tourism Sector Code 

 BO QSE Between R5m and R45m 

 BO EME Less than R5m 

Specialised Enterprises 

 BO QSE Between R10m and R50m 

 BO EME Less than R10m 

 
Note: A sworn affidavit received from a tenderer that does not meet the above 
requirement will not be considered for the allocation of points for specific goals. 

 
Requirements for a valid BBBEE Certificate are as follows: 

 
a) Copy of a certified valid BBBEE certificate (Only Valid BBBEE accredited by 

SANAS),  or a valid Sworn Affidavit issued by the DTIC or the CIPC or in a similar 

format complying with commissioner of oath Act. 

b) Bidders who do NOT qualify as EME’s and QSE’s as outlined above must submit 

B-BBEE verification certificates that are issued by an Agency accredited by 

SANAS. 
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c) Bidders who fail to submit a certified copy of their valid B-BBEE certificate or 

valid sworn affidavit or valid DTI / CIPC B-BBEE certificate will score zero points 

for specific goals.  

 

Valid Sworn Affidavits or certified copies of B-BBEE Certificate must comply with 

the requirements outlined in the Justices of the Peace and Commissioners of 

Oaths Act, no 16 of 1963 and its Regulations promulgated in Government Notice 

GNR 1258 of 21 July 1972 Justices of the Peace and Commissioners of Oaths 

Act, No. 16 of 1963. i.e.  

(i) The deponent shall sign the declaration in the presence of the 

commissioner of oaths (COA). 

(ii) Below the deponent’s signature the COA shall certify that the deponent 

has acknowledged that he knows and understands the contents of the 

declaration and the COA shall state the manner, place, and date of 

taking the declaration. 

(iii) The COA shall sign the declaration and print his full name and business 

address below his signature; and state his designation and the area for 

which he holds his appointment, or the office held by him if he holds his 

appointment ex officio. 

(iv) Copy of certified copies will not be accepted. 

Note: A tenderer failing to submit proof of specific goals claimed as per indicated above 
will not be disqualified but will be allocated zero points for specific goals and will be 
allocated points for pricing. 

 

2. ADJUDICATION USING A POINT SYSTEM 

(a) The bidder obtaining the highest number of total points will be awarded the 
contract. 

(b) Preference points shall be calculated after prices have been brought to a 
comparative basis taking into account all factors of non-firm prices and all 
unconditional discounts;. 

(c) Points scored must be rounded off to the nearest 2 decimal places. 

(d) In the event that two or more bids have scored equal total points, the successful 
bid must be the one scoring the highest number of points for specific goals.   

(e) However, when functionality is part of the evaluation process and two or more 
bids have scored equal points including equal preference points for specific 
goals, the successful bid must be the one scoring the highest score for 
functionality.  

(f) Should two or more bids be equal in all respects, the award shall be decided by 
the drawing of lots.  
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3. POINTS AWARDED FOR PRICE 
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

  80/20 or 90/10
  

 

 






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

C.3.12 Add the following to the clause: 
 
“Accept that the submission of a Tender shall be construed as an acknowledgement by 
the Tenderer that they are satisfied with the insurance cover, the Employer will affect 
under the contract.” 
 

C.3.13.1 Add to the existing clause: 
 
Tender offers will only be accepted if: 
 
a) the tenderer submits a valid SARS tax Compliance status Pin for tenders issued by 

the South African Revenue Services or has made arrangements to meet 
outstanding tax obligations; 

b) Proof of CSD registration ie MA xxxxx number; 
c) the tenderer submits a letter of intent from an approved insurer undertaking to 

provide the Performance Guarantee to the format included in Part T2.2.22 of this 
procurement document 

d) the tenderer is registered with the Construction Industry Development Board in an 
appropriate contractor grading designation; 

e) the tenderer or any of its directors/shareholders is not listed on the Register of 
Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 as a person prohibited from doing business with the public sector;  

f) the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given a written notice 

to this effect;       
g) the tenderer has completed the Compulsory Enterprise Questionnaire and there are 

no conflicts of interest which may impact on the tenderer’s ability to perform the 
contract in the best interests of the Employer or potentially compromise the tender 
process and persons in the employ of the state are permitted to submit tenders or 
participate in the contract; 
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h) the tenderer is registered and in good standing with the compensation fund or with 
a licensed compensation insurer;  

i) the Employer is reasonably satisfied that the tenderer has in terms of the 
Construction Regulations, 2014, issued in terms of the Occupational Health and 
Safety Act, 1993, the necessary competencies and resources to carry out the work 
safely; and 

j) the tenderer:  
i) has sufficiently substantiated his experience in this type work;  
ii) has the required and experienced key personnel 

 

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 
one. 

 There are no additional conditions of tender. 

-- END OF PART --- 



   

 
 
 
 
 
 
 

 Employer:  Contractor:  

Witness:  Witness:  

RD.1 

Contract JW14404 

PANEL A AND B OF CONTRACTORS - UPGRADES AND 
REFURBISHMENTS WITHIN EXISTING RESERVOIR AND PUMP STATION 
COMPLEXES AS AND WHEN BASIS FOR 36 MONTHS UNDER A 
FRAMEWORK CONTRACT 

 
RETURNABLE DOCUMENTS 

  

Johannesburg Water SOC Ltd 
 

 
 
 

PANEL A AND B OF CONTRACTORS - UPGRADES AND 
REFURBISHMENTS WITHIN EXISTING RESERVOIR AND 
PUMP STATION COMPLEXES AS AND WHEN BASIS FOR 36 
MONTHS UNDER A FRAMEWORK CONTRACT 

 
 
 

VOLUME 1 
 

 
 
 
 

RETURNABLE DOCUMENTS 
AND 

SCHEDULES 
 



   
 

 Employer:  Contractor:  

Witness:  Witness:  

RD.2 

Contract JW14404 

PANEL A AND B OF CONTRACTORS - UPGRADES AND 
REFURBISHMENTS WITHIN EXISTING RESERVOIR AND PUMP STATION 
COMPLEXES AS AND WHEN BASIS FOR 36 MONTHS UNDER A 
FRAMEWORK CONTRACT 

 
RETURNABLE DOCUMENTS 

 
 
 
 
 
 
T2.1 LIST OF RETURNABLE DOCUMENTS 

 
The tenderer must complete the following returnable documents:  
Document Page 

  

1.  Returnable Schedules required for tender evaluation purposes  

T2.1.1 Record of addenda to tender documents RD.5 

T2.1.2 Certificate of Authority RD. 6 

T2.1.3 Compulsory Enterprise Questionnaire RD.11  

T2.1.4 Preferential Procurement RD.13  

  MBD 6.1 Preference points claim form in terms of the  
preferential procurement regulations 

RD.14  

MBD 4 Declaration of any potential conflict of interest RD.22  

MBD 8 Declaration of bidder’s past Supply Chain 
management practices 

RD.25 

                    MBD 9 Certificate of independent bid determination RD.27 

T2.1.5 Proposed qualifications RD.30 

T2.1.6 Schedule of the Tenderer’s experience RD.31 

T2.1.7 Contactable reference template RD.32 

T2.1.8 Schedule of key personnel RD.36 

T2.1.9 Curriculum vitae of key personnel RD.37 
 
T2.2 LIST OF RETURNABLE DOCUMENTS 
 

Document  Page 

2. Other documents required only for tender evaluation purposes 

T2.2.1 Certificate of Contractor Registration issued by the Construction 
Industry Development Board 

RD.40 

T2.2.2 SARS Tax Compliance Status Pin and  
Proof of CSD registration i.e. MA xxxxxxxxxx number 

RD.41 
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T2.3 LIST OF RETURNABLE SCHEDULES 
 
Document  Page 
C1.1 FORM OF OFFER AND ACCEPTANCE C.3 

   

C1.2 CONTRACT DATA (PART 2) C.7 

   

C2.1 PRICING ASSUMPTIONS OPTION B C.33 

 
 
NOTE: The Tenderer is required to complete each and every schedule listed above to the 
best of his ability as the evaluation of tenders and the eventual contract will be based on the 
information provided by the tenderer.  
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T2.1 LIST OF RETURNABLE DOCUMENTS 

 
Document  Page 

 

1.  Returnable Schedules required only for tender evaluation purposes  

T2.1.1 Record of addenda to tender documents RD.5 

T2.1.2 Certificate of authority RD.6  

T2.1.3 Compulsory Enterprise Questionnaire RD.11 

T2.1.4 Preferential Procurement RD.13 

T2.1.5 Proposed qualifications RD.30 

T2.1.6 Schedule of the Tenderer’s experience RD.31 

T2.1.7 Contactable reference template RD.32 

T2.1.8 Schedule of key personnel RD.36 

T2.1.9 Curriculum vitae of key personnel RD.37 
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T2.1.1 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the Employer before the submission of this tender 
offer, amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

6.   
 
 
 

 

7.   
 
 
 

 

8.   
 
 
 

 

Attach additional pages if more space is required. 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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T2.1.2 CERTIFICATE OF AUTHORITY 

 

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer 

must complete the certificate set out below for the relevant category.  

 

(I) 

COMPANY 

(II) 

CLOSE 

CORPORATION 

(III) 

PARTNERSHIP 

(IV) 

JOINT VENTURE 

(V) 

SOLE 

PROPRIETOR 

     

 

(I) Certificate For Company 

 

 
I, ………………………………………, chairperson of the Board of Directors of  

....................................................................., hereby confirm that by resolution of the Board 

(copy attached) taken on ................................., Mr/Ms ..................................., acting in the 

capacity of .........................................................., was authorized to sign all documents in 

connection with the tender for Contract No. JW14404 and any contract resulting from it on 

behalf of the company. 

 

 

Chairman: ......................................................................................................... 

 

As Witnesses:  1......................................................................................  

 

      2......................................................................................  

 

Date: .................................. 
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(II) Certificate For Close Corporation 

 

We, the undersigned, being the key members in the business trading as  ............................... 
 
 ...................................... hereby authorize Mr/Ms .……………….... , acting in the capacity of  
 
............................................................................, to sign all documents in connection with the  
 
tender and any contract resulting from it on our behalf. 
 
 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 

 

Note : This certificate is to be completed and signed by all of the key members upon 

whom rests the direction of the affairs of the Close Corporation as a whole.  
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(III) Certificate For Partnership 

 

We, the undersigned, being the key partners in the business trading as,  

 

............................................………………., hereby authorize Mr/Ms ...........................……. , 

 

acting in the capacity of …………………………………... , to sign all documents in 
connection 

 

 with the tender and any contract resulting from it on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 

 

Note : This certificate is to be completed and signed by all of the key partners upon 

whom rests the direction of the affairs of the Partnership as a whole. 
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(IV) Certificate For Joint Venture 

 

This Returnable Schedule is to be completed by joint ventures. 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Ms . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting 

in the capacity of lead partner, to sign all documents in connection with the tender offer and 

any contract resulting from it on our behalf.   

 

NAME OF FIRM ADDRESS DULY AUTHORISED 
SIGNATORY 

Lead partner 
 
 
 

 
 
 
 
 
 

 
Signature ……………………… 
 
Name …………………………… 
 
Designation……………………… 
 

 
 
 

 
 
 
 
 
 
 
 

 
Signature ……………………… 
 
Name …………………………… 
 
Designation……………………… 
 

 
 
 
 

 
 
 
 
 
 
 

 
Signature ……………………… 
 
Name …………………………… 
 
Designation……………………… 
 

 
 
 
 
 
 

  
Signature ……………………… 
 
Name …………………………… 
 
Designation……………………… 
 

 
 
 

Note : This certificate is to be completed and signed by all of the key partners upon 

whom rests the direction of the affairs of the Joint Venture as a whole. 
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(V) Certificate For Sole Proprietor 

 

I, .............................................., hereby confirm that I am the sole owner of the Business  

trading as …………………………………………………........................ 

 
 
Signature of Sole owner: .................................................. 
 
 
As Witnesses: 
 
 
1.......................................................................................... 

 

2. ........................................................................................ 

 
Date: .......................................... 
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T2.1.3 COMPULSORY ENTERPRISE QUESTIONNAIRE 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in 
respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Proof of CSD registration ie MA xxxxxxxxx number. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

SARS Tax Compliance status Pin number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within 
the last 12 months in the service of any of the following:  
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

   an employee of any provincial department, national 
or provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

   a member of an accounting authority of any national     
or provincial public entity 

    an employee of Parliament or a provincial legislature 
 

 
If any of the above boxes are marked, disclose the following: 
 

Name of sole proprietor, 
partner, director, manager, 
principal shareholder or 
stakeholder  

Name of institution, public office, board 
or organ of state and position held 

Status of service 
(tick appropriate column) 

Current Within last 
12 months 

    

    

    

    

*insert separate page if necessary 



   
 

 Employer:  Contractor:  

Witness:  Witness:  

RD.12 

Contract JW14404 

PANEL A AND B OF CONTRACTORS - UPGRADES AND 
REFURBISHMENTS WITHIN EXISTING RESERVOIR AND PUMP STATION 
COMPLEXES AS AND WHEN BASIS FOR 36 MONTHS UNDER A 
FRAMEWORK CONTRACT 

 
RETURNABLE DOCUMENTS 

 
 
 
 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, partner in 
a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is 
currently or has been within the last 12 months been in the service of any of the following: 
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or 
the National Council of Province 

 a member of the board of directors of 
any municipal entity 

 an official of any municipality or 
municipal entity 

 

   an employee of any provincial department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

   a member of an accounting authority of any national     
or provincial public entity 

    an employee of Parliament or a provincial legislature 

 

Name of spouse, child or 
parent 

Name of institution, public office, board 
or organ of state and position held 

Status of service 
(tick appropriate 
column) 

Current Within last 
12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   
i)   authorizes the Employer to verify the tax compliance status from the South African Revenue Services that my 

/ our tax matters are in order;  
ii)  confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register 
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of 
work that could cause or be interpreted as a conflict of interest; and 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 
belief both true and correct. 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Enterprise name 
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T2.1.4 PREFERENTIAL PROCUREMENT 

 
Forms for Completion by the Tenderer included in this section are:  
    
Form No. Form Title Description Page 
    
MBD 6.1 Empowerment and 

Preferential 
Procurement 

Procedures and adjudication criteria for the 
information of the Tenderer 

RD.14 

MBD 4 Declaration of any 
potential Conflict of 
Interest 

Form to be completed by the Tenderer RD.22 

MBD 8 Declaration of bidder’s 
past supply chain 
management practices 

Form to be completed by the Tenderer RD.25 

MBD 9 Certificate of 
Independent Bid 
Determination 

Form to be completed by the Tenderer RD.27 

   

 
Note: 
 
All information supplied must be current and valid. Proposed or imminent changes to a 
Tenderer’s status may be mentioned but the declarations must reflect current circumstances. 
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    MBD 6.1  
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2022 
 
This preference form must form part of all tenders invited.  It contains general information 
and serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference 
point system. 
 

b) The applicable preference point system for this tender is the 80/20 preference 
point system. 

 
c) Either the 90/10 or 80/20 preference point system will be applicable in this 

tender. The lowest acceptable tender will be used to determine the accurate 
system once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) 

shall be awarded for:  
 

a) Price; and 
b) Specific Goals. 
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1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 

 POINTS POINTS 

PRICE 80 90 

SPECIFIC GOALS 20 10 

Total points for Price and 
SPECIFIC GOALS  

100 100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms 
of this tender to claim points for specific goals with the tender, will be interpreted to 
mean that preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

a)  “tender” means a written offer in the form determined by an organ of state in 
response to an invitation to provide goods or services through price 
quotations, competitive tendering process or any other method envisaged in 
legislation;  

b) “price” means an amount of money tendered for goods or services, and 
includes all applicable taxes less all unconditional discounts;  

c) “rand value” means the total estimated value of a contract in Rand, 
calculated at the time of bid invitation, and includes all applicable taxes;  

d) “tender for income-generating contracts” means a written offer in the form 
determined by an organ of state in response to an invitation for the origination 
of income-generating contracts through any method envisaged in legislation 
that will result in a legal agreement between the organ of state and a third 
party that produces revenue for the organ of state, and includes, but is not 
limited to, leasing and disposal of assets and concession contracts, excluding 
direct sales and disposal of assets through public auctions; and  

e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 
(Act No. 5 of 2000).   
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3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1 POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  

 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

1.1. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 
 

1.1.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the 
tender. For the purposes of this tender the tenderer will be allocated points based 
on the goals stated in Table 1 below as may be supported by proof/ documentation 
stated in the conditions of this tender:  

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, 
which states that, if it is unclear whether the 80/20 or 90/10 preference point 
system applies, an organ of state must, in the tender documents, stipulate in the 
case of—  

(a) an invitation for tender for income-generating contracts, that either the 
80/20 or 90/10 preference point system will apply and that the highest 
acceptable tender will be used to determine the applicable preference point 
system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference 

point system will apply and that the lowest acceptable tender will be used to 
determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both 
the 90/10 and 80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table 
below.  

Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.) 

The specific goals 
allocated points in 
terms of this tender 

Number of 
points 

allocated 
(80/20 

system) 

Number of 
points 

allocated 
(90/10 

system) 

Number of 
points 

claimed 
(90/10 

system) 
(To be 

completed 
by the 

tenderer) 

Number of 
points 

claimed 
(80/20 

system) 
(To be 

completed by 
the tenderer) 

Businesses located 
within the boundaries of 
COJ municipality  

8 4   

Business owned by 51% 
or more-Women 

6 3   

Business owned by 51% 
or more- by Black people 

6 3   

Total 20 10   
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5. DECLARATION WITH REGARD TO COMPANY/FIRM 
 

5.1 Name of company/firm……………………………………………………………………. 

5.2 Company registration number: …………………………………………………………... 

5.3 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 

5.4 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to 
the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any 
other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 
of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any organ 
of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 
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(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

5.5 SUB-CONTRACTING 

5.5.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  

5.5.2 If yes, indicate: 

i) What percentage of the contract will be subcontracted______ 
ii) The name of the sub-contractor(s):  
 

 

 

 

 

 
iii) The black sharehold of the sub-contractor(s): 
 

 

 

 

 

 
iv) Whether the sub-contractor(s) is an EME or QSE 

(Tick applicable box) 

YES  NO  

  

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in 
terms of Preferential Procurement Regulations,2022: 

   

Designated Group: An EME or QSE which is at last 
51% owned by: 

EME 
√ 

QSE 
√ 

Black people   

Black people who are youth   

People who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or 
townships 

  

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 
5.6 DECLARATION WITH REGARD TO COMPANY/FIRM 

 

5.6.1 Name of company/firm: …………………………………………………………………… 

5.6.2 VAT number registration number: ………………………………………………………. 

5.6.3 Company registration number: …………………………………………………………… 

5.7 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

5.8 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………

………………………………………………………………………………………………

………………………………………………………………………………………………

……………………………………………………………………………………………… 

5.9 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX]  
  



   
 

 Employer:  Contractor:  

Witness:  Witness:  

RD.21 

Contract JW14404 

PANEL A AND B OF CONTRACTORS - UPGRADES AND 
REFURBISHMENTS WITHIN EXISTING RESERVOIR AND PUMP STATION 
COMPLEXES AS AND WHEN BASIS FOR 36 MONTHS UNDER A 
FRAMEWORK CONTRACT 

 
RETURNABLE DOCUMENTS 

 
 
 
 

5.10 MUNICIPAL INFORMATION 

Municipality where business is situated: ……………………………………………. 

 

Registered Account Number: …………………………. 

 

Stand Number: ………………………………………………. 

 
5.11 Total number of years the company/firm has been in business: ………………………… 

5.12 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the Specific Goals in MBD 6.1 qualifies the company/ 

firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) In the event of a contract being awarded as a result of points claimed as shown in MBD 
6.1, the contractor is required to furnish documentary proof as requested in the Tender 
Data to the satisfaction of the purchaser that the claims are correct;  

iii) If the specific goals points have been claimed or obtained on a fraudulent basis or any 
of the conditions of contract have not been fulfilled, the purchaser may, in addition to 
any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due to 
such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 

 
 
  

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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.  

MBD 4 
 

DECLARATION OF INTEREST 
 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or their 
authorised representative declare their position in relation to the evaluating/adjudicating 
authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 
      3.1 Full Name of bidder or his or her representative:…………………………………………….. 

   
      3.2  Identity Number………………………………………………………………………………….  

 
               3.3  Position occupied in the Company (director, trustee, hareholder²):………………………..  
 
               3.4  Company Registration Number: ……………………………………………………………….  
 
               3.5  Tax Reference Number:…………………………………………………………………………  
 
               3.6  VAT Registration Number:   ……………………………………………………………………  
 

      3.7  The names of all directors / trustees / shareholders members, their individual identity  
numbers and state employee numbers must be indicated in paragraph 4 below. 

 
     3.8   Are you presently in the service of the state?                                                     YES / NO 

 
3.8.1  If yes, furnish particulars. ….……………………………………………………………… 

 
…………………………………………………………………………………………….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 
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3.9     Have you been in the service of the state for the past twelve months? ……………YES / NO 
 
 3.9.1  If yes, furnish particulars.………………………...……………………………………..  
                                                                ………………………………………………………………… 
 
 
3.10   Do you have any relationship (family, friend, other) with persons  
 in the service of the state and who may be involved with  
 the evaluation and or adjudication of this bid? …………………………………  YES / NO 
 
3.10.1  If yes, furnish particulars.………………………………………………………………………… 
                              ………………………………………………………………………….. 
 
 
3.11    Are you, aware of any relationship (family, friend, other) between  
 any other bidder and any persons in the service of the state who  
 may be involved with the evaluation and or adjudication of this bid?                YES / NO  
 
3.11.1  If yes, furnish particulars 
………………………………………………………………………………… 
……………………………….……............................................................ 
 
3.12   Are any of the company’s directors, trustees, managers,  
principle shareholders or stakeholders in service of the state?                                          YES / NO 
 
3.12.1  If yes, furnish particulars.………………………………………………………………………………. 
                                                  ………………………………………………………………………………. 
 
3.13   Are any spouse, child or parent of the company’s directors 
          trustees, managers, principle shareholders or stakeholders  
in service of the state?                                                                                                        YES / NO 
 
3.13.1  If yes, furnish particulars.……………………………………………………………………………. 
                                                  ………………………………………………………………………………. 
 
 
3.14   Do you or any of the directors, trustees, managers,  
principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                                                 YES / NO 
 
3.14.1  If yes, furnish particulars:…………………………………………………………………………….. 
                                                     …………………………………………………………………………….. 
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4.Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee 
Number 

 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

 
 …………………………………..                           …………………………………….. 

                  Signature                                                                    Date 
 
 
 

 ………………………………….                         ……………………………………… 
                 Capacity                                                               Name of Bidder 
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MBD 8 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 
1 The bid of any bidder may be disregarded if that bidder, or any of its directors 

have- 
 

a. abused the institution’s supply chain management system; 
b. committed fraud or any other improper conduct in relation to such system; or 
c. failed to perform on any previous contract. 
 

2 In order to give effect to the above, the following questionnaire must be  
completed and submitted with the bid. 

 
Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the 

National Treasury’s database as companies or 
persons prohibited from doing business with the 
public sector? 

(Companies or persons who are listed on this database were 
informed in writing of this restriction by the National Treasury 
after the audi alteram partem rule was applied). 

Yes 
□ 
 

No 
□ 
 

4.1.1 If so, furnish particulars: 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities 
Act (No 12 of 2004)? 
To access this Register, enter the National Treasury’s website, 
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” 
or submit your written request for a hard copy of the Register to 
facsimile number (012) 3265445.  

Yes 
□ 
 

No 
□ 
 

4.2.1 If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court outside of the Republic of South Africa) for fraud or corruption during the 
past five years? 

Yes 
□ 
 

No 
□ 
 

4.3.1 If so, furnish particulars: 
 
 
 

4.4 Was any contract between the bidder and any organ of state terminated 
during the past five years on account of failure to perform on or comply with 
the contract? 

Yes 
□ 
 

No 
□ 
 

4.4.1 If so, furnish particulars: 
 
 
 

http://www.treasury.gov.za/
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CERTIFICATION 
 
 
 

I, THE UNDERSIGNED (FULL NAME)………………………………………………… 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION 
FORM IS TRUE AND CORRECT. 
 
 
 
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION 
MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE. 
 
 
 
 

 ………………………………………...   ………………………….. 
 Signature        Date 
 
 ……………………………………….   ………………………….. 
 Position       Name of Bidder 
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MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION  

 
1. This Municipal Bidding Document (MBD) must form part of all bids1 invited. 
 
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 
firms, if it is between parties in a horizontal relationship and if it involves collusive 
bidding (or bid rigging)2.Collusive bidding is a pe se prohibition meaning that it cannot 
be justified under any grounds. 

 
3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy 

must provide measures for the combating of abuse of the supply chain management 
system, and must enable the accounting officer, among others, to: 

 
a.  take all reasonable steps to prevent such abuse; 
 
b.  reject the bid of any bidder if that bidder or any of its directors has abused the 

supply chain management system of the municipality or municipal entity or has 
committed any improper conduct in relation to such system; and 

 
c.  cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 
4. This MBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 
of bid-rigging. 

 
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD9) 

must be completed and submitted with the bid: 
 

  

 
1 Includes price quotations, advertised competitive bids, limited bids and proposals. 
2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 

compete, secretly conspire to raise prices or lower the quality of goods and / or services for purchasers 
who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an 
agreement between competitors not to compete. 
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MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 
______________________________________________________________ 
(Bid Number and Description) in response to the invitation for the bid made by: 
 
______________________________________________________________ 
(Name of Municipality / Municipal Entity) do hereby make the following statements that I 
certify to be true and complete in every respect: 
 
I certify, on behalf of ______________________________________that: 
                                                        (Name of Bidder) 
 
1. I have read, and I understand the contents of this Certificate; 
 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to 

be true and complete in every respect; 
 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder; 
 
4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 
 
5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether 
or not affiliated with the bidder, who: 

 
(a) has been requested to submit a bid in response to this bid invitation; 
(b) could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 
(c) provides the same goods and services as the bidder and/or is in the same line of 

business as the bidder 
 
6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 
communication between partners in a joint venture or consortium3 will not be construed 
as collusive bidding. 

 
7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 
 

(a) prices; 
(b) geographical area where product or service will be rendered (market allocation) 
(c) methods, factors or formulas used to calculate prices; 
(d) the intention or decision to submit or not to submit, a bid; 

 
3 Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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(e) the submission of a bid which does not meet the specifications and conditions of the 

bid; or 
(f) bidding with the intention not to win the bid. 

 
8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 
conditions or delivery particulars of the products or services to which this bid invitation 
relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid 
opening or of the awarding of the contract. 

 
10. I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious will 
be reported to the Competition Commission for investigation and possible imposition of 
administrative penalties in terms of section 59 of the Competition Act No. 89 of 1998 and 
or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 
and or may be restricted from conducting business with the public sector for a period not 
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 
Act No. 12 of 2004 or any other applicable legislation. 

 
 
…………………………………         ……… ………………………………… 
Signature                                                                      Date 
 
 
………………………………             ……………. ………………………………… 
Position                                                                Name of Bidder 
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T2.1.5 PROPOSED AMENDMENTS AND QUALIFICATIONS 
 
The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such qualifications in a covering letter to his tender and 
reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause C.3.8 of the Standard Conditions of Tender referenced in the Tender 
Data regarding the employer’s handling of material qualifications. 
 

Page Clause or item Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

Signed 
  

Date 

 

 

Name 
  

Position 

 

 

Tenderer 
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T2.1.6 SCHEDULE OF THE TENDERER’S EXPERIENCE 
 

EMPLOYER: 
CONTACT PERSON 
AND TELEPHONE 

NUMBER 

EMPLOYER’S AGENT 
OR REPRESENTATIVE: 

CONTACT PERSON 
AND TELEPHONE 

NUMBER 

NATURE OF WORK 

VALUE OF 
WORK 

(inclusive of 
VAT) 

DATE 
COMPLETED 

OR 
EXPECTED 

TO BE 
COMPLETED  

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

Signed 
  

Date 

 

 

Name 
  

Position 

 

 

Tenderer 
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CONTACTABLE REFERENCE TEMPLATE - CRITERIA 1 PANEL A (WORK IN 

RESERVOIR COMPLEXES) 5CE OR HIGHER 

 

To Johannesburg Water (SOC) Ltd 

 

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg Water 

relative to tender Contract No. JW14404 for Panel A And B of Contractors - Upgrades and 

Refurbishments Within Existing Reservoir and Pump Station Complexes as and when Basis 

for 36 Months Under a Framework Contract 

Name of Tenderer: …………………………………………………………………………………………… 

Name of Project: ……………………………………………………………………………………………… 

 

Description of service provided in relation to work done on RESERVOIR including CAPACITY 

and MATERIAL used. 

………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………… 

 

Name of authorised person: ………………………………………………………………………………… 

Signature: ………………………………………… Date ………………………………………………… 

Telephone/Mobile: ………………………………………………………………………………………… 

Email: ………………………………………………………………………………………………………… 

Completed on behalf (Name of Client) ………………………………………………………………… 

Name of Main Client Company (If Employer is different from name of client company) 

…………………………………………………………………………………………………….. 

Name of Reference Completing this Letter…………………………………………………… 

 

NB: This document must be completed by the referee and included in the tender submission. 

Alternatively, the client’s letterhead may be used for this purpose provided it complies with the 

functional criteria requirements. A separate form must be completed for each reference as required in 

the evaluation criteria. Information provided will be verified and if found to be false or misrepresented, 

punitive measures will be instituted against the respective party including blacklisting and restriction 

from participating in any future government tender. 
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CONTACTABLE REFERENCE TEMPLATE - CRITERIA 2 PANEL A (WORK IN 
RESERVOIR COMPLEXES) 5CE OR HIGHER 

 

To Johannesburg Water (SOC) Ltd 

 

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg Water 

relative to tender Contract No. JW14404 for Panel A And B of Contractors - Upgrades and 

Refurbishments Within Existing Reservoir and Pump Station Complexes as and when Basis 

for 36 Months Under a Framework Contract 

Name of Tenderer: …………………………………………………………………………………………… 

Name of Project: ……………………………………………………………………………………………… 

 

Description of service provided in relation to work done on RESERVOIR PIPEWORK including 

DIMENSIONS and MATERIAL used. 

………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………

………………………………………………………………………………………………………….. 

 

Name of authorised person: ………………………………………………………………………………… 

Signature: ………………………………………… Date ………………………………………………… 

Telephone/Mobile: ………………………………………………………………………………………… 

Email: ………………………………………………………………………………………………………… 

Completed on behalf (Name of Client) ………………………………………………………………… 

Name of Main Client Company (If Employer is different from name of client company) 

…………………………………………………………………………………………………….. 

Name of Reference Completing this Letter…………………………………………………… 

 

NB: This document must be completed by the referee and included in the tender submission. 

Alternatively, the client’s letterhead may be used for this purpose provided it complies with the 

functional criteria requirements. A separate form must be completed for each reference as required in 

the evaluation criteria. Information provided will be verified and if found to be false or misrepresented, 

punitive measures will be instituted against the respective party including blacklisting and restriction 

from participating in any future government tender. 
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CONTACTABLE REFERENCE TEMPLATE - CRITERIA 1 PANEL B (WORK IN 

PUMP STATION COMPLEXES) 5ME OR HIGHER 

 

To Johannesburg Water (SOC) Ltd 

 

I, the undersigned being duly authorised to do so, hereby furnish a reference to 

Johannesburg Water relative to tender Contract No. JW14404 for Panel A And B of 

Contractors - Upgrades and Refurbishments Within Existing Reservoir and Pump 

Station Complexes as and when Basis for 36 Months Under a Framework Contract 

Name of Tenderer: …………………………………………………………………………………………… 

Name of Project: ……………………………………………………………………………………………… 

 

Description of service provided in relation to work done on PUMP STATION including 

CAPACITY. 

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

………………………………………………………………………………………………….………

……………………………………….. 

 

Name of authorised person: 

……………………………………………………………………………… 

Signature: ………………………………………… Date 

……………………………………………..…… 

Telephone/Mobile: 

……………………………………………………………………………………..…… 

Email: 

………………………………………………………………………………………………………… 

Completed on behalf (Name of Client) 

……………………………………………………….………… 

Name of Main Client Company (If Employer is different from name of client company) 

…………………………………………………………………………………………………….. 

Name of Reference Completing this Letter…………………………………………………… 

 

NB: This document must be completed by the referee and included in the tender submission. 

Alternatively, the client’s letterhead may be used for this purpose provided it complies with 

the functional criteria requirements. A separate form must be completed for each reference 

as required in the evaluation criteria. Information provided will be verified and if found to be 

false or misrepresented, punitive measures will be instituted against the respective party 

including blacklisting and restriction from participating in any future government tender. 
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CONTACTABLE REFERENCE TEMPLATE - CRITERIA 2 PANEL B (WORK IN 

PUMP STATION COMPLEXES) 5ME OR HIGHER 

 

To Johannesburg Water (SOC) Ltd 

 

I, the undersigned being duly authorised to do so, hereby furnish a reference to 

Johannesburg Water relative to tender Contract No. JW14404 for Panel A And B of 

Contractors - Upgrades and Refurbishments Within Existing Reservoir and Pump 

Station Complexes as and when Basis for 36 Months Under a Framework Contract 

Name of Tenderer: …………………………………………………………………………………………… 

Name of Project: ……………………………………………………………………………………………… 

 

Description of service provided in relation to work done on PUMPSTATION 

PIPEWORK including DIMENSIONS and MATERIAL used. 

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

………………………………………………………………………………………………….………

……………………………………….. 

 

Name of authorised person: 

………………………………………………………………………………… 

Signature: ………………………………………… Date 

………………………………………………… 

Telephone/Mobile: 

………………………………………………………………………………………… 

Email: 

………………………………………………………………………………………………………… 

Completed on behalf (Name of Client) 

………………………………………………………………… 

Name of Main Client Company (If Employer is different from name of client company) 

…………………………………………………………………………………………………….. 

Name of Reference Completing this Letter…………………………………………………… 

 

NB: This document must be completed by the referee and included in the tender submission. 

Alternatively, the client’s letterhead may be used for this purpose provided it complies with 

the functional criteria requirements. A separate form must be completed for each reference 

as required in the evaluation criteria. Information provided will be verified and if found to be 

false or misrepresented, punitive measures will be instituted against the respective party 

including blacklisting and restriction from participating in any future government tender. 
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T2.1.8 SCHEDULE OF KEY PERSONNEL 
 
In terms of the Project Specification and the Conditions of Tender, unskilled workers may 
only be brought in from outside the local community if such personnel are not available 
locally. 
 
The Tenderer shall list below the personnel which they intend to utilize on the Works,  
including key personnel which may have to be brought in from outside if not available locally. 
 

CATEGORY OF 
EMPLOYEE 

NUMBER OF PERSONS 

KEY PERSONNEL, 
PART OF THE 

CONTRACTOR'S 
ORGANISATION 

KEY PERSONNEL TO BE 
IMPORTED IF NOT 

AVAILABLE LOCALLY 

UNSKILLED 
PERSONNEL TO BE 
RECRUITED FROM 

LOCAL COMMUNITY 

HDI NON-HDI HDI NON-HDI HDI NON-HDI 

Site Agent, Contracts 
Manager 

      

Foremen, Quality 
Control and Safety 
Personnel 
 

      

Technicians, Surveyors, 
etc. 

      

Artisans and other 
Skilled workers 

      

Plant Operators       

Unskilled Workers       

Others: 

…………...........................

....................................…..

……………………………. 

      

 
 
SIGNATURE:...........................................………………….              DATE:  ……................................. 

(of person authorized to sign on behalf of the Tenderer) 
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T2.1.9 CURRICULUM VITAE OF KEY PERSONNEL 
 
Provide separate forms for each position listed in Form: Key Personnel 

 
Proposed role in the project  

 

1. Surname  

2. First Name  

 
3. Education (Submit certified copies of qualifications) 

Institution (Date from – Date to) Degree(s) or Diploma(s) obtained 

  

  

  

  

 

4. Registration/ Membership of Professional Bodies (Submit copies of registration 

certificates) 

Institution/ Professional Body  Category of Registration Registration Number 

   

   

   

   

 

5. Post Qualification Experience  

Company/ Organisation (Date from – Date to) Years of 

Employment 

Position 
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6. Project-based Experience  

Project Name and Client  

Project Dates and Value  

Project position (e.g. Contract 

Manager, Site Manager, etc.) 

 

Description of Scope and 

Duties 

 

 

 

 

 

Project Name and Client  

Project Dates and Value  

Project position (e.g. Contract 

Manager, Site Manager, etc.) 

 

Description of Scope and 

Duties 

 

 

 

 

 

Project Name and Client  

Project Dates and Value  

Project position (e.g. Contract 

Manager, Site Manager, etc.) 

 

Description of Scope and 

Duties 

 

 

 

 

 
Duplicate relevant section to add more information, if required. 
 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 
 
................................................................………….    .…………............. 
Signature of person named in the schedule            Date 
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T2.2 LIST OF RETURNABLE DOCUMENTS 
 

Document Page 

 

2. Other documents required only for tender evaluation purposes 

T2.2.1 Certificate of Contractor Registration issued by the Construction 
Industry Development Board 

RD.40 

T2.2.2 SARS Tax Compliance Status Pin and  
Proof of CSD registration i.e. MA xxxxxxxxxx number 

RD.41 
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T2.2.1 CONTRACTOR'S CERTIFICATE OF REGISTRATION WITH CIDB 
 
NB: The Tenderer shall attach hereto the Contractor’s Certificate of Registration with 
CIDB OR provide the CIDB registration number that JW can use to verify CIDB 
requirements for this tender. Failure to submit the certificate or CIDB registration 
number with the tender document will lead to the conclusion that the Tenderer is not 
registered with the CIDB and therefore not eligible to tender. 
 
Tenderers who have made application to CIDB for registration and are capable of 
being so registered prior to the evaluation of submissions must attach a notification 
from CIDB that their application is being considered. 
 
CIDB status to be active at the required CIDB grading at time of evaluation to avoid 
disqualification. 
 
 
SIGNATURE:...........................................………………….  DATE:  ……................................. 

(of person authorized to sign on behalf of the Tenderer) 
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T2.2.2 SARS TAX COMPLIANCE STATUS PIN AND PROOF OF CSD 
REGISTRATION  

 
 
The Tenderer must attach hereto a copy SARS Tax Compliance Status Pin and Proof of 
CSD registration i.e. MA xxxxxxxxxx number. 
 
 
 
 
 
SIGNATURE:...........................................………………….              DATE:  ……................................. 

(of person authorized to sign on behalf of the Tenderer) 
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Johannesburg Water SOC Ltd 
 

 
 
 

PANEL A AND B OF CONTRACTORS - UPGRADES 
AND REFURBISHMENTS WITHIN EXISTING 
RESERVOIR AND PUMP STATION COMPLEXES AS 
AND WHEN BASIS FOR 36 MONTHS UNDER A 
FRAMEWORK CONTRACT 

 
 
 

VOLUME 1 
 
 
 
 
 

PART 1: AGREEMENT AND CONTRACT DATA 
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AGREEMENT AND CONTRACT DATA 

NEC4 Engineering & Construction Contract 
(ECC4) 

Between 

 

Johannesburg Water SOC Ltd 

 

Reg No. 2000/029271/30 (the Client) 

and _________________________________________________ 

 

Reg No. ___________   (the Contractor) 

for [insert title of the works] (the works) 

  

Contents:  Page No 

Part C1 Agreements & Contract Data 3 

 C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

C1.3 Forms of Sureties (if applicable) 

 

Part C2 Pricing Data 32 

 

 

 

To be shared for each 

allocation 

C2.1 Pricing assumptions 

The Bill of Quantities (if Option B or D applies) 

 

To be 

shared for 

each 

allocation 

To be shared for each 

allocation 

Scope of Work To be 

shared for 

each 

allocation 

To be shared for each 

allocation 

Site Information  To be 

shared for 

each 

allocation 

   

Contract No. [Insert at award stage] 

Prepared By: Johannesburg Water 
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C1 FORM OF OFFER AND ACCEPTANCE (AGREEMENT) 
 

C1.1 FORM OF OFFER  
 

C1.1.1 Offer 
 
The Client, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 
Contract No. JW14404: Panel A and B of Contractors - Upgrades and Refurbishments within 
Existing Reservoir and Pump Station Complexes on an As-And-When Basis for a Period Of 
Thirty-Six (36) Months 
 
 Panel A  Panel B 

Tick the appropriate Panel(s)        

 
The tenderer, identified in the Offer signature block below, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has 
accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of 
Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the 
Contractor under the contract including compliance with all its terms and conditions according to their 
true intent and meaning for an amount to be determined in accordance with the conditions of contract 
identified in the Contract Data.  
 

Option B The offered total of the Prices exclusive of VAT N/A 

 Sub Total N/A 

 Value Added Tax (15%) N/A 

 The offered total of the amount due inclusive of VAT* N/A 

 
 
This Offer may be accepted by the Client by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to 
the tenderer before the end of the period of validity stated in the Tender Data, or other period as 
agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of 
contract identified in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 



   
 

 Employer:  Contractor:  

Witness:  Witness:  

C.4 
 

Contract JW14404 
PANEL A AND B OF CONTRACTORS - UPGRADES AND 
REFURBISHMENTS WITHIN EXISTING RESERVOIR AND PUMP STATION 
COMPLEXES AS AND WHEN BASIS FOR 36 MONTHS UNDER A 
FRAMEWORK CONTRACT 

 
AGREEMENT AND CONTRACT DATA 

C1.1.2 ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Client identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Client shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data. Acceptance of the 
tenderer’s Offer shall form an agreement between the Client and the tenderer upon the terms and 
conditions contained in this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work  
 
Part C4  Site Information 
 
and drawings, pricing schedules (Bill of Quantities) and documents or parts thereof, which may be 
incorporated by reference into Parts 1 to 4 above, including any such information that may be issued 
and received for specific work packages. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by 
the tenderer and the Client during this process of offer and acceptance, are contained in the Schedule 
of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to 
or deviations from said documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving after receiving each work package, including the 
Schedule of Deviations (if any), contact the Client’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the Contract Data at, 
or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any).   
 
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the 
Client in writing of any reason why it cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the Parties. 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the Client 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
Date 

 

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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C1.1.3 Schedule of Deviations to be completed by the Client prior to contract award 
Note: 

1. This part of the Offer & Acceptance would not be required if the contract has been developed by 
negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Client prior to the tender closing date 
is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in 
such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the 
process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final 
draft of the contract documents shall be revised to incorporate the effect of it.  Insert particulars in place 
of this symbol [●] and delete rows not required. 

 

No. Subject Details 

1   

2   

3   

4   

5   

6   

7   

   

 
By the duly authorised representatives signing this Schedule of Deviations below, the Client and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender 
Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the 
tenderer and the Client during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed 
signed copy of this Form shall have any meaning or effect in the contract between the parties arising 
from this Agreement.  
 

 For the tenderer: 
 
 

 For the Client 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf of (Insert name and address of organisation) 

 
 

 (Insert name and address of organisation) 

 

Name & signature 
of witness 

   

 
Date 
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C1.2 ECC4 Contract Data 
 

C1.2.1 Part one - Data provided by the Client 
 

Completion of the data in full, according to the Options chosen, is essential to create a complete 
contract. The Contract Data (including variations and additions) shall amplify, modify, or supersede, 
the NEC4 June 2017 Option B: Priced Contract with Bill of Quantities to the extent specified below, 
and shall take precedence and shall govern. 
 
Each item of data given below is cross-referenced to the clause in the NEC4 June 2017 Option B: 
Priced Contract with Bill of Quantities to which it mainly applies. 
 

1 General 

11.1 The conditions of contract are the core clauses and the clauses for the following main 
Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 
Engineering and Construction Contract, June 2017 with amendments January 2019. 

 Main Option B: Priced contract with bill of quantities 

 Option for resolving and avoiding disputes W1: Dispute resolution procedure 

 Secondary Options X1: Price adjustment for inflation  

X7: Delay damages  

X11: Termination by Client 

X13: Performance bond  

X16: Retention  

X18: Limitation of liability 
Z: Additional conditions of contract 

11.2(15) The works are Panel A and B of Contractors - Upgrades and 
Refurbishments within Existing Reservoir and Pump 
Station Complexes on an As-And-When Basis for a Period 
of Thirty-Six (36) Months 

10.1 The Client is  

  Name  Johannesburg Water (SOC) Limited 
represented by Mr. William Chitsa  

  Address for communications Turbine Hall, Ntemi Piliso Street, 
Newtown, Johannesburg  

  Address for electronic communications william.chitsa@jwater.co.za 

10.1 The Project Manager is  

  Name The Built Environment Professional 
Consulting Company appointed by 
Johannesburg Water (SOC) Ltd (To be 
specified for each Work Package) 

  Address for communications To be specified for each Work 
Package 

  Address for electronic communications To be specified for each Work 
Package 
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10.1 The Supervisor is  

  Name The Built Environment Professional 
Consulting Company appointed by 
Johannesburg Water (SOC) Ltd (To be 
specified for each Works Order) 

  Address for communications To be specified for each Works Order 

  Address for electronic communications  To be specified for each Works Order 

11.2(16) The Scope is in The works are: 
GENERAL: 
RESERVOIR COMPLEX – WITH THE FOLLOWING SCOPE: 

• Internal Lining of existing Reservoirs; 

• Reservoir internal and Structural repairs; 

• Valve Chambers; 

• Pipework within the reservoir complex, Slip lining, pipe 
replacement pipe upgrade, new pipes (bypasses); 

• Minor pump Station (Within Reservoir Complex) 
rehabilitation; 

• Telemetry; 

• Cathodic Protection; 

• CCTV; 

• Metering Within the Reservoir Complex; and 

• Any other Ad hoc work within the reservoir site. 
 

PUMP STATION COMPLEXES – WITH THE FOLLOWING 
SCOPE: 

• Pump replacement, upgrade and refurbishment; 

• Motor Replacement and Refurbishment; 

• Generators and alternative power installation, 
refurbishment and upgrade; 

• Valve Chambers; 

• CCTV; 

• Telemetry; 

• Cathodic Protection; 

• Metering within the pump station complex; 

• Control units (VSD PLC etc); 

• Pump house and other structural and building works; 

• Paving; and 

• Any other Ad hoc work within the Pump Station 
Complex. 

 
Part 3: Scope of work and all documents and drawings to 
which it refers will be issued for each Work package 
(Project). 

11.2(18) The Site Information is 
in 

The boundaries of the site are as shown on specific layout 
drawings included with the Works Information applicable 
to, and issued for, a specific Work package (project). 
 
Part 4: Site Information and all documents and drawings to 
which it refers will be issued with each Work package. 

11.2(17) The boundaries of the site are The boundaries of the site are as 
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shown on specific layout drawings 
included with the Works Information 
applicable to, and issued for, a 
specific Work package (project). 
 
Part C4.1 Site information will be 
issued with each Work package. 
 
All work to be performed withing the 
City of Johannesburg jurisdiction on 
property and assets belonging to 
Johannesburg Water 

13.1 The language of this contract is English 

12.2 The law of the contract is the law of Republic of South Africa subject to 
the jurisdiction of the courts of the 
Republic of South Africa 

13.3 The period for reply is 14 Days except that 

 • The period for reply for Payment 
certificates 

is as per  
Clause 51.1  

 • The period for reply for Final assessment is as per  
Clause 53.1  

15.2 The following matters will be included in the Early Warning Register 

 • Unforeseen ground conditions  

• Geotechnical problems 

• Unknown existing services and / or underground structures Unknown  

• Long Lead Items 

• Local Labour Participation  

• Local and Priority Population Group Sub-Contractors Participation  

• Work Package Reporting Requirements 

• Payment Claims Procedures 

• Proof of Payments to Sub-Contractors Reporting Requirements 

• Trade Credit Insurance Requirements for Sub-Contractors 

• Work package Programming Requirements 
• Shutdown requirements 

• Granting of wayleaves 

• Matters regarding supply into the distribution network to the reservoir and 
bypass 
 

Note: The final register to be issued in terms of 15.2 

15.2 Early warning meetings are to be held at intervals no longer than 2 weeks 
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2 The Contractor’s Main Responsibilities  

 There is no reference to Contract Data in this section of the core clauses and terms in 
italics used in this section are identified elsewhere in this Contract Data. 
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3 Time 

31.2 The starting date is  TBA 

30.1 The access date is: (For Each 
Work package) 

The access dates for each Work package (project) 
are upon formal written instruction from the 
Project Manager to commence with that specific 
Work package (project). 
 
The submission of following documentation no 
later than 28 days after the contract date is a 
prerequisite to the Instruction to commence:  
• Approved Health and Safety Plan and File  
• Approval of the Environmental File  
• First programme  
• Traffic Control Plan  
• Construction Method Statement 
• Guarantee from Bank or Insurance Company  
• Insurance for Construction Machinery Plant  
• Insurance for Motor Vehicle Liability  
• Commissioner of COID  
• Signed Notification to the Department of 

Labour  
• Construction Permit where applicable  
• Subcontracting plan 
• Labour resource plan  

 

 
32.2 

 
The Contractor submits revised programmes at intervals no longer 
than 

 

1 month 

11.2(2) & 11.2(3) The completion date for the 
whole of the works is 

The Contract Duration (i.e work allocation 
period) is only for thirtry-six(36) months, from 
the date Contract is in effect. No new work 
allocation will be issued after expiry of the 
contract; however the contractor shall be 
required to complete all Works’ Orders issued 
prior to expiry of the Contract Duration inline 
with the Work package duration and approved 
Completion Date. 

Taking over the 
works before the 
Completion Date 

The Client is not willing to take over the works comprising a 
specific Work package (project) before the completion date of 
that Work package (project). 

 

31.1 The period after the Contract Date within which the Contractor 
is to submit a first programme for acceptance is 

 

28 days 
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4 Quality management 

40.2 The period after the Contract Date within which the Contractor 
is to submit a quality policy statement and quality plan is 

 

28 days 

43.1 The period between Completion of the whole of the works and 
the defects date is 

52 weeks 

44.2 The defect correction period is 21 days except that 

 • The defect correction period for  Safety, Health & 
Environment 
related items is 

48 hours 

 

5 Payment 

51.1 The currency of the contract is the South African rand 

50.1 The assessment interval is A month and it ends and starts at 

12h00 on the 20
th 

day of each 
successive month  
 
The assessment interval is monthly, 
with specific assessment dates to 
be agreed by the Contractor and the 
Project Manager before the first 
Section of work (project) is 
allocated. 
As set out in the Client’s Works 
Information, which prescribes the 
required details, the assessment 
process is summarised as follows: 
The Contractor (in conjunction with 
the Supervisor’s certification) will be 
required to prepare progress claims 
by completing quantities of work 
done in accordance with the bill of 
quantities for each Section (project). 
The Supervisor will only certify 
quantities of work completed in 
accordance with the Works 
Information 
The Contractor will be responsible 
for ensuring that the progress claim 
is submitted to the Project Manager 
in time for processing at the agreed 
assessment interval and on the 
agreed assessment dates. 
Claims must be submitted in the 
formats and using both the 
hardcopy and electronic systems 
prescribed by the Project Manager, 
which may vary from time to time. 
Any failure to submit the required, 
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Supervisor certified claim 
information by the agreed date will 
result in the assessment by the 
Project Manager being held over 
until the assessment interval 
following the correct submission of 
the required information. 
These assessments and certificates 
shall not be regarded as late and 
interest shall not be applicable. 

51.4 The interest rate is 0 % per annum  

 

51.2 The period within which payments are 
made is 

On or before the last day of the 
month following the assessment 
date  

 
 

6 Compensation events 

60.1(13) The place where weather is to be 
recorded is 

Contractor’s site establishment area 

 

60.1(13) The weather measurements to be recorded for each calendar month are 

 • the cumulative rainfall (mm) 

 • the number of days with rainfall more than 10 mm 

 The weather measurements are 
supplied by 

South African Weather Service 012 
367 6000 or info4@weathersa.co.za 

 

60.1(13) The weather data are the records of past weather measurements for each calendar 
month  

 which were recorded at meteorological station to be specified 
with each Work package 

 and which are available from: the South African Weather Bureau and 
included in Annexure A to this Contract 
Data provided by the Client.  

 

63.12 The value engineering percentage is 50%, unless another 
percentage is stated here, in which case it is  

 

0 % 

 

63.15  
 

The method of measurement is  Defined cost plus fee  
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7 Title 

 There is no reference to Contract Data in this section of the core clauses and terms 
in italics used in this section are identified elsewhere in this Contract Data. 

 

8 Liabilities and insurance 

80.1 These are additional Client's liabilities  

 None 

 

83.3 Insurance Table 
row 3 

The minimum amount of cover for insurance against loss of or damage to property 
(except the works, Plant, Materials and Equipment) and liability for bodily injury to or 
death of a person (not an employee of the Contractor) arising from or in connection 
with the Contractor Providing the Works for any one event is:  

 R 10 million in respect of all claims arising from any one occurrence or series 
of occurrences consequent on or attributable to one source or original cause. 

83.3 Insurance Table 
row 4 

The minimum amount of cover for insurance against death of or bodily injury to 
employees of the Contractor arising out of and in the course of their employment in 
connection with the contract for any one event is: 

 as prescribed by the Compensation for Occupational Injuries and Diseases 
Act No. 130 of 1993 and the Contractor’s common law liability for people 
falling outside the scope of the Act with the limit of cover of not less than R10 
million.  

83.2 The Contractor provides these additional insurances: 

 1. Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of 
Third Party" Risks including Passenger and Unauthorised Passenger 
Liability indemnity with a minimum indemnity limit of R 5 000 000.  

2. Insurance of Construction Machinery Plant. 

 

 

 

9 Termination 

 There is no reference to Contract Data in this section of the core clauses and terms 
in italics used in this section are identified elsewhere in this Contract Data. 

 

Resolving and avoiding disputes 

W1.4(1) The tribunal is arbitration 

W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration 
is to be held is 

South Africa 
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 The person or organisation who will choose an arbitrator if the Parties cannot agree 
a choice or if the arbitration procedure does not state who selects an arbitrator, is 

 the Chairman for the time being or his nominee of the Association of 
Arbitrators (Southern Africa) or its successor body. 

W1.1(1) The Senior Representatives of the Client are 

 Name (1) Mr Enoc Mudau 

 Address for communications Turbine Hall, Ntemi Piliso Street, 
Newtown, Johannesburg 

 Address for electronic 
communications 

enoc.mudau@jwater.co.za 

 Name (2) Mr Joseph Mokoala 

 Address for communications Turbine Hall, Ntemi Piliso Street, 
Newtown, Johannesburg 

 Address for electronic 
communications 

joseph.mokoala@jwater.co.za 

W1.2 The Adjudicator is (Name) 
  

 

the person selected from the ICE-SA 
Division (or its successor body) of the 
South African Institution of Civil 
Engineering Panel of Adjudicators by the 
Party intending to refer a dispute to him.  
(see www.ice-sa.org.za) 

 Address for communications  

 Address for electronic 
communications 

 

 The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division 
of the South African Institution of Civil 
Engineering and the South African 
Institution of Civil Engineers. (See 
www.ice-sa.org.za ) or its successor 
body. 

 

X1: Price adjustment for inflation 

X1.1(c) The effect of changes in prices or law on the amounts due shall be adjusted on the 
following basis: 

a) No price adjustment over the first 12-month period of after the submission 
of the work allocation proposal. 

b) On the 12-month anniversary date of the signing of the agreement the rates 
shall be adjusted by twelve-month year on year CPI index (as published in 
the monthly bulletin PO141.1 of statistics South Africa) ruling on the 12-
month anniversary date of the signing of the Agreement and fixed at this 
value for the following 12-month period. Subsequent 12-month periods shall 
be dealt with on a similar basis.  
 
 
 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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c) The proportions used to calculate the Price Adjustment Factor are:  

 a = 0.35 linked to the index for Lo - Labour 

 b = 0.25 linked to the index for Po - Equipment 

 c = 0.30 linked to the index for Mo - Materials 

 d = 0.1 linked to the index for Fo - Fuel 

 x = 0.1 non-adjustable “X” Fixed portion 

 Geographical area Gauteng 

 The base date for indices is  Work allocation proposal closing date. 

 These indices are available from Statistics South Africa. 
https://www.statssa.gov.za/ 

 (a) 'L' is the 'Labour Index' and shall be the price index for 'Consumer Price Index' 
for the Gauteng Province as published in the Statistical News Release, P0141, 
Table A "Consumer Price Index: Main indices" of Statistics South Africa. 

 
(b) 'P' is the 'Construction Equipment' and shall be the Producer Price Index 

applicable to Plant and Equipment (Total) as published in the Statistical 
Release P0151.1, Table 4 of Statistics South Africa. 

 
(c) 'M' is the 'Materials Index' and shall be the Producer Price Index applicable to 

Civil Engineering Material (Total) as published in the Statistical Release 
P0151.1, Table 6 of Statistics South Africa. 

 
(d) 'F' is the 'Fuel Index' and shall be the Producer Price Index for Final 

manufactured goods - Coal and Petroleum Products - Diesel as published in the 
Statistical News Release P0142.1, Table 1 of Statistics South Africa." 

 

X7: Delay damages 

X7.1 Delay damages for 
Completion of the whole of the 
works are  

An amount equal to the daily Time Related 
P&G rate (as calculated from the Time Related 
P&G Section in the Bill of Quantities), or 
R7 000 (Seven thousand Rand) per working 
day, whichever is the greater.   

 

X13: Performance bond 

X13.1 The amount of the performance bond is  10% of contract price 
(excl. VAT) 

 

X16: Retention  

X16.1 The retention free amount is  R0.00 

X16.1 The retention percentage is  10% of the Contract Sum. 

X16.3 The Contractor may not give the Client a retention bond.  

  

https://www.statssa.gov.za/
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X18: Limitation of liability 

X18.2 The Contractor’s liability to the Client for indirect or 
consequential loss is limited to: 

 

No Limit 

X18.3 For any one event, the Contractor’s liability to the 
Client for loss of or damage to the Client’s property is 
limited to: 

 

No Limit  

X18.4 The Contractor’s liability for Defects due to his design 
which are not listed on the Defects Certificate is limited 
to 

 

No Limit  

X18.5 The Contractor’s total liability to the Client for all 
matters arising under or in connection with this 
contract, other than excluded matters, is limited to: 

 

No Limit  

X18.6 The end of liability date 
is 

5 years after Completion of the whole of the 
works 

 
 

Z: Additional conditions of contract  

 The additional conditions of contract are: 
 
Amendments to core clauses: 

Z1 Identified 
and defined 
terms  

Add core clause 11.2 (21)  
 
Where reference is made to Employer in the contract documents (Tender Procedures, 
Returnable Documents, Agreement and Contract Data, Pricing Data, Scope of Work, Site 
Information, and Drawings) it shall mean the same as Client.  
 
Where reference is made to Engineer or Client’s Agent in the contract documents (Tender 
Procedures, Returnable Documents, Agreement and Contract Data, Pricing Data, Scope 
of Work, Site Information, and Drawings) it shall mean the same as Project Manager. 
 
Where reference is made to Engineer’s Representative in the contract documents 
(Tender Procedures, Returnable Documents, Agreement and Contract Data, Pricing Data, 
Scope of Work, Site Information, and Drawings) it shall mean the same as Supervisor. 
 
Where reference is made to Work Order in the contract documents (Tender Procedures, 
Returnable Documents, Agreement and Contract Data, Pricing Data, Scope of Work, Site 
Information, and Drawings) it shall mean a defined scope of works satisfying the scope of 
works and boundaries of contract JW14404, whereby the Client will issue out a Bill of 
Quantities for Quotation along with the associated Project Specifications, Drawings and 
any other related documents as per process outlined in the Tendering procedures. 

 
Where reference is made to Period of Performance, Completion Date or Contract 
Duration in the contract documents (Tender Procedures, Returnable Documents, 
Agreement and Contract Data, Pricing Data, Scope of Work, Site Information, and 
Drawings) it shall mean the duration and date to which the Contractor can be issued with 
a new Work Order, in which case is thirty-six (36) months from contract commencement. 
This will be read differently from the Work Order duration and Completion date which will 
be specified on each Work Order.  
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Z2 Work 
Order 
Procedures 

Add New Clause 
Works Order Procedure 
 
The Service Provider acknowledges that at the commencement date of the Contract that 
no project specific known services requirements exists. However, as service provision 
requirements as per Scope of Works becomes available for implementation during the 
Contract Period of Performance, the Client undertakes to issue such service provision 
requirements to the panel of Contractors for Quotations and subsequent implementation. 
NOTA BENE: Certain service provision requirements may be issued to the Client’s own 
Operational Team for Implementation. 

 

  

Z3 Corrupt 
Practices 

Delete clause 18 and replace with:   
 
Each Party warrants that it and its Affiliates and/or Subcontractor have not made, offered, 
or authorized and will not make, offer, or authorize with respect to the matters which are 
the subject of this Contract, any payment, gift, promise or other advantage, whether 
directly or through any other person or entity, to or for the use or benefit of any public 
official (i.e., any person holding a legislative, administrative or judicial office, including any 
person employed by or acting on behalf of a public agency, a public enterprise or a public 
international organization) or any political party or political party official or candidate for 
office, where such payment, gift, promise or advantage would violate  
a) the applicable laws of South Africa; 
b) the laws of the country of incorporation of such Party or such Party’s ultimate parent 

company and of the principal place of business of such ultimate parent company; or  
 
Each Party shall defend, indemnify and hold the other Party or Parties harmless by way of 
a continuing indemnity from and against any and all actions, applications, claims, 
damages, losses, penalties, costs and expenses arising from or related to, any breach by 
such first Party of such above mentioned warranty.  Such indemnity obligation shall 
survive termination or expiration of this Agreement.  
 
Each Party agrees to (i) maintain adequate internal controls; (ii) properly record and 
report all   transactions; and (iii) comply with the laws applicable to it.  Each Party must 
rely on the other Parties’ system of internal controls, and on the adequacy of full 
disclosure of the facts, and of financial and other data regarding the operations 
undertaken under this contract.  No Party is in any way authorized to take any action on 
behalf of another Party that would result in an inadequate or inaccurate recording and 
reporting of assets, liabilities, or any other transaction, or which would put such Party in 
violation of its obligations under the laws applicable to the operations under this contract. 
 
No Party shall make any facilitation payments to government officials in the execution of 
its obligations under this contract. Breach of this clause by the Contractor will entitle the 
Client to termination in terms of Section 9, clause 91.8 and recover from the Contractor 
the amount of any loss incurred as a result of such termination. 

  

Z4 People Add the following to clause 24.1 
 
The minimum requirements for the following key personnel for each and every Work 
Order shall be as follows: 
 



   
 

 Employer:  Contractor:  

Witness:  Witness:  

C.18 
 

Contract JW14404 
PANEL A AND B OF CONTRACTORS - UPGRADES AND 
REFURBISHMENTS WITHIN EXISTING RESERVOIR AND PUMP STATION 
COMPLEXES AS AND WHEN BASIS FOR 36 MONTHS UNDER A 
FRAMEWORK CONTRACT 

 
AGREEMENT AND CONTRACT DATA 

Panel A (Work in Reservoir Complexes) 5CE or Higher 
 

 Minimum Qualifications Minimum Experience Maximum 
Resource 
Utilisation 

Contract 
Manager 
 

of Bachelors’ Degree 
(Civil Engineering/ 
Electrical Engineering/ 
Mechanical Engineering/ 
Quantity Surveying/ 
Construction 
Management) equivalent 
or higher  
AND  
ECSA Professional 
Registration (Pr. Eng. / 
Pr. Technologist) or 
SACPCMP Professional 
Registration (PrCPM / 
PrCM) 
 

6 Completed Projects 
concrete reservoir 
construction and / or bulk 
steel pipe work completed as 
Contract Manager 

Can be 
allocated to 
up to 3 
projects on 
Panel 
JW14404 

Site 
Manager 

National Diploma (Civil/ 
Mechanical/ Electrical) 
Engineering or more  
AND 
Registered as a 
Candidate Engineering 
Professional with the 
ECSA or higher  

4 Completed  
Projects involving reinforced 
concrete reservoirs of 10ML 
or more 
 
AND 
 
4 Completed  
Projects involving steel pipe 
projects of diameter 450mm 
or more 
 
Completed as site agent/site 
manager 

Can only be 
committed to 
one project 

Safety 
Officer 

National Diploma (Safety 
Management/ 
Environmental 
Health/Environmental 
Science/ Environmental 
Management), 
SAMTRAC / 
SHEOMTRAC/ 
SHEMTRAC / 
MESHTRAC /NEBOSH / 
Safety Officers Course 
(NQF 5) or more  
AND 
Registered with 
SACPCMP in the 
“Construction Health and 
Safety” Sector  

4 civil/ structural/electrical/ 
mechanical engineering 
projects completed as safety 
officer 

Can only be 
committed to 
one project 
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Panel B (Work in Pump Station Complexes) 5ME or Higher 
 

 Minimum 
Qualifications 

Minimum Experience Maximum 
Resource 
Utilisation 

Contract 
Manager 
 

Bachelors’ Degree 
(Civil Engineering / 
Quantity Surveying/ 
Construction 
Management) 
equivalent or higher. 
AND 
ECSA Professional 
Registration (Pr. Eng. 
/ Pr. Technologist) or 
SACPCMP 
Professional 
Registration (PrCPM 
/ PrCM)  

6 Completed Projects Involving 
reinforced concrete reservoir 
construction and / or bulk steel 
pipe work completed as Contract 
Manager 

Can be 
allocated to 
up to 3 
projects on 
Panel 
JW14404 

Site 
Manager 

National Diploma 
(Civil/ Mechanical/ 
Electrical) 
Engineering or more  
AND 
Registered as a 
Candidate 
Engineering 
Professional with 
ECSA or more  

4 Completed  
Pumpstation projects (water or 
sewer) of 25ml/s or more  
 
AND 
 
4 Completed  
Projects involving steel pipe 
projects of diameter 450mm or 
more 
 
Completed as site agent/site 
manager 

Can only be 
committed to 
one project 

Safety 
Officer 

National Diploma 
(Safety Management/ 
Environmental 
Health/Environmental 
Science/ 
Environmental 
Management), 
SAMTRAC / 
SHEOMTRAC/ 
SHEMTRAC / 
MESHTRAC 
/NEBOSH / Safety 
Officers Course 
(NQF 5) or more  
AND 
Registered with 
SACPCMP in the 
“Construction Health 
and Safety” Sector  

4 civil/ structural/electrical/ 
mechanical engineering projects 
completed as safety officer 

Can only be 
committed to 
one project 
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Add clause 24.3 
 
In the event that the Contractor wishes to replace a key person as referred to in clause 
24.1, the Contractor gives the Client four (4) weeks’ notice of such proposed replacement, 
giving details of the name, relevant qualifications and experience of a person proposed as 
a replacement and any other details which are necessary to demonstrate that such 
replacement meet the minimum criteria (qualifications and experience) specified for the 
position. The Contractor is not required to give the aforesaid notice in case the 
replacement was caused by circumstances outside its control, including but not limited to 
death, immediate dismissal or sudden resignation of a key person. 
 
Add the following clause 24.4   
 
If the Client consents to the replacement of a key person, such replacement person 
commences the work of that key person in relation to the works at least two (2) weeks 
prior to the key person leaving in order to facilitate an appropriate handover of work. The 
Contractor shall be liable for the cost of such replacement key person during this two (2) 
week period. 
 
 
 
Add the following clause 24.5 
 
If the Contractor replaces a key person without complying with this clause and without the 
consent of the Client, the Client may withhold the sum of money applicable to that key 
person as set out in the Contract Data when assessing the amount due in accordance 
with clause 50, until the replacement person has completed the handover period 
described in clause 24.4. Interest shall not accrue on the sum of money withheld by the 
Client. 

  

Z5 Payment Add clause 51.6: 
 
Payment advance for Plant and Materials on site is allowed for Plant and Materials not yet 
built into the Works. The amount payable is 80% of the value of Plant and Materials. Proof 
of ownership, surety and session of ownership documentation must be submitted to the 
Client prior to payment. 

  

Z6 Correcting 
defects 

Add to clause 44.2: 
 
Except that the Client may correct a Defect after takeover if there is a threat to safety 
which justifies immediate action to correct the Defect.  The Project Manager assesses the 
cost incurred by the Client in correcting the Defect and the Contractor pays the amount 
assessed. 

  

Z7 
Compensation 
events 

Delete the last paragraph of Clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within four weeks of becoming 
aware that the event has happened, it is not entitled to a change in the Prices, the 
Completion Date, or a Key Date unless the event arises from the Project Manager or the 
Supervisor giving an instruction or notification, issuing a certificate, or changing an earlier 
decision. 
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Amendments to secondary option clauses: 

Z8 
Performance 
Bonds 

The Performance Guarantee under X13 above shall be irrevocable, on-demand 
performance guarantee, to be issued exactly in the form of the Pro Forma documents 
provided for this purpose under C1.3 (Forms of Securities), in favour of the Client by a 
financial institution reasonably acceptable to the Client.  

  
Additional clauses:  

  

Z9 Returns of 
labour, SMME, 
plant, 
equipment 
and material 

Returns of labour, SMME, plant, equipment and material 
 
The Contractor shall provide a return in detail in the form and at such intervals as the 
Project Manager or his duly authorized representative may prescribe showing the 
supervisory staff and the numbers of the several classes of labour from time to time 
employed by the Contractor on the Site and such information respecting construction 
plant, equipment and material as the Project Manager’s or his duly authorized 
representative may require. The supporting documents required for all subcontracting 
include but are not limited to the following:  
 

• Valid CIPC registration (i.e. CK, COR) 

• SA ID copies of owners 

• Active CIDB membership: minimum grading 1 in the respective Categories for 
construction related work. 

• Valid CSD compliance status 

• Valid EME affidavit 

• COIDA certificate 

• Company Profile including similar experience and skilled personnel CVs 

• Health and Safety Plan 

• Proof of Payments 
 
The supporting documents required for local labourers include but are not limited to the 
following  

• Certified Copies of IDs 

• Individual contracts  

• Monthly Individual proof of payment 

• Monthly Individual timesheets  

• Training returns 

• UIF forms (proof of registration from Labour) 
 

  

Z10 Special 
Conditions 

All Contractors issued with a Work Package(s) must subcontract a minimum set 

percentage of the value of each Work Package to a LOCAL entity(s) described below. 

The minimum percentage will be determined for each work package and distributed 

together with the request for pricing. The value of the Contract for the purposes of this 

calculation shall be equal to the Contract Price (excluding VAT) outlined on each Work 

Order or Appointment Letter.  

 

The subcontractor/s chosen for this purpose must be registered on National Treasury’s 
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Central Supplier Database (CSD) and must be from one of the following designated 

groups: 

• An EME or QSE which is at least 51% owned by black people; 

• An EME or QSE which is at least 51% owned by black people who are 

youth; 

• An EME or QSE which is at least 51% owned by black women; 

• An EME or QSE which is at least 51% owned by black people with 

disabilities; 

• An EME or QSE which is 51% owned by black people living in rural or 

underdeveloped areas or townships; 

• A cooperative which is at least 51% owned by black people; 

• An EME or QSE which is at least 51% owned by black people who are 

military veterans;  

• an EME or QSE . 

 

1. Subcontractors must be chosen from National Treasury’s Central Supplier Database 

which can be accessed on National Treasury’s website.  

2. The Contractor shall identify work packages that will be allocated to Subcontractors, 

so that the minimum requirement of the set percentage can be met during the 

implementation of the project, as follows: 

• The Contractor shall develop a Subcontracting Plan that sets out the details 

of the proposed Subcontracting arrangements including, but not limited to, 

competitive bidding process to be used for the appointment of SMME’s, 

scope of work to be allocated, criteria for the selection of Subcontractor(s), 

Subcontractor agreements, cost of the work to be Subcontracted, etc.  

• The Subcontracting Plan shall be developed in consultation with the Ward 

Councillor and / or Community Liaison Officer, who shall assist the 

Contractor in identifying SMME’s and other skills that may be available in 

local and surrounding communities. 

• The Subcontracting Plan shall be issued to the Project Manager for approval, 

prior to the engagement of any Subcontractor(s) by the Contractor. The 

activities, time periods, linkages, etc. associated with the development and 

approval of the Subcontracting Plan shall be included in the Project 

Programme, which Programme is subject to the approval of the Project 

Manager. A period of four weeks will be required for the Project Manager to 

consult with the Client, prior to approval of the Subcontracting Plan. 

• The Contractor shall ensure that rates that are tendered (during Quotation 

Stage) for work items that are likely to be Subcontracted, are market related 

rates. Provision is made in the Bill of Quantities (BoQ) for the Contractor to 

add a mark-up for the sourcing, handling, and management of 

Subcontractors, SMME’s, and the like, for the duration of the Contract. 

• On or during appointment of Subcontractors, should Subcontractors prove 

that rates, that have been tendered by the Contractor for BoQ work items 

that are being subcontracted, are not market related, the Contractor will be 

liable to cover the cost of the difference, i.e. the difference in rate tendered 

by the Contractor versus the rate that is being requested by the 

Subcontractor. This difference in cost will be for the Contractor’s account, 

and no Variation Orders for additional costs will be entertained by the Client. 
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The Contractor bears the full and complete risk for the rates that have been 

tendered by the Contractor during Tender Stage. 

• In the event that a rate supplied by the Contractor for a specific BoQ work 

item is not sufficient to cover Subcontractor costs/rates for that specific item, 

the Contractor shall provide a detailed rate breakdown for that specific BoQ 

item (and each and every subsequent BoQ work item where the rate is not 

sufficient to cover Subcontractor cost); and shall indicate costs (amongst 

others) for labour, material, handling, mark-ups, etc. to prove that the rate 

that was submitted during Quotation stage was in fact market related; and in 

balance with other rates that were submitted for work items that will not be 

undertaken by Subcontractors. 

• Should any delays be experienced during the period of the Contract due to 

the appointment of subcontractors by the Contractor, work stoppages by 

subcontractors, industrial action by subcontractors, etc. such delays shall be 

assigned to the Contractor, and no claims for Extension of Time will be 

entertained by the Client. 

• The Contractor will be liable to pay a penalty if the Subcontracting target set 

percentage has not been met by the end of the Contract. The Client will 

deduct this penalty amount through the Payment Certificate process. The 

Client will have full discretion as to when the penalty will be applied (i.e. the 

month in which the penalty amount will be deducted). In calculating the total 

amount that has been (will be) paid to SMME’s, all amounts that have 

actually been reimbursed to SMME’s will be taken into account including 

P&G’s, amounts for actual work done, etc. 

• The penalty amount described above shall be equal to 50% (fifty percent) of 

the difference between the target Subcontract amount (i.e. Where 30% is the 

set percentage, 30% of the Contract Price) and the actual amount that has 

been spent on Subcontractors/SMME’s by the end of the Contract. 

 

3. A Subcontracting agreement between the Main Contractor and the Subcontractor 

shall be submitted to JW upon work allocation and must include the following 

minimum information: 

• Name of Subcontractor and BBBEE status 

• Subcontractor domicilium and registered address of business, as well as 

status of compliance with all applicable legal requirements. 

• Area and location of project  

• Scope of Work issued to the Subcontractor  

• Value of the Work issued including P&G’s (this information must be 

submitted in a format that is readily auditable). 

• A Payment Period of 14 Days from the agreed date of submission of invoices 

by the Subcontractor. 

• Assistance provided/to be provided to the Subcontractor by the Contractor, 

e.g. acquisition of materials, machinery, tools, etc. 

• A Skills Transfer Plan which will indicate, amongst others, the proposed skills 

that will be transferred to the Subcontractor, individuals that will be identified 

for skills transfer, the amount that will be spent by the Contractor on skills 

transfer, evidence that will be produced by the Contractor (such as training 

certificates, training registers, etc.), etc. 
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• A specific provision that enables the Contractor to pay the Subcontractor’s 

suppliers, labour (skilled, local, etc.) or any other service provider of the 

Subcontractor, should the Subcontractor fail to do so. This provision shall 

include (but not be limited to) the following conditions/proviso’s: 

o Invoices that are due for payment from suppliers and the like must 

be invoices that have been approved for payment, and be based on 

work or services that have actually been completed or delivered. 

Payments that are due to labour will be based on approved 

timesheets. 

o The Contractor is to ensure that any invoice presented for payment 

is indeed an approved invoice, and that the necessary work or 

services have been delivered or completed. The approved invoice 

shall be settled (paid) by the Contractor (on behalf of the 

Subcontractor) by the due date for payment. 

o The Contractor will be entitled to deduct payments made to any third 

party, on behalf of the Subcontractor, from subsequent payments 

that may become due to the Subcontractor. 

o The Contractor will be entitled to bill the Subcontractor a mark-up on 

the payments made on behalf of the sub-contractor. The mark-up 

shall not be more than 10% (ten percent) of the amount actually 

paid (i.e. the amount (excluding VAT) reflected on the invoice that 

has been settled). The mark-up amount shall be deducted from 

subsequent payments that may become due to the Subcontractor. 

o Proof of any such payments made on behalf of the Subcontractor 

shall be issued to the Project Manager, on request, with all 

necessary supporting information that the Project Manager may 

request 

o Payments made on behalf of the Subcontractor are not subject to 

the Contractor first being paid by the Client. Therefore, the 

Contractor shall pay approved invoices, on behalf of the 

Subcontractor, irrespective of whether the Contractor has first been 

paid by the Client. The Contractor will be entitled to levy interest on 

all payments that have been made in this regard, in accordance with 

the necessary interest payment provisions contained in the General 

and Special Conditions of Contract. 

 

4. The successful Contractor shall submit periodic SMME/Subcontractor reports to the 

Project Manager as follows: 

• Status of progress against the Subcontracting Plan (described above), to the 

approval of the Project Manager 

• Subcontractor domicilium and registered address of business, as well as 

ongoing status of compliance with all applicable legal requirements. 

• Name of Subcontractor and BBBEE status 

• Area and location of project  

• Scope of work issued to the Subcontractor  

• Value of the work issued (this information must be submitted in a format that 

is readily auditable) 

• Monthly payments made to the subcontractor (this information must be 
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submitted in a format that is readily auditable) 

• Assistance provided to the Subcontractor e.g. advance payments, 

acquisition of materials, machinery, tools, etc. 

• Performance of the Subcontractor, with evidence to support this performance 

assessment. 

 

5. Upon completion of the project, the Contractor is required to provide a final report to 

JW on skills transferred to / acquired by the Subcontractor(s) engaged on the Project, 

description and value of work performed, as well as their overall performance. 

6. The Contractor shall also indicate whether the experience gained by the 

Subcontractor is sufficient to assist the Subcontractor to improve their CIDB grading, 

with full details of supporting information.  

 

 

  

Z11 Penalties 1. Failure to report  
 

a) The Client shall levy a penalty on Contractor, should the latter fail to provide reporting 
as required in Z9 with regard to content and frequency, whilst as per the Pricing Data 
section no payment for work completed shall be processed.  

b) The penalty value shall be R15,000.00 per report per occasion; and  
c) If the Contractor fails to complete the latter more than three incidents and should the 

Client or his duly authorised representative find that the Contractor is hindering his 
(the Client’s) deliverables to senior management, he shall reserve the right to:  
i) perform the Works internally or through another Contractor; and  
ii) deduct additional costs incurred by the Client from monies owed to the 

Contractor. Additional costs incurred by the Client shall include all claims from 
Contract affected parties, claims such as but not be limited to claims from 
customers, any costs associated with the loss of water, and all costs associated 
with the procurement of an alternative Contractor.  

iii) terminate the Contract;  
 

No liability in terms of this clause shall be attached to the Contractor if he can prove 
to the satisfaction of the Client that the nature of the failure is due to fire, war, riot, 
strikes, act of God, lockout, accident or other unforeseen occurrences or 
circumstances beyond the Contractor’s control, provided, however, that in all cases 
the Contractor has notify the Client in writing within 24 hours of it first coming to his 
notice, that delivery shall be delayed or become impossible for the above-mentioned 
reasons.  

2. Failure to pay any labourer or SMME 
 

a) The Client shall levy a penalty on Contractor, should the latter fail to provide payment 
to any labourer or SMME as specified in the appointment agreements between the 
Contractor and the labourer or SMME.  

b) The penalty value shall be R 50,000.00 per incident per occasion; and  
c) If the Contractor fails to complete the aforementioned more than three incidents and 

should the Client or his duly authorised representative find that the Contractor is 
hindering his (the Client’s) deliverables to JW Senior Management, he shall reserve 
the right to:  
i) perform the Works internally or through another contractor; and  
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ii) deduct additional costs incurred by the Client from monies owed to the 
Contractor. Additional costs incurred by the Client shall include all claims from 
Contract affected parties, claims such as but not be limited to claims from 
customers, any costs associated with the loss of water, and all costs associated 
with the procurement of an alternative Contractor.  

iii) terminate the Contract.  
 

No liability in terms of this clause shall be attached to the Contractor if he can prove 
to the satisfaction of the Client that the nature of the failure is due to fire, war, riot, 
strikes, act of God, lockout, accident or other unforeseen occurrences or 
circumstances beyond the Contractor’s control, provided, however, that in all cases 
the Contractor has notified the Client in writing within 24 hours of it first coming to his 
notice, that delivery shall be delayed or become impossible for the above-mentioned 
reasons. 

 3. Failure to meet target participation by local SMME 
 

If the Contractor fails to achieve the monetary value of the target set by the Client for 
contract participation by local SMME Contractors in terms of clause Z10, the Contractor 
shall be liable to the Client for a sum calculated in accordance with the Contract Data and 
the aforementioned Scope as a penalty for such underachievement. 
 
The penalty for failing to achieve the monetary value of the target set by the Client for 
contract participation by Targeted Enterprises and local SMME Contractors in terms of 
clause Z10 of the Scope is 50% of the monetary value by which the achieved monetary 
value falls short of the target monetary value. 

 4. Failure to meet the occupational health and safety compliance target 
 
Monthly compliance rating will be calculated for each Contractor as per a formula 
determined by the Client focusing on or incorporating outcomes of assurance (e.g. 
monthly audit), operational (e.g. behavioural based safety inspection) assessments and 
other requirements, as necessary.  
Each Contractor is required to maintain a minimum compliance rating of 93% (Ninety 
Three Percent). 
 
The Client may impose a penalty value of R20,000.00 per audit report. 

 

 5. Penalties payable 
 

If penalties are payable, they will be deducted prior to the addition of (VAT) but after the 
calculation of retention. 

 6. Penalties irreversible 
 

The Contractor shall note that all penalties once imposed shall be non-recoverable or 
reversible, even if the default is remedied. 

  
 

Z12 Source of 
instructions 

The Contractor shall neither seek nor accept instructions from any authority external to 
the Project Manager in connection with the performance of his services under this 
Contract. The Contractor shall refrain from any action which may adversely affect the 
Client and shall fulfil his commitments with fullest regard for the interest of the Client. The 
Contractor may only take and comply with Client’s Health and Safety representative or 
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Environmental representative on matters regarding Health & Safety as well as 
Environmental. 

  

Z13 
Confidential 
nature of 
documents 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, 
documents and all other data compiled by or received by the Contractor under the 
Contract shall be the property of the Client, shall be treated as confidential and shall be 
delivered only to the Project Manager or his duly authorized representative on completion 
of the Works; their contents shall not be made known by the Contractor to any person 
other than the personnel of the Contractor performing services under this Contract without 
the prior written consent of the Client. 

  

Z14 Date 
falling on 
public 
holiday, 
weekend or 
“Builder’s 
Break” 

Where under the terms of the Contract any act is to be done or any period is to expire 
upon a certain day and that day or that period fall on a day of rest or recognized holiday, 
weekend or the annual “Builder’s Break” as defined by SAFCEC on an annual basis, the 
Contract shall have effect as if the act were to be done or the period to expire upon the 
working day following such day. 

  

  

  

Z15 Taxes Definitions  
The Customs Duties - means any tariff or tax on the importation or exportation of goods or 
services. 
 
The Sales Tax - means any tax imposed by any government, provincial, municipal, local, 
taxing or other authority on transactions such as the sale of goods and the performance 
of services, including importation, commonly referred to, for example, as value added tax, 
goods and services tax or general sales tax or any other similar taxes. 
 
The Taxes - means any and all taxes, duties, wharfage, fees or charges in connection 
with the activities of the Contractor hereunder imposed by any government, provincial, 
municipal, local, taxing or other authority, including income tax, capital gains tax, taxes in 
relation to employment or payroll (including social security contributions and taxes on 
employment income), taxes in relation to imports, duties, levies, stamp duties, charges, 
assessments and payments in the nature of taxes, but excludes Customs Duties, Sales 
Tax and withholding tax. 
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C1.2.2 Part two - Data provided by the Contractor 
 
Completion of the data in full, according to the Options chosen, is essential to create a complete 
contract. 
 

1 General 

11.2(13) The Contractor is  

  Name   

  Address for communications  
 

  Address for electronic 
communications 

 

   

 

11.2(10) & 52.1 The fee percentage is (Upper limit 15%) % 

 

11.2(20) &16.3 The working areas are the Site and  

   

24.1 The key persons (Corresponding to cv’s 
submitted)  are:  

 

  Name (Contracts Manager)  

  Job  

  Responsibilities  

  Qualifications  

  Experience  

   

  Name (Site Agent)  

  Job  

  Responsibilities  

  Qualifications  

  Experience  

   

  Name (Safety Officer)  

  Job  

  Responsibilities  
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  Qualifications  

  Experience  

   

  Name (Environmental Officer)  

  Job  

  Responsibilities  

  Qualifications  

  Experience  

   

11.2(8) The following matters will be included in the Early Warning Register: 

  
 
 
 
 

 
 

3 Time  

 
 

31.1 The programme identified in Contract Data is To be determined upon work 
allocation 

 

5 Payment 

 

11.2(22) The bill of quantities is in Volume 1, Part 2, C2.2 Bill of 
Quantities 

 
 

 The tendered total of the Prices is  

 
 

W1.1(1) The Senior Representatives of the Contractor are  

  Name  

  Address for 
communications 

 
 

 Address for electronic 
communications 
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  Name (2)  

  Address for 
communications 

 

 Address for electronic 
communications 
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Data for Short Schedule of Cost Components (To be Completed for each Work 
Package) 

 
The Data for Short Schedule of Cost Components will be circulated and Completed for each Work 
Package.  
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C2 PART C2 PRICING DATA 
 

C2.1 Pricing assumptions Option B 
 
C2.1.1 How work is priced and assessed for payment 

Clause 11 in NEC4 Engineering and Construction Contract (ECC4) Option B states: 
 
Identified and 
defined terms 

11 
11.2 

 
(22) The Bill of Quantities is the bill of quantities unless later 
changed in accordance with these conditions of contract. 
 

  (30) The Price for Work Done to Date is the total of  
 

• the quantity of the work which the Contractor has completed 
for each item in the Bill of Quantities multiplied by the rate and 

• a proportion of each lump sum which is the proportion of the 
work covered by the item which the Contractor has completed. 

 
Completed work is work which is without notified Defects the 
correction of which will delay following work. 
 

  (33) The Prices are the lump sums and the amounts obtained by 
multiplying the rates by the quantities for the items in the Bill of 
Quantities. 
 

 
This confirms that Option B is a re-measurement contract and the Bill will comprise of only 
items measured using quantities and rates or stated as lump sums. Value related items are 
not used.  Time related items are items measured using rates where the rate is a unit of time. 
 
C2.1.2 Function of the Bill of Quantities 
Clause 56.1 in Option B states, “Information in the Bill of Quantities is not Scope or Site 
Information”. This confirms that specifications and descriptions of the work or any constraints 
on how it is to be done are not included in the Bill, but in the Scope. This is further confirmed 
by Clause 20.1 which states, “The Contractor Provides the Works in accordance with the 
Scope”. Hence the Contractor does not Provide the Works in accordance with the Bill of 
Quantities.  The Bill of Quantities is only a pricing document.  
 
C2.1.3 Guidance before pricing and measuring 
Clients preparing tenders or contract documents, and tendering contractors are advised to 
consult page 85 of the “NEC4 User Guide, Preparing an Engineering and Construction 
Contract” before preparing the bill of quantities or before entering rates and lump sums into 
the bill.  
There is no general provision in Option B for payment for materials on Site before 
incorporation into the works.  If secondary Option X14 Advanced payment has not been used 
then the tendering contractor may obtain the same effect by inserting appropriate items in the 
method related charges where the method of measurement allows, or alternatively making 
allowance in the rates of the bill of quantities for the financing of Plant and Materials until 
they are incorporated in the works. 
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When compensation events arise, the default position is that the Bill of Quantities is not used 
to calculate the cost effect of the event.  Defined Cost and the resulting Fee is used and 
Defined Cost includes all components of cost which the Contractor is likely to incur, including 
so called P & G items.  Rates and lump sums from the Bill of Quantities, or from any other 
source, may be used instead of Defined Cost and the Fee only if the Contractor and Project 
Manager agree.  If they are unable to agree, then Defined Cost plus Fee is used.   
 
C2.1.4 Measurement and payment 
C2.1.5 Symbols 
The units of measurement described in the Bill of Quantities are metric units abbreviated as 
follows: 
[add or delete as required]  
 

Abbreviation Unit 

% percent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

l litre 

m metre 

mm millimetre 

m2 square metre 

m2-pass square metre pass 

m3 cubic metre 

m3-km cubic metre-kilometre 

MN meganewton 

MN.m meganewton-metre 

MPa megapascal 

No. number 

sum Lump sum 

t tonne (1000kg) 
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C2.1.6 General assumptions 
 

• Unless otherwise stated, items are measured net in accordance with the drawings, and 
no allowance has been made in the quantities for waste. 

• The Prices and rates stated for each item in the Bill of Quantities are treated as being 
fully inclusive of all work, risks, liabilities, obligations, overheads, profit and everything 
necessary as incurred or required by the Contractor in carrying out or providing that item.     

• An item against which no Price is entered will be treated as covered by other Prices or 
rates in the bill of quantities.   

• The quantities contained in the Bill of Quantities may not be final and do not necessarily 
represent the actual amount of work to be done.  The quantities of work assessed and 
certified for payment by the Project Manager at each assessment date will be used for 
determining payments due. 

• The short descriptions of the items of payment given in the bill of quantities are only for 
the purposes of identifying the items.  Detail regarding the extent of the work entailed 
under each item is provided in the Scope. 
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