

	SCOPE OF WORK	Unique Identifier	
		Revision	Rev. 0
		Revision Date	

1. BACKGROUND

In a quest to reduce the risks associated with delayed project delivery and the need to enhance project performance, Construction services have resolved to source and enter into term service contracts with interested contractors for various key project scopes to reduce non performances on projects. One of the identified items is the provision of entering into service contracts for foundations and minor works with the relevant service providers on an as and when required basis for 36 months.

2. SCOPE OF WORK

PROVISION OF SERVICE OF CONTRACTS FOR FOUNDATIONS AND MINOR WORKS ON AN AS AND WHEN BASIS FOR 36 MONTHS

Eskom Rotek Industries require service for the construction of foundations and minor works for Distribution and Transmission overhead powerlines. This requirement will be applicable on the current and future projects as and when required:

- Experienced and reputable service providers to be able to construct foundations and minor works on various key projects.
- The service contractors must have capacity to supply its human resources from labour, semi skills and site management.
- The service provider must be able to run and complete any section given in any project on time.
- The service provider must be able to support Eskom Rotek Industries to successfully complete projects
- The service provider must aim to help and support Eskom Rotek Industries Powerlines to be able to improve performance and deliver projects on time.
- The service provider must be able to deal with local employment demands.
- The service provider must be able to deal with the stability requirements in all projects
- The service provider must be prepared to work together with Eskom Rotek Industries Powerlines in all the projects and in any activities that will require support to enhance performance.

The contractor must be independent and be able to run a project or sectional work area of any magnitude.

	SCOPE OF WORK	Unique Identifier	
		Revision	Rev. 0
		Revision Date	

Compiled by:



Ayanda Christian
Acting Project Manager
Construction Services