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Occupational Health and Safety Agent Services

Pricing Instruction

1.

Pricing must be as per the latest edition of Guidelines for Tariff of fees in the South African Council for the
Project and Construction Management Professions Act (Act No. 48 of 2000).
The fee proposal must be a percentage fee based on the estimated cost of works of R263 500 000,00 (Excl.
Vat). Consultant Fees will only be adjusted where the final cost of the works varies by more than 15% from
the value on which the fee was determined at tender stage (Consultant appointment tender stage). The
adjustment of the fees will take place at the following intervals:

a. Upon receipt of the Investment Decision with the Approval of the FIDPM Stage 3 Report.

b. Inthe event of termination of the contact.

c. Upon the appointment of the contractor/s and deviation of the construction value.
Disbursements will be included as a percentage of the total fee payable as guided by your fee scales and shall
be payable at regular intervals during the life of the project. Bidders must include in their disbursement a once
off amount of R10 000 to fund the Airport Access Permits and related Training per person allocated to work
full time on this project. The payment of disbursements will not include costs for travel. Any and all other costs
will be paid strictly on a proven cost basis.
A discount of fees shall be indicated in the costing and shall be applicable at the discretion of the bidder (not
compulsory).
Approved Tenderers pricing regime (i.e. % of fees, disbursement, discount, etc.) at tender stage shall be

applicable throughout the life of the project

The accepted form of offer will be for the duration of all 6 Stages, however the *Initial appointment is for

stage 1 - 3 with full appointment for stage 4 - 6 applicable after project feasibility is determined and approved

by ACSA internal governance.

Instruction to proceed with subsequent stages in terms of this contract and the associated scope of work will
be confirmed in writing by the Employer on a stage-by-stage basis. Note that the Employer is under no
obligation to continue with any other stages of the project beyond Stage 3. Should the bidder not be granted
approval to commence with the next stage 4, this will not be seen as a cancellation, termination or
abandonment of the project that will trigger termination fees or any additional payments apart from those for
services rendered up to the previous completed stage.

Payment of fees shall be done as per percentage apportionment of fees at completion of each stage as set
out in the relevant professional body’s fee scale guidelines. All fees claims shall be submitted to the appointed
project quantity surveyor for project accounting purposes.

Period for payment of monthly fee claims will be in line with ACSA’s payment cycle i.e. 30 days from receipt

of correct invoice on a monthly basis by not later than the 25" of each month.
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10. The professional consultant team is expecting to conduct any and all aspects of work to assist ACSA in the
decision-making process for the consideration of use of contingency. These activities are considered to be a
part of the design development and associated standard fees. The use of contingency will only be approved
by ACSA, once substantiated and approved. The amendment/ adjustment of fees will only be made (i.e. added
to the construction value for % fee determination) at the successful receipt of the investment decision in parallel
with the FIDPM Stage 3 Approval.

Table 1: Occupational Health and Safety Agent services

GOERGE AIRPORT TERMINAL EXPANSION - Professional Services Fees
) Estimated construction
Table 1- Professional Fees value R263 500 000,00
Fees calculated as per the Offered fees (Excl. VAT)
latest South Africa Council
. for the Project and
Occupational Health and Safety Agent Construction Management |R
Professions Act No. 48 of
2000 fees guideline
% of Amount (Excl. |% Offered Fee (Excl. VAT)
Stage of Services according to SACPMP SRR VI Bl
for each offered
stage
PHASE 1
Work-stage 1 Inception 5%
\Work-stage 2 Concept and Viability 20%
Work-stage 3 Design development 20%
SUB TOTAL PHASE 1 45%
PHASE 2
\Work-stage 4 Documentation & Procurement 10%
\Work-stage 5 Works / Construction 40%
Work-stage 6 / 7 — Handover Close-Out 5%
SUB TOTAL PHASE 2 55%
Total Offered Professional Fee R % R
Total Disbursements - Include as a percentage ( %) R
Total Specialist / additional Services and / or studies from table 1B R
SUB TOTAL 3 R
Contingencies 20% R
SUB TOTAL 4 R
Total Offered Professional Fee excl. VAT to be carried to FORM OF OFFER R
BIDDERS NAME
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Table 1B: Additional services

i Environmental

s %
Investigations and Y

) Hours Rate Amount Discount @ Total excluding Vat
studies and
offered
management plans
Principal 2240

Salaried Professional | 4480

Total to be forwarded to Table 1 against the Total specialist / additional services and or studies
line item.

NOTE:
Tenderers must be aware that the CIDB Best Practice Guidelines #A3 — Evaluating Tender Offers, will be used

ensure that there is no gross under-pricing or over-pricing of submitted prices.

*Project teams should make allowances for all communication and material commensurate with a project of this
nature and value. This will include, but not be limited to, concept sketches, brochures with presentation material
and user client sketches for approval, scale models, 3D representations etc. Note that the final rates utilised will

be subject to prior approval by ACSA.

Failure to submit a priced offer using the prescribed schedules will make the bid liable for disqualification.

Do not leave any area blank in the pricing schedules (e.g. if not applicable (N/A) or included in cost elsewhere,

indicate accordingly).

Bidder's offers that contain correctional fluid will be disqualified. Corrections must be countersigned.

Airport Access Permit costs:

e Permit costs will need to be paid up front by the successful bidder and claimed back from the disbursement
cost allowance for permits. Proof of payment for permits to support the claim will be required.

e No mark-up to be levied on Permit costs.

e All employees will be checked for criminal records.

e  Cost for lost permits and new employees will not be reimbursed by ACSA.

e Foreign Nationals will need to provide a valid working permit.

BIDDERS NAME
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