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Civil and Structural Engineering Services

Pricing Instruction

1.

Pricing must be as per the latest edition of Guidelines for Tariff of fees in the South African Council for the
for the Engineering Profession Act (46/2000).

The fee proposal must be a percentage fee based on the estimated total construction value of

R 28 985 000,00 for the Civil engineer and R79 050 000,00 for the Structural engineer. Consultant Fees
will only be adjusted where the final cost of the works varies by more than 15% from the value on
which the fee was determined at tender stage (Consultant appointment tender stage). The adjustment
of the fees will take place at the following intervals:

a. Upon receipt of the Investment Decision with the Approval of the FIDPM Stage 3 Report.

b. Inthe event of termination of the contact.

c. Upon the appointment of the contractor/s and deviation of the construction value.
Disbursements must be included as a percentage of the total fee payable as guided by your fee scales
and shall be payable at regular intervals during the life of the project. Bidders must include in their
disbursement a once off amount of R10 000 to fund the Airport Access Permits and related Training per
person allocated to work full time on this project. The payment of disbursements will not include costs for
travel and accommodation. Any and all other costs will be paid strictly on a proven cost basis.

A discount of fees shall be indicated in the costing as a percentage and shall be included in the pricing
schedule at the discretion of the bidder (not compulsory).
Approved Tenderers pricing regime (i.e. % of fees, disbursement, discount, etc.) at tender stage shall be

applicable throughout the life of the project.

The accepted form of offer will be for the duration of all ECSA 6 Stages (Delivered as per FIDPM Stages

1 -7), however the *Initial appointment is for ECSA stage 1-3 with full appointment for ECSA stage 4-

6 applicable after project feasibility is determined and approved by ACSA internal governance.

Instruction to proceed with subsequent stages in terms of this contract and the associated scope of work
will be confirmed in writing by the Employer on a stage-by-stage basis. Note that the Employer is under
no obligation to continue with any other stages of the project beyond Stage 3. Should the bidder not be
granted approval to commence with the next stage 4, this will not be seen as a cancellation, termination
or abandonment of the project that will trigger termination fees or any additional payments apart from
those for services rendered up to the previous completed stage.

Payment of fees shall be done as per percentage apportionment of fees at completion of each stage as
set out in the relevant professional body’s fee scale guidelines. All fees claims shall be submitted to the

appointed project quantity surveyor for project accounting purposes.
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9. Period for payment of monthly fee claims will be in line with ACSA’s payment cycle i.e. 30 days from
receipt of correct invoice on a monthly basis by not later than the 25" of each month.

10. The consultant team is expecting to conduct any and all aspects of work to assist ACSA in the decision-
making process for the consideration of use of contingency. These activities are considered to be a part
of the design development and associated standard fees. The use of contingency and the amendment
of fees will only be adjusted (i.e. added to the construction value for free determination) at the

successful receipt of the investment decision in parallel with the FIDPM Stage 3 Approval.

Table 1: Civil Engineering Services

GEORGE AIRPORT TERMINAL EXPANSION - Professional Services Fees
Table 1 — Professional Fees Estimated construction value R28 985 000,00
Civil Engineer Fees as per Professional Offered fees (Excl. VAT)
9 Engineers Act No 46 of 2000
% of basic  |Amount (Excl. |% Offered Fee (Excl.
Stage of Services according to ECSA fee for each [VAT) Discount [VAT)
stage offered
PHASE 1
\Work-stage 1 Inception 5%
\Work-stage 2 Concept and Viability 25%
\Work-stage 3 Design development 25%
SUB TOTAL PHASE 1 55%
PHASE 2
\Work-stage 4 Documentation & Procurement 25%
\Work-stage 5 Works / Construction 15%
\Work-stage 6 / 7 — Handover Close-Out 5%
SUB TOTAL PHASE 2 45%
Total Offered Professional Fee
Total Disbursements - include as a percentage ( %) R
Total Specialist / Additional Services and /or studies - From Table 1B R
SUB TOTAL 3
Contingencies 20%
SUB TOTAL 4
Total Offered Professional Fee excl. VAT to be Carried to form of Offer R
BIDDERS NAME
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Table 1A: Additional Services - CIVIL ENGINEER

i | Traffic Impact Assessment
Category B
Category C
Total carried to table 1B

ii  Geotechnical Survey
Category B
Category C
Lumps Sum

Total carried to table 1B

iii = Topographical, GPR and Land
Surveys
Category B
Category
Total carried to table 1B

iv | As-Built Drawings Survey
Category B
Category
Total carried to table 1B

v Construction Monitoring level 3
(Civil engineer & Structural)
Category C

Total carried to table 1B

Table 1B: Summary of Additional services - CIVIL ENGINEER

Hours
600

1200

Hours
1680

3360

Hours

2120
4240

Hours
240

480

Hours

6800

Rate

Rate

Rate

Rate

Rate

Summary of Additional services-CIVIL

ENGINEER
1 | Traffic Impact Assessment Study

2 | Geotechnical Survey

3 | Topographical, GPR and Land Surveys

4 As-Built Drawings Verification

5 | Construction Monitoring level 3

Total (Excl. VAT) to be forwarded to table 1 against Total specialist/ additional services and or

studies line item

Amount

Total excl. Vat

Total excl. Vat

R100 000,00

Total excl. Vat

Total excl. Vat

Total excl. Vat

% Discount offered

Total excl. Vat

BIDDERS NAME
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Table 2: Structural Engineering Services
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GEORGE AIRPORT TERMINAL EXPANSION - Professional Services Fees

Table A 1- Basic Professional Fees Estimated construction value R79 050 000,00
. Fees as per Professional
Structural Engineer Engineers Act No 46 of 2000 Offered fees (Excl. VAT)
% of basic %
Stage of Services according to ECSA fee for amau (1) Discoun Ctiferee] Fee (=,
VAT) VAT)
each stage t offered

PHASE 1
\Work-stage 1 Inception 5% %
\Work-stage 2 Concept and Viability 20%
Work-stage 3 Design development 30%
SUB TOTAL PHASE 1 55%
PHASE 2
\Work-stage 4 Documentation & Procurement 15%
\Work-stage 5 Works / Construction 25%
Work-stage 6 / 7 — Handover Close-Out 5%
SUB TOTAL PHASE 2 45%
Total Offered Professional Fee
Total Disbursements ( %) R
Total - From Table E (Specialist Services) R
Contingencies 20% R
SUB TOTAL 3 R
Total Offered Professional Fee excl. VAT to be Carried to form of Offer (Phase 1 +

R
Phase 2 + Total 3) =

BIDDERS NAME
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NOTE:
Tenderers must be aware that the CIDB Best Practice Guidelines #A3 — Evaluating Tender Offers, will be used

ensure that there is no gross under-pricing or over-pricing of submitted prices.

*Project teams should make allowances for all communication and material commensurate with a project of this
nature and value. This will include, but not be limited to, concept sketches, brochures with presentation material
and user client sketches for approval, scale models, 3D representations etc. Note that the final rates utilised will

be subject to prior approval by ACSA.

Payments for the additional services will be paid on a proven cost basis only.

Failure to submit a priced offer using the prescribed schedules will make the bid liable for disqualification.

Do not leave any area blank in the pricing schedules (e.g. if not applicable (N/A) or included in cost elsewhere,

indicate accordingly).

Bidder's offers that contain correctional fluid will be disqualified. Corrections must be countersigned.

Airport Access Permit costs:

e Permit costs will need to be paid up front by the successful bidder and claimed back from the disbursement
cost allowance for permits. Proof of payment for permits to support the claim will be required.

e No mark-up to be levied on Permit costs.

e All employees will be checked for criminal records.

e Cost for lost permits and new employees will not be reimbursed by ACSA.

e Foreign Nationals will need to provide a valid working permit.

BIDDERS NAME
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