
 

 

Confidential 

Confidential 

Quantity Surveying Services  

Pricing Instruction 

1. Pricing must be as per the latest edition of Guidelines for Tariff of fees in the South African Council for the 

Quantity Surveying Profession Act, 2000 (Act No. 49 of 2000).  

2. The fee proposal must be a percentage fee based on the estimated total construction value of 

R263 500 000,00 (Excl. Vat). Consultant Fees will only be adjustedwhere the final cost of the works varies 

by more than 15% from the value on which the fee was determined at tender stage (Consultant 

appointment tender stage). The adjustment of the fees will take place at the following intervals: 

a. Upon receipt of the Investment Decision with the Approval of the FIDPM Stage 3 Report. 

b. In the event of termination of the contact. 

c. Upon the appointment of the contractor/s and deviation of the construction value. 

3. Disbursements will be included as a percentage of the total fee payable as guided by your fee scales and shall 

be payable at regular intervals during the life of the project. Bidders must include in their disbursement a once 

off amount of R10 000 to fund the Airport Access Permits and related Training per person allocated to work 

full time on this project. No mark-up to be levied on Permit costs. The payment of disbursements will not 

include costs for travel. Any and all other costs will be paid strictly on a proven cost basis. 

4. A discount of fees shall be indicated in the costing and shall be applicable at the discretion of the bidder (not 

compulsory). 

5. Approved Tenderers pricing regime (i.e. % of fees, disbursement, discount, etc.) at tender stage shall be 

applicable throughout the life of the project  

6. The accepted form of offer will be for the duration of all 6 Stages, however the *Initial appointment is for 

stage 1- 3 with full appointment for stage 4 - 6 applicable after project feasibility is determined and approved 

by ACSA internal governance. 

7. Instruction to proceed with subsequent stages in terms of this contract and the associated scope of work will 

be confirmed in writing by the Employer on a stage-by-stage basis. Note that the Employer is under no 

obligation to continue with any other stages of the project beyond Stage 3. Should the bidder not be granted 

approval to commence with the next stage 4, this will not be seen as a cancellation, termination or 

abandonment of the project that will trigger termination fees or any additional payments apart from those for 

services rendered up to the previous completed stage.  

8. Payment of fees shall be done as per percentage apportionment of fees at completion of each stage as set 

out in the relevant professional body’s fee scale guidelines. All fees claims shall be submitted to the appointed 

project quantity surveyor for project costs’ accounting purposes. 
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9. Period for payment of monthly fee claims will be in line with ACSA’s payment cycle i.e. 30 days from receipt 

of correct invoice on a monthly basis by not later than the 25th of each month. 

10. The consultant team is expecting to conduct any and all aspects of work to assist ACSA in the decision-

making process for the consideration of use of contingency. These activities are considered to be a part of 

the design development and associated standard fees. The use of contingency and the amendment of fees 

will only be adjusted (i.e. added to the construction value for free determination) at the successful receipt of 

the investment decision in parallel with the FIDPM Stage 3 Approval. 

Table 1: Quantity Surveying Services 

GEORGE AIRPORT TERMINAL EXPANSION - Professional Services Fees 

Table 1 - Professional Fees  
Estimated construction 

value 
R263 500 000,00 

Quantity Surveyor 

Fees as per Quantity 

Surveying Professions Act 

No 49 of 2000 

Offered fees (Excl. VAT) 

Stage of Services according to SACQSP 

% of basic 

fee for 

each 

stage 

Amount (Excl. 

VAT) 

% 

Discou

nt 

offered 

Offered Fee (Excl. VAT) 

PHASE 1 

Work-stage 1 Inception 2.5%    

Work-stage 2 Concept and Viability 5%    

Work-stage 3 Design development 7.5%    

SUB TOTAL PHASE 1 15%    

PHASE 2 

Work-stage 4 Documentation & Procurement 35%    

Work-stage 5 Works / Construction  45%    

Work-stage 6 / 7 – Handover Close-Out  5%    

SUB TOTAL PHASE 2 85%    

Total Offered Professional Fee     

Total Disbursements – include as a percentage                   (                                     %) R 

Total Specialist/ additional Services and /or studies- from Table 1A R 

SUB TOTAL 3 R 

Contingencies 20% R 

SUB TOTAL 4 R 

Total Offered Professional Fee excl. VAT carried over to FORM OF OFFER R 

 

BIDDERS NAME 
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Table1A: Additional Services 

 Transformation agent 

services 

Hours Rate Amount % 

Discount 

offered 

Total excluding Vat 

 

1 Principal 2080     

 

2 

 

Salaried Professional 

 

4160     

 Total to be forwarded to Table 1 against the Total specialist / additional services and or studies line 

item. 

 

 

NOTE:  

Tenderers must be aware that the CIDB Best Practice Guidelines #A3 – Evaluating Tender Offers, will be used 

ensure that there is no gross under-pricing or over-pricing of submitted prices. 

*Project teams should make allowances for all communication and material commensurate with a project of this 

nature and value. This will include, but not be limited to, concept sketches, brochures with presentation material 

and user client sketches for approval, scale models, 3D representations etc. Note that the final rates utilised will 

be subject to prior approval by ACSA. 

Payments for the additional services will be paid on a proven cost basis only. 

Failure to submit a priced offer using the prescribed schedules will make the bid liable for disqualification. 

Do not leave any area blank in the pricing schedules (e.g. if not applicable (N/A) or included in cost elsewhere, 

indicate accordingly). 

Bidder’s offers that contain correctional fluid will be disqualified. Corrections must be countersigned. 

Airport Access Permit costs:  

• Permit costs will need to be paid up front by the successful bidder and claimed back from the disbursement 

cost allowance for permits. Proof of payment for permits to support the claim will be required.  

• No mark-up to be levied on Permit costs. 

• All employees will be checked for criminal records.   

• Cost for lost permits and new employees will not be reimbursed by ACSA. 

• Foreign Nationals will need to provide a valid working permit. 

 

 

BIDDERS NAME 
 

 


