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Electrical and Electronic Engineer  

Pricing Instruction 

1. Pricing must be as per the latest edition of Guidelines for Tariff of fees in the South African Council for the for 

the Engineering Profession Act (46/2000). 

2. The fee proposal must be a percentage fee based on the estimated total construction value of R 28 985 000,00 

for Electrical Engineer and R 36 890 000,00 for Electronic Engineer. Consultant Fees will only be adjusted 

where the final cost of the works varies by more than 15% from the value on which the fee was 

determined at tender stage (Consultant appointment tender stage). The adjustment of the fees will take place 

at the following intervals: 

a. Upon receipt of the Investment Decision with the Approval of the FIDPM Stage 3 Report. 

b. In the event of termination of the contact. 

c. Upon the appointment of the contractor/s and deviation of the construction value. 

3. Disbursements will be included as a percentage of the total fee payable as guided by your fee scales and shall 

be payable at regular intervals during the life of the project. Bidders must include in their disbursement a once 

off amount of R10 000 to fund the Airport Access Permits and related Training per person allocated to work 

full time on this project. No mark-up to be levied on Permit costs. The payment of disbursements will not 

include costs for travel. Any and all other costs will be paid strictly on a proven cost basis. 

4. A discount of fees shall be indicated in the costing and shall be applicable at the desecration of the bidder (not 

compulsory). 

5. Approved Tenderers pricing regime (i.e. % of fees, disbursement, discount, etc.) at tender stage shall be 

applicable throughout the life of the project  

6. The accepted form of offer will be for the duration of all 6 Stages, however the *Initial appointment is for 

ECSA stage 1- 3 with full appointment for ECSA stage 4 - 6 applicable after project feasibility is determined 

and approved by ACSA internal governance. 

7. Instruction to proceed with subsequent stages in terms of this contract and the associated scope of work will 

be confirmed in writing by the Employer on a stage-by-stage basis. Note that the Employer is under no 

obligation to continue with any other stages of the project beyond Stage 3. Should the bidder not be granted 

approval to commence with the next stage 4, this will not be seen as a cancellation, termination or 

abandonment of the project that will trigger termination fees or any additional payments apart from those for 

services rendered up to the previous completed stage.  

8. Payment of fees shall be done as per percentage apportionment of fees at completion of each stage as set 

out in the relevant professional body’s fee scale guidelines. All fees claims shall be submitted to the appointed 

project quantity surveyor for project accounting purposes. 
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9. Period for payment of monthly fee claims will be in line with ACSA’s payment cycle i.e. 30 days from receipt 

of correct invoice on a monthly basis by not later than the 25th of each month. 

10. The consultant team is expecting to conduct any and all aspects of work to assist ACSA in the decision-

making process for the consideration of use of contingency. These activities are considered to be a part of 

the design development and associated standard fees. The use of contingency and the amendment of fees 

will only be adjusted (i.e. added to the construction value for free determination) at the successful receipt of 

the investment decision in parallel with the FIDPM Stage 3 Approval. 

Table 1: Electrical Engineering Services 

GEORGE AIRPORT TERMINAL EXPANSION - Professional Services Fees 

Table 1– Basic Professional Fees  
Estimated construction 

value 

R28 985 000,00 

Electrical Engineer 

Fees as per 

Professional Engineers 

Act No 46 of 2000 

Offered fees (Excl. VAT) 

Stage of Services according to ECSA 

% of basic 

fee per 

stage  

Amount 

(Excl. VAT) 

% Discount 

offered 

Offered Fee (Excl. 

VAT) 

PHASE 1 

Work-stage 1 Inception 5%    

Work-stage 2 Concept and Viability 15%    

Work-stage 3 Design development 20%    

SUB TOTAL PHASE 1 40%    

PHASE 2 

Work-stage 4 Documentation & Procurement 20%    

Work-stage 5 Works / Construction  35%    

Work-stage 6 / 7 – Handover Close-Out  5%    

SUB TOTAL PHASE 2 60%    

Total Offered Professional Fee  R % R 

Total Disbursements – include as a percentage                               (                            %)              R 

SUB TOTAL 3 R 

Contingencies 20% R 

SUB TOTAL 4 R 

Total Offered Professional Fee excl. VAT to be Carried to form of Offer R 

 

BIDDERS NAME 
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Table 2: Electronic Engineering Services 

GEORGE AIRPORT TERMINAL EXPANSION - Professional Services Fees 

Table 2 – Basic Professional Fees  Estimated construction value R36 890 000,00 

Electronic Engineer 
Fees as per Professional 

Engineers Act No 46 of 2000 

Offered fees (Excl. VAT) 

Stage of Services according to ECSA 

% of basic 

fee for 

each stage 

Amount (Excl. 

VAT) 

% 

Discoun

t offered 

Offered Fee (Excl. 

VAT) 

PHASE 1 

Work-stage 1 Inception 5%    

Work-stage 2 Concept and Viability 15%    

Work-stage 3 Design development 20%    

SUB TOTAL PHASE 1 40%    

PHASE 2 

Work-stage 4 Documentation & Procurement 20%    

Work-stage 5 Works / Construction  35%    

Work-stage 6 / 7 – Handover Close-Out  5%    

SUB TOTAL PHASE 2 60%    

Total Offered Professional Fee  R % R 

Total Disbursements - include as a percentage                                           (                   %) R 

Total Specialist / additional Services and /or studies from table 2B R 

SUB TOTAL 3 R 

Contingencies 20% R 

SUB TOTAL 4 R 

Total Offered Professional Fee excl. VAT to be Carried to form of Offer R 

 

BIDDERS NAME 
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Table 2A: Additional Services: ELECTRONIC SERVICES 

i IT scope study, ITC Services designs, fire 

protection, security IT requirements 

Hours Rate Total Excl. Vat 

 Category B 2320   

 Category C 4640   

 Total carried to table 2B below  

 

ii As-Built drawing verification (electrical & 

Electronic Engineer) 

Hours Rate Total Excl. Vat 

 Category B 480   

 Category C 960   

 Total carried to table 2B below  

 

iii Building Information Modelling (BIM) 

Services (electrical & Electronic)  

Hours Rate Total Excl. Vat 

 Category B 1440   

 Category C 2880   

 Total carried to table 2B below  

 

iv Level 3 Supervision (Electrical & 

Electronic) 

Hours Rate Total excl. Vat 

 Category C 6800   

 Total carried to table 2B below  

 

Table 2B: Summary of Additional services-ELECTRICAL ENGINEER 

i  Amount % Discount offered Total excl. Vat 

 IT scope study, ITC Services designs, fire 

protection, security IT requirements 

   

 As-Built drawing verification and 

compilation 

   

 Building Information Modelling (BIM) 

Services 

   

 Level 3 Full Time Construction 

Supervision (Electrical & Electronics) 

   

 Total to be forwarded to Table 2 against Total specialist/ additional services and or studies line item. 

 

BIDDERS NAME 
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NOTE:  

Tenderers must be aware that the CIDB Best Practice Guidelines #A3 – Evaluating Tender Offers, will be used 

ensure that there is no gross under-pricing or over-pricing of submitted prices. 

*Project teams should make allowances for all communication and material commensurate with a project of this 

nature and value. This will include, but not be limited to, concept sketches, brochures with presentation material 

and user client sketches for approval, scale models, 3D representations etc. Note that the final rates utilised will 

be subject to prior approval by ACSA.  

Payments for the additional services will be paid on a proven cost basis only. 

Failure to submit a priced offer using the prescribed schedules will make the bid liable for disqualification. 

Do not leave any area blank in the pricing schedules (e.g. if not applicable (N/A) or included in cost elsewhere, 

indicate accordingly). 

Bidder’s offers that contain correctional fluid will be disqualified. Corrections must be countersigned. 

Airport Access Permit costs:  

• Permit costs will need to be paid up front by the successful bidder and claimed back from the disbursement 

cost allowance for permits. Proof of payment for permits to support the claim will be required.  

• No mark-up to be levied on Permit costs. 

• All employees will be checked for criminal records.   

• Cost for lost permits and new employees will not be reimbursed by ACSA. 

• Foreign Nationals will need to provide a valid working permit. 

 

 

 

 

 

 

BIDDERS NAME 
 

 


