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C1.1 Form of Offer & Acceptance 
 

Offer 
 

The Employer, identified in the Acceptance page signature block on the next page, has solicited 
offers to enter into a contract for the procurement of: 
 
The provision of Road Maintenance at Camden Power Station for a period of 36 months. 
 

The tenderer, identified in the signature block below, having examined the documents listed in the 
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer 
has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of 
Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the 
Contractor under the Contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the conditions of 
contract identified in the Contract Data.  
 

The offered total of the Prices not exceeding and exclusive of VAT is   

Value Added Tax @ 15% is  

The offered total of the Prices inclusive of VAT is  

 

 

This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and 
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer 
before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract 
identified in the Contract Data. 
 
 
Signature    

    
Name    

    
Capacity    

    
Date    

 
Address:  

  
For the tenderer: 
     
Witness     
     
Name     

     
Signature     

     
Date     
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Acceptance 
 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the 
tenderer’s Offer shall form an Agreement between the Employer and the tenderer upon the terms 
and conditions contained in this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part 2 Pricing Data 
 
Part 3 Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the 
above listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by 
the tenderer and the Employer during this process of Offer and Acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No 
amendments to or deviations from said documents are valid unless contained in this Schedule, which 
must be signed by the duly authorised representative(s) for both parties. 
 
The tenderer shall within one week of receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the 
Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and 
any other documentation to be provided in terms of the conditions of contract identified in the 
Contract Data at, or just after, the date this Agreement comes into effect.  Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 
tenderer receives one fully completed copy of this document, including the Schedule of Deviations 
(if any) together with all the terms of the contract as listed above.  
 
 
Signature    

    
Name    

    
Capacity Camden Power Station Manager   

    
Date    

 
Address: ESKOM HOLDINGS SOC LTD., Camden Power Station, Private Bag X1002, NUCAM, 2355 

     
For the purchaser: 
     
Witness     
     
Name     

     
Signature     
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Date     

 
 

 

Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance 
would not be required if the contract has been developed by negotiation between the Parties and 
is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender 
closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any 
matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement 
reached during the process of Offer and Acceptance, the outcome of such agreement shall be 
recorded here and the final draft of the contract documents shall be revised to incorporate the 
effect of it. 

 

No. Subject Details 

1 _____________________ _________________________________________________________ 

2 _____________________ _________________________________________________________ 

3 _____________________ _________________________________________________________ 

 

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and 
the tenderer agree to and accept this Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer 
agreed by the tenderer and the Employer during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during 
the period between the issue of the tender documents and the receipt by the tenderer of a 
completed signed copy of this Form shall have any meaning or effect in the contract between the 
parties arising from this Agreement.  
 
 
 For the tenderer:  For the Purchaser 
    
Signature    

    
Name    

    
Capacity   Camden Power Station Manager 

    
Date    

    
On behalf of:   Eskom Holdings SOC LTD., Camden Power Station 

    
Witness    
    
Name    

    
Signature    

    
Date    
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C1.2 TSC3 Contract Data 

 

Part one - Data provided by the Employer 
 
Completion of the data in full is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20131 (TSC3) 

 

10.1 The Employer is (Name): Eskom Holdings Limited (reg no: 
2002/015527/06), a juristic person incorporated 
in terms of the company laws of the Republic 
of South Africa 

Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Represented By:  

 Tel No.  

 E-mail address  

 
 
 
 
 
 
 
 

 
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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10.1 The Service Manager is (name):   

 Address  

 Tel  

 e-mail  

11.2(2) The Affected Property is Camden Power Station 

11.2(13) The service is  The provision of road maintenance and road 
markings for a period of 60 months at Camden 
Power Station. 
 

11.2(14) The following matters will be included in 
the Risk Register 

N/A 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

2 weeks of the Contract Date 

3 Time  

30.1 The starting date is. ______________________ 

30.1 The service period is 60 Months 

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  Between the 25th day of each successive month. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

4 weeks. 
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51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   N/A 

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

as stated for “Format TSC3” available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance). 

83.1   
 

The Employer provides these additional 
insurances 

as stated for “Format TSC3” available on  
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance) 

83.1 The Contractor provides these additional 
insurances: ------------------------------------------------------------------- 
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83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

83.1 The insurance against loss of or damage 
to the works, Plant and Materials is to 
include cover for Plant and Materials 
provided by the Employer for an amount of 

[●] 

83.1 The minimum amount of cover for 
insurance in respect of loss of or damage 
to property (except the Employer’s 
property, Plant and Materials and 
Equipment) and liability for bodily injury to 
or death of a person (not an employee of 
the Contractor) arising from or in 
connection with the Contractor’s Providing 
the Service for any one event is: 

Whatever the Contractor deems necessary in 
addition to that provided by the Employer. 

83.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Contractor’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less than 
R500 000 (Five hundred thousand Rand). 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

2 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

 

http://www.ice-sa.org.za/
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W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the South 
African Institution of Civil Engineering and the 
Institution of Civil Engineers (London) (see 
www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor body. 

 The place where arbitration is to be held is The republic of South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

The Chairman for the time being or his nominee of 
the Association of Arbitrators (Southern Africa) or 
its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  ____________________ 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proportion 
linked to index 

for 
Index prepared by 

  ____%   

  ____%   

  ____%   

  ____%   

  ____%   

  15% non-adjustable  

  100%   

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified elsewhere 
in this Contract Data. 

X17 Low service damages  

X17.1 The service level The penalty of R1 500.00 per day limited to 15% of the 
contract will be deducted should the contractor fails to 
perform/action the task as required by the employer. 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

R0.0 (zero Rand) 

 
 
 
 

http://www.ice-sa.org.za/
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X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the event 
described in the “Format TSC3” insurance policy 
available on 
http://www.eskom.co.za/Tenders/InsurancePoliciesProc
edures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable from 
the Employer’s insurance (other than the 
resulting physical damage to the Employer’s 
property which is not excluded) plus the 
applicable deductibles in the Employer’s assets 
and works / maintenance policies available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the additional 
excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts for 
which the Contractor is liable under this contract 
for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than the 
Employer’s property, Plant and Materials), 

• death of or injury to a person and 

• infringement of an intellectual property right. 

X18.5 The end of liability date is  6 months after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

2 days of receiving the Task Order 

Z The additional conditions of contract 
are 

Z1 to Z11 always apply. 

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person without 
the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate 
its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or 
operations which may be converted into separate legal entities as a result of the restructuring of the 
Electricity Supply Industry.  
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Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons or organisations then these persons or organisations are deemed to be jointly and 
severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service Manager 
within two weeks of the Contract Date of the key person who has the authority to bind the Contractor 
on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having been 
given to the Contractor in writing. 

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his B-BBEE status to the Service Manager within thirty days 
of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation 
to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a 
reason for termination. If the Employer terminates in terms of this clause, the procedures on 
termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in 
clause 93. 

Z4 Ethics 

Z4.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes 
or could be construed either directly or indirectly as an illegal or corrupt practice, as an inducement 
or reward for the award or in execution of this contract constitutes grounds for terminating the 
Contractor’s obligation to Provide the Service or taking any other action as appropriate against the 
Contractor (including civil or criminal action). 

Z4.2 The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor 
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons or organisations) is found guilty by a 
competent court, administrative or regulatory body of participating in illegal or corrupt practices.    
 
Such practices include making of offers, payments, considerations, or benefits of any kind or 
otherwise, whether in connection with any procurement process or contract with the Employer 
or other people or organisations and including in circumstances where the Contractor or any 
such member is removed from the an approved vendor data base of the Employer as a 
consequence of such practice. 

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of 
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 
as stated in core clause 93. 
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Z5 Confidentiality 

Z5.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z5.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z5.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z5.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z5.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

Z6 Waiver and estoppel: Add to core clause 12.3: 

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

Z7 Health, safety and the environment:  Add to core clause 27.4 

Z7.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z7.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 
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Z8 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z8.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

Z9 Notifying compensation events 

Z9.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

Z10 Employer’s limitation of liability 

Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z10.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

Z11 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z11.1    or had a business rescue order granted against it. 
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Annexure A: Insurance provided by the Employer 

 

These notes are provided as guidance to tendering contractors and the Contractor about the 
insurance provided by the Employer. The Contractor must obtain its own advice. Details of the 
insurance itself are available from the internet web link given below.  
 
1. Services provided in a TSC3 contract could include some element of construction or 

refurbishment as well as a continuous maintenance or operational service activity.  If an event 
occurs which causes loss or damage, a claim could be made either against the Employer’s 
“works” type policy which may be in place for the Employer’s portion of the Affected Property 
concerned or against the Employer’s assets policy which may be in place for the Employer’s 
portion of the Affected Property concerned, or both. 

 
2. The cover provided and the deductibles under the works policy are different to those under the 

assets policy.   Each policy has a range of applicable deductibles depending on the location of 
the Affected Property and the nature of the insurable event.    

 
3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the 

deductibles in the insurance provided by the Employer.  This can be provided from his own 
resources on a ‘self insured’ basis or obtained by him from his own insurers.   In order to 
assess the extent of this cover, tendering contractors and their brokers should consult the 
internet web link given below and scroll to ‘Format TSC3’ to establish both the cover and the 
deductibles in relation to the service provided in terms of this contract. 

 
4. Tendering contractors should note that cover provided by the Employer is only per the policies 

available on the internet web link listed below and may not be the cover required by the tendering 
contractor or as intended by each of the listed insurances in the left hand column of the Insurance 
Table in clause 83.2.  In terms of clause 83.1 “the Contractor provides the insurances stated in 
the Insurance Table except any insurance which the Employer is to provide”.  Hence the 
Contractor provides insurance which the Employer does not provide and in cases where the 
Employer does provide insurance the Contractor insures for the difference between what the 
Insurance Table requires and what the Employer provides. 

 
5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of 

Eskom’s Marine Policies Procedures found at internet website given below. 
 
6. Further information and full details of all Eskom provided policies and procedures may be 

obtained from:  
 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
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Annexure B: The Employer’s Panel of Adjudicators  

 

The following persons listed in alphabetical order of their surname have indicated their willingness 
to be included in the Eskom Panel of Adjudicators.  Their CV’s may be obtained by using the 
contact details provided. 

 

Name Location Contact details (phone & e mail) 

Nigel ANDREWS Gauteng +27 11 836-6760 
nigela@quoin.net  

Andrew BAIRD Gauteng +27 11 803 3008 
andrewbaird@ecsconsult.co.za 

Christopher BINNINGTON Gauteng +27 11 888-6141 
cdb@bca.co.za 

Bruce LEECH Gauteng +27 11 290 4000 
leech@counsel.co.za  

Nigel NILEN Gauteng +27 11 465 3601; 
nilences@global.co.za  

Robert St. LEGER Cape Town +27 21 794 7488 
bobst@iafrica.com 

Peter THURLOW Gauteng +27 11 787 6226 
info@thurlowassoc.com  

 
 
Information about the Panel and appointment of the selected Adjudicator is available from Eskom 
Supply Chain Operations management, by contacting Leighton Itholeng on 011 800 4031 or 
[Leighton.Itholeng@eskom.co.za]  
 

mailto:nigela@quoin.net
mailto:andrewbaird@ecsconsult.co.za
mailto:cdb@bca.co.za
mailto:leech@counsel.co.za
mailto:nilences@global.co.za
mailto:bobst@iafrica.com
mailto:info@thurlowassoc.com
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is _____% 

 The subcontracted fee percentage is _____% 

11.2(14) The following matters will be included in 
the Risk Register -------------------------------------------------------------------- 

11.2(15) The Service Information for the 
Contractor’s plan is in: -------------------------------------------------------------------- 

21.1 The plan identified in the Contract Data is 
contained in: 

 
-------------------------------------------------------------------- 

24.1 The key people are:  

1 Name:  

 Job:  

 Responsibilities:  

 Qualifications:  

 Experience:  

2 Name:  

 Job  

 Responsibilities:  

 Qualifications:  

 Experience:  

   

  CV's (and further key person's data including 
CVs) are in _____________________________. 
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A Priced contract with price list  

11.2(12) The price list is in South Africa Rand 

11.2(19) The tendered total of the Prices is  
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  2 

 
 

C2 Pricing Data 
 

1. How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with 
this contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor 
has completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has 
completed by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

2. Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List.   The Price List is only a pricing document.   

3. Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
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operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

4. Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items 
into the price list either as a process of offer and acceptance (tendering) or by negotiation 
depending on the nature of the service to be provided.  Alternatively the Employer, in his 
Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires 
the Contractor to include in the price list to be prepared and priced by him.  
 
It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option 
A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at 
the time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of 
other listed items in order to fulfil the obligation to complete the service for the tendered 
total of the Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, 
of work within that item later turns out to be different to that which the Contractor estimated 
at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a 
compensation event.  

 

4.1 Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or 
the tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in 
the item changes, the tendering contractor enters the amount in the Price column only, the Unit, 
Expected Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work 
multiplied by the quantity completed, the tendering contractor enters the rate which is then 
multiplied by the Expected Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a 
service is provided, a unit of time is stated in the Unit column and the expected length of time (as a 
quantity of the stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 

Please refer to the detailed price list attached       
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PART 3: SCOPE OF WORK 
 
 
 

Document 
reference 

Title 
No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information 9 

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  

 
 
 

1. EMPLOYER’S SERVICE INFORMATION 

1. Introduction 

This document details all the work that needs to be done with regards to the road maintenance and road 

markings at Camden Power Station.  

2. Supporting Clauses 

2.1 Scope 

2.1.1 Purpose 

3. The purpose of this scope of work is to give information regarding the road maintenance Camden 

Power Station. Roads are an enormous national investment and require maintenance to keep them in 

a satisfactory condition and to ensure safe passage at an appropriate speed, and with low road user 

costs. 

3.1.1 Applicability 

This document shall be applicable to the following departments: 
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4. Auxiliary Maintenance Department 

5. Auxiliary Engineering Department 

6. Environmental Department  

7. Safety Department. 

7.1.1 Normative References 

Parties using this document shall apply the most recent edition of the documents listed in the following 

paragraphs. 

7.1.2 Informative References  

None 

a. Definitions 

Table 1: List of Definitions 

Definition Description 

Approved  Approved in writing by the Engineer. 

Client Eskom Generation Group. 

Competent 
Supervisor  

Supervisor from the Eskom Generation Group trained in basics of ceramic 
tiling. 

Contractor Company to execute the scope of work with regards to road maintenance. 

Engineer The responsible engineer at the Eskom Generation Group. 

Road 
maintenance 

Team leader for Contractor who is trained to execute the road maintenance 
and road markings. 

 

b. Abbreviations 

Table 2: List of Abbreviations 

Abbreviation Explanation 

COLTO Committee of Land Transport Officials 

CPS Camden Power Station 

G1-GS Natural road layer material  

ISO International Organization for Standardization 

N/A Not Applicable 

OHSACT Occupational Health and Safety Act 

SANS South African National Standards 

SOW Scope of work 

TMH/TRH Technical Methods for Highways/Technical Recommendation for Highways 

Abbreviation Explanation 
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c. Roles and Responsibilities 

• Auxiliary Engineering Department — Development and issuing of scope of work 

• Common Plant Maintenance — Scope management and supervision of daily activities during 
execution. 

• Safety and Environmental Department — Supervision of activities to ensure adherence to safety 
and environmental compliance    

• Contractor - Scope of Work Execution.  

a. Related/Supporting Documents 

NOTE: N/A 

• Scope of Work  

a. Description of the work to be done by the contractor  

(a) Potholes in asphalt surfacing 

• Prepare surface by cutting around damaged surface with a diamond saw. 

• Remove failed material to the required depth. 

• All loose and unbounded material must be removed. 

• For small potholes (area <0 9 m2), both cold and hot mix patching materials can be successfully 
used to rebuild the top of the road surface. Repairs of shallow (<15 cm) potholes can be done using 
patching materials only when an appropriate repair process is used. 

• For small but deeper potholes, where a softening of the base and subbase layers has occurred, prior 
to placing the patching material in the hole, the softened material must be recomputed back in place 
with the addition of more base aggregate if necessary. 

• For large shallow potholes (>0 9 m2, <15 cm deep), resurfacing the road using a variety of 
approaches like hot mix, cold mix, cold-in-place recycle, or similar proprietary processes work best. 

• For large and deep potholes where there is a loss of strength in the entire structure (surface, base, 
subbase, and subgrade), deep patching is the only repair approach which will produce satisfactory 
results. 

• Fill with layers of crushed stone or G4 material to within between 75 and 50 mm of surface. 

• Seal around edges to prevent pothole from expanding. 

• Seal joints properly to avoid letting in water and establishment of vegetation. 

(b) Hot-mix asphalt 

• Must comply with current specifications (COLTO section 4203). 

• Minimum working temperature must be adhered to (varies with mix but usually 135°). 

• Coat covering entire patched area should not be thicker than 75mm or thinner than 25mm. 

• Cold-mix asphalt. 

• Supplier/Contractor to use product or material that will give a good strong and durable patch 
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• Material to be approved by the client.     

(c) Natural Gravel 

• Should have properties as close as possible to existing material. 

• Should comply with COLTO, (1998) and TRH 4/14. 

• Compact to same density as original materials. 

• Require similar permeability and strength. 

• Edge break repairs. 

• The damaged areas to be removed should be marked out clearly along the side of the road. 

• Ensure that the area marked out covers the full extent of the damaged road edge. 

• The loose material to be removed to a depth of a maximum 150mm. 

• The entire exposed area to be coated with the diluted emulsion to assist in creating a bond between 

new and existing layer material. 

• The bitumen stabilised material to be placed in the repair area and to the required level. 

• The finished level should allow for a thickness of 40mm. 

• Either hot mix or cold mix wearing material depending on the size of repair area 

• To allow for a compaction the loose asphalt should be about 10mm proud of existing road surface 

• The finished surface level should be checked with the straight edge in both directions 

 

Gravel road shoulder 

• The existing shoulder gravel should be loosened along the length of the repair area. 

• If required, additional material should be added. 

• The gravel material is placed and moistened and compacted level with the outer surfacing. 

• Ensure that this operation does not disturb or damage the new repairs. 

 

Gravel roads Cross-section 

• Reshape the cross-section of the gravel road to promote adequate drainage. This shall include the 

road’s shoulder and the adjacent drainage trenches. The intervals for this activity shall be as stated 

on [3] during the Contract’s period. 

• Repair depressed areas according to 240-142483465 [3]. 

• Execute chemical dust suppression using dustex or similar approved material on an as and when 

required basis during the Contract’s period. 

Section 1.02 Material 

a) Hot mix asphalt 
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• Must comply with current specifications (COLTO section 4203) 

• Minimum working temperature must be adhered to (varies with mix but usually 135°) 

• Coat covering entire patched area should not be thicker than 75mm or thinner than 25mm 

 

b) Cold-mix asphalt 

• Supplier/Contractor to use product or material that will give a good strong and durable patch. 

• Material to be approved by the client. 

 

c) Natural gravel 

• Should have properties as close as possible to existing material. 

• Should comply with COLTO, (1998) and TRH 4/14. 

• Compact to same density as original materials. 

• Require similar permeability and strength. 

 

d) Chemical Dust suppression   

• Application shall be done using a water tanker with nozzles that have been set to the manufacturer’s 

recommended application pressure. 

• The selected product must allow for timeous return to service of the road to traffic. 

• The road’s surface preparation and that of the of the product and application thereof must be 

according to the manufacturer’s instructions. This includes the moisture content of the road’s 

surface, mixing ratio of the product, etc. 

• The application shall ensure that the product adequately penetrates and covers all parts of the 

roadbed. 

e) Compaction 

• Compact each layer to expected original densities 

• Base 98% Mod AASHTO 

• Subbase 95% Mod 

• Cemented materials 97% Mod 

• Upper selected 93% Mod 

• Other layers 93% Mod 

b. Key Performance Indicators for Road Maintenance and Road Markings  

Table 3: Key Performance Indications 

Area KPI Duration 
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2. MANAGEMENT STRATEGY AND START UP 

2.1  Invoicing and payment 

On a monthly basis assessment to be conducted and signed off by both (The Consultant & the 
Employer) and once assessment has been done payment against invoice will be made. 
 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 
51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment 
equal to that stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
Eskom Holdings SOC 
Finance Department 
Camden Power Station 
 
and include on each invoice the following information: 
 

• Name and address of the Contractor and the Service Manager;  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• (add other as required) 
 

2.2  Records of Defined Cost to be kept by the Contractor 

The contractor keeps accurate and complete books of accounts, records and other evidence relating 
to the Actual Costs. These are opened to audit. All documentation is kept by Contractor for a period 
of three years following completion of this contract. This information is kept up to date at all times 
and the Service Manager shall have access to them at any time. 

 

2.3  Management of work done by Task Order 

SAP PMs will be used to manage work done 
 

3. HEALTH AND SAFETY, ENVIRONMENT AND QUALITY ASSURANCE 

3.1 Health and safety risk management 
 

The contractor will comply with the following: 
 

• Camden Power Station Health and Safety Standards as per Camden Power Station Contractors 
Safety manual.  This manual will be handed over on contract award. 
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• Adhere to the Occupational Health and Safety Act 85 of 1993 with special reference to Section 
44 of this act 

• National Environmental Management Act 107 of 1998 

• Mine Health and Safety Act 29 of 1996 (Where applicable) 

• Eskom / Camden Policies and Procedures 

• Compensation for Occupational Injuries and Diseases Act of 1993 (COID) 

• All staff will undergo a one day Safety Induction training course one week before site occupation 

• Adhere to Eskom and Camden Power Station’s zero tolerance for non-compliance 

• to any of Eskom’s and/or Camden Power Station’s safety rules and regulations 

• Eskom Cardinal Rules: 

• Open, Isolate, Test, Earth, Bond and/or Insulate Before Touch 

• Hook up at Heights 

• Buckle Up 

• Be Sober 

• Ensure you have a permit to work 

 
The Contractor must appoint Safety Representatives to assist but not limited to the following: 

 

• Identify possible hazards, dangers and risks 

• Eliminate potentially dangerous conditions and actions 

• Ensure a safe working environment 
 

Inspect and record findings of his workplace and submit a copy on a monthly basis to The Project 
Manager 
 
The Project Manager shall be entitled to request the Contractor to stop work, without penalty to the 
Employer, when the Contractor’s personnel fail to conform to acceptable health & safety standards 
or contravene the health and safety sections and regulations. 
 
The Project Manager must be informed as soon as possible but not later than the end of the shift 
about any injury or damage of property or any equipment by means of a flash report. 
 
The Contractor must perform job observations on critical tasks as identified and provide proof to the 
project manager. 

 

3.2 Minimum SHE Documentation Required from the Contractor 

 

The following minimum documents must be provided by the contractor in terms of 
Health, Safety and Environmental performance contract commencement. 

 

• Letter of good standing with COID or a registered insurance body 

• An Organ gram indicating the names of all persons that will hold legal appointments on the 
project in terms of the Act. 

• The expected roles, responsibilities and authority of those who are proposed to receive legal 
appointments as well as their proof of competency. 

• The resume’(s) of the proposed Safety Officer(s) and Environmental Officer(s) his/their roles, 
responsibilities and authority is required in terms of the scope of work. 

• Proof of environmental, health and safety awareness training (provided by a recognized training 
body) for all employees required to perform work at Camden. The contractor shall be 
responsible to ensure that his employees are trained before commencing work at Camden. 
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Proof of training provided, i.e. attendance registers and the training content, shall be submitted 
to the Eskom Agents and/or Environmental and Safety Officers for approval before commencing 
work on-site. Failure to do so shall result in an immediate termination of the contract. 

• The contractor’s company Safety, Health and Environment policy. 

• Provide an overview of the system/program that is utilized to manage Safety, Health and 
Environment. 

 

4. PROCUREMENT 

4.1 People 

4.1.1 Minimum requirements of people employed on this site 

The Contractor’s Site Manager shall ensure that only qualified people will be allowed to work on plant. 
The Service Manager shall be entitled to verify the qualifications of the key people.  
 
Note: The Service Manager and the Contract Supervisor must verify qualifications of all people that 
will be used for this contract 

 
4.1.2 Change of Broad Based Black Economic Empowerment (B-BBEE) Status 
 

Where a change in the Contractor’s legal status, ownership or any other change to his/her business 
composition or business dealings results in as change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within Seven Days of the change. 

 

The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his/her B-BBEE status to the Project Manager within thirty 
days of the notification or as otherwise instructed by the Project Manager. 

 

Where as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate or alternatively terminate the Contractor’s obligation to provide the 
works. 

 

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a 
reason for termination. If the Employer terminates in terms of this clause, the procedure on termination 
will apply.  

 

4.1.3 Supplier Development & Localisation (SD & L) 

 

The Contractor complies with and fulfils the Contractor’s obligations in respect of the SD & L in 
accordance with and as provided for in the Contractor’s SD & L compliance schedule stated below; 

 

 
Figure 1: Job Creation 

 

Number of Jobs to be created  

Number of Jobs to be retained  

 

The Contractor shall keep accurate records and provide the Project Manager with the reports on the 
Contractor’s actual delivery against the above stated SD & L criteria. 

 

The Contractor’s failure to comply with his/her SD & L obligations constitutes substantial failure on the 
part of the Contractor to comply with his/her obligation under this contract. 
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2.5% Supplier Development and Localization (SD&L) retention will be withheld over and above the 
normal contract retention. The retention money will be released once the SD&L commitments have 
been achieved at the end of the contract. 

 

5. WORKING ON THE AFFECTED PROPERTY 

5.1 Security arrangements 
 

The Contractor applies for access permits (Contractor’s permit) at the Security gate on the start date 
of the contract. The Contractor personnel shall be required to be in possession of an access permit 
at all times. 
 
In order to assist Protection Services with the issuing of permits and the identification of personnel 
on site the successful contractor is to supply a list of all personnel that he intends using on site, at 
least 72 hours prior to entry of the Security Area. 
 
This list must be delivered to Protection Services. The list, identified with the Contractor's name, is to 
contain the following information: 

 

• Employee name 

• Employee ID Number 

• The Employer’s Safety Coordinator’s signature 

• Copy of the ID book of every employee of the Contractor,  
 
Access permits must be returned to protection services when the worker/s leave the site, either after 
completion of the services, or upon earlier termination of service of a worker during the contract 
period. 
 
To speed up the process of gaining access to the site, the Contractor must compile detailed lists of 
all tools and equipment (including serial numbers where applicable) to be taken on site before 
arriving at the Power Station Security gate. An authorised copy of this list must be retained by the 
contractor - to be used again when the tools and equipment are removed from site after the 
completion of the services. 
 
Any additional tools or equipment brought to site, or any tools or equipment removed during the 
contract period must be reported to protection services and all lists amended likewise.  Gate release 
permits will not issue for the removal of any tools or equipment not specified on the tool list. 
 
The Contractor's visitors and all personnel shall conform at all times to the security arrangements in 
force at the site. Application forms for visitors must be filled in by the Contractor's Site Manager and 
approved by the Service Manager, one day before the visit and submitted to the Employer's 
Protection Services office. Visitors will not be allowed on site if the necessary forms are not in the 
possession of the security staff. 
 
The Chief of Protection Services may, with valid cause, remove any, of the Contractor's personnel 
from the site, either temporarily, or permanently. He may deny access to the site to any person 
whom, in the opinion of the said Chief of Protection Services, constitutes a security risk. 
 
No unauthorised vehicles will be allowed on site. Only Contractor's Vehicles with displayed Contract 
Vehicle Permits disks will be allowed on site. Contract Vehicle Applications should be directed to the 
Service Manager.  
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No recruiting of casual labour may be done on the Employer’s premises, including the area outside 
the Power Station Security Gate. 

 
5.2 Fire Precautions 
 

Any tampering with the Employer's fire equipment is strictly forbidden. 
 
All exit doors, fire escape routes, walkways, stairways, stair landings and access to electrical 
distribution boards must be kept free of obstruction, and not be used for work or storage at any time. 
Fire-fighting equipment must remain accessible at all times. 
 
In case of a fire, report the location and extent of the fire to the Electrical Operating Desk at 
extension 3471. 
 
Take the necessary action to safe guard the area to prevent injury and spreading of the fire. 

 
5.3 Reporting of accidents 
 

The Employer follows an accident prevention policy that includes the investigation of all accidents 
involving personnel and property. This is done with the intention of introducing control measures to 
prevent a REOCCURRENCE of the same incidents. The Contractor is expected to fully co-operate to 
achieve this objective. The Service Manager must be informed immediately of any incidents and any 
damage to property or equipment must be reported within 12 hours. 
 
NOTE! This report does not relieve the Contractor of his legal obligation to report certain incidents to 
the Department of Labour, or to keep records in terms of the Occupational Health and Safety Act, 
and Compensation for Occupational Injuries and Diseases Act. 
 

5.4 Speed Limit 
 

All vehicles must be driven with due consideration for personnel and property. A maximum speed 
limit of 40 kilometres per hour will be adhered to on the premises at all times. 
 

5.5 Health and Safety Arrangements 
 

The Contractor must ensure that all his personnel attend a Health and Safety Induction Course prior 
to starting with their work. The Induction Course can, on request, be provided by the Employer and 
will be valid for the duration of the services. 
 
Safety Risk Management has the right and authority to visit and inspect the Contractor's workplace 
or site establishment to ensure that tools, machinery and equipment comply with the minimum 
safety requirements. 
 
The Service Manager shall be entitled to instruct the Contractor to stop work, without penalty to the 
Employer, where the Contractor's personnel fail to conform to safety standards or contravene health 
and safety regulations. The Service Manager is entitled to caLL the Contractor to discipline his 
employees and to submit disciplinary action, and submit a report to the Service Manager. The 
Contractor shall implement additional health and safety precautions where necessary. 
 
 
The Contractor will provide all his personnel with the required personal protective equipment.  
 
Risk Assessments, Pre-Job Briefs, Post – Job Briefs & Job Observations will be conducted for all 
jobs. 
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All Construction Regulation - safety requirements should also be adhered to. 
 

• Safety Plan 

• Fall Protection Plan (repairing / replacing of conveying lines using scaffolding) 

• 161 and 162 appointments 
 
 

5.6 Health and safety facilities on the Affected Property 

5.6.1 Medical Facilities 

The Contractor provides a First Aid service to his employees. In the case where these prove to be 
inadequate, as in the event of a serious injury, the Employer's Medical Centre and facilities will be 
available. 
 
Outside the Employer's office hours, the Employer's First Aid Services will only be available for 
serious injuries and life threatening situations. 
 
The Employer shall be entitled, however, to recover the costs incurred, in the use of the above 
Employer's facilities, from the Contractor. 

 

5.7 People restrictions, hours of work, conduct and records 
 

Lunch time is between 12:00 until 12:30, the Contractor’s personnel working at the plant is expected 
to be on site until 12:00 then break for Lunch and back at 12:30 from lunch. Knock off time is 16:30. 

 
5.8 Environmental controls, fauna & flora 

 

All work complies with relevant environmental regulations as required.  
 

If the work includes some toxic and hazardous substances during normal and routine maintenance 
activities. It this case the Contractor uses such hazardous substances in accordance with the 
applicable regulations and procedures and is disposed off by the contractor in accordance with the 
applicable law. 

 

5.9 Refuse Disposal 

The Employer will provide and empty special colour coded bins for refuse disposal. 
 
The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse 
bins:  
 
For the full duration of the services, the Contractor is responsible to keep the work area clean of any 
rubble, and to place all refuse into the bins provided. 

 
5.10 Records of Contractor’s Equipment 

 

Contractors must keep records of Equipment on Site including whether it is owned or hired.  The 
records will include calibration certificates etc.:   

 

6 EQUIPMENT PROVIDED BY THE EMPLOYER 

None 
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7 SITE SERVICES AND FACILITIES 

Provided by the Employer 

 

7.1 Portable Water 
The Contractor may utilize water points on Site.  The Contractor is responsible for the materials and 
connection to the nearby water supply point. The Contractor is responsible for the maintenance of all 
plumping activities from the tap off point. 

 

7.2 Electrical Power 
Contractor may utilise power on site. The contractor is responsible for the materials and connection 
to the nearby power supply point.  The Contractor is responsible for the maintenance of the 
electrical related from the tap off point. 

 
7.3 Sanitary Facilities 

Permanent facilities to serve the Power Station terrace are provided by the employer for as an when 
required contractor. Full time Contractor is expected to make provision of ablution facility.  

 
 

7.4 Waste Removal 
Household waste removal to the bins, as provided on site by the employer, is the responsibility of 
the Contractor.  

 

7.5 Telecommunication 
Connections are available. The contractor applies via the Project Manager for a connection. 
Connection fees and calls are for the Contractor’s account. 

 

7.6 Accommodation and catering 
The Contractor will be responsibility for the provision of accommodation to his personnel – the 
Employer does not provide accommodation. The Employer will pay for an accommodation as per 
the contract and for outage related scope. 
 
The Contractor or any of his employees or subcontractors will be allowed to use the Employer’s 
dining facilities. 
 
The Contractor or any of his employees or subcontractors may also buy take away meals from the 
fast foods outlet on Site. Lunch time is from 12:00 to 12:30. The Contractor shall provide everything 
else necessary for providing the Works. 
 
The Contractor is responsible to make provision for the change rooms, lockers and dinning area for 
his/her employees. 
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Task Order 
 
 

 
Task Order form for use when work within the service is instructed to be carried out within a stated 
period of time on a Task by Task basis 

 

Task Order No.  service  

To:....................................................................................................................................................... 
.......................................................................................................................... (Contractor) 

 

I propose to instruct you to carry out the following task: 

Description  

  

  

Starting date  

Completion Date  

Delay damages per week  

  

Please submit your price and programme proposals below. 

Signed: 
 

Date 

(for Employer)  

  

Total of Prices for items of work on the Price List 
(details attached) 

 
R.___________________________________ 

Total of Prices for items of work not on the Price List 
(details attached). 

 
R.___________________________________ 

Total of the Prices for this Task Order R ___________________________________ 

  

The programme for the Task is   ........................................... [ref] (attached) 

Signed: 
 

Date 

(for Contractor)  

  

 

I accept the above price and programme and instruct you to carry out the Task 

Signed: 
 

Date: 

(for Employer)  

 


