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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

 
 Provision to request for Certificate of Fitness (COF) service Provider For: Eskom Rotek 
Industries, Logistics Services, Fleet Department 
 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A 
or C 

The offered total of the Prices exclusive of VAT is   

 Value Added Tax @ 15% is  

 The offered total of the amount due inclusive of VAT is1  

  

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 
 
 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)    

Capacity 
 

   

for the 
Employer 
 

Eskom Rotek Industries 

 
Name & 
signature of 
witness 

Eskom Rotek Industries 
Roshland Office Park 
Lower Germiston Road 
Rosherville 
 

  
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

  Eskom Rotek Industries 
Roshland Office Park 
Lower Germiston Road 
Rosherville 
 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

  

  

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X18: Limitation of liability 

  X20 : Key performance indicators 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Rotek Industries SOC Ltd  
(Reg no: 1990/006897/30), a state owned 
company incorporated in terms of the company 
laws of the Republic of South Africa 

 Address Roshland Office Park 
Lower Germiston Road 
Rosherville 

 Tel No. 011 621 3143 

 Fax No. 086 219 9320 

10.1 The Service Manager is (name):   

 Address  

 Tel  

 Fax  

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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 e-mail Esterhjn@eskom.co.za 

11.2(2) The Affected Property is N/A 

11.2(13) The service is  Employee Transportation 

11.2(14) The following matters will be included in 
the Risk Register 

 
The risks have been discussed by the Cross 
Functional Team. 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 1 week 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
1 week of the Contract Date 

3 Time  

30.1 The starting date is.  

30.1 The service period is  

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  between the 25th day of each successive 
month. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
14 days from invoice. 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rand  
 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

mailto:Esterhjn@eskom.co.za
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7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. Employees could be late for work 

 

83.1 The Contractor provides these additional 
insurances: 

The contractor provides all relevant insurance 
for all vehicles provided in this contract.  
The contractor provides Passenger Liability 
Insurance at a minimum value of R5 000 000.00 
The contractor provides Public Liability 
Insurance 

83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

  

83.1 The insurance against loss of or damage 
to the works, Plant and Materials is to 
include cover for Plant and Materials 
provided by the Employer for an amount of 

 
 
 
 

83.1 The minimum amount of cover for 
insurance in respect of loss of or damage 
to property (except the Employer’s 
property, Plant and Materials and 
Equipment) and liability for bodily injury to 
or death of a person (not an employee of 
the Contractor) arising from or in 
connection with the Contractor’s Providing 
the Service for any one event is: 

 
 
 
 
 
 
 
whatever the Contractor deems necessary in 
addition to that provided by the Employer. 

83.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Contractor’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less than 
R500 000 (Five hundred thousand Rands).. 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
 4 weeks. 
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11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is Johannesburg 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  5% Annual Increase 

 The proportions used to calculate the 
Price Adjustment Factor are: 

 

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

X18.3 The Contractor’s liability for Defects due to The greater of  

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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his design of an item of Equipment is limited 
to 

 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles in the 
Employer’s assets and works / maintenance 
policies available on 
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_ 

From_1_April_2014_To_31_March_2015.aspx  

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  At the end of the contract. 

X20 Key Performance Indicators  

X20.1 The incentive schedule for Key 
Performance Indicators is in  

 
 

X20.2 A report of performance against each Key 
Performance Indicator is provided at 
intervals of  

 
 
 

Z The additional conditions of contract 
are 

 
Z1 to Z11 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  
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Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Ethics 

Z4.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which 
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as 
an inducement or reward for the award or in execution of this contract constitutes grounds for 
terminating the Contractor’s obligation to Provide the Service or taking any other action as 
appropriate against the Contractor (including civil or criminal action). 

Z4.2 The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor 
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons or organisations) is found guilty by a 
competent court, administrative or regulatory body of participating in illegal or corrupt practices.    
 
Such practices include making of offers, payments, considerations, or benefits of any kind or 
otherwise, whether in connection with any procurement process or contract with the Employer 
or other people or organisations and including in circumstances where the Contractor or any 
such member is removed from the an approved vendor data base of the Employer as a 
consequence of such practice. 

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of 
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 
as stated in core clause 93. 
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Z5 Confidentiality 

Z5.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z5.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z5.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z5.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z5.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z6 Waiver and estoppel: Add to core clause 12.3: 

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z7 Health, safety and the environment:  Add to core clause 27.4 

Z7.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z7.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 
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Z8 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z8.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4330196330 on each invoice he submits for payment. 

  

Z9 Notifying compensation events 

Z9.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z10 Employer’s limitation of liability 

Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z10.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z11 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z11.1    or had a business rescue order granted against it. 

  Z11.2      The contractor will be given three warnings, before Eskom Rotek Industries is able to  
                       terminate the contract.
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Annexure A: Insurance provided by the Employer 
 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available from the internet web link given below.  
 
1. Services provided in a TSC3 contract could include some element of construction or refurbishment as 

well as a continuous maintenance or operational service activity.  If an event occurs which causes loss 
or damage, a claim could be made either against the Employer’s “works” type policy which may be in 
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets 
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 
2. The cover provided and the deductibles under the works policy are different to those under the assets 

policy.   Each policy has a range of applicable deductibles depending on the location of the Affected 
Property and the nature of the insurable event.    

 
3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer.  This can be provided from his own resources on a ‘self 
insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, 
tendering contractors and their brokers should consult the internet web link given below and scroll to 
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in 
terms of this contract. 

 
4. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the 
Employer does not provide and in cases where the Employer does provide insurance the Contractor 
insures for the difference between what the Insurance Table requires and what the Employer provides. 

 
5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 
6. Further information and full details of all Eskom provided policies and procedures may be obtained from:  
 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in 
relation to the option selected.  In the event that the option is not required select and delete the whole row.] 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is Deemed to be included 

 The subcontracted fee percentage is  

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
Provide Employee Transportation for a period 
of 60 months 

21.1 The plan identified in the Contract Data is 
contained in: 

 
Scope of Work 

A Priced contract with price list  

11.2(12) The price list is in  

11.2(19) The tendered total of the Prices is  

 

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  16 to 19 
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C2.1 Pricing assumptions: Option A 
 

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
 

PRICING SCGEDULE  - COF   

  
 

Trucks    

Items  Price 

Weighing    

COF   

Homologation   

    

Vehicles   

Items  Price 

Weighing    

COF   

Homologation   

    

Trailer Single Axle    

Items  Price 

Weighing    

COF   

Homologation   

    

Trailer Double Axle    

Items  Price 

Weighing    

COF   

Homologation   

    

Trailer Triandem    

Items  Price 

Weighing    

COF   

Homologation   
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S SERVICE INFORMATION 
 
 

Contents 
 

When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, → 
Index and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown if the 
formats used in this template are retained.    
 
Otherwise insert list of contents manually. 

 
 
 

1 Description of the service 

The provision for services to include abnormal exemption permits, (Exemption permits commonly 
known as Abnormal permits. “Abnormal” “as-and-when” required basis for a period of Five (5) years 

 

It is the responsibility of the Supplier to always ensure that each vehicle complies with the Eskom 
Compliance Standard (Policy 32-345 Eskom Vehicle Safety Specification). Maintenance and service costs 
are covered by the Supplier.  The Supplier is liable for all maintenance. 

 
 

 Work to be performed by the contractor for the works. 
 

It is the responsibility of the Supplier to always ensure the vehicle is in a good condition and that the vehicles 
get serviced in good time. Maintenance and oil costs are covered by the Supplier.  The Supplier is liable for 
all maintenance. 

The supplier provides replacement vehicles of same specification in cases where the vehicle becomes 
unavailable for more than a day due to a breakdown or prolonged maintenance service. 

The Supplier exercises due care at all times, to the extent that the Supplier: 

• takes all reasonable precautions to safeguard the Vehicle against any loss, harm or damage 

• pays all costs of fuel, drivers, oil and other consumables that may be required to keep the 
Vehicle in good working order; 

• pays all road tolls levied 

• is responsible for fines and penalties imposed for road traffic offences 

• ERI will install a tracking system in each vehicle at ERI’s cost.  

• At the end of the contract the tracking system will be removed and the supplier cannot claim for 
any damages caused by the installation of the tracking system. 
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2. Invoicing and payment 

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a 
list of information which is to be shown on an invoice.  

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
_ERI________________________  
and include on each invoice the following information: 
 
 Name and address of the Contractor and the Service Manager; Standerton Taxi Group PTY (LTD), 
  Jan Esterhuizen 

• The contract number and title; Employee Transportation Services- Tutuka, RRR00640 

• Contractor’s VAT registration number; 9664275162 

• The Employer’s VAT registration number 4330196330; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 

4 Health and safety, the environment and quality assurance 

4.1 Health and safety risk management 

In addition to the requirements of the laws governing health and safety, Eskom may have some additional 
requirements particular to the service and the Affected Property for this contract.  The text below provides for 
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT 
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES. 
 
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must 
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service 
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk 
Manager or his representative confirming that the applicable safety criteria have been taken into account. 
 
The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his 
representative in order to evaluate against enquiry-specific safety criteria. 
 
The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM 
with the above processes are as follows: 
  

 
The Contractor shall comply with the health and safety requirements contained in Annexure 32-727  to this 
Service Information. 
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CONFIDENTIALITY AGREEMENT 
 

This Confidentiality Agreement (‘Agreement’) is entered into between the Employer and the Contractor. 

 

WHEREAS, the Employer and the Contractor (the Parties) desire to exchange certain confidential 

information; and consider further business dealings with each other. 

 

WHEREAS, the parties desire to evidence their agreements governing the exchange of certain confidential 

information as set forth below. 

 

Now therefore, for good and valuable consideration, including the mutual agreements hereinafter recited, the 

parties hereby agree as follows:  

 

1. The parties contemplate an exchange, either orally, in writing or by inspection, of certain 

confidential proprietary information possessed or owned separately by them and not readily 

available or otherwise known to the public and which may be helpful in evaluating further 

business dealings.  Such confidential information (the ‘Subject Information’) may include but 

not be limited to the parties’ inventions, trade secrets, know-how, technical information on 

products and manufacturing processes, and information concerning their business assets, 

financial condition, operations, plans and prospects. 

 

2. The purpose of the exchange of Subject Information is to enable the parties to evaluate the 

Subject information for the purpose only of considering further business dealings with each 

other. 

 

3. The parties each agree that they shall maintain in secrecy in accordance with the terms of this 

Agreement all of the Subject Information each party receives (the ‘Receiving Party’) from the 

other party (the ‘Proprietor’) and shall not disclose or use other than for the purpose specified 

herein the Subject Information without the written consent of the Proprietor of the Subject 

Information.  All Subject Information communicated from one party to the other shall be 

deemed to be proprietary and confidential to the Proprietor whether marked or identified as such 

or not. 

 

4. The duty of care to safeguard Subject Information shall be the same as that which the parties 

each use to safeguard their own respective proprietary and confidential information. 

 

5. The Receiving Party of Subject Information shall not be obligated to maintain Subject 

Information received from its Proprietor in secrecy or refrain from using it to the extent that any 

such information is or rightfully becomes publicly available information other than through a 

breach of this Agreement, or which the Receiving Party later obtains lawfully from anyone else 

who is not known by the Receiving Party to be obligated under any secrecy agreement with 

Proprietor to maintain the information in secrecy.  The Receiving Party also shall not be 

obligated to maintain in secrecy any information it receives from the Proprietor which it can 

demonstrate was already in its possession when the information was disclosed to the Receiving 

Party by the Proprietor. 

 

6. The Receiving Party shall promptly return to its Proprietor any Subject Information in tangible 

form it has received from the Proprietor immediately upon the Proprietor’s request, without 

retaining any copies, summaries, analyses or extracts thereof.  All documents, memoranda, 

notes and other writings prepared by the parties, or their advisors, based on the Subject 
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Information of each other, shall be destroyed, and such destruction shall be certified in writing 

by an authorised officer supervising such destruction. 

 

7. If a party, with the written consent of the Proprietor of Subject Information, discloses any 

Subject Information received from its Proprietor to any third party, it shall do so only under a 

secrecy agreement having a scope similar to and which is consistent with this Agreement, and 

the disclosing party shall be primarily responsible for any compromise of the secrecy of Subject 

Information by such third party 

 

8.       Each party agrees that it shall not, while and for so long as it is obligated to maintain Subject 

Information in secrecy, use for its own benefit, or for the benefit of others or exploit,   

commercialise, develop, test promote, sell, lease, market or otherwise dispose of any products 

or services using, incorporating or relying on Subject Information received from its Proprietor 

without the written consent of the Proprietor. 

 

9. The obligations of the party receiving Subject Information pursuant to this Agreement shall be  

effective with respect of each item of Subject Information for a term of five (5) years from the  

date of submission of the Subject Information to the Receiving Party by its Proprietor, unless 

the Proprietor agrees otherwise in writing. 

 

10. For purposes of this Agreement, each party shall include (to the extent applicable) the officers, 

directors, employees, agents, representatives, attorneys, joint ventures, partnerships, affiliates, 

subsidiaries, and divisions of the party, and any other entity or entities which such party controls 

or which controls it, and, further, shall include any transferee, successor and assign of the assets 

of the party. 

 

11. This Agreement shall be construed (both as to validity and performance) and enforced in 

accordance with, and governed by, the laws of Republic of South Africa. 

 

12. Neither this Agreement nor the exchange of Subject Information between the parties shall create 

or be relied on by either party as a basis for creating any license between the parties under any 

patent, or other industrial or intellectual property rights of the Proprietor of the Subject 

Information, or any other license between the parties in the absence of any express written 

license agreement between them 

 

13. The parties agree that no contract or agreement providing for a transaction shall be deemed to 

exist between them unless and until a definitive agreement has been executed and delivered, the 

parties hereby waive, in advance, any claim (including, without limitation, breach of contract) in 

connection with a possible transaction with each other unless and until they shall have entered 

into a definitive agreement.  The parties also agree that unless and until a definitive agreement 

between them has been executed and delivered, neither party has any legal obligation of any 

kind whatsoever with respect to any such transaction by virtue of this Agreement or any other 

written or oral expression with respect to such transaction, except, in the case of this Agreement, 

for the matters specifically agreed to herein.  For purposes of this paragraph, the term ‘definitive 

agreement’; does not include an executed letter of intent, memorandum of understanding. 

 

IN WITNESS WHEREOF, and intending to be legally bound, this Agreement has been executed by the 

parties as of and effective from the date first written above. 
 
 


