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TRANSNET NATIONAL PORTS AUTHORITY  

an Operating Division TRANSNET SOC LTD 

[Registration Number 1990/000900/30] 

 

 

REQUEST FOR PROPOSAL (RFP) 

 

 

FOR THE DESIGN, SUPPLY, INSTALL & COMMISSION OF TWENTY (20) NEW DUAL 

11/6.6 KV MINI SUBSTATIONS IN VARIOUS AREAS IN THE PORT OF DURBAN FOR 

A PERIOD OF FIFTEEN (15) MONTHS. 

 

RFP NUMBER     : TNPA/2023/07/0002/34490/RFP 

ISSUE DATE     :  30 APRIL 2024 

COMPULSORY BRIEFING    :  08 MAY 2024 

CLOSING DATE    :  24 MAY 2024 

CLOSING TIME    :  12H00 

TENDER VALIDITY PERIOD   :  12 WEEKS FROM CLOSING DATE 

 

 

PLEASE NOTE THE BELOW TECHNICAL PRE-QUALIFICATION CRITERIA: 

 

Electrical Engineer - The Electrical Engineer shall hold a Bachelor of Science Degree, i.e. 

BSc Eng or B Eng in Electrical Engineering registered as a Professional Engineer (Pr. Eng.) 

 

Protection Engineer - The Protection Engineer shall hold a bachelor’s degree, i.e. BSc Eng., 

B Eng. or BTech Eng. in Electrical Engineering and must be registered as a Professional 

Engineer (Pr. Eng.) or Technologist (Pr. Tech Eng.) 

 

Installation Electrician - The Installation electrician shall hold a wireman’s license 

approved by the Department of Labour (DoL) 
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FOR THE DESIGN, SUPPLY, INSTALL & COMMISSION OF TWENTY (20) NEW DUAL 11/6.6 KV MINI SUBSTATIONS IN 
VARIOUS AREAS IN THE PORT OF DURBAN FOR A PERIOD OF FIFTEEN (15) MONTHS 

 
SECTION 1: SBD1 FORM 

PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF TRANSNET NATIONAL PORTS AUTHORITY, A DIVISION TRANSNET SOC LTD 

BID NUMBER: TNPA/2023/07/0002/34490/RFP 
ISSUE 
DATE: 

30 APRIL 
2024 

CLOSING 
DATE:  

24 MAY 
2024 CLOSING TIME: 12H00 

DESCRIPTION 
FOR THE DESIGN, SUPPLY, INSTALL & COMMISSION OF TWENTY (20) NEW DUAL 11/6.6 KV MINI SUBSTATIONS IN 
VARIOUS AREAS IN THE PORT OF DURBAN FOR A PERIOD OF FIFTEEN (15) MONTHS 

BID RESPONSE DOCUMENTS SUBMISSION 

RESPONDENTS ARE TO UPLOAD THEIR BID RESPONSE PROPOSALS ONTO THE TRANSNET SYSTEM AGAINST EACH TENDER SELECTED 

(please refer to section 2, paragraph 3 for a detailed process on how to upload submissions): 

https://transnetetenders.azurewebsites.net  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Thalente Mvelase 
CONTACT 
PERSON Thalente Mvelase 

TELEPHONE NUMBER N/A 
TELEPHONE 
NUMBER N/A 

FACSIMILE NUMBER N/A 
FACSIMILE 
NUMBER N/A 

E-MAIL ADDRESS TNPAtenderenquiriesdbn@transnet.net  E-MAIL ADDRESS TNPAtenderenquiriesdbn@transnet.net  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE STATUS TAX COMPLIANCE 
SYSTEM PIN: 

 

OR 
CENTRAL 
SUPPLIER 
DATABASE 

UNIQUE REGISTRATION REFERENCE 
NUMBER: 
 
MAAA 
 

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
 

TICK APPLICABLE BOX] 
 

 Yes                      No 
 
 
 
 
 
 
 
 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   
 
 

[TICK APPLICABLE BOX] 
 

 Yes                   No 
 
 
 
 
 
 
 
 
 
 
 

https://transnetetenders.azurewebsites.net/
mailto:TNPAtenderenquiriesdbn@transnet.net
mailto:TNPAtenderenquiriesdbn@transnet.net
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[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE 
SUBMITTED FOR PURPOSES OF COMPLIANCE WITH THE B-BBEE ACT] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER 
FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER QUESTIONAIRE 
BELOW ] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                  YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                  YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                   YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                    YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                YES   NO 

  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 1.3 BELOW. 
 

 

PART B 

TERMS AND CONDITIONS FOR BIDDING 
  

1. TAX COMPLIANCE REQUIREMENTS 
 

1.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

1.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

1.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

1.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

1.5 IN BIDS WHERE UNINCORPORATED CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY 
MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

1.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 

SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
DATE:   
  

http://www.sars.gov.za/
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, companies, 

close corporations or enterprises [hereinafter referred to as a Tenderer]. 

 

DESCRIPTION 

FOR THE DESIGN, SUPPLY, INSTALL & COMMISSION OF TWENTY (20) 

NEW DUAL 11/6.6 KV MINI SUBSTATIONS IN VARIOUS AREAS IN THE 

PORT OF DURBAN FOR A PERIOD OF FIFTEEN (15) MONTHS. 

TENDER 

DOWNLOADING 

THIS TENDER MAY BE DOWNLOADED DIRECTLY FROM THE 

NATIONAL TREASURY ETENDER PUBLICATION PORTAL AT 
WWW.ETENDERS.GOV.ZA AND THE TRANSNET WEBSITE AT 

HTTPS://TRANSNETETENDERS.AZUREWEBSITES.NET (PLEASE USE 

GOOGLE CHROME TO ACCESS TRANSNET LINK) FREE OF CHARGE.  

 

COMPULSORY 

TENDER 
CLARIFICATION 

MEETING 

A Compulsory Tender Clarification Meeting will be conducted at 237 Mahatma 

Gandhi Road Queens Warehouse on the 08 May 2024 at 10:00am [10 

O’clock] for a period of ± two (2) hours. [Tenderers to provide own 
transportation and accommodation].  

The Compulsory Tender Clarification Meeting will start punctually, and 
information will not be repeated for the benefit of Tenderers arriving late. 

 

A Site visit/walk will take place, tenderers are to note: 

• Tenderers are required to wear safety shoes, goggles, long sleeve shirts, 
high visibility vests and hard hats.   

• Tenderers without the recommended PPE will not be allowed on the site 

walk. 

• Tenderers and their employees, visitors, clients and customers entering 
Transnet Offices, Depots, Workshops and Stores will have to undergo 

breathalyser testing. 

• All forms of firearms are prohibited on Transnet properties and premises. 

• The relevant persons attending the meeting must ensure that their identity 
documents, passports or drivers licences are on them for inspection at the 

access control gates. 

 

Certificate of Attendance in the form set out in the Returnable Schedule 

T2.2-01hereto must be completed and submitted with your Tender as proof of 
attendance is required for a compulsory site meeting and/or tender briefing.  

Tenderers are required to bring this Returnable Schedule T2.2-01 to 

the Compulsory Tender Clarification Meeting to be signed by the 
Employer’s Representative.  

Tenderers failing to attend the compulsory tender briefing will be 
disqualified. 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
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CLOSING DATE 

12:00 on Friday 24 May 2024 

Tenderers must ensure that tenders are uploaded timeously onto the system. If 
a tender is late, it will not be accepted for consideration. 

 

2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission Portal, 

in line with the overall Transnet digitalization strategy where suppliers can view advertised tenders, 

register their information, log their intent to respond to bids and upload their bid proposals/responses on 

to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

Log on to the Transnet eTenders management platform website 

(https://transnetetenders.azurewebsites.net); 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders; 

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all mandatory 

information); 

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered; 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid; 

▪ Submit bid documents by uploading them into the system against each tender selected. 

▪ Tenderers are required to ensure that electronic bid submissions are done at least a 

day before the closing date to prevent issues which they may encounter due to their 

internet speed, bandwidth or the size of the number of uploads they are submitting. 

Transnet will not be held liable for any challenges experienced by bidders as a result 

of the technical challenges. Please do not wait for the last hour to submit. A Tenderer 

can upload 30mb per upload and multiple uploads are permitted. 

b) The tender offers to this tender will be opened as soon as possible after the closing date and time. 

Transnet shall not, at the opening of tenders, disclose to any other company any confidential details 

pertaining to the Tender Offers / information received, i.e. pricing, delivery, etc. The names and 

locations of the Tenderers will be divulged to other Tenderers upon request. 

c) Submissions must not contain documents relating to any Tender other than that shown on the 

submission. 

3. CONFIDENTIALITY  

All information related to this RFP is to be treated with strict confidentiality. In this regard Tenderers are 

required to certify that they have acquainted themselves with the Non-Disclosure Agreement. All 

information related to a subsequent contract, both during and after completion thereof, will be treated 

https://transnetetenders.azurewebsites.net/
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with strict confidence. Should the need however arise to divulge any information gleaned from provision 

of the Works, which is either directly or indirectly related to Transnet’s business, written approval to 

divulge such information must be obtained from Transnet. 

4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a result of its 

issuance of this Tender and/or its receipt of a tender offer.  In particular, please note that Transnet 

reserves the right to: 

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the award 

to another tenderer. 

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable; 

4.4. Should the Tenderers be awarded business on strength of information furnished by the Tenderer, 

which after conclusion of the contract is proved to have been incorrect, Transnet reserves the 

right to terminate the contract;  

4.5. Request audited financial statements or other documentation for the purposes of a due diligence 

exercise; 

4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after the 

closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s hereby 

irrevocably grant the necessary consent to the Transnet to do so; 

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given stage must 

therefore not be interpreted to mean that Tenderers have necessarily passed any previous 

stage(s);  

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to tender shall 

be deemed to be an offer by the Tenderer. The Employer has the right in its sole and unfettered 

discretion not to accept any offer.   

4.10. Not be held liable if tenderers do not provide the correct contact details during the clarification 

session and do not receive the latest information regarding this RFP with the possible 

consequence of being disadvantaged or disqualified as a result thereof.   

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has been 

convicted of a serious breach of law during the preceding 5 [five] years including but not limited 

to breaches of the Competition Act 89 of 1998, as amended. Tenderers are required to indicate 
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in tender returnable on T2.2-18 [Breach of Law] whether or not they have been found guilty of 

a serious breach of law during the past 5 [five] years.  

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to ascertain if 

any of the following might present an unacceptable commercial risk to the employer:  

• unduly high or unduly low tendered rates or amounts in the tender offer; 
• contract data of contract provided by the tenderer; or 
• the contents of the tender returnables which are to be included in the contract. 

 

 

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in connection 

with this Tender, whether or not the Tenderer is awarded a contract. 

 

6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) which has 

been established to centrally administer supplier information for all organs of state and facilitate the 

verification of certain key supplier information. The CSD can be accessed at https://secure.csd.gov.za/. 

Tenderer are required to provide the following to Transnet in order to enable it to verify information on 

the CSD:  

          Supplier Number………………………………… and Unique registration reference 

number……………………………(Tender Data) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Transnet urges its clients, suppliers and the general public 

to report any fraud or corruption to 

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com 

 

https://secure.csd.gov.za/
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard 

for Uniformity in Engineering and Construction Works Contracts. The Standard for Uniformity in Construction 

Procurement was first published in Board Notice 62 of 2004 in Government Gazette No 26427 of 9 June 2004. 

It was subsequently amended in Board Notice 67 of 2005 in Government Gazette No 28127 of 14 October 

2005, Board Notice 93 of 2006 in Government Gazette No 29138 of 18 August 2006, Board Notice No 9 of 

2008 in Government Gazette No 31823 of 30 January 2009, Board Notice 86 of 2010 in Government Gazette 

No 33239 of 28 May 2010, Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board 

Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 42622 

of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply specifically to 

this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 

between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the Standard 

Conditions of Tender to which it mainly applies.  

 

Clause          Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2: Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

C1.3 Form of Securities 

 

 Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Bill of Quantities  

 

 Part C3: Scope of work C3.1 Works Information  

 Part C4: Site information C4.1 Site information  

http://www.cidb.org.za/
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C.1.4    

 Name: Thalente Mvelase   

 E – mail TNPAtenderenquiriesdbn@transnet.net   

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders:  

 

1. Stage One - Eligibility with regards to attendance at the compulsory clarification 

meeting: 

An authorised representative of the tendering entity or a representative of a tendering 

entity that intends to form a Joint Venture (JV) must attend the compulsory clarification 

meeting in terms C2.7  

 

2. Stage Two - Eligibility in terms of the Construction Industry Development Board: 

a) Only those tenderers who are registered with the CIDB, or are capable of being so prior to 

the evaluation of submissions, in a contractor grading designation equal to or higher than 

a contractor grading designation determined in accordance with the sum tendered or a 

value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 

Industry Development Regulations, designation of 6 EP or higher class of construction 

work, are eligible to have their tenders evaluated. 

 

b) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one level below 

the required class of construction works under consideration and possesses the required 

recognition status; and 

3. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered for a 6 EP or 

higher class of construction work or a value determined in accordance with Regulation 

25(1B) or 25(7A) of the Construction Industry Development Regulations 

The tenderer shall provide a certified copy of its signed joint venture agreement. 

 

 

 

Any tenderer that fails to meet the stipulated eligibility criteria will be regarded as 

an unacceptable tender. 

 

 

mailto:TNPAtenderenquiriesdbn@transnet.net
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3. Stage Three - Technical Pre-qualification criteria: 

 

• Electrical Engineer - The Electrical Engineer shall hold a Bachelor of Science 

Degree, i.e. BSc Eng or B Eng in Electrical Engineering registered as a 

Professional Engineer (Pr. Eng.) 

• Protection Engineer- The Protection Engineer shall hold a bachelor’s degree, 

i.e. BSc Eng., B Eng. or BTech Eng. in Electrical Engineering and must be 

registered as a Professional Engineer (Pr. Eng.) or Technologist (Pr. Tech Eng.) 

• Installation Electrician - The Installation electrician shall hold a wireman’s 

license approved by the Department of Labour (DoL) 

 

4. Stage Four - Functionality:  

 

Only those tenderers who obtain the minimum qualifying score for functionality will be evaluated 

further in terms of price and the applicable preference point system.  The minimum qualifying 

for score for functionality is 60 points. 

 

The evaluation criteria for measuring functionality and the points for each criteria and, if any, 

each sub-criterion are as stated in C.3.11.3 below.  

 

Any tenderer that fails to meet the stipulated pre-qualifying criteria will be regarded 

as an unacceptable tender. 

C.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and 

Invitation to Tender.  Tenderers must complete and sign the attendance register.  

Addenda will be issued to and tenders will only be received from those tendering entities 

including those entities that intends forming a joint venture appearing on the attendance 

register. 

 

Tenderers are also required to bring their RFP document to the briefing session and 

have their returnable document T2.2-01 certificate of attendance signed off by the 

Employer’s authorised representative. 

 

C.2.12 No alternative tender offers will be considered.  

C.2.13.3 Each tender offer shall be in the English Language.  

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender offer are 

as follows:  

 Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer:  

▪ Contact person and details:  

▪ The Tender Number:  
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▪ The Tender Description 
 

Documents must be marked for the attention of: Thalente 

Mvelase  

   

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  

C.2.15  The closing time for submission of tender offers is: 

Time: 12:00pm on the 24 May 2024 

Location: The Transnet e-Tender Submission Portal: (https://transnetetenders.azurewebsites.net); 

 

NO LATE TENDERS WILL BE ACCEPTED  

 

C.2.16 The tender offer validity period is 12 weeks after the closing date.  Tenderers are to note 

that they may be requested to extend the validity period of their tender, on the same terms 

and conditions, if Transnet’s internal evaluation and governance approval processes has not 

been finalised within the validity period.  

 

C.2.23 The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

 

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South African 

Accreditation System [SANAS], or a sworn affidavit confirming annual turnover and level 

of black ownership in case of all EMEs and QSEs with 51% black ownership or more together 

with the tender; 

3. A valid CIDB certificate in the correct designated grading; 

4. Proof of registration on the Central Supplier Database; 

5. Letter of Good Standing with the Workmen’s compensation fund by the tendering entity or 

separate Letters of Good Standing from all members of a newly constituted JV. 

Note: Refer to Section T2.1 for List of Returnable Documents 

 

C3.11 The minimum number of evaluation points for functionality is: 60  

      The procedure for the evaluation of responsive tenders is Functionality, Price and Preference: 

 

Only those tenderers who attain the minimum number of evaluation points for 

Functionality will be eligible for further evaluation, failure to meet the minimum 

threshold will result in the tender being disqualified and removed from any further 

consideration.  

 

Functionality Criteria 

The functionality criteria and maximum score in respect of each of the criteria are as follows: 

 

https://transnetetenders.azurewebsites.net/
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(Please see CIDB Compiler guidance note T1.2 – Tender Data). 

Technical Pre-

qualification 

 

Electrical Engineer 

The Electrical Engineer shall hold a Bachelor of Science 

Degree, i.e. BSc Eng or B Eng in Electrical Engineering 

registered as a Professional Engineer (Pr. Eng.) 

Protection Engineer 

The Protection Engineer shall hold a bachelor’s degree, i.e. 

BSc Eng., B Eng. or BTech Eng. in Electrical Engineering and 

must be registered as a Professional Engineer (Pr. Eng.) or 

Technologist (Pr. Tech Eng.) 

Installation Electrician 

The Installation electrician shall hold a wireman’s license 

approved by the Department of Labour (DoL) 

Functionality criteria 
Sub-criteria 

 

Sub-criteria 

Points 

Maximum 

number of 
points 

CVs for the employees that 

will be working on the 
design, supply, install, test, 

and commission new dual 
11/ 6.6 kV Mini substations 

in various areas in the Port 
of Durban. 

 

Management and CV’s of 
key persons for complete 

Evaluation 
Schedule 

 

The CVs submitted 

shall include the 

following: 

• Technical 

Years of 

Experience 

• Knowledge 

relevant to the 

project: 

 

30 30 

Safety & Health 
Management 

 
Health and Safety 

Management for 

complete Evaluation 
Schedule 

 
 

 

Method Statement 
10 

30 

Policy, Organisation 

and Safety and Health 

Management 

Involvement 

10 

Risk Assessment 10 

Environmental 
Management for 

complete Evaluation 

Schedule 
 

Environment 

Management Plan 

(EMP) specific to the 

scope of the project. 

Environmental aspects 

and impacts together 

10 10 
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with mitigation 

measures must be 

clearly defined. 

 

Previous Experience 

 

Organization Previous 
Experience for complete 

Evaluation Schedule 
 

List of Similar Projects 

completed with; 

-Traceable references 

-Contracts / Purchase 

orders / 

-Completion 

Certificates on similar 

work carried-out. 

20 20 

Programme 
 

Programme for complete 
Evaluation Schedule 

 

Programme including 

critical path with a 

duration not exceeding 

15 months indicating 

timeframes for all 

activities, with 

summary tasks, 

sequence of activities 

as well as long lead 

items clearly indicated 

and linked to the 

schedule. 

10 10 

 100 

The Threshold is 60 Points 

 

Functionality shall be scored independently by not less than 3 (three) evaluators and averaged 

in accordance with the following schedules:  

• T2.2-04 Management & CVs of key persons  

• T2.2-05 Health and Safety Management 

• T2.2-06 Environmental Management 

• T2.2-07 Previous Experience  

• T2.2-08 Programme  
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Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 or 100. The 

scores of each of the evaluators will be averaged, weighted and then totalled to obtain the 

final score for functionality, unless scored collectively. (See CIDB Inform Practice Note #9). 

Note: Any tender not complying with the above-mentioned requirements, will be 

regarded as non-responsive and will therefore not be considered for further 

evaluation. This note must be read in conjunction with Clause C.2.1. 

 

C.3.11. Only tenders that achieve the minimum qualifying score for functionality will be evaluated further 

in accordance with the 80/20 as described in Preferential Procurement Regulations. 

 

 

80 where the financial value of one or more responsive tenders received have a value equal to 

or below R50 million, inclusive of all applicable taxes,    

 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who complete the 

preferencing schedule and who are found to be eligible for the preference claimed.  Should 

the BBBEE rating not be provided, tenderers with no verification will score zero 

points for preferencing. 

 

Note: Transnet reserves the right to carry out an independent audit of the tenderers scorecard 

components at any stage from the date of close of the tenders until completion of the contract. 

 

C.3.13 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the Register of 

Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act 

of 2004 as a person prohibited from doing business with the public sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and National 

Treasury’s list of Tender Defaulters; 

3. The tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer or 

potentially compromise the tender process and persons in the employ of the state. 

4. Transnet reserves the right to award the tender to the tenderer who scores the 

highest number of points overall, unless there are objective criteria which will 

justify the award of the tender to another tenderer.  Transnet will award the tender to 

the highest scoring bidder/s unless objective criteria exist that justify the award to 

another bidder. Transnet may apply the objective criteria in this bid process as 

follows: 
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a) Bidder(s) is not in good standing with Transnet National Ports Authority due to a 

poor track record of past performance with Transnet SOC Ltd and or Transnet 

National Ports Authority.  

 

b) There is clear, uncontrived and/or overwhelming evidence and/or facts that the 

bidder has or continues to be in breach of any of the provisions contained in the 

Integrity Pact, 

 

c) The Probity check undertaken by Transnet National Ports Authority establishes the 

existence of any unmitigated risks which would have a negative impact on the 

project;  

 

d) Unless the appointment of the bidder would result in a negative impact on Transnet’s 

Return on Investment;  

 

e) It is necessary to rotate Suppliers to promote opportunities for other suppliers, in 

circumstances where the bidder has been awarded business previously and the 

award of the tender will result in inequitable allocation of business;  

 

f) The tenderer or its members, directors, partners:  

 

• Is under restrictions as contemplated in the Integrity Pact, 

• Is a subject of a process of restriction by Transnet or other state institution 

that Transnet may be aware of and there is a clear, uncontrived and/or 

overwhelming evidence and/or facts in relation to the alleged wrongdoing on 

the basis of which the restriction process has been initiated;  

 

g) in relation to the proposed contract, a due diligence exercise to validate the bidder’s 

proposal that demonstrate that it possesses the professional and technical 

qualifications, professional and technical competence, financial resources, 

equipment and other physical facilities, managerial capability, reliability, experience 

and reputation, expertise and the personnel, to perform the contract;  

 

h) has no legal capacity to enter into the contract; 

 

i) is insolvent, in receivership, under Business Rescue as provided for in chapter 6 of 

the Companies Act, 2008, being wound up, has its affairs administered pursuant to 

a court order, has ceased or suspended their business activities, or is subject to 

legal proceedings in respect of any of the foregoing;  

 

j) does not comply with the legal requirements, if any, stated in the tender data; and  

 

k) is not able to perform the contract free of conflicts of interest. 

 
l) is able, in the option of the employer to perform the contract free of conflicts of 

interest. 
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C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 1 (one).  
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T2.1 List of Returnable Documents 

2.1.1 These schedules are required for pre-qualification and eligibility purposes: 

T2.2-01 Stage One as per CIDB: Eligibility Criteria Schedule - Certificate of attendance at  

  Compulsory Tender Clarification Meeting 

 

T2.2-02 Stage Two as per CIDB: Eligibility Criteria Schedule – CIDB Grading of 6EP or higher.  

 

T2.2.03 Stage Three - Technical Pre-qualification criteria: 

• Electrical Engineer - The Electrical Engineer shall hold a Bachelor of Science Degree, i.e. BSc 

Eng or B Eng in Electrical Engineering registered as a Professional Engineer (Pr. Eng.) 

• Protection Engineer- The Protection Engineer shall hold a bachelor’s degree, i.e. BSc Eng., B 
Eng. or BTech Eng. in Electrical Engineering and must be registered as a Professional Engineer (Pr. 

Eng.) or Technologist (Pr. Tech Eng.) 

• Installation Electrician - The Installation electrician shall hold a wireman’s license approved by 
the Department of Labour (DoL) 

 

2.1.2 Stage Three as per CIDB: these schedules will be utilised for evaluation purposes: 

T2.2-04 Evaluation Schedule: Management & CV’s of Key persons  

T2.2-05 Evaluation Schedule: Health and Safety Management 

T2.2-06  Evaluation Schedule: Environmental Management 

T2.2-07 Evaluation Schedule: Previous experience 

T2.2-08 Evaluation Schedule: Programme  

 

2.1.3 Returnable Schedules: 

General: 

T2.2-09 Authority to submit tender.  

T2.2-10 Record of addenda to tender documents. 

T2.2-11 Letter of Good Standing 

T2.2-12 Risk Elements  

T2.2-13 Schedule of proposed Subcontractors. 

T2.2-14 Site Establishment requirements 

 

Agreement and Commitment by Tenderer:  

T2.2-15  CIDB SFU ANNEX G Compulsory Enterprise Questionnaire   

T2.2-16 Non-Disclosure Agreement  

T2.2-17 RFP Declaration Form  

T2.2-18 RFP – Breach of Law   
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T2.2-19 Certificate of Acquaintance with Tender Document 

T2.2-20 Service Provider Integrity Pact  

T2.2-21 Supplier Code of Conduct 

T2.2-22 Agreement in terms of Protection of personal information Act (POPIA)  

 

 

1.3.2 Guarantees/Financial/Insurance: 

T2.2-23 Insurance provided by the Contractor. 

T2.2-24 Form of Intent to provide a Performance Guarantee 

T2.2-25      Three (3) years audited financial statements latest.  

 

 

2.2    C1.1 Offer portion of Form of Offer & Acceptance 

2.3    C1.2 Contract Data 

2.4    C1.3 Forms of Securities 

2.5    C2.1 Pricing Instructions (Bill of Quantities) 

2.6    C2.2 Bill of Quantities 
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T2.2-01: Eligibility Criteria Schedule:  

Certificate of Attendance at Tender Clarification Meeting 

This is to certify that 

  (Company Name) 

Represented 

by: 

 (Name and 

Surname) 

 

Was represented at the compulsory tender clarification meeting  

Held at: 237 Mahatma Gandhi Road, Queens Warehouse  

On (date) 08 May 2024 Starting time:  10:00 am  

 

Particulars of person(s) attending the meeting: 

Name   Signature  

Capacity     

 

Attendance of the above company at the meeting was confirmed: 

 

Name   Signature  

 

For and on Behalf of the 

Employers Agent.  Date   
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T2.2-02: Eligibility Criteria Schedule - CIDB Grading Designation   

Note to tenderers: 

Tenderers are to indicate their CIDB Grading by filling in the table below.  Attach a copy of the CIDB 

Grading Designation or evidence of being capable of being so registered.  

 

CRS Number Status Grading Expiry Date 

    

 

 

1.  Only those tenderers who are registered with the CIDB, or are capable of being so prior to the 

evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered or a value determined in 

accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development 
Regulations, for a 6EP or higher class of construction work, are eligible to have their tenders 
evaluated. 

 

2. Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one level one level below 

the required grading designation in the class of construction works under consideration and 
possesses the required recognition status; and 

3. the combined Contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for a 6EP or higher class of construction work 
or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction 
Industry Development Regulations 

4. the Contractor shall provide the employer with a certified copy of its signed joint venture 
agreement; 

5. and in the event that the joint venture is an ‘Incorporated Joint Venture’ the Memorandum of 
Incorporation to be provided within 4 (four) weeks of the Contract Date.  
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T2.2-04: Evaluation Schedule - Management & CV’s of Key Personnel (30) 

The tenderer must be able to demonstrate that the assigned personnel have sufficient knowledge, 

experience, and qualifications to provide the required services and submit the following documents as 

a minimum with the tender:  

1. The experience of assigned key persons in relation to the scope of work will be evaluated from 

two different points of view, namely: 

i. The education, training, and skills of the assigned staff in the specific sector, field, subject, 

etc. which is directly linked to the Scope of Works. Proof of education and training must be 

attached to the C.V.  

ii. Relevant experience - Experience in the design of electrical projects, specifically in the design, 

installation, testing, and commissioning of medium voltage electrical installation. 

 

2. Comprehensive CV’s must be attached to this schedule: 

As a minimum each CV must address the following, but not limited to; 

i. Personal particulars 

a. Name 

b. Place (s) of tertiary education and dates associated therewith. 

c. Professional awards 

ii. Name of current employer and position in enterprise 

iii. Overview of post graduate experience (year, organization and position) 

iv. Outline of recent assignments / experience that has a bearing on the Scope of Works  

3. CV’s for all key persons proposed for the identified posts:  

Electrical Engineer 

The Electrical Engineer should have at least 10 years of experience in the design of electrical projects, 

specifically in the design, installation, testing and commissioning of medium voltage electrical 

installation. 

Protection Engineer 

The Protection Engineer at least 10 years of experience in the design, installation, testing and 

commissioning of medium voltage electrical installation. 

Installation Electrician 

The Installation Electrician should have a minimum of 10 years working on medium voltage electrical 

installations. 
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List of Key Persons assigned to the above disciplines: 

No. Key Persons Name and Surname CV attached (Yes/No) 

1 Electrical Engineer   

2 Protection Engineer   

3 Installation Electrician   

 

The scoring of the Management & CV’s of Key Persons will be as follows: 

Score 0 Bidder failed to submit CVs of all Key Personnel/ submitted less than Three 

(3)/Functionality is not met. 

 Score 20 Key staffs do not have suitable levels of relevant experience. Submitted all CVs of all 

key personnel indicating >3 but < 5 Years of relevant work experience for all Key 

personnel. 

Score 40 Key staff has limited recommended levels of relevant experience. Submitted all CVs of 

all key personnel indicating ≥ 5 but < 10 years of relevant work experience for all Key 

personnel. 

Score 60 Key staff have acceptable levels of relevant experience. Submitted all CVs of all key 

personnel indicating ≥ 10 but < 12 years of relevant work experience for all Key 

personnel. 

Score 80 Key staff have acceptable levels of relevant experience. Submitted all CVs of all key 

personnel indicating ≥ 12 but < 15 years of relevant work experience for all Key 

personnel. 

Score 100 All Key staff have acceptable levels of relevant experience. Submitted all CVs of all key 

personnel indicating ≥ 15 years of relevant work experience for all Key personnel 

 

Index of documentation attached to this schedule: 

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 
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T2.2-05: Evaluation Schedule: Health and Safety Management 

(30) 

Note to tenderers: 

Tenderer to submit the following required documents or required information to ensure health and safety 

compliance in terms of Scope of work: 

 

1. Method Statement  

1. Scope of the work and hazards identified are aligned to risk assessment. 

2. Minimum Personal Protective Equipment (PPE) required to complete the job  

3. Personnel required and responsibilities. 

4. Resources and equipment required. 

5. Emergency procedures. 

 

2. Baseline Risk Assessment which as a minimum includes these elements: 

1. Identify the risks and hazards to which persons may be exposed to. 

2. Analysis and evaluation of identified risks/ hazards. 

3. Measures to mitigate, reduce or control the risks and hazards identified with roles and 

responsibilities for implementation and control. 

4. Defined Risk Assessment methodology in which risks are quantified. 

5. Signed Risk assessment by 16.2 or Construction Manager or Construction Supervisor. 

 

 

3. Policy, Organisation and Safety and Health Management Involvement  
 

1. Safety and Health Plan 

2. Signed and dated Safety and Health Policy copy signed by the Chief Executive Officer / 

Managing Director   

3. Signed OHS Act 16.2 Appointee Letter 

4. Signed relevant SHE legal appointees in terms of Construction Regulations applicable to the 

Project:  

• SHE Representatives 

• First Aiders 

• Risk Assessors 

5. Company Safety, Health and Environmental organogram – include names of Legal 

appointments 

 

Please note: Tenderers are required to provide detailed Policy, Organisation and 
Safety and Health Management Involvement, Risk assessment and method 

statements for the categories as listed above. Each sub-category as listed will be 0 
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scored based on the linear scale below and will be averaged and weighed to provide 

a final score. Tenderers to note that they will not achieve an “acceptable” score 
should they not provide the information as required in this Returnable. 

The scoring of the Tender’s Health and Safety criteria is as follows: 

 Baseline risk 

assessment  

Must include these critical 

elements: 

1. Identify the risks 

and hazards to 

which persons 

may be exposed 

to. 

2. Analysis and 

evaluation of 

identified risks/ 

hazards. 

3. Measures to 

mitigate, reduce 

or control the risks 

and hazards 

identified with 

roles and 

responsibilities for 

implementation 

and control. 

4. Defined Risk 

Assessment 

methodology in 

which risks are 

quantified. 

5. Signed Risk 

assessment by 

16.2 or 

Construction 

Manager or 

Construction 

Supervisor. 

Method Statement  

Must include these critical 

elements: 

1. Scope of the work 

and hazards 

identified are 

aligned to risk 

assessment. 

2. Minimum Personal 

Protective 

Equipment (PPE) 

required to 

complete the job  

3. Personnel required 

and responsibilities.  

4. Resources and 

equipment 

required. 

5. Emergency 

procedures 

Policy, Organisation and 

Safety and Health 

Management 

Involvement  

Must include these critical 

elements: 

1. Safety and Health Plan 

2. Signed and dated Safety 

and Health Policy copy 

signed by the Chief 

Executive Officer / 

Managing Director   

3. Signe OHS Act 16.2 

Appointee letter 

4. Relevant SHE legal 

appointees in terms of 

Construction Regulations 

applicable to the Project:  

•SHE Representatives 

•First Aiders 

•Risk Assessors 

5. Company Safety, Health 

and Environmental 

organogram – include 

names of Legal 

appointments 

 

Points:  10 10 10 

 

The table below will be used as guidelines for scoring / evaluating the health and safety requirements 
submitted by the Tenderer: 

  

 

Baseline Risk Assessment Method Statement Policy, Organisation 

and Safety and Health 

Management 

Involvement  
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Score 0 

0= No response or none of 

the key elements met.  

 

0= No response or none 

of the key elements met. 

 

0= No response or none 

of the key elements met. 

 

Score 20 

20= Tenderer has 

submitted a Risk Assessment 

with one (1) element met.  

 

20= Tenderer has 

submitted a Method 

Statement with one (1) 

element met.  

 

20= Tenderer has 

submitted a Policy with 

less than two (2) 
elements met.  

 

Score 40 

40= Tenderer has 

submitted a Risk Assessment 

with two (2) elements met.  

 

40= Tenderer has 

submitted a Method 

Statement with two (2) 

elements met. 

 

40= Tenderer has 
submitted a Policy with 
Two (2) elements met  

 

Score 60 

60= Tenderer has 

submitted a Risk Assessment 

with three (3) met.  

 

60= Tenderer has 

submitted a Method 

Statement with three (3) 

elements met. 

 

60= Tenderer has 

submitted a Policy with 
three (3) met.  

 

Score 80 

80= Tenderer has 

submitted a Risk Assessment 

with four (4) elements met.  

 

80= Tenderer has 

submitted a Method 

Statement with four (4) 

elements met. 

 

80= Tenderer has 

submitted a Policy with 
four (4) elements met.  

 

Score 100 

100= Tenderer has 

submitted a Risk Assessment 

with all five (5) elements 

met.  

 

100= Tenderer has 

submitted a Method 

Statement with all five (5) 

elements met. 

 

100= Tenderer has 
submitted a Policy with All 
five (5) elements met.  
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T2.2-06:  Evaluation Schedule - Environmental 

Management (10) 

The Tenderer must review the following documents in preparation to meeting the environmental  

a) TNPA-ENV-STD-001 Rev 04 Construction Environmental Management Plan (CEMP); 

b) TNPA-IMS-ENV-SOP-009.001 COVID-19 Health care waste management on construction sites; 

c) TNPA-ENV-STD-002 Rev 04 Standard Environmental Specifications (SES);  

d) Transnet Integrated Management System (TIMS) Policy Commitment Statement; and 

e) Project Environmental Specification (PES) which includes TNPA minimum standards as contained in 

the following documents: 

- TNPA list of approved waste services Contractors 

 

1. The tenderer must provide evidence of their Environmental Management Plan (EMP).  

 

Attached submissions to this schedule: 

.....................................................................................................................................................................

..................................................................................................................................................................... 
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The scoring of the Tenderer’s Environmental submission will be as follows: 

1. Environmental Management Plan (EMP)  

 

 

 

1.  

Environment Environmental Management Plan 

(EMP): 

The tenderer shall provide a detailed 

Environment Management Plan (EMP) 

specific to the scope of the project.  

The EMP must identify the possible 

environmental impacts of the proposed 

activity; and include measures to 

minimise, mitigate and manage these 

impacts. 

The EMP must include but not limited 

to the following elements: 

1. Dust Management. 

2. Noise control. 

3. Management of hazardous chemical 

and flammable substances. 

4. Pollution control and spill response. 

5. Waste Management. 

6. Environmental education and 

awareness. 

7. Housekeeping. 

8. Environmental Laws and 

Regulations relevant to the project. 

9. Occurrence management. 

10. Management responsibilities. 

11. Protection of sensitive/ no-go 

areas. 

12. Monitoring and reporting. 

0=Environmental Management Plan (EMP) for 

the proposed activities not submitted and EMP 

submitted does not address any of the key 

elements required.  

20= Tenderer has submitted an EMP with one 

(1) - three (3) key elements met. 

40= Tenderer has submitted an EMP with four 

(4) - six (6) key elements met. 

60= Tenderer has submitted an EMP with seven 

(7) - nine (9) key elements met. 

80= Tenderer has submitted an EMP with ten 

(10) – twelve (12) key elements met.  

100= Tenderer has submitted an EMP with all 

thirteen (13) key elements met. 
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13. The EMP must include an 

environmental policy signed by Top 

Management which, as a minimum: 

- Is appropriate given the purpose and 

context of the tenderer’s business. 

- Includes a commitment to fulfil the 

tenderer’s environmental compliance 

(legal) obligations. 

- Includes a commitment to the 

protection of the environment, 

including prevention of pollution. 

- Provides framework for setting 

environmental objectives; and 

- Includes a commitment to continual 

improvement. 
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T2.2-07: Evaluation Schedule: Previous Experience (20)  

Note to tenderers: 

Tenderers are required to demonstrate performance in comparable projects of similar size and nature by 

supplying the following: 

• A list of past / current similar works and must be accompanied by reference letter and completion 

certificate of each project stated. 

• Traceable references to substantiate experience indicated (include Client name, contact details, 

project description, duration and contract value), Traceable reference will be a reference letter 

accompanied by a completion certificate and both must be on the company letterhead for whom the 

work/s was provided for.  

 

Index of documentation attached to this schedule. 

 DOCUMENT NAME 

1  

2  

3  

4  

5  

6  

7  

 

8 

 

 

9 
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 List of similar projects completed. (10) 

 

Traceable references (15) 

Score 0 

0= The Tenderer has not submitted the 

required information (Project list 

accompanied by reference letters) or is not 

relevant to the scope of work 

0= The Tenderer has not submitted 

the required information or is not 

relevant to the scope of 

work/Functionality not met 

Score 20 

20= Tenderer has submitted less than three 

(3) projects relating to the scope of works. 

20= Tenderer has submitted less 

than three (3) traceable references 

(Reference letter/s accompanied by 

completion certificate/s) relating to 

the scope of works for each project 

completed. 

Score 40 

40= Tenderer has c submitted three (3) to 

four (4) projects relating to the scope of 

works. 

 

40= Tenderer has submitted three 

(3) to four (4) traceable references 

(Reference letter/s accompanied by 

completion certificate/s) relating to 

the scope of works for each project 

completed. 

 

Score 60 

60= Tenderer has submitted five (5) to six 

(6) projects relating to the scope of works. 

60= Tenderer has submitted five (5) 

to six (6) traceable references 

(Reference letter/s accompanied by 

completion certificate/s) relating to 

the scope of works for each project 

completed. 

Score 80 

80= Tenderer has submitted seven (7) to 

eight (8) projects relating to the scope of 

works. 

80= Tenderer has submitted seven 

(7) to eight (8) traceable references 

(Reference letter/s accompanied by 

completion certificate/s) relating to 

the scope of works for each project 

completed. 
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Score 100 

100= Tenderer has submitted nine (9) or 

more projects relating to the scope of works. 

100= Tenderer has submitted nine 

(9) or more traceable references 

(Reference letter/s accompanied by 

completion certificate/s) relating to 

the scope of works for each project 

completed.  
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T2.2-08: Evaluation Schedule: Programme  (10) 

 

Note to tenderers: 

Programme 

The Tenderer details the proposed programme below or refers to his proposed programme 

and attaches it to this schedule. The Tenderer's attention is drawn to core clause 31 of the 

NEC3 Engineering and Construction contract regarding the items to be shown on a 

programme. 

 

The tenderer must provide the proposed level 4 programme showing but not limited to the 

following: 

• A level 4 construction Schedule. Ability to execute the works in terms of the Employer’s 

requirements and within the required timeframe indicating, in a logical sequence, the 

order and timing of the construction that will take place in order to Provide the Works 

clearly indicating the capacity & capability to achieve the dates stated in the Contract 

Data. 

▪ Schedule duration not exceeding 15 months. 

▪ Ability to execute the works in terms of the Employer’s requirements within fifteen (15) 

months’ timeframes indicating, in a logical sequence, the order and timing of the 

construction that will take place in order to provide the works in a logical sequence.. 

▪ Dates when the Contractor will need access to any part of the Site, acceptances, plant 

and material, or works to be provided by the Employer. 

▪ Starting Date, Key Dates, Planned Completion Date & Completion Date 

▪ Provisions for Float and Risk Allowance. 

▪ Programme to be on Microsoft Project/Primavara (if the Tenderer submitted a 

programme that is not on MS project/Primavara, it will not be considered and Tendered 

will be scored 0 for this section).  
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item Evaluation Criterion Distribution Weighting 

1 Schedule consist of Start Date and Completion 

date, and entire project duration is within 15 

Months. 

20% 

10 

2 Activities to be logically linked using critical path 

method (CPM). (Show critical path, predecessors 

and successors column) 

20% 

3 Level 4 Schedule, key milestones and float 20% 

4 All activity durations to be realistic and can be 

measured in days, weeks and months (Show 

Duration Column) supported with cashflows, long 

lead items and basis of schedule document 

20% 

5 Basis of Schedule Document 20%  
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Item  No response Very Poor  Poor Acceptable response Good Response Excellent response Weighting  

10  Score 0 Score 20 Score 40 Score 60 Score 80 Score 100 

1 No response or starting date and 

completion date not shown 

Starting date and completion date 

is shown and duration within 17 

months and above.  

Starting date and completion 

date is shown and duration is 16 

months 

Starting date and completion 

date is shown and duration is 

15 months 

Starting date and completion 

date is shown and duration is 

14 months 

Starting date and completion 

date is shown and duration is 

13 months or less 

20% 

2 No response or schedule does 

not link activities using CPM. 

All activities on critical path are 

partially linked using CPM and 

open ends in Predecessors and 

Successors (Show critical path, 

Predecessors and Successors 

Column on gantt Chart 

All activities on critical path are 

partially linked using CPM and 

have predecessors and open in 

Successors (Show critical path, 

Predecessors and Successors 

Column on gantt Chart 

All activities on critical path 

are properly linked using 

CPM and no open ends in 

between Predecessor and 

Successors (Show critical 

path, Predecessors and 

Successors Column on gantt 

Chart) 

All activities on critical path are 

properly linked using CPM and 

no open ends in between 

Predecessor and 

Successors (Show critical 

path, Predecessors and 

Successors Column on gantt 

Chart).  

All activities on critical path 

are properly linked using CPM 

and no open ends in 

between Predecessor and 

Successors (Show critical 

path, Predecessors and 

Successors Column on gantt 

Chart). All activities on the  

programme are linked and 

WBS is provided. 

20% 

3 No response or schedule is not 

level 4, 3, and 2. 

The schedule is partial complete 

(Level 2) 

The schedule is detailed (Level 

3) 

The schedule is complete and 

detailed (Level 4) 

The schedule is complete and 

detailed (Level 4) and key 

milestones have been 

submitted 

The schedule is complete and 

detailed (Level 4), and 

schedule consist of Float and 

key milestones  

20% 

4 No response  Some activities durations are 

broken down to Months (Show 

duration column) 

Some activities durations are 

broken down to Months and 

Weeks (Show duration column) 

All activities duration to be 

realistic and are broken down 

to Months, Weeks and 

Days (Show duration 

column) 

All activities duration is broken 

down to Days (Show duration 

column) and the schedule is 

supported with a cash flow 

forecast and list of long lead 

items  

All activities duration to be 

realistic and are broken down 

to Days (Show duration 

column) and the schedule is 

supported with a cash flow 

forecast, list of long lead 

items and basis of 

schedule document 

20% 

5 No response  Basis of schedule covering only 

one (1) element i.e Assumptions 

used in developing the schedule.  

Basis of schedule covering two 

(2) to three (3) elements i.e 

Assumptions used in developing 

the schedule, Path of 

Execution/Execution Sequence, 

key dates and risk allowance 

applied. 

Basis of schedule covering 

four (4) to five (5) elements 

i.e Assumptions used in 

developing the schedule, 

Path of Execution/Execution 

Sequence, key dates, critical 

path, risk allowance applied 

and issues & concerns  

Basis of schedule covering six 

(6) to seven (7) elements i.e 

Assumptions used in 

developing the schedule, Path 

of Execution/Execution 

Sequence, key dates, critical 

path, risk allowance applied. 

issues & concerns and list of 

identified risk with mitigation 

measures  

Basis of schedule covering 

eight (8) and above element 

i.e Assumptions used in 

developing the schedule, Path 

of Execution/Execution 

Sequence, key dates, critical 

path, risk allowance applied. 

issues & concerns, list of 

identified risk with mitigation 

measures and Opportunities 

20% 
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T2.2-09: Authority to submit a Tender. 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete 

the certificate set out below for his category of organisation or alternatively attach a certified copy of a 

company / organisation document which provides the same information for the relevant category as 

requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 

 

   

 

A.  Certificate for Company 

I,        chairperson of the board of directors   

      , hereby confirm that by resolution of the board taken 

on     (date), Mr/Ms      , acting in the capacity 

of       , was authorised to sign all documents in connection 

with this tender offer and any contract resulting from it on behalf of the company. 

 

Signed  Date  

Name  Position Chairman of the Board of Directors 
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B.  Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as    

     hereby authorise Mr/Ms       

acting in the capacity of       , to sign all documents in 

connection with the tender offer for Contract       and any contract 

resulting from it on our behalf. 

 

Name   Address Signature Date 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary to commit 

the Partnership. Attach additional pages if more space is required. 
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C.  Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms 

      , an authorised signatory of the company  

        , acting in the capacity of lead partner, 

to sign all documents in connection with the tender offer for Contract     

    and any contract resulting from it on our behalf.   

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories 

of all the partners to the Joint Venture.  

Furthermore we attach to this Schedule a copy of the joint venture agreement which incorporates a 

statement that all partners are liable jointly and severally for the execution of the contract and that the 

lead partner is authorised to incur liabilities, receive instructions and payments and be responsible for 

the entire execution of the contract for and on behalf of any and all the partners. 

 

Name of firm Address 
Authorising signature, name 

(in caps) and capacity 
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D.  Certificate for Sole Proprietor 

I,       , hereby confirm that I am the sole owner of the 

business trading as           . 

 

Signed  Date  

Name  Position Sole Proprietor 
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T2.2-10: Record of Addenda to Tender Documents 

This schedule as submitted confirms that the following communications received from the Employer 

before the submission of this tender offer, amending the tender documents, have been taken into 

account in this specific tender offer: 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   

15   
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T2.2-11 Letter/s of Good Standing with the Workmen’s 

Compensation Fund 

 

Attached to this schedule is the Letter/s of Good Standing. 

1. 

2. 

3. 

4. 

 

 

Name of Company/Members of Joint Venture:  

........................................................................................................................................................................

........................................................................................................................................................................

........................................................................................................................................................................

.................................................................................................... 

........................................................................................................................................................................

........................................................................................................................................................................

........................................................................................................................................................................

.................................................................................................... 

........................................................................................................................................................................

..................................................................................................................................... 
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T2.2-12: Risk Elements 

Tenderers to identify and evaluate the potential risk elements associated with the Works  and 

possible mitigation thereof. The risk elements and the mitigation as identified thereof by the 

Tenderer are to be submitted.   

If No Risks are identified “No Risks” must be stated on this schedule.  

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part C1, and 

provide possible mitigation thereof. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tenders to note: Notwithstanding this information, all costs related to risk elements which are at the 

Contractor’s risk are deemed to be included in the tenderer’s offered total of the Prices. 
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T2.2-13: Schedule of Proposed Subcontractors  

The tenderer is required to provide details of all the sub-contractors that will be utilised in the execution 

of the works. 

Note to tenderers:  

• In terms of PPPFA Regulation 6 (5), A tenderer may not be awarded points for B-BBEE status 

level of contributor if the tender documents indicate that the tenderer intends subcontracting 
more than 25% of the value of the contract to any other person not qualifying for at least the 

points that the tenderer qualifies for, unless the intended subcontractor is an EME that has the 
capability to execute the subcontract. 

 

• In terms of PPPFA Regulation 12 (3), A person awarded a contract may not subcontract more 

than 25% of the value of the contract to any other enterprise that does not have an equal or 
higher B-BBBEE status level of contributor that the person concerned, unless the contract is 

subcontracted to an EME that has the capability and ability to execute the contract.     
 

Tenderer to note that after award, any deviations from this list of proposed sub-contractors 

will be subject to acceptance by the Project Manager in terms of the Conditions of Contract.  

Provide information of the Sub-contractors below: 

 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 

     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 

     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 

     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 
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Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 

     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 
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T2.2-14: Site Establishment Requirements 

Tenderers to indicate their Site establishment area requirements: 
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T2.2-15 : ANNEX G Compulsory Enterprise Questionnaire   

The following particulars hereunder must be furnished.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each partner/member 

must be completed and submitted. 

 

Section 1:    Name of enterprise:         

Section 2:    VAT registration number, if any:        

Section 3:    CIDB registration number, if any:      

Section 4:    CSD number:          

Section 5:    Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax 

number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6:    Particulars of companies and close corporations 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD4 must be completed for each tender and be attached as a 

tender requirement. 

Section 8: The attached SBD 6 must be completed for each tender and be attached as 

a requirement.  
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue 

Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, 

director or other person, who wholly or partly exercises, or may exercise, control over the 

enterprise appears on the Register of Tender Defaulters established in terms of the Prevention 

and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or 

may exercise, control over the enterprise appears,  has within the last five years been 

convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities 

submitting tender offers and have no other relationship with any of the tenderers or those 

responsible for compiling the scope of work that could cause or be interpreted as a conflict of 

interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to 

the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 

name 
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SBD 6.1  

PREFERENCE POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information and serves as a 

claim for preference points for Broad-Based Black Economic Empowerment [B-BBEE] Status Level of 

Contribution.  

Transnet will award preference points to companies who provide valid proof of their B-BBEE status using 

either the latest version of the generic Codes of Good Practice or Sector Specific Codes (if applicable). 

 

 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included).  

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) 

and therefore the 80/20 preference point system shall be applicable. Despite the stipulated 

preference point system, Transnet shall use the lowest acceptable bid to determine the 

applicable preference point system in a situation where all received acceptable bids are 

received outside the stated preference point system. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contribution. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTION 

B-BBEE Status Level of Contributor 1 or 2 (10) 

30% Women Owned Entities (10) 

20 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE status level of contributor together with 

the bid will be interpreted to mean that preference points for B-BBEE status level of contribution 

are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at 

any time subsequently, to substantiate any claim in regard to preferences, in any manner 

required by the purchaser. 

2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, 

unemployment insurance fund contributions and skills development levies; 
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(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 

Broad-Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured 

entity based on its overall performance using the relevant scorecard contained in the Codes 

of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the 

Broad-Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation 

by an organ of state for the supply/provision of services, works or goods, through price 

quotations, advertised competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under 

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of 

2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in accordance 

with specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small EEnterprise as defines by Codes of Good Practice under 

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of 

2003); 

(k) “rand value” means the total estimated value of a contract in South African currency, 

calculated at the time of bid invitations, and includes all applicable taxes and excise duties. 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

               80/20   

 

 






 −
−=

min

min
180

P

PPt
Ps   

 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 
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Specific Goals 
Number of points 

(80/20 system) 

B-BBEE Status Level of Contributor 1 or 2 10.00 

30% Women Owned Entities 10.00 

Non-Compliant and/or B-BBEE Level 3-8 contributors 0.00 

 

EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS  

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 

preference points must be awarded to a bidder for providing evidence in accordance with the 

table below: 

Specific Goals Acceptable Evidence 

B-BBEE 
B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC Certificate 
(in case of JV, a consolidated scorecard will be accepted) as per 
DTIC guideline  

30% Black Women Owned Entities 
B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC Certificate 
(in case of JV, a consolidated scorecard will be accepted) as per 
DTIC guideline   

 

3.2 The table below indicates the required proof of B-BBEE status depending on the category of 

enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS accredited verification agency  

QSE Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and attested by 

a Commissioner of Oaths confirming annual turnover and black ownership 

(only black-owned QSEs - 51% to 100% Black owned) 

[Sworn affidavits must substantially comply with the format that can be 

obtained on the DTI’s website at 
www.dtic.gov.za/economic_empowerment/bee_codes.jsp.] 

EME1 Sworn Affidavit signed by the authorised EME representative and attested by 

a Commissioner of Oaths confirming annual turnover and black ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover and 

black ownership 

Certificate issued by SANAS accredited verification agency only if the EME is 

being measured on the QSE scorecard 

 

3.3 A trust, consortium or joint venture (including unincorporated consortia and joint ventures) 

must submit a consolidated B-BBEE Status Level verification certificate for every separate bid.  

 

1 In terms of the Implementation Guide: Preferential Procurement Regulations, 2017, Version 2, paragraph 11.11 provides that in 
the Transport Sector, EMEs can provide a letter from accounting officer or get verified and be issued with a B-BBEE certificate by 
SANAS accredited professional or agency as the Transport Sector Code has not been aligned to the generic Codes. EMEs in the 
Transport Sector are not allowed to provide a sworn affidavit as the generic codes are not applicable to them. 

http://www.dtic.gov.za/economic_empowerment/bee_codes.jsp
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3.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status level 

certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good 

Practice. 

3.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid 

documents that such a bidder intends sub-contracting more than 25% of the value of the 

contract to any other enterprise that does not qualify for at least the points that such a bidder 

qualifies for, unless the intended sub-contractor is an EME that has the capability and ability 

to execute the sub-contract. 

3.6 A person awarded a contract may not sub-contract more than 25% of the value of the contract 

to any other enterprise that does not have an equal or higher B-BBEE status level than the 

person concerned, unless the contract is sub-contracted to an EME that has the capability and 

ability to execute the sub-contract.  

3.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National 

Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies fully 

with all B-BBEE requirements at the time of the submission of the bid. 

4. BID DECLARATION 

4.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 

following: 

5. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4 

AND 6.1  

5.1 B-BBEE Status Level of Contribution: .      =     ………(maximum of 20 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in 

paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of 

contributor. 

6. SUB-CONTRACTING 

6.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

6.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 

YES  NO  
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7. DECLARATION WITH REGARD TO COMPANY/FIRM 

7.1 Name of company/firm:……………………………………………………………………………. 

7.2 VAT registration number:……………………………………….………………………………… 

7.3 Company registration number:…………….……………………….……………………………. 

7.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

7.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

……………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………

…………………… 

7.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional Service provider 

 Other Service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 

7.7 Total number of years the company/firm has been in business:…………………………… 

7.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contribution indicated in 

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated 

in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 1.4 and 6.1, the contractor may be required to furnish documentary proof to 

the satisfaction of the purchaser that the claims are correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of contributor,,  
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which will affect or has affected the evaluation of  a bid, or where a bidder has failed to 

declare any subcontracting arrangements or any of the conditions of contract have not 

been fulfilled, the purchaser may, in addition to any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 

cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to another 
person without disclosing it, Transnet reserves the right to penalise the 

bidder  up to 10 percent of the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and directors, 

or only the shareholders and directors who acted on a fraudulent basis, 

be restricted by the National Treasury from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and 

(f) forward the matter for criminal prosecution. 

 

 

 

 

  SBD4 

 

 

 
 

BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In 

line with the principles of transparency, accountability, impartiality, and ethics as enshrined in 
the Constitution of the Republic of South Africa and further expressed in various pieces of 

legislation, it is required for the bidder to make this declaration in respect of the details required 
hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  

 

 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest2 in the enterprise,  

 

2 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 

alternatively, the person/s having the deciding vote or power to influence or to direct the course and 

decisions of the enterprise. 

 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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 employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or 

any person having a controlling interest in the enterprise, in table below. 
  

 
 
 
 
 
 
 
 
 

2.2  Do 
you, or 

any 
person 

connected with the bidder, have a relationship with any person who is employed by the procuring 

institution? YES/NO                                                
2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest in the enterprise have any interest in any other related 
enterprise whether or not they are bidding for this contract?   

 YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 

3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true and 

complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be 
true and complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium3 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements 
with any competitor regarding the quality, quantity, specifications, prices, including methods, 

factors or formulas used to calculate prices, market allocation, the intention or decision to submit 

 

 

3 Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 

Full Name Identity Number Name of State institution 
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or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 
3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 
of the awarding of the contract. 

 

3.5  There have been no consultations, communications, agreements or arrangements made by the 
bidder with any official of the procuring institution in relation to this procurement process prior 

to and during the bidding process except to provide clarification on the bid submitted where so 
required by the institution; and the bidder was not involved in the drafting of the specifications 

or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to 
the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 

from conducting business with the public sector for a period not exceeding ten (10) years in 

terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 
applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 

CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING 

ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO 
BE FALSE.   

 

 
………………………………  ..……………………………………………   

 Signature                           Date 

 

……………………………… ……………………………………………… 
 Position  Name of bidder 
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T2.2-16 NON-DISCLOSURE AGREEMENT  

[…………….. 2020] 
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Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an 

authorised signatory: 

 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and between: 

TRANSNET SOC LTD 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, 

having its principal place of business at Transnet Corporate Centre 138 Eloff Street , Braamfontein , 

Johannesburg 2000 

and 

.........................................................................................................................................................

................. 

(Registration No. .........................................),a private company incorporated and existing under the 

laws of South Africa having its principal place of business at  

.........................................................................................................................................................

................. 

.........................................................................................................................................................

................. 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each 

party may from time to time receive Information relating to the other in respect thereof. In consideration 

of each party making available to the other such Information, the parties jointly agree that any dealings 

between them shall be subject to the terms and conditions of this Agreement which themselves will be 

subject to the parameters of the Tender  Document. 

IT IS HEREBY AGREED 

1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-

contractors, or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] 

Request for Proposal [RFP] or Request for Quotation [RFQ], as the case may be; 
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1.3 Confidential Information means any information or other data relating to one party [the 

Disclosing Party] and/or the business carried on or proposed or intended to be carried on by 

that party and which is made available for the purposes of the Bid to the other party [the 

Receiving Party] or its Agents by the Disclosing Party or its Agents or recorded in agreed 

minutes following oral disclosure and any other information otherwise made available by the 

Disclosing Party or its Agents to the Receiving Party or its Agents, whether before, on or after 

the date of this Agreement, and whether in writing or otherwise, including any information, 

analysis or specifications derived from, containing or reflecting such information but excluding 

information which: 

 

1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than 

as a result of disclosure by the Receiving Party or any of its Agents contrary to the terms 

of this Agreement]; or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated 

by its written records or other reasonable evidence] free of any restriction as to its use or 

disclosure prior to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can 

be demonstrated by its written records or other reasonable evidence] from a source other 

than the Disclosing Party or its Agents, which source is not bound by any duty of 

confidentiality owed, directly or indirectly, to the Disclosing Party in relation to such 

information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company 

of either party; and 

1.5 Information means all information in whatever form including, without limitation, any 

information relating to systems, operations, plans, intentions, market opportunities, know-how, 

trade secrets and business affairs whether in writing, conveyed orally or by machine-readable 

medium. 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to 

the other party [the Receiving Party] will be treated by the Receiving Party as secret and 

confidential and will not, without the Disclosing Party’s written consent, directly or indirectly 

communicate or disclose [whether in writing or orally or in any other manner] Confidential 

Information to any other person other than in accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical 

and commercial discussions between the parties in relation to the Tender or for the subsequent 

performance of any contract between the parties in relation to the Tender. 
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2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole 

purpose set out in clause 2.2 above, provided that the Receiving Party shall ensure that 

such Agents are made aware prior to the disclosure of any part of the Confidential 

Information that the same is confidential and that they owe a duty of confidence to the 

Disclosing Party. The Receiving Party shall at all times remain liable for any actions of 

such Agents that would constitute a breach of this Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject 

to clause 2.4 below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in 

accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate 

with the Disclosing Party regarding the form, nature, content and purpose of such disclosure or 

any action which the Disclosing Party may reasonably take to challenge the validity of such 

requirement.  
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2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than 

as permitted under this Agreement then, upon becoming aware of the same, without prejudice 

to any rights or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable 

notify the Disclosing Party of such event and if requested take such steps [including the 

institution of legal proceedings] as shall be necessary to remedy [if capable of remedy] the 

default and/or to prevent further unauthorised copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure 

shall not confer on the Receiving Party any rights, including intellectual property rights over the 

Confidential Information whatsoever, beyond those contained in this Agreement. 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any 

copies thereof.  

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon 

request, of the Confidential Information provided and any copies made thereof and, so far as is 

reasonably practicable, of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or 

other device whatsoever into which it was copied, read or programmed by the Company or 

on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance 

with the requirements of clause 3.3.2 above. 

4. ANNOUNCEMENTS  

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective 

interest in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its 

dealings with the other party for publicity or marketing purposes without the prior written 

consent of the other party. 

5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of 

any discussions or negotiations between the parties regarding the Tender and continue thereafter 

for a period of 5 [five] years. 
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6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other 

person and that it will be responsible for any costs incurred by it or its advisers in considering or 

pursuing the Tender and in complying with the terms of this Agreement. 

 

 

 

 

7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from 

pursuing any other remedies available to it, either at law or in equity, for any such threatened or 

actual breach of this Agreement, including specific performance, recovery of damages or otherwise. 

8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms 

Section 14 of the Bill of Rights in connection with this Tender and shall procure that its personnel 

shall observe the provisions of such Act [as applicable] or any amendments and re-enactments 

thereof and any regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and 

organisational measures in place against unauthorised or unlawful processing of data relating 

to the Tender and against accidental loss or destruction of, or damage to such data held or 

processed by them. 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with 

the prior written consent of the other, save that Transnet may assign this Agreement at any 

time to any member of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate 

as a waiver of it, nor will any single or partial exercise of it preclude any further exercise or the 

exercise of any right, power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are 

held by a court of competent jurisdiction or other applicable authority to be invalid, void or 

otherwise unenforceable, and the remaining provisions shall remain enforceable to the fullest 

extent permitted by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised 

on behalf of each party. 
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9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency 

between the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and 

the parties irrevocably submit to the exclusive jurisdiction of the South African courts. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-17: RFP DECLARATION FORM 

 

NAME OF COMPANY: _______________________________________________________ 

We ______________________________________________________ do hereby certify that: 

 

1. Transnet has supplied and we have received appropriate tender offers to any/all questions (as 

applicable) which were submitted by ourselves for tender clarification purposes; 

2. we have received all information we deemed necessary for the completion of this Tender; 

3. at no stage have we received additional information relating to the subject matter of this tender 

from Transnet sources, other than information formally received from the designated Transnet 

contact(s) as nominated in the tender documents; 

4. we are satisfied, insofar as our company is concerned, that the processes and procedures adopted 

by Transnet in issuing this tender and the requirements requested from tenderers in responding to 

this tender have been conducted in a fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family member and/or an 

owner / member / director / partner / shareholder (unlisted companies) of our company and an 

employee or board member of  the Transnet Group as indicated below: [Respondent to indicate if 

this section is not applicable] 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER:      ADDRESS: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

Indicate nature of relationship with Transnet: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

[Failure to furnish complete and accurate information in this regard may lead to the 

disqualification of your response and may preclude a Respondent from doing future 

business with Transnet] 

We declare, to the extent that we are aware or become aware of any relationship between ourselves 

and Transnet (other than any existing and appropriate business relationship with Transnet) which 

could unfairly advantage our company in the forthcoming adjudication process, we shall notify 

Transnet immediately in writing of such circumstances. 
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6. We accept that any dispute pertaining to this tender will be resolved through the 

Ombudsman process and will be subject to the Terms of Reference of the 

Ombudsman. The Ombudsman process must first be exhausted before judicial review 

of a decision is sought. (Refer “Important Notice to respondents” below). 

7. We further accept that Transnet reserves the right to reverse a tender award or 

decision based on the recommendations of the Ombudsman without having to follow 

a formal court process to have such award or decision set aside. 

8. We have acquainted ourselves and agree with the content of T2.2-20 “Service 

Provider Integrity Pact”. 

 

For and on behalf of 

………………………………………………………………………………………………………………………..…… 

duly authorised thereto 

Name: 

Signature: 

Date: 

 

IMPORTANT NOTICE TO TENDERERS 

• Transnet has appointed a Procurement Ombudsman to investigate any material complaint in respect 

of tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a Tenderer have any 

material concern regarding an tender process which meets this value threshold, a complaint may be 

lodged with Transnet’s Procurement Ombudsman for further investigation.  

• It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference for the 

Transnet Procurement Ombudsman, details of which are available for review at Transnet’s website 

www.transnet.net. 

• An official complaint form may be downloaded from this website and submitted, together with any 

supporting documentation, within the prescribed period, to procurement.ombud@transnet.net 

• For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint may be 

lodged with the Chief Procurement Officer of the relevant Transnet Operating Division. 

• All Tenderers should note that a complaint must be made in good faith. If a complaint is made in 

bad faith, Transnet reserves the right to place such a tenderer on its List of Excluded Bidders. 

http://www.transnet.net/
mailto:procurement.ombud@transnet.net
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T2.2-18: REQUEST FOR PROPOSAL – BREACH OF LAW 

NAME OF COMPANY: _______________________________________________________ 

 

I / We ___________________________________________________________ do hereby certify that 

I/we have/have not been found guilty during the preceding 5 (five) years of a serious breach of 

law, including but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal 

or other administrative body. The type of breach that the Tenderer is required to disclose excludes 

relatively minor offences or misdemeanours, e.g. traffic offences. 

 

Where found guilty of such a serious breach, please disclose: 

 

NATURE OF BREACH: 

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________ 

DATE OF BREACH: 

____________________________________________________________________________ 

 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Tenderer from 

the tendering process, should that person or company have been found guilty of a serious breach of 

law, tribunal or regulatory obligation. 

 

Signed on this _____ day of _________________ 20____ 

 

 

 

_______________________ 

SIGNATURE OF TENDER 
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T2.2-19 Certificate of Acquaintance with Tender Documents   

NAME OF TENDERING ENTITY: 

____________________________________________________________________________ 

 

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves thoroughly 

familiar with, and agree with all the conditions governing this RFP. This includes those terms and 

conditions of the Contract, the Supplier Integrity Pact, Non-Disclosure Agreement etc. contained 

in any printed form stated to form part of the documents thereof, but not limited to those listed 

in this clause.  

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for relief 

based on an allegation that I/we overlooked any tender/contract condition or failed to take it into 

account for the purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is found not 

to be true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that the 

word “competitor” shall include any individual or organisation, other than the Tenderer, whether 

or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on their 

qualifications, abilities or experience; and 

c) provides the same Services as the Tenderer and/or is in the same line of business as the 

Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor.  However 

communication between partners in a joint venture or consortium will not be construed as 

collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where Services will be rendered [market allocation]   

c) methods, factors or formulas used to calculate prices; 
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d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a tender which does not meet the specifications and conditions of the 

tender; or 

f) Tendering with the intention not winning the tender. 

  

7. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the Services to which this tender relates.  

8. The terms of the accompanying tender have not been, and will not be, disclosed by the Tenderer, 

directly or indirectly, to any competitor, prior to the date and time of the official tender opening 

or of the awarding of the contract. 

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to tenders and contracts, tenders that are suspicious will 

be reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and/or may 

be reported to the National Prosecuting Authority [NPA] for criminal investigation. In addition, 

Tenderers that submit suspicious tenders may be restricted from conducting business with the 

public sector for a period not exceeding 10 [ten] years in terms of the Prevention and Combating 

of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

Signed on this   _____   day of   ___________________20___ 

 

 

 

_____________________________     

SIGNATURE OF TENDERER   
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T2.2-20 Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the 

RFP Declaration Form that that have acquainted themselves with, and agree with 

the content.  

The contract with the successful tenderer will automatically incorporate this 

Integrity Pact and shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 

(“Transnet”) 

and 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE 
 

Transnet values full compliance with all relevant laws and regulations, ethical standards and the 

principles of economical use of resources, fairness and transparency in its relations with its 

Tenderers/Service Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor hereby enter 

into this agreement hereinafter referred to as the “Integrity Pact” which will form part of the 

Tenderer’s/Service Provider’s/Contractor’s application for registration with Transnet as a vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and 

corruption by following a system that is fair, transparent and free from any undue influence prior to, 

during and subsequent to the currency of any procurement and/or reverse logistics event and any 

further contract to be entered into between the Parties, relating to such event. 

All Tenderers/Service Providers/Contractor’s will be required to sign and comply with undertakings 

contained in this Integrity Pact, should they want to be registered as a Transnet vendor. 

1 OBJECTIVES 

1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this Integrity 

Pact, to avoid all forms of dishonesty, fraud and corruption including practices that are 

anti-competitive in nature, negotiations made in bad faith and under-pricing by following 

a system that is fair, transparent and free from any influence/unprejudiced dealings prior 

to, during and subsequent to the currency of the contract to be entered into with a view 

to: 

a) Enable Transnet to obtain the desired contract at a reasonable and competitive price 

in conformity to the defined specifications of the works, goods and services; and 

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or 

participating in any corrupt practice in order to secure the contract. 

2 COMMITMENTS OF TRANSNET 

 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption 

and to observe the following principles: 

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or 

indirectly with the sourcing event and ensuing contract, will demand, take a promise for 

or accept directly or through intermediaries any bribe, consideration, gift, reward, favour 

or any material or immaterial benefit or any other advantage from the Tenderer, either 

for themselves or for any person, organisation or third party related to the contract in 

exchange for an advantage in the tendering process, Tender evaluation, contracting or 

implementation process related to any contract. 

2.2 Transnet will, during the registration and tendering process treat all Tenderers/ Service 

Providers/Contractor with equity, transparency and fairness.  Transnet will in particular, 

before and during the registration process, provide to all Tenderers/  Service 

Providers/Contractors the same information and will not provide to any 

Tenderers/Service Providers/Contractors confidential/additional information through 
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which the Tenderers/Service Providers/Contractors could obtain an advantage in relation 

to any tendering process. 

2.3 Transnet further confirms that its employees will not favour any prospective 

Tenderers/Service Providers/Contractors in any form that could afford an undue 

advantage to a particular Tenderer during the tendering stage, and will further treat all 

Tenderers/Service Providers/Contractors participating in the tendering process in a fair 

manner. 

2.4 Transnet will exclude from the tender process such employees who have any personal 

interest in the Tenderers/Service Providers/Contractors participating in the tendering 

process. 

3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, favours or 

benefits. 

a) Transnet officials and employees shall not solicit, give or accept, or from agreeing to 

solicit, give, accept or receive directly or indirectly, any gift, gratuity, favour, 

entertainment, loan, or anything of monetary value, from any person or juridical entities 

in the course of official duties or in connection with any operation being managed by, 

or any transaction which may be affected by the functions of their office. 

b) Transnet officials and employees shall not solicit or accept gifts of any kind, from 

vendors, suppliers, customers, potential employees, potential vendors, and suppliers, 

or any other individual or organisation irrespective of the value. 

c) Under no circumstances should gifts, business courtesies or hospitality packages be 

accepted from or given to prospective suppliers participating in a tender process at the 

respective employee’s Operating Division, regardless of retail value. 

d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or offered, 

either directly or indirectly. This includes money, loans, equity, special privileges, 

personal favours, benefit or services. Such favours will be considered to constitute 

corruption. 

3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures necessary 

to prevent corrupt practices, unfair means and illegal activities during any stage of its 

Tender or during any ensuing contract stage in order to secure the contract or in 

furtherance to secure it and in particular the Tenderer/Service Provider/Contractor 

commits to the following: 

a) The Tenderer/Service Provider/Contractor will not, directly or through any other 

person or firm, offer, promise or give to Transnet or to any of Transnet’s employees 

involved in the tendering process or to any third person any material or other benefit 

or payment, in order to obtain in exchange an advantage during the tendering 

process; and 

b) The Tenderer/Service Provider/Contractor will not offer, directly or through 

intermediaries, any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement 
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to any employee of Transnet, connected directly or indirectly with the tendering 

process, or to any person, organisation or third party related to the contract in 

exchange for any advantage in the tendering, evaluation, contracting and 

implementation of the contract. 

3.3 The Tenderer/Service Provider/Contractor will not collude with other parties interested 

in the contract to preclude a competitive Tender price, impair the transparency, fairness 

and progress of the tendering process, Tender evaluation, contracting and 

implementation of the contract.  The Tenderer / Service Provider further commits itself 

to delivering against all agreed upon conditions as stipulated within the contract. 

3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or dishonest 

agreement or understanding, whether formal or informal with other Tenderers/Service 

Providers/Contractors. This applies in particular to certifications, submissions or non-

submission of documents or actions that are restrictive or to introduce cartels into the 

tendering process. 

3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence under the 

relevant anti-corruption laws of South Africa or any other country.  Furthermore, the 

Tenderer/Service Provider/Contractor will not use for illegitimate purposes or for 

restrictive purposes or personal gain, or pass on to others, any information provided by 

Transnet as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 

3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name and 

address of its agents or representatives in South Africa, if any, involved directly or 

indirectly in the registration or tendering process.  Similarly, the Tenderer / Service 

Provider / Contractor of South African nationality shall furnish the name and address of 

the foreign principals, if any, involved directly or indirectly in the registration or tendering 

process. 

3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish false or 

forged documents or information in order to influence the tendering process to the 

advantage of the Tenderer/Service Provider/Contractor or detriment of Transnet or other 

competitors. 

3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish Transnet with 

a copy of its code of conduct. Such code of conduct must address the compliance 

programme for the implementation of the code of conduct and reject the use of bribes 

and other dishonest and unethical conduct. 

3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to commit 

offences outlined above or be an accessory to such offences. 

3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten 

principles of the United Nations Global Compact (UNGC) in the fields of Human Rights, 

Labour, Anti-Corruption and the Environment when undertaking business with Transnet 

as follows: 
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a) Human Rights 

• Principle 1: Businesses should support and respect the protection of internationally 

proclaimed human rights; and 

•  Principle 2: make sure that they are not complicit in human rights abuses.   

b) Labour 

• Principle 3: Businesses should uphold the freedom of association and the effective 

recognition of the right to collective bargaining; 

• Principle 4: the elimination of all forms of forced and compulsory labour; 

• Principle 5: the effective abolition of child labour; and 

• Principle 6: the elimination of discrimination in respect of employment and occupation.   

c) Environment 

• Principle 7: Businesses should support a precautionary approach to environmental 

challenges; 

• Principle 8: undertake initiatives to promote greater environmental responsibility; and 

• Principle 9: encourage the development and diffusion of environmentally friendly 

technologies.    

d) Anti-Corruption 

• Principle 10: Businesses should work against corruption in all its forms, including 

extortion and bribery. 

4 INDEPENDENT TENDERING 

4.1 For the purposes of that Certificate in relation to any submitted Tender, the Tenderer 

declares to fully understand that the word “competitor” shall include any individual or 

organisation, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on 

their qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same line 

of business as the Tenderer. 

4.2 The Tenderer has arrived at his submitted Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium will not be construed 

as collusive tendering.  
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4.3 In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where Goods or Services will be rendered [market allocation];  

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a Tender which does not meet the specifications and conditions 

of the RFP; or 

f) tendering with the intention of not winning the Tender. 

4.4 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the Goods or Services to which his/her tender relates.

  

4.5 The terms of the Tender as submitted have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 

Tender opening or of the awarding of the contract. 

4.6 Tenderers are aware that, in addition and without prejudice to any other remedy 

provided to combat any restrictive practices related to Tenders and contracts, Tenders 

that are suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the Competition 

Act No 89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] 

for criminal investigation and/or may be restricted from conducting business with the 

public sector for a period not exceeding 10 [ten] years in terms of the Prevention and 

Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant 

documents quoted in the Tender unacceptable, it should indicate which conditions are 

unacceptable and offer alternatives by written submission on its company letterhead, 

attached to its submitted Tender.  Any such submission shall be subject to review by 

Transnet’s Legal Counsel who shall determine whether the proposed alternative(s) are 

acceptable or otherwise, as the case may be. 

5 DISQUALIFICATION FROM TENDERING PROCESS 

5.1 If the Tenderer/Service Provider/Contractor has committed a transgression through a 

violation of section 3 of this Integrity Pact or in any other form such as to put its reliability 

or credibility as a Tenderer/Service Provider/Contractor into question, Transnet may 

reject the Tenderer’s / Service Provider’s / Contractor’s application from the registration 

or tendering process and remove the Tenderer/Service Provider/Contractor from its 

database, if already registered. 

5.2 If the Tenderer/Service Provider/Contractor has committed a transgression through a 

violation of section 3, or any material violation, such as to put its reliability or credibility 

into question. Transnet may after following due procedures and at its own discretion also 
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exclude the Tenderer/Service Provider /Contractor from future tendering processes.  The 

imposition and duration of the exclusion will be determined by the severity of the 

transgression. The severity will be determined by the circumstances of the case, which 

will include amongst others the number of transgressions, the position of the 

transgressors within the company hierarchy of the Tenderer/Service Provider/Contractor 

and the amount of the damage.  The exclusion will be imposed for up to a maximum of 

10 (ten) years.  However, Transnet reserves the right to impose a longer period of 

exclusion, depending on the gravity of the misconduct. 

5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the damage 

caused by it and has installed a suitable corruption prevention system, or taken other 

remedial measures as the circumstances of the case may require, Transnet may at its 

own discretion revoke the exclusion or suspend the imposed penalty. 

6 TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

6.1 The process of restriction is used to exclude a company/person from conducting future 

business with Transnet and other organs of state for a specified period. No Tender shall 

be awarded to a Tenderer whose name (or any of its members, directors, partners or 

trustees) appear on the Register of Tender Defaulters kept by National Treasury, or who 

have been placed on National Treasury’s List of Restricted Suppliers. Transnet reserves 

the right to withdraw an award, or cancel a contract concluded with a Tenderer should it 

be established, at any time, that a tenderer has been restricted with National Treasury by 

another government institution. 

6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s Supply 

Chain Policy and Procurement Procedures Manual (CPM included) are included herein by 

way of reference. Below follows a condensed summary of this restriction procedure. 

6.3 On completion of the restriction procedure, Transnet will submit the restricted entity’s 

details (including the identity number of the individuals and registration number of the 

entity) to National Treasury for placement on National Treasury’s Database of Restricted 

Suppliers for the specified period of exclusion. National Treasury will make the final 

decision on whether to restrict an entity from doing business with any organ of state for 

a period not exceeding 10 years and place the entity concerned on the Database of 

Restricted Suppliers published on its official website. 

6.4 The decision to restrict is based on one of the grounds for restriction. The standard of 

proof to commence the restriction process is whether a “prima facie” (i.e. on the face of 

it) case has been established. 

6.5 Depending on the seriousness of the misconduct and the strategic importance of the 

Goods/Services, in addition to restricting a company/person from future business, 

Transnet may decide to terminate some or all existing contracts with the company/person 

as well.  

6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of the 

contract to a blacklisted company. 



Transnet National Ports Authority    
Tender Number: TNPA/2023/07/0002/34490/RFP 
Description of the Works: For the Design, Supply, Install & Commission of new dual 11/6.6 KV mini 
substations in various areas in the Port of Durban for a period of fifteen (15) months. 

 
 

T2.2-20 Service Provider Integrity Pact    
CPM 2020 Rev02 Page 8 of 11 Private & Confidential        

  

6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender, 

concluded a contract, or, in the capacity of agent or subcontractor, has been associated 

with such Tender or contract: 

a) Has, in bad faith, withdrawn such Tender after the advertised closing date and time 

for the receipt of Tenders; 

b) has, after being notified of the acceptance of his Tender, failed or refused to sign a 

contract when called upon to do so in terms of any condition forming part of the 

Tender documents;  

c) has carried out any contract resulting from such Tender in an unsatisfactory manner 

or has breached any condition of the contract;  

d) has offered, promised or given a bribe in relation to the obtaining or execution of 

the contract;  

e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or 

any Government Department or towards any public body, Enterprise or person;  

f) has made any incorrect statement in a certificate or other communication with 

regard to the Local Content of his Goods or his B-BBEE status and is unable to prove 

to the satisfaction of Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; and 

(ii) before making such statement he took all reasonable steps to satisfy himself of 

its correctness; 

g) caused Transnet damage, or to incur costs in order to meet the contractor’s 

requirements and which could not be recovered from the contractor;  

h) has litigated against Transnet in bad faith.  

6.8 Grounds for blacklisting include a company/person recorded as being a company or 

person prohibited from doing business with the public sector on National Treasury’s 

database of Restricted Service Providers or Register of Tender Defaulters. 

6.9 Companies associated with the person/s guilty of misconduct (i.e. entities owned, 

controlled or managed by such persons), any companies subsequently formed by the 

person(s) guilty of the misconduct and/or an existing company where such person(s) 

acquires a controlling stake may be considered for blacklisting. The decision to extend 

the blacklist to associated companies will be at the sole discretion of Transnet. 

7 PREVIOUS TRANSGRESSIONS 

7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous 

transgressions resulting in a serious breach of any law, including but not limited to, 

corruption, fraud, theft, extortion and contraventions of the Competition Act 89 of 1998, 

which occurred in the last 5 (five) years with any other public sector undertaking, 

government department or private sector company that could justify its exclusion from 
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its registration on the Tenderer’s/Service Provider’s/Contractor’s database or any 

tendering process. 

7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an incorrect 

statement on this subject, the Tenderer/Service Provider/Contractor can be rejected from 

the registration process or removed from the Tenderer/ Service Provider/Contractor 

database, if already registered, for such reason (refer to the Breach of Law Returnable 

Form contained in the document.) 

8 SANCTIONS FOR VIOLATIONS 

8.1 Transnet shall also take all or any one of the following actions, wherever required to: 

a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering process 

or call off the pre-contract negotiations without giving any compensation the 

Tenderer/Service Provider/Contractor.  However, the proceedings with the other 

Tenderer/ Service Provider/Contractor may continue; 

b) Immediately cancel the contract, if already awarded or signed, without giving any 

compensation to the Tenderer/Service Provider/Contractor; 

c) Recover all sums already paid by Transnet; 

d) Encash the advance bank guarantee and performance bond or warranty bond, if furnished 

by the Tenderer/Service Provider/Contractor, in order to recover the payments, already 

made by Transnet, along with interest; 

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor; and 

f) Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender with 

Transnet in future. 

9 CONFLICTS OF INTEREST 

9.1 A conflict of interest includes, inter alia, a situation in which: 

a)  A Transnet employee has a personal financial interest in a tendering / supplying entity; 

and 

b) A Transnet employee has private interests or personal considerations or has an affiliation 

or a relationship which affects, or may affect, or may be perceived to affect his / her 

judgment in action in the best interest of Transnet, or could affect the employee’s 

motivations for acting in a particular manner, or which could result in, or be perceived as 

favouritism or nepotism. 

9.2 A Transnet employee uses his / her position, or privileges or information obtained while 

acting in the capacity as an employee for: 

a)  Private gain or advancement; or 

b)  The expectation of private gain, or advancement, or any other advantage accruing to the 

employee must be declared in a prescribed form. 

Thus, conflicts of interest of any Tender committee member or any person involved in the 

sourcing process must be declared in a prescribed form. 

9.3 If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of interest 

i.e. a family, business and / or social relationship between its owner(s)/ 

member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ member of 
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Transnet’s Board of Directors in respect of a Tender which will be considered for the 

Tender process, the Tenderer/Service Provider/ Contractor: 

a)  must disclose the interest and its general nature, in the Request for Proposal (“RFX”) 

declaration form; or 

b) must notify Transnet immediately in writing once the circumstances has arisen. 

9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money from 

or enter into any monetary dealings or transactions, directly or indirectly, with any 

committee member or any person involved in the sourcing process, where this is done, 

Transnet shall be entitled forthwith to rescind the contract and all other contracts with 

the Tenderer/Service Provider/Contractor. 

10 DISPUTE RESOLUTION 

10.1 Transnet recognises that trust and good faith are pivotal to its relationship with its 

Tenderer / Service Provider / Contractor.  When a dispute arises between Transnet and 

its Tenderer / Service Provider / Contractor, the parties should use their best endeavours 

to resolve the dispute in an amicable manner, whenever possible.  Litigation in bad faith 

negates the principles of trust and good faith on which commercial relationships are 

based.  Accordingly, following a blacklisting process as mentioned in paragraph 6 above, 

Transnet will not do business with a company that litigates against it in bad faith or is 

involved in any action that reflects bad faith on its part.  Litigation in bad faith includes, 

but is not limited to the following instances: 

a)  Vexatious proceedings: these are frivolous proceedings which have been instituted 

without proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement either 

in giving evidence or on an affidavit; 

c)  Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes 

allegations regarding a senior Transnet employee which are without proper foundation, 

scandalous, abusive or defamatory; and 

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses the 

court process in order to gain a competitive advantage during a Tender process. 

11 GENERAL 

11.1 This Integrity Pact is governed by and interpreted in accordance with the laws of the 

Republic of South Africa. 

11.2 The actions stipulated in this Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the law relating to any civil or 

criminal proceedings. 

11.3 The validity of this Integrity Pact shall cover all the tendering processes and will be valid 

for an indefinite period unless cancelled by either Party. 

11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the remainder 

of this Integrity Pact remains valid. 
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11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, fraudulent 

or corruptive behaviour of one or more Transnet employees, Transnet expects its 

Tenderer/Service Provider/Contractor to report this behaviour directly to a senior 

Transnet official/employee or alternatively by using Transnet’s “Tip-Off Anonymous” 

hotline number 0800 003 056, whereby your confidentiality is guaranteed. 

The Parties hereby declare that each of them has read and understood the clauses of this 

Integrity Pact and shall abide by it.  To the best of the Parties’ knowledge and belief, the 

information provided in this Integrity Pact is true and correct. 

 

I ……………………………………….. duly authorised by the tendering entity, hereby certify that the 

tendering entity are fully acquainted with the contents of the Integrity Pact and further agree 

to abide by it in full. 

 

Signature ………………………………… 

Date ………………………………………..      
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T2.2-21 : Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and 

obtaining services.  This however must be done in an open and fair manner that supports and drives a 

competitive economy.  Underpinning our process are several acts and policies that any supplier dealing 

with Transnet must understand and support.  These are: 

• The Transnet Procurement Policy – A guide for Tenderers. 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain 

Management):  fair, equitable, transparent, competitive and cost effective; 

• The Public Finance Management Act (PFMA); 

• The Broad Based Black Economic Empowerment Act (BBBEE) 

• The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

• The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers of 

Transnet’s expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, actively 

competing in the logistics industry. Our aim is to become a world class, profitable, logistics organisation. 

As such, our transformation is focused on adopting a performance culture and to adopt behaviours that 

will enable this transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it expects its 

suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate business 

records that reflect actual transactions with, and payments to, our suppliers. 

• Employees must not accept or request money or anything of value, directly or indirectly, 

from suppliers. 

• Employees may not receive anything that is calculated to: 

- Illegally influence their judgement or conduct or to ensure the desired outcome of a 

sourcing activity;  

- Win or retain business or to influence any act or decision of any person involved in 

sourcing decisions; or 
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- Gain an improper advantage. 

• There may be times when a supplier is confronted with fraudulent or corrupt behaviour of 

Transnet employees.  We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to 

report these acts.  (0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive 

enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding fair 

competition and antitrust practices. 

• Transnet does not engage with non-value adding agents or representatives solely for the 

purpose of increasing BBBEE spend (fronting). 

3. Transnet’s relationship with suppliers requires us to clearly define requirements, to 

exchange information and share mutual benefits. 

• Generally, suppliers have their own business standards and regulations.  Although Transnet 

cannot control the actions of our suppliers, we will not tolerate any illegal activities.  These 

include, but are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, intellectual 

property rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet employees. 

• Suppliers must be evaluated and approved before any materials, components, products or 

services are purchased from them.  Rigorous due diligence is conducted and the supplier is 

expected to participate in an honest and straight forward manner. 

• Suppliers must record and report facts accurately, honestly and objectively.  Financial records 

must be accurate in all material respects. 



 
Transnet National Ports Authority    
Tender Number: TNPA/2023/07/0002/34490/RFP 
Description of the Works: For the Design, Supply, Install & Commission of twenty (20) new dual 11/6.6 KV 
mini substations in various areas in the Port of Durban for a period of fifteen (15) months. 
 

 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 3 of 3 T2.2-21: Supplier Code of Conduct 
 
 
 
  

Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to influence) the 

ability to act in the best interests of Transnet SOC Limited. 

• Doing business with family members. 

• Having a financial interest in another company in our industry 

 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the 

extent such terms are not included in contractual obligations and any of the above code is breached, 

then Transnet reserves its right to review doing business with these suppliers. 

 

I,  

 

 of 

 

 (insert name of Director or as per Authority 

Resolution from Board of Directors) 

 (insert name of Company) 

 

 

hereby acknowledge having read, understood and agree to the terms and conditions set out in the 

“Transnet Supplier Code of Conduct.” 

 

Signed this on day  ___________________________ at ________________________________ 

 

 

 

_________________________ 

Signature 
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T2.2-22 Agreement in terms of Protection of Personal Information 
Act, 4 of 2013 (“POPIA”) 
 

1. PREAMBLE AND INTRODUCTION 

 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of 

2013 (“POPIA”) are included as forming part of the terms and conditions of this contract. 

 

2. PROTECTION OF PERSONAL INFORMATION 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of 

Person information act, No. of 2013 ”(POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; personal 

information; processing; record; Regulator; responsible party; special information; as well as any 

terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements contemplated 

in  Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; 

Information quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet and the 

information of a third party that will be processed pursuant to this Agreement, the Operator is 

(..............) hereinafter Operator and the Data subject is “Transnet”. Operator will process personal 

information only with the knowledge and authorisation of Transnet and will treat personal 

information and the information of a third party which comes to its knowledge as confidential and 

will not disclose it, unless so required by law or subject to the exceptions contained in the POPIA.  

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information 

as contained in this Agreement and the Operator is required to comply with all prescripts as detailed 

in the POPIA relating to all information concerning Transnet. 

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access to 

personal information of Transnet and the information of a third party and agrees that it shall only 

process the information disclosed by Transnet in terms of this Agreement and only for the purposes 

as detailed in this Agreement and in accordance with any applicable law. 

2.6. Should there be a need for the Operator to process the personal information and the information of 

a third party in a way that is not agreed to in this Agreement, the Operator must request consent 
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from Transnet to the processing of its personal information or and the information of a third party 

in a manner other than that it was collected for, which consent cannot be unreasonably withheld.   

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal information and 

the information of a third party submitted by Transnet or disclose or permit the disclosure of any 

personal information and the information of a third party to any third party without prior written 

consent from Transnet.  

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place and 

maintain sufficient measures, policies and systems to manage and secure against all forms of risks 

to any information that may be shared or accessed pursuant to the services offered to Transnet in 

terms of this Agreement (physically, through a computer or any other form of electronic 

communication).  

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal information 

and the information of a third party , cybercrimes or suspected cybercrimes, in its knowledge and 

report such crimes or suspected crimes to the relevant authorities in accordance with applicable 

laws, after becoming aware of such crimes or suspected crime. The Operator must inform Transnet 

of the breach as soon as it has occurred to allow Transnet to take all necessary remedial steps to 

mitigate the extent of the loss or compromise of personal information and the information of a third 

party and to restore the integrity of the affected personal information as quickly as is possible.  

2.10.  Transnet may, in writing, request the Operator to confirm and/or make available any personal 

information and the information of a third party in its possession in relation to Transnet  and if such 

personal information has been accessed by third parties and the identity thereof in terms of the 

POPIA.  

2.11. Transnet may further request that the  Operator correct, delete, destroy, withdraw consent or object 

to the processing of any personal information and the information of a third party relating to the 

Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and  

utilizing Form 2 of the POPIA Regulations . 

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has 

adequate measures in place to provide protection of the personal information and the information 

of a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will 

provide to Transnet satisfactory evidence of these measures whenever called upon to do so by 

Transnet. 

The Operator is required to provide confirmation that all measures in terms of the POPIA are 

in place when processing personal information and the information of a third party received 

from Transnet: 
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YES   NO  

 

2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process 

personal information in line with the requirements of the POPIA. The Operator will be subject to any 

civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the 

processing of any personal information that Transnet submitted to it. 

 

2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by 

Transnet, the Tenderer can submit a complaint to the Information Regulator on 

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za 

 

3. SOLE AGREEMENT 

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject matter 

referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and 

effect unless reduced to writing and signed by or on behalf of both parties. 

 

 

Signed at ____________________ on this ______day of _____________________ 2021 

Name: _________________________ 

Title: _________________________ 

Signature:   ______________________ 

XXXXX (Pty) Ltd 

(Operator) 

Authorised signatory for and on behalf of Xxxx (Pty) Ltd who warrants that he/she is duly authorised to sign 

this Agreement. 

AS WITNESSES: 

1. Name: ________________________            Signature:  _______________________ 

2. Name: ________________________   Signature:  _______________________ 

  

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za
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T2.2-23: Insurance provided by the Contractor 

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005)(amended June 2006 and 

April 2013) requires that the Contractor provides the insurance stated in the insurance table 

except any insurance which the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. 

Notwithstanding this information all costs related to insurance are deemed included in the 

tenderer’s rates and prices.  

Insurance against 

(See clause 84.2 of the ECC) 

Name of Insurance 
Company 

Cover  Premium 

Liability for death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this contract 

   

Motor Vehicle Liability Insurance comprising 
(as a minimum) "Balance of Third Party" 
Risks including Passenger and Unauthorised 
Passenger Liability indemnity with a minimum 
indemnity limit of R5 000 000/R10 000 000. 

   

Insurance in respect of loss of or damage to 
own property and equipment.  
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T2.2-24: Form of Intent to Provide a Performance Guarantee 

It is hereby agreed by the Tenderer that a Performance Guarantee drafted exactly as provided 

in the tender documents will be provided by the Guarantor named below, which is a bank or 

insurer registered in South Africa: 

Name of Guarantor 

(Bank/Insurer) 

 

Address  

 

The Performance Guarantee shall be provided within 2 (Two) weeks after the Contract Date 

defined in the contract unless otherwise agreed to by the parties. 

Signed  

Name  

Capacity  

On behalf of (name of 
tenderer) 

 

  

Date  

 

Confirmed by Guarantor’s Authorised Representative  

Signature(s)  

Name (print)  

Capacity  

On behalf of Guarantor 
(Bank/insurer) 

 

Date  
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T2.2-25: Three (3) years audited financial statements. 

 

Attached to this schedule is the last three (3) years audited financial statements of the 

single tenderer/members of the Joint Venture. 

 

NAME OF COMPANY/IES and INDEX OF ATTACHMENTS:  

...............................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

............................................................................................................................................... 

.......................................................................................................................................................

.......................................................................................................................................................

...................................................................................................................................................... 
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Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 

procurement of: 
 

Design, Supply, Install, and Commission new dual 11/6.6kV Mini Substations at various areas in 
the Port of Durban. 

 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 

and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 

Conditions of Tender. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 

and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 

contract including compliance with all its terms and conditions according to their true intent and meaning for 

an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  

 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)  

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 

tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 

whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 

in the Contract Data. 

 
Signature(s) 

 

   

Name(s) 
 

   

Capacity 
 

   

For the 

tenderer: 
 

 

 

Name & 
signature of 

witness 

(Insert name and address of organisation)   

Date 

 

Tenderer’s CIDB registration number:   

 
Acceptance 
 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 

Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
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conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 

agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 

and in the contract that is the subject of this agreement. 

 

The terms of the contract, are contained in:  

 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

 

Part C2  Pricing Data 

 

Part C3  Scope of Work: Works Information 

 

Part C4  Site Information 

 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 

Parts. 

 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 

in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 

Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 

to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 

documents are valid unless contained in this Schedule. 

 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 

of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 

the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 

provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 

agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 

constitute a repudiation of this agreement. 

 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any).   

  



Transnet National Ports Authority  
Tender Number: TNPA/2023/07/0002/34490/RFP 
Description of the Works: Design, Supply, Install, and Commission new Dual 11/6.6kV Mini Substations at 
various areas in the Port of Durban for a period of fifteen (15) months. 
 

CPM 2020 Rev01                                 Page 3 of 4             C1.1 Form of Offer and Acceptance 

 

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer 

in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute 

a binding contract between the Parties. 

 
Signature(s) 
 

   

Name(s)  

 

  

Capacity 

 

   

for the 
Employer 

 

Transnet SOC Ltd 

 
Name & 

signature of 
witness 

(Insert name and address of organisation)   
 

Date 
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Schedule of Deviations  
Note: 

1. To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance 

would not be required if the contract has been developed by negotiation between the Parties and is 

not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing 

date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter 

in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during 

the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the 

final draft of the contract documents shall be revised to incorporate the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

 

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 

tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 

documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 

confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 

this process of Offer and Acceptance.   

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 

period between the issue of the tender documents and the receipt by the tenderer of a completed signed 

copy of this Form shall have any meaning or effect in the contract between the parties arising from this 

Agreement.  

 
 For the tenderer: 

 
 For the Employer 

 

Signature 

 

   

Name  

 

  

Capacity 
 

   

On behalf 

of 

(Insert name and address of organisation)  Transnet SOC Ltd 

Name & 
signature 

of witness 

   

 
Date 
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1 

C1.2 Contract Data 
 

Part one - Data provided by the Employer 

 

 

Clause Statement Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

main Option  

 

  B:  Priced contract with bill of quantities 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

X1       Price adjustment for inflation 

  X2  Changes in the law 

X5  Sectional Completion 

X7  Delay Damages 

X13 Performance Bond 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and 

Construction Contract June 2005 

(amended June 2006 and April 

2013) 

 

10.1 The Employer is: Transnet SOC Ltd 

(Registration No. 1990/000900/30) 
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Address 

 

 

 

 

 

Having elected its Contractual 

Address for the purposes of this 

contract as: 

 

Registered address: 

Transnet Corporate Centre 

138 Eloff Street  

Braamfontein  

Johannesburg  

2000 

 

Transnet SOC Ltd 

(Registration No. 1990/000900/30) trading 

through its operating division Transnet 

National Ports Authority 

237 Mahatma Gandhi, Queens Warehouse 

Building 

PO Box 1027, Durban, 4001 

10.1 The Project Manager is: (Name) TBA 

 Address TBA 

 Tel TBA 

 e-mail TBA 

10.1 The Supervisor is: (Name) TBA 

 Address TBA 

 Tel No. TBA 

 e-mail TBA 

11.2(13) The works are  Design, Supply, Install and Commission of 

twenty (20) new dual 11/6.6 kV mini 

substations at Various locations in the Port 

of Durban. 

11.2(14) The following matters will be 

included in the Risk Register 

 

1. Working in a fully operational area. 

2. Site Occupations  

3. Unforeseen damage to existing 

unknown underground services. 

4. Inclement Weather. 

5. Traffic Congestion  

11.2(15) The boundaries of the site are  Port of Durban extending from Point to Bluff 

Precinct 

11.2(16) The Site Information is in  Part C4 
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11.2(19) The Works Information is in   Part C3 

12.2 The law of the contract is the law 

of  

the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is  English 

13.3 The period for reply is two (2) weeks 

2 The Contractor's main 

responsibilities 

No additional data is required for this section 

of the conditions of contract. 

3 Time  

11.2(3) The completion date for the whole 

of the works is 

31 March 2025 

11.2(9) The key dates and the conditions 

to be met are: 

Condition to be met key date 

  1 DESIGN, SUPPLY, 

INSTALL, AND 

COMMISSION OF 

TWENTY (20) NEW DUAL 

11/6.6 KV MINI 

SUBSTATIONS AT 

VARIOUS LOCATIONS IN 

THE PORT OF DURBAN 

TBA 

30.1 The access dates are Part of the Site Date 

  1 Approval of the SHE File TBA 

  2 Attendance of the induction 

process / issuing of 

induction cards. 

TBA 

31.1 The Contractor is to submit a first 

programme for acceptance within  

two (2) weeks of the Contract Date. 

31.2 The starting date is  TBA 

32.2 The Contractor submits revised 

programmes at intervals no 

longer than  

 

two (2) weeks. 

35.1 The Employer is not willing to take 

over the works before the 

Completion Date. 

 

4 Testing and Defects  
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42.2 The defects date is  fifty-two (52) weeks after Completion of the 

whole of the works. 

43.2 The defect correction period is  two (2) weeks 

5 Payment  

50.1 The assessment interval is 

monthly on the   

twenty fifth (25th) day of each successive 

month. 

51.1 The currency of this contract is 

the  

South African Rand. 

51.2 The period within which payments 

are made is  

Payment will be effected on or before the last 

day of the month following the month during 

which a valid Tax Invoice and Statement 

were received. 

51.4 The interest rate is  the prime lending rate of Rand Merchant 

Bank (RMB) of South Africa. 

6 Compensation events  

60.1(13) The weather measurements to be 

recorded for each calendar month 

are,  

 

the cumulative rainfall (mm) 

  the number of days with rainfall more than 10 

mm 

  the number of days with minimum air 

temperature less than 0 degrees Celsius 

  the number of days with snow lying at 08:00 

hours South African Time 

  and these measurements: mm 

 The place where weather is to be 

recorded (on the Site) is: 

 

Port of Durban 

 

 The weather data are the records 

of past weather measurements 

for each calendar month which 

were recorded at:  

 

 

Durban Weather Station 

 and which are available from:  South African Weather Service 012 367 6023 

or info3@weathersa.co.za. 

 

mailto:info3@weathersa.co.za
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7 Title No additional data is required for this section 

of the conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's 

risks   

None 

84.1 

 

The Employer provides these 

insurances from the Insurance 

Table 

 

 1 Insurance against: Loss of or damage to the works, Plant and 

Materials is as stated in the Insurance policy 

for Contract Works/ Public Liability. 

  Cover / indemnity: to the extent as stated in the insurance policy 

for Contract Works / Public Liability 

  

  The deductibles are: as stated in the insurance policy for Contract 

Works / Public Liability 

 

 2 Insurance against: Loss of or damage to property (except the 

works, Plant and Materials & Equipment) and 

liability for bodily injury to or death of a 

person (not an employee of the Contractor) 

arising out of or in connection with the 

performance of the Contract  as stated in the 

insurance policy for Contract Works / Public 

Liability  

  Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability  

  The deductibles are as stated in the insurance policy for Contract 

Works / Public Liability 

  

 

3 Insurance against: Loss of or damage to Equipment (Temporary 

Works only) as stated in the insurance policy 

for contract Works and Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability  

  The deductibles are: As stated in the insurance policy for Contract 

Works / Public Liability  
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 4 Insurance against: Contract Works SASRIA insurance subject to 

the terms, exceptions and conditions of the 

SASRIA coupon    

  Cover / indemnity Cover / indemnity is to the extent provided 

by the SASRIA coupon 

  The deductibles are The deductibles are, in respect of each and 

every theft claim, 0,1% of the contract value 

subject to a minimum of R2,500 and a 

maximum of R25,000. 

 Note:  The deductibles for the insurance as stated 

above are listed in the document titled 

“Certificate of Insurance: Transnet (SOC) 

Limited Principal Controlled Insurance.” 

 

 

84.1 

 

The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees of 

the Contractor arising out of and 

in the course of their employment 

in connection with this contract 

for any one event is  

 

 

The Contractor must comply at a minimum 

with the provisions of the Compensation for 

Occupational Injuries and Diseases Act No. 

130 of 1993 as amended. 

 

 The Contractor provides these 

additional Insurances 

1 Where the contract requires that the 

design of any part of the works shall be 

provided by the Contractor the Contractor 

shall satisfy the Employer that 

professional indemnity insurance cover in 

connection therewith has been affected 

  2 Where the contract involves manufacture, 

and/or fabrication of Plant & Materials, 

components or other goods to be 

incorporated into the works at premises 

other than the site, the Contractor shall 

satisfy the Employer that such plant & 

materials, components or other goods for 

incorporation in the works are adequately 

insured during manufacture and/or 

fabrication and transportation to the site. 
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  3 Should the Employer have an insurable 

interest in such items during manufacture, 

and/or fabrication, such interest shall be 

noted by endorsement to the Contractor’s 

policies of insurance as well as those of 

any sub-contractor. 

  4 Motor Vehicle Liability Insurance 

comprising (as a minimum) “Balance of 

Third Party” Risks including Passenger and 

Unauthorised Passenger Liability 

indemnity with a minimum indemnity limit 

of R 5 000 000. 

  5 The insurance coverage referred to in 1, 

2, 3, and 4 above shall be obtained from 

an insurer(s) in terms of an insurance 

policy approved by the Employer. The 

Contractor shall arrange with the insurer 

to submit to the Project Manager the 

original and the duplicate original of the 

policy or policies of insurance and the 

receipts for payment of current 

premiums, together with a certificate 

from the insurer or insurance broker 

concerned, confirming that the policy or 

policies provide the full coverage as 

required. The original policy will be 

returned to the Contractor. 

84.2 The minimum limit of indemnity 

for insurance in respect of loss of 

or damage to property (except 

the works, Plant, Materials and 

Equipment) and liability for bodily 

injury to or death of a person (not 

an employee of the Contractor) 

caused by activity in connection 

with this contract for any one 

event is   

  

Whatever the Contractor requires in 

addition to the amount of insurance taken 

out by the Employer for the same risk. 
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84.2 The insurance against loss of or 

damage to the works, Plant and 

Materials as stated in the 

insurance policy for contract 

works and public liability selected 

from: 

 

 Principal Controlled Insurance policy for 

Contract.  

9 Termination There is no additional Contract Data required 

for this section of the conditions of contract. 

10 Data for main Option clause  

B Priced contract with Bill of 

Quantities  

No additional data is required for this Option. 

60.6 The method of measurement is  The Bill of Quantities have been measured in 

accordance with SANS 1200 unless indicated 

otherwise. 

 

11 Data for Option W1  

W1.1 The Adjudicator is  Both Parties will agree as and when a dispute 

arises. If the Parties cannot reach an 

agreement on the Adjudicator, the Chairman 

of the Association of Arbitrators will appoint 

an Adjudicator. 

W1.2(3) The Adjudicator nominating body 

is:  

The Chairperson of the Association of 

Arbitrators (Southern Africa) 

 If no Adjudicator nominating body 

is entered, it is: 

 

the Association of Arbitrators (Southern 

Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of 

the Association of Arbitrators (Southern 

Africa) 

 The place where arbitration is to 

be held is 

Durban, KwaZulu Natal, South Africa 
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 The person or organisation who 

will choose an arbitrator  

- if the Parties cannot agree a 

choice or 

- if the arbitration procedure 

does not state who selects an 

arbitrator, is 

 

 

 

The Chairperson of the Association of 

Arbitrators (Southern Africa) 

12 Data for secondary Option 

clauses 

 

X2 Changes in the law No additional data is required for this Option 

X5 Sectional Completion  

X5.1 The completion date for each 

section of the works is: 

 

Section 

 

Description 

 

Completion date 

  1 Handover of 

completed first 

batch mini 

substations. 

      30 Aug 2024 

  2 Handover of 

completed 

second batch 

mini 

substations. 

     28 Feb 2025 

  3 

 

 

 

 

 

 

 
 
 

Handover of 

completed 

fourth batch 

mini 

substations. 

 

 

 

 

     30 June 2025 

X5 & X7 Sectional Completion and 

delay damages used together 

 

X7.1 

X5.1 

Delay damages for late 

Completion of the sections of the 

works are:  

 

Section 

 

Description 

 

Amount per day 
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  1 DESIGN, 

SUPPLY, 

INSTALL, AND 

COMMISSION 

NEW DUAL 

11/6.6 KV MINI 

SUBSTATIONS 

AT VARIOUS 

LOCATIONS IN 

THE PORT OF 

DURBAN 

R5000.00 

     

     

 Remainder of the works    

X13 Performance Bond  

X13.1 The amount of the performance 

bond is  

 

     5% of the total of the Prices 
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X18 

 

 

X18.1 

 

 

 

X18.2  

 

 

 

 

 

X18.3  

 

 

 

 

X18.4 

 

 

 

 

 

X18.5 

Limitation of liability 

 

 

The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to: 

 

For any one event, the 

Contractor’s liability to the 

Employer for loss of or damage 

to the Employer’s property is 

limited to: 

 

The Contractor’s liability for 

Defects due to his design which 

are not listed on the Defects 

Certificate is limited to: 

 

The Contractor’s total liability to 

the Employer for all matters 

arising under or in connection 

with this contract, other than 

excluded matters, is limited to: 

 

The end of liability date is 

 

 

 

Nil 

 

 

 

The deductible of the relevant insurance 

policy  

 

 

 

 

The cost of correcting the Defect 

 

 

 

 

The Total of the Prices 

 

 

 

 

 

one (1) year after Completion of the whole 

of the works 

 

 

Z Additional conditions of 

contract are:  
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Z3 

 

 

Z3.1 

 

 

 

 

 

 

Additional clauses relating to 

Joint Venture  

 

 

 

Insert the additional core clause 27.5  

 

27.5. In the instance that the Contractor is 

a joint venture, the Contractor shall provide 

the Employer with a certified copy of its 

signed joint venture agreement, and in the 

instance that the joint venture is an 

‘Incorporated Joint Venture,’ the 

Memorandum of Incorporation, within 4 

(four) weeks of the Contract Date. 

The Joint Venture agreement shall contain 

but not be limited to the following: 

 

• A brief description of the Contract 

and the Deliverables; 

• The name, physical address, 

communications addresses and 

domicilium citandi et executandi of 

each of the constituents and of the 

Joint Venture; 

• The constituent’s interests;  

• A schedule of the insurance policies, 

sureties, indemnities and guarantees 

which must be taken out by the Joint 

Venture and by the individual 

constituents; 

• Details of an internal dispute 

resolution procedure;  

• Written confirmation by all of the 

constituents:  

i. of their joint and several 

liabilities to the Employer to 

Provide the Works; 

ii. identification of the lead 

partner in the joint venture 

confirming the authority of the 

lead partner to bind the joint 

venture through the 

Contractor’s representative; 
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iii. Identification of the roles and 

responsibilities of the 

constituents to provide the 

Works. 

• Financial requirements for the Joint 

Venture: 

iv. the working capital 

requirements for the Joint 

Venture and the extent to 

which and manner whereby 

this will be provided and/or 

guaranteed by the 

constituents from time to 

time; 

v.  the names of the auditors and   

others, if any, who will provide 

auditing and accounting 

services to the Joint Venture. 

Z3.2 

 

 Insert additional core clause 27.6 

 

27.6. The Contractor shall not alter its 

composition or legal status of the Joint 

Venture without the prior approval of the 

Employer.  

Z4 Additional obligations in 

respect of Termination  

 

Z4.1  The following will be included under core 

clause 91.1: 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 

incorporate or otherwise (including any 

constituent of the joint venture)’ and 

 

Under the second main bullet, insert the 

following additional bullets after the last 

sub-bullet: 

 

• commenced business rescue 

proceedings (R22) 

• repudiated this Contract (R23) 
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Z4.2 Termination Table  The following will be included under core 

clause 90.2 Termination Table as follows: 

 

Amend “A reason other than R1 – R21” to “A 

reason other than R1 – R23”  

Z4.3 

 

  Amend “R1 – R15 or R18” to “R1 – R15, R18, 

R22 or R23.” 

Z5 Right Reserved by the 

Employer to Conduct Vetting 

through SSA 

 

Z5.1  The Employer reserves the right to conduct 

vetting through State Security Agency 

(SSA) for security clearances of any 

Contractor who has access to National Key 

Points for the following without limitations: 

 

1. Confidential – this clearance is based 

on any information which may be 

used by malicious, opposing or 

hostile elements to harm the 

objectives and functions of an organ 

of state. 

  2. Secret – clearance is based on any 

information which may be used by 

malicious, opposing or hostile 

elements to disrupt the objectives 

and functions of an organ of state. 

3. Top Secret – this clearance is based 

on information which may be used by 

malicious, opposing or hostile 

elements to neutralise the objectives 

and functions of an organ of state.  
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Z6 

 

 

 

Z6.1 

Additional Clause Relating to 

Collusion in the Construction 

Industry 

 

 

 

 

The contract award is made without 

prejudice to any rights the Employer may 

have to take appropriate action later with 

regard to any declared tender rigging 

including blacklisting. 

Z7 

 

 

Z7.1  

Protection of Personal 

Information Act 

 

 

 

The Employer and the Contractor are 

required to process information obtained 

for the duration of the Agreement in a 

manner that is aligned to the Protection of 

Personal Information Act.  
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 

 

The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract - 

June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance 

Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required 

to complete. An example of the completed Data is provided on pages 156 to 158 of the ECC3 

Guidance Notes. 

 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is   % 

 The subcontracted fee percentage is    % 

11.2(18) The working areas are the Site and  

24.1 The Contractor's key persons are:  

 1 Name:   

  Job:   

  Responsibilities:   

  Qualifications:   

  Experience:   

 2 Name:   

  Job   

  Responsibilities:   

  Qualifications:   

  Experience:   
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  CV's (and further key persons data 

including CVs) are appended to Tender 

Schedule entitled. 

11.2(14) The following matters will be included 

in the Risk Register 

 

 

31.1 The programme identified in the 

Contract Data is 

 

 

B Priced contract with bill of 

quantities 

 

11.2(21) The bill of quantities is in  

11.2(31)  The tendered total of the Prices is  (in figures)  

 

(in words), excluding VAT  
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C1.3 Forms of Securities 
 

Pro forma Performance Guarantee   
 
For use with the NEC3 Engineering & Construction Contract - June 2005 (with 
amendments June 2006 and April 2013) 
 

The conditions of contract stated in the Contract Data Part 1 include the following Secondary Option: 
 

Option X13:  Performance bond 
 

The pro forma document for this Guarantee is provided here for convenience but is to be treated as part of 

the Works Information. 
 

The organisation providing the Guarantee does so by copying the pro forma document onto its letterhead 
without any change to the text or format and completing the required details.  The completed document is 

then given to the Employer within the time stated in the contract.   

 
The Performance Bond needs to be issued by an institution that are reasonably acceptable to the Employer.  
 
Transnet may choose to not to accept an Issuer. Should the issuer not being accepted, the performance 

bond needs to be replaced by an issuer that are acceptable to Transnet. Issuers need to be verified for 
acceptance by Transnet before a performance bond is issued. 
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Pro-forma Performance Bond (for use with Option X13) 
(to be reproduced exactly as shown below on the letterhead of the Surety) 
 

 
Transnet SOC Ltd   

C/o Transnet National Ports Authority 
Transnet Corporate Centre 

138 Eloff Street  

Braamfontein  
Johannesburg 
2000 

  

 

 
 

 

Date: 

 

 

Dear Sirs, 
 

Performance Bond for Contract No. …………………………. 
 
With reference to the above numbered contract made or to be made between  

 

Transnet SOC Limited, Registration No. 1990/000900/30 (the Employer) and 

 
{Insert registered name and address of the Contractor} 

 

(the Contractor), for 
 

{Insert details of the works from the Contract Data} (the works). 

 

I/We the undersigned   

on behalf of the 
Guarantor 

 

of physical address  

  

 
and duly authorised thereto do hereby bind ourselves as Guarantor and co-principal debtors in solidum for 

the due and faithful performance of all the terms and conditions of the Contract by the Contractor and for all 

losses, damages and expenses that may be suffered or incurred by the Employer as a result of non-
performance of the Contract by the Contractor, subject to the following conditions: 

 
1. The terms Employer, Contractor, Project Manager, works and Completion Certificate have the 

meaning as assigned to them by the conditions of contract stated in the Contract Data for the 
aforesaid Contract. 

 

2. We renounce all benefits from the legal exceptions "Benefit of Excussion and Division", "No value 
received" and all other exceptions which might or could be pleaded against the validity of this bond, 

with the meaning and effect of which exceptions we declare ourselves to be fully acquainted. 
 

3. The Employer has the absolute right to arrange his affairs with the Contractor in any manner which 

the Employer deems fit and without being advised thereof the Guarantor shall not have the right to 
claim his release on account of any conduct alleged to be prejudicial to the Guarantor.  Without 

derogating from the foregoing compromise, extension of the construction period, indulgence, 
release or variation of the Contractor's obligation shall not affect the validity of this performance 

bond. 
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4. This bond will lapse on the earlier of 

 

• the date that the Guarantor receives a notice from the Project Manager stating that the 
Completion  Certificate for the whole of the works has been issued, that all amounts due from 

the Contractor as certified in terms of the contract have been received by the Employer and that 
the Contractor has fulfilled all his obligations under the Contract, or 

 

• the date that the Surety issues a replacement Performance Bond for such lesser or higher 

amount as may be required by the Project Manager. 
 

5. Always provided that this bond will not lapse in the event the Guarantor is notified by the Project 
Manager, (before the dates above), of the Employer's intention to institute claims and the particulars 

thereof, in which event this bond shall remain in force until all such claims are paid and settled. 

 
6. The amount of the bond shall be payable to the Employer upon the Employer's demand and no later 

than 7 days following the submission to the Guarantor of a certificate signed by the Project Manager 
stating the amount of the Employer's losses, damages and expenses incurred as a result of the non-

performance aforesaid.  The signed certificate shall be deemed to be conclusive proof of the extent 
of the Employer's loss, damage and expense. 

 
7. Our total liability hereunder shall not exceed the sum of: 

  (say) _________________________________________________________________________ 

  R ____________________________________________________ 

8. This Performance Bond is neither negotiable nor transferable and is governed by the laws of the 

Republic of South Africa, subject to the jurisdiction of the courts of the Republic of South Africa 
 

Signed at  on this  day of   201_ 

 
 

Signature(s)   

Name(s) (printed)   

Position in Guarantor company 

 

  

Signature of Witness(s) 

 

  

Name(s) (printed)   
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The

1.1. How the contract prices work and assesses it for progress payments

Clause 11 in NEC3 Engineering and Construction Contract, April 2013 (ECC3) Option B states:

Identified and
defined terms

11
11.2 (21) The Bill of Quantities is the as changed in accordance with 

this contract to accommodate implemented compensation events and for
accepted quotations for acceleration.

(28) The Price for Work Done to Date is the total of
the quantity of the work which the has completed for each item
in the Bill of Quantities multiplied by the rate and
a proportion of each lump sum which is the proportion of the work covered
by the item which the has completed.

Completed work is work without Defects which would either delay or be
covered by immediately following work.

(31) The Prices are the lump sums and the amounts obtained by multiplying
the rates by the quantities for the items in the Bill of Quantities.

This confirms that Option B is a re-measurement contract and the bill comprises only items measured using
quantities and rates or stated as lump sums.   Value related items are not used.   Time related items are items
measured using rates where the rate is a unit of time.

1.2. Function of the Bill of Quantities

on or Site
This confirms that instructions to do work or how it is to be done are not included in the Bill, but 

in the Works Information. Provides the 
Works in accordance does not provide the Works in
accordance with the Bill of Quantities. The Bill of Quantities is only a pricing document.

1.3. Guidance before pricing and measuring

Employers preparing tenders or contract documents, and tendering contractors are advised to consult the
sections dealing with the bill of quantities in the NEC3 Engineering and Construction Contract (June 2005)
Guidance Notes before preparing the or before entering rates and lump sums into the .

Historically bill of quantities-based contracts in South Africa have been influenced by the differentapproaches 
of the civil engineering and building sectors of the industry through their respective discipline based standard 
forms of contract and methods of measurement. This is particularly apparent in the approach to the 
Preliminary and General bill. On the other hand, because ECC3 caters for a number of disciplines in the
same contract, including electrical works, a different approach not currently found inlocal methods of
measurement to the Preliminary & General bill items may have been used.

The NEC approach to the P & G bill assumes use will be made of method related charges for Equipment
applied to Providing the Works based on durations shown in the Accepted Programme, fixed charges for

C2.1Pricing instructions: Option B
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the use of Equipment that is required throughout the construction phase, time related charges for people 
working in a supervisory capacity for the period required, and lump sum charges for other facilities or 
services not directly related to performing work items typically included in other parts of the bill. 

 

2. Measurement and payment 
 

2.1. Symbols 
 

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 
 

Abbreviation Unit 
% percent 
h hour 
ha hectare 
kg kilogram 
kl kilolitre 
km kilometre 

km-pass kilometre-pass 
kPa kilopascal 
kW kilowatt 
l litre 
m metre 
mm millimetre 
m2 square metre 
m2-pass square metre pass 
m3 cubic metre 
m3-km cubic metre-kilometre 
MN meganewton 
MN.m meganewton-metre 
MPa megapascal 
No. number 
Prov sum1 provisional sum 
PC-sum prime cost sum 
R/only Rate only 
sum Lump sum 
t ton (1000kg) 
W/day Work day 

 
 
 
 
 

1 Provisional Sums should not be used unless absolutely unavoidable. Rather include specifications and 
associated bill items for the most likely scope of work, and then change later using the compensation event 
procedure if necessary. This is because tenderers cannot programme effectively for unknown scopes of 
work 
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2.2. General assumptions 

2.2.1. The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully 
inclusive of all work, risks, liabilities, obligations, overheads, profit and everything necessary as 
incurred or required by the in carrying out or providing that item. 

 
2.2.2. Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for 

assessment of compensation events instead of Defined Cost. 
 

2.2.3. Where this contract requires detailed drawings, designs or other information to be provided, 
and no rates or prices are included in the specifically for such matters, then the 
is deemed to have allowed for all costs associated with such requirements within the tendered 
rates and Prices in the Bill of Quantities. 

 
2.2.4. An item against which no Price is entered will be treated as covered by other Prices or rates in 

the . If a number of items are grouped together for pricing purposes, this will be 
treated as a single lump sum. 

 
2.2.5. The quantities contained in the Bill of Quantities may not be final and do not necessarily represent 

the actual amount of work to be done. The quantities of work assessed and certified for payment 
by the at each assessment date will be used for determining payments due and 
not the quantities given in the Bill of Quantities. 

 
2.2.6. The short descriptions of the items of payment given in the are only for the 

purposes of identifying the items. More detail regarding the extent of the work entailed under 
each item is provided in the Works Information. 

 
Notes: 

 
2.2.7. The tenderer must ensure that the mini substations are priced considering the technical 

specifications as outlined by the Employer. The tenderer must submit the data sheets for the 
mini substations selected. 

 
The tenderer must submit the calculations and motivations complete with curves supporting 
verification of the desired backup time for each mini substations as per the specified batteries. 
Backup time shall be calculated based on MINI SUBSTATIONS full load and minimum ambient 
temperature of 25 degrees up to 30 degrees. 

 
 
 
 

 Departures from the 

2.4. Amplification of or assumptions about measurement items 
 

For the avoidance of doubt the following is provided to assist in the interpretation of descriptions 
given in the . In the event of any ambiguity or inconsistency between 
the statements in the and this section, the interpretation given in this 
section shall be used. 
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ITEM 
NO DESCRIPTION PAGE AMOUNT 

 
A 

 
PRELIMINARIES AND GENERAL 

 
6 

 
R 

B SITE CLEARANCE 6 R 

 
C 

DESIGN, SUPPLY, INSTALLATION 
OF THE MINI-SUBSTATIONS 

 
7 - 8 

 
R 

 Amount carried forward to form of Offer and Acceptance  R 

C2.2 the 
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ITEM 
NO 

 
DESCRIPTION 

 
UNIT 

 
QTY 

 
RATE 

 
AMOUNT R 

 PRELIMINARY & GENERAL     

 
Preambles 

  

 Fixed preliminary items will be valuated and paid on a 
proven cost basis. 

 
Time related preliminary items may relate to fixed 
preliminary items and items not listed and expressed 
as a sum and will be pro-rated against value of 
construction items completed. 

  

A1 FIXED CHARGE ITEMS 
  

A1.1 Tools and equipment Sum 1 

A1.2 Access to site Sum 1 

 
A1.3 Comply with all Health and Safety Requirements, 

including Safety File. 

 
Sum 

 
1 

 
A2 

 
TIME-RELATED ITEMS 

  

 
A2.1 

 
Supervision for the duration of construction 

 
Month 

 
6 

 SUB-TOTAL A   R 

 
 

ITEM 
NO 

DESCRIPTION UNIT QTY RATE AMOUNT R 

 SECTION B     

      

B SITE CLEARANCE     

      

 
B1.1 

Disconnect all existing MV and LV supply and feeder cables 
as per works information part C3. 

 
each 

 
17 

  

B1.2 
Removal of the existing mini substation and transport it to 
PSS depot (1 Kuwait Road, Durban) 

each 17 
  

B1.3 
Remove the existing concrete plinth and concrete slabs from 
each site. 

each 17 
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ITEM
NO

DESCRIPTION UNIT QTY RATE AMOUNT R

C.1
DESIGN, SUPPLY, INSTALLATION OF THE MINI-
SUBSTATION

C1.1
Factory Acceptance Testing (FAT) including travel costs and
accommodation for two people if the FAT is conducted out
of Durban.

each 20

C1.2

Design, supply, install, test and commission a new 315 kVA,
dual 11 / 6.6 kV / 400 V vacuum mini substation in accordance
with TPD-008MinisubSPEC, SANS 10142 and as
per the attached single line diagram PEB 337 347.

each 11

C1.3
Assessment of existing faulty 315 kVA mini substation and
provide detailed report of the findings. each 1

C1.4

Design, supply, install, test and commission a new 500 kVA,
dual 11 / 6.6 kV / 400 V vacuum mini substation in accordance 
with TPD-008MinisubSPEC, SANS 10142 and as per the 
attached single line diagram PEB 355. The Minisub shall be
provided with the fully populated low voltage compartment 
comprising of three (3) of 160A,20kA MouldedCase Circuit 
Breakers and two (2) of 20A, Miniature Circuit breakers in
addition to the Mains LV circuit 800A, 20kA,
MCCB.

sum 1

C1.5

Design, supply, install, test and commission a new 630 kVA,
dual 11 / 6.6 kV / 400 V vacuum mini substation in accordance
with TPD-008MinisubSPEC, SANS 10142 and as
per the attached single line diagram PEB 348 and 350 351.

each 3

C1.6

Design, supply, install, test and commission a new 1000 kVA, 
dual 11 / 6.6 kV / 400 V vacuum mini substation in accordance
with TPD-008MinisubSPEC, SANS 10142 and as
per the attached single line diagram PEB 356 357.

each 3

C1.7

Design, supply and test new 1250 kVA, dual 11 / 6.6 kV /
400 V vacuum mini substation in accordance with TPD-
008MinisubSPEC, SANS 10142 and as per the attached single
line diagram PEB 352.

each 2

C1.8
Design, supply and install precast concrete plinth according
to the mini substation size and weight.

each 18

C1.9

Supply and install a new termination kit for the existing 35
XLPE 3 core cables at each 315 kVA Island View mini

substations. Termination kit spec type shall be proposed by
the contractor in coordination with the proposed bushing.

each 22

C1.10

Supply and install a new termination kit for the existing 70

XLPE 3 core cables at each 1000 kVA for R berth and
Fynnland mini substations. Termination kit spec type shall
be proposed by the contractor in coordination with the
proposed bushing.

each 3

C1.11

Supply and install a new termination kit for the existing 95 
  XLPE 3 core cables at each 630 kVA NMPP mini

substation. Termination kit spec type shall be proposed by the
contractor in coordination with the proposed bushing.

each 1

C1.12 Supply and install a new termination kit for the existing 70 each 4
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ITEM
NO

DESCRIPTION UNIT QTY RATE AMOUNT R

   XLPE 3 core cables at each 630 kVA Congella mini
substations. Termination kit spec type shall be proposed by
the contractor in coordination with the proposed bushing.

C1.13

Supply and install a new termination kit for the existing 150
XLPE 3 core cables at each 1000 kVA Kingsrest mini

substation. Termination kit spec type shall be proposed by
the contractor in coordination with the proposed bushing.

each 2

C1.14
VLF testing of existing MV supply cables. Test reports to be
submitted to each 32

C1.15
Verification and testing of the existing earth mat on each
site. Test reports to be submitted to each 17

C1.16
Wiring of the low-voltage cables in accordance with SANS
10142-1. Refer to Annexure B Single Line Diagram. each 18

C1.17 Issuing of Certificate of Compliance. each 20

C1.18 Supply and install 315 kVA transformer each 1

C1.19 Supply 1000   single core XLPE low voltage cable meter 300

C1.20
Supply 150 , three core, SWA XLPE medium voltage
copper cable.

meter 1500

C1.21
Perform protection settings by a Professional certified
Protection Engineer. each 18

C1.22 Supply danger warning signs & Labelling sum 18

SUB-TOTAL B R

SUB TOTAL A1 - PRELIMINARY AND GENERAL

SUB TOTAL B1 - SITE CLEARANCE

SUB TOTAL C1 - DESIGN, SUPPLY, INSTALLATION OF THE MINI- SUBSTATION

CONTINGENCIES (10%)

TOTAL PRICES
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SECTION 1 

1 Description of the works 

1.1 Executive overview 

Port of Durban is supplied with electricity from eThekwini Municipality then distributes to various 

entities in the Port via an internal electrical network that is owned and maintained by the Port. The 

electrical network consists of various electrical equipment located in different precincts within the 

Port of Durban boundary i.e. Point, Maydon Wharf, Bayhead and Island View 

Some of the existing mini substations have been in service for more than 20 years and are oil type 

6.6 kV, therefore, an upgrade is required as they are close to exceeding their design capacity 

(cannot accommodate future additional loadings). Oil type mini substation require regular 

maintenance and the spares are difficult to procure, thus making them unreliable and not cost 

effective.  

The works that the Contractor is to perform entails the supply and installation of twenty (20) new 

dual 11 / 6.6kV/400V vacuum sealed circuit breaker (VCB) Coastal type mini substations at various 

locations in the Port of Durban in accordance with Employer’s mini substation specification TPD-

008 (Annexure A) and SANS 10142. The Contractor shall be responsible for the supply installation, 

testing, commissioning, and handing over in proper working condition the complete electrical 

installation of the dual 11/ 6.6kV/400V mini substations. The Contractor shall be responsible for the 

removal of all existing 6.6 kV mini substations as listed in the site information part C4 document. 

1.2 Employer’s objectives  

The Employer’s objective is to enter into an Engineering Construction Contract (ECC) with the 

Contractor to design, supply, install, and commission (twenty) 20 new dual 11 / 6.6 kV vacuum-

sealed mini substations at various locations in the Port of Durban. The Contractor is to remove and 

deliver the existing 6.6 kV mini substations to Power Supplies and Services (PSS) depot.  

1.3 Interpretation and terminology 

The following abbreviations are used in this Works Information: 

Abbreviation Meaning given to the abbreviation 

TNPA Transnet National Ports Authority 

PSS Power Supply Services 

ACB Air Circuit Breaker 

MCCB Moulded Case Circuit Breaker 

MCB Miniature Circuit Breaker 

COC Certificate of Compliance 

IP Ingress Protection 

FAT Factory Acceptance Testing 

BBBEE Broad Based Black Economic Empowerment 

CEMP Construction Environmental Management Plan 
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CSHEO Contractor’s Safety, Health and Environmental Officer 

CM Construction Manager 

DWG Drawings 

EO Environmental Officer 

HAW Hazard Assessment Workshop  

HAZOP Hazard and Operability Study 

HSSP Health and Safety Surveillance Plan 

QA Quality Assurance 

R&D Research and Development 

SANS South African National Standards 

IEC  International Electrotechnical Commission 

SASRIA South African Special Risks Insurance Association 

SES Standard Environmental Specification 

SHE Safety, Health and Environment 

SHEC Safety, Health and Environment Co-ordinator 

SIP Site Induction Programme  

SMP Safety Management Plan 

SSRC Site Safety Review Committee 

…………  …………  

2 Engineering and the Contractor’s design 

2.1 Employer’s design 

2.1.1 The Employer will provide the Single Line Diagrams (SLD) to the Contractor for design of all the 

mini substations to be manufactured for areas listed in the site information part C4 document. 

2.1.2 The Employer grants the Contractor a licence to use the copyright in design data presented to 

the Contractor for the purpose of the works (and the Contractor’s obligation under paragraph 2.2 

of the Employer’s Works Information) ONLY.  

2.2 Parts of the works which the Contractor is to design 

2.2.1 The Contractor is required to design the new mini substations as per single line diagram (SLD) 

on Annexure B and submit shop drawings to Employer for acceptance prior to the delivery of 

equipment to site.  

2.2.2 The Contractor is responsible in his design for the overall integration of the design of the works 

with the design of the Employer as stated under 2.1 Employer’s design above for the following 

parts of the works:  

2.2.3 Unless expressly stated to form part of the design responsibility of the Employer as stated under 

2.1 Employer’s design above and whether or not specifically stated to form part of the design 

responsibility of the Contractor under this paragraph 2.2, all residual design responsibility and 

overall responsibility for the total design solution for the works rests with the Contractor. 
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2.3 Procedure for submission and acceptance of Contractor’s design 

2.3.1 The Contractor shall address the following procedures: 

2.3.2 Not applicable as the Contractor is using the Employer’s design as set out in the drawings listed 

under Annexure B of this Works Information, However, Contractor is required to summit shop 

drawings and conduct Factory Acceptance Testing (FAT) prior to the delivery of all the 

manufactured mini substations.  

2.4 Review and Acceptance of Contractor Documentation 

The Contractor submits documentation as the ‘Works Information’ requires to the Project 

Manager for review and acceptance. 

In undertaking the ‘Works’ (including all incidental services required), the Supplier shall conform 

and adhere to the requirements of the ‘Contractor Document Submittal Requirements’ Standard 

included in Annexure 1 (Refer DOC-STD-0001). 

2.5 Other requirements of the Contractor’s design 

2.5.1 The Contractor’s design must comply with Employer’s mini substation specification TPD-008 
(Annexure A) and SANS 10142. 

2.6 Use of Contractor’s design 

The Contractor grants the Employer a licence to use the copyright in all design data presented to 

the Employer in relation to the works for any purpose in connection with the construction, re-

construction, refurbishment, repair, maintenance and extension of the works with such licence 

being capable of transfer to any third party without the consent of the Contractor. 

2.7 Design of Equipment 

2.7.1 The Contractor submits his design details for the following categories of his proposed principal 
Equipment to the Project Manager for his information only: 

The Contractor shall submit shop drawings for the low voltage switch gear which will be done 
according to SLD (Annexure B). 

2.8 Equipment required to be included in the works 

2.8.1 Refer to Pricing Data, Option B. Part C2 document. 

2.9 As-built drawings, operating manuals and maintenance schedules 

2.9.1 The Contractor provides the following: 

 

• As-Built drawings to be signed off by the Construction Manager and the Employers 

representative. 

• In Providing the Services (including all incidental services required), the Contractor shall conform 

and adhere to the requirements of the Employer’s Document Submission. 
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• As-Built drawings to be signed off by the Construction Manager and a TNPA representative. 

• The Contractor will prepare the final As-Built drawings within 14 days of receiving the accepted 

red line drawings from the Employer. 

• Certificate of Compliance (COC) 

2.9.2 As-Built/Final Documentation 

The Contractor to submit As-built drawings for all mini substations which must include all of the 

dimensions, indicators, circuit breaker ratings. It should also include every change made during 

construction without planning beforehand. 

2.9.3 Installation, Maintenance and Operating Manuals and Data Books 

All maintenance, fault localising and operating manuals shall be submitted to the Project Manager 

at handover.  The Contractor issues the manuals in both hardcopy and electronic copy. Unless 

otherwise stated, the required number of copies of all As Built/Final/Data Packs shall be: 

3 x hard copies 

3 x USB with Adobe Acrobat (.pdf) and “Native” formats 

 

The Contractor shall follow the below format when filing the operating manuals  

Project Name 

Manual Title, e.g., Installation, Maintenance and Operating Manual 

Manual Numbering (e.g., Volume 1 of 2, etc.) 

Contract Number/Package No. 

Contractor Name 

3 Construction 

3.1 Temporary works, Site services & construction constraints 

3.1.1 The new dual 11/6.6 kV/400V mini substations shall be installed in various areas in the Port of 

Durban. Employers’ representative will arrange access to areas where the works need to be 

conducted. The Contractor shall have his own transport to site, Cutler shall issue access cards 

to all Contractors personnel who will be working on this project.  

The Contractor is responsible for compliance of the provision of Occupational Health and Safety 

Act, 1993 (Act No. 85 of 1993) as well as the application of General Administration Regulations 

13 to the employees of TNPA who visit the site. 

All Contractor’s personnel who will be working on this project shall undergo induction conducted 

by TNPA and Cutler representatives. All Contractor’s personnel shall always carry their identity 

cards and wear their uniform bearing their Employer’s name or colour code to be easily 

identifiable as being employed by the company concerned. Contractor to adhere to the stipulated 

speed limits which is strictly 30 km/h when driving within the Island View Complex.  

The Contractor shall keep daily records of his/her people on the site and working areas (including 

Sub Contractors) with access to such daily records available for inspection by the Employer at 

all reasonable times. 
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3.1.2 The Contractor complies with the following: 

 

• The Contractor shall report to the Project Manager when they are arriving and leaving 

site so that access to the substation can be granted. 

• The Contractor shall have a designated supervisor as there will be working close by live 

high voltage switch gear.  

• The Contractor shall apply for work permit which will be issued by TNPA Control after 

testing of circuit conductors to establish that they are not live.  

  

3.1.3 Restrictions to access on Site, roads, walkways and barricades 

A Contractor shall ensure that, so far as is reasonably practicable, the construction site is secured 

from unauthorised access. This includes ensuring the site or the work area is secure prior to 

leaving, especially if hazards are present. 

 

• The Contractor shall provide the construction notice board on site with following: 

o Name of the project:  

o Duration of the project  

o Site address: 

o Principal contractors name and contact person’s name Contact phone number 

(contactable 24/7). 

• The Contractor shall provide warning signage has been erected to warn potential 

intruders of security measures that have been implemented on site 

3.1.4 The Contractor complies with the following; 

The Contractors personnel who will be working on this project shall undergo an induction 

conducted by TNPA representative before occupying TNPA premises  

3.1.5 People restrictions on Site; hours of work, conduct and records: 

The Contractor may not engage in any construction work construction to occur,  

• before 08h00 and after 16h00 from Monday to Friday; and 

• at any time on weekends or public holiday, except−permission is granted by TNPA, or 

work needs to be undertaken to limit disruption on operations.  

The Contractor keeps daily records of his people engaged on the Site and Working Areas 

(including Subcontractors) with access to such daily records available for inspection by the 

Project Manager at all reasonable times. 

 

3.1.6 The Contractor complies with the following hours of work for his people (including 

Subcontractors) employed on the Site: 
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• 08h00 and after 16h00 from Monday to Friday 

• No work to be conducted on weekends or public holiday unless TNPA granted permission 

and specified times. 

3.1.7 The Contractor keeps daily records of his people engaged on the Site and Working Areas 

(including Subcontractors) with access to such daily records available for inspection by the 

Project Manager at all reasonable times. 

3.1.8 Health and safety facilities on Site  

• The Contractor shall comply with all the requirements of SHE specification and all 

relevant statutory requirements. 

• No facilities shall be provided by the Employer. The Contractor may make the necessary 

arrangements with the relevant Transnet Supervisor to make use of ablution facilities that 

might be on or near the site. 

• The Contractor shall make his own arrangements for provision of telephones on Site at 

his own cost, should the Contractor deem it necessary. 

• The Employer will provide area for the Site establishment. 

 

3.1.9 Environmental controls, fauna & flora, dealing with objects of historical interest  

The Contractor shall comply with all the requirements of the EMP and all other statutory 

requirements. 

3.1.10 The Contractor complies with the CEMP, SES and PES in the construction of the works,  

The Contractor shall comply with all the requirements of the Transnet CEMP document and all 

other statutory requirements. 

3.1.11 Title to Materials from demolition and excavation 

The existing mini substations be decommissioned shall be transported from site to Power 

Supplies and Services Depot at 1 Kuwait Road, Durban. 

3.1.12 Cooperating with and obtaining acceptance of others 

The Contractor shall not interfere with high voltage switch gear and the switching of the low 

voltage switch gear will be performed by TNPA Control.  The Contactor will conductor work in the 

substation once the permit is issued by TNPA Control 

3.1.13 The Contractor provides a project notice board on site which will have information mentioned in 

3.1.3 in this Work information. 

3.1.14 The Contractor does not advertise the contract or the project to any third party, nor 

communicate directly with the media (in any jurisdiction) whatsoever without the express written 

notification and consent of the Project Manager.  

3.1.15 Contractor’s Equipment 
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The Contractor shall make use of SANS approved tools, equipment and plants and material. Test 

certificates shall be given to the Project Manager on request. 

3.1.16 The Contractor keeps daily records of his Equipment used on Site and the Working Areas 

(distinguishing between owned and hired Equipment) with access to such daily records 

available for inspection by the Project Manager at all reasonable times. 

3.1.17 Equipment provided by the Employer 

No equipment that will be provided by the Employer.  

3.1.18 Site services and facilities: 

• No facilities shall be provided by the Employer. The Contractor may make the necessary 

arrangements with the relevant Transnet Supervisor to make use of ablution facilities that 

might be on or near the site. 

• The Contractor shall provide everything else necessary for executing the project. 

3.1.19 The Employer provides the following facilities for the Contractor: 

• The Employer will provide area for the Site establishment. 

• The Employer will provide in the temporary power supply and water if required by the 

Contractor. 

3.1.20 Wherever the Employer provides facilities (including, temporary power, water, waste disposal, 

for the Contractor’s use within the Working Areas and the Contractor adapts such facilities for 

use, then the Contractor makes good and provides full reinstatement to the land (including all 

apparatus of the Employer and Others in, on or under the land) and surrounding areas to its 

original standard upon dismantling of such facilities and hand-back to the Employer. 

3.1.21 Facilities provided by the Contractor: 

• All the facilities that will be provided by the Contractor shall comply with OHSAct 85 Of 

1993.  

• After the completion of the project the Contractor shall remove all facilities that they 

provided.   

3.1.22 Existing premises, inspection of adjoining properties and checking work of others 

The Contractor is required to take the following special precautions whilst executing the works:  

• Barricades between the work area and the remainder of the plant (if used) are kept in 

place and are respected at all times by the Contractor’s staff,  

• All existing services in the area of the works will be operational during the period of the 

contract and at no time will the Contractor be permitted to move or disturb these services.  

• It is a requirement of the contract that the Contractor perform the works within the 

constraints of these services. 

•  The Contractor ensures that all plant and associated systems are protected from 

sustaining damage, of any form whatsoever, during the works.   
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• The Contractor ensures that all existing services such as cables; instrumentation; cable 

trays; fire barriers and pipe work that may be damaged during installation have been 

identified and where possible relocated away from possible harm. However, due to the 

limited space available such relocation of services may be impractical and could still 

result in restricted working space available to the Contractor. 

3.1.23 Excavations and associated water control 

No excavations that the Contractor will perform  

3.1.24 Control of noise, dust, water and waste  

Before moving equipment onto the site and working areas and commencing operations, the 

Contractor shall submit his proposed methods of construction which demonstrate the measures 

taken to avoid and or reduce any nuisance arising from dust, noise and vibration for acceptance 

by the Project Manager. 

3.1.25 The Contractor complies with the following: 

Refer to the SHE specification, EMP and any other statutory requirements. 

3.1.26 Sequences of construction or installation 

The Contractor will be required to submit project schedule on how work will be executed with 

minimal disruption on the operations as the existing equipment is currently operational. 

3.1.27 The Contractor complies with the following: 

The Contractor shall acquire access to areas where the works need to be conducted. The 

Contractor shall have his own transport to site, Cutler shall issue access cards to all Contractors 

personnel who will be working on this project. 

3.1.28 Giving notice of work to be covered up during decommissioning of the existing equipment, 

installation, commissioning of new equipment. 

3.2 Completion, testing, commissioning and correction of Defects 

3.2.1 The work to be done by the Completion Date 

On or before the Completion Date the Contractor shall have done everything required to provide 

the Works including the work listed below which is to be done before the completion date and in 

any case before the dates stated. The Project Manager cannot certify completion until all the 

work listed below has been done and is also free of defects, which would have, in his opinion, 

prevented the Employer from using the works and others from doing their work. 

 

• On completion of the tests, a full test report shall be issued. The report shall contain all 

measurements and results for the test.  

• The Project Manager cannot certify Completion until all the work required has been done 

and is also free of Defects, which would have, in his opinion, prevented the Employer from 

using the works and others from doing their work. 
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Item of work To be completed by 

Factory Acceptance Test Contractor to schedule date 

As built drawings of low voltage switchgear  On the day of handover 

Operating and maintenance manuals  
 

On the day of handover 

Certificate of Compliance (COC) 
 

Within 7 days after Completion 

3.2.2 The Contractor is permitted to carry out the following works after Completion: 

Repair defects identified within the guarantee/warranty period. 

3.2.3 Use of the works before Completion has been certified. 

No sections of the low voltage switchgear will be not used before completion of the project. The 

switch gear will be used once is commissioned, tested, and handed over to the Employer. 

3.2.4 The Employer uses the following part / parts of the works before completion is certified by the 
Project Manager which do not constitute take over by the Employer for the reason(s) stated: 

Employer will not use any part of the works before completion. 

3.2.5 Materials facilities and samples for tests and inspections  

The Contractor shall provide all the materials facilities and samples required to complete the 
works. 

The Contractor shall schedule for Factory Acceptance Testing after manufacturing of the new 

dual 11/6.6 kV mini substations. The FAT to be conducted at Contractor’s workshop in the 

presents of the Project Manager and other TNPA representatives.  

3.2.6 The Contractor provides the Employer with the workshop and   made available for FAT for the 
Contractor to perform his tests and inspections.  

3.2.7 Commissioning 

• The Contractor shall test phase rotation on the cables prior to termination of the cables. 

• The Contractor shall submit commissioning plan to Project Manager for approval. 

Commissioning will be done after approval of commissioning plan.  

3.2.8 The Contractor provides the following commissioning activities to bring the works in use in 
liaison with the Employer: 

The Contractor shall apply for PTW (permit to work) for starting electrical testing and 

commissioning. PTW will be signed by all parties.  

Below are pre – commissioning procedure but not limited. 

• Ensure spacing between cables is as per approved drawings and TNPA specification. 

• Check cable identification and labelling as per schedules. 

• Bending radius is per manufacturer recommendations. 

• Make sure that the glanding and gland Earthing complete, and approval is available. 

• No physical damages to switchgear and all connected cables. 

3.2.9 Start-up procedures required to put the works into operation. 
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In order to put the works into operation the Employer shall require the Contractor to conduct all the tests 

and commissioning activities required. The Project Manager in conjunction with the Contractor shall 

conduct inspections before the Contractor is allowed to put on works into operation. Works will only be 

put into operation, when all the performance tests has been witnessed by the Project Manager. 

3.2.10 Takeover procedures 

Takeover of The Works will be in accordance NEC ECC3 completion certification. 

3.2.11 The Contractor ensures that the documentation as described under paragraph 2.9 of the Works 

Information is presented to the Project Manager before completion.  

3.2.12 The Contractor ensures that the Project Manager has a full and accurate dossier of As-built 

documents that represent the electrical instrumentation, general layout as appropriate status of 

the completed works to present to the Employer. 

3.2.13 The Contractor ensures that the Project Manager has a full and accurate dossier of Maintenance 

and operating manuals as appropriate at the earlier of take-over or completion. 

3.2.14 Where the Contractor has presented [state Maintenance and Operating Manuals as appropriate 

to the Project Manager at take-over, the Contractor modifies and updates As-built documents as 

necessary prior to completion.  

3.2.15 Access given by the Employer for correction of defects. 

The Project Manager will arrange with the Employer to allow the Contractor access to and use of 

a part of the works, which has been taken over if needed to correct a defect.  After the works 

have been put into operation.  The Contractor will be required to attain working permit before 

working on low voltage switch gear.    

3.2.16 The Contractor complies with the following constraints and procedures of the Employer where 

the Project Manager arranges access for the Contractor after completion: 

Where the Project Manager arranges access for the Contractor after completion: 

The Employer impose the same site access / egress restrictions as communicated elsewhere 

under Employer’s Works Information at the starting date / access date stated under contract data. 

3.2.17 Training and technology transfer 

Where applicable, the Employer requires the Contractor to provide training in the use and 

maintenance of the works or any associated transfer of technology from him to the Employer’s 

representatives. 
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4 Plant and Materials Standards and Workmanship 

4.1 Electrical & mechanical engineering works 

ISLAND VIEW MINI SUBSTATIONS UPGRADE.  

 

4.1.1 The Contractor shall submit shop drawings for all the 11 x 315 kVA dual 11/6.6 kV/400V mini 

substation for the Employer’s acceptance prior to execution of the works. 

4.1.2 Remove all existing oil type 50 kVA mini substations in a sequential method as stipulated by the 

Employer on site. 

4.1.3 Disconnect all existing MV supply cables and LV feeder cables. 

4.1.4 Design, supply, install, test, and commission 11 x 315 kVA dual 11/6.6 kV/400V mini substation 

as per Single Line Drawing SLD, PHB 337 – 347 in Annexure B. 

4.1.5 Design and supply 11 x concrete plinth as a base for the 315 kVA mini substations. The proposed 

plinth design shall be coordinated with the proposed new 315 kVA mini substations specifications 

(weight, cables entries/exit and dimensions) by the Contractor. 

4.1.6 Supply new termination kit for existing 35mm² XLPE 3 core 6.6 kV supply cables, (each mini 

substation has 2 x 35mm² MV supply cables). The Contractor shall supply and install fully 

insulated, adequately rated, inter-connectors between the busbars and control units, where the 

conductors are firmly bolted to the busbar and secured to the appropriate terminals of the control 

units using crimped-on terminal lugs.  

4.1.7 VLF testing of existing MV supply cables and provide test reports thereof. 

4.1.8 Verify by testing the existing installation of the earth mat to ensure compliance with SANS 10142 

and provide the testing results to the Employer.  

4.1.9 Protection settings and configuration including testing and commissioning by a professionally 

registered Protection Engineer and made available to the Employer.  

4.1.10 The Contractor shall test, commission, and handover - Issue a Certificate of Compliance (C.O.C) 

upon completion of the works.  
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NMPP MINI SUBSTATION UPGRADE 
 

Decommissioning of existing 500 kVA mini substation 

 

4.1.11 Disconnect all existing MV supply cables and LV feeder cables. 

4.1.12 Remove existing 500 kVA mini substation as stipulated by the Employer on site and transport to 

Power Supplies Services depot (1 Kuwait, road). 

 

Installation of the new 630kVA mini substation 

 

4.1.13 Contractor shall submit shop drawings for 630 kVA dual 11/6.6 kV/400V mini substation for the 

Employer’s acceptance prior to execution of the works. 

4.1.14 Design, supply, install, testing and commission 630 kVA dual 11/6.6 kV/400V mini substations as 

per SLD, PHB 348 in Annexure B. 

4.1.15 Design and supply concrete plinth as a base for the 630 kVA mini substation. The proposed plinth 

design shall be coordinated with the proposed new 630 kVA mini substation specifications (weight, 

cables entries/exit and dimensions) by the Contractor. 

4.1.16 Supply new termination kit for existing 95mm² XLPE 3 core 6.6 kV supply cable. The Contractor 

shall supply and install fully insulated, adequately rated, inter-connectors between the busbars 

and control units, where the conductors are firmly bolted to the busbar and secured to the 

appropriate terminals of the control units using crimped-on terminal lugs.  

4.1.17 VLF testing of existing MV supply cable and provide test reports thereof. 

4.1.18 Verify by testing the existing installation of the earth mat to ensure compliance with SANS 10142 

and provide the testing results to the Employer.  

4.1.19 Protection settings and configuration including testing and commissioning by a professionally 

registered Protection Engineer and made available to the Employer.  

4.1.20 The Contractor shall test, commission, and handover - Issue a C.O.C upon completion of the 

works.  

 

Assessment and repairs of the 315 kVA mini substation 

 

4.1.21 Collect the existing faulty 315 kVA mini substation from Power Supplies Services depot (1 Kuwait, 

road) to conduct full assessment and issue report with test results. Upon acceptance of the report 

by Employer, the Contractor shall conduct the required repairs based on the outcome of the 

assessment. 

4.1.22 The Contractor shall conduct all the required tests on the repaired 315 kVA mini substation and 

provide the Certificate of Compliance. 



 
Transnet National Ports Authority    
Tender Number: TNPA/2023/07/0002/34490/RFP 
Description of the Works: Design, Supply, Install, and Commission new Dual 11/6.6kV Mini Substations 
at various areas in the Port of Durban for a period of fifteen (15) months. 
__________________________________________________________________________________________________ 
 

16 
 

CONGELLA MINI SUBSTATIONS UPGRADE 

 

4.1.23 Contractor shall submit shop drawings for 630 kVA dual 11/6.6 kV/400V mini substations for the 

acceptance by Employer prior to execution of the works. 

4.1.24 Remove existing two (2) x 315 kVA mini substation in a sequential method as stipulated by the 

Employer on site. 

4.1.25 Disconnect all existing MV supply cables and LV feeder cables. 

4.1.26 Design, supply, install, test, and commission 2 x 630 kVA dual 11/6.6 kV/400V mini substations 

as per SLD, PHB 350 & 351 in Annexure B. 

4.1.27 Design and supply 2 x concrete plinths as a base for the 630 kVA mini substations. The proposed 

plinth design shall be coordinated with the proposed new 630 kVA mini substation specifications 

(weight, cables entries/exit and dimensions) by the Contractor. 

4.1.28 Supply new termination kit for existing 70 mm² XLPE 3 core 6.6 kV supply cables, (each mini 

substation has 2 x 70 mm² MV supply cables). The Contractor shall supply and install fully 

insulated, adequately rated, inter-connectors between the busbars and control units, where the 

conductors are firmly bolted to the busbar and secured to the appropriate terminals of the control 

units using crimped-on terminal lugs.  

4.1.29 VLF testing of existing MV supply cable and provide test reports thereof. 

4.1.30 Verify by testing the existing installation of the earth mat to ensure compliance with SANS 10142 

and provide the testing results to the Employer.  

4.1.31 Protection settings and configuration including testing and commissioning by a professionally 

registered Protection Engineer and made available to the Employer.  

4.1.32 The Contractor shall test, commission, and handover - Issue a C.O.C upon completion of the 

works.  

 

FYNNLAND MINI SUBSTATION UPGRADE 

 

4.1.33 Contractor shall submit shop drawings for 1000 kVA dual 11/6.6 kV/400V mini substation for 

the acceptance by Employer prior to execution of the works. 

4.1.34 Remove existing 1000 kVA mini substation in a sequential method as stipulated by the Employer 

on site. 

4.1.35 Disconnect all existing MV supply cables and LV feeder cables. 

4.1.36 Design, supply, install, test, and commission 1000 kVA dual 11/6.6 kV/400V mini substations as 

per SLD Annexure B. 
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4.1.37 Design and supply concrete plinth as a base for the 1000 kVA mini substations. The proposed 

plinth design shall be coordinated with the proposed new 1000 kVA mini substation specifications 

(weight, cables entries/exit and dimensions) by the Contractor. 

4.1.38 Supply new termination kit for existing 70 mm² XLPE 3 core 6.6 kV supply cables. The Contractor 

shall supply and install fully insulated, adequately rated, inter-connectors between the busbars 

and control units, where the conductors are firmly bolted to the busbar and secured to the 

appropriate terminals of the control units using crimped-on terminal lugs.  

4.1.39 VLF testing of existing MV supply cable and provide test reports thereof. 

4.1.40 Verify by testing the existing installation of the earth mat to ensure compliance with SANS 10142 

and provide the testing results to the Employer.  

4.1.41 Protection settings and configuration including testing and commissioning by a professionally 

registered Protection Engineer and made available to the Employer. 

4.1.42 The Contractor shall test, commission, and handover - Issue a C.O.C upon completion of the 
works.  

 

R BERTH MINI SUBSTATION UPGRADE 

 

4.1.43 Contractor shall submit shop drawings for 1000 kVA dual 11/6.6 kV/400V mini substation for 
the acceptance by Employer prior to execution of the works. 

4.1.44 Remove existing 1000 kVA mini substation in a sequential method as stipulated by the Employer 

on site. 

4.1.45 Disconnect all existing MV supply cables and LV feeder cables. 

4.1.46 Design, supply, install, test, and commission 1000 kVA dual 11/6.6 kV/400V mini substations as 

per SLD Annexure B. 

4.1.47 Design and supply concrete plinth as a base for the 1000 kVA mini substations. The proposed 

plinth design shall be coordinated with the proposed new 1000 kVA mini substation specifications 

(weight, cables entries/exit and dimensions) by the Contractor. 

4.1.48 Supply new termination kit for existing 70 mm² XLPE 3 core 6.6 kV supply cables. The Contractor 

shall supply and install fully insulated, adequately rated, inter-connectors between the busbars 

and control units, where the conductors are firmly bolted to the busbar and secured to the 

appropriate terminals of the control units using crimped-on terminal lugs.  

4.1.49 VLF testing of existing MV supply cable and provide test reports thereof. 

4.1.50 Verify by testing the existing installation of the earth mat to ensure compliance with SANS 10142 

and provide the testing results to the Employer.  

4.1.51 Protection settings and configuration including testing and commissioning by a professionally 

registered Protection Engineer and made available to the Employer. 
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4.1.52 The Contractor shall test, commission, and handover - Issue a C.O.C upon completion of the 
works.  

 

 

KINGSREST MINI SUBSTATION NO 2 UPGRADE 

 

4.1.53 The Contractor shall submit shop drawings for 1000 kVA dual 11/6.6 kV/400V mini substations for 

the acceptance by Employer prior to execution of the works. 

4.1.54 Remove existing 1000 kVA mini substations in a sequential method as stipulated by the Employer 

on site. 

4.1.55 Disconnect all existing MV supply cables and LV feeder cables. 

4.1.56 Design, supply, install, test, and commission 1000 kVA dual 11/6.6 kV/400V mini substations as 

per drawing SLD, PHB 354 in Annexure B. 

4.1.57 Design and supply concrete plinths as a base for the 1000 kVA mini substations. The proposed 

plinth design shall be coordinated with the proposed new 1000 kVA mini substation specifications 

(weight, cables entries/exit and dimensions) by the Contractor. 

4.1.58 Supply new termination kit for existing 150 mm² XLPE 3 core 6.6 kV supply cables, (each mini 

substation has 2 x 150 mm² MV supply cables). The Contractor shall supply and install fully 

insulated, adequately rated, inter-connectors between the busbars and control units, where the 

conductors are firmly bolted to the busbar and secured to the appropriate terminals of the control 

units using crimped-on terminal lugs.  

4.1.59 VLF testing of existing MV supply cable and provide test reports thereof. 

4.1.60 Verify by testing the existing installation of the earth mat to ensure compliance with SANS 10142 

and provide the testing results to the Employer.  

4.1.61 Protection settings and configuration including testing and commissioning by a professionally 

registered Protection Engineer and made available to the Employer.  

4.1.62 The Contractor shall test, commission, and handover - Issue a C.O.C upon completion of the 
works.  

 

 

MARITIME SCHOOL OF EXCELLENCE (MSOE) MINI SUBSTATION  

 

4.1.63 The Contractor shall submit shop drawings for 500 kVA dual 11/6.6 kV/400V mini substations for 

the acceptance by Employer prior to execution of the works. 

4.1.64 Design and supply of 500 kVA dual 11/6.6 kV/400V mini substation as per drawing SLD, PHB 355 

in Annexure B. The Minisub shall be provided with the fully populated low voltage compartment 

as per the attached single line diagram. 
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SPARE MINI SUBSTATIONS  

 

4.1.65 The Contractor shall submit shop drawings for 1250 kVA dual 11/6.6 kV/400V mini substations for 

the acceptance by Employer prior to execution of the works. 

4.1.66 Design and supply of 2 x 1250 kVA dual 11/6.6 kV/400V mini substation. The Minisub shall be 

provided with the fully populated low voltage compartment as per drawing SLD, PHB 349 & 352 

in Annexure B 

4.1.67 Supply of 1 500 m long medium voltage (11 kV),150 mm² three core, SWA, XLPE copper cable. 

4.1.68 Supply 1000 mm², 200 m long low voltage single core XLPE copper cable. 

 

4.2 Workmanship 

4.2.1 The Contractor shall make good, to the satisfaction of the Project Manager, defective material 

and/or workmanship which is not in accordance with this Works Information, and which may 

appear within a period of 12 months from the date of acceptance of the work, and shall repair 

all damage caused thereby, free of charge.  

4.2.2 The Contractor shall protect the items covered under this Contract against vandalism, misuse 

and accidental damage. 

4.2.3 The Contractor shall ensure that he has sufficient spares, materials, and employed staff to plan 

and execute the services required by the Employer as per the Works Information. 

4.2.4 All workmanship, parts, equipment, or materials furnished for this Contract shall be 

unconditionally warranted against failures or defects for a period of 2-years. 

5 List Of Drawings 

5.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply 

to this contract. 

Note:  Some drawings may contain both Works Information and Site Information. 

 

Drawing number Revision Title 

PHB 331 - 355 00 Single line drawing:  
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SECTION 2 

6 Management and start up 

6.1 Management meetings 

Regular meetings of a general nature may be convened and chaired by the Project Manager as 
follows: 

Title and 
purpose 

Approximate time 
& interval 

Location Attendance by: 

Project 
progress and 
feedback 

Weekly on Friday 
from 09:00 to 
10:00 

at the Floating Dock Project Manager and Contractor  

Risk register 
and 
compensation 
events 

Weekly on Friday 
from 0:00 to 10:00 

at the Floating Dock Project Manager and Contractor 

6.2 Documentation Control 

6.2.1 All documents will be delivered to the Project Manager with a proof of transmittal. Copies of all 

correspondence, specifications, drawings, contracts, agreements, data sheets, minutes of 

meetings, Employers urgent instructions, invoices, payment certificates, access certificates, 

quality and any variations (compensation events or project change notices) will be filed and 

archived in the project folder by the Project Manager. 

6.2.2 A document register will also be developed to capture incoming and outgoing documents. All 

documents issued to 3rd Party Contractors and to the Employer must be submitted through the 

Project Manager. 

6.2.3 All documentation shall become and remain the property of the Employer. Title to all 

information, inventions and improvements disclosed to the Employer by the Contractor under 

the Contract will become the property of the Employer. 

6.3 Safety risk management 

6.3.1 The Contractor ensures that its Subcontractors comply with the requirements of the SMP. 

6.3.2 The Contractor performs the works having due regard to the HSSP. 

6.3.3 The HSSP is: This HSSP covers the general requirements for addressing and mitigating 

Occupational Health and Safety related problems, incidents and injuries on projects constructed 

or executed for TNPA. The scope also addresses legal compliance, hazard identification and risk 

assessment, promoting a health and safety culture amongst those working on TNPA projects and 

those affected by the activities taking place in and around them. 

The Contractor shall comply with the provisions of the OHSA, all applicable Regulations 

(including the CR) and this HSS. TNPA and / or its agent will monitor the Contractor’s compliance 

with the requirements of the OHSA and their H&S Plan but will not be responsible to prescribe to 

the Contractor how such compliance is to be achieved. 
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TNPA RULES OF CONDUCT 

Contractors, their Sub-Contractors, and all employees under their control, including any visitor brought 

onto site, must adhere to the following Rules of Conduct on site.  

NO PERSON MAY:  

• Partake, possess or sell drugs or alcoholic beverages on site. Any employee or visitor whose 

action and demeanour show symptoms of possible narcosis or drunkenness shall be removed 

from site.  

• Indulge in practical jokes, horseplay, fighting or gambling.  

• Destroy or tamper with safety devices, symbolic signs or wilfully and unnecessarily discharge fire 

extinguishers.  

• Bring onto site or have in your possession a firearm, lethal weapon.  

• Assault, intimidate or abuse any other person.  

• Operate construction equipment (vehicles or plant) without the necessary training and 

authorisation.  

• Display insubordination toward any supervisor, foreman or Manager in respect to carrying out of 

properly issued instructions or orders for health and Safety reasons.  

• Enter any area where you have no business unless authorised to do so by the person in charge.  

• Negligently, carelessly or wilfully cause damage to property of others.  

• Refuse to give evidence or deliberately make false statements during investigations. 

 

TNPA 11 Safety Rules 

Rule 1  Do not come to work in possession or consumption of banned substances or being under 

the influence of alcohol. 

Rule 2 Do not violate traffic rules and do not exceed the prescribed speed limit of 30 km p/h 

within TNPA premises and 20km p/h on the quay side. 

Rule 3 Do not work in the hazardous areas without proper procedure being followed. 

Rule 4 Do not work at height where there is a risk of falling without the use of fall protection 

equipment.  

Rule 5 Do not clean or repair any equipment without following isolation or locking out procedure. 

Rule 6 Do not stand or work within the demarcated line of the edge of the quay without the life 

vest/jacket. 

Rule 7 Adhere to all railway rules, signs and stay out of the close clearance areas. 

Rule 8 Do not enter or work in the confined space alone and without a proper procedure being 

followed throughout the duration of the task. 

Rule 9 Do not stand under the suspended load. 

Rule 10 Adhere to all the health and safety basic rules, standards and signals and always wear 

the required PPE. 
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Rule 11 Do not tamper with or disable safety devices. 

MINIMUM ADMINISTRATIVE REQUIREMENTS TO BE PROVIDED BY 

CONTRACTOR 

Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COID Act) 

The Contractor shall submit a Letter of Good Standing with its Compensation Insurer to 

TNPA as proof of registration and/or with a licensed compensation insurer. (Public 

Liability) Sub-Contractors shall therefore submit proof of registration to the Contractor 

before any work commences on site.  

PROJECT / SITE-SPECIFIC REQUIREMENTS 

The following is a list of minimum specific activities and considerations that have been 

identified but not limited, for the project and site and for which Risk Assessments, 

Standard Working Procedures (SWP), management and control measures and Method 

Statements (where necessary) have to be developed by the Contractor 

INDUCTION TRAINING 

The Contractor and will undergo induction at TNPA SHE Department prior to work 

commencing and provision will be made by the Contractor for his sub-Contractors on the 

following: 

The Contractor/Sub-Contractor shall develop and detail a Site Induction Training 

Programme as part of the Occupational Health and Safety Plan to be submitted to TNPA 

SHE Department prior to commencement of construction that includes as a minimum:  

a) Training related to hazards likely to be encountered on site and control 

measures that have been developed in response to these hazards.  

b) Roles and responsibilities.  

c) The requirements of the Health and Safety Plan submitted and approved 

d) Address the identified issues in the FIRE safety, Emergency preparedness, 

Evacuation and Rescue Plan to ensure that all site personnel are aware of 

procedures in the event of an incident or emergency occurring. 

e) All visitors and persons entering the site. 

REPORTING OF INCIDENTS AND/OR INJURIES 

 

All incidents in respect of damage to works, property or machinery or injury to persons 

shall be reported by the Contractor/Contractor SHE Representative to the area 

supervisor and to the Accident/Incident Investigator.  
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Minor Injuries and near misses shall also be reported and recorded on the appropriate 

forms, as they shall be investigated, root cause determined and corrective action 

instituted and/or implemented.  

In cases of –  

• any person dies  

• becomes unconscious  

• lose a limb or part thereof  

• suffer permanent physical disability  

• unable, either to work or to continue with the activity for which he / she was 

employed to do, for a period of at least fourteen (14) days 

A mandatory incident report form (Annexure 1) containing full details of the incident, shall 

be completed by the appointed Accident / Incident Investigator and submitted to the Site 

Agent and the Department of Employment and Labour, as contemplated in Section 24 of 

OHS Act, within 24 hours of the occurrence of the incident 

Within 7 days‟ notice, the incident report must be given in the form of WCL2 to the 

Provincial Director.  

In cases of –  

• Major incident  

• Dangerous substance spill  

• Uncontrolled release of any substance under pressure  

• Machinery fracture resulting in flying, falling objects  

• Machinery out of control  

 

A mandatory incident report form (Annexure 1), containing full details of the incident, shall 

be completed by the appointed Accident/Incident Investigator and submitted to the 

Construction Manager and the Department of Employment and Labour within 24 hours 

of the occurrence of the incident. Refer on this with regards to Section 24 of the Act and 

General Administrative Regulation. 

 

The Contractor is required to provide, within 24hrs to TNPA SHE Department, copies of 

all internal accident / incident investigation reports.  As soon as the occurrence of any 

accident / incident of whatever nature comes to the notice of the Contractor, it shall be 

reported immediately to any of the following TNPA Officials by means of a flash report 

(Annexure B) via email to:  

❖ Skhumbuzo.Mgenge@transnet.net 031-361 8531 / 060 569 3736 

❖ Anesh.Harisinker@transnet.net  031-361 8323 / 083 303 6097 

❖ Anu.Nair@transnet.net   031-361 8950  

mailto:Skhumbuzo.Mgenge@transnet.net
mailto:Anesh.Harisinker@transnet.net
mailto:Anu.Nair@transnet.net
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EMERGENCY RESPONSE PLAN 

The Contractor shall submit a detailed Emergency Procedure as part of his H&S Plan. 

The procedure shall detail the following: 

 

• List of key personnel, 

• A contact list of all emergency service providers (Fire department, 

Ambulance, Police, Medical and Hospital, etc.) must be maintained and be 

available to site personnel. 

• Actions or steps to be taken in the event of the emergency; and 

• Information on any hazardous material and its situation on the site 

• Information on hazardous material’s potential impact or risk on the 

environment or to humans, and measures to be taken in the event of an 

accident.  

• Emergency procedure(s) shall include, but not be limited to, fire, spills, 

accidents to employees and injury resulting from the use of hazardous 

substances, etc. 

 

In the event of an emergency arising, the Contractor shall advise TNPA Durban SHE 

Department in writing of the incident via flash report (Annexure H), together with a record 

of any action taken, within 24 hours of the emergency occurring.  

Safe Work Procedures 

Procedures to be developed and maintained on site 

The contractor must develop, document, and implement Safe Work Procedures for all 

activities involving significant health or safety risk. These procedures must detail the 

control measures required to effectively manage the health and safety risks associated 

with the work activities. 

Each Safe Work Procedure must be consistent with the Task-Based Risk Assessment 

completed for the activity. 

Every person engaged in an activity for which a Safe Work Procedure has been 

developed must receive suitable training on the procedure. 

Furthermore, the contractor must develop, document, communicate and implement 

formal procedures, work instructions and / or programmes for the operation, 

maintenance, inspection and testing of all plant and equipment (including protective 

systems and devices) brought onto the project site(s). 

Contractor compliance File Requirements 

The contractor must compile and maintain a file containing all necessary compliance 

related documentation. The client should provide construction work permit and to be kept 
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on site at all times. The contents of the file will be audited by a Project SHE Advisor on a 

monthly basis. 

Required documentation includes, but is not limited to, the following: 

• Letter of Good Standing from the Workman’s Compensation 

Commissioner (where applicable) must have DOL stamp.  

• Proof of Public Liability Insurance. 

• Scope of Work under the contract. 

• List of Contacts and their Telephone Numbers. 

• Health and Safety Policy. 

• SHE Management Plan. 

• Legal Register. 

• Organisational Chart for the project. 

• Appointment Letters (appointment of the contracting company, and 

 appointments for all persons with health and safety related 

responsibilities); 

• Notifications to the relevant authorities that construction work is in 

progress. 

• Baseline and Task-Based Risk Assessments. 

• Health and Safety Objectives, and associated Improvement Action 

Plans. 

• Safe Work Procedures, Work Instructions and Work Method Statements. 

• Planned Task Observations. 

• Fall Protection Plan (for work at height). 

• A dossier (Equipment Profile) for each fuel-driven vehicle or machine; 

• Inspection Registers, Forms and Checklists (e.g., For portable electrical 

tools, ladders, safety harnesses, light vehicles, mobile equipment, lifting 

equipment and lifting tackle, first aid boxes, fire extinguishers, etc.); 

• PPE Issue Registers. 

• Material Safety Data Sheets. 

• Emergency Response Procedures. 

• Incident Records. 

• A dossier (Employee Profile) for each employee containing: 

• A copy of the employee’s Identity Document or Passport. 

• Certificate of Fitness (Pre-Employment Medical Examination). 

• Proof of Induction Training. 

• Other Training Records. 

• Copies of Qualification Certificates and / or Certificates of Competency; 

and 

• Copies of Licences. 
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• Meeting Minutes. 

• Copies of Inspection and Audit Reports; and 

• Daily Safe Task Instructions (DSTI’s) and Toolbox Talks. 

 

The contractor must ensure that an equivalent file is compiled and maintained by each 

appointed sub-contractor. 

Alcohol, Drugs and Other Intoxicating Substances 

The contractor must ensure that all personnel under his authority do not at any time enter 

the site or perform any work whilst under the influence of alcohol, a drug, or any other 

intoxicating substance. 

Selling or possessing drugs, alcoholic beverages or any other intoxicating substance on 

the site is strictly prohibited. 

A drugs and alcohol testing program will be implemented. Persons entering the site will 

be randomly tested. Any person who tests positive for alcohol or drug consumption will 

be subject to disciplinary action and shall be permanently removed from the site. 

Any person have the opportunity to rather report that he/she is under the influence before 

accessing the project site – in these case the employee may only be send home for the 

day by the responsible project manager representative but will then be tested for the 

following five days (each day) on his return to the project site. If it is found that the same 

person is frequently reporting that he/she is under the influence before even accessing 

the project site. It shall be the responsibility of the nominated project management 

representative to take disciplinary action and remove such a person’s form the project 

site.  

Should the actions and / or demeanour of an employee suggest possible narcosis or 

drunkenness, the employee must be removed from the site. This may be done without 

testing. 

Note: All personnel involved in an incident / accident must immediately be subjected to 

an alcohol test and a drug test as part of the investigation.  

 

Firearms, Ammunition and Offensive Weapons 

Firearms, ammunition, and offensive weapons of any kind are strictly prohibited. No 

person may enter /shall not be permitted to enter the site carrying any such item. 

Personal Protective Equipment 

All applicable legislation concerning Personal Protective Equipment (PPE) must be 

always complied with. 
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As a minimum, the following PPE must be worn by all persons (always including visitors) 

whilst on a project site: 

• Safety footwear with steel toe protection. 

• Safety glasses (individuals who wear prescription spectacles must be 

provided with either over-spec safety glasses or prescription safety 

glasses); 

• Safety helmet (hard hat); and 

• High visibility protective clothing with reflective taping (long trousers and 

long-sleeved shirts with collars and cuffs). 

• Additional PPE requirements must be determined through hazard 

identification  and risk assessment. This hazard-specific PPE (such as 

hand protection, hearing protection and respiratory protection) must be worn 

as required (e.g., when in a certain area, when performing a certain task, or 

when working with a certain substance); 

• The correct PPE must always be worn: 

• In accordance with site requirements (as indicated at the entrances to a 

project  site and at the entrances to buildings and / or designated areas 

on the  premises); 

• In zoned areas (e.g. noise zones and respirator zones); or 

• As required by a Safe Work Procedure, a risk assessment, or a Material 

Safety Data Sheet (MSDS). 

 

Each contractor must provide each of his employees with all required PPE (at no cost to 

the employee). The specific PPE that is provided to a particular employee must be based 

on the nature of that employee’s work and the location in which the work is performed 

(i.e. must be based on the hazards to which the employee is exposed). PPE requirements 

for a particular job or for a particular area must be determined through a risk assessment 

for that job or area. 

Any employee who does not have all of the PPE that is required for him to perform his 

duties safely will not be permitted to work. 

Each employee must care for his PPE, maintain it in good condition, and inspect it on a 

daily basis. 

If an item of PPE has worn out, has become damaged, or is found to be defective in any 

way, it must be replaced by the contractor. 

PPE must be stored in accordance with the manufacturer’s requirements and / or 

recommendations. 

Each employee must receive training in the use, maintenance and limitations of the PPE 

that is provided to him, and must be made aware of why the PPE is necessary as well as 
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the consequences of not wearing it as instructed (i.e. the potential for injury and / or 

disciplinary action). Training records must be retained. 

Any person who refuses to wear PPE as required must be removed from the site. 

Symbolic signs indicating mandatory PPE requirements must be prominently displayed 

at the entrances to a project site and at the entrances to buildings and / or designated 

areas on the premises where additional PPE is required. These signs must comply with 

the applicable national standard (if one exists). 

Each contractor must appoint an employee to: 

• Control the issuing and replacement of PPE; 

• Keep an up-to-date register as proof that items of PPE have been issued to 

 individuals (an employee must sign for the items that he receives); 

• Ensure that there is an adequate supply of all required PPE (i.e. maintain 

PPE stock levels on site); and 

• Carry out regular inspections to ensure that PPE is being used correctly, is 

being maintained in a good, serviceable and hygienic state, and is not being 

shared between employees. 

Smoking 

The contractor must not permit smoking on site except within designated smoking areas 

selected in accordance with the applicable legislation. Such an area must be clearly 

demarcated, and the required signage must be displayed. 

Any person found smoking or discarding a cigarette butt outside of a designated smoking 

area may be removed (temporarily or permanently) from site. 

In all designated smoking areas, adequate non-combustible commercial ashtrays and / 

or cigarette butt receptacles (butt cans) must be provided. 

Ashtrays and other receptacles provided for the disposal of smoking materials must not 

be emptied into rubbish bins or any other container holding combustible materials. 

"No Smoking" signs must be strictly observed. 

Housekeeping 

The contractor must maintain all work areas in a tidy state, free of debris and rubbish. 

Unless directed otherwise, the contractor must dispose of all debris, rubbish, spoil and 

hazardous waste off site in a designated and authorised area or facility. The contractor 

must familiarise health and safety with the waste management plan for the site including 

collection and disposal arrangements and must align his waste management activities 

accordingly. 

In cases where an inadequate standard of housekeeping has developed and 

compromised safety and cleanliness, a nominated project management representative 
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may instruct the contractor to cease work until the area has been tidied up and made 

safe. 

Neither additional costs nor contract deadline extensions will be allowed as a result of 

such a stoppage. Failure to comply will result in a clean-up being arranged through 

another service provider at the cost of the non-complying contractor. 

The contractor must carry out housekeeping inspections on a weekly basis to ensure 

maintenance of satisfactory standards. The contractor must document the results of each 

inspection. These records must be maintained and must be made available to the 

nominated project management representative on request. 

The contractor must implement a housekeeping plan for the duration of the contract 

ensuring that the site housekeeping is maintained. Furthermore, at the end of every shift, 

the contractor must ensure that all work areas are cleaned, all tools and equipment are 

properly stored, and construction rubble is removed. 

 

Where the contractor fails to maintain housekeeping standards, the nominated project 

management representative may instruct the contractor to appoint a dedicated 

housekeeping team for the duration of the project at the contractor’s expense. 

Littering is prohibited. 

Fitness for Work 

The contractor must develop and implement a programme to manage employee fitness 

for work. All employees working on site for whom the contractor is responsible (i.e., direct 

employees of the contractor as well as the employees of any appointed sub-contractors) 

must be subject to this programme. 

Each employee has an obligation to present health and safety fit for work at the start of 

the day / shift, and to remain fit for work throughout the work period. Reporting for work 

under the influence of alcohol or any other intoxicating substance will not be tolerated. 

Any transgression concerning the alcohol and other drugs policy applicable to the project 

may result in the offending employee’s access to the project premises being temporarily 

or permanently withdrawn. 

Alcohol and drug testing on the project premises will be carried out randomly (as 

employees report for duty and during the course of the day / shift), following significant 

incidents (all persons involved), and whenever there is reasonable suspicion. Alcohol and 

drug testing may also be carried out as part of a Pre-Employment Medical Examination. 

The contractor is responsible for the administration of the working hours of his employees 

as well as the employees of any appointed sub-contractors. The maximum working hours 

per day and the minimum rest times between shifts must be specified in the contractor’s 

Health and Safety Management Plan and must comply with all applicable legislation. 
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All employees engaged in safety critical jobs must undergo fitness assessments (medical 

examinations) which must be carried out prior to the commencement of employment on 

the project, prior to a change in role, periodically based on an employee’s individual risk 

profile, and on termination of employment on the project: 

• Pre-Employment Medical Examination – to assess the physical suitability of 

the person for the role and environment in which he will work (carried out 

prior to the commencement of employment on the project and prior to 

induction); 

• Periodic (Surveillance) Medical Examination – to assess the ongoing 

physical condition of an employee to determine if his role is impacting on his 

health and whether the employee’s fitness level is still adequate for the role 

he holds (these medical examinations are “risk driven” – the specific protocol 

followed and the frequency of the examinations will depend on the 

applicable legal requirements  and the employee’s individual risk 

profile as determined by his personal fitness, the nature of his role / duties, 

and the environment in which he works / occupational health hazards to 

which he is exposed). The periodic medical assessment programme must 

include: 

• The identification of modifiable risk factors that may impact fitness for 

work. 

• Education and support to maintain health or address identified risk 

factors; and 

• Education and support to help employees regain their fitness for work. 

• Role Change Medical Examination – to assess an employee’s physical 

suitability for a different role and work environment (carried out prior to 

a change in role / duties) 

• (Post-Employment) Medical Examination – to determine the total 

physical impact of the work the employee performed (carried out on 

termination of  employment on the project if the employee worked on 

the project site for more  than six months). 

 

Note: The results of an Exit Medical Examination from previous employment will not be 

accepted as a Pre-Employment Medical Examination. 

Note: The medical examinations described above may only be carried out by an 

occupational medical practitioner (i.e. a medical doctor who holds a qualification in 

occupational medicine). 

 

6.4 Environmental constraints and management 
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6.4.1 All work is to be conducted in accordance with the principles of the National Environmental 

Management Act, 1998 (Act no 107 of 1998) but not limited to other applicable regulations, 

municipal bylaws i.e. schedule trade and occupations bylaws as well as the accepted 

environmental good practice. 

6.4.2 All required licences and permits must be obtained from relevant authorities prior to the 

commencement of project activities.  

6.4.3 The following documents, included in Annexure of the Works Information, provide the minimum 

acceptable standards that shall be adhered to: 

• Transnet Integrated Management System (TIMS) Policy Commitment Statement. 

• Standard Environmental Specification (ENV-STD-02 Rev 04). 

• Construction Environmental management Plan (ENV-STD-01 Rev 04). 

 

           The Contractor must also comply with the following documents: 

• TNPA list of approved waste services contractors  

• TNPA Asbestos Management Plan  

• EThekwini Municipality Schedule Trades and Occupations Bylaws  

• EThekwini Municipality Interim Code relating to fire prevention  

 

The CEMP describes the main roles and responsibilities of the project team with respect to 

Environmental Management.  

The SES describes the minimal acceptable standard for environmental management for a range 

of environmental aspects commonly encountered on construction projects and sets 

environmental objectives and targets, which the Contractor observes and complies. 

The above requirements shall be applicable to the main Contractor, its service providers and 

suppliers. The Contractor must comply with all the requirements of the CEMP, SES and PES as 

mentioned in section 6.4.3 above. 

6.4.4 The Contractor must appoint an Environmental Officer (EO) to monitor and manage compliance 

to Environmental Specification and all applicable environmental legislation. The EO must as a 

minimum have Environmental management Degree and have 2 years work experience in 

environmental management within the construction environment. The roles and responsibilities 

of the Contractor’s EO Officer are stated in the CEMP and EMPr. The Contractor’s EO must be 

100% full time on site during working hours.  
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6.4.5 The Contractor will be required to submit an environmental file to TNPA post award of tender. 

Particular requirements of the Employer will be made known on award of the contract. Site access 

certificate shall not be granted until the environmental file has been approved by the Employer. 

6.4.6 The overarching obligations of the Contractor under the CEMP before construction activities 

commence on the Site and/or Working Areas is to provide environmental method statements (as 

contained under section 5.5 of the CEMP) for all construction operations at the Site and/or 

Working Area by the Contractor and where requested by the CM and to comply with the following: 

The Contractor shall identify the kinds of environmental impacts that will occur as a result of their 

activities and accordingly prepare separate method statements describing how each of these 

impacts will be prevented or managed so that the standards set out in the SES document are 

achieved. The method statements will be prepared in accordance with the requirements set out 

in the CEMP. These method statements shall form part of the environmental file. The Contractor 

shall ensure that his management, foremen and the general workforce, as well as all suppliers 

and visitors to Site have attended the Environmental Induction Programme prior to commencing 

any work on Site.  If new personnel commence work on the Site during construction, the 

Contractor shall ensure that these personnel undergo the Environmental Induction Programme 

and are made aware of the environmental specifications on Site.  

Method statements need to be compiled by the Contractor throughout the Construction and 

Commissioning phase of the project. These Method Statements must be approved by the TNPA 

Construction Manager and TNPA Environmental Manager or Environmental Specialist. Approval 

must at least be two weeks prior to the proposed commencement of the activity. Emergency 

construction activity method statements may also be required. The activities requiring method 

statements cannot commence if they have not been approved by the TNPA Environmental 

Manager or Environmental Specialist. 

6.4.7 Where required, one of the first actions to be undertaken by the Contractor shall be to erect and 

maintain a temporary fence along the boundaries of the Site and Working Areas as applicable, 

and around any no-go areas identified on the layout plans, to the satisfaction of the Project 

Manager. 

6.4.8 During the construction period, the Contractor complies with the following: 

A copy of the CEMP and SES shall be available on Site, and the Contractor shall ensure that all 

the personnel on Site (including Subcontractors and their staff) as well as suppliers are familiar 

with and understand the specifications.  

Where applicable, the Contractor shall provide job-specific training on an ad hoc basis when 

workers are engaged in activities, which require method statements. 
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The Contractor shall be responsible for rehabilitating and cleaning all areas to the satisfaction of 

the TNPA Environmental Manager or Environmental Specialist as detailed in the SES. Sufficient 

environmental budget must be allocated to achieve this including all environmental requirements 

for the project for the duration of the contract. 

The Contractor must ensure that its Subcontractors comply with the Environmental 

Specification. 

The Contractor must appoint the waste removal Service Providers who is licenced to operate 

within the Ports as provided in the TNPA list of Waste Services Contractors. 

The Contractor or Sub contractors must be in possession of eThekwini Municipality’s Schedule 

Trade and Occupations permit if they are to be engaged in any of the activities contained under 

eThekwini Municipality Scheduled Trade and Occupations. 

The Contractor must comply with TNPA Asbestos Management Plan should asbestos 

contamination be uncovered during project activitiesWhere relevant, method statements, as 

detailed in the SES and PES, shall be provided by the Contractor. These include, but are not 

limited to, the following where applicable: 

• Establishment of construction lay down area 

• Hazardous and non-hazardous solid waste management 

• Storm water management 

• Contaminated water management 

• Prevention of marine pollution 

• Hydrocarbon spills 

• Diesel tanks and refuelling procedures 

• Dust control 

• Spoil dumping 

• Sourcing, excavating, transporting and dumping of fill material 

• Noise and vibration control 

• Removal of rare, endemic or endangered species 

• Removal and stockpiling of topsoil 

• Rodent and pest control 

• Environmental awareness training 

• Site division 

• Emergency procedures for environmental incidents 

• Contractor’s SHE Officer 

• Closure of construction laydown area 
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The Contractor shall ensure that his management, foremen and the general workforce, as well 

as all suppliers and visitors to Site have attended the Induction Programme to commencing any 

work on Site.  If new personnel commence work on the Site during construction, the Contractor 

shall ensure that these personnel undergo the Induction Programme and are made aware of the 

environmental specifications on site. 

6.5 Quality assurance requirements 

6.5.1 Contractor’s Quality Management System shall conform to International Standard ISO 9001 (or 

an equivalent standard acceptable to the Project Manager). 

6.5.2 The Contractor submits his Quality Management System documents to the Project Manager as 

part of his programme under ECC Clause 31.2 to include details of: 

• Quality Plan for the contract; 

• Quality Policy 

• Index of Procedures to be used; and 

• A schedule of internal and external audits during the contract 

6.5.3 The Contractor develops and maintains a comprehensive register of documents that will be 

generated throughout the contract including all quality related documents as part of its Quality 

Plan.  

6.5.4 The Project Manager indicates those documents required to be submitted for either information, 

review or acceptance and the Contractor indicates such requirements within his register of 

documents. The register shall indicate the dates of issue of the documents with the Project 

Manager responding to documents submitted by the Contractor for review or acceptance within 

the period for reply prior to such documents being used by the Contractor. 

6.5.5 The Quality Plan means the Contractor’s statement, which outlines strategy, methodology, 

resources allocation, QA and Quality Control co-ordination activities to ensure that the works 

meet the standards stated in the Works Information. 

6.6 Contractor’s management, supervision and key people 

6.6.1 The CSHEO reports to the SHEC on the Site. The CSHEO ensures that the works (to include 

any part thereof) are subject to a prior environmental method statement(s) approved by the 

SHEO and ensures that the CEMP is implemented by the Contractor in a timely and proper 

manner. The SCHEO provides the Project Manager with all environmental method statements.  

6.6.2 The CSHEO tasks are: 

Daily, weekly and monthly inspections of the Site and Working Areas [state specific distinguishing 

requirements per period].  

Monitor compliance with the CEMP (to include the SES and PES) and the environmental method 

statements submitted to the Project Manager 
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• Reporting of an environmental incident to the Project Manager 

• Attendance at all SHE meetings, toolbox talks and induction programmes  

• Litter control and ensuring the Contractor clears litter from the Site and Working Areas; and 

• Ensuring that environmental signage and barriers are correctly placed  

The CSHEO submits daily, weekly and monthly checklists [o the SHEO. 

6.6.3 The Contractor provides an Organogram of all his key people (both as required by the Employer 

and as independently stated by the Contractor under Contract Data Part Two) and how such key 

people communicate with the Project Managerr and the Supervisor and their delegates all as 

stated at paragraph 6.5 of C3.1 Employer’s Works Information. 

6.7 Training workshops and technology transfer 

6.7.1 The Contractor facilitates the following requirements for training workshops: 

• Training shall be carried out at the substation during execution by the Contractor  

6.7.2 The Contractor arranges for the following technology transfer to the Employer: 

• Arc Protection (this includes PLC configuration parameters and resetting) 

• ACBs and MCCBs Electronic Trip settings, racking and resetting. 

• Fast Transfer switching and automation  

• Switching and operatizing philosophy 

• MV/LV Interlocking configuration  

 

 

 

6.8 Insurance provided by the Employer 

6.8.1 Insurance provided by the Employer is contained in the Contract Data – Part 1. 

6.9 Records of Defined Cost, payments & assessments of compensation 
events kept by Contractor 

6.9.1 The Contractor keeps the following records available for the Project Manager to inspect: 

• Records of design employee’s location of work (if appropriate) 

6.10 The Contractor’s Invoices 

6.10.1 When the Project Manager certifies payment (see ECC Clause 51.1) following an assessment 

date, the Contractor complies with the Employer’s procedure for invoice submission. 

6.10.2 The invoice must correspond to the Project Manager’s assessment of the amount due to the 

Contractor as stated in the payment certificate. 

6.10.3 The invoice states the following: 

Invoice addressed to Transnet SOC Ltd;  
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Transnet SOC Limited’s VAT No: 4720103177; 

Invoice number; 

The Contractor’s VAT Number; and 

The Contract number. 

The invoice contains the supporting detail Project title 

6.10.4 The invoice is presented either email or  hand delivery to Project Manager. 

6.11 People 

6.11.1 Minimum requirements of people employed on the Site 

The Contractor will be required to submit list of people that will be working on the project, and 

they will be inducted 

 CONTRACTOR LIABILITY  

 

1.1. The Contractor warrants that it will be liable to Transnet for any loss or damage caused by 

strikes, riots, lockouts or any labour disputes by and/or confined to the Ccontractor’s employees, 

which loss will include any indirect or consequential damages. 

 

1.2. The Contractor warrants that no negotiations or feedback meetings by the Contractor’s 

employees shall take place on Transnet premises, whether owned or rented by Transnet.   

 

1.3. The Contractor shall give notice to Transnet of any industrial action by the Contractor’s 

employees immediately upon becoming aware of any actual or contemplated action that is or 

may be carried out on Transnet’s premises, whether owned or rented, and shall notify Transnet 

of all matters associated with such action that may potentially affect Transnet. 

 

1.4. The Contractor is responsible for educating its employees on relevant provisions of the Labour 

Relations Act which deal with industrial action processes, and the risks of non-compliance.   

 

1.5. The Contractor is required to develop a Contingency Strike Handling Plan, which plan the 

Contractor is obliged to update on a three-monthly basis.  The Contractor must provide Transnet 

with this plan and all updates to the Plan.  The Contractor is responsible to communicate with 

its employees on site details of the plan. 

 

2. INDUSTRIAL ACTION BY CONTRACTOR EMPLOYEES  

 

2.1. In the event of any industrial action by the Contractor’s employees, the Contractor is required to 

provide competent contingency resources permitted in law to carry out any of the duties that are 

or could potentially be interrupted by industrial action in delivering the Service.  

 

2.2. The Contractor warrants that it will compensate Transnet for any costs Transnet incurs in 
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providing additional security to deal with any industrial action by the Contractor’s employees.   

 

2.3. In the event of any industrial action by the Contractor’s employees, the Contractor is obliged: 

 

2.3.1. To prepare and deliver to Transnet, within two (2) hours of the commencement of 

industrial action an Industrial Action Report.  If the industrial action persists the Contractor 

is required to deliver the report at 8h30 each day.   

 

 

2.3.2. The Industrial Action Report must provide at least the following information:   

2.3.2.1. Industrial incident report, 

2.3.2.2. Attendance register, 

2.3.2.3. Productivity / progress to schedule reports, 

2.3.2.4. Operational contingency plan, 

2.3.2.5. Site security report, 

2.3.2.6. Industrial action intelligence gathered. 

 

2.3.3. The final Industrial Action Report is to be delivered 24 hours after finalisation of the industrial 

action.   

 

2.3.4. The management of the Contractor is required to hold a daily industrial action 

teleconference with personnel identified by Transnet to discuss the industrial action, 

settlement of the industrial action, security issues and the impact on delivery under the 

contract.   

 

2.4. The resolution of any disputes or industrial action by the Contractor’s employees is the sole 

responsibility of the Contractor. 

 

2.5. Access to Transnet premises by the Contractor and its employees is only provided for purposes 

of the Contractor delivering its services to Transnet.  Should the Contractor and its employees 

not, for any reason, be capable of delivering its services Transnet is entitled to restrict or deny 

access onto its premises and unless otherwise authorized; such person will deemed to be 

trespassing. 

 

6.11.2 The Contractor complies with the requirements of the IRCC involving the engineering 

construction Contractors engaged (including all future Contractors) by the Employer [include 

details as appropriate ex: 

6.11.3 The roles and responsibilities of the various personnel acting on behalf of the Project Manager 

with respect to IR issues are stated in the paragraphs following: 
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6.11.4 The SIRM is responsible, inter alia, for day-to-day IR on the Site and Working Areas through the 

implementation of the PIRPMP. The SIRM reports directly to the PSIRM and the Project Manager. 

6.12 Plant and Materials 

6.12.1 The Contractor shall use plant and material which comply with the Employer’s Standards 

specifications and quality requirements, and shall, if so ordered, furnish the Project Manager with 

certificates showing that the materials do so comply. 

6.12.2 Where so specified, materials shall bear the official mark of the appropriate standard. 

6.12.3 Samples ordered or specified shall be delivered to the Project Manager’s office. 

6.12.4 Unless otherwise specified, all proprietary materials shall be used and placed in strict accordance 

with the published instructions of the relevant manufacturer 

6.12.5 The Contractor provides Plant and Materials for inclusion in the works in accordance with SANS 

1200A sub-paragraph 2.1, unless otherwise stated elsewhere in the Works Information provided 

by the Employer. All Plant and Materials are new, unless the use of old or refurbished goods 

and/or Materials are expressly permitted as stated elsewhere in this Works Information or as may 

be subsequently instructed by the Project Manager.  

6.12.6 Where Plant and Materials for inclusion in the works originate from outside the Republic of South 

Africa, all such Plant and Materials are new and of merchantable quality, to a recognised national 

standard, with all proprietary products installed to manufacturers’ instructions. 

6.12.7 The Contractor replaces any Plant and Materials subject to breakages (whether in the Working 

Areas or not) or any Plant and Materials not conforming to standards or specifications stated and 

notifies the Project Manager and the Supervisor on each occasion where replacement is required. 

6.12.8 Plant & Materials provided “free issue” by the Employer 

None  

6.12.9 The Employer provides the following Plant and Materials for the Contractor to use in the works: 

None  

6.12.10 The Contractor provides all other Plant and Materials necessary for the works not specifically 

stated to be provided “free issue” by the Employer. 

6.12.11 Contractor’s procurement of Plant and Materials 

 

▪ The Contractor shall make use of SANS approved tools, equipment and plants and material. 

Test certificates shall be given to the Project Manager on request. 

▪ The Contractor shall keep minimum levels of critical spares as agreed with Project Manager 

to avoid prolonged interruption of operations. 
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▪ All spares held by the Contractor on behalf of the Employer shall be managed as per 

Employer inventory management policies and procedures. Monthly reports on inventory shall 

be submitted to the Project Manager. 

▪ The Employer remains the owner of all obsolete equipment, inventory and Material and the 

disposal of such shall be managed as per the Employer inventory management procedures. 

Redundant equipment shall be identified and handed to the Project Manager. 

▪ It is the right of the Employer to decide which equipment needs to be disposed 

 

6.12.12 Spares and consumables 

The Contractor shall supply all the necessary equipment and material required to execute the 

Works. The Employer will not supply any materials, consumables, and spares 

6.13 Tests and inspections before delivery 

6.13.1 The Contractor submits to the Supervisor details to certify that tests and inspections have been 

carried out on Plant and Materials. 
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Contract PAGE 2 Part C4
CPM 2020 Rev01 C4. Site Information

PART 4: SITE INFORMATION

Core clause 11.2(16) states 

describes the Site and its surroundings and

In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information.

1. Description of the Site and its surroundings

1.1. General description

Port of Durban is supplied with electricity from eThekwini Municipality then distributes to various 

entities in the Port via an internal electrical network that is owned and maintained by the Port. 

The electrical network consists of various electrical equipment located in different precincts within the 

Port of Durban boundary i.e. Point, Maydon Wharf, Bayhead and Island View. The scope of work 

entails the supply and installation of twenty (20) new dual 11 / 6.6kV/400V vacuum sealed circuit 

breaker (VCB) Coastal type Mini substations in various locations in the Port of Durban in accordance 

with mini substation specification TPD-008 (Annexure A) and SANS 10142. 

All Tenderers shall attend the site briefing at the Queens Warehouse building to familiarize 

himself/herself with the nature of the work, the conditions under which the work is to be performed, 

and the means of access to the site, any limitations or other authorities. The Queens Warehouse 

Building is located at 237 Mahatma Gandhi Road, Point, Durban 
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The picture below indicates the site where work shall be carried out.

Figure 1: Overview of the Port of Durban Precincts

    Table 1: The following mini substations are depicted in figure 1 above.
AREA

1 2 3 4

MINI
SUBSTATION
DESCRIPTION

Congella No.2 Kingsrest Mini No.2 Cutler Minisub No.1 MSOE

Congella No.3 Cutler Minisub No.2

Cutler Minisub No.3

Cutler Minisub No.4

Cutler Minisub No.5

Cutler Minisub No.6

Cutler Minisub No.7

Cutler Minisub No.8

Cutler Minisub No.9

Cutler Minisub No.10

Cutler Minisub No.11

NMPP Mini 

Spare 2 x 1250 kVA mini

Spare 2 x 1000 kVA mini
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The Contractor must comply with the following requirements of the Employer:

All personnel who will be working on this project shall undergo an induction 

conducted by TNPA representative before occupying TNPA premises. 

All personnel shall at all times carry their Induction cards and wear their uniform 

by the particular company concerned.

The Contractor personnel shall adhere to all the standard operating procedures for TNPA 

security as per safety induction conducted.

The Contractor personnel shall ensure compliance with National Ports Act and Port Rules.

The Contractor shall adhere to the stipulated speed limits within the Port areas including the 

Island View site. The speed limit is strictly 30 km/h and reduces to 20 km/h in certain operational 

areas.

1.2. Existing buildings, structures, and plant & machinery on the Site

The areas to be covered through this contract includes (not limited) to the Port of Durban. Table 1 

below indicates the various sites where all the new mini substations will be installed.

Table 2: Schedule of sites and sizes of the existing mini substations.                     

Description Location
Existing 
rating

Proposed 
rating

Department

Cutler Mini sub No :1
Formosa road, island 
View

50 kVA 315 KVA Port Engineering

Cutler Mini sub No :2 Venezuela road, Island 
View

50 kVA 315 KVA 
Port Engineering

Cutler Mini sub No :3 Venezuela road, Island 
View

50 kVA 315 KVA 
Port Engineering

Cutler Mini sub No :4 Patrol road, Island View
50 kVA 315 KVA 

Port Engineering

Cutler Mini sub No :5 Patrol road, Island View
50 kVA 315 KVA 

Port Engineering

Cutler Mini sub No :6 Wharfside road, , Island 
View

50 kVA 315 KVA 

Port Engineering

Cutler Mini sub No :7
Cnr: Wharfside and 
Hainan road, Island 
View

50 kVA 315 KVA 

Port Engineering

Cutler Mini sub No :8 Sumatra road, island 
View 

50 kVA 315 KVA 

Port Engineering



Transnet National Port Authority.
Tender Number:  TNPA/2023/07/0002/34490/RFP
Description of the Works: Design, Supply, Install, and Commission new Dual 11/6.6kV Mini Substations at various areas 
in the Port of Durban for a period of fifteen (15) months.
__________________________________________________________________________________________________
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Cutler Mini sub No :9 Sumatra road, island 
View

50 kVA 315 KVA 

Port Engineering

Cutler Mini sub No :10 Iran road, Island View

50 kVA 315 KVA Port Engineering

Cutler Mini sub No :11

C-Gate 50 kVA

315 KVA Port Engineering

Congella Mini sub 
No:1 Maydon Wharf

315 kVA 630 KVA Port Engineering

Congella Mini sub 
No:2

Maydon Wharf
315 kVA 630 KVA Port Engineering

Kingsrest Mini No:2 Bayhead
1000 KVA 1000 KVA Port Engineering

1.3. Subsoil information

Not applicable 

1.4. Hidden services 

The areas where works need to be conducted consist of underground services such as water pipes 

and electrical cables. The contractor should ensure that he/she does not damage any nearby services 

such as electrical cables and pipes. The contractor shall be liable for repairing the damaged existing 

services inclusive of any associated arrangements.

1.5. Other reports and publicly available information

Not Applicable 


