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C2.1 Pricing assumptions: Option A

1. How work is priced and assessed for payment

Option A is a lump sum form of contract where the work to be done is broken down into well defined
activities each listed in the activity schedule and priced by the tendering consultant as a lump sum. (See
clause 11.2(18)).

Only completed activities which are without Defects are assessed for payment at each assessment date; no
part payment is made if the activity is not completed by the assessment date. (See clause 11.2(15)).

The activity schedule may change after the Contract Date as a result of compensation events. (See clause
11.2(14)).

2. Function of the Activity Schedule

The Activity Schedule is only a pricing document. Clause 53.1 in Option A states: “Information in the Activity
Schedule is not Scope”. Specifications and descriptions of the service or any constraints on how it is to be
done are included in the Scope and per Clause 21.1, “The Consultant Provides the Services in accordance
with the Scope” and therefore not in accordance with the Activity Schedule.

3. Link to the programme

Clause 31.4 states that “The Consultant provides information which shows how each activity on the Activity
Schedule relates to the operations on each programme which he submits for acceptance”. Ideally the
tendering consultant will develop a high level programme first then resource each activity on the programme
and thus arrive at the lump sum price for that activity both of which can be entered into the activity schedule.

4, Preparing the activity schedule

Generally it is the tendering consultant who prepares the activity schedule by breaking down the work
described within the Scope into suitable activities which can be well defined, shown on a programme and
priced as a lump sum.

The description of each activity must be sufficient to determine exactly what work is included within it and
to know when it has been completed.

The Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that
he requires the Consultant to include in his activity schedule and be priced accordingly.

It is assumed that in preparing his activity schedule the Consultant:

e Has taken account of the guidance given in the PSC3 Guidance Notes;

¢ Understands the function of the Activity Schedule and how work is priced and paid for;

e Is aware of the need to link the Activity Schedule to activities shown on each programme which he
submits for acceptance by the Employer,;

e Has listed and priced activities in the activity schedule which are inclusive of everything necessary
and incidental to Providing the Service in accordance with the Scope, as it was at the Contract
Date, as well as correct Defects except correcting a Defect for which the Consultant is not liable;

¢ Has priced work he decides not to show as a separate activity within the Prices of other listed
activities in order to fulfil the obligation to complete the service for the tendered total of the Prices.

e Understands there is no adjustment to the lump sum Activity Schedule price if the amount, or
quantity, of work within that activity later turns out to be different to that which the Consultant
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estimated at time of tender. The only basis for a change to the Prices is as a result of a
compensation event.

However, the Consultant does not have to allow in his Prices for matters that may arise as a result of a
compensation event.

5. Expenses

Expenses are not included in the activity schedule items and are assessed separately at each assessment
date, unless an additional condition of contract (Z clause) is included which requires that expenses be
included within activity Prices and not paid separately.

Expenses associated with employing a staff member in Providing the Services are listed separately either
by the Employer in Contract Data provided by the Employer or by the Consultant in Contract Data
provided by the Consultant. As only the expenses listed may be claimed by the Consultant, all other cost
to the Consultant associated with Providing the Services must be included within the activity schedule
prices or staff rates.

Rate adjustment for inflation of expenses is explained in the PSC3 Guidance Notes.

6. Staff rates

When a compensation event occurs changes to the affected Activity Schedule item or new priced items in
the Activity Schedule are assessed as the actual Time Charge for work already done and the forecast Time
Charge for work not yet done. (See clause 63.1 and 63.14 in Option A)

The Time Charge is the sum of the products of each of the staff rates multiplied by the total staff time
appropriate to that rate properly spent on work in this contract. (Clause 11.2(13))

Tendering consultants are advised to consult the NEC3 Professional Services Contract Guidance Notes
and Flow Charts before entering staff rates into Contract Data, or in C2.2 below.

This is because staff rates can be established in one of three ways:

e rates for named staff,
e rates for categories of staff or
e rates related to salaries paid to staff.

Rate adjustment for inflation, if necessary, can be based either on actual salary adjustments or by using
Option X1: Price adjustment for inflation. See pages 13 and 14 in the PSC3 Guidance Notes.
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C2.2 the activity schedule

See the Pricing Schedule attached
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This section can be used when the staff rates and expenses are considerable in number and more
conveniently located here than in the Contract Data. Entries in the Contract Data should refer to this section
of Part 2.

Remember to state whether the staff rates and expenses exclude or include VAT.

The staff rates are:

No. Designation (or category) or name of staff member Rate per {hour, day,
month} excluding
VAT

The expenses are:

No. Expense item Amount / rate excluding
VAT
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Landfill De-commissioning Design Studies

Item Quantity Rate Amount
No
SECTION NO. 1
BILL NO. 1
PRELIMINARIES AND GENERAL
1 | Safety File
Item
2 | PPE (x13 No. Personnel)
Item
3 | Entry Medicals (x13 No. Personnel)
Item
4 | Exit Medicals (x13 No. Personnel)
Item
S5 | Security Clearance Certification (x13  No.
Personnel)
Item
6 | Travelling
KM 4 500
Carried to Final Summary R
Section No. 1
Bill No. 1
PRELIMINARIES




Landfill De-commissioning Design Studies

Item Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 1

CREW

Dam safety inspections, slope stability
assessment and reports

1 x Approved Professional Person (APP) Civil
Engineer (Experience 5+ years) (Once off)

1 | Dam Safety Evaluation and Report - Raw Water
Reservoirs (182)

Hrs 80,00
2 | Dam Safety Evaluation and Report - Clean Water
Dam
Hrs 40,00
3 | Dam Safety Evaluation and Report - Dirty Water
Dam
Hrs 80,00
4 | Dam Safety Evaluation and Report - Emergency
Water Dam
Hrs 40,00
1 x Civil Engineer (Experience 5+ years) (Once
off)
S | Dam Safety Evaluation and Report - Raw Water
Reservoirs (18&2)
Hrs 80,00
6 | Dam Safety Evaluation and Report - Clean Water
Dam
Hrs 60,00
7 | Dam Safety Evaluation and Report - Dirty Water
Dam
Hrs 80,00
Carried Forward R
Section No. 2
Bill No. 1
CREW




10

11

12

13

Landfill De-commissioning Design Studies

Brought Forward

Dam Safety Evaluation and Report - Emergency
Water Dam

Hrs
1 x Surveyor (Experience 5+ years) (Annually for
5 years) (Once off)
Raw Water Reservoirs (1&2)

Hrs
Clean Water Dam

Hrs
Dirty Water Dam

Hrs
Emergency Water Dam

Hrs
Compiling Reports

Hrs

Carried to Final Summary

Section No. 2
Bill No. 1
CREW

60,00

20,00

10,00

20,00

10,00

40,00

R




Landfill De-commissioning Design Studies

Item Quantity Rate Amount
No

SECTION NO. 3

BILL NO. 1

STAGE 1: PREPARATION

Dam safety inspections, slope stability
assessment and reports

Desktop Studies

1 |1 x Approved Professional Person (APP) Civil

Engineer (Experience 5+ years) Hrs 15,00
2 | 2 x Civil Engineer (Experience 5+ years) Hrs 25,00
3 | 1 x Civil Engineer (Experience 2+ years) Hrs 45,00

Hydro-geology

4 | Desk Study, Data Collection and Technical Report SUM

Geotechnical Investigation

S | Basic Site investigation (around dams) and report SUM

Engineering Lidar and Bathymetric Survey

6 | Lidar Survey SUM
7 | Bathymetric survey SUM

Waste classification of the different waste
streams

8 | Waste Assessment and Classification No 6

Carried to Final Summary R

Section No. 3
Bill No. 1
STAGE 1 PREPARATION




Landfill De-commissioning Design Studies

Item Quantity Rate Amount
No

SECTION NO. 4

BILL NO. 1

FEASIBILITY STUDIES FOR LINING

Barrier System

1 [ 2 X Civil Engineer (Experience 5+ years) Hrs 14,00

2 | 1 X Civil Engineer (Experience 2+ years) Hrs 24,00

High-level construction sequence

3 | 2 X Civil Engineer (Experience 5+ years) Hrs 15,00

4 | 1 X Civil Engineer (Experience 2+ years) Hrs 15,00

High-level Construction Cost Estimate

S | 2 X Civil Engineer (Experience 5+ years) Hrs 22,00
6 | 1 X Civil Engineer (Experience 2+ years) Hrs 22,00
Carried to Final Summary R

Section No. 4
Bill No. 1
FEASIBILITY STUDIES FOR LINING




Landfill De-commissioning Design Studies

FINAL SUMMARY
Section Page Amount
No No

1 | PRELIMINARIES 1
2 | CREW . | -
3 | STAGE 1 PREPARATION . -
4 | FEASIBILITY STUDIES FOR LINING s | -

SUB-TOTAL excluding Value Added Tax (VAT) R

Value-added Tax R

SIGNATURE:

Carried to Form of Tender R




