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NAME OF BIDDER:   ……………………………………………….................................. 
 
 

 

PART C1: AGREEMENT AND CONTRACT DATA  

 

C1.1 Form of Offer and Acceptance 

 

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement 
for the Assessment, Verification and Certification of Low Voltage (LV) Electrical Installations at Cape Town 
International Airport for a Period of 24 Months 
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda 
thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 
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By the representative of the contractor, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance 
the contractor offers to perform all of the obligations and incur liabilities of the NEC TSC under the contract including 
compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in 
accordance with the conditions of contract identified in the Contract Data.  
 
 
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

 
In words 
 
 
 
 
 

 
 

for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..       Date            . . . . . . . . . . . . . . . . . . . . ..      
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  
 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  
address of  
organisation)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data, 
whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in the contract 
data. 
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Acceptance 
 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract 
identified in the Contract Data or the Pricing Data.  Acceptance of the contractor’s Offer shall form an agreement between the 
Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of 
this agreement. 

 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Service Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable 
Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of 
offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and 
Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule. 

 

The contractor shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations 
(if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, 
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract 
identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this agreement. 
 

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer in writing of any 
reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the 
Parties. 
 
 
 

for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .         Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Administrator Office, Southern Office Block 
Private Bag X9002  
Cape Town International, Western Cape 
South Africa, 7525 
 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .             Date        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
 

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Tender Data and 
addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms of the 
offer agreed by the tenderer and the Employer during this process of offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
employer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 

 

 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 
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C1.3 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
 
 

 
 

Clause 
Statement Data 

1 
General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  B: Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1: Price adjustment for inflation 

  X2 Changes in the law 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract (April 
2013)1 

 

10.1 The Employer is (name): Airports Company South Africa SOC Limited  
a juristic person incorporated in terms of the 
company laws of the Republic of South Africa 

 Address Administrator Office, Southern Office Block, 
Western Cape, South Africa, 7525.  
Private Bag X9002, Cape Town International, 
Western Cape, South Africa, 7525. 

 Tel No. 021 937 1200 

 Fax No. N/A 

10.1 The Service Manager is (name):  Nkosinathi Khumalo 

 Address Private Bag X9002, Cape Town International, 
Western Cape, South Africa, 7525. 

 Tel 021 935 3929  
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 Fax N/A 

 e-mail  

11.2(2) The Affected Property is Cape Town International Airport (All Building 
Owned by ACSA) 

11.2(13) The service is  Assessment, Verification and Certification of 
Low Voltage (LV) Electrical Installations at Cape 
Town International Airport for a Period of 24 
Months  

11.2(14) The following matters will be included in the 
Risk Register 

 
Working on Airside: High noise levels 
Working on height 
Mobile Elevated lift equipment 

11.2(15) The Service Information is in  Part C3: Employer’s Service Information and all 
documents and drawings and other 
specifications to which it makes reference 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor’s main 
responsibilities 

Detailed in Part C3 (Service Information) 

21.1 The Contractor submits a first plan for 
acceptance within 

 
4 weeks of the Contract Date 

3 Time  

30.1 The starting date is Upon contract signing by ACSA 

30.1 The service period is 24 months from the starting date  

4 Testing and defects No data is required for this section of the conditions 
of contract 

5 Payment  

50.1 The assessment interval is  Four (4) weeks (not more than five) 

51.1 The currency of this contract is the  South African Rand (ZAR) 

51.2 The period within which payments are 
made is 

 
30 days 

6 Compensation events 
No data is required for this section of the 
condition of contract 
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7 Use of Equipment Plant 
and Materials 

No data is required for this section of the conditions 
of the contract 

8 Risks and insurance See attached annexure C. 

9 Termination 
No data required for this section of the conditions of 
the contract 

10 Data for main Option 
clause 

 

A Priced contract with price list  

11 Data for Option W1 
 

W1.1 The Adjudicator is: (refer to clause Z19.1 
for the list of adjudicators) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

W1.2(3) The Adjudicator nominating body is:  The current Chairman of Johannesburg Advocate's 
Bar Council. 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body 

 The place where arbitration is to be held is Johannesburg, South Africa 

 The person or organisation who will choose 
an arbitrator: 

Chairman of the Johannesburg Advocate's Bar 
Council. 
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12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  It will be limited to a maximum of CPI as at the 
anniversary date of the contract 

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
Nil - Neither Party is liable to the other for any 
consequential or indirect loss, including but not 
limited to loss of profit, loss of income or loss of 
revenue 

X18.2 For any one event, the Contractor’s liability 
to the Employer for loss of or damage to the 
Employer’s property is limited to 

Total of the losses incurred and/or repairs to the 
damages caused. 
 
 

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

Total of the losses incurred and/or repairs to the 
damages caused 
 
. 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or in 
connection with this contract, other than the 
excluded matters, is limited to 

The excluded matters are amounts payable by 
the Contractor as stated in this contract for: 

• Loss of or damage to the Employer’s 
property, 

• Defects liability, 

• Insurance liability to the extent of the 
Contractor’s risks 

• death of or injury to a person; 
      infringement of an intellectual property right 

Z The additional conditions of contract 
are 

 
 

  

 AMENDMENTS TO THE CORE CLAUSES 

  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3: Any extension, concession, waiver, non-enforcement of any terms of the 

contract or relaxation of any action stated in this contract by the Parties, the Service Manager, the, or 

the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the 

Parties agree otherwise and confirm such agreement in writing.  

 

Z2 Providing the Service: Delete core clause 20.1 and replace with the following: 
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Z2.1 

 

The Contractor provides the service in accordance with the Service Information and warrants that the 

results of the service, when complete, shall be fit for their intended purpose. 

 

Z3.  Other responsibilities: add the following at the end of core clause 27: 

Z3.1 The Contractor shall have satisfied himself, prior to the starting date, as to the completeness, 

sufficiency and accuracy of all information and drawings provided to him as at the starting date . 

Z3.2 The Contractor shall be responsible for the correct setting out or carrying out of the service in 

accordance with the original points, lines and levels stated in the Service Information or notified by the 

Service Manager,. Any errors in the setting or carrying out of the service shall be rectified by the 

Contractor at the Contractor’s own costs. 

 

Z4.  
 
Z4.1 

 
 

 
Z5.  
Z5.1 
 
 
 
 
 
 
 
Z5.2 
 
 
 
 
 
 
Z6.  
 

Termination 

 

Add the following to core clause 91.1, at the second main bullet, fourth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate 

business rescue proceedings”. 

 

Ambiguities and inconsistencies: Delete core clause 17 and replace with the following: 

If there is any ambiguity or inconsistency in or between the documents which are part of this contract, 

the priority of the documents is in accordance with the following sequence: 

 

• The additional conditions of contract under these Z clauses 

• The conditions of contract and 

• The other documents. 

 

The Service Manager or the Contractor notifies the other as soon as either becomes aware of any 

such ambiguity or inconsistency in or between the documents which are part of this contract. The 

Service Manager gives an instruction resolving the ambiguity or inconsistency. Notwithstanding any 

other provision of this contract, any such ambiguity, inconsistency and/or instruction does not 

automatically result in any increase to the Price List or any delay to the end of the service period. 

 

Payment: Add the following at the end of core clause 51: 

 

51.5    The Employer does not pay interest to the Contractor on a late payment resulting from the   

         Contractor’s failure to provide the Employer with a correctly rendered VAT invoice within the 

period stated in clause 51.1 above. 

 

51.5 The Employer is entitled to deduct from or set off against any money due to the Contractor 

• any sum due to the Employer from the Contractor or 

• any amount for which the Contractor is liable to pay to the Employer (whether 

liquidated or otherwise) arising under this contract. 

  

 AMENDMENTS TO THE SECONDARY OPTION CLAUSES 

Z7.  Changes in Law:  Add the following clause to secondary option X2 as X2.2: 

Z7.1 A change in law is defined as:  
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Z7.1.1 the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation, 
change in application or other modification after the starting date of any law, excluding (i) the 
promulgation of any bill, unless such bill is enacted into the law of the country, and (ii) any such 
modification in law relating to any taxes, charges, imposts, duties, levies or deductions that are 
assessed in relation to a person’s income; 

Z7.1.2 any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in accordance 
with the terms upon which it was originally granted, (ii) as a result of the failure by the Contractor to 
comply with any condition set out therein, or (iii) as a result of any act or omission of the Contractor, 
any Subcontractor or any affiliate to the Contractor. 

Z8.  Performance Bond: The following amendments are made to clause X13: 

Z8.1.  Add the following new clause as Option X13.2: The Contractor ensures that the performance bond is 

valid and enforceable until the end of the service period. If the terms of the performance bond specify 

its expiry date and the end of the service period does not coincide with such expiry date, four weeks 

prior to the said expiry date, the Contractor extends the validity of the performance bond until the end 

of the service period. If the Contractor fails to so extend the validity of the performance bond, the 

Employer may claim the full amount of the performance bond and retain the proceeds as cash security 

 

Z9.  Limitation of liability: Insert the following new clause as Option X18.6: 

Z8.1 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss or damage of 

any kind is limited to R0.00.  

Z8.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or any 
proceeds which would have been received from any insurances but for the conduct of the Contractor 
shall be excluded from the calculation of the limitations of liability listed in the contract. 
 

 ADDITIONAL Z CLAUSES  

Z10.  Cession, delegation and assignment  

Z10.1.  The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without 
the written consent of the Employer, which consent shall not be unreasonably withheld. This clause 
shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional or final) of 
the Contractor. 

Z10.2.  The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations 
under this contract to any person or entity. 

Z11.  Joint and several liability  

Z11.1.  If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons, these persons are deemed to be jointly and severally liable to the Employer for the 
performance of this Contract. 

Z11.2.  The Contractor shall, within 1 week of the starting date, notify the Service Manager and the Employer 
of the key person who has the authority to bind the Contractor on its behalf. 

Z11.3.  The Contractor does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z12.  Ethics 

Z12.1.  The Contractor undertakes: 

Z12.1.1.  not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for 
the award or in execution of this contract; 
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Z12.1.2.  to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the Employer is subject, including but not limited to the 
Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z12.2.  The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation 
to provide the service in accordance with the procedures stated P2, P3 or P4 in core clause 92.2 or 
taking any other action as appropriate against the Contractor (including civil or criminal action). 
However, lawful inducements and rewards shall not constitute grounds for termination. 

Z12.3.  If the Contractor is found guilty by a competent court, administrative or regulatory body of participating 
in illegal or corrupt practices, including but not limited to the making of offers (directly or indirectly), 
payments, gifts, gratuities, commission or benefits of any kind, which are in any way whatsoever in 
connection with the contract with the Employer, the Employer shall be entitled to terminate the contract 
in accordance with the procedures stated in core clause 92.2, the amount due on termination is A1. 

Z13.  Confidentiality 

Z13.1.  All information obtained in terms of this contract or arising from the implementation of this contract 
shall be treated as confidential by the Contractor and shall not be used or divulged or published to any 
person not being a party to this contract, without the prior written consent of the Service Manager, 
whose consent shall not be unreasonably withheld. 

Z13.2.  If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 
as such until otherwise notified by the Service Manager. 

Z13.3.  This undertaking shall not apply to –  

Z13.3.1.  information disclosed to the employees of the Contractor for the purposes of the implementation of 
this contract. The Contractor undertakes to ensure that its employees are aware of the confidential 
nature of the information so disclosed and that they comply with the provisions of this clause; 

Z13.3.2.  information which the Contractor is required by law to disclose, provided that the Contractor notifies 
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect 
such information. The Contractor may disclose such information only to the extent required by law and 
shall use reasonable efforts to obtain assurances that confidential treatment will be afforded to the 
information so disclosed; 

Z13.3.3.  information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z13.4.  The taking of images (whether photographs, video footage or otherwise) of the services or Affected 
Property or any portion thereof, in the course of providing the services or at the end of the service 
period requires the prior written consent of the Service Manager.  All rights in and to all such images 
vests exclusively in the Employer.   

Z13.5.  The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z14.  Employer’s Step-in rights 

Z14.1.  If the Contractor defaults by failing to comply with its obligations in terms of this contract and fails to 
remedy such default within 2 weeks of the notification of the default by the Service Manager, the 
Employer, without prejudice to its other rights, powers and remedies under the contract, or at law may 
remedy the default either, itself or procure a third party (including any subcontractor or supplier of the 
Contractor) to do so on its behalf. The reasonable costs of the Employer exercising its step-in rights in 
respect of any subcontractor or supplier of the Contractor shall be borne by the Contractor.  
 

Z14.2.  The Contractor co-operates with the Employer and facilitates and permits the use of all required 
information, materials and other matter (including but not limited to documents and all other drawings, 
CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, materials, 
specifications, schedules, reports, calculations, manuals or other documents or recorded information 
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(electronic or otherwise) which have been or are at any time prepared by or on behalf of the Contractor 
under the contract or otherwise for and/or in connection with the works) and generally does all things 
required by the Service Manager to achieve this end. 

Z15.  Liens and Encumbrances  

Z15.1.  The Contractor keeps the Equipment used to provide the service free of all liens and other encumbrances 

at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may from time to 

time have, or become entitled to over such Equipment and any part thereof and ensures that his 
Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or become entitled to over 

such Equipment from time to time 

  

Z16.  Intellectual Property 

Z15.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, 
trade name, trade secret, other intellectual or industrial property rights, technical information and 
concepts, know-how, specifications, data, formulae, computer programs, memoranda, scripts, reports, 
manuals, diagrams, drawings, prototypes, drafts and any rights to them created during the 
performance of the service and include applications for and rights to obtain or use any such intellectual 
property whether under South African or foreign law. 

Z15.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 
carrying out the service. 

Z15.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to 
use and copy all IP related to the service for the purposes of constructing, repairing, demolishing, 
operating and maintaining the service or the Affected Property.  

Z15.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to 
any third party which approval will not be unreasonably withheld or delayed. Prior to making any 
Contractor's IP available to any third party the Employer shall obtain a written confidentiality undertaking 
from any such third party on terms no less onerous than the terms the Employer would use to protect 
its IP. 

Z15.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging 
an infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z15.5.1 the Contractor’s service; 

Z15.5.2 the use of the Contractor’s Equipment, or  

Z15.5.3 the proper use of the Affected Property on which the service is provided. 

Z15.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or 
arbitration which may arise from it. 

Z17.  Dispute resolution: The following amendments are made to Option W1: 

Z16.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following 

words are added after the words “any other matter”: “excluding disputes relating to termination of 

the contract”. 

Z16.2 The following clauses are added at the end of clause W1.3 as sub-clauses (12) and (13) 

respectively:  

Z16.2.1 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral 
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submissions shall be heard during adjudication.” 

Z16.2.2 

 

 

 

Z17 

 

Z17.1 

 

Z18 

 

Z18.1 

 

 

 

Z18.2 

 

 

Z18.2.1 

 

 

 

Z18.2.2 

 

 

 

Z18.3    

“Disputes relating to or arising from termination of the Contract shall not be determined by an 

adjudicator. Any such dispute shall be referred directly to the tribunal in accordance with the 

procedures set out in clause W1.4.” 

 

Day: 

 

Any reference to a day in terms of this contract shall be construed as a calendar day. 

 

Safety 

 

The Employer, Service Manager or any of his nominated representatives may stop any unsafe service. 

The Contractor does not proceed with the relevant service until the safety violation is corrected. This 

instruction to stop or not to start the service is not a compensation event. 

Z17.  Day 

As stipulated by section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 (OHS Act) as 

amended the Contractor agrees to the following: 

 

As part of the contract the Contractor acknowledges that it is an Employer in its own right with duties 

as prescribed in the OHS Act, as amended and agrees to ensure that all work  performed, or 

equipment and materials  used, are in accordance with the provisions of the OHS Act. 

 

The Contractor furthermore agrees to comply with the requirements set forth by the Service Manager 

and agree to liaise with the Employer should the Contractor, for whatever reason, be unable to perform 

in terms of the clause Z18. 

 

The Contractor acknowledges that it is an Employer in its own right and is registered with duties as 

prescribed in the Compensation for Occupational Injuries & Diseases Act No. 130 of 1993. 

 

 

 

 

  

Z19 Dispute resolution:  

Z19.1 Appointment of the 

Adjudicator 

 
 
 

 

 

 An Adjudicator is appointed 

when a dispute arises, from the 

Panel of Adjudicators below. 

The referring party nominates 

an Adjudicator, which 

nomination is either accepted 

or rejected by the other party. In 

Panel of Adjudicators 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 
ghandi@badela.co.za 

mailto:ghandi@badela.co.za
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the instance of a rejection of the 

nominated Adjudicator, the 

referring Party refers the 

appointment deadlock to the 

Chairman of the Johannesburg 

Bar Council, who appoints an 

Adjudicator listed in the Panel 

of Adjudicators below 

 

The Parties appoint the 

Adjudicator under the NEC3 

Adjudicator’s Contract, April 

2013   

 

Mr. Errol Tate Pr. 
Eng.  

Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem 
Ebrahim  

Gauteng +27 11  535-1800 
salimebrahim@mweb.co.z
a 

Mr. Sebe Msutwana 
Pr. Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke 
SC 

Gauteng 083 653 2281 
reyneke@duma.nokwe.co.
za 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z19.2 Appointment of the 

Arbitrator 

 

 An Arbitrator is appointed when 

a dispute arises from the Panel 

of Arbitrators below. The 

referring    party nominates an 

Arbitrator, which nomination is 

either accepted or rejected by 

the other party. In the instance 

of a rejection of the nominated 

Arbitrator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar Council, 

who appoints an Arbitrator 

listed in the Panel of Arbitrators 

below 

Panel of Arbitrators 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.z

a 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.

za 

mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
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Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 

 

mailto:emeka@gosiame.co.za
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Part C2: Pricing Data 
TSC3 Option A 
 
 
 

C2.1 Pricing assumptions: Option B 
 

The conditions of contract  
How work is priced and assessed for payment 
Clause 11 in the core and Option B clauses of the NEC3 Term Service Contract, April 2013 (TSC3) state: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (18) The Price for Services Provided to Date is the Defined Cost which the 
Contractor has paid plus the Fee.  
 

  (20) The Prices are the amounts stated in the Price column of the Price List. 
Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
Payments are made according to Defined Cost plus Fee (See core clauses 11.2(5), 11.2(6) and 11.2(8)).  At 
the dates stated in the Contract Data, the Service Manager calculates the Contractor’s share in terms of clause 
53.  If the Contractor has been paid more than the equivalent Prices in the Price List for the same work he 
pays the Employer a portion of the over-run (the pain) but if he has been paid less than the equivalent Prices 
in the Price List he is paid a portion of the under-run (the gain).  The Prices in the Price List are derived from 
a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by 
a rate or a mix of both. 

Function of the Price List 
In this Option the Price List is used as a means of arriving at a target price.  Clause 54.1 in Option C states: 
“Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is 
to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 
20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence 
the Contractor does not Provide the Service in accordance with the Price List.  
 

Link to the Contractor’s plan 
Clause 21.4 states “The Contractor provides information which shows how each item description on the Price 
List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price 
list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown 
on it can be related to items of service priced in the price list.  
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Preparing the price list 
It will be assumed that the tendering contractor has read Pages 14, 15 and 76 of the TSC3 Guidance Notes 
before preparing the price list.  Items in the price list may have been inserted by the Employer and the 
tendering contractor should insert any additional items which he considers necessary.  Whichever party 
provides the items in the price list the total of the Prices is assumed to be fully inclusive of everything 
necessary to Provide the Service as described at the time of entering into this contract.  
 
1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation 
event for this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also 
include for the correction of Defects. 
 
2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost 
to the Contractor of doing the work must be included in, or spread across, the other Prices and rates in the 
price list in order to fulfil the obligation to complete the service for the tendered total of the Prices, in this 
case the target.  
 
3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that 
lump sum item of service later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the Prices (and hence to the target) is as a result of a compensation 
event. See Clause 60.1. 
 
4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything 
necessary and incidental to Providing the Service in accordance with the Service Information, as it was at 
the time of tender, as well as correct any Defects not caused by an Employer’s risk.  
 
5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a 
compensation event.  It should be noted that the list of compensation events includes those arising as a 
result of an Employer's risk event listed in core clause 80.1. 
 

Format of the price list 
(From page 76 of the TSC3 Guidance Notes) 
 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering 
contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and 
Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the 
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity 
to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated 
units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
PRICING SCHEDULE 
 
Part 1 

Item Item/ Service Description Unit of Measure 
 

Quantity  Unit Price 
 

1. VERIFY COMPLIANCE OF LOW VOLTAGE (LV) SWITCHBOARDS AND INSTALLATIONS 

1.1 Assessment and reporting on Light Fittings 
Conditions and Lighting Circuits Loads 

Lot 1 R 

1.2 Testing and issuing of COC’s on electrical LV 
installations (Single Phase) and update drawings, 
labelling and DB legend cards 

Each 1 R 

1.3 Testing and issuing of COC’s on LV electrical 
installations (Single Phase) in hazardous 
locations and update drawings, labelling and DB 
legend cards 

Each 1 R 

1.4 Testing and issuing of COC’s on electrical LV 
installations (Three Phase) and update drawings, 
labelling and DB legend cards 

Each 1 R 

1.5 Testing and issuing of COC’s on electrical LV 
installations (Three Phase) in hazardous locations 
and update drawings, labelling and DB legend 
cards 

Each 1 R 

1.6 Infrared scanning/Thermal Imaging and reporting 
on Distribution Boards within tenant spaces  

Each 1 R 

1.7 Supply and installation of single-phase DBs in 
tenants’ spaces where there are currently none 
(DB specification: Indoor white metal enclosure, 
1 x 63A double pole main circuit breaker, 1 x 
single-phase smart energy billing meters that can 
be monitored remotely through AMR, 1 x 60A 
earth leakage protection unit, 3 x 20A circuit 
breaker plug circuits, 3 x 10A circuit breaker 
lighting circuits, all equipment rated at 6kA short 
circuit rating) 

Each 1 R 

1.8 Supply and installation of three-phase DBs in 
tenants’ spaces where there are currently none 
[DB specification: Indoor white metal enclosure, 
1 x 100A 4-pole main circuit breaker, 1 x three-
phase smart energy billing meter that can be 
monitored remotely through AMR, 3 x 60A earth 
leakage protection units (1 for each phase), 15 x 
20A circuit breaker plug circuits (5 for each 
phase), 15 x 10A circuit breaker lighting circuits (5 
for each phase), all equipment rated at 6kA short 
circuit rating] 

Each 1 R  

1.9 Supply and installation of single-phase smart 
energy billing meters that can be monitored 
remotely through AMR in tenants’ spaces 

Each 1 R 

1.10 Supply and installation of three-phase smart 
energy meters that can be monitored remotely 
through AMR in tenants’ spaces 

Each 1 R 

A Sub-Total 1 (1.1 to 1.10 in ZAR) R 

B Provisional sum amount for any work to be performed on this contract (This will be paid 
at proven cost at ACSA discretion) 

R3,500,000.00 

C Contingency @10% of (A+B) above  R    

D Sub-Total 2 (B + C in ZAR) R 

E Part-1 Total (Sub-Total 1 + Sub-Total 2 or A+D) Excl. VAT  R 
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Note: 
1. Includes: 2 x Vehicle cost; Administration costs; Telephone cost for site team; stationary; training for upkeep of valid 

certifications; OHS Requirement for safety file validity; and/or other cost pertaining to running the contract over and 
the above list of works. 

2. Site Supervisor to monitor the work and provide technical reports on major incidents and maintenance progress 
reports.  

3. Master installation electrician required for electrical installations compliance inspections and certification in hazardous 
areas. 

 

 
Labour Rates and Mark-up 

 
Any works Outside the scope of the contract as per will be charged at the labour rates below: 

 
Description 

Normal 
Hours (R/hr) 

After Hours 
(R/hr) 

Sun/Public 
H Hr (R/hr) 

1 Site Manager / Contract Manager    

2 Electrical Engineer     

3 OEM Specialist    

4 Installation Electrician (IE) (For 1ph and 3ph installations, 

CoC and Compliance Inspections) 
   

5 
Master Installation Electrician (MIE) {For Specialized 1ph 

and 3ph installations (Installations in medical and hazardous 

locations), CoC and Compliance Inspections} 
   

6 Electrician    

7 Electrical Assistant    

8 General Labourer    

 
NB: Current rates for year 2 of the contract will be escalated by CPI annually on the anniversary of the contract 

 

Part 2 

Preliminaries and general  

Item 
no. 

Description - Contract 
Administration Costs 

Frequency Quantity Cost per item Total cost 

Preliminary and General - Contract Administration Costs: 

1 
Airside Induction Training  
(AIT Initial) 

One Off 8 personnel R2,200.00 R17,600.00 

2 General Security Awareness One Off 8 personnel R1,000.00 R8,000.00 

3 Vehicle permits and branding. Annually 2 R13,250.00 R26,500.00 

4 Airside Vehicle Operating Permit One Off  2 personnel R1,000.00 R2,000.00 

5 Safety File Once off  1 R15,000.00 R15,000.00 

Part-2 Total preliminaries and general’s costs (Excl. VAT) R69,100.00 

• N.B. Contract administrative costs are not payable upfront but will be drawn off this amount as and when required. 

This amount covers the full contract duration of 24 Months. 

• Safety file cost to include medicals examinations as a once off cost. 

 
Contract Price and Price Adjustment for inflation 
  
The rates applicable to this contract will be listed as in the Bid submission returnable and as per Activity 
Schedule. The total contract price shall be adjusted on each anniversary date to compensate for increases in 

Commented [SH1]: Please confirm whether this should not 
be “year 2” 

Commented [NK2]: Yes 
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cost of labours. The labour content of the contract price, as declared in the Bid Price summary, shall be 
adjusted based on the increase or decrease in CPI.  
 
Mark-up (3rd party procured items/services) 
 
Spares and sub-contracted work will be charged at cost plus mark-up.  VAT shall not form part of mark-up 
calculations. Cost shall be net cost (excluding VAT) of parts supplied to site with all discounts deducted.   
Percentage added shall include profit, overheads, financing, contract insurance, guarantee costs and 
supervision, and contract management. ACSA retains the right to procure parts of equal quality and standard 
if such goods or services can be procured at a lower cost and supply same to the Contractor for fitment or use.  
This will be used for any works including emergency works as per ACSA process. 
 

Value of Items or Services per month Mark up-percentage  

R 0 – R5000     % 

R5001 – R30000     % 

R30001 – R100 000    % 

R100 001 – R1 000 000    % 

Over R 1 000 000    % 
 

 
NB: Spares and sub-contracted work will be charged at a market related cost, plus mark-up. The mark-up 
percentage will be closely monitored before releasing payment. 
 
 
PRICING SCHEDULE SUMMARY TABLE 

Line Description Total 

1 Part-1 Total (Sub-Total 1 + Sub-Total 2) Excl. VAT  R 

2 Part-2 Total preliminaries and general’s costs (Excl. VAT) R 

Total Cost (Part-1 + Part-2) Excl. VAT (Carry Over to Form of Offer) R 

VAT@ 15% (Carry Over to Form of Offer) R 

Total Cost (incl. VAT) (Carry Over to Form of Offer) R 
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1 Description of the service 

1.1 Executive overview  

The main objective of this procurement initiative is to appoint a competent and highly reputable electrical 
contractor for the assessment and certification of all low voltage (LV) electrical installations at Cape 
Town International Airport (CTIA). 
 

 

1.2 Employer’s requirements for the service 

Scope of works: (Investigate compliance on all LV Electrical Installations at Cape Town International 
Airport) 

▪ Low Voltage (LV) Substation Main Distribution Boards and Sub Distribution Boards 
(MDB & SDB) 

▪ 400V/230V Distribution Boards (Retail Outlets, Substations, Departments, Tenants, 
etc.) 

▪ Check COC for Availability, Conformance, and Issuance of New COC Where Not 
Available and Not Compliant to the Actual Installation 

▪ Audit the Current Installations if They Comply to be Issued with COC's and Where 
Applicable do Corrections for the Installation to Comply, and Issue new COC's on 
ACSA Premises 

▪ Audit the Current Installations if They Comply to be Issued with COC's and Where 
Applicable Respective Tenants to do Corrections for the Installation to Comply, and 
Issue new COC's on Their Tenant Spaces 

▪ LV Cables Installations (Sizing, marking and / or labelling) 

▪ Circuit Breakers (Verify correct ratings, application, and settings where applicable) 

▪ Light Fittings Conditions and Lighting Circuits Loading 

▪ Plug socket Conditions and Plug Circuits Conditions 
▪ Electrical kiosks 
▪ Infrared Scanning of tenant spaces 
▪ Installation of Sub Distribution Boards and energy meters 

 

 

 

1.3 Interpretation and terminology 

If required include here definitions additional to those used in the conditions of contract which are 
required only for the purpose of making the Service Information easier to draft and read.  Also list 
abbreviations used and provide a full interpretation of each one, for example: 

 
The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

ACSA Airports Company South Africa 

CTIA  Cape Town International Airport 

BBBEE Broad Base Black Economic Empowerment 

PPPFA Preferential Procurement Policy Framework Act 
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OHS Occupational Health & Safety 

H&S  Health and Safety 

SANS South African National Standard  

2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 

The Contractor’s plan shall be issued by the Contractor to the Employer at the beginning of each 
working month throughout the duration of the Contract. The Contractor’s plan shall be reviewed by both 
parties.  
 
The Contractor’s plan shall include work time schedules (programme), Material required, plant & 
equipment required, resources and the Total work cost.   
 
The final plan agreed to shall be adopted for use.   
 
The Contractor’s plan shall be as per clause 21 of the Term Service Contract. 

 

2.2 Management meetings 

The Contractor will be expected to attend meetings to maintenance, operations, contract management 
and other issues that may arise from time to time. As far as is practicable, the Contractor will make the 
required persons available for these meetings. The contract shall record and distribute meeting minutes 
as may be required or agreed with the Service Manager. The contractor shall not submit claims for 
payment for attending any of these meetings.  
 

 
Regular meetings of a general nature may be convened and chaired by the Service Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

Weekly on ________ at 
___ 

  

Overall contract 
progress and feedback 

Monthly on _____ at ___  Employer, Contractor 
and ___ 

    

    

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or 
if not so specified by persons and at times and locations to suit the Parties, the nature and the progress 
of the service.  Records of these meetings shall be submitted to the Service Manager by the person 
convening the meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions 
or instructions under the contract as these shall be done separately by the person identified in the 
conditions of contract to carry out such actions or instructions.   
 

2.3 Contractor’s management, supervision and key people 
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The Contractor will be expected to attend meetings to maintenance, operations, contract management 
and other issues that may arise from time to time. As far as is practicable, the Contractor will make the 
required persons available for these meetings. The contract shall record and distribute meeting minutes 
as may be required or agreed with the Service Manager. The contractor shall not submit claims for 
payment for attending any of these meetings.  
 

 

2.4 Provision of bonds and guarantees 
The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided 
by the Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee 
required in terms of this contract has been received and accepted by the person notified to the 
Contractor by the Service Manager to receive and accept such bond or guarantee.  Such withholding 
of payment due to the Contractor does not affect the Employer’s right to termination stated in this 
contract.  

2.5 Documentation control 

Documents will be identified with an alpha numeric which indicates source and receipts. The exact 
document referencing, or numbering option shall be discussed and agreed between the Service 
Manager and the Contractor upon inception of the contract.   
 
Contractual communication will in the form of:  
 

• Written signed letter, letter can be hand delivered or attached to an e-mail. 

• Written signed document, the document can be hand delivered or attached to an e-mail.   

• And e-mail 
 

 

2.6 Invoicing and payment 

Include a list of information which is to be shown on an invoice as per the example given below.  

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 
51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment 
equal to that stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
Private Bag X 9002, Cape Town International, Western Cape, South Africa, 7525. 
 
and include on each invoice the following information: 
 
Name and address of the Contractor and the Service Manager;  
The contract number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number _______________; 
Description of service provided for each item invoiced based on the Price List; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
(add other as required). 
 
 

Add procedures for invoice submission and payment (e. g. electronic payment instructions).  

Where internal approval policies regulate payment, these should be set out. For example, in the 
provision of ad hoc services purchase orders may have to be submitted by the Contractor for approval 
followed by the invoice payment will be made. The following example may apply: 
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(a) uploading of a blanket purchase agreement to enable payment to the Contractor; 
(b) planned maintenance comprising the Service to be preceded by a quotation from the 
Contractor; 
(c) approval of the quote by the Service Manager; 
(d) authorisation of the issue of a purchase order; 
(e) execution of the Service following issue of the purchase order; 
(f) purchase orders collated into monthly payment certificates and for payment in terms of the 
contract. 
 
Insofar as emergency work is concerned, the “normal” procedure may not apply. This should be set out 
here. See: 2.13 below for further detail. 
 

 

2.7 Contract change management  

This section is intended to deal with any additional requirements to the compensation event clauses in 
section 6 of the core clauses; such as the use of standard forms.  Not the same thing as documentation 
control. 

 

2.8 Records of Defined Cost to be kept by the Contractor 

If Option C or E applies first read clause 52.2 and then state whether the Contractor is required to keep 
any other records.  Include any other constraint which may be required in regard to format and filing of 
the records, and whether access for the Service Manager shall be provided in hard copy or 
electronically.  
 
Could delete if Option A applies unless the Employer requires some form of control over the Contractor’s 
record keeping for the purpose of compensation event management. 

 

2.9 Insurance provided by the Employer 

First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance 
related issues such as a cross reference to where procedures for making claims can be found.  Also 
provide contact details for persons capable of being able to answer any insurance related queries the 
Contractor may have, as well as to whom the information required by Marine Insurance (if any) may be 
addressed.   

 

2.10 Training workshops and technology transfer 

The Contractor must ensure that he/she is, at all times, familiar with ACSA's safety and security 
requirements relating to permits in order for no work to be delayed as a result thereof. This will include 
the permit application process.   
 
Note that (with reason) the Contractor will have no claim against ACSA in the event that a permit request 
is refused. 
 
Proof of having attended the airside induction training course is required for all personal permit 
applications.  Persons applying for an AVOP must provide proof of having attended an AVOP course. 
Fees are levied for these courses. Fees are further levied for all permit renewals and refresher courses 
- where applicable.  
 

 

2.11 Design and supply of Equipment 
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On some complex services (e. g. nuclear) it could be in the Parties best interests that some details of 
the design of Equipment are shared with the Service Manager, not necessarily for his acceptance but 
as an assurance that the Equipment will be able to allow the Contractor to Provide the Service efficiently 
and without delay.  For example specialised handling Equipment for a particular maintenance operation.  
Clause 23.1 is always available to the Service Manager if this paragraph is not used. 
 
Also the Employer may wish to exercise constraints or include witness and hold points during 
manufacture, assembly or delivery of such Equipment.   Include these constraints here.   
 
Draft in such a way that there is no doubt that the liability for such design supply and use of the 
Equipment remains with the Contractor.  Consider deleting this if it is not relevant to the contract. 
 
Refer to clause 23 TSC3. 

 
 
 
 
 
 
 

2.12 Things provided at the end of the service period for the 
Employer’s use 

2.12.1 Equipment 

After the end of the service period the Contractor shall deliver to the Employer: 
 
 

• All material that has been replaced by the contractor may be retained as may be required by the 
Employer.  

 

• All material, spurs and equipment purchase by the Contractor on behalf of the Employer shall 
remain properly of the Employer.  

• Operations and maintenance manuals for installed equipment & spares, as built drawings, design 
documents, for construction documents, project plans, models, test results for all test performed, 
and other documents of technical nature. 

 

2.12.2 Information and other things 

None 

 

2.13 Management of work done by Task Order 

Refer to Clause X19 of TSC3.   
 

 

3 Health and safety, the environment and quality 
assurance 

3.1 Health and safety risk management 
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In addition to the requirements of the laws governing health and safety, the Employer may have some 
additional requirements particular to the service and the Affected Property for this contract.  The text 
below provides for these being attached as an Annexure to this Service Information. PLEASE ALSO 
READ CORE CLAUSE 27.4 TO MAKE SURE THAT WHATHEVER IS INCLUDED IN THE ANNEXURE 
FOLLOWS ON FROM THOSE CLAUSES. 
The Contractor shall comply with the health and safety requirements contained in Annexure B to this 
Service Information 

 
 

3.2 Environmental constraints and management 

The Contractor shall comply with the environmental criteria and constraints stated in Annexure B.   

 
 
 

3.3 Quality assurance requirements 

The Contractor must execute all maintenance work according to the industry quality norms and 
standards prevailing from time to time. In this regard, the Contractor will be expected to draft quality 
plans from time to time that must be presented to the Service Manager.  Emphasis must be on improving 
system reliability and ensuring that scheduled maintenance work is indeed completed to recommended 
standards.   
 
The Contractor shall, in the performance of the Works and in accordance with good Service Manage 
and construction practices, use suitable items. 
 
Quality Assurance 
 
(a) Prior to commencing the Works, the Contractor shall: 
 
(1) Plan, establish and maintain a quality system which conforms with the job quality management plan; 
and  
 
(2) Provide the Employer with evidence of compliance with the job quality management plan by 
presenting Contractor warrants.  
 
(b) The job quality management plan is only an aid to achieving compliance with this contract and to 
document compliance.   
 
The Contractor's scope of obligations will include the management of the Works to ensure performance 
in accordance with the requirements of this contract.  
 

 

4 Procurement 
The Contractor will always respect OEM (Original Equipment Manufacturer) warranties to ACSA when 
procuring spare parts, products or 3rd party services. It will be the Contractor’s sole responsibility to 
ensure that OEM warranty requirements are always adhered to.  
 
The Contractor must adhere to all airport requirements regarding fire resistance, health and safety and 
quality when procuring replacements.  
 
ACSA currently requires that no casual labour (i.e. "off street labour") may be employed by the 
Contractor unless pre-arranged with ACSA. 
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4.1 People 

4.1.1 Minimum requirements of people employed 

(a) The Contractor shall: 

 
(1) Ensure that all people working in this contract have all necessary relevant working documentation 
that is compliant to South African labour act, i.e. South African Identity documents and or Working 
permits for foreigners.   
 
(2) Provide all things and take all measures necessary to protect people and property and, in particular, 
comply with all Workplace Health and Safety Legislation and take full responsibility for the adequacy, 
stability and safety of all Materials and Equipment, and methods of construction, transportation and 
operation; and  
 
(3) Establish, maintain and comply with emergency safety and security procedures applicable to the 
Work. 
 
If the Contractor or the employees, Subcontractors or agents of the Contractor damage third party 
property, the Contractor shall:  
 
(a) Make good the damage; and  
 
(b) Pay any compensation to such third party which the Contractor is required to pay under this contract 
or pursuant to any Applicable Law.  
 
(c) Subject to clause (b), if the Contractor fails to make good such damage or pay any compensation 
referred to in clause (b) within the time reasonably required by the Employer by notice in writing (which 
shall not less than fifteen (15) Business Days), the Employer may, by notice in writing to the Contractor 
remedy the damage at the sole risk and expense of the Contractor.  
 
(d) If the Contractor fails to comply with obligation under this clause, the Employer may, in addition to 
any other remedy which the Employer may have, perform that obligation on the Contractor's behalf and 
any cost incurred by the Employer shall be a debt due and payable by the Contractor.   
 
(e) The Contractor shall comply with employment equity act as issued by the Department of Labour.  
 

 

4.1.2 BBBEE and preferencing scheme 

The contractor shall maintain the same BBBEE status level or above during the period of the contract.  

 

4.2 Subcontracting 

4.2.1 Preferred subcontractors 

Refer to clause 26 TSC3.   

 

4.2.2 Subcontract documentation, and assessment of subcontract 
tenders 

Refer to clause 26 of TSC3.   
 
In addition, appointment of sub-contractors must at all times be in line with the PPPFA. 

 

4.2.3 Limitations on subcontracting 
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Refer to clause 26 TSC3 

 

4.2.4 Attendance on subcontractors 

Refer to clause 26 TSC3 

 
 

4.3 Plant and Materials 

4.3.1 Specifications 

The Contractor shall supply all plant necessary to ensure the provision of the Services in a manner that 
is in conformance with workplace Health and Safety Act. The Contractor shall ensure that all plant 
supplied by it is, and is maintained in, a condition that is in conformance with workplace Health and 
Safety act.   
 
All Plant and Material shall conform to the SANS.   
 
The contractor shall use Plant and Materials that are fit for purpose as may be specified in the SANS.  
 
Design and specification shall always be discussed and agreed with the Service Manager. 

 

4.3.2 Correction of defects 

Defective Material and Equipment or Works  
 
(a) Notwithstanding any previous test or certification, the Employer may, acting reasonably, instruct the 
Contractor to: 
 
(1) Remove from the Site and replace any Materials and Equipment which are not in accordance with 
the Employer's requirement;  
 
(2) Remove and re-execute any other work is not in accordance with the Employer's requirements.  
 
(3) Execute any work which is urgently required for the safety of the Works, whether because of an 
accident, unforeseeable event or otherwise.   
 
(b) The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if 
any) specified in the instruction.  
 
(c) If the Contractor fails to comply with any such instruction, the Employer shall be entitled to employ 
and pay other persons to carry out the work.  Except to the extent that the Contractor would have been 
entitled to payment for work, the Contractor shall pay the Employer all costs arising from this failure.   
 

 

4.3.3 Contractor’s procurement of Plant and Materials 

The contractor:  
(a) Shall supply:  
(1) The Material and Equipment 
(2) and anything else necessary for the performance of the Works. 
(b) Equipment, spares and Materials: it will be expected that the prospective Contractor maintains an 
inventory of equipment, spares and materials or have access to those equipment, spares and materials 
without compromising response times. 

 

4.3.4 Tests and inspections before delivery 
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The Employer is entitled to see any Materials and Equipment or attend any part of the Works that are 
to be tested and inspect the result of any Test.   
 
Who conducts Test? 
 
(a) Tests are to be conducted as indicated by the Employer/Service Manager/Employer representative. 
 
(b) Testing required under this contract shall be carried out by appropriately qualified and skilled 
persons adequately trained for the tasks allocated to them.  
 
(c) Tests shall be chosen and testing shall be carried out in the manner that shall cause the least 
possible damage to the Works.  
 
(d) Tests specification shall be discussed and agreed with the Service Manager.   
 

 

4.3.5 Plant & Materials provided “free issue” by the Employer 

None 

 

5 Working on the Affected Property 
When planning to work on the affected property, the Contractor shall:  
 
(a) Issue to the Employer a detailed work methodology, the work methodology shall be reviewed by the 
Employer and agreed in signing.  
(b) At all times comply with the Operational Health, Safety & Environmental act as detailed on Annexure 
A.   
(c) Notify in writing the Employer of the date and time of proposed work. Upon receiving the date and 
time of the proposed work the Employer shall within seven (7) days review the proposal and notify the 
Contractor about final decision.   
 
Protection of the public 
The Contractor shall take special care in order not to harm or endanger the public in any way.  Work 
shall be sufficiently hoarded and guarded in order to safeguard children and the general public from 
injury relating to machinery, work or other means. 
 
Barricades and lighting 
 
Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall 
provide same.  Hoarding, barricades and lighting shall comply with industry accepted safety standards 
and may not be used for purposes of advertising or any other purpose than safeguarding the Works. 
All specifications in this regard shall be discussed and agreed with the Service Manager.  
 
 

5.1 Employer’s site entry and security control, permits, and site 
regulations 

Contractor should provide to his employees all necessary training, i.e. Airside Induction and AVOP 
required to obtain airside permits.  
 
The Contractor must ensure that he/she is, at all times, familiar with ACSA’s safety and security 
requirements relating to permits in order for no work to be delayed as a result thereof.  This will include 
the permit application process. 



AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED CONTRACT NUMBER _____________ 
 
ASSESSMENT, VERIFICATION AND CERTIFICATION OF LOW VOLTAGE (LV) ELECTRICAL INSTALLATIONS AT CAPE 

TOWN INTERNATIONAL AIRPORT FOR A PERIOD OF 24 MONTHS 

Page 36 of 52 
 

Confidential 

Confidential 

 
Note that (within reason) the Contractor will have no claim against ACSA in the event that a permit 
request is refused. 
 
Proof of having attended the airside induction training course is required for all personal permit 
applications.  Persons applying for an AVOP must provide proof of having attended an AVOP course.  
Fees are levied for these courses.  Fees are further levied for all permit renewals and refresher courses 
- where applicable. 
 

 

5.2 People restrictions, hours of work, conduct and records 

Restrictions and hours of work may apply at CTIA.  It is very important that the Contractor keeps records 
of his people working on the Affected Property, including those of his Subcontractors.  The Service 
Manager shall have access to these records at any time.  These records may be needed when 
assessing compensation events. 

 

5.3 Health and safety facilities on the Affected Property 

Contractor shall comply to all requirements stated in Annexure A 

 

5.4 Environmental controls, fauna & flora 

The Contractor shall comply with the environmental criteria and constraints stated in Annexure B. 

 

5.5 Cooperating with and obtaining acceptance of Others 

The Contractor shall co-operate with others in obtaining and providing information which they may 
require in connection with the service. He shall co-operate with others and shares the Affected Property 
with them as stated in the Service Information. 
The Contractor must accept and respect the fact that the Airport is continuously undergoing construction 
and improvement and that a variety of stakeholders are involved in ACSA’s business.  Therefore, within 
reason and with prior arrangement with the Contractor, ACSA might require the following from time to 
time: 
• Assisting with emergency repairs; 
• Re-scheduling of work to accommodate other contractors. 
• Allowing access and providing assistance to OEM suppliers to correct defects on equipment      
and/or systems; 
• Checking on other contractors in order to reduce risk; 
• Pointing out services to consultants or other contractors; 
• Providing access to other contractors; 
• Attending co-ordination and planning meetings; 
• Removing rubble and/or equipment from site; 
• Training of ACSA operators and/or technicians; 
• Providing of system data to ACSA or its consultants; 
• Recommending improvement on maintenance procedures; 
•  Co-operating with ACSA Security relating to security initiatives.  
 
Notification of Works needs to be issued to Airport stakeholders whenever there is planned work. The 
Contractor will inform the Service Manager regarding the Work Plan, The Service Manager shall be 
responsible for distributing the Notification of Work 7 days prior to commencement of work.  
 

 

5.6 Records of Contractor’s Equipment 
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Service and Maintenance records of Contractor's vehicles and/or equipment shall be made available 
on request by Service Manager. 

 

5.7 Equipment provided by the Employer 

None 

 

5.8 Site services and facilities 

5.8.1 Provided by the Employer 

Employer shall if and when required provide a power supply point, domestic waste disposal (no 
Hazardous waste) which the contractor will be required to pay for the installation and usage. Contractor 
will be shown nearest ablution facilities and will have to provide own fire protection systems. The 
contractor shall provide everything else necessary for providing the service.   
 

 

5.8.2 Provided by the Contractor 

Contractor shall if and when required provide own storage containers, provide all equipment required 
for the work at night and everything else necessary for Providing the Service.  

 

5.9 Control of noise, dust, water and waste  

See annexure B  

 

5.10 Hook ups to existing works 

  

 

5.11 Tests and inspections 

5.11.1 Description of tests and inspections 

Thorough assessment of all low voltage electrical installations throughout the airport for compliance with the applicable 
standard, SANS 10142-1, The wiring of premises. And the  

The service provider’s responsibilities will require compliance with organizational policy and procedures for the 
assessment activities undertaken, and to report any problems with these activities. All defects highlighted and found 
during these assessments will be repaired under this contract. The brief scope and frequencies are as below: 

 

 

 

 

5.11.2 Materials facilities and samples for tests and inspections  

Responsibilities for Materials facilities, test methods, and required inspection will be discussed and 
agreed between the Contractor and Employer.  
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6 List of drawings 

6.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to 
this contract. 
 
 

Drawing  number Revision Title 

   

   

   

   

   

   

   

   

   

   

 
Annex C: 

 
 C1.4 Insurance Schedule  
Summary of Terms and other Matters Applicable to Employer Provided Insurance  
Part 1:  
Notes to Schedule:  
• • The provision of insurance by the Employer does not limit the obligations, liabilities or 
responsibilities of the Contractor under this contract in any way whatsoever (including but not limited 
to any requirement for the provision by the Contractor of any other insurances).  
• • Unless specifically otherwise stated, capitalised terms in this schedule (other than Employer, 
Contractor and works where written in italics) have the meaning assigned to them in the relevant 
policy of insurance.  
• This Insurance Schedule is a generic term sheet generally applicable to the Employer’s projects. In 
the circumstances: o If this Insurance Schedule reflects the amount of any cover provided by the 
Employer to be higher than the amount required in the Contract Data, the Employer’s obligation under 
this Contract is limited to the lower amount; and  
o If this Insurance Schedule provides for any cover which is not stated to be provided by the Employer 
in the Contract Data, the Employer’s obligation under this Contract is limited to the cover stated in the 
Contract Data.  
 
• [The terms governing the Employer provided policies of insurance are the terms detailed in the 
policies themselves. This schedule is merely a summary of the key terms. It is the responsibility of the 
tenderer to obtain copies of the policies and satisfy itself of the actual terms as required by the 
tenderer.]  
 
Part 2:  
ACSA Maintenance Contracts Insurance Clause.  
Insurance Affected by the Employer.  
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Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations 
liabilities or responsibilities of the Contractor in any way whatsoever (including but not limited to any 
requirement for the provision by the Contractor of any other insurances) the Employer shall effect and 
maintain as appropriate in the joint names of the Employer , Contractors and Sub-Contractors, 
Consultants and Sub-Consultants the following insurances which are subject to the terms, limits, 
exceptions and conditions of the Policy:  
(a) PUBLIC LIABILITY Insurance – which will provide indemnity against the insured parties legal liability 
in the event of accidental death of or injury to third party persons and/or accidental loss of or damage 
to third party property arising directly from the execution of the contract with a limit of indemnity of R 
100 million in respect of all claims arising from any one occurrence or series of occurrences consequent 
on or attributable to one source or original cause. The policy will be subject to a Deductible of R25 000 
for Property Damage claims only but R250 000 where Loss or Damage involves Aircraft.  
i (i) The Employer shall pay any premium due in connection with the insurance affected by the 
Employer.  
 
(ii) The Contractor shall not include any premium charges for this insurance except to the extent that 
he may deem necessary in his own  
interests to effect supplementary insurance to the insurance effected by the Employer. The Employer 
reserves the right to call for full information regarding insurance costs included by the Contractor.  
(iii) Any further clarification of the scope of cover provided by the Policies arranged by the Employer 
should be obtained from the Employer .  
(iv) In the event of any occurrence which is likely to or could give rise to a claim under the insurances 
arranged by the Employer the Contractor shall:  
(A) in addition to any statutory requirement or other requirements contained in the Contract immediately 
notify the Employer’s Insurance Broker or the Insurers by telephone or telefax giving the circumstances 
nature and an estimate of the loss or damage or liability  
(B) complete a Claims Advice Form available from the Insurance Brokers to whom the form must be 
returned without delay.  
(C) negotiate the settlement of claims with the Insurers through the Employer’s Insurance Brokers and 
shall when required to do so obtain the Employer’s approval of such settlement.  
The Employer and Insurers shall have the right to make all and any enquiries to the site of the Works 
or elsewhere as to the cause and results of any such occurrence and the Contractor shall co-operate 
in the carrying out of such enquiries.  
(v) The Contractor will be liable for the amount of the Deductible (First Amount Payable in respect of 
any claim made by or against the Contractor or Sub-Contractors under the insurances effected by the 
Employer.  
Where more than one Contractor is involved in the same claim the Deductible will be borne in pro-rata 
amounts by each Contractor in proportion to the extent of each Contractor’s admitted claim.  
(vi) Any amount which becomes payable to the Contractor or any of his Sub-Contractors as a result of 
a claim under the Contact Works Insurance shall if required by the Employer be paid net of the 
Deductible to the Employer who shall pay the Contractor from the proceeds of such payment upon 
rectification repair or reinstatement of the loss or damage but this provision shall not in any way affect 
the Contractor’s obligations liabilities or responsibilities in terms of the Contract.  
In respect of any amount which becomes payable as a result of a claim under any Public Liability 
Insurance the Contractor, or his Sub-Contractors shall be required to pay the amount of the Deductible 
to the Insurer to facilitate settlement of such claim.  
Insurance Affected by the Contractor.  
Without in any way detracting from any requirements contained elsewhere in this contract the 
Contractor and Sub-Contractors shall where applicable, provide as a minimum the following:  
(a) INSURANCE OF CONTRACTORS EQUIPMENT (including tools offices and other temporary 
structures and contents) and other things (except those  
intended for incorporation into the Works) brought onto the Site for a sum sufficient to provide for their 
replacement.  
(b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases 
Act No. 130 of 1993 as may be amended or in terms of any similar Workers Compensation and 
Unemployment Insurance enactments in the Suppliers’ or Sub Supplier’s operational, manufacturing or 
assembly locations.  
(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including 
Passenger Liability indemnity.  
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(d) Public Liability Insurance for an amount sufficient to cover the Contractors obligations in terms of 
the Deductible of R25 000 or R250 000 as stated above.  
 
(i) The insurances to be provided by the Contractor and his Sub-Contractors shall:  
(A) be affected with Insurers and on terms approved by the Employer.  
(B) be maintained in force for whatever period the perils to be insured by the Contractor are at risk 
(including any defects liability period during which the Contractor is responsible for the care of the 
Works)  
(C) submit to the Employer the relevant Policy or Policies of Insurance or evidence acceptable to the 
Employer that such insurances have been affected.  
(ii) In the event that the Contractor or his Sub-Contractor receives any notice of cancellation or restrictive 
modification to the insurance provided to them they shall immediately notify the Employer in writing of 
such cancellation or restriction and shall advise what action the Contractor or his Sub-Contractor will 
take to remedy such action.  
If the Contractor fails to effect and keep in force the insurances referred to then the Employer may effect 
and keep in force any such insurances and pay such premium or premiums as may be necessary for 
that purpose and from time to time deduct the amount paid by the Employer from any monies due or 
which may become due to the Contractor or recover same as a debt from the Contractor.  
Sub-Contractors  
The Contractor shall:  
(a) ensure that all potential and appointed Sub-Contractors are aware of the whole contents of this 
clause, and  
(b) enforce the compliance by Sub-Contractors with this clause where applicable.”  
 

 

1. Annex 1: Equipment Schedule List of Distribution Boards 
 

Nr. Shop / Area DB / Panel Name 

1 Terminal 2 1st floor INT-WC-5 SDB 1/V3/E 

2 Terminal 2 1st floor INT-WC-5 DB UPS 1 

3 Terminal 2 Basement Sub Station 8F 

4 Terminal 2 Basement Sub Station SUB Main Switch 

5 Terminal 2 Basement Sub Station Panel South Extension 

6 Terminal 2 Basement Sub Station Panel South Extension Main switch 

7 Terminal 2 Basement Sub Station 6F 

8 Terminal 2 Basement Sub Station PFS 

9 Terminal 2 Basement Sub Station Incomer 2 

10 Terminal 2 Basement Sub Station Bus Coupler 

11 Terminal 2 Basement Sub Station Main DB Board B 

12 Terminal 2 Basement Sub Station Incomer 1 

13 Terminal 2 Basement Sub Station 5F 

14 Terminal 2 Basement Sub Station 4F 

15 Terminal 2 Basement Sub Station 3F 

16 Terminal 2 Basement Sub Station Chiller 3 

17 Terminal 2 Basement Sub Station Chiller 1 & 2 

18 Terminal 2 Basement Sub Station DB 2F 

19 Terminal 2 Basement Sub Station Main DB Board B Emergency 
Supply 

20 Terminal 2 Basement Sub Station Main Switch 

21 Terminal 2 Basement Sub Station Incomer 1 DB 

22 Terminal 2 1st Floor Room K SDBK Essential 
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23 Terminal 2 1st Floor Room K SDBK non-essential 

24 Terminal 2 1st Floor Room K South DB (fed from duty free wine) 

25 International Ground Floor Room L Public Hall 

26 International Ground Floor Room L Baggage Claim 

27 International Ground Floor Room L Customs / Car rentals 

28 International Ground Floor Room L SDB L non-essential 

29 International Ground Floor Room L Main Switch non-essential 

30 International Ground Floor Room L Line Shops 

31 International Ground Floor Room L UPS 

32 International Ground Floor Room L Public Hall, column perimeter etc. 

33 International Ground Floor Room L Baggage claims / Sealing area 

34 International Ground Floor Room L SDB L essential 

35 International Ground Floor Room L SDB L essential Main Switch 

36 International Ground Floor Room L Atrium / Theme Lighting  

37 International Ground Floor Room L Customs / Car rentals area 1 

38 International Ground Floor Room M SDB -C Normal 

39 International Ground Floor Room M SDB -C UPS 

40 International Ground Floor Room M SDB -C Emergency 

41 International 1st Floor Border Police SDB - B 

42 International 1st Floor Border Police DB (Lufthansa) 

43 International Chiller Room (Outside) SDB R/RE 

44 International Chiller Room (Outside) 1F 

45 International Chiller Room (Outside) Main Switch Goods receiving 

46 International Chiller Room (Outside) Main DB Board an essential supply 

47 International Chiller Room (Outside) SDB H Main Switch 

48 International Chiller Room (Outside) 3F 

49 International Chiller Room (Outside) Main Switch 

50 International Chiller Room (Outside) 4F 

51 International Chiller Room (Outside) DB - R 

52 International Chiller Room (Outside) DB - N 

53 International Chiller Room (Outside) PFC 

54 International Chiller Room (Outside) Incomer 1 

55 International Chiller Room (Outside) Main DB Board A non-essential 

56 International Chiller Room (Outside) Bus Coupler 

57 International Chiller Room (Outside) Incomer 2 

58 International Chiller Room (Outside) 5F 

59 International Chiller Room (Outside) 6F 

60 International Chiller Room (Outside) Main Switch 

61 International Chiller Room (Outside) 7F 

62 International Chiller Room (Outside) 8F 

63 International Chiller Room (Outside) 9F 

64 International Chiller Room (Outside) 10F 

65 International Chiller Room (Outside) INT WC 4 DB 

66 Terminal 2 Ground Floor1 MIV & MIV/E Emergency Panel 
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67 Terminal 2 Ground Floor1 MIV & MIV/E MIV essential 

68 Terminal 2 Ground Floor1 MIV & MIV/E SAGAD 

69 Terminal 2 Ground Floor1 MIV & MIV/E SAA F & B Lounge 

70 Terminal 2 Ground Floor1 MIV & MIV/E MIV non-essential 

71 Terminal 2 Ground Floor1 MIV & MIV/E Main Switch 

72 T2 Electrical Room next to MIV Room SDB - 7 

73 T2 Electrical Room next to MIV Room SDB - 7E 

74 T2/2 1st Floor next to AC Room Essential 

75 T2/2 1st Floor next to AC Room Non-Essential 

76 AC Room T2 1st Floor (on right as you enter) AHU 3 

77 AC Room T2 1st Floor (on right as you enter) AHU 5 

78 AC Room T2 1st Floor (on right as you enter) Heaters and diffusers for Landside 

79 AC Room T2 1st Floor (on right as you enter) Airside General 

80 AC Room T2 1st Floor (on right as you enter) First Class Lounge 

81 AC Room T2 1st Floor (on left as you enter) Supply Nationwide Office 

82 AC Room T2 1st Floor (on left as you enter) DB Metering E1 

83 AC Room T2 1st Floor (on left as you enter) Main Switch from Basement 

84 AC Room T2 1st Floor (on left as you enter) DB Metering E2 

85 AC Room T2 1st Floor (DB in back corner) Main Switch fed from Gen 

86 AC Room T2 1st Floor (DB in back corner) Main Switch fed from UPS 

87 International Goods Receiving SDB - NE 

88 International Goods Receiving SDB - S/S A1 

89 International Goods Receiving SDB - R/RE 

90 International Main Switch Room North Panel A 

91 International Main Switch Room North Panel B 

92 International Main Switch Room North Panel C 

93 International Main Switch Room North Panel D 

94 International Main Switch Room North Panel E 

95 International Main Switch Room North Panel F 

96 International Main Switch Room North Panel G 

97 International Main Switch Room North SAA Lounge 

98 International Main Switch Room North Bid Air 

99 International Main Switch Room North Main Switch 

100 International Main Switch Room North Duty Free Shop 

101 International Main Switch Room North UPS Lan B 

102 International Main Switch Room South DB - J1 

103 International Main Switch Room South BA 

104 International Main Switch Room South Out of Africa 

105 International Main Switch Room South DB H - UPS 

106 International Main Switch Room South Main Switch 

107 International Main Switch Room South Panel A 

108 International Main Switch Room South Panel B 

109 International Main Switch Room South Panel C 

110 International Main Switch Room South Panel D 
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111 International Main Switch Room South Panel E 

112 International Main Switch Room South Panel F 

113 International Main Switch Room South Panel G 

114 International Main Switch Room South Café Fresh 

115 1st Floor International DB Link 

116 2nd Floor International DB Customs 

117 Security 2nd Floor North DB Departure A 

118 Electrical Switch Room 2/F-2 CTB 2nd Floor HVAC - N1 DB 

119 Electrical Switch Room 2/F-2 CTB 2nd Floor HVAC - N1 ACDB 

120 Electrical Switch Room 2/F-2 CTB 2nd Floor Extension for DB General 

121 Electrical Switch Room 2/F-2 CTB 2nd Floor DB General B 2nd Floor (A) 

122 Electrical Switch Room 2/F-2 CTB 2nd Floor DB General B 2nd Floor (B) 

123 Electrical Switch Room 2/F-3 CTB 2nd Floor Normal Panel 

124 Electrical Switch Room 2/F-3 CTB 2nd Floor Emergency Panel 

125 CTB 2nd Floor HVAC N1 ACDB - 2 North E 

126 Electrical Switch Room 2/F - 1 CTB 2nd Floor DB General C 2nd Floor A 

127 Electrical Switch Room 2/F - 1 CTB 2nd Floor DB General C 2nd Floor B 

128 Electrical Switch Room 2/F - 1 CTB 2nd Floor HVAC - N1 ACDB 2.2 A North (E) 

129 Electrical Switch Room 2/F - 1 CTB 2nd Floor HVAC - N1 ACDB 2.2 B North (E) 

130 Electrical Switch Room 2/F - 1 CTB 2nd Floor Extension DB General 2nd Floor 

131 2nd Floor North near Toilets DB Departures B (N) 

132 1st Floor Mezzanine T2 DB - INT 1.1 

133 Ground Floor WCG1 MDB UPS 

134 Food Court DB North (Passage) MDB Retail North Ground Floor A 

135 Food Court DB North (Passage) MDB Retail North Ground Floor C 

136 Food Court DB North (Passage) MDB Retail North Ground Floor 
Extension 

137 Food Court DB South (Passage) MDB Retail South Ground Floor A 

138 Food Court DB South (Passage) MDB Retail South Ground Floor B 

139 Food Court DB South (Passage) MDB Retail South Ground Floor C 

140 Ground Floor Arrivals Electrical Room CTB near 
Toilets 

MDB - G BUS Departure Ground 
Floor 

141 Ground Floor Arrivals Electrical Room CTB near 
Toilets 

HVAC N1 ACMDB G South 

142 Ground Floor Arrivals Electrical Room CTB near 
Toilets 

HVAC N2 ACMDB G South 

143 Ground Floor Arrivals Electrical Room CTB near 
Toilets 

HVAC N3 ACMDB G South 

144 Domestic Arrivals  SDB 3-1/G 

145 CTB 1st Floor DB 1 FIDS - B 

146 CTB 1st Floor SUB DB Office Central SUB DB Office Central Normal 

147 CTB 1st Floor SUB DB Office Central SUB DB Office Central Emergency 

148 CTB 1st Floor SUB DB Office Central SUB DB Office Central UPS 

149 CTB 1st Floor  DB - 4 FIDS-B 

150 Electrical Switch Room 1/F-1 Passage 1st Floor MDB - Office North 1st Floor 

151 CTB 1st Floor Passage Electrical Room MDB 1 Baggage Sortation Void (N) 

152 CTB - SWC - 1.2 W/C 1/2 Common 
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153 CTB - WC 1.2 MDB - UPS WC 1/2 

154 CTB - WC 1.3 MDB - UPS 1/2 

155 CTB - SWC - 1.3 WC 1/3 Common 

156 CTB - WC 1.3 MDB UPS WC 1/3 

157 CTB 1ST Floor Passage DB Room Temp SUB MDB1 Baggage 
Sortation Void 

158 CTB 1ST Floor Passage DB Room SUB MDB1 Baggage Sortation Void 
1st Floor 

159 CTB 1ST Floor Passage DB Room North Extension for above 

160 CTB 1st Floor Electrical Substation A Left B/B VT 

161 CTB 1st Floor Electrical Substation A SOB Feeder 

162 CTB 1st Floor Electrical Substation A SA Cargo 1 

163 CTB 1st Floor Electrical Substation A MSP 

164 CTB 1st Floor Electrical Substation A International Arrivals 

165 CTB 1st Floor Electrical Substation A Terminal 2010 North SUB Feeder A 

166 CTB 1st Floor Electrical Substation A P & L 1 Incomer 

167 CTB 1st Floor Electrical Substation A Eskom 1 Incomer 

168 CTB 1st Floor Electrical Substation A Bus Coupler 

169 CTB 1st Floor Electrical Substation A Busbar Joggle R/H Side B/B VT 

170 CTB 1st Floor Electrical Substation A Eskom 2 Incomer 

171 CTB 1st Floor Electrical Substation A P & L 2 Incomer 

172 CTB 1st Floor Electrical Substation A Terminal 5 

173 CTB 1st Floor Electrical Substation A International Departures Basement 

174 CTB 1st Floor Electrical Substation A 35 Squadron Feeder 

175 CTB 1st Floor Electrical Substation A SA Cargo 2 

176 CTB 1st Floor Electrical Substation A Terminal 2010 South SUB Feeder 

177 CTB 1st Floor Electrical Substation A DB Switchroom 

178 Electrical Switch Room 1/F-2 Passage 1st Floor 
CTB 

DB Normal 

179 Electrical Switch Room 1/F-2 Passage 1st Floor 
CTB 

DB Emergency 

180 UPS Room CTB 1st Floor Passage DB UPS 1A 

181 UPS Room CTB 1st Floor Passage DB UPS 2B 

182 UPS Room CTB 1st Floor Passage DB UPS 3C 

183 UPS Room CTB 1st Floor Passage DB UPS 4D 

184 UPS Room CTB 1st Floor Passage Cute MDB UPS 

185 Electrical DB Board 1 Room HVAC N2 ACDB1 South 

186 Electrical DB Board 1 Room HVAC N3 ACDB1 South 

187 Terminal 2 1st Floor Offices DB - INT 1.2 

188 Terminal 2 1st Floor Offices MDB Transtel 

189 3rd Floor Passage CTB DB 3 General A 3rd Floor A 

190 3rd Floor Passage CTB DB 3 General A 3rd Floor B 

191 Electrical Switch Room 3/F-2 (3rd Floor Passage) HVAC N1 ACDB 3 North 

192 Electrical Switch Room 3/F-2 (3rd Floor Passage) HVAC N3 ACDB 3 North 

193 Electrical Switch Room 3/F-2 (3rd Floor Passage) Main DB 3 Retailer Concourse N (A) 

194 Electrical Switch Room 3/F-2 (3rd Floor Passage) Main DB 3 Retailer Concourse N (B) 
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195 4th Floor Passage CTB DB General A 4th Floor 

196 4th Floor Passage CTB AC MDB 4 North E 

197 4th Floor Passage CTB HVAC N1 ACDB 4 North 

198 4th Floor Passage CTB HVAC N3 ACDB North 4th Floor 

199 4th Floor CTB DB APC A 

200 4th Floor CTB DB APC B 

201 4th Floor CTB AMC DB 

202 4th Floor CTB ECC DB 

203 4th Floor CTB Control Room DB 

204 Electrical DB Room Board 4 Room (4th Floor) HVAC N1 ACDB South 4th Floor 

205 Electrical DB Room Board 4 Room (4th Floor) HVAC N2 ACDB South 4th Floor 

206 Electrical DB Room Board 4 Room (4th Floor) HVAC N3 ACDB South 4th Floor 

207 Electrical DB Room Board 4 Room (4th Floor) DB General C 4th Floor A 

208 Electrical DB Room Board 4 Room (4th Floor) DB General C 4th Floor B 

209 Electrical DB Room Board 4 Room (4th Floor) DB General C 4th Floor C 

210 Electrical DB Board 3 Room 3rd Floor DB3 General C 

211 Electrical DB Board 3 Room 3rd Floor HVAC N2 ACDB 3 South 

212 Electrical DB Board 3 Room 3rd Floor HVAC N3 ACDB 3 South 

213 Electrical DB Board 2 Room 2nd Floor DB General D 2nd Floor 

214 2nd Floor passage CTB SDB 3/1-2 

215 2nd Floor Security SDB Security 

216 4th Floor Electrical Room (Bidvest) DB General B (4th Floor) 

217 Ground Floor Bus Dept DB Bus DEPT Ground Floor 

218 1st Floor passage (near exclusive books) MDB 3-1/1 Normal 

219 2nd Floor passage (near exclusive books) MDB 3-1/1 Emergency 

220 3rd Floor passage (near exclusive books) SDB 3-1/1 

221 HVAC Chiller Room (Outside)  Panels on left when entering 

222 HVAC Chiller Room (Outside) Plant Room DB Plant Room South 1st Floor 

223 HVAC Chiller Room (Outside) Plant Room AC Control Panel ref ACDB-1.2E 

224 HVAC Chiller Room (Outside) Plant Room AC Control Panel ref ACDB-1.2 

225 Electrical Switch Room South (S/Station South 
LV Room) 

SDB Apron a Light masts 

226 Electrical Switch Room South (S/Station South 
LV Room) 

High Mast A5, A6, A7, A8, A10, A11 

227 Electrical Switch Room South (S/Station South 
LV Room) 

High Mast Lighting Control DB 

228 Electrical Switch Room South (S/Station South 
LV Room) 

LT Section 

229 Electrical Switch Room South (S/Station South 
LV Room) 

SDB-PLB 

230 Electrical Switch Room South (S/Station South 
LV Room) 

HVAC S3 

231 Electrical Switch Room South (S/Station South 
LV Room) 

GEN 3 (1) 

232 Electrical Switch Room South (S/Station South 
LV Room) 

GEN 3 (2) 

233 Electrical Switch Room South (S/Station South 
LV Room) 

GEN 3 (3) 
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234 Electrical Switch Room South (S/Station South 
LV Room) 

GEN 3 (4) 

235 Electrical Switch Room South (S/Station South 
LV Room) 

TRF 3 

236 Electrical Switch Room South (S/Station South 
LV Room) 

MDB South Substation 

237 Electrical Switch Room South (S/Station South 
LV Room) 

TRF 2 

238 Electrical Switch Room South (S/Station South 
LV Room) 

Bus coupler 1 

239 Electrical Switch Room South (S/Station South 
LV Room) 

TRF S1 Incoming meter 1 

240 Electrical Switch Room South (S/Station South 
LV Room) 

TRF S1 MDB 2 Domestic Arrivals 

241 Electrical Switch Room South (S/Station South 
LV Room) 

TRF S1 Woolworths 

242 Electrical Switch Room South (S/Station South 
LV Room) 

TRF SS Phase 3A 

243 Electrical Switch Room South (S/Station South 
LV Room) 

SS Local DB Ground Floor 

244 Electrical Substation North NS Local DB Ground Floor 

245 Electrical Substation North TRF N1 MDB 3 Rental 

246 Electrical Substation North TRF N1 MDB Baggage Sortation 

247 Electrical Substation North TRF N1 Transformer 1 

248 Electrical Substation North Bus coupler 1 

249 Electrical Substation North TRF N2 

250 Electrical Substation North Bus coupler 2 

251 Electrical Substation North TRF N3 

252 Electrical Substation North GEN N1 (1) 

253 Electrical Substation North GEN N1 (2) 

254 Electrical Substation North GEN N1 (3) 

255 Electrical Substation North GEN N1 (4) 

256 Electrical Substation North GEN N1 (5) 

257 Electrical Substation North TRF HVAC N1 

258 Electrical Substation North GEN N2 (1) 

259 Electrical Substation North GEN N2 (2) 

260 Electrical Substation North GEN N2 (3) 

261 Electrical Substation North GEN N2 (4) 

262 Electrical Substation North TRF HVAC N2 Incoming Meter 

263 Electrical Substation North TRF HVAC N2 ACMDB G North 

264 Electrical Substation North TRF HVAC N2 ACDB 1.3 

265 Electrical Substation North GEN N3 (1) 

266 Electrical Substation North GEN N3 (2) 

267 Electrical Substation North GEN N3 (3) 

268 Electrical Substation North MDB - North S/Station HVAC 3 

269 Chiller Room North AC Control Panel ref ACDB 1.3 

270 Chiller Room North AC Control Panel ref ACDB 1.3E 

271 Chiller Room North Db Plant Room North 1st Floor 

272 North Service Yard DB North Service Yard 
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273 CTB 3rd Floor (by Primi) DB 3 General B  

274 A8 Electrical Switch Room Domestic Departures SDB 3-2/1-1 (N) 

275 A8 Electrical Switch Room Domestic Departures MDB 3-2/1 

276 A8 Electrical Switch Room Domestic Departures SC MDB 3.2 

277 A8 Electrical Switch Room Domestic Departures SDB 3-2/1-1 (E) 

278 A10 Electrical Switch Room Domestic 
Departures 

MDB 3-2/2 

279 A10 Electrical Switch Room Domestic 
Departures 

MDB 3-2/2-1 Normal 

280 A10 Electrical Switch Room Domestic 
Departures 

MDB 3-2/2-1 Essential 

281 A12 Electrical Switch Room Domestic Depatures MDB 3-2/3 

282 A12 Electrical Switch Room Domestic Depatures MDB 3-2/3-1 Normal 

283 A12 Electrical Switch Room Domestic Depatures MDB 3-2/3-1 Emergency 

284 Terminal 5 Domestic Arrivals T5 SDB Reverse Baggage 

285 Terminal 5 Domestic Arrivals DB Link 1 Domestic Arrivals 

286 Terminal 5 Domestic Arrivals SDB T5 West  

287 Terminal 5 Domestic Arrivals DB SAP T5 

288 Terminal 5 Domestic Arrivals SDB Arrivals Foyer N/E 

289 Terminal 5 LV Room SDB - GBA/2E 

290 Terminal 5 LV Room SDB - GBA/2E Essential 

291 Terminal 5 LV Room SDB - GBA/2 

292 Terminal 5 LV Room Terminal 5 LT Arrivals DB 

293 Terminal 5 LV Room DB BAG 

294 Terminal 5 LV Room DB BAG E 

295 Terminal 5 1st Floor Mezz DB NF2 

296 Terminal 5 1st Floor Mezz DB BA Office 

297 Terminal 5 1st Floor Mezz Passage DBAF 

298 Terminal 5 1st Floor Mezz  DB Kitchen 

299 Terminal 5 1st Floor Mezz  DB Office 

300 Terminal 5 1st Floor Mezz  SDB - 1BA 3 & 3E 

301 Terminal 5 1st Floor Mezz  SDB - 1BA 1 & 1E 

302 Terminal 5 Ground Floor DB T5 

303 T2 Meeters and Greeters near Vida Restaurant DB 

304 A3 Air Bridge DB Loading 

305 A4 Air Bridge DB Bridges 

306 Beneath A4 Airbridge A1 DB 

307 Beneath A3 Airbridge A1 DB 

308 International Service Passage International Service Passage DB 

309 International 1st Floor Passage WC/ UPS Room Shops Lower 

310 International 1st Floor Passage WC/ UPS Room Shops Upper 

311 International 1st Floor Passage WC/ UPS Room DB Fed from Main Room South 

312 International 1st Floor Passage WC/ UPS Room Fed from UPS/A 

313 International 1st Floor Passage WC/ UPS Room Fed from UPS/B 

314 A5 Air Bridge DB.PBB.5 

315 Beneath A5 Air Bridge J1 DB 
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316 A6 Air Bridge DB.PBB.6 

317 Beneath A6 Air Bridge J1 DB 

318 Airside Safety Office DB G ACSA 

319 CTB Baggage Hall F10 Alpha Security DB 

320 CTB Baggage Hall MDB Baggage Sortation 

321 CTB Baggage Hall Room MDB G Baggage Area Normal 

322 CTB Baggage Hall Room MDB G Baggage Area Emergency 

323 CTB Baggage Hall Room HVAC AC MDB G North Emergency 

324 CTB Baggage Hall Room MDB Retail North UPS Input 

325 CTB Baggage Hall Room MDB Retail North UPS Output 

326 CTB Baggage Hall Room SUB DB Baggage Sortation 

327 CTB Baggage Hall Room 1st Floor Parnis DB 

328 CTB Baggage Hall Room Ground floor Staff 

329 CIP Lounge CIP DB 

330 Baggage Hall T5 MDB MM 

331 Baggage Hall T5 SDB-GF 

332 Baggage Hall T5 SDB-GFE 

333 Baggage Hall T5 SDB T5 Baggage 2 

334 Baggage Hall T5 DB - Domestic baggage hall 

335 A7 Air Bridge DB.PBB.7 

336 Beneath A7 Air Bridge J1 DB 

337 Beneath A8 Air Bridge J1 DB 

338 Beneath A9 Air Bridge J1 DB 

339 Beneath A10 Air Bridge J1 DB 

340 T5 1st Floor Long Passage Domestic Arrivals SDB 3-1/3 

341 T5 1st Floor Long Passage Domestic Arrivals SDB 3-1/2 

342 T5 1st Floor Long Passage Domestic Arrivals SDB 3-1/2 

343 T5 Airside opp A12 Air Bridge Small DB no name 

344 SOB Airside SAA DB - LG/A1.1 N/E 

345 SOB Airside SAA DB - LG/A1.2 N/E 

346 SOB Airside Swissport DB - LG/A1.3 N/E 

347 SOB Airside Swissport (Kitchen) DB - G/A2 N/E 

348 SOB Airside Swissport (Kitchen 1st Floor) DB - LG/A1 N/E 

349 SOB Airside Bid air DB - LG/B1.1 N/E 

350 SOB Airside Bid air (Toilets) DB - LG/B1 N/E 

351 SOB Airside Menzies DB - LG/B2 N/E 

352 SOB Airside SAA Technical DB - LG/B1.2 N/E 

353 SOB Airside Departure Control (1st Floor) DB - G/B2.1 N/E 

354 SOB Airside Fly Safair DB - LG/B1.5 N/E 

355 SOB Airside SAA Express DB - G/B2.2 N/E 

356 SOB Airside DB Below High Mast 

357 T5 Electrical Room Substation SDB GBA 1 & 1E 

358 T5 Electrical Room Substation T1 Main Switch 1F 

359 T5 Electrical Room Substation 2F 
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360 T5 Electrical Room Substation 3F 

361 T5 Electrical Room Substation 4F 

362 T5 Electrical Room Substation Domestic S/S Main LV Ess DB 

363 T5 Electrical Room Substation 5F 

364 T5 Electrical Room Substation 6F 

365 T5 Electrical Room Substation 7F 

366 T5 Electrical Room Substation 8F 

367 T5 Electrical Room Substation 9F 

368 T5 Electrical Room Substation 10F 

369 SOB 3rd Floor DB - 3/C4 N/E 

370 SOB 3rd Floor DB - 3/D4 N/E 

371 SOB 2nd Floor DB - 2/C3 N/E 

372 SOB 2nd Floor DB - 2/D3 N/E 

373 SOB 1st Floor DB - 1/C2 N/E 

374 SOB 1st Floor DB - 1/D2 N/E 

375 SOB Ground DB - G/D1 N/E 

376 SOB Ground DB in Storeroom 

377 SOB Substation LV Room Main Circuit Breaker 

378 SOB Substation LV Room Normal Section 

379 SOB Substation LV Room Emergency Section 

380 SOB Substation LV Room Normal Local Section 

381 SOB Substation LV Room BMS 

382 Fire Department DB 3 

383 Fire Department DB 8 

384 Fire Department DB 9 

385 Fire Department DB 10 

386 Fire Department DB 7  

387 Fire Department DB 4 

388 Fire Department DB 2 

389 Fire Department DB 6 

390 Fire Department DB Smoke 

391 Fire Department DB 5 

392 Fire Department DB MCC 1 

393 Fire Department Substation DB1 Essential 

394 Fire Department Substation DB1 non-essential 

395 Fire Department Substation UPS DB 

396 Fire Department Substation DB UPS 

397 Power and Lighting SUB K1 

398 Power and Lighting SUB K2 

399 Power and Lighting SUB K3 

400 Power and Lighting Reception DB 

401 Power and Lighting Substation Local A/C & Mains Sensing 

402 Power and Lighting Substation Bypass Supply UPS 1 

403 Power and Lighting Substation Rectifier Input UPS 1 
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404 Power and Lighting Substation ATNS Supply 

405 Power and Lighting Substation Local CCR Power Distribution 

406 Power and Lighting Substation Airfield Lighting (Transformer 1) 

407 Power and Lighting Substation UPS Output to Buss 

408 Power and Lighting Substation Diesel Standby No 2 

409 Power and Lighting Substation Mains & UPS 1 Bus coupler 

410 Power and Lighting Substation Diesel Standby No 1 

411 Power and Lighting Substation Diesel Standby No 3 

412 Power and Lighting Substation Airfield Lighting (Transformer 2) 

413 Power and Lighting Substation Bus coupler 1 

414 Power and Lighting Substation Control Building 

415 Power and Lighting Substation Supply from Transformer 1 

416 Power and Lighting Substation bus coupler 2 

417 Power and Lighting Substation Supply from Transformer 2 

418 Power and Lighting Substation S.B. V.B. /K ESS 

419 Power and Lighting Substation S.B. V.B. K N/E 

420 Power and Lighting Substation AGL LV Panels 

421 Parkade 1 Ground SDB-Foyer 

422 Parkade 1 Ground SMDB-G5/E 

423 Parkade 1 Ground SMDB-G6/E 

424 Parkade 1 Ground SDB-Exit Plaza 

425 Parkade 1 Ground SMDB-G4/E 

426 Parkade 1 Ground SMDB-G3/E 

427 Parkade 1 Ground SMDB-G2/E 

428 Parkade 1 Ground SMDB-G1/E 

429 Parkade 1 Ground SDB-Vehicle Entrance 

430 Parkade 1 Ground LV Switch Room MDB UPS 

431 Parkade 1 Ground LV Switch Room Main Switch 

432 Parkade 1 Ground LV Switch Room MDB 1/E 

433 Parkade 1 Ground LV Switch Room Normal 

434 Parkade 1 Ground LV Switch Room Local Main 

435 Parkade 1 Ground LV Switch Room SDB General 

436 Parkade 1 1st Floor SDB-1.1 E 

437 Parkade 1 1st Floor SDB-1.2 E 

438 Parkade 1 1st Floor SDB-1.3 E 

439 Parkade 1 1st Floor SDB-1.4 E 

440 Parkade 1 1st Floor SDB-1.5 E 

441 Parkade 1 1st Floor SDB-1.6 E 

442 Parkade 1 2nd Floor SDB-2.1 E 

443 Parkade 1 2nd Floor SDB-2.2 E 

444 Parkade 1 2nd Floor SDB-2.3 E 

445 Parkade 1 2nd Floor SDB-2.4 E 

446 Parkade 1 2nd Floor SDB-2.5 E 

447 Parkade 1 2nd Floor SDB-2.6 E 
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448 Parkade 1 3rd Floor SDB-3.1 E 

449 Parkade 1 3rd Floor SDB-3.2 E 

450 Parkade 1 3rd Floor SDB-3.3 E 

451 Parkade 1 3rd Floor SDB-3.4 E 

452 Parkade 1 3rd Floor SDB-3.5 E 

453 Parkade 1 3rd Floor SDB-3.6 E 

454 Parkade 1 4th Floor SDB-4.1 E 

455 Parkade 1 4th Floor SDB-4.2 E 

456 Parkade 1 4th Floor SDB-4.3 E 

457 Parkade 1 4th Floor SDB-4.4 E 

458 Parkade 1 4th Floor SDB-4.5 E 

459 Parkade 1 4th Floor SDB-4.6 E 

460 Parkade 1 4th Floor SDB -Lift Core 1 

461 Parkade 1 4th Floor SDB -Lift Core 2 

462 Parkade 1 4th Floor SDB -Lift Core 3 

463 Parkade 2 Ground SDB-NG Foyer 

464 Parkade 2 Ground SMDB-NG1/NG1 E 

465 Parkade 2 Ground SMDB-NG2/NG2 E 

466 Parkade 2 Ground SMDB-SG1/SG1 E 

467 Parkade 2 Ground SMDB-SG2/SG2 E 

468 Parkade 2 Ground LV Room SDB General 

469 Parkade 2 Ground LV Room MDB UPS 

470 Parkade 2 Ground LV Room MDB 1F 

471 Parkade 2 Ground LV Room 2F 

472 Parkade 2 Ground LV Room 3F 

473 Parkade 2 Ground LV Room 4F 

474 Parkade 2 1st Floor SDB S1.2/1.2 E 

475 Parkade 2 1st Floor SDB S1.1/1.1 E 

476 Parkade 2 1st Floor SDB N1.1/1.1 E 

477 Parkade 2 1st Floor SDB N1.2/1.2 E 

478 Parkade 2 2nd Floor SDB S2.2/2.2 E 

479 Parkade 2 2nd Floor SDB S2.1/2.1 E 

480 Parkade 2 2nd Floor SDB N2.1/2.1 E 

481 Parkade 2 2nd Floor SDB N2.2/2.2 E 

482 Parkade 2 3rd Floor SDB S3.2/3.2 E 

483 Parkade 2 3rd Floor SDB S3.1/3.1 E 

484 Parkade 2 3rd Floor SDB N3.1/3.1 E 

485 Parkade 2 3rd Floor SDB N3.2/3.2 E 

486 Parkade 2 4th Floor SDB S4.2/4.2 E 

487 Parkade 2 4th Floor SDB S4.1/4.1 E 

488 Parkade 2 4th Floor SDB N4.1/4.1 E 

489 Parkade 2 4th Floor SDB N4.2/4.2 E 

490 Centurion Building Centurion Building DB 

491 G4S Control Room G4S Control Room DB 
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492 Back of G4S building DB SOB Staff Parking 

493 Super Care Office Super Care Office DB 

494 Subway 2 DB Subway 2 

495 Subway 2 Pumpstation Panel 

496 Parkade 4 Kiosk A 

497 Parkade 3 Substation SUB Main 1 

498 Subway 1 DB Subway 1 

499 Subway 1 Pumpstation Panel 

500 Parkade 3 Kiosk B 

501 Cargo Area Substation All DB's 

502 Terminal 5 Ground Floor DB Bidvest Bank 

 

 


