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BID NUMBER: HO/PGC/DMP/516/06/2026 

REQUEST FOR TENDER– THE APPOINTMENT OF 

CONTRACTOR FOR THE CONSTRUCTION OF DURBAN YARD 

LIFTING SHED AND ASSOCIATED BUILDINGS PROJECT. 

CLOSING DATE  27 July 2026 

CLOSING TIME 12h00 

BID DOCUMENTS DELIVERY ADDRESS 

Passenger Rail Agency of South Africa, 

30 Wolmarans Street  

Umjantshi House 

Braamfontein,2001 

BIDDER NAME  

BID RETURN ADDRESS (BIDDING 

ENTITY RETURN ADDRESS) 

 

Contact Number: ____________________ 

 

Company Name:_____________________ 

 

Company Address:_________________________ 

 

_________________________________________ 

 

________________________________________ 
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DISCLAIMER 

This document is provided solely for the purpose set out in this RFT and is not intended to form any 

part or basis of any investment decision by Bidders.  The recipient should not consider the document 

as an investment recommendation by PRASA or any of its advisers. 

Each person to whom this document (and other later documents) is made available must make his own 

independent assessment of the Project after making such investigation and taking such professional 

advice as he/she or it deems necessary. Neither the receipt of this document or any related document 

by any person, nor any information contained in the documents or distributed with them or previously 

or subsequently communicated to any Bidder or its advisers, is to be taken as constituting the giving of 

an investment advice by PRASA or its advisers. 

 

Whilst reasonable care has been taken in preparing this RFT and other documents, they do not purport 

to be comprehensive or true and correct. Neither PRASA nor any of its advisers accept any liability or 

responsibility for the adequacy, accuracy or completeness of any of the information or opinions stated 

in any document.  

They acquaint themselves with this RFT and take note that no representation or warranty, express or 

implied, is or will be given by PRASA, or any of its officers, employees, servants, agents or advisers 

with respect to the information or opinions contained in any document or on which any document is 

based.  Any liability in respect of such representations or warranties, howsoever arising is hereby 

expressly disclaimed. 

If any recipient, or its employees, advisers or agents make or offers to make any gift to any of the 

employees of PRASA or consultant to PRASA on the RFT either directly or through an intermediary 

then such recipient, Bidder will be disqualified forthwith from participating in the RFT. 

Each recipient of this RFT agrees to keep confidential any information of a confidential nature which 

may be contained in the information provided (the “Confidential Information Provided”). The Confidential 

Information provided may be made available to Bidder’s subcontractors, employees and professional 

advisers who are directly involved in the appraisal of such information (who must be made aware of the 

obligation of confidentiality) but shall not, either in the whole or in part, be copied, reproduced, 

distributed or otherwise made available to any other party in any circumstances without the prior written 

consent of PRASA, nor may it be used for any other purpose than that for which it is intended. 

These requirements do not apply to any information, which is or becomes publicly available or is shown 

to have been made available (otherwise than through a breach of a confidentiality obligation). Bidders, 

Key Contractors and their constituent members, agents and advisers, may be required to sign 

confidentiality Contracts/undertakings (in such form as PRASA may require from time to time). 
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All Confidential Information Provided (including all copies thereof) remains the property of PRASA and 

must be delivered to PRASA on demand. Further, by receiving this RFT each Bidder and each of its 

members agrees to maintain its submission in Bid to this RFT confidential from third parties other than 

PRASA and its officials, officers and advisers who are required to review the same for the purpose of 

procurement of the RFT. 

Any recipient residing outside the Republic of South Africa is urged to familiarise themselves with and 

to observe any regulatory requirements relevant to the proposed transaction (whether these derive from 

a regulatory authority within or outside the Republic of South Africa). 

 

Any requirement set out in this RFT regarding the content of a response to the RFT is stipulated for the 

sole benefit of PRASA, and serves as expressly stated to the contrary, may be waived at its discretion 

at any stage in the procurement process.   

 

PRASA is not committed to any course of action because of its issuance of this RFT and/or its receipt 

of a Tender in response to it. Please note that PRASA reserves the right to:  

 

• Modify the RFT’s goods / service(s) / works and request Respondents to re-bid on any 

changes.  

• Withdraw, amend the RFT at any time without prior notice and liability to compensate or 

reimburse any respondent. 

• Reject any Tender which does not conform to instructions and specifications which are 

detailed herein 

• Disqualify Tenders submitted after the stated submission deadline. 

• Call a respondent to provide additional documents which PRASA may require which have 

not been submitted to PRASA. 

• Not necessarily accept the lowest priced Tender or alternative bid. 

• Not accept any response to the RFT or appoint a final bidder. 

• Reject all Tenders it if so decides. 

• Withdraw the RFT on good cause shown. 

• Award a contract in connection with this Tender at any time after the RFT’s closing date. 

• Award a contract for only a portion of the proposed goods/ service/s/ works which are 

reflected in the scope of this RFT. 
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• Split the award of the contract between more than one Contractor, should it at PRASA’s 

discretion be more advantageous in terms of, amongst others, cost or development 

considerations. 

• Make no award at all. 

• Validate any information submitted by Respondents in response to this bid. This would 

include, but is not limited to, requesting the Respondents to provide supporting evidence. 

By submitting a bid, Respondents hereby irrevocably grant the necessary consent to 

PRASA to do so. 

• Request annual financial statements prepared and signed off by a professional accountant 

or other documentation for the purposes of a due diligence exercise; and/or 

• Not accept any changes or purported changes by the Respondent to the bid rates after the 

closing date and/or after the award of the business, unless the contract specifically 

provided for it. 

 

To adopt any Tender made by any bidder at any time and to include such Tender in any procurement 

document which may or may not be made available to other bidders. 

 

All costs and expenses incurred by Bidders in submitting responses to this RFT shall be borne by the 

Bidders and PRASA shall not be liable for any costs or expenses whatsoever or any claim for 

reimbursement of such costs or expenses. 

 

Should a contract be awarded on the strength of information furnished by the Respondent, which after 

conclusion of the contract, is proved to have been incorrect, PRASA reserves the right to cancel the 

contract and/or place the Respondent on PRASA’s list of Restricted Suppliers.  

 

PRASA reserves the right to negotiate market-related price with the bidder scoring the highest points 

or cancel the bid; if the bidder does not agree to a market related price, negotiate a market related price 

with the bidder scoring the second highest points or cancel the bid; if the bidder scoring the second 

highest points does not agree to a market related price, negotiate a market related price with the bidder 

scoring the third highest points or cancel the bid. If the market related price is not agreed as envisaged 

in this paragraph, PRASA will cancel the bid. 
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PRASA reserves the right to negotiations Best and Final Offer (BAFO) with selected Respondents 

where none of the Tenders meet RFT requirement, are affordable and demonstrate value for money 

and there is no clear preferred response to the RFT  

 

PRASA will not reimburse any Respondent for any preparatory costs or other work performed in 

connection with its Tender, whether the Respondent is awarded a contract.  
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1 SECTION 1: DESCRIPTION OF THE WORKS 

 

1.1 LIST OF APPENDICES 

INVITATION TO BID PART A – (SBD1)       Form A 

TERMS AND CONDITIONS FOR BIDDING PART B     Form B 

TENDER FORM C (PRICING SCHEDULE) – INCLUDED IN Volume    Form C 

SITE INSPECTION CERTIFICATE / PRE-TENDER BRIEFING SESSION              Form D 

STATEMENT OF WORK SUCCESSFULLY        Form E 

CARRIED OUT BY BIDDER 

SECURITY SCREENING FORM        Form F 

ACKNOWLEDGEMENT         Form G 

SBD 4: BIDDERS DISCLOSURE  

SBD 5: THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME 

SBD 6.1: POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT     

REGULATIONS 2022 

Bidder’s Declaration: Contract Skills Development Goal (CSDG)    Form H 

Declaration Enterprise supplier Development & Contract Participation Goals (CPG) Form I 

 

 

Tender Form C & BOQ         Volume 2 

FIDIC Contract – (Contract Data)        Volume 3 

Technical Specifications          Volume 4 

Drawings           Volume 5 

Site Data and Items of Refence         Volume 6 

Applicable Standards          Volume 7 
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1.2 ACRONYMS 

 

BAFO   Best and Final Offer 

BBBEE  Broad Based-Black Economic Empowerment  

EMU   Electrical Multiple Unit 

CIDB   Construction Industries Development Board 

DFA   Depot Facilities Agreement 

DMP   Depot Modernization Programme  

DTiC   The Department of Trade and Industry and Competition 

OHS    Occupational Health and Safety 

PPPFA  Preferential Procurement Policy Framework Act 5 of 2000 (as amended from  

time to time) 

PFMA   Public Finance Management Act No.1 of 1999 (as amended from time to time) 

PRASA  Passenger Rail Agency of South Africa 

RFT   Request for TENDER 

RSFRP  Rolling Stock Fleet Renewal Programme 

RSR    Rail Safety Regulator  

SANAS  South African National Accreditation System 

TSSSA   Technical Support and Spares Supply Agreement  
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1.3 INTERPRETATION 

 

In this RFT, unless inconsistent with or otherwise indicated by the context – 

 

• Headings have been inserted for convenience only and should not be considered in 

interpreting the RFT. 

• Any reference to one gender shall include the other gender. 

• Words in the singular shall include the plural and vice versa. 

• Any reference to natural persons shall include legal persons and vice versa. 

• Words defined in a specific clause have the same meaning in all other clauses of the RFT, 

unless the contrary is specifically indicated. 

• Any reference to the RFT, schedule or appendix, shall be construed as including a reference 

to any RFT, schedule or appendix amending or substituting that RFT, schedule or appendix. 

• The schedules, appendices and Briefing Notes issued pursuant to this RFT, form an indivisible 

part of the RFT and together with further clarifying and amending information provided by 

PRASA, constitute the body of RFT documentation which must be complied with by Bidders. 

• In the event of any inconsistency between this RFT or other earlier information published 

regarding the Project, the information in this RFT shall prevail; and 

• This RFT shall be governed by and applied in accordance with South African law. 
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1.4 DEFINITIONS 

 

In this RFT and in any other project documents (as defined below) which so provides, the following 

words and expressions shall have the meaning assigned to them below and cognate expressions shall 

have a corresponding meaning, unless inconsistent with the context:  

 

• “Accounting Authority” means the Board of PRASA. 

• “Contract” means the Contract to be entered between PRASA and the successful Bidder for 

the provision of the services procured in this RFT. 

• “Bid” means the Bid to the RFT submitted by Bidders.  

• “Bidders Briefing Session” means the compulsory briefing session to be held at the offices of 

PRASA, to brief the Bidders about this tender. 

• “Black Enterprise” means an enterprise that is at least 51% beneficially owned by Black 

People and in which Black People have substantial Management Control. Such beneficial 

ownership may be held directly or through other Black Enterprises. 

• “Black Equity” means the voting equity held by Black People from time to time. 

• “Black People” has the same meaning as ascribed to the Broad-Based Black Economic 

Empowerment Act, 2003, as amended. 

• “Black Woman” means African, Coloured and Indian South Africa Female citizen. 

• “Briefing Note” means any correspondence to Bidders issued by the PRASA. 

• “Business Day” means any day except a Saturday, Sunday or public holiday in South Africa. 

• “Bidders” means individuals, organizations or consortia that have submitted responses to the 

RFT in respect of the tender. 

• “Consortium” means any group of persons or firms jointly submitting a Bid as Bid to this RFT 

and “Consortia” means more than one Consortium. 

•  “Contractor” the successful Bidders who has signed a Contract with PRASA in terms of this 

RFT. 

• “Closing Date” means the closing date for submission of bids/ Proposals. 

• “Project” means this project for the REQUEST FOR TENDER FOR THE APPOINTMENT OF 

CONTRACTOR FOR THE CONSTRUCTION OF DURBAN YARD LIFTING SHED AND 

ASSOSCIATED BUILDINGS PROJECT. “RFT” means the Request for Tender issued by 

PRASA for this tender; and 
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• “Scope of Work” means the scope of work for this project as detailed out in the RFT technical 

specification.
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2 SECTION 2: TENDERING PROCEDURES & DATA 

2.1 TENDER NOTICE AND INVITATION TO TENDER 

2.1.1 You are hereby invited to submit a bid to meet the requirements of the Passenger Rail Agency 

of South Africa. Responses to this RFT [hereinafter referred to as a Bid or a Proposal] are 

requested from persons, companies, close corporations, or enterprises [hereinafter referred to 

as an entity, Bidder]. 

 

BID DESCRIPTION  

REQUEST FOR TENDER – REQUEST FOR TENDER FOR THE 

APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION 

OF DURBAN YARD LIFTING SHED AND ASSOCIATED 

BUILDINGS PROJECT. 

BID ADVERT  

This RFT may be downloaded directly from National Treasury’s e-

Tender Publication Portal at www.etenders.gov.za free of charge. 

With effect from 12 June 2026 

ISSUE DATE  26 June 2026 

BRIEFING SESSION  COMPULSORY: 8 July 2026 @ 11h00 

VENUE 
Durban Yard Depot Boardroom (PRASA Lifting Workshop, 

Stamford Hill, Durban, 4001. Co-ordinates -29.846387, 31.025455) 

CLOSING DATE  

27th July 2026 at 12h00  

Bidders must ensure that bids are delivered timeously to the correct 

address.  As a rule, if a bid is late or delivered to the incorrect 

address, it will not be accepted for consideration. 

VALIDITY PERIOD  

90 Working Days from Closing Date  

Bidders are to note that they may be requested to extend the 

validity period of their bid, at the same terms and conditions, if the 

internal evaluation process has not been finalised within the validity 

period.  

CLOSING DATE FOR 

QUESTIONS 
15th July 2026 at 15h00 

CLOSING DATE FOR 

RESPONSES 
20th July 2026  

CONTACT PERSON 
Lehlohonolo Mahlonoko – lehlohonolo.mahlonoko@prasa.com and 

copy Rosemary Moagi at rmoagi@prasa.com 

http://www.etenders.gov.za/
mailto:lehlohonolo.mahlonoko@prasa.com
mailto:rmoagi@prasa.com
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Any additional information or clarification will be emailed to all 

Respondents, if necessary.  

CIDB GRADING 
Tenderers to have a minimum of CIDB Contractor Grading 

designation of 9GB or 9CE 

TENDER SUBMISSION  A two-envelope submission shall apply 

 

2.2 FORMAL BRIEFING  

2.2.1 A compulsory RFT briefing will be conducted at Durban Yard Depot Boardroom (PRASA 

Lifting Workshop, Stamford Hill, Durban, 4001 Co-ordinates -29.846387, 31.025455) on the 8 

July 2026, at 11H00 [Respondents to provide own transportation and accommodation]. The 

briefing session will start punctually, and information will not be repeated for the benefit of 

Respondents arriving late. 

2.2.2 A Certificate of Attendance in the form set out in Form D hereto must be completed and 

submitted with your Proposal as proof of attendance is required for a compulsory site meeting 

and/or RFT briefing. Bidders must also appear on the Compulsory Briefing session Regitser. 

2.2.3 Respondents failing to attend the compulsory RFT briefing will be disqualified. 

2.3 BRIEFING SESSION MINUTES AND NOTES 

2.3.1 PRASA will issue briefing session minutes or notes together with the response to the 

clarification questions.  

2.3.2 Bidders/ Respondents are requested to promptly confirm receipt of any clarifications sent to 

them. 

2.3.3 Bidders/ Respondents must ensure responses to the clarifications are received on or before 

the deadline date stated. 

2.3.4 Clarifications will be issued to all Respondents to this RFT utilizing the contact details provided 

at receipt of the responses to the RFT documentation, after submission to the authorised 

representative.  
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2.4 PROPOSAL SUBMISSION OF RFT RESPONSE   

 

2.4.1 Tender Responses must be submitted to PRASA in a sealed envelope addressed as follows: 

 

RFT No:   HO/PGC/DMP/516/06/2026 

Description of Bid  Request for Tender – Request for tender for the appointment 

of contractor for the construction of Durban yard lifting shed 

and associated buildings project  

Closing date and time: 27 July  2026 @ 12H00 

Closing address Umjantshi House, at 30 Wolmarans Street, Braamfontein, 

2001.  

2.5 DELIVERY INSTRUCTION FOR RFT  

2.5.1 The Bid envelopes/packages must be submitted at PRASA, Umjantshi House, at 30 

Wolmarans Street, Braamfontein, 2001. 

2.5.2 There will be a tender submission register which has to be completed by all the bidders 

submitting the tenders. 

2.6 B-BBEE JOINT VENTURES OR CONSORTIUMS  

2.6.1 Respondents who would wish to respond to this RFT as a Joint Venture [JV] or consortium 

with B-BBEE entities, should state their intention to do so in their RFT submission.  

2.6.2 Such Respondents should also submit a signed JV or consortium agreement between the 

parties clearly stating the percentage [%] split of business and the associated responsibilities 

of each party. 

2.6.3 If such a JV or consortium agreement is unavailable, the partners should submit confirmation 

in writing of their intention to enter into a JV or consortium agreement should they be awarded 

business by PRASA through this RFT process. This written confirmation should clearly 

indicate the percentage [%] split of business and the responsibilities of each party and signed 

by each party. 

2.6.4 Note the FIDIC (2017) General Conditions pertaining to JV’s. 

2.6.5 In such cases, award of business will only take place once a signed copy of a JV or 

consortium agreement is submitted to PRASA. 
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2.7 COMMUNICATION  

2.7.1 For specific queries relating to this RFT during the RFT process, bidders are required to 

adhere strictly to the communication structure requirements on or be on or before 15th July 

2026 at 15h00, substantially in the form set out in Annexure 2 hereto. Any additional 

information or clarification will be emailed to all Respondents, if necessary 

- Lehlohonolo Mahlonoko – Lehlohonolo.mahlonoko@prasa.com 

- and copy Rosemary Moagi - rmoagi@prasa.com   

2.7.2 In the interest of fairness and transparency PRASA’s response to such a query will be made 

available to the other Respondents who have attended a compulsory briefing session.  For this 

purpose, PRASA will communicate with Respondents using the contact details provided at the 

compulsory briefing session. 

2.7.3 Respondents are warned that a response will be liable for disqualification should any attempt 

be made by a Respondent either directly or indirectly to canvass any officer(s) or employee of 

PRASA in respect of this RFT between the closing date and the date of the award of the 

business. Furthermore, Respondents found to be in collusion with one another will 

automatically be disqualified and restricted from doing business with PRASA in future. 

2.8 CONFIDENTIALITY  

2.8.1 PRASA shall ensure all information related to this RFT is to be treated with strict confidence. 

In this regard Respondents / Bidders are required to certify that they have acquainted 

themselves with the Non-Disclosure Agreement All information related to a subsequent 

contract, both during and after completion thereof, will be treated with strict confidence. Should 

the need however arise to divulge any information gleaned from provision of the Services, 

which is either directly or indirectly related to PRASA’s business, written approval to divulge 

such information should be obtained from PRASA. 

2.8.2 Respondents must clearly indicate whether any information submitted or requested from 

PRASA is confidential or should be treated confidentially by PRASA. In the absence of any 

such clear indication in writing, PRASA shall deem the response to the RFT to have waived 

any right to confidentiality and treat such information as public in nature. 

2.9 INSTRUCTIONS FOR COMPLETING THE RFT  

2.9.1 All responses to the RFT should be submitted in two sealed envelopes/boxes; the first 

envelope/ box shall have the technical and compliance response, and the second envelope/ 

box shall contain the financial response and specific goals response only. 

mailto:keabetswe.mpane@prasa.com
mailto:rmoagi@prasa.com
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2.9.2 Bidders are required to package their response/Bid as follows. Each Volume must be 

submitted in separate sealed envelopes. Bidders to submit their financial proposal in Envelope 

2/ Box 2. 

Volume 1 (Envelope 1/Box 1) 

o Part A: Mandatory Requirements Response  

o Part B: Technical or Functional Response (response to scope of work) 

 

  Volume 2 (Envelope 2/ Box 2) 

o Part C: Financial Proposal and Specific Goals 

 

2.9.3 Bidders must submit: 

o 1x original response of Volume 1 and Volume 2 

o 1x copy of Volume 1 and Volume 2 

o  2x electronic submissions of Volume 1 and Volume 2, which must be contained 

in a memory card/ memory stick/ /External hard drive etc clearly marked as 

Volume 1 and Volume 2 in the Bidders name. PRASA reserves the right to 

consider information provided in all formats irrespective the format i.e. 

original/copy/electronic.  

2.9.4 Bidders should ensure that their response to the RFT is in accordance with the structure of this 

document. 

2.9.5 Where Bidders are required to sign forms, they are required to do so using black ink pen. 

2.9.6 Any documents forming part of the original responses to RFT, but which are not original in 

nature, should be certified as a true copy by a Commissioner of Oaths. 

2.9.7 Each response to RFT must be in English and submitted in A4 format, except other graphic 

illustrations, which may not exceed A3 format, unless the contrary is specifically allowed for in 

this RFT. Responses to RFT should be neatly and functionally bound, - according to their 

different sections.  

2.9.8 The original responses to RFT must be signed by a person duly authorized by each 

consortium member and Subcontractor to sign on their behalf, which authorization must form 

part of the responses to RFT as proof of authorization. By signing the responses to RFT the 

signatory warrants that all information supplied by it in its responses to RFT is true and correct 

and that the responses to RFT and each party whom the responses to RFT signatory 

represents, considers themselves subject to and bound by the terms and conditions of this 

RFT. 
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2.9.9 The responses to RFT formulation should be clear and concise and follow a clear 

methodology which responds to the RFT. The response should explain upfront in a concise 

Executive Summary and follow throughout the submission. 

2.9.10 Responses to RFT must provide sufficient information and detail to enable PRASA to evaluate 

the responses to RFT but should not provide unnecessary detail which does not add value and 

detracts from the ability of PRASA to effectively evaluate and understand the responses to 

RFT. The use of numbered headings, bullet points, sections, appendices and schedules are 

encouraged. 

2.9.11 Information submitted as part of a responses to RFT should as far as possible, be orderly 

according to the order of the required information requested by PRASA. All pages should be 

consecutively numbered. 

2.9.12 Responses to RFT should ensure that each requirement contained in the RFT is succinctly 

addressed. Responses to RFT should as far as possible to use the terms and definitions 

applied in this RFT and should clearly indicate its interpretation of any differing terminology 

applied. 

2.9.13 Response to RFT documents are to be submitted to the address specified in this RFT, and 

Bidders should ensure that the original and copies (where applicable) are identical in all 

respects as PRASA will not accept any liability for having disqualified a bidder for failing to 

provide a mandatory returnable document. 

2.9.14 Unless otherwise expressly stated, all Proposals furnished pursuant to this RFT shall be 

deemed to be offers. Any exceptions to this statement must be clearly and specifically 

indicated. 

2.9.15 Any additional conditions must be embodied in an accompanying letter. Subject only to clause 

4.10 [Alterations made by the Respondent to Bid Prices] of the General Bid Conditions. 

Alterations, additions or deletions must not be made by the Respondent to the actual RFT 

documents.  

2.9.16 Bidders are required to review the Contract. Bidders are not allowed to amend or delete any 

part of the contract.  

2.9.17 A public tender opening shall not apply.  

 

2.10 RFT TIMETABLE  

2.10.1 PRASA may at its sole discretion amend any of the milestone dates indicated in the table 

below.  Bidders will be informed of any amendments to the timeline through the issue of the 

Addendum. 
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Table 1 RFT Timetable 

RFT PROCESS MILESTONE DATES 

Bid issue date  26 June 2026  

Briefing Session for Bidders  08 July 2026 at 11h00 

Closing date for Questions 15 July 2026 at 15h00 

Closing date for Responses 20 July 2026 

Closing Date for Submission of final Bid 27 July 2026 @12H00 

Contract Commencement  TBA 

Contract Negotiations  TBA 

Evaluation of Proposals (Bidders note that PRASA may call 

for Presentation of bidders offers at any stage of the 

evaluation process) 

TBA 

Appointment of successful Bidder TBA 

Signing of Contract  TBA 

 

2.11 LEGAL COMPLIANCE   

2.11.1 Bidders should ensure that they comply with all the requirements of the RFT and if Bidders fail 

to submit any of the required documents, such Bids may, at the sole discretion of PRASA, be 

disqualified. PRASA reserves the right to call a Bidder to provide additional documents which 

may have not been submitted. 

2.11.2 The successful Bidder [hereinafter referred to as the Service Provider] shall be in full and 

complete compliance with all applicable laws and regulations. 

2.12 NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE  

2.12.1 Respondents are required to self-register on National Treasury’s Central Supplier Database 

(CSD) which has been established to centrally administer supplier information for all organs of 

state and facilitate the verification of certain key supplier information. Only foreign suppliers 

with no local registered entity need not register on the CSD. The CSD can be accessed at 

https://secure.csd.gov.za.  

2.12.2 Respondents are required to provide the following to PRASA to enable it to verify information 

on the CSD:  

https://secure.csd.gov.za/
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2.12.2.1 Supplier Number: 

_______________________________________________________  

2.12.2.2 Unique registration reference number: 

_______________________________________ 

2.13 TAX COMPLIANCE  

2.13.1 Respondents must be compliant when submitting a proposal to PRASA and remain compliant 

for the entire contract term with all applicable tax legislation, including but not limited to the 

Income Tax Act, 1962 (Act No. 58 of 1962) and Value Added Tax Act, 1991 (Act No. 89 of 

1991).  

2.13.2 It is a condition of this RFT that the tax matters of the successful bidder be in order, or that 

satisfactory arrangements have been made with South African Revenue Service (SARS) to 

meet the bidder’s tax obligations.  

2.13.3 The Tax Compliance status requirements are also applicable to foreign Respondents/ 

individuals who wish to submit bids. 

2.13.4 Respondents are required to be registered on the Central Supplier Database (CSD) and the 

National Treasury verify the Respondent’s tax compliance status through the Central Supplier 

Database (CSD).  

2.13.5 Where Consortia / Joint Ventures / Sub-contractors are involved, each party must be 

registered on the Central Supplier Database (CSD) and their tax compliance status will be 

verified through the Central Supplier Database (CSD). 

2.13.6 For this purpose, the attached SBD 1 must be completed and submitted as an essential 

returnable document by the closing date and time of the bid. 

2.13.7 New Tax Compliance Status (TCS) System: SARS has implemented a new Tax Compliance 

Status (TCS) system in terms of which a taxpayer is now able to authorize any 3rd party to 

verify its compliance status in one of two ways: either using an electronic access PIN, or using 

a Tax Clearance Certificate obtained from the new TCS system. 

2.13.8 Respondents are required to provide the following to PRASA to enable it to verify their tax 

compliance status: 

2.13.8.1 Tax Compliance Status (TCS) Pin: 

__________________________________________ 

2.14 PROTECTION OF PERSONAL DATA 

2.14.1 In responding to this bid, PRASA acknowledges that it may obtain and have access to 

personal data of the Respondents.  
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2.14.2 PRASA agrees that it shall only process the information disclosed by Respondents in their 

response to this bid for the purpose of evaluating and subsequent award of business and in 

accordance with any applicable law.  

2.14.3 Furthermore, PRASA will not otherwise modify, amend or alter any personal data submitted by 

Respondents or disclose or permit the disclosure of any personal data to any Third Party 

without the prior written consent from the Respondents.  

2.14.4 Similarly, PRASA requires Respondents to process any personal information disclosed by 

PRASA in the bidding process in the same manner.  

 

2.15 VALIDITY PERIOD 

2.15.1 This RFT shall be valid for 90 working days, calculated from Bid closing date. 

 

2.16 POST TENDER NEGOTIATION (IF APPLICABLE) 

2.16.1 PRASA reserves the right to conduct post tender negotiations with a shortlist of 

Respondent(s). The shortlist could comprise of one or more Respondents.  

2.16.2 Should PRASA conduct post tender negotiations, Respondents will be requested to provide 

their best and final offers to PRASA based on such negotiations. 

2.16.3  A final evaluation will be conducted in terms of 90/10.  

 

2.17 FINAL CONTRACT AWARD  

2.17.1 PRASA will negotiate the final terms and condition the contract with the successful 

Respondent(s).  

2.17.2 This may include aspects such as Supplier Development, the B-BBEE Improvement Plan, 

price and delivery.  

2.17.3 Thereafter the final contract will be awarded to the successful Respondent(s). 

 

2.18 FAIRNESS AND TRANSPARENCY 

2.18.1 PRASA views fairness and transparency during the RFT Process as an absolute on which 

PRASA will not compromise. PRASA will ensure that all members of evaluation committees 

declare any conflicting or undue interest in the process and provide confidentiality 

undertakings to PRASA.  
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2.18.2 The evaluation process will be tightly monitored and controlled by PRASA to assure integrity 

and transparency throughout, with all processes and decisions taken being approved and 

auditable
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3 SECTION 3: BACKGROUND OVERVIEW AND SCOPE REQUIREMENTS   

3.1 BACKGROUND OVERVIEW 

3.1.1 INTRODUCTION  

This document aims to appoint a contractor for the construction of Durban yard lifting shed and 

associated buildings project. 

3.1.2 BACKGROUND INFORMATION  

The Passenger Rail Agency of South Africa (PRASA) is rolling out a Depot Modernization 

Programme (DMP) to maintain the new passenger fleet (Blue Stock). In Durban, the existing 

Springfield Maintenance Depot will ultimately be used as the permanent maintenance facility 

once the modernization programme is in full effect. While the Springfield Modernization Project 

takes effect, there is the need to perform maintenance activities on the Blue Stock. The Durban 

Lifting Shed has been identified as a ‘makeshift’ facility to perform all maintenance activities in 

the interim. 

3.1.3 STATUS QUO 

3.1.3.1 The current Lifting Shed is currently a functional depot that is currently maintaining the yellow 

trains. 

3.1.4 TARGETED COMPLETION DATE 

3.1.4.1 The project construction duration is 24 months.  

3.1.5 PROJECT LOCATION 

3.1.5.1 The project is located at the Durban Yard depot in eThekwini.  Approximate co-ordinates are: 

29°49'54.69"S; 31° 1'41.90"E 

3.1.6 PROBLEM STATEMENT  

3.1.6.1 PRASA is in the process of replacing the existing rolling stock fleet with a new modern rolling 

stock fleet as part of the Rolling Stock Fleet Renewal Program (RSFRP). 

3.1.6.2 PRASA’s Rolling Stock Fleet Renewal Program is supported by Depot Modernisation 

Programme, which includes depot capacity (vehicles) upgrades, aligned with each phase of 

the rolling stock deployment. 

The Depot modernisation programme (DMP) phases are based on the current contractual deliveries 

and include Fleet Size A (up to 10 new trains), Fleet Size B (between 11 and 40 new trains) and Fleet 
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Size C (more than 40 new trains.) However, the overall Depot modernisation Programme is already late 

by approximately 10 years. 

3.1.6.3 PRASA’s Maintenance obligations for the new trains will be impacted by the lack of facilities 

that complies with the minimum depot standards as defined in the Depot Facilities Agreement 

(DFA) signed between Gibela and PRASA.  

3.1.6.4 The Depot Modernisation Programme is being implemented to accommodate the 

requirements of the new incoming train fleet, modern maintenance facilities as well as 

improved staging yards. 

3.1.6.5 The rollout of the new trains with the required maintenance, is ahead of the Depot 

Modernisation Programme. In line with PRASA’s latest deployment plan for the new fleet of 

trains, the Braamfontein, Springfield and Paarden Eiland Rolling Stock Depot have already 

received Fleet Size A (up to 10 new trains). 

3.1.6.6 Major delays in procurement have resulted in only two phases for Wolmerton depot and 

resulted in interim measures for Light Maintenance (mainly limited to inspections) being 

implemented at Braamfontein and Springfield Depots. 

3.1.6.7 In addition to the EMU (Electrical Multiple Unit) maintenance issues, the lifting shed will also 

be used to lift the locomotives for maintenance as this is currently being outsourced by 

PRASA due to lack of infrastructure. 

3.1.7 PICTORIALS 

The following picture depict the layout of the project facilities. 

3.1.8 OBJECTIVES AND DESIRED OUTCOMES OF THE PROPOSED PROJECT  

The desired outcomes for a successful implementation of this project shall yield the following 

Figure 1 Existing Durban Lifting Shop 
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benefits. 

3.1.8.1 Compliance with Rail Safety Regulator (RSR) and Occupational Health and Safety (OHS) Act 

regulations 

3.1.8.2 Compliance with the minimum depot standards as defined in the Depot Facilities Agreement 

(DFA) signed between Gibela and PRASA.  

3.1.8.3 Compliance with Technical Support and Spares Supply Agreement (the TSSSA) provide the 

Heavy Maintenance services through providing equipment such as 6-car Synchronized Mobile 

Lifting Jacks and underfloor wheel-lathe.  

3.1.9 PROJECT BENEFITS TO PRASA 

PRASA as a business shall realise the following benefits: 

3.1.9.1 Maintain the Rail Safety Regulator licence to operate trains. 

3.1.9.2 Commuter / Community safety. 

3.1.9.3 Provision of reliable train service. 

3.1.10 CURRENT MECHANISMS IN PLACE TO ADDRESS THE PROBLEM 

3.1.10.1 There are currently no mechanisms in place for the heavy maintenance of the EMU. 

3.1.10.2 The locomotives are currently maintained by a third party. 

3.1.11 TARGETED AREAS BY THIS PROJECT 

This project will be executed within the confines of the PRASA Durban Yard depot. 

3.1.12 OTHER RELATED PROJECTS  

3.1.12.1 Normal PRASA infrastructure maintenance activities which may interreact with this 

project. 

3.1.12.2 Depot fencing project. 

3.1.13 INSURANCE REQUIREMENTS FOR THE PROJECT 

The appointed contractor will provide the following insurance requirements: 

3.1.13.1 Refer to Particular Conditions, Part A : Contract Data 

3.1.13.2 All Guarantees and Performance securities to be provided by the Tenderer shall be 

Bank Guarantees from a South African Bank. See Particular Conditions: Special Conditions – 

Part B for further details. 

3.1.14 PRASA’S RESPONSIBILITIES 

The Successful Bidders are to be provided with: 
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Refer to the General Conditions of Contract and Particular Conditions: Special  Conditions – 

Part B. 

3.1.15 INFORMATION TO BE PROVIDED WITH TENDER 

The Bidders shall submit a detailed priced Bill of Quantities with the following information at the 

time of tendering: 

3.1.15.1 Organization’s and individual team members’ recent experience on similar projects. 

3.1.15.2 Project organogram showing names, function & responsibilities. 

3.1.15.3 Insurance Letter of intent 

3.1.15.4 Cashflow indicating the source of funds.  

3.1.15.5 Advance payment will only be considered for specialist items, Lifts, Cranes, Bogie, IT 

 equipment. 

3.1.15.6 Contractor to state percentage of the Accepted Contracts Amount required to procure 

 these items. 

3.1.16 MEASUREMENTS AND PAYMENT 

3.1.16.1 Measurement: 

The Bill of Quantities has been drawn up in accordance with the Model Bill of Quantities based 

on the Standard System of Measuring Building Work (as amended) published and issued by the 

Association of South African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where 

applicable the: 

• Civil Engineering, Mechanical Engineering and Electrical Engineering Work has 

been drawn up in accordance with the provisions of the relevant South African 

National Standards (SANS) document. 

 

3.1.16.2 Payment: 

• The Contractor is to be paid in accordance with the accepted Priced Tender Bills of 

Quantities. 

• The value of the works to be certified will be based on works done to date. 

• The assessment interval is monthly.  

• The contractor shall submit a Statement to the Engineer by the 20th of Each Month 

for work done upto and including the 15th of each month.  

• The Engineer (or Engineer’s Representative) will verify the statement by the  25th 
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of each month. 

• The Engineer  is to submit the payment certificate and contractor’s invoice to the 

Client by the on the last day of the month. 

• The Contractor will be paid within thirty (60) working days from date of invoice. 

• The Client may provide the contractor with an Advance Payment. Advance 

payment will be for specific items.  Advance payment guarantees shall be required 

for all advance payments.  A maximum amount of 80% of the priced value of the 

item will be considered for an advance payment.  Payment will be based on 

invoices from manufacturers/ suppliers. 

3.1.17 FORM OF CONTRACT 

The Conditions of Contract comprise the “General Conditions”, which form part of the “Conditions of 

Contract for Construction for Building and Engineering Works Designed by the Employer ” Second 

Edition 2017, reprinted 2022 with amendments, published by the Fédération Internationale des 

Ingénieurs-Conseils (FIDIC) (obtainable from https://www.fidic.org/books/construction-contract-2nd-ed-

2017-red-book-reprinted-2022-amendments), the Contract Data (Particular Conditions – Part A) and 

the “Special Provisions” (Particular Conditions – Part B), which include amendments and additions to 

such General Conditions. The Particular Conditions are contained Volume 3 of the Tender Documents. 

 

The provisions to be found in the Special Provisions (Particular Conditions – Part B) take precedence 

over the equivalent provisions found under the same Sub-Clause number(s) in the General Conditions, 

and the provisions of the Contract Data (Particular Conditions – Part A) take precedence over the 

Special Provisions (Particular Conditions – Part B).  
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3.2 SCOPE OF WORKS AND AREAS OF FOCUS 

The service supplier will provide qualified and experienced personnel for construction, and 

administration services to assist PRASA with delivering the solution with regards to the technical 

requirements. 

 

PRASA will be refurbishing the Durban Yard Lifting shed and other associated facilities. The key 

facilities as per PRASA terms of reference include: 

• Extension and Alterations to the lifting shed. 

• Provision of Warehouse storage spaces 

• Provision of Gibela Offices 

• Provision of a Chemical storage facility 

• Provision of a waste collection/ separation area 

• Provision of a Windscreen Test Facility 

• Civil Engineering Infrastructure 

• Related Electrical, Mechanical, Electronic and Fire requirements 

• Associated ancillary works and services 

 

The broad scope of a desired solution will entail the activities listed below. The detailed scope is 

included in the technical documents and specifications.
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Table 2 Scope Elements 

Area Scope Element 

1. Lifting Shop Refurbishment and Extension of The Existing Shed 

Lifting Shed Extension The Lifting Shed will be extended by 30m to the North towards Moses 

Mabhida Stadium. The existing northern gable wall of the shed will be 

demolished with new access doors provided along the gable end of the 

new extension. The height of the roof in the extension will be raised to 

ensure the lifting of locomotives is achievable. The strength of the floor will 

handle the operation of maintaining locomotives. Structures to support the 

existing 10T cranes and proposed new 55T cranes will be constructed. 

Bogie Storage Line Bogie Storage Line: The ‘training line’ between the tip top building 

and lifting shed will be used as the bogie storage line. Level access 

will be provided from the lifting shed to the bogie storage line. 

Bogie Turntables Bogie Turntables: 2 no. Bogie turntables will be provided to provide 

access from line 3 to the bogie storage line. 

Inspection Pits Inspection Pits will be constructed throughout the length of the shed 

on Line 2 & Line 3. Inspection Pits to have trafficable, removable pit 

covers.  Inspection pits will include new rails, drainage systems and 

lighting. 

Access Platforms Access Platforms: Fixed Access platforms will be installed on the 

western end (adjacent to shed wall) on Line 3. 

Refurbish Existing Shed The Roof and Cladding to the Existing Shed will be replaced. The 

floor, where not being disturbed by construction activities is to be 

patched made good. The steel structure is to be refurbished (treated 

and painted). 

 A lifeline will be provided over all Lines. Grey Lifting Jacks will be 

relocated. 

 A pre-warning signal including safety signage to be provided. 

Cranes The existing 10T cranes are to traverse through the extension of the 

shed.  

2. Refurbishment and Re-purposing Existing Buildings 
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Building 1 & 4 Building 1& 4 will be converted into a warehouse. A connection 

between the two buildings will be constructed to combine the two structures. 

 The floor will be reconstructed to accommodate the loading of a fully laden 

forklift. 

 The existing buildings will be completely refurbished including roof 

sheeting, doors, the provision of functional facilities and finishes. 

 Racking and shelving will be provided. 

Building 2 Building 2 will be converted to a Chemical Store: Both ground and first 

floors are to be used for chemical storage. The building shall comply to all 

necessary functional and mandatory building regulations applicable for 

the storage of chemicals. 

 The floor will be reconstructed to accommodate the loading of a fully laden 

forklift. 

 The existing building will be completely refurbished including roof 

sheeting, doors, the provision of all functional facilities and finishes. 

 Shelving and mobile waste trolleys will be provided. 

Building 3 Building 3 will be re-purposed to offices for GIBELA in accordance with the 

accommodation schedule provided by GIBELA. 

 The building will consist of a ground and first floor with a reception area, 

boardrooms, training room, open plan offices, server room as per the 

concept layout. 

 The existing building will be completely refurbished including roof 

sheeting, the provision of all functional facilities, partitioning, and 

finishes. 

Bogies Storage: 

Building Works 

The bogie storage area will have a new covered roof consisting of a 

steel structure with cladding to match the lifting shed. 

Sundry Items Sundry items include Bird Proofing, Signage & Branding, Back-up 

Power Supply, Benches to washroom. 

Preliminary and General Additional allowance for Preliminary and General included for provision of 

temporary facilities for the training centre. An allowance for phasing of the 

work for the buildings and lifting is included. 
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External Works A Waste Collection Area will be provided on the north end of tip-top 

building for general waste, hazardous waste, and valuable scrap metal. 

 The Windscreen Wash Facility will be located on the Southern side of the 

Lifting Shed on Line 3. The Windscreen test facility will be similar to that of 

the GIBELA Dunnottar facility. 

 Bulk Potable Water Supply, Stormwater Drainage and Sewer Services will 

be provided to all buildings to meet the demand requirements. 

 Roadworks and Parking will be modified to incorporate the requirements 

derived from the new facility. Associated siteworks including demarcation 

fencing, functional landscaping and shade net covers will be provided. 

 A Plant / Generator Room will be constructed to house the 

pumps/generator and other plant required for the sprinkler system and/or 

back-up power supply. 

 Rubble and Defunct Equipment will be removed and disposed off-site. 

3. Mechanical & Fire Services Installation 

 The Lifting Shed, Warehouse, Chemical Store and Office Building will 

comply with all regulations relating to HVAC, Fire and Wet Services 

Internal Drainage Systems Internal Drainage Systems will be provided for the drainage of 

contaminated substances with the lifting shed pits. Existing drainage 

systems will be upgraded were necessary and new drainage systems will 

be installed to cater for the upgraded works. 

Internal Water Systems Storage and reticulation of Potable Water will be provided for the   entire 

site including the installation of new and upgrade of existing systems. 

HVAC Systems Heating, Ventilation and Airconditioning will be provided for all facilities, 

including the provision of new and upgrading of existing systems were 

appropriate. 

Fire Protection and 

Suppression 

Fire systems will comply with Fire Regulations. A new Sprinkler 

System will be installed in the Lifting Shed including the provision for the 

storage of water, booster pumps etc. 

Compressed Air Compressed Air included the provision of a new compressor and 

reticulation of compressed air will be provided. 
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Lift Installation A lift has been included in the GIBELA offices to facilitate Universal 

Access to the first floor. 

4. Electrical and Electronic Services Installation 

Electrical Supply & 

Reticulation 

The existing electrical supply to the facility will comply with the demand. 

Low Voltage and General Power will be reticulated and distributed to all 

buildings, including the provision of Shore Supply to 

the Lifting Shed. 

Lighting Lighting will be provided in all new buildings including the inspection pits. 

External lighting, fixed to the buildings will be provided. 

Electronic Systems 

Wireways 

Provision will be made for wireways for all Electronic Systems. 

Lightning Protection System Lightning Protection to the buildings will be provided. 

Fire Alarm System A fire alarm system will be provided. 

Security System A CCTV system will be provided throughout the site including the 

infrastructure for a fibre link. 

Server and Licensing Allowance is provided for the provision of ICT Server and licensing 

thereof. 

Access Control System Access Control Systems will be provided in all building with magnetic lock 

systems activated by electronic fingerprint reader, 

Public Announcement A public announcement system consisting of horn speakers, ceiling mount 

speakers, paging stations, digital power amplifiers will be provided. 

3.2.1 CONSTRUCTION STAGE  

The appointed service provider team shall construct and commission all facilities as per Drawings and 

specifications. 

3.2.2 CLOSE-OUT STAGE 

• Ensure that the maintenance manuals and guarantees are issued for the installed assets. 

• Prepare and submit as-built drawings (in CAD (DWG) and PDF formats, 3 hard and 3 soft 

copies (on 3 separate USB drives)  including project documentation. 
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• Provide all handover and warranty documentation including but not limited to compliance 

certificates, operations and maintenance manuals, training manuals, guarantees and 

warranties and spares holding requirements. 

• Provide certificated training for operators of all equipment installed.  

• Conclude the final accounts. 

• Prepare and submit a close out report to PRASA with all as-built drawings. 

3.3 SPECIFICATION OF THE WORK OR PRODUCTS OR SERVICES REQUIRED 

The bidders are at liberty to organize their resources as they deem fit. In addition to others not 

listed hereunder, the Bidders will be required to provide qualified and experienced professional 

staff with the following professional expertise. The experts can provide dual management and 

technical functions as required the bidder.  

 

Only the Mandatory/ key professional staff will be listed and required for evaluation purposes, 

these include: 

• Construction Manager 

• Project Manager 

• Site Agent 

• General foreman 

• Health and safety officer 

• Mechanical specialist 

 

Details of the Key Professional staff deliverables and minimum qualifications are outlined below. 

Construction manager- 

• N dip/B-Tech/Degree Built Environment discipline. 

• Reg. PRCM with SACPCMP 

• minimum 10 years’ experience post qualification 

•  

Project Manager- 

• N dip/B-Tech/Degree Built Environment discipline. 

• Reg. PRCPM with SACPCMP 

• minimum 10 years’ experience post qualification 

 

Site Agent- 
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• N Dipl/B-Tech/Degree Built Environment 

•  5 years’ experience post qualification 

 

General foremen-  

• Minimum N2 or NQF level 3 in Built Environment 

• 5 Years experience post qualification 

 

Health and Safety officer-  

• Registered with SACPCMP -Construction Health and Safety Officer (CHSO) or 

Construction Health and Safety Manager (CHSM) or Professional Construction Health and 

Safety Agent (PRCHSA).  

• 5 Years experience post qualification 

 

Mechanical specialist-  

• N Dipl/B-Tech/Degree in mechanical engineering  

• 5 years’ experience post qualification 

3.4 TO BE PROVIDED BY THE CONTRACTOR  

• The contractor shall provide site books (each in triplicate) to record: 

• All incidents as well as the progress of work during the occupation. 

• All instructions pertaining to the technical details of the work being performed at that time. 

• Upon appointment, the contractor shall supply machinery, equipment, material, labour, 

and consumables, etc. necessary for the undertaking and completion of the works to the 

satisfaction of the client.  

• The client will require conformance documentation for each item of material procured by 

the contractor for installation used in this contract. 

• All damage caused by the contractor shall be for the contractor’s account. 

• The contractor shall be responsible for the safety and protection of his personnel, 

machinery, equipment, material and partially completed work until the works are handed 

over to the client. 

• The contractor shall verify the position of all services and all other obstacles and existing 

works on site. Before commencing construction in any area, the contractor shall verify the 

positions of services. Where any underground services are shown on the drawings, the 

contractor shall have the equipment available on site for as long as is necessary to detect 
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and locate such services and, if so ordered, he or she shall excavate by hand to expose 

such services in areas and in a manner and at a time agreed upon with PRASA. 

• Protection of cables - Before any excavations take place near identified service cables, 

the contractor must contact the technical officer. The contractor shall advise PRASA at 

least 7 days in advance of the actual date on which to excavate near any cable. The 

contractor shall not use mechanical equipment to excavate within 3m of the estimated 

position of identified cable and shall, if necessary, expose the cable by means of hand 

excavation carried out under proper supervision.  

• The contractor shall supply its own security company to guard his/her site during 

construction that is PSIRA registered with a valid letter of good standing, clear criminal 

record and no criminal cases pending. 

• All security personnel utilised on this project shall be South African Citizens. They will 

undergo a security induction and vetting will be conducted by PRASA before resumption 

of their operation on the ground.  

• The contractor’s security personnel shall be responsible for safeguarding the contractor’s 

assets. In areas where the contractor removes an existing fence, he shall also be 

responsible for guarding PRASA’s assets at that location until the new fence is fully 

erected. Contractors shall not be responsible for guarding PRASA assets where no fence 

currently exists. Bidders are advised to familiarise themselves with the condition of the 

current fence.  

• No claims of material or losses must be lodged with the client for stolen goods during the 

construction before the completed work is handed over to PRASA. 

• PRASA reserves the right to conduct ad-hoc inspections to ensure compliance. 

• All scrap shall be disposed via PRASA Scrap disposal committees. Furthermore, it is the 

contractor’s responsibility to ensure that valuable materials i.e., existing fence is 

adequately protected while in transit. The contractor shall make sure that all material is 

NOT removed from site until it is quantified, logged in the site diary and that it is co-signed 

by PRASA security representative and moved to a PRASA designated location. 

• The contractor shall comply with their obligations in terms of the form of contract. 

3.5 TECHNICAL SPECIFICATIONS RELATED TO THIS PROJECT 

Refer to Volume 4 of the RFT documents for a complete list of specifications. 
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The design for this project shall meet technical capabilities & performance requirements for all 

specifications and standards approved and adopted by PRASA.  An abridged list of the technical 

specifications is outlined below. 

 

• SANS 10400: Building Regulations 

• PRASA Technical SHE specification 

• Specification for Works On, Over, Under or Adjacent to Railway Lines and Near High 

Voltage Equipment (SPK7/1) 

• Manual for Track Maintenance (2012). 

• S410: Specification for Railway Earthworks (December 2003) 

• SANS 10160-2019: Basis of Structural Design & Actions for buildings and Industrial 

Structures – Parts (1-8)  

• SANS 10100-2:2014: The structural use of concrete – Materials and execution of work  

• SANS 282:2011: Bending Dimensions & Scheduling of Steel and Reinforcement for 

Concrete  

• SANS 10164-1:1980: The Structural Use of Masonry – Unreinforced masonry walling  

• SANS 10162-2:2011: The structural use of steel Part 2: Limit-states design of cold-formed 

steelwork  

• SANS 10100-1:2000: The structural use of concrete – Design  

• SANS 2001-CS1: 2005 Construction works Part CS1: Structural steelwork. 

• Construction Industries Development Board Act (Act 38 of 2000). 

• Railway Safety Regulator Act (Act 16 of 2002), as amended. 

• SANS 3000: Rail Safety Management. 

• SABS 0400 – 1990 

• SANS 2001 specifications as applicable 

• Occupational Health and Safety Act (Act No. 85 of 1993) 

• Safety Arrangements and Procedural Compliance with the Occupational Health and 

Safety Act (Act 85 of 1003) and Applicable Regulations (E4E) 

• SANS ARP 084 - 1:2009 / RSR84 – 1:2009 (Railway stations – passenger platforms) 

{PART 1: Clearances on ballast-less track – 1065mm track gauge} 

• National Environmental Act 107 of 1998 

• Relevant Bills of Quantities, Specifications and Construction Drawings as issued by the 

Principal Agent. 
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• Structural Engineering Specifications 

• Electrical Engineering  
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3.6 EVALUATION METHODOLOGY  

The evaluation of the Bids by the evaluation committees will be conducted at various levels.  

The following levels will be applied in the evaluation: 

 

Table 3 Tender Evaluation 

LEVEL DESCRIPTION 

Verify completeness The Bid is checked for completeness and whether all required 

documentation, certificates; verify completeness warranties and other 

Bid requirements and formalities have been complied with. Incomplete 

Bids will be disqualified. 

Verify compliance The Bids are checked to verify that the essential RFT requirements 

have been met. Non-compliant Bids will be disqualified. 

Detailed Evaluation of 

Technical  

Detailed analysis of Bids to determine whether the Bidder can deliver 

the Project in terms of business and technical requirements. The 

minimum threshold for technical evaluation is [70%], any bidder who 

fails to meet the minimum requirement will be disqualified and not 

proceed with the evaluation of Price and Specific Goals. 

Specific Goals Evaluate Specific Goals 

Price Evaluation Bidders will be evaluated on price offered. 

Scoring Scoring of Bids using the Evaluation Criteria. 

Recommendation Report formulation and recommendation of Preferred and Reserved 

Bidders 

Best and Final Offer  PRASA may go into the Best and Final Offer process in the instance 

where no bid meets the requirements of the RFT and/or the Bids are to 

close in terms of points awarded. 

Approval Approval and notification of the final Bidder. 

  



REQUEST FOR TENDER - THE APPOINTMENT OF CONTRACTOR FOR THE 

CONSTRUCTION OF DURBAN YARD LIFTING SHED AND ASSOCIATED 

BUILDINGS PROJECT  

  BID NUMBER: HO/PGC/DMP/516/06/2026 

 

 

HO/PGC/DMP/516/06/2026  

REQUEST FOR TENDER – REQUEST FOR TENDER FOR THE APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF 

DURBAN YARD LIFTING SHED AND ASSOCIATED BUILDINGS PROJECT                                                                     Page 41 of 73 

3.6.1 EVALUATION CRITERIA 

Interested bidders for this project shall be evaluated in terms of their business credentials, financial 

standing, empowerment, technical capacity, and experience. The evaluation committee shall use the 

following Evaluation Criteria depicted in the table below for the selection of the preferred bidder that 

shall render professional services and construction management work for the project. 

 

Table 4 Evaluation Criteria 

EVALUATION CRITERIA WEIGHTING 

Stage 1 Compliance 

Stage 1A - Mandatory Requirements   

Stage 1B - Other Mandatory Requirements  

Stage 2  Technical/Functionality 

Technical/Functional Requirements Threshold of 70% 

Stage 3 Price and Specific Goals 

Price 90 

Specific Goals 10 

TOTAL 100 

The details of the stages outlined in Table 4 above are detailed in following sections below. 

3.6.2 STAGE 1: COMPLIANCE REQUIREMENTS 

3.6.2.1 Stage 1A- Mandatory Requirements  

If you do not submit/meet the following mandatory documents/requirements, your bid will be automatically 

disqualified:  

Table 5 Mandatory Requirements 

NO. DESCRIPTION OF REQUIREMENT  

a) Briefing Session (Site Inspection Certificate) Form D. 

Bidders must also reflect on the Compulsory Briefing Session Attendance 

Register. 

 

b) Signed Joint Venture, Consortium Agreement or Partnering Agreement 

(whichever is applicable). 
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NO. DESCRIPTION OF REQUIREMENT  

c) The National Industrial Participation (NIP) Programme form SBD 5 must 

be completed and duly signed. 

 

d) Copies of the Professional registration and Qualification certificates for 

all Key Personnel listed in Section 5 must be submitted with the Bid. 

The copies MUST be certified within a six (6) months period from close 

of tender. If the required copies of Professional registration and 

Qualification certificates are not included with the Bid, your Bid will be 

immediately disqualified. 

The recognition of foreign Qualifications not issued in English must be 

done in terms of the South African Qualification Authority (SAQA), 

bidders must obtain the SAQA Certificate of Evaluation (SCoE) for the 

foreign qualifications evaluated. If the Qualification has been awarded in 

other language/s, Bidders should provide translation in English. 

Construction Manager- 

• N dip/B-Tech/Degree Built Environment discipline. 

• Reg. PRCM with SACPCMP 

• minimum 10 years’ experience post qualification 
 

Site Agent- 

• N Dipl/B-Tech/Degree Built Environment 

• 5 years’ experience post qualification 
 

General Foreman- 

• Minimum N2 or NQF level 3 in Built Environment 

• 5 Years experience post qualification 
 

Health and Safety officer- 

• Registered with SACPCMP -Construction Health and 

Safety Officer (CHSO) or Construction Health and Safety 

Manager (CHSM) or Professional Construction Health and 

Safety Agent (PRCHSA). 

• 5 Years experience post qualification 
Mechanical specialist- 
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NO. DESCRIPTION OF REQUIREMENT  

• N Dipl/B-Tech/Degree in mechanical engineering  

• 5 years’ experience post qualification 

e) Proof of CIDB grading 9GB or 9CE  

f) This project requires that the successful tenderer subcontract a 

minimum of 30 percent (30%) of the work by the end of the contract to 

Targeted Enterprise(s) as defined in the Contract Data- Tenderers are to 

complete the FORM I: Enterprise Supplier Development & Contract 

Participation Goals (CPG) – Declaration Form in the 

Returnable Section 

 

g) Tenderers’ shall ensure compliance with Table 2 of the Standard for 

developing skills through infrastructure contracts (No. 48491 

Government Gazette, 28 April 2023) for the applicable class of 

construction works. (Tenderers are to complete the FORM H: Supplier 

Development Declaration Form in the Returnable Section) 

• Construction skills development goals for different classes of 

engineering and construction works contracts. 

 

Designation Description Construction 

skills 

development 

goal (%) 

CE and GB Combined Civil 

Engineering and 

Building Works 

0.375 

 

 

 

If you do not submit/meet the following mandatory documents/requirements, PRASA may request the 

bidder to submit the information within five (5) working days. Should this information not be provided, 

your bid proposal will be disqualified. 

 

3.6.2.2 Stage 1B - Basic Compliance Requirements 

PRASA may request the bidder to submit the information within five (5) working days. Should this 

information not be provided, your bid proposal will be disqualified. 
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Table 6 Other mandatory requirements 

NO DESCRIPTION OF REQUIREMENT  

a) Completion of ALL RFP documentation including all declarations  

b) Letter of Good Standing: COIDA relevant to the project  

c) Valid SARS Pin  

d) CSD supplier registration number  

3.6.3 STAGE 2: TECHNICAL/FUNCTIONALITY 

3.6.3.1 Functional Evaluation Criteria 

Bidders are evaluated based on the functional criteria set out in this RFT Only those Bidders which 

score [70] points or higher (out of a possible 100) during the functional evaluation will be evaluated 

during the second stage of the Bid. Details of the scoring methodology presented above are outlined 

below: 

A summary of the technical/functional requirements is presented in Table 7 below.  

 

Table 7 Technical/ functional requirements 

ITEM CRITERIA WEIGHT 

a) Methodology and programme 40 

b) Financial Capability  20 

c) Contractor Organisational Experience (Projects executed) 40 

  TOTAL 100 

Details of the detailed scoring methodology is presented in the Table 8 below. 
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Table 8 Functionality evaluation matrix and criteria 

CONTRACTOR EVALUATION 

CRITERIA SUB-CRITERIA SCORING MAXIMUM 

POINTS 

Methodology, 

and 

programme 

Provide a work breakdown 

structure level 3 programme in MS-

Project format. It must show all 

major deliverables broken into 

manageable components of the 

following: 

1. Excavations and 

foundations 

2. Building / Civil works 

3. Finishing works 

 

The programme must: 

4. Indicate the critical 

path 

5. Activity sequencing 

including procurement 

of materials 

6. Overall duration of 

programme 

The methodology must 

indicate your construction 

approach showing the 

sequencing for the following 

works: 

7. Quality assurance  

8. Risks and measures 

associated with 

working in a rail 

environment 
 

5 = Provided all (8) listed items 

under sub criteria for 

methodology and programme 

4 = Provided 7 listed items 

under sub criteria for 

methodology and programme 

3 = Provided 6 listed items 

under sub criteria for 

methodology and programme. 

2 = Provided 5 listed items 

under sub criteria for 

methodology and programme.  

1 = Inadequate (4 and below) or 

unrelated methodology 

provided.  

40% 

 

 

 

 

 

Financial 

Capability  

The operating cash flow ratio 

measures a company’s short-term 

liquidity. 

Recent year’s set of audited 

 5=Operating Cash Flow Ratio X 

> 1. 

 

 4=Operating Cash Flow Ratio 

20% 
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CONTRACTOR EVALUATION 

CRITERIA SUB-CRITERIA SCORING MAXIMUM 

POINTS 

financial statements (not older than 

2 years) 

 

Use the formula below: Operating 

cash flow ratio = Cash flow from 

operations/Current liabilities. 

Bidders should submit a complete 

set of their recent audited financial 

statements. 

 

0.5 < X < 1; 

  

3=Operating Cash Flow Ratio 

0.25< X < 0.5; 

 

2=Operating Cash Flow Ratio 0 < 

X < 0.25; 

 

1=Operating Cash Flow Ratio X < 

0; 

 

Contractor 

Organisational 

Experience 

(Projects 

executed  

Full points are allocated for track 

record of up to 5 successfully 

completed construction projects.  

    

Submit appointment letters 

together with corresponding 

Practical Completion certificates 

and corresponding Contactable 

Client referral Letters for each 

project. 

 

Each project submitted must have 

a minimum contract value of R50 

000 000(R50 Million) The projects 

should 

be within the past 10 years. 

 

 

5 = proof of 5 projects or 

more  

4 = Proof of 4 Projects  

3 = Proof of 3 Projects   

2 = Proof of 2 Projects   

1 = Proof of 1 Project   

 

40% 

TOTAL 100% 

 

Note: Bidders that fail to achieve the minimum overall qualifying score of 70% on functional/ technical 

requirements will not be considered for further Price and Specific Goals (Stage 3) evaluation. 
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3.6.4 STAGE 3: PRICING AND SPECIFIC GOALS 

Bidders should provide their price proposal in envelope 2, which should include Form C (Financial Offer) 

and provide proof of Specific Goals. (See Volume 2) 

 

The following formula, shall be used by the Bid Evaluation Committee to allocate scores to the interested 

bidders: 

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 

points must be awarded for specific goals stated in the tender. For the purposes of this tender the 

tenderer will be allocated points based on the goals stated in below table as may be supported by proof/ 

documentation stated in the conditions of this tender. 

 

The maximum points for this tender are allocated as follows:  

Table 9 Pricing and specific goals 

 POINTS  

PRICE  90 

SPECIFIC GOALS  10 

TOTAL POINTS FOR PRICE AND SPECIFIC GOALS   100 

3.6.4.1 Points Awarded for Price  

Formulae for Procurement of Goods and Services Points Awarded for Price:  

THE 90/10 PREFERENCE POINT SYSTEMS   

A maximum of 90 points is allocated for price. The following formula, stipulated in the approved PRASA 

conditions of contract, shall be used by the Bid Evaluation Committee to allocate scores to the interested 

bidders on pricing: 

 

Were, 

Ps = Points scored for price of tender under consideration 

Pt = Rand value of tender under consideration 
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Pmin = Rand value of lowest acceptable tender 

The minimum qualifying criterion for pricing is 70 points as per the standard Evaluation Criteria presented 

above. 

3.6.4.2 Points Awarded for Specific Goals  

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of this 

tender the tenderer will be allocated points based on the goals stated in table 8.8 below as may be 

supported by proof/ documentation stated in the conditions of this tender:  

 

Specific goals for the tender and points claimed are indicated per the table below. Note to tenderers: 

The tenderer must indicate how they claim points for each preference point system.)   

Table 10 Points awarded for specific goals 

The specific goals 

allocated points in 

terms of this tender 

Number of points 

allocated (90/10 system) 

(To be completed by the 

organ of state) 

Number of points 

claimed (90/10 

system) 

(To be completed 

by the tenderer) 

Evidence 

 

B-BBEE Level 1 or 

Level 2 
2  

B-BBEE 

Certificate/Affidavit (in 

case of JV, a 

consolidated score 

card must be provided)  

At least 51% Black 

Owned 
2  

Certified copy of ID 

Documents of the 

Owners 

At least 51% Black 

Women Owned 
2  

Certified copy of ID 

Documents of the 

Owners 

At least 51% black 

Youth owned 
2  

Certified copy of ID 

Documents of the 

Owners 
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Black people with 

disability 
2  

Certified copy of ID 

Documents of the 

Owners and 

Doctor’s note 

confirming disability 

Total  10   

 

Subject to section 2(1)(f) of the Act, the contract must be awarded to the tenderer scoring the highest 

points.  
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3.7 THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME 

The National Industrial Participation (NIP) Programme, which is applicable to all government 

procurement contracts that have an imported content, became effective on the 1 September 1996. The 

NIP policy and guidelines were fully endorsed by Cabinet on 30 April 1997. In terms of the Cabinet 

decision, all state and parastatal purchases / lease contracts (for goods, works and services) entered 

into after this date, are subject to the NIP requirements. NIP is obligatory and therefore must be 

complied with. The Industrial Participation Secretariat (IPS) of the Department of Trade and Industry 

(DTI) is charged with the responsibility of administering the programme. 

Bidders are therefore required to complete SBD 5 to give effect to the above. Bidders who do not 

complete this form will be automatically disqualified. 
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4 SECTION 4: PRICING AND DELIVERY SCHEDULE 

Respondents are required to complete the Pricing Schedule/ BOQ and Form C (Volume 2 /Envelope 2) 

4.1 PRICING 

4.1.1 Prices must be quoted in South African Rand, inclusive of all applicable taxes. 

4.1.2 Price offer is firm and clearly indicate the basis thereof. 

4.1.3 Pricing Bill of Quantity is completed in line with schedule if applicable.  

4.1.4 Cost breakdown must be indicated. 

4.1.5 Price escalation basis and formula must be indicated. 

4.1.6 To facilitate like-for like comparison bidders must submit pricing strictly in accordance with this 

price schedule and not utilise a different format. Deviation from this pricing schedule could 

result in a bid being declared non-responsive.  

4.1.7 Please note that should you have offered a discounted price(s), PRASA will only consider 

such price discount(s) in the final evaluation stage on an unconditional basis. 

4.1.8 Respondents are to note that if price offered by the highest scoring bidder is not market 

related, PRASA may not award the contract to the Respondent. PRASA may 

4.1.8.1 Negotiate a market-related price with the Respondent scoring the highest points or 

cancel the RFT; 

4.1.8.2 If that Respondent does not agree to a market-related price, negotiate a market-related 

price with the Respondent scoring the second highest points or cancel the RFT; and 

4.1.8.3 If the Respondent scoring the second highest points does not agree to a market-related 

price, negotiate a market-related price with the Respondent scoring the third highest 

points or cancel the RFT. 

4.1.8.4 If a market-related price is not agreed with the Respondent scoring the third highest 

points, PRASA must cancel the RFT. 

 

4.2 DISCLOSURE OF PRICES QUOTED     

Respondents are to note that, on award of business, PRASA is required to publish the tendered prices 

and preferences claimed of the successful and unsuccessful Respondents inter alia on the National 

Treasury e-Tender Publication Portal, (www.etenders.gov.za) , the other medium used to advertise the 

bid i.e CIDB as required per National Treasury Instruction Note 09 of 2022/2023. 

 

http://www.etenders.gov.za/
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4.3 PERFORMANCE AND BID BONDS (WHERE APPLICABLE)  

4.3.1 The preferred Bidder shall where applicable provide PRASA with a performance bond which 

shall be 10% of the value of the entire Project price offered and it shall be issued with 28 days 

of receipt of notice of appointment. The Performance Bond shall be valid for the Contract 

period. The format of the Performance Bond is attached as Annexure 2.  

4.4 OWNERSHIP OF DESIGN  

4.4.1 The plans and design developed and to be provided by the Service Provider shall at all times 

remain the property of PRASA.] 

4.5  SERVICE LEVELS (WHERE APPLICABLE) 

4.5.1 An experienced national account representative(s) is required to work with PRASA’s 

procurement department. [No sales representatives are needed for individual department or 

locations]. Additionally, there shall be a minimal number of people, fully informed and 

accountable for this agreement.  

4.5.2 PRASA will have quarterly reviews with the Service provider’s account representative on an on-

going basis.  

4.5.3 RASA reserves the right to request that any member of the Service provider’s team involved on 

the PRASA account be replaced if deemed not to be adding value for PRASA.  

4.5.4 The Service provider guarantees that it will achieve a 100% [hundred per cent] service level on 

the following measures:  

4.5.4.1 Random checks on compliance with quality/quantity/specifications 

4.5.4.2 On time delivery.  

4.5.5 The Service provider must provide a telephone number for customer service calls.  

4.5.6 Failure of the Service provider to comply with stated service level requirements will give PRASA 

the right to cancel the contract in whole, without penalty to PRASA, giving 30 [thirty] calendar 

days’ notice to the Service provider of its intention to do so.  

 

Acceptance of Service Levels:  

YES  
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4.6 TOTAL COST OF OWNERSHIP (TCO) (WHERE APPLICABLE) 

4.6.1 PRASA will strive to procure goods, services and works which contribute to its mission. To 

achieve this, PRASA must be committed to working with suppliers who share its goals of 

continuous improvement in service, quality and reduction of Total Cost of Ownership (TCO).  

4.6.2 Respondents shall indicate whether they would be committed, for the duration of any contract 

which may be awarded through this RFT process, to participate with PRASA in its continuous 

improvement initiatives to reduce the total cost of ownership [TCO], which will reduce the overall 

cost of transportation services and related logistics provided by PRASA’s operating divisions 

within South Africa to the ultimate benefit of all end-users  
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4.7 FINANCIAL STABILITY        

4.7.1 Respondents are required to submit their latest financial statements prepared and signed off 

by a professional accountant for the past …2.. years with their Proposal to enable PRASA to 

establish financial stability. 

 

 

 

SIGNED at ___________________________ on this _____ day of ________________ 20…….  

 

 

SIGNATURE OF WITNESSES      ADDRESS OF WITNESSES  

 

 

1 ____________________________            _____________________________________  

 

 

Name ________________________            _____________________________________ 

   

 

2 ____________________________           _____________________________________ 

 

Name ________________________           _____________________________________ 

 

 

 

SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE: __________________  

 

NAME: _________________________________________________ 

 

 

      DESIGNATION: __________________________________________  
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4.8 VALIDITY OF RETURNABLE DOCUMENTS 

4.8.1 The successful Respondent will be required to ensure the validity of all returnable documents, 

including but not limited to its Tax Clearance Certificate and valid B-BBEE Verification 

Certificate, where applicable, for the duration of any contract emanating from this RFT. Should 

the Respondent be awarded the contract [the Agreement] and fail to present PRASA with such 

renewals as and when they become due, PRASA shall be entitled, in addition to any other 

rights and remedies that it may have in terms of the eventual Agreement, to terminate such 

Agreement forthwith without any liability and without prejudice to any claims which PRASA 

may have for damages against the Respondent. 

 

SIGNED at ___________________________ on this _____ day of ________________ 20…….  

 

 

SIGNATURE OF WITNESSES      ADDRESS OF WITNESSES  

 

1 ____________________________           _______________________________________  

 

 

Name ________________________           _______________________________________  

 

 

2 ____________________________          _______________________________________  

 

Name ________________________          _______________________________________  

 

 

SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE:  _________________ 

 

NAME: _________________________________________________ 

 

      DESIGNATION: __________________________________________ 
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4.9 CERTIFICATE OF ACQUAINTANCE WITH RFT TERMS & CONDITIONS & APPLICABLE 

DOCUMENTS 

4.9.1 By signing this certificate  the Respondent is deemed to acknowledge that he/she has made 

himself/herself thoroughly familiar with, and agrees with all the conditions governing this RFT, 

including those contained in any printed form stated to form part hereof, including but not 

limited to the documents stated below and PRASA will recognise no claim for relief based on 

an allegation that the Respondent overlooked any such condition or failed properly to take it 

into account for the purpose of calculating tendered prices or any other purpose: 

 

1. PRASA’s General Bid Conditions*  

 

2. Standard RFT Terms and Conditions for the supply of Goods or Services or Works to 

PRASA 

4.9.2 Should the Bidder find any terms or conditions stipulated in any of the relevant documents 

quoted in the RFT unacceptable, it should indicate which conditions are unacceptable and 

offer alternatives by written submission on its company letterhead, attached to its submitted 

Bid. Any such submission shall be subject to review by PRASA’s Legal Counsel who shall 

determine whether the proposed alternative(s) are acceptable or otherwise, as the case may 

be. A material deviation from the Standard terms or conditions could result in disqualification.  

4.9.3 Bidders accept that an obligation rests on them to clarify any uncertainties regarding any bid to 

which they intend to respond, before submitting the bid. The Bidder agrees that he/she will 

have no claim based on an allegation that any aspect of this RFT was unclear but in respect of 

which he/she failed to obtain clarity. 

4.9.4 The bidder understands that his/her Bid will be disqualified if this Certificate of Acquaintance 

with RFT documents included in the RFT as a returnable document, is found not to be true 

and complete in every respect. 

 

 

 

 

 

SIGNED at ___________________________ on this _____ day of ___________________20…..  
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SIGNATURE OF WITNESSES      ADDRESS OF WITNESSES  

 

1 ____________________________           _______________________________________  

 

 

Name ________________________           ______________________________________________ 

   

 

2 ____________________________           ________________________________________ 

 

 

Name ________________________           ______________________________________________ 

 

 

SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE: _______________________ 

 

 

NAME: _________________________________________________ 

 

DESIGNATION: __________________________________________ 
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4.10 GENERAL CONDITIONS OF TENDER 

4.10.1 ALTERNATIVE BIDS  

• Not applicable for this tender 

4.10.2 PRASA’S TENDER FORMS  

Bidders must sign and complete the PRASA’s Bid Forms and attach all the required 

documents. Failure by Bidders to adhere to this requirement may lead to their disqualification. 

4.10.3 PRECEDENT 

In case of any conflict with this RFT and Bidders response, this RFT and its briefing notes shall 

take precedence. 

4.10.4  RESPONSE TO RFT-CONFIDENTIALITY 

Response to RFTs must clearly indicate whether any information conveyed to or requested from 

PRASA is confidential or should be treated confidentially by PRASA. In the absence of any such 

clear indication in writing from a response to RFT, PRASA shall deem the response to RFT to 

have waived any right to confidentiality and treat such information as public in nature.  

 

Where a Bidder at any stage during the RFT Process indicates to PRASA that information or 

any response to RFT requested from PRASA is or should be treated confidentially, PRASA shall 

treat such information or response to RFT confidentially, unless PRASA believes that to ensure 

the transparency and competitiveness of the RFT Process the content of the information or 

response to RFT should be conveyed to all Bidders, in which event it shall apply the following 

process: 

 

• PRASA shall confirm with the Bidder whether the raising of confidentiality applies to the 

entire response to the RFT or only specific elements or sections of the response: 

• Where confidentiality is maintained by the Bidder and PRASA is of the opinion that the 

information or response to RFT if made publicly available would affect the commercial 

interests of the Bidder or is commercially sensitive information, PRASA shall not release 

such information to other Bidders if providing such information or response to the RFT 

would prejudice the competitiveness and transparency of the RFT Process. 

• Where PRASA is of the opinion that information provided is not commercially sensitive or 

would have no impact on the commercial interests of the relevant Bidder if released and 
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fairness and transparency require that such information be released to all Bidders, PRASA 

may: 

o inform the relevant Bidder of the necessity to release such information and/or response 

to RFT and request the Bidder to consent to the release thereof by PRASA; or 

o obtain legal advice regarding the confidentiality of the relevant information and/or 

response to RFT and the legal ability of PRASA to release such information; or 

o refrain from releasing the information and/or response to RFT, in which event PRASA 

shall not take account of the contents of such information in the evaluation of the 

relevant response to RFT. 

• The above procedures regarding confidentiality shall not apply to any information which is 

already public knowledge or available in the public domain or in the hands of PRASA or is 

required to be disclosed by any legal or regulatory requirements or order of any competent 

court, tribunal or forum. 

4.10.5 RESPONSE TO THE RFT – RFT DISQUALIFICATION 

Responses to RFT which do not comply with the RFT requirements, formalities, terms and 

conditions may be disqualified by PRASA from further participation in the RFT Process. 

 

In particular (but without prejudice to the generality of the foregoing) PRASA may disqualify, at 

its sole discretion and without prejudice to any other remedy it may have, a Bidder where the 

Bidder, or any of its consortium members, subcontractors or advisors have committed any act 

of misrepresentation, bad faith or dishonest conduct in any of its dealings with or information 

provided to PRASA. 

4.10.6 CORRUPTION, GIFTS AND PAYMENTS 

Neither the Bidders to RFTs, its equity members, the sub-contractors, consortium members nor 

any of their agents, lenders or advisors shall directly or indirectly offer or give to any person in 

the employment of PRASA or any other Government official or any of the Advisory Team any 

gift or consideration of any kind as an inducement or reward for appointing a particular Bidder, 

or for showing or omitting to show favour or disfavour to any of the Bidders, its equity members 

or the  sub-contractors in relation to the Project. 

 

In the event that any of the prohibited practices contemplated under the above paragraph is 

committed, PRASA shall be entitled to terminate any Response to RFT’s status and to prohibit 

such Response to RFT, its equity members, its SPV members, its Subcontractors and their 



REQUEST FOR TENDER - THE APPOINTMENT OF CONTRACTOR FOR THE 

CONSTRUCTION OF DURBAN YARD LIFTING SHED AND ASSOCIATED 

BUILDINGS PROJECT  

  BID NUMBER: HO/PGC/DMP/516/06/2026 

 

 

HO/PGC/DMP/516/06/2026  

REQUEST FOR TENDER – REQUEST FOR TENDER FOR THE APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF 

DURBAN YARD LIFTING SHED AND ASSOCIATED BUILDINGS PROJECT                                                                     Page 60 of 73 

agents, lenders and advisors from participating in any further part of the procurement of the 

Project. 

 

4.10.7 INSURANCE 

Unless specifically provided for in this RFT or draft contracts, Bidders will be required to submit 

with their Bid for services professional indemnity insurance and works insurance to an extent (if 

any) if insurance provided by PRASA may not be for the full cover required in terms of the 

relevant category listed in this RFT.  The Bidder is advised to seek qualified advice regarding 

insurance. 

4.10.8  NO CONTACT POLICY 

Bidders may only contact the bid administrator of PRASA as per the terms of the Communication 

Structure established by this RFT, except in the case of pre-existing commercial relationships, in 

which case contact may be maintained only with respect thereto and, in making such contact, no 

party may make reference to the Project or this RFT. 

 

4.10.9 CONFLICT OF INTEREST 

No Bidder member, subcontractor or advisor of the response to RFT may be a member of or in 

any other way participate or be involved, either directly or indirectly in more than one response to 

RFT or response to RFT during any stage of the Project procurement process, but excluding 

specialist suppliers of systems and equipment, non-core service providers or financial or 

commercial institutions whose role is limited purely to lending money or advancing credit to the 

response to RFT. Bidders are to sign the declaration of interest form. In order to prevent the 

conflict or potential conflict of interest between Lenders and Bidders to RFT, no advisors or the 

Contractor/s or Consortium/s to any response to RFT, consortium member or subcontractor may 

fulfil the role of arranger, underwriter and/or lead bank to the response to RFT. PRASA may 

disqualify the response to RFT from further participation in the event of a failure to comply with 

this provision. PRASA views the potential conflict of interest so great as to warrant the reduction 

of competition for advisory services. 

 

4.10.10 COLLUSION AND CORRUPTION 

Any Bidder shall, without prejudice to any other remedy available to PRASA, be disqualified, where 

the response to RFT – 
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• communicates to a person other than persons nominated by PRASA a material part of its 

response to RFT; or 

• Enters into any Contract or arrangement with any other person or entity that it shall refrain 

from submitting a response to RFT to this RFT or as to any material part of its Response 

to RFT to this RFT (refer the prohibition contained in Section 4(1)(b)(iii) of the Competition 

Act 89 of 1998). .  The Bidders represents that the Bidder has not, directly or indirectly, 

entered into any agreement, arrangement or understanding or any such like for the 

purpose of, with the intention to, enter into collusive Biding or with reasonable appreciation 

that, collusive any agreement, arrangement or understanding or any such like may result 

in or have the effect of collusive Biding. The Bidder undertakes that in the process of the 

Bid but prior to PRASA awarding the Bid to a preferred bidder become involved in or be 

aware of or do or caused to be done any agreement, arrangement or understanding or 

any such like for the purpose of or which may result in or have the effect of a collusive Bid, 

the Bidder will notify PRASA of such any agreement, arrangement or understanding or 

any such like.;  or  

• offers or agrees to pay or give any sum of money, inducement or valuable consideration 

directly or indirectly to any person for doing or having done, or causing, or having caused 

to be done any act or omission in relation to the RFT Process or any proposed response 

to RFT (provided nothing contained in this paragraph shall prevent a response to RFT 

from paying any market-related commission or bonus to its employees or contractors 

within the agreed terms of their employment or contract). 

 

4.10.11 CONSORTIUM CHANGES 

If exceptional circumstances should arise in which a after the submission to the bid and after 

closing date of submission of bids, there is change in the composition of the Bidder, either through 

substitution or omission of any member of the Bidder: 

• The Response to RFT must notify PRASA in writing of the proposed changes supported 

by complete details of the material reasons for the changes, the parties impacted by the 

changes and the impact on the response to RFT.  

• PRASA shall evaluate the reasons advanced by the Bidder for the requested changes to 

the Bidder structure and where PRASA is not satisfied that the reasons advanced are 

reasonable or material, refuse to accept the change and disqualify the response to RFT, 

or notify the Bidder in writing of its non-acceptance of the changes and require the Bidder 
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to propose a suitable alternative to PRASA within 10 (TEN) days of its receipt of the 

decision of PRASA, upon receipt of which PRASA shall – 

o Evaluate the alternative proposed for suitability to PRASA, and where the alternative is 

accepted by PRASA, inform the Bidder in writing of such acceptance and PRASA shall 

reassess the response to RFT against the RFT requirements and criteria; or 

o Where the alternative is not accepted by PRASA, inform the Bidder in writing of such 

non-acceptance as well as its disqualification from the RFT Process. 

o Where PRASA is satisfied that the changes requested under (i) above are reasonable 

and material, the response to RFT, shall be allowed to effect the required changes and 

PRASA shall reassess the response to RFT against the RFT requirements and criteria. 

 

4.10.12 COSTS OF RESPONSE TO THE RFT SUBMISSION 

All costs and expenses associated with or incurred by the Bidder in relation to any stage of the 

Project, shall be borne by the Bidder. PRASA shall not be liable for any such costs or expenses 

or any claim for reimbursement of such costs or expenses. 

 

To avoid doubt, PRASA shall not be liable for any samples submitted by the Bidder in support 

of their Responses to RFT and reserves the right not to return to them such samples and to 

dispose of them at its discretion. 

4.10.13 RESPONSE TO THE RFT WARRANTY  

Bidders must provide a warranty as part of their Responses to RFT that their Responses to RFT 

are true and correct in all respects, that it does not contain a misrepresentation of any kind and 

that the taxes of all members of the Bidder company, consortium members and or 

subcontractors are in order and none of the members are undergoing corruption or any criminal-

related investigations or have any past convictions for fraud or corruption. 

 

 

 

 

 

 

 



REQUEST FOR TENDER - THE APPOINTMENT OF CONTRACTOR FOR THE 

CONSTRUCTION OF DURBAN YARD LIFTING SHED AND ASSOCIATED 

BUILDINGS PROJECT  

  BID NUMBER: HO/PGC/DMP/516/06/2026 

 

 

HO/PGC/DMP/516/06/2026  

REQUEST FOR TENDER – REQUEST FOR TENDER FOR THE APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF 

DURBAN YARD LIFTING SHED AND ASSOCIATED BUILDINGS PROJECT                                                                     Page 63 of 73 

4.10.14 CONDITIONS OF TENDER 

 

General 

   

Actions 1 PRASA's Representative and each tenderer submitting a tender shall 

act as stated in these Conditions of Tender and in a manner which is 

fair, equitable, transparent, competitive and cost-effective.   

   

Interpretation 2 Terms shown in italics vary for each tender.  The details of each term 

for this tender are identified in the REQUEST FOR TENDER / Scope 

of work/ specification.  Terms shown in capital initials are defined terms 

in the appropriate conditions of contract. 

   

 3 Any additional or amended requirements in the Scope of work/ 

specification, and additional requirements given in the Schedules in the 

tender returnables are deemed to be part of these Conditions of 

Tender. 

   

 4 The Conditions of Tender and the Scope of work/ specification shall 

form part of any contract arising from this invitation to tender. 

   

Communication 5 Each communication between PRASA and a tenderer shall be to or 

from PRASA's Representative only, and in a form that can be read, 

copied and recorded.  Communication shall be in the English language. 

PRASA takes no responsibility for non-receipt of communications from 

or by a tenderer. 

   

PRASA's rights to 

accept or reject 

any tender 

6 PRASA may accept or reject any variation, deviation, tender, or 

alternative tender, and may cancel the tender process and reject all 

tenders at any time prior to the formation of a contract. PRASA or 

PRASA's Representative will not accept or incur any liability to a 

tenderer for such cancellation and rejection but will give reasons for the 

action.  PRASA reserves the right to accept the whole or any part of 

any tender. 
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Tenderer's obligations 

 

  The tenderer shall comply with the following obligations when 

submitting a tender and shall: 

   

Eligibility 1 Submit a tender only if the tenderer complies with the criteria stated in 

the Scope of work/ specification. 

   

Cost of tendering 2 Accept that PRASA will not compensate the tenderer for any costs 

incurred in the preparation and submission of a tender. 

   

Check documents 3 Check the tender documents on receipt, including pages within them, 

and notify PRASA's Representative of any discrepancy or omissions in 

writing. 

   

Copyright of 

documents 

4 Use and copy the documents provided by PRASA only for the purpose 

of preparing and submitting a tender in response to this invitation.  

   

Standardised 

specifications and 

other publications 

5 Obtain, as necessary for submitting a tender, copies of the latest 

revision of standardised specifications and other publications, which 

are not attached but which are incorporated into the tender documents 

by reference.   

   

Acknowledge 

receipt 

6 Preferably complete the Receipt of invitation to submit a tender form 

attached to the Letter of Invitation and return it within five days of receipt 

of the invitation. 

   

 7 Acknowledge receipt of Addenda / Tender Briefing Notes to the tender 

documents, which PRASA's Representative may issue, and if 

   

 7 After the cancellation of the tender process or the rejection of all 

tenders PRASA may abandon the proposed work and services, have it 

performed in any other manner, or re-issue a similar invitation to tender 

at any time. 
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necessary apply for an extension to the deadline for tender submission, 

in order to take the Addenda into account. 

   

Site visit and / or 

clarification 

meeting 

8 Attend a site visit and/or clarification meeting at which tenderers may 

familiarise themselves with the proposed work, services or supply, 

location, etc. and raise questions, if provided for in the Scope of work/ 

specification.  Details of the meeting are stated in the RFT document, 

i-tender website and CIDB website. 

   

Seek clarification 9 Request clarification of the tender documents, if necessary, by notifying 

PRASA's Representative earlier than the closing time for clarification of 

queries.  

   

Insurance 10 Be informed of the risk that needs to be covered by insurance policy. 

The tenderer is advised to seek qualified advice regarding insurance.  

   

Pricing the tender 11 Include in the rates, prices, and the tendered total of the prices (if any) 

all duties, taxes (except VAT), and other levies payable by the 

successful tenderer.  Such duties, taxes and levies are those applicable 

14 days prior to the deadline for tender submission. 

   

 12 Show Value Added Tax (VAT) payable by PRASA separately as an 

addition to the tendered total of the prices. 

   

 13 Provide rates and prices that are fixed for the duration of the contract 

and not subject to adjustment except as provided for in the conditions 

of contract. 

   

 14 State the rates and Prices in South African Rand unless instructed 

otherwise as an additional condition in the Scope of work/ specification.  

The selected conditions of contract may provide for part payment in 

other currencies. 
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Alterations to 

documents 

15 Not make any alterations or an addition to the tender documents, 

except to comply with instructions issued by PRASA’s Representative 

or if necessary to correct errors made by the tenderer.  All such 

alterations shall be initialled by all signatories to the tender.  

Corrections may not be made using correction fluid, correction tape or 

the like. 

   

Alternative tenders 16 Submit alternative tenders only if a main tender, strictly in accordance 

with all the requirements of the tender documents is also submitted.  

The alternative tender is submitted with the main tender together with 

a schedule that compares the requirements of the tender documents 

with the alternative requirements the tenderer proposes. – Not 

applicable for this tender. 

   

 17 Accept that an alternative tender may be based only on the criteria 

stated in the Scope of work/ specification and as acceptable to PRASA.  

   

Submitting a 

tender 

18 Submit a tender for providing the whole of the works, services or supply 

identified in the Contract Data unless stated otherwise as an additional 

condition in the Scope of work/ specification. 

   

NOTE: 19 Return the completed and signed PRASA Tender Forms and SBD 

forms provided with the tender. Failure to submit all the required 

documentation will lead to disqualification 

   

 20 Submit the tender as an original plus 1 copy and 2 copies of the 

electronic version which should be contained in Memory Cards 

clearly marked as Volume 1 and 2 in the Bidders name as stated 

in the RFT and provide an English translation for documentation 

submitted in a language other than English.  Tenders may not be 

written in pencil but must be completed in ink. 
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 21 Sign and initial the original and all copies of the tender where indicated.  

PRASA will hold the signatory duly authorised and liable on behalf of 

the tenderer. 

   

 22 Seal the original and each copy of the tender as separate packages 

marking the packages as "ORIGINAL" and "COPY".  Each package 

shall state on the outside PRASA's address and invitation to tender 

number stated in the Scope of work/ specification, as well as the 

tenderer's name and contact address. Where the tender is based on 

a two envelop system tenderers should further indicate in the package 

whether the document is envelope / box 1 or 2. 

   

 23 Seal original and copies together in an outer package that states on the 

outside only PRASA's address and invitation to tender number as 

stated in the Scope of work/ specification.  The outer package should 

be marked “CONFIDENTIAL” 

   

 24 Accept that PRASA will not assume any responsibility for the 

misplacement or premature opening of the tender if the outer package 

is not sealed and marked as stated. 

 

  Note:  

PRASA prefers not to receive tenders by post and takes no 

responsibility for delays in the postal system or in transit within or 

between PRASA offices.  

 

PRASA prefers not to receive tenders by fax, PRASA takes no 

responsibility for difficulties in transmission caused by line or equipment 

faults. 

 

Where tenders are sent via courier, PRASA takes no responsibility for 

tenders delivered to any other site than the tender office.  
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PRASA employees are not permitted to deposit a tender into the 

PRASA tender box on behalf of a tenderer, except those lodged by post 

or courier.  

   

Closing time 25 Ensure that PRASA has received the tender at the stated address with 

the Scope of work / specification no later than the deadline for tender 

submission.  Proof of posting will not be taken by PRASA as proof of 

delivery.  PRASA will not accept a tender submitted telephonically, by 

Fax, E-mail or by telegraph unless stated otherwise in the Scope of 

work/ specification. 

   

 26 Accept that, if PRASA extends the deadline for tender submission for 

any reason, the requirements of these Conditions of Tender apply 

equally to the extended deadline. 

   

Tender validity 27 Hold the tender(s) valid for acceptance by PRASA at any time within 

the validity period after the deadline for tender submission. 

   

 28 Extend the validity period for a specified additional period if PRASA 

requests the tenderer to extend it.  A tenderer agreeing to the request 

will not be required or permitted to modify a tender, except to the extent 

PRASA may allow for the effects of inflation over the additional period. 

   

Clarification of 

tender after 

submission 

29 Provide clarification of a tender in response to a request to do so from 

PRASA's Representative during the evaluation of tenders.  This may 

include providing a breakdown of rates or Prices.  No change in the 

total of the Prices or substance of the tender is sought, offered, or 

permitted except as required by PRASA's Representative to confirm 

the correction of arithmetical errors discovered in the evaluation of 

tenders. The total of the Prices stated by the tenderer as corrected by 

PRASA's Representative with the concurrence of the tenderer, shall be 

binding upon the tenderer 
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Submit bonds, 

policies etc. 

30 If instructed by PRASA's Representative (before the formation of a 

contract), submit for PRASA's acceptance, the bonds, guarantees, 

policies and certificates of insurance required to be provided by the 

successful tenderer in terms of the conditions of contract. 

   

 31 Undertake to check the final draft of the contract provided by PRASA's 

Representative and sign the Form of Agreement all within the time 

required.  

   

 32 Where an agent on behalf of a principal submits a tender, an 

authenticated copy of the authority to act as an agent should be 

submitted with the tender. 

   

Fulfil BEE 

requirements  

33 Comply with PRASA’s requirements regarding BBBEE Suppliers, 

where applicable. 

 

4.10.15 PRASA'S UNDERTAKINGS 

  PRASA, and PRASA's Representative, shall: 

   

Respond to 

clarification 

1 Respond to a request for clarification received earlier than the closing 

time for clarification of queries. The response is notified to all tenderers. 

   

Issue Addenda 2 If necessary, issue to each tenderer from time to time during the period 

from the date of the Letter of Invitation until the closing time for 

clarification of queries, Addenda that may amend, amplify, or add to the 

tender documents.  If a tenderer applies for an extension to the 

deadline for tender submission, in order to take Addenda into account 

in preparing a tender, PRASA may grant such an extension and 

PRASA's Representative shall notify the extension to all tenderers. 

   

Return late 

tenders 

3 Return tenders received after the deadline for tender submission 

unopened to the tenderer submitting a late tender.  Tenders will be 
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deemed late if they are not in the designated tender box at the date and 

time stipulated as the deadline for tender submission. 

   

   

Non-disclosure 4 Not disclose to tenderers, or to any other person not officially 

concerned with such processes, information relating to the evaluation 

and comparison of tenders and recommendations for the award of a 

contract.  

   

Grounds for 

rejection  

5 Consider rejecting a tender if there is any effort by a tenderer to 

influence the processing of tenders or contract award.  

   

Disqualification 6 Instantly disqualify a tenderer (and his tender) if it is established that 

the tenderer offered an inducement to any person with a view to 

influencing the placing of a contract arising from this invitation to tender. 

   

Test for 

responsiveness 

7 Determine before detailed evaluation, whether each tender properly 

received 

• meets the requirements of these Conditions of Tender, 

• has been properly signed, and 

• is responsive to the requirements of the tender documents. 

   

 8 Judge a responsive tender as one which conforms to all the terms, 

conditions, and specifications of the tender documents without material 

deviation or qualification.  A material deviation or qualification is one 

which, in PRASA 's opinion would 

• detrimentally affect the scope, quality, or performance of the 

works, services or supply identified in the Contract Data, 

• change PRASA's or the tenderer's risks and responsibilities under 

the contract, or 

• affect the competitive position of other tenderers presenting 

responsive tenders, if it were to be rectified. 
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Non-responsive 

tenders 

10 Reject a non-responsive tender, and not allow it to be subsequently 

made responsive by correction or withdrawal of the non-conforming 

deviation or reservation. 

   

Arithmetical errors 11 Check responsive tenders for arithmetical errors, correcting them as 

follows: 

• Where there is a discrepancy between the amounts in figures and 

in words, the amount in words shall govern. 

• If a bill of quantities applies and there is a discrepancy between 

the rate and the line-item total, resulting from multiplying the rate 

by the quantity, the rate as quoted shall govern.  Where there is 

an obviously gross misplacement of the decimal point in the rate, 

the line-item total as quoted shall govern, and the rate will be 

corrected. 

• Where there is an error in the total of the Prices, either as a result 

of other corrections required by this checking process or in the 

tenderer's addition of prices, the total of the Prices, if any, will be 

corrected. 

   

 12 Reject a tender if the tenderer does not accept the corrected total of the 

Prices (if any). 

   

Evaluating the 

tender 

13 Evaluate responsive tenders in accordance with the procedure stated 

in the RFT / Scope of work/ specification. The evaluated tender price 

will be disclosed only to the relevant PRASA tender committee and will 

not be disclosed to tenderers or any other person. 

   

Clarification of a 

tender 

14 Obtain from a tenderer clarification of any matter in the tender which 

may not be clear or could give rise to ambiguity in a contract arising 

from this tender if the matter were not to be clarified. 

   

Acceptance of 

tender 

15 Notify PRASA's acceptance to the successful tenderer before the 

expiry of the validity period, or agreed additional period.  Providing the 

notice of acceptance does not contain any qualifying statements, it will 



REQUEST FOR TENDER - THE APPOINTMENT OF CONTRACTOR FOR THE 

CONSTRUCTION OF DURBAN YARD LIFTING SHED AND ASSOCIATED 

BUILDINGS PROJECT  

  BID NUMBER: HO/PGC/DMP/516/06/2026 

 

 

HO/PGC/DMP/516/06/2026  

REQUEST FOR TENDER – REQUEST FOR TENDER FOR THE APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF 

DURBAN YARD LIFTING SHED AND ASSOCIATED BUILDINGS PROJECT                                                                     Page 72 of 73 

constitute the formation of a contract between PRASA and the 

successful tenderer.   

 

Notice to 

unsuccessful 

tenderers 

16 After the successful tenderer has acknowledged PRASA’s notice of 

acceptance, notify other tenderers that their tenders have not been 

accepted, following PRASA’s current procedures. 

   

Prepare contract 

documents 

17 Revise the contract documents issued by PRASA as part of the tender 

documents to take account of  

• Addenda issued during the tender period,  

• inclusion of some of the tender returnables, and 

• other revisions agreed between PRASA and the successful 

tenderer, before the issue of PRASA's notice of acceptance (of the 

tender). 

   

Issue final 

contract 

18 Issue the final contract documents to the successful tenderer for 

acceptance within one week of the date of PRASA's notice of 

acceptance. 

   

Sign Form of 

Agreement 

19 Arrange for authorised signatories of both parties to complete and sign 

the original and one copy of the Form of Agreement within two weeks 

of the date of PRASA's notice of acceptance of the tender.  If either 

party requires the signatories to initial every page of the contract 

documents, the signatories for the other party shall comply with the 

request. 

  

Provide copies of 

the contracts 

20 Provide to the successful tenderer the number of copies stated in the 

Scope of work/ specification of the signed copy of the contracts within 

three weeks of the date of PRASA's acceptance of the tender.  



REQUEST FOR TENDER - THE APPOINTMENT OF CONTRACTOR FOR THE 

CONSTRUCTION OF DURBAN YARD LIFTING SHED AND ASSOCIATED 

BUILDINGS PROJECT  

  BID NUMBER: HO/PGC/DMP/516/06/2026 

 

 

HO/PGC/DMP/516/06/2026  

REQUEST FOR TENDER – REQUEST FOR TENDER FOR THE APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION 

OF DURBAN YARD LIFTING SHED AND ASSOCIATED BUILDINGS PROJECT                                                                     Page 

73 of 73 

 


