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GLOSSARY OF TERMS 

 
Availability 
The measure of a hardware or software system, subsystem or equipment operational time 

represented by a ratio of total actual functional time over the total time it is required or expected to 

function. The availability will be measured and expressed as a percentage. 

 

MTBF 
A measure of the reliability of repairable hardware or software system, subsystem or equipment 

items, represented by the number of functional life units measured in hours, during which all 

hardware or software system, subsystem or equipment perform within their specified limits in a given 

period of time. 

 

MTTR 
A measure of the maintainability of repairable hardware or software system, subsystem or 

equipment items, represented by the average (mean) time measured in hours to repair or restore a 

failed component of a hardware or software system, subsystem or equipment. 

 

Reliability 
It is the ability of a hardware or software system, subsystem or equipment to consistently perform 

according to its specifications over a specified period of time.  Reliability is determined by the 

measure of how often an item fails in a given period of time expressed in terms of (MTBF). 

 

PBU 
PBU is the equivalent of a guarantee and warranty period where support validation takes place.  

During this period, the system is maintained as per the LSP, under the responsibility of the supplier 

and where there will be concurrent running of both the warranty and the verification of Phase 1 and 

2 deliverables.  
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1 INTRODUCTION 

This document defines the basic and minimum logistics support requirements for the supply, 

installation, commissioning and operational acceptance of the systems that will be implemented for 

all the sites where the VDF system will be installed. It furthermore describes the Logistics Support 

(LS) System that is required for the total support of the VDF system during project phase, as well 

as post implementation during the utilization of the system till the end of economic life of the 

equipment.  With already existing and complementary infrastructure assets in place, ATNS aims to 

have a maintenance model that will ensure seamless integration to the existing processes and 

procedures for maintenance. The new VDF system maintenance philosophy should be aligned to 

the ATNS maintenance and support concept outlined in Section 2, as well as the requirements set 

out in Sections 4 - 12. (I) 

1.1 Overview of the Logistics Support implementation phases 

The Logistics Support implementation will run over a course of four (4) phases, that is, 

development phase 1A (Submission of Tender); development phase 1B (Contract Baseline); 

implementation phase 2 (Project Roll-Out); evaluation phase 3 (PBU) and the application phase 

4 (System Lifespan). (I) 

 

In responding to this tender, Bidders are required to deliver all the draft documents/plans listed 

in Table 1 under the “SUBMISSION OF TENDER” column (Phase 1A – Development).  

 

Each phase deliverables will result in the achievement of the following milestones:  

 

Phase 1A – Short-listing 

Phase 1B – Contract award 

Phase 2 – Site Acceptance Test 

Phase 3 - Final System/Operational Acceptance 

Phase 4 – Decommissioning 
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1.2 LS implementation phases 

Table 1 - LS implementation phases 

 SUBMISSION OF TENDER 

CONTRACT BASELINE 
PROJECT ROLL-

OUT 
PBU 

SYSTEM 
LIFESPAN 

 PHASE 1A -  
DEVELOPMENT 

PHASE 1B –  
DEVELOPMENT 

PHASE 2 –  
IMPLEMENTATION 

PHASE 3 -  
EVALUATION 

PHASE 4 -  
APPLICATION 

 

• LSIP - Draft 

• LSP - Draft 
RAMP - Draft 
Training Plan – Draft 
Spares Plan– Draft 
Test Equipment Plan – Draft 
Documentation Plan 
PHS&T Plan – Draft 
CMP – Draft 
FMECA - Draft 
 

• TOTAL LRU REPAIR COSTS 
– Draft 

• ICD Document - Draft 

• Support Contract -Draft  
 

• Review and Issue before 
Contract award 

• LSP – Issue 1 
RAMP - Issue 1 
Training Plan – Issue 1 
Spares Plan– Issue 1 
Test Equipment Plan – Issue 
1 
Documentation Plan - Issue 
1 
PHS&T Plan – Issue 1 
CMP – Issue 1 
FMECA – Issue 1 
 

• TOTAL LRU REPAIR 
COSTS – Issue 1 

• ICD/API Document-Issue 1 

• Support Contract  
 

 

• Provision of 
Training Courses 

• Delivery of 
Documentation 

• Delivery of Spares 

• Issuing of As-built 
documents 

• Delivery of Test 
Equipment 
 

• RAM Verification  

• Spares Verification  

• PHS&T Verification 

• Documentation 
Verification 

• CMP Verification 

• LSP Update 

• Evaluation of Training 
Effectiveness 

• As–Built Documents 
Verification 

 

• Utilization till end 
of Economic Life 
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2 ATNS MAINTENANCE AND SUPPORT CONCEPT  

The ATNS maintenance is segmented into two regions that comprise of Northern and 

Southern Regions, where Northern region covers maintenance centres such as O.R. Tambo 

(Johannesburg), King Shaka (Durban) and Bram Fischer (Bloemfontein) and Southern 

region covering Cape Town, Chief Dawid Stuurman (Port Elizabeth), George and King Phalo 

(East London).   The ATNS support concept’s aim is to ensure that ATNS can achieve the 

performance objectives as contracted with its customers. To achieve the performance 

objectives, the ATNS maintenance and support concept is based on a three-tiered support 

model comprising of Operator, Intermediate and Depot level support, as demonstrated in 

Figure 1. (I) 

2.1 Support concept structure 

 
Figure 1 – Support Structure 

 

2.2 Operator (O) Level support  

The operator level support is typically the 1st line maintenance in the support concept 

structure. The activities in the O level are carried out by ATNS technical personnel. 

These activities include first line monitoring through the Fault Reporting Centre. 

Equipment fault diagnosis and restoration of service, by reconfiguration, is mainly done 

by means of Remote-Control Monitoring Systems (situated in Supervisor Positions), 

from the assigned maintenance Centre.  

 

  

Depot 

(3rd line 

support by Specialist + OEM)

Intermediate

( 2nd line support  by Senior 
Technicians + System Specialist (SME))

Operator (1st line support by FRC operators  + Technicians)
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2.3 Intermediate or (I) Level maintenance  

The Intermediate level support is the typical 2nd line support within the support concept 

structure. The “I” level activities are carried out by ATNS technical staff located at both 

the different sites and the respective maintenance centres/workshops. The scope of 

work done during 2nd line maintenance includes corrective and (routine) preventative 

maintenance for software applications, databases (down to CSCI level) and hardware 

= (module/LRU levels) where applicable.  This level of maintenance includes 

maintenance to the buildings at the site as well as the site itself, such as, roads, grass 

cutting, fencing, antennae, power and communications from the point of supply. 

2.4 Depot or (D) Level maintenance  

This maintenance level is typically the 3rd line support within the structure, where “D” 

level maintenance covers all software and hardware failure investigations, advanced 

troubleshooting and provision of workarounds, rectifications and enhancements. At 

hardware level, this would typically be component level maintenance. Hardware faulty 

modules are normally returned to the Supplier/Contractor or their Agents for repair / 

exchange under a maintenance and support contract. This applies primarily to relatively 

newer/modern systems. On very old systems, where support infrastructure is cost 

effective, “D” level maintenance is carried out by ATNS maintenance personnel.  

2.5 Support Resources 

In order for ATNS to be able to fulfill the maintenance performance objectives and to 

effectively operate within the framework of the support concept, typical high-level support 

resources are demonstrated in the Figure below necessary for the fulfillment of the O, I 

and D level maintenance activities but not limited to:  

 

 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

“O” LEVEL MAINTENANCE 
- 1st line Monitoring – 24 hrs National 

Fault Reporting Centre with monitoring 
dashboards (RCMS) 

- Technicians Human Capital 
- Maintenance Management 

 System (MMS) 

“I” LEVEL MAINTENANCE 
- Senior Technicians Human Capital 
- ATNS Specialists Human Capital 
- MMS  
- Spares holding 
- Analysis and Testing tools  

“D” LEVEL MAINTENANCE 
-  Software Development Kits  
- System Detail design and Workflows  
- Database schema specifications 
- Configuration management and change 

design authority 
- Staging environment  
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For “O” level maintenance activities, the support resources used, but not limited to, 

include the 24-hour manned Fault Reporting Centre. This serves as the first interface 

wherein operational clients report faults, on system issues, as well as enables dispatching 

of technicians on duty. ATNS also has a computerized maintenance management system 

that has the entire ATNS asset components loaded on it, for ensuring that all system 

performance issues are remedied and addressed according to a set out SLA.  ATNS has 

spares stores at each maintenance center for the technical systems. A set of analysis 

and testing tools are located primarily at the local centers based on the complement of 

systems that reside in that station.  

The “D” level support is predominantly concerned with managing maintenance and 

support issues that have been escalated from O and I maintenance levels.  A set of 

advanced skills by subject matter experts is required for the fulfillment of “D” level 

operational requirements using resources such as source codes, advanced 

troubleshooting, change management plus advanced application and database skills, in 

order to become change control design authority for software centric systems.  

In the past ATNS acquired skills in hardware “D” level support at component level, 

however with the evolution of technologies to software-based systems, it has become 

ATNS strategic imperative to up-skill its human capital to be able to conduct “D” level 

support also for software systems. It is the objective of ATNS to build a partnership model 

with the successful bidder on the up skilling of ATNS staff to conduct software “D” level 

support.  
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3  GENERAL INSTRUCTIONS TO BIDDERS 

The Bidder shall submit all responses, diagrams, documentation and drawings according to the 

GENERAL INFORMATION AND INSTRUCTIONS TO BIDDER’S document and in the English 

language. 

To assist Bidders only, each paragraph or article has been appended throughout with the letters 

“(M)”, “(D)”, “(O)” or “(I)”, to indicate whether the requirement is Mandatory, Desirable, Optional or 

for Information only. 

 

ALL RESPONSES TO THE REQUIREMENTS IN THIS DOCUMENT SHALL BE PROVIDED AS 

FOLLOWS: 

BIDDERS SHALL RESPOND IN FULL TO EACH ITEM IN THE FORMAT PROVIDED AND 

REFERENCES (CHAPTER, SECTION, PAGE NUMBER, PARAGRAPH NUMBER) TO 

DOCUMENTS AND RELEVANT INFORMATION SUPPORTING THE RESPONSES SHALL BE 

INDICATED IN THE SPACE PROVIDED. THIS INFORMATION WILL BE THE ONLY 

RESPONSE USED FOR THE EVALUATION AND ASSESSMENT.  

Responses, provided in the space allowed, that are not clear or inadequate or the lack thereof 

shall be interpreted as “Not Compliant” even though the compliance column is declared as 

“Comply” and/or the Bidder’s offer meets the requirement.  Bidders shall ensure that each 

response correctly addresses the requirement stated. Responses not addressing the requirement 

of the specific paragraph shall be interpreted as “Not Compliant”. 

 

Bidders shall declare compliance to each and every paragraph of this document, based on the 

paragraph classification, in the response block provided opposite the column labelled 

“Compliance”. Bids will be evaluated as follows: 

C: fully compliant = 2 points: 

PC: partly compliant = 1 point; 

NC: not compliant = 0 points. 

Noted: Noted and accepted (applicable to paragraphs marked as “I”, not containing 

requirements) 

 
Bidders shall, for paragraphs declared “PC” or “NC”, include a statement as to the nature of the 

variation and may supply additional supporting information in the space provided to demonstrate 

how the proposal may still meet the needs of ATNS. 

Paragraphs marked “(M)”, indicates that the requirement is mandatory and Bidders that do not 

comply with the requirement shall be disqualified for further evaluation. 

Paragraphs marked “(D)”, indicates that the requirement is desirable, and the Bidder is 

expected to declare their level of compliance, provide a formal response and reference 

supporting documents. 

Paragraphs marked “(I)”, indicates that the requirement is for information, however the Bidder 

is still expected to respond and provide information if requested. Any information gathered 

herein may form part of the contractual terms. 

Paragraphs marked “(O)”, indicates that the requirement is optional, and the Bidder may 

decide how to respond. 
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4 BIDDER/CONTRACTOR OBLIGATIONS 

The Bidder shall provide a compliance statement to each specification to confirm that, if the 

Bidder is appointed as the Contractor, all requirements and obligations stated in this 

specification shall be complied with.  (D) 

COMPLIANCE (C/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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5 PHASE 1: DEVELOPMENT PHASE 

During this first phase, the overall support programme and all the support elements shall be 

developed and documented. (I) 

5.1 System Performance Requirements 

A. The Bidder shall provide a turnkey VDF system with a system availability of 99.98% 

(1.75 hours total downtime), at each site, per year, over a minimum system lifespan 

of 15 years. (D) 

COMPLIANCE (C/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

B. The Bidder shall provide a turnkey VDF system with a system reliability of 98.9% over 

a period of 24 hours (a maximum of 4 critical failures), at each site, per year, over a 

system lifespan of 15 years. (D) 

COMPLIANCE (C/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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6 SUPPORT CONCEPT 

6.1 Support Concept Proposal 

To achieve the system performance requirements stated in both Sections 5.1 (above) and 

6.4 (below), ATNS uses a maintenance system that is based on a three-level concept 

(explained in section 2 above). The Bidder shall provide a maintenance and support 

concept proposal (to be detailed in the LSP document mentioned in paragraph 6.3 below) 

demonstrating how the requirements of the ATNS support concept will be satisfied. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

6.2 (LSIP) Logistics Support Implementation Plan 

The Bidder shall deliver a Logistics Support Implementation Plan that documents the 

schedule for all the logistics support deliverables/activities to be implemented during 

phases 1, 2 and 3, as listed in Table 1 (Section 1). All the Logistics Support deliverables 

shall be integrated into the Project Management Plan (PMP) and Project Schedule/Gantt 

chart under a section called ‘Logistics Support Implementation’. These activities shall be 

clearly shown on the overall Project Schedule and Work Breakdown Structure. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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6.3 Logistics Support Plan (LSP) 

The Bidder shall deliver a Logistics Support Plan to define the support system that will be 

implemented for the ongoing support of the VDF system starting from the implementation 

phase until end of application phase (life cycle). The support system used during phase 

3 will strictly follow this LSP, in order to verify the effectiveness of this plan prior to final 

acceptance and implementation in phase 4.  

The following sections forms part of this plan: 
RAM, Training, Spares, Test equipment, Documentation, PHS&T, Configuration and 

Maintenance Planning (Concept, type and level) (D) 

COMPLIANCE (C/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

6.3.1 Reliability, Availability and Maintainability Plan (RAMP) 

A. The Bidder shall deliver a Reliability, Availability, and Maintainability Plan to describe 

the RAM model to be used and how the RAM studies are to be conducted. The plan 

shall define the verification process and the classification and definition of failures, as 

well as the remedial action to be taken should deviations be found. RAM Programme 

shall be initiated during Phase 1 and maintained throughout the life cycle of the 

equipment. (D) 

 
Tasks:   System Models (Block diagrams of equipment & LRU MTBF and MDT) 
                   Predictions (Reliability, Availability and Maintainability) 
                  Analysis (Reliability, Availability and Maintainability) 
                   Verification (Reliability, Availability and Maintainability)  

COMPLIANCE (C/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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B. The Bidder shall define and conduct a program aimed at achieving the guaranteed 

Reliability, Availability and Maintainability of each individual system. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

C. The RAM model shall be applicable to the Turnkey VDF System, but not limited to 

the components below: (I) 

• All Hardware  

• Operating System Software 

• Application Software 

• Firmware 

COMPLIANCE (C/PC/NC)  

[THE BIDDER MAY INSERT A RESPONSE WHERE APPLICABLE] 

 

D. The Bidder shall provide the general RAM Models (RAM Flow Diagrams) and relevant 

figures, examples of calculations, and the results of their predictions, as part of their 

tender. The reliability predictions shall be based on guaranteed actual MTBFs. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

E. The Bidder shall define under which conditions the RAM models are achievable. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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F. The Bidder shall include a RAM evaluation as part of all design reviews. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

G. The Bidder shall submit a Failure Modes Effects and Criticality Analysis (FMECA) 

report, as per the suggested structure, but not limited to, in the Table 2 below. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

Table 2 - FMECA 

Action Output Summary 

Step 1: Identify, Define and List the Possible Hardware 
and Software Functional Failures 

List of identified possible System functional 
failures 

Step 2: Identify and List the Potential Effects of each of 
the Hardware and Software Failures 

List of System and subsystem Effect(s)  

Step 3: Assess and rate each effect according to the 
criticality and consequences of its impact  

Criticality assignment for each effect 
FMECA Table 

Step 4: Assign a Probability or likelihood to each 
Failure Mode 

Probability or likelihood assignment for each 
failure 

Step 5: Identify and document any concerns or 
possible vulnerable areas of the analysis 

Documented assumptions, concerns and 
vulnerable areas of the analysis model 

Step 6 Determine the impact of failures on the cost, 
schedule, and/or technical performance independently 
or simultaneously 

List of impact of failures 

Step 7 Prioritize the failure modes by ranking them 
from the highest priority to the lowest based on the 
probability of occurrences and their impacts 

A prioritized list of failure modes  
Updated and prioritized table 

Step 8: Identify Corrective Actions to Eliminate or 
Reduce the High Probability Failure Modes 

List of actions to eliminate failure modes; or 
documented workarounds 
Measures to reduce probability of failure or their 
impacts; 
Software/hardware modification to include fault 
protection.  
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6.3.2 Training Plan (TP) (Including provision of training) 

A. Based on the ATNS support concept (Section 2), the Bidder shall prepare a Training 

Plan to document the training of ATNS personnel. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
B. On the training plan, the Bidder shall detail the full training material to be covered and 

the how, where and when of all the training courses. Training shall be provided to 

both the Technical Maintenance personnel and Air Traffic Controllers. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
C. On the Training Plan, the Bidder shall stipulate minimum requirements for all the 

respective training courses. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

6.3.3 VDF Operator Training 

A. The Bidder shall provide basic VDF Operator Training courses to five (5) personnel 

per tower control centre. These courses shall be scheduled subject to operational 

rosters. The scope of this level of training includes among other topics, introduction 

to VDF concepts and services; overview of the system architecture; a tour of the 

features available for basic operation tasks. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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6.3.4 Technical Maintenance Training 

A. The Bidder shall develop a Technical Maintenance Training, based on the ATNS 

Support Concept (Section 2). In addition to the Bidder’s recommended training 

courses, the Bidder shall provide/cover, but not limited to, the following modules as 

part of the syllabus: (D) 

• Architectural Training 

• Application Training 

• Data and communication Model 

• Database Management 

• System configuration and set-up 

• Troubleshooting and fault finding 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
B. The Bidder shall provide a technical maintenance training course. This course shall 

satisfactorily address both the O, I and D maintenance levels. This Technical 

Maintenance Training shall be presented to five (5) Technicians per station (FAOR 

and FALE). (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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6.3.5 Software and Firmware Training  

A. Training provided to technical personnel, shall be to a level that they will be able to 

perform any setup function and all changes independent of the Supplier’s assistance. 

Software and/or Firmware training shall be provided to the level required for normal 

operation of the system and its upgrades. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

6.3.6 Hardware Training 

A. Training provided to technical personnel , shall address the full system architecture 

to the level of “O”; “I” & “D” Maintenance and shall include training, where required, 

for Packaging, Handling, Storage and Transportation. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

6.3.7 Training Requirements 

A. In addition to all the training requirements above, the Bidder shall also provide an E-

Learning training, to ensure effective and comprehensive training of all existing and 

future system VDF Controllers and Technicians. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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B. Installation Shadowing – The Contractor shall cater for installation shadowing by 

ATNS Technical personnel during the VDF system installation. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
C. All Bidder proposed training courses shall contain theoretical and practical training, 

plus, provide formal competency assessments. The Bidder shall provide all training 

attendees with formal OEM accredited training certification. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

6.3.8 General 

A. The Bidder shall ensure that the medium of instruction, for all training courses, shall 

be English. The Contractor’s instructor(s) shall present all the training courses in 

fluent comprehensible English. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
B. The Bidder shall provide course syllabi with Lesson Plans, Training Aids and 

materials stipulating the objectives, level, methodology and duration of each training. 

(D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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C. The Contractor shall provide all training aids and materials, including those for all 

assessments. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
D. The Bidder shall plan for all training to take place at the ATNS facilities (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
E. The Contractor shall complete all relevant training before the SAT of that specific site. 

(D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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6.3.9 Spares Plan (SP) 

A. The Bidder shall deliver Spares Plan that details the level and distribution of all spares 

and is based on the results of the Logistics Support Analysis (LSA) process and the 

MTBF predictions. Total System availability, turnaround times and storage location 

shall be considered. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
B. The Bidder shall submit a spare parts strategy that will ensure that the required 

performance (Sections 5.1) of the full VDF system (mission equipment and 

supporting infrastructure) to be delivered through this tender is guaranteed for a 

minimum of 15 years. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
C. The Bidder shall provide a Spares strategy that shall distinguish between local and 

overseas sourced items. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
D. The Bidder shall provide a Spares Plan that shall identify all recommended spares 

and their respective quantities, to be kept at OR Tambo Store. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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E. Should the PBU indicate that the Bidder’s recommended spare parts and 

consumables are deficient, the contractor shall supply additional new 

spares/consumables at their own cost. The system/project shall be kept in PBU until 

all identified deficient spare parts are delivered by the contractor. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

6.3.10 Test Equipment Plan (TEP) 

A. The Bidder shall submit a Test Equipment Plan that details the requirement, 

acquisition, distribution, and support of all standard and specialised test equipment, 

required for the support of the VDF. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
B. The Bidder shall ensure that the Test Equipment Plan shall include details on the type 

of Test Equipment and its Support. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
C. The Bidder shall provide a Plan that shall describe all Test Equipment calibration 

requirements. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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D. The Bidder shall provide a Test Equipment Plan that shall cover Built-in Test 

Equipment and any other Diagnostic Software modules. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

6.3.11 Documentation Plan (DP) 

A. The Bidder shall deliver a Documentation Plan defining all applicable documentation, 

to be delivered. The delivery of all documentation shall be completed prior to the 

commencement of Phase three (Evaluation Phase/PBU). (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
B. The Bidder shall provide the following documents as a minimum. (D) 

• System Documentation (System Installation and Maintenance).  

• Operator Documentation (Operator Handbooks).  

• Hardware Maintenance (Equipment maintenance LRU replacement) 

documentation.  

• Software and Firmware Documentation (Basic Software and Firmware, 

Operating system, utilities).  

• Training Documentation (As per the Training Plan).  

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
C. The Contractor shall provide copies of equipment, software and firmware technical 

documentation to FAOR and FALE Maintenance Centres. The documentation will be 

in a format and quality acceptable to ATNS. All documentation shall be provided in 
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an electronic medium. Hardcopies shall only be accepted based on prior arrangement 

with ATNS. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

D. The Contractor shall, prior to the commencement of the PBU, ensure that all 

documentation reflects the true configuration of the As-Built VDF Systems, the serial 

numbers of all the system LRUs must be recorded on the As-Built documents. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

E. The Bidder shall confirm that they shall supply full documentation for the installation, 

connection and configuration of all hardware and software modules, and cabling for 

the As-build installation. As-built document shall consist (but not limited to) the 

following: (D) 

• Training Documentation 

• Equipment Specification/ Data Sheets 

• Device and system verification sign-off sheets 

• OEM and COTS Documentation [to be provided on all relevant 
equipment] 

• Site configuration 

• Software and Firmware configuration 

• Design drawings  

• Equipment Power consumptions schedules 

• Cable schedule 

• List of cables and markings 

 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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F. The Bidder shall confirm that documentation shall be verified during the presentation 

of the Technical Courses, and that such documentation shall be validated during the 

PBU. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

G. The Contractor shall document any changes / upgrades necessary during the PBU. 

(D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

6.3.12 Package Handling Storage and Transport Plan (PHS&TP) 

A. The Bidder shall deliver a Package Handling Storage and Transport Plan that 

addresses the requirements for resources, processes, procedures, design, 

considerations, and methods to ensure that all system, equipment, and support 

items are preserved, packaged, handled, and transported properly during both the 

implementation and support phases of the project. (D)  

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
B. The Bidder shall indicate whether all Packaging material are recyclable. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 
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[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

6.3.13 Configuration Management Plan (CMP) 

A. The Bidder shall deliver a Configuration Management Plan to identify the 

configuration and control actions and procedures necessary for the configuration 

management of the equipment, documentation, logistics resources plus Software and 

Firmware for the VDF System project during phases 1, 2 and 3. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

B. The Bidder shall ensure that the CMP provides formal standard procedures for 

addressing all engineering changes and support system changes that may be 

required. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
C. The Bidder shall ensure that the CMP makes provision for procedures to ensure that, 

at the end of the PBU, the backup software and firmware at each centre, contain all 

the upgrades and patches implemented during the PBU. This activity or procedure is 

the responsibility of the Contractor. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
D. Any hardware, Software and Firmware changes to the repaired units shall be 

recorded by the Contractor and ATNS shall be formally advised of the new 

configuration status. (D) 

COMPLIANCE (C/PC/NC)  
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[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

6.4 Total Estimated LRU Repair Costs (over the System Lifespan) 

A. The Bidder shall provide the total estimated LRU repair costs, over the complete 

system lifespan, using the guidance on Table 3 below. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

Table 3 – Total LRU Repair Cost Over 15 Years 

Descriptio
n 

MTBF (Hours) Site 
1 

Site 
2 

Site 
3 

Total 
Number 
Installed 

Repairabl
e 

(Yes/No) 

Number of Possible 
repairs per lifespan 
(Based on MTBF) 

Maximum 
Repair Cost 

(as at 
tender) 

Total Estimated Repair 
cost (over the system 

lifespan) – [e.g., 
multiply columns H & I] 

LRU 1 

         

LRU 2 

         

LRU 3 

         

LRU4 

         

TOTAL ESTIMATED COST  - HARDWARE REPAIRS OVER 15 YEARS 
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6.5 System Lifespan 

A. The required system life cycle shall be 15 years. The Bidder shall indicate proven processes 

and interventions to ensure that the system shall satisfy the 15-year required lifespan. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

7 PHASE 2: IMPLEMENTATION PHASE 

The provision of the deliverables mentioned below must be provided in this phase. (I) 

• Provision of Training Courses  

• Delivery of all Documentation  

• Delivery of Spares  

• Issuing of As-built documents  

• Delivery of Test Equipment  

COMPLIANCE (C/PC/NC)  

[THE BIDDER MAY INSERT A RESPONSE WHERE APPLICABLE] 
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8 PHASE 3 - VALIDATION PHASE 

8.1 PBU 

A. The Bidder confirms that the PBU shall start from the SAT date of each site and end one (1) 

year after the SAT of that site. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
B. The Bidder confirms that, during the PBU, they shall concurrently execute both the warranty 

and the verification of Phase 1 and 2 deliverables. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
C. The Bidder shall confirm that their warranty shall cover the Turnkey VDF System repairs, 

modifications and replacements of hardware, software and firmware. The warranty shall also 

cover the correction of any other system errors not detected during FAT & SAT. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
D. The Bidder shall ensure that all the Phase 1 and 2 deliverables are provided, to ATNS’ 

satisfaction, that is, before the start of the PBU. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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E. The Bidder confirms that, during the PBU, ATNS technical personnel shall maintain the 

system in accordance with Phases 1 and 2 deliverables, however, the delivered system 

remains the responsibility of the Contractor until the end of PBU. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
F. All the Phase 1 and 2 deliverables shall be validated by both ATNS and the Contractor to 

determine whether the support system is proving effective. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
G. During the PBU, any identified deficiencies in the Phase 1 and 2 deliverables, shall be 

corrected at the Contractor’s cost. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
H. The Bidder shall confirm that the PBU shall end when all the requirements mentioned in 

Phase 3 (Validation Phase) are satisfied, as determined by ATNS. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
  



ATNS/ATS/RFP02/04/2026/27/VDF_REPLACEMENT_ Nav_2020_387 Volume 4 

 ATNS/ATS/RFP02/04/2026/27/VDF_REPLACEMENT_ Nav_2020_387Page 34 of 48
  June 2026 

I. The Bidder shall confirm that the PBU, for the whole system at each site, shall run for a 

minimum period as stipulated in point 8.1 A above. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
J. The Bidder shall confirm that the PBU will be extended by 12 months should the installed 

VDF System not satisfy the stipulated performance requirements (sections 5.1 ). (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
K. The system shall remain in PBU until all PBU deliverables are satisfactorily provided and all 

associated outstanding failures are closed. (D) 

COMPLIANCE (C/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

8.2 PBU Verification 

A. System Performance Verification 

The Contractor shall provide regular equipment failure monthly reports on the actual system 

performance/RAM figures achieved, as per sections 5.1  herein. The Contractor shall initiate 

remedial action where deficiencies are identified. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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B. Spares Verification 

The Contractor shall verify the adequacy of the proposed list of spares during the PBU 

phase. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
C. Test Equipment Verification 

The Contractor shall verify the sufficiency of their proposed list of specialized Test 

Equipment. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
D. PHS&T Verification 

The Contractor shall ensure that the Packaging, Handling, Storage and Transport of all 

spares and support material is adequate. The Bidder confirms that they shall pay special 

attention to the turnaround time of modules returned for repair or replacement. This 

requirement has a direct bearing on the Bidder’s proposed level of spares holding. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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E. Evaluation of Training effectiveness 

The Contractor shall ensure that the training received is sufficient.  Should ATNS discover 

that the training provided by the Contractor was not adequate, the Contractor shall retrain 

the personnel at its own cost. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
F. Documentation Acceptance 

The Contractor shall ensure that all requisite support documents are delivered. Final 

acceptance of all support documentation takes place at the end of this phase. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
G. Configuration - Validation and Acceptance 

Towards the end of PBU, prior to the final acceptance of the system, the Contractor shall 

audit the total configuration of the turnkey solution and provide a detailed configuration 

report. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

8.3 Updates 

A. At the end of this validation period, the Contractor shall review and update all the Phase 1 

and 2 documents, verifying their effectiveness and applicability, such that these documents 

describe the final support methodology of the VDF System. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 
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[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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9 PHASE 4: APPLICATION PHASE 

The duration of this phase is the economic life of the system, which is considered to be 15 years. 

This phase commences with the acceptance of all the elements of the Logistics Support Plan, 

validated during beneficial use, and the transfer of maintenance management responsibility to 

ATNS. (I) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER MAY INSERT A RESPONSE WHERE APPLICABLE] 

 

9.1 Application of Logistics Support Plan 

The LSP compiled, updated and verified during phases 1, 2 and 3, is now used as the standard 

control document for the on-going support of the VDF System project. (I) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER MAY INSERT A RESPONSE WHERE APPLICABLE] 
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10 CONTRACT DATA REQUIREMENTS LIST  

A. The Bidder shall take note of all the phases 1, 2 & 3 Logistics Support requirements/deliverables 

and the indicated delivery time frames, as depicted in Table 1 (Section 1.2). Using the 

information in Table 1, the Bidder shall provide CDRL documents. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

11 SYSTEM FAILURE DEFINITION AND RELATED CORRECTION SERVICE 

LEVELS 

A. The Bidder shall adhere to the failure priority/severity levels indicated on Table 4 below: (D) 

 

Table 4 –Severity Levels 

Priority Level Description  

Critical (S1) Emergency with the highest priority, indicating severe and acute operational 
problems where the availability of the service or essential functionality is 
severely impaired. Critical impact on business such as, but not limited to: 

• Total outage of primary equipment  

• Equipment failure or significant reduction in traffic handling capacity 

• Prevented access to the equipment due to system failure  

• Severe impairment of system administration 

• Loss of access to recovery operations 

• Failure of an important feature (upgrade from Minor service) 

• Loss of major functionality such as inability to add needed/required 
services, loss of access to the equipment, inability to perform 
equipment backups (upgrade from Major) 

• Failure of redundant equipment (Upgrade from Major) 

• When 3 Major problems have occurred and are pending resolution, 
the priority level should be escalated to Critical 

• Priority factor of 1 for critical incidents shall apply for the purpose of 
calculating penalties 

Major 
(S2) 

The availability of the service is considerably restricted. Major impact or 
potential major impact on business such as, but not limited to:-  

• One server non operational 

• Problem threatens to escalate to Critical priority 

• Prevents collection of data required for the equipment. This can 
typically include extraction of data/statistics 

• Acute technical problem of primary equipment  

• Loss of diagnostic functionality 

• Significant degradation of access for recovery operations on 
peripherals 

• Significant degradation of equipment alarms, critical, major or 
trouble reporting 
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• Priority factor of 0.5 for major incidents shall apply for the purpose of 
calculating penalties.  

Minor 
(S3) 

Queries and problems that are related to non-acute operational problems 
and important technical queries. Medium impact on the business such as, 
but not limited to:  

• Failure of non-critical warnings and alerts 

• Any problem deemed less significant than the ones above 

• Any item, including documentation that can generate procedural 
problems. 

 

• General queries. Minor impact on business such as:-  
 

• General documentation problems 

• Input / Output message format problems 

• No impact on customers or any other systems integrating to the 
network 

• Priority factor of 0.2 for minor incidents shall apply for the purpose of 
calculating penalties. 

 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
B. The Bidder shall adhere to the failure response times and restoration times indicated on Table 

5 below: (D) 

Table 5 - Service Levels (Fault restoration and resolution response times) 

Priority 
Level  

Service cover period  
Time to acknowledge 
and respond (per 
incident/failure)  

Time to restore  

Critical  
(S1)  

24 hours/day x 7   
 days/week x 365  
 days/year  

60 minutes after fault 
raised with OEM. (a)  

˂ Total of 4 hours per 

incident (Maximum 4 

failures per year.) (b)  

Major  
(S2)  

24 hours/day x 7  
 days/week x 365  
 days/year  

2 hours after fault raised 
with OEM. (e)  

˂ Total of 24 Hours per 

incident. (f)  

Minor  
(S3)  

Working hours in 

working days 
48 hours after fault raised 
with OEM. (i)  

< Total of 10 days per 
incident. (j)  

Notes: 

• The times mentioned in Table 5 above refer to on-line support. The calculation of the 
Response Times  shall only start when the Contractor/OEM has received all the required 
information it has requested from ATNS. The Contractor shall not be penalized for delays 
caused by ATNS. 

 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 



ATNS/ATS/RFP02/04/2026/27/VDF_REPLACEMENT_ Nav_2020_387 Volume 4 

 ATNS/ATS/RFP02/04/2026/27/VDF_REPLACEMENT_ Nav_2020_387Page 41 of 48
  June 2026 
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12 MAINTENANCE AND SUPPORT CONTRACT REQUIREMENTS 

A. MAINTENANCE AND SUPPORT CONTRACT: The Bidder shall submit a proposal for a 15-

year Maintenance and Support Contract, as per the ATNS Support Concept (Section 2). The 

Maintenance and Support contract will be signed concurrently with the System acquisition 

contract and shall commence at the end of PBU. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
B. COMPREHENSIVE MAINTENANCE AND SUPPORT PROPOSAL: The Bidder shall provide 

a comprehensive maintenance and support proposal for the VDF System that shall cover, but 

not be limited to, all hardware, software and licensing requirements, including proprietary and 

third party hardware and software.  (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
C. COMMERCIAL OFF-THE-SHELF HARDWARE:  The Bidder shall provide an exhaustive list of 

hardware components, indicating which turnkey VDF system hardware is Commercial Off-The-

Shelf (COTS), therefore, may be procured in South Africa. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

D. PROPRIETARY HARDWARE: The Bidder shall provide an all-inclusive list of hardware 

components which the OEM exclusively owns (proprietary) and may only be supplied from other 

countries. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 
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[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

E. COTS HARDWARE REFRESH: To enable efficient IT hardware functionality over a period of 

15 years, the Bidder's Maintenance & Support proposal shall include the COTS IT hardware 

Mid-life upgrade. This upgrade shall comprehensively cover all associated activities and 

corresponding costs, including planning, acquisition, supply, delivery, decommissioning of the 

existing hardware, installation of the new hardware and integration of existing software, 

configuration, testing, transition, and commissioning of the upgraded equipment. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

F. PROPRIETARY HARDWARE REFRESH: The Bidder shall indicate if there is any proprietary 

hardware that they recommend being refreshed before the end of the 15-year lifespan. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

G. CORRESPONDING HARDWARE REFRESH PROPOSAL: Based on their recommendations 

in sections D & E above, within the overall Maintenance and Support Proposal, the Bidder shall 

exclusively indicate their proposed detailed activities (Hardware acquisition; installation, all 

associated actions, etc…) and related total costs for the successful implementation of the 

hardware refresh. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

H. UNLIMITED LRU REPAIRS & EXPENSES: The proposed Maintenance and Support Contract 

shall cover unlimited LRU repairs/replacements, for the System lifespan. The maintenance and 

support agreement shall also cover all the LRU repair/replacement associated expenses, 
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including, but not limited to, actual repairs/replacements, shipping, insurance, taxes, etc. The 

incurred expenses shall include, but not limited to, sending away to factory the faulty LRUs and 

returning the repaired LRUs, to ATNS. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

I. HARDWARE OBSOLESCENCE MANAGEMENT: The Bidder shall submit a comprehensive 

turnkey VDF System Hardware Obsolescence strategy that shall be implemented throughout 

the system lifecycle, to ensure that the system remains compliant to both its performance 

requirements (sections 5.1 & 6.3.1) and associated ICAO SARPS. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

J. LRU REPAIR TURN AROUND TIME (TAT): The Contractor shall return each repaired 

LRU/component, to ATNS, within 60 calendar days of collection of the faulty one. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

K. ALL-INCLUSIVE SOFTWARE MAINTENANCE: The Bidder shall provide a comprehensive 

software maintenance and support proposal, covering, but not limited to, all System Software 

(Utility Software; Programming Language Translators; Firmware; Operating System; Device 

Drivers), all associated Application Software and operating license requirements. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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L.  LATEST SOFTWARE VERSIONS: The Bidder shall ensure that the entire VDF system is 

always equipped with the latest Systems Software, Applications Software and third-party 

software version releases, throughout its expected lifespan (15 years). (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

M. SOFTWARE VERSION DEPLOYMENT: Should the Bidder release a software version, 

intended to resolve a critical or major failure, that ATNS is not able to deploy on the live 

operational System, for a period of six (6) months or longer, ATNS shall penalize the Bidder 

15% of the total maintenance support contract costs, per invoice cycle, until an acceptable 

software version is successfully implemented. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

N. ICAO COMPLIANCE: The Bidder confirms that during the 15-year system lifespan, the VDF 

System shall remain compliant to the associated ICAO ASBU and SARPS. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

O. SUPPORT CONTRACT PRICES: The Bidder shall provide detailed prices of the Maintenance 

and Support contract proposal and license requirements in Volume 1C. The remainder of the 

Support Contract information, excluding pricing, shall be provided in Volume 4 (this document). 

During each year, the Maintenance and Support shall cater for quarterly invoicing in arrears, in 

line with Sections 12.V and W below. (D) 

COMPLIANCE (C/PC/NC)  
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[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
P. SERVICE & LABOUR RATES: The Bidder shall submit a schedule of all labour and service 

rates, for both local and overseas resources, for normal working hours, weekends, and public 

holidays. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

Q. SYSTEM PERFORMANCE GUARANTEE: The Bidder shall propose a Maintenance and 

Support Contract that shall guarantee that the specified System Performance Requirements, 

as mentioned in sections 5.1 and 6.3.1 are achieved, for the complete system lifespan. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

R. RESPONSE TIMES: For Hardware, Software, Firmware, etc… (turnkey VDF System) failure 

corrections, the Maintenance and Support Contract shall adhere to the maximum response 

times (Service Levels) indicated in Table 5 (Section 11 B above). (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 
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S. FAILURE CORRECTION REPORT: The Bidder confirms that they shall provide ATNS with a 

failure correction report, within 30 days of each fault/failure/Error/Bug correction. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

T. RESOURCE PROVISION: In the event of emergencies, the Contractor shall make available, 

within 48 hours after ATNS request, a relevant and highly skilled technical personnel (who shall 

correct all reported urgent failures) to the specific ATNS site concerned. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

U. SYSTEM PERFORMANCE REPORTS: The Bidder shall ensure that the Maintenance and 

Support Contract caters for monthly and quarterly system performance plus LRU repair TAT 

reports. The Contractor shall ensure that Service Review Meetings shall be held every 3 

months, for the duration of the maintenance contract. (D) 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 

V. PENALTIES: The Bidder confirms that should they contravene the LRU REPAIR TAT (Section 

12.J. above) and/or Service Levels (Section 11.B. above), ATNS shall impose penalties as 

indicated below. (D) 

 

HARDWARE MAINTENANCE PENALTIES 

In the event that individual LRU Repair TATs exceed 60 calendar days, the total number of 

days exceeded (for all LRUs in contravention of the 60 calendar days target) shall be 

calculated. This calculation shall be combined over a measurement period of three (3) 

months (quarter of a year).  The Contractor’s quarterly hardware support charges shall be 
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reduced (in line with Sections 12.O & 12.U above) by an amount equal to Phw, as per the 

following formula: 

 
Phw = (Σm/TAT) x Quarterly Payment [Currency on the invoice] 

Where, 

m = Total Repair Time for each LRU that exceeds the TAT (e.g., if TAT = 68 days, then m 

= 8) 

Phw = Penalty due to hardware [Currency on the invoice] 

TAT = 60 days 
 
SOFTWARE MAINTENANCE PENALTIES 
ln the event of the Contractor not satisfying the Service Levels (Section 11.B. above), the 

Contractor shall be liable for penalties. 

The penalty (if applicable) shall be calculated per quarter.  The Contractor’s quarterly 

software support charges shall be reduced (in line with Sections 12.O & 12.U above) by an 

amount equal to Psw, as per the following formula: 

Psw = [({ Σ(a) + Σ(b) + Σ(c) + Σ(d) + Σ(e) + Σ(f) + Σ(g) + Σ(h) + Σ(i) + Σ(j) + Σ(k) + Σ(l) }/ 

2190 (total hours in a quarter)) x (quarterly payment (currency on the invoice)] 

Where, 

Psw = Penalty due to software [Currency on the invoice] 

Σ = Sum of each of the Service Levels per quarter 

(a) to (l) =The Service Levels [Hours] as defined in table 5 under section 11 B. 

 
 

The calculation for software penalties (Psw) is only applicable for cases where any of the 
Service Levels are exceeded. 
 

TOTAL PENALTY 
P = Psw + Phw 
Where P is equal to the total penalty per quarter. 

 

COMPLIANCE (C/PC/NC)  

[THE BIDDER SHALL INSERT FULL RESPONSE FOR EVALUATION HERE] 

 

[THE BIDDER SHALL INSERT REFERENCE TO ADDITIONAL INFORMATION HERE] 

 
 

-- END VOLUME 4 -- 

 

 

 

 

 

 

 

  


