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C1.1 Forms of Offer and Acceptance 

 
Offer 
The employer, identified in the acceptance signature block, wishes to enter into a contract for the 
 

Preventative and Corrective Maintenance of Power Reticulation  
network (MV & LV) at Upington International Airport for a Period of 5 years 
 
The Contractor, identified in the offer signature block, has examined this document and addenda hereto as listed in 
the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of offer and 
acceptance, the Contractor offers to perform all the obligations and liabilities of the Contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the Conditions of Contract identified in the Contract Data. 
 

The offered total of the Prices exclusive of VAT is   

Value Added Tax @ 15% is  

The total offered amount due inclusive of VAT is  

 
 
 
 

(in words) 

 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organisation)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the Bidder before the end of the period of validity stated in the tender data, 
whereupon the Bidder becomes the party named as the Contractor in the conditions of contract identified in the 
contract data. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the Contractor’s offer.  
In consideration thereof, the employer shall pay the Contractor the amount due in accordance with the conditions of 
contract identified in the contract data.  Acceptance of the Contractor’s offer shall form an agreement between the 
employer and the Contractor upon the terms and conditions contained in this agreement and in the contract that is 
the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price List 
Part C3: Service information. 
Part C4: Site information 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the 
tender schedules as well as any changes to the terms of the offer agreed by the Bidder and the employer during this 
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this 
agreement.  No amendments to or deviations from said documents are valid unless contained in this schedule. 
 
The Contractor shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery 
of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions 
of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
 Unless the Bidder (now Contractor) within five working days of the date of such receipt notifies the employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract 
between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Upington International Airport 
Diedericks street 
Upington  
8801 
Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    signature        . . . . . . . . . . . . . . . . . . Date. . . . . . . . . .  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Schedule of Deviations 
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1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the Contractor agree to and accept 
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the 
tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes 
to the terms of the offer agreed by the Bidder and the employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the tender documents and the receipt by the Bidder of a completed signed copy of this Agreement shall 
have any meaning or effect in the contract between the parties arising from this agreement. 
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C1.2 Contract Data 

Precedence in interpretation of the contract: 
In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract, Special 
Conditions, Pricing Data, Service information, or other, the order of precedence shall be as follows: 

Firstly, the Service information (C3) and Annexes thereto shall prevail; 

Secondly the Contract Data (C1.2) and Conditions of Contract; 

Thirdly the General Conditions of Contract; 

Fourthly the Pricing data; 

Lastly any schedules, drawings and other documents included with this agreement. 
 

General Conditions of Contract 

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, published by the NEC, 
and the following “Particular Conditions”, which include amendments and additions to such General Conditions.  

 
The following Particular Conditions amplify the General Conditions of Contract and highlight areas in that document 
that require specific attention. 

Wherein in the contract it is stated no contract data is required accordingly the conditions of contract 
remain unaltered as per NEC3 Term Service Contract, April 2013. 
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C1.2a - Data provided by the Employer 

Clause Statement Data 

1 

General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A: Priced contract with price list  

 dispute resolution Option: W1: Dispute resolution procedure 

  X17:    Low service damages 

  X18:  Limitation of Liability (as amended in Option 
Z) 

  X19:    Task Order 

  X20:    Key performance indicators 

  Z: Additional conditions of contract 

 of the NEC3 Term Service Contract (April 2013) 

10.1 The Employer is: Airports Company South Africa SOC Limited 
(ACSA),  
Registration No 1993/004149/30,  
VAT no 4930138393,  
a juristic person incorporated in terms of the 
company laws of the Republic of South Africa 

Address Upington International Airport 
Diedericks street 
Upington 
8801 
 

 Tel No. 011 453 9354 

10.1 The Service Manager is: TBC 

 Address Upington International Airport 
Diederick street 
Upington 
8801 
 

 Tel No. 054 337 7905 

 e-mail  

11.2(1) The Accepted Plan is Section C3 of this document, including Annexes 
thereto as submitted by the Contractor and 
accepted by the Service Manager 

11.2(2) The Affected Property is   Upington International Airport 
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11.2(13) The service is Preventative and Corrective Maintenance of 
Power Reticulation network (MV & LV) at Upington 
International Airport for a Period of 5 years as 
more fully set out in section C3 Service 
Information. 

11.2(14) The following matters will be included in 
the Risk Register 

1 Risk of financial loss and/or injury of 3rd parties 
due to the proximity of the service (or of persons 
providing the service) to all airport users 

  2 Risk of injury to contract personnel and all 
airport users due to lifting/moving of heavy 
objects 

  3 
 

Work with flammable and toxic gases 

11.2(15) The Service Information is in  Part C3: Employer’s Service Information and all 
documents and drawings and other specifications 
to which it makes reference 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 5 working days 

2 The Contractor's main 
responsibilities 

Detailed in Part C3 (Service Information) 

21.1 The Contractor submits a first plan for 
acceptance within 

5 working days of the Starting Date 

3 Time  

30.1 The starting date is Upon signing of the contract by ACSA 

30.2 The Service Period is 5 years after signing of the contract by ACSA  

4 Testing and Defects No data is required for this section of the 
conditions of contract 

5 Payment  

50.1 The assessment interval is on the  Upon receipt of a valid tax invoice. 

51.1 The currency of this contract is the  South African Rand (ZAR) 

51.2 The period within which payments are 
made is  

30 days 
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6 Compensation events No data is required for this section of the 
conditions of contract. 

7 Use of Equipment Plant and Materials No data is required for this section of the 
conditions of contract. 

8 Risks and insurance  

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

(i) Insurance against loss of or damage to the 
services, Plant and Materials comprising 
Contract Works Insurance, SASRIA Special 
Risks Insurance and Marine & Air Cargo 
insurance; and 

(ii) Insurance (Public Liability Insurance) against 
liability for loss or damage to property (except 
the services, Plant and Materials and 
Equipment) and liability for bodily injury to or 
death of a person (not an employee of the 
Contractor) caused by activity in connection 
with the contract; 

 
Note: The terms and other matters applicable to 
these insurances provided by the Employer (and 
to insurances generally) are detailed in the 
insurance schedule attached as section C1.5 to 
the contract (“the Insurance Schedule”). 

83.1   
 

The Contractor provides these additional 
insurances 

The terms and other matters applicable to this 
insurance provided by the Employer are likewise 
detailed in section C1.5 to the contract. 

83.2 
 

The minimum amounts of cover or 
minimum limits of indemnity required for 
the insurance table 

Refer to section C1.5 Insurance Schedule 
 

83.1 The minimum amount of cover for insurance 
against loss and damage caused by the 
Contractor to the Employer’s property is 

Refer to section C1.5 Insurance Schedule 

83.1 The minimum amount of cover for loss of or 
damage to Plant and Materials provided by 
the Employer is: 

Refer to section C1.5 Insurance Schedule 

83.1 The minimum amount of cover for insurance 
in respect of loss of or damage to property 
(except the Employer’s property, Plant and 
Materials and Equipment) and liability for 
bodily injury to or death of a person (not an 
employee of the Contractor) arising from or 
in connection with the Contractor’s Providing 
the Service for any one event is: 

Refer to section C1.5 Insurance Schedule 

83.1 
 

The minimum limit of indemnity for insurance 
in respect of death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this contract for any one 
event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 of 
1993  



 

Contract Data (Employer)  C1.2a page 5 

Confidential Confidential 

Confidential 

9 Termination No data is required for this section of the 
conditions of contract.  
 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

4 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator is  Both parties will agree the Adjudicator when a 
dispute arises.  If the parties cannot reach an 
agreement on the Adjudicator within 30 days of a 
dispute arising, the Adjudicator shall be appointed 
by the nominating body.  

 Name Location Contact details  
(phone & e mail) 

 Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

 Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

 Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

 Mr. Sebe Msutwana Pr. Eng.  Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

 Mr.  Sam Amod  Gauteng  sam@samamod.com 

  Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

 Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

W1.2(3) The Adjudicator nominating body is:  the Chairman of the Johannesburg Advocates Bar 
Council or his nominee or successor.  

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The arbitration procedure is set out in The Rules 
for the Conduct of Arbitrations 2013 Edition, 7th 
Edition, published by The Association of 
Arbitrators, (Southern Africa)  

 The place where arbitration is to be held is Johannesburg, South Africa 

 The person or organization who will 
choose an arbitrator 

The Arbitrator nominating body is the Chairman of 
the Johannesburg Advocates Bar Council or his 
nominee or successor.  

12 Data for secondary Option   

X17 Low service damages As per the Service Information (C3) –  
Annex B  

X17.1 The service level table is in The Service Information, Annex B 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer for 
indirect or consequential loss is limited to 

Nil - Neither Party is liable to the other for any 
consequential or indirect loss, including but not 
limited to loss of profit, loss of income or loss of 
revenue 

X18.2 For any one event, the Contractor’s liability 
to the Employer for loss of or damage to the 
Employer’s property is limited to 

Total of the losses incurred and/or repairs to the 
damages caused  

X18.3 The Contractor’s liability for Defects due to his 
design of an item of Equipment is limited to 

Total of the losses incurred and/or repairs to the 
damages caused  

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or in 
connection with this contract, other than the 
excluded matters, is limited to 

The Contractor’s total direct liability to the Employer 
for all matters arising under or in connection with 
this contract, other than the excluded matters, is 
limited to the total of the losses incurred and/or 
repairs to the damages caused and applies in 
contract, tort or delict and otherwise to the extent 
allowed under the law of the contract. 
The excluded matters are amounts payable by the 
Contractor as stated in this contract for: 
- Loss of or damage to the Employer’s property, 

- Defects liability, 

- Insurance liability to the extent of the 

Contractor’s risks 

- death of or injury to a person; 

infringement of an intellectual property right 

X18.5 The end of liability date is  The date on which the liability in question 
prescribes in accordance with the Prescription Act 
No. 68 of 1969 (as amended or in terms of any 
replacement legislation) for any other matter. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within 2 
weeks after the starting date. 

 

 
 
Z(A): The Additional conditions of contract are: Z1-Z19 
 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3: Any extension, concession, waiver, non-enforcement of any terms of the contract or 

relaxation of any action stated in this contract by the Parties, the Service Manager, the, or the Adjudicator does 

not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and 

confirm such agreement in writing.  

 

Z2 
 
Z2.1 

Providing the Service: Delete core clause 20.1 and replace with the following: 

 

The Contractor provides the service in accordance with the Service Information and warrants that the results of 

the service, when complete, shall be fit for their intended purpose. 

 

Z3.  Other responsibilities: add the following at the end of core clause 27: 
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Z3.1 The Contractor shall have satisfied himself, prior to the starting date, as to the completeness, sufficiency and 

accuracy of all information and drawings provided to him as at the starting date . 

Z3.2 The Contractor shall be responsible for the correct setting out or carrying out of the service in accordance with the 

original points, lines and levels stated in the Service Information or notified by the Service Manager. Any errors in 

the setting or carrying out of the service shall be rectified by the Contractor at the Contractor’s own costs. 

 

Z4.  
 
Z4.1 

 
 

 
Z5.  
Z5.1 
 
 
 
 
 
 
 
Z5.2 
 
 
 
 
 
 
Z6.  
 

Termination 

 

Add the following to core clause 91.1, at the second main bullet, fourth sub-bullet point, after the words 

“assets or”: “business rescue proceedings are initiated or steps are taken to initiate business rescue 

proceedings”. 

 

Ambiguities and inconsistencies: Delete core clause 17 and replace with the following: 

If there is any ambiguity or inconsistency in or between the documents which are part of this contract, the priority 

of the documents is in accordance with the following sequence: 

 

• The additional conditions of contract under these Z clauses 

• The conditions of contract and 

• The other documents. 

 

The Service Manager or the Contractor notifies the other as soon as either becomes aware of any such ambiguity 

or inconsistency in or between the documents which are part of this contract. The Service Manager gives an 

instruction resolving the ambiguity or inconsistency. Notwithstanding any other provision of this contract, any such 

ambiguity, inconsistency and/or instruction does not automatically result in any increase to the Price List or any 

delay to the end of the service period. 

 

Payment: Add the following at the end of core clause 51: 

 

51.5    The Employer does not pay interest to the Contractor on a late payment resulting from the   

         Contractor’s failure to provide the Employer with a correctly rendered VAT invoice within the period stated 

in clause 51.1 above. 

 

51.5 The Employer is entitled to deduct from or set off against any money due to the Contractor 

• any sum due to the Employer from the Contractor or 

• any amount for which the Contractor is liable to pay to the Employer (whether liquidated or 

otherwise) arising under this contract. 

 Amendment to the Secondary Option Clauses  

Z7.  Changes in Law:  Add the following clause to secondary option X2 as X2.2: 

Z7.1 A change in law is defined as:  

Z7.1.1 the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation, change in 
application or other modification after the starting date of any law, excluding (i) the promulgation of any bill, 
unless such bill is enacted into the law of the country, and (ii) any such modification in law relating to any taxes, 
charges, imposts, duties, levies or deductions that are assessed in relation to a person’s income; 

Z7.1.2 any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in accordance with the 
terms upon which it was originally granted, (ii) as a result of the failure by the Contractor to comply with any 
condition set out therein, or (iii) as a result of any act or omission of the Contractor, any Subcontractor or any 
affiliate to the Contractor. 

Z8.  Performance Bond: The following amendments are made to clause X13: 
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Z8.1.  Amend the first sentence of clause X13.1 to read as follows: The Contractor gives the Employer an 
unconditional, on-demand performance bond, provided by a bank or insurer which the Service Manager has 
accepted in his or her discretion, for the amount stated in the Contract Data and in the form set out in Section 
C1.4 of this Contract Data.   

Z8.2.  Add the following new clause as Option X13.2: The Contractor ensures that the performance bond is valid 

and enforceable until the end of the service period. If the terms of the performance bond specify its expiry date 

and the end of the service period does not coincide with such expiry date, four weeks prior to the said expiry 

date, the Contractor extends the validity of the performance bond until the end of the service period. If the 

Contractor fails to so extend the validity of the performance bond, the Employer may claim the full amount of the 

performance bond and retain the proceeds as cash security 
 

Z9.  Limitation of liability: Insert the following new clause as Option X18.6: 

Z8.1 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss or damage of any kind 

is limited to R0.00.  

Z8.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or any proceeds 
which would have been received from any insurances but for the conduct of the Contractor shall be excluded 
from the calculation of the limitations of liability listed in the contract. 
 

 Additional Z Clauses 

Z10.  Cession, delegation and assignment  

Z10.1.  The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without the written 
consent of the Employer, which consent shall not be unreasonably withheld. This clause shall be binding on the 
liquidator/business rescue practitioner /trustee (whether provisional or final) of the Contractor. 

Z10.2.  The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations under this 
contract to any person or entity. 

Z11.  Joint and several liability  

Z11.1.  If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons, 
these persons are deemed to be jointly and severally liable to the Employer for the performance of this Contract. 

Z11.2.  The Contractor shall, within 1 week of the starting date, notify the Service Manager and the Employer of the key 
person who has the authority to bind the Contractor on its behalf. 

Z11.3.  The Contractor does not materially alter the composition of the joint venture, consortium or other unincorporated 
grouping of two or more persons without prior written consent of the Employer. 

Z12.  Ethics 

Z12.1.  The Contractor undertakes: 

Z12.1.1.  not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be construed as 
an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for the award or in execution 
of this contract; 

Z12.1.2.  to comply with all laws, regulations or policies relating to the prevention and combating of bribery, corruption and 
money laundering to which it or the Employer is subject, including but not limited to the Prevention and Combating 
of Corrupt Activities Act, 12 of 2004. 

Z12.2.  The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation to provide 
the service in accordance with the procedures stated P2, P3 or P4 in core clause 92.2 or taking any other action 
as appropriate against the Contractor (including civil or criminal action). However, lawful inducements and 
rewards shall not constitute grounds for termination. 

Z12.3.  If the Contractor is found guilty by a competent court, administrative or regulatory body of participating in illegal 
or corrupt practices, including but not limited to the making of offers (directly or indirectly), payments, gifts, 
gratuities, commission or benefits of any kind, which are in any way whatsoever in connection with the contract 



 

Contract Data (Employer)  C1.2a page 9 

Confidential Confidential 

Confidential 

with the Employer, the Employer shall be entitled to terminate the contract in accordance with the procedures 
stated in core clause 92.2, the amount due on termination is A1. 

Z13.  Confidentiality 

Z13.1.  All information obtained in terms of this contract or arising from the implementation of this contract shall be treated 
as confidential by the Contractor and shall not be used or divulged or published to any person not being a party 
to this contract, without the prior written consent of the Service Manager, whose consent shall not be 
unreasonably withheld. 

Z13.2.  If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until 
otherwise notified by the Service Manager. 

Z13.3.  This undertaking shall not apply to –  

Z13.3.1.  information disclosed to the employees of the Contractor for the purposes of the implementation of this contract. 
The Contractor undertakes to ensure that its employees are aware of the confidential nature of the information 
so disclosed and that they comply with the provisions of this clause; 

Z13.3.2.  information which the Contractor is required by law to disclose, provided that the Contractor notifies the Employer 
prior to disclosure so as to enable the Employer to take the appropriate action to protect such information. The 
Contractor may disclose such information only to the extent required by law and shall use reasonable efforts to 
obtain assurances that confidential treatment will be afforded to the information so disclosed; 

Z13.3.3.  information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the 
public domain or to information which was already in the possession of the Contractor at the time of disclosure 
(evidenced by written records in existence at that time);   

Z13.4.  The taking of images (whether photographs, video footage or otherwise) of the services or Affected Property or 
any portion thereof, in the course of providing the services or at the end of the service period requires the prior 
written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.   

Z13.5.  The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z14.  Employer’s Step-in rights 

Z14.1.  If the Contractor defaults by failing to comply with its obligations in terms of this contract and fails to remedy such 
default within 4 weeks of the notification of the default by the Service Manager, the Employer, without prejudice 
to its other rights, powers and remedies under the contract, or at law may remedy the default either, itself or 
procure a third party (including any subcontractor or supplier of the Contractor) to do so on its behalf. The 
reasonable costs of the Employer exercising its step-in rights in respect of any subcontractor or supplier of the 
Contractor shall be borne by the Contractor.  
 

Z14.2.  The Contractor co-operates with the Employer and facilitates and permits the use of all required information, 
materials and other matter (including but not limited to documents and all other drawings, CAD materials, data, 
software, models, plans, designs, programs, diagrams, evaluations, materials, specifications, schedules, 
reports, calculations, manuals or other documents or recorded information (electronic or otherwise) which have 
been or are at any time prepared by or on behalf of the Contractor under the contract or otherwise for and/or in 
connection with the works) and generally does all things required by the Service Manager to achieve this end. 

Z15.  Liens and Encumbrances  

Z15.1.  The Contractor keeps the Equipment used to provide the service free of all liens and other encumbrances at all 

times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may from time to time have, or 

become entitled to over such Equipment and any part thereof and ensures that his Subcontractors similarly, vis-

a-vis the Employer, waive all liens they may have or become entitled to over such Equipment from time to time 

  

Z16.  Intellectual Property 

Z15.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, trade name, 
trade secret, other intellectual or industrial property rights, technical information and concepts, know-how, 
specifications, data, formulae, computer programs, memoranda, scripts, reports, manuals, diagrams, drawings, 



 

Contract Data (Employer)  C1.2a page 10 

Confidential Confidential 

Confidential 

prototypes, drafts and any rights to them created during the performance of the service and include applications 
for and rights to obtain or use any such intellectual property whether under South African or foreign law. 

Z15.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than carrying out 
the service. 

Z15.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use and 
copy all IP related to the service for the purposes of constructing, repairing, demolishing, operating and 
maintaining the service or the Affected Property.  

Z15.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to any third 
party which approval will not be unreasonably withheld or delayed. Prior to making any Contractor's IP available 
to any third party the Employer shall obtain a written confidentiality undertaking from any such third party on 
terms no less onerous than the terms the Employer would use to protect its IP. 

Z15.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging an 
infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z15.5.1 the Contractor’s service; 

Z15.5.2 the use of the Contractor’s Equipment, or  

Z15.5.3 the proper use of the Affected Property on which the service is provided. 

Z15.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the Contractor 
may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which may 
arise from it. 

Z17.  Dispute resolution: The following amendments are made to Option W1: 

Z16.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following words are 

added after the words “any other matter”: “excluding disputes relating to termination of the contract”. 

Z16.2 The following clauses are added at the end of clause W1.3 as sub-clauses (12) and (13) respectively:  

Z16.2.1 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral submissions 

shall be heard during adjudication.” 

Z16.2.2 

 

 

 

Z17 

 

Z17.1 

 

Z18 

 

Z18.1 

 

 

 

Z18.2 

 

 

Z18.2.1 

“Disputes relating to or arising from termination of the Contract shall not be determined by an adjudicator. Any 

such dispute shall be referred directly to the tribunal in accordance with the procedures set out in clause W1.4.” 

 

Day: 

 

Any reference to a day in terms of this contract shall be construed as a calendar day. 

 

Safety 

 

The Employer, Service Manager or any of his nominated representatives may stop any unsafe service. The 

Contractor does not proceed with the relevant service until the safety violation is corrected. This instruction to stop 

or not to start the service is not a compensation event. 

Z17.  Day 

As stipulated by section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 (OHS Act) as amended 

the Contractor agrees to the following: 

 

As part of the contract the Contractor acknowledges that it is an Employer in its own right with duties as prescribed 

in the OHS Act, as amended and agrees to ensure that all work  performed, or equipment and materials  used, are 
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Z18.2.2 

 

 

 

Z18.3    

 
 
 
 
Z18.4           

in accordance with the provisions of the OHS Act. 

 

The Contractor furthermore agrees to comply with the requirements set forth by the Service Manager and agree to 

liaise with the Employer should the Contractor, for whatever reason, be unable to perform in terms of the clause 

Z18. 

 

The Contractor acknowledges that it is an Employer in its own right and is registered with duties as prescribed in 

the Compensation for Occupational Injuries & Diseases Act No. 130 of 1993. 

 

 

Any availability less than 80% for six consecutive months (which is the entirely the contractor’s fault) will lead to 

contract termination. 
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C1.2 b - DATA PROVIDED BY THE CONTRACTOR 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Company Registration Number  

 Company VAT Number  

 Address  

   

   

   

   

 Telephone no.  

 Fax No.  

11.2 The working areas are See C3 ‘Service Information’ 

24.1 The Contractor’s Key people are:  CV’s to be appended to Resource Proposal  

1 Artisan  

 Name:  

 Qualifications relevant to this contract  

   

 Experience  

   

2 Artisan’s Assistant  

 Name:  

 Qualifications relevant to this contract  
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 Experience  

   

   

11.2 The following matters will be included 
in the Risk Register 

1. Unavailability of Spares 
2. Disruption in passenger flow due to faults on the power 

reticulation network (MV&LV) 
3. Injuries to personnel and all airport users due to faulty 

electrical equipment/apparatus 
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C1.3 Occupational Health and Safety Agreement  

 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 1993) & 
CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may commence 
 
The parties to this Agreement are: 

Name of Organization: 
AIRPORTS COMPANY SOUTH AFRICA 
UPINGTON INTERNATIONAL AIRPORT 

Physical Address: 
Upington International Airport 
ACSA Administration Office 
Diedericks Street 
Upington 
8800 
  

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address: 
 
 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed REGULATIONS 

promulgated in terms of the former Machinery and Occupational Safety Act No.6 of 1983 as amended as 

well as other REGULATIONS which may be promulgated in terms of the Act and other relevant Acts 

pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but WITHOUT 

DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 

CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a Written 

Agreement between the parties has been concluded containing arrangements and procedures to ensure 

compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant 

provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a similar Written 

Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the event of 

inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 

9. All documentation according to the Safety checklist including a copy of the written Construction Manager 

appointment in terms of construction regulation 8, must be submitted 7 days before work commences. 

 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are covered in 

terms of the COID Act, which shall remain in force whilst any such employees are present on the Client’s 

premises. A letter is required prior commencing any work on site confirming that the Principal contractor or 

contractor is in good standing with the Compensation Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover shall 

remain in force whilst they and /or their employees are present on the Client’s premises, or which shall 

remain in force for that duration of their contractual relationship with the Client, whichever period is the 

longest. 
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a. Public Liability Insurance Cover as required by the Subcontract Agreement. 

b. Any other Insurance cover that will adequately makes provision for any possible losses and/or claims 

arising from their and /or their Subcontractors and/or their respective employee’s acts and/or omissions 

on the Client’s premises. 

 
 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective 
employees will at all times comply with the following conditions: 
 
1. All work performed by the Mandatary on the Client’s premises must be performed under the close 

supervision of the Mandatary’s employees who are to be trained to understand the hazards associated 

with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 85 of 

1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment 

shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the OHS 

Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors comply with the 

requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person 

before commencement of any work in the Client’s premises. A baseline risk assessment document will 

include identification of hazards and risk, analysis and evaluation of the risks and hazards identified, a 

documented plan and safe work procedures to mitigate, reduce or control the risks identified, and a 

monitoring and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health & 

Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly 

enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees 

and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made available and 

enforced and all employees shall be made conversant with the contents of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the 

Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the Provincial 

Director: Department of Labour as well as to the Client. 

11. No use shall be made by the Mandatary and/or their employees and or their subcontractors of any of 

the Client’s machinery/article/substance/plant/personal protective equipment without prior written 

approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be performed 
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prior to the obtaining of a duly completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on the 

Client’s premises. Anyone suspected to be under the influence of alcohol, or any other intoxicating 

substance shall not be allowed on the premises.  Anyone found on the premises suspected to be 

under the influence of alcohol or any other intoxicating substance shall be escorted off the said 

premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they 

inquire into Occupational Health & Safety. 

 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to sign 

this agreement on behalf of the Mandatary. The signing power of this representative must be designated in 

writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be made available to the 

Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s management, in 

writing anything he/she deems to be unhealthy and /or unsafe.  He has versed his employees in this 

regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s employees and 

other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this procedure is 

duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract.  
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ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction 
Regulations 2014,  
 
I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of 
 
……………………………………………(company name) undertake to ensure that the requirements and the provision of the 
OHS Act 85 of 1993 and its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________    ____________________ 
SIGNATURE ON BEHALF OF MANDATARY     DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________    ____________________ 
SIGNATURE ON BEHALF OF THE CLIENT     DATE 
AIRPORT COMPANY SOUTH AFRICA 
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C1.4 Forms of Securities  

 
 

 

No performance bond or parent company guarantee is required in this contract 
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C1.5 ACSA Insurance Clause 

 

INSURANCE CLAUSE FOR OPEX PROJECTS AND NON-CONSTRUCTION CAPEX 
PROJECTS ON THE LANDSIDE 
 

The successful bidder must source the following insurance cover, which is the deductible in 
the ACSA insurance cover: 

• Aviation liability insurance cover for an indemnity limit not less than R100 000 (one 
hundred thousand rands). 

• Submit proof of insurance to ACSA before the work starts, and annually for the 
duration of the project. 

 
 

INSURANCE CLAUSE FOR OPEX PROJECTS AND NON-CONSTRUCTION CAPEX 
PROJECTS ON THE AIRSIDE 
The successful bidder must source the following insurance cover, which is the deductible in 
the ACSA insurance cover: 

• Aviation liability insurance cover for an indemnity limit not less than R300 000 (three 
hundred thousand rands). 

• Submit proof of insurance to ACSA before the work starts, and annually for the 
duration of the project. 
 

Where the project covers both landside and airside, only the airside clause will apply. 
 

The following persons/insurers must be advised immediately on the occurrence of a claim on site or even a 
possibility of a claim arising due to an incident occurring on site: Airports Company South Africa: 
 
Nokulunga Masiza  
Tel: +27 (0)11 723 1400  
M: +27 (0)79 512 0532  
Nokulunga.Masiza@airports.co.za  
 
Buhle Mnguni  
D: +27 (0)11 723 1400  
M: +27 (0)74 535 9075  
Buhle.Mnguni@airports.co.za 

mailto:Nokulunga.Masiza@airports.co.za
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C2.1 Pricing assumptions: Option A 

 

The conditions of contract  

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract, April 2013 (TSC3) core clauses and Option A states: 
 

Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 
the Price for each lump sum item in the Price List which the Contractor has 

completed and 
where a quantity is stated for an item in the Price List, an amount calculated by 

multiplying the quantity which the Contractor has completed by the rate. 
 

  (19) The Prices are the amounts stated in the Price column of the Price List. Where a 
quantity is stated for an item in the Price List, the Price is calculated by multiplying the 
quantity by the rate. 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be 
priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. Where it is contemplated 
that the Price List represents the type of work, quantity and cost thereof which may or not be selected by the Employer, it 
is important to ensure that service items listed do not create liability on a daily basis if that is not the intention. For example, 
if the service is maintenance of an installation on an ad hoc or call-off basis which may require the Contractor to be on 
standby but not permanently on the Affected Property, avoid listing service items which may be treated as preliminary and 
general (P&Gs) items, whether fixed or time-related such as contractual requirements, establishing on site, offices, storage, 
ablutions, water supplies, power supply, telecommunications. The Price List should align with the intention of the contract 
and selection of Option X 19 should be considered. If the Contractor is required to price P&G items ensure that the tender, 
contract and Price List provides clearly that daily charges are applicable only as necessitated by the specific activity and 
authorised by the Service Manager. Particular care should be taken when utilising SANS 1200 as a guide for tenderers or 
for preparing templates for Price Lists in tenders. Avoid referring to the Price List as the Activity Schedule.   

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to 
do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed 
by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the 
Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.   
 

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates 
to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering 
contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price 
list  and result in a satisfactory cash flow in terms of clause 11.2(17).  
 

Preparing the price list 

It will be assumed that the tendering contractor has read Pages 14, 15 and 76 of the TSC3 Guidance Notes before 
preparing the price list.  Items in the price list may have been inserted by the Employer and the tendering contractor 
should insert any additional items which he considers necessary.  Whichever party provides the items in the price list 
the total of the Prices is assumed to be fully inclusive of everything necessary to Provide the Service as described at 
the time of entering into this contract.  
 
1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation event for 
this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also include for the correction 
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of Defects. 
 
2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost to the 
Contractor of doing the work must be included in, or spread across, the other Prices and rates in the price list in order 
to fulfil the obligation to complete the service for the tendered total of the Prices.   
 
3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that lump sum 
item of service later turns out to be different to that which the Contractor estimated at time of tender. The only basis for 
a change to the Prices is as a result of a compensation event. See Clause 60.1. 
 
4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as 
correct any Defects not caused by an Employer’s risk.  
 
5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a 
compensation event.  It should be noted that the list of compensation events includes those arising as a result of an 
Employer's risk event listed in core clause 80.1. 
 

Format of the price list 

(From page 76 of the TSC3 Guidance Notes) 
 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the 
tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left 
blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity 
completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, 
which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of 
time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the 
Expected Quantity column. 
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C2.2 Price List 

The following Activity Schedule is provided “as-is” for the benefit of the Bidder.  ACSA (the Employer) cannot guarantee that it 
is complete in all respects.  The Bidder is responsible for providing an Activity Schedule which is accurate, complete and in 
accordance with their proposal.  Also, refer to C3 (Service information) for activities that need to be priced.  Only items listed 
in this Activity Schedule may be billed to the Employer. 
 
PRICING DATA 
The following Pricing schedule is provided “as-is” for the benefit of the Bidder.  ACSA cannot guarantee that it is 
complete in all respects.  The Bidder is responsible for providing a Pricing schedule which is accurate, complete 
and in accordance with their proposal.  Also, refer to scope of work for activities that need to be priced.  Only items 
listed in this Pricing schedule may be billed to the Employer 
 

Upington International Airport 
 

Part 1: Preventative Maintenance 

No
. 

Item Frequency Qty Unit Price (R) Total (R) 

1 

Safety File, in accordance with OHS Act of 
1993 and the Construction Regulation of 
2014. 
Note: Please note that should the service 
provider currently have an approved Safety 
File on record with ACSA, no cost provision 
is required unless the Safety File needs to 
be updated. 

Once-off 

1   

2 
Airport personnel access permits, airport 
vehicle access permits and parking fees. 

Once-off 
1 R15 000 R15 000 

3 All required travelling (if applicable). Annually 1   

4 Insurance (All ACSA required insurance) Annually 1   

11 KV MV Network Maintenance 

5 Structural Integrity of MV Panels  Annually 1    

 Transformer Maintenance and Testing 

6 

Transformers Oil Sampling, Testing, 
Analysis by SANAS Accredited 
Laboratory and Reporting [Tests to 
include Acidity, dielectric strength, Moisture 
content, Dissolved Gas Analysis (DGA), 
Polychlorinated Biphenyls (PCB), Furanics, 
corrosive sulphur, Inductively Coupled 
Plasma (ICP), Tan-Delta test] 

Annually 11   

6 

Transformer general inspection, 
servicing and Testing (including but not 
limited Temperature Probe Functional 
Testing and calibration (Alarm and Trip 
Tests), Thermal imaging/infrared scanning 
of transformer terminations (both MV and 
LV terminations), Insulation resistance 
testing, DC primary winding resistance test, 
DC secondary winding resistance test, 
Ratio test, Vector group test, Polarity 
check, Internal CT testing, Oil temperature 
gauge/probe functionality, Short circuit 
impedance, Replace silica gel on each 
transformer, etc.) 

Annually 11   

7 Sub-Total (Transformer Maintenance and Testing)  

MV Switchgear Yearly Maintenance and Testing 
8 MV Switchgear Maintenance, Calibration 

and testing 
Annually 14   

 Sub-Total (MV Switchgear Yearly Maintenance and Testing) 
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Cable Joints and Termination 

9 Cable Joints (adhoc basis) Annually 5    

10 Pressure testing of Cables (Adhoc basis) Annually 5    

 Sub-Total (Cable joints and termination)  

 

Power Factor Correction 

11 Power Factor correction Maintenance Annually 1    

400 V Switchgear Annual Maintenance and Testing 

12 Air Circuit Breakers  Annually 5   

 Sub-Total (400 V Switchgear Annual Maintenance and Testing)  

   

Thermal Imaging/Infra-red Scanning 

13 
Thermal Imaging/Infrared Scanning of all 
MV and LV Switchboards, transformers, 
DBs and PFC Panels, etc. 

Annually 1    

14 CoC issue and inspection AD HOC 5    

15 Calibration certificates Annual 1   

 Sub-Total (Thermal Imaging/Infra-red Scanning)  

 Total Cost Part 1: Preventative Maintenance Excl. VAT R 

 
 
*By Tools, equipment and consumables is also meant cleaning materials, fasteners, lubricants, chemicals, electronic devices, 
etc. that are required to do any corrective or preventive maintenance, and measurements (multi-meters, etc.). 

 

Part 2: Corrective maintenance 
Any work not included under Part 1 shall be deemed Corrective maintenance (additional/non-scheduled work) and will be 
charged at the following rates: 
 
Labour 

Item Description Normal hours 
(R/hour) 

After hours 
 (R/hour) 

Sundays/public holidays 
(R/hour) 

1 Electrician R R R 

2 Electrician’s Assistant R R R 

3 OEM Specialist R R R 

All rates to exclude vat.  Subject to agreement between ACSA and the Contractor, the number of staff allocated to the contract 
may be increased/decreased to cater for special needs that may arise from time to time. labour rates shall include all personnel 
insurance, holidays with pay, incentive bonuses. No labour shall be charged for travel or travelling. Labour time shall be 
calculated for the time spent on site. 
 
 
 
Call-outs/Task Orders 

Description Rate Qty Total 

Call-out fee (normal hours): Includes first hour 
on site and travelling cost 

R 12 R 

Call-out fee (after hours): Includes first hour on 
site and travelling cost 

R 6 R 

Call-out fee (Sunday/Public holiday): Includes 
first hour on site and travelling cost 

R 6 R 

Sub-Total B: Call-outs (per annum) R 

Callouts rate must include all required travelling and the first hour on site.  
Call out fee shall not be applicable when contractors are onsite.  
After hours rate shall be applicable for callouts outside normal working hours (08H00-17H00) 
 
 

Spares  
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Description Total including mark-up 

Spares and other third-party procured items or 
services (Upington International Airport)  

Provisional sum R 300 000 

Sub-Total C: Spares (per annum) R  

 
 
 
 
Mark-up (third party procured items or services) 

Cost Mark-up 

R 0.01 – R 5 000 
 % 

R 5 001 – R 10 000  % 

Greater than R 10 000 
 % 

Cost shall be net cost (including VAT) of parts delivered to site with all discounts deducted. The third party’s quote/invoice shall 
be presented when submitting quotes for approval. 
 
 

Contract value 
Below is the guide that must be used in estimating the contract value.  This amount must be reported as the Contract Value in 
the corresponding schedules.  Bidders are reminded that this amount is for illustrative purposes only and that ACSA will not be 
under any obligation to expend the full or any portion of this amount.  Monthly contract expenditure will be strictly calculated 
according to the Activity Schedule as provided above 
 
 
 
 
 
 
 
Preventative and Corrective Maintenance of Power Reticulation network (MV & LV) 

Description Total (excluding VAT) 

Sub-Total A: Preventative maintenance  R  

Sub-Total B: Callouts/Task Orders       R  

Sub-Total C: Spares R  

Sub-Total D: Estimated total (per annum) (Sub-Total A + Sub-Total B + 
Sub-Total C) 

R  

 
 
 
 
Expenditure over 5-year contract, including annual CPI price adjustments (As per Statistic SA) 

Description Total (excluding VAT) 

Sub-total D: Year 1 (from above) R 

Sub-total E: Year 2 (year 1 plus 6% CPI escalation) R 
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Sub-total F: Year 3 (year 2 plus 6% CPI escalation) R 

Sub-total G: Year 4 (year 3 plus 6% CPI escalation) R 

Sub-total H: Year 5 (year 4 plus 6% CPI escalation) R 

5-years estimated contract value (excluding Vat) R 

Add 15% Vat  R 

Estimated contract value for 5-years* R 

*This amount to be carried over to Form of Offer and Acceptance. 
 
Contract values will be increased/decreased according to the current indices stipulated in Statistic SA – Consumer Price 
Indices- All income groups. 6% escalation should be used for illustrative purposes 
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C3 Service Information 

 

DESCRIPTION OF THE WORKS 

 
The objective is to maintain the serviceability of the electrical reticulation network by conducting preventative and 
corrective maintenance for a period of Sixty (60) months at Upington International Airport in a sustainable manner at 
the lowest operating and maintenance costs while ensuring electrical compliance to the SANS 10142, this request is 
furthermore guided by the Maintenance of Aerodrome Electrical Systems (D060 023M) and Maintenance of 11kV SF6, 
Vacuum Circuit Breakers Maintenance (D060 018M) which defines the specific maintenance activities to be carried out 
and followed to ensure that all infrastructure is effectively maintained in accordance with applicable policies, regulations, 
standards and general safety and aviation related legislation. The brief scope of work is summarized below: 
 
Routine inspections and repairs will cover the following electrical infrastructure: 
  
MV Switchgear -11KV (including sub-components, MV Board Housing Panel, Bus-Bar Conductors, Cabling and 
Termination Accessories, Circuit breakers, Instrument Transformers, Metering Equipment, Protection Equipment 
(Relays, Transducers, Communication Devices etc, Indication Lighting,  
Ring Main Units (including sub-components) 
LV Switchboards – 400V (including air circuit breakers (ACBs), moulded case circuit breakers (MCCBs), miniature 
circuit breakers (MCBs), fuses, power meters, changeover switches, etc.) 
Power Transformers 
Power Factor Correction (PFC) equipment (including capacitors, controllers, circuit breakers, fuses, manual/off/auto 
selector switches, detuned reactors, etc.)  
SCADA System (if applicable)  
Battery Tripping Unit (BTU) 
Supply of spares inventory as and when required and management 
 
Repairs – responding to breakdowns, callouts, and restoring the equipment to a safe working condition in a timely 
manner. 
Servicing – performing routine preventative maintenance as prescribed by the original equipment manufacturer (OEM), 
ACSA planned maintenance routines and applicable legal and designed standards. 
System performance test – testing equipment performance against the OEM and statutory requirements or 
compliance and return to service purposes. Testing is to include such tests as insulation, injection, partial discharge, 
infra-red, mechanical, HV, ultra-sound, di-electric, function, phase sequence, polarity, temperature rise, or whichever 
tests is applicable and required to the class of equipment under consideration. 
 

 
Service reports 
When invoicing, the Contractor shall ensure that all required reports for the corresponding service are attached to the 
invoice.  This will include service reports on: 

• Maintenance work (including % of scheduled maintenance work completed) 

• Maintenance plan for the next service 

• Asset register up to date including equipment data 

• Outstanding maintenance issues 

• Findings from the previous service 

• Recommended improvement opportunities 
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Failure Reports 
After every incidence or failure which warrants a call out, the contractor shall provide the Employer with a 
comprehensive equipment failure report. The report should at a minimum describe the incidence, the root cause 
resulting with the failure, the intervention undertaken to return the MV/LV Switchgear and Transformers to service, and 
all future actions that need to be undertaken to return the unit to a healthy state/condition.  

 

 
Methods and procedures 
The Contractor must accept and respect the fact that the Airport is continuously undergoing construction and 
improvement and that a variety of stakeholders are involved in ACSA’s business.  Therefore, within reason and with 
prior arrangement with the Contractor, ACSA might require the following from time to time: 

• Assisting with emergency repairs 

• Assisting with airport operations  

• Re-scheduling of work to accommodate other contractors 

• Allowing access and aiding OEM suppliers to correct defects on equipment and/or systems 

• Pointing out services to consultants or other contractors 

• Providing access to other contractors 

• Attending co-ordination and planning meetings 

• Removing rubble and/or equipment from site relating to this contract 

• Training of ACSA operators and/or technicians 

• Providing of system data and/or statistics to ACSA 

• Recommending improvements on maintenance procedures 

• Recommending improvements on operational procedures 

• Co-operating with ACSA Security relating to security issues 

The ACSA Service Manager may instruct operational and works procedures to the Contractor as might be required 
from time to time.  The Contractor will instruct his/her staff accordingly and implement measures to ensure that these 
procedures are strictly adhered to 
The Contractor shall be fully responsible for meeting all requirements in this document regarding the Works. 
 
For each piece of equipment, all work will be carried out to standards as required by the Original Equipment 
Manufacturer (OEM) as well as any applicable governing law and/or regulations.  Where OEM standards differ from 
those required by this document the more stringent requirement shall apply.  The Contractor shall be fully responsible 
for obtaining (and keeping up to date with) said requirements. 
 
The Contractor shall be responsible for providing staff which are sufficiently skilled and qualified for successful 
execution of the works.  The Contractor shall comply with the Minimum Staffing Schedule always – as stipulated in the 
Annexes.  This may be amended by mutual arrangement between the Employer and the Contractor from time to time. 
 
The Contractor shall ensure that his/her staff compliment is of a sufficient quantity to allow for uninterrupted supply of 
labour in the event of his/her staff taking sick leave, paid leave and will allow for all staff related eventualities. 
 
The Contractor shall continuously ensure that all staff is suitable, able, and competent for the duties required of them.  
The Contractor shall continuously ensure that all staff is knowledgeable and dependable in Electrical MV/LV 
maintenance activities/procedures in the area.  The Contractor shall further ensure that any staff member reasonably 
suspected of partaking in criminal activities is immediately removed from site and their permit returned to and/or 
cancelled at the ACSA Permit Office. 
 
All work shall be performed within the required Response Times – as stipulated in the Annexes.  Any breakdown 
impacting on operations shall be attended-to until restored to good reliable condition.  No breakdown may be left 
unattended or incomplete for the next day or shift.  All repair work shall carry a defect free guarantee for a period of 3 
months after completion of work. 
 
All work shall be charged according to the Activity Schedule; however, no labour shall be charged for any non-
scheduled work, repair work or other work when carried out by a scheduled maintenance shift. 
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The Contractor shall be responsible for keeping spares levels up to a sufficient quantity and standard as to comply with 
the requirements of this contract and will charge the Employer accordingly.  All spares will be  
 
The Contractor shall be responsible for holding all tools and/or special equipment that might be required for the 
execution of the works, either on site or on their premises in order to comply with the Response Time requirements of 
this contract.  Any exclusion to the above should be clearly communicated in the returnable schedules when submitting 
the tender. 
 
The Contractor shall ensure that, unless a special arrangement is made with the Service Manager, all senior staff 
members and on-site support staff is always immediately reachable via cell phone. 
 
The Contractor shall ensure that all maintenance staff are issued with uniforms that will comply with a minimum 
requirement as agreed with the Service Manager from time to time.  Current airport requirements are safety shoes and 
a uniquely numbered reflective jacket (for easy identification via CCTV). 
 
 
 
 
Location of the works 
The Works are located at Upington International Airport – mostly in controlled areas.  Refer to Annex. A 
 
PROCUREMENT 
 
Preferential procurement procedures 
Requirements 
The Contractor shall respect OEM warrantees to the Employer when procuring spare parts, products, or 3rd party 
services.  It will be the Contractor’s sole responsibility to ensure that OEM warranty requirements are always adhered 
to. 
 
Where Contractors use or quote on spare parts of a lower quality than recommended by the OEM, or parts not 
recommended by the OEM, this shall be clearly indicated to the Service Manager on the quotation. This also implies 
that the Contractor must build relationships with the various key OEM’s. 
 
The Contractor must adhere to all airport requirements regarding fire, health and safety when procuring replacement 
spares. 
 
No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged with the Employer. 
Whenever this is required, the Contractor shall come to a suitable arrangement with the Employer regarding sourcing 
and screening of such individuals. 
  
 
MANAGEMENT 
 
Management of the works 
Particular / generic specifications 
All work shall conform to all relevant SANS standards, OHS ACT regulations and all other legislation that might be 
relevant to this Contract and the execution thereof. 
 
All work shall be carried out in accordance with prevailing industry norms and best practice and will always comply with 
OEM requirements. 
 
Planning and programming 
All maintenance work shall be scheduled, and a roster presented to the Service Manager at the end of the preceding 
month. Work shall be scheduled in a manner as not to interfere with any normal airport operations.   
.   
 
As a minimum requirement, the Contractor shall roster scheduled preventative maintenance activities. 
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Maintenance teams will attend to scheduled preventative maintenance, non-scheduled maintenance, and breakdown 
maintenance.  The Contractor must ensure that no scheduled maintenance work is carried over to the following week. 
 
All Preventative Maintenance shall be scheduled, at least, to the requirements of the annexures (The Contractor must 
ensure that sufficient allowances for all these items are made with his/her pricing in the Activity Schedule.) 
 
The Service Manager may instruct operational and works procedures to the Contractor as might be required from time 
to time.  The Contractor shall instruct his/her staff accordingly and implement measures to ensure that these procedures 
are strictly adhered to. 
 
 
 
 
 
 
 
 
 
Quality plans and control 
All work must be executed in accordance with prevailing industry norms and standards relating to quality.  In this regard, 
the Contractor will be expected to draft quality plans for the Service Manager from time to time.  Emphasis must be on 
improving system reliability and on ensuring that rostered maintenance work is indeed performed as and when required. 
 
Environment 
The Contractor will keep noise and dust levels to a minimum.  At no time, shall his/her work result in nuisance, 
interference, or danger to the public or any other person working at the Airport. 
 
At no time, shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 
 
Format of communications 
Work instructions, daily check sheets, monthly maintenance reports, inventory reports, breakdown reports, exception 
reports, etc. will all be in a format as agreed with the Service Manager. 
 
Key personnel 
A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service Manager at 
commencement of this Contract.  This will, as a minimum, include all persons from technician level to management 
level.  For the full duration of this Contract, none of these persons will be replaced by a person of lesser ability or 
qualification. All on-site staffs’ leave shall be reported and agreed with the Service Manager. 
 
Management meetings 
The Contractor will be expected to attend meetings relating to maintenance, operations, contract management and 
other issues that may arise from time to time.  As far as is practicable, the Contractor will make all required persons 
available for these meetings. The Contractor shall not submit claims for payment for staff attending any of these 
meetings. 
 
Electronic payments 
The Contractor should arrange with the Employer’s finance department for making all payments electronically. 
 
 
 
Permits 
The Contractor shall be compensated for costs relating to the Employer’s required permits, however, not for labour/time 
spent in obtaining it.   
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The Contractor must ensure that he/she is, always, familiar with the Employer’s safety and security requirements 
relating to permits so that no work is delayed as a result thereof.  This will include the permit application process. 
 
Note that the Contractor will have no claim against the Employer if a permit request is refused. 
 
The following table is provided for illustration purposes, not all permits listed may be required for this service: 
 
 

Permit Required by/for Department 

AVOP – Airside Vehicle Operator permit All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the delivery 

basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to airside ACSA Security 

Lap top permit All persons taking lap top computers to 

airside 

ACSA Security 

Camera permit All persons taking cameras or camera 

equipment to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

 
Proof of having attended the airside induction training course is required for all personal permit applications.  Persons 
applying for an AVOP must provide proof of having attended an AVOP course.  Fees are levied for these courses.  
Fees are further levied for all permit renewals and refresher courses - where applicable. 
 
Proof of compliance with the law 
The Service Manager may at any time request from the Contractor reasonable proof that the Contractor is in compliance 
with a law or regulation. 
 
Health and safety 
Health and safety requirements and procedures 
The Service Manager shall be entitled to fine the Contractor low service damages for each non-conformance to Health 
and Safety matters.  This shall not transfer any of the Contractor’s responsibilities in this regard to the Employer by any 
means. 
 
The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for all persons, 
equipment and installations relating to this Contract.  The Contractor is expected to sign the undertaking in this regard 
as attached in the annexes. 
It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in rostering 
staff. 
 
All persons on company premises shall obey all health and safety rules, procedures, and practices.  NO SMOKING 
signs and the prohibition of the carrying of smoking materials in designated areas shall always be obeyed.  A copy of 
the Safety Rules booklet is available on request from the ACSA Safety Department. 
 
All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and any 
amendments thereto, shall be met.  Where the OHS Act prescribes certification of competency of persons performing 
certain tasks, proof of such certification shall be provided to the Service Manager. 
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The Contractor’s Workmen’s Compensation fees must be up to date.  A copy of the Contractor’s WCA registration shall 
be produced on request. 
 
The following areas in the company are declared as “HOT WORKS PERMIT” areas: 
All airside areas 
 
All basement areas 
 
All areas accessible to the public 
 
All enclosed areas 
 
The terminal building 
 
Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised by the issue of 
a permit to work - obtainable from the ACSA Safety department.  Any work done under the protection of a permit to 
work shall be in strict compliance with every prescription regarding the permit. 
 
Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.)  The Contractor, at his/her 
own expense shall provide such equipment, for his/her employees.  The Contractor shall apply the necessary discipline 
and control to ensure compliance by his workers.  
 
All Contractors must ensure that his/her employees are familiar with the existing emergency procedures and must co-
operate in any drills or exercises, which might be held.  Emergency / fire equipment and extinguishers shall not be 
obstructed at any time. 
 
No person shall perform an unsafe / unhygienic act or operation whilst on Company premises. 
 
No unsafe/dangerous equipment or tools may be brought onto or used on Company premises.  The Company reserves 
the right to inspect all equipment/tools at any time and to prevent/prohibit their use, without any penalty to the Company 
and without affecting the terms of the Contract in any way. 
 
The Company reserves the right to act in any way to ensure the safety/security of any persons, equipment or goods on 
its premises and will not be liable for any costs or loss evoked by the action.  This includes the right to search all 
vehicles and persons entering, leaving or on the premises and to inspect any parcel, package, handbag, and pockets.  
Persons who are not willing to permit such searches may not bring any such items or vehicles onto the premises. 
 
The Contractor shall maintain good housekeeping standards in the area where he is working for the duration of the 
contract.  
 
At no time, must the Contractor interfere with, or put at risk, the functionality of any Sprinklers and/or fire prevention 
system.  Care must also be taken to prevent fire hazards. 
 
The Contractor is required to issue all staff with standard uniforms.  This shall as a minimum include steel-tipped safety 
shoes/boots, overalls (clearly marked with Contractor’s company logo) and numbered reflective jackets (also clearly 
marked with Contractor’s company logo, the team members unique personnel number in a font size to be instructed by 
the Service Manager).  All costs relating to uniforms shall be for the Contractor’s account. 
 
Cell phones and two-way radios 
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport permit for the 
device.  Cell phone permit issuing authority lies with the ACSA Security department. 
 
The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the type, model, and 
frequency range as approved by the ACSA IT department. 
 
Protection of the public 
The Contractor shall take special care in order not to harm or endanger the public in any way.  Work shall be sufficiently 
hoarded and guarded to safeguard children and the general public from injury relating to machinery, work or other. 
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Barricades and lighting 
Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall provide same at 
his/her own expense.  Hoarding, barricades, and lighting shall comply with industry accepted norms and standards and 
may not be used for purposes of advertising or any other purpose than safeguarding the Works. 
 
ANNEXES to C3 (Service information) 
 

Title Annex number 

Schedule of Equipment Annex A 

Service Level Agreement Annex B 

Environmental Terms and Conditions Annex C 

Schedule of Tools and Special Equipment Annex D 

Contract start-up proposal Annex E 

Resource proposal Annex F 

Maintenance Tasks (Extract from D060 023M) Annex G 

Maintenance Tasks (Extract from D060 018M) Annex H 

 
 
 
 

ANNEX A 
 

SCHEDULE OF EQUIPMENT 
 
 
 

Transformers 
 

Quantity Manufacture Rating Type Location 

1 Hawker Siddeley 11kV/400V, 500kVA Oil filled Main substation 

1 John & Phillips 11kV/400V, 300kVA Oil filled Main substation 

1 Free State Transformers 3300V/230V, 16kVA Oil filled ATNS Remote 
Station 

1 Free State Transformers 3300V/230V, 16kVA Oil filled New Pump station 

1 Quality Transformer 1000V/230V, 7.5kVA Oil filled Weather Service 
station 

1 Harper Transformer 1000V/380V, 
13.2kVA  

Oil filled Main substation 

 
 
 
 
 

Mini substations (Transformers) 
 

Quantity Manufacture Rating Type Location 

1 GEC Alstom 11kV/400V, 1MVA Oil filled RIO Glass 

1 Power Tech Transformers 11kV/400V, 415kVA Oil filled UGH mini sub 

1 ECC SA 11kV/400V, 300kVA Oil filled GA mini sub 

1 GEC Power Distribution 11kV/400V, 415kVA Oil filled Engen/Puma 

1 Power Tech Transformers 11kV/400V, 630kVA Oil filled PV plant   
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MV Switchgear 

Quantity Manufacture Rating Type Location 

5 ABB Safeplus 11kV SF6 Main substation 

3 Ormazabal 11kV SF6 Main pumpstation 

 
 

 
 

RMU 

Quantity Manufacture Rating Type Location 

1 GEC Power distribution 11KV Oil Engen mini sub 

1 GEC Alstom 11kV Oil RIO Glass mini sub 

1 W. Lucy & Co 11KV Oil GA mini sub  

1 Desta Power Matla 11kV Oil UGH mini sub 

1 Schneider Electric 11KV SF6 PV Plant 

1 Merlin Gerin 11KV SF6 PV Plant 

 
 

 
 

LV Switchgear 

Quantity Manufacture Rating Type Location 

2 ABB SACE Emax X1 400V- 690V ACB Main substation 

2 ABB SACE Emax X2 400V- 690V ACB Main substation 

1 Siemens 400V- 690V ACB Main substation 
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ANNEX B 
 

 SERVICE LEVEL AGREEMENT/TABLE 
 
Operational hours 
Normal airport operational hours shall be as detailed below for the year but will be confirmed/amended by the Service 
Manager from time to time.  The Contractor must allow for sufficient after-hours work for scheduled work not to interfere 
with airport operations. 
 
Normal airport operational hours shall be 
Upington International Airport: Mon-Fri 06H30 – 19H00; Sat 09H30 – 14H00; Sun 10H30 – 19H00 
 
Normal Working Hours shall be 07H00 – 18H00 
 
Minimum Staffing Schedule 
The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required of them. 
Staff must have electrical experience related to the scope of work. The Contractor shall continuously ensure that all 
staff is knowledgeable on all equipment relating to the scope of work.  
 
Detail requirements regarding staff 
The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required of them. 
Staff must have both MV and LV Electrical experience. The Contractor shall continuously ensure that all staff is 
knowledgeable on all equipment relating to the scope of work. 
 
For all staff and senior personnel dedicated to this contract, the following must be submitted in detail: 
❑ Full Names 
❑ Proof of qualifications and work experience on maintaining similar equipment system. 
 
The Contractor must maintain the following minimum staff available when required and should price accordingly: 
 

Skill Quantity Frequency 

OEM Specialist 1 When required 

Electrician 1 Planned and Unplanned Maintenance 

Electrician Assistant 1 Planned and Unplanned Maintenance 

 
The Contractor must have additional resources available to attend to lengthy breakdowns or breakdowns of a 
specialised nature. 
 
It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in rostering 
staff. 
 
The Contractor shall schedule staff to complete the preventative maintenance schedule accordingly.  The Tenderer 
must ensure that sufficient allowance for all these items is made for in his/her pricing in the Activity Schedule. 
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Response Times 

Description Benchmark  

Response time 

 
100% of breakdowns shall be responded to within: 
➢ 1 hour from the time the Contractor is notified of the breakdown - during 

airport normal operational hours  
➢ 1 hour from the time Contractor is notified of the breakdown – after airport 

operational hours 

Closure Duration 

 
100% of breakdowns shall be resolved within: 
➢ 1 hour from the time the Contractor arrives on site – during airport normal 

operational hours 
➢ 1 hour from the time the time Contractor arrives on site - after airport 

operational hours 
 

% of planned maintenance 
completed per SLA 

100% of all planned maintenance shall be completed 

Total breakdowns requiring a 
second level of response (the 
intervention of a Field 
Engineer or higher expertise) 

➢ All breakdowns requiring a second level of response shall be resolved 
within 24 hours (subject to the lead time of required spares) and shall be 
limited to a total of 3 occurrences per month. 

 

 
 
Human resources 
 
The following minimum standards shall apply to resourcing: 

1. For all call-outs:  Considering current airport access control infrastructure and security arrangements and 
considering the physical layout of the airport, the Contractor shall ensure a sufficient quantity and effective 
positioning of staff to meet or exceed the Service Level Agreement. 

2. The rostered maintenance staff compliment shall be sufficient to perform all required preventative 
maintenance for each month. 

3. During operational hours, the Contractor shall respond in accordance to the S.L.A to successfully attend to 
breakdowns. 

4. During operational hours, the Contractor shall have at least one senior person who will respond to the call 
outs who: 

a) Is suitably qualified and experienced to resolve breakdowns and system stoppages. 
b) Is suitably qualified and experienced to work on any electrical control panel. 
c) Is able to successfully interact with OEM personnel. 
d) Is of a level of seniority to successfully direct and manage Contractor staff and possible sub-

contractors during system breakdowns and can successfully interact with airport operational staff 
and airport management. 

 
Staff qualifications 
 
It will always remain the Contractor’s responsibility to ensure that staff is suitably qualified and experienced for the 
duties expected of them.  Further all applicable legislative requirements must be adhered to in rostering staff. 
 
ACSA reserves the right to verify all personnel employed under this contract.  Furthermore, ACSA reserves the right to 
order that personnel that are not adequately qualified or suited for this contract are removed from the site. 
 
The Contractor must comply and respond to the following: 
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*Compliance to benchmarks will be calculated on a weekly average except on repairs that will be calculated on a 
monthly average.  The total operational hours for the respective week/month shall be used as a guide.  The only 
exceptions will be stoppages due to mains electricity supply failures and/or where ACSA has refused system repairs 
and/or adequate access to the site. 
 
Detail on how calls will be dispatched will be discussed on site with the Service Manager as the call dispatch process 
varies from airport to airport. 
 
*Availability will be calculated on a monthly average.  This will include all stoppages, even if such stoppages are not 
under the Contractor’s control.  The only exceptions will be stoppages due to mains electricity supply failures and/or 
where ACSA has refused system repairs and/or adequate access to the site.  The total operational hours for the 
respective week/month shall be used as a measure for calculating availability.  All other benchmarks above will be 
calculated on a weekly average. Reports will be provided by the ACSA Computerised Maintenance Management 
System. 
 
Defect free liability period 

Defect free liability period – corrective or breakdown 
maintenance 

The defect free period will be no less than 90 days. 

Defect free liability period – project work The defect free period will be no less than 12 months. 

 
Low Service Damages 
 
Parties agree to the following Low Service Damage scheme.  The Low Service Damage scheme does not influence 
the calculation of the contract sum/value.  The amounts listed in this addendum will not be subjected to any future 
contract escalation and exclude VAT. 

This addendum may not be terminated for convenience. 
 
Low Service Damages  
ACSA must notify the contractor in writing of its intention to claim a Low Service Damage within 30 days of an event or 
ACSA will lose its right to claim the penalty.  Should ACSA not claim a Low Service Damage for an event it shall not 
be interpreted that the level of performance is acceptable or that ACSA shall not be entitled to claim Low Service 
Damage for similar future events.  Under no circumstances shall a Low Service Damage be regarded as the only action 
ACSA may take against the Contractor or the only amount it may claim from the Contractor. 
 
Low Service Damages are limited to a maximum of 25% of the fixed cost /month. 
 
Low Service Damage breakdown 

Low Service Damage Description Low Service Damage 

Where a repair cannot be completed the same day due to 
the unavailability of a spare part. 

R 2 500.00 
(unless the unavailability of the spare part was agreed to 
by the Service Manager or his/her duly authorised 
representative) 

Leaving a breakdown unattended or incomplete for 
another day or shift 
 
Not meeting call response and closure time SLA. 

R 2 000.00 
(unless the delay in repair was agreed to by the Service 
Manager or his/her duly authorised representative or 
unless the required spares are not available to complete 
the work) 

Safety infringement (for example: leaving moving 
machinery exposed) 

R 5 000.00 per incident 

Availability not meeting requirements R 2 000.00 per month 

 
Continuous Improvement Program and the Computerized Maintenance Management System 
It is hereby required that the Contractor ensures that a continuous improvement program is in place.  For example, the 
criteria below may be used but not only limited to the items mentioned below. 
 

1. An improvement in the availability of systems 
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2. An improvement on the minimization of spares holding (for example by increasing Mean Time to Failure of 
components) 

3. Etc. 
 
As mentioned above this list is not comprehensive and it is only used for illustrative purposes.  Upon implementation 
of the contract the Employer and the Contractor shall agree targets for the continuous improvement program. 
 
It is important to note that continuous improvement will only apply to those items that meet minimum benchmarks.  
Continuous improvement initiatives shall be reviewed every quarter or when deemed necessary by the Employer or 
the Contractor. 

 
MAINTENANCE RECORD SHEETS 
 
When maintenance is performed, record sheets must be completed and signed off by both the Electrician and an ACSA 
representative.  

 
These record sheets must be stored for the duration of the contract and should be available for inspection at any time. 
The lack of complete history files will result in immediate cancellation of the contract. 

 
All record sheets, job cards, history reports etc. will stay the property of ACSA and should be available on request. At 
the end of the contract period a complete set of documentation must be handed over to ACSA. 

 
The contractor shall further provide copies of these record sheets to the ACSA contract manager by the fifth day of 
every month. No money will be paid out if record sheets are not handed in. 
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ANNEX C 
 
 

 

ACSA SERVICE & MAINTENANCE CONTRACTORS 

ENVIRONMENTAL TERMS AND CONDITIONS TO COMMENCE WORK - EMS 048 

 

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when conducting 

works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis to ensure compliance 

to these environmental conditions. Any pollution clean-up costs shall be borne by the contractor. 

 

ISSUE REQUIREMENT 

Environmental 

Policy 
ACSA’s Environmental Policy shall be communicated, comprehended and implemented by all 
ACSA appointed contractor staff. 

Storm water, Soil 

and 

Groundwater 

Pollution 

• No solid or liquid material may be permitted to contaminate or potentially contaminate storm 

water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned up immediately. 

Spills must be reported to ACSA immediately. Contractors shall supply their own suitable 

clean-up materials where required. 

• Washing, maintenance and refuelling of equipment shall only be allowed in designated 

service areas on ACSA property. It is the contractor’s responsibility to determine the location 

of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport. 

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to employees, or the 

public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce unpleasant odours 

and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimize noise generated on site due to work 

operations. 

• The Contractor shall comply with the applicable regulations regarding noise. 

Waste 

Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted landfill site 

should recycling or re-use of waste is not feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment always in their work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous and recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe Disposal 

5. Copy of waste permit for disposal site 
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This information must be available during audits and inspections.  

Handling & 

Storage of 

Hazardous 

Chemical 

Substances 

(HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to Materials Safety Data 

Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned up immediately and disposed of as hazardous waste. 

(HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling and storage of 

hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation regarding the 

transport, storage, use and disposal of hazardous substances. 

Water and 

Energy 

Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall identify 

and manage those work activities that may result in water and energy wastage.  

Training & 

Awareness 

The conditions outlined in this permit shall be communicated to all contractors and their 

employees prior to commencing works at the airport. 

 

Penalties 

 

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or legislation. 

The Contractor shall be advised in writing of the nature of the infringement and the amount of the penalty. The Contractor 

shall take the necessary steps (e.g. training/remediation) to prevent a recurrence of the infringement and shall advise 

ACSA accordingly.  

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the Council, 

authorities, land owners and/or members of the public may institute against the Contractor.  

 

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision on how 

much to impose will be made by ACSA’s Airport Environmental Management Representative in consultation with the 

Airport Manager or his/her designate and will be final. In addition to the penalty, the Contractor shall be required to make 

good any damage caused due to the infringement at his/her own expense. 

 

I, ……………………………………………………. of …………………………………………………… agree to the above 
conditions and acknowledge ACSA’s right to impose penalties should I or any of my employees or sub-contractors fail 
to comply with these conditions. 
 

 

Signed: ___________________________     on this date: _______________________ (dd/mm/yyyy) 

 

at: ………………………………………………...  
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ANNEX D 
 

TOOLS AND SPECIAL EQUIPMENT 
 
The Contractor shall have all Tools and Special Equipment, necessary for the execution of the works, either on site or 
readily available at his/her premises.  The principle that applies to Tools and Special Equipment is that downtime must 
be kept to an absolute minimum.  Any exclusion to the above should be listed with the lead-time required to deliver 
same to site. 
 

Number Item description Lead time 

1   

2   

3   

4   

5   

6   

7   
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ANNEX E 
 
 

Contract start-up proposal 
 
The Contractor shall include a detailed Contractor’s Plan/start up proposal (including a program of the activities / events) 
within 21 days after both parties have signed the contract (contract data). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Service Information  C3 page 17 

Confidential 

Confidential 

 
 
 

ANNEX F 
 

RESOURCE PROPOSAL 
 
The Contractor shall include a detailed resource proposal (including an organogram for on-site personnel) at the bidding 
stage.  This shall, as a minimum, include the quantity of staff (regarding level of skill and formal training of each) and 
how/where they will be deployed and utilised under this contract.  This must also include a proposed shift roster and 
deployment schedule. 
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            ANNEX G 
 

 
SUGGESTED MAINTENANCE PROGRAMME 

 
Maintenance Tasks (Extract from D060 023M) 

 
The Contractor shall include a suggested maintenance programme that must attempt to cover all requirements under 
this contract. 
 
Contractor is to ensure that the proposed maintenance programme agrees with the OEM maintenance 
recommendations. 
 
As a minimum and where applicable, the Contractor must perform the following: 
All Preventive Maintenance shall be scheduled, at least, to the requirements of the following table. The contractor shall 
ensure that all maintenance is done in accordance to the OEM requirements. 
 
 

Maintenance Tasks for Electrical Panels – Switchgear MV – 11kV 
 

Activity Task Description Frequency 

 
Inspection and 

Servicing 

MV Board Housing Panel:  Yearly 

Check integrity of panel structure   

Clean panel   

Cabling and Termination Accessories:   

Visual inspection   

  

Circuit Breakers (Oil, Vacuum or SF6 Gas Type) Yearly 

Functional Testing (SF6 /Vacuum)  

Continuity Test   

Contact Resistance Test   

Circuit Breaker Speed Test   

Functional Testing (Oil)   

Refer D060 018M Maintenance of 11kV, SF6, Vacuum and Oil 

Circuit Breakers 

 

  

Current and Voltage Transformers:  Yearly 

Visual inspection   

Check alignment (VT’s)   

Check VT fuses   

Test CT knee point voltage   

Test for the CT saturation curve   

  

Metering Equipment: 1) Calibration and Testing Yearly 

  

Protection Equipment: (Relays, Transducers, 
Communication Devices etc.) 

Yearly 

Calibration and Testing   

Ensure that the protection settings are according to   

design   
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Indication Lighting:   

Visual inspect   

Test for functionality   

  

Battery Tripping Unit:  Yearly 

Clean tripping batteries and terminals   

Top up cells with distilled water (if applicable)  

Check battery charger for loose connections (tighten if required)   

Ensure TRICKLE charge   

operational    

Measure and record battery voltage    

Check Amp/Volt meters for proper operation   

  

  

  

MV Cabling:  Yearly 

* Stored Cable Drums:   

1) Roller cables *Where applicable  

  

MV Cable repairs:  ADHOC  

Cable identification   

Cable spiking   

  

Bus-Bar Conductors:  Yearly 

Cleaning / Dry ice cleaning   

Torqueing   

  

 
 

Maintenance Tasks for Electrical Panels – Switchboard LV – 400V 
 

Activity Task Description Frequency 

 
Inspection and 

Servicing 

Visual Inspection:  Yearly 

Inspect panel for missing labels   

Inspect panel meters for correct operation    

Inspect protection relays for fault and report any flags    

Inspect earth wire for corrosion   

Verify all labels for correct identification    

Inspect panel for signs of rust or damage    

Inspect labels for looseness and visibility   

Clean bus bars    

Conduct thermographic   

inspection of bus bar   

Inspect (Visually) check breaker frame   

Inspect visually all fixed contacts   

Visually inspect Arc – chutes   

Visually Inspect Escutcheon   

Visually Inspect Moving contacts    

Inspect visually Insulation blocks   
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 Test operation of protection circuits   Yearly 

Ensure that the protection circuit trip settings are correct   

Inspect Front cover   

Interphase barriers   

Interphase barriers   

 
 
 

Maintenance Tasks for Electrical – Transformers (TRF)  
 

Activity Task Description Frequency 

Inspection and 
Servicing 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

By Authorized Personnel Only Oil 
Transformer – Major Maintenance: 

Yearly 

Overall visual inspection   

Inspection for oil leaks, active silica gel colour and note any flags 
on the protection devices  

 

Inspection of excessive heat generation   

Inspection of tap changer locked (If unlocked do not move the tap 

changer dial but arrange for a shutdown and ensure the tap is in 

the right position and lock it)  

 

N.B. Never move the Tap Changer while the transformers are 

on/live!   

 

 

Check the temperature gauge and winding gauges, and then 
record   

 

Check the oil level gauge  

  

By Authorized Personnel Only Oil Transformer – Major 

Maintenance 

Yearly 

Check oil levels according to the SANS 555  

 

 

Transformer oil tests and analysis; (If PCB’s are present remove 

and replace the oil immediately); and the PCB contaminated oil 

shall be safely disposed of: SANS 290 provides guidelines for the 

management of PCB in mineral insulating oils.,  

 

 

Functionality test of protection warning and/or trip signal,  

 

 

Inspection of high voltage cable insulation,   

Inspection of earthing and its resistance   

When determined in accordance with either IEC 61619, the PCB 

content of unused mineral insulating oils shall be undetectable – 

SANS 555.  

 

 

When tested in accordance with either IEC 61619, the PCB 

content of reclaimed mineral insulating oils shall not be more than 

20 mg/kg – SANS 555 
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Inspection for rust, corrosion, or defective coating; cleaned and 

painted,  

 

Ensure that warning signs and safety devices are present and in 

correct positions  

 

Scan the transformer with an infra-red tester to check for 

abnormal “Hot Spots” and   

 

Inspect the silica gel and ensure it is compliant  

  

Dry Type Transformer – Major 

Maintenance Activities 

 

Yearly 

Functionality test of protection warning and/or trip signal,  

 

 

Inspection of high voltage cable insulation,  

 

 

Inspection of earthing and its resistance  

 

 

Inspection for rust, corrosion, or defective coating; cleaned and 

painted,  

 

 

Ensure that warning signs and safety devices are present and in 

correct positions  

 

 

Scan the transformer with an infra-red tester to check for 
abnormal “Hot Spots” and repair as required 

 

 
 
 

 
Maintenance Tasks for Power Factor Correction Equipment (PFC)  

 

Activity Task Description Frequency 

Inspection and 
Servicing 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

Inspect panel for missing labels  Yearly 

Inspect panel meters for correct operation   

Inspect protection relays for fault flags   

Inspect earth wire for corrosion   

Clean the dust filters and clean dust off the equipment in the unit  

Test and compare the PFC Unit for any “drift” and calibrate as 

required  

 

 

Test and compare the KVar Output to designed specification KVar 

Output  

 

 

Check Amp / Volt meters for proper operation  

 

 

Verify all labels for correct identification  

 

 

Inspect panel for signs of rust or damage  
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Inspection 
/Testing 

Inspect labels for looseness   

Clean bus bars   

Conduct thermographic inspection of bus bar   

Test operation of protection circuits   

Ensure that the protection circuit trip settings are correct   

  

  

Clean the dust filters and clean dust off the equipment in the unit  

 

Yearly 

Test and compare the PFC Unit for any “drift” and calibrate as 

required  

 

 

Test and compare the KVar Output to designed specification KVar 

Output  

 

 

Check Amp / Volt meters for proper operation  

 

 

Verify all labels for correct identification  

 

 

Inspect panel for signs of rust or damage   

Inspect labels for looseness   

Clean bus bars   

Conduct thermographic inspection of bus bar   

Test operation of protection circuits   

Ensure that the protection circuit trip settings are correct   

  

 
 
 
 

 
Maintenance Tasks for Mini substations (MSB)  

 

Activity Task Description Frequency 

Inspection and 
Servicing 

 
 
 
 
 
 
 
 
 
 
 
 

Check LV cable labelling  Yearly 

Are Warning notices on MV side visible and acceptable   

Are Warning notices on LV side visible and acceptable   

Check that color coding was attached to left hand side of inner 
cubicle in MV side  

 

  

Labelling:  Yearly 

Check if General Signage is still attached to LV Door   

Check mini substation labelling, if the name stenciled on the 

outside of the mini sub, as well as the inner side of the LV door, 

is done according to the labelling standard  

 

Check the incoming MV labelling if it is according to labelling 

standard  
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Check the outgoing MV labelling if it is according to labelling 

standard  

 

Check LV cable labelling  

Are Warning notices on MV side visible and acceptable   

Are Warning notices on LV side visible and acceptable   

Check that colour coding was attached to left hand side of inner 

cubicle in MV side  

 

Mechanical (Minisub)  Yearly 

Check the condition of MV compartment doors   

Check the condition of LV doors   

Check if locks are available on the MV door side   

Check if locks are available on the LV door side   

Are all locking devices still in good condition?   

Are safety devices fitted to MV & LV doors?   

Check the condition of the cooling fins   

Check for grass and vermin proofing still in good condition  

Check for any visible holes that can lead to unauthorised access 
and blanked off with a plain rivet or device suitable to overcome 
the problem.  

 

Check if roof bolts are still in tack and no open gaps visible.   

Check for operating handles available on site   

  

Oil/Gas (MiniSub)  Yearly 

Check oil leaks on the MV bushings   

Check oil leaks on the LV bushings   

Check oil leaks on the Switchgear   

Check oil level on the transformer   

Check the condition of oil level on the Switchgear   

Check for gas pressure (where applicable)   

Breakers/Fuses (MiniSub)   

Check if all safety barriers are still in position and no live 

connections exposed.  

 

Test for hot connections with infra-red scanning   

Check (Visual Inspection) for loose connections on the LV 
breakers  

 

Check MV safety barrier fitted   

Check (Visual Inspection) the neutral for any loose connections   

Check if phase barrier boards are fitted between phases   

Check if safety sign is installed on safety barrier   

Check and/or Test for fuses if in good condition   

Check overall condition of mini sub inside and outside   

Check if tap-changer is locked   

Check for grass and weeds on outer side of Mini-substation that 
needs to be removed.  

 

Check for back-filling if it needs attention.   

Check for interface seal if intact  

Maintenance:  Yearly 

Check for corona discharge   

Operation of tap changers   
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Painting and treatment of corroded Mini Substation boxes and /or 

enclosures  

 

Repairing of oil leaks    

Correct operation of circuit breakers    

Replacement of fuses where applicable    

Fitting and cleaning of Perspex covers, covering live busbars    

Check for hot connection on LV side   

Check LV breakers if mounted properly   

Check/test for loose connections on the LV breakers  

Check the neutral for any loose connections   

Check or test fuses if they are in a good condition   

After the Annual Service, a Service Report per Mini-Substation 

shall be submitted to the organisation  

 

Check transformer earthing to be intact   

Check earthing on MV cables   

Check earthing on all LV cables   

Check earthing on the mini substation housing to be intact   

Check status and condition of earth fault indicator (where 
applicable)  

 

Test the neutral for any loose connections   

Examine Oil condition and analysis in line with SANS 555   

  

Circuit Breakers:  Yearly 

The tasks listed are high level /minimum tasks. The contractor is 

expected to complete all tasks as OEM requirements, scope of 

works on the contract and as listed on the approved inspection 

sheet  

 

Test the functional performance of the SF6/vacuum circuit 

breaker (If installed)  

 

Clean the switch of the SF6/vacuum circuit breaker (If installed)   

Lightly lubricate the operating mechanism of the SF6/vacuum 

circuit breaker (If installed)  

 

Clean the internal mechanism, contacts and the oil tank of the oil 

filled circuit breaker  

 

Replace the existing insulating oil in the oil filled circuit breaker 

with new or reconditioned insulating oil  

(As required) 

 

Dress, refurbish or replace contacts of the oil filled circuit breaker 

as appropriate  

 

Replace oil filled circuit breaker seals and gaskets   

Adjust mechanisms of the oil filled circuit breaker   

Conduct Ductor test on contacts   

Test electrical protection of the oil filled circuit breaker   

Protection Equipment: (Relays, Transducers, 

Communication Devices etc.) where fitted  

Yearly 

Calibration and Testing   

Ensure that the protection settings are according to design   
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Indication Lighting:   

Visual inspect   

Test for functionality   

  

 
 
 
 

 

Maintenance Tasks for Ring Main Unit (RMU) 

 

Activity Task Description Frequency 

Inspection Labelling:  

 

Yearly 

Check if general Signage is still attached   

Check RMU labelling, if the name stencilled on the outside and 

inside and that it is done according to the correct labelling 

standard  

 

Check the incoming MV labelling if it is according to correct   

Check the outgoing MV labelling if it is according to correct 

labelling standard  

 

Are Warning notices on MV side visible and acceptable   

Are Warning notices are visible and acceptable   

Check that colour coding on the inner cubicle in MV side  

Mechanical:   

Check the condition of MV compartment doors   

Check if locks are available on the MV door side   

Are all locking devices still in good condition?   

Are safety devices fitted to MV doors?   

Check for grass and vermin proofing still in good condition   

Check for any visible holes that can lead to unauthorised access 

and blanked off with a plain rivet or device suitable to overcome 

the problem.  

 

Check if roof bolts are still in tack and no open gaps visible.   

Check for operating handles available on site   

  

Oil/Gas:   

Check oil leaks    

Check the condition of oil level on the Switchgear (where 
applicable)  

 

Check for SF6 gas pressure (where applicable)  

Breakers / Fuses    

Check if all safety barriers are still in position and no live 
connections exposed.  

 

Check for hot connections on MV side   

Check MV safety barrier fitted   

Check (Visual Inspection) the neutral for any loose connections   
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Check if phase barrier boards are fitted between phases   

Check if safety sign is installed on safety barrier   

Check and/or test for fuses if in good condition  

Check overall condition of mini sub inside and outside  

Check if tap-changer is locked  

Check for grass and weeds on outer side of mini sub that needs 
to be removed. 

 

Check for backfilling if it needs attention.  

Check for interface seal if intact.  

 
 
 
 

 
Maintenance Tasks for New Electrical Systems Installations 

Activity Task Description Frequency 

Commissioning Inspection on Associated Cabling: Upon commissioning 

and/or recommissioning the following tests shall be done:  

ADHOC 

Safety test   

MV phasing test   

Phase Rotation Sequence Test   

Phase to Phase Impedance Test   

Phase to Earth Impedance Test   

Insulation Resistance and Voltage Withstand Level  

Labelling, Signage, etc.  
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ANNEX H 
 

SUGGESTED MAINTENANCE PROGRAMME 
 

Maintenance Tasks (Extract from D060 018M) 
 

 
The Contractor shall include a suggested maintenance programme that must attempt to cover all requirements under 
this contract. 
 
Contractor is to ensure that the proposed maintenance programme agrees with the OEM maintenance 
recommendations. 
 
As a minimum and where applicable, the Contractor must perform the following: 
All Preventive Maintenance shall be scheduled, at least, to the requirements of the following table. The contractor shall 
ensure that all maintenance is done in accordance to the OEM requirements. 
 
 
 

 
Maintenance Tasks and Activities for Oil Circuit Breakers 

Activity Task Description Frequency 

Maintenance  Trip test Yearly 

Ensure that the auto trip, close and trip illuminations are 
working 

 

Di - electric strength  

Moisture content  

Dressing of fixed and moving contacts  

Service contacts  

Wipe checks  

Resistance check  

Maintenance and lubrication of mechanisms – auxiliary 

switches, interlocks and shoot bolts 

 

PCB Awareness  

Ensure Safety  

Maintenance  Trip test 3 Yearly 

Ensure that the auto trip, close and trip illuminations are 

working 

 

Dielectric strength  

Moisture content  

Dressing of fixed and moving contacts  

Service contacts  

Wipe checks  

Resistance check  

Maintenance and lubrication of mechanisms – auxiliary 

switches, interlocks and shoot bolts 

 

PCB Awareness  

Ensure Safety  

Inspect and service selectors to allow breakers to be operated 

remotely with the umbilical cord 
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Inspect and service/repair battery Business Units from where 

the DC supply is fed from to ensure sufficient voltage required 

to the protection and selector items on the protection panels 

 

Inspect and service protection relays and remote controls  

 
 
 

 

Maintenance Tasks and Activities for SF6 Circuit Breakers 

Activity Task Description Frequency 

Maintenance  Trip test Yearly 

Ensure that the auto trip, close and trip illuminations are 
working 

 

Gas pressure checks and refill  

Cable box checks and repairs  

Auxiliary box check and repairs  

General cleaning with approved equipment  

Earthing checks and repairs  

Ensure safety  

Maintenance Trip test 3 Yearly 

Ensure that the auto trip, close and trip illuminations are 

working 

 

Gas pressure checks and refill  

Cable box checks and repairs  

Auxiliary box check and repairs  

General cleaning with approved equipment  

Earthing checks and repairs  

Ensure safety  

Inspect and service selectors to allow breakers to be operated 

remotely with the umbilical cord 

 

Inspect and service / repair battery Business Units from where 

the DC supply is fed from to ensure sufficient voltage required 

to the protection and selector items on the protection panels 

 

Inspect and service protection relays and remote controls  
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C4 Site Information 
 
No site information is supplied with this contract. 
 
 


