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C1.1 Form of Offer & Acceptance 
 

 

Offer 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 

 

 
 

Repair of  BOP  and  BMH system during  commissioning at Kusile  Power  Station 
Project 

 

 
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and 
addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

 
Option A The first forecast of the total Defined Cost plus the Fee 

exclusive of VAT is 
R 

 Value Added Tax @ 15% is R 

 The offered total of the amount due inclusive of VAT is1 R 

 (in words)   

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the  end of the period  of validity  stated in the Tender Data,  or other period as  agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 

 
Signature(s) 

Name(s) 

Capacity 

For the 
tenderer: 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)  
 
Date

Tenderer’s CIDB registration number: 
 
 
 

1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract.
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Acceptance 
 

By signing  this  part  of  this  Form  of  Offer  and  Acceptance,  the  Employer  identified  below  accepts  the 
tenderer’s Offer.   In consideration thereof, the Employer shall pay the Contractor the amount due in accordance 
with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in: 

 
Part C1               Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

Part C2               Pricing Data 

Part C3               Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 

 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.   No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 

 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 

 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any). 

 

Signature(s) 

Name(s) 
Capacity 

 
 

for the 
Employer 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)  
 
Date

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award 
 

No. Subject Details 

1 NONE NONE 

 
 

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

 
 

(i)  For the tenderer:                                   (ii)  For the Employer 
 

Signature 
 

Name 
Capacity 

 
On behalf 
of 
Name & 
signature 
of witness 

 

 
Date 
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dispute resolution Option W1: Dispute resolution procedure 

and secondary Options   

 X1: Price adjustment for inflation 

 X2 Changes in the law 

 X18: Limitation of liability 

 X19: Task Order 

 X20: Key performance indicators 

 Z: Additional conditions of contract 

of the NEC3 Term Service Contract April 
20132 (TSC3) 

  

 
 
 

C1.2 TSC3 Contract Data 
 

 

Part one - Data provided by the Employer 
 
 
 

Clause    Statement                                              Data 
 

1               General 
 

The conditions of contract are the core 
clauses and the clauses for main Option: 

 
A - Priced contract with price list 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state-owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

10.1 The Service Manager is (name): Sebongile Foku 

  

Address 
 

Kusile Power Station Project 
R545 Balmoral/Kendal Road 
Haartebeesfontein Farm 
Witbank 

11.2(2) The Affected Property is Kusile Power Station 

11.2(13) The service is Repair of BOP and BMH system during 
commissioning at Kusile Power Station Project 

11.2(14) The following matters will be included in 
the Risk Register 

 

 
None 

11.2(15)      The Service Information is in                            Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

 
 

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902  www.ecs.co.za
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12.2 The law of the contract is the law of the Republic of South Africa 

13.1 The language of this contract is English 

13.3 The period for reply is 2 weeks 

2 The Contractor’s main 
responsibilities 

 

21.1 The Contractor submits a first plan for 
acceptance within 

 

 
2 weeks of the Contract Date 

3 Time  

30.1 The starting date is.  

30.1 The service period is 08 Months 

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is between the 21st day of each successive 
month. 

51.1 The currency of this contract is the South African Rand 

51.2 The period within which payments are 
made is 

 

 
4 weeks. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

51.4 The interest rate is the publicly quoted prime rate of interest 
  (calculated on a 365 day year) charged by from 
  time to time by the Standard Bank of South 
  Africa Limited (as certified, in the event of any 
  dispute, by any manager of such bank, whose 
  appointment it shall not be necessary to prove) 
  for amounts due in Rands (ii) the LIBOR rate 
  applicable at the time for amounts due in other 
  currencies. LIBOR is the 6 month London 
  Interbank Offered Rate quoted under the 
  caption “Money Rates” in The Wall Street 
  Journal for the applicable currency or if no rate 
  is quoted for the currency in question then the 
  rate for United States Dollars, and  if no such 
  rate appears in The Wall Street Journal then the 
  rate as quoted by the Reuters Monitor Money 
  Rates Service (or such service as may replace 
  the Reuters Monitor Money Rates Service) on 
  the due date for the payment in question, 
  adjusted mutatis mutandis every 6 months 
  thereafter (and as certified, in the event of any 
  dispute, by any manager employed in the 
  foreign exchange department of The Standard 
  Bank of South Africa Limited, whose 
  appointment it shall not be necessary to prove. 

6 Compensation events Any work or task order undertaken outside the 
agreed scope of work 
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80.1 These are additional Employer's risks 1. None  

83.1 The Employer provides these insurances from the Insurance Table 
INSURANCE TABLE 

Insurance against                                      Minimum amount of cover or 
minimum limit of indemnity 

 
 

Assets All Risk                                              As per the insurance policy document. 

Project insurance                                         As per the insurance policy document. 

General and Public Liability                        As per the insurance policy document. 

Environmental Liability                                As per the insurance policy document. 

Transport (Marine)                                       As per the insurance policy document. 

Motor Fleet and Mobile Plant                     As per the insurance policy document. 

Terrorism                                                       As per the insurance policy document. 

Cyber Liability                                               As per the insurance policy document. 

83.1 The Contractor provides the insurances stated in the Insurance Table.  

 

 
until the end of the service period or a termination certificate has been issued 

INSURANCE TABLE 

Insurance against Minimum amount of cover 
or minimum limit of 
indemnity 

Loss of or damage caused by the Contractor to 
the Employer’s property 

The replacement cost where 
not covered by the 
Employer’s insurance. 

 

 
The Employer’s policy 
deductible as at contract 
date, where covered by the 
Employer’s insurance. 

Loss of or damage to Plant and Materials The replacement cost where 
not covered by the 
Employer’s insurance. 

 
 
The Employer’s policy 
deductible as at contract 
date, where covered by the 
Employer’s insurance. 

Loss of or damage to Equipment The replacement cost where 
not covered by the 
Employer’s insurance. 

 

 
The Employer’s policy 
deductible as at contract 
date, where covered by the 

 

7               Use of Equipment Plant and 
Materials 

 

 
8               Risks and insurance 

Contract to provide their equipment and plant. 
Third party equipment and plant used at own 
risk.

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The insurances provide cover for events which are at the Contractor’s risk from the starting date
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 Employer’s insurance. 

The Contractor’s liability for loss of or damage to 
property (except the Employer’s property, Plant 
and Materials and Equipment) and liability for 
bodily injury to or death of a person (not an 
employee of the Contractor) arising from or in 
connection with the Contractor’s Providing the 
Service 

Loss of or damage to 
property 

The replacement cost 
 
 
Bodily injury to or death of 
a person 

The amount required by the 
applicable law. 

Liability for death of or bodily injury to employees The amount required by the 
applicable law of the Contractor arising out of and in the course 

of their employment in connection with this 
contract 

 

9  Termination                                          There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

 

10             Data for main Option clause 
 

A Priced contract with price list 

20.4 The Contractor prepares forecasts of the 
total Defined Cost for the whole of the 
service at intervals no longer than                   1 month 

 The exchange rates are those published in   N/A 
 

11 Data for Option W1  

W1.1 The Adjudicator the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see  www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see  www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is: arbitration 

W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is South Africa 

 The person or organisation who will 
choose an arbitrator 
-      if the Parties cannot agree a choice or 

 

 
 
the Chairman for the time being or his nominee 

 -      if the arbitration procedure does not 
state who selects an arbitrator, is 

of the Association of Arbitrators (Southern 
Africa) or its successor body. 
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X1.1 The base date for indices is 

 

 
X2 

Changes in the law                                          There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X18 Limitation of liability 

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 

 

 
X18.2 

 

 
For any one event, the Contractor’s                the amount of the deductibles relevant to the 
liability to the Employer for loss of or              event 
damage to the Employer’s property is             described in the “Format TSC3” insurance 
limited to                                                               policy available on 

http://www.eskom.co.za/Tenders/InsurancePolicies 
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx 

X18.3 The Contractor’s liability for Defects due to      The greater of 
his design of an item of Equipment is limited 
to                                                                                the total of the Prices at the Contract Date 

 and 
   the amounts excluded and unrecoverable 

from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles 

     in the Employer’s assets and works / 
maintenance policies available on 
http://www.eskom.co.za/Tenders/InsurancePoli 
ciesProcedures/Pages/EIMS_Policies_ 

     From_1_April_2014_To_31_March_2015.aspx 

X18.4 The Contractor’s total liability to the                the total of the Prices other than for the 
Employer, for all matters arising under or      additional excluded matters. 
in connection with this contract, other than 
the excluded matters, is limited to                   The Contractor’s total liability for the additional 

excluded matters is not limited. 

  

The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 

  

  Defects due to his design, plan and 
specification, 

  Defects due to manufacture and fabrication 
outside the Affected Property, 

  loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

     death of or injury to a person and 
     infringement of an intellectual property 

 
 

12             Data for secondary Option 
clauses 

 

X1                Price adjustment for inflation 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

to                                                                           R0.0 (zero Rand)
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X18.5 

 right. 

The end of liability date is 0 months after the end of the service period. 

X19 Task Order 

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within 

 

 
5 days of receiving the Task Order 

X20 Key Performance Indicators 

X20.2 A report of performance against each Key 
Performance Indicator is provided at 
intervals of 

 

 
 

[1] One month 

Z The additional conditions of contract 
are 

 

 
Z1 to Z11 always apply. 

 
 

Z1                Cession delegation and assignment 
 

Z1.1   The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

 
Z1.2   Notwithstanding the above, the Employer may on written notice to the Contractor cede and 

delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry. 

 

 
Z2  

 
Z2.1 

Joint ventures 
 
If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 

  or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

 Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

 Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

 
 

Z3  
 

Z3.1 

Change of Broad Based Black Economic Empowerment (B-BBEE) status 
 
Where a change in the Contractor’s legal status, ownership or any other change to his business 

  composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

 Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

 Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

 Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
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and A3 as stated in clause 93. 
 

 
Z4  

 
Z4.1 

Confidentiality 
 
The Contractor does not disclose or make any information arising from or in connection with 

  this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

 Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

 Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

 Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer. 

 Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

 
 

Z5  Waiver and estoppel: Add to core clause 12.3: 

 Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

 
 

Z6                Health, safety and the environment: Add to core clause 27.4 
 

Z6.1   The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 
  accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 

provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

  warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

  undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

 
Z6.2   The  Contractor,  in  and  about  the  execution  of  the  service,  complies  with  all  applicable 

environmental laws and regulations and rules, guidelines and procedures otherwise provided
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for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

 

 
Z7  

 
Z7.1 

Provision of a Tax Invoice and interest.  Add to core clause 51 
 
Within one week of receiving a payment certificate from the Service Manager in terms of core 

  clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

 Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

 Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

 
 

Z8  Notifying compensation events 

 Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 

   

If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

 
 
Z9 

  
 
Employer’s limitation of liability 

 Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

 Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

 
 

Z10              
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it": 

 
Z10.1      or had a business rescue order granted against it. 

 
 
 

Z11              Ethics 
 

 
For the purposes of this Z-clause, the following definitions apply: 

 
Affected Party                  means, as the context requires, any party, irrespective of whether it is the Contractor 

or a third party, such party’s employees, agents, or Subcontractors or 
Subcontractor’s employees, or any one or more of all of these parties’ relatives or 
friends, 

 
Coercive Action               means to harm or threaten to harm, directly or indirectly, an Affected Party or the 

property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally,
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Collusive Action              means where two or more parties co-operate to achieve an unlawful or illegal 

purpose, including to influence an Affected Party to act unlawfully or illegally, 
 

Committing Party            means, as the context requires, the Contractor, or any member thereof in the case 
of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

 
Corrupt Action                 means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 

service to unlawfully or illegally influence the actions of an Affected Party, 
 

Fraudulent Action           means any unlawfully or illegally intentional act or omission that misleads, or 
attempts to mislead, an Affected Party, in order to obtain a financial or other benefit 
or to avoid an obligation or incurring an obligation, 

 
Obstructive Action          means a Committing Party unlawfully or illegally destroying, falsifying, altering or 

concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action and 

 
Prohibited Action            means any one or more of a Coercive Action, Collusive Action Corrupt Action, 

Fraudulent Action or Obstructive Action. 
 

Z 11.1   A Committing Party may not take any Prohibited Action during the course of the procurement of this 
contract or in execution thereof. 

 
Z 11.2   The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party 

has taken such Prohibited Action and the Contractor did not take timely and appropriate action to 
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is 
not required that the Committing Party had to have been found guilty, in court or in any other similar 
process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to 
Provide the Service for this reason. 

 
Z 11.3   If the Employer terminates the Contractor’s obligation to Provide the Service for this reason, the 

procedures and amounts due on termination are respectively P1, P2, P3 and P4, and A1 and A3. 
 

Z 11.4   A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 
Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
ensures that the Committing Party co-operates fully with an investigation.
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Annexure A:         Insurance provided by the Employer 
 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance provided 
by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are available from 
the internet web link given below. 

 
1.   Services provided in a TSC3 contract could include some element of construction or refurbishment as 

well as a continuous maintenance or operational service activity.  If an event occurs which causes loss 
or damage, a claim could be made either against the Employer’s “works” type policy which may be in 
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets 
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 
2.   The cover provided and the deductibles under the works policy are different to those under the assets 

policy.   Each policy has a range of applicable deductibles depending on the location of the Affected 
Property and the nature of the insurable event. 

 
3.   The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer.  This can be provided from his own resources on a ‘self 
insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, 
tendering contractors and their brokers should consult the internet web link given below and scroll to 
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in 
terms of this contract. 

 
4.   Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2. 
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.   Hence the Contractor provides insurance which the Employer 
does not provide and in cases where the Employer does provide insurance the Contractor insures for the 
difference between what the Insurance Table requires and what the Employer provides. 

 
5.   If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 

6.   Further information and full details of all Eskom provided policies and procedures may be obtained from: 
 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx
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11.2(15) The Service Information for the Contractor’s 
plan is in: 

21.1 The plan identified in the Contract Data is 
contained in: 

 
 

C1.2 Contract Data 
 

 

Part two - Data provided by the Contractor 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

11.2(8) The direct fee percentage is % 

 The subcontracted fee percentage is % 

11.2(14) The following matters will be included in the 
Risk Register 

 

 

 
 
 
 
 
 

24.1             The key people are: 
 

1  Name: Job: 

Responsibilities: 

Qualifications: 

Experience: 

2  Name: Job 

Responsibilities: 

Qualifications: 

Experience: 
 

 
 

CV's (and further key person's data including 
CVs) are in 

 

A Price contractor with price list 

11.2(12) The price list is in                                                    The pricing data part 
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PART 2: PRICING DATA 
TSC3 Option A 

 

 
 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 1 

C2.2 The price list 
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C2.1 Pricing assumptions: Option A 
 

 

How work is priced and assessed for payment 
Clause 11 in the core and Option E clauses of the NEC3 Term Service Contract (TSC3) state: 
Identified and 
defined terms 

11 
11.2          (12) The Price List is the price list unless later changed in accordance with this 

contract. 
 

(18) The Price for Services Provided to Date is the Defined Cost which the 
Contractor has paid plus the Fee. 

 
(24) The Prices are the amounts stated in the Price column of the Price List. If 
no Price List is included, the Prices are the Defined Cost plus the Fee.

 
 

Payments are made at Defined Cost plus Fee (See core clauses 11.2(5), 11.2(6) and 11.2(8)).   As this 
Option is used when the definition of work is likely to be inadequate for pricing purposes, it may not be practical 
to establish a Price List. 
Function of the Price List 
In this Option the Price List (if any) is used only as a means of forecasting the final outcome. 

Preparing the price list (if any) 
It will be assumed that the tendering contractor has read Pages 14 and 15 of the TSC3 Guidance Notes 
before preparing the price list.   Items in the price list may have been inserted by the Employer and the 
tendering contractor should insert any additional items which he considers necessary. 

 
Format of the price list 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  For Option E the Price List is used only for forecasting Defined Cost. 

 
If the price list includes an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 

 
If the price list includes an amount for an item of work which is the rate for the work multiplied by the 
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 

 
If the price list includes an item proportional to the length of time for which a service is provided, a unit of 
time is stated in the Unit column and the expected length of time (as a quantity of the stated units of 
time) is stated in the Expected Quantity column.
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C2.2 the price list 
 

 
See attached as Annexure J 

 

 
 
 

PART 3: SCOPE OF WORK 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 
 

C3.1 

This cover page 
 
Employer’s Service Information 

1 

C3.2 Contractor’s Service Information 

 Total number of pages  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1



3 
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1.    Introduction 
 
 
 
Kusile Power Station Commissioning Department (Group Capital Division), herein referred to as “the 

project”, has decided to form a partnership with a competent contractor to perform all the repairs that 

will include, electrical, C&I and mechanical on the Balance of Plant (BOP) and Bulk Material Handling 

(BMH) plants before handover to Generation Division (Gx). This document describes the detail of 

the Scope of Work for specific areas of the power plant, standards, quality requirements, 

specifications as well as the terms and conditions. 
 
 
2.    Supporting Clauses 

 
 
2.1    Scope 

 

 
    Purpose 

 

The document defines the scope of work for the repairs of the BOP and BMH systems prior to hand 

over to Generation Division. 

It is therefore imperative that the successful and suitably qualified Contractor aligns their organisation 
 

fully to these specified scope activities and processes laid down in this document. 
 
 

    Applicability 
 

This document is applicable to Kusile Power Station Project. This document shall be applicable to 

both the common plant for Balance of Plant (BOP) and Bulk Material Handling (BMH) systems and 

the unitised sections of the BOP and BMH plants during the commissioning phase until hand over to 

Gx. 
 
 

    Effective date 
 

This document is effective from the date of authorisation until superseded by the latest revision or 

nullified by the employer. 
 
 
2.2    Normative/Informative References 

 
Parties using this document shall apply the most recent revision of the documents listed in the 
following paragraphs.
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    Normative 
 

[1] Act No. 73 of 1989: Environment Conservation Act, 1989 

[2] Act No. 14 of 2009: National Environmental Laws Amendment Act, 2009 

[3] Act No. 102 of 1980: National Key Points Act, 1980 

[4] Act No. 36 of 1998: National Water Act, 1998 

[5] Act No   85 of 1993: Occupational Health and Safety Act & Regulations, 1993 

[6] BS 4504: Circular flanges for pipes, valves and fittings 

[7] BS 5316:    Part 1: Acceptance tests for centrifugal, mixed flow and axial pumps 

[8] DIN EN ISO 5199: Technical Specification for Centrifugal Pumps 

[9] DISSCAAH4: Specification for Oil-immersed Power Transformers up to 500kVA 

[10] 240-56227443: Requirements for Control and Power Cables for Power Stations 
  Standard 

[11] 240-56356401: Eskom Generator Protection Philosophy for Large Fossil Fuel Stations 
  with Generator Circuit Breakers 

[12] 240-56360387: Storage of Power Station Electric Motors Standard 

[13] 240-56361435: Transport of Power Station Electric Motors Standard 

[14] 240-56227516: LV Switchgear and Control Gear Assemblies and Associated 
  Equipment for Voltage up to and Including 1000V AC and 1500V 
  Specification 

[15] 240-56227520: Large Power Generator Transformers in Power Stations Specification 

[16] 240-56227573: AC Metal Enclosed Switchgear and Control Gear for Voltages Above 
  1 kV Up to and Including 52 kV Specification 

[17] 240-56357295: High Current Phase Isolated Generator Bus bars at Thermal Power 
  Generating Plant Specification 

[18] SANS 10108: The Classification of Hazardous Locations and the Selection of 
  Apparatus for Use in Such Locations 

[19] SANS 10114: Interior lighting 

[20] SANS 10125:2009: The installation of flexible membrane linings in earth embankment 
  reservoirs 

[21] SANS 10292: Earthing of low-voltage (LV) distribution systems 

[22] SANS 10313: Protection of Structures against Lightning 

[23] SANS 10400:1990: The application of the National Building Regulations (NRB) 
  Installations (300/500V to 1900/3300V) 

[24] SANS 62305: Protection against lightning 
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[25] GGSS 0423 Rev 3: Specification for Low Pressure Valves 

[26] ISO 1125: Preparation of steel substrates before application of paints and related 
  products and test methods for metallic blast-cleaning 

[27] ISO 1144: Test method for the determination for linear density 

[28] ISO 1217: Method for acceptance tests regarding volume rate of flow and power 
  requirements of displacement compressors 

[29] ISO 769: For determination of water absorption and of swelling in thickness after 
  immersion in water 

[30] ISO 8504: Abrasive blast-cleaning methods for the preparation of steel before 
  coating with paint i.e., removes mill scale, rust etc. 

[31] NWG 7007: Notes on Earthing and Lightning Protection of Equipment Moving on 
  Rails (i.e., Coal Stackers/ Reclaimers and Ash Stackers) 

[32] SANS 10142-1: The wiring of premises- Part 1: Low voltage installations 

[33] SANS 10222: Electrical security installations 

[34] SANS 10284:2006: Conveyor belts 

[35] SANS 10287:2000: Automatic sprinkler installation for firefighting purposes 

[36] SANS 1056-1: Ball valves Part 1: Fire safe valves 

[37] SANS 1056-2: Ball valves Part 1: Heavy duty valves (not fire safe) 

[38] SANS 1056-3: Ball valves Part 1: Light duty valves (not fire safe) 

[39] SANS 1063: Earth rods and couplers 

[40] SANS 1091: National Colour Standards for Paint 

[41] SANS 1123:2007: Pipe Flanges 

[42] SANS 1128-1:1977: Firefighting equipment Part 1: Components of underground and above 
  ground hydrant systems 

[43] SANS 1128-2:1977: Firefighting equipment Part 2: Hose couplings, connectors and branch 
  pipe and nozzle connections 

[44] SANS 1151:2005: Portable rechargeable fire extinguishers-Halogenated hydrocarbon 
  type extinguishers 

[45] SANS 121:2000: Hot dip galvanized coatings on fabricated iron and steel 

[46] SANS 1253: Fire doors and fire shutters 

[47] SANS 1313-1:2002: Conveyor belt idlers 

[48] SANS 1322: Portable, non-refillable fire extinguishers (general purpose type) 

[49] SANS 1366:2006: Steel cord reinforced conveyor belting 

[50] SANS 1456-1: Collapsible delivery hose for firefighting purposes Part 1: General 
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 Requirements and methods of test 

[51] SANS 1456-2: Collapsible delivery hose for firefighting purposes Part 2: Percolating 
  Fire hose 

[52] SANS 1456-3: Collapsible delivery hose for firefighting purposes Part 3: Uncoated 
  Non-percolating fire hose 

[53] SANS 1456-4: Collapsible delivery hose for firefighting purposes Part 4: Coated non- 
  Percolating fire hose 

[54] SANS 1456-5: Collapsible delivery hose for firefighting purposes Part 5: Oil resistant 
  and chemical resistant fire hose 

[55] SANS 1669-1:2005: Pulley types, construction and dimensions 

[56] SANS 1700: Fasteners 

[57] SANS 1977:2006: Conveyor chains, attachments and sprockets 

[58] SANS 306-4:2003: Fire extinguishing installations and equipment on premises Part 4: 
  Specification for carbon dioxide systems 

[59] SANS 331:2005: Fire extinguishing aerosol systems 

[60] SANS 50054-1:1976: Components of automatic fire detection systems Part 1: Introduction 

[61] SANS 543:2004: Fire hose reels (with semi-rigid hose) 

[62] SANS 6077:1984: Fire test for valves and other assemblies used in fire hazardous 
  situations 

[63] SANS 6172:2003: Fire Extinguishers-Assessment of fire rating 

[64] SANS 657-3:2005: Steel tubes for rolls for conveyor belt idlers 

[65] SANS 1200LD: Standardized specification for civil engineering construction – Sewers 

[66] SANS1 200M:1996: Standardized specifications for civil engineering construction - Roads 

[67]   240-81951984: Kusile Outage Philosophy 
 

[68]   240-83839084: Firefighting and Floor Washing Water Supply 
 

[69]   240-83841904: Potable Water Production Maintenance Strategy 

[70]   240-87099580: Hydrogen Supply System Maintenance Strategy 

[71]   240-86095979: Auxiliary Cooling Maintenance Strategy 

[72]   240-85864602: Boiler Bottom Ash Plant Maintenance Strategy 
 

[73]   240-92774059: Emergency Diesel Generator Maintenance Strategy 
 

[74]   240-92061150: Main Condensate and Low-Pressure Heating Maintenance Strategy 
 

[75]   240-89346203: Compressed Air System Maintenance Strategy 
 

[76]   240-87810958: MV Switchgear Maintenance Strategy 
 

[77]   240-87435066: Power Transformers Maintenance Strategy
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[78]   240-87435024: Essential Systems Maintenance Strategy 
 

[79]   240-87384533: MV Motor strategy Maintenance Strategy 
 

[80]   240-95644694: Water Treatment Plant Maintenance Strategy 
 

[81]   240-90050117: Earthing and Lightning Protection Maintenance Strategy 
 

[82]   240-90049673: LV Switchgear Maintenance Strategy 
 

[83]   240-92061150: Condensate LP Heating Maintenance Strategy 
 

[84]   240-98577561: Lighting & Small Power DB Maintenance Strategy 
 

[85]   240-100549784: Dirty Oil Collection and Storage Maintenance Strategy 

[86]   240-103073135: Plant Drains Recovery System Maintenance Strategy 

[87]   240-10376640: Cranes and Hoists Maintenance Strategy 

[88]   240-105658000 “Supplier Quality Management: Specification” (QM 58) 
 

[89]   ISO9001:2015 “Quality Management Systems – Requirements” (Take note that the level of 
compliance to this standard are determined by [1] above and section 1.3 below) 

 

[90]   ISO10006:2003 “Quality Management Systems – Guidelines for Quality Management in 
Projects” 

 

[91]   240-132155951 “Kusile Project RFI/PA001 Process” 
 

[92]   240-150475305 “Kusile Defects Management Process Work Instruction” 

[93]   240-132156363 “Kusile NC Process” 

[94]   240-43921898 “Kusile Project Audit Process Flow” 

[95]   240-134232676 “Data book Review and Final Submission Process” 

[96]   ISO 10005 – Quality Management – Guidelines for Quality Plan 
 
 
 

    Informative 
 

[97]   414 - 32 Rev 0:           Kusile Maintenance User Requirement Specification 
 

[98]   32 - 726 Rev 0:           Mandatory SHE. Requirements for the Eskom Procurement and 
Supply Chain Management Process 

 

[99]   237 - 0016 Rev 0:       Integrated Business Improvement – prevention and improvement 
 

Standard 
 

[100] GGR 0992:                  Plant Safety Regulations 
 

[101] 32-846 Rev 0:              Operating Regulations for High Voltage Systems 
 

[102] NMP47-7 Rev 0:         Application of KKS Plant Coding 
 

[103] 36 -702 Rev 1:            Remnant Life Monitoring 
 

[104] GGSS 1181:                Specification for chemical product and material used in a power plant 
 

[105] GVLIR 0007:                Safety, Health and Environment Specifications for Contractors
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[106] 32-726 Annexure C:   SHE. Requirements for Tender Enquiries 

[107] 32-726 Annexure D:   SHE. Tender Evaluation and Scoring Card 

[108] 32-726 Annexure E:   Supplier Suspension 

[109] 36 – 942:                      Arc Flash Protection Specification 
 

[110] ESKASAAA3:              Eskom approval of personnel performing quality related special 

processes on all Eskom Plant. 

[111] ESKOM OPS 2365:    Specification for corrosion protection of electric equipment 

[112] ESKPVAEY6:              Eskom Operating Regulations for High Voltage Systems 

[113] ESKSCAAR9:              Specification for New Transformer Oil
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2.3    Definitions 
 

Definition Explanation 

Availability: Period  when  a  system  is  operating  satisfactory  when  used  under 

specified conditions 

Contractor: Contractor contracted to provide a specific service to Eskom, Kusile 
 

Power Station. Also referred to herein as ‘Contractor’ 

Employer: Eskom, or Eskom Kusile Power Station or its representative 

Design Baseline The state of plant configuration which depicts the plant requirements and 

design at a specified point in time and is defined in the approved product 

configuration information. 

First line maintenance This is maintenance activities carried out by a resident maintainer 

through preventative maintenance, basic corrective maintenance that is 

practically feasible to execute onsite, and planned or routine 

maintenance. It also includes maintenance done by a person who is not 

the OEM of the equipment but with technical expertise to repair the 

damaged item without sending it to the OEM. 

Repair Responding to the breakdown of the equipment and undertaking work 

to correct the problem in order to return the equipment to a working 

condition 
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2.4   Abbreviations 
 

Abbreviation Explanation 

BOM Bill of Material 

CPP Condensate Polishing Plant 

DSTI Daily Safety Task Instruction 

HV: High Voltage (>33000V) [Note: For PSR and ORHVS, HV refers to 
anything >1000V] 

LV: Low Voltage (< 1000V) 

MV Medium Voltage (1000V<MV<33000V) 

NEC: New Engineering Contract 

OEM: Original Equipment Manufacturer 

OHSA Occupational Health and Safety Act 

ORHVS: Operating Regulations for High Voltage Systems 

PPE: Personal Protective Equipment 

PSR: Plant Safety Regulations 

PTM Protection Testing and Metering (Eskom department) 

PTW: Permit to Work 

QA: Quality Assurance 

QC: Quality Control 

QCP: Quality Control Plan 

SHE: Safety, Health, Environment 

SOW: Scope of Work 

URS: User Requirement Specification 

VSD: Variable Speed Drive 
 

 

2.5   Roles and Responsibilities 
 

 
    Contractor 

 

a)    All contractor employees shall comply with Eskom’s policies and site regulations, adherence 

to Eskom’s Life Saving Rules, adherence to Eskom Incident Investigation and/or Occurrence 

Management Procedure, Smoking Policy, zero tolerance on alcohol usage, etc. These 

requirements will be detailed during the induction training process. 
 

b)    The Contractor shall utilise trained and competent resources for the execution of the works 

i.     Plant optimisation and commissioning 

ii.     BOM compilation
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c)    The Critical Staff as identified must meet minimum requirements of Eskom job descriptions, 

with additional requirements specified. 
 

d)    All staff brought onto site in connection with this SOW should be able to fluently speak, 

understand and write in English. 
 

e)    Proof of qualification is to be supplied on request by the Employer for the Critical Staff 

identified. 
 

f)     The Contractor ensures that all staff being brought to Kusile PS site has a valid fitness 

certificate based on the specified plant person-job specification. 
 

g)  The contractor shall employ in and about the execution of the works only such persons that 

are careful, competent and efficient in their several trades and callings and the Employer 

shall be at liberty to object to and require the contractor to remove from the works forthwith 

any person employed by the contractor in or about the execution of the works who, in the 

opinion of the Employer, misconduct’s himself/herself or is incompetent or negligent in the 

proper performance of his/her duties and such person shall not be again employed for the 

works without the written permission of the Employer. 
 

h)    Provide daily supervision of all related plant through trained and competent personnel to 

ensure that inspections & work activities are conducted daily. 
 

i)     Ensures proper behaviour of personnel under his/her supervision as per the Kusile culture. 
 

j)     Ensures training of all personnel under his/her supervision. The training required will include 

but not limited to Eskom safety training requirements, related plant training and Kusile culture. 
 

k)    Ensures high morale of staff and competency. 
 

l)     Ensures that throughout the duration of the contract, they conform and adhere to the safety, 

health and environment regulations. 
 

m)   A comprehensive risk assessment/DSTI shall be done prior to any work being carried out. 
 

n)    If a Permit to Work is required for working on plant and/or equipment, on completion of the 

work the relevant piece of plant/equipment shall be properly re-commissioned prior to the 

clearance of the Permit to Work. 
 

o)    The contractor shall be responsible or held liable for any defects arising from operational 

faults within twenty-four hours (24 hrs.) after an intervention, provided that the equipment has 

been placed into service.
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p)    The contractor shall be held responsible or held liable for any defects arising from poor 

workmanship performed by their staff or use of inferior spare parts. The guarantee periods 

shall be: 
 

i.     Poor workmanship within 48 hours period from time that the equipment is put into operation. 

ii.     Defective spares within a period of 6 months from time the equipment is put in service. 

 
2.6   Process for Monitoring 

 

 
This specification will be reviewed when necessary. 

 
 
2.7   Related/Supporting Documents 

 

 
[1]     414-43-EM-SP:  Kusile Power Station Units & Auxiliary Maintenance Scope of Work Revision 

 

1. 
 

 
3.    Works information 

 

 
The contractor shall perform the repair on the auxiliary plant BOP and the BMH systems during 

commissioning as per the SOW.  The scope will include the provision of spares. 

 
3.1   Applicable Plant Areas 

 
 

 

SYSTEM 
 

Inline equipment 

 

Ash Dump Dam Makeup 
 

valves, actuators, air vents, NRV, flowmeter 

 

Ash         Dump 
 

Dust 
 

valves, actuators, pumps, motors, control valves, strainers, expansion 

joints, air vents, VSD, sprinklers, PRV, flowmeter Suppression  

 

Coarse    Ash 
 

Conveyor 
 

valves, actuators, pumps, motors, control valves, strainers, expansion 

joints, air vents, flowmeter Belt Washing  

 

Fly Ash Conditioning 
 

valves, actuators, pumps, motors, control valves, strainers, expansion 

joints, air vents, flowmeter 
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Dust Handling Plant 
 

valves, actuators, pumps, motors, control valves, strainers, expansion 

joints, air vents, flowmeter, 

 

Raw Water Supply 
 

Back flow re-enter, valves, actuators, flowmeter, surge tanks, Diesel 

pumps, strainers, expansion joints, air vents, pressure relief valves, 

Control panels 

 

Demineralised         Water 
 

Supply 

 

valves, actuators, pumps, motors, control valves, strainers, expansion 

joints, air vents, flowmeter, PRV 

 

Potable Water 
 

valves, actuators, pumps, motors, control valves, strainers, expansion 

joints, air vents, safety showers, flowmeter, PRV 

 

Dirty Drain Recovery 
 

valves, actuators, pumps, motors, control valves, strainers, expansion 

joints, air vents, flowmeter, 

 

De-Gritting Sump Pump 
 

valves, actuators, pumps, nozzles, control panels, cranes 

 

FGD Water Supply 
 

valves, actuators, pumps, motors, control valves, strainers, expansion 

joints, air vents, back flow preventers 

 

Turbine Lube Oil Storage 
 

& Generation 

 

valves, actuators, centrifuge, strainers, flowmeter, desiccant vents, relief 

valves, monorail, tanks 

 

Hydrogen Supply 
 

valves, actuators, tanks, 

 

Auxiliary Cooling Water - 

Open Cycle 

 

valves, actuators, pumps, motors, control valves, strainers, expansion 

joints, air vents, flowmeter, Heat exchangers, VSD, Fans, gearboxes, 

monorail 

 

Auxiliary Cooling Water - 

Closed Cycle 

 

valves, actuators, pumps, motors, control valves, strainers, expansion 

joints, air vents, flowmeter, Heat exchangers, tanks, monorails 

 

Process/Service Air 
 

valves, actuators, compressors, dryers, receivers, filters, desiccant 

 

Control Air 
 

valves, actuators, compressors, dryers, receivers, filters, desiccant 
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Nitrogen 
 

Supply 
 

and 
 

valves, actuators, tanks, pump, motors, trolley, strainers 

Storage    

 

Oxygen 
 

Supply 
 

and 
 

valves, actuators, tanks, pump, motors, trolley, strainers 

Storage    

 

Dirty  Oil  Collection  and 
 

valves, actuators, tanks, pump, motors, trolley, strainers 

Storage 

 

Fire  Fighting  and  Floor 
 

valves, actuators, pumps, motors, control valves, strainers, expansion 

joints, air vents, flowmeter, diesel engine, control panels, deluge valves, 

check valves, sensing lines, tank 

Washing 

 

Electrical plants 
 

All associated electrical plants 

Coarse Ash Conveyors Motor,  Gearbox,  couplings,  Control  and  Instrumentation  equipment, 
 

electrical  components,  chute,  actuators,  conveyor  protections,  VSD 
 

idlers, pulleys, moving head and take-up winch 

Terrace coal plant Motor,  Gearbox,  couplings,  Control  and  Instrumentation  equipment, 
 

electrical  components,  chute,  actuators,  conveyor  protections,  VSD, 

idlers, pulleys, moving head and take-up winch 

Condensate Polishing Pumps,  Valves,  Vessels,  Resin  traps,  Pre-polishing  filters,  C&I  and 
 

electrical equipment Plant    

Unitized                 Sample Isokinetic  Probes;  Primary  and  secondary  sampling  panel;  Sample 
 

coolers; Chiller Unit including chilled water tank; Pumps; Compressors; 

Valves; Online analyzers; Associated C&I and electrical components 

conditioning and analysis 

system 

Process  Drain  Recovery Completion of the outstanding works on the Process Drain Recovery 
 

System System 

Wastewater Treatment Pumps;  Mixers;  Blowers;  Valves;  Back-washable  Strainers;  Clarifier 

Plant    Drive, Lift and Impeller; Filter Presses; Tanks and Pressure Vessels; 
    Centrifuges;      Heat      Exchangers;      Thermo-compressors;      Brine 

    Concentrator; Hydro-cyclones; Crystallizer; Sodium Sulfate Feeder; 

Electrical Panels and Electrical equipment; C&I Instrumentation and 

equipment 
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Mobile        Demineralised 

water 

 

Pumps; Mixers; Blowers; Valves; Back-washable Strainers; Clarifier 

Drive, Lift and Impeller; Filter Presses; Tanks and Pressure Vessels; 

Centrifuges; Heat Exchangers; Thermo-compressors; Brine 

Concentrator; Hydro-cyclones; Crystallizer; Sodium Sulfate Feeder; 

Electrical  Panels  and  Electrical  equipment;  C&I  Instrumentation  and 

equipment
 
 
 

 
3.2   Applicable SOW 

 

 
    Electrical Scope 

 
3.2.1.1 Electrical  repair  of  the  following  equipment:  The  repairs  interventions  to  be 

performed during the period of the Contract include, but not limited to the following: 
 

a) MV and LV Motors 
 

b) MV Variable Speed Drives 
 

c) Lighting and Small Power System 
 

d) Auxiliary Electrical Equipment and Panels in Mechanical Plants 
 

    Fault finding and repairs during equipment failure 
 

    Control & Instrumentation Scope (C&I) 
 

3.2.2.1  C&I repair of the following equipment: The repairs interventions to be performed 
during the period of the Contract include, but not limited to the following 

 
      Fault finding and repairs during equipment failure on all associated systems 

 
    Mechanical scope 

 
3.2.3.1  Mechanical repair of the following equipment:   The repairs interventions to be 

performed during the period of the Contract include, but not limited to the following 
 

i.       Pumps (including all related accessories, e.g. couplings, gearboxes and Seals) 
 

ii.       Valves (including all related Safety Valves / Pressure Relief Valves) 
 

iii.       Piping (including all fittings) 
 

iv.       Pneumatic systems
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v.       Electromechanical actuators 

vi.       Strainers 

vii.       Pressure vessels 

viii.       Filters 

ix.       Orifices 
 

x.       Plate Heat exchangers (including all related accessories ,e.g. fans) 
 

xi.       Blowers 
 

xii.       Diesel Engines 
 

xiii.       Cooling tower fans, basins and accessories 

xiv.       Gearbox 

xv.       Winch 
 

xvi.        Conveyors belts and related accessories 
 

xvii.       Compressors (All compressed air plants including Oxygen , Nitrogen and Hydrogen) 
 

xviii.       Submersible pumps 

xix.       Evaporators 

xx.       Lubricants 

xxi.       Welding 

xxii.       Mixers 

xxiii.       Gas transfer membrane 
 

xxiv.       Variable Speed drives 
 
 
 

    Detail Scope of Work 
 

Deliverables against this Contract includes and is not limited to the following: 
 

a.   Unplanned repair of the plant as and when required. 
 
 

b.   Procurement of spares in accordance with the specifications. An up-to-date spares inventory 

list must be kept, and provided to the Employer upon request. 
 

c.   Perform repairs on faulty or defective areas of the plant and equipment. 
 
 

d.   Record keeping of all repairs work performed and submission of a copy of such records to 

the Employer.
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e.   Develop a schedule plan of activities for all repairs work to be performed as part of an outage 

during commissioning. The schedule must be submitted to the Employer for review and 

acceptance. 
 

f.    Ensure that during repairs, all the works performed comply with the Plant Safety Regulation 

and any other regulation relevant for the task. 
 

g.   Ensure that a quality control process is followed for all repair of the works. 

h.   Conduct Technical Risk Assessments of the plant. 

i.    Provide plant and equipment required to perform the specific task when conducting repairs 

on the plant. 
 
 
3.1    Scope Conditions and Work Preparations 

 
 

    Scope conditions 
 

a) The Contractor shall carry out the work in accordance with the Employer’s instruction. 
 

b) The Contractor shall submit all stand-alone reports on the work done to the Employer not later 

than 7 working days after completion of the work or after a period formally agreed on with 

written proof by both the Employer and the Contractor. 
 

c) The Contractor shall be responsible for the management of refurbishable items and repairs for 

equipment that is associated with this scope or work. 
 

d) The Contractor shall comply with the Employer’s request to the Contractor for ensuring that an 

accurate description of spare parts is maintained in the Employer’s stores and the Contractor 

shall inform the Employer of any changes. 
 

e)  The Contractor may be requested to support the Employer’s personnel by providing cross 

sectional drawings and part numbers for stock identification and subject to the Employer’s 

access control     procedures, assists in checking the stock holding and the Contractor shall 

comply with the request. 
 

f)   The Contractor in conjunction with the OEM shall recommend to the Employer the optimal 

spares that should be kept at Kusile Power Station and that includes: 
 

i.        Spares required for repair of the plant 
 

ii.        Minimum number of spares to be kept for emergency
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iii.        Serviceability of spares in the stores 
 

g)  The Contractor shall ensure that he always maintains a 24-hour standby roster. 
 

h)  The Contractor’s resources shall work on the plant during normal running conditions and when 

the plant is on any type of outage. 
 
 
3.2    Continuous Improvement 

 

 
a) The  Contractor  shall  participate  in  improvement  programs  and  root  cause 

investigations/analysis as stipulated by the Employer. 
 

b)  The Contractor shall participate in improvement programs pertaining to plant equipment. 
 
 
3.3    Quality and Documentation Control 

 

 
a)  The Contractor shall submit QCP’s which will be reviewed and overseen by the Employer 

and will ensure that the relevant documentation is available on site to manage the scope 

and related programs. 
 

b)  The Contractor shall ensure that all measuring and test equipment is calibrated at all times 
 

& proof thereof must be readily available. 
 

c)   The Contractor shall adhere to all ‘Quality References’ and ‘Standards’ applicable to this 
 

SOW. 
 

d)  The contractor shall utilise the Employer’s quality documentation management system 

and processes. 

 

4.   Constraints on how the Contractor provides the Services. 
 
 

The Contractor will provide the services for repair of BOP and BMH systems during 

commissioning. The services duration will be for 6 months period (01 June to 30 November 

2026). The detailed activities to be carried out and deliverables to be produced will be agreed 

between the Employer and Contractor during the course of the contract. 

 

 
The Contractor shall at all times ensure that the service provided to undertake the Services have 

the necessary competence and availability to perform the roles and tasks to which they are 

assigned effectively and efficiently. Should at any time the Employer consider this not to be the
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case then the Employer may inform the Contractor and request the Contractor to take action to 

address the situation. 

 

5.   Management meetings 
 

Meetings of a general nature may be convened and chaired by the Employer’s Agent. 
 
 
6.   Records and forecasting of expenses 

 
Records and forecasting of expenses will be required on monthly bases. Hourly claimed rate 

should be supported by timesheets and the invoices/receipts for all claimed expenses to be 

reimbursed at cost. In addition, the following must be adhered to: 

    The timesheets must be signed by the relevant assigned manager in the relevant project. 
 
 
 

7.   Invoicing and payment 
 

The Contractor shall address the tax invoice to: 

Eskom Holdings SOC Limited 

Kusile Power Station 
 

Suite 46 
 

Postnet 

Highveld Mall 

Emalahleni 

1035 
 

Attention: Khulekile Khoza 
 

Tel: 017 612 6431 
 

 
 

ONLY ORIGINAL INVOICES WILL BE ACCEPTED 
 

Vat 4740101508 
 

The following must be stated on the Tax Invoice: 
 

    Name and address of the Contractor and the Employer; 
    The contract number and title; 
    Contractor’s VAT registration number; 
    The Employer’s VAT registration number 4740101508; 
    Description of service provided for each item invoiced based on the Price List; 

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT
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8.   Quality Requirements 
 

8.1 Overview 
 

1)  The fundamental objective of the set of quality requirements stated within this contract is to 
ensure that the Contractor produces goods/products/services that the Employer are wholly 
satisfied with whilst ensuring that work is done right the first time. To achieve this, the 
Contractor shall ensure that three approaches are taken. These are as follows: 
a)  Ensuring  that  the  Contractors  Quality  Management  System  (QMS)  is  set  up  and 

maintained 
b)  Quality Assurance 
c)   Quality Control 
These are broad areas each with numerous requirements. 

 

 
2)  The Contractor shall comply with all requirements specified in the Eskom standard, 240- 

10565800 “Supplier Quality Management: Specification” [1]. It is of utmost importance that 
this standard be complied with. 

 
8.2 Quality Management System Requirements 

 
1)  The supplier shall submit objective evidence of a developed QMS that complies with ISO 

9001 (or the latest applicable revision). The Contractor shall comply with the requirements of 
240-105658000 “Supplier Quality Management: Specification”. Compliance to Category 3 
requirements is mandatory. The following documents (approved/signed copies) shall be 
submitted: 

a)  Quality management system manual or a document that defines and describes the 
QMS and its scope 

b)  Quality Policy 
c)   Quality Objectives 
d)  Control of documented information 
e)  Records required by ISO 9001 standard (List of Records) 
f)    Internal audit procedure 
g)  Control of nonconformity outputs 
h)  Nonconformity and Corrective action procedure 
i)    Documented information for Control of Externally Provided Processes, Products and 

Services. 
j)    Information for roles, responsibilities and authorities 

 

 
2) The Quality Management System shall drive the Contractor’s business management 

processes to ensure that all of the Employers requirements are fully met on a consistent basis. 
3)  The Contractor shall comply with all requirements specified in section 3.1 of the Supplier 

Quality Management Specification. 
4)  The Employer has the right to conduct formal audits on any or all parts of the Contractor’s 

Quality Management System as well as any documentation, materials, or equipment 
associated with the work, at any time and at any project work location.



CONTROLLED DISCLOSURE 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with the 
user to ensure it is in line with the authorised version on the system. 

REPAIR OF BOP AND BMH SYSTEMS DURING 
COMMISSIONING AT KUSILE POWER STATION PROJECT 

Unique Identifier:   559-77412017 

Revision: 1 

                                                                                                                           Page:                      23 of 31   

 

 

 
 

5)  The Employer also has the right to carry out assessments and audits on the Contractor’s 
sub-contractors at planned intervals. 

6)  In the event that the Employer is dissatisfied with the Contractor’s work for any reason, the 
Employer has the right to conduct additional audits of the Contractor. 

7)  The Contractor shall address all audit findings to the satisfaction of the Employer within a 
time frame acceptable to the Employer. 

 
8.3 Quality Assurance Requirements 

 
1)  The Contractor shall ensure that Quality Assurance is performed at all levels and phases of 

work carried out for the Employer. 
2)  The Contractor shall use processes to ensure that quality is built into their products/services 

i.e.,  its  business  processes  are  organized such that  quality  is  built  into  the  process  of 
producing goods and rendering services. 

3)  The Contractor shall ensure that it can be relied on to deliver quality goods and services without 
the need for the Employer to have to inspect all the time. 

 
8.4 Quality Control Requirements 

 
1)  Quality Control is a product-oriented set of activities for ensuring quality in products/services. 

These activities focus on inspection and identifying defects before these reach the Employer. 
2)  The Contractor shall ensure that Quality Control is performed at all levels and phases of work 

carried out for the Employer. 
3)  The Contractor shall comply with all requirements specified in section 3.4 of the Supplier 

Quality Management Specification [1]. 
4)  The Contractor shall complete a Quality Control Plan (QCP) and Inspections and Test Plan 

(ITP) before contract award. This shall be reviewed and signed off by the Employer within 30 
days after contract award. 

 
5)  The Contractor shall submit the following documents within 30 days after the contract date, 

prior to the commencement of work, for acceptance by the Employer: 
a) QCPs and ITPs for review and acceptance by Eskom prior to the commencement of any 

work, inclusive of subcontracted work, within 30 days after contract award. 
b) The sub- contractor QCPs and ITPs shall be submitted for review and comment by the 

Contractor and by the Employer within 30 days after the award of the tender. All 
Contractor and Employer comments shall be resolved prior to commencing work. 

c) The QCPs and ITPs show each activity/requirement of the Works Information. 
d) Data book index for acceptance by the Employer. 

Note: these documents are to be compiled in line with Eskom’s requirements and will have 
to be discussed with, and approved by the Employer prior to any work commencing. 

 
6)  The Contractor shall make use of the Kusile Project RFI/PA001 Process to request the 

Employers personnel to perform inspections. The Contractor shall ensure that all inspections 
have been “Passed” by their in-house quality control representative prior to requesting the 
Employers personnel to perform any inspection.
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7)  In the event of poor quality, re-work or incidents where products inspected by the Employer 
fail to meet requirements, the Contractor shall receive a Non-conformance (NCR) if deemed 
so by the Employer. The Contractor shall be liable for the Employers costs of re-inspection 
as well as be liable to pay penalties as specified in this contract. 

 
8.4.1 Inspections 

 
1)  The Contractor shall be responsible for the inspection of all the Works that is performed and 

the Employer only verifies that the Works is acceptable. 
2)  The Contractor conducts all inspections in accordance with the accepted QCP / ITP. 
3)  The Contractor provides suitably qualified personnel to conduct on-and-offsite inspections 
4)  The Contractor ensures that all Works are inspected and approved before the Employer is 

invited for the inspections. 
5)  The Contractor provides a minimum of 5 working days’ notice for local inspections (onsite 

and offsite). The notice contains copies of the Contractor’s inspection reports. 
6)  For onsite inspections, the Contractor shall send a Request for Inspection (RFI) reminder 4 

hours prior to the inspection so that the Quality Department may mobilise to perform the 
inspection. This shall be done via the Communication Interface Memorandum. This is over 
and above the aforementioned 5 working days’ notice period. 

7)   Damages as a result of the Contractor’s failure to comply with the inspection requirements 
as specified in this section will be borne by the Contractor and no compensation event or 
variation order will arise out of this. 

 
8.5 Quality Plan 

 
1)  The Contractor shall submit a Quality Plan within 30 days of contract award for acceptance 

by the Employer. 
2)  The Contractor shall comply with all requirements specified in sections 3.2, 3.3 and 3.4 of 

the Supplier Quality Management Specification. 
3)  The Contractor shall submit a detailed contract organogram showing the quality personnel to 

be used  in the  Contract.  The  Contractor shall provide  CVs  of the  quality  management 
employees who will be responsible for quality on site. 

 
8.6 Quality Documentation Requirements 

 
1)  For all products and services, the Contractor shall submit the following quality documents as 

a minimum: 
a)  Data book Index 
b)  Method statement (describing how work will be executed) 
c)   Equipment list 
d)  Drawings 
e)  ITPs, QCPs and check sheets 
f)    Inspection notifications accompanied by their inspection report 
g)  Updated onsite, off site and offshore inspection schedules 
h)  Inspection and or factory acceptance test dates as applicable 
i)    Inspections completed / outstanding.
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j)    Inspection and test reports 
k)   Weekly and monthly contract quality progress report 
l)    Materials used 
m) Material certificates 
n)  Data sheets 
o)  Equipment list 
p) Welding documents (if applicable) include Welding Procedure Specification (WPS), 

Procedure Qualification Record (PQR), welder qualifications, Welding Procedure 
Qualification Record (WPQR), welding consumables and all other documents required 
by relevant welding standards 

q)  Quality Plan (as earlier described) 
r)   Non-conformance and Defects registers and reports 

 

 
2)  The Contractor shall submit data books for all work for acceptance by the Employer if 

applicable. These are defined as follows: 
 

H1 – Fabrication H2 
– Construction H3 - 
Commissioning 

 
3)  The Contractor shall submit data books in accordance with the Employers requirements. The 

Employers requirements vary depending on the type of component or system hence the 
Contractor shall modify the data books to meet the requirements of the Employer. 

4)  The Contractor shall submit 2 hard copies of data books and one software copy (on a 
DVD/CD). 

5)  Components may only be released for delivery to site once the H1 data book(s) has been 
accepted by the Employer if applicable. 

6)  Commissioning may only commence once the H2 data book(s) has been accepted by the 
Employer if applicable. 

7)  The Contractor shall ensure that all data book(s) have been submitted to and accepted by 
the Employer as per the Employers requirements and meet the time frames specified by the 
Employer. 

8)  Failure of the Contractor to submit data book(s) and obtain the Employer’s approval at 100 
% work completion shall prevent payment. 

9)  Failure of the Contractor to submit H1 data book(s) and obtain the Employer’s approval prior 
to construction will prevent payment. 

10) Failure of the Contractor to submit H2 data book(s) and obtain the Employer’s approval prior 
to Commissioning will prevent payment. 

11) Failure of the Contractor to submit H3 data book(s) and obtain the Employer’s approval prior 
to takeover will prevent payment. 

12) Failure of the Contractor to submit all data book(s) and obtain the Employer’s approval will 
prevent take-over of the Works by the Employer. 

13) The Employer has 28 days to review a data book from the time the Contractor transmits the 
data book to the document controller until feedback is received.
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14) The  Contractor  shall  specify  the  review  status  and  discipline  on  the  transmittal  when 
transmitting data books to the Employers Doc control. 

 
8.7 Contract Execution 

 
1)  Correspondence shall be directed to the Employer, and periodic quality review meetings shall 

be convened by Employer with the Contractor. 
 

2)  The mandatory quality review meetings are to be convened by the nominated project quality 
manager or his/her representative for the Contractor. 

 
3)  Quality Management employee’s responsibilities  shall include  but  are not limited to the 

following: 
a)  Implementation of the QMS on site 
b)  Administration of QA/QC systems on site 
c)   Verification of approval status of Subcontractor’s QCP and procedures 
d)  On-and -offsite inspections 
e)  Co-ordination, inspection and verification of the Employer’s intervention points 
f)    Review of Contractor testing and inspection documents (procedures, test results) 
g)  Weekly and monthly progress reporting on quality performance 

 

 
4)  The Contractor shall comply with section 5 of the Supplier Quality Management Specification. 

 

 
5)  Monthly quality performance and management reports shall be prepared by the Contractor 

during contract execution. The content of these reports shall be agreed by the Employer when 
submitted to the Employer on a monthly basis. 

 
8.8 Quality Reporting 

 
1)  The Contractor shall submit a monthly quality report, on the last working day of the month. 

The report includes but not limited to the following: 
a)  A register of NCRs and defects 
b)  Updated QCP / ITP register 
c)   QA monthly report summary 
d)  Planned and completed local and foreign inspection dates 
e)  Completed and outstanding Inspections 
f)    Audit findings report 

 
8.9 Supplier Quality Performance Monitoring Phase 

 
1)  During the contract execution phase, the Contractor shall be monitored by the Employer for 

performance on quality-related aspects. The outcomes of such monitoring will enable the 
Employer to take any appropriate actions pertaining to the Contractor. 

 
2)  The monitoring shall be carried out periodically by the Employer or at predetermined intervals 

during the execution of a contract.
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3)  The monitored key performance areas include the following: 
a)  Quality 
b)  Delivery 
c)   Design 
d)  Cost 
e)  Management system 

 

 
4)  Subsequent  key  performance  indicators  associated  with  these  areas  will  include  the 

following: 
a)  Nonconformity monitoring 
b)  Audit and assessment evaluation scoring 
c)   Management system compliance and accreditation 
d)  Achievement of delivery targets as per contractual agreements 
e)  Process improvements 
f)    Corrective and preventive action response and closure 

 
8.10 Preservation, Shipping and Transportation to be addressed 

 
1)  The Contractor is responsible for ensuring that all products are preserved in their appropriate 

manner as described in their specifications or in Eskom preservation, shipping and 
transportation procedures as applicable. 

2)  The Contractor shall submit the preservation, shipping and transportation procedures to the 
Employer for review and acceptance. 

3)  The Employer may choose to witness the packaging, loading and offloading of the products 
depending on their criticality, this will be indicated in the intervention points on the QCP / ITP 
document. 

4) The Contractor shall ensure that all storage requirements for products are properly 
implemented to preserve the products against adverse conditions, deterioration, damages, 
etc. Storage and preservation procedures for the different products must be submitted to the 
Employer for review and acceptance. 

5)  The Employer may request to inspect the stored products at any given point during the storage 
period of the product. 

6)  Requirements for preservation, shipping and transportation are addressed in 240-105658000 
[1]. 

 
8.11 General Quality Requirements 

 
1)  The Contractor shall comply with all requirements specified in section 6 of the Supplier 

Quality Management Specification. 
2)  All documents shall be approved by the Employer. If the Employer is dissatisfied with a 

document, then it is the Contractors responsibility to ensure that the Employers requirements 
are met. 

3)  All  planning  Quality  Assurance  and  Quality  Control  documents  shall  be  submitted  for 
approval by the Employer within 30 days of contract award.
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4)  The Contractor shall make use of qualified and experienced Quality Controllers to ensure 
that products/services are of a high quality prior to inspection by the Employers quality 
representative(s). 

5)  The Contractor shall ensure that all defects and NCRs are addressed correctly and timeously. 
6)  Defects and NCRs shall be closed within a time frame or period specified or accepted by the 

Employer. 
7)  When NCRs and Defects notifications are issued, the Contractor shall acknowledge receipt 

within (5) working days and include the Root cause(s), Correction(s) and Corrective action(s) 
and proposed implementation dates to the Employer as per the contract response period. 

8)  The corrective actions will include the implementation and completion dates. Progress on all 
NCRs and Defect notifications issued to the Contractor must be reported to the Employer on 
weekly basis. 

9)  The Contractor’s quality manager keeps a register of all NCRs and Defect notifications 
issued. 

10) Deviations from the Contract are treated as a non-conformance. 
11) Records of NCRs and Defect notifications are kept and form part of the data book records. 
12) During the contract execution phase, the Contractor will be monitored by the Employer for 

performance on quality related aspects. The monitoring will be in the form of audits and 
assessments. The Employers quality department will be involved in every assessment to 
ensure that all NCRs and Defects raised are closed or the necessary penalties are 
implemented as stipulated contractually. 

13) The Contractor is accountable for the quality of the output and liable for any failures. 
14) The interventions points include all witness, hold, verification, surveillances and review points 

required by the Employer. The Contractor’s failure to allow the intervention points will 
constitute a non-conformance. The Employer has the right to approve or reject intervention 
points and may add or remove these points as desired. 

15) The Contractor shall only be paid subject to meeting and Employer approval of all quality 
requirements and three copies of the data books accepted by the Employer. 

16) The Contractor shall provide all information, material and records required to comply with the 
Eskom Quality Management System and such further information, material and records as 
may be requested by the Employer from time to time. 

17) The Contractor shall ensure that no inspections are missed and all schedules are observed. 
18) The  Contractor  shall  comply  with  all  relevant  Eskom  governance  documents  (codes, 

standards etc.) whether specified in this contract or not. 
19) The Contractor shall make use of an Authorised Certification Authority such as SABS to 

certify Contractor QMS if applicable. 
20) The Contractor shall make use of Recognised International Accreditations such as SANAS 

which accredits the Authorised Certification Authority if applicable. 
21) The quality requirements shall be met by the contractor and all sub-contractors. 

 
 
9.   The Parties use of material provided by the Contractor 

 
Employer’s purpose for the material 

 
 

Clause 70.1 states that the Employer has the right to use the material provided by the Contractor
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for the purpose stated in the Scope. Such material will amongst other things be used by the 
 

Employer for strategic planning. 
 
 
 

10. Safety and Health Management 
 

The Employer expects the Contractor to engage in safety culture initiatives in line with the Eskom 
 

Life Saving Rules, Safety and Quality Requirements Standard. 
 

The Contractor and all sub-consultants shall comply with the requirements listed in Employer’s 

standard document, ‘Eskom Safety, Health, Environment and Quality Policy 32-727”, for all the 

Employer Health and Safety requirements. 
 

The Employer places emphasis on the provision of a comprehensive Health and Safety file per 

the attached checklist for this contract. The Project Health and Safety file shall comply with the 

requirements of the OSH Act. 
 

The Contractor shall develop and submit a Health and Safety file for this contract. This shall 

describe the project health and safety requirement and shall also describe the requirement for 

continued compliance to the requirement of the OSH Act. 

 

11. Working on the Employer’s property 
 

Employer’s entry and security control, permits, and site regulations 
 

 The Contractor shall comply to the Employer’s entry and security control, permits, and site 

regulations 

 All employees working on the Eskom Power Station Site must complete induction before 

work can start. 

 Personal Protective Equipment (PPE) must be worn at all-times except in the PPE free 

zones. 

    All employees must comply to Eskom Life Saving Rules: 
 

o    Open, isolate, test, earth, bond and/or insulate before touch. 
 

o    Hook up on heights 
 

o    Buckle Up 
 

o    Permit to work 
 

o    Be sober. 
 

People restrictions, hours of work, conduct and records
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The Contractor shall keep records of their people working on the Employer’s property, 

including those of his Sub-consultants.  The Employer’s Agent shall have access to these 

records at any time.  These records may be needed when assessing the monthly payment. 

 

12. Things provided by the Employer 
 

The Employer shall provide work space for the Contractor to use during performance of the 
services at any of the Eskom offices. 

 
13. Acceptance 

 

This document has been seen and accepted by: 
 

Name Designation 

Mandla Nhlengethwa Delivery Manager Bulk Handling Material 

Cobus Prinsloo Manager Dust Handling Plant Units 4-6 

Tumiso Railo Project Engineering Manager 

Andile Ngxubaza Manager Construction 

Sebongile Foku Middle Manager Commissioning 

Chris Baclay Senior Manager Projects Oversight/Delivery 
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