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ESKOM HOLDINGS SOC Ltd CONTRACT NO.

The Provision for the Maintenance of all the permanent Rack and Pinion Elevators at Kusile Power Station for a period of 5 years
(60 months)

C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

THE PROVISION FOR THE MAINTENANCE OF ALL THE PERMANENT RACK AND PINION ELEVATORS
AT KUSILE POWER STATION FOR A PERIOD OF 5 YEARS (60 MONTHS)

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the amount due inclusive of VAT is R
(in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

Name & (Insert name and address of organisation)

signature of
witness

Date

Tenderer’s CIDB registration number:
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.

The Provision for the Maintenance of all the permanent Rack and Pinion Elevators at Kusile Power Station for a period of 5 years
(60 months)

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature(s)
Name(s)
Capacity
for the Eskom Holdings SOC Limited
Employer Kusile Power Station
R545 Kendal/Balmoral Rd
Haartebeesfontein Farm
Witbank
Name & (Insert name and address of organisation)
signature of
witness
Date

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.

PART C2: PRICING DATA PAGE 4 C2 TSC3 COVER



ESKOM HOLDINGS SOC Ltd CONTRACT NO.

The Provision for the Maintenance of all the permanent Rack and Pinion Elevators at Kusile Power Station for a period of 5 years
(60 months)

Schedule of Deviations to be completed by the Employer prior to contract award
Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details

N[fojoa |~ WOWIDN

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name Christopher Nani

Capacity General Manager

On behalf | (Insert name and address of organisation) Eskom Holdings SOC Limited

of Kusile Power Station
R545 Kendal/Balmoral Rd
Haartebeesfontein Farm
Witbank

Name &

signature

of witness

Date
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ESKOM HOLDINGS SOC Ltd

The Provision for the Maintenance of all the permanent Rack and Pinion Elevators at Kusile Power Station for a period of 5 years

(60 months)

CONTRACT NO.

C1.2 TSC3 Contract Data

Part one - Data provided by the Employer

Clause |Statement Data
1 General

The conditions of contract are the core

clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option wi1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2: Changes in the law

X17: Low service damages

X18: Limitation of liability

X19: Task Order

X20: Key performance indicators

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
2013" (TSC3)

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state-owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell

Drive, Sandton, Johannesburg
Tel No. 011 800 3005
Fax No. 011 800 3969

10.1 The Service Manager is (name):

TBA
Address Eskom Holdings SOC Limited

Kusile Power Station

R545 Kendal/Balmoral Rd

Haartebeesfontein Farm

Witbank
Tel

1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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ESKOM HOLDINGS SOC Ltd

CONTRACT NO.

The Provision for the Maintenance of all the permanent Rack and Pinion Elevators at Kusile Power Station for a period of 5 years

(60 months)
Fax
e-mail
11.2(2) The Affected Property is Kusile Power Station
11.2(13) | The service is The provision for the Maintenance and Repairs
of Rack and Pinion Elevators at Kusile Power
Station on an “as and when required basis” for
a Period of Three (3) Years.
11.2(14) | The following matters will be included in Safety, Health, Environment and Quality
the Risk Register Financial risks
Technical risks
Skills and competencies
Supply related risks
11.2(15) | The Service Information is in Part 3: Scope of Work and all documents and
drawings to which it makes reference.
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is Five (5) working days
2 The Contractor's main Data required by this section of the core
responsibilities clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data
211 The Contractor submits a first plan for
acceptance within 2 weeks before the Contract Start Date
3 Time
30.1 The starting date is. TBC
30.1 The service period is 60 Months
4 Testing and defects There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data
5 Payment
50.1 The assessment interval is Between the 25" day of each successive month
51.1 The currency of this contract is the South African Rand
51.2 The period within which payments are
made is 30 days as per Eskom Finance Procedures
514 The interest rate is the publicly quoted prime rate of interest

(calculated on a 365-day year) charged by from
time to time by the Bank of South Africa
Reserve Bank Limited (as certified, in the event
of any dispute, by any manager of such bank,
whose appointment it shall not be necessary to
prove) for amounts due in Rands and
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.

The Provision for the Maintenance of all the permanent Rack and Pinion Elevators at Kusile Power Station for a period of 5 years
(60 months)

(ii) the Repo rate applicable at the time for
amounts due

6 Compensation events There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

7 Use of Equipment Plant and There is no reference to Contract Data in this
Materials section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

8 Risks and insurance

80.1 The Employer provides these insurances | None
from the Insurance Table

9 Termination There is no Contract Data required for this
section of the conditions of contract.

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the

final total of the Prices for the whole of the
service at intervals no longer than Four 4 weeks.

1 Data for Option W1

W1.1 The Adjudicator the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.orq.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

Address [e]
Tel No. [e]
Fax No. [e]
e-mail [e]

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is: Arbitration

W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.
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ESKOM HOLDINGS SOC Ltd

CONTRACT NO.

The Provision for the Maintenance of all the permanent Rack and Pinion Elevators at Kusile Power Station for a period of 5 years

(60 months)

The place where arbitration is to be held is

Republic of South Africa

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or

- if the arbitration procedure does not
state who selects an arbitrator, is

the Chairman for the time being or his nominee
of the Association of Arbitrators (Southern
Africa) or its successor body.

12 Data for secondary Option
clauses
X1 Price adjustment for inflation
X1.1 The base date for indices is [e].
The proportions used to calculate the proport | linked to index | Index prepared by
Price Adjustment Factor are: ion for
0. [e] [e]
0. [e] [e]
0. [e] [e]
0. [e] [e]
0. [e] [e]
[e] non-adjustable
1.00
X2 Changes in the law There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.
X17 Low service damages Limited to 10% of the Task Order value
X171 The service level table is in As per Annexure “B"
X18 Limitation of liability
X18.1 The Contractor's liability to the Employer
for indirect or consequential loss is limited
to R0.0 (zero Rand)
X18.2 For any one event, the Contractor’s (See Annexure A for basic guidance).
liability to the Employer for loss of or
damage to the Employer's property is
limited to
X18.3 The Contractor's liability for Defects due to | The greater of

his design of an item of Equipment is limited
to

¢ the total of the Prices at the Contract Date

and

o the amounts excluded and unrecoverable
from the Employer’s insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles in the
Employer’s assets and works / maintenance
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ESKOM HOLDINGS SOC Ltd

CONTRACT NO.

The Provision for the Maintenance of all the permanent Rack and Pinion Elevators at Kusile Power Station for a period of 5 years

(60 months)

policies available on

http://www.eskom.co.za/Tenders/InsurancePoli

ciesProcedures/Pages/EIMS_Policies_
From_1_April_2014_To_31_March_2015.aspx

X18.4 The Contractor's total liability to the the total of the Prices other than for the
Employer, for all matters arising under or | additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional

excluded matters is not limited.

The additional excluded matters are amounts

for which the Contractor is liable under this

contract for

o Defects due to his design, plan and
specification,

o Defects due to manufacture and fabrication
outside the Affected Property,

¢ loss of or damage to property (other than
the Employer's property, Plant and
Materials),

e death of or injury to a person and

¢ infringement of an intellectual property
right.

X18.5 The end of liability date is 12 months after the end of the service period.

X19 Task Order

X19.5 The Contractor submits a Task Order
programme to the Service Manager within | Five (5) days of receiving the Task Order

Breakdowns as stipulated by the Service
Manager Conditions apply

X20 Key Performance Indicators (not used
when Option X12 applies)

X20.2 From the starting date until the end of the | Key Performance Indicators will be agreed
service period, the Contractor reports to between Service Manager and the Contractor.
the Service Manager his performance There will be no incentives attached to these
against each of the Key Performance indicators however they will be used for
Indicators. performance management

Z The additional conditions of contract
are Z1 to Z11 always apply.

Z1 Cession delegation and assignment

Z1.1 | The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.
Z1.2 | Notwithstanding the above, the Employer may on written notice to the Contractor cede and

delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.

The Provision for the Maintenance of all the permanent Rack and Pinion Elevators at Kusile Power Station for a period of 5 years
(60 months)

Z2 Joint ventures

Z2.1 | If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Z2.2 | Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

Z2.3 | The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z3.1 | Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor's B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

Z3.2 | The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Z3.3 | Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor's
obligation to Provide the Service.

Z3.4 | Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1
and A3 as stated in clause 93.

Z4 Ethics

Z4.1 | Any offer, payment, consideration, or benefit of any kind made by the Contractor, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as
an inducement or reward for the award or in execution of this contract constitutes grounds for
terminating the Contractor's obligation to Provide the Service or taking any other action as
appropriate against the Contractor (including civil or criminal action).

Z4.2 | The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons or organisations) is found guilty by a
competent court, administrative or regulatory body of participating in illegal or corrupt practices.

Such practices include making of offers, payments, considerations, or benefits of any kind or
otherwise, whether in connection with any procurement process or contract with the Employer
or other people or organisations and including in circumstances where the Contractor or any
such member is removed from the approved vendor data base of the Employer as a
consequence of such practice.

Z4 .3 | Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3
as stated in core clause 93.
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.

The Provision for the Maintenance of all the permanent Rack and Pinion Elevators at Kusile Power Station for a period of 5 years
(60 months)

Z5 Confidentiality

Z5.1 | The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

Z5.2 | If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

Z5.3 | In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

Z5.4 | The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images vests exclusively in the Employer.

Z5.5 | The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Z6 Waiver and estoppel: Add to core clause 12.3:

Z6.1 | Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

z7 Health, safety and the environment: Add to core clause 27.4

Z7.1 | The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

Z7.2 | The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.
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The Provision for the Maintenance of all the permanent Rack and Pinion Elevators at Kusile Power Station for a period of 5 years
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Z8 Provision of a Tax Invoice and interest. Add to core clause 51

Z8.1 | Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

Z8.2 | If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

Z8.3 | The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer's VAT number 4740101508 on each invoice he submits for payment.

29 Notifying compensation events

Z9.1 | Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.

Z10 Employer’s limitation of liability

Z10.1 | The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

Z10.2 | The Contractor's entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer's liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.

711 Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

Z11.1 or had a business rescue order granted against it.

Z12 Contract Financial Commitments

Z12.1 Task orders will be issued by the Service Manager on an “as and when” required basis. The
liability of the Employer is limited to the total of the Prices stated in the specific Task Order and
not the total Price stated in the Service Information. The Employer is not obliged to issue any
Task Order to the Contractor despite the Contractor being awarded the contract.
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The Provision for the Maintenance of all the permanent Rack and Pinion Elevators at Kusile Power Station for a period of 5 years
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Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available from the internet web link given below.

1. Services provided in a TSC3 contract could include some element of construction or refurbishment as
well as a continuous maintenance or operational service activity. If an event occurs which causes loss
or damage, a claim could be made either against the Employer's “works” type policy which may be in
place for the Employer's portion of the Affected Property concerned or against the Employer's assets
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

2. The cover provided and the deductibles under the works policy are different to those under the assets
policy. Each policy has a range of applicable deductibles depending on the location of the Affected
Property and the nature of the insurable event.

3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self
insured’ basis or obtained by him from his own insurers. In order to assess the extent of this cover,
tendering contractors and their brokers should consult the internet web link given below and scroll to
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in
terms of this contract.

4. Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the
Employer does not provide and in cases where the Employer does provide insurance the Contractor
insures for the difference between what the Insurance Table requires and what the Employer provides.

5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

6. Further information and full details of all Eskom provided policies and procedures may be obtained from:

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1_April 2014 _To_31_March_2015.aspx
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Annexure B: Table of low service damages (X17)

Low Service Damage Value of Low Service Limit of Low Service Damage
Description Damages

Service delaying (Delaying other 5% of Task Order per day Limited to 20% of the Task
Contractor(s) from Order value

starting/completing their work)

Service delays not finishing as per 2% of Task Order per day Limited to 10% of the Task

agreed upon schedule submitted to Order value

the Service Manager

Late response to call-outs for 5% of Task Order for each Limited to 30% of the Task
emergency release of people call-out Order value

Submission of documents as per
agreed upon CDSS in this service 2% of Task Order per day Limited to 10% of the Task
agreement Order value

Rework due to poor workmanship 2% of Task Order per day Limited to 10% of the Task
Order value

Daily Progress Updated Schedule 2% of Task Order per day Limited to 10% of Task Order
Value

Response of NCR within 3 days 2% of Task Order per day Limited to 10% of Task Order
Value
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C1.2 Contract Data

Part two - Data provided by the Contractor

Clause |Statement Data

10.1 The Contractor is (Name):

Address

Tel No.

Fax No.

Email:

Fee percentage below works as follows: Compensation events: direct expenditure (subject
to quotation acceptance) will be paid in full by
Eskom plus this % fee)

11.2(8) The direct fee percentage is %

The subcontracted fee percentage is %

11.2(14) | The following matters will be included in
the Risk Register C3.1 TSC3 EMPLOYER’S SERVICE
INFORMATION

11.2(15) | The Service Information for the
Contractor's plan is in:

21.1 The plan identified in the Contract Data is
contained in:
24 1 The key people are:
1 Name:
Job:

Responsibilities:

Qualifications:

Experience:

2 Name:

Job

Responsibilities:

Qualifications:

Experience:
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CV's (and further key person's data including
CVs) are in

A Priced contract with price list

11.2(12) | The price list is in Rand

11.2(19) | The tendered total of the Prices is R
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PART 2: PRICING DATA

TSC3 Option A

Document Title No of

reference pages
C2.1 | Pricing assumptions: Option A 2
C2.2 | The price list [e]
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

the Price for each lump sum item in the Price List which the Contractor has
completed and

where a quantity is stated for an item in the Price List, an amount calculated by
multiplying the quantity which the Contractor has completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Contractor to include in the price list to be
prepared and priced by him.
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It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and

incidental to Providing the Service in accordance with the Service Information, as it was at the

time of tender, as well as correct any Defects not caused by an Employer’s risk;

e Has priced work he decides not to show as a separate item within the Prices or rates of other
listed items in order to fulfil the obligation to complete the service for the tendered total of the
Prices.

e Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of

work within that item later turns out to be different to that which the Contractor estimated at time of

tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation
event.

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2

the price list

Item nr | Description Unit Quantity | Rate Price
1 MAINTENANCE OF LIFTS
1.1 U1 ACC LIFT MONTHLY | 60
1.2 U2 ACC LIFT MONTHLY | 60
1.3 U3 ACC LIFT MONTHLY | 60
1.4 U4 ACC LIFT MONTHLY | 60
1.5 U5 ACC LIFT MONTHLY | 60
1.6 U6 ACC LIFT MONTHLY | 60
1.7 CHIMNEY EAST LIFT MONTHLY | 60
1.8 CHIMNEY WEST LIFT MONTHLY | 60
1.9 COAL SILO 1 LIFT MONTHLY | 60
SUBTOTAL
2 EMERGENCY CALL-OUTS
2.1 TECHNICIAN PER HOUR
22 ASSISTANT PER HOUR
SUBTOTAL
3 ANNEXURE O (2YEARLY)
3.1 U1 ACC LIFT 2YEARLY 4
3.2 U2 ACC LIFT 2YEARLY 4
3.3 U3 ACC LIFT 2YEARLY 4
34 U4 ACC LIFT 2YEARLY 4
3.5 U5 ACC LIFT 2YEARLY 4
3.6 U6 ACC LIFT 2YEARLY 4
3.7 CHIMNEY EAST LIFT 2YEARLY 4
3.8 CHIMNEY WEST LIFT 2YEARLY 4
3.9 COAL SILO 1 LIFT 2YEARLY 4
SUBTOTAL
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The total of the Prices

SPARES

Chimney lift Scando Lift 813463 and 813464

Item Description Part number | Unit Price Quantity | Total Price
Spring 9019671-000 5
Pipe clamp 3001195-309 5
Handle 3000524-405 5
Door lock 3002143-103 5
Cage

Guide roller 9062878-000R 6
Guide roller 9062878-200R 6
Cage door

Pipe clamp 3001195-309 12
Gate roller 9062178-100 6
Gate roller pulley 9092804-000 6
Lifting loop 9066435-260 6
Excenter 9104310-000 6
Slide shoe 9066331-060 6
Compression spring 0414850-000 6
Machinery

Pinion 9064317-000 4
Guide roller 9099229-050R 6
Counter roller, gear box 9064142-000 5
Shaft coupling 3002301-410 5
Friction disc 3001263-681 6
Brake drum 9095170-000 5
Motor Brake 3001263-683 5
Brake 3001263-683R 5
Cable guiding device

Spring set 9030941-000 5
Control system, ALC

Cage CPU 3002218-271 4
Base CPU 3002218-272 4
Landing card 3002218-206 6
Circuit board 3002218-214 5
Contactor, for 1 motor drive VFC

Contactor 3002192-075 6
Auxillary contact block 3002192-451 6
Auxillary contact block 3002192-452 6
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Rectifier

3000600-160

Varistor

9081970-000

Push button

3002071-801

Push button

3002071-804

Push button

3002071-800

Contact block

3002071-830

Contact block

3002071-831

Fitting 3002071-860
Rubber cloth 3002071-863
Main switch 3001986-415

Phase failure relay

3001859-406

Limit switch 3000263-950
Limit switch 3000263-902
Limit switch 3000264-101
Relay 3000808-213
Relay 3000808-233
Switch arm 3000263-704

Pulse transmitter

3001964-180

Corrosion protection,

3002301-101

Corrosion protection,

3002301-105

O O = O O O O O O O O O | O] O O O] O] OO| N| O

Battery 3001187-330

Lubricants

Cog Grease, 3001396-108 41

Alioil VN, 9041980-000 6

Ali-low-fric cable grease 9052045-000 14
TOTAL:

Coal silo lift( 813038) and ACC

lifts (812959) spares and

estimate for 3 years

Description Part number Quantity

Guide roller 80 shore 9094988-000 10

Guide roller Nodular Iron 9094988-020 10

Shaft A=28 9095056-028 4

Shaft A=45 9095056-045 4

Rubber washer 3001665-461 10

Cage door Folding

Roller 9094955-000 4

Roller 9094909-000 4

Bushing 9054937-000 4

Sliding shoe 9056419-000 4

Sealing strip (length 2 m) 3000513-001 4
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Bushing housing 9094957-000 4
Fix bracket 9054898-000 4
Bushing housing 9094967-000 4
EN 81 lock Handle 9056924-000 4
Glass 9053971-000 4
Rubber molding, meters 3000941-101 4
Cage door Sliding
Top roller 9069316-000 10
Bearing for top roller 3000103-202 4
Circlip for top roller 3000133-133 8
Sliding bushing top 3002227-455 8
Bracket top roller, left 9092550-105 4
Bracket top roller, right 9092550-205 4
Panel link top and bottom 9092574-005 4
Bottom roller 9094268-000 4
Bearing bottom roller 3000103-221 10
Circlip for bottom roller 3000133-125 4
Sliding bushing bottom 9093428-000 10
Bolt for bottom roller 3000672-786 10
Window 9095639-000 6
Door panel seal 9093792-010 6
Landing door
Pipe clamp 3001195-309 10
Bushing 9067195-000 4
Compression spring 3001227-026 4
Compression spring 3001227-030 4
Bushing 9067428-000 4
Bushing 3002227-200 4
Cam 9095319-000 4
Handle 9066191-000 10
Vindlock 9065235-009 4
Machinery
Guide roller 9099229-050R 12
Guide roller 72 steel 9064142-000 10
Roller 120 9095306-100 10
Pinion 115 z23 9064317-000 10
Pinion,200 z40 9057060-000 4
Spring 3001229-108 4
Coupling Pulse transmitter 3002301-410 4
Pulse transmitter 3001964-180 4
Brake lining disc 16 3001263-680R 4
Brake lining disc 19 3001263-681 4
Brake 3001263-682 4
Brake 3001263-683R 4
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Brake release cable 6
Teletext cable 3002297-150 4
Brake 3001263-684 4
Alimak Centrifugal Brake Complete 9095236-Sub 4
C-brake nave 9109009-100 4
Rubber bellows 3001231-622 6
El. motor, 7 kW, PTC 3001263-200 4
El. motor, 8,8 kW, PTC 3001263-210 4
El. motor, 8,8 kW, CSA 3001263-213 4
El. motor, 13 kW 3001263-220 4
El. motor,13 kW, PTC, heater, CSA 3001263-223 4
El. motor, 13 kW, EN 3001263-231 4
Safety device
Guide roller Rubber 9066129-000 10
Cable trolley,9098976-sub
Shaft 9010381-009 4
Roller 9005438-000 4
Cable guide
Rubber spring 9002991-000 10
Control system ALC II
Cage CPU 3002218-271 1 688,89 3002218-271 4
Base CPU 3002218-272 1 266,67 3002218-272 4
Landing card 3002218-206 176,67 3002218-206 4
ULN Circuit landing 3002127-530
9,89 3002127-530 4
Display 3002218-237 221,11 3002218-237 4
Electric equipment
Limit switch, landing door, cage door 3000263-900 10
Limit switch, up/down, reference & | 3000263-957 4
retardation
Limit switch, cage door 3000263-902 4
Final limit switch 3000263-951 4
Switch 3001860-654 4
Switch 3002071-440 4
Push button (emerg.) 3002071-804 8
Contact block 3002071-830 8
Contact block 3002071-831 4
Push button black 3002071-800 8
Push button for light 3002071-801 4
Membrane 3002071-863 8
Selector switch, norm/insp 3000869-155 4
Selector switch, emergency 3000869-156 4
Actuator 9102466-001 4
Flouresent tube 3000815-111 8
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Circuit breaker

3001864-108

Rectifier

3000600-160

Varistor

9081970-000

Fuse automatic

3001860-110

Battery charger

3001930-002

Battery 3001187-330
Contactor 3002192-075
Contactor 3002192-201
Contactor 3002192-356

Aux.contact block

3002192-451

Aux.contact block

3002192-452

Interference protection

3002192-528

Relay 3000808-213
Relay 3000808-231
Relay 3000808-233

Relay socket

3000808-215

Relay socket

3000808-235

Relay contactor

3002192-405

Fuse automatic

3000817-410

BIDNDNDN DDA D PO DO O BB

VFC, 15 kW 3002120-026

VFC, 30 kW 3002120-028

VFC, 45 kW 3002120-030

Trailing cable 3002198-500

Lubricants

Cog grease, 24 lubrications of the rack, | 3001396-108 40

400g

Alioil Tropic, 9041980-000 20

Ali-low-fric cable grease 9052045-000 4

Corrosion protection 3002301-101 14

Corrosion protection 3002301-105 14

Tools

Release tool interlocking 9095407-001 1

Key, interlocking, landing door 9057925-000 1

Cranking lever safety device 9020639-000 1

Socket safety device 0477801-000 1

Wrench for guide roller 0390757-000 1
TOTAL
TOTAL
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PART 3: SCOPE OF WORK

Document Title No of
reference pages
This cover page 1

C3.1 | Employer’s Service Information

C3.2 | Contractor's Service Information

Total number of pages
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C3.1: EMPLOYER’S SERVICE INFORMATION

Description of the service

Executive overview

The provision for the maintenance of all permanent rack and pinion elevators at Kusile Power Station for
36Months

Employer’s requirements for the service

The Contractor is expected to do maintenance service on all the permanent rack and pinion elevators at
Kusile Power Station.
More detailed scope is on the Rack and Pinion Elevators Scope of work, Document Identifier: 240-99242525

Scope of Work

The contractor will be responsible for all Rack and Pinion Lifts at Kusile Power Station. He will
always ensure compliance to the O & M manuals requirements. The lifts SOW will include but not

be limited to the following:

1.1 Switchgear and Control Gear

a) All maintenance as per O&M manuals and the Lift Maintenance Strategy
b) External inspection

c) Cleaning of switchgear, control panels and circuit breakers

d) Cleaning of termination boxes and junction boxes

e) Maintenance and testing of all limit switches and other sensing devices
f)  Maintenance of circuit breakers and contactors

g) Maintenance of mechanical interlocking devices

h)  Maintenance/checking of the buttons and displays

i)  Maintenance of all earthing

i) Maintenance of cable terminations

k) Maintenance of auxiliary components

[)  Check that the emergency lighting is in order at all times
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m) Disconnect and reconnect electrical equipment - cables, switches etc.
n) Ensure all hazardous location specifications are adhered to
0) Attend to breakdowns, defects, fault finding and carrying out repairs.
p) Check and ensure that all wires, sealing glands and connections are correct and secure
q) Ensure that the operation of the control system is correct and all the settings on all

equipment are correct

Electrical Motors and Brakes

h)

All maintenance as per O&M manuals and the Lift Maintenance Strategy
Repair and overhaul motors

External inspections

Testing of motors (winding resistance, insulation resistance and Pl test)
Test running of motors

Ensure that the lift car stops within the acceptable limits

Disconnecting and reconnecting of motors and brakes

Clean the electric motor cooling flanges when necessary.

i)Check motor overload protections are set as stated on the motor nameplate or datasheet

supplied

j)Maintenance of electrical terminations

k)

q)

Ensure that the motor, end shields and covers are properly secured
Maintenance and testing of brakes

Maintenance of all earthing

Clean motors, cooling flanges and brakes, check for mechanical damages
Check and adjust brake lining as per O & M Manual

Check to ensure the correctness of the brake torque with spring balance (ensure the

stopping positions does not exceed stated values)

Inspect centrifugal brake and adjust accordingly
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r)  Lubricate all bearings and slide surfaces

s) Inspect, repairs and test control device’s ball bearings

t)  Maintenance of auxiliary components

u) Ensure all hazardous location specifications are adhered to

v) Attend to breakdowns, defects, fault finding and carrying out repairs

Cabling and Earthing

a) All maintenance as per O&M manuals and the Lift Maintenance Strategy
b) Cable fault location

c) Carry out cable joints according to regulations and O&M manuals
d) Installing, replacing, repairing and terminations

e) Maintenance of all earthing

f)  Testing and other required tests

g) Maintenance of cableways and cable guides for debris

h) Maintenance of cable supports and baskets and/or trolleys

i)  Maintenance of cable crunches, joints and glands

j)Check all cables for wear and ensure that there are no kinks.

k)  Also check cable attachments and fixtures in lift mast.

l)Check all screw joints of racks and mast joints are properly tightened as well as those

attaching mast in base frame
m) Disconnecting and reconnecting cables
n) Ensure all hazardous location specifications are adhered to
0) Attend to breakdowns, defects, fault finding and carrying out repairs

p) Maintenance of cable trolleys and baskets

Domestic Circuits

a) All maintenance as per O&M manuals and the Lift Maintenance Strategy

CONTRACT -X- TSC3 COVER PAGES



ESKOM HOLDINGS SOC Ltd CONTRACT NO.

The Provision for the Maintenance of all the permanent Rack and Pinion Elevators at Kusile Power Station for a period of 5 years
(60 months)

b) Maintenance of distribution boards

c) Maintenance of all 220V cables

d) Maintenance of 220V sockets outlets

e) Check the function of all emergency indications (alarm, light and voice)
f)  Maintenance and testing of standby/emergency lighting

g) Issuing of COC’s

h) Check and replace the corroded protection devices which are located inside the electrical

panel
i) Carrying out modifications on the existing system if required by engineering
j)  Statutory testing e.g. earth leakage testing
k) Ensure all hazardous location specifications are adhered to

I) Attend to breakdowns, defects, fault finding and carrying out repairs

Gearbox, Pinions and Racks

a) All maintenance as per O&M manuals and the Lift Maintenance Strategy
b) Maintenance of the gearbox and rack and pinion

c) Check the oil levels and top-up if necessary to required levels

d) Repair and overhaul of the gearbox

e) External inspection

f) Check for leaks and replace seals identified from inspection/services

g) Ensure that all equipment is secured with all required bolts/nuts

h) Ensure correct torques settings are used at all times

i) Check and record wear on rack and pinion

j) Check that all screw joints are properly tightened

k) Ensure all hazardous location specifications are adhered to

[) Attend to breakdowns, defects, fault finding and carrying out repairs
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Pit and Landing Entrances

a) All maintenance as per O&M manuals and the Lift Maintenance Strategy

b) Check functionality of the pit and shaft lights

c) Ensure all necessary safety and emergency signage displayed and in good order
d) Ensure the landing indication lights are working correctly

e) Ensure landing call buttons are functional, if not they must be repaired

f)  Ensure area is clean and dry and free of debris

g) Check that all entrance door guides are clean and clear of all debris

h) Ensure all hazardous location specifications are adhered to

Lift Car

a) All maintenance as per O&M manuals and the Lift Maintenance Strategy
b) External inspection

c) Lubrication of doors

d) Ensure functionality of communication system/intercom inside lift car

e) Fixing of the intercom system

f) Ensure emergency contacts and numbers as well as safety signage is displayed and in

good order
g) Check functionality of the door system, also repair/adjust where necessary
h) Check all electrical interlocks by making test runs with interlocks
i) Test and check functionality of the emergency lowering device
j)  Check and repair all mechanical interlocks
k) Check and repair all car, landing doors, mechanical lock/interlocks and ramp for wear
[) Grease bearings and slide surfaces, roof trap doors and electric cabinet hinges
m) Maintenance and repair of emergency lights and alarm system
n) Maintenance of car buttons and key switches

o) Ensure functionality of the car call buttons
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p) Check and repairs safety devices for wear and test

q) Ensure doors lands level with the floor

r) Clean car floor and roof

s) Ensure all hazardous location specifications are adhered to

t) Attend to breakdowns, defects, fault finding and carrying out repairs

Buffers

a) All maintenance as per O&M manuals and the Lift Maintenance Strategy
b) External inspection

¢)Maintenance of the equipment

d) Lubrication of the equipment

e) Test for proper operation

f) Ensure all hazardous location specifications are adhered to

g) Attend to breakdowns, defects, fault finding and carrying out repairs

List of Lifts to be maintained

Description Load Capacity (KG)/ No. | Type of lift(all Manufacturer
of Persons electrically driven)
U1 ACC Lift 1000/13 Rack and Pinion Alimak Hek
U2 ACC Lift 1000/13 Rack and Pinion Alimak Hek
U3 ACC Lift 1000/13 Rack and Pinion Alimak Hek
U4 ACC Lift 1000/13 Rack and Pinion Alimak Hek
U5 ACC Lift 1000/13 Rack and Pinion Alimak Hek
U6 ACC Lift 1000/13 Rack and Pinion Alimak Hek
Coal Silo No.1 Lift | 1000/13 Rack and Pinion Alimak Hek
Chimney East 1400/16 Rack and Pinion Alimak Hek
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Chimney West 1400/16 Rack and Pinion Alimak Hek

Interpretation and terminology

If required include here definitions additional to those used in the conditions of contract which are required
only for the purpose of making the Service Information easier to draft and read. Also list abbreviations used
and provide a full interpretation of each one, for example:

The following abbreviations are used in this Service Information:

Abbreviation | Meaning given to the abbreviation

OBL Outside battery limits
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Management strategy and start up.

The Contractor’'s plan for the service

In the TSC3 the Contractor's plan is his “design” for performing the service throughout the service period.
Section 2 of the conditions of contract describes what the Contractor is to show in his plan both in the core
clauses and some additional requirements in each of the main Options.

The extent of the Contractor's plan will depend on whether the Contractor is required to develop a plan in
accordance with the Employer’s broad outline of the service or whether the Employer has provided a plan for
the Contractor to follow. Read the TSC3 Guidance Notes pages 21 and 22 for more information on the
Contractor's plan.

Use this section to describe any particulars which must be taken into account by the Contractor in
developing his plan as required by clause 21.2. For example information about the order and timing or
method of carrying out particular items of work.

List technical reporting and scheduling requirements which are to be incorporated into the Contractor's plan.

Management meetings

The conditions of contract (e.g. Clause 16.2) and other sections of the Service Information (e.g. safety risk
management) may require that a meeting shall be held. However the intention of all NEC contracts is that
the Parties and their agents use the techniques of partnering to manage the contract by holding meetings
designed to pro actively and jointly manage the administration of the contract with the objective of minimising
the adverse effects of risks and surprises for both Parties.

Depending on the size and complexity of the service, it is probably beneficial for the Service Manager to hold
a weekly risk reqgister meeting (Clause 16.2). This could be used to discuss safety, compensation events,
subcontracting, overall co-ordination and other matters of a general nature. Separate meetings for specialist
activities such as planning and activities of a technical nature may also be warranted.

Describe here the general meetings and their purpose. Provide particulars of approximate times, days,
location, and attendance requirements, stipulating that attendees shall have the necessary delegated
authority to make decisions in respect of matters discussed at such meetings.

The following text could be used as a model for this section:

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Title and purpose Approximate time & interval | Location Attendance by:

Risk register and Weekly on at
compensation events

Overall contract progress | Monthly on at Employer, Contractor
and feedback and

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.
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All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

Contractor's management, supervision and key people

State any additional constraining requirements on Contractor's supervision and key people that are not
already stated in other sections such as for Health and Safety. This section could be used to solicit an
organogram from the Contractor showing his people and their lines of authority / communication. This would
be essential if the Contractor is a Joint Venture.

Provision of bonds and guarantees

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.

The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required
in terms of this contract has been received and accepted by the person notified to the Contractor by the
Service Manager to receive and accept such bond or guarantee. Such withholding of payment due to the
Contractor does not affect the Employer’s right to termination stated in this contract.

Documentation control

Specify how documentation will be identified with an alpha numeric which indicates source, recipient,
communication number etc. Provide details of any particular format or other constraints; for example that all
contractual communications will be in the form of properly compiled letters or forms attached to e mails and
not as a message in the e mail itself. State any particular routing requirements but note from TSC3 who
issues what to whom.

Invoicing and payment

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a
list of information which is to be shown on an invoice.

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager's payment certificate.

The Contractor shall address the tax invoice to

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor's VAT registration number;

The Employer's VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;
(add other as required)
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Add procedures for invoice submission and payment (e. g. electronic payment instructions)

Contract change management

This section is intended to deal with any additional requirements to the compensation event clauses in
section 6 of the core clauses; such as the use of standard forms. Not the same thing as documentation
control.

Records of Defined Cost to be kept by the Contractor

If Option C or E applies first read clause 52.2 and then state whether the Contractor is required to keep any
other records. Include any other constraint which may be required in regard to format and filing of the
records, and whether access for the Service Manager shall be provided in hard copy or electronically.

Could delete if Option A applies unless the Employer requires some form of control over the Contractor's
record keeping for the purpose of compensation event management.

Insurance provided by the Employer

First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance
related issues such as a cross reference to where procedures for making claims can be found. Also provide
contact details for persons capable of being able to answer any insurance related queries the Contractor
may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.

Training workshops and technology transfer

Describe type and frequency of any on job training workshops, as well as any obligation for technology
transfer being included as part of the service or at the end of the service period.

Design and supply of Equipment

On some complex services (e. g. nuclear) it could be in the Parties best interests that some details of the
design of Equipment are shared with the Service Manager, not necessarily for his acceptance but as an
assurance that the Equipment will be able to allow the Contractor to Provide the Service efficiently and
without delay. For example specialised handling Equipment for a particular maintenance operation. Clause
23.1 is always available to the Service Manager if this paragraph is not used.

Also the Employer may wish to exercise constraints or include witness and hold points during manufacture,
assembly or delivery of such Equipment. Include these constraints here.

Draft in such a way that there is no doubt that the liability for such design supply and use of the Equipment
remains with the Contractor.
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Things provided at the end of the service period for the Employer's use
Equipment

The Employer may wish to use some of the Equipment used by the Contractor after the end of the service
period. Clause 70.2 requires that details of such requirement be stated in the Service Information.
Complete here or if not applicable retain the heading and state ‘None’.

Information and other things

Clause 70.2 requires that information and other things which the Contractor is to provide at the end of the
service period be stated in the Service Information.

Management of work done by Task Order

Only use this heading if Option X19 applies to this contract.

In some cases all work may be done in terms of Task Orders in which case it may be logical to move this
section closer to the start of this part 2 of the Service Information. In some cases only parts of the service
may require to be handled by Task Order, for example a major repair which has become necessary during a
continuous maintenance service contract.

Please read Option X19 before drafting requirements here as much of the procedure for the administration of
Task Orders is already provided in X19, for example X19.2 specifies what a task Order should include

A Task Order format could be provided in an Annexure to this Service Information.

Many considerations can apply to Task Orders, such as availability of resources, arrangements for
emergency work, Task Order reporting (work carried out and service results), assessment of additional
Prices for service not included in the Price List etc.

Clause X19.6 requires information which should be included on a Task Order programme.
Further requirements for Task Orders include things to be provided by the Employer under a Task Order and
the conditions under which the Employer or Others are to work.
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Health and safety, the environment and quality assurance

Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional
requirements particular to the service and the Affected Property for this contract. The text below provides for
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.

The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk
Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his
representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM
with the above processes are as follows:

Generation: Roley Mcintyre
Transmission: Tony Patterson
Distribution: Alex Stramrood
Enterprises: Jace Naidoo
Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in Annexure to
this Service Information.

Environmental constraints and management

Describe or cross refer to environmental constraints applicable to the Contractor's plan and his activities on
the Affected Property and how they should be managed. Include here or cross refer to an Annexure to the
Service Information.

The Contractor shall comply with the environmental criteria and constraints stated in Annexure

Quality assurance requirements

Specify minimum requirements for the Contractor's Quality Plan and Work Procedures or provide the
Employer's Quality Plan if that is to be used. Make sure witness and hold points are identified generally and
describe any particular requirements for QA outside the Affected Property. Indicate how the Contractor's QA
documentation is to be submitted for acceptance and any conditions that need to be imposed relating to
acceptance. State whether ISO compliance is a condition and if so which ISO standard shall apply.
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Procurement

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service
Information regarding procurement procedures. This part of the Service Information MUST include any such
procedures to be able to administer Disallowed Cost.

People

Minimum requirements of people employed

Specify any constraints relating to people employed to Provide the Service; for example permits for
foreigners, training (other than H & S), use of labour from designated areas and industrial relations.

BBBEE and preferencing scheme

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based
Black Economic Empowerment (B-BBEE) or preferencing scheme measures.

Accelerated Shared Growth Initiative — South Africa (ASGI-SA)

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must
comply with after contract award in regard to any ASGI-SA requirements. The ASGI-SA Compliance
Schedule completed in the returnable tender schedules is reproduced here. If ASGI-SA does not apply,
delete this paragraph.

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor's ASGI-SA
Compliance Schedule stated below

[Insert the agreed ASGI-SA Compliance Schedule here]
The Contractor shall keep accurate records and provide the Service Manager with reports on the
Contractor's actual delivery against the above stated ASGI-SA criteria. [Elaborate on access to and format

of records and frequency of submission etc.]

The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of
the Contractor to comply with his obligations under this contract.

Subcontracting

Preferred subcontractors

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or
suppliers the Contractor is required to enter into subcontracts with. This is usually only required where
specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with
operational standards.
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Subcontract documentation, and assessment of subcontract tenders

Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the
NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be
issued, received, assessed (using a joint report?) and awarded.

Limitations on subcontracting

The Employer may require that the Contractor must subcontract certain specialised work, or that the
Contractor shall not subcontract more than a specified proportion of the whole of the contract.

Attendance on subcontractors

State requirements for attendance on Subcontractors, if any

Plant and Materials

Specifications

Plant and Materials are defined as items intended to be included in the Affected Property. This will refer to
replacement of worn or defective parts, routine replacement as part of regular preventative maintenance and
supply of spare parts. Quality is usually designed in or specified in the technical specifications. However to
cover circumstances where quality may not be prescribed, this sub-paragraph could also be used to state an
overarching default requirement — fitness for purpose etc.

Either specify here or provide a list of the applicable specifications and attach them as Annexure or state
where they can be obtained from.

Correction of defects

State any constraints when dealing with defective Plant and Materials such as how repairs are carried out -
can the item be fixed up or must it be replaced by a new one.

Contractor's procurement of Plant and Materials

Specify any constraints on how the Contractor is to order, codify, expedite, freight, import, transport to the
Affected Property and any other requirements for delivery and storage before installation. The Employer
may require warranties from suppliers to be in favour of the Employer and not just to the Contractor. The
Employer may also need schedules of vendor data for his own use after the end of the service period.

Tests and inspections before delivery
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Core Clause 41.1 makes reference to the Service Information stating which Plant and Materials are to be
inspected and tested before delivery. Specify any requirements particularly if such tests and inspections are
to be carried out by agents of the Employer overseas.

Plant & Materials provided “free issue” by the Employer

List any Plant and Materials which are to be provided by the Employer.

State arrangements for collection by Contractor or delivery by others on behalf of the Employer, off loading,
inspection, storage, care custody and control, return of unused Plant and Materials, etc. Always include a
statement to the effect that ‘all other Plant and Materials are to be provided by the Contractor’.
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Working on the Affected Property (Kusile Power Station)

This part of the Service Information addresses constraints, facilities, services and rules applicable to the
Contractor whilst he is doing work on the Affected Property.

Employer’s site entry and security control, permits, and site regulations

Sites such as Kusile Power Station have very strict entrance requirements which tendering contractors need
to allow for in their prices, and the Contractor has to comply with. State these or similar requirements here.

In addition to the above there may be other restrictions once on the site, plus rules relating to roads,
walkways and the provision of barricades

People restrictions, hours of work, conduct and records

Restrictions and hours of work may apply on some sites. It is very important that the Contractor keeps
records of his people working on the Affected Property, including those of his Subcontractors. State that the
Service Manager shall have access to them at any time. These records may be needed when assessing
compensation events.

Health and safety facilities on the Affected Property

Section 3 deals with contractual H & S requirements in addition to those of the OHSA Act. This section
allows the Employer to state what measures are to be taken on the Affected Property by describing where
First Aid facilities provided by the Employer are located and any other emergency arrangements. Do not use
if already addressed in 2.3.

Environmental controls, fauna & flora

This sub-paragraph may not be required in a service contract or if these matters are dealt with in the general
environmental requirements referred to in section 3 above.

Cooperating with and obtaining acceptance of Others

This sub-paragraph could be used to deal with two issues.

1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others
with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the
definition of Others.

2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies.
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Records of Contractor's Equipment

This sub-paragraph is intended to address how records are to be kept of Equipment on Site including
whether it is owned or hired. Include any constraints about scaffolding, rigs, heavy lifts and cranes, including
removal from the Affected Property.

Equipment provided by the Employer

Provide details of equipment (e.g. overhead cranes) made available for use by the employer and set out
conditions relating thereto.

Site services and facilities
Provided by the Employer

This is a mandatory cross reference form clause 25.2 in TSC3. State what the Employer will provide in the
way of power, water, waste disposal, telecomms, ablutions, fire protection and lighting (etc) on the Affected
Property. Give hook up locations and any constraints on how the hook up is to be done. Always conclude
by stating that the Contractor shall provide everything else necessary for Providing the Service.

Provided by the Contractor

Describe what the Contractor is to provide in the way of accommodation, laboratories, storage, vehicles and
office equipment for the Service Manager and any restrictions or minimum requirements concerning the
Contractor's own facilities. Also state what happens to these facilities upon completion of the contract.

Control of noise, dust, water and waste

State requirements, if any.

Hook ups to existing works

State any constraints

Tests and inspections

Description of tests and inspections

Describe the tests and inspections to be carried out by the Contractor and the Service Manager and others
[40.1].

Materials facilities and samples for tests and inspections
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State what materials facilities and samples for tests and inspections the Contractor and the Employer are to
provide, per core clause 40.2.
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List of drawings

Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this
contract.

Drawing number Revision Title
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