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T1.1: TENDER NOTICE AND INVITATION TO SUPPLIER 
THE EASTERN CAPE DEPARTMENT OF HEALTH INVITES SUPPLIERS 

FOR: 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be 
construed to have the same meaning as the words “Supplier” or “Tender”. 

 

The attention of Suppliers is drawn to the eligibility criteria in the table below. Suppliers are required 
to familiarise themselves thoroughly with the conditions of Supplier as contained in the Supplier 
Data (T1.2) and the Standard Conditions of Supplier (T1.3) which form part of the Supplier 
document. Only Suppliers that are responsive to responsiveness criteria contained in the table 
below are eligible to have their Suppliers evaluated: 

 
 
 

 

 

Joint ventures are eligible to submit tenders provided that: 
 

They have a signed joint venture agreement 

 
 
 

 

 

Only Suppliers who have access to a suitably qualified and experienced contract 
manager who will be the single-point of accountability and responsibility for the 
management of the contract works shall be eligible to have their Tenders evaluated. 
Experience must be on AUTOCLAVES & ASSOCIATED EQUIPMENT 
installation and maintenance industry. 

 

 
 

 

Only Suppliers who have access to a suitably qualified and experienced contract 
supervisor shall be eligible to have their Tenders evaluated. Experience must be 
on AUTOCLAVES & ASSOCIATED EQUIPMENT and maintenance industry. 

 
 
 

 

 

Suppliers that are responsive to the criteria stated above shall be evaluated further 
in accordance with the conditions of Supplier as stipulated in the Tender Data (T1.2) 
and the Standard Conditions of Tender (as amended), which form part of this Tender 
document. 
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Preferences are offered to Suppliers in accordance with the points systems as below: 
 

 80/20 Preference point scoring system 

 

Preference: Price: 

SPECIFIC GOALS 
Status Level: 

20 Points Price: 80 Points 

Total must equal: 20 Points Total must equal: 80 Points 

 

1. AVAILABILITY OF SUPPLIER DOCUMENTS: 
 

 Tender documents may be freely downloaded from Tender portal www.echealth.gov.za/tenders OR 
www.etenders.gov.za 

 
 

   A compulsory clarification meeting with the representatives of the Employer will take place as 
follows: 

 

Date: 19 March 2024 
Venue: John Tremble Hall, Frere Hospital, 

Amalinda, East London 
Time: 13h30 

 
 
 

2. ENQUIRIES RELATED TO TENDER DOCUMENTS MAY BE ADDRESSED TO: 

 

Procurement Contact: Ms Thabisa Notshe E-mail thabisa.notshe@echealth.gov.za 

Tel. No. 040 608 9641 
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3. DEPOSIT / RETURN OF TENDER DOCUMENTS: 
 

The closing time and date for submission of Tender is 11:00am on the 04 April 2024 where 
Tenders will be opened to the public. The following must be noted by all Suppliers; 

 

1. Telegraphic, telephonic, telex, facsimile (faxed), email and late Tenders will not be 
accepted. 

2. The requirements for sealing, addressing, delivery, opening and assessment of Tenders 
are stated in the Tender Data (T1.2) 

3. All Suppliers must be submitted on the official, hardcopy documents issued with the bid 
including any addenda issued to prospective Suppliers by the Department. 

4. Tender documents must be deposited in the Tender box at the address indicated below: 
 

 

COMPILED BY: 
 

Section Department Date 

Engineering and Technical 
Services 

Lukhozi Consortium December 2023 

DEPOSITED IN THE TENDER BOX AT: 
Department of Health 
Global Life Centre, 
SCM Unit 
c/o Phalo Avenue and R63 (opposite Engen Garage) 
BHISHO 
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T1.2: TENDER DATA 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
Clause 
number 

 

 The conditions of Supplier are the Standard Conditions of Supplier as contained in Annex 
F of Board Notice 136 of 2015 in Government Gazette No. 38960 of 10 July 2015, 
Construction Industry Development Board (CIDB) Standard for Uniformity in Construction 
Procurement. (See www.cidb.org.za) which are reproduced without amendment or 
alteration for the convenience of Suppliers as an Annex to this Tender Data. 
 
The Standard Conditions of Supplier make several references to the tender Data for details 
that apply specifically to this Tender. The Tender Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the standard conditions of 
Supplier. Each item of data given below is cross-referenced to the clause in the Standard 
Conditions of Supplier to which it mainly applies. 

 

The following variations, amendments and additions to the Standard Conditions of 
Supplier as set out in the Tender Data below shall apply to this Supplier: 

F.1.1 Add the following: 
The employer is the Eastern Cape Department of Health 
Global Life Center 
c/o R63 and Phalo Avenue 
Bhisho 

F.1.2 Add the following: 

Tender documents issued by the Employer comprise of: 
 
Volume 1: Tendering Procedures  
T1.1 Tender Notice and Invitation to Supplier 
T1.2 Tender Data 
T1.3     Annex F: CIDB Standard Conditions of Tender 

 

Volume 2: Returnable Documents 
SBD1    Invitation Bid: Part A and B 
SBD4    Declaration of Interest 
SBD6.1 Preference Points Claim Form in Terms of the Preference Regulations 2022 
T2.2r  Compulsory Enterprise Questionnaire 
T2.1     List of Returnable Schedules/Documents 
 
C1.1a   Final Summary Page 
  
C2.2:     Preliminaries and General & Bills of Quantities 
T2.2a   Resolution of Signatory 

 T2.2b    Resolution of Board of Directors to Enter into Consortium or Joint Venture (JV) 
Agreements 

 T2.2c-1 Schedule of Proposed Subcontractors 

 T2.2c-2 Schedule of Proposed Particulars of Mechanical and Electrical Subcontractors 

T2.2e     Schedule of Proposed Imported Material and Equipment 

T2.2f      Bank Rating 

T2.2g     Specific goals claimed (CIPRO certificate) 

T2.2n     Record of Addenda to Supplier Documents 

T2.2y     Proof of Registration with Centralized Supplier Database 

T2.2u     CIDB grading certificate – Proof of registration 

T2.2v    CIPC – company registration certificate 

T2.2x    References 

T2.2z    Valid Letter of Good Standing 
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T2.3      Returnable schedules or documents: Annexures related to evaluation 

 

Annexure A1: Method Statement (Generic) 

Annexure A2: Method Statement (Summary Task) 

Annexure A3: Method Statement (Programme with Timelines and Resources) 

 

Annexure B1: Key personnel qualifications (Maintenance manager) 

Annexure B2: Key personnel qualifications (Maintenance Supervisor) 

Annexure B3: Key personnel qualifications (OHS Safety officer) 

Annexure B4: Key personnel qualifications (Skilled installation/maintenance staff) 

Annexure B5: Proof of business address 

 

Annexure C1: Key personnel experience (Maintenance manager) 

Annexure C2: Key personnel experience (Maintenance Supervisor) 

Annexure C3: Key personnel experience (OHS Safety officer) 

Annexure C4: Key personnel experience (Skilled installation/maintenance staff) 

 
Volume 3: The Draft Contract 
Part C1: Agreement and Contract data 
C1.1: Form of offer and Acceptance 
C1.2: Contract Data 
C1.3: Fixed Performance Guarantee 
C1.4: Agreement in terms of section 37(2) of the OH&S Act (Act no 85 of 1990) 
 
Part C2: Pricing Data 
C2.1: Pricing Instructions  
C2.2: Bills of Quantities 
 
Part C3: Scope of Works 
C3.1: Scope of Works 
C3.6: Health and Safety Specification 
 
Part C4: Site Information 

C4.1: Site Information as per Scope of Works 
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F.1.4 

Add the following: 
 
The employer’s agent:  
 
Lukhozi Consortium 

F1.6.1 Add the following to the clause: 
The Department reserves the right to not accept the tender from the tenderer with the 
highest number of points, or award any contract. 

F1.6.3 Add the following: 
A two-stage system will not be followed. 

F.2.1 Add the following: 
 

1. Only those Tenderers who satisfy the following eligibility criteria are eligible to submit 
tenders: 

 

1. 1 Tenderers who are registered with the CIDB, or are capable of being so prior to the 
evaluation of submissions, in ac Contractor grading designation equal to or higher than 
a Contractor grading designation determined in accordance with the sum tendered, or 
a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the 
Construction Industry Development Regulations, for Class 5 ME PE, Grade 6 ME or 
higher construction work, are eligible to have their tenders evaluated. 

 
2. Joint ventures are eligible to submit tenders provided that: 

 
2.1 Every member of the joint venture is registered with the CIDB; 
2.2 The lead partner has a Contractor grading designation in Class 5 ME PE, Grade 6 

ME construction work; 
2.3 The combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal or higher than the a 
Contractor grading designation determined in accordance with the sum tendered for 
Class 5 ME PE, Grade 6 ME or higher construction work or a value determined in 
accordance with Regulations 25 (1B) or 25 (7A) of the Construction Industry 
Development Regulations; and  

2.4 The joint venture is registered on Central Supplier Database or proof of application 
2.5 All members of the joint venture must submit copies of the returnable documentations 

or original where it is so stipulated for all members. 
2.6 In the case of a Partnership/Joint Venture/Consortium the tax clearance must be the 

Partnership/Joint Venture/Consortium or individual valid tax clearance certificates for 
all the members of the Partnership/Joint Venture/Consortium. 

2.7 In the case of a Partnership/Joint Venture/Consortium the CIPRO certificates must be 
submitted indicating percentage of ownership for specific goals points scoring, failing 
which the tenderer will score zero points. 

2.8 The partner of the JV must be registered with CIDB with a grading that is not lower 
than one level of the required grading. 
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F2.2 Add the following to the clause: 
 
Accept that the Employer will not compensate the Tenderer for any costs incurred in 
attending briefing session, negotiation meetings or any meeting or interviews in the office of 
the Employer or Employer’s agent (if required).  

F.2.7 For particulars regarding a pre-Tender site inspection meeting, see Tender Notice and 
Invitation to Supplier T1.1 

 

“ A compulsory briefing session will be held and no compensation will be paid for 
attendance at this meeting. Tenderers must be represented by a person who is suitably 
qualified and experience to comprehend the extent of the work involved and who is at the 
employ of the prospective tenderer. 

 

The tenderer’s representative must sign the attendance register in the name of the 
tendering entity. Addenda will be issue to and tenders will be received only from those 
tendering entities appearing in the attendance register of the briefing session.” 

 

F.2.12 No alternative tenders are allowed. 
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F.2.13.2 Replace sub-clause F.2.13.2 with the following; 
Return all returnable documents to the employer after completing them in their entirety by 
writing in non-erasable ink 

F.2.13.3 Add the following: 
Parts of each Supplier offer communicated on paper shall be submitted as an original, 
plus 0 (nought) copies. 

F.2.13.4 Add the following: 
The Supplier shall be signed by a person duly authorized to do so. Tenders submitted by 
joint ventures of two or more firms shall be accompanied by the document of formation of 
the joint venture, in the form of a joint venture agreement, in which it is defined precisely 
the conditions under which the joint venture will function, its period of duration, the 
persons authorized to represent and obligate it, the participation of the several firms 
forming the joint venture, and any other information necessary to permit a full appraisal of 
its functioning. Failure to provide the joint venture agreement, bound with the Supplier 
submission, on the date and time of the closing of the bid, shall render the Supplier non- 
responsive. 

F.2.13.5 Add the following: 
The employer’s address for delivery of Supplier offers and identification details to be 
shown on each Supplier offer package are: 

 

Location of Supplier box: Department of Health 
Physical address: Eastern Cape Department of Health 

Global Life Center, SCM Unit 
c/o Phalo Avenue and R63  
Bhisho 

Identification details: Tender No. SCMU3-23/24-0748-HO 

Title of Supplier: SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED 
EQUIPMENT AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 
Sealed Tender with the identification details on the envelope must be placed in the 
appropriate official Tender box at the abovementioned address 

F.2.13.6 Add the following: 
A two-envelope procedure will not be followed. 

F2.13.9 Telephonic, telegraphic, telefax, facsimile or e-mailed tender offers will not be accepted. 

F.2.13.10 Add the following: 
By signing the offer part of C1.1 Form of Offer and Acceptance the Supplier declares that 
all information provided in the Supplier submission is correct and free of 
misrepresentation. 

F.2.15.1 Add the following to F.2.15.1: 
The closing time for submission of Supplier offers is as stated in the Tender Notice and 
Invitation to Supplier. Telephonic, telegraphic, telex, facsimile or e-mailed Supplier offers 
will not be accepted. 

F.2.16.1 Add the following to F.2.16.1: 
The Supplier offer validity period is 12 weeks. 

F.2.17 Insert the following at the end of the last sentence of the note: 
“…….elect to do so, provided that the competitive position of the preferred Supplier is not 
affected” 

13



 

 

  
A Supplier may be rejected as non-responsive if the Supplier fails to provide any 
clarification requested by the employer within the time for submission stated in the 
employer’s written request for such clarification. The clarification of a Supplier offer 
includes the provision of the priced bills of quantities (Part C2.2: Bills of Quantities). 

F.2.18 Add the following: 
 
The tenderer will be required to submit his fully priced Bills of Quantities (complete 
document inclusive of all parts) together with this tender. 

F.3.4 Add the following: 
The opening of the tender offers will take place immediately after the closing time of tenders. 
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F.3.8 Add the following: 
Suppliers will be considered non-responsive if, inter alia: 

1. the Supplier has failed to attend the compulsory briefing meeting; 

2. the Supplier is submitted by Telegraphic, telephonic, telex, facsimile (faxed) 
or email media or if the Supplier is submitted late. 

3. the Supplier does not comply with the eligibility criteria listed in F2.1 above; 

4. The resolution for signatory is not attached to the Supplier submission on a 
company letterhead. 

5. the Supplier has failed to fully complete and sign SBD1, SBD4 & the 
Compulsory Enterprise Questionnaire. Failure to submit the required 
information shall be subjected to a request from SCM to the bidder to submit 
the required information within 7 days of the request. Failure to comply with 
such request will result in the bid being deemed non-responsive 

F.3.11.1 Add the following: 
 
This is a two-stage evaluation process: 
      Stage 1:  Administrative compliance 
      Stage 2:  Evaluation for price and preference 
 
The following procedure will be used to evaluate tender offers received: 
 
a. Open and record tender offers received 
b. Determine whether or not tender offers are complete. 
c. Determine whether or not tender offers received are responsive, and reject non-

responsive tenders. 
d. Perform Technical Evaluation of Equipment as per technical Data Sheet. 
e. A bid with Equipment proposed that does not conform to scope of work or 

specification will be found non responsive. 
f. Score tender evaluation points for each price 
g. Confirm that tenderers are eligible for the preferences claimed and, if so, score 

tender evaluation points for preferencing. 
h. Calculate total tender evaluation points 
i. Rank tender offers from the highest number of tender evaluation points to the lowest. 
j. Perform a risk analysis on the tenderer having the highest ranking/number of points 

to ascertain if the submission presents an acceptable risk to the employer. 
k. Recommend the tenderer with the highest number of tender evaluation points for the 

award of the contract, unless there are compelling and justifiable reasons not to do 
so. 

 
The Employer shall in the evaluation of tender offers take due account of the Tenderer’s 
past performance in the execution of similar engineering works of comparable 
magnitude, and the degree to which possesses the necessary technical, financial and 
other resources to enable him to complete the Works successfully with the contract 
period. The tenderer shall be required to satisfy the Employer and the Engineer as to his 
ability to perform  and complet3 the Works timeously, safely and with satisfactory quality, 
and furnish details in section T2.2z of contracts of a similar nature and magnitude which 
they have successfully executed in the past. 
 
 
The Employer is restricted in accordance with clause 7.(c)(iii) of the Construction 
Regulations, 2014, to only appoint a contractor to whom he is satisfied has the necessary 
competencies and resource to carry out the work safely. 
 
Submitting inferior  and inadequate information relating to health and safety shall be 
regarded as justifiable and compelling reasons not to accept the tender offer of the 
tenderer scoring the highest number of tender evaluation points. 
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F.3.11.3 The procedure for the evaluation of responsive tenders is Method 1: Administrative, 
Price and Specific Goals 

 

 

F.3.11.7 Add the following: 
 

The financial offer will be scored using Formula 2 (Option 1): 
 
NFO = (1 – (P-PM)/Pm) x W1 

Where. 
NFO = number of Supplier evaluation points awarded for financial offer 
W1 = the maximum possible number of Supplier evaluation points Tender 
PM = the comparative offer of the most favorable Supplier offer 
P = the comparative offer of the Supplier offer under consideration 

F.3.11.8 Up to 100 minus W1 (refer F.3.11.7 above) Supplier evaluation points will be awarded to 
Suppliers according to their SPECIFIC GOALS status level, determined in accordance with 
section 9(1) of the Broad-Based Black Economic Empowerment Act (No 53 of 2003), and 
who have submitted original valid or valid, certified copies of SPECIFIC GOALS status 
verification certificates issued by either a verification agency accredited by the South African 
Accreditation System (SANAS) or a sworn affidavit in terms of the amended SPECIFIC 
GOALS codes. The points will be awarded as follows, based on the SPECIFIC GOALS 
status level of the Supplier: 
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A trust, consortium or joint venture will qualify for points for their SPECIFIC GOALS status 
level as a legal entity, provided that the entity submits their SPECIFIC GOALS status level 
certificate. A trust, consortium or joint venture will qualify for points for their SPECIFIC 
GOALS status level as an unincorporated entity, provided that the entity submits their 
consolidated SPECIFIC GOALS scorecard as if they were a group 

  

The specific goals 

allocated points in terms 

of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the organ of 

state) 

Number of points 

claimed (80/20 

system) 

(To be completed 

by the tenderer) 

Historically Disadvantaged 

Individuals Ownership 

20% (4)  

Women Ownership 
20% (4) 

 

Youth Ownership 
20% (4) 

 

Disability Ownership 
20% (4) 

 

Military Veterans Ownership 10% (2)  

Locality Ownership (Eastern 

Cape) 

10% (2)  

TOTAL 100% (20)  
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F.3.11.10 Add the following new sub-clause: 
The Employer will perform a risk analysis in respect of the following: 
 
(a) reasonableness of the financial offer 
(b) reasonableness of unit rates and prices 
(c) the Suppliers ability to fulfil its obligations in terms of the tender document, that is, that 
the Supplier can demonstrate that he/she possesses the necessary professional and 
technical qualifications, professional and technical competence, financial resources, 
equipment and other physical facilities, managerial capability, reliability, experience, 
reputation, personnel to perform the contract, etc. 

F.3.13.1 Supplier offers will only be accepted if: 
 

a) the Supplier is registered and in good standing with the South African 
Revenue Service (SARS) or proof that he or she has made arrangement 
with SARS to meet his or her outstanding tax obligations. This will be 
verified by the Employer on the Centralized Supplier Database. Where the 
recommended bidder is not tax compliant, the bidder will be notified of the 
non-compliant status and be granted seven (7) working days to rectify their 
compliance status with the SARS. The bidder must thereafter provide the 
Department with proof of its tax compliance which must be verified via the 
CSD or eFiling. 

b) the Supplier or any of its directors is not listed on the Register of Supplier 
Defaulters in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 as a person prohibited from doing business with the public 
sector; 

c) the Supplier or any of its directors is not listed on the Database of Restricted 
Suppliers kept by the National Treasury and updated from time to time; 

c) the Supplier has not: 
i) abused the Employer’s Supply Chain Management System; 

d)  The Supplier has completed the Compulsory Enterprise Questionnaire 
and there are no conflicts of interest which may impact on the Supplier’s 
ability to perform the contract in the best interests of the employer or 
potentially compromise the Supplier process. 

F.3.17 Add the following: 
 
The number of paper copies of the signed contract to be provided by the Employer is one. 
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F.4 ADDITIONAL CONDITIONS OF TENDER 
 
The additional conditions of Tender are: 

F.4.1 Invalid Tender 
 
Suppliers shall be considered invalid and shall be endorsed and recorded as such in the 
Supplier opening record, by the responsible official who opened the Tender, in the 
following circumstances: 

 

a) if the Supplier offer is not submitted on the Form of Offer and Acceptance bound into 
this Tender document (form C1.1, Part C1: Agreements and Contract Data); 

b) if the Form of Offer and Acceptance has not been completed or has not been signed 
by the authorised representative of the Supplier 

c) if the Form of Offer and Acceptance is signed, but the name of the Supplier is not 
stated or is indecipherable 

d) if the Supplier offer is not completed in non-erasable ink; 

F.4.2 Negotiations with preferred Suppliers 

The Employer may negotiate the final terms of a contract with Suppliers identified through 
a competitive Supplying process as preferred Suppliers provided that such negotiation: 

 
a) does not allow any preferred Supplier a second or unfair opportunity; 
b) is not to the detriment of any other Supplier; and 

c) does not lead to a higher price than the Supplier as submitted. 
 

Minutes of any such negotiations shall be kept for record purposes 

F.4.3 General supply chain management conditions applicable to Supplier 
In terms of its Supply Chain Management Policy the Employer may not consider a 
Supplier unless the provider who submitted the Supplier: 
 
a) has furnished the Employer with that provider’s: 

• full name; 

• identification number or company or other registration number; and 

• tax reference number and VAT registration number, if any; 
b) has indicated whether: 

• the provider is in the service of the state, or has been in the service of the state in 
the previous twelve months; 

• the provider is not a natural person, whether any of the directors, managers, principal 
shareholders or stakeholders is in the service of the state, or has been in the service 
of the state in the previous twelve months; or 

• whether a spouse, child or parent of the provider or of a director, manager, 
shareholder or stakeholder referred to above is in the service of the state, or has 
been in the service of the state in the previous twelve months. 

 

Irrespective of the procurement process followed, the Employer is prohibited from making 
an award to: 

• a person who is in the service of the state; 

• a juristic entity of which any director, manager, principal shareholder or stakeholder 
is in the service of the state; 

• an advisor or consultant contracted with the Employer; or 

• a person, advisor or corporate entity involved with the tender specification 
committee, or a director of such corporate entity. 

 
In this regard, Suppliers shall complete Returnable Schedules: Compulsory Enterprise 
Questionnaire. Failure to complete this schedule will result in the Supplier not being 
considered further. 
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F.4.4 Combating abuse of the Supply Chain Management Policy 
In terms of the its Supply Chain Management Policy, the Employer may reject the Supplier 
of any Supplier if that Supplier or any of its directors has: 
 

a) failed, during the last five years, to perform satisfactorily on a previous contract with 
the Employer or any other organ of state after written notice was given to that 
Supplier that performance was unsatisfactory; 

b) abused the supply chain management system of the Employer or has committed 
any improper conduct in relation to this system; 

c) been convicted of fraud or corruption during the past five years; 
d) will fully neglected, reneged on or failed to comply with any government, municipal or 

other public sector contract during the past five years; or 
e) been listed with the Register of Supplier Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004) or has been 
listed on National Treasury’s database as a person or juristic entity prohibited from 
doing business with the public sector. 

 

In this regard, Suppliers shall complete Part T2.2: Returnable Schedules: Certificate of 
Independent Supplier Determination and Declaration of Supplier’s Past Supply Chain 
Management Practices. Failure to complete these schedules will result in the Supplier not 
being considered further. 

F.4.6 Claims arising after submission of Supplier 
No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning 
of anything contained in the Conditions of Contract, Scope of Work and Pricing Data, will be 
admitted by the Employer after the submission of any Tender and the Supplier shall be 
deemed to have: 
 

1) read and fully understood the whole text of the Contract Data, Scope of Work and 
Pricing Data and thoroughly acquainted himself with the nature of the works 
proposed and generally of all matters which may influence the Contract. 

2) visited the site of any proposed works. 
3) requested the Employer or his duly authorized agent to make clear the actual 

requirements of anything contained in the Scope of Work and Pricing Data, the exact 
meaning or interpretation of which is not clearly intelligible to the Supplier. 

4) received any Addenda to the Supplier documents which have been issued in 
accordance with the Employer’s Supply Chain Management Policy. 

 
Before submission of any Supplier, the Supplier should check the number of pages, and if 
any are found to be missing or duplicated, or the figures or writing indistinct, or if the Pricing 
Data contain any obvious errors, the Supplier must apply to the Employer’s Agent at once 
to have the same rectified, as no liability will be admitted by the Employer in respect of 
errors in any Supplier due to the foregoing. 

F.4.7 Imbalance in Supplier rates 
 
In the event of Supplier rates or lump sums being declared by the Employer to be 
unacceptable to it because they are either excessively low or high or not in proper balance 
with other rates or lump sums, the Supplier may be required to produce evidence and 
advance arguments in support of the Supplier rates or lump sums objected to. If, after 
submission of such evidence and any further evidence requested, the Employer is still not 
satisfied with the supplied rates or lump sums objected to, it may request the Supplier to 
amend these rates and lump sums along the lines indicated by it. 
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 The Supplier will then have the option to alter and/or amend the rates and lump sums 
objected to and such other related amounts as are agreed on by the Employer, but this shall 
be done without altering the Supplier offer as Supplied or, if applicable, the corrected total 
of prices in accordance with F.3.9.3. Should the Supplier fail to amend his tender in a 
manner acceptable to the Employer, the Employer may reject the Tender. 

F.4.8 The Employer shall not formally issue Tender documents in electronic format as 
contemplated in F.2.13.2 and F.2.13.3 and shall only issue Supplier documents in hardcopy. 
An electronic version of the issued Tender documents may be made available to the 
Supplier, upon written request in terms of this clause, subject to the following: 

 

(a) Electronic copies of the contract document, or parts thereof, will only be provided to 
Suppliers who have been issued with the Tender documents as contemplated in 
F.1.2 in hardcopy. 

(b) The electronic version shall not be regarded as a substitute for the issued Tender 
documents. 

(c) The Employer shall not accept tender submitted in electronic format. Suppliers may 
not complete and submit a printed copy of the electronic version of the Tender 
document or part thereof. Only those Suppliers that have been completed on the 
issued hard copy Tender document shall be considered. 

(d) The Employer accepts no responsibility or liability arising from any reliance on or 
use of the electronic version provided in terms of this clause. The Employer further 
does not guarantee that the electronic version corresponds with the issued Tender 
documents in all respects. Suppliers are alerted to the fact that electronic versions 
of the Tender documents may not reflect any notices or addenda that amend the 
Tender document. 

(e) Any non-compliance with these provisions, including effecting any unauthorized 
alterations to the Supplier document as contemplated in F.2.11, shall render the 
Tender invalid. The Employer reserves the right to take any action against such 
Supplier allowed in law including, in circumstances where the Supplier had already 
been awarded, the right to cancel the contract. 

(f) In requesting the electronic version of the Tender document or parts thereof, the 
Supplier is deemed to have read, understood and accepted all of the above 
conditions. 
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VOLUME 2: RETURNABLE DOCUMENTS 
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T2.1 LIST OF RETURNABLE 
DOCUMENTS 
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T2.1: LIST OF RETURNABLE SCHEDULES/DOCUMENTS 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 

T2.2: RETURNABLE SCHEDULES REQUIRED FOR SUPPLIER EVALUATION PURPOSES 
 

 Returnable Documents Number 
of pages 
issued 

Returnable 
Document 

SBD1 Invitation to Bid: Part A and B 2  Yes No 

SBD 4 Declaration of Interest 2  Yes No 

SBD 6.1 Preference Points Claim Form In Terms Of The 
Preferential Procurement Regulations 2022 

4  Yes No 

T2.2r Compulsory Enterprise Questionnaire 3  Yes No 

T2.1 
List of Returnable Schedules/Documents 

2  Yes No 

C1.1a Final Summary Page 1  Yes No 

C2.2 Fixed Charge and Value related Items Applicable to 
All Work & Bill of Quantities 

14  Yes No 

T2.2a Resolution for Signatory 1  Yes No 

T2.2b Resolution of Board of Directors to Enter into 
Consortium or Joint Venture (JV) Agreements 

2  Yes No 

T2.2c-1 Schedule of Proposed Subcontractors 1  Yes No 

T2.2e Schedule of Imported Material and Equipment 1  Yes No 

T2.2f 
Bank Rating 

1  Yes No 

T2.2v 
Specific goals claimed (CIPRO certificate) 

1  Yes No 

T2.2n Record of Addenda to Supplier Documents 1  Yes No 

T2.2z Valid Letter of Good Standing 1  Yes  
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T2.2: OTHER DOCUMENTS REQUIRED FOR SUPPLIER EVALUATION PURPOSES 

 

 

No. 
 

Document Name 
Number 
of pages 
issued 

Returnable 
Document 

Annexure 
A1 

Method Statement (Generic) 1  Yes No 

Annexure 
A2 

Method Statement (Summary Tasks) 1  Yes No 

Annexure 
A3 

Method Statement (Programme with Timelines and 
planned Resources) 

1  Yes No 

Annexure 
B1 

Key Personnel qualification (Maintenance manager) 1  Yes No 

Annexure 
B2 

Key Personnel qualification (Maintenance 
supervisor) 

1  Yes No 

Annexure 
B3 

Key Personnel qualification (OHS Safety officer) 1  Yes No 

Annexure 
B4 

Key Personnel qualification (Skilled 
installation/maintenance staff) 

1  Yes No 

Annexure 
B5 

Proof of Business address 1  Yes No 

Annexure 
B6 

Company Experience 1  Yes No 

T2.2g Specific Goals claimed (Cipro Certificate)  1  Yes No 

T2.2y 
Proof of Registration with Centralized Supplier 
Database 

1  Yes No 

T2.2v 
CIPC – company registration certificate 

1  Yes No 

T2.2x 
References 

4  Yes No 

T2.3 
Returnable schedules or documents 

  Yes No 

 

(The following list of returnable schedules/documents is duplicated from the tables above however these will not appear 
in duplicate within the Tender document. The purpose is to bring to the Suppliers’ attention the list of returnable 
documents/schedules that shall be incorporated into the contract) 

 

T2.2: OTHER DOCUMENTS REQUIRED TENDER EVALUATION PURPOSES 
 

 

No. 
 

Document Name 

Number of 
pages 
issued 

Returnable 
Document 

T2.2n Record of Addenda to Supplier Documents 1  Yes No 

T2.2e Schedule of Key Personnel: Contract Supervisor 1  Yes No 

 

SBD 6.1 
Preference Points Claim Form In Terms Of The 
Preferential Procurement Regulations 2022 

 

4 
 

 Yes 
 

No 

 
T2.2: OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

 

C1.1 Form of Offer and Acceptance 2  Yes No 

C1.2 Contract Data 7  Yes No 
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C2.2 

Fixed Charge and Value related Items Applicable to 
All Work & Bill of Quantities & Final Summary 

  
 Yes No 
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T2.2: RETURNABLE SCHEDULES 
REQUIRED FOR SUPPLIER 
EVALUATION PURPOSES 
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T2.2a: RESOLUTION FOR SIGNATORY 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 

MUST BE ON COMPANY LETTERHEAD 
 

A:   CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated 
copy of the relevant resolution of the board of directors to this form. This must be on a company 
letterhead. 

 

An example is given below: 
 

“By resolution of the board of directors passed at a meeting held on   
 

Mr/Ms , whose signature appears below, has been duly authorised to 
 

sign all documents in connection with the Supplier for Contract No.   
 

and any Contract which may arise there from on behalf of (Block Capitals)   
 
 

 

 
 

SIGNED ON BEHALF OF THE COMPANY:   
 

IN HIS/HER CAPACITY AS:   
 

DATE:  
 

SIGNATURE OF SIGNATORY:   
 

WITNESSES: 
 

1.  SIGNATURE:   
 

2.   SIGNATURE:   

28



 

 

T2.2b: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO 
CONSORTIA OR JOINT VENTURES 

 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 

 

 

 

 

(Legally correct full name and registration number, if applicable, of the Enterprise) 

Held at  (place) 

On  (date) 

RESOLVED that: 

1. The Enterprise submit a Bid /Supplier, in consortium/Joint Venture with the following 
Enterprises: 

 

 

 

 

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises 
forming the Consortium/Joint Venture) 

 

to the Eastern Cape Department of Health in respect of the following project: 
 

 

 

 

(Project description as per Bid /Supplier Document) 
 

Bid Number: 
Document) 

 ( Bid Number as per 

 

2. *Mr/Mrs/Ms: 
 

 

in *his/her Capacity as: 
Enterprise) 

 (Position in the 

 

and who will sign as follows:   
 

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed 
under item 1 above, and any and all other documents and/or correspondence in connection with 
and relating to the consortium/joint venture, in respect of the project described under item 1 
above. 

 
 

3. The Enterprise accepts joint and several liability with the parties listed under item 1 for the due 
fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the 
Contract to be entered into with the Department in respect of the project described under item 1 
above. 
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4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from 
this joint venture agreement and the Contract with the Department in respect of the project under 
item 1 above: 

 
Physical address: 

 

 
 
 

Postal Code   
 

 

Postal Address: 
 

 
 
 

Postal Code   
 

 

Telephone number:     
 

Fax number:     
 

 NAME CAPACITY SIGNATURE 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

 
 

Note: 

 

1. * Delete which is not applicable 

2. NB. This resolution must be signed by all the 

Directors / Members / Partners of the Bidding 

Enterprise 

3. Should the number of Directors / 

Members/Partners exceed the space available 

above, additional names and signatures must be 

supplied on a separate page 

ENTERPRISE STAMP 
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T2.2c-1: SCHEDULE OF PROPOSED SUBCONTRACTORS 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
 

 
We notify you that it is our intention to employ the following subcontractors for work in this 
contract.  

If we are awarded a contract, we agree that this notification does not change the 
requirement for us to submit the names of proposed Subcontractors in accordance with 
requirements in the contract for such appointments. If there are no such requirements in the 
contract, then your written acceptance of this list shall be binding between us. 

 

 Name and address 
of proposed 
Subcontractor 

Nature and 
extent of work 

Value of Work Subcontractor CIDB 
grading 

1.     

2.     

3.     

 
 
 
 
 
 

 
Signed   Date   

 

Name   Position   

 

Supplier   
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T2.2e: SCHEDULE OF KEY PERSONNEL 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 

 

The Supplier shall insert in the spaces provided below details of the key personnel required to be in 

the employment of the Supplier or a specialist consultant/firm, in order for the Supplier to be eligible 

to submit a Tender for this project. The Curriculum Vitae of the individual must be appended to 

this schedule. 

 
Notwithstanding having appended the Curriculum Vitae of the key personnel to this schedule, the 

Supplier must also append to this schedule a statement for the individual identified, which 

indicates any field(s) of specialization and any recent experience that is relevant to this particular 

project (which may or may not have formed part of the individual’s CV). Suppliers should indicate 

what particular aspect of the project the specialization or experience is relevant to. 

 
 
 

Name 

 
 

Qualifications 

 
No. of Years Specified 

Experience 

   

   

   

   

   

 
 
 

Signed Date 
 

 

Name Position 
 

 

Supplier 
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T2.2f: BANK RATING 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 

 
 Suppliers must submit a bank rating from a recognized financial institution as required in clause 

F.2.1.4 of the Tender Data. The bank rating must be attached to this schedule. Failure to comply 
with the requirements of F.2.1.4 shall results in the Tender not being evaluated further. 

 

 Minimum of Grade C bank required 
 
Different types of bank retails are shown on the table below for your information 
 

BANK RATING  

Bank Rating Certificate 
 
 
 
Annexure F as per 
returnable list 
 

 Bank rating of A: Undoubted for the 
amount of enquiry – Good to do 
business with 

Annexure F as per 
returnable list 
Bank rating certificate issued 
by the bank. 

 

 

Bank rating of B: Good for the 
amount of the enquiry – Amount is 
well within the capacity of ordinary 
business commitments 

Annexure F as per 
returnable list 
Bank rating certificate issued 
by the bank.  

Bank rating of C: Good for amount 
quoted if strictly in the way of business 
– Unlikely to commit themselves 
beyond their means 

Annexure F as per 
returnable list 
Bank rating certificate issued 
by the bank.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signed Date 
 

 
Name Position 

 

 

Supplier 
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T2.2n: RECORD OF ADDENDA TO SUPPLIER DOCUMENTS 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
 

We confirm that the following communications received from the Employer before the 
submission of this Supplier offer, amending the Tender documents, have been taken into 
account in this Supplier offer: 

 

 
Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

Attach additional pages if more space is required. 
 

 

Signed    Date   

Name   Position   

Supplier   
 
 

*This document must form part of the returnable schedules as it is referenced in the offer portion 
of the Form of Offer and Acceptance. 
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T2.2r: COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1: Name of enterprise: . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . 

Section 2: VAT registration number: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 3: Particulars of sole proprietors and partners in partnerships 

 
 
 
 
 
 

 
* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

Section 5: Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . 

Section 6:  Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months in the service of any of the 
following: 

 
 

 a member of any municipal council  an employee of any provincial department, 

 a member of any provincial legislature national or provincial public entity or 

 a member of the National Assembly or constitutional institution within the meaning 

the National Council of Province of the Public Finance Management Act, 

 a member of the board of directors of 1999 (Act 1 of 1999) 

any municipal entity  a member of an accounting authority of any 

 an official of any municipality or  national or provincial public entity 

municipal entity     an employee of Parliament or a provincial 
legislature 

Name* Identity number* Personal income tax number* 
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If any of the above boxes are marked, disclose the following: 
 

Name of sole proprietor, 
partner, director, 
manager, principal 
shareholder  or 
stakeholder 

Name of institution, public office, 
board or organ of state and 
position held 

Status of service 
(tick appropriate 
column) 

 

Current 
Within 
last 12 
months 

    

    

    

    

    

    

*insert separate page if necessary 

Section 7:  Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole 
proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in 
a company or close corporation is currently or has been within the last 12 months been in the 
service of any of the following: 

 

 
 a member of any municipal council 

 a member of any provincial 
legislature 

 a member of the National Assembly 
or the National Council of 
Province 

 a member of the board of directors 
of any municipal entity 

 an official of any municipality or 
municipal entity 

 
 an employee of any provincial department, 

national or provincial public entity or 
constitutional institution within the meaning 
of the Public Finance Management Act, 
1999 (Act 1 of 1999) 

 a member of an accounting authority of any 
national  or provincial public entity 

 an employee of Parliament or a provincial 
legislature 

 

Name of spouse, child or 
parent 

Name of institution, public office, 
board or organ of state and 
position held 

Status of service 
(tick appropriate 
column) 

current Within 
last 12 
months 

    

    

    

    

    

*insert separate page if necessary 
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The undersigned, who warrants that he/she is duly authorised to do so on behalf of the 
enterprise: 
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue 

Services that my / our tax matters are in order; 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, 

director or other person, who wholly or partly exercises, or may exercise, control over the 
enterprise appears on the Register of Supplier Defaulters established in terms of the 
Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, 
or may exercise, control over the enterprise appears, has within the last five years been 
convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other Tendering entities 
submitting Supplier offers and have no other relationship with any of the Suppliers or those 
responsible for compiling the scope of work that could cause or be interpreted as a conflict 
of interest; 

iv) confirms that the contents of this questionnaire are within my personal knowledge and are 
to the best of my belief both true and correct. 

 

Signed    Date   

Name   Position   

Enterprise 
name   

 

* The schedule should be used where Suppliers are subject to the Local Government: Municipal 
Finance Management Act 
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T2.2v: CIPC – Company registration certificate 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
 Tenderer to submit necessary company registration certificate 
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T2.2z: Valid Letter of Good Standing 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT & 
ASSOCIATED EQUIPMENT AT CLUSTER THREE (3) - BUFFALO CITY AND 
AMATHOLE DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
 

Tenderer to submit valid and up to date Letter of Good Standing certificate relevant to their services 
(COIDA) 
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SBD 1: INVITATION TO BID – PART A 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE EC DEPARTMENT OF HEALTH 

BID NUMBER: SCMU3-23/24-0748-HO CLOSING DATE: 04 April 2024 CLOSING TIME: 11:00 

 
DESCRIPTION 

SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT AT CLUSTER THREE (3) - BUFFALO CITY 
AND AMATHOLE DISTRICT – HEALTH FACILITIES 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

Tender Box 
Department of Health 
Global Life Centre 
SCM Unit c/o Phalo Avenue and R63 (opposite Engen Garage) 
Bhisho 
SUPPLIER INFORMATION 

NAME OF BIDDER 
 

POSTAL ADDRESS 
 

STREET ADDRESS 
 

TELEPHONE NUMBER CODE 
 

NUMBER 
 

CELLPHONE NUMBER 
 

FACSIMILE NUMBER CODE 
 

NUMBER 
 

E-MAIL ADDRESS 
 

VAT REGISTRATION NUMBER 
 

 
TCS PIN: 

 
OR CSD No: 

 

 

SPECIFIC GOALS STATUS 
LEVEL VERIFICATION 
CERTIFICATE 
[TICK APPLICABLE BOX] 

Yes 

No 

SPECIFIC 
GOALS 
STATUS 
LEVEL SWORN 
AFFIDAVIT 

Yes 

No 

IF YES, WHO WAS THE 
CERTIFICATE ISSUED BY? 

 

AN ACCOUNTING OFFICER AS 
CONTEMPLATED IN THE 
CLOSE CORPORATION ACT 
(CCA) AND NAME THE 
APPLICABLE IN THE TICK BOX 

 

 
AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT 
(CCA) 

 

 
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN ACCREDITATION 
SYSTEM (SANAS) 

 

 
A REGISTERED AUDITOR 

NAME: 

[A SPECIFIC GOALS STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE 
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR SPECIFIC GOALS] 

I. ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR THE 
GOODS /SERVICES 
/WORKS OFFERED? 

 

Yes No 

 
 

[IF YES ENCLOSE PROOF] 

 

II. ARE YOU A 
FOREIGN BASED SUPPLIER 
FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

 
 

Yes No 
 

[IF YES ANSWER PART B:3 BELOW ] 

III. SIGNATURE OF 
BIDDER 

 
……………………………… 

 
IV. DATE 

 

V. CAPACITY UNDER 
WHICH THIS BID IS SIGNED 
(Attach proof of authority to 
sign this bid; e.g. resolution 
of directors, etc.) 

 

VI. TOTAL NUMBER 
OF ITEMS OFFERED 

 VII. TOTAL BID PRICE 
(ALL INCLUSIVE) 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT ECDOH CONTACT PERSON Thabisa Notshe 

CONTACT PERSON Ms Thabisa Notshe TELEPHONE 
NUMBER 

040 608 9641 

TELEPHONE NUMBER 040-608 9641 FACSIMILE NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS thabisa.notshe@echealth.gov.za 

E-MAIL ADDRESS thabisa.notshe@echealth.gov.za  
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

 

1. BID SUBMISSION: 
 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR ONLINE 
 

1.3. SUPPLIERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY 
INFORMATION NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX 
COMPLIANCE STATUS; AND BANKING INFORMATION FOR VERIFICATION PURPOSES). SPECIFIC GOALS 
CERTIFICATE OR SWORN AFFIDAVIT FOR SPECIFIC GOALS MUST BE SUBMITTED TO BIDDING INSTITUTION. 

 
1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS 

REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE 
SUBMITTED WITH THE BID DOCUMENTATION. SPECIFIC GOALS CERTIFICATE OR SWORN AFFIDAVIT FOR 
SPECIFIC GOALS MUST BE SUBMITTED TO BIDDING INSTITUTION. 

 

1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, 
IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 SUPPLIERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 SUPPLIERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO 
USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 SUPPLIERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID. 

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-SUPPLIERS ARE INVOLVED, EACH PARTY MUST SUBMIT 
A SEPARATE PROOF OF TCS / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), 
A CSD NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES 
NO 

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? YES 
NO 

3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES 
NO 

3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? YES 
NO 

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE 
STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 

4. SPECIAL CONDITIONS OF BID 

4.1 In the event where the recommended Bidder has failed to comply with the conditions as set out in the letter of 
award, the client shall notify the recommended Bidder of his/her failure to comply and recommend award the 
next bidder that scored the highest points. The Conditions as set out in the letter of award are as follow: 

a. Proof of having All risk, public liability and support insurances s stipulated in the contract. 

b. Submission of a Construction Safety, Health and Environmental Plan 

c. Contract Guarantee (as selected in the document) 

4.2 An appointment letter/acceptance letter does not constitute a constitute a contract or commencement date of a 
contract. The recommended Bidder is required to sign an official contract with the Department. 
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SBD 4: DECLARATION OF INTEREST 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
BIDDER’S DISCLOSURE 

1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles 

of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South 

Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in 

respect of the details required hereunder. 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that 

person will automatically be disqualified from the bid process.  

2. Bidder’s declaration 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling 

interest1 in the enterprise?  

 Employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole 

proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest in 

the enterprise, in table below. 

  

 

 

 

 

 

 

 

 

 

 

 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the 

procuring institution? YES/NO                                                

2.2.1     If so, furnish particulars:  …………………………………………………………… 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest in the enterprise have any interest in any other related enterprise whether or not they are 

bidding for this contract?    YES/NO 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

3 DECLARATION 

 

I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and complete in every respect: 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in 

every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However, communication between partners in a joint venture or 

consortium2 will not be construed as collusive bidding. 

 
1 the power, by one person or a group of persons holding the majority of the equity of an 

enterprise, alternatively, the person/s having the deciding vote or power to influence or 

to direct the course and decisions of the enterprise. 

 

 

2 Joint venture or Consortium means an association of persons for the purpose of combining 

their expertise, property, capital, efforts, skill and knowledge in an activity for the 

execution of a contract. 

Full Name Identity Number Name of State 

institution 
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3.4  In addition, there have been no consultations, communications, agreements or arrangements with any competitor 

regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, 

market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to 

win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to 

any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 

3.5  There have been no consultations, communications, agreements or arrangements made by the bidder with any 

official of the procuring institution in relation to this procurement process prior to and during the bidding process 

except to provide clarification on the bid submitted where so required by the institution; and the bidder was not 

involved in the drafting of the specifications or terms of reference for this bid. 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices 

related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for 

investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 

89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or 

may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms 

of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM 

INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT 

SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 

 

………………………………  ..……………………………………………   

 Signature                           Date 

 

……………………………… ……………………………………………… 

 Position  Name of bidder 
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    SBD 6.1 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 

 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for 

preference points for specific goals.  

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 

AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); 

and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 

 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

The applicable preference point system for this tender is the 80/20 preference point system. 

 

The lowest/ highest acceptable tender will be used to determine the accurate system once tenders are 

received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded 

for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points 

for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not 

claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide 

goods or services through price quotations, competitive tendering process or any other method envisaged in 

legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 

taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, 

44



 

and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 

of state in response to an invitation for the origination of income-generating contracts through any method 

envisaged in legislation that will result in a legal agreement between the organ of state and a third party 

that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of 

assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 

3.1.1   THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

 

  80/20   

 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
)  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

 

3.2.1. POINTS AWARDED FOR PRICE 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  

              80/20                  

 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
)  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must 

be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated 

points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the 

conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear 

whether the 80/20 preference point system applies, an organ of state must, in the tender documents, stipulate in 

the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 preference point system 

will apply and that the highest acceptable tender will be used to determine the applicable preference 

point system; or 

  

(b) any other invitation for tender, that either the 80/20 preference point system will apply and that the 
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lowest acceptable tender will be used to determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 80/20 preference point 

system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 80/20 preference point system is applicable, corresponding points must 

also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

 

The specific goals allocated points in terms of 

this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed 

by the organ of 

state) 

Number of points 

claimed (80/20 

system) 

(To be completed 

by the tenderer) 

Historically Disadvantaged Individuals Ownership 20% (4)  

Women Ownership 
20% (4) 

 

Youth Ownership 
20% (4) 

 

Disability Ownership 
20% (4) 

 

Military Veterans Ownership 10% (2)  

 Locality Ownership (Eastern Cape) 10% (2)  

TOTAL 100% (20)  

a) Service providers must submit proof of its Specific Goals points claimed / status of contributor. 

b) The Specific Goals supporting documents required to verify claimed points may inline with the specified 

requirements include:  

• Historically Disadvantaged Individuals Ownership: Proof of ownership (CIPRO certificate) with 

id no. 

• Women Ownership: Ownership: Proof of ownership (CIPRO certificate) with id no. 

• Youth Ownership: Ownership: Proof of ownership (CIPRO certificate) with id no. 

• Disability Ownership: Proof of ownership (CIPRO certificate) with valid medical documentary 

proof. 

• Military Veterans Ownership: Proof of ownership (CIPRO certificate)  with valid proof of veteran 

status. 

•  Ownership: Proof of business address (municipal account or valid lease agreement) 

• Updated CSD report 

 DECLARATION WITH REGARD TO COMPANY/FIRM 

 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 
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4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, 

based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and 

I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of 

this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the 

contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the 

claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract 

have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 

conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to make 

less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 

business from any organ of state for a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

 

 

 

 

 
………………………………………. 
SIGNATURE(S) OF BIDDER(S) 

 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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T2.2: OTHER DOCUMENTS REQUIRED 
FOR TENDER EVALUATION PURPOSES 
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T2.2g: SPECIFIC GOALS CLAIMED (CIPRO CERTIFICATE) 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 

 
 

Suppliers must attach CIPRO CERTIFICATE 
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T2.2y: Proof of Registration with Centralized Supplier Database 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
 
 
 

Suppliers must attach Full CSD report 
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Annexure A1: Method Statement (Generic) 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
 

Suppliers are required to submit a method statement. 
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Annexure A2: Method Statement (Summary Task) 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
 

Suppliers are required to submit a summary task. 
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Annexure A3: Method Statement (Programme with Timelines and Resources) 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
 

Suppliers are required to submit Programme with timelines such as a Gantt Chart (quarterly and 
biannual inspections) and planned resources (human resources and tools). 
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Annexure B1: Key Personnel Qualification (Maintenance manager) 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 

 

Suppliers are required to submit proof of maintenance manager’s experience and qualifications. 
All certified documents must not be older than three (3) months. 

  

  
Maintenance Manager 
Mechanical/Electrical 
Engineering, 
Construction Project 
Management 
 
 
 

Electrical / Mechanical Engineering 
Degree with Registration as per Act 
43 of 2000 (Candidate Registration 
will not be accepted) 
 
OR 

Attached certified copies of 
qualification 

Electrical / Mechanical Engineering 
Diploma with Registration as per 
Act 43 of 2000 (Candidate 
Registration will not be accepted) 
 
OR 

Attached certified copies of 
qualification 

Trade certificate (Issued by the 
Department of Labour) 

Attach certified copies 
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Annexure B2: Key Personnel Qualification (Maintenance supervisor) 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 

 

Suppliers are required to submit proof of maintenance supervisor’s experience and qualifications. 

All certified documents must not be older than three (3) months. 
 

Construction 
Supervisor 
Mech./Elect. Engineering, 
Construction Project 
Management 
 
 
 
 

Electrical or Mechanical Engineering 
Diploma WITH minimum one year 
post qualification experience on 
AUTOCLAVES & ASSOCIATED 
EQUIPMENT and associated 
equipment   
 
OR 

Attached certified copies of 
qualification 

Trade certificate (Issued by the 
Department of Labour), or higher 
qualification WITH minimum one year 
post qualification experience on 
AUTOCLAVES & ASSOCIATED 
EQUIPMENT and associated 
equipment   

Attached certified copies of 
qualification 
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Annexure B3: Key Personnel Qualification (OHS Safety officer) 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 

 

Suppliers are required to submit proof of OHS safety officer’s experience and qualifications. All 
certified documents must not be older than three (3) months. 
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Annexure B4: Key Personnel Qualification (Skilled 
installation/maintenance Staff) 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 

 

Suppliers are required to submit proof of Skilled installation/maintenance staff experience and 
qualifications. All certified documents must not be older than three (3) months. 

 
  

57



 

Annexure B5: Proof of Business address 

 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 

 

Suppliers are required to submit proof of business address (municipal account or valid lease 
agreement not later than 3 months). All certified documents must not be older than three (3) 
months. 
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Annexure B5: Company Experience  

 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF BOILERS AND CALORIFIERS IN CLUSTER 2, 
3 & 4 – HEALTH FACILITIES 

TENDER No. SCMU3-23/24-...........-HO 

 

 

Suppliers are required to submit proof of company experience in the field of AUTOCLAVES & 
ASSOCIATED EQUIPMENT and associated equipment.  
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Project Manager/Principal Agent:    

Tel. No:   

E-mail Address:   

Signature:  Date:   

Place Company Stamp Here 

 

 

Reference No. 1 

T2.2x: References 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO  

 
Sir/Madam, 

 
We are in the process of evaluating  for the above project. 

 
They have listed you as a reference. Please evaluate the Suppliers performance on the criteria 
listed below by ticking the appropriate boxes. Please return upon completion as soon as possible. 
If you have any questions please do not hesitate to contact us. 

Tenderers are required to submit work experience that has minimum value of R 3 million in the 
last 5 years. 

NAME OF 
EMPLOYER 

NAME OF 
PROJECT 

CONTRACT 
PERIOD 

(Start and End 
Date) 

VALUE OF WORK                                                                                                                                                                                                                                              

    

    

    

1. QUALITY 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

2. TIME PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

3. FINANCIAL PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

 

4. COMMENTS: 
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Project Manager/Principal Agent:    

Tel. No:   

E-mail Address:   

Signature:  Date:   

Place Company Stamp Here 

 

 

Reference No. 2  
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
Sir/Madam, 

 
We are in the process of evaluating  for the above project. 

 
They have listed you as a reference. Please evaluate the Suppliers performance on the criteria 
listed below by ticking the appropriate boxes. Please return upon completion as soon as possible. 
If you have any questions please do not hesitate to contact us. 

Tenderers are required to submit work experience that has minimum value of R 3 million in the 
last 5 years. 

NAME OF 
EMPLOYER 

NAME OF 
PROJECT 

CONTRACT 
PERIOD 

(Start and End 
Date) 

#VALUE OF WORK 
(>/= R10m) 

    

    

    

1. QUALITY 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

2. TIME PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

3. FINANCIAL PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

 

4. COMMENTS: 
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Project Manager/Principal Agent:    

Tel. No:   

E-mail Address:   

Signature:  Date:   

Place Company Stamp Here 

 

 

Reference No. 3  
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
Sir/Madam, 

 
We are in the process of evaluating  for the above project. 

 
They have listed you as a reference. Please evaluate the Suppliers performance on the criteria 
listed below by ticking the appropriate boxes. Please return upon completion as soon as possible. 
If you have any questions please do not hesitate to contact us. 

Tenderers are required to submit work experience that has minimum value of R 3 million in the 
last 5 years. 

NAME OF 
EMPLOYER 

NAME OF 
PROJECT 

CONTRACT 
PERIOD 

(Start and End 
Date) 

VALUE OF WORK  

    

    

    

1. QUALITY 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

2. TIME PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

3. FINANCIAL PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

 

4. COMMENTS: 
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Project Manager/Principal Agent:    

Tel. No:   

E-mail Address:   

Signature:  Date:   

Place Company Stamp Here 

 

 

Reference No. 4  
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
Sir/Madam, 

 
We are in the process of evaluating  for the above project. 

 
They have listed you as a reference. Please evaluate the Suppliers performance on the criteria 
listed below by ticking the appropriate boxes. Please return upon completion as soon as possible. 
If you have any questions please do not hesitate to contact us. 

Tenderers are required to submit work experience that has minimum value of R 3 million in the 
last 5 years. 

NAME OF 
EMPLOYER 

NAME OF 
PROJECT 

CONTRACT 
PERIOD 

(Start and End 
Date) 

VALUE OF WORK  

    

    

    

1. QUALITY 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

2. TIME PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

3. FINANCIAL PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

 

4. COMMENTS: 
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VOLUME 3: CONTRACT 
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PART C1: AGREEMENT AND CONTRACT 
DATA 
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  C1 Agreement and Contract Data 

 

 

 

 

C1.1 FORM OF OFFER AND ACCEPTANCE 

OFFER 

 

The Employer, identified in the acceptance signature block, has solicited offers to enter into a 

Contract for the procurement of:  

 

CONTRACT NUMBER: SCMU3-23/24-0748-HO  

CONTRACT NAME:  SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED 
EQUIPMENT AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – HEALTH 
FACILITIES   

 

The Tenderer, identified in the offer signature block below, has examined the documents listed in 

the Tender Data and addenda thereto as listed in the tender schedules, and by submitting this offer 

has accepted the conditions of tender. 

 

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form 

of offer and acceptance, the Tenderer offers to perform all of the obligations and liabilities of the 

Contractor under the Contract including compliance with all its terms and conditions according to 

their true intent and meaning for an amount to be determined in accordance with the Conditions of 

Contract identified in the Contract Data. 

 

The offered total of the prices inclusive of Value-Added Tax is: 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

……………………………………………………………………………………………... Rand (in words) 

R………………………………………………………………………………………………….. (in figures) 

 

This offer may be accepted by the Employer by signing the acceptance part of this form of offer 

and acceptance and returning one copy of this document to the Tenderer before the end of the 

period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as 

the Contractor in terms of the Conditions of Contract identified in the Contract data. 

 
For and on behalf of the Tenderer: 
 
Name   ……………………………………………… 

Capacity  ………………………………………………   

Signature  ……………………………………………… Date: ……………………... 

Name and address of tenderer: 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

Witness Name  ………………………………………………   

Witness Signature ………………………………………………  Date: ……………………...  
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ACCEPTANCE 

 

By signing this part of this form of offer and acceptance, the Employer identified below accepts the 

Tenderer’s offer.  In consideration thereof, the Employer shall pay the Contractor the amount due 

in accordance with the Conditions of Contract identified in the Contract data.  Acceptance of the 

Tenderer’s offer shall form an agreement between the Employer and the Tenderer upon the terms 

and conditions contained in this agreement and in the Contract that is the subject of this agreement. 

 

The terms of the Contract are contained in: 

 

Part C1:  Agreements and Contract data (which includes this agreement) 

Part C2:  Pricing data 

Part C3:  Scope of work 

Part C4:  Site Information and drawings and documents or parts thereof, which may be 

incorporated by reference into the above listed Parts. 

 

Deviations from and amendments to the documents listed in the Tender Data and any addenda 

thereto, as listed in the returnable schedules as well as any changes to the terms of the offer agreed 

by the Tenderer and the Employer during this process of offer and acceptance, are contained in 

the schedule of deviations attached to and forming part of this agreement.  No amendments to or 

deviations from said documents are valid unless contained in this schedule, which must be duly 

signed by the authorised representative(s) of both parties. 

 

The Tenderer shall, within two weeks after receiving a completed copy of this agreement including 

the schedule of deviation (if any), contact the Employer’s Agent (whose details are given in the 

Contract data) to arrange the delivery of any securities, bonds, guarantees, proof insurance and 

any other documentation to be provided in terms of the Conditions of Contract identified in the 

Contract data at or just after, the date this Agreement comes into effect.  Failure to fulfil any of 

these obligations in accordance with those terms shall constitute a repudiation of this agreement. 

 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 

Tenderer receives one fully completed original copy of this document, including the schedule of 

deviations (if any).  Unless the Tenderer (now Contractor), within five (5) working days of the date 

of such receipt, notifies the Employer in writing of any reason why he cannot accept the contents 

of this agreement, this agreement shall constitute a binding Contract between the parties. 

 
For and on behalf of the Employer: 
 
Name   ……………………………………………… 

Capacity  ………………………………………………   

Signature  ………………………………………………  Date: ……………………... 

Name and address of employer: 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

Witness Name  ………………………………………………   

Witness Signature ………………………………………………  Date: ……………………...  
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SCHEDULE OF DEVIATIONS 

 

Notes: 

• The extent of deviations from the tender documents issued by the Employer prior to the tender 

closing date is limited to those permitted in terms of the conditions of tender. 

• A Tenderer’s covering letter shall not be included in the final Contract document.  Should any 

matter in such letter, which constitutes a deviation as aforesaid become be the subject of 

agreements reached during the process of offer and acceptance, the outcome of such 

agreement shall be recorded here. 

• Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents, and which it is agreed by the parties becomes 

an obligation of the Contract, shall also be recorded here. 

• Any change or addition to the tender documents arising from the above agreements and 

recorded here, shall also be incorporated into the final draft of the Contract. 

 

A Tenderer’s covering letter shall not be included in the final Contract document.  Should any matter 

in such letter, which constitutes a deviation as aforesaid, be the subject of agreements reached 

during the process of offer and acceptance, the outcome of such agreement shall be recorded here. 

 

Subject ………………………………………………………………………………………………. 

Details ……………………………………………………………………………………………….  

  ……………………………………………………………………………………………….  

Subject ………………………………………………………………………………………………. 

Details ……………………………………………………………………………………………….  

  ……………………………………………………………………………………………….  

Subject ………………………………………………………………………………………………. 

Details ……………………………………………………………………………………………….  

  ……………………………………………………………………………………………….  

Subject ………………………………………………………………………………………………. 

Details ……………………………………………………………………………………………….  

  ……………………………………………………………………………………………….  

Subject ………………………………………………………………………………………………. 

Details ……………………………………………………………………………………………….  

  ……………………………………………………………………………………………….  

By the duly authorized representatives signing this schedule of deviations, the Employer and the 

Tenderer agree to and accept the foregoing schedule of deviations as the only deviations from and 

amendments to the documents listed in the Tender Data and addenda thereto as listed in the 

returnable schedules, as well as any confirmation, clarification or change to the terms of the offer 

agreed by the Tenderer and the Employer during this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during 

the period between the issue of the tender documents and the receipt by the Tenderer of a 

completed signed copy of this Agreement shall have any meaning or effect in the Contract between 

the parties arising from this agreement. 
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Part 1– Data provided by the Employer  
  

Clause  Statement   Data  

1. General    

  The conditions of contract are the core 

clauses and the clauses for main 

Option:  

    

  

A  

  

Priced contract with price list  

  dispute resolution Option  W1  Dispute resolution procedure  

  and secondary Options  

    

  

X1  

  

Price adjustment for inflation  

    X13  Performance Bond  

    X17  Low service damages  

    X18  Limitation of liability  

    X19  Task Order  

    

  of the NEC3 Term Service Contract 

(April 2013)  

X20  

  

Key Performance Indicators  

  

  

10.1  The Employer is (name):   Eastern Cape Department of Health  

  

  

  

Address  

   

Department of Health 
Global Life Centre 
Corner Phalo Avenue and R63 (opposite Engen garage) 
Bhisho 
5605 
  

  
  
  
  

Represented By:  

Tel No.  

Fax No.  

  

 Mr Lamkelo Mdingi  

  

  

  

  

10.1   The Service Manager is (name):   Lukhozi Consortium 

       

    

  Tel   

  e-mail   

  The Service Manager is (name):  Mr Bruce Maliti 

11.2(2)  The Affected Property is  Buffalo City and Amathole DistrictsHealth Facilities in the 

Eastern Cape Province as per Service Information  
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11.2(13)  
The service is   Scheduled and Re-Active Maintenance works 

11.2(14  The following matters will be included in 

Risk register  

N/A  

11.2(15)  The Service Information is in  

  

The Contract Part 1: Service Information - Scope of 

Works. Works Information and all documents and 

drawings to which it makes reference.  

12.2  The law of the contract is the law of  the Republic of South Africa  

13.1  The language of this contract is  English  

13.2  The period for reply is  7 days  

  

2. The Contractor’s responsibility (If the optional statement for this section is not used, no    
data will be required for this section)  

21.1  The Contractor submits a first Plan for  2 weeks of the Contract Date acceptance within  

  

3. Time   

30.1  The starting date is  at the Site Handover Meeting Date. 

30.2  The service period is  36 Months. 

  

4. Testing and defects  Special testing may be requested by the Service 

Manager.   

  

5. Payment    

50.1  The assessment interval is  Monthly  

51.1  The currency of this contract is the  

  

South African Rand  

51.2  The period with which payments are 

made is  

30 Days after submission of a valid TAX Invoice to the  

Employer  

51.4  

  

The interest rate is  

  

(i) zero percent above the publicly quoted prime rate 
of interest (calculated on a 365-day year) charged by 
from time to time by the South African Reserve Bank 
(as certified, in the event of any dispute, by any 
manager of such bank, whose appointment it shall 
not be necessary to prove) for amounts due in 
Rands  

    

6. Compensation Events  (if the optional statement for this section is not used, 

no data will be required for this section  

  These are additional compensation  N/A events  
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7. Use of Equipment Plant and Materials  No data is required for this section of the 

conditions of contract.  

 8. Risks and Insurance    

80.1  These are additional Employer's risks  N/A  

83.1  The Employer provides these insurances 

from the Insurance Table  

N/A  

83.1  The Employer provides these additional 

insurances  

N/A  

83.1  The minimum amount of cover for 

insurance  against loss and damage 

caused by the Contractor to the 

Employer’s property is   

R 5 000 000.00  

83.1  The insurance against loss of or damage 

to the works, Plant and Materials is to 

include cover for Plant and Materials 

provided by the Employer to an amount of   

R 5 000 000.00  

83.1  The minimum amount of cover for 

insurance in respect of loss of or damage 

to property (except the Employer’s 

property, Plant and Materials and 

Equipment) and liability for bodily injury to 

or death of a person (not an employee of 

the Contractor) arising from or in 

connection with the Contractor’s Providing 

the Service for any one event is:  

R 5 000 000.00  

83.1  The Minimum limit of indemnity for 

insurance in respect of death of or bodily 

injury to employees of the Contractor 

arising out of and in course of their 

employment in connection with this 

contract for any one event is:  

As prescribed by the Compensation for 

Occupational  

Injuries and Diseases Act No. 130 of 1993 and the 

Contractor’s common law liability for people falling 

outside the scope of the Act with a limit of 

Indemnity of not less that R 5 000 000.00  

 9. Termination  No data is required for this section of the conditions of 

contract.  

 10. Data for main Option Clauses    

A  Priced Contract with Price List   Option A  

20.5  The Contractor prepares forecasts of the final  

total of the Prices for the whole of the 

service at intervals of no longer than   

4 Weeks  

  11. Data for Option W1    

W1.1  

  

  

  

  

The Adjudicator is (Name)  

Address  

Tel. No, 

Fax No.  

Email  

The person selected from the ICE-SA Division (or its 
successor body) of the South African Institution of Civil 
Engineering Panel of Adjudicators by the party intending 
to refer a dispute to him.  (See www.icesa.org.za)  
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W1.2(3)  The Adjudicator nominating body is:  The Chairman of ICE-SA a joint Division of the South 

African Institution of Civil Engineering   

W1.4(2)  The Tribunal is:  Arbitration  

W1.4(5)  The Arbitration Procedure is  The latest edition of Rules for the Conduct of  

Arbitrations published by the Association of Arbitrators 

(South Africa) or its successor body.  

  The place where arbitration is to be held is   South Africa  

  The person or organization who will choose 
an arbitrator   

- If the Parties cannot agree a choice 
or   

- If the procedure does not state who 

selects an arbitrator, is  

The Chairman for the time being or his nominee of the 

Association of Arbitrators (South Africa) or its successor 

body.  

 12. Data for Secondary Option   Clauses  

 X1  Price Adjustment for Inflation     

 X1.1  The base date for indices is   Tender Closing Date   

  

The proportions used to calculate the Price 
Adjustment Factor are:  

      

   Note:  Requirements for CPA/Price  

inflation is that Prices must be Fixed and 
Firm for the First 12 months of the 
contract and only subject to escalation 
thereafter.  A minimum of 10% of the 
contract price / prices is not adjustable 
throughout the life of the contract  

  

      

Proportion  Linked to Index 

for  

Index  prepared 

(Source)  

by  

       

       

       

  Non- 

Adjustable**  

   

100%       

 X13  Performance Bond    

X13.1  The Contractor gives the Employer a  The Tenderer must provide a Performance Bond in the 
performance bond  

form of a Fixed Performance Guarantee by means of a 

Bank Guarantee, or from an Insurer approved by the  

  Service Manager, in the amount of 2.5% of the 
Awarded Contract Value, once the Contract has been 
awarded to him.  This Bond must be given to the  
Employer with in four (4) weeks of the Contract Date.  

X17  Low Service Damages    

X17.1  

  

  

The service level table is in  

  

  

As per Demerit Table in Contact Data – Annexure 

CD1  

  

  

X18  Limitation of Liability    

X18.1  The Contractor’s liability to the Employer for 

indirect or consequential loss is limited to  

R0.0 (zero Rand)  

X18.2  For any one event, the Contractor’s liability to 

the Employer for loss of or damage to the 

Employer’s property is limited to   

R2 500 000.00  
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X18.3  The Contractor’s liability for Defects due to 

his design of an item of Equipment is limited 

to   

The greater of   

• the total of the Prices at the Contract Date  And  

• R2 500 000  

X18.4  The Contractor’s liability to the Employer for 

all matters arising under or in connection with 

this contract, other than the excluded 

matters, is limited to   

  

N/A  

X18.5  The end of liability date is  3 Months after the end of the Service Period.  

X19  

  

Task Order  

The Contractor submits a Task Order 

programme to the Service Manager within  

  

Authorization to commence with any Task will be done 
by Task Order.  This Task Order will be issued to the 
Contractor by the Service Manager.    
Maintenance Turn- around times are stated in the 
Works Instructions under specification clause GM7.    
  

  

X20  

  

  

Key Performance Indicators  

  

  

Key performance Indicators will be used to monitor 
Contractor performance on a monthly basis  
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- Part Two – Data provided by the Contractor  
  
Clause  Statement  Data  

10.1  The Contractor is (Name):   

  Address:  

  Tel No.  

  Fax No.   

    

    

    

    

    

    

    

11.2(8)  The Direct Fee Percentage is  

    

_______________%  

    

The Subcontracted Fee Percentage Is  

    

_______________%  

11.2(14)  The following matters will be included 

in the Risk Register  

    

11.2(15) The Service Information for the 

Contractor’s plan is in:  

    

21.1  The plan identified in the Contract Data 

is contained in:  

    

24.1  The Key Persons are:  

  Name :  

  Job :  

  Responsibilities :  

  Qualifications :  

  Experience  

    

    

    

    

    

    

  Name :  

  Job :  

  Responsibilities :  

  Qualifications :  

  Experience  

    

    

    

    

    

      

CV’s and further key person’s data are in 

_____________  

A  Priced Contract with Price List      

  

11.2(12)  The price list is in  

  

    

  

11.2(19)  The tendered total of the Prices is  

  

    

X1  Price adjustment for inflation      
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X1.1    

  

Proportion  Linked to Index for  Index prepared by (Source)  

      

      

      

  

Non-Adjustable**  

  

100%      
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Annexure CD1 – Demerit Table and Penalty Calculation System  

  
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 

Attach document here  
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ANNEXURE CD1: DEMERIT TABLE AND PENALTY CALCULATION 

SYSTEM  
  

If the Contractor fails to remedy any sub-standard work within the time frame stipulated by 

the Service Manager, the conditions as per GM 3.1 will apply.  

    

The contractor will incur demerit points for specific measurable poor performance incidents 

which can lead to the early termination of the Contract as described below.  

  

DESCRIPTION  DEMERIT POINT  

Failure to submit the Functional Condition Assessment Report by the due date  
1 point/ week that 

the report is late  

Exceeding the maximum allowable response and resolve time for a P1 

Breakdown  
3 points/ incident  

Exceeding the maximum allowable response and resolve time for a P2 

Breakdown  
2 points/ incident  

Exceeding the maximum allowable response and resolve time for a P3 or P4 

Breakdown  
1 point/ incident  

Not meeting the Planned Maintenance Performance KPI  1 point/ incident  

Not meeting the Rework Rate KPI  1 point/ incident  

Not meeting the Contractor Contactability KPI  1 point/ incident  

  

The demerit points will accumulate and trigger the following actions:  

  

ACCUMULATED 

DEMERIT POINTS  

ACTION  

6  

Service Manager to discuss Contractor’s performance deviation and agree on 

improvement measures.  If improvement measures are successful and the 

Contractor has been consistently meeting the required KPI targets for the 

following two months, the demerit points can be cancelled by the Service 

Manager.  

  

  

12  

Service Manager to issue notice that Contractor is in Breach of Contract and 

that Contract Can be terminated if the Contractor does not improve his 

performance in line with the agreed improvement measures.  
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15  
Service Manager to Terminate Contract as per Clause 9 of the NEC3 Term 

Service Contract.  

  

Poor performance by the Contractor due to late payments by the Employer will not incur 

demerit points.    

  

Financial penalties, as per the requirements of Secondary Options Clause X17, will be 

applied on the effected payments at 1% penalty per demerit point by the Service Manager, 

in the month that the demerit points are allocated to the Contractor.  
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 Annexure CD2 – Key Performance Indicator Listing  

  
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

  

ANNEXURE CD2: KEY PERFORMANCE INDICATOR LISTING  
  

The following Key Performance Indicators (KPI’s) will be applicable to this Contract and must 

be monthly updated and reported on by the Service Manager:  

  

  

KPI Name 
 

KPI Equation 
 

Frequency Target 

Emergency Job Rate = 
Total Number of Emergency Jobs Done 

X 100% Monthly <10% 
Total Number of Jobs Done 

Planned 

Maintenance  

Performance 

= 

Total Number of Scheduled Planned Maintenance 

Jobs Completed 
X 100% Monthly 100% 

Total Number of Planned Maintenance Jobs 

Scheduled 

Cost Estimation 

Accuracy 
= 

Total Actual Cost of Work 
X 100% Monthly 100% 

Total Estimated Cost Of Work 

Response 

Performance 
= 

Number of Service Calls Completed within 

Targeted Response Time 
X 100% Monthly 100% 

Total Number of Service Calls 

Rework Rate = 
Number of Jobs Requiring Rework 

X 100% Monthly 0% 
Total Number of Jobs Done 

SHEQ = Number of SHEQ Incidents Involving the Contractor 

 

Monthly 0 

Contractor 

Contactability 
= 

Number of Times that Contractor was not 

Contactable by the Call Cen 
tre Monthly 0 

    

 The Service Manager must also ensure that the following items are routinely inspected and 

reported on by the Site Representative for each Health Facility:  

  

1. Compliance with general maintenance requirements as specified in the Service 

Information.  
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2. Manner in which preventative and corrective maintenance is carried out.  

  

3. Manner in which the Maintenance Control Plan is implemented and updated.  

  

4. Manner in which Task Orders received from the Service Manager is dealt with.  

  

5. Manner in which records are kept as required by the Service Information as well as the 

Occupational Health and Safety Act, Act No 85 of 1993 as amended.  

  

6. Quality of services carried out for the month prior to the inspection.  

  

Note:  The aim of the above inspection is to determine that all the requirements of the 

specification have been complied with.  Should the Service Manager believe that one 

or more maintenance items referred to above, have been neglected or totally ignored 

by the Contractor he may decide to implement demerit points as penalty as per X17 for 

each type of non-compliance found during the inspection.  
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C1.3 CIDB ADJUDICATOR’S AGREEMENT 
 
This agreement is made on the . . . . . . . .  day of . . . . . . . . . . . . . . .  between:. . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / organisation) of . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) and. . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / organisation) of . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) (the Parties) and. . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name)  of . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address)  

(the Adjudicator). 

Disputes or differences may arise/have arisen* between the Parties under a Contract 

dated . . . . . . . . and known as. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . .  

and these disputes or differences shall be/have been* referred to adjudication in 
accordance with the CIDB Adjudication Procedure, (hereinafter called "the Procedure") 
and the Adjudicator may be or has been requested to act.  
*  Delete as necessary 
 
IT IS NOW AGREED as follows: 
 
1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 
2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in 

accordance with the Procedure. 
3 The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in 

accordance with the Procedure as set out in the Contract Data. 
4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication 

and shall endeavour to ensure that anyone acting on their behalf or through them will do 
likewise, save with the consent of the other Parties which consent shall not be unreasonably 
refused. 

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been 
sent to him in relation to the adjudication and he shall retain documents for a further period at 
the request of either Party. 

 

 
SIGNED 

by: 

  SIGNED by:   SIGNED by:  

Name:  Name:  Name: 

     

     

Witness   Witness:   Witness:  

Name:   Name   Name:  

Address:  Address:  Address: 

81



 

  

  C1 Agreement and Contract Data 

  

  

Date:   Date:   Date:  

 
 
Contract Data 
 

1 The Adjudicator shall be paid at the hourly rate of R. . . . . . . . . . . . in respect of all 
time spent upon, or in connection with, the adjudication including time spent 
travelling. 

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made 
including, but not restricted to: 
(a) Printing, reproduction and purchase of documents, drawings, maps, records 

and photographs. 
(b) Telegrams, telex, faxes, and telephone calls. 
(c) Postage and similar delivery charges. 
(d) Travelling, hotel expenses and other similar disbursements.  
(e) Room charges. 
(f) Charges for legal or technical advice obtained in accordance with the 

Procedure. 

3 The Adjudicator shall be paid an appointment fee of R . . . . . . . . . . . . .  This fee shall 
become payable in equal amounts by each Party within ….. days of the appointment of 
the Adjudicator, subject to an Invoice being provided. This fee will be deducted from 
the final statement of any sums which shall become payable under item 1 and/or item 
2 of the Contract Data.  If the final statement is less than the appointment fee the 
balance shall be refunded to the Parties. 

4 The Adjudicator is/is not* currently registered for VAT. 

5 Where the Adjudicator is registered for VAT it shall be charged additionally in 
accordance with the rates current at the date of invoice. 

6 All payments, other than the appointment fee (item 3) shall become due 7 days after 
receipt of invoice, thereafter interest shall be payable at 5% per annum above the 
Reserve Bank base rate for every day the amount remains outstanding.    

 *  Delete as necessary 
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  C1 Agreement and Contract Data 

C1.4 CONFIRMATION OF RECEIPT OF CONTRACT (PRO FORMA) 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement, hereby confirms 

receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 

completed original copy of this Agreement, including the Schedule of Deviations (if any) on:  

 

The ………………………… (day) of ………………………… (month) ………………………… (year)  

 

At ……………………………………………………………………………………………………... (place) 

 

It is hereby agreed that the official commencement date of the Contract will be: 

 

The ………………………… (day) of ………………………… (month) ………………………… (year)  

 

For and on behalf of the Contractor: 

 

Name   ……………………………………………… 

 

Capacity  ………………………………………………   

 

Signature  ……………………………………………… Date: ……………………... 

 

Witness Name  ………………………………………………   

 

Witness Signature        ……………………………………                            Date:…………………...
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PART C2-1: PRICING DATA 
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PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 

C2.1 Pricing Data 
 

GENERAL NOTES 
 
1 Documents 
 The Schedule of Quantities form part of the Document and must be read in conjunction with the other parts 

forming the Document in order to gain the full meanings of the descriptions of the work to be done and 
materials and equipment to be used. 

 
2 Alterations 
 No alterations, erasure or addition is to be made in the text of the Schedule of Quantities. Should any 

alteration, erasure or addition be made, it will not be recognised and the original wording of the Schedule of 
Quantities will be adhered to. 

 
3 Issue of Schedule of Quantities in Electronic Format 
 The Engineers will make the Schedule of Quantities available to Tenderers in electronic (Microsoft Excel 

Workbook) format, upon request. 
 
 If utilised for tender submission, the Tenderer will be responsible for ensuring the correctness of all 

calculations. The Consulting Electrical Engineers cannot be held responsible for any arithmetic inaccuracies 
in the electronic Schedule of Quantities. 

 
4 Pages 

Before submitting his Tender, the Tenderer must check to ensure all pages have been included and are 

distinct. Should any obvious errors be found the Engineer is to be notified immediately to have them corrected 

as no liability whatsoever will be admitted by the Engineer in respect of errors in the Tender due to the 

foregoing. 

 
5 Responsibility 
 The responsibility for the accuracy of the quantities written into the Schedule of Quantities remains with the 

person who prepared the Schedule of Quantities. The Tenderer shall be relieved of the responsibility of 
measuring quantities at the Tender stage, and the Tender Price submitted shall be in respect of the 
quantities set out in the Schedule of Quantities.  

 
 The Tenderer will be required to make his assessment of items such as brackets, fixings, etc., from details 

stated in the Schedule of Quantities and shall make allowances therefore within the rates tendered. 
 
 Tenderers shall make due allowance in their rates for any item of incidental or contingent work, labour and 

materials not contained in the Schedule of Quantities, but deemed necessary for the successful completion 
of the Works. 

 
6 Offered rates in the Schedule of Quantities 

The rates in the Schedule of Quantities shall be final and no further adjustment will be made. 
 

7 Currency 
All the offered rates in the Schedule of Quantities shall be in South African Rands (R). Any items 
purchased overseas must be converted to local currency with all exchange rates and export charges. 

 
8 Unit Rates 
 Unless a separate rate for the supply and the installation of any item is specifically called for, the supply and 

installation costs of any items shall be fully included in the unit price. 
 
 The description of each item shall, unless otherwise stated herein, be held to include making, conveying 
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and delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, cutting and 
waste, patterns, models and templates plant, temporary works, return of water establishment charges, profit 
and all other obligations arising out of the Conditions of Contract. 

 
9 Variations 
 Variations in the scope and extent of the work included in the Schedule of Quantities shall be allowed in 

order to meet the Employer’s requirements and shall be measured and costed at the rates entered in the 
Schedule of Quantities, where appropriate, forming an addition to or deduction from the total of the Schedule 
of Quantities. Any items or variations for which rates have not been added in the Schedule of Quantities 
shall be agreed and priced as non-scheduled items in accordance with the provisions of the contract. 

 
 The rules governing the extent and costing of the variations shall be those provided for in the Conditions of 

Contract and Variations to Sub-contract. 
 
 Variations to the planning before the work has been executed shall be priced as above. Alterations to work 

already executed cannot necessarily be priced as above and must be reviewed on its merits. 
 
 The appropriate portions of the Preliminary & General Costs are to be adjusted proportionately to the nett 

additions or omissions of the variations to the contract 
 
10 Preliminary and General 
 Tenderers are to note that no allowances have been made in the Schedules of Quantities for the pricing of 

“Preliminary & General” items. 
 
 Tenderers shall therefore, include the “Preliminary & General” component of their Tender Price in their 

tendered rates for the respective items of equipment / Work. 
 
11 Provisional Sums 
 All Provisional Sums shall be expended only as directed by the Client and Engineer and any balance 

remaining shall be deducted from the amount of the Sub-contract sum. No work for which Provisional Sums 
are provided shall be commenced without written instructions from the Engineer. 

 
 All Provisional Sums may be utilised in full or in part. These Provisional Sums may be deleted in full or in 

part if not required. 
 
12 Contingency Sums 
 All Contingency Sums shall be expended only as directed by the Client and Engineer. No work for which 

Contingency Sums are provided shall be commenced without written instructions from the Engineer. 
 
 All Contingency Sums may be utilised in full or in part. These Contingency Sums may be deleted in full or 

in part if not required. 
 
13 Dayworks 
 The rates included for daywork shall not form part of the Tender Price, but Tenderers shall note that this 

item must be regarded as provisional and will only be payable to the Sub-contractor if and when a written 
order to this effect has been issued. 

 
14 Value Added Tax 
 This Schedule of Quantities shall be priced nett, excluding VAT. 
 
 VAT shall only be added at the Summary at the end of the Schedule of Quantities for the Principal Contract. 
 
15 Adjustment 
 The Employer reserves the right to adjust arithmetical errors in the extension of rates and totals in the 

Tender, and the Tenderer will be informed of the effect of any corrections on his Tender Sum prior to the 
award of the Contract. In no case will tendered rates be adjusted when correcting such errors. 

 
 In the event of there being tendered rates or prices which are declared by the Employer to be unacceptable 

to him, because they are either excessively low or high or not in proper balance with other rates, the 
Tenderer may be required to produce evidence and advance arguments in support of the tendered rates or 
prices objected to. If after submission of such evidence and any further evidence requested, the Employer 
is still not satisfied with the tendered rates or prices objected to, he may request the Tenderer to amend 
these rates and prices along the lines indicated by him. 

86



 

 

 
 The Tenderer may or may not thereupon alter and amend the rates and prices objected to and such other 

related prices as are agreed to by the Employer. Should the Tenderer fail to amend his Tender in a manner 
acceptable to the Employer, or at all, it may prejudice his Tender. 

 
 In the case of Tenders with Schedule of Quantities, the total corrected Tender Price in the Tender Form 

shall constitute the Sub-contract Sum. Tenderers are advised to check their extensions and additions. In 
the case of a Lump Sum Tender, the original uncorrected Tender Price shall be considered. The Engineer 
shall negotiate adjustments to the rates tendered in order to correct the arithmetical extension or addition, 
whilst the Tender Price as submitted, remains unaltered. 

 
 In either case, the Tenderer shall be notified of any arithmetical error in his Tender, and shall be given the 

opportunity to withdraw the Tender at this stage. 
 
16 Quantification 
 The successful Tenderer and the Employer or his Agent may agree that the total of any Schedule, including 

any variations by way of additions thereto or deductions there from, represents a fair and accurate 
quantification of the items set out in the Schedule of Quantities and the parties may agree final payment on 
that basis. In the event of any dispute as to the quantities, the disputed item or items shall be adjusted where 
necessary. 

 
17 Ordering 
 The quantities in this Schedule of Quantities shall not be used for ordering materials. The onus is on the 

successful Tenderer to order the correct quantities of materials as per the drawings. 
 
18 Payment 
 The measurement and payment of Work done shall be made in accordance with the unit price rates, and 

rates of pay listed in the Schedule of Quantities. No payment will be made for any item of associated work 
not specifically detailed in the Schedule of Quantities. 
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PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 
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SCHEDULE MAINTENANCE OF AUTOCLAVES AND ASSOCIATED EQUIPMENT AT CLUSTER THREE (3)

CONTRACT REF. NO: SCMU3-23/24-0748-HO BCM & AMATHOLE DISTRICTS

ASSET TYPE: AUTOCLAVES AND ASSOCIATED EQUIPMENT

SCHEDULE 1A-1: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5

VERIFICATION OF ASSETS ON SITE : Verify assets on

site vs Asset Register (C4.1), and compile plant layout

line drawings as per GM 2.5 (1) and (2).

BCM Facilities:

1.1 Bisho Hospital Item 5

1.2 Cecilia Makiwane Item 4

1.3 Duncan Village CHC Item 1

1.4 Empilweni Gompo CHC Item 1

1.5 Frere Hospital Item 15

1.6 Grey Hospital Item 4

1.7 Mount Coke CHC Item 3

1.8 Nontyatyambo Hospital Item 1

AMATHOLE Facilities:

1.11 Carthcart Hospital Item 2

1.12 Stutterheim Hospital Item 6

1.13 SS Gida Hospital Item 4

1.14 Komga Hospital Item 2

1.15 Nompumelelo (Peddie) Hospital Item 2

1.16 Adelaide Hospital Item 2

1.17 Bedford Hospital Item 4

1.18 Fort Beaufort Hospital Item 3

1.19 Middledrift CHC Item 1

1.20 Victoria Hospital Item 4

1.21 Butterworth Hospital Item 9

1.22 Tafalofefe Hospital Item 4

1.23 Idutywa CHC Item 2

1.24 Madwaleni Hospital Item 4

1.25 Xhora CHC Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:

2
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SCHEDULE MAINTENANCE OF AUTOCLAVES AND ASSOCIATED EQUIPMENT AT CLUSTER THREE (3)

CONTRACT REF. NO: SCMU3-23/24-0748-HO BCM & AMATHOLE DISTRICTS

ASSET TYPE: AUTOCLAVES AND ASSOCIATED EQUIPMENT

SCHEDULE 1A-2: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5 & 3.2

VERIFICATION OF SPARE PART INVENTORY ON SITE : Find 

and verify all spares for the asset type that is currently available

on site

BCM Facilities:

2.1 Bisho Hospital Item 5

2.2 Cecilia Makiwane Item 4

2.3 Duncan Village CHC Item 1

2.4 Empilweni Gompo CHC Item 1

2.5 Frere Hospital Item 15

2.6 Grey Hospital Item 4

2.7 Mount Coke CHC Item 3

2.8 Nontyatyambo Hospital Item 1

AMATHOLE Facilities:

2.11 Carthcart Hospital Item 2

2.12 Stutterheim Hospital Item 6

2.13 SS Gida Hospital Item 4

2.14 Komga Hospital Item 2

2.15 Nompumelelo (Peddie) Hospital Item 2

2.16 Adelaide Hospital Item 2

2.17 Bedford Hospital Item 4

2.18 Fort Beaufort Hospital Item 3

2.19 Middledrift CHC Item 1

2.20 Victoria Hospital Item 4

2.21 Butterworth Hospital Item 9

2.22 Tafalofefe Hospital Item 4

2.23 Idutywa CHC Item 2

2.24 Madwaleni Hospital Item 4

2.25 Xhora CHC Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:

3
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SCHEDULE MAINTENANCE OF AUTOCLAVES AND ASSOCIATED EQUIPMENT AT CLUSTER THREE (3)

CONTRACT REF. NO: SCMU3-23/24-0748-HO BCM & AMATHOLE DISTRICTS

ASSET TYPE: LAUNDRY EQUIPMENT

SCHEDULE 1A-3: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.7

COMPILING OF OPERATING AND MAINTENANCE MANUALS : 

Compile three sets of O&M Manuals per site per asset type and 

asset model as per information from the Asset Register C4.1

BCM Facilities:

3.1 Bisho Hospital Item 5

3.2 Cecilia Makiwane Item 4

3.3 Duncan Village CHC Item 1

3.4 Empilweni Gompo CHC Item 1

3.5 Frere Hospital Item 15

3.6 Grey Hospital Item 4

3.7 Mount Coke CHC Item 3

3.8 Nontyatyambo Hospital Item 1

AMATHOLE Facilities:

3.11 Carthcart Hospital Item 2

3.12 Stutterheim Hospital Item 6

3.13 SS Gida Hospital Item 4

3.14 Komga Hospital Item 2

3.15 Nompumelelo (Peddie) Hospital Item 2

3.16 Adelaide Hospital Item 2

3.17 Bedford Hospital Item 4

3.18 Fort Beaufort Hospital Item 3

3.19 Middledrift CHC Item 1

3.20 Victoria Hospital Item 4

3.21 Butterworth Hospital Item 9

3.22 Tafalofefe Hospital Item 4

3.23 Idutywa CHC Item 2

3.24 Madwaleni Hospital Item 4

3.25 Xhora CHC Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:

4
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SCHEDULE MAINTENANCE OF AUTOCLAVES AND ASSOCIATED EQUIPMENT AT CLUSTER THREE (3)

CONTRACT REF. NO: SCMU3-23/24-0748-HO BCM & AMATHOLE DISTRICTS

ASSET TYPE: LAUNDRY EQUIPMENT

SCHEDULE 1A-4: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

4 SS 8 & 9
OPERATOR AND MAINTAINER TRAINING : Provide Operator 

and Maintainer training as per SS8 and SS9

BCM Facilities:

4.1 Bisho Hospital Hrs 40

4.2 Cecilia Makiwane Hrs 40

4.3 Duncan Village CHC Hrs 40

4.4 Empilweni Gompo CHC Hrs 40

4.5 Frere Hospital Hrs 40

4.6 Grey Hospital Hrs 40

4.7 Mount Coke CHC Hrs 40

4.8 Nontyatyambo Hospital Hrs 40

AMATHOLE Facilities:

4.11 Carthcart Hospital Hrs 40

4.12 Stutterheim Hospital Hrs 40

4.13 SS Gida Hospital Hrs 40

4.14 Komga Hospital Hrs 40

4.15 Nompumelelo (Peddie) Hospital Hrs 40

4.16 Adelaide Hospital Hrs 40

4.17 Bedford Hospital Hrs 40

4.18 Fort Beaufort Hospital Hrs 40

4.19 Middledrift CHC Hrs 40

4.20 Victoria Hospital Hrs 40

4.21 Butterworth Hospital Hrs 40

4.22 Tafalofefe Hospital Hrs 40

4.23 Idutywa CHC Hrs 40

4.24 Madwaleni Hospital Hrs 40

4.25 Xhora CHC Hrs 40

Cluster/District:

5
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5 GM 2.15

ENVIRONMENTAL MANAGEMENT PLAN : The Contractor must 

compile a basic Environmental plan specific to the type of work

that he will be performing at the Health Facilities as per C3.2

Item 1

6 GM 2.15

OCCUPATIONAL HEALTH AND SAFETY ACT COMPLIANCE

COST : The Contractor must comply to the project Health and

Safety Specification specific to the type of work that he will be

performing on site as per C3.2

Month 36

7 Clause 83.1
INSURANCE : LIMITATION OF LIABILITY (Amounts applicable 

for whole Contract)

7.1

Provision for General Contractor's Insurance (Minimum liability

limit must be equal to R2,000 000) to cover requirements of

Clause 83.1 in Contract Data

Month 36

8 X13 PERFORMANCE BOND (Amounts applicable for whole Contract)

8.1
Provision for a Performance bond of not less than 2,5% of the

Tender Value
Month 36

TOTAL CARRIED FORWARD TO SUMMARY 

6
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SCHEDULE MAINTENANCE OF AUTOCLAVES AND ASSOCIATED EQUIPMENT AT CLUSTER THREE (3)

CONTRACT REF. NO: SCMU3-23/24-0748-HO BCM & AMATHOLE DISTRICTS

ASSET TYPE: LAUNDRY EQUIPMENT

SCHEDULE 1A-5: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

5 GM 3
MAINTENANCE CONTROL PLAN : Compiling of a detailed Maintenance Control 

Plan for each Health Facility included in this Tender (See SS 3 for facility listing)

BCM Facilities:

5.1 Bisho Hospital Item 5

5.2 Cecilia Makiwane Item 4

5.3 Duncan Village CHC Item 1

5.4 Empilweni Gompo CHC Item 1

5.5 Frere Hospital Item 15

5.6 Grey Hospital Item 4

5.7 Mount Coke CHC Item 3

5.8 Nontyatyambo Hospital Item 1

AMATHOLE Facilities:

5.11 Carthcart Hospital Item 2

5.12 Stutterheim Hospital Item 6

5.13 SS Gida Hospital Item 4

5.14 Komga Hospital Item 2

5.15 Nompumelelo (Peddie) Hospital Item 2

5.16 Adelaide Hospital Item 2

5.17 Bedford Hospital Item 4

5.18 Fort Beaufort Hospital Item 3

5.19 Middledrift CHC Item 1

5.20 Victoria Hospital Item 4

5.21 Butterworth Hospital Item 9

5.22 Tafalofefe Hospital Item 4

5.23 Idutywa CHC Item 2

5.24 Madwaleni Hospital Item 4

5.25 Xhora CHC Item 1

6 SS15

IN-SERVICE TRAINING OF GRADUATES AND INTERNS : Provisional Sum to pay 

the costs associated with employing nominated Interns and Graduates for the 

duration of the Contract

6.1 Interns Months 36 5,000.00R            180,000.00R                  

6.2 Interns Months 36 5,000.00R            180,000.00R                  

6.3 Graduates Months 36 7,000.00R            252,000.00R                  

6.4 Graduates Months 36 7,000.00R            252,000.00R                  

6.5 Direct Fee Percentage (Mark-up) to be charged by Contractor on amount above % 864,000.00R        

7 SS16

PROVISION OF ASSET APPLICABLE ACCREDITED TRAINING : Arranging of 

Accredited Asset Applicable Training for Operating and Maintenance Staff as per 

SS16

Psum 1 345,000.00R        345,000.00R                  

7.1 Clause 11.2(8) Direct Fee Percentage (Mark-up) to be charged by Contractor on amount above % 345,000.00R        

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:

7
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SCHEDULE MAINTENANCE OF AUTOCLAVES AND ASSOCIATED EQUIPMENT AT CLUSTER THREE (3)

CONTRACT REF. NO: SCMU3-23/24-0748-HO BCM & AMATHOLE DISTRICTS

ASSET TYPE: AUTOCLAVES AND ASSOCIATED EQUIPMENT

SCHEDULE 2A-1: FUNCTIONAL REPAIR SCHEDULE 

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5

FUNCTIONAL CONDITION ASSESSMENT : Perform 

Functional Condition Assessment (Inspection and Testing) 

on all listed assets at all Health Facilities included in the 

Tender

BCM Facilities:

1.1 Bisho Hospital Item 5

1.2 Cecilia Makiwane Item 4

1.3 Duncan Village CHC Item 1

1.4 Empilweni Gompo CHC Item 1

1.5 Frere Hospital Item 15

1.6 Grey Hospital Item 4

1.7 Mount Coke CHC Item 3

1.8 Nontyatyambo Hospital Item 1

AMATHOLE Facilities:

1.11 Carthcart Hospital Item 2

1.12 Stutterheim Hospital Item 6

1.13 SS Gida Hospital Item 4

1.14 Komga Hospital Item 2

1.15 Nompumelelo (Peddie) Hospital Item 2

1.16 Adelaide Hospital Item 2

1.17 Bedford Hospital Item 4

1.18 Fort Beaufort Hospital Item 3

1.19 Middledrift CHC Item 1

1.20 Victoria Hospital Item 4

1.21 Butterworth Hospital Item 9

1.22 Tafalofefe Hospital Item 4

1.23 Idutywa CHC Item 2

1.24 Madwaleni Hospital Item 4

1.25 Xhora CHC Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:

8
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SCHEDULE MAINTENANCE OF AUTOCLAVES AND ASSOCIATED EQUIPMENT AT CLUSTER THREE (3)

CONTRACT REF. NO: SCMU3-23/24-0748-HO BCM & AMATHOLE DISTRICTS

ASSET TYPE: AUTOCLAVES AND ASSOCIATED EQUIPMENT

SCHEDULE 2A-2: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5.(5)

COMPILING OF PRICED SPARE PART LISTS : Compile 

detailed, comprehensive priced spare parts lists for each site 

and asset type (based on Contractor's cost price). NOTE: The 

Employer retains the right to negotiate the offered spare part 

prices, if they are not in line with national  price norms.

BCM Facilities:

2.1 Bisho Hospital Item 5

2.2 Cecilia Makiwane Item 4

2.3 Duncan Village CHC Item 1

2.4 Empilweni Gompo CHC Item 1

2.5 Frere Hospital Item 15

2.6 Grey Hospital Item 4

2.7 Mount Coke CHC Item 3

2.8 Nontyatyambo Hospital Item 1

AMATHOLE Facilities:

2.11 Carthcart Hospital Item 2

2.12 Stutterheim Hospital Item 6

2.13 SS Gida Hospital Item 4

2.14 Komga Hospital Item 2

2.15 Nompumelelo (Peddie) Hospital Item 2

2.16 Adelaide Hospital Item 2

2.17 Bedford Hospital Item 4

2.18 Fort Beaufort Hospital Item 3

2.19 Middledrift CHC Item 1

2.20 Victoria Hospital Item 4

2.21 Butterworth Hospital Item 9

2.22 Tafalofefe Hospital Item 4

2.23 Idutywa CHC Item 2

2.24 Madwaleni Hospital Item 4

2.25 Xhora CHC Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:

8
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SCHEDULE MAINTENANCE OF AUTOCLAVES AND ASSOCIATED EQUIPMENT AT CLUSTER THREE (3)

CONTRACT REF. NO: SCMU3-23/24-0748-HO BCM & AMATHOLE DISTRICTS

ASSET TYPE: AUTOCLAVES AND ASSOCIATED EQUIPMENT

SCHEDULE 2A-3: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.5

COMPILING OF DETAILED REPAIR SCHEDULE : Compile 

detailed, comprehensive repair schedule including defect 

description, recommended repair method, detailed quote 

including priced spare parts, outsourced work, and provisional 

work program, for each Health Facility and asset type.

BCM Facilities:

3.1 Bisho Hospital Item 5

3.2 Cecilia Makiwane Item 4

3.3 Duncan Village CHC Item 1

3.4 Empilweni Gompo CHC Item 1

3.5 Frere Hospital Item 15

3.6 Grey Hospital Item 4

3.7 Mount Coke CHC Item 3

3.8 Nontyatyambo Hospital Item 1

AMATHOLE Facilities:

3.11 Carthcart Hospital Item 2

3.12 Stutterheim Hospital Item 6

3.13 SS Gida Hospital Item 4

3.14 Komga Hospital Item 2

3.15 Nompumelelo (Peddie) Hospital Item 2

3.16 Adelaide Hospital Item 2

3.17 Bedford Hospital Item 4

3.18 Fort Beaufort Hospital Item 3

3.19 Middledrift CHC Item 1

3.20 Victoria Hospital Item 4

3.21 Butterworth Hospital Item 9

3.22 Tafalofefe Hospital Item 4

3.23 Idutywa CHC Item 2

3.24 Madwaleni Hospital Item 4

3.25 Xhora CHC Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:

14
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SCHEDULE MAINTENANCE OF AUTOCLAVES AND ASSOCIATED EQUIPMENT AT CLUSTER THREE (3)

CONTRACT REF. NO: SCMU3-23/24-0748-HO BCM & AMATHOLE DISTRICTS

ASSET TYPE: AUTOCLAVES AND ASSOCIATED EQUIPMENT

SCHEDULE 2A-4: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

4 GM 2.6

COMPILE FUNCTIONAL CONDITION ASSESSMENT REPORT: 

Compile Functional Condition Assessment Report for all asset types at 

all Health Facilities included in the Tender

BCM Facilities:

4.1 Bisho Hospital Item 5

4.2 Cecilia Makiwane Hospital Item 4

4.3 Duncan Village CHC Item 1

4.4 Empilweni Gompo CHC Item 1

4.5 Frere Hospital Item 15

4.6 Grey Hospital Item 4

4.7 Mount Coke CHC Item 3

4.8 Nontyatyambo Hospital Item 1

AMATHOLE Facilities:

4.11 Carthcart Hospital Item 2

4.12 Stutterheim Hospital Item 6

4.13 SS Gida Hospital Item 4

4.14 Komga Hospital Item 2

4.15 Nompumelelo (Peddie) Hospital Item 2

4.16 Adelaide Hospital Item 2

4.17 Bedford Hospital Item 4

4.18 Fort Beaufort Hospital Item 3

4.19 Middledrift CHC Item 1

4.20 Victoria Hospital Item 4

4.21 Butterworth Hospital Item 9

4.22 Tafalofefe Hospital Item 4

4.23 Idutywa CHC Item 2

4.24 Madwaleni Hospital Item 4

4.25 Xhora CHC Item 1

5 GM 6

PROVISION FOR SPECIAL TESTING BY SERVICE MANAGER : 

Lump sum provision for doing special tests at the  Health Facilities as 

per the prerogative of the Service Manager

PSum 1 150,000.00             150,000.00R              

5.1
Clause 

11.2(8)

Direct Fee Percentage (Mark-up) to be charged by Contractor on 

amounts above
% 150,000.00R          

6 GM 2.6

MAINTENANCE DOCUMENTATION SITE STORAGE CONSOLE:

Provisional sum to supply and install O&M Manual, Log Books, and site

Maintenance Records at each equipment type location as directed by

the Service Manager

PSum 1 30,000.00               30,000.00R                

6.1
Clause 

11.2(8)

Direct Fee Percentage (Mark-up) to be charged by Contractor on 

amounts above
% 30,000.00R            

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:

15

98



SCHEDULE MAINTENANCE OF AUTOCLAVES AND ASSOCIATED EQUIPMENT AT CLUSTER THREE (3)

CONTRACT REF. NO: SCMU3-23/24-0748-HO BCM & AMATHOLE DISTRICTS

ASSET TYPE: AUTOCLAVES AND ASSOCIATED EQUIPMENT

SCHEDULE 3A : BCM MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY

QTY    

(A)

RATE                    

(B)
AMOUNT             (AxB)

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

 Note: Amount = QTY 

(A) x Rate (B) 

1.1 Bisho Hospital

1.1.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 5 45

1.1.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 5 15

1.1.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes certificate for

each equipment

No 5 5

1.2 Cecilia Makiwane Hospital

1.2.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 4 36

1.2.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 4 12

1.2.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes certificate for

each equipment

No 4 4

1.3 Duncan Village CHC

1.3.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 9

1.3.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 3

1.3.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes certificate for

each equipment

No 1 1

1.4 Empilweni Gompo CHC

1.4.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 9

1.4.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 3

1.4.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes certificate for

each equipment

No 1 1

1.5 Frere Hospital

1.5.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 15 135

1.5.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 15 45

1.5.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes certificate for

each equipment

No 15 15

1.6 Grey Hospital

1.6.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 4 36

1.6.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 4 12

1.6.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes certificate for

each equipment

No 4 4

1.7 Mount Coke CHC

1.7.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 3 27

1.7.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 3 9

1.7.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes certificate for

each equipment

No 3 3

1.8 Nontyatyambo Hospital

1.8.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 9

1.8.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 3

1.8.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes certificate for

each equipment

No 1 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:

20
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SCHEDULE MAINTENANCE OF AUTOCLAVES AND ASSOCIATED EQUIPMENT AT CLUSTER THREE (3)

CONTRACT REF. NO: SCMU3-23/24-0748-HO BCM & AMATHOLE DISTRICTS

ASSET TYPE: AUTOCLAVES AND ASSOCIATED EQUIPMENT

SCHEDULE 3B : ADM MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY

QTY    

(A)

RATE                    

(B)
AMOUNT             (AxB)

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

 Note: Amount = QTY 

(A) x Rate (B) 

1.1 Carthcart Hospital

1.1.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 18

1.1.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1.1.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes pressure

testing and laminated certificate for each equipment

No 2 2

1.2 Stutterheim Hospital

1.2.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 6 54

1.2.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 6 18

1.2.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes pressure

testing and laminated certificate for each equipment

No 6 6

1.3 SS Gida Hospital

1.3.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 4 36

1.3.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 4 12

1.3.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes pressure

testing and laminated certificate for each equipment

No 4 4

1.4 Komga Hospital

1.4.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 18

1.4.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1.4.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes pressure

testing and laminated certificate for each equipment

No 2 2

1.5 Nompumelelo (Peddie) Hospital

1.5.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 18

1.5.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1.5.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes pressure

testing and laminated certificate for each equipment

No 2 2

1.6 Adelaide Hospital

1.6.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 18

1.6.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1.6.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes pressure

testing and laminated certificate for each equipment

No 2 2

1.7 Bedford Hospital

1.7.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 4 36

1.7.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 4 12

1.7.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes pressure

testing and laminated certificate for each equipment

No 4 4

1.8 Fort Beaufort Hospital

1.8.1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 3 27

1.8.2
Major Service Cost : Price per Annual Service / Inspection per machine, as per

tasks from the Six Monthly Service Inspection Guideline in C6.
No 3 9

1.8.3

Statutory Inspection (3 yearly) if no records are found on site statutory

inspection must be done ASAP after site hand over. This includes pressure

testing and laminated certificate for each equipment

No 1 1

TOTAL CARRIED FORWARD TO NEXT PAGE

Cluster/District:

20

100



SCHEDULE MAINTENANCE OF AUTOCLAVES AND ASSOCIATED EQUIPMENT AT CLUSTER THREE (3)

CONTRACT REF. NO: SCMU3-23/24-0748-HO

ASSET TYPE: AUTOCLAVES AND ASSOCIATED EQUIPMENT

SCHEDULE 4 : TERM REPAIRS SUBJECT TO APPROVAL OF QUOTATION OF THE WORKS 

ITEM 

Nr.

PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.8

LABOUR RATES APPLICABLE TO UNSCHEDULED WORK:

Labour rates that Contractor will charge for additional adhoc

work that is not contained in Schedules 1 to 3.

1.1 Technician Hr 300

1.2 Senior Artisan (Trade Tested & Additional Certification) Hr 580

1.3 Artisan (Trade Tested) Hr 430

1.4 Utility Man (Non-Trade Tested) Hr 890

1.5 Artisan Aid Hr 500

1.6 General Worker Hr 990

2 GM 2.8.3

TRAVELLING : Travelling cost will be as per the rates for

reimbursable expenses published monthly by the National

Department of Public Works at the time of rendering the

service/repair.

2.1 Vehicle Travelling Estimate Km 110,000

3 GM 2.8.3

ACCOMMODATION AND SUBSISTENCE : Daily Rates per

person that the Contractor will claim for approved trips lasting

more than one day at a time.

3.1 Accommodation Per/night 60

3.2 Subsistence Per/day 60

4

GM 2.5 (10), 

GM 2.8.1 & 

GM 2.10.3

PROVISION TO COVER REPAIRS DURING THE TERM OF 

THE CONTRACT : Lump Sum Provision to cover repairs and 

breakdowns during the course of the Contract in addition to the 

agreed routine servicing of the Assets.

PSum 1 2,000,000.00R         2,000,000.00R            

5

GM 2.8.1 & 

Clause 

11.2(8)

DIRECT FEE PERCENTAGE (MARK-UP) ON MATERIALS 

AND SERVICES THAT IS NOT INCLUDED IN PRICE LISTS : 

Mark-up on proven cost for materials and/or Outsourced 

Services based on the Provisional sum listed in Item 4. above.  

(Apply % to provisional sum in Item 4 above when pricing 

the tender)

% 2,000,000.00R     

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District: BCM & AMATHOLE DISTRICTS

28
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SCHEDULE MAINTENANCE OF AUTOCLAVES AND ASSOCIATED EQUIPMENT AT CLUSTER THREE (3)

CONTRACT REF. NO: SCMU3-23/24-0748-HO Cluster/District:
BCM & AMATHOLE 

DISTRICTS

SCHEDULE 

NUMBER
TENDER AMOUNT

1A-1 BCM & AMATHOLE DISTRICTSFIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK

1A-2 BCM & AMATHOLE DISTRICTSFIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

1A-3 BCM & AMATHOLE DISTRICTSFIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

1A-4 BCM & AMATHOLE DISTRICTSFIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

1A-5 BCM & AMATHOLE DISTRICTSFIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK

2A-1 BCM & AMATHOLE DISTRICTSFUNCTIONAL REPAIR SCHEDULE 

2A-2 BCM & AMATHOLE DISTRICTSFUNCTIONAL REPAIR SCHEDULE (continued)

2A-3 BCM & AMATHOLE DISTRICTSFUNCTIONAL REPAIR SCHEDULE (continued)

2A-4 BCM & AMATHOLE DISTRICTSFUNCTIONAL REPAIR SCHEDULE (continued)

3A BCM DISTRICT MAINTENANCE SERVICE SCHEDULE

3B AMATHOLE DISTRICT MAINTENANCE SERVICE SCHEDULE

4 BCM & AMATHOLE DISTRICTSTERM REPAIRS SUBJECT TO APPROVAL OF QUOTATION OF THE WORKS 

TOTAL AMOUNT OF WORKS (INCL VAT) - ENTER THIS AMOUNT TO FORM OF OFFER

DESCRIPTION

ASSET TYPE: AUTOCLAVES AND ASSOCIATED EQUIPMENT

SUBTOTAL AMOUNT OF WORKS (EXCL VAT)

ALLOWANCE FOR VAT AT 15.0%

29
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Contract 
Part C2: Pricing Data 

C2.2 
Schedules of Quantities 

 

 

 

 
 

 

 

 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 

DECLARATION (In respect of completeness of Tender) 

 

 
Department of Health 
Eastern Cape Department of Health 
Global Life Centre 
c/o R63 and Phalo Avenue 
Bhisho 

 

I/We, the undersigned, do hereby declare that these are the properly priced Schedules of Quantities forming Part C2.2 of this 
Contract Document which contains 28 pages numbered 1 to 28 and in consecutive order in Volume 2 and the number of pages in 

consecutive order in Volume 2A as stated on page 1 thereof, upon which my/our tender for TENDER NO. SCMU3-23/24-0748-
HO: SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT AT CLUSTER THREE (3) - BUFFALO 

CITY AND AMATHOLE DISTRICT – HEALTH FACILITIES 

 

has been based. 

 
 
 
 
 
 
 

 
SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

DATE: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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PART C3: SCOPE OF WORKS 
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C3.1: SCOPE OF WORKS 
 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
This specification is for the repair, maintenance and proper functioning of the listed AUTOCLAVES & ASSOCIATED 
EQUIPMENT, for the duration of the Contract period:  
 
 
BUFFALO CITY 
 

Item no. FACILITY ASSET TYPE TYPE OF EQUIPMENT MAKE  
Energy Source 

(Steam/Electric) 

1 Bisho Hospital AUTOCLAVES Autoclave MicroDigital Electric 

2 Bisho Hospital AUTOCLAVES Desktop Autoclave RUNYES Electric 

3 Bisho Hospital AUTOCLAVES Autoclave   Electric 

4 Bisho Hospital AUTOCLAVES Autoclave ANZY Sterilizer Electric 

5 Bisho Hospital AUTOCLAVES Desktop Autoclave RUNYES Electric 

6 Cecilia Makiwane Hospital AUTOCLAVES Autoclave LAOKEN Steam 

7 Cecilia Makiwane Hospital AUTOCLAVES Autoclave MEDI CLAVE Steam 

8 Cecilia Makiwane Hospital AUTOCLAVES Autoclave MEDI CLAVE Steam 

9 Cecilia Makiwane Hospital AUTOCLAVES Autoclave MEDI CLAVE Steam 

            

10 Ducncan Vilage CHC AUTOCLAVES LUBRICATOR SKI Electric 

            

11 Empilweni Gompo CHC AUTOCLAVES Desktop Autoclave SHINVA Electric 

            

12 Frere Hospital AUTOCLAVES Desktop Autoclave SHINVA Electric 

13 Frere Hospital AUTOCLAVES Autoclave HMI Electric 

14 Frere Hospital AUTOCLAVES Autoclave HMI Electric 

15 Frere Hospital AUTOCLAVES Autoclave SHINVA Electric 

16 Frere Hospital AUTOCLAVES Autoclave GETINGE Electric 

17 Frere Hospital AUTOCLAVES Autoclave MEDI CLAVE Electric 

18 Frere Hospital AUTOCLAVES Desktop Autoclave STUDY Electric 

19 Frere Hospital AUTOCLAVES Autoclave SHINVA Electric 

20 Frere Hospital AUTOCLAVES Autoclave 
ANZY 
STERILIZERS Electric 

21 Frere Hospital AUTOCLAVES Autoclave 
ANZY 
STERILIZERS Electric 

22 Frere Hospital AUTOCLAVES Autoclave MEDI CLAVE Electric 

23 Frere Hospital AUTOCLAVES Autoclave MEDI CLAVE Electric 

24 Frere Hospital AUTOCLAVES Desktop Autoclave SHINVA Electric 

25 Frere Hospital AUTOCLAVES Desktop Autoclave SHINVA Electric 

26 Frere Hospital AUTOCLAVES Desktop Autoclave SHINVA Electric 

            

27 Grey Hospital AUTOCLAVES Autoclave   Steam 

28 Grey Hospital AUTOCLAVES Desktop Autoclave RUNYES Electric 

29 Grey Hospital AUTOCLAVES Autoclave   Steam 
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Item no. FACILITY ASSET TYPE TYPE OF EQUIPMENT MAKE  
Energy Source 
(Steam/Electric) 

30 Grey Hospital AUTOCLAVES   STERILIZER  Steam 

            

31 Mount Coke CHC AUTOCLAVES Desktop Autoclave RUNYES Electric 

32 Mount Coke CHC AUTOCLAVES Desktop Autoclave RUNYES Electric 

33 Mount Coke CHC AUTOCLAVES Desktop Autoclave STUDY Electric 

            

34 Nontyatyambo AUTOCLAVES Desktop Autoclave STERILIZER  Electric 
 
 
AMATHOLE 
 

Item 
no. 

FACILITY ASSET TYPE 
TYPE OF 
EQUIPMENT 

MAKE  
Energy Source 
(Steam/Electric) 

1 Carthcart Hospital AUTOCLAVE Desktop Autoclave HYDRIM STERILIZER Electric 

2 Carthcart Hospital AUTOCLAVE Autoclave ANZY Electric 

3 Stutterheim Hospital AUTOCLAVE Autoclave MICRO DIGITAL Electric 

4 Stutterheim Hospital AUTOCLAVE Desktop Autoclave SHINVA Electric 

5 Stutterheim Hospital AUTOCLAVE Autoclave 
Sterilizer 
Technologies Electric 

6 Stutterheim Hospital AUTOCLAVE Desktop Autoclave Inco Therm Electric 

7 Stutterheim Hospital AUTOCLAVE Desktop Autoclave Ruynes Electric 

8 Stutterheim Hospital AUTOCLAVE Desktop Autoclave Ruynes Electric 

9 SS Gida Hospital AUTOCLAVE Autoclave GETINGE Electric 

10 SS Gida Hospital AUTOCLAVE Desktop Autoclave SHINVA Electric 

11 SS Gida Hospital AUTOCLAVE Desktop Autoclave STURDY Electric 

12 SS Gida Hospital AUTOCLAVE Desktop Autoclave Ruynes Electric 

13 Komga Hospital AUTOCLAVE Autoclave   Electric 

14 Komga Hospital AUTOCLAVE Destop Autoclave STURDY Electric 

15 Nompumelo (Peddie) Hospital Autoclave Autoclave Hospi sterilizers Electric 

16 Nompumelo (Peddie) Hospital Autoclave Autoclave Steam - steridium Electric 

17 Adelaide Hospital Autoclave Desktop Autoclave SHINVA Electric 

18 Adelaide Hospital Autoclave Autoclave HOSPI Electric 

19 Bedford Hospital Autoclave Autoclave HOSPI Electric 

20 Bedford Hospital Autoclave Desktop Autoclave SHINVA Electric 

21 Bedford Hospital Autoclave Desktop Autoclave Runyes Electric 

22 Bedford Hospital Autoclave Desktop Autoclave Runyes Electric 

23 Fort Beaufort Hospital Autoclave Desktop Autoclave SHINVA Electric 

24 Fort Beaufort Hospital Autoclave Desktop Autoclave HYDR Electric 

25 Fort Beaufort Hospital Autoclave Autoclave   Electric 

26 Middledrift CHC Autoclave Desktop Autoclave Runyes Electric 

27 Victoria Hospital Autoclave Autoclave HOSPI Electric 

28 Victoria Hospital Autoclave Autoclave HOSPI Electric 

29 Victoria Hospital Autoclave Desktop Autoclave Runyes Electric 

30 Victoria Hospital Autoclave Desktop Autoclave Runyes Electric 

31 Butterworth Hospital Autoclave Desktop Autoclave Braden Electric 

32 Butterworth Hospital Autoclave Desktop Autoclave SHINVA Electric 

33 Butterworth Hospital Autoclave Desktop Autoclave RUNYES Electric 

34 Butterworth Hospital Autoclave Autoclave MICRO DIGITAL Electric 

35 Butterworth Hospital Autoclave Autoclave   STEAM 
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Item 
no. 

FACILITY ASSET TYPE 
TYPE OF 
EQUIPMENT 

MAKE  
Energy Source 
(Steam/Electric) 

36 Butterworth Hospital Autoclave Autoclave STERILIZER Electric 

37 Butterworth Hospital Autoclave Desktop Autoclave RUNYES Electric 

38 Butterworth Hospital Autoclave Desktop Autoclave RUNYES Electric 

39 Butterworth Hospital Autoclave Desktop Autoclave RUNYES Electric 

40 Tafalofefe Hospital Autoclave Autoclave   Electric 

41 Tafalofefe Hospital Autoclave Autoclave     

42 Tafalofefe Hospital Autoclave Desktop Autoclave SHINVA Electric 

43 Tafalofefe Hospital Autoclave Desktop Autoclave STURDY Electric 

44 Idutywa Village CHC Autoclave Desktop Autoclave RUNYES Electric 

45 Idutywa Village CHC Autoclave Desktop Autoclave RUNYES Electric 

46 Madwaleni Hospital Autoclave Desktop Autoclave RUNYES Electric 

47 Madwaleni Hospital Autoclave Autoclave     

48 Madwaleni Hospital Autoclave Autoclave Steridium Electric 

49 Madwaleni Hospital Autoclave Desktop Autoclave RUNYES Electric 

50 Xhora CHC Autoclave Desktop Autoclave SHINVA Electric 
 
Details of the work required shall be as listed in the Price Lists which have been sub-divided into the following categories:  

 
SCHEDULE 1: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK  

 

SCHEDULE 2:  FUNCTIONAL REPAIR SCHEDULE  

SCHEDULE 3: MAINTENANCE SERVICE SCHEDULE 

SCHEDULE 4: TERM REPAIRS SUBJECT TO APPROVAL OF QUOTATION FOR THE WORKS 
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      PAGE 1  

 
 

PART C3.1a 
 

 
EASTERN CAPE DEPARTMENT OF HEALTH 

 

 

 STANDARD SPECIFICATION  
  
 FOR THE 
    

GENERAL MAINTENANCE AND REPAIRS 
 
 OF 
 

AUTOCLAVES & ASSOCIATED EQUIPMENT 
  

AT  
 

 VARIOUS HOSPITALS AND HEALTH FACILITIES IN  
 

THE  
 

CLUSTER THREE (3) - BUFFALO CITY & AMATHOLE 
DISTRICTS 

 
OF THE EASTERN CAPE PROVINCE 

  
  

108



EASTERN CAPE DEPARTMENT OF HEALTH                  June 2021 
STANDARD SPECIFICATION 
 

 

 

CONTENTS  

  

GM 1 GENERAL 

GM 2 MAINTENANCE REQUIREMENTS 

GM 2.1 CALL CENTRE 

GM 2.2 ASSET TYPE LEAD CONSULTING ENGINEER 

GM 2.3 CONTRACTOR’S RESPONSIBILITIES  

GM 2.4 TASK ORDERS  

GM 2.5 FUNCTIONAL CONDITION ASSESSMENT 

GM 2.6 FUNCTIONAL CONDITION ASSESSMENT REPORT 

GM 2.7 OPERATING AND MAINTENANCE MANUALS 

GM 2.8 RATES  

GM 2.9 REPAIR WORK 

GM 2.10 MAINTENANCE WORK 

GM 2.11 SUPPLY OF LABOUR, EQUIPMENT AND MATERIAL 

GM 2.12 SITE MAINTENANCE RECORD KEEPING 

GM 2.13 SERVICE SHEETS 

GM 2.14 VOLTAGE SURGES DUE TO LIGHTING AND OTHER CAUSES 

GM 2.15 SHEQ: SAFETY, HEALTH, ENVIRONMENTAL AND QUALITY 

GM 2.16 HIV / AIDS AWARENESS 

GM 3 MAINTENANCE CONTROL PLAN 

GM 3.1 WORK QUALITY 

GM 3.2 PRELIMINARY MAINTENANCE CONTROL PLAN 

GM 3.3 MAINTENANCE CONTROL PLAN 

GM 4  COMMUNICATION 

GM 5 PERFORMANCE MEASUREMENT 

GM 6 SPECIAL TESTING OF AN INSTALLATION 

GM 7 MAXIMUM MAINTENANCE DOWN-TIME 

GM 8 MEASUREMENT AND PAYMENT 
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EASTERN CAPE DEPARTMENT OF HEALTH                  June 2021 
STANDARD SPECIFICATION 
 

 

 

STANDARD SPECIFICATION FOR THE GENERAL MAINTENANCE AND REPAIRS OF 

AUTOCLAVES & ASSOCIATED EQUIPMENT  

 

GM 1 GENERAL  

 

The successful Contractor will be responsible for, and is expected to, maintain all the plant and 

installations detailed in the Price List and the Inventory of Equipment attached to this Contract. 

 

The intention of this comprehensive maintenance Contract is to assess the current autoclaves 

and associated equipment’s condition of each asset, repair what is needed, and maintain all 

equipment included as part of the Contract, in such a manner that, except for normal wear and 

tear, their condition don’t deteriorate during the initial Service Period of 36 (thirty six) months.  

Instruction to proceed with any work related to this Contract shall be authorized by means of a 

Task Order from the Service Manager.  

 

As skills transfer are an integral part of this Contract the Employer’s Operating and Maintenance 

staff will be responsible for all operating and daily inspections on the equipment, unless 

otherwise specified in the relevant asset specific Supplementary Specification and/or Relevant 

Price List.  

 

The Contractor is required to provide pricing for the following items in the Contract as expanded on 

in this specification for each asset type and equipment quantity as covered by this Tender:  

 

• Verify the Assets and update the Asset Inventory List that is provided with this 

Contract;  

  

• Compile a Preliminary Maintenance Control Plan (Annexure I) to determine what 

routine servicing should take place on each type of equipment covered by the 

Contract, and at what frequency the services should take place during the 

Contract Period if this does not correlate to the Price List service frequency 

proposed by the Service Manager. With reference to the Price List and C3.1b 

Supplementary Specification requirements, the Contractor must submit an all-

inclusive price and quantity of, for each Service Activity required.  Service 

Activities may include Operations, Minor Services, Major Services or Statutory 

Inspections as detailed in the Supplementary Specification related to this bid as 

well as the Price List.  

  

• Cost to do a full functionality test and condition assessment of all equipment and 

installations included in the Contract (after Contract award), and provide a priced 

key spare part pricelist for this equipment;  

  

• Cost to provide a detailed Functional Condition Assessment Report based on the 

findings from the functionality test and condition assessment process.  

  

It is to be noted that the aim of the maintenance Contract is NOT to replace random components 

at the beginning of the Contract in anticipation of a possible breakdown during the Service 

Period.  Only known defects shall be repaired once approved by the Service Manager. It is the 

Contractor’s responsibility to decide if he/she wants to visit each site and familiarize themselves 

with the actual condition of each installation before submitting a Tender, or to rely on the 

information as contained in the Inventory of Equipment that is attached to this Contract. 
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Maintenance of an installation shall be performed in accordance with the 
autoclaves & associated equipment Service Information which will include:  

1. This Standard Specification for the General Maintenance and Repairs of 
Electrical and Mechanical Installations,  

2. The Technical Specifications that may be applicable,   
3. The Supplementary Specification for this Asset Type,   

4. The Operating and Maintenance Manuals (where applicable) for this Asset 

Type,   

5. Relevant Inspection Check sheets for this Asset Type,  

6. The Maintenance Control Plan per Health Facility,  

7. All relevant SANS Standards and Legislation that is referred to in the above 
listed documents, and  

8. All relevant drawings forming part of this Contract.  

The main mechanical and electrical sections of a facility with their subsections as 

set out in the Service Information and in the Price List will each be deemed "an 

installation".  Maintenance, as specified, will be applicable to all these installations. 

 

All Contractors are to undergo an approximately three-hour long Contractor’s 
induction process before being allowed to work at any of the sites.   This induction 
shall cover the General Rules for Contractors on Site, the penalty system 
applicable to this Contract, as well as the minimum work quality standards for the 
work to be done on site.  
  

Major equipment replacement, major upgrades and/or redesigned functionality will 

be handled outside of this Contract via a separate projects program, and are 

therefore not part of this Contract.  The maintenance and repair work phase will 

run parallel to each other at the same time. 

 

GM 2 MAINTENANCE REQUIREMENTS 

 

i The Contractor will adhere to the Task Order and when completed, contact the Service 

Manager for formal approval and signing off, of the Task Order. The Engineering 

Representative will assist the Service Manager in verifying completed work.  

 

ii The Contractor is expected to be fully aware of his obligations in so far as this Contract is 

concerned and he shall attend to the maintenance procedure within the time limits specified 

for each class of maintenance procedure.  

 
iii The completed Task Order will be returned to the Service Manager, who will forward it to 

the Call Centre to log the completed Task Order into the system. When the completed Task 

Order is logged into the system the job will be closed.  

 
iv When a maintenance procedure cannot be completed within the specified downtime the 

Contractor should apply in writing to the Service Manager for an extension of time with 

reasons for the delay.  This application should be submitted as soon as the details of the 

maintenance procedure and availability of spare parts are known.  
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v The Call Centre Manager will submit a weekly response performance report to the Service 

Manager, who will make a decision on the implementation of penalties which will depend 

on the nature of each breakdown, as well as valid claims on delays received from the 

Contractor. The recorded report date and time as well as the recorded completion date and 

time will be regarded as sufficient and final proof for the proper administration of this aspect 

of the Contract.  

 
GM 2.2  SERVICE MANAGER  

 

Eastern Cape Department of Health’s agent will be appointed as Service Manager (Project 

Manager) to manage and administrate all work and financial aspects related to this particular bid. 

He/she will be supported on the ground by an Engineering Representative to verify workmanship 

and compliance of completed activities to Contract requirements. The Service Manager will be 

responsible for the following:  

 

i Perform duties as per the NEC3 Term Services Contract Standard Clauses;  

i Ensure that either he/she, or the Facility Specific Site Representative, visit the 

Facility and compile reports on the status of the Facility infrastructure that forms 

part of this bid; 

ii Liaise with the Call Centre and check on call outs;  

iii Determine routine maintenance work to be done, and issue Task Orders for 

routine maintenance and repairs/refurbishment/upgrades (that was accepted by 

the Employer), to the relevant Contractor; 

iv Consult and co-ordinate with the Program Lead Consulting Engineer as needed 

on specific maintenance aspects, designs and specifications to be done;  

v Assess the completed work for the assessment period, consider the payment 

applications lodged by the Contractor during this period, Certify the payment due, 

and issue a Payment Certificate for the accepted work as per the Standard 

Contract clauses;  

vi Monitor the logging of regular maintenance work done;  

vii Prepare reports on maintenance and repair work done;  

viii Liaise with the hospital Site Representative regarding all work to be done on this 

asset type at the facility;  

ix Liaise with management of the facility;  

x Obtain approvals from the Employer where required for  
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GM 2.3  

  

  

   

CONTRACTOR’S RESPONSIBILITIES  

The Contractor shall maintain the complete installation as specified in the Service 
Information for the full Contract period subject to the agreed repairs and performance 
criteria. 
  

Maintenance implies and shall include routine preventative maintenance on a 
schedule as approved by the Service Manager, corrective maintenance, as well as 
breakdown maintenance of all components of the specified installation.   
  

The Contractor shall be responsible to perform all tasks as specified in this 
specification, subject to the requirements of the NEC3 Term Service Contract 
Standard Clauses. In addition, the Contractor must:  

1. Record work done, performance indicators, defects identified and/or corrected, and 
spares used;  

  

2. Obtain work done sign-off on site as well as from the Engineering Representative;  

  

3. Submit completed Task Orders and invoices to the Service Manager;  

  

4. Attend scheduled project meetings with the Service Manager.  

  

The Contractor shall, as part of his maintenance responsibilities repair or replace 

faulty equipment upon logging of a breakdown, within the down-time as defined in 

Paragraph GM 7, and against the Tendered rates as provided for in the Price List, and 

within the down-time as specified in the applicable Task Order.  In the event of any 

repair item for which a rate is not available in the Price List, the rate as specified in the 

Task Order will apply.  

 

 

GM 2.4 TASK ORDERS 

 

All works required to be done by the Contractor will be instructed by issuing of a Task Order by the 

Service Manager. No Works shall be conducted without a Task Order. 

 

The Call Centre may issue breakdown and defects correction/repair Task Orders to the Contractor at 

any time during the Service Period, but they must all be copied to the Service Manager.  The time for 

the completion of the Breakdown Task Order will be as per the allowable response times in Table 1 

in Section GM 7. 

 

If the exact nature and possible cost of rectifying a breakdown is not known when the Breakdown 

Task Order is issued to the Contractor, the task order will be issued with provisional information and 

costs estimates.   The Contractor shall respond to such a Breakdown Task Order by traveling to the 

site to evaluate the breakdown (scope of repair work), estimate the realistic cost as well as downtime 

and provide feedback to the Service Manager to form the basis of the revised Task Order.  

  

Should the Contractor not be able to complete the Breakdown Task Order within the agreed and 

approved time for completion, it shall be the Contractor’s responsibility to obtain an extension of 

time from the Call Centre Manager. The written report shall clearly state the reasons for requiring 

the extension, as well as the actual extension period required.   
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Should the actual time for completion of the Breakdown Task Order exceed the agreed time 

allowed, including any extension of time, the Contractor shall be liable for damages at the rate 

stated in the Task Order.  

The Service Manager will issue Task Orders for the routine maintenance services, and  

approved repair/upgrade work once the Maintenance Control Plan has been approved and updated 

with the relevant information from the Repair Schedule as per GM 3.  

  

Routine maintenance, approved repairs and breakdown repairs will all be done parallel to each other 

on the equipment as per the Maintenance Control Plan and Call Centre priorities.  

 

GM 2.5 FUNCTIONAL CONDITION ASSESSMENT  

 

Immediately after handing over of the site, and having attended the Contractor’s Induction Training 

Session, the Contractor shall start with a detailed functional test and condition assessment 

process of the specified installation/equipment at each Health Facility and submit a detailed 

report to the Service Manager regarding the functionality, performance and condition of the 

equipment.  It is this Contract’s intention that this task be completed within two weeks of each site 

handover to the Contractor, but the Service Manager will arrange and agree specific deliverable 

dates for each Health Facility with the Contractor in this regard as part of the Contractor’s 

Maintenance Control Plan.  

  

The following work shall be carried out during the time allowed for the execution of the Functional 

Condition Assessment:  

 

i Verify the Asset Data from the Asset Inventory List in C4.1, obtain the additional asset 

information that might be required for a specific piece of equipment, and update the 

Inventory of Mechanical and Electrical Equipment for each Health Facility with make 

and model numbers, capacities and general condition, year of manufacture (age), 

additional equipment to be added to the list, and equipment to be deleted from the list 

(i.e. equipment not on site anymore), etc., as per the fields provided in the format 

provided by the Service Manager after Contract award.  

 

ii Prepare a clear A4 size line drawing of the building/ward/room in which the plant is 

installed, typically as per one of the two examples below, and show positions of the 

equipment schematically on this drawing.  Please provide basic information regarding 

the general condition of the room/facility/building where the asset is located (this will 

assist to provide information to the facility repair teams), next to, or below the line 

drawing;  

 

One line drawing per location per Health Facility must be provided and can be hand drawn, provided 

that the drawing is clear, neat and all info is readable. Where applicable the position of the 

equipment on the walls must be shown (i.e. autoclaves and associated equipment).  

 

i Record the number/name of each piece of equipment on the line drawing.   If 

no name/number exists on the equipment itself, allocate a descriptive number 

(i.e. Washer) and mark this on the equipment with a black permanent marker 

pen.   Reference shall be made to this ID number in the defects listed in the 

Repair Schedules for each item of equipment to identify the equipment 

accurately.    

 

ii Verify what spare parts (if any) are available on site for the equipment 

covered by the Contract, as well as the condition there-off;  
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iii Compile a Priced Spare Part List, (based on the Contractor’s cost price for 

the spares) for the relevant spare parts required for a repair of all the types 

of equipment listed in the Asset Inventory, and indicate on this list what 

spares should be kept in stock on site for use by the site maintenance staff.   

The Employer however retains the right to negotiate the offered spare part 

prices with like type spares prices solicited through the Tender process, if 

they are not in line with national price norms.   

 

iv Inspect the condition and test the functionality of all components of the 

installation to confirm the extent of the repair work required (if any).  If the 

equipment is not in an operable state record this and proceed with item 7 

below;  

 

v Verify if the equipment meets current standard technical specifications 

for the specific application (for example: a split system air conditioner may 

be functionally good and serviceable, but does not meet the criteria to 

operate inside an operating theatre or infection control area).  Advise on an 

alternative if applicable.  Please consult the Facility Manager when doing the 

assessment to get information regarding any issues that they are 

experiencing with the equipment.  

 

vi Verify the estimated remaining service life for the equipment based on the 

equipment’s age and current condition.  If the equipment is old and in a bad 

state it might be more cost effective to replace the unit rather than rebuilding 

it.  Please advise in this regard;  

 

vii Should it be impossible to determine the details of the defect without 

dismantling the machine/equipment item, the Contractor shall nevertheless 

prepare an estimate with a cost breakdown for repairs he/she anticipates will 

be needed.  After a written instruction has been received to repair the 

machine/equipment item, the final cost will be determined after the 

machine/equipment item has been dismantled for repairs.  Equipment shall 

not be dismantled for inspections during the equipment functional 

condition assessment period.  

 

viii Compile a detailed Repair Schedule for each separate equipment unit 

(machine).  This Repair Schedule will consist out of a clear identification of 

the equipment unit, a detailed description of what is wrong with the equipment 

unit, a detailed repair or replacement method statement (and explanation on 

why it is recommended that the unit be replaced if applicable), and an 

accurate detailed quote, with estimated lead times and a high-level project 

plan to enable the work to proceed if the approval to do so is granted by the 

Service Manager via a Task Order.  (See GM 2.8 for the rates requirements)  

 

ix The Employer does not guarantee that any, or all, of the repairs/replacements 

recommended via the repair schedules, will be accepted for implementation 

by the Contractor.    Accepted Repair Schedules will however become part 

of the Final Maintenance Control Plan once approved by the Employer, and 

will then be included in the work scheduled for this Contract.  Depending on 

the cost and complexity, equipment replacement recommendations might be 
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transferred to the Repair Project Work Stream of the Employer’s Mechanical 

and Electrical Equipment Repair Programme.  

 

x Compare the identified defects of each item of equipment with the 

components already included under the standard minor and major 

services scopes in the Contract Price List, and remove costing for these 

from the repair requirements.    Include all identified defects into the 

Functional Condition Assessment Report, but only price the defects not 

covered by the standard servicing scope of works.  (See GM 3.2 (3) for 

costing of the standard services)  

 

xi Where applicable, obtain copies of Statutory Inspection and Test 

Reports from the Health Facility (if available) and attach these to the Defects 

Inspection Report.   

 

xii Submit the detailed Functional Condition Assessment Report to the 

Services Manager who shall thereafter demarcate any areas to be repaired 

and forward this information to the Contractor.  Once approval is granted, the 

Service Manager will instruct the Contractor about the repair work to be done.  

 

GM 2.6 FUNCTIONAL CONDITION ASSESSMENT REPORT  

 

A Functional Condition Assessment Report must be compiled for each Health Facility, and shall 

contain the following:  

  

1. The updated Asset Inventory List (both hard and electronic copies) completed in 

the Excel Format provided by the Service Manager after Contract Award;  

  

2. Clear location identifiable layout line drawings of the equipment, with ID numbers 

and brief room/facility/building condition description as per GM 2.5 (2)  

  

3. A list of spare parts, and their condition, that is currently available on site;  

  

4. A priced spare part list of the typical spare parts that might be needed to do 

repairs on the equipment if it should breakdown or fail.    The Contractor must 

also indicate on this spare part price list which consumable spare parts (i.e. fan 

belts, filters, oil, fuses, light globes, etc.) that can be replaced by the site 

maintenance staff, should be kept in stock at the Health Facility;  

  

5. A summary of the equipment per Health Facility indicating:  

  

i Condition; 

ii If the equipment meets current technical specifications; 

iii Estimated remaining Service life before replacement will be due; and  

iv Recommended work to be done (i.e. service only, minor repairs required, 

major repairs required, replacement or upgrade recommended).  

  

6. A Repair Schedule for each repair that is required. This information will be used 

to populate the Task Orders for accepted repairs, or feed the Tender document 

information in case it is moved to the Project Work Stream;  
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7. A description of the defect for which repair work is not easily identifiable with an 

estimate of the final cost for repairs.  This item will typically apply to breakdowns 

or defects where the machine or equipment must be de-commissioned and at 

least partially dismantled before the extent of the work can be fully established;  

  

8. Compile a list of equipment for which a Statutory Inspection and Test is, or will 

become due during the Contract period.  Copies of previous Inspection and Test 

Certificates to be attached to the report (if available).  

  

Should the Contractor not be able to complete the Functional Condition Assessment Report within 

the period as specified GM 2.5, it shall be his responsibility to obtain extension of the Functional 

Condition Assessment period from the Service Manager.  The written report shall clearly state the 

reasons for the extension, as well as the actual extension required.  An extension of time shall only 

be considered by the Service Manager if the Engineering Representative believes the Contractor 

has carried out the already completed portion of the report with the due diligence and attention to 

detail.  

  

Should the actual time for the completion of the report exceed the specified time for completion, 

including any extension granted, the Contractor shall be liable to a payment reduction for the 

difference between actual and approved completion periods.  The value of the payment reduction 

for each health facility shall be as specified in Section X18 of the Secondary Options Clauses of 

the Contract.  

  

After the repair phase work and costs have been accepted, the Contractor shall commence with 

the known and approved repair work only after site access for repair work has been approved and 

the Task Order issued.  The Contractor shall complete the work within the period allowed for the 

repair work as specified in the applicable Task Order.  

 

GM 2.7. OPERATING AND MAINTENANCE MANUALS  

  

The Contractor shall, where specified, and as part of the repairs to each installation, compile and 

submit a comprehensive Operating and Maintenance Manual based on the Original Equipment 

Manufacturer’s requirements. The Contractor shall ensure through training that the operating and 

maintenance personnel of the Health Facility are conversant with the instructions as presented in 

the Operating and Maintenance Manual, as per SS 8 and SS 9.   

  

 The Operating and Maintenance Manual, as accepted by the Service Manager, shall be used as 

a basis for preventative maintenance.  The Contractor shall perform all preventative and corrective 

maintenance as described in the Operating and Maintenance Manual.  This shall be in accordance 

with the Standard and Supplementary Specifications.  

  

The Operating and Maintenance manuals must be based on the updated Inventory of Equipment 

(C4.1) data after completion of the Functional Condition Assessment, and shall be updated with 

respect to Make, Model Number, Capacity and any other relevant data.  

  

The Contractor must provide three (3) sets of each required Operating and Maintenance Manual as 

follows:  

  

i One set to be installed at a suitable position on a short chain, against a wall in 

the room/area where the equipment is located, or as otherwise instructed by 

the Service Manager for outside and spread out equipment;  
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ii Two sets to the Services Manager.  

  

The Operating and Maintenance Manuals must be delivered as soon as possible after the 

Functional Condition Assessment Report has been completed.  Also see Section GM 3.3 (15).  

  

Where several of the same equipment is in the same room/area, only one set of three Operating 

and Maintenance Manuals is required.   If the same equipment is spread out throughout the health 

facility the Contractor must install one Operating and Maintenance Manual near each one, or group 

of the equipment unless otherwise instructed by the Service Manager.  This does not apply to 

equipment like split air conditioners, etc. for which only one set of three Operating and Maintenance 

Manuals per make and model will be required. The Service manager will instruct the Contractor 

where to install the chained Operating and Maintenance Manual for equipment like air conditioners.  
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The Contractor will be required to install several Document Consoles (storage and writing 

platform units) with sleeve anchors or bolts, into the walls at different locations of each Health 

Facility, to secure and store the chained manuals and maintenance logs.  A Provisional sum 

will be included for this in the Price List.  

  

GM 2.8. RATES  

  

Scheduled work is all planned routine servicing of the equipment at the all-inclusive Contracted 

Rates contained in Schedule 3 of the Contract.  Unscheduled work is all repairs, breakdowns, 

special maintenance activities, special tests and/or replacement tasks, that is ordered via a 

Task Order by the Service Manager, in addition to the scheduled work. Payment for this work 

will be based on the Contracted Rates from Schedule 4.  

  

Where no rates exist in the Contract, the itemized breakdown shall be accompanied by 

documentary proof from the Supplier, Manufacturer, Engineering Works, etc., where materials 

were bought or services out-sourced from.  The Employer however retains the right to verify 

and test these rates against the market.  

  

The Contractor shall submit quotes for all Unscheduled work with an itemized breakdown of 

the total cost involved for acceptance by the Service Manager, in a quotation as detailed 

below:  

 

GM 2.8.1 MATERIALS AND OUTSOURCED SERVICES 

  

 Unscheduled:  

  

List all items with quantities and rates as per 

quotations or price lists obtained from suppliers or 

service providers (proven reasonable cost), and attach 

a copy of the quotation/price list to the quotation. Apply 

the Direct Fee Percentage (Mark-up %) to all proven 

reasonable material costs and outsourced services.  

 Direct Fee % (Mark-up %):  Mark up percentage on proven cost to cover P’s & G’s, 
overheads, profit, etc. as per Schedule 4 based on 
NEC3  
TSC Contract Data.  

  

Scheduled:  All materials required for Scheduled Servicing are 

included into the pricing for the Service as per 

Schedule 3.  

GM 2.8.2  

  

LABOUR   

 Unscheduled:  

  

List time required for travelling to and back from site 

(subject to conditions contained in GM 2.8.3 below), 

actual repair and/or replacement, testing and 

commissioning time of all unscheduled items at the 

applicable labour rates as stated in Schedule 4. No 

Direct Fee % will be applicable to Contracted labour 

rates.  

  

 

 

Scheduled:  

  

Cost is included in Service costs as per Schedule 3.  
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GM 2.8.3 TRANSPORT AND ACCOMMODATION 

 

Unscheduled:  

 

Traveling and Accommodation claims will be subject to the condition contained in GM 2.8.4 

below.    Travelling cost will be as per the rates for reimbursable expenses published monthly 

by the National Department of Public Works applicable at the time of rendering the 

service/repair. Allow for the actual distance travelled (and specify the reason for the traveling).  

All travel time and disbursements need to be supported by a Google Maps route planner 

printout for proof of travelling distance and time.   Kilometre claims can be claimed from point 

of departure to destination and back, but must be linked to the indicated kilometres as per the 

Google Map attached and referenced to. The Contractor must submit proof of registration to 

verify the engine cubic capacity of the vehicle, in respect of any vehicle to be claimed for.    

Allow for the actual accommodation and disbursements (and specify the reason for the 

accommodation requirement) at the rates as per Schedule 4. Trips must be combined with 

Scheduled Servicing trips where possible, to minimize additional expenditure.  Trips 

will be in accordance with the approved Maintenance Control Plan.  

  

GM 2.8.4  

  

The Employer requires that the Contractor be based in a location inside the 

Cluster or District Area that the Contract is awarded for.  The home base 

(departure point) must therefore be located inside the Cluster Area.  If the Contractor 

does not have a home base in the Cluster Area, the traveling rates (for both distance 

and labour) will be calculated based on a location inside the Cluster which will 

typically be the largest Town or City located inside the Cluster or District, as may be 

applicable as instructed by the Service Manager.  

 

GM 2.8.5 PROVISIONAL SUMS 

 

It is the Employer’s sole discretion to decide on spending any, all or none of the Provisional 

Amounts listed in the different Price List Schedules of this Contract.  

 

GM 2.9 REPAIR WORK  

 

GM 2.9.1 Definitions  

 

1. Defect  

 

For this maintenance Contract, a defect shall mean a deficiency in any component of an 

installation which impairs the functionality of that component or equipment.  Worn parts of a 

component which do not impair the functionality and/or performance of the component will not 

be regarded as a defect.  

  

Defects may be classified in the following three groups:  

  

(i) Type A defect  

  

Those deficiencies which can be rectified by proper maintenance only, i.e. set parameters of 

a control system, proper lubrication, balancing, alignment, set pressures on safety valves, 

cleaning and de-staining, etc.  
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 (ii)Type B defect  

Those deficiencies which can only be rectified by replacing parts of, or the complete 

component as in the case of a breakdown or where a certain amount of upgrading is 

necessary such as the provision of anti-vibration mountings, removal of rust and re-painting, 

etc.  

  

(iii)Type C defect  

  

Those deficiencies which are visible but which do not impair on the functionality of the 

installation or system yet, such as structural cracks in parts of a component, rust, bad 

workmanship during a previous Contract, etc.  

  

Components in which abnormal noise and/or vibration is present shall be serviced in 

accordance with the Manufacturer’s recommendations and if the noise and/or vibration 

persists, the deficiency will be classified as a defect.  

  

2. Repairs  

  

Repairs of an installation shall mean the elimination of the deficiencies classified as types B 

and C defects in Paragraph (1.) above.  

  

The specific repair phase commences as indicated on the Task Order issued by the Service 

Manager for each approved repair.   The repairs must be completed within the period as 

determined by the Task Completion Date as stated in the Task Order.   Delay damages for 

late completion will be applicable as indicated on the Task Order.  

  

Depending on the nature of the work and availability of funds access may be given at 

any time during the Service Period and not necessarily directly after site hand-over.  

  

A representative of the user department or person in charge of the plant, system or building 

shall endorse the schedule after completion of the maintenance or servicing procedure to the 

effect that the maintenance or service is, to his opinion, completed satisfactorily and shall 

countersign the service schedule.  Where necessary the Site Representative will inspect the 

work done and report his findings to the Service Manager.  

  

GM 2.9.2 Scope of Repair Work  

  

The repair work shall be completed within the time allowed for repairs for each installation as 

defined in the applicable Task Order.  If the work is to be carried over two or more financial 

year’s the work will be segmented and prioritized according to the Final Maintenance Plan.  

The Contractor will be informed of the work to be completed within each financial year. The 

starting date for repair work for the current financial year will be the date of acceptance 

of the measured Price List from the Functional Condition Assessment Report. The 

starting dates for subsequent years will be on 1 April of that particular year.  

  

All repair work shall be executed using resources (labour, equipment materials and spare 

parts) that comply with the requirements of GM 2.11.   

  

The said repair work shall be executed in accordance with the relevant codes of practice, 

standards, regulations, municipal laws and by-laws, manufacturers’ specifications and codes 

of practice included in this specification.  
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GM 2.10 MAINTENANCE WORK  

  

Maintenance work commences with the acceptance of the Tender bid and expires at the end 

of the Service Period.  As compensation, the Contractor is paid the remeasured Contracted 

quantities, distributed in agreed intervals and amounts over the Service Period as per the Final 

Maintenance Control Plan, at the rate Contracted for the applicable maintenance work, subject 

to the requirements of GM 8.     

  

GM 2.10.1 ROUTINE PREVENTATIVE MAINTENANCE 

 

  

  

  

This entails the rendering of services and servicing of equipment according to a 
predetermined Maintenance Control Plan to:  

i Repair, lubricate, clean and service components of equipment, units or parts 
thereof for each installation at pre-scheduled intervals regardless of condition;  

 

ii Re-adjust, reset, clean, balance, corrosion protect all components of equipment, 
units or parts thereof for each installation, and  

 

iii Carry out all necessary and implied actions to maintain installations in a 
functional condition (i.e. replace or clean filters, replace or top up fluids, etc.)  

Preventative maintenance shall be aimed at prevention or at least minimization of 

breakdowns.  

GM 2.10.2  

  

  

CORRECTIVE MAINTENANCE  

  

This entails regular observation of the equipment, identifying impending 
breakdowns, maladjustment or anomalies of equipment, units or parts of installations 
and subsequent action to restore installations to a fully functional condition before a 
breakdown occurs.  
  

The Maintenance Procedures for Corrective Maintenance shall be compiled by the 
Contractor and is included in the Maintenance Control Plan for each system or plant.  
Inspection items shall include, inter alia, the following:    
  

Checking for:  

  

i Unusual noise and vibration;  

ii Abnormal surface temperature of machines such as electric motors; 

iii High temperatures of equipment and wiring inside switchboards;  

iv Incorrect settings or operation of safety devices;  

v Alarm conditions of any instrument or control panel;  

vi Gas or fluid leaks from the equipment or associated piping systems.  

The frequency of corrective maintenance shall be determined by the Contractor 

himself in line with the recommendations from the Operating and Maintenance 

Manuals, and actual operational environment where the equipment is operating.   

This may vary from once every day for high-risk, sensitive installations to once a 

month for low-risk installations such as exhaust fans and office air conditioners.  The 

frequency of corrective maintenance must be accepted by the Service Manager in 

the Maintenance Control Plan.  

122



  

 

 

 

GM 2.10.3 BREAKDOWN MAINTENANCE 

 

This entails repair and/or replacement of defective equipment, units or parts of installations 

following a breakdown that leaves the installation inoperable or unsafe, and subsequent action 

to restore the installation to their normal functional condition, within the maximum down-time 

allowed.  

  

Breakdown repairs will be controlled via the Call Centre and approved Breakdown Repair Task 

Order process as per GM 2.1. A provisional amount will be included in the Contract Price List 

Schedules to cover Break Down Task Order expenditure.  

  

GM 2.10.4 COMMENCEMENT OF SERVICE PERIOD  

  

The Contractor shall accept full maintenance responsibilities for each installation from the date 

on which the site has been handed over to the Contractor. An annual maintenance service 

shall be carried out on all installations during the period in which the Defects Inspection 

Report is compiled, or as soon as possible thereafter. If the current statutory compliance 

of a qualifying asset cannot be verified with the correct documentation of proof, a statutory 

inspection must be performed immediately after the first annual service has been completed.  

  

For equipment or installations where the complete installation is shut down for the repair 

phase, no maintenance services will be required during the repair period.  

  

GM 2.11 SUPPLY OF LABOUR, EQUIPMENT AND MATERIAL  

  

1. Labour  

  

Only competent, qualified personnel shall be allowed to execute all maintenance work.  

  

2. Equipment  

All tools, equipment and consumables required for performing maintenance work shall be 

supplied by the Contractor at his own cost (except where otherwise agreed to in writing and 

provided by the Employer). The Contractor may use already installed Employer equipment 

such as crawl beams and crawls, etc. provided that they obtain written approval from the site 

Maintenance/Technical Manager to do so. Such site approval will be based on the 

serviceability of the equipment, and upon confirmation of the Contractor’s competency 

compliance in being able to use and operate this equipment during maintenance.  

 

3. Materials and Parts  

All materials, spare parts, components, equipment and appurtenances necessary for the 

complete maintenance of each installation shall be supplied and installed by the Contractor at 

the rates and quantities as instructed by the Service Manager, after the Functional 

Condition Assessment Report as specified in GM 2.5 has been accepted.  

 

Only original parts as specified by the Original Equipment Manufacturer may be used for 

replacement purposes.   Generic or alternative parts will only be allowed if they comply fully 

with all the specifications of the original parts, but may only be used upon written acceptance 

by the Service Manager.  

 

Substitute electronic components will be acceptable, PROVIDED that they are equal to, and 
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of the same quality as, or superior to, the original components and are accepted, in writing, by 

the Service Manager.  

  

All parts, spares and materials which are used, shall conform to the applicable SANS 

Specifications and shall, where possible, carry the SANS mark of approval.  

 

Substitute parts, as well as the serial numbers (where available) of the original and new 

components, shall be entered on the service sheets and in the maintenance/repair log-book.  

  

The Contractor shall obtain, and cede any supplier’s or factory guarantee of repaired or 

replaced components to the Employer.  All workmanship, new equipment, materials, 

components, systems, etc. used for servicing and repairs shall be guaranteed for 12 months 

unless otherwise agreed to in writing with the Service Manager.   The guarantee cards for 

repaired or replaced components or equipment shall also be attached to service sheets and 

the maintenance/repair log-book.   New equipment and system installations will in addition to 

the above requirements also have a twelve (12) month defects liability period, valid from the 

date of successful commissioning and hand over to the Employer as acceptance by the 

Service Manager.  

 All scrapped and/or removed parts and equipment that might be installed elsewhere, or that 

will not be returned to service again, must remain on site after removal or disassembly of the 

equipment as they remain the property of the Employer. The Maintenance/Technical Manager 

of the facility will indicate to the Contractor where to place these items after removal.   Removal 

of any parts and/or equipment for whatever reason from site, may only occur with the written 

approval to do so by the Maintenance/Technical Manager subject to the rules and regulations 

that the Employer has in this regard.  

  

 GM 2.12 SITE MAINTENANCE RECORD KEEPING  

  

The Contractor shall provide and maintain hard-cover A4 size maintenance files for each 

installation for the duration of the Service Period.  Copies of all schedules, checklists, 

breakdown reports, preventative maintenance records, component replacement records, 

service sheets, etc. shall be filed in these.  

 

An A4 size register book shall be kept for all work performed on the equipment, to state the 

service technician’s name, surname, date of work performed, and a short description of the 

work performed.  This book must be installed on a short chain next to the relevant Operating 

and Maintenance Manual as per GM 2.7.  

  

Copies of the site maintenance records and all service sheets, shall be submitted to the 

Service Manager at each monthly meeting, while copies of the service sheets must also 

accompany all claims and invoices.  

  

Statutory Logbooks must be supplied and maintained on site for all statutory equipment such 

as pressure vessels, boilers and lifts.  

 

GM 2.13 SERVICE SHEETS  

  

Every service, repair, test, inspection, etc. related to the maintenance portion of the Contract, 

shall be fully described on a service sheet which must be completed and signed by the 

Contractor and attached to the Task Order when it is returned to the Service Manager.   The 

following minimum information shall appear on service sheets:  

  

i The company name and address;  
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ii A unique work sheet serial number;  

 

iii The corresponding Task Order unique number;  

 

iv The district and health facility names;  

 

v The building/area name or alternatively the building/area code;  

 

vi The plant identity code and description;  

 

vii The nature of the call, i.e. P1, P2, P3 or P4 (see GM 7);  

 

viii A general description of the problem or purpose of the work to be done, 

alternatively the complaint as received by the Call Centre;  

 

ix A statement as to whether the individual system is operational or not in 

terms of the specification;  

 

x Should the system not be operational (in case of a breakdown) the 

response time and repair time shall be recorded individually and details 

of a preliminary service sheet shall be forwarded to the Call Centre 

Manager;  

 

xi The description of the repairs/replacements carried out on each 

machine/equipment item on that specific system;    

 

xii A list of materials used for each machine/component.  Where scheduled 

items are used, only the description can be listed.  For non-scheduled 

items, a copy of the quotation must be attached to the service sheet;  

 

xiii A detailed report on the extent of the work done together with the total 

cost involved;   

 

xiv Suggestions to avoid similar future problems;  

 

xv A list of the Contractor's personnel responsible for the work with the 

date, starting time, completion time, distance travelled, and any 

accommodation and S&T costs;  

 

xvi Signature and name of the responsible Employer site 

technician/artisan/engineer and the Site Representative, confirming the 

work was completed to the required quality and performance standards, 

and that the equipment is operational again;  

 

xvii Signature and telephone number of the User of the equipment or the 

person who initiated a call or Task Order (if it was a defect, or 

breakdown).  

  

Service sheets shall also be used for normal routine maintenance services and other non-

maintenance activities such as training of the health facility’s operating and maintenance 

personnel and administration duties of heads of firms when managing the Contract.  
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The Service sheets shall be completed in three categories as follows:  

  

1. For repairs on machines: The same data as above must be captured 

with one service sheet to be completed for each repair (See below for 

grouping of like type equipment for servicing).  

  

2. For normal maintenance on an installation: The same data as above 

must be captured with one service sheet to be completed for each 

service (See below for grouping of like type equipment for servicing).  

  

3. For Administration and Training: In this case only the name of the 

Head of the Company is required on the service sheet with no other 

reference to Building- or Plant codes or machine ID numbers.  A full 

description of the service provided must be included.  

  

Copies of the completed Service Sheet and Task Orders must be attached to all invoices and 

shall be submitted to the Service Manager for discussions and acceptance.    

  

An example of the Service Sheet is attached to the Contract Documentation as C7.  

  

The standard requirement for normal services carried out on a specific plant is to complete 

one service sheet for all the equipment within any one building.  This standard requirement 

applies to installations where all such machines can be serviced within a period of 

approximately five working days, but all equipment serviced must be listed on the service 

sheet.     

  

For larger installations where the time required for a maintenance service is more than five 

working days, the machines may be grouped together to form several groups within the 

building with the provision that each group can be serviced within a period of approximately 

five working days. One service sheet shall be completed for each group in a building, but all 

equipment included in the group must be listed on the service sheet.  

  

For smaller installations where the complete installation inside a building can be serviced in 

less than one working day, the installations in more than one building may be grouped 

together, but all the equipment covered by the service sheet must be listed.  

  

The definition of the groups must be determined by the Contractor and clearly specified in the 

Maintenance Control Plan for acceptance by the Service Manager.  

  

GM 2.14 VOLTAGE SURGES DUE TO LIGHTING AND OTHER CAUSES  

  

The area in which most of the sites are situated is known for heavy lightning storms.   Damage 

caused by voltage surges due to lightning, phase imbalance, low and high voltages, power 

failures, etc. will be dealt with in the same manner as any other breakdown.  Contractors are 

advised to investigate available surge protection systems, if any, on each plant during the 

Functional Condition Assessment stage, and to decide for themselves whether additional 

protection will be required or not.  

  

The provision of additional surge protection systems shall form part of the repair activities, if 

accepted by the Service Manager, and the cost thereof must be allowed for in the Functional 

Condition Assessment Report.  

  

Contractors may as an alternative provide and install one or more Universal Disturbance 
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Analysers to record any voltage surges at their own cost.  Breakdowns caused by voltage 

surges which can be proved beyond any doubt will be dealt with in the same manner as 

operational damage and other normal breakdowns.  

  

GM 2.15 SHEQ: SAFETY, HEALTH, ENVIRONMENTAL AND QUALITY  

  

The Contractor must comply with all the Safety, Health, Environmental and Quality 

requirements as per C3.2 and GM 3.1, and must provide pricing to cover all the applicable 

requirements under this specification.   The Contractor must take note of any specific Safety, 

Health and/or Environmental risks that might be highlighted in section SS 13. 

 

GM 2.16 HIV / AIDS AWARENESS  

  

The Contractor must comply with all the requirements as per C3.3, and must provide pricing 

to cover all the applicable requirements under this specification.   

 

GM 3 MAINTENANCE CONTROL PLAN  

  

The Contractor is responsible to compile a detailed Preliminary Maintenance Control Plan 

(Annexure I) as per GM 3.2 which he need to submit with his Tender Bid. This plan must 

contain the details of what maintenance will be done (itemized), how often, what resources 

will be involved, what spares and consumables will be used, how long it will take to perform 

the work, and the cost breakdown per service for a specific Asset Type.  The Service Manager 

gave service interval recommendations in Schedule 3, but the Contractor can recommend 

alternative intervals for consideration and approval by the Service Manager.  

  

After Contract Award the Contractor will be required to expand the Preliminary Maintenance 

Control Plan to a Health Facility specific plan for each asset type with the assistance of the 

Service Manager.    

GM 3.1   WORK QUALITY  

Maintenance quality control shall be the responsibility of the Contractor who shall 
introduce a Maintenance Control Plan to assist him in ensuring that all preventative, 
corrective and breakdown maintenance is performed as described in the Service 
Information.   The Contractor will be responsible to correct any sub-standard work 
that is discovered after the Contractor has done his work.  The rework will be for the 
Contractor’s own account and must be signed off by the Site Representative after 
completion.  
  

If the Contractor fails to remedy any sub-standard work within the time frame 
stipulated by the Service Manager, the Service Manager may at his/her discretion 
appoint another Contractor to execute the repair work.  In this case, the replacement 
Contractor will be paid with the funds that were earmarked for the first Contractor to 
do the work, and the first Contractor will not be paid for that specific work.  
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GM 3.2  

 

 

PRELIMINARY MAINTENANCE CONTROL PLAN  

 

A preliminary version of the Maintenance Control Plan, based on the Asset 

Inventory Data, must be submitted with the Contractor’s Tender bid.  This plan is a 

high-level plan on what maintenance tasks the Contractor will be performing on all 

the equipment across all Health Facilities covered by the Contract and must be 

completed on the forms of Annexure I.  The information from the Preliminary 

Maintenance Control Plan will be expanded into that of the final Maintenance 

Control Plan as specified in Section GM 3.3 below.  Details contained in this 

preliminary Maintenance Control Plan shall include:  

 

1. A Maintenance Schedule containing all the different tasks that will be 

performed on all the equipment covered by this Contract, and captured on the 

Preliminary Annual Equipment Maintenance Schedule Form contained in 

Annexure I.  

2. A brief Capacity Statement where the Contractor describes his company’s 

capacity and experience that will be applicable to this Contract. This must 

include a description and location of his home base (workshop/home/bakkie 

based, number of staff with qualifications and experience, what staff and/or 

Sub-Contractors will be used to support on the Contract, available tools and/or 

specialized equipment, transport capacity and where staff will be based, as 

well as capacity/ability to repair defective equipment (i.e. overhauling a pump 

or compressor);  

 

3. A detailed Maintenance Task Planning Sheet (See Annexure I) for each of 

the Minor, Major, and other, service activities priced in the Price List.  This 

Maintenance Task Planning Sheet will describe the pricing and details of 

scheduled maintenance activities to be performed during services conducted 

as per the recommendations of the Preliminary Annual Equipment 

Maintenance Schedule, and will also be used to populate the respective 

Task Order. These prices must be all inclusive and must include all labour, 

service parts, lubricants and consumables, special equipment (if required), 

accommodation (if applicable) and any travelling and subsistence costs, etc. 

that might be applicable to do the service. The service price must indicate 

clearly if more than one piece of equipment will be combined for servicing 

during a single trip to avoid double payment for Travel and Subsistence 

related payments by the Employer. 

4. The service methodology;  

5. Preliminary grouping of equipment for maintenance purposes as per GM 2.13 

(if applicable);  

6. A breakdown of which sub-Contractors will be used (as per T2.2c), and for 

what activities, by the Contractor in rendering the services required by this 

Contract Sub-Contractors must also be registered on the Treasury 

Central Supplier Database;  

 

GM 3.3 MAINTENANCE CONTROL PLAN  

  

One Maintenance Control Plan must be compiled for each Health Facility covered by the 

Contract. The Maintenance Control Plan shall be based on the Contractor's Preliminary 

Maintenance Control Plan information, and updated with the findings and data from the 

Functional Condition Assessment process. The Maintenance Control Plan shall be bound in 

a neat, A4 sized, ring bound document with a cover page and back cover and an original copy 
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presented to the Service Manager. The contents of the document shall be indexed.  

 

The Maintenance Control Plan will become the main plan for all work to be done under this 

Contract, as per the Main Contract Clauses, after the Contract has been awarded.  

 

When the documents are compiled, the Contractor may reproduce relevant paragraphs from 

any of the specifications forming part of the Contract documents, or Operating and 

Maintenance Manuals, but should there be any discrepancies between such paragraphs and 

paragraphs in the Maintenance Control Plan and those in the Contract documents, those in 

the Contract documents shall be regarded as being correct and shall apply.  

 

The Maintenance Control Plan shall also contain the following in addition to the items listed in 

Section GM 3.2:  

  

1. Detailed Maintenance Schedule per equipment type, per Health Facility 

on the Annual Equipment Maintenance Schedule Asset Specific 

Form;  

  

2. Remeasured service quantities for the routine services of Schedule 3 in 

the Price List, based on actual equipment condition and the ability to 

perform a service on them or not in their current condition. The 

Contractual payments will be based on these remeasured 

quantities, accepted by the Service Manager, and not on the 

original Tendered quantities which might have been based on 

incorrect information at the time;   

  

3. A risk register containing all the foreseen risks that can have an impact 

on the cost and/or deliverables of this Contract as per the NEC3 Term 

Service Contract Standard Contract Clauses numbers 11.2(14), 16.1, 

and 16.4;  

  

4. A summary of the repair and maintenance work to be carried out in 

terms of the Contract giving details of the conditions of the various 

installations at the facility affected by the activities under the Contract.   

  

5. Details of how the Contractor intends to carry out the various types of 

maintenance work especially breakdown maintenance should 

breakdowns occur.  

  

6. Details of the procedures agreed upon between the Service Manager 

and the Contractor on how breakdown calls will be handled (Call Centre 

process).  

  

7. A list of organisations and persons directly involved with the Contract or 

whose requirements must be considered during the entire Service 

Period.  Each person's position within his organisation as well as the 

applicable phone numbers shall be given.  (See T2.2c)   

  

8. Details of monthly meetings (dates, times and venues) to be held 

between the Contractor, Employer Representative and Site 

Representative.  
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9. Service Sheets and Reports to be submitted after every routine 

inspection (a copy of all reports, checklists, breakdown records, etc. for 

each system of an installation shall be kept on the site in a hardcover 

file);  

  

10. A priced spare parts list for relevant spares that might be required for 

repairs and/or breakdowns for each equipment type.  The Employer 

retains the right to negotiate the listed prices based on price 

comparisons with like type spares prices solicited through the Tender 

process;  

  

11. A recommended spares list for items that should be held in stock at the 

facility;  

  

12. Copies of the Repair Schedules from the Functional Condition 

Assessment process that has been approved to proceed;  

  

13. An updated Cost Forecast of the estimated final total of the Prices for 

the whole of the services in consultation with the Service Manager at 

intervals as stated in the Contract Data Clause 20.5;  

  

14. Procedures to address complaints and logged breakdowns.  

  

15. Details of reports in electronic format, summarizing all inspections, 

together with inspection data such as nature of test, names of persons 

carrying out tests and inspection results.  Detail of repairs and 

replacements, together with testing of repaired equipment shall also be 

reflected in this report, and shall be obtained from the service sheets.  

  

16. Assistance to be given to the Service Manager and Engineering 

Representative with decisions regarding material, equipment and other 

recommendations.  

  

17. An updated list of the inventory of equipment complete with the ID 

number (if available), make and model number, serial number, year of 

manufacture/age and capacity.  

  

18. The Maintenance Control Plan shall be upgraded when its contents are 

no longer representative of actual conditions.  

  

19. The Contractor shall check the contents of existing Operating and 

Maintenance Manuals (if available) and shall update or modify them and 

then incorporate applicable data into his own manuals.  Where no 

manuals exist, the Contractor shall draw up his own Operating and 

Maintenance Manuals based on the OEM Operating and Maintenance 

manuals as per the requirements of GM 2.7.  

  

20. The way maintenance data as recorded on service sheets will be 

captured and processed for submission to the Services Manager, for 

invoicing, and as part of the maintenance report.  

 

Pertinent data contained in the Operating and Maintenance Manuals may be transferred to 

the Maintenance Control Plan to make it a document which can be used as an independent 
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handbook for maintenance work in future.  

 

GM4 COMMUNICATION 

 
 The Maintenance Control Plan (Paragraph GM 3.3) will provide, after agreement 

between the Contractor and the Service Manager, with the assistance of the Site 
Representative, for the following communication procedure to be implemented:  

1. The Contractor shall establish a telephone and fax line and a cellular telephone 
connection to ensure that he can be reached at any time.  

  

2. Should the Service Manager determine or suspect that preventative, corrective 
or breakdown maintenance is required, a call shall be logged through any 
communication channel available to reach the Contractor as soon as possible.  
This will be followed up with a Task Order.  

  

3. Maximum down times will be as described in Paragraph GM 7.  

  

4. All breakdown calls from the Health Facility will be reported to the Call Centre 

who will follow the procedure as detailed in Section GM 2.1.  

GM 5  

  

 

PERFORMANCE MEASUREMENT  

The Contractor’s performance shall be measured against the criteria specified in 
Section X20 of the Secondary Options Clauses of the Contract and C1.2b Annexure 
CD.  
  

Poor performance by the Contractor will lead to penalties being imposed by the 

Service Manager as per X17 and C1.2b Annexure CD, and can lead to early 

termination of the Contract.   

GM 6  

  

   

SPECIAL TESTING OF AN INSTALLATION  

An amount has been allowed in the Price List to cover the cost of additional tests that 
the Service Manager may request at his own discretion from time to time on the 
equipment and installations covered by this Contract. The Service Manager will have 
the sole authority to spend the amount or part thereof under sub-paragraph.  
  

The Service Manager reserves the right to select, at random, component equipment 
and trade practices to be tested by the Contractor or independent authorities for 
compliance with specifications as specified in this Contract document.  
  

The Contractor shall provide all equipment, tools and instruments required for such 

testing.  

  

The Service Manager shall upon completion of the tests or inspections issue an 
inspection report including any corrective actions (if any) to be taken by the 
Contractor.   
The Contracted markup percentage will be paid to the Contractor on the value of each 

payment made to the approved testing authority if any special testing is ordered by 

the Service Manager.  
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GM 7  MAXIMUM MAINTENANCE DOWN-TIME  

    

After a breakdown, defect or complaint has been logged the Contractor will be 

expected to remedy the defect in the system/component with as little delay as 

possible, notwithstanding the maximum down-time allowed and listed in the following 

paragraphs or as stipulated in the Task Order. Should the Contractor not respond 

within the maximum down-time, the Service Manager may arrange, at the cost 

of the Contractor, for the necessary repair work to be done by others.  

  

The Contractor shall respond to a breakdown registration by traveling to the site to 

evaluate the breakdown (scope of repair work), estimate the realistic cost as well as 

downtime and provide feedback to the Service Manager and Site Representative to 

form the basis of a Task Order.  

  

Should the Contractor not be able to complete the required repair work within the 

maximum down-time period allowed, it shall be his responsibility to obtain extension 

of down-time from the Service Manager. The written report shall clearly state the 

reasons for the extension, as well as the actual extension required.  

  

Extension of down-time will only be granted by the Service Manager if:  

 

1. The maximum down-time is unreasonable in relation to the scope of the 

repair work required.  

  

2. The delivery time of a new component/subassembly/machine or spares 
required for the repair of the defective component/subassembly does not 
enable the Contractor to successfully complete the repair work within the 
maximum breakdown down-time allowed.  

 
Should the actual down-time exceed the maximum down-time, the Contractor shall be 
penalized as per X17 and C1.2b Annexure CD. 

 

PRIORITY  DESCRIPTION  RESPONSE  

P1  Emergency (Life 

Threatening)  

Immediate response from the 

time of logging a call and the 

emergency to be resolved (at 

least temporarily) within 8 

hours  

P2  Urgent  

  

Immediate response from the 

time of logging a call and to 

be resolved within 12 hours  

P3  Planned Maintenance 

Repairs  

Scheduled Maintenance is to 
be scheduled and performed 
within  
3 business days of the 

scheduled date  

P4  Emergency Facility Repairs  7 Days planning and 

execution  

subject to supply chain 

regulations   

Table 1:  Maximum allowable response times  
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"Maximum down-time" shall mean the period of time allowed to repair a breakdown, and 

"actual down-time" shall mean the measured period from the instant when the breakdown was 

reported or located until the installation has been repaired to its functional specification.  

  

A guideline classification for typical P1, P2, P3 and P4 breakdowns for each installation are 

specified in the Supplementary Specification for each asset type.  

  

The job card (Task Order) issued for the repair will state whether the repair is regarded as P1, 

P2, P3 or P4 and it will be required of the Contractor to react accordingly.   

GM 8  MEASUREMENT AND PAYMENT  

  

Measurement and payment will be done as per the Secondary Options Clauses of the 

Contract.  See X1, X13, X17, X18, X19 and X20, supplemented by C1.2b Annexure CD.  
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C3.6: HEALTH AND SAFETY SPECIFICATION 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE AUTOCLAVES & ASSOCIATED EQUIPMENT & 
ASSOCIATED EQUIPMENT AT CLUSTER THREE (3) - BUFFALO CITY AND 
AMATHOLE DISTRICTS – HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SEPTEMBER 2023 
  Version 3 
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1. INTRODUCTION AND BACKGROUND 
 

1.1. The Construction Regulations No. 37305 of 7th February 2014 requires the 
Client to prepare a pre-construction Health and Safety Specification, with all 
existing risks identified. 

1.2. The Eastern Cape Department of Health (ECDoH) is tasked to provide 
Healthcare operational facilities across the Eastern Cape.  

1.3. The ECDoH has a responsibility to limit its risk by ensuring a zero tolerance 
and best practice approach to Contractors and those affiliated to a construction 
project.  Thus, a high premium is placed on the health and safety (H&S) of 
ECDoH stakeholders, which include its employees, professional service 
providers, public and its physical assets.   

1.4. The responsibilities that the Department and relevant stakeholders have 
toward its employees are captured in, but not limited to this document. The 
responsibilities stem from both moral, civil and a variety of legal obligations.   

1.5. The Principal Contractor is to take due cognisance of the above statement. 

1.6. The ECDoH, as the Client and where there is an appointed H&S Agent on its 
behalf, shall provide a Project Specific Health & Safety Specification (PSHSS) 
for the project and provide the Principal Contractor/s making a bid or appointed 
to perform construction work for the project, or parts thereof such 
documentation. 

1.7. This Health and Safety Specification complies with the Occupational Health 
and Safety Act No. 85 of 1993 and the Construction Regulations of February 
2014. 

1.8. This Health and Safety Specification is to be used as a management tool to 
comply with the Occupational Health and Safety Act.  

1.9. This Specification has been prepared by the Eastern Cape Department of 
Health. 

 

2. KEY ROLE PLAYERS 

2.1 Client 

2.2 Principal Contractor 

3. LIST OF ABBREVIATIONS 

AIA                  Approved Inspection Authority 

BoQ  Bill of Quantities 

CC  Compensation Commissioner 

CR  Construction Regulations 

DMR  Driven Machinery Regulations 

DoL  Department of Labour 

FEMA  Federated Employers Mutual Association 
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GAR  General Administration Regulations 

GSR  General Safety Regulations 

HCSR    Hazardous Chemical Substances Regulations  

HIRA  Hazard Identification Risk Assessment 

H&S  Health and Safety 

ER  Engineer’s Representative 

LI  Labour Intensive 

OH  Occupational Health 

OHSA  Occupational Health and Safety Act No. 85 of 1993 (as amended) 

OHSS  Occupational Health and Safety Specification 

PSHSS Project Specific Health and Safety Specification 

PC  Principal Contractor 

PPE  Personal Protective Equipment   

SANS  South African National Standards (Authority) 

SDS  Safety Data Sheet 

SMME  Small, Micro, Medium Enterprise 

SWP  Safe Work Procedure 

 

4. DEFINITIONS 

4.1. The definitions used will be those set out in the Regulation Gazette N0 37305 

of 7th February 2014 with the following additions: 

4.1.1. Client:  

The Head of Department, Eastern Cape Department of Health 

4.1.2. Designer:  

Means a competent person appointed by the Client as Agent to design, 

supervise and monitor construction on their behalf.  

4.1.3. Hazard:  

Source of exposure to danger. 

4.1.4. Hazard Identification and Risk Assessment (HIRA) and Risk 

Control: 

Means a documented plan, which identifies hazards, assesses the risks 

and details the control measures and safe working procedures which 

are to be used to mitigate and control the occurrence of hazards and 

risks during construction or operation phases. 
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4.1.5. Health and Safety Agent: 

Means any person who acts as a representative for the Client in 

managing the overall health and safety work as their responsible 

person. 

4.1.6. Health and Safety Plan: 

Means a documented plan which answers to the Project Specific Health 

and Safety Specification; including all the supporting documentation 

that indicate how the Principal Contractor or Contractor plans to 

manage H&S for the duration of the Contract. 

4.1.7. Induction Training: 

Means once off introductory training on general health and safety 

issues given to all employees and visitors to the site before 

commencement of work on site. 

4.1.8. Risk: 

Means the probability or likelihood that a hazard can result in injury or 

damage. 

4.1.9. Regulation/s: 

Shall mean the relevant regulation/s promulgated in terms of the 

Occupational Health and Safety Act, No. 85 of 1993 and the 

Construction Regulations No. 37305 of 7th February 2014. 

4.1.10. Site: 

Means the area in the possession of the Principal Contractor for the 

construction of the works. Where there is no demarcated boundary it 

will include all adjacent areas, which are reasonably required for the 

activities for the Principal Contractor and approved for such use by the 

Designer. 

4.1.11. The Act: 

Means, unless the context indicates otherwise, the Occupational Health 

and Safety Act, No. 85 of 1993 and Regulations promulgated 

thereunder, as amended. 

 

5. REFERENCES 

5.1 Occupational Health and Safety Act No. 85 of 1993 and Regulations (as 

amended). 
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5.2 Compensation for Injury and Occupational Diseases Act No. 100 of 1993 (as 

amended) 

5.3 The Preferential Procurement Policy Framework Act 2000 and the Preferential 

Procurement Regulations 2017, the General Conditions of Contract (GCC) 

5.4 Construction Regulations No. 37305 of 7th February 2014 

5.5 SANS Code 10400 and others that are applicable. 

6. PURPOSE OF THE PROJECT SPECIFIC HEALTH AND SAFETY 

SPECIFICATION (PSHSS) 

 

6.1. The PSHSS is a performance specification to ensure that the Client and any 

bodies that enter into formal agreements with the Client, Principal Contractors 

and Contractors achieve an acceptable level of OHS performance.  

6.2. To assist in achieving compliances with the Occupational Health and Safety 

Act No. 85 of 1993 and the Construction Regulations of February 2014, to, as 

far as is practical, reduce or eliminate incidents or injuries. 

6.3. No advice, approval of any document required by the PSHSS, such as hazard 

identification and risk assessments, or any other form of communication from 

the Client shall be construed as acceptance by the Client of any obligation that 

absolves the Principal Contractor from achieving the required level of 

performance and compliance with legal requirements.  

6.4. Furthermore, there is no acceptance of liability by the Client, which may result 

from the Principal Contractor failing to comply with the PSHSS, i.e. the 

Principal Contractor remains responsible for achieving the required 

performance levels.   

6.5. A Mandatary Agreement in terms of Section 37.2 of the OHSA will be signed 

between parties prior to any works commencing. 

6.6. The PSHSS highlights the aspects to be implemented over and above the 

minimum requirements of current legislation.   

6.7. Requirements may be changed should new risks or issues are identified that 

could not have been foreseen during the design phase of the project, or during 

the construction phase.  Any new legislation or standards (legislated or 

determined by the (ECDoH) that are promulgated or accepted during the 

contract will automatically be applied. 
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6.8. Environmental management shall receive due attention as per the 

requirements of the Environmental Control Officer (ECO) but will be managed 

by the ECO directly. 

6.9. The Contractor shall use this Specification as a basis for the drafting of his and 

any Subcontractors` Construction Health and Safety Plans. 

6.10. The Specification sets out the requirements to be followed by all Contractors 

so that the Health and Safety of all persons who may be affected by the 

Construction Project will receive proper priority. 

6.11. The Project Specific Risks that have been identified have been tabulated in 

this Specification. 

7. IMPLEMENTATION OF THE PROJECT SPECIFIC OCCUPATIONAL HEALTH 

AND SAFETY SPECIFICATIONS (PSHSS) 

7.1. The project specific H&S specification (PSHSS) forms an integral part of the 

Contract, and PCs are required to make it an integral part of their Contracts 

with Contractors and Suppliers. 

7.2. A PSHSS will be available for each level of Contract and Contractor and must 

be complied with.  

7.3. This specification must be read in conjunction with the OHSA, Regulations 

thereto (as amended) and any other standards relating to work being done and 

ensure compliance thereto.   

7.4. The information relative to the scope of the project, the works etc. are detailed 

in the tender, are to be considered when developing the H&S plan and 

associated documentation.   

7.5. The summary of risks is included in the PSHSS. 

7.6. The OHSA S.37.2 Mandatory Agreement must be fully completed by the PC, 

supplied by the Client.  

7.7. No work may commence without written approval of the H&S plan by the Client 

or client’s Agent.  

7.8. Should there be changes in the scope of works, an amended PSHSS may be 

issued.   

7.8.1. Where amended PSHSSs are issued, the PC will be required to ensure 

a resubmission of an amended H&S plan for approval.   
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7.8.2. Further to this, the PC must ensure that similar information must be 

provided as it applies to the works to all their Contractors, within 5 working 

days following notification thereof of such changes. 

7.9. Non-conformances will be issued, and penalties or work stoppage will be 

issued where appropriate. 

7.10. The Principal Contractor must forward a copy of the Health and Safety plan 

to all Subcontractors to enable them to prepare their own Health and Safety 

plans. 

8. APPLICATION 

8.1. This Specification is a compliance document drawn up in terms of the 

Occupational Health and Safety Act No. 85 of 1993, and the Construction 

Regulations of February 2014, and is therefore binding on the Contractor as 

well as the client. 

8.2. All Contractors are to comply with the conditions of this Health and safety 

Specification. 

9. REQUIREMENTS AT TENDER STAGE 

9.1    Adequate pricing for H&S is required, and the appropriate section in the BoQ 

is to be completed.   

9.1.1. Failure to do so could result in the Tender being regarded as non-

responsive.   

10. GENERAL REQUIREMENTS 

10.1. Summary of Risks identified during planning phase. 

10.1.1. The intention of the summary of findings from the project risk 

assessment is to highlight the residual risks identified during the 

planning phase.   

10.1.2. The full project risk assessment can be found in the tender document. 

10.1.3. The summary of risks provided is to point the contractor towards some 

risks he may not be aware of during tendering stage and while 

developing his formal risk assessments for the project.  

10.1.4. The project risks and the management thereof should be included in the 

Principal Contractors (PC) risk assessments.   
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10.1.5. Where there are other Contractors appointed to do work, the PC is to 

ensure that Contractors include such information in their risk 

assessments. 

10.1.6. The summary is to be developed following the completion of the project 

risk assessment, and to include the residual risks as they apply to the 

project. 

10.2. Hazard Identification and Risk Assessment (HIRA) 

10.2.1. At the tender briefing session, the client will highlight any Project Specific 

hazards or risks that may affect the work. 

10.2.2. These hazards or risks are listed under section 18 of this Specification. 

10.2.3. Tenderers are also advised to notify the client of any other risks or 

hazards that have not previously been identified. 

These risks are to be recorded and a recommended  
procedure for addressing each item agreed on and 
recorded. 

 
10.2.4. The Principal Contractor is to conduct inspections of all AUTOCLAVE 

machines and associated tools and equipment before the 

commencement of the works. 

10.2.5. The Principal Contractor shall ensure that all Contractors and workers 

are informed, instructed and trained by a competent person regarding 

any hazards, risks and related safe work procedures as part of the 

Induction process before any work commences and thereafter at regular 

intervals as the risks change and as new risks develop.  

10.2.6. Proof of this training must be kept for inspection by the Client or Client’s 

Representative. 

10.2.7. The Principal Contractor shall be responsible for ensuring that all 

persons who could be negatively affected by the operations are informed 

and trained according to the hazards and risks and are conversant with 

the safe working procedures, control measures and other related rules 

(toolbox talk strategy to be implemented). 

10.2.8. The format used for the risk assessment must make provision for the 

following information; 

10.2.8.1. Reference Number 
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10.2.8.2. Project Name 

10.2.8.3. Identification of task assessed 

10.2.8.4. Date 

10.2.8.5. Risk assessment team & designation 

10.2.8.6. Approval of risk assessment team.  

10.2.8.7. Risk rating with matrix 

10.2.8.8. Review date 

10.2.8.9. Task steps 

10.2.8.10. What can go wrong (Hazard) 

10.2.8.11. The result (Risk) 

10.2.8.12. Risk rating 

10.2.8.13. Preventative Action (Control Measures)  

10.2.9. The Principal Contractor is to ensure that all Hospital Staff and 

Management personnel that will be affected by the works are fully 

informed of the risks and hazards associated with the works. 

10.3. Specified Hazardous Chemical Agents 

10.3.1. Material Safety Data Sheets (MSDS) are to be provided for those 

products that will be utilised by the contractor.  

10.3.2. Hazardous and potential situations 

10.3.2.1. The Principal Contractor shall immediately notify other 

Subcontractors as well as the Client of any hazardous or potentially 

hazardous situations that may arise during performance of the 

contract. 

11. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

11.1. Scope 

11.1.1. The Specification covers the requirements for eliminating and mitigating 

incidents and injuries during the SCHEDULE MAINTENANCE OF 

AUTOCLAVES & ASSOCIATED EQUIPMENT AT CLUSTER THREE 

(3) - BUFFALO CITY AND AMATHOLE DISTRICTS – HEALTH 

FACILITIES. 

11.1.2. The scope addresses legal compliance, hazard identification, risk 

assessment, risk control, and promoting a Health and Safety culture on 

the project. 
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11.1.3. The Specification also provides for the protection of those persons 

other than the persons at work. 

11.2. Scope of Works 

This specification is for the repair, maintenance and proper functioning of the listed 
AUTOCLAVES & ASSOCIATED equipment installations for the duration of the Contract 
period: 
 
BUFFALO CITY 
 

Item 
no. 

FACILITY ASSET TYPE 
TYPE OF 
EQUIPMENT 

MAKE  
Energy Source 

(Steam/Electric) 

1 Bisho Hospital AUTOCLAVES Autoclave MicroDigital Electric 

2 Bisho Hospital AUTOCLAVES Desktop Autoclave RUNYES Electric 

3 Bisho Hospital AUTOCLAVES Autoclave   Electric 

4 Bisho Hospital AUTOCLAVES Autoclave 
ANZY 
Sterilizer Electric 

5 Bisho Hospital AUTOCLAVES Desktop Autoclave RUNYES Electric 

6 
Cecilia Makiwane 
Hospital AUTOCLAVES Autoclave LAOKEN Steam 

7 
Cecilia Makiwane 
Hospital AUTOCLAVES Autoclave MEDI CLAVE Steam 

8 
Cecilia Makiwane 
Hospital AUTOCLAVES Autoclave MEDI CLAVE Steam 

9 
Cecilia Makiwane 
Hospital AUTOCLAVES Autoclave MEDI CLAVE Steam 

            

10 Ducncan Vilage CHC AUTOCLAVES LUBRICATOR SKI Electric 

            

11 
Empilweni Gompo 
CHC AUTOCLAVES Desktop Autoclave SHINVA Electric 

            

12 Frere Hospital AUTOCLAVES Desktop Autoclave SHINVA Electric 

13 Frere Hospital AUTOCLAVES Autoclave HMI Electric 

14 Frere Hospital AUTOCLAVES Autoclave HMI Electric 

15 Frere Hospital AUTOCLAVES Autoclave SHINVA Electric 

16 Frere Hospital AUTOCLAVES Autoclave GETINGE Electric 

17 Frere Hospital AUTOCLAVES Autoclave MEDI CLAVE Electric 

18 Frere Hospital AUTOCLAVES Desktop Autoclave STUDY Electric 

19 Frere Hospital AUTOCLAVES Autoclave SHINVA Electric 

20 Frere Hospital AUTOCLAVES Autoclave 
ANZY 
STERILIZERS Electric 

21 Frere Hospital AUTOCLAVES Autoclave 
ANZY 
STERILIZERS Electric 

22 Frere Hospital AUTOCLAVES Autoclave MEDI CLAVE Electric 

23 Frere Hospital AUTOCLAVES Autoclave MEDI CLAVE Electric 
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Item 
no. 

FACILITY ASSET TYPE 
TYPE OF 
EQUIPMENT 

MAKE  
Energy Source 
(Steam/Electric) 

24 Frere Hospital AUTOCLAVES Desktop Autoclave SHINVA Electric 

25 Frere Hospital AUTOCLAVES Desktop Autoclave SHINVA Electric 

26 Frere Hospital AUTOCLAVES Desktop Autoclave SHINVA Electric 

            

27 Grey Hospital AUTOCLAVES Autoclave   Steam 

28 Grey Hospital AUTOCLAVES Desktop Autoclave RUNYES Electric 

29 Grey Hospital AUTOCLAVES Autoclave   Steam 

30 Grey Hospital AUTOCLAVES   STERILIZER  Steam 

            

31 Mount Coke CHC AUTOCLAVES Desktop Autoclave RUNYES Electric 

32 Mount Coke CHC AUTOCLAVES Desktop Autoclave RUNYES Electric 

33 Mount Coke CHC AUTOCLAVES Desktop Autoclave STUDY Electric 

            

34 Nontyatyambo AUTOCLAVES Desktop Autoclave STERILIZER  Electric 
 
 
AMATHOLE 
 

Item 
no. 

FACILITY ASSET TYPE 
TYPE OF 
EQUIPMENT 

MAKE  
Energy Source 
(Steam/Electric) 

1 Carthcart Hospital AUTOCLAVE Desktop Autoclave 
HYDRIM 
STERILIZER Electric 

2 Carthcart Hospital AUTOCLAVE Autoclave ANZY Electric 

3 Stutterheim Hospital AUTOCLAVE Autoclave MICRO DIGITAL Electric 

4 Stutterheim Hospital AUTOCLAVE Desktop Autoclave SHINVA Electric 

5 Stutterheim Hospital AUTOCLAVE Autoclave 
Sterilizer 
Technologies Electric 

6 Stutterheim Hospital AUTOCLAVE Desktop Autoclave Inco Therm Electric 

7 Stutterheim Hospital AUTOCLAVE Desktop Autoclave Ruynes Electric 

8 Stutterheim Hospital AUTOCLAVE Desktop Autoclave Ruynes Electric 

9 SS Gida Hospital AUTOCLAVE Autoclave GETINGE Electric 

10 SS Gida Hospital AUTOCLAVE Desktop Autoclave SHINVA Electric 

11 SS Gida Hospital AUTOCLAVE Desktop Autoclave STURDY Electric 

12 SS Gida Hospital AUTOCLAVE Desktop Autoclave Ruynes Electric 

13 Komga Hospital AUTOCLAVE Autoclave   Electric 

14 Komga Hospital AUTOCLAVE Destop Autoclave STURDY Electric 

15 
Nompumelo (Peddie) 
Hospital Autoclave Autoclave Hospi sterilizers Electric 

16 
Nompumelo (Peddie) 
Hospital Autoclave Autoclave 

Steam - 
steridium Electric 

17 Adelaide Hospital Autoclave Desktop Autoclave SHINVA Electric 

18 Adelaide Hospital Autoclave Autoclave HOSPI Electric 

19 Bedford Hospital Autoclave Autoclave HOSPI Electric 
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Item 
no. 

FACILITY ASSET TYPE 
TYPE OF 
EQUIPMENT 

MAKE  
Energy Source 
(Steam/Electric) 

      

20 Bedford Hospital Autoclave Desktop Autoclave SHINVA Electric 

21 Bedford Hospital Autoclave Desktop Autoclave Runyes Electric 

22 Bedford Hospital Autoclave Desktop Autoclave Runyes Electric 

23 Fort Beaufort Hospital Autoclave Desktop Autoclave SHINVA Electric 

24 Fort Beaufort Hospital Autoclave Desktop Autoclave HYDR Electric 

25 Fort Beaufort Hospital Autoclave Autoclave   Electric 

26 Middledrift CHC Autoclave Desktop Autoclave Runyes Electric 

27 Victoria Hospital Autoclave Autoclave HOSPI Electric 

28 Victoria Hospital Autoclave Autoclave HOSPI Electric 

29 Victoria Hospital Autoclave Desktop Autoclave Runyes Electric 

30 Victoria Hospital Autoclave Desktop Autoclave Runyes Electric 

31 Butterworth Hospital Autoclave Desktop Autoclave Braden Electric 

32 Butterworth Hospital Autoclave Desktop Autoclave SHINVA Electric 

33 Butterworth Hospital Autoclave Desktop Autoclave RUNYES Electric 

34 Butterworth Hospital Autoclave Autoclave MICRO DIGITAL Electric 

35 Butterworth Hospital Autoclave Autoclave   STEAM 

36 Butterworth Hospital Autoclave Autoclave STERILIZER Electric 

37 Butterworth Hospital Autoclave Desktop Autoclave RUNYES Electric 

38 Butterworth Hospital Autoclave Desktop Autoclave RUNYES Electric 

39 Butterworth Hospital Autoclave Desktop Autoclave RUNYES Electric 

40 Tafalofefe Hospital Autoclave Autoclave   Electric 

41 Tafalofefe Hospital Autoclave Autoclave     

42 Tafalofefe Hospital Autoclave Desktop Autoclave SHINVA Electric 

43 Tafalofefe Hospital Autoclave Desktop Autoclave STURDY Electric 

44 Idutywa Village CHC Autoclave Desktop Autoclave RUNYES Electric 

45 Idutywa Village CHC Autoclave Desktop Autoclave RUNYES Electric 

46 Madwaleni Hospital Autoclave Desktop Autoclave RUNYES Electric 

47 Madwaleni Hospital Autoclave Autoclave     

48 Madwaleni Hospital Autoclave Autoclave Steridium Electric 

49 Madwaleni Hospital Autoclave Desktop Autoclave RUNYES Electric 

50 Xhora CHC Autoclave Desktop Autoclave SHINVA Electric 
 

Details of the work required shall be as listed in the Price Lists which have been sub-
divided into the following categories:  
 

SCHEDULE 1: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE 
TO ALL WORK  

 

SCHEDULE 2:  FUNCTIONAL REPAIR SCHEDULE  

SCHEDULE 3: MAINTENANCE SERVICE SCHEDULE 

SCHEDULE 4: TERM REPAIRS SUBJECT TO APPROVAL OF QUOTATION 
FOR THE WORKS 

 
11.3. Structure and Organisation of H&S Responsibility 
 

146



Project Specific Health and Safety Specification                                                         14 | P a g e  
 

 

Principal Contractor to provide a proper OHS organogram. 
 

11.4. Health and Safety Plan Framework 
             
                 The H&S aspects related to the project outlined in the previous sections are to       
be considered when drawing up the H&S Plan. 
                 The PC is required to demonstrate competence by providing an H&S system    
that will address the requirements of the project. 

11.5.  Appointment of Competent Personnel 

11.5.1. The CEO (OHSA S16.1) of the PC will take overall responsibility for the 

appointment of competent site staff for the duration of the project.  Should 

the CEO not be personally involved in the project, the H&S 

responsibilities are to be delegated to the Site Agent (OHSA 16.2).  

Knowledge and training in H&S is required, and certificates indicating 

H&S training as well as experience to be included in CVs. 

11.5.2. All other legal appointments are to be made with relevance to the type of 

work required.  

11.5.3. All technical method statements are to be generated by senior site 

personnel, and the appropriate risk assessments developed therefrom in 

conjunction with the H&S Officer. 

11.5.4. The Occupational Health and Safety Plan shall include the following, but 

is not limited to the following key appointments: 

11.6. Maintenance Manager 

11.6.1. Competent Maintenance manager will be appointed to manage part or 

all the works and have training and/or experience in the area of 

responsibility.   

11.6.2. Curriculum Vitae (CVs) and competency certificates are to be submitted 

for approval by the Client.   

11.6.3. The Manager will be held responsible for the safety of working teams and 

subordinates. 

11.6.4. The Principal Contractor must have in his employ a full-time competent 

person to manage all health and safety matters pertaining to this 

contract.  
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The person must possess the following competencies:  

• Certificate for OHS legal training. 

• Certificate for risk assessment and incident investigation training -
certified copies to be provided. 

• Supply a detailed CV of the health and safety person.  

• Certified copies of certificates to be provided (no longer than 3 
months of certification)  

 
11.7. Appointment of Competent Contractors 

11.7.1. The Principal Contractor is to ensure compliance with the Client’s 

minimum standards and all legislative requirements.   

11.7.2. The Principal Contractor is responsible to ensure that competent 

Contractors are appointed to carry out the work. 

11.7.3. The same H&S standards required of the PC are to be applied to all 

Contractors.   

 

12. GENERAL RISK MANAGEMENT   

12.1. Health Risks and Medical Surveillance 

12.1.1. The appropriate SDSs are to be obtained for all products and used to 

develop the H&S documentation as they relate to the works. The PC is 

to ensure and supervise safe use of the product and their inclusion into 

the risk assessment.  

12.1.2. Workers will be exposed to noise, dust, biological, safety including 

ergonomic risks etc. from the general nature of the works.   

12.1.3. All workers (including those of Contractors) are required to be in 

possession of a medical certificate of fitness issued by the Occupational 

Medical Practitioner prior to commencing work.  

12.1.4. Lung Function test and audiograms a must be done in Medical. 

12.1.5. Employees required to perform work at heights or from fall risk 
position must be medically fit to perform such work, such employee's 
medicals must specify “Fall Risk” or “Working at heights” in the 
exposure section of the annexure 3 template. 

12.1.6. Annual medical surveillance is required (unless identified as 
being required more frequently), as well as an exit medical. 

12.1.7. Arrangements for keeping medical records for the required time 
are to be noted. 

12.1.8. It is preferable that the PC has a medical surveillance plan. 
12.1.9. When working at a TB Hospital we need: 
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1. Proper ventilation when working in areas. 
2. FFP 2 Mask to be worn when working in areas. 
3. Medicals must be done for all with Lung function test as a 

must. 
4. Employees must wear mask when working near patients 

areas. 
12.1.10. Failure to do so will be considered a serious offence. 

12.2. General Environmental Conditions 

12.2.1. Compliance with the Environmental Regulations (as amended), among 

others is required.   

12.2.2. Copies of the relevant reports and actions taken in respect of these are 

to be placed in the H&S file.   

12.2.3. Any spillages of substances which could be toxic to persons must be 

dealt with adequately. The Contractor must include his spillage removal 

system in the OHS Plan and waste management plan. 

12.2.4. Failure to do so will be considered a serious offence. 

12.3. Noise Risks 

10.3. Contractor will be required to comply with the requirements of the Noise 

Induced Hearing Loss Regulations. 

11. Audiometric testing of all workers is noted as required in the medical surveillance 
programme workers prior to work commencing. 

12. Audiometry records are to be available in the H&S file. 
13. Suitable SANS approved hearing protective equipment shall be issued and worn 

where noise levels are identified as equal to or greater than 85 db. 
14. Failure to do so will be considered a serious offence. 

12.4.  Emergency Procedures 

12.4.1. The Principal Contractor must prepare a detailed emergency 

procedure manual for approval by the Client prior to commencement 

of work on the site. 

12.4.2. It is advised that the system should be simple and easy for any worker 

to follow.   

12.4.3. All working teams should have knowledge and skills for emergency 

preparedness.  

12.4.4. The emergency plan is to ensure the inclusion of local service providers 

where possible.  
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12.4.5. The general principals of emergency management are to be applied as 

it applies to the hierarchy of control and management. 

12.4.6. The Contractor will provide the client with the following information 

regarding their response plans for dealing with emergencies: 

12.4.6.1. Contact person 

12.4.6.2. Details of emergency services 

12.4.6.3. Action to be taken in event of an emergency: 

12.4.6.3.1. Fire 

12.4.6.3.2. Accident 

12.4.6.3.3. Damage to hospital services 

12.4.6.3.4. Hazardous substances 

12.4.6.4. Persons to be notified in the event of an accident or emergency: 

12.4.6.4.1. Client 

12.5. First Aiders and First Aid Equipment 

12.5.1. At least one competent, trained level 3 First Aiders is to be formally 

appointed for the project.  

12.5.2. First aider is to be available at all times and be able to cover each working 

teams.   

12.5.3. Appropriately stocked first aid kits, at least to the requirements of the 

Annexure to the GAR, are to be available at all times to assure continual 

availability and access on site.  

12.6. Incident Management and Compensation Claims 

12.6.1. The PC will ensure there is a management system to investigate all 

incidents.   

12.6.1.1. All serious incidents involving any form of disabling injury or fatality 

are to be reported to the Client immediately.  

12.6.1.2. A summary of incidents is to be included in the monthly report. 

12.6.2. Failure to comply with emergency provisions will be considered a serious 

offence, and the operation or project may be stopped if deemed 

inadequate for the work at the time of assessment or site inspection. 
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12.7. Personal Protective Equipment (PPE) and Clothing 

12.7.1. The PC is to provide a procedure as an addendum to indicate how PPE 

is managed within the Company. 

12.7.2. The wearing of the identified SANS approved PPE at all times is non-

negotiable.   

12.7.3. Failure to comply will result in penalties being applied. 

12.8.  Occupational Health and Safety Signage 

12.8.1. On-site H&S signage is required.   

12.8.1.1. Signage shall be posted up at working areas, or other potential risk 

areas/operations.  

12.8.1.2. These signs shall be in accordance with the requirements of the 

General Safety Regulations or SANS requirements as amended.    

12.8.2. Signs shall be posted at areas of work on site indicating that 

maintenance, repair work is being conducted and that persons should 

take note of H&S requirements.    

12.8.3. Failure to comply will result in penalties being applied. 

12.9. Instruments and Test Equipment  
 

12.9.1 All instruments and test equipment used shall be provided by the Principal 
Contractor and shall be accurately calibrated and maintained in good working 
order.  
Examples thereof are: Multimeter for checking electrical system.  

 
12.10. Induction of Employees and Visitors, General H&S Training 

12.10.1. A formal induction programme is to be submitted as an 

addendum for approval with the H&S plan.    

12.10.1.1. Inductions must be carried out for all workers and visitors 

(including Client) to the site.  

12.10.2. Pre-task training is required to ensure workers are familiar with 

the risks and H&S measures of the work or tasks to be done.   

12.10.2.1. Such training is to be done at least weekly.   

12.10.2.2. Records of inductions and pre-task training are to be kept in the 

H&S file. 
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12.10.3. Hospital/Facility rules -please see Annexure A- this should not be 
viewed as exhaustive, as each facility/hospital has its different hazards 
and risks.  

 
12.10.4. From a maintenance perspective, each and every time the PC visits the 

facility/hospital the PC needs to provide and have available a list of who 
will be working on site and this will need to be verified by the relevant 
facility/hospital representative. 

 
12.10.5.  
 

12.11. Working at Heights 

12.11.1. A fall protection plan is to be available and supplied as an addendum to 

the H&S plan.   

12.11.2. The fall protection plan must be appropriate for the project.  

12.11.3. Method statements, appropriate risk assessments, safe work 

procedures and training are to be available prior to work commencing.   

12.11.4. Should part of the works be contracted out, competent Contractors are 

to be appointed and submit documentation according to the project 

requirements.   

12.12. Mechanical and electrical installations 

12.12.1. All mechanical installations are to be carried out in conformity with the 

manufacturer’s instructions.  

12.12.2. Method statements and risk analyses must be compiled for each type of 

installation.  

12.12.3. A competent person must be designated to supervise the work.  

12.13. Hand tools 

12.13.1. No handmaid or damaged tools may be used on site.  

12.13.2. Hand tools may only be used for its intended purpose.   

12.13.3. A competent person must be appointed to inspect hand tools monthly.   

12.13.4. Inspections need to be recorded on a register and each tool identified 

with a unique number.  

Inspection of equipment and tools.  

The following items of equipment must be regularly inspected and maintained, and 
appropriate records kept.  

1.1. First Aid dressing registers  

1.2. Fire equipment  

1.3. Portable electrical equipment  

1.4. Stacking and storage inspections  

1.5 Hazardous 

1.6.  Chemical Substances (HCS)  

152



Project Specific Health and Safety Specification                                                         20 | P a g e  
 

 

1.7. Ladders  

1.8. Construction vehicles and mobile plant.  

1.9. Health and Safety Representatives checklists.  

 

12.14. Ladders and ladder work  
 

12.14.1. The Principal Contractor shall appoint a competent person in writing to 
inspect all ladders monthly and record such findings in a register. 

12.14.2. Ladders are to extend one meter above a landing and must be secured 
at the top and have a secure, non-slip base.  

12.14.3. All ladders that do not comply with Health and Safety standards are to 
be removed from the site immediately. 

 
13. OCCUPATIONAL HEALTH 

13.1. Communication on Site 

13.1.1. All H&S communication during the project between the Client and the 

PC will be done in writing, including the issue and responses to non-

conformances and H&S audit results.  

13.1.2. Failure to address issues timeously will be considered a serious 

offence. 

13.2. Care of Workers on Site (Welfare) 

The Principal Contractor will need to liaise this at each hospital or health care facility 
or alternatively make provision for their employees.  

 
13.3. Discipline, Alcohol and Substance Abuse 

13.3.1. All employees (management included) are to follow instructions given in the 
interest of H&S.  

13.3.2. Disciplinary action is to be imposed on those who do not follow such 
instructions or company rules or policies.  

13.3.3. No person is allowed to work or access site if under the influence of alcohol or 
other substances that could impact on their own or others safety.  

 

13.4. WORKING IN LIMITED SPACE  
 

The Principal Contractor needs to plan work properly in ensuring no disruption   and or 
damage to Client property.  
 
13.5.  LOCK OUT PROCEDURES 

 
13.5.1. The Principal Contractor must provide a detailed lock out procedure prior to 

any work commencing.  
13.5.2. The procedures must be used to ensure that all energy sources are isolated 

and locked out before employees perform any servicing or maintenance 
activities. 

 
13.6.  MEDICAL SURVEILLANCE  
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13.6.1. All employees of the PC are required to be in possession of a medical 

certificate of fitness prior to commencing work issued by an Occupational 
Medical Practitioner.  

 

13.7. WASTE MANAGEMENT  
 

13.7.1. The Principal Contractor is to ensure that any waste generated on site is to be 
disposed off the same day. 

13.7.2. The waste should not be disposed off on the facility/hospital premises. 
13.7.3. After completing work, contractor to make sure the areas are neat and tidy. 
 
13.8. NON CONFORMANCES 
13.8.1. Should, at any time, the works, or part of the works, be stopped due to unsafe 

acts or non-compliance with the clients Spec or PC’s H& S Plan: the PC shall 
have no claim for the extension of time or any other compensation. 

 
13. Rules of Conduct. 

13.1.1. Workers MAY NOT partake, possess or sell drugs or alcoholic 

beverages on site.   

13.1.2. Any employee or visitor whose action and demeanour show symptoms 

of possible narcosis or drunkenness shall be removed from site. 

13.1.3. Workers MAY NOT indulge in practical jokes, horseplay, fighting or 

gambling.  

13.1.4. Workers MAY NOT destroy or tamper with safety devices, symbolic 

signs or wilfully and unnecessarily discharge fire extinguishers. 

13.1.5. Workers MAY NOT bring onto site or have in their possession a firearm 

or lethal weapon. 

13.1.6. Workers MAY NOT assault, intimidate or abuse any other person. 

13.1.7. Workers MAY NOT operate construction equipment (vehicles or plant) 

without the necessary training and authorisation. 

13.1.8. Workers MAY NOT display insubordination toward any Supervisor, 

Foreman or Manager in respect to carrying out of properly issued 

instructions or orders for Health and Safety reasons. 

13.1.9. Workers MAY NOT enter any area where they have no business unless 

authorised to do so by the person in charge. 

13.1.10. Workers MAY NOT negligently, carelessly or wilfully cause damage to 

property of others. 
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13.1.11. Workers MAY NOT refuse to give evidence or deliberately make false 

statements during investigations. 

13.1.12. Workers MAY NOT work on site without appropriate induction training 

& proof thereof. 

13.1.13. The Contractor MAY NOT start any task without performing a risk 

assessment & training of the employees who will be involved in the 

work. 

13.1.14. All workers are to display their identification tags at all times. 

13.1.15. NO SMOKING will be permitted within the hospital facilities grounds 

unless in a designated smoking area in the site camp. 

13.1.16. Workers are NOT to interfere with the duties of the hospital, its staff, 

patients or visitors. 

13.1.17. The Principal Contractor shall keep and maintain Health and Safety 

records to demonstrate compliance with this Specification, with the 

Occupational Health and Safety Act, and with the Construction 

Regulations. 

13.1.18. The Principal Contractor shall ensure that all records of 

incidents/accidents, emergency procedures, training, inspections, 

audits, etc., are kept in the Health and Safety file. 

13.1.19. The Principal Contractor shall ensure that all Subcontractors maintain 

the Health and Safety file. 

13.2. Compliance with the Rules of Conduct. 

13.2.1. The Principal Contractor, Subcontractors and all employees under 

their control, including any visitor brought onto site must adhere to the 

Rules of conduct on site, as listed above. 

13.2.2. These Rules of Conduct must also be adhered to by any of the 

following who visit the Site: 

13.2.2.1. Professional Team 

13.2.2.2. Hospital Management and Staff 

13.2.2.3. ECDoH Employees 

13.2.2.4. Direct Contractors 

13.2.2.5. Trade Representatives 
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13.2.2.6. Any other visitors to the Site.  

14. SAFETY RULES WITH RESPECT TO WORK TO HEALTH CARE FACILITIES  

14.1. All persons on the premises shall obey the ECDoH & facilities’ Health and 

Safety rules, procedures and practices. 

14.2. All work shall be carried out within normal working hours except certain 

essential works which may need to be carried out after hours or over 

weekends – arrangements for such work to be agreed in advance between 

the Contractor and the facility. 

14.3. Emergency / Firefighting equipment belonging to the premises is not to be 

interfered with. 

14.4. Emergency Exits and Escape Routes, including Temporary Escapes 

Routes are not to be obstructed. 

14.5. No persons shall carry out or initiate an unsafe / unhygienic act or 

operation whilst on the premises. 

14.6. Workers are not to interfere with the duties of the hospital, its staff, patients 

or visitors. 

14.7. The Contractor shall maintain good housekeeping standards in the areas 

being worked on throughout the duration of the contract. 

14.8. The health facility reserves the right to search any person entering or 

leaving the health facility premises. 

14.9. All workers must wear proper identification labels at all times – The 

Contractor will be asked to remove persons without identification from the 

premises. 

14.10. The Contractor will not be permitted to use any tools or equipment 

belonging to the health facility. 

14.11. The Contractor is to ensure that noise is kept to a minimum so as not to 

unduly interfere with the functioning of the adjacent facilities. 

14.12. The Contractor is to ensure that dust from the works is properly 

contained so as not to cause problems with the normal functioning of the 

adjacent facilities. 

15. PROJECT SPECIFIC RISKS 
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15.1. Risks applicable to the planned maintenance work at the various health 

facilities. 

15.1.1. Working at the existing health facility site next to a building that contains 

essential medical supplies and will remain in operation throughout the 

contract period. 

15.1.2. The existing health facility is a high-risk security area and the 

Contractor must ensure that the security of the areas not being worked 

on is not compromised. 

15.1.3. The Contractor will have to coordinate with the health facility 

Management and Staff regarding the switching on and or off the mains 

supply during works should need arise. 

15.1.4. Where necessary the Contractor is to provide temporary security 

screens to ensure the security of areas being worked on. 

15.1.5. The Contractor having to access the work areas through the existing 

Hospital building/corridors/walkways that are functional. 

15.1.6. The transporting of materials in and out of the work areas without 

compromising the security of the remaining occupied areas. 

15.1.7. The limiting of noise maintenance and repairs activities. 

15.1.8. Keeping the escape routes clear and unobstructed. 

15.1.9. Working in confined spaces. 

15.1.10. Ergonomic risks from the maintenance activities. 

15.1.11. Safety risks from live electricity. 

15.1.12. Falls from heights when doing maintenance activities. 

15.1.13. Biological risks from the AUTOCLAVE equipment with infectious linen. 

15.1.14. Environmental risks from the oil spillages, improper disposal of medical 

waste. 

16. HEALTH AND SAFETY FILE 

16.1. The documentation submitted and approved following the awarding of the 

contract will be used to form the H&S file.   

16.2. The H&S file is required to be laid out in a logical manner, and documentation 

filed within the file is to be easily accessible.   
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16.3. The following completed information shall be included (but not be limited to) 

as part of the index: 

16.3.1. The PSHSS; 

16.3.2. The H&S Plan and the approval by Client; 

16.3.3. Appointment by Client; 

16.3.4. Mandatory agreement with Client; 

16.3.5. Detailed list of Contractors with contact details, appointments, 

Mandatories etc., H&S specifications issued; 

16.3.6. Record of Competencies (CVs) and appointments; 

16.3.7. Training Records; 

16.3.8. Permits; 

16.3.9. Method statements; 

16.3.10. Risk assessments; 

16.3.11. Safe work procedures; 

16.3.12. Emergency and injury management; 

16.3.13. Material Safety data sheets 

16.3.14. Medical surveillance records; 

16.3.15. Registers; 

16.3.16. Records of audits, minutes etc. 

16.3.17. Temporary electrical installations where applicable. 

16.3.18. Employee records (relevant for the project). 

 

 

 

 

RESPONSIBILITY SIGNATURE DATE 
 
CLIENT’S AGENT 
SIGNATURE: 

 
 

 
 

 
CLIENT SIGNATURE: 
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ANNEXURE A 

CLOSE OUT REQUIREMENTS 

 

The H&S files for the Principal Contractors and all Contractors require closure and handover to the 

Client at the completion of the project.  The following list is an example of what should be included, 

but is not exhaustive.   The OHS Agent or the Client may require further information at the time of 

completion and the Principal Contractor is to ensure that all instructions are met.  Documentation 

would include all records from the start of the project.  Daily or monthly plant inspection records are 

not required unless they are related to an accident. All records to be in electronic format and 

submitted to the OHS agent for approval in adequately formatted lists and folders.  Layout should be 

logical and in the same order as in the site files. 

 

Health and Safety close out file requirements include: 

a) Client H&S Specification 

b) Principal Contractor’s OHS Plan(s) 

c) Organograms 

d) Legal Appointments 

e) List of all employees employed on a permanent or contractual basis over the duration of the contract 

f) Notification to Department of Labour of commencement of work 

g) Letters of Good Standing for the Project 

h) Full files for all Contractors as well as their close out reports 

• List of Contractors  

• All employees employed on a permanent or contractual basis over the duration of the contract  

• Letters of Approval of Contractors 

• Mandatary Agreements 

• Letters of Good Standing 

• Appointments 

i) Incident Records 

j) Non- Conformance records 

k) Agent’s Audits 

l) Method Statements 

m) Risk assessments 

n) Safe work procedures 

o) Medical surveillance certificates of fitness.  Medical records are to be kept according to the OH&S 

Act as amended 

p) All drawings for temporary structures (suspended beams/scaffolds etc.) 

q) All operating manuals for any systems that require on-going maintenance 

r) Copies of test results, policies and procedures for environmental monitoring (silica, noise, dusts etc.) 
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Defect and Liability Period 

 

The H&S files are to be kept ‘live’ for the defect and liability period by the Principal Contractor, including 

those of their Contractors.  Any work required during the defect and liability period will require an 

assessment of the H&S file by the OH&S Agent prior to any work commencing.  

A copy of drawing records for the as-built drawings are to be placed on file by the Designers once 

complete. 
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ANNEXURE B 

NON-CONFORMANCES 
 

 
 
 

 
  

HEALTH AND SAFETY SITE INSPECTION 

NON-CONFORMANCE NO  

 

AGENT:  PROJECT:  

Consultant:  Date and time:  

Client  Area:  

Contractor:  

 

ASPECTS NOTED: COMMENTS: COMPLETION 
REQUIRED BY 

(DATE): 

 •   

 •   

 •   

 •   

 •   

PHOTOGRAPHIC EVIDENCE (if available): 
 

    

OTHER:    

The following penalties are to be applied:  

Signature of H&S Officer/Site Agent 

 

 
 

Signature: of Client/client’s Agent 
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ANNEXURE C: 
 

CONTRACTORS MONTHLY HEALTH AND SAFETY REPORT 
 

(To be submitted by the end of the first week of each month and be available with 
each audit) 

 

CONTRACT NUMBER: 
 

 

PROJECT 
NAME: 

 

CONTRACT DETAILS: 

1 GENERAL ACTIVITIES FOR 
THE MONTH  

 

  

  

(detail each area of work)  

2 NUMBER OF WORKERS 
(permanent and  

 

 local, contractors)  

3 TRAINING DONE   

 (supplier, no of people, type)  

   

   

   

4 INCIDENTS / ACCIDENT  

 (list number and details, attach 
reports) 

 

6 NON-CONFORMANCES   

 (closed out or active)  

   

7 CONTRACTORS (list, approval 
status) 

 

   

   

   

   

   

   

   

   

8 AUDITS COMPLETED (internal 
and external) 

 

   

   

   

   

   

   

   

9 CRITICAL ISSUES  
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10 GENERAL  

   

   

   

   

   

   

   

 
 
Health and Safety Officer: ___________________________ Signature: 
_____________________ 
 
 
Date: ____________________ 
 
 
Construction Manager: ___________________________ Signature: 
_____________________ 
 
 
Date: ____________________ 
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ANNEXURE D - Risk Assessment (see Excel Sheet) 
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ANNEXURE E  - Guidelines to Health and Safety Bill of Quantities 

 
DESCRIPTION UNIT QTY  RATE AMOUNT 

 
R 

 
 
C 

Preparation of principal contractor’s 
site-specific health and safety plan, 
safety file, risk assessments, fall 
prevention/protection plan, Annexure 2 
notification to Dept of Labour, 
demolition method statement, other 
method statements requested to be 
prepared for safety reasons, permits, 

amendments to safety plan during 
course of project, traffic management / 
accommodation plans, and any other 
legally required health and  safety 
documentation 

Lump sum Lump sum    

Provision of current workman’s 
compensation cover for employees for 
the project, and ensuring that 
contractors appointed have such cover 
too 

Lump sum Lump sum    

Health and safety management of 
principal contractor’s employees, 
visitors, and contractors’ employees on 
site. 

Lump sum Lump sum    

Provision of full time Construction 
Manager for site, provision of Alternate 
Construction Manager in absence of 
Construction Manager and provision of 
sufficient safety supervision on site 

Lump sum Lump sum    

Provision of full time SACPCMP 
registered Construction Health & Safety 
Officer for site (refer to safety 
specification for full time / part time 
requirement) and preparation of safety 
reports after each safety inspection 

Lump sum Lump sum    

Competence assessment, appointment 
and required competence and safety 
training of all principal contractor’s 

legally required appointments for site 

Lump sum Lump sum    

Maintenance of principal contractor’s 
plant and equipment on site so as to 
be in safe condition, including 
inspection registers, inspections by 
competent persons, thorough 
examination certificates, hand over 
certificates and related documentation  

Lump sum monthly    

Provision of general safety signage 
(e.g., first aid, firefighting, traffic 
safety, excavations, PPE, Assembly 
Point, noise zones, etc.) 

Lump sum monthly    

Each Bakkie to have Safety File for 
Emergency and registers 

Lump sum Lump sum    

DESCRIPTION UNIT QTY  RATE AMOUNT 
 

R 

 
 
C 

Provision of medical certificates of 
fitness for employees on site 
(Annexure 3) 

Lump sum Lump sum    

Provision of personal protective Lump sum Lump sum    
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equipment (PPE) by principal 
contractor to employees and, as 
applicable, visitors to site, incl.  

• reflective vests 
• hard hats 
• protective footwear  
• hearing protection 
• respiratory protection 
• safety eyewear 
• gloves 
• overalls 
• Safety harnesses and lanyards 
• Sunblock 
• UV Protective clothing / hats / 

eye wear 
• Protective thermal wear (heat 

/ wind / cold / rain) 
• Protective firefighting clothing 
• Arc flash and electrical 

protective clothing 
• Spill Kits 
 

Provision of Fall Prevention and 
Protection Equipment including. 

• Rope 
• Lifelines & Self-Retracting 

Lifelines (SRL) 
• Anchor Points 

• Warning Lines & Area 
demarcation 

• Fall Arrest Accessories 
• Fall Rescue Equipment 
• Passive Fall Protection 

Equipment 
• Confined Space Rescue and 

Retrieval (In elevated work 
situations) 

• Etc. 

Lump sum Lump sum    

Provision of Confined Space work 
equipment & Training 

• Training 
• Air Monitoring Equipment 

• Ventilation Equipment 
• Entry Equipment 
• Personal Protective Equipment 
• Confined Space Rescue and 

Retrieval Equipment 
• Communication Equipment 
• Etc. 

Lump sum Lump sum    

Holding of safety meetings with safety 
representatives and safety officers at 
workshop  on at least weekly basis 

Lump sum monthly    
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DESCRIPTION UNIT QTY  RATE AMOUNT 
 

R 

 
 
C 

Principal contractor construction safety 
management attendance at health and 
safety meetings called by client, 
professional team, or safety agent 

Lump sum monthly    

Provision of site-specific health and 
safety induction training for all at 
Workshop / Office 

Lump sum Lump sum    

Conducting of toolbox talks to 
employees on health and safety issues 
on a weekly basis at Workshop or 
office 

Lump sum Lump sum    

Provision of sufficient First Aiders for 
site as per legal requirements 

Lump sum Lump sum    

Provision of First Aid Boxes per bakkie 
as per legal requirements 

Lump sum Lump sum    

Provision of sufficient fire extinguishing 
equipment per bakkie. 

Lump sum Lump sum    

Fire drills on site at least 1-monthly 
basis for duration of project 

Lump sum Lump sum    

Provision for safe disposal of waste, 
spill kits, safe housekeeping, and 
storage practices  

Lump sum Lump sum    

Provision of leading-edge protection, 
covers to prevent falls 

Lump sum Lump sum    

Compilation of consolidated Safety File 
at Close Out stage and handover of file 
to safety agent in hard copy or digital 
format 

Lump sum Lump sum    

Any other compliance item in site 
specific safety specification issued by 
project client/ safety agent with 
potential cost implication 

Lump sum Lump sum    

• Item 1      

• Item 2      

• Item 3      

• Item 4      

• Item 5      

Principal contractor’s general 
compliance with respect to the 

Occupational Health and Safety Act, 
Construction and other health and 
safety Regulations apart from other 
provisions in this bill. 

Lump sum Lump sum    

SUMMARY TOTAL OHS COST 
PROVISION 
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ANNEXURE E – SAFETY SPECIFICATION AND BASELINE RISK ASSESSMENT 

ISSUE REGISTER 

 

Date of Original Safety 
Specification Compilation 

Compiled By Issue Date 

15th September 2023 J Bhana 18th September 2023 

 

Revision Summary Revised By Revision Date 

   

   

 

 

Acknowledgement: 

 
 

I, ______________________________________________________________________representing. 
 

___________________________________________________________(Contractor), have satisfied 

myself with the content of this Health and Safety Specification and shall ensure that our employees and 

contractors on site comply with the requirements of this document, our safety documentation and  

health and safety legislation. 

 

 

 
__________________________________________ ______________________________ 

 

  Signature of Contractor     Date 
 

 
Comments: 

 

_________________________________________________________________________________ 
 

_________________________________________________________________________________ 
 

_________________________________________________________________________________ 
 

_________________________________________________________________________________ 

 
_________________________________________________________________________________ 

 
_________________________________________________________________________________ 

 
_________________________________________________________________________________ 
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C4.1: SITE INFORMATION 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF AUTOCLAVES & ASSOCIATED EQUIPMENT 
AT CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICTS – 
HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0748-HO 

 
 

C4 Site Information 

1. GENERAL 
 

a) The Standard for Uniformity in Construction Procurement published 
in terms of the Construction Industry Development Board (CIDB) 
Act, 2000 (Act no 38 of 2000), the Standardized Construction 
Procurement Documents for Engineering and Construction Works 
as issued by the CIDB and any other relevant documentation 
pertaining thereto must be studied and all principles in this regard 
must be applied to all procurement documentation, practices and 
procedures. 

 
b) The Supplier must acquaint themselves fully with all matters 

pertaining to this section in order to enable prospective 
Suppliers to price for all eventualities. 

 
c) All hospitals are functional, caution must be taken in terms of 

contractor movement and noise.  
 

d) The employer will advise will confirm where the stripped materials 
need to be disposed. 

 

2. LIST OF FACILITIES 
 

BUFFALO CITY 
 

Item no. FACILITY 

1 BISHO HOSPITAL 

2 CECILIA MAKIWANE HOSPITAL 

3 DUNCAN VILAGE CHC 

4 EMPILWENI GOMPO CHC 

5 FRERE HOSPITAL 

6 GREY HOSPITAL 

7 MOUNT COKE CHC 

8 NONTYATYAMBO 
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AMATHOLE 
 

Item 
no. 

FACILITY 

1 CARTHCART HOSPITAL 

2 STUTTERHEIM HOSPITAL 

3 SS GIDA HOSPITAL 

4 KOMGA HOSPITAL 

5 NOMPUMELO (PEDDIE) HOSPITAL 

6 ADELAIDE HOSPITAL 

7 BEDFORD HOSPITAL 

8 FORT BEAUFORT HOSPITAL 

9 MIDDLEDRIFT CHC 

10 VICTORIA HOSPITAL 

11 BUTTERWORTH HOSPITAL 

12 TAFALOFEFE HOSPITAL 

13 IDUTYWA VILLAGE CHC 

14 MADWALENI HOSPITAL 

15 XHORA CHC 
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PART C4.3 
 

 
EASTERN CAPE DEPARTMENT OF HEALTH 

 

 SUPPLEMENTARY TECHNICAL SPECIFICATION  
  
 FOR THE 
    

GENERAL MAINTENANCE AND REPAIRS 
 
 OF 
 

AUTOCLAVES AND ASSOCIATED 
EQUIPMENT 

  
AT  

 
 VARIOUS HOSPITALS AND HEALTH FACILITIES IN  

 
THE  

 
CLUSTER THREE (3) - BUFFALO CITY AND 

AMATHOLE DISTRICTS  
 

OF THE EASTERN CAPE PROVINCE  
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 SUPPLEMENTARY TECHNICAL SPECIFICATION  
  

 FOR THE 
    

GENERAL MAINTENANCE AND REPAIRS 
 

 OF 
 

AUTOCLAVES AND ASSOCIATED EQUIPMENT 
 

 
SS 1. GENERAL  
 

This specification is for the repair and fixed term maintenance of autoclaves and associated 
equipment installations at various hospitals and health facilities listed in paragraph SS 3. of 
the CLUSTER THREE (3) - BUFFALO CITY AND AMATHOLE DISTRICTS.  
 
This specification shall be read in conjunction with the Service Information which will include 
the Standard Specifications for the General Maintenance and Repairs to Electrical and 
Mechanical Installations, Standard Technical Specifications that may be applicable, the 
Supplementary Specification, the Operating and Maintenance Manuals (where applicable) and 
the Maintenance Control Plan, as well as the, General Conditions of Tender and all Schedules 
and Drawings forming part of the Tender.  
 
Where specifications and/or drawings are at variance this Supplementary Specification will 
have preference over both the Standard Specifications and the Drawings.  
 
Maintenance and servicing shall be carried out strictly as stated in the service schedules and 
after each service a copy of the service schedule duly completed and signed shall be submitted 
to the responsible Service Manager.  
 

SS 2. EQUIPMENT INSTALLATIONS  
 

The autoclaves and associated equipment installations, listed in the Bills of Quantities, shall 
be maintained and repaired as part of this contract. 

 
 

SS 3. SCOPE OF WORK  
 

This specification is for the repair, maintenance and proper functioning of AUTOCLAVES AND 
ASSOCIATED EQUIPMENT, for the duration of the Contract period, in the following Health 
facilities: 
 
BUFFALO CITY 

 

Item no. FACILITY 

1 BISHO HOSPITAL 

2 CECILIA MAKIWANE HOSPITAL 

3 DUNCAN VILAGE CHC 

4 EMPILWENI GOMPO CHC 

5 FRERE HOSPITAL 

6 GREY HOSPITAL 

7 MOUNT COKE CHC 

8 NONTYATYAMBO 
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AMATHOLE 
 

Item no. FACILITY 

1 CARTHCART HOSPITAL 

2 STUTTERHEIM HOSPITAL 

3 SS GIDA HOSPITAL 

4 KOMGA HOSPITAL 

5 NOMPUMELO (PEDDIE) HOSPITAL 

6 ADELAIDE HOSPITAL 

7 BEDFORD HOSPITAL 

8 FORT BEAUFORT HOSPITAL 

9 MIDDLEDRIFT CHC 

10 VICTORIA HOSPITAL 

11 BUTTERWORTH HOSPITAL 

12 TAFALOFEFE HOSPITAL 

13 IDUTYWA VILLAGE CHC 

14 MADWALENI HOSPITAL 

15 XHORA CHC 
 

Details of the work required shall be as listed in the Price Lists which have been sub-divided 
into the following categories:  
 

SCHEDULE 1: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL 
WORK  

 

SCHEDULE 2:  FUNCTIONAL REPAIR SCHEDULE  

SCHEDULE 3: MAINTENANCE SERVICE SCHEDULE 

SCHEDULE 4: TERM REPAIRS SUBJECT TO APPROVAL OF QUOTATION FOR THE 
WORKS 

 
 

 
Note: The repair work included in Schedules 1 to 4 has been subdivided for each health 

facility where applicable. 
 

The repair and maintenance phases shall run in parallel as specified in GM 2.4.  The 
equipment to be repaired and maintained is listed under the Inventories of Equipment in 
Annexure A. 
  
The maintenance work (Minor and Major Services) required on the equipment listed in the 
Inventory of the attached Annexure A, will be as per the pricing of the Schedule 2 Price List, 
but subject to the scheduling of the final Maintenance Control Plan as per paragraph GM 3.3.    
All work must comply to the minimum requirements set by the Standard Specifications for the 
General Maintenance and Repairs to Electrical and Mechanical Installations, and this 
Supplementary Technical Specification for the autoclaves and associated equipment 
installations 
 
The repair work will be as per the Schedule 3 Price List, but subject to work being approved 
from the Repair Schedule as per GM 2.6.   Due to limited funds and as specified in paragraph 
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GM 2.8, some of the repair work may be stretched over two or more financial years.  The 
repair work for the first financial year will commence only after the Repair Schedule has been 
accepted and the relevant repairs approved by the Service Manager.   The Contractor will be 
issued with a written instruction (Task Order as per GM 2.4) to proceed with the specified 
work.  
 
.  

SS 4. INSPECTION OF THE SITE  
 

Due to the large number of and area over which the Health Facilities covered by this Contract 
is spread, it is the Contractor’s own choice if he/she wants to inspect the sites prior to 
tendering to ascertain the condition of the equipment, or rely solely on the information 
provided as part of the Tender Documentation and single site tender briefing meeting.  No 
further claims due to non-compliance with this requirement shall be entertained.  

 
SS 5. STATUTORY AND REGULATORY REQUIREMENTS 
 

The latest edition, including all amendments up to the date of tender, of the specifications, 
publications and codes of practice listed in the Standard Specification for Autoclave and 
Associated Equipment Installations shall be read in conjunction with this specification and shall 
be deemed to form part thereof. 
 
All equipment that is subject to regular statutory inspections shall be prepared for statutory 
inspections and tests only when the validity of the existing certificates has expired.   This work 
will form part of the maintenance phase of the contract. 
 
All equipment shall be pressure tested on three (3) year intervals. Test certificate shall be 
produced after each test, this certificate shall be laminated and installed near tested equipment.  
 

SS 6. GENERAL REQUIREMENTS FOR REPAIR AND MAINTENANCE CONTRACTS 
 

Whenever reference is made in the specifications to repairs and/or repair phase it shall mean 
the repairs required to the installation to bring the installation up to a standard, as described in 
the Standard Specifications for the General Maintenance and Repairs to Electrical and 
Mechanical Installations.   In general, the repair work shall commence only after the Functional 
Condition Assessment Report has been approved and the quantities verified.   
 
Maintenance work must be completed according to the approved Maintenance Control Plan.  
(See GM 3.3).   Repair work can only commence once the Service Manager has approved it 
(See GM 2.8), or a breakdown Task Order has been issued by the Call Centre.  Critical repairs 
may be carried out immediately with the approval of the Service Manager, but will be priced as 
per the guidelines of GM 2.8 
 

 
SS 7. ROUTINE SERVICING AND MAINTENANCE WORK  

 
Maintenance of the Autoclaves and Associated Equipment is articulated in section 5 of the 
tender document 

 
 
SS 8. TRAINING OF THE DEPARTMENT’S MAINTENANCE STAFF 
 

It is required of this contract that the Contractor arrange for the theoretical and practical training 
of at least three maintenance personnel employed by the Department at each Health Facility 
specified in the Supplementary Specification. The Contractor shall ensure that the training is 
carried out by persons well qualified for the various tasks and shall call upon the services of 
experts from the various component manufacturers for assistance if need be. 

 
The Contractor shall ensure that his own maintenance personnel are sufficiently qualified for 
the duties required. 
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Maintenance staff must receive enough instructions to ensure that they are fully conversant with 
the equipment concerned, and so that they can understand what the impact of their actions (or 
lack thereof) will be on the equipment.    This training of the Health Facility's Employees shall 
be for a minimum duration of 40 hours, which shall include, but not necessarily be limited to, 
instruction on the operation and maintenance of the items mentioned in One/three/six monthly 
inspections. 
 
 

 
The training should be aligned to the general tasks contained in the Inspection and Servicing 
Guideline for the Autoclaves and Associated Equipment Installations and Operation and 
Maintenance Manuals. 
 

 
SS 9. COMPETENT PERSON ON SITE 
 

It is not a condition of contract that a Competent Person must be full time on site.  Payment 
reductions will however be imposed if repairs are not carried out within the time limitations 
specified in Paragraph GM 7.  Tenderers are therefore advised to evaluate the additional 
expense required for a competent person on site to ensure quick response against the 
possibilities of payment reductions, before submitting a tender. 

 

SS 10. CLASSIFICATION OF BREAKDOWNS 
 

The classification of breakdowns specific to Autoclaves and Associated Equipment shall be as 
follows in line with the requirements of GM 7:  
 

 
 
 
 

PRIORITY DESCRIPTION RESPONSE 
P1 Emergency (Life Threatening) Immediate response from the 

time of logging a call and the 
emergency to be resolved (at 
least temporarily) within 8 hours 

P2 Urgent 
 

Immediate response from the 
time of logging a call and to be 
resolved within 12 hours 

P3 Planned Maintenance Repairs Scheduled Maintenance is to be 
scheduled and performed within 
3 business days of the 
scheduled date 

P4 Emergency Facility Repairs 7 Days planning and execution 
subject to supply chain 
regulations  

 
 
 
  

SS 11. PENALTIES 
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Penalties applicable to this specification will be as per the criteria specified in Section X17 
of the Secondary Options Clauses of the Contract. 
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SS 12. STANDARD SPECIFICATIONS 
 
SS 12.1 GENERAL STANDARD SPECIFICATIONS, REGULATIONS AND CODES 
 
 The latest edition, including all amendments up to date of tender of the following 

specifications, publications and codes of practice shall be read in conjunction with this 
specification and shall deemed to form part thereof 

 
 SABS and other specifications and codes 
 

SANS 982-2009  - High-pressure high-vacuum steam sterilizers 
(autoclaves) 
SABS 0400   - The applications of the building regulation 
SABS 0142   - Code of practice for the wiring of remises 
SABS 0140   - Identification colour marking  
CKS 332   - Specifications for industrial V-belts  
SABS 044    - Parts I to IV: Welding 

 SABS 0103   - The measurement and rating of environmental 
noise with respect to annoyance and speech communications 

 
 Manufacturers' specifications, codes of practice and installation instructions 
 
 All equipment and materials shall be installed, serviced and repaired strictly in 

accordance with the manufacturers' specifications, instructions and codes of practice. 
 
 Municipal regulations, laws and by-laws 
 
 All municipal regulations, laws, by-laws and special requirements of the Local Authority 

shall be adhered to unless otherwise specified. 
 
SS 13. OPERATING AND MAINTENANCE MANUALS 
 
 The Contractor shall be responsible for the compilation of an inventory list and operating 

and maintenance manuals and system data sheets. 
 
 This shall be done in accordance with Standard Specification. 
 
 All information shall be recorded and reproduced in electronic format as well as supplying 

the Department with three sets of hard copies. 
 
 Over and above what is specified in Additional Specification SB: Operating and 

Maintenance Manuals, the operating and maintenance manual to be compiled shall be 
structured to include at least the following: 

 
 (a) System description 
 
 Complete description and the working of the equipment. 
 
 (b) Commissioning data 
 
 Complete commissioning, test and inspection data of equipment. 
  
 (c) Operating data 
 
  (i) Equipment running checklist and frequency of servicing required; 
  (ii) Safety precautions to be implemented; 
  (iii) Manual and automatic operation; 
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  (iv) Operator's duties (logging requirements); 
  (v) Lubricating oils and service instructions; 
  (vi) Pre-start checklist for individual equipment; 
  (vii) Starting and stopping procedures. 
 
 (d) Mechanical equipment 
 
  (i) Description of all major items with the make, model number, names, 

addresses and telephone numbers of the suppliers, manufacturers or their 
agents; 

  (ii) Design capacities of all equipment, including selection parameters, selection 
curves, capacity tables, etc; 

  (iii) Manufacturer's brochures and pamphlets; 
  (iv) Schedule of spares with part numbers recommended to be held as stock. 
 
 (e) Maintenance instructions 
 
  (i) Schedule of maintenance particulars, frequency of services and 

replacements; 
  (ii) Trouble-shooting guide; 
  (iii) Part numbers of all replacement items and spares; 
  (iv) Capacity curves of pumps, fans and compressors, etc; 
  (v) Serial numbers of all items of equipment. 
 
 (f) Electrical equipment 
 
  (i) Schedule of equipment, indicating manufacturer, type, model number, 

capacity and addresses and telephone numbers of suppliers; 
  (ii) Maintenance instructions; 
  (iii) Manufacturer's brochures and pamphlets; 
  (iv) Complete as-built circuit diagrams and diagrammatic representation of 

  interconnections of all electrical equipment. 
 
 (g) Instrumentation and control 
 
  (i) Description of each control system; 
  (ii) Schedule of control equipment, indicating manufacturer, type, model 

number, capacity and addresses and telephone numbers of suppliers; 
  (iii) Maintenance instructions; 
  (iv) Manufacturer's brochures and pamphlets. 
 
 (h) Drawings 
 
  (i) Paper prints of all as-built mechanical and electrical drawings; 
  (ii) Wiring diagrams of each individual control panel shall be put inside the 

panel, and a set provided to the maintenance supervisor. 
 
SS 14. TRAINING OF THE DEPARTMENTS OPERATING STAFF FOR THE OPERATION OF THE 
INSTALLATION AND EQUIPMENT 
 
 In addition to the requirements of Standard Specification, the Contractor shall allow and 

provide for training of the autoclaves and associated equipment operators as specified 
and set out in this specification.  The objective of this training will be to ensure that the 
following be achieved: 

 
 (a) High standard of operator skills; 
 (b) High equipment operating efficiencies to reduce operating costs; 
 (c) Reduce the maintenance cost of the equipment to an acceptable level, and 
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maintain the cost at this level in so far as it is affected by the operating 
conditions; 

 (d) Prevent maloperation of the equipment. 
 
 The training course to be utilised for the evaluation of the autoclaves and associated 

operating staff shall include at least the following: 
 
 (a) Equipment and component recognition. 
 (b) How to operate the equipment, including the following: 
 
  (i) Starting the equipment; 
  (ii) Manual and automatic controlling; 
  (iii) Shut-down of equipment for short periods; 
  (iv) Cleaning of equipment; 
  (v) Normal shut-down. 
 

 (c) Emergency procedures to be followed in the case of power failure, water 
shortage, etc. 

 (d) Safety precautions to be followed and implemented. 
 (e) The identification, reporting and recording of faults and operation of equipment. 
 (f) The logging of equipment operation, readings and settings. 
 
 
 
SS 15. TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK 
 
 Except where otherwise provided in the Contract, the Contractor shall provide all labour, 

materials, power, fuel, accessories and properly calibrated and certified instruments 
necessary for carrying out such tests.  The Contractor shall make arrangements for such 
tests, and he shall give at least 72 hours written notice to the Engineer before 
commencing the test. 

 
 In the event of the equipment not passing the test, the Employer shall be at liberty to 

deduct from the Contract amount all reasonable expenses incurred by the Employer or 
the Engineer attending the repeated test. 

 
 Whenever any equipment is operated for testing or adjusting as provided for above, the 

Contractor shall operate the entire system for as long a period as may be required to 
prove satisfactory performance at all times in the occupied space served by that system 
for up to twenty-four hours a day continuously until the system is handed over. 

 
 The Contractor shall provide all labour and supervision required for such operation and 

the Department may assign operating personnel as observers, but such observation time 
shall not be counted as instruction time. 

 
 After completing the installation or system, all equipment shall be tested, adjusted and 

readjusted until it operates to the satisfaction and approval of the Engineer. 
 
 The Contractor shall submit certificates of tests carried out to prove the efficiency of all 

equipment, as well as certificates to be obtained from all relevant authorities and 
statutory bodies, etc. 

 
 The Contractor shall only utilise Departmental approved inspection authorities for all 

inspections and tests to be conducted.  This will be done and approved in writing 
between the relevant parties. 

 
 
SS 16. COMMISSIONING AND RE-COMMISSIONING OF EQUIPMENT 
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SS 16.1 GENERAL 
 
 On completion of the repair work and/or the installation of new equipment the equipment 

shall be put into operation after all tests and adjustments have been carried out to the 
satisfaction of the Engineer.  Where new equipment is installed, the Contractor shall run 
and operate the equipment for a period of time as specified by the Engineer and train the 
staff of the User Client to operate and maintain the system. 

 
 Logging of the operation of the installations shall commence immediately upon start-up. 
 
 The Contractor shall submit a full commissioning report. 
 
SS 16.2 RE-COMMISSIONING OF EQUIPMENT 
 
 On completion of the inspections and tests of major repairs the Contractor shall re-

commission the equipment.  This operation shall be done strictly in accordance with the 
manufacturer's specification and shall be witnessed by the Engineer.  The operation shall 
include but not be limited to the following: 

 
 (a) All required pre-commissioning mechanical checks  
 
  (i) Check all steam, water and drain connections. 
  (ii) Check all moving points. 
  (iii) Check all seals. 
  (iv) Reinstall all covers and doors and check that they are properly secured. 
  (v) Check and record that all lubrication to equipment and components has 

been done  in accordance with manufacturer's specification. 
  (vi) Check and ensure that all valves and safety valves are correctly installed 

and in the  correct operating position.  Safety valves are to be set in 
accordance with the required blow-off pressure for the installation. 

 
 (b) All required pre-commissioning electrical checks 
 

(i) Check all wiring connections for tightness and repair any hot 
connections. 

  (ii) Check that all electrical equipment has been properly reconnected in 
accordance with the manufacturer's specification. 

  (iii) Perform and record all required electrical insulation tests on equipment. 
  (iv) Check and test all controls without livening up electrical equipment. 
  (v) Check all motor-driven equipment for correct rotational directions. 
  (vi) Check and test the operation of all indication and warning lights. 
  (vii) Check, set, record and readjust all equipment control and set points in 

accordance with manufacturer's specifications. 
  (viii) Run all motor-driven equipment for a period to ensure free movement 

and correct operation, feed pumps only to be operated for a short 
interval to check rotation. 

 
 (c) Commissioning of equipment 
 
 On completion of the pre-commissioning checks the Contractor shall proceed with the 

commissioning of the equipment.  This shall be done strictly in accordance with the 
manufacturer's specification and shall include but not be limited to the following: 

 
  (i) During the commissioning process all level and warning system checks 

are to be performed on the water-level control system where applicable. 
  (ii) During load conditions the equipment shall be readjusted and finally 

switched to automatic operation on completion of all automatic control 
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functions for correct operation where applicable. 
 
 The Contractor shall visit, inspect, test and readjust the installation during the  30-day 

period following the re-commissioning to ensure the correct functioning of the equipment 
and its associated equipment. 

 
SS 17. GUARANTEE OF INSTALLATION AND EQUIPMENT 
 
 The Contractor shall provide guarantees obtained from the manufacturer(s) and/or 

supplier(s) to the effect that each piece of new equipment, supplied and installed under 
the repair contract, complies with the required performance and will function as part of 
the complete system. 

 
 All new equipment including the completely new installations and the systems as a whole 

shall be guaranteed for a period of 12 (twelve) months commencing on the day of issue 
of a certificate of completion for repair work of the installation. 
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SS 18. REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
 
SS 18.1 GENERAL 
 
 During the repair and maintenance contract all the systems, installations and equipment 

shall be repaired as specified in the Particular Specification.  This repair work shall 
include but not be limited to the specified Particular Specification details. 

 
 All repair work shall be executed with approved materials and equipment suitable to the 

systems and/or installations they serve.  The said repair work shall be executed in 
accordance with the relevant codes of practice, standards, regulations, municipal laws 
and by-laws, manufacturer's specifications and codes of practice and all additional and 
particular specifications included in this document. 

 
 The repair work items are listed in tabular form in the Particular Specification with all 

relevant details such as capacity, size, manufacturer, model number, etc. 
 
 All repair work shall be executed within the specified durations as listed in the Appendix 

to Tender.  All new equipment, materials and systems shall be furnished with a written 
guarantee of a defects liability period of 12 months from date of issue of a certificate of 
completion for the repair work.  These guarantees shall be furnished in favour of the 
Department of Health.  On completion of the required and specified repair work the 
systems, installations and equipment shall be commissioned and handed over to the 
satisfaction of the Engineer. 

  
 
SS 19. MAINTENANCE TO INSTALLATIONS AND EQUIPMENT 
 
SS 19.1 GENERAL 
 
 Quarterly maintenance responsibilities for each installation including all units and 

components as specified, shall commence with access to the site.   
 
 Maintenance responsibilities of completed new equipment installations shall commence 

upon the issue of a certificate of practical completion for repair work and shall continue 
for the remainder of the 36-month contract period. 

 
 This part of the Contract shall include: 
 
 (a) Routine preventative maintenance; 
 (b) Corrective maintenance, and 
 (c) Breakdown maintenance, 
 
 All new equipment, components and materials supplied and installed under the 

maintenance contract shall be furnished with a prescribed manufacturer's guarantee.   
 
 The Contractor shall be remunerated monthly, based on his performance, for maintaining 

the complete installation in a perfect functional condition. 
 
SS 20. DEFINITION AND QUALIFICATION OF ACTIONS 
 
 Daily maintenance actions 
 
 Daily actions are the responsibility of the User Client.  These are to be performed by the 

responsible staff. 
 
 (a) Operating checks 
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  (i) Check water connections and supply. 
  (ii) Check steam connections, supply and pressure. 
  (iii) Check drain connections. 
  (iv) Check operation of temperature controllers. 
  (v) Check operation of all doors, hatches, lids. 
  (vi) Check operations of mechanical movement. 
  (vii) Check operation of ventilation systems. 
  (viii) Do a visual check for steam leaks. 
 
 These daily checks shall be logged at the facility. 
 
 Quarterly (Minor) maintenance actions 
 
 Quarterly inspection procedures to be carried out by the service or maintenance 

contractor: 
  
 (a) General maintenance on autoclaves and associated equipment 
 
  (i) Check all return valve for cleaning or replacement. 
  (ii) Check water and steam pipes for leaks 
  (iii) Check drainage to waste piping and connections are clear 
  (iv) Check air-filter clean from debris and replace when necessary 
  (vi) Check electrical wiring 
  (vii) Check control instrumentation for recalibration or replacement 
  (viii) Check electrical wiring 
  (ix) Check joints in piping in good order 
  (x) Check electrical heat terminal in good order 
  (xi) Check electrical wiring 
  (xii) Check door seals and interlocks are working correctly 
 
 All these checks must be recorded in Autoclave maintenance logbook and signed by the 

contractor’s responsible person and by the authorised responsible person during regular 
audits.  

 
  
 (b) Training 
 

  The contractor shall train client operating staff in general machine operation, 
daily maintenance and correct setting of the equipment. 

  
 Annual (Major) maintenance actions 
 
 Quarterly inspection procedures to be carried out by the service or maintenance 

contractor: 
  
 (a) General maintenance on autoclaves and associated equipment 
 
   

(i) Check if all recommendations made at previous inspection have been 
correctly carried out.  

(ii)  Check if all challenge tests have been passed: recommended corrective 
action in any have failed  

(iii)  Check service history for recurring faults and corrective action to 
determine if repairs, refurbishment or replacement is required  

(iv)  Inspect and remove any scale from the chamber by a method approved 
by the chamber.  
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(v)  Check the water level control and indicator systems.  

(vi)  Checks condition and operation of temperature indicator and pressure 
gauges.  

(vii)  Test the operation and operation of safety valves and door interlocks 
under operating conditions  

(viii) During a cycle with the chamber empty, check all control functions, 
including correlation of pressure and temperature gauges against 
relevant reference data (calibrations)  

(ix)  Test all functions under working conditions to the satisfaction of the 
responsible person or operator  
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MAKE OF

UNIT

SERIAL NO.

ELECTRIC/ 

STEAM

DATE

Item Check
Value / 

Reading
Comments/Findings

1

2 Check water and steam pipes for leaks

3

4

5 Check electrical wiring

6

7 Check electrical wiring

8 Check joints in piping in good order

9 Check electrical heat terminal in good order

10 Check electrical wiring

11 Check door seals and interlocks are working correctly

12

13

14

Check drainage to waste piping and connections are 

clear

Check air-filter clean from debris and replace when 

necessary

Check control instrumentation for recalibration or 

replacement

Check all return valve for cleaning or replacement.

Description

Results and findings must be entered in the Autoclave/Sterilizer logbook and signed by the relevant operator/maintainer.

AUTOCLAVES & ASSOCIATED EQUIPMENT QUARTERLY 

INSPECTIONS 

Note: 

Three Monthly inspections must be conducted by the service provider.

Three Monthly inspections will include weekly and monthly inspection tasks.

ASSET NUMBER

CHECKED BY

The tasks listed is for a generic service regime.   Where this Task List included below does not include manufacturer’s 

servicing specifications, the Original Equipment Manufacturer’s servicing specifications must be added, as all services are 

to be carried out in accordance with the manufacture’s specification.

UNIT LOCATION

MODEL NO.

Autoclave 1
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MAKE OF

UNIT

SERIAL NO.

ELECTRIC/ 

STEAM

DATE

Item Check
Value / 

Reading
Comments/Findings

1

2

3

4

5

6

7

8

9

10

11

12

13

ASSET NUMBER

CHECKED BY

The tasks listed is for a generic service regime.   Where this Task List included below does not include manufacturer’s 

servicing specifications, the Original Equipment Manufacturer’s servicing specifications must be added, as all services are 

to be carried out in accordance with the manufacture’s specification.

UNIT LOCATION

MODEL NO.

Results and findings must be entered in the Autoclave/Sterilizer logbook and signed by the relevant operator/maintainer.

AUTOCLAVES & ASSOCIATED EQUIPMENT ANNUAL 

INSPECTIONS 

Note: 

Annual or Major inspections must be conducted by the service provider.

Annual or Major inspections will include weekly and monthly inspection tasks.

Check service history for recurring faults and corrective 

action to determine if repairs, refurbishment or 

replacement is required 

Inspect and remove any scale from the chamber by a 

method approved by the chamber. 

Checks condition and operation of temperature 

indicator and pressure gauges. 

Check if all challenge tests have been passed: 

recommended corrective action in any have failed 

Check the water level control and indicator systems. 

Check if all recommendations made at previous 

inspection have been correctly carried out. 

Description

Test the operation and operation of safety valves and 

door interlocks under operating conditions 

During a cycle with the chamber empty, check all 

control functions, including correlation of pressure and 

temperature gauges against relevant reference data 

Test all functions under working conditions to the 

satisfaction of the responsible person or operator 

Autoclave 1
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