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T1.1 Tender Notice and Invitation to Tender

The Eastern Cape Department of Public Works and Infrastructure invites contractors with a CIDB
Grading of 3GB or Higher in the General Building (GB) Class of works to tender for the “Procurement
of a Completion Contractor for the Repairs and Renovations to the existing Hospital,
Guardhouse and Pharmacy at Steynsburg Hospital” for a 04 months’ contract. The contract will be
based on the JBCC Edition 6.2 of 2018 and the Eastern Cape Public Works and Infrastructure will
enter into a contract with the successful tenderer.

Only tenderers who have suitable experience and suitably qualified personnel in providing similar
services to those that are required are eligible to submit tenders.

Bid documents are downloadable free of charge from Department of Public Works and Infrastructure
website  (www.ecdpw.gov.za/tenders) or  from National  Treasury’'s tender portal
(http://www.etender.gov.za/content/advertised-tenders). Bid documents will be available on 08 March
2024. No bid documents will be available at departmental offices.

There will be a compulsory briefing session on Tuesday, 19 March 2024 at Steynsburg Hospital
at 11h00. Prospective bidders are to meet at main entrance of the hospital at 11h00.

Queries relating to the issue of these documents on SCM enquiries may be addressed in writing to:
supply.chain@ecdpw.gov.za for Technical enquiries may be addressed in writing to Ms. Thembela
Myataza — email: thembela.myataza@ecdpw.gov.za

The closing time for receipt of tenders by the ECDPWI is 11:00am on 11 April 2024. Telegraphic,
telephonic, telex, facsimile, e-mail and late tenders will not be accepted. Bids must be submitted in
sealed envelopes clearly marked “SCMU5-24/25-0034: “Procurement of a Completion Contractor
for the Repairs and Renovations to the existing Hospital, Guardhouse and Pharmacy at
Steynsburg Hospital” must be deposited in the bid box, DEPARTMENT OF PUBLIC WORKS,
FRONT CORNER OF QHASANA BUILDING ON THE WAY TO CIDB OFFICES LABELLED
“TENDERS”, BISHO.

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or
before closing time and the correct location as the department will not take responsibility of wrong
delivery. Tenderers using courier services for delivery of their bid documents must ensure the delivery
is at the correct place / location and time as the department will not be held responsible for wrong
delivery. Not delivered to Departmental officials. The Department will not accept responsibility if bids
received by officials are not timely deposited in the Bid Box.

Tenders may only be submitted on the tender documentation that is issued. Tenderers must be
registered on the National Treasury Central Supplier Data Base and proof of registration must be
submitted with the proposal (https://secure.csd.gov.za). Requirements for sealing, addressing, delivery,
opening and assessment of tenders are stated in the Tender Data.

B. BID EVALUATION:

This bid will be evaluated in Two (2) phases as follows:

Phase One: Compliance, responsiveness to the bid rules and conditions,

Phase Two: Bidders passing the stage above will thereafter be evaluated on the PPPFA and PPR
2022.

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT POINTS WILL BE AWARDED AS
FOLLOWS:

Maximum points on price - 80 points
Maximum points for Specific Goals - 20 points
Maximum points - 100 points
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C. BID SPECIFICATIONS, CONDITIONS AND RULES

1.

2.
3.
4

The minimum specifications, other bid conditions and rules are detailed in the bid document
under Tender Data

The Department of Public Works and Infrastructure SCM policy applies.

Tender validity period is 120 days after the closing date and time.

Annexure B should be completed & signed. If not, points for specific goals will be

forfeited.

D. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

SCM RELATED ENQUIRIES
Email Address: supply.chain@ecdpw.gov.za

TECHNICAL ENQURIES

Ms. T. Myataza

Tel No.: 051 611 9800/076 1098 936

Email Address: thembela.myataza@ecdpw.go.za

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:

Call; 0800 701 701
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The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. The Tender Data
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the provisions of SANS 10845-3 and
as contained in Annexure C of Standard for Uniformity in Construction Procurement (Board Notice 423 of 2009
Government Gazette No 42622 of August 2019).

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies

Clause

number Tender Data

3.1 The Employer is Public Works and Infrastructure — Eastern Cape

3.2 The tender documents issued by the employer comprise the following documents:
THE TENDER

Part T1: Tendering procedures

T1.1 - Tender notice and invitation to tender
T1.2 - Tender data

Part T2: Returnable documents

T2.1 - List of returnable documents

T2.2 - Returnable schedules

THE CONTRACT

Part C1: Agreements and Contract data
Cl1.1 - Form of offer and acceptance

C1.2 - Contract data

C1.3 - Dispute Resolution Mechanism

Part C2: Pricing data

C2.1 - Pricing Instructions

C2.2 - Bills of Quantities

Part C3: Scope of work

C3 - Scope of work

Part C4: Site information

C4 - Site information

3.3 The tender documents issued by the employer comprise the documents listed on the contents page

34 The employer’s agent is:
Name: Ms. T. Myataza

Department of Public Works

Block F, Bensonvale Office Complex,

Sterkspruit

Tel No: 051 611 9800

Email Address: thembela.myataza@ecdpw.gov.za

3.5 The language for communications is English

3.6 The competitive negotiation procedure shall be applied.

3.7 Method 2: Two (2) stage procurement procedure shall be applied.

4 Tender’s obligations

4.1 The following tenderers who are registered with the CIDB, or are capable of being so registered prior to the evaluation
of submissions, are eligible to have their tenders evaluated:

a) contractors who have a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) of
25(7A) of the Construction Industry Development Regulations, for a CIDB Grade 3GB or Higher class of construction
work; and

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation not lower than one level below the required grading
designation in the class of works under consideration; and

3. the combined contractor grading designation calculated in accordance with the Construction Industry Development
Regulations is equal to a contractor grading designation determined in accordance with the sum tendered for a CIDB
Grade 3GB or Higher class of construction work or a value determined in accordance with Regulation 25 (1B) of
25(7A) of the Construction Industry Development Regulations.

4.Joint Venture Agreement.
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4.2

The employer will compensate the tender as follows JBCC Edition 6.2 of 2018 The employer will not compensate
the tenderer for any costs incurred in attending interviews or making any submissions in the office of the employer.

4.3

It is the responsibility of the tenderer to check the tender documents on receipt for completeness and notify the
employer of any discrepancy or omission.

4.4

Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the
employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

4.5

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are incorporated into the tender documents by reference.

4.6

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if necessary, apply
for an extension to the closing time stated in the tender data, in order to take the addenda into account.

4.7

The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and Invitation to Tender.
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to and tenders
will be received only from those tendering entities appearing on the attendance list.

Tender documents will not be made available at the clarification meeting

4.8

Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least Seven (7) working
days before the closing time stated in the tender data.

4.9

Tenderers are required to state the rates and currencies in Rands.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the law requires to be
paid [except value added tax (VAT)], and other levies payable by the successful tenderer, that are applicable 14 days
before the closing time stated in the tender data. Show the VAT payable by the employer separately as an addition to
the tendered total of the prices. Provide rates and prices that are fixed for the duration of the contract and not subject
to adjustment except as provided for in the conditions of contract identified in the contract data.

State the rates and prices in monetary value of the contract unless otherwise instructed in the tender data.

4.10

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the
employer or to correct errors made by the tenderer and ensure that all signatories to the tender offer initial all such
alterations.

Do not make erasures using masking fluid.

411

Main tender offers are not required to be submitted together with alternative tenders.

412

No alternative tender offers will be considered

4.13.1

Parts of each tender offer communicated on paper shall be submitted as an original.

Submit

a) the parts of the tender offer communicated on paper as an original plus the number of copies stated in the tender
data, with a translation of any documentation in a language other than the language of communication established in
3.5, and

b) the parts communicated electronically by the employer of its agents on paper format with the tender.

4.13.2

Sign the original and all copies of the tender offer where required in terms of the tender data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer shall hold liable for
the purpose of the tender offer.

NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

4.13.3

A tender security in the amount of N/A is required and shall remain valid for a period not exceeding N/A days after
the closing date for tender offers.
The form of the tender security shall not differ substantially from the sample provided in Annex D of SANS 10845-3.

4.13.4

The employer’s details and address for delivery of tender offers and identification details that are to be shown on
each tender offer package are:
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The employer’s details and address for delivery of tender offers and identification details that are to be shown on
each tender offer package are:

Location of tender box: DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, FRONT CORNER OF
QHASANA BUILDING ON THE WAY TO CIDB OFFICES LABELLED “TENDERS”, BHISHO.

Physical address: Independence avenue, Ground Floor, Qhasana Building, Bhisho 5605

Identification details: SCMU5-24/25-0034: Procurement of a Completion Contractor for the
Repairs and Renovations to the existing Hospital, Guardhouse and Pharmacy at Steynsburg
Hospital

4.13.5

The tenderer is required to submit with his tender the following certificates:

1) acopy of the CSD report showing, amongst other things, that tax matters of the service provider are in order the
South African Revenue Services. In the case of a Joint Venture/Consortium/Sub -contractors each party should
submit a separate CSD report showing, amongst other things, that tax matters of the service provider are in order the
South African Revenue Services.

2) CIDB Grading certificate or CRS number.

4.13.6

A two-envelope procedure will not be required.

4.13.7

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer accepts that the
employer does not assume any responsibility for the misplacement or premature opening of the tender offer if the
outer package is not sealed and marked as stated.

4.14

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender.

Ensure that the employer receives the tender offer at the address specified in the tender data not later than the
closing time stated in the tender data. Proof of posting shall not be accepted as proof of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of the
standard conditions of tender in this part of SANS 10845 apply equally to the extended deadline.

4.15.1

The tender offer validity period is 120 days.

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the
tender data after the closing time stated in the tender data. If requested by the employer, consider extending the
validity period stated in the tender data for an agreed additional period, with or without any conditions attached to
such extension. Extend the period of the tender security, if any, to cover any agreed extension requested by the
employer.

4.15.2

Placing of contractors under restrictions / withdrawal of tenders

If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, as relevant:
withdrawn such tender or quotation after the advertised closing date and

time for the receipt of submissions; after having been notified of the acceptance of his tender, failed or refused to
commence the contract; had their contract terminated for reasons within their control without reasonable cause;
offered, promised or given a bribe in relation to the obtaining or the

execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or in bad faith
towards the Provincial Government; or, made any incorrect statement in any affidavit or declaration with regard to a
preference claimed and is unable to prove to the satisfaction of the Provincial Government that the statement was
made in good faith or reasonable steps were taken to confirm the correctness of the statements, such tenderer/s may
be placed under restriction from tendering with the state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery Management and also on
cidb Inform Practice Note #30. Excerpts of the policy can be availed on request of any interested tenderer.

4.16

Access shall be provided for the following inspections, tests and analysis: N/A

4.17

the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance Bond /
Guarantee / Surety / Security to the format and/or standard as per DPWI policy

Employer’s undertakings

51

The Employer will respond to requests for clarification received up to Seven (7) working days before the tender
closing time.

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender data, grant
such extension and notify all respondents accordingly.

5.2

The employer shall issue addenda until Seven (7) working days before tender closing time.
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5.3 Tenders will be opened immediately after the closing time for tenders at 11:00am hours.

5.4 Do not disclose to tenderers, or to any person not officially concerned with such processes, information relating to the
evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a
contract, until after the award of the contract to the successful tenderer.

55 Determine, after opening and before detailed evaluation, whether each tender offer that was properly received
a) complies with the requirements of the standard conditions of tender in this part of SANS 10845,

b) has been properly and fully completed and signed, and

C) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender documents,

without material deviation or qualification. A material deviation or qualification is one which, in the employer's opinion,

would

d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the scope of

work,

e) significantly change the employer's or the tenderer's risks and responsibilities under the contract, or

f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by correction or

withdrawal of the non-conforming deviation or reservation.

5.6 Arithmetical errors, omission and discrepancies
Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there is a
discrepancy between the amounts in figures and the amount in words, the amount in words shall govern.

For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT procedures apply.

5.7.1 | The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.
Table F.1: Formulae for calculating the value of A
I Formula | Comparison aimed at achieving Option 1° Option 22

1 Highest price or discount (P—Pm}\ P
A=[1+7P:H J 4=

2 Lowest price or percentage commission / fee (P _ R" ] P
]

a PM is the comparative offer of the most favourable comparative offer.

P is the comparative offer of the tender offer under consideration.
5.7.2 The procedure for the evaluation of responsive tenders is Method 2: Price and Preference

This bid will be evaluated in Two (2) phases as follows:

Phase One: Compliance, responsiveness to the bid rules and conditions,

Phase Two: Bidders passing the stage above will thereafter be evaluated on the PPPFA.

PHASE ONE: COMPLIANCE, RSPONSIVENESS TO THE BID RULES AND CONDITIONS:

Bidders’ proposals must meet the following minimum requirements and supporting documents must be

submitted with the completed bid document in a sealed envelope in the bid box at the closing date and

time. Failure to comply will automatically eliminate the bid for further consideration:

1. Bid Document (This Document must be submitted in its original format)

2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will not be accepted.

3. Bidder must be registered with CIDB in the correct grading and class of works as per the tender notice and
requirements. The status on CIDB must be active. It is the responsibility of the bidder to keep the status on
CIDB active throughout bidding process (advert till award stage).

4. Bidders must be a legal entity or partnership or consortia.

5.  Form of offer and Acceptance must be fully completed and signed.

6. SBD 4 - Bidders Disclosure (SBD 4) must be duly completed and signed. In the event that the bidder or any of
its directors / trustees / shareholders / members / partners or any person having a controlling interest in the
enterprise have any interest in any other related enterprise whether or not they are bidding for this contract, such
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10.

interest must be disclosed on question 2.3.1. Incomplete or unsigned or poorly completed SBD 4 will lead to a
bidder being declared non-responsive.

Compulsory Enterprise Questionnaire (Completed and signed) (JV partners must complete separate
Questionnaire forms and submit).

Resolution to Sign where applicable must be completed.

Only one offer per bidder is allowed and alternative offers will not be considered. If more than one offer is
received, none of the offers will be considered.

Attendance of compulsory briefing meeting

1.
2.

10.
11.

12.

13.
14.
15.
16.

17.

Other Conditions of bid (Non eliminating unless expressly mentioned in the document):

The bidder must be registered on the Central Supplier Database (CSD) prior the award.

All bidders’ tax matters must be in order prior to award. Bidders’ tax matters will be verified through CSD. In cases
where the bidder’s status is found non-compliant, the bidder will be granted 7 days to correct the status. A bidder
that fails to rectify its tax matters with SARS will be declared non-responsive.

Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead to the non-
awarding of points for specific goals.

The relevant designated sector: (Steel products). The minimum threshold for local production and content
is 100%.

Bidders need to complete the Declaration Certificate for Local Content and Local Production to be
awarded points for Specific goals allocated for Local Content. This Declaration Certificate must be
completed, and signed and submitted as part of the bid documentation.

Bidders shall submit a minimum of three (3) written contactable references for projects successfully completed in
the past (clearly indicating client name, contract value, contract term, and contact person, contact details). This is
not an elimination factor, but important for the department to make a decision.

Bidders shall submit a list of projects where he or she has submitted tender offers but tender results have not been
confirmed by the client. This is not an elimination factor, but important for the department to make a decision.
Bidders shall submit their company profiles, list of available resources, plant and machinery, and any other
additional capacity with the bid. This is not an elimination factor, but important for the department to make a
decision.

The bidder shall also list all projects where there are pending litigations or litigations that have been concluded.
The Department will contract with the successful bidder by signing a formal contract.

This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing schedule must be
priced for (except provisional sums and allowances which also need to be added to the total), failure to do so will
increase the commercial risk of the bid and may lead to elimination or passing over of the bidder.

If the offer is “Vat Inclusive”, the VAT registration number of service provider must be indicated and if a service
provider is not a VAT Vendor but include VAT in its prices, the successful service provider will be given 14 days
to register as a VAT Vendor with SARS, after the issuing of an appointment letter. If a bidder is a VAT
vendor/registered, the bidder is required to explicitly state the VAT amount. VAT vendors must include VAT at
15% in the bid offer(s).

Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill of quantities or
anywhere), the department requires an item similar/equivalent or better.

DPWI Policy applies.

Protection of personal information: Consent (POPIA).

The successful tenderer (after being informed) will be required to bring along an unsigned copy of the form of
contract to be signed by parties (e.g. JBCC Edition 6.2 of 2018).

EPWP policy will be applicable.

PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS

The 80/20 preference point system shall be applied for the purposes of this bid as per the
requirements of the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000) and
Specific Goals/Preferential Procurement Regulations 2022
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Criteria Points
POINTS ON PRICE 80
SPECIFIC GOALS 20
TOTAL 100

The 80/20 preference point system for acquisition of services, works or goods up to Rand value of R50 million:
(a) The following formula must be used to calculate the points out of 80 for price in respect of an invitation for a
tender with a rand value equal to or below R50 million, inclusive of all applicable taxes included:

Pt — P min
Ps=801-—
P min
Where
Ps = Points scored for price of tender under consideration
Pt = Rand value of tender under consideration
Pmin = Rand value of the lowest acceptable tender

PLEASE NOTE:

1. Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead in
non-awarding of points for specific goals

2. The Department intends to award this to the highest point scorer as whole, unless circumstances
justifies otherwise

3. When evaluating bids/quotations of joint ventures/consortia, preference points must be allocated
proportionately for such bidders in terms of their attributes or qualification for the relevant specific
goal that is being scored, subject to the joint venture/consortium submitting the relevant proof of
substantiation of points claimed as stipulated in the bidding documents. The points scored for the
specific goals must then be added to the points scored for price and rounded off to the nearest two
decimal points.” A JV/consortia agreement must be submitted with the bid to substantiate the
calculations. Failure will also lead in non-awarding of points for specific goals.

4. Allinformation will be verified through CSD (if applicable)

5. SBD6.1is attached

6. The relevant designated sector: (Steel products). The minimum threshold for local production and
content is 100%.

7. Where applicable, only locally produced goods or locally manufactured goods, meeting the
stipulated minimum threshold for local production and content will earn you points for specific
goals points allocated for local content. See SBD 6.1 and (Annexure B) the declaration certificate for
local content & the declaration summary schedule attached

8. Exchange rate to be used for the calculation of local content (local content and local production are
used interchangeably) must be the exchange rate published by the SARB at 12:00 on the date, one
week (7 calendar days) prior to the closing date of the bid.

9. Failure to indicate minimum percentage (%) or not meeting minimum percentage for local content
will lead to non-awarding of points

10. If the raw material or input to be used for a specific item is not available locally, bidders should
obtain written authorization from the DTI should there be a need to import such raw material or input
and a copy of this authorization letter must be submitted together with the bid document at the
closing date and time.

5.7.3 | The procedure for the evaluation of responsive tenders is Method 2 (price and preference)
5.7.4 | The quality criteria and maximum score in respect of each of the criteria are as follows: N/A
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5.7.5 | Each evaluation criteria will be assessed in terms of five indicators — N/A
5.7.6 | The prompts for judgment and the associated scores used in the evaluation of quality shall be as follows: N/A
5.8 Additional Tender offer conditions (Non-eliminating unless expressly mentioned in the document):

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African government (see
https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered entity.

b) the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance
Bond / Guarantee / Surety / Security to the format and/or standard within 21 days after the appointment.

c) thetenderer is registered with the Construction Industry Development Board in an appropriate contractor grading
designation;

d) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business with the
public sector.

e) the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this effect.

f)  the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which may impact
on the tenderer’s ability to perform the contract in the best interests of the employer or potentially compromise
the tender process.

g) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest that
may impact the tenderer’s ability to perform the contract in the best interests of the employer or potentially
compromise the tender process and persons in the employ of the state are permitted to submit tenders or
participate in the contract;

h) the tenderer is registered and in good standing with the compensation fund or with a licensed compensation
insurer;

i)  The tenderer undertakes to maximize the sourcing of building material or infrastructure input material from
Eastern Cape based suppliers or manufacturers.

i) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 2014, issued
in terms of the Occupational Health and Safety Act, 1993, the necessary competencies and resources to carry
out the work safely.

k) the tender has offered a market-related. If the offer is believed not to be market related, the department through
its Supply Chain Management bid committees will attempt to negotiate the offer with identified bidder/s to a
reasonable amount. Bidders are not allowed to increase their tender offers during this process.

I) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any other total amount
indicated elsewhere in bidder’s tender submission. If the Form of Offer and Acceptance has no value or figure,
the bidder will be regarded as having made no offer.

m) The department reserves the right not to award the bid to the most favourable tenderer, if any of the situations
occur: if it is not assisting in the advancement of designated groups; risk profile of the favourable firm is too high;
the bidder has been awarded a considerable number of projects by the department or provincial government;
has performed unsatisfactorily in the past, etc.

5.9 The number of paper copies of the signed contract to be provided by the employer is 1.
The additional conditions of tender are:
e Wherever a brand name is specified in this document (i.e., specifications, pricing schedule, bill of
guantities or anywhere), the department requires an item similar/equivalent or better.
T.2.1
A. List of returnable documents

1 Documentation to demonstrate eligibility to have tenders evaluated i.e. List all documentation to demonstrate
eligibility to have a submission evaluated.
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e Appropriate CIDB grading suitable for the works (as stated in 4.1).

Returnable Schedules required for tender evaluation purposes

The tenderer shall fully and appropriately complete and sign the following returnable schedules as relevant:
¢ Record of Addenda to Tender Documents
¢ Proposed amendments and qualifications
e Compulsory Enterprise Questionnaire (In the case of a joint venture, separate enterprise questionnaires in

respect of each partner must be completed and submitted).

SBD 4, 6.1

Declaration for Local Content and Production

Protection of personal content: Consent

Form of Offer and Acceptance

Complete priced Bills of Quantities, including Final Summary

Certificate of Authority for Joint Ventures

Other documents required for tender evaluation purposes

The tenderer shall provide the following returnable documents:

o A CSD Report for a contractor with valid and correct information.

) A letter if good standing from the Compensation Fund or a licensed insurer as contemplated in the
Compensation for Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993)

Returnable Schedules that will be used for tender evaluation purposes and be incorporated into the contract
The tenderer must complete the following returnable documents:
e Aduly completed form of Offer and Acceptance (and any revision of prices if there are any)

Only authorized signatories may sign the original and all copies of the tender offer where required.

In the case of a Bid being submitted on behalf of a company, close corporation or partnership, evidence must be
submitted to the Department at the time of submission of the Bid that the Bid has been signed by persons properly
authorised thereto by resolution of the directors or under the articles of the entity. Furthermore,

In the case of a joint venture or consortium, at least one directors/ members of each party to the joint venture or
consortium must give consent to give authorisation for signatory to this bid.

In the event that a resolution to sign is not completed by all directors/ members of the enterprise, the signature
of any one of the directors or members to this bid will bind all the directors/ members of the enterprise and will
therefore render the bid valid.

No authority to sign is required from a company or close corporation or partnership which has only one director or
member.

In the event that a non-member/ non-director to the enterprise sign this declaration, and no authority is granted, it
will automatically invalidate the bid.

Accept that failure to submit proof of authorization to sign (where applicable), will result in the tender offer
being regarded as non-responsive.

Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and, in the form,
required, may be regarded by the employer as nonresponsive.

Canvassing and obtaining of additional information by tenderers

The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s officials or the
Employer's agent in respect of his tender, after the opening of the tenders but prior to the Employer arriving at a
decision thereon.

The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than that disclosed
at the opening of tenders.

Prohibitions on awards to persons in service of the state
The Employer is prohibited to award a tender to a person -
a) who is in the service of the state; or
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b) if that person is not a natural person, of which any director, manager, principal shareholder or stakeholder is a
person in the service of the state; or
¢) aperson who is an advisor or consultant contracted with the Department or municipal entity.

In the service of the state means to be -
a) a member of:-
a any municipal council;

b any provincial legislature; or
¢ the National Assembly or the National Council of Provinces;
d) a member of the board of directors of any municipal entity;
e) an official of any Department or municipal entity;
f) an employee of any national or provincial department;
g) provincial public entity or constitutional institution within the meaning of the

Public Finance Management Act, 1999 (Act No.1 of 1999);
h) amember of the accounting authority of any national or provincial public entity; or

i) an employee of Parliament or a provincial legislature.

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons in service
of state in part T2 of this procurement document must be completed.

Awards to close family members of persons in the service of the state

Accept that the notes to the Employer’s annual financial statements must disclose particulars of any award of more
than R2000 to a person who is a spouse, child, or parent of a person in the service of the state (defined in clause 8
above), or has been in the service of the state in the previous twelve months, including -

a)the name of that person;

b)the capacity in which that person is in the service of the state; and

¢) the amount of the award.

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons in
service of state in part T2 of this procurement document must be completed.

10

Respond to requests from the tenderer
The employer will respond to requests for clarification up to 3 (three) working days before the tender closing time.

11

Opening of tender submissions
Tenders will be opened immediately after the closing time for tenders

12

Scoring quality / functionality: N/A

13

Cancellation and re-invitation of tenders
An organ of state may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or
(b) funds are no longer available to cover the total envisaged expenditure; or

(c) no acceptable tenders are received.

(d) Tender validity period has expired.

(e) Gross irregularities in the tender processes and/or tender documents.

(f) No market related offer received (after attempts of negotiation processes)
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Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender Bulletin or
the media in which the original tender invitation as advertised.

14

Dispute resolution mechanism will be done through the Adjudication route.

15

The department must when be acting against the tenderer or person awarded the contract on a fraudulent basis,
considers the provisions of Regulation 14:

The remedies provided for in Preferential Procurement Regulations 2022 do not prevent an institution from instituting
remedies arising from any other prescripts or contract.

16

Where the employer terminates the contract due to default of the contractor in whole or in part, the employer may
decide to: a) Refer the breach in contract to the cidb for investigation as a breach of the cidb Code of Conduct in
terms of the cidb Regulations; or b) may impose a restriction penalty on the contractor in terms of Section 14 of the
Preferential Procurement Regulations. The outcomes of such investigations in terms of both the cidb Regulations
and the Preferential Procurement Regulations may prohibit the contractor from doing business with the public sector
for a period not exceeding 10 years.
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PART T2
RETURNABLE DOCUMENTS

PART T2.1: LIST OF RETURNABLE DOCUMENTS
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T2.1 List of Returnable Documents

The tenderer shall complete the following returnable documents:

1 Returnable Schedules required for bid evaluation purposes

e Compulsory enterprise questionnaire (In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted).

e Record of addenda issued (Only if addenda is issued)

e  Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint venture)

2 Other documents required for bid evaluation purposes

e Form of Offer and Acceptance
e Complete Priced Bills of Quantities & Final Summary

3 Returnable Schedules that will be incorporated into the contract
e Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual of
proposed
e Schedule of Plant and Equipment
e Record of projects: current, past and on tender.
e Project References — at least 3
e SBD4,6.1
e Declaration for Local content and production
e Protection of personal content: Consent
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PART A

INVITATION TO BID

SBD 1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE

BID NUMBER: SCMU5-24/25-0034 | CLOSING DATE: | 11 APRIL 2024 CLOSING TIME: | 11:00
Procurement of a Completion Contractor for the Repairs and Renovations to the existing Hospital,
DESCRIPTION: Guardhouse and Pharmacy at Steynsburg Hospital

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT

DEPARTMENT OF PUBLIC WORKS, FRONT CORNER OF QHASANA BUILDING ON THE WAY TO CIDB OFFICES LABELLED

“TENDERS”, BISHO.

BIDDING PROCEDURE
DIRECTED TO

ENQUIRIES MAY

BE

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON

CONTACT PERSON

Ms. T. Myataza

TELEPHONE NUMBER

TELEPHONE NUMBER

076 1098 936

FACSIMILE NUMBER

FACSIMILE NUMBER

051 611 9800

E-MAIL ADDRESS

supply.chain@ecdpw.gov.za

E-MAIL ADDRESS

Thembela.myataza@ecdpw.go.za

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER

CODE

NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER

CODE

NUMBER

E-MAIL ADDRESS

VAT REGISTRATION
NUMBER

SUPPLIER COMPLIANCE
STATUS

TAX COMPLIANCE
SYSTEM PIN:

OR

CENTRAL
SUPPLIER

DATABASE No:

MAAA

- E STATUS
VERIFIC
FICATE

APPLICABLE

SWORN

- E STATUS

VIT

(a) ARE YOU THE
ACCREDITED
REPRESENTATIVE IN

a) ARE YOU A FOREIGN BASED SUPPLIER FOR

CYes CINo

SOUTH AFRICA FOR Oves THE GOODS /SERVICES /WORKS OFFERED?

THE GOODS [IF YES, COMPLETE
/SERVICES /WORKS ONo QUESTIONNAIRE
OFFERED? [IF YES ENCLOSE PROOF] BELOW ]
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? O YEs O NO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? O YES ONO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? O YES ONO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? O YES ONO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? O ves COINO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
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PART B

TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

1.4.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2.

TAX COMPLIANCE REQUIREMENTS

21
2.2

2.3

2.4
2.5

2.6

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE / PIN/ CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.”

SIGNATURE OF BIDDER:

(Proof of authority where applicable must be submitted e.g. company resolution)

DATE:
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Compulsory Enterprise Questionaire

A

Compulsory Enterprise questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect
of each partner must be completed and submitted.

Section 1: Name of ENterpriSe: . ... e e

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5:  Particulars of companies and close corporations
Company registration NUMDET . . .. ... .

Close corporation NUMDET . . .. . ..o e
Taxreference NUMDET . . . ..o

Section 6: The attached SBD 4 must be completed for each tender and be attached as a tender requirement.

Section 7: The attached SBD 6.1 shall be completed for each tender and be attached as a requirement.

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our
tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person,
who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may

exercise, control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers
and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that
could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief
both true and correct.

Signed Date
Name Position
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SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in
the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details required
hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest! in the enterprise, employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners
or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract? YES/NO

If so, furnish particulars:

! the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct
the course and decisions of the enterprise.
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3 DECLARATION

3.1

3.2

3.3

3.4

3.4

3.5

3.6

[, the Undersigned, (NAME)........cuiiir it e e e e e e ae s
in submitting the accompanying bid, do hereby make the following statements that | certify to
be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior
to and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications
or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of
a contract.
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB:

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1.1

1.2

1.3

1.4

26| Pa

GENERAL CONDITIONS
The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point
system.

b) The lowest acceptable tender will be used to determine the accurate system once
tenders are received.

Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:
(a) Price; and

(b) Specific Goals.

To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

ge
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15 Failure on the part of a tenderer to submit proof or documentation required in terms of
this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response
to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

3. FORMULA FOR PROCUREMENT OF GOODS AND SERVICES
3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmin Pt—Pmin
Ps=80(1-"20) or Ps=90(1-"20 )
Pmin P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULA FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT
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POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =80 (1+2"%) or Ps=90(1+7= )
P max Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1.

4.2.

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference
point system.)
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Number of points Number of points
allocated claimed (80/20
(80/20 system) system)
QR L=Xelelnplo] LI M)V (To be completed
the organ of state) by the tenderer)

The specific goals allocated points in terms
of this tender

Historically Disadvantaged Individual:-

(a) 100% black ownership 4

(b) 51% to 99% black ownership 4

(c) Less than 51% black ownership 0

Black women ownership:-

(a) 100% black women ownership 6

(b) 30% to 99% black women 2
ownership

(c) Less than 30% black women 0
ownership

Black youth ownership:-

(a) 100% black youth ownership 4

(b) 30% to 99% black youth 2
ownership

(c) Less than 30% black youth 0
ownership

People with disability:-

(a) 20% or more disabled people 2
ownership
(b) Less than 20% disabled people 0
ownership
Locality:-
(a) Within the Eastern Cape 2
(b) Outside Eastern Cape 0

Local production and content (see Annexure B declaration certificate & summary schedule
attached):-

2
(a) Compliant to local content
requirements
(d) NON-Compliant to local content 0
requirements
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DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of CompPany/firm. ... ..o

4.4, Company registration NUMDEr: ... ..o

4.5. TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
O One-person business/sole propriety

O Close corporation

O Public Company

0 Personal Liability Company

O (Pty) Limited

0 Non-Profit Company

0 State Owned Company

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
gualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(@) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: e
DATE:

ADDRESS:
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ANNEXURE B

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS

This Annexure forms part of all bids invited with local content and it serves as a declaration
form for local content (local production and local content are used interchangeably).

1. A bidder will not be awarded points for Specific goals allocated for Local Content
if this Declaration Certificate is not completed, sighed and submitted as part of
the bid documentation;

2. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the dti must be informed accordingly in order for the
dti to verify and in consultation with the AO/AA provide directives in this regard

IN RESPECT OF BID NO.: SCMU5-24/25-0034: PROCUREMENT OF A COMPLETION
CONTRACTOR FOR THE REPAIRS AND RENOVATIONS TO THE EXISTING HOSPITAL,
GUARDHOUSE AND PHARMACY AT STEYNSBURG HOSPITAL AS PER
SPECIFICATION TO THE EASTERN CAPE DEPARTMENT OF PUBLIC WORKS &
INFRASTRUCTURE

ISSUED BY: (Procurement Authority / Name of Institution): EASTERN CAPE DEPARTMENT OF
PUBLIC WORKS AND INFRASTRUCTURE

[, the undersigned, ........cccoiiiiiiiiii e (FULL N@MES),

do hereby declare, in my capacity @s ..........ccoooiiiiiiiii i

o ) (name of bidder entity), the
following:

(@) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

0) the goods/services/works to be delivered in terms of the above-specified bid comply with
the minimum local content requirements as specified in the bid, and as measured in terms
of SATS 1286:2011; and

Bid price, excluding VAT R
Imported content R
Stipulated minimum threshold for local content
Local content %

(c) | accept that the Procurement Authority / Institution has the right to request that the local content
be verified in terms of the requirements of SATS 1286:2011.

(d) lunderstand that the awarding of the bid is dependent on the accuracy of the information furnished
in this application.

SIGNATURE: DATE:
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Local Content — Declaration Summary Schedule

Page | Item | Description of Unit of Quantity | Stipulated Tender Exempted Tender Imported | Local Local
No. No. | Services/Works/Goods measure Minimum | price - each | imported | value net of | value (R) | value content
Threshold | (excl VAT) value exempted R) % (per
imported item
content
C1 c2 C3 C4 C5 C6 C7 C8
(C3-C4=C5) (ClxC4= ] (ClxC3=
C6) C7)
High tensile steel reinforcement to
concrete structure in lengths
BID PRICE EXC VAT (R)
TOTAL IMPORTED CONTENT VALUE (R)
TOTAL LOCAL CONTENT VALUE (R)
Signature of bidder
Date
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PROTECTION OF PERSONAL INFORMATION: CONSENT (POPIA)

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of
personal information through its entire life cycle of collection, transfer, storing and deletion.

As part of its business activities, the Department of Public Works and Infrastructure obtains and
requires access to personal data from a wide range of internal and external parties, including
without limitation bidders who respond to requests for proposals that are published by the
Department of Public Works and Infrastructure from time to time. The Department of Public Works
and Infrastructure confirms that it shall process the information disclosed by Bidders for the
purpose of evaluating and subsequently awarding/appointing a successful Bidder.

The Department of Public Works and Infrastructure hereby states that it does not and will never
modify, amend, or alter any personal information submitted to it by a Bidder. Not unless directed
to do so by an order of court, the Department of Public Works and Infrastructure does not disclose
or permit the disclosure of any personal information to any Third Party without the prior written
consent of the owner of the information.

Similarly, Bidders will from time-to-time access and be seized with information of a personal
nature pertaining to the Department of Public Works and Infrastructure. Some of the information
may because of legislative compliances be available in the public domain, whilst some is uniquely
provided to bidders in pursuit of procurement or other business-related activities. In this regard,
the Department of Public Works and Infrastructure requires that Bidders which receive or have
access to its personal information, process any such information in a manner compliant with the
requirements of the POPIA.

AGREEMENT

1. The Department of Public Works and Infrastructure and the Bidder (the Parties) agree and
undertake that upon obtaining and
having access to personal information relating to either of them, they shall always ensure

that:

a) They process the information only for the express purpose for which it was obtained.

b) Information is provided only to designated and authorized personnel who require the
personal information to carry out the Parties’ respective obligations in terms of the
Procurement processes.

¢) They will introduce, and implement all reasonable measures ensure the protection of all
personal information from unauthorized access and/or use.

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity
of all personal information in its possession or under its control.

e) The Parties agree that if personal information will be processed for any other purpose other
than the one for which the accessing of the information was intended, explicit written consent
will be obtained prior to the execution of such reason.

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable
internal and external risks to the interception of personal information in its possession or
under its control and shall implement and maintain appropriate controls in mitigation of such
risks.

2. The Parties agree that they will promptly return or destroy any personal data in their possession or control
which belongs to the other Party once it no longer serves the purpose for which it was collected, subject
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to any legal retention requirements. The information will be destroyed in such a manner that it cannot be
reconstructed to its original form, linking it to any individual or organization.
3. Bidder’s Obligations

a) The Bidder is required to notify the Information Officer of Department of Public Works and
Infrastructure, in writing as soon as possible after it becomes aware of or suspects any loss,
unauthorized access or unlawful use of any of the Department of Public Works and
Infrastructure’s personal information.

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to mitigate
the extent of the loss or compromise of personal data.

¢) The Bidder shall be required to provide the Department of Public Works and Infrastructure with
details of the persons affected by the compromise and the nature and extent of the compromise,
including details of the identity (if known) of the unauthorized person who may have accessed
or acquired the personal data.

d) The Bidder undertakes to co-operate with any investigation relating to security breach which is
carried out by or on behalf of Department of Public Works and Infrastructure.

On behalf of the Bidder:

Position Name of the Bidder

On behalf of the Client:

Signature Date

Position Name of Client Representative
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THE CONTRACT
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PART C1
AGREEMENTS AND CONTRACT DATA
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PART C1.1: FORM OF OFFER AND ACCEPTANCE

37|Page
SCMU5-24/25-0034 —
(& [y N

CONTRIBUTION TO A NATION AT WORK



Z Province of the

L EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

C1.1- Form of Offer and Acceptance

Annex C
(normative)
FORM OF OFFER AND ACCEPTANCE

Procurement of a Completion Contractor for the Repairs and
Renovations to the existing Hospital, Guardhouse and Pharmacy at
Steynsburg Hospital

Project title

SCMU number SCMU5-24/25-0034

OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: (Procurement of a Completion Contractor for the Repairs and Renovations
to the existing Hospital, Guardhouse and Pharmacy at Steynsburg Hospital)

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the
contractor under the contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the conditions of contract
identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS
...................................................................................................................... Rand (in

R e (in figures) (or
other suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor
in the conditions of contract identified in the contract data.

Signature

(Name and address of organization)
Name and signature
Of WItNESS i e Date ..o
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’'s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be
incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.

The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.*

Signature

(Name and address of organization)
Name and signature
of withess .. Date .o

Schedule of Deviations

1 Subject
Details

2 Subject
Details

3 Subject
Details
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4 Subject
Details

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this
process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender/ quotation documents and the receipt by the tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising
from this agreement.

Iasan alternative, the following wording may be used:

Notwithstanding anything contained herein, this agreement comes into effect two working days after
the submission by the employer of one fully completed original copy of this document including the
schedule of deviations (if any), to a courier-to-counter delivery / counter-to-counter delivery / door-to
counter delivery /door-to-door delivery /courier service (delete that which is not applicable), provided
that the employer notifies the tenderer of the tracking number within 24 hours of such submission.
Unless the tenderer (now contractor) within seven working days of the date of such submission
notifies the employer in writing of any reason why he cannot accept the contents of this agreement,
this agreement shall constitute a binding contract between the parties
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RECORD OF ADDENDA TO BID DOCUMENTS
PROJECT TITLE Procurement of a Completion Contractor for the Repairs and

Renovations to the existing Hospital, Guardhouse and Pharmacy at
Steynsburg Hospital

SCMU NUMBER SCMU5-24/25-0034
| / We confirm that the following communications received from the Department of Public Works
and Infrastructure before the submission of this tender offer, amending the tender documents,
have been taken into account in this bid offer: (Attach additional pages if more space is required)
Item Date Title or Details No. of Pages
1
2
3
4
5
6
7
8
9
10

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
gualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling
of material deviations and qualifications.

Procurement of a Completion Contractor for the Repairs and Renovations to
PROJECT TITLE the existing Hospital, Guardhouse and Pharmacy at Steynsburg Hospital
SCMU NUMBER SCMU5-24/25-0034
Page Clause /ltem Proposal

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name
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RESOLUTION FOR SIGNATORY

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the
relevant resolution of the board of directors to this form or on company letter head.

An example is given below:
“By resolution of the board of directors passed at a meeting held on

Mr/Ms , whose signature appears below, has been duly authorised to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all
directors):
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms . . . .
.................................... authorized signatory of the company . . .................
................................................ , acting in the capacity of lead partner, to
sign all documents in connection with the tender offer and any contract resulting from it on our behalf.

Procurement of a Completion Contractor for the Repairs and
Renovations to the existing Hospital, Guardhouse and Pharmacy at
Steynsburg Hospital

SCMU NUMBER SCMU5-24/25-0034

PROJECT TITLE

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner: Signature. . .....ccooe L
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SCHEDULE OF PROPOSED SUBCONTRACTORS

Procurement of a Completion Contractor for the Repairs and
Renovations to the existing Hospital, Guardhouse and Pharmacy at
Steynsburg Hospital

SCMU NUMBER SCMU5-24/25-0034

PROJECT TITLE

We notify you that it is our intention to employ the following Subcontractors for work in this contract.
The Subcontractors will all be CIDB registered and their CIDB Registration number shall be
submitted below.

If we are awarded a contract, we agree that this notification does not change the requirement for us
to submit the names of proposed subcontractors in accordance with requirements in the contract for
such appointments. If there are no such requirements in the contract, then your written acceptance
of this list shall be binding between us.

We confirm that all subcontractors who are or to be contracted are registered on Central Supplier
Database (CSD).

No. Name and Nature and Year Value Contact details
address of extent of work | completed
proposed

Subcontractor
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The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct
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Signed Date

Name Position

Enterprise name
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PROJECT TITLE

Procurement of a Completion Contractor for the Repairs and
Renovations to the existing Hospital, Guardhouse and Pharmacy at
Steynsburg Hospital

SCMU NUMBER

SCMU5-24/25-0034

disregarded.)

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach
additional pages if more space is required. Failure to furnish the particulars may result in the Bid being

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project)

Quantity /
No. of
Resources

Categories of Employee -
Key Personnel (part of
Business Enterprise)

Professional

Registration No.

Date of Employment

Site Agent

Project Manager

Foreman

Quality Control & Safety
Officer-Construction
Supervisor

Artisans

Unskilled employees

Others

The undersigned, who warrants that she/ heis duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.

Signed:

Date

Name:

Position

TN 0T TS0 = 1 PP
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RELEVANT PROJECT EXPERIENCE — COMPLETED PROJECTS

Tenderers must submit a max one-page description of at least three projects successfully completed.

Attach a Completion Certificate for each of the project provided.

The description of each project must include the following information:

1. Essential introductory information:

1.1. Name of project.
1.2. Name of client.
1.3. Contact details of client.
1.4. Contact details (including telephone numbers and email addresses) of currently contactable references.
1.5. The period during which the project was performed, and also, if this is different, the period during which
the tenderer’s team members were contracted.
1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).
NO. | NAME OF PROJECT. | NAME OF CLIENT. CONTACT PROJECT DATE
DETAILS OF VALUE COMPLETED
CLIENT.
1
2
3

If there are more projects, attach a separate page to address this issue (the above table is just for
reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.

49| Page

SCMU5-24/25-0034

0 =

ENPENDED PUBLIC WORKS PROSHAMME N n
CONTRIBUTION TO A NATION AT WORK



¥ Province of the

{EASTERN CAPE

Mk

PUBLIC WORKS & INFRASTRUCTURE

RELEVANT PROJECT EXPERIENCE — CURRENT PROJECTS

Tenderers must submit a max one-page description of at least three projects under construction/ on hold/ just
handed over/ towards completion (if they exist). Attach an Appointment letter for each of the project provided.

The description of each project must include the following information:

2. Essential introductory information:
2.1. Name of project.
2.2. Name of client.
2.3. Contact details of client.

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

2.5. The period during which the project was performed, and if this is different, the period during which the
tenderer’s team members were contracted.

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. NAME OF NAME OF CONTACT PROJECT STAGE OF
PROJECT. CLIENT. DETAILS OF VALUE PROJECT
CLIENT.
1
2
3

Attach a separate page to address this issue (the above table is just for reference purposes).

Signed

Name

Enterprise name

Date

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.
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OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE PENDING

(if they exist)

(Any other client's tender must also be included)

51|Page

BID NO. / VALUE DATE CONTACT
PROJECT | PROJECT NAME CLIENT NAME & TENDERED IN SUBMITTED DETAILS
NUMBER CONTACT NO. RANDS (CLIENT)
1
2
3
4

Signed Date

Name Position

Enterprise name

If there are more projects, attach a separate page to address this issue (the above table is just for

reference purposes).
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SCHEDULE OF TENDERER'S LITIGATION HISTORY

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders
or other senior members in previous companies) has been involved with any organ of state or state department
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute,
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was

made.
NO. NAME OF CLIENT. OTHER BRIEF DETAILS OF | PROJECT DATE
LITIGATING DISPUTE VALUE RESOLVED
PARTY OR

STATUS OF
LITIGATION

1

2

3

4

Signed Date

Name Position

Enterprise name
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Procurement of a Completion Contractor for the Repairs and
Project title: Renovations to the existing Hospital, Guardhouse and Pharmacy at
Steynsburg Hospital
Project Number: SCMU5-24/25-0034

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
I, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5
1. Project performance / time

management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:
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Telephone: Cellphone: Fax:
E-mail:
Thus signed at on this day of 2024.

COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms - 2

Procurement of a Completion Contractor for the Repairs and
Project title: Renovations to the existing Hospital, Guardhouse and Pharmacy at
Steynsburg Hospital
Project Number: SCMU5-24/25-0034

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5
1. Project performance / time

management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:
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Thus signed at on this day of 2024.

COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms — 3

Procurement of a Completion Contractor for the Repairs and
Project title: Renovations to the existing Hospital, Guardhouse and Pharmacy at
Steynsburg Hospital
Project Number: SCMU5-24/25-0034

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
l, (hame and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5
1. Project performance / time

management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:
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E-mail:

Thus signed at on this day of 2024.

COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date

58|Page
SCMU5-24/25-0034

" mm {ﬁ

BLIC WORNKS PROGRAMME | n p
CONTRIBUTION TO A NATION AT WORK



= £
o Ve i,

Province of the

EASTERN CAPE

4! %i‘, }?ﬁ .-fi‘
‘

PUBLIC WORKS & INFRASTRUCTURE

BASELINE RISK ASSESSMENT

Procurement of a Completion Contractor for the Repairs and
FREEeT ks Renovations to the existing Hospital, Guardhouse and Pharmacy at
Steynsburg Hospital
SCMU NUMBER SCMU5-24/25-0034
PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK
ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE
Activity Risk to Risk to Risk to Risk to Public Control
Safety Health Environmental Safety
Measures
Roofing Physical PPE, Use of
injury, Scaffolding
Fatality
Plastering Skin Long term | Ground Dust inhalation Use of PPE,
irritation, breathing contamination guarding off site
temporary problems on work areas
blindness
Paintwork Skin Long term | Ground Air pollution Use of PPE,
irritation, breathing contamination guarding off site
temporary problems on work areas
blindness
Construction | Temporary Permanent | Noise pollution Noise pollution Guarding /
activities / deafness deafness barricading of site
demolition

You can list all activities on a separate page to address this issue (the above table is just for reference purposes).
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A. EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL

PROJECT NAME Procurement of a Completion Contractor for the Repairs and
Renovations to the existing Hospital, Guardhouse and Pharmacy at
Steynsburg Hospital

PROJECT DESCRIPTION | Procurement of a Completion Contractor for the Repairs and

(SCOPE) Renovations to the existing Hospital, Guardhouse and Pharmacy at
Steynsburg Hospital
SCMU NUMBER SCMU5-24/25-0034

CONTRACTOR NAME:

1. Below is the list of building material which must be sourced from Eastern Cape based suppliers,

manufacturers or accredited agents.

On monthly basis, the contractor will report the purchasing of any of this material.

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as
prescribed by PT & OTP.

n

A. BUILDING MATERIAL LISTS- BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS &
RENOVATIONS)

ESTIMATE

ITEM BUILDING MATERIAL (TYPE) AMOUNT (Rands)

TOTAL

B. CONFIRMATION

S (Contractor name)
acknowledge and confirm the above mentioned material will be sourced in the Eastern Cape Province, from
Eastern Cape based material suppliers and manufacturers.

2. | confirm that on monthly basis | will produce a proof of purchase of this material used or to be used, either
in the form of delivery notes, tax invoices or any formal document which verifies that the material or goods
were sourced from an Eastern Cape based supplier or manufacturer.

Representative of the Contractor (Name) Signature Date
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PART C1.2: CONTRACT DATA
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CONTRACT DATA

Principal Building Agreement
Edition 6.2 - May 2018

The Joint Building Contracts Committee® - NPC

For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES

A PROJECT INFORMATION

A1.0 Works [1.1]

Project name

Procurement of a Completion Contractor for the Repairs and Renovations to the

existing Hospital, Guardhouse and Pharmacy at Steynsburg Hospital

Reference number

SCMU5-24/25-0034

Works description

Refer to document C3 — Scope of Work

A2.0 Site [1.1]

Erf / stand number

Refer to document C4 — Site Information

Township / Suburb

STEYNSBURG

Site address

Refer to document C4 — Site Information

Local authority

MALETSWAI LOCAL MUNICIPALITY

A3.0 Employer [1.1]

Official Name of Organ of
State / Public Sector Body

Eastern Cape Department of Heath

Business registration
number

N/A

VAT/GST number

N/A

Country

South Africa

Employer’s representative:
Name

Roelof Du Preez

E-mail

Roelof.duepreez@ecdoh.gov.za

Mobile number

Telephone number

040 6081916

Postal address

32 Dan Pienaar Drive, Aliwal North, Eastern Cape

Postal Code

9750

Physical address

32 Dan Pienaar Drive, Aliwal North, Eastern Cape

Postal Code

9750
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A4.0 Principal Agent [1.1]

Name Thembela Myataza
Legal entity of above DPW&I Contact person Thembela Myataza
Practice number N/A Telephone number 051 611 9800

Mobile number 076 109 8936
Country South Africa E-mail Thembela.myataza@ecdpw.gov.za
Postal address Block F, Bensonvale college, Sterkspruit Postal Code 9762
Physical address Block F, Bensonvale college, Sterkspruit Postal Code 9762
A5.0 Agent[1.1]
Discipline Quantity Surveyor
Name Vuyo Njobe
Legal entity of above DPW&I Contact person Vuyo Njobe
Practice number N/A Telephone number 051 611 9800

Mobile number

082 952 1460

Country South Africa E-mail Vuyo.njobe @ecdpw.gov.za
Postal address Themba Kojana Building, Aliwalnorth Postal Code 9750
Physical address Themba Kojana Building, Aliwalnorth Postal Code 9750
A6.0 Agent [1.1]
Discipline Architects
Name Natal BUthelezi
Legal entity of above DPW&I Contact person Natal Buthelezi
Practice number Telephone number 040 602 4000

Mobile number
Country South Africa E-mail
Postal address Private Bag X0022, Bisho Postal Code 5605
Physical address Qhasana Building, Indepedence Avenue, Bisho Postal Code 5605
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Discipline

Civil / Structural Engineers

Name

Lutho Mahlangeni

Legal entity of above

Contact person

Lutho Mahlangeni

Practice number

Telephone number

051 611 9800

Mobile number

Country South Africa E-malil Lutho.Mahlangeni@ecdpw.gov.za
Postal address Themba Kojana Building, Aliwalnorth Postal Code 9750
Physical address Themba Kojana Building, Aliwalnorth Postal Code 9750
A8.0 Agent[1.1]
Discipline Electrical Engineers
Name
Legal entity of above Contact person
Practice number Telephone number

Mobile number
Country South Africa E-malil
Postal address Postal Code
Physical address Postal Code
A9.0 Agent[1.1]
Discipline OHS Consultant
Name
Legal entity of above Contact person
Practice number Telephone number

Mobile number
Country South Africa E-mail
Postal address Postal Code
Physical address Postal Code
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A10.0 Agent [1.1]

PUBLIC WORKS & INFRASTRUCTURE

Discipline

Mechanical Engineer

Name

Legal entity of above

Contact person

Practice number

Telephone number

Mobile number

Country South Africa E-malil
Postal address Postal Code
Physical address Postal Code
A11.0 Agent [1.1]
Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code
A12.0 Agent [1.1]
Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code
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B  CONTRACT INFORMATION

B 1.0 Definitions [1.1]

Bills of quantities: Standard System of Measuring Building Work
System/Method of measurement (Sixth Edition) as amended

B 2.0 Law, regulations and notices [2.0]

Law applicable to the works, state country

[2.1] Republic of South Africa

B 3.0 Offer and acceptance [3.0]

Currency applicable to this agreement
[3.2]

South African Rand

B 4.0 Documents [5.0]

The original signed agreement is to be held by the principal agent Emplover
[5.2], if not, indicate by whom ploy
Number of copies of construction information issued to the

Three (3)
contractor at no cost [5.6]
Documents comprising the agreement Page numbers
The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1to 30
The JBCC® Principal Building Agreement - Contract Data for Organs 11018
of State and other Public Sector Bodies, Edition 6.2 May 2018
The JBCC® General Preliminaries for use with the JBCC® Principal 110 30
Building Agreement, Edition 6.2 May 2018
Contract drawings — description Number Revision | Date

Site plan

B 5.0 Employer’s Agents [6.0]
Authority is delegated to the following agents to issue contract instructions and perform duties for
specific aspects of the works [6.2]

Principal Agent

Principal agent’s and agents’ interest or involvement in the works other than a professional interest
[6.3]
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B 6.0 Insurances [10.0]

Deductible
Insurances by employer Amount ucti
including tax amount
. inc . .
Yes / No: No ¢ including tax
Contract works insurance:
New works [10.1.1]
(contract sum or amount)
or Works with practical completion in sections
[10.2] (contract sum or amount
Works with alterations and additions [10.3]
or (reinstatement value of existing structures with or
including new works)
Direct contractors [10.1.1; 10.2] where applicable,
to be included in the contract works insurance
Free issue [10.1.1; 10.2] where applicable, to be
included in the contract works insurance
Escalation, professional fees and reinstatement
costs if not included above
Total of the above contract works insurance amount
Supplementary insurance [10.1.2; 10.2]
Public liability insurance [10.1.3; 10.2]
Removal of lateral support insurance [10.1.4; 10.2]
Other insurances [10.1.5]
Yes/ No? No If yes, description 1
Yes/ No? No If yes, description 2
and/or
Deductible
Insurances by Contractor Amount
including tax amount
. inc . .
Yes / No: Yes ¢ including tax
New works [10.1.1]
N/A N/A
(contract sum or amount)
Works with practical completion in sections
or N/A N/A
[10.2] (contract sum or amount)
. . " To the minimum | With a deductible
Works with alterations and additions [10.3] .
. L , value of the not exceeding
or (reinstatement value of existing structures with or
. . contract sum + 5% of each and
including new works) .
10% every claim
Direct contractors [10.1.1; 10.2] where applicable,
. . . N/A
to be included in the contract works insurance
67|Page

SCMU5-24/25-0034

e

0 7

ENPENDED PUBLIC WORKS PROSHAMME N n
CONTRIBUTION TO A NATION AT WORK



> = o <% Province of the

x5V EASTERN CAPE

%41.
A Agrgn S
S PUBLIC WORKS & INFRASTRUCTURE

Free issue [10.1.1; 10.2] where applicable, to be
. . . N/A
included in the contract works insurance
Escalation, professional fees and reinstatement
. . N/A
costs if not included above
To the minimum
. value of the
Total of the above contract works insurance amount
contract sum +
10%
With a deductible
. - not exceeding 5%
Supplementary insurance [10.1.2; 10.2] R20 million g o7
of each and every
claim
Public liability insurance [10.1.3; 10.2] R5 million
Removal of lateral support insurance [10.1.4; 10.2] No
Other insurances [10.1.5]
Yes/ No? ‘ No ‘ If yes, description 1
Hi Risk Insurance [10.1.5.1]
Yes/ No? ‘ No ‘ If yes, description 2
B 7.0 Obligations of the employer [12.1]
Existing premises will be in use and occupied [12.1.2] Yes / No? Yes

Steynsburg Hospital is a working hospital and construction will take place within this

If yes, description .
premises

Restriction of working hours [12.1.2] Yes / No? Yes

The completion of the project is urgent and work shall be executed during normal
working hours i.e. 7h00 until 17h00 daily including weekends. Work required to be
executed outside of these hours must be arranged with the hospital CEO, in
advance

If yes, description

Natural features and known services to be preserved by the °
contractor [12.1.3] Yes / No~ No

If yes, description

Restrictions to the site or areas that the contractor may not

?
occupy [12.1.4] ves /No* Yes
If yes, description Work areas and restricted areas shall be defined at Site Handover
Supply of free issue [12.1.10] Yes / No? No

If yes, description

B 8.0 Nominated subcontractors [14.0]
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Yes / No? ‘ No

If yes, description of specialisation

Specialisation 1

Specialisation 2

Specialisation 3

Specialisation 4

Specialisation 5

Specialisation 6

Specialisation 7

Specialisation 8

Specialisation 9

B 9.0 Selected subcontractors [15.0]

Yes / No? Yes

If yes, description of specialisation

Specialisation 1

Specialisation 2

Specialisation 3

Specialisation 4

B 10.0 Direct contractors [16.0]

Yes / No? ‘ No

If yes, description of extent of work

Extent of work [12.1.11]

Extent of work [12.1.11]

Extent of work [12.1.11]

Extent of work [12.1.11]

Extent of work [12.1.11]

B 11.0 Description of sections [20.1]

Section 1 Pharmacy within the hospital
Section 2 Guardhouse
Section 3 N/A
Section 4 N/A
Section 4 N/A
Section 5 N/A
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B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0]

PUBLIC WORKS & INFRASTRUCTURE

Practical Intended date of | Period for inspection | The date for practical Penalty for late
completion for the possession of by the principal completion shall be the | completion
works as a the site agent [19.3] period as indicated [24.1]

whole Refer B17.0 below from the date of

[12.1.5; 12.2.22]

possession of the site
by the contractor

[12.2.7; 24.1]

working days

Period in months

Penalty amount
per calendar day
(excl. tax)

10 Working days

4 Calendar months

8.5¢/R100 of
Contract
amount

or where sections are applicable

Practical Intended date of | Period for The date for practical Penalty for late
completion of a possession of inspection by the completion shall be the | completion
section of the the site principal agent period as indicated [24.1]
works Refer B17.0 [19.3] below from the date of
[12.1.5; 12.2.22] possession of the site
by the contractor
[12.2.7; 24.1]
Penalty amount
Working days Period in months per calendar day
(excl. tax)
Section 1
Section 2
Section 3
Section 4
Section 5
Section 6
Section 7
Section 8
Remainder of the
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Criteria to achieve practical completion not covered in the definition of practical completion

No further Criteria

B 13.0 Defects liability period [21.0]

Extended defects liability period: Refer B17.0 [21.13] Yes / No? Yes
If yes, description of applicable All works
elements
B 14.0 Payments [25.0]
Date of month for issue of regular payment certificates [25.2] 10th
Base date =

Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5]

Yes / No? Yes

Tender closing
date

provided by Stats SA

If yes, method to calculate CPAP calculated with Haylett formulae based on indices as

Employer shall pay the contractor
within: [25.10]

Thirty (14) calendar days

B 15.0 Dispute resolution [30.0]

Adjudication [30.6.1; 30.10] Name of nominating body

Refer to Part C1.3 Dispute Resolution

Mechanism

Applicable rules for adjudication [30.6.2]

Adjudication in accordance with the CIDB

adjudication process

Applicable rules for arbitration [30.7.5]

Arbitration [30.7.4; 30.10] Yes / No? No
If Yes, name of nominating body
*If No, then dispute will be referred to litigation

N/A
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B 16.0 JBCC® General Preliminaries — selections

Provisional bills of quantities [B2.2] Yes / No? No
Availability of construction information — is the
2
construction information complete? [B2.3] ves /No ves
Previous work - dimensional accuracy - details of previous N/A
contract(s) [B3.1]
Previous work - defects - details of previous contract(s) [B3.2] N/A
Inspection of adjoining properties - details [B3.3] N/A

Handover of site in stages - specific requirements
[B4.1]

Refer to B11 (Contract Data)

Enclosure of the works - specific requirements [B4.2]

Hoarding to working areas.

Geotechnical and other investigations - specific requirements
[B4.3]

N/A

Existing premises occupied - details [B4.5]

Working Areas will not be occupied

Services - known - specific requirements [B4.6] No
By contractor Yes / No? Yes
Water [B8.1] By employer Yes / No? No
By employer — metered Yes / No? No
By contractor Yes / No? Yes
Electricity [B8.2] By employer Yes / No? No
By employer — metered Yes / No? No
By contractor Yes / No? Yes
Ablution and welfare facilities [B8.3]
By employer Yes / No? No

Communication facilities - specific requirements [B8.4]

No specific requirements

Protection of the works - specific requirements [B11.1]

No specific requirements

Protection / isolation of existing works and works occupied in
sections - specific requirements [B11.2]

No specific requirements

Disturbance - specific requirements [B11.5]

No specific requirements

Environmental disturbance - specific requirements [B11.6]

No specific requirements
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B 17.0 Changes made to JBCC® documentation

Reference may be made to other documents forming part of this agreement
1.1 Definitions

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
Agreement and JBCC® contract data for organs of state and other public sector bodies, the contract
drawings, the priced document and any other documents reduced to writing and signed by the authorised
representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES: The document
listing the Organs of State and other Public Sector Bodies’ requirements and the project specific information

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple interest, in
respect of debts owing to the State, and will be the rate as determined by the Minister of Justice and
Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act No
1 of 1999), calculated as simple interest, in respect of debts owing by the State

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for
organs of state and other public sector bodies. In the event of a principal agent not being appointed, then
all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by the

employer’s representative as named in the contract data for organs of state and other public sector
bodies

3.0 Offer and Acceptance
Amend 3.3 to read as follows:
This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and

continue to be of force and effect until the end of the latent defects liability period [22.0] notwithstanding
termination [29.0] or the certification of final completion [21.0] and final payment [25.0]

6.0 Employer’s Agents
Add the following as 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a
mandate to the principal agent. The employer shall sign all documents in relation to clauses 4.2,
14.1.2,14.1.4,14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4

9.0 Indemnities

9.2.7: Add the following to the end of the first sentence: “.... due to no fault of the contractor”
10.0 Insurances

Add the following as 10.1.5.1:

Hi risk Insurance
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In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an
area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the following will apply:

10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of practical
completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any
damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned
above. The contractor shall take such precautions and security measures and other steps for the protection
of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove
and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works, at the contractor’s own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any
liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in
common law or by statute, consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss,
claim or proceeding consequent upon loss of or damage to any moveable, or immovable property, or
personal property, or property contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the period of the contract

10.1.5.1.3

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and
liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms

of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of
the site, but before commencement of the works, submit to the employer proof of such insurance policy, if
requested to do so

10.1.5.1.4

The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or
incurred consequent upon the contractor’s default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and
10.1.5.1.3. Such losses or damages may be recovered from the contractor or by deducting the same from
any amounts still due under this contract or under any other contract presently or hereafter existing between
the employer and the contractor and for this purpose all these contracts shall be considered one indivisible
whole

11.0 Securities

Amend 11.10 to read as follows:

There shall be no lien or right of retention held by any contractor in respect of the works executed on
site

12.0 Obligations of the Parties
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Amend 12.1.5 to read as follows:

Give possession of the site to the contractor within ten (10) working days of the contractor complying with
the terms of 12.2.22

12.2.2: Not applicable
Add the following as 12.2.22:

Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable
health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of
1993)

19.0 Practical Completion

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where
this has not been waived”

21.0 Defects Liability Period and Final Completion
Add the following as 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three
hundred and sixty-five (365) calendar days in respect of the listed applicable elements

25.0 Payment
25.7.5: Not applicable
25.10: Delete the words “and/or compensatory interest”
25.14.2: Not applicable
27.0 Recovery of Expense and/or Loss
27.1.5: Not applicable
29.0 Termination
Add the following after 29.1.3: or where ...

29.1.4: The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency
laws in force within the Republic of South Africa

29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the
contract
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C TENDERER’S SELECTIONS

C 1.0 Security [11.0]

Guarantee for construction: Select Option A or B Option:

Option A Payment reduction of 10% of the value certified in the payment certificate

Ootion B Fixed construction guarantee of 5% of the contract sum and a payment reduction of
P 5% of the value certified in the payment certificate

Guarantee for payment by employer [11.5.1; 11.10] Not Applicable

Advance payment, subject to a guarantee for advance payment [11.2.2; .
11.3] Not Applicable

C 2.0 Contractor’s annual holiday periods during the construction period

Year 1 contractor’s annual holiday period start date end date
Year 2 contractor’s annual holiday period start date end date
Year 3 contractor’s annual holiday period start date end date

C 3.0 Payment of preliminaries [25.0]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and
any provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

Option A

The preliminaries shall be paid in accordance with an amount agreed by the principal
agent and the contractor in terms of the priced document to identify an initial

Option B establishment charge, a time-related charge and a final dis-establishment charge. Payment
of the time-related charge shall be assessed by the principal agent and adjusted from time
to time as may be necessary to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations
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C 4.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of
his selection. Where completion in sections is required, the contractor shall provide an
apportionment of preliminaries per section

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related

Option A amounts as defined for adjustment method Option A below, within fifteen (15) working
days of the date of acceptance of the tender
A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
Option B possession of the site. Such breakdown shall include, inter alia, the administrative

and supervisory staff, the use of construction equipment, establishment and dis-
establishment charges, insurances and guarantees, all in terms of the programme

Adjustment Methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the

works

Option A

The preliminaries shall be adjusted in accordance with the allocation of preliminaries
amounts provided by the contractor, apportioned to sections where completion in
sections is required

Fixed - An amount which shall not be varied

Value-related - An amount varied in proportion to the contract value as compared to the
contract sum. Both the contract sum and the contract value shall exclude the amount
of preliminaries, contingency sum(s) and any provision for cost fluctuations

Time-related - An amount varied in proportion to the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of
the contract value [23.2; 23.3] as compared to the number of calendar days in
the initial construction period [26.9.4]

Option B

The adjustment of preliminaries shall be based on the number of calendar days extension
to the date of practical completion to which the contractor is entitled with an adjustment
of the contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]

The adjustment shall take into account the resources as set out in the detailed breakdown of
the preliminaries for the period of construction during which the delay occurred
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Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the
following allocation of preliminaries amounts shall apply:

Fixed - Ten per cent

(10%)
] Value-related - Fifteen per cent

Option A (15%)
Time-related - Seventy-five per cent
(75%)
Where the apportionment of the preliminaries per section is not provided, the
categorized amounts shall be prorated to the cost of each section within the contract
sum as determined by the principal agent

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided,

Option A shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent)
Of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations

78|Page

SCMU5-24/25-0034 —
(2 e

BLIC
CONTRIBUTION TO A NATION AT WORK




0= ~5% Province of the

}i’m{;{ JEASTERN CAPE

\ Q’y /4 PUBLIC WORKS & INFRASTRUCTURE

PART C1.3: DISPUTE RESOLUTION MECHANISM
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........ (address)and. . .............. ... . . e i (name Of

company / organization) Of . . . . ...

................................... (address) (the Adjudicator).

Disputes or differences may arise/have arisen* between the Parties under a Contractdated . .. ... ..
ANA KNOWN 8S. . . o .ttt e e
and these disputes or differences shall be/have been* referred to adjudication in accordance with the
CIDB Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may be or has
been requested to act.

* Delete as necessary

IT IS NOW AGREED as follows:

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure.

2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in
accordance with the Procedure.

3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses in
accordance with the Procedure as set out in the Contract Data.

4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and

shall endeavour to ensure that anyone acting on their behalf or through them will do likewise, save
with the consent of the other Parties which consent shall not be unreasonably refused.

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been
sent to him in relation to the adjudication and he shall retain documents for a further period at the
request of either Party.

SIGNED by:

Name:

who warrants that he / she is

SIGNED by:
Name:

who warrants that he / she is

SIGNED by:

Name:

the Adjudicator in the presence

duly authorized to sign for and duly authorized to sign for and of

on behalf of the first Party in the behalf of the second Party in

presence of the presence of

Witness Witness: Witness:

Name: Name Name:
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Address: Address: Address:

Date: Date: Date:

Contract Data

1 The Adjudicator shall be paid at the hourlyrate of R. ... ........ in respect of all time spent
upon, or in connection with, the adjudication including time spent travelling.
2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including,

but not restricted to:
(a) Printing, reproduction and purchase of documents, drawings, maps, records and
photographs.
(b) Telegrams, telex, faxes, and telephone calls.
Postage and similar delivery charges.
(d) Travelling, hotel expenses and other similar disbursements.
Room charges.
(f) Charges for legal or technical advice obtained in accordance with the Procedure.
3 The Adjudicator shall be paid an appointmentfeeof R ............. This fee shall become
payable in equal amounts by each Party within ..... days of the appointment of the Adjudicator,
subject to an Invoice being provided. This fee will be deducted from the final statement of any
sums which shall become payable under item 1 and/or item 2 of the Contract Data. If the final
statement is less than the appointment fee the balance shall be refunded to the Parties.
4 The Adjudicator is/is not* currently registered for VAT.

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with
the rates current at the date of invoice.
6 All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt

of invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank base
rate for every day the amount remains outstanding.
* Delete as necessary
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

IN

Procurement of a Completion Contractor for the Repairs and
Renovations to the existing Hospital, Guardhouse and
Pharmacy at Steynsburg Hospital

IMPLEMENTED BY

THE DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of
1993), and 5(1) construction regulation of 2014, the Department of Public Works, as the Client and/or its
Agent on its behalf, shall be responsible to prepare Health & Safety Specifications for any intended
construction project and provide any Principal Contractor who is making a bid or appointed to perform
construction work for the Client and/or its Agent on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-under. The
Principal Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section 7 of
the Act and in line with Construction Regulation 5 as well as the Health and Safety Plan for the project.
This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety Act,
1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’. Notwithstanding this, cognizance should
be taken of the fact that no single Act or its set of Regulations can be read in isolation. Furthermore,
although the definition of Health and Safety Specifications stipulates ‘a documented specification of all
health and safety requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation, including the
Basic Conditions of Employment Act be considered as part of the legal compliance system. With
reference to this specification document this requirement is limited to all health, safety and environmental
issues pertaining to the site of the project as referred to here-in. Despite the foregoing it is reiterated that
environmental management shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and site will be
different, and circumstances and conditions may change even on a daily basis. Therefore, due caution is
to be taken by the Principal Contractor when drafting the Health and Safety Plan based on these Health
and Safety Specifications. Prior to drafting the Health and Safety Plan, and in consideration of the
information contained here-in, the contractor shall set up a Risk Assessment Program to identify and
determine the scope and details of any risk associated with any hazard at the construction site, in order to
identify the steps needed to be taken to remove, reduce or control such hazard. This Risk Assessment
and the steps identified will be the basis or point of departure for the Health and Safety Plan. The Health
and Safety Plan shall include documented ‘Methods of Statement’ (see definitions under Construction
Regulations) detailing the key activities to be performed in order to reduce as far as practicable, the
hazards identified in the Risk Assessment.

In this a high premium is to be placed on the health and safety of the most valuable assets of the
Department of Public Works. These are its personnel, the personnel of its Clients and the physical assets
of which it is the custodian and may also include the public as well. The responsibilities the Department
and relevant stakeholders have toward its employees and other people present in the facilities or on the
sites are captured further in this specification document. These responsibilities stem from both moral, civil
and a variety of legal obligations. The Principal Contractor is to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document is accurate and adequate in all
respects. Should it however, contain any errors or omissions they may not be considered as grounds for
claims under the contract for additional reimbursement or extension of time, or relieve the Principal
Contractor from his responsibilities and accountability in respect of the project to which this specification
document pertains. Any such inaccuracies, inconsistencies and/or inadequacies must immediately be
brought to the attention of the Agent and/or Client.
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction Regulations and all
other Regulations and Safety Standards which were or will be promulgated under the Act or incorporated
into the Act and be in force or come into force during the effective duration of the project. The stipulations
in this specification, as well as those contained in all other documentation pertaining to the project,
including contract documentation and technical specifications shall not be interpreted, in any way
whatsoever, to countermand or nullify any stipulation of the Act, Regulations and Safety Standards which
are promulgated under, or incorporated into the Act.

This health and safety specification in respect of a construction work contract:

a) provides the overarching framework within which the contractor is required to
demonstrate compliance with certain requirements for occupation health and safety
established by the Occupational Health and Safety Act of 1993 during construction;

b) establishes the manner in which the contractor is to manage the risk of health and safety
incidents in during the construction; and

c) establishes the manner in which the employer’s health and safety agent will interact with
the contractor.

Note 1 :This specification establishes generic requirements to enable the employer and the contractor to
satisfy aspects of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction
Regulations, 2014. The contractor is required to develop, implement and maintain package specific health
and safety plans. The employer is required to provide certain package specific information to the
contractor or a health and safety specification for the works to enable such plans to be formulated.
Accordingly, this generic specification on its own cannot ensure compliance with the requirements of the
aforementioned Act (See Annexure A).

Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing
construction work which is not in accordance with the contractor’s health and safety plan for the site or
which poses to be a threat to the health and safety of persons.

Note 3: This specification establishes generic health and safety requirements. Site specific requirements
for health and safety are stated in the scope of work associated with a contract (see Annexure A).

Note 4: The South African Council for the Project and Construction Management Professions has
established the following specified categories of registration in terms of the Project and Construction
Management Professions Act of 2000 (Act No. 48 of 2000):

a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent
in terms of the Occupational Health and Safety Act of 1993 and the Construction Regulations
issued in terms of that Act;

b) a Construction Health and Safety Manager who may be appointed by an employer to
complement his professional team or by a contractor to manage company or project health and
safety performance and compliance in accordance with the Occupational Health and Safety Act
and Regulations; and a Construction Health and Safety Officers who may be appointed by an
employer to mitigate the risk on a project or by a contractor to monitor and assist on-site health
and safety performance and compliance in accordance with the Occupational Health and Safety
Act and Regulations and services.
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3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all people and
properties affected under its custodianship or contractual commitments, and is further obligated to monitor
that these measures are structured and applied according to the requirements of these Health and Safety
Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor (and his /her
contractor) with any information other than the standard conditions pertaining to construction sites which
might affect the health and safety of persons at work and the health and safety of persons in connection
with the use of plant and machinery; and to protect persons other than persons at work against hazards to
health and safety arising out of or in connection with the activities of persons at work during the carrying
out of construction work for the Department of Public Works. The Principal Contractor (and his /her
contractor) is to be briefed on the significant health and safety aspects of the project and to be provided
with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor (and his /her
contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.

To serve and to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is
expected from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
and the Regulations made there-under including the applicable safety standards, and in particular in terms
of Section 6, 7 and 8 of the construction regulation (2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in
its entirety shall apply to the contract to which this specification document applies. The Construction
Regulations promulgated on 07 February 2014.

CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT
General
The contractor shall with respect to the site and the construction work that are contemplated:

1. cause a preliminary hazard identification to be performed by a competent person before
commencing any physical construction activity;

2. evaluate the risks associated with the identified hazard to the health and safety of such
employees and the steps that need to be taken to comply with the Act; and

3. as far as is reasonably practicable, prevent the exposure of such employees to the hazards
concerned or, where prevention is not reasonably practicable, minimize such exposure.

The contractor shall ensure that:

e all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or
existing structure or any part thereof, which may become unstable or is in a temporary state of
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weakness or instability due to the carrying out of construction work; no structure or part of a
structure is loaded in a manner which would render it unsafe; and

e account of information, if any, provided by the designer of the structure is taken into account in the
risk assessment.

Note: The information provided by the designer should outline known or anticipated dangers or hazards relating to the work and
make available all information required for the safe execution of the work. It should provide as relevant, geotechnical information (or
make reference to reports provided in the site information), the loading the structure is designed to withstand, the methods and
sequence of construction.

The contractor shall carry out regular inspections and audits to ensure that the work is being performed in accordance with the
requirements of this specification.

4. DEFINITIONS

The most important definitions in the Act and Regulations pertaining to this specification
document are hereby extracted.

Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

Accident — means unplanned occurrence that happens due to the unsafe condition and may cause injury
to a person, damage to the property, material, plant, equipment and the environment;

Agent — means any person who acts as a representative for a client. The word agent, in some instances,
may be used interchangeable with the Construction Health and Safety Agent, the distinguishing factor will
be on the role expected to be played by the agent mentioned. For example, all H&S related issues (audits,
inspections, and/or reports) are done by the Construction Health and Safety Agent, whilst the
accountability of overall project success or portions of the work is done by the Agent i.e. Principal Agent or
Project Manager or Engineer.

Client means Department of Public Works

Competent person means a person who-

a) has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific for that work or task: Provided that
where appropriate qualifications and training are registered in terms of the provisions of the
National Qualifications Framework Act, 2000 (Act No.67 of 2000), those qualifications and that
training must be regarded as the required qualifications and training; and

b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made under the
Act;

Construction Health & Safety Agent (SACPCMP) — The person or entity appointed by the client
through the Agent and who has a full authority and obligation to act on the client’s behalf in terms of the
construction regulations. Pr. CHSA means a competent person who acts as a representative for a Client
in terms of regulation (5)5.
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Contract Amount” Financial value of the contract at the time of the award of the contract, exclusive of all
allowance and any value added tax or sales tax which the law requires the employer to pay to the
contractor.

contractor: person or organization that contracts to provide the work covered by the contract
contract manager: person appointed by the employer to administer the contract on his behalf
competent person: any person who:

a) has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications specific to that work or task; and
b) is familiar with the Act and applicable regulations made in terms of the Act

Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms
of the provisions of the National Qualification Framework Act of 2000.those qualifications and training
must be regarded as the required qualifications and training.

danger: anything which may cause injury or damage to persons or property

employer: person or organisation that enters into a contract with the contractor for the provision of the
work covered by the contract

employer’s health and safety agent: the person appointed as agent by the employer in terms of
Regulation 4(5) of the Construction regulations and named in the contract data as the being the
employer’s agent responsible for health and safety matters. This is a Construction Health & Safety
Agent (SACPCMP)” — The person or entity appointed by the client through the Agent and who has a full
authority and obligation to act on the client’s behalf in terms of the construction regulations.
"Construction Manager (Site Agent)" means a competent person responsible for the management of the
physical construction processes and the coordination, administration and management of resources on a
construction site;

Construction Site means a work place where construction work is being performed,;

Construction Supervisor means a competent person responsible for supervising construction activities
on a construction site;

Construction Vehicle means a vehicle used as a means of conveyance for transporting persons or
material, or persons and material, on and off the construction site for the purposes of performing
construction work;

Construction work means any work in connection with —

The construction, erection, alteration, renovation, repairs, demolition or dismantling of or addition to a
building or any similar structure; or

the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road,
railway, runway, sewer or water reticulation system; or the moving of earth, clearing of land, the making of
excavation, piling, or any similar civil engineering structure or type of work;

Construction Work Permit means a document issued in terms of regulation 3 of the Construction
Regulations 2014;

CR refers to the Construction Regulations 2014.

Demolition Work means a method to dismantle, wreck, break, pull down or knock down of a structure or
part thereof by way of manual labour, machinery, or the use of explosives;

ergonomics: the application of scientific information concerning humans to the design of objects, systems
and the environment for human use in order to optimise human well-being and overall system
performance.

Fall Protection Plan means a documented plan, which includes and provides for-

All risks relating to working from a fall risk position, considering the nature of work undertaken;

The procedures and methods to be applied in order to eliminate the risk of falling; and

A rescue plan and procedures;
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H&S — health and safety
hazard: a source of or exposure to danger
hazard identification: the identification and documenting of existing or expected hazards to the health
and safety of persons, which are normally associated with the type of construction work being executed or
to be executed.
Health and Safety File — means a file, or other record in permanent form, containing the information
required a contemplated in the regulations;
health and safety plan: a documented plan which addresses hazards identified and includes safe work
procedures to mitigate, reduce or control the hazards identified.
health and safety specification: a site, activity or project specific document pertaining to all health and
safety requirements related to construction work which is included in the contractor’'s contract with the
employer or an order issued in terms of framework agreement
healthy: free from illness or injury attributable to occupational causes
incident: an event or occurrence occurring at work or arising out of or in connection with the activities of
persons at work, or in connection with the use of plant or machinery, in which, or in consequence of
which:
a. any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is
otherwise injured or becomes ill to such a degree that he is likely either to die or to suffer
a permanent physical defect or likely to be unable for a period of at least 14 days either to
work or to continue with the activity for which he was employed or is usually employed;
b. amajorincident occurred; or
c. the health or safety of any person was endangered and where:
i) adangerous substance was spilled;
i) the uncontrolled release of any substance under pressure took place;
iii) machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled moving
objects; or machinery ran out of control

inspector: a person designated as such under section 28 the Act

major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery,
or from activities at a workplace.

Medical Certificate of Fithess means a certificate contemplated in regulation 7(8) of Construction
Regulations 2014;

Practical Completion Certificates- A certificates issued in terms of a contract by the employer, signifying
that the whole of the construction works have reached a state of readiness for occupation or use for the
purposes intended, although some minor work may be outstanding.

"Professional Engineer or Professional Certificated Engineer" means a person holding registration as
either a Professional Engineer or Professional Certificated Engineer in terms of the Engineering
Profession Act, 2000 (Act No. 46 of 2000);

reasonably practicable: practicable having regard to:

a) the severity and scope of the hazard or risk concerned,;

b) the state of knowledge reasonably available concerning that hazard or risk and of any means of
removing or mitigating that hazard or risk;

c) the availability and suitability of means to remove or mitigate that hazard or risk; and

d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom;

risk — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard at a
construction site in order to identify the steps needed to be taken to mitigate, reduce or control such
hazards.
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safe: free from any hazard

Safety Officer — a person deemed competent by SACPCMP under the relevant category of registration.
scaffold: any temporary elevated platform and supporting structure used for providing access to and
supporting workmen or materials or both

structure:

a. any building, steel or reinforced concrete structure (not being a building), railway line or
siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed
vessels, road, drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk
mixing plant, pylon, surface and underground tanks, earth retaining structure or any
structure designed to preserve or alter any natural feature, and any other similar structure;

b. any false work, scaffold or other structure designed or used to provide support or means
of access during construction work; or

c. any fixed plant in respect of construction work which includes installation, commissioning,
decommissioning or dismantling and where any construction work involves a risk of a
person falling

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose
temporary works: any false work, formwork, support work, scaffold, shoring or other temporary structure
designed to provide support or means of access during construction

workplace: any premises or place where a person performs work in the course of his employment

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in terms
of Construction Regulation 4(1)(c), implements and maintains the agreed and approved H&S
Plan. Failure on the part of the Client or Agent to comply with this requirement will not relieve
the Principal Contractor from any one or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to
ensure that the Employer (as defined in the Act) complies with the Act. The pro forma Legal
Compliance Audit may be used for this purpose by the Principal Contractor or his/her appointed
contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective
appointment forms to regularly, in writing, report to their principals on matters of health and safety
per routine and ad hoc inspections and on any deviations as soon as observed, regardless of
whether the observation was made during any routine or ad hoc inspection and to ensure that the
reports are made available to the principal Contractor to become part of site records (Health &
Safety File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of
Construction Regulation 6 to regularly, in writing, report to their principals on matters of health and
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safety per routine and ad hoc inspections and on any deviations as soon as observed, regardless
of whether the observation was made during any routine or ad hoc inspection and to ensure that
the reports are made available to the principal Contractor to become part of site records (Health &

Safety File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the

Act.

5.12 Required appointments as per the Construction Regulations: -

ltem Regulation Appointment Responsible
Person
3. Application Construction work permit Client
5(1)(k) Principal contractor for each phase or project Client
5(6) Construction Health & Safety Agent Client
7.(1)(c) Contractor Principal
Contractor
7(3) Contractor Contractor
8(1) Construction manager Contractor
8(2) Assistance Construction manager Contractor
6(1) Construction supervisor Contractor
6(2) Construction supervisor sub-ordinates Contractor
8(5) Construction Safety Officer Contractor
8(8) Responsible employee
9(1) Person to carry out risk assessment Contractor
10(1) Fall protection planner Contractor
12(1) Temporal work designer
12(2) Supervisor of temporal work operation
13(1) Excavation supervisor Contractor
13(2)(k) Competent person in the use of explosive for excavations Contractor
14(11) Explosives expert Contractor
14(1) Supervisor demolition work Contractor
14(2) Scaffold supervisor Contractor
16(1) Suspended platform supervisor Contractor
18(1a Rope access Contractor
19(8)(a) Material hoist inspector Contractor
20(2) Bulk mixing plant supervisor Contractor
21(2) Explosive actuated fastening device inspector Contractor
21(2)(9) Explosive actuated fastening device cartridge, nails and studs: Contractor
issuer & collector
23 (1) Operator : construction vehicle and mobile plant Contractor
28 (a) Stacking and storage supervisor Contractor
29 (h) Fire equipment inspector Contractor
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5.2 Communication, Participation & Consultation

5.2.1 Occupational Health & Safety matters/issues shall be communicated between the Employer, the
Principal Contractor, the other Contractors, the Designer and other concerned parties shall be through the
H&S Committee or other means determined by the client.

5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent,
verbally or in writing, as and when the need arises.

5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S
Representatives (‘SHE — Reps’)

5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information
to the other Contractors e.g. design changes agreed with the Client and/or its Agent on its behalf and the
Designer, instructions by the Client and/or his/her agent, exchange of information between Contractors,
the reporting of hazardous/dangerous conditions/situations etc.

6. INTERPRETATION

a) The Act and its associated regulations shall have precedence in the interpretation of any
ambiguity or inconsistency between it and this specification.

b) Compliance with the requirements of this specification does not necessarily result in
compliance with the provisions of the Act.

¢) The Occupational Health and Safety Act and all its Regulations, with the exception of the
Construction Regulations, distinguish between the roles, responsibilities and functions of
employers and employees respectively. It views consultants and contractors as
employees of the “owner” of a construction or operational project, the “owner” being
regarded as the employer.

d) The position taken by the Construction Regulations is that the “owner”, in terms of its
instructions, operates (has to operate) in the role of client as per relevant definition. The
contractors working for the “client” are seen to be in two categories, i.e. the Principal
Contractor and Contractors.

e) The Principal Contractor has to take full responsibility for the health and safety on the site
of the relevant project / contract. This includes monitoring health and safety conditions
and overseeing administrative measures required by the Construction Regulations from
all contractors on the project site.

f) The words Principal Contractor and Contractor in this document are used
interchangeable, unless clearly expressed otherwise to mean something else e.g. when
used to describe roles, responsibilities, functions, acts or omissions of the sub-

contractor(s).
7. RESPONSIBILITIES
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7.1 Client

a) The Client or his appointed Agent on his behalf will appoint each Principal Contractor for
this project or phase/section of the project in writing for assuming the role of Principal
Contractor as intended by the Construction Regulations.

b) The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

c) The Client or his appointed Agent on his behalf will take reasonable steps to ensure that
the health and safety plan of both the Principal Contractor and Contractor is implemented
and maintained. The steps taken will include periodic audits at intervals of at least once
every month.

d) The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should the
Principal Contractor and/or the Contractor at any stage in the execution of the works be
found to:

¢ have failed to have complied with any of the administrative measures required by the
Construction Regulations in preparation for the construction project or any physical
preparations necessary in terms of the Act;

e have failed to implement or maintain their health and safety plan;

¢ have executed construction work which is not in accordance with their health and safety
plan; or

e actin any way which may pose a threat to the health and safety of any person(s) present
on the site of the works or in its vicinity, irrespective of him/them being employed or
legitimately on the site of the works or in its vicinity.

7.2 Principal Contractor

a) The Principal Contractor shall accept the appointment under the terms and Conditions of
Contract. The Principal Contractor shall sign and agree to those terms and conditions
and shall, before commencing work, notify the Department of Labour of the intended
construction. Annexure 2 of this construction regulation contains a “Notification of
Construction Work” form. The Principal Contractor shall submit the notification in writing
prior to commencement of work and inform the Client or his Agent accordingly.

b) The Principal Contractor shall ensure that he is fully conversant with the requirements of
this Specification and all relevant health and safety legislation.

c) The Principal Contractor will in no manner or means be absolved from the responsibility
to comply with all applicable sections of the Act, the Construction Regulations or any
Regulations proclaimed under the Act or which may perceivable be applicable to this
contract.
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d) The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act and
the Construction Regulations, which shall be applied from the date of commencement of
and for the duration of execution of the works. This plan shall, as appendices, include the
health and safety plans of all Sub-contractors for which he has to take responsibility in
terms of this contract.

e) The Principal Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to commencement
with the works.

f) The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has
made provision for the cost of compliance with the specified health and safety
requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor in
terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee or
Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include all
documentation required in terms of the provisions of this Specification, the Act and the
Construction Regulations, is opened and kept on site and made available to the Client or
Inspector upon request. Upon completion of the works, the Principal Contractor shall
hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health and
Safety Plan and revise the same as required, following which revised plan shall be
submitted to the Client and/or his/her Agent for approval.

7.3 Contractor / sub-contractor

The contractor must demonstrate to the Principal Contractor that he has the necessary competencies and
resources to perform the retrofitting work safely.

Acceptance by the Principal Contractor of the contract with Public Works shall constitute
acknowledgement that the Principal Contractor has familiarised him/herself with the contents of the OHSE
Spec and that he/she will comply with all its obligations in respect thereof.

Due to fact that this document is based on legislative requirements, the Client requires that all Contractors
comply with the requirements of this document and all other relevant legislative requirements not covered
by this document.
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The Client or its duly appointed Construction H&S Agent reserves the right to stop any Principal
Contractor or Sub-Contractors from working whenever Safety, Health or Environmental requirements are
being violated as required by regulation 5(1)(q). Any resultant costs of such work stoppages will be for the
relevant Contractor’s account.

The requirements as specified by the Client in this document must not be deemed to be exhaustive and
the Client reserves the right to make changes as and when the Client deems fit to address issue of OHSE
Compliance.

The Client will not entertain any claim of any nature whatsoever which arises as a result of costs incurred
or delays being experienced due to the Contractor not complying with the requirements of this document
and/or any other applicable legislative requirements imposed on the Contractor.

The contractor may only subcontract work in terms of a written subcontract and shall only appoint a
subcontractor should he be reasonably satisfied that such a subcontractor has the necessary
competencies and resources to safely perform the work falling within the scope of the contract. Such a
subcontract shall require that the subcontractor:

e co-operate with the contractor as far as is necessary to enable both the contractor and
sub-contractor to comply with the provisions of the Act; and

e as far as is reasonably practicable, promptly provide the contractor with any information
which might affect the health and safety of any person at work carrying out work or any
person who might be affected by the work of such a person at work or which might justify
a review of the health and safety plan.

The contractor shall provide any sub-contractor who is submitting a tender or appointed to perform a sub-
contract falling within the scope of the contract, with the relevant sections of this specification and the
health and safety specification.

The contractor shall discuss and negotiate with each subcontractor performing construction work the
subcontractor’s health and safety plan and approve that plan for implementation.

e The contractor shall take reasonable steps as are necessary to ensure that:

e potential contractors submitting tenders have made sufficient provision for health and
safety measures during the construction process;

e each subcontractor is registered and in good standing with the compensation fund or with
a licensed compensation insurer prior to their performance of work on site;

¢ all the subcontractor's employees have a valid medical certificate of fitness specific to the
construction work which are to be performed which is issued by an occupational health
and safety practitioner;

o all sub-contractors co-operate with each other to enable each of those sub-contractors to
comply with the requirements of the Act and associated regulations;

e each subcontractor performing construction work has and maintains a health and safety
file containing the relevant information described in 4.2.5; and

e each sub-contractor’s health and safety plan is implemented and maintained.
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The contractor shall conduct periodic document verifications and audits for compliance with the approved
health and safety plan of each and every sub-contractor working on the site at intervals agreed upon with
such subcontractors, but at least once per month.

The contractor shall stop any subcontractor from executing construction work which is not in accordance
with the contractor’s or subcontractor’s health and safety plan for the site or which poses a threat to the
health and safety of persons.

The contractor shall ensure that where changes to the works occur including design changes, sufficient
health and safety information and appropriate resources are made available to subcontractor to execute
the work safely.

The contractor shall ensure that:

e every subcontractor is registered and in good standing with the compensation fund or
with a licensed compensation insurer prior to work commencing on site;

e potential subcontractors submitting tenders have made provision for the cost of health
and safety measures during the construction process; and

e every subcontractor has in place a documented health and safety plan prior to
commencing any work on site which falls within the scope of the contract.

The contractor shall receive, discuss and approve health and safety plans submitted by subcontractors.
The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the
risk assessment before any work commences, and thereafter at such times as may be determined in the
risk assessment.

The contractor shall reasonably satisfy himself that all employees of subcontractors are informed,
instructed and trained by a competent person regarding any hazard and the related work procedures
before any work commences, and thereafter at such times as may be determined in the risk assessment.
The contractor shall satisfy himself and ensure that all subcontractor employees deployed in the site are:

e informed, instructed and trained by a competent person regarding any hazard and the
related work procedures before any work commences, and thereafter at such times as
may be determined in the risk assessment; and

o issued with proof of health and safety induction training issued by a competent person
and carry proof such induction when working on site.

The contractor shall undertake a risk assessment together with subcontractors whenever subcontractors
are working in close proximity to other subcontractors particularly

activities involve excavations, the moving of earth, the movement of heavy machinery

and working at heights

7.4 Construction supervisors

The construction manager shall in writing appoint construction supervisors responsible for construction
activities and ensuring occupational health and safety compliance on the construction site.
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A contractor shall after considering the size of the project and if considered necessary, appoint in writing
one or more competent employees for different sections of the work to assist the construction supervisor.

7.5 Competent persons

The contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of the
following:

o formwork and support work operations;

e excavation work;

e demolition work;

o scaffolding work operations;

e suspended platform work operations;

e material hoists;

¢ bulk mixing plants;

e temporary electrical installations;

¢ the stacking and storage of articles on the site; and
e fire equipment.

The contractor shall appoint in writing competent persons to:

e induct employees in health and safety; and
e prepare and update as necessary a fall protection plan and to provide the construction
manager with a copy of the latest version of such plan.

6. Appointment of a Fulltime/ Part time Safety Officer

The Principal Contractors will have to appoint a competent Construction H&S Officer as per the following
criteria;
i)  Number of employees onsite between 30 but below 50 — Part Time Safety Officer shall
be appointed and will be onsite at least 2 days a week.
i)  Number of employees above 50 — Fulltime Safety Officer should be appointed.
i) Should the project require a Construction Work Permit — a Fulltime Safety Officer should
be appointed.

Further to the above criteria, should the Client or its Representative having considered the risks present
and lack of compliance to the Occupational Health and Safety Act, Act 85 of 1993 and its applicable
Regulations the Client or its Representative may issue an instruction that a Part/ Full Time Construction
Health and Safety Officer must be appointed, such a requirement will have to be met. Taking the Risk
associated with this project into consideration it is deemed that a full time Safety Officer needs to be
appointed and be present on site at all times.
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7.6 Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal Contractor and the
project team members with respect to health & Safety, they are required to ensure that the client carry out
its H&S responsibilities in terms of Legislation as well as to co-ordinate and ensure good H&S practices
are maintained throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

a)

b)

d)

H&S competence: In the event that the client is unable to satisfy the requirements of the
Construction Regulations for whatever reasons, the construction H&S agent may be
appointed to perform these functions on behalf of the client. Given the need to appoint a
registered construction H&S agent that is competent and adequately resourced with
respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to clients
how they are going to contribute to the achievement of any client H&S goals and
objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client’s particular responsibilities
in terms of the OH&SA of 1993 and Construction Regulations as amended from time to
time. In the absence of acceptance by clients of these responsibilities, H&S agents will
not be able to adequately meet their own H&S responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered from
multiple sources such as, for example, discussion with the client, previous historical use
of the site or facility, previous surveys and investigations and past H&S files.

The employer’s health and safety agent shall:

audit the contractor’s compliance with the requirements of this specification prior to the
commencement of any physical construction activities on the site;

accept or reject the contractor’s health and safety plans, giving reasons for rejecting such
plans;

monitor the effective implementation of all safety plans;

conduct periodic and random audits on the health and safety file to establish compliance
with the requirements of this specification;

visit the site at regular intervals to conduct site inspections, and based upon such visits
issue, wherever necessary, Improvement Notices, Contravention Notices and Prohibition
Notices, to the contractor or any of the contractor’s subcontractors with a copy to the
contract manager and, where relevant, to the contractor.
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f) The contractor shall invite the employer’s health and safety agent to audit compliance
with the requirements of this specification before commencing with any physical
construction activity on the site.

g) Other duties of H&S are to ensure that, where applicable, the following is attended to:

1. Application for a Construction Work Permit Number (as per DoL Chief Inspector, July 2018).

A client who intends to have construction work carried out, must at least 30 days before that work is to be
carried out apply to the provincial director in writing for a construction work permit to perform
construction work if the intended construction work starts on or after the 7th of August 2018 and
exceeds 365 days; will involve more than 3600 person days of construction work; or the works contract in
of a value exceeding thirteen million rand or Construction Industry Development Board (CIDB) grading
level 7.

The application for the Construction Work Permit Number as contemplated above shall be the
responsibility of the client depending on the submission of all relevant documentation from the successful
tenderer.

After the Provincial Director of Labour has issued a Construction Work Permit, the Client’s or its duly
appointed Construction H&S Agent will issue a letter advising the Project Leader and the Principal Agent
to arrange the site handover meeting as all legislative requirements would have been complied with
including as a copy of the construction permit to work.

2. Tenderer’s responsibility:

7.6 Responsibilities towards employees and visitors

1 The contractor shall as far as be reasonably practicable, cause every employee to be
made conversant with the hazards to his health and safety attached to any work which
he has to perform, any article or substance which he has to produce, process, use,
handle, store or transport and any plant or machinery which he is required or permitted to
use, as well as with the precautionary measures which should be taken and observed
with respect to those hazards or safe work procedures.

2 The contractor shall ensure that all employees under his or her control and the
employees of his subcontractors who are performing construction work are:

¢ informed, instructed and trained by a competent person regarding any hazard and the
related work procedures before any work commences, and thereafter at such times as
may be determined in the risk assessment; and

¢ issued with proof of health and safety induction training issued by a competent person
and carry proof of such induction when working on site.
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3 The contractor shall cause a record of training to be kept which indicates the training
dates, the names, identity numbers and job description of all those who attended such
training and the name, identity number and competence of the person who provided the
training.

4 The contractor shall not allow or permit any employee to enter the site, unless such
person has undergone health and safety induction training pertaining to the hazards
prevalent on the site at the time of entry.

5 The contractor shall ensure that each visitor to a construction site, save where such
visitor only visits the site office and is not in direct contact with the construction work
activities:

(a) undergoes health and safety instruction pertaining to the hazards prevalent on the site;
an

(b) is provided with the necessary personal protective equipment.

6 The contractor shall provide suitable on-site signage to alert workers and visitors to
health and safety requirements. Such signage shall include but not be limited to:

(a) unauthorized entrance prohibited;
(b) signage to indicate what personal protective equipment is to be worn; and
(c) activity related signs.

The contractor shall not permit any person who is or who appears to be under the influence of intoxicating
liquor or drugs, to enter or remain at a workplace.

7.8 Design of temporary work
The contractor shall:

(a) provide the health and safety agent with the names and contract particulars of the
designers involved in the design of temporary works;

(b) issue the designers with a copy of the health and safety specification as well as any
pertinent information contained in the contract; and

(c) provide the health and safety agent with certificates issued by the designer of the
temporary works that such works are fit for purpose before such works are used in
support construction activities

(d)
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7.9 Notification of intention to commence construction work

The contractor shall on sites where no construction work permit has been issued by the
Provincial Director of the Department of Labour notify such director in writing using a
form similar to that contained in Annexure 2 of the Construction Regulations issued in
terms of the Act before construction work commences and retain proof of such
notification in the health and safety file where the work includes:

(a) excavation work;

(b) working at height where there is a risk of falling;

(c) the demolition of a structure;

(d) the use of explosives; or

(e) a single storey dwelling for a client who is going to reside in such dwelling upon

completion

The contractor shall ensure that no work commences on an electrical installation which
requires a new supply or an increase in electricity supply before the person who supplies
or contracts or agrees to supply electricity to that electrical installation has been notified
of such work.

SCOPE OF WORK

These specifications are applicable to the specific scope of work pertaining to the above-mentioned
project as detailed in the tender documents, this amongst all includes for example:

Completion of Guard House
> Architectural Defects & Outstanding Scope of Work

Replacement of three door locksets.

Install Fire extinguisher.

Replace broken fascia board.

Complete edging of back splash tiling.

Connect tap inlet pipe to sink.

Re-fix and align cover plates of electrical socket outlets.

Install DB and OHS warning signage.

Provided window restrictors (2 windows).

Install electrical light switch cover plate.

Install two tier change locker and gun safe.

Replace incorrect valves used at the toilet and wash hand basin.
Replace incorrect tap fixed to wash hand basin.

Provide stopper caps to worktop bracket ends.

Repaint internal walls.

Install hat and coat hook (x4 hooks) and fold-up seat in Search Room.
Clean and seal the V- concrete channel around the building.
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Repaint external walls.

Fix cracks, waterproof on the top and repaint the signage wall.

Remove shutter board at boom gate footing & cast concrete between footing and concrete curb.
Gate installation including gate catch and roller guide to be removed and replaced.

Rectify wall cracks.

Structural & Civil Defects & Outstanding Scope of Work
Storm-water channel — Clean joint next to the building and seal with polyurethane.

Remove 300mm wide plaster over areas where electrical sleeves were chased. Cover with
chicken mesh and re-plaster.

Repair damaged brick columns. Rebuilt, plaster and paint. Provide two layers of DPC between the
roof slab and top of wall.

Provide guardhouse water connection manhole with a concrete cover slab and castiron lid.

Electrical Defects & Outstanding Scope of Work

DB Board - Fan circuit is wired to a 20A MCB and should be a 10A MCB.
DB Board — Provide labels

Plug socket nearest the DB, not working

Ceiling space, wiring not in conduits and conduit couplings not connected.
Conduit above light switch should be removed and reinstalled.

Interview room - Light switch is not installed correctly.

External - Outside light fittings’ diffusers to be replaced as per specifications.

External - The supply cable from the hospital to the guard house DB requires a bare copper earth
wire to be installed.

Completion of Pharmacy

>

Architectural Defects & Outstanding Scope of Work
Replacement of two door locksets.

Replacement of roller shutter door at Ward.

Repaint consulting room door.

Fix capping strip on vinyl installation to turn down against door frame.
Dispensing Cubicle - Install roller shutter doors in the front.

Disabled friendly cubicle - Install disabled friendly joinery.

Waiting Area - Install benches and a trellis door

Dispensing cubicle - Replace the damaged electrical ducting cover.
Dispensary, Pharmacy Stock Room and Bulk Store - Install shelving.
Bulk Store - Repair and paint the mild steel mesh grid.

Bulk store - Repair and paint walls.

Receiving Office - Install electrical outlet fitting.

Receiving Office - Install door fanlight glazing.
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e Receiving Office - Remove paint from the light switch cover plate.

e Pharmacist Office — Repair leaks at wash hand basin and air conditioning unit
e Pharmacist Office — Install double door standing cupboard

e Pharmacist Office — Repair roof leak and ceiling. Repair and paint ceiling.

e External — Waterproof concrete roof over the Receiving office.

e External — Repair and paint walls

e External — Install down pipe at gutter

o External - Deliveries and loading yard cage to be repaired and painted

» Structural & Civil Defects & Outstanding Scope of Work
e External — Remove plater and re-plaster on concrete roof stand-up beam.

e External - Seal concrete roof as specified on Architectural details and finishing schedule.

e Off load canopy & Cage — Sand down steel members. Repair and paint mild steel mesh grid and
columns as per detail specifications.

» Structural & Civil Defects & Outstanding Scope of Work

e Store — Replace the Fluorescent lights.

e Wiring to exit lights — Enclose in conduits and rectify pinched installation wires.

e Ceiling Wiring — Rectify installation. (Joints should not be made in the ceiling outside of round
boxes)

¢ Kitchen DB - the cable exiting the DB, feeding the new pharmacy DB is not saddled to the wall
and the earth wire is not secured to the cable.

e Kitchen DB — the pharmacy feeder cable’s gland has no locknut installed where it enters the DB.

¢ Pharmacy feeder cable is not secured to the rafters in the ceiling space. « Data network cabling is
not installed in conduit in the ceiling space. Bends on the conduit exiting the walls into the ceiling
are kinked, and should be re-done

e Outside light at delivery entrance, steel bosal conduit should enter the rear of the fitting and
should not be installed surface over the top of the wall.

e EGA-trunking used to enclose exit light circuit wiring should terminate into round boxes in the
ceiling spaces and further connect into the light circuit conduit network installed.

e Conduits terminating at light fittings should be installed such that the end of the conduit is inside
the light fitting and secured to the light fitting by means of a coupling and locknut.

e Light fittings are not installed parallel to each other and the walls.

e Light switches and plug sockets to be installed straight and level.

e Delivery Entrance - EGA trunking to be installed plumb.

e Delivery Entrance - Exit light wiring installed requires a conduit

e Fire alarm panel - Wiring in ceiling space is not enclosed in conduit.

e Fire alarm wiring in the storeroom is exposed and should be enclosed in conduit

e EGA trunking installed at exit light beneath air conditioner has no end caps installed.

e Delivery Entrance & Office - Recessed round box in ceiling to be blanked off with a lid.

e Ceiling Space - Conduits to be installed against rafters not, shortest distance diagonally across.

e The exit light and the fire alarm call point may not be enclosed in the same wire way
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e The smoke detection system panel and trunking are damaged.

e The DB board internal cover plate in not installed and there is a fault on the wiring.

e The call point at the entrance is not installed.

e Smoke detection sensor in the office has sustained water damage.

e The light switch cover plate at the delivery entrance is not installed.

e The trunking at the air conditioning split units in the storeroom is not installed correctly.
e The data cabinet installation is not completed.

Disabled Toilet
» Architectural Defects & Qutstanding Scope of Work
e Internal - Complete paraplegic toilet installation. Install railings, taps, toilet roll holder, bin, soap
dispenser and WC release valve.
e External - Connect Sewer and Water pipe to services.
Physiotherapist
» Architectural Defects & Outstanding Scope of Work
¢ Repair and tie-in vinyl sheeting from the passage. Install a brass/ stainless steel transition strip.
¢ Replace the vinyl border installation with new.
Private Room
» Architectural Defects & Outstanding Scope of Work
e Capping strip on vinyl outstanding3.6 Room 102
e Vinyl border installation to be replaced with new border installation.
Sisters Office
» Architectural Defects & Outstanding Scope of Work
e Replace & reinstall the vinyl sheeting
General
» Architectural Defects & Outstanding Scope of Work

e Install Evacuation Signage installation — running man, arrows, assembly points, etc.

e Install Fire Signage —fire extinguishers, fire hose reels, arrows, etc.
e Install room name signage.
e Install window blinds.

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the workplace is
(in particular, the number of contractors at the workplace at any one time) and the risks
involved in the work. The plan must be easily accessible in a construction site and it must
be clearly understood by management, supervisors & workers on construction site.
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(b) The plan must be implemented, maintained and kept up to date during the construction
of the project.

(c) The principal contractor should prepare a H&S plan that includes

e project information;
e client requirements for H&S management on the project;

Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

o details of the client, that is the person commissioning the construction work, for example
their name, representative and contact details;

e details of the principal contractor;

¢ details of the construction project, for example address of the workplace, anticipated start
and end date and a brief description of the type of construction work that the H&S plan
will cover;

¢ details on how subcontractors will be managed and monitored, including how the
principal contractor intends to implement and ensure compliance with the H&S plan such
as checking on the performance of subcontractors and how non-compliance will be
handled; and

e details on how the risks associated with falls, falling objects, moving plant, electrical work
and all high risk construction work that will take place on a construction project will be
managed.

(e) The H&S plan should also include information on:

¢ the provision and maintenance of a hazardous chemicals register, safety data sheets and
hazardous chemicals storage;

¢ the safe use and storage of plant;

e the development of a construction project traffic management plan;

e obtaining and providing essential services information — electrical, gas, telecom, water
and similar services;

e workplace security and public safety; and

e ensuring workers have appropriate licences and training to undertake the construction
work.
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(f) The H&S plan must contain:

e ageneral description of the type of work activities involved in the project and not just a
description of the facility to be constructed;

¢ the project program or schedule details, including start and finish dates, showing
principal activities;

¢ details of client, design team, principal contractor, subcontractors, and major suppliers;
and

e extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

11.HEALTH AND SAFETY FILE

(a) The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after
construction has been completed.

(b) The principal contractor is responsible for producing an H&S file. It contains important
project H&S information for use by the owner of the completed structure after
construction has been completed. It is essential that the process of compiling the file
commences as early as possible to ensure sufficient time to gather the required
information.

(c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a Health &
Safety File on site at all times that must include all documentation required in terms of
the Act and Regulations and must also include a list of all Contractors on site that are
accountable to the Principal Contractor and the agreements between the parties and
details of work being done. A more detailed list of documents and other legal
requirements that must be kept in the Health & Safety File.

(d) The contractor must ensure that the client’s format and layout of the H&S file is adhered
to. The contractor must identify the responsible person that will prepare the H&S file and
who will be responsible for the drafting of as-built drawings. The contractor must
establish procedures:

(e) The Health and Safety File will remain the property of the Client and/or its Agent on its
behalf throughout the period of the project and shall be consolidated and handed over to
the Client and/or its Agent on its behalf at the time of completion of the project.

(f) The contractor shall establish and maintain on site a health and safety file which contains
copies, as relevant of:

the following documents which shall be placed in the file prior to commencing with physical construction
activities:
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e copy of the contraction work permit issued in terms of the Construction Regulations
2014;

o the contractor’s health and safety policy, signed by the chief executive officer, which
outlines the contractor’s objectives and how they will be achieved and implemented by
the contractor;

e copies of all risk assessments that were conducted.

e the notification made to the Provincial Director of Labour, and if relevant, the notification
of the person who supplies or contracts or agrees to supply electricity to that electrical
installation;

o the letters of appointment, as relevant, together with brief curriculum vita (CV) of:

— the construction manager and any assistant construction managers;

— the construction health and safety manager

— the construction health and safety officer

— the risk assessor who is tasked to perform the risk assessments; and

— the registered person responsible for the electrical installation covered by the Electrical
Installations Regulations;

— the authorised persons responsible for gas appliances, gas system gas reticulation
system covered by the Pressure Equipment Regulations;

(g) a copy of the certificate of registration of the registered person responsible for the
electrical installation covered by the Electrical Installations Regulations;

(h) the approval of the design of the part of an electrical installation which has a voltage in
excess of 1 kV by a person deemed competent in terms of the Electrical Installations
Regulations;

(i) proof of registration of the electrical contractor who undertakes the electrical installation
in terms of the Electrical Installations Regulations;

(1) the preliminary hazard identification undertaken by a competent person;

(k) the organogram which outlines the roles of the construction supervisor’s assistants and
safety officers; and

() the contractor’s health and safety plan;

(m)the emergency procedures;

(n) the procedure for the issuing and replacement of lost, stolen, worn or damaged personal
protective clothing and equipment; and

(o) proof that the contractor and all the subcontractors are registered and in good standing
with the compensation fund or with a licensed compensation insurer relevant to the type
of work performed,;

(p) the following documents, as relevant, which shall be placed in the file after construction
activities have commenced,

(q) the letters of appointments, if relevant, together with a brief curriculum vita (CV) of:

— persons who are required to assist the construction supervisor;
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— construction supervisor for the site in respect of construction work covered by the
Construction Regulations;

— competent persons;

— assistants of construction supervisor; and

— designers of temporary works;

() any revisions to the organogram which outlines the roles of the construction supervisor’s
assistants and safety officers;

(s) each and every subcontract agreement and each and every subcontractor’s approved
health and safety plan;

(t) proof that every subcontractor is registered and in good standing with the compensation
fund or with a licensed compensation insurer relevant to the type of work performed;

(u) proof of all subcontractor’s induction training whenever it is conducted;

(v) copies of the minutes of the contractor’s subcontractor’s health and safety meetings;
(w) copies of each of the contractor’s subcontractors’ health and safety policy, signed by the
chief executive officer, which outlines the contractor’s objectives and how they will be

achieved and implemented by the contractor;

(x) the health and safety plans of all the contractor’s subcontractors who are required to
provide such plans;

(y) copies of the fall protection plan and each revision thereof;

(z) a comprehensive and updated list of all the subcontractors employed on site by the
contractor, indicating the type of work being performed by such sub-contractors;

aa) the outcomes of the monthly audits for compliance with the approved health and safety
plan of each and every sub-contractor working on the site;

bb) any report made to an inspector by the health and safety committee;

cc) the minutes of all health and safety meetings and any recommendations made to the
contractor by the health and safety committee;

dd) the findings of all audit reports made regarding the implementation of the contractor’s or
a subcontractor’s health and safety plan;

ee) the inputs of the safety officer, if any, into the health and safety plan;

ff) details of induction training conducted whenever it is conducted including the list of
attendees;

gg) proof of the following where suspended platforms are used:

— a certificate of system design issued by a professional engineer, professional certificated
engineer or a professional engineering technologist;

— proof of competency of erectors, operators and inspectors;

— proof of compliance of operational design calculations with requirements of the system
design certificate;

— proof of performance test results;
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— sketches indicating the completed system with the operational loading capacity of the
platform;

— procedures for and records of inspections having been carried out;

— procedures for and records of maintenance work having been carried out;

— proof that the prescribed documentation has been forwarded to the provincial director;

hh) letters of appointments for competent persons to supervise the activities which law
requires to be so supervised;

i) a copy of risk assessments made by competent persons;

ji) records of the register of inspections made by a competent person immediately before
and during the placement of concrete or any other load on formwork;

kk) the names of the first aiders on site and copies of the first aid certificates of competency;

Il) the names of the persons the persons who are in possession of valid certificate of
competency in first aid and copies of such certificates;

mm) medical certificates of fitness for the contractor’s and subcontractors’ employees
specific to the construction work to be performed and issued by an occupational health
and safety practitioner:

a. details of all incidents together with the Contractor’s investigative report on such incident;

b. the record of inspections carried out by the designers of structures to ensure compliance
with designs; and

nn) any other documentation required in terms of regulations issued in terms of the Act
including a record of all drawings, designs, materials used and other similar information
concerning the completed structure;

00) The health and safety file shall be made available for inspection by any inspector,
subcontractor, the contract manager, the employer’s health and safety agent or
employee of the contractor upon the request of such persons.

pp) The health and safety file shall be updated to ensure that its contents always reflect the
latest available information.

qq) The contractor shall hand over a copy of the health and safety file to the employer’'s
health and safety agent upon completion of the contract and if relevant, a certificate of
compliance accompanied by a test report for the electrical installation in accordance with
the provisions of the Electrical Installation Regulations.

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency rate (DIFR)
and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD
WORKING PROCEDURES (SWP) AND METHOD STATEMENTS.
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The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP)
and Method Statements for each activity executed in the contract or project.

The identification of hazards is over and above the hazards identification programme and those hazards
identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its H&S Agent.

The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at times agreed with the
Principal Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the principal
Contractor has implemented, is adhering to and is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and Safety

Representative(s) (SHE-Reps) must accompany the Client and/or its Agent on its behalf
on all Audits and Inspections and may conduct their own audit/inspection at the same
time. Each party will, however, take responsibility for the results of his/her own
audit/inspection results. The Client and/or its Agent on its behalf may require to be
handed a copy of the minutes of the previous Health and Safety Committee meeting
reflecting possible recommendations made by that committee to the Employer for
reference purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on duty to
the extent that he/she:
I. dies
II.  becomes unconscious
lll. loses alimb or part of a limb
IV. isinjured or becomes ill to such a degree that he/she is likely either to die or to suffer a
permanent physical defect or likely to be unable for a period of at least 14 days either to
work or continue with the activity for which he/she was usually employed

OR where:
a major incident occurred

I.  the health or safety of any person was endangered
II.  where a dangerous substance was spilled
lll.  the uncontrolled release of any substance under pressure took place
IV.  machinery or any part of machinery fractured or failed resulting in flying, falling or
uncontrolled moving objects
V.  Machinery ran out of control, to the Provincial Director of the Department of Labour within
seven days and at the same time to the Client and/or its Agent on its behalf.
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b) The Principal Contractor is required to provide the Client and/or its Agent on its behalf
with copies of all statutory reports required in terms of the Act and the Regulations.

¢) The Principal Contractor is required to provide the Client and/or its Agent on its behalf
with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its
behalf with copies of all internal and external accident/incident investigation reports.

e) The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent that
he/she/they had to receive first aid or be referred for medical treatment by a doctor,
hospital or clinic. (General Administrative Regulation 9)

f) The results of the investigation to be entered into the Accident/Incident Register listed
above. (General Administrative Regulation 9)

g) The Principal Contractor is responsible for the investigation of all non-injury incidents as
described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such
investigations including the steps taken to prevent similar incidents in future.

h) The Principal Contractor is responsible for the investigation of all accidents relating to the
construction site and keeping a record of the results of such investigations including the
steps taken to prevent similar accidents in future.

i) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave rise to
injury or damage.

o Determine the underlying H&S deficiencies and other contributory factors
¢ |dentification of corrective/preventative actions and continual improvement
e Communicating the outcome/results and documenting the events of the investigation.

Reporting of Near-Misses

e Department of Public Works views the reporting of near misses as a critical component in
creating a positive health and safety awareness culture on site.

o Department of Public Works retains the right to enforce the reporting of near misses
within 24 hours of occurrence.

12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard Work
Processes at each Production Planning and Progress Report meeting as the construction work develops
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and progresses and each time changes are made to the designs, plans and construction methods and
processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors and all
other concerned parties with copies of any changes, alterations or amendments as contemplated in the
above paragraph.

12.1 Site Rules and other Restrictions
a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the
Health and Safety Plan and associated aspects of the construction. When required for a site by law,
visitors and non-employees upon entering the site shall be issued with the proper Personal Protective
Equipment (PPE) as and when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain these throughout
the construction period. Access control must include the rule that non-employees shall at all times be
provided with fulltime supervision while on site. The Principal Contractor must develop a set of Security
rules and procedures and maintain these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation, the Principal
Contractor must appoint a competent person who must develop contingency plans for any emergency that
may arise on site as indicated by the risk assessments.

12.1.1 Appointment of Health & Safety Representatives
a) H&S Representatives (‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the employees of other
Contractors (sub-contractors) he has to appoint one H&S Representatives for every 50 employees or part
thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in accordance with the
Collective Agreement as concluded between the parties as is required in terms of General Administration
Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The contractor shall appoint in writing one health and safety representative for every 50 employees
working on the site, whenever there are more than 20 employees on the site, to:

e conduct at least a weekly inspection of their respective areas of responsibility using a
checklist developed by a Principal Contractor.

e review the effectiveness of health and safety measures;

¢ identify potential hazards and potential major incidents;

¢ in collaboration with his employer, examine the causes of incidents;

e investigate complaints by any employee of the contractor relating to that employee's
health or safety on the site;
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¢ make representations to the contractor on matters arising from a), b), c) or d) or on
general matters affecting the health or safety of the employees at the workplace;

e inspect the site with a view to, the health and safety of employees, at regular intervals;

e participate in consultations with inspectors at the workplace and accompany inspectors
on inspections of the workplace; and

e participate in any internal health or safety audit.

The report must be consolidated and submitted to the Health & Safety Committee.
H&S Representatives must form part of the incident/accident investigating team.

The contractor shall provide the health and safety representatives with the necessary assistance, facilities
and training to carry out the functions established above.

12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of designated H&S
Representatives together with a number of Employers Representatives appointed as per
Section 19(3) that are not allowed to exceed the number of H&S Representatives on the
committee.

e The persons nominated by the employer on a H&S Committee must be designated in
writing for such period as may be determined by him. The H&S Committee shall co-opt
advisory (temporary) members and determine the procedures of the meetings including
the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an agreed
Agenda for the first meeting. Thereafter the H&S Committee shall determine its own
procedures

12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any other related or
relevant training as required must be included in the Principal Contractor’s Health and Safety Plan and
Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be competent & have
the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures must be put in place
to ensure that all workers are aware of the consequences of their work activities & benefits of improved
H&S performance.
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All employees of the Principal and other Contractors must be in possession of proof of General Induction
training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site Specific Occupational
Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in
possession of valid proof of training.

d) Copy of the Act

The contractor shall ensure that a copy of the Act and relevant regulations is available on site for
inspection by any person engaged in any activity on the site.

13. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the project and
site and for which Risk Assessments, Standard Working Procedures (SWP), management and control
measures and Method Statements (where necessary) have to be developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

[) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014

114|Page
SCMU5-24/25-0034 —

c] KAAR] ‘l 2030
ENPANDED PUBLIC WORKS PROGRAMME
CONTRIBUTIONTO A NATION AT WDNK N n p



= <% Province of the

}v’iw ;s,i EASTERN CAPE

)
m, /4 PUBLIC WORKS & INFRASTRUCTURE
S

PART C2
PRICING DATA

PART C2.1: PRICING INSTRUCTIONS
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C2.1 Pricing Instructions

1

The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring
Building Work as amended) published and issued by the Association of South African Quantity
Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) Civil engineering work has been drawn up in accordance with the provisions of the latest edition
of SABS 1200 Standardised Specifications for Civil Engineering Works.

b) Mechanical work has been drawn up in accordance with the provisions of the latest edition of
SABS 1200 Standardised Specifications for Mechanical Engineering Works.

c) Electrical work has been drawn up in accordance with the provisions of the latest edition of
SABS 1200 Standardised Specifications for Electrical Engineering Works.

The agreement is based on the JBCC Edition 6.2 of 2018 with amendments from JBCC Edition 4.1,
prepared by the Joint Building Contracts Committee, The additions, deletions and alterations to the
JBCC Principal Building Agreement as well as the contract specific variables are as stated in the
Contract Data. Only the headings and clause numbers for which allowance must be made in the
Bills of Quantities are recited.

Preliminary and general requirements are based on the preliminaries for the use of JBCC Edition
6.2— May 2018. Only the headings and clause numbers for which allowance must be made in the
Bills of Quantities are recited.

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28 days
before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for information on
standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are
kept by the Principal Agent or Engineer and can be viewed at any time during office hours up until
the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard may
be substituted.

The bills of quantities forms part of and must be read and priced in conjunction with all the other
documents forming part of the contract document, The Standard Conditions of Tender, Conditions of
Contract, Specifications, Drawings, The document “Construction Works: Specifications: General
Specification (PW371-A) Edition
2.0” is obtainable on the Department's website (http://www.publicworks.gov.za/ under
“Consultants Guidelines”), and shall be read in conjunction with the bills of quantities / lump sum
document and be referred to for the full descriptions of work to be done and materials to be used
The document “Construction Works: Specifications: Particular Specification (PW371-B) Edition 2.0”
is issued together with the drawings and shall be read in conjunction with the drawings and the bills
of quantities / lump sum document

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)
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The Contract Data and the standard form of contract referenced therein must be studied for the full
extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills of
Quantities

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based
on the Bills of Quantities, is at the Contractor’s risk.

The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as the
preliminaries bears to the total of prices excluding any contingency sum, the amount for the
Preliminaries and any amount in respect of contract price adjustment provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the basis as
set out in 11 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value Related
(V); and

c) an amount which is to be varied in proportion to the contract period as compared to the initial
construction period excluding revisions to the construction period for which no adjustment to
the contractor is not entitled to in terms of the contract, namely Time Related (T).

Where no provision is made in the Bills of Quantities to indicate which of the three categories in 13
apply or where no selection is made, the adjustments shall be based on the following breakdown:

a) 10 percent is Fixed
b) 15 percent is Value Related
C) 75 percent is Time Related

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources
in the execution of the works. The contract value used for the adjustment of the Preliminaries shall
exclude any contingency sum, the amount for the Preliminaries and any amount in respect of
contract price adjustment provided for in the contract. Adjustments in respect of any staged or
sectional completion shall be prorated to the value of each section.

The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the bills of
guantities must however be net (exclusive of VAT) with VAT calculated and added to the Total
Value thereof in the Final Summary.

The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance
with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases for duration of
contract.
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EPWP REQUIREMENTS AND SPECIFICATION

AWARDED TENDERER WILL BE REQUIRED TO ADHERE TO ALL
EPWP SPECIFICATIONS AND REQUIREMENTS.

FOR FULL SPECIFICATIONS AND REQUIREMENTS VISIT
Www.epwp.gov.za
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PART C2.3: BILLS OF QUANTITIES (SEE ANNEXURE)
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C3 Scope of Work

Project Name:

Procurement of a Completion Contractor for the Repairs and Renovations to
the existing Hospital, Guardhouse and Pharmacy at Steynsburg Hospital

Tender No: SCMU5-24/25-0034

C3.1 SCOPE OF WORKS

DESCRIPTION OF THE WORKS

The works will consist of the following major items:

Completion of Guard House
> Architectural Defects & Outstanding Scope of Work

Replacement of three door locksets.

Install Fire extinguisher.

Replace broken fascia board.

Complete edging of back splash tiling.

Connect tap inlet pipe to sink.

Re-fix and align cover plates of electrical socket outlets.

Install DB and OHS warning signage.

Provided window restrictors (2 windows).

Install electrical light switch cover plate.

Install two tier change locker and gun safe.

Replace incorrect valves used at the toilet and wash hand basin.
Replace incorrect tap fixed to wash hand basin.

Provide stopper caps to worktop bracket ends.

Repaint internal walls.

Install hat and coat hook (x4 hooks) and fold-up seat in Search Room.
Clean and seal the V- concrete channel around the building.

Repaint external walls.

Fix cracks, waterproof on the top and repaint the signage wall.
Remove shutter board at boom gate footing & cast concrete between footing and concrete curb.
Gate installation including gate catch and roller guide to be removed and replaced.
Rectify wall cracks.

Structural & Civil Defects & Outstanding Scope of Work

Storm-water channel — Clean joint next to the building and seal with polyurethane.

Remove 300mm wide plaster over areas where electrical sleeves were chased. Cover with chicken
mesh and re-plaster.
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e Repair damaged brick columns. Rebuilt, plaster and paint. Provide two layers of DPC between the
roof slab and top of wall.

e Provide guardhouse water connection manhole with a concrete cover slab and cast iron lid.

» Electrical Defects & Outstanding Scope of Work

e DB Board - Fan circuit is wired to a 20A MCB and should be a 10A MCB.

e DB Board — Provide labels

e Plug socket nearest the DB, not working

e Ceiling space, wiring not in conduits and conduit couplings not connected.

e Conduit above light switch should be removed and reinstalled.

e Interview room - Light switch is not installed correctly.

e External - Outside light fittings’ diffusers to be replaced as per specifications.

e External - The supply cable from the hospital to the guard house DB requires a bare copper earth
wire to be installed.

Completion of Pharmacy
> Architectural Defects & Outstanding Scope of Work

e Replacement of two door locksets.

e Replacement of roller shutter door at Ward.

e Repaint consulting room door.

e Fix capping strip on vinyl installation to turn down against door frame.

e Dispensing Cubicle - Install roller shutter doors in the front.

e Disabled friendly cubicle - Install disabled friendly joinery.

e Waiting Area - Install benches and a trellis door

o Dispensing cubicle - Replace the damaged electrical ducting cover.

e Dispensary, Pharmacy Stock Room and Bulk Store - Install shelving.

e Bulk Store - Repair and paint the mild steel mesh grid.

e Bulk store - Repair and paint walls.

e Receiving Office - Install electrical outlet fitting.

e Receiving Office - Install door fanlight glazing.

e Receiving Office - Remove paint from the light switch cover plate.

e Pharmacist Office — Repair leaks at wash hand basin and air conditioning unit
e Pharmacist Office — Install double door standing cupboard

e Pharmacist Office — Repair roof leak and ceiling. Repair and paint ceiling.
e External — Waterproof concrete roof over the Receiving office.

e External — Repair and paint walls

e External — Install down pipe at gutter

o External - Deliveries and loading yard cage to be repaired and painted

> Structural & Civil Defects & Outstanding Scope of Work
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e External — Remove plater and re-plaster on concrete roof stand-up beam.
e External - Seal concrete roof as specified on Architectural details and finishing schedule.

e Off load canopy & Cage — Sand down steel members. Repair and paint mild steel mesh grid and
columns as per detail specifications.

» Structural & Civil Defects & Outstanding Scope of Work

e Store — Replace the Fluorescent lights.

e Wiring to exit lights — Enclose in conduits and rectify pinched installation wires.

e Ceiling Wiring — Rectify installation. (Joints should not be made in the ceiling outside of round boxes)

¢ Kitchen DB — the cable exiting the DB, feeding the new pharmacy DB is not saddled to the wall and
the earth wire is not secured to the cable.

o Kitchen DB — the pharmacy feeder cable’s gland has no locknut installed where it enters the DB.

e Pharmacy feeder cable is not secured to the rafters in the ceiling space. « Data network cabling is not
installed in conduit in the ceiling space. Bends on the conduit exiting the walls into the ceiling are
kinked, and should be re-done

e Outside light at delivery entrance, steel bosal conduit should enter the rear of the fitting and should
not be installed surface over the top of the wall.

¢ EGA-trunking used to enclose exit light circuit wiring should terminate into round boxes in the ceiling
spaces and further connect into the light circuit conduit network installed.

e Conduits terminating at light fittings should be installed such that the end of the conduit is inside the
light fitting and secured to the light fitting by means of a coupling and locknut.

e Light fittings are not installed parallel to each other and the walls.

o Light switches and plug sockets to be installed straight and level.

e Delivery Entrance - EGA trunking to be installed plumb.

o Delivery Entrance - Exit light wiring installed requires a conduit

e Fire alarm panel - Wiring in ceiling space is not enclosed in conduit.

e Fire alarm wiring in the storeroom is exposed and should be enclosed in conduit

e EGA trunking installed at exit light beneath air conditioner has no end caps installed.

e Delivery Entrance & Office - Recessed round box in ceiling to be blanked off with a lid.

e Ceiling Space - Conduits to be installed against rafters not, shortest distance diagonally across.

e The exit light and the fire alarm call point may not be enclosed in the same wire way

e The smoke detection system panel and trunking are damaged.

e The DB board internal cover plate in not installed and there is a fault on the wiring.

e The call point at the entrance is not installed.

e Smoke detection sensor in the office has sustained water damage.

e The light switch cover plate at the delivery entrance is not installed.

e The trunking at the air conditioning split units in the storeroom is not installed correctly.

e The data cabinet installation is not completed.

Disabled Toilet
» Architectural Defects & Outstanding Scope of Work
e Internal - Complete paraplegic toilet installation. Install railings, taps, toilet roll holder, bin, soap
dispenser and WC release valve.
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e External - Connect Sewer and Water pipe to services.
Physiotherapist
> Architectural Defects & Outstanding Scope of Work
e Repair and tie-in vinyl sheeting from the passage. Install a brass/ stainless steel transition strip.
¢ Replace the vinyl border installation with new.
Private Room

> Architectural Defects & Outstanding Scope of Work
e Capping strip on vinyl outstanding3.6 Room 102

e Vinyl border installation to be replaced with new border installation.
Sisters Office
» Architectural Defects & Outstanding Scope of Work

¢ Replace & reinstall the vinyl sheeting
General
> Architectural Defects & Outstanding Scope of Work

e Install Evacuation Signage installation — running man, arrows, assembly points, etc.
e Install Fire Signage —fire extinguishers, fire hose reels, arrows, etc.

e Install room name signage.

e |nstall window blinds.

C3.2 METHODOLOGY OF PROJECT EXECUTION

Sectional completion
Contractor will be given access to all works at date of Site possession.
Bidders to price accordingly, as no additional costs pertaining to sectional completion and the execution of

projects shall be entertained.

C3.3 PROJECT REVIEW

e The work is to be executed in an existing HOSPITAL premises, which shall remain fully functional 24
hours per day and 7 days a week. Access to the hospital must not be compromised at all.

C3.4 RESTRICTIONS AND CONSTRAINTS

e The completion of the project is urgent, and work shall be executed during normal working hours i.e.
7h00 till 17h00 daily including weekends. Work required to be executed outside of these hours must
be arranged with the manager of the clinic, in advance.

¢ Noise must be kept to a minimum and within acceptable levels at all times.

e Dust emanating from the work site must be controlled at all times.

C3.5.OPERATIONAL PROTOCOLS

e Security is a priority, and the site shall be kept safe at all times.
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e The approved Health and Safety plan shall be adhered to at all times
o All staff members of the contractor shall wear PPE at all times
e All staff members of the contractor shall be specifically identifiable at all times and to this end shall
wear a predetermined coloured overall to be able to enter and work on the site.
e Regular meetings, the frequency of which is to be determined, shall be held with the
management of the clinic to always ensure a cohesive spirit of co-operation
e The successful contractor must take into account that other contractors may be busy with
construction in close proximity to the works and allowance must be made in the contractor’s
submission to accommodate these parties.

C3.6 ACCESS AND SITE ESTABLISHMENT

e Prospective bidders are to fully familiarize themselves with the site and access to the site and
restricted area for site establishment. Allowance for temporary construction access etc. shall be
deemed to be included in contractor’s price/bid. Prospective bidders are to familiarize themselves
with the site as no additional costs shall be entertained.

e Identified area for site establishment shall be pointed out to prospective bidders at mandatory site
inspection. The contractor shall be liable for security, fencing (if required), water, sewer, ablutions,
electricity, etc. for the site establishment area. No Contractor’s representatives, worker are allowed to
sleep at establishment area or with in clinic premises

C3.7. ACCEPTANCE OF TENDERS

e The Employer is not bound to accept the lowest, or any tender, or any portion of any tender

C3.8_ MINIMUM WAGE

e The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance
with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases for duration of
contract.

C3.9 TEMPORARY WORKS

e All temporary work to comply with the Construction Health and safety Act (Act 85 of 1993) and its
regulations.

C3.10 EMPLOYER'S DESIGN
N/A

C3.11 DESIGN BRIEF
N/A

C3.12 DRAWINGS
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PART C4
SITE INFORMATION
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C4.1 SITE INFORMATION

Procurement of a Completion Contractor for the Repairs and
Project title: Renovations to the existing Hospital, Guardhouse and
Pharmacy at Steynsburg Hospital

SCMU5-24/25-0034

Project Number:

GENERAL

Prospective bidders to familiarize themselves with the locality, access, any other “restrictions”.
(Refer to Scope of Works C3)

The site is located in STEYNSBURG HOSPITAL, MALETSWAI Local Municipality
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