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LIST OF CONTRACT DOCUMENTS

The following documents form part of this contract:

Volume 1:

Volume 2:

Volume 3:

Volume 4:

The Conditions of Contract for Construction for Building and Engineering Works Designed
by the Employer (1999), published by the Federation Internationale des Ingenieurs-
Conseils (FIDIC) which the tenderer shall purchase himself. (See note 1 below).

The COTO Standard Specifications for Road and Bridge Works for South African Road
Authorities (Draft Standard October 2020 edition), issued by the Committee of Transport
Officials which the tenderer shall obtain himself. (See Note 2 below).

The Project Document, containing the tender notice, Conditions of Tender, Tender Data,
Returnable Schedules, general and particular conditions of contract, project
specifications, Pricing Schedule, Form of offer and Project Information is issued by the
Employer (see note 3 below). The Employer's Form of Acceptance and any
correspondence from the selected tenderer, performance security-demand guarantee,
and all addenda issued during the period of tender will also form part of this volume once
a successful tenderer has been appointed.

The conditions of tender are the standard conditions of tender as indicated in Book 1.

The drawings.
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Notes to tenderer:

1. Volume 1: The Conditions of Contract for Construction for Building and Engineering
Works Designed by the Employer (1999), published by the Federation Internationale des
Ingenieurs-Conseils (FIDIC), is obtainable from CESA, P. O. Box 68482, Bryanston, 2021.
Tel: (011) 463 2022 Fax: (011) 463 7383, e-mail: general@cesa.co.za.

2. Volume 2: The COTO Standard Specifications for Road and Bridge Works for South
African Road Authorities (Draft Standard October 2020 edition) is obtainable from
SANRAL and can be downloaded free of charge from the SANRAL‘s website
Www.nra.co.za.

3. Volume 3 is issued at tender stage in electronic format downloaded from the SANRAL’s
website link.

The Standard Conditions of Tender may be downloaded from the CIDB website as
indicated in Book 1.

At contract stage Volume 3 will be a bound signed paper copy containing the following
documents:

- Returnable schedules relevant to the project
- Agreements and Contract Data

- Pricing Data

- Scope of Work

- Project Information

4, SUBMISSION OF TENDER - Of the contract documents, only the following elements of
Volume 3 needs to be submitted in printed and bound hard copy and electronically on
flash drive marked “Postulated (followed by the Tenderer name)” in a sealed envelope,
in the following order:

- Form of Offer (sighed and scanned as .pdf and hard copy);

- All returnable schedules and attachments and certificates (signed and scanned as
.pdf and hard copy);

- Completed pricing schedule (scanned copy in .pdf and copy in Excel and hard copy).

Information provided by a tenderer over and above the above elements of volume 3 shall
be treated as information only and will only be bound into the document if the tenderer
notes on Form A4: Schedule of Variations or deviations that the information has a bearing
on the tender price.

5. For alternative offers the tenderer shall submit the following additional documentation,
in printed and bound hard copy and electronically in a separate flash drive marked
“Alternative (followed by the Tenderer name)” in a sealed envelope in the following order:

- Form of Offer (signed and scanned as .pdf and hard copy and state “Alternative Form
of Offer”);

- Allreturnable schedules and attachments and certificates applicable to the alternative
offer (sighed and scanned as .pdf and hard copy);

- Alternative Pricing Schedule (scanned copy in .pdf and copy in Excel and hard copy);

- Other relevant information.
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Ci11

FORMS OF OFFER AND ACCEPTANCE

Cli11a FORM OF OFFER (Incorporating SBD7)

The South African National Roads Agency SOC Limited
PO Box 415
PRETORIA

0001

Sir,

CONTRACT SANRAL N.002-300-2020/1 FOR THE CONSTRUCTION OF PAVEMENT AND
SETTLEMENT REPAIRS OF NATIONAL ROUTE 2, SECTION 30 FROM BUSHVELD RETREAT
FARM (km 47.00) TO HLUHLUWE INTERCHANGE (km 55.00)

1.

I/we, by signing this part of the forms of offer and acceptance acknowledge they are the equivalent
of the Letters of Tender and Acceptance as defined in clauses 1.1.1.3 and 1.1.1.4 in the
“Conditions of Contract for Construction for Building and Engineering Works designed by the
Employer” (1999), published by the Federation Internationale des Ingenieurs-Conseils (FIDIC).

I/we, confirm that I/we practise the principles of corporate governance that abhors corruption and
fraud and that I/we have examined the documents listed in the tender data and addenda thereto
as listed in the returnable schedules and am/are duly authorised to represent and commit the
tenderer to the contractual obligations contained therein.

I/we further confirm that by submitting this offer the tenderer accepts the conditions of tender and
offers to perform all of the obligations and liabilities of the contractor under the contract including
compliance with all its terms and conditions according to their true intent and meaning for an
amount to be determined in accordance with the conditions of tender and the conditions of
contract identified in the contract data.

PRICE OFFERED

THE OFFERED TOTAL OF THE PRICES (INCLUSIVE OF VALUE ADDED TAX) BROUGHT
FORWARD FROM PART C1 SECTION C2.3: PRICING SCHEDULE SUMMARY IS

......................................................................................................................................... (in words)

SRR in figures)

I/'we confirm that if any difference between the total of the Pricing Schedule Summary and the
amounts stated above exists, the total in the Pricing Schedule Summary shall apply.

PREFERENCE CLAIMED

I/we claim; a B-BBEE contributor status level(as per Returnable Schedule Form C1: Tenderer's
B-BBEE.

Verification Certificate. In the event of any difference between the above stated B-BBEE
contributor status level and the B- BBEE Verification Certificate attached to Form C1, the B-BBEE
Verification Certificate shall apply.

You may accept this offer by signing and returning to the tenderer one copy of the Form of
acceptance before the end of the period of validity stated in the tender data, (or at the end of any
agreed extension thereof), whereupon the tenderer becomes the party hamed as the contractor
in the conditions of contract identified in the contract data.
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7. Notwithstanding anything contained in a covering letter to this tender, I/we declare this offer is
submitted entirely without deviations or qualifications other than those stipulated in Form A4:
Schedule of Deviations or Qualifications by the tenderer and that it is made free from any fraud,
corruption and misrepresentation.

Yours faithfully

SIGNATURE: ... DATE oo

NAME (IN C AP T AL S ). ittt ittt e et e e e st b e e e e st et e e e sa b b e e e e anbb e e e e abbeeeesbbeeeesbreeaeaae

107 o 1 8 2P

Date and minute reference of Board resolution if different from returnable schedule Form A2.1:

Certificate of Authority fOr SIgNAtUre..........coo e,

NAME AND ADDRESS OF ORGANISATION: ...ttt ettt e e e e

NAME AND SIGNATURE OF WITNESSES:
WITNESS 1:

SIGNATURE: Lo et e e e e st e e e e e e s et b et e e e e s s s rbr e e r e e e e as

NAME (IN CA P T AL S ) . tiiii ittt ettt e et e e e et e e s E et e e st e e e e e st e e e e s nre e e e anreeeesrreeeenan

WITNESS 2:

SIGNATURE: Lo et e e e e st e e e e e e s et b et e e e e s s s rbr e e r e e e e as

NAME (IN CAPITALS): oottt ee oo e e eee e e e e ee e e e,
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Cl.1.2 FORM OF ACCEPTANCE (Incorporating SBD7)

To

(Name of successful tenderer)

Dear Sir,

CONTRACT SANRAL N.002-300-2020/1

FOR THE CONSTRUCTION OF PAVEMENT AND SETTLEMENT REPAIRS OF NATIONAL ROUTE
2, SECTION 30 FROM BUSHVELD RETREAT FARM (km 47.00) TO HLUHLUWE INTERCHANGE
(km 55.00)

ACCEPTANCE OF OFFER

It is our pleasure to inform you that the South African National Roads Agency SOC Ltd (the
Employer) accepts your select if applicable corrected/corrected alternative/alternative offer
in the amount of R................. (i.e. including VAT but excluding CPA, and any contingent sum
not in the priced schedule) for a contract period of ........... months and with a Base date of
.......... (28 days prior to the closing date of tender).

The amount due may not be the accepted price but payment shall be made in accordance with
the conditions of contract identified in the contract data.

This Form of Acceptance is the equivalent of the Letter of Acceptance as defined in clause 1.1.1.3
of the “Conditions of Contract for Construction for Building and Engineering Works designed by
the Employer” (1999), published by the Federation Internationale des Ingenieurs-Conseils
(FIDIC).

Acceptance shall form an agreement between us according to the terms/and conditions contained
in this form and in the contract that is comprised of:

Part C1: Agreements and Contract Data (including this'form-of acceptance),
Part C2: Pricing Data,

Part C3: Scope of the Work,

Part C4: Project Information, and

Part C5: Annexures

together with issued drawings and other documents, or parts thereof, which may be incorporated
by reference into the Parts listed above.

Deviations and/or qualifications included in your offer as well as any changes to the terms of the
offer agreed by us during the process of offer and acceptance shall not be valid unless contained
in the appended schedule of deviations. In the event that an alternative offer is accepted, it is a
fundamental condition of acceptance that all responsibilities and concomitant liabilities arising
from the alternative design pass from us to you. (Note to compiler: If no deviation/alternative
tender then replace the above part of this paragraph with “There are no alternatives,
deviations, qualifications or changes to the documents”) Addenda issued during the tender
period are deemed not to be deviations to the tender documents and schedules.

Notwithstanding the need to agree the mandate required by Section 37 of the Occupational Health
and Safety Act (Act 85 of 1993), a proforma of which is attached for your reference, we hereby
appoint you as the principal contractor in terms of Regulation 5(1)(k) of the Construction
Regulations, GNR. 84 of 2014.
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7. A SARS compliance check has been done on you and you are found to be ..... (select:
“compliant” or “non-compliant”).

If not compliant add the following sentence: “Within 7 calendar days of the date of this Form
of Acceptance you shall provide proof that you are SARS compliant. Failure to fulfil this obligation
shall constitute a repudiation of this agreement.”)

8. At least 7 working days prior to the Commencement Date you shall deliver to us:

i. A Performance Security (per clause 4 of the FIDIC Conditions of Contract), a proforma of
which is attached for your reference. The 10% calculation for the Performance Security
shall be based on the accepted contract value (excluding VAT) as contained in this form
and there shall be no deviations from the wording of the proforma Performance Security.

il Proof of insurance in terms of the information provided in the contract data and clause 18
of the FIDIC Conditions of Contract. Proof of currency of insured cover shall be provided
on a monthly basis until contract completion.

iii. Fully completed and signed Form C1.1.4.3 together with your Health and Safety plan
(including Risk Assessment), proof of appointment of the Construction Manager (including
CV and registration) proof of appointment of the Construction Health and Safety Officer
(including proof of registration with SACPCMP), proof of appointment of Temporary works
designer (including ECSA registration), and Evidence of necessary competencies to carry
out construction work safely viz. company profile, schedule of activities, relevant
appointments and proofs of competency.

iv. Fully completed and signed Form C1.1.4.1 — Mandatary Agreement.
V. Fully completed and signed Form C1.1.4.9 — Appointment of Principal Contractor

Vi. Proof that you are registered and in good standing with the compensation fund or with a
licensed compensation insurer.

vii. A completed Form of Banking Details

Note to compiler: only include this if the successful tenderepfias\not previously been
registered as a vendor with the Employer

viii.  Proof of registration on the Employer’s Project Information Module (ITIS).

iX. Proof of notification to the Chief Inspeciot of Mines, of appointments as per Form C1.1.4.7
and C1.1.4.8. Note to compilér—anininciudethis if applicable.

X. Nominated DAB member details-Note to compiler: only include this if a standing DAB
is specified under Cghditions of Contract clause 20.2

Xi. Fully completed Form'C1.1.3 Appendix to Form of Acceptance

Note to compiler: The completed Form A3.5, Form A3.6 and Form C1.1.2 of the successful
tenderer is to be forwarded to the Department of Trade and Industry (Industrial
Procurement Unit) after award

Failure to fulfil either of the obligations (i), (ii) and (iii) above shall constitute a repudiation of this
agreement and we may at our discretion apply any rights of remedy including barring you from
tendering on any of our future tenders for a period to be determined by us, but not less than twelve
(12) months, from the date of tender closure.

9. The effective date of the contract shall be the date of this Form of Acceptance unless you, within
four (4) calendar days of the effective date, notify us in writing of any justification why you cannot
accept the contents of this agreement.
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10. The Commencement Date shall be the day on which the commencement meeting is held, which
shall not be later than .... (Note to compiler: the commencement meeting date indicated
above is usually within 28 calendar days after the date of this form, as circumstances
demand and as agreed between tenderer and Employer. The above can also be amended
by fixing the day on which the commencement meeting is held here. The compiler also to
consider to only have the commencement meeting commence after the PLC is established
else the Mobilisation Period will have to be extended) All the requirements of the Mobilisation
Period shall be complied with within .... (Note to compiler: include the Maobilisation Period
duration —typically 2, 3 or 4 months. months of the Commencement Date.

11. Access to the Site shall be on the date stated on the Letter of Access to the Site, which date shall
be after the Employer being in possession of the Construction Work Permit and after the
requirements of the Mobilisation Period have been complied with.

12. Notwithstanding that a full, original-signed copy of the contract document containing all contract
data and schedules (including that of accepted deviations) will be delivered to you, this Form of
Acceptance constitutes the binding contract between us.

13. MesSSIs .....cooevvnnns act as our agent to fulfil the functions of the engineer in the administration
of this contract. Please contact ............ at ....... to make arrangements for the signing of the
contract documents and commencement meeting.

SIGNATURE: ... DATE .. oo

N Y N I O AN o I I IS ) PRSP PRRRR
CAPACITY: Regional Manager Eastern Region
EMPLOYER’S NAME AND ADDRESS:

South African National Roads Agency SOC Limited
The Regional Manager (Eastern Region)

58 Van Eck Place

Mkondeni

Pietermaritzburg

3201
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AUTHORITY TO ACT: SANRAL'’s Delegation of Powers Item 2.4.1.2
NAME & SIGNATURE OF WITNESSES:
WITNESS 1:

SIGNATURE: oo e r e e e s s e e r e e s s s b e a e e e

NAME (IN CAPITALS): .eieitiiiitit ettt ettt ettt ss e st s e e st e e ssr e e b et e b et e s ar et e snreesane e e nnneesareeennneas
WITNESS 2:

SIGN ATURE: oottt r ettt e e e o e e et e e e e e s e b e et e e e e e e a et e e e e e e n e e e e e

NAME (IN C AP T AL S ) ittt ittt ettt e et e e et e e e e st et e e e s be et e e aa b b e e e e aabe e e e e abbeeeesbbeeeeabreeeeaaes
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C1.1.3 APPENDIX TO FORM OF ACCEPTANCE
CONTRACT SANRAL N.002-300-2020/1

FOR THE CONSTRUCTION OF PAVEMENT AND SETTLEMENT REPAIRS OF NATIONAL ROUTE
2, SECTION 30 FROM BUSHVELD RETREAT FARM (km 47.00) TO HLUHLUWE INTERCHANGE
(km 55.00)

Schedule of deviations

The deviations listed below constitute agreed deviations/amendments to the tender document
negotiated between the tenderer and employer based on information provided in Form A4: Schedule of
Deviations or Qualifications by the tenderer or imposed conditions of award.

Addenda issued during the tender period are deemed not to be deviations to the tender.

1. YU o] =X oSSR
DetailS: oo seade s e (e el
2 YU o] = o o SO W G N N N SRR
DetailS: oo e £ e b T e
3 YU o] [T e S PPNt
DEtalS: e e e e anes
4 0] o] =T o APPSR PP OTPPT PN
(D=7 1= RSO PR OPPRP P

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to
and accept the aforegoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well
as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the
Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed signed
copy of this agreement shall have any meaning or effect in the contract between the parties arising from
this agreement. Note to compiler: In the event that an alternative offer has been accepted by the
Employer, the various elements of the alternative offer must be listed in this appendix

SIGNATURE: ... DATE e

NAME (IN CAPITALS): oottt s e eee e ee e ee e s e e e ee e ee e,

107 Y o O [ I PP PP TR POPPTT

NAME AND ADDRESS OF CONTRACTOR: ...ttt
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Cl.1.4 OTHER STANDARD FORMS

Cl141 AGREEMENT IN TERMS OF THE OCCUPATION HEALTH AND SAFETY ACT 1993
(ACT NO. 85 OF 1993) AND CONSTRUCTION REGULATIONS, 2014

ThisS AGREEMENT MAAE A1 ....ccooveviiieeiiiiiiieei ettt e e e ettt s e e e e e s e e st e e s e e et eesbsbaas s eessesassbaaseeesesessanes

onthisthe .......ccccovveeeeeiiinne, day Of .o inthe year .........c.........

between THE SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED (hereinafter called “the
Employer”) on the one part, herein represented by ... compiler to insert

IN NS CAPACILY 8BS ..eiiieiiiiiiiiiee ettt nb e e s nnne e s compiler to insert

and delegate of the Employer in terms of the Employer’s standard powers of delegation pursuant to the
provisions of ACt NO. 7 Of 1998, @NU ....cciiiiiiiiiiie e e e e e st e e e e e e s entnreeeeaaeeeas

INNIS CAPACILY S ..ceiieeeieee e
WHEREAS the Employer is desirous that certain works be constructed, viz.

CONTRACT SANRAL SANRAL N.002-300-2020/1 FOR THE CONSTRUCTION OF PAVEMENT AND
SETTLEMENT REPAIRS OF NATIONAL ROUTE 2, SECTION 30 FROM BUSHVELD RETREAT
FARM (km 47.00) TO HLUHLUWE INTERCHANGE (km 55.00)

and has accepted a tender by the Mandatary for the construction, completion & maintenance of such
works and has appointed the Mandatary in terms of Regulation 5(1)(k) of the Construction Regulations
2014, and whereas the Employer and the Mandatary have agreed to certain arrangements and
procedures to be followed in order to ensure compliance by the Mandatary with the provisions of the
Occupational Health and Safety Act 1993 (Act 85 of 1993);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. The Mandatary shall execute the work in accordance with the contract documents pertaining to
this contract.

2. This Agreement shall hold good from the Commencement Date, to either:

a) the date of the Performance Certificate issued in terms of sub-clause 11.9 of the Conditions
of Contract for Construction for Building and Engineering Works designed by the Employer
(1999) published by Federation Internationale des Ingenieurs-Conseils (FIDIC), as
contained in Volume 1 of the contract documents pertaining to this contract, or

b) the date of termination of the contract in terms of clauses 15, 16 or 19 of the GCC.
3. The Mandatary declares himself to be conversant with the following:

a) All the requirements, regulations and standards of the Occupational Health and Safety Act
(Act 85 of 1993), hereinafter referred to as "The Act", together with its amendments and
with special reference to the following Sections of The Act.

i) Section 8: General duties of employers to their employees.

i) Section 9: General duties of employers and self-employed persons to persons other
than employees.
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iii) Section 37: Acts or omissions by employees or mandataries and
iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement.

b) The procedures and safety rules of the Employer as pertaining to the Mandatary and to all
his subcontractors.

4. In addition to the requirements of sub-clause 4.8, 6.7 and 17.1 of the GCC and all relevant
requirements of Volume 3 of the contract documents pertaining to this contract, the Mandatary
agrees to execute all the works forming part of this contract and to operate and utilize all
machinery, plant and equipment in accordance with The Act.

5. The Mandatary is responsible for the compliance with the Act by all his subcontractors, whether
or not nominated and/or approved by the Employer.

6. The Mandatary warrants that all his and his subcontractors’ workmen are covered in terms of the
Compensation for Occupational Injuries and Diseases Act 1993, which cover shall remain in force
whilst any such workmen are present on site. A letter of good standing from the Compensation
Commissioner to this effect must be produced to the Employer upon signature of the agreement.

7. The Mandatary undertakes to ensure that he and/or his subcontractors and/or their respective
employees will at all times comply with the following conditions:

a) The Mandatary shall assume the responsibility in terms of Section 16.1 of The Act. The
Mandatary shall not delegate any duty in terms of Section 16.2 of The Act without the prior
written approval of the Employer. If the Mandatary obtains such approval and delegates
any duty in terms of section 16.2 a copy of such written delegation shall immediately be
forwarded to the Employer.

b) All incidents referred to in The Act shall be reported by the Mandatary to the Department
of Labour as well as to the Employer. The Employer will further be provided with copies of
all written documentation relating to any incident.

c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in
terms of section 32 of The Act into any incident involving the Mandatary and/or his
employees and/or its subcontractors.

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing
witnesses:

SIGNED FOR AND ON BEHALF OF EMPLOYER: .....ovuieiveeeeeee oo,
WITINESS L1 oot ee e e et en et
NAME (IN CAPITALS) ....ovoeeeeoeeeeeeeeeeeeeeees s ee s s e eees s ese s en e,
WITNESS 20 oot e et ee et se et
NAME (IN CAPITALS) ....ovoeeeeoeeeeeeeeeeeeeeees s ee s s e eees s ese s en e,
SIGNED FOR AND ON BEHALF OF THE MANDATARY .......cooviiviieiieeeseseeoeesseseeeseseeeeeessessenenennenn.
WITINESS Li oot e e e et e et e e e eee e ee e
NAME (IN CAPITALS): oottt ee oo et s e eee e s eee e seeee s ee e eeeee e e e ee e,
WITINESS 20 oottt ettt e et ee et e ettt e et e e e et e et ee e

NAME (IN CAPITALS) ..ot e oo et s e eee e s e e eee e eeeee s ee e ee s e e e ee e,
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C1l.1.4.2(a) PERFORMANCE SECURITY - DEMAND GUARANTEE

To:The South African National Roads Agency SOC Limited
PO Box 415

Pretoria

0001

Note to tenderer:

This pro forma is for information only. The successful tenderer’s guarantor will need to
reproduce the Performance Security without amendment, omission or addition for completion
and lodgement with the Employer. A separate copy of this proforma will be issued to the
successful tenderer with the letter of acceptance.

CONTRACT SANRAL N.002-300-2020/1

FOR THE CONSTRUCTION OF PAVEMENT AND SETTLEMENT REPAIRS OF NATIONAL ROUTE
2, SECTION 30 FROM BUSHVELD RETREAT FARM (km 47.00) TO HLUHLUWE INTERCHANGE
(km 55.00)

1. I/We |, the undersigned, ......ccccceevvieiiiiiiieeeee e, AN oo

IN OUr FESPECLIVE CAPACILIES 8BS ....vviiiiiiiiiee it e ettt ettt e e ettt e e et e e e e rbe e e e e anbeeeeeannns

= 1 Lo g T

and as such duly authorised to represent: .........cccccceeeeieincsmmmnlosne e S Lo S e
(hereinafter referred to as “the Guarantor”) in the casp of\a company, a resolution to be
attached

(hereinafter referred to as “the Contractor”) of its obligations to The South African National
Roads Agency SOC Limited (hereinafter referred to as “SANRAL”) in terms of the above stated
contract between the Contractor and SANRAL (“the Contract”.

2. Notwithstanding anything to the contrary, the Guarantor hereby irrevocably undertakes and
agrees to pay SANRAL the maximum sum of R [e] (excluding VAT) (the "Guaranteed Sum") on
receipt of a written demand for payment, signed by an authorised representative of SANRAL
whose authority need not be proved for purposes of a demand, stating that the Contractor has
failed to comply with its obligations in respect of the Contract and specifying the amount to be
paid by the Guarantor to SANRAL. The demand shall be binding on the Guarantor and the
Guarantor shall not be entitled to require SANRAL to establish a claim (or claims) under the
guarantee but will pay the sum demanded immediately without any objection.

3. The Guarantor's liability under this guarantee is of a principal nature, unconditional and separately
enforceable against the Guarantor, and this guarantee is not subject to the terms of the Contract
or any other agreement. The Guarantor's liability hereunder shall not be reduced or in any way
be affected by the release, cancellation or alteration of the terms of the Contract, or by any other
arrangements between the Contractor and SANRAL other than as expressly contemplated under
this guarantee.
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The Guarantor will pay on demand under this guarantee without reference to the validity of the
demand or the correctness or otherwise of the amount demanded up to and including the
Guaranteed Sum, without becoming party to any claim or dispute of any nature which any party
may allege.

Subject to the above and without in anyway detracting from your rights to adopt any of the
procedures set out in the contract, the said demand can be made by you at any stage.

The Guaranteed Sum, or such portion as may be demanded, may be retained by SANRAL on
condition that after completion of the service, as stipulated in the contract, SANRAL shall account
to the Guarantor showing how this amount has been utilised, and refund to the Guarantor any
balance due.

This guarantee is neither negotiable nor transferable and:

a) must be surrendered to the Guarantor at the time when SANRAL accounts to the Guarantor
in terms of clause 6 above, or

b) shall lapse after the Engineer has certified that the Contractor has executed and completed
the Works and all defects have been remedied and the Performance Certificate has been
issued in terms of the Conditions of Contract and

C) shall not be interpreted as extending the Guarantor’s liability to anything more than
payment of the Guaranteed sum, and

d) any reference in this guarantee to the above Contract/works is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an
accessory obligation or any intention whatsoever to create a Suretyship

The cancellation of, or any change to the terms and/or conditions of this guarantee, must first be
agreed to in writing by SANRAL, the Contractor and the Guarantor.

This guarantee shall be governed by South African Law and subject to the jurisdiction of South
African Courts.

THUS DONE AND SIGNED AT ittt e e s e a e e e e s e s e et e e e s e s rnnees

ONTHIS oo, DAY OF oo 7 DR
GUARANTOR: ..ottt ettt e e e et et et e e e e s eee s ee e eee e
ADDRESS:

AS WITNESSES: 1 oo e N NN <t
NAMES (PRINT) 1 ool o 0 s 72T
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C1.1.4.2(b)FORM OF PRODUCT PERFORMANCE GUARANTEE FOR UTFC

To:The South African National Roads Agency SOC Limited
PO Box 415

Pretoria

0001

Note to tenderer:

This pro forma is for information only. The successful tenderer’s guarantor will need to
reproduce two guarantees without amendment, omission or addition for completion and
lodgement with the Employer prior to the issue of the Taking-over certificate. A separate copy
of this pro forma will be issued to the contractor when required.

CONTRACT SANRAL N.002-300-2020/1

FOR THE CONSTRUCTION OF PAVEMENT AND SETTLEMENT REPAIRS OF NATIONAL ROUTE
2, SECTION 30 FROM BUSHVELD RETREAT FARM (km 47.00) TO HLUHLUWE INTERCHANGE
(km 55.00)

1. I/We |, the undersigned, ......ccccceevvieiiiiiiieeeee e, AN oo

and as such duly authorised to represent: ..........ccoceerdd L N i

(hereinafter referred to as “the Guarantor®), [n (the\case of"a company, a resolution to be
attached

do hereby hold at your, disposal the amount OF ...

(R ), for the due fulfilment by ...,

(hereinafter referred to as “the Contractor”) of its obligations to The South African National Roads
Agency SOC Limited (hereinafter referred to as “SANRAL”) in terms of the above stated contract
between the Contractor and SANRAL.

2. The Guarantor hereby renounces the benefits of the exceptions non numeratae pecuniae, non
causa debiti, excussionis and divisionis, the meanings and effect whereof the Guarantor declares
itself to be fully conversant.

3. The Guarantor undertakes and agrees to pay to SANRAL the said amount of R.............cccvveeeen.

(Revii ) (excluding VAT), or such portion as may be demanded on receipt of a
written demand from SANRAL, which demand may be made by SANRAL if in SANRAL'’s opinion
and at SANRAL’s sole discretion, the UTFC constructed under this Contract does not meet the
acceptance criteria in terms of Clause D9.1.10 of Part C3 of the Contract.

4. Subject to the above and without in anyway detracting from your rights to adopt any of the
procedures set out in the contract, the said demand can be made by SANRAL at any stage.
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(Revii, ), or such portion as may be demanded may be retained by SANRAL
on condition that after completion of the service, as stipulated in the contract, SANRAL shall
account to the Guarantor showing how this amount has been utilised and refund to the Guarantor
any balance due.

6. This guarantee is neither negotiable nor transferable and

a) must be surrendered to the Guarantor at the time when SANRAL accounts to the Guarantor
in terms of clause 5 above, or

b) shall lapse at the end of the guarantee period in terms of Clause D9.1.3.1 of Part C3 of the
Contract Document upon issue of a report by the Engineer to SANRAL stating that all
parameters meet the full Assessment Criteria, or, where the full Assessment Criteria have
not been met, that the remedial work has been accepted by the Engineer and SANRAL,
and

c) shall not be interpreted as extending the Guarantor’s liability to anything more than
payment of the amount guaranteed.

7. This guarantee shall be governed by South African Law and subject to the jurisdiction of South
African Courts.

THUS DONE AND SIGNED AT ittt e s e s e e e e s e s e et e e e s e s annrnnees

ONTHIS ..., DAY OF e 20 i

GUARANT OR: ittt e o4 e ettt e e o4 e e sttt e e e e s e b e e e et e e e e e s e b b be e et e e e e e s nrnreeeeeeeeeas

AD D RESS ...

AS WITNESSES: 1 ... 0 2 e

NAMES (PRINT): 1 ool e oo beeerman e, 72
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C1.1.4.3(a) FORM OF NOTIFICATION OF CONSTRUCTION WORK WITH DEPARTMENT OF
LABOUR

CONTRACT SANRAL N.002-300-2020/1

FOR THE CONSTRUCTION OF PAVEMENT AND SETTLEMENT REPAIRS OF NATIONAL ROUTE
2, SECTION 30 FROM BUSHVELD RETREAT FARM (km 47.00) TO HLUHLUWE INTERCHANGE
(km 55.00)

Annexure 2
Occupational Health and Safety Act, 1993
(Regulation 4 of the Construction Regulations, 2014)
NOTIFICATION OF CONSTRUCTION WORK

(a)Name and postal address of principal contractor:

(b) Name and telephone number of principal contractor’s contact person:
2. Principal contractor's’compensation-registration number:
3. (a) ‘Name and postal address of-client:
The South African National Roads Agency SOC Limited,
The Regiohal\Manager (Eastern Region)
58 Van Eck Place
Mkondeni
Pietermaritzburg
320%
(b)  Name and telephone number of client’s contact person-or.agent:
Client: TBA
Agent: TBA
4. (@) Name and postal address of designer(s) of the Project: TBA

(b)  Name and telephone number of the designer’s contact person:
5. Name and telephone number of principal contractor’s construction supervisor on site appointed
in terms of Regulation 8(1):
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6. Name(s) of principal contractor’s subordinate supervisors on site appointed in terms of Regulation
8(2):

7. Exact physical address of the construction site or site office:

8. Nature of construction work:

9. Expected cOMMENEEMENT HALE: ....c.uiiiiiiiiie et

10. Expected COMPIETION Aate: Sm) . i e ereeee ettt ettt e et e e et e e s st e e e e sbreeeesbreeeeaaes

11. Estimated maximum numhber of persons on.the censtruction site:
Total: 1o Male: ... o5l &0 s Female: .......cccooehi e

12. Planned numberof contracters on the-construction site-acceuintable: to'the-principal contractor:

13. Name(s) of contractors already-selected:

PRINCIPAL CONTRACTOR DATE

CLIENT’S AGENT (where applicable) DATE

CLIENT DATE

o THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

o ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF

ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE
COMMENCEMENT OF WORK
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C1.1.4.3(b) FORM OF APPLICATION FOR A PERMIT TO DEPARTMENT OF LABOUR TO DO
CONSTRUCTION WORK

CONTRACT SANRAL N.002-300-2020/1

FOR THE CONSTRUCTION OF PAVEMENT AND SETTLEMENT REPAIRS OF NATIONAL ROUTE
2, SECTION 30 FROM BUSHVELD RETREAT FARM (km 47.00) TO HLUHLUWE INTERCHANGE
(km 55.00)
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Annexure 1
Occupational Health and Safety Act, 1993
(Regulation 3(2) of the Construction Regulations, 2014)

APPLICATION FOR A PERMIT TO DO CONSTRUCTION WORK

This application must be submitted with the following documents:

a)
b)
<)

Health and Safety specification
Health and Safety plan

Baseline risk assessment.

Name, postal address and telephone numbers of the client:

(a)

Details of the Agent:

Title, SUrName and INILIAIS: ........eoiiieei e
(b)  Identity number / Passport NUMDEN: ............uviiiiiieiiieeiieieeeeiieeeeeeeeeseseseeeseseseessesssesessssrererenerane
(¢) Registration numMber With SACPCMP: ........oviiiiiiiiiiiiiieeeeeeee e eeeeeseseseeeeesareserererererrrarane
(d)  Office Tel. Number and/or Mobile NUMDET: ..o
(B)  POSLAl AUAIESS: ...t

Name, postal address and telephone numbers of the appointed principal contractor:

Name, postal address and telephone numbers of the designer of the following persons:

(a) Construction Manager:

(b)  Construction Health and Safety Manager:
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(c) Construction Health and Safety Officer:

6 Exact physical address of the construction and site office

7 Nature of construction work:

8. Expected cOMmMENCEMENT HALE: .......eiiiiiiiii et
9. EXpected COMPIELION DALE: .....co.uiiiieiieiie ettt e et e e e b e e e e

10. Estimated maximum number of persons on the construction site:
11. Planned number of contractors on the construction site accountable to the principal contractor:
12. Name(s) of contractors appointed:

Signature of Client / Client’'s Agent

Signature of the Principal Contractor
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FOR OFFICE ONLY

Authorization / LABOUR CENTRE OFFICE APPROVAL STAMP
Unique No.

Date Of APPIICALION: ......eeiiiiiii ettt e et e e et e e br e e aaens

Submitted documents prescribed in Construction Regulation 5(4) (Please tick v'):

CR 5(1)(a) CR 5(1)(b) CR 5(1); (C-S)

Result of the application (Please tick v') ____ Approved Declined

Reason for declining the application

Signature of the Supervisor

Signature of revoking officer / Inspector
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Cl1.4.4 FORM OF RETENTION MONEY GUARANTEE

To:

The South African National Roads Agency SOC Limited
PO Box 415

Pretoria

0001

Note to tenderer:

This pro forma is for information only. The successful tenderer’s guarantor will need to
reproduce it without amendment, omission or addition for completion and lodgement with the
Employer. A separate copy of this pro forma will be issued to the successful tenderer with the
letter of award.

CONTRACT SANRAL N.002-300-2020/1

FOR THE CONSTRUCTION OF PAVEMENT AND SETTLEMENT REPAIRS OF NATIONAL ROUTE
2, SECTION 30 FROM BUSHVELD RETREAT FARM (km 47.00) TO HLUHLUWE INTERCHANGE
(km 55.00)

The guarantee is issued 0N DENAIf OF ...

Registration NO. .......ccccooviiiiiiiiiie e (hereinafter referred to as “the Contractor”) in connection
with the above-mentioned contract (hereinafter referred to as “the Contract”).

Whereas you have agreed that the Contractor may provide a guarantee in lieu of the retention monies
provided for under the Contract.

Now therefore we, the undersigned, being duly authorised to represent

full name of guarantor registration NUMDBEr .5,/ e b, undertake to pay you
such amounts as you may from time, to _time_demand-from us, immediately upon receipt of a written
demand from you, which_demand may._be/ made by SANRAL if, (in your opinion and at your sole
discretion), the said Cantractor \for any reason fails and/or neglects to complete the services in
accordance with the conditions of contract, or if he fails or neglects to refund to SANRAL any amount
found to be due and payable-to SANRAL, or if his estate is sequestrated or if he surrenders his estate
in terms of the Insolvency Law in force within the Republic of South Africa.

1. Each demand shall be in writing and delivered to US @t .........ccceveiiiiiiiiiiiiee e
or such other address as we shall in writing notify to you.
2. Our liability to make the payments herein referred to shall be unconditional and not be affected or

diminished by any disputes, claims or counterclaims between you and the Contractor.

3. Our aggregate liability under this guarantee is limited t0 R ...........cvvviiiiiiiiiiiiiiiiiieiieeveveveeveveveeeaeneens

and is restricted to payment of monies only.

4. This guarantee shall expire on the date on which the last of the retention monies, which but for
this guarantee would have been retained by you, becomes payable to the Contractor.

5. This guarantee is neither negotiable nor transferable and must be returned to us against final
payment of our aggregate liability or on the date of the expiry of the guarantee in terms of Clause
4 (above), whichever is the earlier.
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S o =T - S forand on behalf of ........cccccoviii

onthisthe.........cccveeen. day of ............. INTNE YEAN .eiiiei e
GUAR AN T O R
AS WITNESSES:

L 2
NAME: NAME: ... s
ADDRESS: ...t ADDRESS: ..ot
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C1.1.45 FORM OF BANKING DETAILS

Notes to Contractor:
1. The Employer applies an Electronic Funds Transfer system for all payments.

2. If you are already registered as a vendor with the Employer, you are required to confirm
your banking details in the form below but are not required to submit the documentation
as per note 3.1 and 3.2.

3. If you are not registered as a vendor with the Employer, you are required to supply:

3.1 a completed SANRAL Vendor Application Form (to be obtained from the relevant
Regional Project Manager); or

3.2 an original cancelled cheque bearing your company name and account number; or

3.3 if you are unable to supply an original cancelled cheque, you are to provide a letter
on your letterhead as per the pro forma below and return the original letter to the
address as stated in clause 1.3 of C1.2.2 - Information provided by the Employer,
delivered by hand or sent by post.

To:
The South African National Roads Agency SOC Limited

The Regional Manager (Eastern Region)
58 Van Eck Place

Mkondeni

Pietermaritzburg

3201
Dear Sir

CONTRACT SANRAL N.002-300-2020/1

FOR THE CONSTRUCTION OF PAVEMENT AND SETTLEMENT REPAIRS OF NATIONAL ROUTE
2, SECTION 30 FROM BUSHVELD RETREAT FARM (km 47.00) TO HLUHLUWE INTERCHANGE
(km 55.00)

BANKING DETAILS

By signing this document we accept the following:

o The banking details submitted are those of ..o, Insert name of
successful contractor and we take full responsibility for their correctness.

We indemnify the Employer from any and all outcomes if an electronic-transfer is made into an
incorrect bank account using the banking details submitted.

F AN ol oT0 10 |1 S 1 F= 1 e G e S S S S

BaANK: e T e e T e

BranC INAIMIE: ..o e D e e e e e e
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Yours sincerely
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Cl1.1.4.6 TAX COMPLIANCE PERMISSION DECLARATION
SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED

CONTRACT SANRAL N.002-300-2020/1

FOR THE CONSTRUCTION OF PAVEMENT AND SETTLEMENT REPAIRS OF NATIONAL ROUTE
2, SECTION 30 FROM BUSHVELD RETREAT FARM (km 47.00) TO HLUHLUWE INTERCHANGE
(km 55.00)

Note:

In terms of National Treasury Instruction No 9 of 2017/2018 with reference to the Public Finance
Management Act, 1999 (Act No 1 of 1999) and Regulations, the contractor and subcontractors
are required to provide the Employer with written confirmation to access the SARS Electronic
Tax Compliance Status (TCS) System to verify and continuously track the tax compliance
status of all persons conducting business with the State.

The Contractor shall complete the declaration below.

the undersigned iN MY CAPACILY @S ........uuuuuuuuuniii s (position)

(oY T 0 1] =1 Lo ) T

.................................................................................................................................... (name of company)

herewith grant consent that SARS may disclose to the South African National Roads Agency SOC
Limited (SANRAL) our tax compliance status on an ongoing basis for the contract term.

For this purpose, our unique security personal identification number (PIN) iS ......cccoccceeeviiiiiiiiiineeeeeine ,

our tax reference numberis ................... and our tax clearance certificate numberis .........cccccccouvneeeen.

In addition, the Contractor shall obtain written consent from each of its subcontractors, undisclosed
principals and partners involved in this contract confirming that SARS may, on an ongoing basis during
the contract term, disclose the subcontractors’ tax compliance status to the Employer. For this purpose
the Contractor shall provide the Employer with the unique security personal identification number (PIN),
tax reference number and tax clearance certificate for each of its subcontractors, undisclosed principals
and partners involved in this contract.

SIGN ATURE: ittt e e e s ettt e e oo e e h e et e e e e e o e b e e et e e e e e a e e e e e e e e e a e e e e e e s
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C1.1.4.9APPOINTMENT OF PRINCIPAL CONTRACTOR IN TERMS OF SECTION 5.1(k) OF THE
CONSTRUCTION REGULATIONS, 2014 INCORPORATED IN THE OCCUPATIONAL HEALTH AND
SAFETY ACT, ACT 85 OF 1993

APPOINTMENT OF PRINCIPAL CONTRACTOR BY CLIENT (EMPLOYER)

This AGREEMENT MAAE A1 ...cuniiiieeiiiiiii ettt e et e et e e s et e e e e et s e e e st e e s et e e e saba e e ssaaeeseaanseesannss

onthisthe .......ccooiiiiiiiiienn dAY OF oo intheyear ........cocee...

between THE SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED (hereinafter called “the

Client”) on the one part, herein represented by ........cccccceveeiiiiiii e, (compiler to insert)

IN NIS/NEI CAPACITY @S ...vvvieiiiiei i e e e e e e rre e e e e e s (compiler to insert)

and delegate of the Client in terms of the Client’s standard powers of delegation pursuant to the

provisions of ACt NO. 7 0f 1998, and ........coooiiiiiiiii

(hereinafter called “the Principal Contractor”) on the other part, herein represented by ..........ccccccooeee.

T T o=T o F= T 1 VA= TSP OT PP PPPPPOPPP
WHEREAS the Client is desirous that certain works be constructed, viz.
CONTRACT SANRAL N.002-300-2020/1

FOR THE CONSTRUCTION OF PAVEMENT AND SETTLEMENT REPAIRS OF NATIONAL ROUTE
2, SECTION 30 FROM BUSHVELD RETREAT FARM (km 47.00) TO HLUHLUWE INTERCHANGE
(km 55.00)

and has accepted a tender by the Principal Contractor for the construction, completion & maintenance
of the works.

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. The Principal Contractor shall execute the work in accordance with the contract documents
pertaining to this contract.

2. This Agreement shall hold good from the Commencement Date, to either:

0] the date of the Performance Certificate issued in terms of sub-clause 11.9 of the Conditions
of Contract for Construction for Building and Engineering Works designed by the Employer
(1999) published by Federation Internationale des Ingenieurs-Conseils (FIDIC), as
contained in Volume 1 of the contract documents pertaining to this contract, or

(i)  the date of termination of the contract in terms of clauses 15, 16 or 19 of the GCC.

3. The Principal Contractor declares himself to be conversant with all the requirements and
standards of the Occupational Health and Safety Act (Act 85 of 1993) together with its
amendments and incorporated Regulations, hereinafter referred to as "The Act", and with special
reference to the Construction Regulation Section 7: Duties of Principal Contractor and Contractor.
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4. The Principal Contractor is responsible for the compliance with the Act by all his subcontractors
and suppliers when entering the construction site, whether or not nominated and/or approved by
the Client.

5. The Principal Contractor warrants that all his and his subcontractors’ workmen are covered in
terms of the Compensation for Occupational Injuries and Diseases Act 1993, which cover shall
remain in force whilst any such workmen are present on site. A letter of good standing from the
Compensation Commissioner to this effect must be produced to the Employer upon signature of
the agreement.

6. The Principal Contractor warrant that adequate provision has been made for the cost of health
and safety measures during the execution of the project, and that sufficient resources (including
competent personnel) are available to carry out the construction work safely.

7. The Principal Contractor warrants that that the Employer/Client has carried out his duties in terms
of Construction Regulation 5.1(a)(b)(f):

® Section 5.1(a): A baseline risk assessment for the intended construction work was
prepared by the client and included in the tender documentation.

(i)  Section 5.1(b) & (f): A suitable, sufficiently documented and coherent site-specific health
and safety specification for the intended construction work based on the baseline risk
assessment was included in the tender documentation.

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing
witnesses:

SIGNED FOR AND ON BEHALF OF EMPLOYER: ...
WWITINESS L. s
NAME (IN CAPITALS) eettiiiiiiiitit ettt et e e e e e s a bbb et et e e e e e s s abe b et eea e e s e e s bbb e et eeeeesasannbbnneeeaeesaannne
WWITINESS 2. s
NAME (IN CAPITALS) eitttiiiiiiitttit ettt oottt e e oo oot bbbttt e e e e e o aabb b et et e e e s e e abbb e et eeeeesaaannbbeeeeaaeesaannnes
SIGNED FOR AND ON BEHALF OF THE PRINCIPAL CONTRACTOR ...t
WITINESS L. o s
NAME (IN CAPITALS): ...eevveeeteeeeeeee e eeee et ees s s s s ees st n st n st snee s e e asneseen et nenenseneneennenenen

TN E S S 2 et ettt e e e ettt e e oo e e e et e e e e e e e b e et e e e e e e s e et e e e e e n e

NAME (IN CAPITALS) ..ottt ee oot s e eeee s eee e e e ee e eee e ee e,
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C1.2 CONTRACT DATA

Cl.21 CONDITIONS OF CONTRACT
Note to tenderer:

1. The Conditions of Contract for Construction (1999 edition) published by the Federation
Internationale des Ingenieurs-Conseils (FIDIC), as amended, shall apply to this contract.
The amendments are those published by FIDIC and reproduced hereafter, together with
additional amendments (particular conditions of contract) as prescribed by the South
African National Roads Agency SOC Limited
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PART A: GENERAL CONDITIONS - FIDIC AMENDMENTS

Up to 1 March 2024 the following amendments have been issued by FIDIC.

ERRATA to the First Edition, 1999

The following significant errata are corrected in this reprinting of the First Edition of the
Construction Contract. Several minor typographical errors and layout irregularities
have also been corrected.

GENERAL PROVISIONS

Foreword  In figure “Typical sequence of Payment Events envisaged in Clause 14",
change “14.11 Contractor issues Final Statement ..." to "Contractor
submits Final Statement ...".

Fage 2 In the middle of the third line of Sub-Clause 1.1.2.9, delete "under”.

FPage 26 In the fitle of Sub-Clause 8.1, substitute “Works" for “Worl",

FPage 56 In the penuliimate line, delete the parentheses “[* and ")".

FPage 60 Sub-Clause 20.3, in the line following sub-paragraph (d), delete
“Particular Conditions” and substitute “"Appendix to Tender”.

FPage 68 In the third line of Clause 9, delete the two words “notice to”.

GUIDANCE FOR THE PREPARATION OF PARTICULAR CONDITIONS

Fage 14 Under Sub-Clause 14.9, delete "BEXEMPTION" and substitute
“RETENTION".
Annexes Delete “© FIDIC".
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PART B: PARTICULAR CONDITIONS OF CONTRACT

The following amendments are the South African National Road Agency SOC Limited’s standard
amendments to the FIDIC General Conditions and shall apply to this contract.
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SUBJECT INDEX

Clause Clause
Adjustments for Changes in Costs 13.8 Letter of Acceptance Definition 1113
Amicable Settlement 20.5 Letter of Access to Site Definition 11.1.11
Appendix to Tender Definition 1.1.19 Letter of Tender Definition 1114
Application for Final Payment 14.11 Limitation of Liability 17.6
Certificate Litigation 20.6
Application for Interim Payment 14.3
Certificat . . .
ertiiicates Mobilisation Period Definition 1.1.3.10
Bill of tities Definiti .
il of Quantities Definition 1.1.1.10 Notice to Correct 15.1
C d ly of D t - . Co
are an Supp-y orbocuments 1.8 Obtaining Dispute Adjudication Board’s | 20.4
Clearance of Site 1111 Decision
Commencement of Work 81
Communications | 13 Payment 14.7
Consequences of Employer’s Risks 174 Payment of Retention Money 14.9
Contract Agreement 16 Performance Certificate 11.9
Contract De.finition 1111 | Performance Security 42
Contract Price 14.1 Plant and Materials Intended for the 145
Contract Requirements for Nominated 55 Works
Subcontractors Priority of Documents 15
Contractor’s Claims Programme '
. 20.1 .
Contractor’s Equipment 0 Progress Reports -
, _— 4.17 4.21
Contractor’s General Obligations Provisional Sums
, 4.1 135
Contractor’s Personnel
6.9
Contractor to Search 118 Rates of Wages and Conditions of 6.2
Contractor’s Use of Employer’s ' Labour '
Documents 111 Right of Access to Site
Cost Definition 2.1
1143 Schedules Definition
Day Definition Security of the Site 1117
Delay Damages 1139 Setting Out 4.22
Delayed Payment 8.7 Site Data 4.7
i iudicati . 14.8 N _— 4.10
Dispute Adjudication Board: Specification Definition
Appointment 20.2 . 1.1.1.
ppointmen 0 Statement at Completion 5
Dispute Adjudication Board: Failure to . 14.10
P ) Subcontractors & Suppliers
Agree on 20.3 4.4
Dispute Adjudication Board: Obtaining
a Decision 004 Taking over of the Works and Sections 101
Dispute Adjudication Board: Failure to ' Taking over of Parts of the Works 10'2
comply with Decision Targeted Enterprise Definition '
. o . . 20.7 _ 11.2.11
Dispute Adjudication Board: Expiry of Tender Definition
i N 1.1.1.8
Appointment Termination by the Employer
20.8 15.2
Electricity, Water and Gas Variation Procedure
Employer’s Claims 133
Engineer’s Duties and Authority 4.19 Working hours
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Clause Clause

Evaluation 25 6.5
Extension of Time for Completion 3.1

12.3
Force Majeure Definition 8.4
Force Majeure Consequences
Force Majeure affect Subcontractor 19.1
Fossils 19.4

19.5
Health & Safety 4.24
Indemnities 6.7
Insurance for Works and Contractor’s 171
Equipment
Issue of Interim Payment Certificates 18.2

14.6
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PARTICULAR CONDITIONS AMENDING THE GENERAL CONDITIONS OF FIDIC

FOREWORD

Add the following illustrative chart as a clarification of the sequence of the Contract activities as amended
in this Particular Conditions:

Issue of
Tender
Documents

Base Date

Submission
of the
ender

Tender
validity
period

Issue of the Letter of
Acceptance

Notice of
disagreement

N

8.1 Commencement
Date/Commencement
Meeting

Completion

1.1.3.10

Mobilization
Period

8.2 Time for Completion +
8.4 Extension of Time for

10.1 Issue of
Taking-Over
Certificate
Defects
Notification
Period

14.9 Release of
50% Retention

11.9Issue of
Performance
Certificate

I 28d

Tender
Period

14d

4.2 Issue of the
Performance
Security

1.1.1.11 Letter
of Access to the
Site

Delay
attributed to
the
Contractor

9.1 Tests on
Completion

ICom! pletionl
of snags

11 Notifying
of Defects

Remedying
of Defects

<21d I

4.2 Release of
Performance Security

Typical sequence of Principal Events during Contracts for Construction as amended”
1.1 Definitions

1.1.1 The Contract

Replace 1.1.1.1 with:

“ “Contract” means the Form of Offer and Acceptance, Contract Data, these Conditions, the
Specifications, the Drawings, the Schedules, and the further documents (if any), which are listed in the
Form of Offer and Acceptance, and further includes drawings and documents or parts thereof, which
any of the aforesaid documents incorporate by reference.”

Replace 1.1.1.3 with:

Letter of Acceptance” means the Form of Acceptance as contained in part C1.1.2 of the contract
documents.”

Replace 1.1.1.4 with:

Letter of Tender” means the Form of Offer as contained in part C.1.1.1 of the contract document.”
Replace 1.1.1.5 with:

“ “Specification” means the document entitled Scope of Work, as included in the Contract, and any
additions and modifications to the Scope of Work in accordance with the Contract. Such document
specifies the Works.”

Replace 1.1.1.7 with:

““Schedules” means the document(s) completed by the Contractor and submitted with his tender offer,
as included in the Contract. Such document(s) may include the Bill of Quantities, data lists and
schedules of rates and/or prices.”

Replace 1.1.1.8 with:

“ &

Tender” means that section of the Form of Offer and Acceptance called ‘Offer’ and all other documents
which the Contractor submitted as Returnable Documents, as included in the Contract.”
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Replace 1.1.1.9 with:

“ o«

Appendix to Tender” means the completed section in Part C1 entitled C1.2.2 Contract Data —
Information provided by the Employer included in the Contract Data:”

1.1.1.10 - Add the following:

Bill of Quantities” shall also mean the Pricing Schedule as contained in Part C2 section C2.2 of the
contract document.”

Add the following:

“1.1.1.11 “Letter of Access to the Site” means a letter issued by the Employer giving the Contractor
right of access to the Site in accordance with Sub-Clause 2.1 [Right of Access to the Site]”

1.1.2 Parties and Persons
Add the following:

“1.1.2.11 “Targeted Enterprise” means an enterprise defined in Section D of Part C3 Scope of
Work.”

1.1.3 Dates, Tests, Periods and Completions
Replace 1.1.3.9 with:

“A “day” means a calendar day, except if otherwise indicated in the contract. A “year” means 365
calendar days”.

Add the following:

“1.1.3.10 “Mobilisation Period” means the period between the Commencement Date and the date
of Access to Site as defined in Clause D1002.01(l) in the Scope of Works (Part C3): Section
D1000. The requirements of the Mobilisation Period is specified in the Scope of Works
(Part C3): Section D1000: Stakeholder and Community Liaison, and Targeted Labour and
Targeted Enterprises Utilisation and Development”.

1.1.4 Money and Payments
Replace 1.1.4.3 with:

““Cost” (unless otherwise indicated) means all expenditure reasonably incurred (or to be incurred) by
the Contractor, whether on or off the Site, including overhead and similar charges, but does not include
profit. Where an extension of time for completion is determined in terms of Clause 8.4, and Cost is
payable, then Cost means the amount calculated in accordance with Clause A20.1 in Part C.1.2.2 —
Contract Data.”

1.3 Communications

Add the following before the last paragraph:

“However, such notice, instruction, consent or request is not deemed to have been delivered by virtue
of its appearance in the minutes of meetings.”

1.5 Priority of Documents

Insert the following at the end of the 1%t paragraph before the colon:
“... unless specifically stated otherwise in the contract:”.

Replace sub-paragraphs items (a) to (h) with:

“(a) the Forms of Offer and Acceptance

(b)  the Appendix to Tender within the Contract data

(c)  the Particular Conditions of Contract

(d) the General Conditions

(e) the project Specifications (Scope of Works (Part C3))

) the project Drawings,
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(g) the Employer’s typical Drawings

(h)  the standard Specifications,

()  the Bill of Quantities (Pricing Data (Part C2)); and

0] the Schedules and any other documents forming part of the Contract.”
1.6 Contract Agreement

Replace the 1st two sentences with the following:

“The Parties shall enter into a Contract Agreement when the Employer issues the Form of Acceptance
(see Particular Condition 1.1.1.3). The Contract Agreement shall be in the form prescribed in the tender
documents”

1.8 Care and Supply of Documents

In the 1st paragraph, 2™ Jine, change “two copies” to “one copy”.
In the 2™ paragraph, 3" line, change “six” to “two”.

1.11 Contractor’s Use of Employer’s Documents

At the end of the 1%t sentence add:

“as well as any research, innovation, industry cutting edge technology and any form of trials undertaken
as part of the Contract.”

21 Right of Access to the Site
At the end of the 1t paragraph add:

“In addition to the Performance Security, there are conditions pertaining to Permits from the Department
of Labour, and to the requirements of the Mobilisation Period, which may result in access to the site
being withheld as stated in the Form of Acceptance and Appendix to Tender.”

2.5 Employer’s Claims
Add the following at the end of the 1st paragraph:

“In addition, notice and particulars is not required for payments due under Sub-Clause 8.7 [Delay
Damages].”

3.1 Engineer’s Duties and Authority
After the 3" paragraph insert the following:

“In addition to the actions stipulated in the General Conditions whereby the Engineer shall first obtain
the approval of the Employer, the Employer’s approval shall also be obtained before taking any action
under sub-clauses 8.1, 8.8, 10.1, 11.9 and 13.3 as amended in these Particular Conditions.”

Add the following new sixth paragraph:

“If the Engineer is a legal entity, a natural person employed by the Engineer and approved by the
Employer shall be appointed and authorised to act as the Engineer under the Contract.”

4.1 Contractor’s General Obligations
Add the following sentence below the 4" paragraph:

“With regard to the Contractor's proposals submitted under the item of the Scope of Works titled
“Section D: Stakeholder and Community Liaison and Targeted Labour and Targeted Enterprise
utilisation and development”, if the Contractor fails to provide the employment or training to the extent
proposed, the Employer may impose penalties as set out in the above-mentioned Scope of Works.”
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4.2 Performance Security
Delete the 2" paragraph and replace with the following:

“The Contractor shall deliver the Performance Security (as stated in the Appendix to Tender) to the
Employer at least 7 working days prior to the Commencement Date and shall send a copy to the
Engineer. The Performance Security shall be issued by an insurance company duly registered in terms
of the Insurance Act (Long Term Insurance Act No 52 of 1998 or Short Term Insurance Act No 53 of
1998) or by a bank duly registered in terms of the Banks Act (No 94 of 1990) and approved by the
Employer and having an office or banking facility in the Republic of South Africa. The Performance
Security shall be subject to approval by the Employer and shall be in the form prescribed in the tender
documents or in another form approved by the Employer.”

Delete the 4t paragraph and replace with the following:

“The Employer shall not make a claim under the Performance Security, except for amounts to which the
Employer is entitled under the Contract.”

Delete the last paragraph and replace with the following:

“The Employer shall return the Performance Security (as stated in the Appendix to Tender) within 21
days after issuing the Performance Certificate.”

4.4 Subcontractors
Change the title to read “Subcontractors and suppliers”

In the 15t paragraph delete “the whole of the Works” and add “more than the percentage of the Works
as stated in the Appendix to Tender without the express approval of the Employer”.

In the 15t line of the 2" paragraph, after the word “Subcontractor” replace the expression “his agents or
employees” with “suppliers, their agents or employees”.

Add the following sub-paragraphs:

“(e) The Contractor shall enter into a written subcontract agreement with the Subcontractor. The
subcontract agreement between the Contractor and the Subcontractor shall be the standard
FIDIC subcontract agreement (version 2011).

4] If the Contractor is required to employ one or more Subcontractors under his targeted enterprise
development, then the provisions of Sub-Clause 5.4 [Evidence of Payments] shall apply as if such
Subcontractor is a Nominated Subcontractor.

(g) Each subcontract shall include the provisions:

0] The Contractor undertakes to pay the Subcontractor the full value as being due to the
Subcontractor, without any deduction for plant, equipment, materials or fuel supplied by the
Contractor. Any assistance that the Contractor may have made to the Subcontractor that
requires recovery from the Subcontractor, will be recovered by the Contractor through
normal commercial debt repayment processes;

The Contractor undertakes to make payment to the Subcontractors within 7days after the date on which
the Engineer has issued the Main Contractor's Payment Certificate;(h)The  Contractor  shall
disclose all subcontracting arrangements.

0] The Contractor shall not subcontract more than 25% of the value of the contract (including value
of work allocated to Targeted Enterprise(s) but excluding work specified in the Scope of Works to
be procured through the Employer’'s Supply Chain Procurement process) to any Subcontractor
with a lower B-BBEE status level than the Contractor, unless the intended Sub-contractor(s) is an
Exempted Micro Enterprise (EME) that has the capability and ability to execute the subcontract,
and the value of the subcontracted work is below the EME threshold.
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0] The total retention money held for all subcontractors shall not exceed the maximum value of the
retention money as specified under Sub-Clause 14.3(c) and shall be held pro-rata per
subcontractor.

(k)  The total value of retention money held from sub-contractors who are Targeted Enterprises shall
not exceed 5 percent of the tendered CPG value (for Targeted Enterprises).

)] 50% of the retention money held for each Subcontractor shall be released on completion of the
subcontract works. The remainder of the Subcontractor’s retention money shall be released
when a Subcontractor's work does not show any defect within 12 (twelve) months after the
completion of the subcontract. However, the Subcontractor’s retention money may be withheld
but only if the Performance Certificate is unable to be issued because of defective workmanship
attributable to the Subcontractor.

(m) No performance security shall be required for Targeted Enterprise sub-contractors.
(n)  Penalties for sub-contractors shall be limited to 10% of the accepted sub-contract amount.

(o)  All Subcontractors and suppliers shall be registered on the National Treasury’s Central Supplier
Database (CSD).

(p)  All Subcontractors shall be in good standing in terms of COIDA and shall be registered with the
Bargaining Council for the Civil Engineering Industry (Government Notice R.490 — Part Il
contained in Government Gazette No. 37750) or other relevant Bargaining Council.

(@)  All Subcontractors shall be registered with the CIDB in the appropriate category for the class of
work to be performed.

If the Contractor fail to disclose all subcontracting agreements, or fail to comply with the requirements
of this clause he shall be given 14 days to make representation as to why:

0] the contract shall not be terminated;

(ii) the Contractor shall not be penalised up to 10% of the value of the contract.”

4.7 Setting Out

Amend the 2" line of the 2" paragraph to read:

“... reference, provided that the Contractor shall provide proof of their inaccuracy before they are used.”
410 Site Data

In the 18t paragraph, 1st sentence, replace “prior to the Base Date” with “either as part of or by reference
in the Tender Documents or, otherwise, not later than 7 days before the latest date for submission of
the Tender Documents”, and delete the 2" sentence.

4.17 Contractor’s Equipment
Add the following paragraphs:

“The Contractor shall notify the Engineer, in writing, of the names and addresses of the owners of all
major items of equipment not owned by the Contractor.”

4.19 Electricity, Water and Gas
In the 1st paragraph, 1%t line, delete “except as stated below”, and delete the 2" and 3 paragraphs.
4.21 Progress Reports

In the 1st paragraph, 2" line, delete “in six copies”.
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Add the following at the end of the 3™ paragraph:

“(il  Comparison of estimated Contract Price and the original Contract Price as stated in the form of
Acceptance, with details of any events or circumstances which may result in the original Contract
Price to be exceeded, and the measures being (or to be) adopted to prevent this.

0] SHE audits, SHE incidents, traffic accidents, Environmental management report, employment,
empowerment and training reports (extracted from Employer system), training plan,
communication plan, media information, site memos, drawings issued, mix designs, work
authorisations, daywork, programme, sub-standard work, cashflow and expenditure, claims, risk
report and penalties.

(k)  The South African Road Design System (SARDS) platform and updated Construction Quality
Assurance module report.”

4.22 Security of the Site
Replace the fullstop at the end of subclause (b) with a comma and continue this clause as follows:

“and authorised utility or service owners whom the Employer or the Engineer identifies as having also
been authorised. Without said notice, the Contractor may refuse access to such utility or service
owners.”

4.24 Fossils

In the 1st paragraph, 15t sentence after “fossils” insert “and graves” and in the 2" sentence, add “and
shall indemnify the Employer against any liability arising from such loss or damage.”

6.2 Rates of Wages and Conditions of Labour

Add the following:

“The conditions as stated in the Appendix to Tender shall also apply.”
6.5 Working Hours

Replace the 15t sentence with the following:

“No work shall be carried out on Site on any special non-working day or within the non-working hours of
any day as stated in the Appendix to Tender, unless:”

6.7 Health and Safety
In the 1st paragraph delete the 2" sentence.
Add the following as a new 4" paragraph:

“The Contractor and his Subcontractors shall be in good standing in terms of the Compensation for
Occupational Injuries and Disease Act (COIDA) and have a letter as proof.

Add the following as a new 5" paragraph:

“The Contractor shall also comply to the requirements of the Scope of Works titled: Section E:
Requirements of the Occupational Health and Safety Act and Regulations.”

6.9 Contractor’s Personnel
Add the following new subparagraphs to the 1t paragraph:

“(e) is found, based on reasonable evidence, to have engaged in corrupt, fraudulent, collusive or
coercive practice; or

4] has been recruited from the Employer’'s Personnel in breach of sub-clause 6.3 [Persons in the
Service of Employer].”
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Add the following as a final paragraph:

“The requirements for key personnel as stated in the Appendix to Tender shall also apply for the
duration of the contract.”

8.1 Commencement of Work

In the 15t paragraph, delete the 1st sentence, and in the 2" sentence replace “within 42 days after the
Contractor receives the Letter of Acceptance.” with “as stated in the Form of Acceptance, unless
otherwise stated in the Appendix to Tender.”

In the 2" line of the 2" paragraph, after the words “Commencement Date”, insert “but within the period
stated in the Appendix to Tender.”

8.3 Programme
Delete the contents in its entirety and replace with the following:

“The Contractor shall submit an initial programme for the execution of the Works to the Engineer within
28 days after the Commencement Date. This programme shall be prepared using programming software
stated in the Specification (if not stated, the programming software acceptable to the Engineer). The
Contractor shall also submit a revised programme which accurately reflects the actual progress of the
Works, every month.

The initial programme and each revised programme shall be submitted to the Engineer in one paper
copy, one electronic copy and additional paper copies (if any) as stated in the Appendix to Tender, and
shall include:

(&) the Commencement Date and the Time for Completion, of the Works and of each Section (if any);

(b)  the date right of access to and possession of (each part of) the Site is to be given to the Contractor
in accordance with the time (or times) stated in the Appendix to Tender. If not so stated, the dates
the Contractor requires the Employer to give right of access to and possession of (each part of)
the Site;

(c) the order in which the Contractor intends to carry out the Works, including the anticipated timing
of each stage of design (if any), preparation and submission of Contractor's Documents,
procurement, manufacture, inspection, delivery to Site, construction, erection, installation, work
to be undertaken by any nominated Subcontractor (as defined in Sub-Clause 5.1) [Nominated
Subcontractors] and testing;

(d) the Review periods for any submissions or mix designs stated in the Specification or required
under these Conditions;

(e) the sequence and timing of inspections and tests specified in, or required by, the Contract;

)] for a revised programme: the sequence and timing of the remedial work (if any) to which the
Engineer has given a notice to the Contractor under Sub-Clause 7.5 [Rejection] and/or the
remedial work (if any) instructed under Sub-Clause 7.6 [Remedial Work];

(g) all activities (to the level of detail stated in the Specification), logically linked and showing the
earliest and latest start and finish dates for each activity, the float, and the critical path(s);

(h)  the dates of all locally recognized days of rest and holiday periods and special non-working days
defined in the Appendix to Tender (if any);

0] all key delivery dates of Plant and Materials;

0] for a revised programme and for each activity: the actual progress to date, any delay to such
progress and the effects of such delay on other activities (if any);

(k)  the expected delays as specified in the specification, resulting from inclement weather, as a
terminal float;

0] embargo hours and days as specified in the specifications and Appendix to Tender;

(m) any restricted working conditions as specified in the specifications and Appendix to Tender;

(n)  requirements of the EMP and OHS; and

(o)  asupport report which includes:

0] a description of all the major stages of the execution of the Works;
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(i)  ageneral description of the methods which the Contractor intends to adopt in the execution
of the Works;

(i)  details showing the Contractor's reasonable estimate of the number of each class of
Contractor’s Personnel, and Sub-contractors, and of each type of Contractor’s Equipment,
required on the Site, for each major stage of the execution of the Works;

(iv)  the forecast cashflow within the defined contract period relative to the programme;

(v) if a revised programme, identification of any significant change(s) to the previous
programme submitted by the Contractor; and

(vi) the Contractor's proposals to overcome the effects of any delay(s) on progress of the
Works.

The Engineer shall Review the initial programme and each revised programme submitted by the
Contractor and may give a Notice to the Contractor stating the extent to which it does not comply with
the Contract or ceases to reflect actual progress or is otherwise inconsistent with the Contractor’s
obligations. If the Engineer gives no such Notice:

- within 21 days after receiving the initial programme; or
- within 14 days after receiving a revised programme,
the initial programme or revised programme (as the case may be) shall be the Programme.

The Contractor shall proceed in accordance with the Programme, subject to the Contractor’s other
obligations under the Contract. The Employer’s Personnel shall be entitled to rely on the Programme
when planning their activities.

Nothing in any programme, the Programme or any supporting report shall be taken as, or relieve the
Contractor of any obligation to give, a Notice under the Contract.

Each Party shall advise the other and the Engineer, and the Engineer shall advise the Parties, in
advance of any known or probable future events or circumstances which may adversely affect the work;
adversely affect the performance of the Works when completed; increase the Contract Price; and/or
delay the execution of the Works or a Section (if any).

The Engineer may request the Contractor to submit a proposal under Sub-Clause 13.3 [Variation
Procedure] to avoid or minimise the effects of such event(s) or circumstance(s).”

8.4 Extension of Time for Completion

In the 1st paragraph after “... will be delayed by any of the following causes” add “and all float (except
for inclement weather provision) in the programme has been utilised”.

Amend sub sub clause (c) to the following:

“(c) exceptionally adverse climatic conditions, which for the purpose of these Conditions shall mean
adverse climatic conditions at the Site which are exceptional having regard to climatic data made
available by the Employer and/or climatic data published in the Country for the geographical
location of the Site, and calculated as stated in the Appendix to Tender,”

Add the following new sub sub clause (f):

“()  raindelays in terms of the Specification Data Clause A1.2.3.4 [Extension of time for delays caused
by rainfall]. Claim for rain delays shall not be subject to Sub-Clause 20.1 [Contractor’s Claims].
The Cost payable for extension of time due to rain delays, shall be calculated in terms of
Specification Data Clause Al1.2.3.4 [Extension of time for delays caused by rainfall].”

Add the following as a 3 paragraph:

“If a delay caused by a matter which is the Employer’s responsibility is concurrent (that is the effect of
the events are felt at the same time) with a delay caused by a matter which is the Contractor’s
responsibility, the Contractor’s entitlement to Extension of Time shall be assessed after taking into
account any contribution to the delay caused by a matter which is the Contractor’s responsibility and the
Contractor shall only be entitled to Extension of Time if the Employer delay exceeds the Contractor
delay.”

C2-43
CONTRACT SANRAL N.002-300-2020/1

FOR THE CONSTRUCTION OF PAVEMENT AND SETTLEMENT REPAIRS OF NATIONAL ROUTE 2, SECTION 30 FROM
BUSHVELD RETREAT FARM (km 47.00) TO HLUHLUWE INTERCHANGE (km 55.00)



8.7 Delay Damages

Change the marginal heading of this clause to read “Delay Damages and Other Non-compliance
Charges” and insert the following as a 1t paragraph to this clause:

“Delay damages (or Penalties in terms of the Conventional Penalties Act, 1962), and other payments to
the Employer for late delivery, failure to achieve intra-programme due dates or non-compliance events
shall apply as follows:”

Number the existing two paragraphs as subclause (a) and in the 15t sentence of the 1t paragraph of
subclause (a), delete “subject to Sub-Clause 2.5 [Employer’s Claims]’.

Add the following subclause relating to other non-compliance charges:

“(b) If the Contractor fails to comply with the requirements detailed in the Specification regarding
duration of accommodation of traffic closures, meeting intra-programme dates, Accommodation
of Traffic requirements, overloading, Contract Participation Targets, Contract Skills Developments
Goals Targets, subcontracting, quality of work, submission of information and performance
criteria, the Contractor shall pay non-compliance charges to the Employer for this default. These
non-compliance charges shall be calculated at the rates stated in the Appendix to Tender, which
shall be applied for each incident of non-compliance.

These non-compliance charges shall be the only charges due from the Contractor for such
default, other than in the event of termination under Sub-Clause 15.2 [Termination by Employer]
prior to completion of the Works. These charges shall not relieve the Contractor from his obligation
to complete the Works, or from any other duties, obligations or responsibilities which he may have
under the Contract.”

10.1 Taking Over of the Works and Sections
Add the following to the end of the 2" paragraph:

“Notwithstanding that there might be natural or programmed sections of the works that will result in them
being completed in their entirety before other sections, no consideration shall be given to the issuing of
Taking-Over Certificates for parts or sections of the works. The use of any completed roadway, section
or parts of the work, whether for unhindered use by the public or for accommodation of traffic while other
parts are being constructed, shall not constitute use or occupation by the Employer. The notice to the
Engineer, shall include the Contractor’s own list of what it considers to be the minor outstanding works
that do not substantially affect the use of the Works. As justification that the issue of a Taking-Over
Certificate is warranted the Contractor shall take note that the following activities are to be completed to
the satisfaction of the Engineer, and shall not be considered to be minor outstanding work:

(a) The wearing course, gravel, seals, asphalt or concrete pavement;

(b)  All above-ground and subsoil drainage structures;

(c) Allfencing;

(d)  The finishing-off of medians and slopes of cuts and fills;

(e) Allthe necessary road signs and road-surface marking and road studs;
()  All guardrails;

(g) All structures;

(h)  Alllighting (street or area);

0] The finishing-off of all borrowpits; and

0] The estimated cost to complete the listed outstanding work is less than 2% of the tendered value
of work plus the cost of any variation or extra work orders, but excluding CPA and VAT.
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(k)  The written lists of outstanding items of work can be completed within 28 days of the lists having
been issued.

0] Any information in the Contractor's possession, which is required by the Engineer and has been
requested in writing, has been supplied.

(m) The Department of Mineral Resources (DMR) (or its successor) has issued written confirmation
to the Contractor that they are satisfied with the final shaping to all quarries, borrow pits, stockpile
areas, and spoil sites used or intended to be used under this contract. In the event this written
confirmation is not obtained from DMR, acceptance by the Environmental Assessment
Practitioner (EAP) will be sufficient for the issuing of the Taking-Over Certificate.

(n) The Contractor has supplied reasonable evidence that all the labourers have been paid and
Subcontractors have received all amounts due in terms of the subcontract agreement provisions,
and all Targeted Enterprise Declaration Affidavits as well as a final contract compliance training
report and final CPG report, have been submitted.”

10.2 Taking Over of Parts of the Works
Delete the 2™ paragraph.
Between the 39 and 4™ paragraphs insert the following paragraph:

“The Employer may make use of any part of the Permanent Works prior to the issue of a Taking-Over
Certificate.”

Delete the 51 paragraph.
11.8 Contractor to Search
Add the following after the 15t sentence:

“The programme, methods of investigation, involvement of specialists and estimated cost, for the search
for the cause of the defect, shall be determined under the direction of the Engineer in consultation with
the Employer and Contractor. The work required to undertake the search shall commence within 28
days of the need for the search being notified to the Contractor (or as otherwise agreed). The method
to search for the cause of the defect and the report to be submitted, shall be performed and compiled in
terms of the Employer's Framework for Forensic Investigation guideline document, and international
best practise. On completion and submission of the Report, the Engineer shall determine in accordance
with Clause 3.5 the responsibility and liability for rectifying the defect. The Engineer shall also determine
the scope of the remedial measures to be carried out to ensure that the completed work meets the
requirements of the Contract.”

11.9 Performance Certificate

In the 1st paragraph, 2™ line and in the 2" paragraph, 1t line, replace the word “Engineer” with
“Employer”.

Delete the last sentence of the 2" paragraph.
11.11 Clearance of Site
Replace the 1st paragraph with the following:

“With the exception of Plant, Materials and Contractor’'s Equipment required to complete any outstanding
work or to remedy defects or damage as notified by, or on behalf of, the Employer and which Plant,
Materials and Contractor's Equipment have been agreed by the Engineer and the Contractor, the
Contractor shall, upon receipt of the Taking-Over Certificate, remove all Contractor’'s Equipment and
surplus material, wreckage, rubbish and Temporary Works, from the Site unless otherwise instructed by
the Engineer.”

In the 2" paragraph, replace “after the Employer receives a copy of the Performance Certificate” with
“after the issue of the Taking-Over Certificate”.
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12.3 Evaluation
Replace the 2" sentence of the 2" paragraph with the following:

“However a new rate or price shall be appropriate for an item of work only if notice has been given and
if ...”

In sub-paragraph (a)(iv) replace the word “Contract” with “Appendix to Tender”.
13.3 Variation Procedure
Add the following after the 3™ paragraph:

“The Engineer shall obtain the approval of the Employer prior to issuing an instruction to execute a
Variation.

Each instruction issued by the Engineer to the Contractor to execute a Variation, unless the Variation is
to be executed on a Daywork basis, shall be a written instruction presented in the form of a Works
Authorisation (WA). The Works Authorisation Form (WAF) shall be presented by the Engineer to the
Employer, who shall signify his approval before the order is signed by the Engineer and issued to the
Contractor, who shall acknowledge his acceptance by signing the order. The Contractor shall not accept
a Works Authorisation that is not approved and signed by the Employer

If the Contractor considers that an instruction constitutes a Variation, the Contractor shall immediately,
and before commencing any work related to an instruction, give a notice to the Engineer with reasons.
If the Engineer does not respond within seven days confirming, revoking or varying the instruction, the
Engineer shall be deemed to have revoked the instruction.”

13.5 Provisional Sums

In the 15t line of sub-paragraph (b) after “services” insert “and including items for which a prime cost sum
has been provided in the Bill of Quantities”.

Add the following after the last paragraph:

“The Contractor and Engineer shall follow the procedure as specified in the Specification for each
Provisional Sum and Prime Cost Sum, prior to any work being performed under a Provisional Sum or
Prime Cost Sum.”

13.8 Adjustments for Changes in Costs
Delete from the 3" sentence of the 3 paragraph until the end of the sub-clause and substitute:
“The formula shall be as follows:
Pt = (1 —x) [(a Lt/Lo) + (b Et/E0) + (c Mt/Mo) + (d Ft/Fo) - 1]
where:

“Pt” is the adjustment multiplier, rounded to the fourth decimal place, to be applied to the
estimated contract value of the work carried out in period “t”, this period being a month unless
otherwise stated in the Appendix to Tender;

“y

X" is a fixed coefficient, stated in the relevant table of adjustment data, representing the non-
adjustable portion in contractual payments;

7P L 7] R L TP

a”, “b”, “c” and “d” are coefficients representing the estimated proportion of each cost element
related to the execution of the Works, as stated in the relevant table of adjustment data; such
tabulated cost elements may be indicative of resources such as labour (L), equipment (E),
materials (M) and fuel (F);

“Lt", “Et”, “Mt” and “Ft” are the current cost indices for period “t”, each of which is applicable to the
relevant tabulated cost element on the last day of the period (to which the particular Payment
Certificate relates); and
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“Lo”, “E0”, “M0o” and “Fo” are the base cost indices, each of which is applicable to the relevant
tabulated cost element on the Base Date.

The base cost indices stated in the table of adjustment data shall be used. If their source is in doubt, it
shall be determined by the Engineer.

Until such time as each current cost index is available, the Engineer shall determine a provisional index
for the issue of Interim Payment Certificates. When a current cost index is available, the adjustment
shall be recalculated accordingly.

If more than one month intervenes between the month applicable to any Interim Payment Certificate
and the month applicable to the immediately succeeding Interim Payment Certificate, then the cost
indices “Lt”, “Et”, “Mt” and “Ft” applicable to the succeeding Interim Payment Certificate shall each be
taken as the arithmetic mean, rounded off to one decimal place, of the relevant indices applicable to the
month of measurement and to such intervening months.

The value of the relevant Interim Payment Certificate to which the adjustment is to be applied shall be
determined by the formula:

Ac=T-S-D-G-Ap
where:
“Ac” is the value of work carried out in period “t” to which the adjustment is to be applied;

“T” is the summation of the total value of the preliminary and general items, and the work done,
as certified in the Interim Payment Certificate under consideration without any deduction
whatsoever and before any adjustment made in terms of this Sub-Clause.

“S” is the aggregate of (i), (ii), (i) and (iv), referred to below, and included in “T” where special
arrangements for price adjustments in respect of these amounts were made and recorded at the
time the work was ordered:

® the amounts actually expended and substituted for any prime cost sums,
(i)  the value of any work done by Nominated Subcontractors,

(i) the value of any work done against Provisional Sums, and

(iv)  the value of any extra or additional work done under a Variation.

“D” is the value of work included in “T” and done at new rates fixed in terms of Sub-Clause 12.3,
where those rates are not based on labour, Contractor’'s Equipment or Materials costs in force at
the time of tendering. Generally new rates may be based on current costs and de-escalated to
the Base Date of the indices, in which case work done at these rates shall not be included in the
value of “D”.

“G” is the amount included in “T” for Materials classified and dealt with as Special Materials.

“Ap” is the summation of all “Ac” amounts determined for all Payment Certificates preceding in
time the Payment Certificate under consideration.

Save only for Variations ordered to be carried out after the Time for Completion has expired, the Contract
Price adjustment factor to be applied to certificates relating to work done or materials supplied after the
expiry of the Time for Completion shall be calculated by inserting in the formula referred to in this Sub-
Clause the cost indices Lt, Et, Mt and Ft applicable either (i) 49 days prior to the date of expiry of the
Time for Completion, or (ii) for the current month: whichever is more favourable to the Employer.

The price of each Special Material specified in the Appendix to Tender shall be increased or decreased
by the net amount of any change in price incurred after the Base Date, provided that any claim for
adjustment in terms hereof shall be substantiated by the submission of acceptable invoices, letters from
the supplier and any other supporting documents which the Engineer considers necessary for that
purpose.
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However, except for Variations ordered in terms of Clause 13 [Variations and Adjustments] all
adjustments after expiry of the Time for Completion shall be based on the price of each Special Material
either (i) 49 days prior to the date of expiry of the Time for Completion, or (ii) for the current month:
whichever is more favourable to the Employer.

For the purpose of this Sub-Clause, “the net amount of any change in price” in respect of a particular
Material referred to as a Special Material, shall be calculated by multiplying the difference between the
rate or price entered in the Contract by the Contractor for that Special Material in Form B2: Schedule of
Special Materials and the equivalent rate or price actually paid by the Contractor for the Special Material
by the quantity of the Special Material in question.

For the purpose of this Sub-Clause, a “supplier” is as specified in the Appendix to Tender. A change of
supplier from that indicated in Form B2: Schedule of Special Materials, may be permitted, but only upon
application to the Engineer with the appropriate letters from the supplier, and approval thereof.

For the purpose of this Sub-Clause “letters from the supplier” to substantiate any claim for adjustment
of the price of a particular Material referred to as a Special Material, shall comply with the following
requirements:

- the supplier's company registration and address details; and

- the product range available including information from where the product’s Special Material base
components are obtained; and

- the base component type and content for each product; and

- the supply price (excluding VAT and any discounts but including all other obligatory taxes and
levies) to the contractor for the base material content of each product; and

- the date from which the supply prices apply.

Non-disclosure of reduction in supply prices shall be deemed a Contractor’s deliberate action to defraud
the Employer and grounds for the Employer, at its sole discretion, to terminate the Contract.”

14.1 The Contract Price
Add the following new clause (e):

“(e) the Contractor shall submit to the Engineer within 28 days after the Commencement Date a full
breakdown of all rates. The Engineer may take account of the breakdown when evaluating claims
and making Determinations.”

14.3 Application for Interim Payment Certificates
In the 1%t line of the 15t paragraph, delete “in six copies.”
In the 4™ line of the 1st paragraph, change “the report” to “reports.”

In the 2" paragraph, sub-paragraph (c), after “above amounts” insert “and 80% of the value of Materials
on Site”

Add the following as a final paragraph:

“If, as stated in the Appendix to Tender, a Retention Money Guarantee is permitted and the Contractor
elects to furnish it, the guarantee shall, at the cost of the Contractor, be executed by an insurance
company or bank in a form approved by the Employer.

The said company or bank shall be registered or licensed to do business in the Republic of South Africa
and shall have an office and banking facility in the Republic of South Africa and shall be subject to
approval by the Employer.

The aggregate liability under the guarantee shall be the maximum amount of retention monies to be
retained by the Employer, which amount shall be as stated in the Appendix to Tender.
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Other conditions, if any, additional to the above standard conditions shall be as stated in the Appendix
to Tender.

The guarantee shall expire on the date on which the last of the retention monies (which, but for the
guarantee, would have been retained by the Employer) becomes payable to the Contractor.

The guarantee shall be returned to the guarantor upon final payment of the aggregate liability or on the
date of expiry, whichever is the earlier.”

14.5 Plant and Materials intended for the Works
In the 1st paragraph delete “If this Sub-Clause applies”.
In the 1st paragraph, after the words, “... sent to the Site for incorporation in the Permanent Works,” add

“or if so agreed in writing by the Employer, Plant and Materials intended for incorporation in the
Permanent Works and stored at places other than the Site, and clearly demarcated and identified it as
the Employer’s property,”

Delete the 2™ paragraph.

In the existing 3 paragraph add under sub-paragraph (a):

“(iif) ensured that the relevant Plant and Materials have been delivered to and are properly stored on
the Site, are protected against, loss, damage, deterioration, and appear to be in accordance with
the Contract; and

(iv)  provided proof of ownership of the Plant and Materials; and

(v) for Plant and Materials kept off-site, clearly demarcated and identified it as the Employer’s
property.”

In the existing 3 paragraph, delete sub-paragraphs (b) and (c)
14.6 Issue of Interim Payment Certificates

In the 2" line of the 1st paragraph replace “28” with “14”.

Add the following new sentences at the end of the 15t paragraph:

“No Interim Payment Certificate will be issued or paid unless the monthly progress reports in accordance
with amended Sub-Clause 4.21 [Progress Reports] are not submitted. After the Engineer has certified
the Interim Payment Certificate, the Contractor shall issue a tax invoice to accompany the certified
Interim Payment Certificate.”

14.7 Payment
In sub-paragraphs (b) and (c) of the 15t paragraph replace “56” with “28”.

In sub-paragraphs (b) of the 1st paragraph replace “supporting documents” with “all supporting
documents required in terms of the Contract;”

Delete the 2" paragraph.
14.8 Delayed Payment
Replace the 2" paragraph with the following:

“These financing charges shall be calculated at the simple annual rate of two percentage points above
the prime lending rate of the South African Reserve Bank.”.

In the 3 paragraph, replace “... entitled to this payment without formal notice ...” with the following:
“... entitled to this payment with formal notice ...”

14.9 Payment of Retention Money

In the 1t sentence of the 15t paragraph, after the word “Works”, add the following:

“and all outstanding work and defects as stated in the Taking-Over Certificate have been completed”
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14.10 Statement at Completion

In the 2™ line of the 1st paragraph delete “six” and replace with “three”.
14.11 Application for Final Payment Certificate

In the 2™ line of the 1st paragraph delete “six” and replace with “three”.
15.1 Notice to Correct

Add the following at the end of the paragraph:

“The Notice to correct shall:

(@) describe the Contractor’s failure;

(b) state the Sub-clause and/or provisions of the Contract under which the Contractor has the
obligation; and

(c) specify the time within which the Contractor shall remedy the failure, which shall be reasonable,
taking due regard of the nature of the failure and the work and/or other action required to remedy
it.

After receiving a Notice to Correct the Contractor shall immediately respond by giving a Notice to the

Engineer describing the measures the Contractor will take to remedy the failure and stating the date on

which such measures will be commenced in order with the time specified in the Notice to correct.

The time specified in the Notice to Correct shall not imply any extension of Time for Completion.”

15.2 Termination by the Employer
In the 1st paragraph replace the 15t sentence with the following:

“The Employer shall be entitled to give a Notice to Terminate to the Contractor of the Employer’s
intention to terminate the Contract or, in the case of sub-paragraph e), f), g) or h) below, a Notice of
Termination, if the Contractor:”

In sub-paragraph (d), after the words “...the required agreement,” add the following “fails to disclose its
subcontractor agreements,”

In sub-paragraph (e), after the words “... or carries on business under a receiver,” add the following “or
under a business rescue practitioner,”

Delete the word “or” at the end of sub-paragraph (e) and replace sub-paragraph (f) with the following:

"(f)  gives or has given, offers to give or has offered to give (directly or indirectly) to any person any
bribe, gift, gratuity, commission or other thing of value, as an inducement or reward:

0] for doing or forbearing to do any action in relation to the Contract or any other contract with
the Employer or State Department or Organ of State, or

(i)  for showing or forbearing to show favour or disfavour to any person in relation to the
Contract or any other contract with the Employer or State Department or Organ of State,

or if any of the Contractor’s Personnel, agents or Subcontractors gives or has given, offers to give
or has offered to give (directly or indirectly) to any person any such inducement or reward as is
described in this sub-paragraph (f). However, lawful inducements and rewards to Contractor’s
Personnel shall not entitle termination,"

Add the following sub-paragraphs:

"(g) misrepresented, whether innocently, negligently or fraudulently, the true facts requested in the
tender documents;

(h)  acts in such a way, on this contract or any other contract with the Employer, that a statute relating
to the combating of fraud, corruption, uncompetitive practice and the like can be invoked;”or
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0] In the event that its director/s are found guilty by a Court of Law on the counts of fraud charges
against them, the Employer reserves the right to terminate the contract and to assert all legal
recourse available to it.

Replace the 2" paragraph with the following:

“Unless the Contractor remedies the matter described in the Notice to Terminate above within 14 days
of receiving the Notice to Terminate, the Employer may by giving a Notice of Termination to the
Contractor immediately terminate the Contract. The date of termination shall be the date stated in the
Notice of Termination.

In the case of sub-paragraph e), f), g) or h) the Employer may by giving a Notice of Termination
immediately terminate the Contract and the date of termination shall be the date of the Notice of
Termination.”

17.1 Indemnities

In the 15t paragraph delete “and” at the end of sub-paragraph (b)(i).

“w

Delete the full stop at the end of sub-paragraph (b)(ii) and substitute “,” and insert the following sub-
paragraphs:

“(c) the loss of output and delay caused by the slowing down or partial or total stoppage of work
caused by:
0] all or any of the Contractor’'s Personnel or ex-Personnel as a result of a dispute between
all or any of the Contractor’s Personnel or dismissed Contractor's Personnel and the
Contractor, or all or any of the Subcontractor’s Personnel and the Subcontractor, and
(i)  all or any of the Contractor's Suppliers’ difficulty or impossibility to deliver goods or
materials needed to perform the Works,

(d) any unlawful, riotous or disorderly conduct by or amongst the Contractor’'s Personnel or dismissed
Contractor’s Personnel,

(e) any liability for damage incurred to, or loss of, property within the site identified in the contract
documents as not belonging to the Employer regardless of whether or not such damage or loss
is caused by the Contractor’s equipment,

) all damages, losses and expenses (including legal fees and expenses) resulting from the loss of
output and delay caused by the slowing down or partial or total stoppage of work caused by:

0] all or any of the Contractor’s workforce (or dismissed Contractor’s Personnel) as a result
of a dispute between all or any of the Contractor's Personnel (or dismissed contractor’s
Personnel) and the Contractor; or

(i) all or any of the Contractor’s suppliers’ difficulty or impossibility to deliver goods or materials
needed to perform the Works, and

(@) harm or damage to the environment caused in the performance of the Works.”
Add the following final paragraphs:

“To the extent, if any, that the Contractor is responsible for the design of part of the Permanent Works
under Sub-Clause 4.1 [Contractor’s General Obligations], and/or any other design under the Contract,
the Contractor shall also indemnify and hold harmless the Employer against all acts, error or omissions
by the Contractor in carrying out the Contractor’s design obligations that result in the Works (or Section
or Part or major item of Plant, if any), when completed, not being fit for the purpose(s) for which they
are intended under Sub-Clause 4.1 [Contractor’s General Obligations].

The Contractor shall indemnify the Employer against any liability for physical damage incurred to, or
loss of, property within the Site identified in the Contract as not belonging to the Employer regardless of
whether or not such damage or loss is caused by the Contractor’s equipment.”
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17.4 Consequences of Employer’s Risks

In the 15t sentence of the 2" paragraph, insert “to the Works, Good or Contractor's Documents” after
the word “damage”.

17.6 Limitation of liability
In the 3" line of the 1t paragraph delete the remainder of the sentence after the comma and substitute:

“other than as specifically provided for in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of
Remedying Defects]; Sub-Clause 12.5 [Non-compliance Damages]; Sub-Clause 15.4 [Payment after
Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause
17.4 [Consequences of Employer’s Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property
Rights].”

18.2 Insurance for Works and Contractor’s Equipment
In the 4% paragraph, delete the wording of sub-paragraph (d) and replace with the following:

“(d) shall also cover loss or damage to a part of the Works which is attributable to the use or occupation
by the Employer of another part of the Works, and loss or damage from the risks listed in sub-
paragraphs (g) and (h) of Sub-Clause 17.3 [Employer’s Risks], and shall include insurance with
the South African Special Risks Insurance Association (SASRIA) that cover loss or damage from
the risks listed in sub-paragraph (c) of Sub-Clause 17.3 [Employer’s Risks], and”

19.1 Definition of Force Majeure

In the 3" line of sub-paragraph 19.1(iii) insert “or suppliers,” after the word “Subcontractors”.

19.4 Consequences of Force Majeure
Insert the following after the 15t paragraph:

“If, however, the Contractor is prevented from performing any of his obligations under the Contract by
Force Majeure events of the kind listed in clause 19.1 sub-paragraph (iii), the Contractor shall not be
entitled to any extension of time for any such delay and shall not be entitled to payment of any such
Cost, if all the following conditions are not satisfied:

(1) The Contractor has engaged with the persons responsible for the riot, commotion, disorder, strike
or lockout; has met with the persons or leaders; and has recorded the persons or leaders details,
their grievances, the organisations involved, all threats made; and has requested the persons or
leaders to cease all unlawful conduct; and

(2) The Contractor has obtained proof of the riot, commotion, disorder, strike or lockout, and of any
unlawful conduct; and

(83) The Contractor has reported all threats and unlawful conduct to the South African Police Service;
and

(4) The Contractor has brought an urgent application to the court on an ex parte basis that correctly
identify the respondents and define the unlawful conduct to be interdicted; and

(5) The Contractor has exhausted all available legal and other remedies to ensure that the court order
is enforced.”

19.5 Force Majeure Affecting Subcontractor
Amend the title to read “Force Majeure Affecting Subcontractor and supplier”.

In the 15t line insert “or supplier” after the word “Subcontractor”
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20.1 Contractor’s Claims
Insert the following prior to the 1st paragraph:

"Where any period stated within clause 20.1, 20.2, 20.3 or 20.4 falls over the annual shut-down period
between December and January, then an additional 28 days is to be added to the period stated.”

Insert the following at the end of the 5t paragraph:

"The Time for Completion shall not be extended, and the Contractor shall not be entitled to additional
payment, and the Employer shall be discharged from all liability in connection with the claim, in the event
that the Contractor fails to submit a fully detailed claim within 42 days after the Contractor became aware
(or should have become aware) of the event or circumstance giving rise to the claim, or within such
other period as approved by the Engineer, or in the event of the claim having a continuing effect:

(a) fails to submit monthly interim claims; or

(b) fails to submit a final claim within the 28 days after the end of the effects resulting from the event or
circumstance.”

In the 1st sentence in the 6™ paragraph, add “fully detailed” before the wording “claim or any further

”

particulars...”.:
Insert the following after the 61 paragraph:

“If the Engineer does not respond within the timeframe defined in this Sub-Clause, the claim is deemed
to be disapproved by the Engineer. If a Party wants to dispute the Engineer’s approval or disapproval,
the Party shall notify the other Party of its intention to dispute within 56 days after the timeframe has
expired. If the other Party is not notified within the required period or within such other period as may be
proposed by the one Party and approved by the other Party, the Parties shall be deemed to have agreed
with the Engineer’s approval or disapproval and the Parties shall have no further claim regarding the
same event or circumstance.”

Insert the following as the beginning of the 8th paragraph:

“Within the period of 42 days defined in the 6t paragraph or within such other period as may be proposed
by the Engineer and approved by the Contractor, ........ i

20.2 Appointment of the Dispute Adjudication Board

In the 2" paragraph, replace the full stop at the end of the 1%t sentence with a comma and add the
following:

“, each of whom shall be fluent in the language for communication defined in the Contract and shall
comply to the requirements as Stated in the Appendix to Tender.”

20.3 Failure to Agree Dispute Adjudication Board

In the 1st paragraph under b), insert a comma after the trailing bracket and insert the following:
“...), or fails to approve a member nominated by the other Party,”

20.4 Obtaining Dispute Adjudication Board’s Decision

Add the following three new paragraphs before the 1st paragraph:

“If the Parties so agree, and there is a standing DAB, they may jointly request (in writing, with a copy to
the Engineer) the DAB to provide assistance and/or informally discuss and attempt to resolve any issue
or disagreement that may have arisen between them during the performance of the Contract. If the DAB
becomes aware of an issue or disagreement, it may invite the Parties to make such a joint request.

Such joint request may be made at any time, except during the period that the Engineer is carrying out
his/her duties under Sub-Clause 3.5 [ Determination] on the matter at issue or in disagreement unless
the Parties agree otherwise.
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Such informal assistance may take place during any meeting, site visit or otherwise. However, unless
the Parties agree otherwise, both Parties shall be present at such discussions. The Parties are not
bound to act on any advice given during such informal meetings, and the DAB shall not be bound in any
future dispute resolution process, or decision by any views or advice given during the informal
assistance, whether provided orally or in writing.”

Add the following after the 1st paragraph:

“If a Party wants to dispute the Engineer’s Determination given in accordance with Sub-Clause 3.5
[Determinations], the Party shall notify the other Party of its intention to dispute within 56 days of the
Engineer’s Determination. If the other Party is not notified within this period or within such other period
as may be proposed by the one Party and approved by the other Party, the Parties shall be deemed to
have agreed with the Engineer's Determination and the Parties have no further right to dispute the
Determination.

If there is a DAB appointed, the dispute details and supporting information shall be submitted to the DAB
within 84 days after the Engineer has made the Determination. If the dispute details and supporting
information is not submitted within this period or within such other period as may be proposed by the
one Party and approved by the other Party, it shall be deemed that the DAB gave a decision supporting
the Engineer’s Determination.

If there is no DAB appointed, the Parties shall proceed to appoint a DAB in terms of Sub-Clause 20.2
[Appointment of the Dispute Adjudication Board]. The dispute details and supporting information shall
be submitted to the DAB within 56 days after the DAB is appointed. If the dispute details and supporting
information is not submitted within this period or within such other period as may be proposed by the
one Party and approved by the other Party, it shall be deemed that the DAB gave a decision supporting
the Engineer’s Determination.”

In the 1st sentence of the 4" paragraph, after “84 days after receiving such reference”, add the following:
“or for disputes on the Engineer’'s Determination, after receiving full details and supporting information,”
20.5 Amicable Settlement

In the 1st and 2" sentence, replace the word “arbitration” with “litigation”

20.6 Arbitration

Replace this Sub-Clause with the following:

“20.6 Litigation

Unless settled amicably, any dispute in respect of which the DAB’s decision (if any) has not become
final and binding shall be settled by litigation in the High Court having jurisdiction over the dispute.

Unless otherwise agreed by both Parties:

(@) nothing herein contained shall deprive the Contractor of the right to institute immediate court
proceedings in respect of failure by the Employer to pay the amount of a payment certificate on
its due date or to refund any amount of retention money on its due date for refund,

(b)  nothing shall disqualify the Engineer from being called as a witness and giving evidence before
the court on any matter whatsoever relevant to the dispute concerned, and

(c)  the court shall have full power to open up, review and revise any determination, decision, order,
instruction, certificate or valuation of the Engineer, and any decision of the DAB, relevant to the
dispute.”

20.7 Failure to comply with Dispute Adjudication Boards’ Decision

Replace “arbitration” in the last paragraph with “litigation”
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20.8 Expiry of Dispute Adjudication Board’s Appointment
Replace “arbitration” in subparagraph (b) with “litigation”

APPENDIX General Conditions of Dispute Adjudication Agreement
Add the following as a 1t paragraph:

“The “Dispute Adjudication Agreement” shall be in the form of the Dispute Adjudication Agreement
contained in the Appendix to Part C4 of the Specifications, and the Conditions of the Dispute
Adjudication Agreement contained in the Appendix to Part C4 of the Specifications, shall apply.”

Annex PROCEDURAL RULES
Add the following as a 15t paragraph:

“The Procedural Rules as contained in the Dispute Adjudication Agreement contained in the Appendix
to Part C4 of the Specifications, shall apply.”
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Cl22 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE

EMPLOYER

Notes to tenderer:

1. This form is the equivalent of the Appendix to Tender as defined in Sub-Clause 1.1.1.9 of

the FIDIC Conditions of Contract.

2 Clause numbers (Cl. No.) refer to the FIDIC Conditions of Contract. The prefix A refers to

an amendment to these conditions.

Item Cl No
Employer 1.1.2.2
Engineer 1124
Time for Completion 1.1.3.3.
Defects for notification period 1.1.3.7

Mobilisation Period

Electronic transmission system 1.3

CONTRACT SANRAL N.002-300-2020/1

A1.1.3.10

Data

means the South African National Roads Agency
SOC Limited instituted in terms of the South
African National Roads Agency Limited and
National Roads Act (Act No. 7 of 1998) or a
person delegated by the South African National
Roads Agency SOC Limited to act on its behalf.

The Employer’s address is:

The South African National Roads Agency SOC
Limited

48 Tambotie Avenue

Val De Grace

Pretoria, 0184

means TBA

The engineer’s address to be used for this
contract is: TBA

Physical address: TBA

Postal address: TBA

Email address: TBA

10 months (including the contractor’s holidays in
December and January), of which 3 months will
be the Mobilisation Period

12 calendar months

3 months commencing on the
Commencement Date.

Email
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ltem Cl No Data

Communications 1.3 The addresses for communication between the
parties shall be:

Employer:
Physical address:
58 Van Eck Place
Mkodeni
Pietermaritzburg
3201

Postal address:
PO Box 100410
Scottsville

3209

Email address: TBA

Law and Language 1.4 The law governing this Contract is South
African law.

Access to the site A2.1 As stated in the Form of Acceptance.

Performance Security A4.2 One Performance Security totalling 10% of the
Accepted Contract Amount (excluding VAT) is
required.

Contractor’s Representative 4.3 The Contracts Manager shall be; the single point

accountability and responsible for the
management of the construction works and shall
be registered with SACPCMP as PrCM or ECSA
as PrEng or PrTechEng or PrTechni with
minimum experience of 5 years.

Where the Contracts Manager will not be
employed on the Works full time, his powers will
be delegated to the approved construction
manager in accordance with Clause 4.3 of the
Conditions of Contract. Where the powers of the
Contracts Manager are delegated to the
construction manager, the construction manager
shall be registered with SACPCMP as PrCM or
ECSA as PrEng or PrTechEng or PrTechni with
minimum experience of 5 years.

Subcontractors and suppliers Ad.4 The percentage of the contract value that may be
sublet shall not exceed 50% if the Targeted
Enterprises subletting target is equal or less than
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Cl No Data

30% and not exceed 70% if the Targeted
Enterprises subletting target is more than 30%.

5
3

Rates of Wages and Conditions of A6.2 The Contractor and his Subcontractors shall be

Labour registered with the Bargaining Council for the
Civil Engineering Industry (Government Notice
R.490 — Part Il contained in Government
Gazette No. 37750) and rates for wages and
conditions of labour agreed by the Bargaining
Council for the Civil Engineering Industry shall
apply to the Contractor and all his
Subcontractors except where a specific industry
publishes its own wage rates and conditions of
labour

Special non-working hours/days AB.5 (a) All designated public holidays (including all
foreseeable statutory declared election days)

(b) The annual shut-down period between
December and January

(c) Day before Easter Weekend

(d) Day of State school term closure and day prior
to State school term start

(e) Other non-working days and restricted
working hours: None

(f) Sundays

Contractor’s Personnel A6.9 The Contractor shall provide the key personnel
(as indicated in form C1.2.3 - Appendix to
Tender: Contract Data — Information Provided by
the Tenderer).

Where the key personnel are no longer available
to undertake the necessary work after the award
of the contract, the Contractor shall within a
period of 14 working days replace the key
personnel stated in the Appendix to Tender with
personnel with equivalent competencies and
subject to approval by the Employer. Such
approval shall not be unreasonably withheld.

Commencement Date A8.1 As stated in the Form of Acceptance

Period in which Works must A8.1 Not prior to the date of Access to Site and not later
commence than 1Month after the end of Mobilisation Period

Programme submission A8.3 One paper copy and one electronic copy
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ltem

Date(s) of access

Special non-working days

Embargo hours and days

Restricted working conditions

Extension of time for completion

Delay damages

Other Non-compliance Charges

CONTRACT SANRAL N.002-300-2020/1

Cl No

Data

A8.3(b)

A8.3(h)

A8.3()

A8.3(m)

A8.4

A8.7(a)

A8.7(b)

As per clause 2.1 Access to site

As per clause 6.5 Working hours

Embargo period for seal work as defined in Part
C3: Scope of Works, clause A10.1.3.2

Accommodation of traffic restrictions

During the contractor’'s annual shutdown period
between December and January and during all
embargo periods, the contractor shall maintain
two-way traffic within the contract limits.

The contractor shall maintain two-way traffic
during day- time between 07:00 and 17:00.
Limited stop/go operations may be allowed for
patchwork / emergency work during daytime if
approved by the Engineer on site.

An exceptional adverse climatic condition shall be
considered where the return period of the climatic
condition exceed a return period of 1:10.

Delay Damages — R 25 000.00 /day

Other Non-compliance charges:

i. Non-compliance to requirements of clause
A8.3(m) for Accommodation of traffic
restrictions during the contractor’'s annual
shutdown period between December and
January — R 50 000.00 /day

ii. Accommodation of traffic non-compliance as
specified in Part C3 clause A1.5.3.7.

(i) Fixed penalty — R20 000.00/occurrence
(ii) Time related penalty — R2000.00/hour

ii. Overloading — 2 x Unit Rate of material
hauled x overload factor x distance hauled as
specified in Part C3 clause Al1.7.7. The
overload factor is the difference between the
Actual loaded vehicle mass and the Gross
vehicle mass

iv. Contract Participation Targets — Calculated
as per D1003.05

v. Contract Skills Development Goal -
Calculated as per D1010.05

vi. Subcontracting without disclosure or non-
compliance to Subcontract agreement
requirements — up to 10% of the Contract
Price
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5
3

Evaluation

Provisional Sums

Daywork allowances

Special materials

Adjustments for Changes in Cost

CONTRACT SANRAL N.002-300-2020/1

Cl No

Data

A12.3

A13.5

13.6

A13.8

A13.8

vii. Layer irregularities
(i) Asphalt — quantity/100m x unit rate X
payment adjustment factor

(i) Concrete — quantity/100m x unit rate X
payment adjustment factor

(i) Base — quantity/100m x unit rate X
payment adjustment factor

viii. Lane occupation non-compliance - R
25 000.00 /day

The term “fixed rate item” shall apply to all items
of work listed in the Pricing Schedule (Including
agreed items of work listed in Works
Authorisations).

5%

Not required (Dayworks provided for in the pricing
schedule)

Bitumen binder extracted from petroleum-based
products and used on site, including that used in
asphalt, irrespective of whether it is produced
and/or placed by the contractor or an approved
sub-contractor. Only net bitumen content
excluding emulsifiers, diluents or modifiers.

A supplier of bitumen shall be any company that
supplies to a Contractor binder with bitumen as
the sole or blended ingredient in the binder.

Statistical Releases published by Statistics South
Africa

Base date for this contract is 28 days prior to the
closing date of tender

TABLE OF ADJUSTMENT DATA

X= 0.15
a= 0.20
L= “Labour Index” and shall be the

price index for “Consumer Price
Index” for the KwaZulu- Natal
Province, as published in the
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o
3

Retention money:
- Percentage

- Limit

- Guarantee

Cl No

A14.3(c)

A14.3(c)

A14.3(c)

Data
Statistical Release P0141, Table
A, of Statistics South Africa.

b= 0.35

E= “Equipment Index” and shall be
the price index for “Plant and
Equipment”, as published in the
Statistical Release P0151.1,
Table 4, of Statistics South
Africa.

c= 0.35

M= “Materials Index” and shall be
the price index for the “Civil
Engineering Material” product
“Roads, General (excl.
Bitumen)” as published in the
Statistical Release P0151.1,
Table 6, of Statistics South
Africa.

d= 0.10

F= “Fuel Index” and shall be the
price index for “Coal and
Petroleum Products”, for
“Diesel’, as published in the
Statistical Release P0142.1,
Table 1, of Statistics South
Africa.

10% of value of completed work

5% of the Accepted Contract Amount
(Including VAT)

This will be considered provided that the
tenderer submits his proposal as an alternative
tender and provided that a discount equal to or
more than R 3 500 000.00 is offered.

The discount shall be effected through two
equal deductions from IPC 1 and 2.

Minimum amount of interim
payment certificate

Al14.6

R 4 800 000.00 excluding payments during the
Mobilisation Period
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Time period for submission of
evidence of insurance and copies
of insurance

Minimum Insurance cover for Injury
to persons and Damage to

Property

Payment items for calculation of
Cost for Extension of Time

CONTRACT SANRAL N.002-300-2020/1

18.1

18.3

A20.1

As stated in the Form of Acceptance

R20,000,000.00

Cost for delays as a result of Suspension of
Work instructed under Sub-Clause 8.8
[Suspension of Work] shall be based only on
the Suspension cost calculated in pay item
C1.3.1.4, as appropriate having regard to any
other compensation which may already have
been granted in respect of the circumstances
concerned.

Cost for delays as a result of approved
extensions of time granted in terms of the
Conditions of Contract for delays during the
Mobilisation Period shall be based only on the
Mobilisation Period cost calculated in pay item
C1.3.1.3(a), as appropriate having regard to
any other compensation which may already
have been granted in respect of the
circumstances concerned.

Cost for delays as a result of approved
extensions of time for inclement weather
granted in terms of amended Sub-Clause 8.4(f)
of the Conditions of Contract shall be based
only on the applicable payment items for which
the unit of measurement is “month” for the
period of the delay (excluding payment items
with negative rates and non-applicable
payment items).

Cost for approved extensions of time granted in
terms of the Conditions of Contract (other than
for delays as a result of Suspension of Work, or
delays during the Mobilisation Period, or delays
as a result of inclement weather), shall be
based on the applicable payment items for
which the unit of measurement is “month” for
the period of the delay (excluding payment
items with negative rates and non-applicable
payment items), except in  specific
circumstances where progress on all activities
on the accepted Works programme is
prevented and audited statements for proven
cost is provided and it is proven that the
payment items for which the wunit of
measurement is “month” does not include for
any of the proven costs.
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Appointment of DAB

Appointment (if not agreed) to be
made by

CONTRACT SANRAL N.002-300-2020/1

A 20.2

A 20.3

The DAB shall ad-hoc comprise of 1
Members and its appointment to be not later
than 60 days after Access to Site, or in the
event that a dispute arises prior to Access to
Site, not later than 30 days after a dispute
arises between the Parties.

The minimum requirements for the DAB
members are as follows:
For a 1 Member DAB:

DAB Member (Roads & Bridges) to comply with
the following minimum requirements:

Pr.Eng or Pr.TechEng (with civil
engineering background) or be on the
latest SAICE President’s list of alternative
dispute resolution professionals; and

More than 20 years’ experience in the type
of construction involved in the Works —
Roads & Bridges; and

Formal qualification in  adjudication,
arbitration and/or experience in mediation;
and

Experience in Dispute Resolution as per the
FIDIC Conditions of Contract.

The President of SAICE or a person
appointed by the SAICE President
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C1.2.3 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE
TENDERER
CONTRACT SANRAL N.002-300-2020/1

FOR THE CONSTRUCTION OF PAVEMENT AND SETTLEMENT REPAIRS OF NATIONAL ROUTE
2, SECTION 30 FROM BUSHVELD RETREAT FARM (km 47.00) TO HLUHLUWE INTERCHANGE
(km 55.00)

Note to tenderer:

This form is the equivalent of the Appendix to Tender as defined in Sub-Clause 1.1.1.9 of the
FIDIC Conditions of Contract

1. FIDIC CONDITIONS OF CONTRACT

l.a Clause 1.3: Communications

Bl A TST O 0] 01 = Tox (o] g

PRy SICal AQArESS: ..o

1= 1T 0 10 T

L= To3] [0 0111 TTT

1.b Clause 4.3: Contractor’s representative

The authorised and designated representative of the Contractor is:

1.c Clause A6.9: Contractor’s Personnel

The Contracts Director of the Contractor is:

Professional RegiStration: ..o,

Y BAIS" EXPEIIEINCE: ....uuuuuiiieieieiiitit s

The Contracts Manager of the Contractor is:

Professional REGISIIAION: .........iiii ettt e et e e e sbb e e e s sabbe e e e sbbeeeesbreeeeanes

YBAIS’ EXPEIIENCE: ...eiiiitiieeiittiee e e itteee e e att et e e e sa bt e e e s sabe e e e e aabe e e e e aabe e e e e asbe e e e e asbe e e e e aabe e e e e ambeeeeeanbeeeeeasbeeeeeanbeeeeenneas
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The Construction Manager of the Contractor is:

Professional REQISIIAtION: ..........uuiiiiieiiiiiiie e s e e e e s s e e e e s s s st e e e e e e e e s s sssnteeereeeeessannteneeeeaeesannsnes

Y EAIS’ EXPEIIEINCE: ....uuuuuiiueueneiinneii s

2. OTHER CONTRACT INFORMATION

3. INFORMATION REQUIRED FOR THE PUBLICATION OF TENDER RESULTS AS PER
NATIONAL TREASURY NOTE

Name of Directors Appointment Date Designation

SIGNED BY TENDERER: ... e
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