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JOHANNESBURG DEVELOPMENT AGENCY (JDA) 
 

APPOINTMENT OF A CONTRACTOR FOR THE REHABILITATION OF ROAD 

PAVEMENTS AT EDITH CAVELL STREET INCLUDING DEMARCATION, SIGNAGE 

AND WAYFINDING SIGNS ALONG PHASE 1C BRT ROUTE 

  
CONTRACT No.: CN/001 EDITH CAVELL STREET 
 

ISSUED BY: 
 

JOHANNESBURG DEVELOPMENT AGENCY 
The Bus Factory 
3 Helen Joseph Street (Formerly President 
Street) 
NEWTOWN 
2000 
 

Contact Name: Thabelo Ratshilumela 
E-Mail address: tratshilumela@jda.org.za 
Telephone: 011 688 7800 
 

 

PREPARED BY: 
 

BMK GROUP 
Pinewood Office Park  
Office F10,  
33 Riley Road 
Woodmead, Sandton 
2191 
 

Contact Name: Teniel Ramjogi 
E-Mail address: admin@bmkgroup.co.za 
Telephone: 011 234 0321 
 

 

 
NAME OF TENDERER: ......................................................................................................................... 
 
CIDB REGISTRATION NUMBER: ......................................................................................................... 
 
CSD SUPPLIER NUMBER: ……….………………………………………………………………………….. 
 
COMPANY REGISTRATION NUMBER: ……………………………………………………………………. 
 

TAX VERIFICATION PIN: ……….…………………………………………………………………………….. 
 

 

NB: FOR A TOTAL PRICE INCLUSIVE OF VALUE ADDED TAX, PLEASE REFER TO 
PART C1 (FORM OF OFFER AND ACCEPTANCE). PAGE 67. 

 

This tender closes at 12h00 on the 03 May 2024 at the offices of the Johannesburg Development 

Agency “The Bus Factory”, 3 Helen Joseph Street (Formerly President Street), Newtown, 

Johannesburg. 

NO LATE SUBMISSIONS WILL BE CONSIDERED 

The Johannesburg Development Agency reserves the right to cancel/ not award this tender. 
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PROCUREMENT DOCUMENT FOR CONSTRUCTION WORKS 
 
 
 
 
 

GENERAL CONDITIONS OF CONTRACT (GCC) FOR 

CONSTRUCTION WORKS 

Third Edition (2015) 

 

APPOINTMENT OF A CONTRACTOR FOR THE REHABILITATION OF ROAD 

PAVEMENTS AT EDITH CAVELL STREET INCLUDING DEMARCATION, SIGNAGE 

AND WAYFINDING SIGNS ALONG PHASE 1C BRT ROUTE 

 
 
 
 

PLEASE NOTE:  TENDERS MUST BE SUBMITTED ON THE TENDER 

DOCUMENTATION ISSUED. TENDER DOCUMENTATION MUST NOT 

BE REPRODUCED OR REARRANGED. ANY ADDITIONAL 

INFORMATION MUST BE SUBMITTED AS A SEPARATE 

ATTACHMENT TO THE TENDER DOCUMENT. 

 

ALL PAGES OF THE SUBMISSION INCLUDING ATTACHMENTS 

MUST BE INITIALED AND NUMBERED. 
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TO ALL OUR STAKEHOLDERS 
 
 
RE: The channels of reporting fraudulent and Corrupt Activities 
 
The City of Johannesburg has a zero-tolerance approach to Fraud, Theft, Corruption, 

Maladministration, and Collusion by suppliers with employees. To reinforce this commitment, 

more channels have been added to report any Fraudulent and Corrupt activities. 

 
 
Instances of corporate fraud and misconduct remain a constant threat to service delivery. The 

City of Johannesburg took a resolution to adopt strategic interventions aimed at combating fraud 

and corruption. The City took a decision to centralize the reporting of fraudulent and corrupt 

activities through the establishment of an independent fraud hotline which is managed by 

independent service providers. 
 
All people doing business with the Johannesburg Development Agency are encouraged to report 

any corrupt or illegal practice. 
 
Employees are encouraged to report fraud, waste or other concerns suggestive of dishonest or 

illegal activities. 

 
 

Anyone can report fraudulent and corrupt activities through one of the following 

channels: 

 
 

Toll free number……………………………. 0800 002 587 

Toll free Fax ………………………………… 0800 007 788 

SMS (charged @ R1.50).…………............ 32840 

Email Address:……………………………… anticorruption@tip-offs.com 

Web site:…………………………………….. www.tip-off.com 

Free post:……………………………………. Free post, KNZ 138, Umhlanga, 4320 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
LET’S JOIN HANDS TO TAKE UP THE FIGHT AGAINST FRAUD AND CORRUPTION IN 
OUR SOCIETY. 
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SUPPLIERS DATABASE REGISTRATION 
 
National Treasury launched the National Central Supplier Database (NCSD) with effect from 1 

September 2015. 

 

This will enable prospective suppliers to register their companies on the following website 

www.csd.gov.za 

 

Transitional Period (1 September 2015 to 30 June 2016) 

 

1. During the transitional period suppliers are requested to register on the website where 

all their essential information such as Tax Clearance Certificates, VAT, Company 

Registration Numbers and CIPC business status will be verified. 

 

2. When conducting business with the JDA, you will be requested to provide us with the 

following: 

▪ Supplier Number and; 

▪ Supplier Registration Security Code so we can print your real time information; 

▪ Banking details with bank Stamp and; 

▪ Certified BBBEE Certificate. 

 

Once a supplier has registered on NCSD, it will no longer be a requirement to provide the JDA 

with an Original Tax Clearance Certificate or any other registration documents. 

 

After Transitional Period 1 July 2016 

 

Effective 1 July 2016, the JDA will only award business to suppliers who are registered on 

NCSD and suppliers will no longer be required to provide information as stipulated above. 

 

For more information on registration, please: 

 

Ms. Kgadi Mphela on 011 688 7813 / Ms. Lerato Ntuli on 011 688 7851  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.csd.gov.za/
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Notes to Tenderers: 
  
1. The Tender Document is issued in electronic format and contains the following files: 

 

▪ The full Tender Document in PDF format 

▪ The Electronic BOQ in Excel format 

▪ Appendices 

 

The above will form part of the Contract document. 

 

2. SUBMISSION OF TENDER – The following needs to be submitted in a neatly bound 

file (each and every page of the submission, including attachments, must be initialled 

and numbered by tenderer) and in the following order: 

 

▪ Cover page (paper copy printed on white paper) 

▪ All returnable schedules (paper copy printed on yellow paper) 

▪ Priced Bill of Quantities in Bill format (paper copy printed on yellow paper) 

▪ The Form of Offer (paper copy printed on yellow paper) 

▪ Completed priced Bill of Quantities in excel format (on CD) 

 

 

The tenderer is to submit the original plus one (1) copy of the entire tender submission 

as detailed, plus electronic copy of priced BOQ in excel format. The hard copy written 

BOQ will however take precedence over electronic copy. 

 

 

PLEASE NOTE: TENDERS MUST BE SUBMITTED ON THE TENDER DOCUMENTATION 

ISSUED. TENDER DOCUMENTATION MUST NOT BE REPRODUCED OR REARRANGED. 

ANY ADDITIONAL INFORMATION MUST BE SUBMITTED AS A SEPARATE 

ATTACHMENT TO THE TENDER DOCUMENT. 
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JOHANNESBURG DEVELOPMENT AGENCY 
 
 

APPOINTMENT OF A CONTRACTOR FOR THE REHABILITATION OF ROAD 

PAVEMENTS AT EDITH CAVELL STREET INCLUDING DEMARCATION, SIGNAGE 

AND WAYFINDING SIGNS ALONG PHASE 1C BRT ROUTE 

 

Contents 
 

THE TENDER   

Part T1: Tendering Procedures 
 

T1.1 Tender Notice and Invitation to Tender  (White) 

T1.2 Tender Data  (Pink) 

Part T2: Returnable Documents 

 

T2.1 List of Returnable Schedules and Documents  (Yellow) 

T2.2 Returnable Schedules and Documents  (Yellow) 

THE CONTRACT 

 

Part C1: Agreement and Contract Data 
 

C1.1 Form of Offer and Acceptance  (Yellow) 

C1.2 Contract Data  (Yellow) 
C1.3 Form of Guarantee (White) (White) 
C1.4 Occupational Health and Safety Agreement  (White) 
C1.5 Agreement in terms of Section 37 (2) of the Occupational Health   
 and Safety Act No 85 of 1993  (White) 

Part C2: Pricing Data 

 

C2.1 Pricing Instructions  (Yellow) 

C2.2 Bills of Quantities  (Yellow) 

Part C3: Scope of Work 

 

C3.1 Scope of Work  (Blue) 

C3.2 Project Specification  (Blue) 

Part C4: Site Information 

 

C4 Site Information  (Green) 

Part C5: Tender Drawing 

 

C5 Drawings (White) 

 
 
Note: Document must be printed and submitted in the colours as stated above 
 
 
 
 



JOHANNESBURG DEVELOPMENT AGENCY (JDA)  
CONTRACT No.: CN/001 EDITH CAVELL STREET 

 

JDA GCC 2015           Page|6 

TENDER DOCUMENT CHECKLIST 
Tenderers must complete this document checklist to ensure that all information is completed 

in the Tender Document. 
 
ITEMS  CHECKED 
 

 
Contractor 

Project 
Manager 

 

1. Correct Tender offer carried forward to the Form of Offer and 
Acceptance in Part C1.1 

   

     
2. Tenderer’s signature on the offer    

     
3. Bill of Quantities    

     
 i Printed, Completed in BLACK INK only, and signed    

     
 ii Corrections crossed out and initialled    

    

iii          Initialled on each page    

    
4. Returnable Schedules    

     
 i Authority to sign tender (Form A1)    

     
 ii Declaration of Interest (Form A2)    

     
 iii Record of Addenda to Tender Documents (Form A3)    

     
 iv Banking Details (Form A4)    

     
 v Proposed Amendments and Qualifications (if any) (Form A5)    

     
 vi Certificate of Authority for Joint Venture (if applicable) (Form A6)    

     
 vii MBD 9: Certificate of Independent Bid determination (Form A7)    

     
 viii Particulars of any contracts awarded by an organ of state during 

the last 5 years (Form A8) 
   

      

 ix Fulfilment of the Construction Regulations (Form A9)    

      

 x Questionnaire on tenderer’s procedures with respect to OHSA 
and Construction Regulations (Form A10) 

   

      

 xi Business Declaration (Form A11)    

     
 xii MBD 5: Declaration for Procurement above R10 Million (Vat 

included) (Form A12) 
   

     
 xiii MBD 8: Declaration of bidder’s past supply chain management 

plan Practices. (Form A13) 
   

     
 xiv A valid Tax Compliance Pin Letter (Form A14)    

     
 xv Declaration on state of Municipal Accounts and copy of current 

Municipal Account in the name of the Tenderer or alternatively in 
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the names of the Directors/Partners of the tendering entity (Form 
A15) 

     
 xvi Letter of Intent from a Financial Institution to provide a 

Construction Guarantee in accordance with the GCC form (Refer 
C1.3) (Form A16) 

   

     
 xvii Proof of CIDB Grading (Form B1)    

   
 
 
 

  
 xviii A valid original certified copy of the B-BBEE status level 

verification certificate, substantiating the B-BBEE rating 
Certificate of Authority for Joint Venture (if applicable) (Form B2) 

   

     
 xx Schedule of Recently Completed Contracts of a similar nature 

(Form B3) 
   

     

 xxi Schedule of Current Contracts (Form B4)    

     

 xxii Schedule of Construction Plant and Equipment (Form B5)    

      

 xxiii Schedule of Proposed Subcontractors (Form B6)    

      

 xxiv Schedule of Proposed Key Personnel (Form B7)    

     

 xxv Estimated Monthly Expenditure (Form B8)    

     

 xxvi Methodology Statement (Form B9)    

     

 xxvii Preliminary Construction Programme (Form B10)    

     

 xxviii Labour and Plant Histograms (Form B11)    

      

 xxix Audited Financial Statements for past 3 years (Form B12)    

      

 xxx Bank Rating (Form B13)    

           Xxx   Bank Statements for the past 3 years  (Form B14)     
 xxxi Bills of Quantities (Form B15)    
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PART T1: TENDERING PROCEDURE 
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T1.1: Tender Notice and Invitation to Tender 

 
CONTRACT No: CN/001 EDITH CAVELL STREET for the 

 

APPOINTMENT OF A CONTRACTOR FOR THE REHABILITATION OF ROAD 

PAVEMENTS AT EDITH CAVELL STREET INCLUDING DEMARCATION, 

SIGNAGE AND WAYFINDING SIGNS ALONG PHASE 1C BRT ROUTE 

 
The Johannesburg Development Agency invites tenders for Appointment of a Contractor for the 
Rehabilitation of Road Pavements at Edith Cavell Street Including Demarcation, Signage and 
Wayfinding Signs Along Phase 1C BRT Route. 
 
This entails the familiarisation and taking up of designs relating to the construction of road 
upgrades and the associated works therein. The Contractor will also be responsible for the 
manufacturing, and construction of road wayfinding signs. 
It is estimated that the Tenderers should have a CIDB contractor grading designation of 8 CE 
or Higher. Joint ventures are eligible to submit tenders if they satisfy criteria stated in the Tender 
Data. 
 
Documents can be downloaded from the following websites from 25 March 2024: 
www.jda.org.za 
www.etenders.gov.za 
 
SCM Queries relating to procurement matters may be addressed to Lerato Ntuli at tel.: 
(011) 688 7800; or e-mail: lntuli@jda.org.za. 

 
Technical Queries or queries relating to the project may be addressed to Thabelo 
Ratshilumela at tel.: +27 (11) 688 7800, fax: +27 (0)86 546 1141, or email: 
tratshilumela@jda.org.za. 
 
A compulsory site clarification meeting with the representatives of the employer will take place 

on the 03 April 2024 at 10:00 - 11:00 on site, at (Corner Clarendon PI / Sam Hancock Street, 

Opposite Hillbrow Court). 
 
The successful bidder will be expected to manage the component of emerging sub-contractors 
who will be responsible for executing portions of the work. 30% of the work will be allocated to 

emerging SMME’s. 
 
The closing time for receipt of tenders is 12h00 on Friday 03 May 2024. Telegraphic, 
telephonic, telex, facsimile, e-mail and late tenders will not be accepted. 

 
Tenders must only be submitted on the tender documentation that is issued. The retyping 
of the tender document is not permitted. Requirements for sealing, addressing, delivery, 
opening and assessment of tenders are stated in the Tender Data. 
 
The physical address for the delivery of tender documents is Johannesburg Development 
Agency, Ground Floor Reception Area, The Bus Factory, 3 Helen Joseph Street (formerly 
President Street), Newtown 2000 

 
The JDA’s selection of qualifying tenders will be at the JDA’s sole discretion and will be final. 
The JDA does not bind itself to accept any particular tender. Correspondence will be entered 
into with the successful tenderer. 
“WE ENCOURAGE ALL PEOPLE DOING BUSINESS WITH US TO REPORT ANY CORRUPT 
OR ILLEGAL PRACTICE, USING THE ANTI-FRAUD HOTLINE NUMBER: 0800 002 587”

http://www.jda.org.za/
http://www.etenders.gov.za/
mailto:tratshilumela@jda.org.za
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T1.2 Tender Data 

 

The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of 

the CIDB Standard for Uniformity in Construction Procurement, (July 2015) as published in 

Government Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015. (See 

www.cidb.org.za). 
 
The Standard Conditions of Tender make several references to the Tender Data for details that 

apply specifically to this tender. The Tender Data shall have precedence in the interpretation of 

any ambiguity or inconsistency between it and the Standard Conditions of Tender. 
 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of 

Tender to which it applies.  

 

Clause 
Number 

Clause 
Heading 

Data / Wording 

F.1.1 The Employer  Johannesburg Development Agency 
P. O. BOX 61877 
MARSHALLTOWN, 2107 

F.1.2 The Tender PART T1: TENDERING PROCEDURES 
 T1.1 Tender Notice and Invitation to Tender 
 T1.2 Tender Data 
 
PART    T2: RETURNABLE DOCUMENTS 
 T2.1 List of Returnable Documents 
 T2.2 Returnable Schedules  

 The Contract PART C1: AGREEMENTS AND CONTRACT DATA 
 C1.1 Form of Offer and Acceptance 
 C1.2 Contract Data  
 C1.3 Construction Guarantee 
 C1.4 Occupational Health and Safety Agreement 

  PART C2: PRICING DATA 
 C2.1 Pricing Instructions 
 C2.2 Bill of Quantities 

  PART C3: SCOPE OF WORK 
  PART C4: SITE INFORMATION 

PART    C5:          TENDER DRAWINGS 

F.1.4 Employer’s 
Agent  

Name: BMK Group 
Address: Office F10 

33 Riley Road, Pinewood Office Park, 
Woodmead, Sandton, 2191 

Tel: 011 234 0321 
Email: admin@bmkgroup.co.za 

 

F.2.1 
 
 
 
 
 
 
 
 
 
 
 

Eligibility Only those tenderers who are registered with the CIDB or are 
capable of being so prior to the evaluation of submissions, in a 
contractor grading designation equal to or higher than a Contractor 
grading designation determined in accordance with the sum 
tendered, are eligible to have their tenders evaluated.   
 
Joint ventures are eligible to submit tenders provided that: 
1. every member of the joint venture is registered with the CIDB; 

and the CIDB registration is active  
2. The lead partner has a contractor grading designation in the 

8CE class of construction work; and 
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Clause 
Number 

Clause 
Heading 

Data / Wording 

 
 
 
 
 

3. the combined contractor grading designation calculated in 
accordance with the Construction Industry Development 
Regulations is equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered 
for a 6SK or higher class of construction work and determined 
in accordance with Regulation 25 (1B) or 25(7A) of the 
Construction Industry Development Regulations. 

F.2.1 Eligibility Only those tenderers who have in their employ management and 
supervisory staff satisfying the requirements of the scope of work 
for labour intensive competencies for supervisory and 
management staff are eligible to submit tenders. 

F.2.7 Clarification 
Meeting 

A compulsory site clarification meeting with the representatives  
of the employer will take place on the 03 April 2024 at 10h00-11H00 

on site, at (Corner Clarendon PI / Sam Hancock Street, Opposite 

Hillbrow Court). 
 
 

F.2.12 Alternative 
tender offers 

No alternative tender offers will be considered  

F.2.13.2 Returnable 
Documents 

All returnable documents to the employer as defined in F.1.2 of the 
Tender Data shall be returned in legible writing in non-erasable ink. 

F.2.13.3 Number of 
copies of 
tender offers 
to be 
submitted to 
the Employer  

 
Parts of each tender offer communicated on paper shall be 
submitted as an original, plus one (1) copy.  
 
 

F.2.13.5 
F.2.15.1 

Sealing and 
Delivery of 
tender offers 
 

The Employer’s details and address for delivery of tender offers 
and identification details that are to be shown on each tender offer 
package are: 
 
Location of tender box: Reception Desk of the Johannesburg 

Development Agency  
 
Physical address: The Bus Factory 
 3 Helen Joseph (Formerly President) 
Street 
 NEWTOWN 
 JOHANNESBURG 

 
Identification details: CONTRACT NO.: CN/001 EDITH CAVELL 

STREET_ APPOINTMENT OF A CONTRACTOR FOR THE 

REHABILITATION OF ROAD PAVEMENTS AT EDITH CAVELL 

STREET INCLUDING DEMARCATION, SIGNAGE AND 

WAYFINDING SIGNS ALONG PHASE 1C BRT ROUTE 

 
CLOSING DATE & TIME: 03 May 2024, 12:00PM 

F.2.13.9 Telephonic Telephonic, telegraphic, telex, facsimile or e-mailed tender offers 
will not be accepted. 
 

F.2.15 Closing time 
of tender 
offers 

The closing time for submission of tender offers is as stated in the 
Tender Notice and Invitation to Tender.  
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Clause 
Number 

Clause 
Heading 

Data / Wording 

F.2.16.1 Tender offer 
validity 

The tender offer validity period is One Hundred and Twenty (120) 
days.  

F.2.18  The tenderer shall, when requested by the Employer to do so, 
submit the names of all management and supervisory staff that will 
be employed to supervise the labour-intensive portion of the works 
together with satisfactory evidence that such staff members satisfy 
the eligibility requirements. 

F.2.20 Letter of Intent The tenderer is required to submit with his tender a letter of intent 
from an approved financial institution undertaking to provide the 
Construction Guarantee in the format included in Part C1.3 of this 
procurement document. 

F.2.23 Certificates The tenderer is required to submit with his tender: 
 
1) A valid Tax Compliance Pin Letter. No tender will be awarded 

to a bidder whose tax matters are not in order with the South 
African Revenue Service (SARS) at the time of award. 

 
2) An original and valid certified BBBEE status levels verification 

certificate or a certified copy thereof, substantiating the 
bidding entities BBBEE rating. Only certificates issued by 
verification agencies accredited by the South African 
Accreditation System (SANAS), or by registered auditors 
approved by the Independent Regulatory Board of Auditors 
(IRBA) will be accepted.  

3) An EME must submit a sworn affidavit confirming the 
following:  

• Annual Turnover Revenue of R10 million or less; and  

• Level of Black ownership 

• Any misrepresentation in terms of the above constitutes 
a criminal offence as set out in the B- BBEE Act as 
amended. 

 
4) Documents and Schedules listed in Part T2. 

F.3.4 Opening of 
tender 
submissions 

Tender will be opened immediately after the closing time for 
tenders at 12:00 on 03 May 2024. 

F.3.11.3 
 
 
 
 
 
 
 
 

 

Evaluation of 
Tender Offers 

   
   Functionality assessment is based on the following Criteria.  
 
   
  

Variable Tot
al 
Poi
nts 

Criteria Description of 
criteria 

Points 

(A1) 

SMME 

Plan 

50 Detailed SMME 

Plan (Project 

Specific) 

concentrating on 

the following: 

 
1. Quality 

assurance 
and 
reporting 

Points will be 
allocated as 
per the 
criteria 

All items  
addressed: 50 
 
3-4 items  
addressed: 25 

 

1-2 items  

addressed: 10 
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Clause 
Number 

Clause 
Heading 

Data / Wording 

process 
and 
procedures.  

2. Clear 
organisational 
structure for 
managing 
SMMEs.  

3. Skills 
transfer 

4. Detailed 
methodolog
y of how 
contracts, 
payments 
and 
financial 
assistance 
to SMMEs 
will be 
managed. 

 

(B) 
Company 
Experienc
e and 
Track 
record on 
civil 
engineerin
g related 
projects, 
with a 
minimum 
of R60 
million. 
These 
projects 
must 
include 
roads and 
Bust 
Rapid 
Transport 
(BRT) 
infrastruct
ure 
related 
projects, 
The 
bidder is 
expected 
to provide 
signed 
reference 
letters 
from 
Client 
demonstr
ating 
successfu
l 
completio
n of the 
projects 
 

100 Five (5) or more 
Projects 
competed 

Points will only 
be allocated for, 
when a bidder 
has 
demonstrated 
experience in 
civil engineering 
related projects 
with minimum 
value of   R 60 
million. These 
must be projects 
that related to 
roads and   Bus 
Rapid Transport 
(BRT) 
infrastructure 
related projects. 
These projects 
must have been 
successfully 
completed and 
must be 
accompanied by 
reference letters 
with a minimum 
amount of R60 
million on each 
reference letter 
indicating rated / 
satisfactory 
performance. 
 
This letter must 
be on a client 
letterhead with 
Client 
Representative 
(not consultants) 
telephonic and 
email details for 
verification by 
the JDA.  
 

    100 

Three (4) – 
Projects 
completed 

      80 

Three (3) 
Project 
completed 

       60 

Three (2) 
Project 
completed 

       40 

Three (1) 
Project 
completed 

       20 
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Clause 
Number 

Clause 
Heading 

Data / Wording 

Completion 
certificates and 
appointment 
letters will not 
afford bidders 
points. Only 
reference letters 
will be afforded 
points. 

(C) 
Experien
ce of 
proposed 
key 
personne
l. 
  
(Copies 
of 
qualificat
ions are 
required 
for 
Contract
s 
Manager, 
Site 
Agent, 
and OHS 
officer) 

130 Contracts 
Manager: a 
minimum of a 
BTech in a 
build 
environment 
field  and 10 
years’ 
experience as 
Contracts 
Manager in 
civil 
engineering 
projects (roads 
and Bus Rapid 
Transport 
(BRT) 
infrastructure 
related 
projects to a 
minimum 
value of 60 
million and 
registered as a 
Professional 
Construction 
Manager (Pr 
CM) with the 
SACPCMP  
 

Points will only 
be allocated 
for experience 
on civil 
projects of the 
proposed key 
person. 
 
 

50 

Site Agent: 
Site Agent 
with minimum 
10 years of 
experience as 
a Site Agent 
on civil 
engineering 
projects (roads 
and Bus Rapid 
Transport 
(BRT) 

30 
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Clause 
Number 

Clause 
Heading 

Data / Wording 

infrastructure 
to a minimum 
value of R40 
million with 
minimum 
qualification of 
a Diploma in 
the Built 
Environment.  

SMME 
Supervisor 
with minimum 
5 years of 
experience in 
construction 
supervisory 
roles in civil 
projects (roads 
and Bus Rapid 
Transport 
(BRT) 
infrastructure 
related 
projects 

15 

  OHS officer: 5 
years’ 
experience as 
construction 
health and 
safety officer 
and has 
experience in 
major civil 
works projects 
Registered 
with 
SACPCMP as 
Professional 
Construction 
Health and 
Safety Officer 
or equivalent 

 

20 

Foreman: 
Foreman with 
minimum 10 
years of 
experience as 
Foreman in 
civil 
engineering 
projects (roads 
and Bus Rapid 
Transport 
(BRT) 
infrastructure  

15 
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Clause 
Number 

Clause 
Heading 

Data / Wording 

The tenderers bidding will be required to achieve a  

minimum score of 224 points (80%) in the technical evaluation out of a possible 280 points in 

order to be considered further in the evaluation process. 

 

 
Only companies who have met the minimum threshold for 
technical criteria will then be evaluated on the 3rd Stage of the 
evaluation which is Price and Preference point system.  
 
The Preference Point System assigns a score to each tenderer 
based on the tender price and on the tenderer’s score for specific 
goals. These scores are combined to determine an overall score 
for the bidder. The tenderer with the highest score will be 
considered for acceptance. 
 
The Preference Point System will be applied as follows. 
For tenders below R50 million 
80 points are assigned to price. 
Up to 20 points are assigned to B-BBEE status for specific goals. 
For tenders of R50 million and above: 

• 90 points are assigned to price. 

• Up to 10 points are assigned to specific goals. 
 
Points scored will be rounded off to the nearest 2 decimal places. 
POINTS AWARDED FOR SPECIFIC GOALS 
 
Bids will be evaluated on Price / Specific Goals) points basis in 
terms of the Preferential Procurement Policy Framework Act of 
2000, Preferential Procurement Regulation 2022. 
 
The following table is applicable in terms of specific goals. 
 

SPECIFIC 
GOAL 1: HDI 

MEANS OF 
VERIFICATION 

80/20 90/10 

Maximum points: 10 5 

Business 
owned by 51% 
or more - 
Black People 

CSD, Valid BBBEE 
Certificate / Affidavit 
Sworn under oath, ID 
copy of owner/s of the 
business and 
Shareholder's certificate. 

5 2 

Business 
owned by 51% 
or more — 
Women 

CSD, ID copy of owner/s 
of the business and 
Shareholder's certificate. 

5 3 
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SPECIFIC GOAL 2: 
PROMOTION OF 
LOCAL ECONOMY 

MEANS OF 
VERIFICATION 

80/20 90/10 

Maximum points: 10 5 

Enterprises 
located within the 
City of 
Johannesburg 
Metropolitan 
Municipality. 

CSD and proof 
of municipal 
account. 

10 5 

  

 POINTS  

PRICE   80 90 

SPECIFIC GOALS  20 10 

TARGETED GROUP   

Business owned by 51% or more — 
Black People 

5 2 

Business owned by 51% or more — 
Women 

5 3 

Enterprises located within the City of 
Johannesburg Metropolitan 
Municipality/Gauteng. 

10 5 

   

Total points for Price and 
SPECIFIC GOALS 

100 100 

 
Notes : 
1. “B-BBEE status level of contributor” means the B-BBEE status 

received by a measured entity based on its overall 

performance using the relevant scorecard contained in the 

Codes of Good Practice on Black Economic Empowerment, 

issued in terms of section 9(1) of the Broad-Based Black 

Economic Empowerment Act (Act No.53 of 2003). 

2. Tenderers must submit their original and valid B-BBEE status level 

verification certificate or a certified copy thereof, substantiating 

their B-BBEE rating. Certificates issued by either verification 

agencies accredited by the South African Accreditation System 

(SANAS) or by registered auditors approved by the Independent 

Regulatory Board for Auditors (IRBA) are acceptable.  

 
2.An EME must submit a sworn affidavit confirming the following:  

• Annual Turnover Revenue of R10 million or less; 
and  

• Level of Black ownership 

• Any misrepresentation in terms of the above 
 constitutes a criminal offence as set out in the B-
 BBEE Act as amended. 
 

3. The submission of such certificates must comply with the 

requirements of instructions and guidelines issued by the 
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National Treasury and be in accordance with notices published 

by the Department of Trade and Industry in the Government 

Gazette. 

4. A trust, consortium or joint venture will qualify for points for 

their B-BBEE status level as a legal entity, provided that the 

entity submits their B-BBEE status level certificate. 

5. A trust, consortium or joint venture will qualify for points for 

their B-BBEE status level as an unincorporated entity, 

provided that the entity submits their consolidated B-BBEE 

scorecard as if they were a group structure and that such a 

consolidated B-BBEE scorecard is prepared for every 

separate tender.  

6. A person will not be awarded points for B-BBEE status level if 

it is indicated in the tender documents that such a tenderer 

intends sub-contracting more than 25% of the value of the 

contract to any other enterprise that does not qualify for at least 

the points that such a tenderer qualifies for. 

7. A person awarded a contract will not be permitted to sub-

contract more than 25% of the value of the contract to any 

other enterprise that does not have an equal or higher B-BBEE 

status level than the person concerned. 

TOTAL PREFERENCE POINTS 
 
The total preference points for a tender are calculated with the 
formula 
 
PP = Ps + Pbee where 
PP is the total number of preference points scored by the tenderer 
Ps is the points scored for the comparative price of the tenderer, 
and 
Pbee is the number of points awarded to the tenderer based on his 
certified B-BBEE status level 
 
OBJECTIVE CRITERIA / RISK TOLERANCE  
 
A risk analysis shall be undertaken on the bidder with the 
highest number of points obtained, to determine whether the 
tenderer does not exceed the JDA’s risk framework criteria as 
stated below, in other words whether it falls within the ambit 
of the Risk Tolerance Framework as acceptable. 
 
The JDA has adopted a Risk Tolerance Framework (RTF) which 
enjoins the JDA to consider its risk exposure to 
contractors/Service Providers in terms of the number of contracts 
awarded to a single Contractor/service provider or the total value 
of contracts awarded to a single contractor/service provider in a 
particular year, financial capability to undertake the project such 
as working capital required, poor performance on previous 
projects, available resources for the project, unduly high or unduly 
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low tendered rates, significant arithmetical errors and omissions in 
the tender offer 
 
The above will be evaluated as follows: 
 
Working capital requirements, the bidder/contractor must have 
20% of the offer amount, this can be any of the following: 

• Bank Guarantee 

• Short term investments 

• Credit facilities with the Bank. 
Statements must be submitted for the JDA to verify the above 
 
Unduly low and unduly high offers will be determined as follows: 
The Engineers estimate will be used together with the median of 
the offers received 

• Significantly lower (more than 10%) lower than 
professional estimate (QS/Engineer; and 

• Below the median offers received by 10% 

• Significantly higher (more than 15%) higher than 
professional estimate (QS/Engineer); and/or 

• Significantly higher than budget allocated 

• Bill of quantities calculation error or aggregation error 
which is 5% or higher relative to overall offer 

• The greater of R80 million or four contracts/projects within 
a particular financial year or  

• The greater of R120 million or six contracts/projects over 
two financial years (current year and proceeding financial 
year) 

 
Bidders are required to submit a Draft Guarantee 10% of offer 
amount (fixed not variable) 
 
JDA reserves the right to reject the bid if the bidder fails to 
demonstrate that: 

• they have the required 20% working capital,  

• if the offer is unduly high or unduly low,  

• significant errors in Bill of Quantities, 

• draft guarantee not provided and,  
number of current projects are in excess of what is stated 
above 

 
JDA reserves the right to award a contract to a bidder who has 
exceeded the threshold in terms of number of contracts as stated 
above. 
 
Shortlisted bidders may be requested to attend interviews should 
there be any need for clarity. 
 
Unsuccessful bidders will have the opportunity to query the award 
or decision within 14 days from the day of notification. 
 
Bidders are to note that JDA does not bind itself to accept the 
lowest priced bid. 
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F.3.13.1 Tender offers Tender offers will only be accepted if: 
a) the tenderer submits a copy of valid Tax Clearance Certificate 

or Tax pin.  Any bidder whose tax matters are not in order with 
SARS will be disqualified.; 

b) the tenderer submits a letter of intent from an approved 
financial institution undertaking to provide the Construction 
Guarantee in the format included in Part C1.3 of this 
procurement document; 

c) the tenderer is registered with the Construction Industry 
Development Board in an appropriate Contractor grading 
designation; 

d) the tenderer or any of its directors/shareholders is not listed 
on the Register of Tender Defaulters in terms of the 
Prevention and Combating of Corrupt Activities Act of 2004 
as a person prohibited from doing business with the public 
sector; 

e) the tenderer has not: 
 i) abused the Employer’s Supply Chain Management 

System; or 
 ii) failed to perform on any previous contract and has been 

given a written notice to this effect; 
f) The tenderer has completed the Declaration of Interest and 

there are no conflicts of interest which may impact on the 
tenderer’s ability to perform the contract in the best interests 
of the employer or potentially compromise the tender process. 

g) the tenderer is registered and in good standing with the 
compensation fund or with a licensed compensation insurer; 

h) the employer is reasonably satisfied that the tenderer has in 
terms of the Construction Regulations, 2014, issued in terms 
of the Occupational Health and Safety Act, 1993, the 
necessary competencies and resources to carry out the work 
safely. 

i) The tendering entity or the directors/partners of the tendering 
entity are in good standing with the local 
authority/municipality. 

 
BIDDERS WILL BE DISQUALIFIED FOR: 
 

• FAILURE TO COMPLETE AND SIGN THE OFFER 
PAGE. 

• FAILURE TO COMPLETE AND SUBMIT A PRICED BILL 
OF QUANTITIES IN FULL. 

• FAILURE TO DULY COMPLETE FORM A3 (WHERE 
REQUIRED) THAT INCLUDES FOR ANY ADDENDA 
THAT MAY HAVE BEEN ISSUED WHERE SUCH 
ADDENDA HAS A MATERIAL EFFECT ON THE 
PRICING OF THE TENDER 

• FAILURE TO BE REGISTERED AND ACTIVE WITH 
CIDB IN THE RELEVANT GRADING. 
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• IN THE CASE OF A BIDDER WHO DURING THE LAST 
FIVE YEARS HAS BEEN TERMINATED ON PREVIOUS 
CONTRACTS WITH THE JDA. 

• COMPLETING THE TENDER DOCUMENT IN PENCIL. 

• FAILURE TO COMPLETE LOCAL CONTENT AND 
PRODUCTION( MBD6.2 )FORM AND ANNEXURE C. 

• FAILURE TO ATTEND THE COMPULSORY BRIEFING 
SESSION. 
 

F.3.18 Number of 
Paper Copies 

The number of paper copies of the signed contract to be provided 
by the Employer is 1 (one). 
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PART T2: RETURNABLE DOCUMENTS 
 
T2.1 LIST OF RETURNABLE DOCUMENTS  

 
T2.1.1 Returnable Schedules and Documents required for tender evaluation purposes 
 
The tenderer must complete the following returnable schedules  
 
Form A1: Authority to sign Tender 

Form A2: Declaration of Interest 

Form A3: Record of Addenda to Tender Documents  

Form A4: Banking Details 

Form A5: Proposed Amendments and Qualifications (if any) 

Form A6: Certificate of Authority for Joint Venture (if applicable) 

Form A7: MBD9 Certificate of Independent Bid Determination 

Form A8: Particulars of any contracts awarded by an organ of state during the last  

 5 years 

Form A9: Fulfilment of the Construction Regulations 

Form A10: Questionnaire on tenderer’s procedures with respect to OHSA and  

 Construction Regulations 

Form A11: Business Declaration 

Form A12: MBD 5: Declaration for Procurement above R10 Million (Vat included) 
Form A13: MBD 8: Declaration of bidder’s past supply chain management plan  

 Practices. 

Form A14: A valid Tax Compliance Pin Letter 

Form A15: Certified Copy of current Municipal Account in the name of the Tenderer or 
alternatively in the names of the Directors/Partners of the tendering entity 

Form A16: Letter of Intent from a Financial Institution to provide a Construction Guarantee in 
accordance with the GCC pro-forma (refer C1.3) 

Form A17: Declaration Certificate for Local Production and Content for Designated Sectors 

Form A18: Consent And Acknowledgments in Terms of The Protection Of Personal 
Information Act 2013 (Popi) 

Form B1: Guarantee in accordance with the GCC pro-forma (refer C1.3) 

Proof of CIDB Grading 

Form B2: A valid originally certified copy of the B-BBEE status level verification 

 
Form B3: 

certificate, substantiating the B-BBEE rating 

Schedule of Recently Completed Contracts of a Similar Nature 

Form B4: Schedule of Current Contracts 

Form B5: Schedule of Construction Plant and Equipment 

Form B6: Schedule of Proposed Subcontractors 

Form B7: Schedule of Proposed Key Personnel and detailed CV’s and Qualification of all 
key personnel 

Form B8: Estimated Monthly Expenditure 

Form B9: Methodology Statement 

Form B10: Preliminary Construction Programme 

Form B11: Labour and Plant Histograms 

Form B12: Audited Financial Statements for past 3 years 

Form B13: 
Bank Rating 
 

Form B15: COIDA Letter of Good Standing 
Form B16: Bills of Quantities 

 
T2.1.2 Other Documents that will be incorporated into the contract  

• Form of Offer and Acceptance 

• Contract Data 

• Occupational Health and Safety Agreement (C1.4) 
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• Agreement in terms of Section 37(2) of the Occupational Health and Safety Act No 85 of 

1993 (C1.5) 
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FORM A1: AUTHORITY TO SIGN TENDER 
 
Notes to tenderer: 
  
1. The signatory for the tenderer shall confirm his/her authority thereto by attaching on the 

tendering company’s letterhead a duly signed and dated copy of the relevant resolution 
of the board of directors/partners. 

  
2. In the event that the tenderer is a joint venture, a certificate is required from each member 

of the joint venture clearly setting out: 
 

- authority for signatory, 
- undertaking to formally enter into a joint venture contract should an award be made 

to the joint venture,  
- name of designated lead member of the intended joint venture, as required by 

tender condition F.2.13.4. 
 
 
 
 
 
...............................................................                    .......................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A2: DECLARATION OF INTEREST 
 
1. No bid will be accepted from persons in the service of the state¹. 
 

2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid. In view of 

possible allegations of favouritism, should the resulting bid, or part thereof, be awarded 

to persons connected with or related to persons in service of the state, it is required that 

the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority. 
 
3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

3.1 Full Name of bidder or his or her representative:…………………………………..…… 
 

3.2 Identity Number:…………………………………………………………………………….. 
 

3.3 Position occupied in the Company (director, trustees, hareholder²):……………….... 
 

3.4 Company Registration Number:……………………………………………….………….. 
 

3.5 Tax Reference Number:…………………………………………………………………… 
 

3.6 VAT Registration Number: ...……………………………………………………………… 
 

3.7 The names of all directors/trustees/shareholders/members, their individual identity 
 

numbers and state employee numbers must be indicated in paragraph 4 below. 
 

3.8 Are you presently in the service of the state?                                           YES/NO 
 

If yes, furnish particulars  
 

..................................................................................................................................... 
                ..................................................................................................................................... 
 

3.9  Have you been in the service of the state for the past twelve months?         YES /NO 
 

If yes, furnish particulars 
.……………………......……….....…………………..............…..………………………… 

                ………………...........……………………………............................................................ 

 

3.10 Do you have any relationship (family, friend, other) with persons in the service of 
the state and who may be involved with the evaluation and or adjudication of this 
bid?  

YES / NO 
 

If yes, furnish particulars 
…………………………………………………………………….................................... 

                   .................................................................................................................................. 
 

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder 
and any persons in the service of the state who may be involved with the evaluation 
and or adjudication of this bid?        

YES / NO 
If yes, furnish particulars 
……………………………………………………………………....................................
.................................................................................................................................. 
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3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 
stakeholders in service of the state? 

YES / NO 
If yes, furnish particulars 
……………………………………………………………………....................................

.................................................................................................................................. 
 

3.13 Are any spouse, childe or parent of the company’s directors, trustees, managers, 
principle shareholders or stakeholders in service of the state? 

YES / NO 
If yes, furnish particulars 

……………………………………………………………………....................................
.................................................................................................................................. 
 

 

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 
stakeholders of this company have any interest in any other related companies or 
business whether or not they are bidding for this contract. YES / NO 

 
If yes, furnish particulars ……………………………………………………...........…… 

 
………................................…..……………………………………………………......... 
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4. Full details of directors / trustees / members / shareholders. 
 

FULL NAME IDENTITY NUMBER STATE EMPLOYEE NUMBER 

   

   

   

   

   

 

 
CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  
…………………………………………………………………...…………………… 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND  
CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN  
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

…………………………………………………….. ………………………………………………  
Signature Position 

 
 
 
……………………………………………………. ……………………………………………….  
Name of Bidder Date 

 

* MSCM Regulations: “in the service of the state” means to be –  
(a) a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 
of 1999);  

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
** “Stakeholder’ means a person who owns shares in the company and is actively involved in the 

management of the company or business and exercises control over the company. 
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FORM A3: Record of Addenda to Tender Documents 

 

We confirm that the following communications received from the Employer’s Representative 

before the submission of this tender offer, amending the tender documents, have been taken into 

account in this tender offer: 
 

 DATE TITLE OR DETAILS 
   

1   

   

2   

   

3   

   

4   

   

5   

   

6   

   

7   

   

8   

   

9   

   

10   
   
 
 
 
 
 

.................................................................... ....................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A4: Banking Details 
 

 

I/We hereby authorize the Employer to approach the following bank for the purposes of 

obtaining a financial reference: 
 

DESCRIPTION OF BANK DETAILS APPLICABLE TO 

BANK DETAIL TENDERER’S HEAD OFFICE 
  

Name of Bank  
  

Branch Name  
  

Branch Code  
  

Street Address  

  

Postal Address  

  

Name of Manager  
  

Telephone Number  
  

Fax Number  
  

Account Number  
  

 
 
 
 
 
 

.................................................................... .....................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A5: Proposed Amendments and Qualifications (if any) 
 
 
Proposed amendments and qualifications 
 
The Tenderer should record any deviations or qualifications he may wish to make to the tender 

documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and 

qualifications in a covering letter to his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced 

in the Tender Data regarding the employer’s handling of material deviations and qualifications. 
 

PAGE 
CLAUSE OR 

PROPOSAL 
ITEM   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   
 
 

 

.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A6: Certificate of Authority for Joint Venture (if applicable) 
 

This Returnable Schedule is to be completed by joint ventures.  

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr./Ms ..................................................................... , authorised 

signatory of the company ...................................................................................................................................................................... , acting in the capacity 

of lead partner, to sign all documents in connection with the tender offer and any contract resulting from it on our behalf.  
 
The tenderer shall attach to this page the Joint Venture agreement. 

 

NAME OF FIRM 
PERCENTAGE 

ADDRESS DULY AUTHORISED SIGNATORY 
PARTICIPATION     

Lead Partner Signature: 

 Name: 
  

CIDB registration no: ........................................... Designation: 
  

Partner Signature: 

 Name: 
  

CIDB registration no: ........................................... Designation: 
  

Partner Signature: 

 Name: 
  

CIDB registration no: ............................................ Designation: 
 
 
 

 

SIGNATURE: ..............................................…………..... DATE: ...............................................  
(of person authorised to sign on behalf of the Tenderer) 
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FORM A7: CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
I, the undersigned, in submitting the accompanying bid: 

 
CONTRACT NO WFS/001 APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION 

OF DEMARCATION, SIGNAGE AND WAYFINDING SIGNS ALONG PHASE 1C BRT ROUTE 

in response to the invitation for the bid made by: 

 
JOHANNESBURG DEVELOPMENT AGENCY 
 
do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of: __________________________________________________that: 
 

(Name of Bidder) 

 

1. I have read and I understand the contents of this Certificate; 

 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not 

to be true and complete in every respect; 
 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder; 
 
4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 
 
5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 

not affiliated with the bidder, who:  
(a) has been requested to submit a bid in response to this bid invitation;  
(b) could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 
 
6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium³ will not be construed 

as collusive bidding. 
 
7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 
 

(a) prices; 
 

(b) geographical area where product or service will be rendered (market allocation)  
(c) methods, factors or formulas used to calculate prices; 

 
(d) the intention or decision to submit or not to submit, a bid; 
(e) the submission of a bid which does not meet the specifications and conditions of 

the bid; or 
(f) bidding with the intention not to win the bid. 

 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 
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9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 
 
10. I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 
reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No. 89 of 1998 and or 

may be reported to the National Prosecuting Authority (NPA) for criminal investigation and 
or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No. 12 of 2004 or any other applicable legislation. 

 

 

………………………………………………… …………………………………………... 
 
Signature Date 
 
 
 
…………………………………………………. …………………………………………… 
 
Position Name of Bidder 
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FORM A8: Particulars of all Contracts awarded by an Organ of State during the last 5 years (In the event of insufficient space, attach 
additional information in supplementary document) 
 

EMPLOYER CONSULTING ENGINEER NATURE OF WORK 
VALUE OF YEAR OF 

WORK COMPLETION    
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.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
 

Organ of State means-  
a) a national or provincial department: 
b) a municipality; 
c) a constitutional institution defined in the Public Finance Management Act, 1999 (Act No. 1 of 1999); 
d) Parliament; 
e) a provincial legislature; 
f) any other institution or category of institutions included in the definition of “organ of state” in section 239 of the Constitution and recognized 

by the Minister by notice in the Government Gazette as an institution or category of institutions to which this Act applies. 
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FORM A9: Fulfilment of the Construction Regulations, 2014 
 
In terms of regulation 4(3) of the Construction Regulations, 2014 (hereinafter referred to as the 

Regulations), promulgated on 2014 in terms of Section 43 of the Occupational Health and Safety 

Act, 1993 (Act No 85 of 1993) the Employer shall not appoint a contractor to perform construction 

work unless the Contractor can satisfy the Employer that his/her firm has the necessary 

competencies and resources to carry out the work safely and has allowed adequately in his/her 

tender for the due fulfilment of all the applicable requirements of the Act and the Regulations. 
 
1. I confirm that I am fully conversant with the Regulations and that my company has (or will 

acquire/procure) the necessary competencies and resources to timeously, safely and 

successfully comply with all of the requirements of the Regulations. 
 

(Tick) 
 

YES 
 

NO  
2. Proposed approach to achieve compliance with the Regulations  
 
 

Own resources, competent in terms of the Regulations (refer to 3 below) 
 

Own resources, still to be hired and/or trained (until competency is achieved) 
 

Specialist subcontract resources (competent) - specify:  
.................................................................................................................... 

 
................................................................................................................................ 

 
................................................................................................................................ 

 
 
3. Provide details of proposed key persons, competent in terms of the Regulations, who will form 

part of the Contract team as specified in the Regulations (CVs to be attached): 
........................................................................................................................................... ........... 

 
...................................................................................................................................................... 

 
...................................................................................................................................................... 

 
...................................................................................................................................................... 

 

4. Provide details of proposed training (if any) that will be undergone:  
...................................................................................................................................................... 

 
...................................................................................................................................................... 

 
...................................................................................................................................................... 

 
...................................................................................................................................................... 

 

5. Potential key risks identified and measures for addressing risks:  
...................................................................................................................................................... 

 
...................................................................................................................................................... 

 
...................................................................................................................................................... 

 
...................................................................................................................................................... 
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6. I have fully included in my tendered rates and prices (in the appropriate payment items 

provided in the Schedule of Quantities) for all resources, actions, training and any other 
costs required for the due fulfilment of the Regulations for the duration of the construction 
and defects repair period.  

(Tick) 
 

YES 
 

NO 
 
 

 

.................................................................... ...........................................................  
SIGNATURE DATE  
(of person authorised to sign on behalf of the Tenderer) 
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FORM A10: Questionnaire on Tenderer’s Procedures with respect to the 

Occupational Health and Safety Act (OHACT) and Construction Regulations. 
 
1. Name of the employee to be appointed as Construction Manager [Construction Regulation 

8(1)] 

.......................................................................................................................................... 
 
2. Names of the competent employees to assist the Construction Supervisor [Construction 

Regulation 8 (7)] .................................................................................................................. 

 
3. Names of the competent employees to assist Construction Supervisor [Construction 

Regulation 8 (8)] 

………………………………………………………………………………………………………. 

4. Name of the person to be appointed to conduct base line and ongoing risk assessments 

[Construction Regulation 9 (1)] ........................................................................................... 
 
5. Name of competent person to be appointed as occupational health and safety officer 

[Construction Regulation 8 (6)] ............................................................................................ 
 
6. Will the employees to be appointed on the project be in possession of proof of health and 

safety induction training that will address the project specific risks and exposures  
[Construction Regulation 9 (1) (a)]? Yes / No 

 
If no, what are the tenderer’s proposals for such training? 
............................................................................................................................................. 

7. Are the tenderer’s tools, plant and equipment tested and inspected regularly i.e. daily for  
vehicles and equipment and at least weekly for other tools and hand tools in terms of 

safety compliance?                 Yes/No 

 

If no, what are the tenderer’s proposals for such testing? ................................................. 
 

............................................................................................................................................ 
 
8. Will a dedicated supervisor be designated to manage the process to test and inspect all  

tools, plant and equipment? Yes/No 
 

If no, what are the tenderer’s proposals for such designation? .................................... 
 

.................................................................................................................................... 
9. What other measures will the tenderer take to comply with the OHSACT and the  

Construction Regulations? Yes/No 
 

If no, what are the tenderer’s proposals to comply with this requirement? ........................ 
 

............................................................................................................................................. 
 

............................................................................................................................................. 
10. Is the tenderer registered and in good standing with the Compensation Commissioner or  

duly approved compensation insurer? Yes/No 
 
 
.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer)  
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FORM A11: Business Declaration 
 
Tender/RFP Number :             ……………………….………………………………....................... 
 
Tender/RFP Description : …………………………………………….......................…………… 
 
Name of Company : …………………..................…………………………………………… 
 
Postal Address :.………………...............…..….………………………………………….. 
 

……………..…………...............…………………………………...... 
 
Physical Address : ……………………………………………...............……………....... 
 

…………………………………...............………………………........ 
 
Telephone : ……………………………...............……………………………....... 
 
Fax : ……………………………...............……………………………....... 
 
Contact Person :……………………………...............……………………………........ 
 
Cell Phone Number :............................................................................................................. 
 
E-Mail Address :............................................................................................................. 
 
Company/enterprise Income 
 
Tax Reference Number ** : …………………...............……………………………........................... 
 
(Insert personal income tax number if a one person business and personal income tax numbers of 
 
all partners if a partnership) 
 
VAT Registration Number : ……………..………...............……………………………..................... 
 
Company Registration Number: …………………………...................…………………………………... 
 

 
1. Type of Firm 
 
❑ Partnership 

 

❑ One person business/sole trader 
 
❑ Close corporation 

 

❑ Public company 
 

❑ Private company 

(Tick One Box) 

 

2. Principal Business Activities 
 

…………………………………………...………………………………………………….......………. 
 

………………………………….……………………………………….……………………….......….. 
 

………………………………………………………………………………………………….......…… 
 
3. Total number of years firm has been in business: …………..........…..………………..........…… 

 

4. Detail all trade associations/professional bodies in which you have membership.  
…………………………………………...…………………………………………………………....... 

 
………………………………….……………………………………….…………………….....…….. 

 
5. Did the firm exist under a previous name? 
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❑ Yes  

❑ No 
(Tick one box) 

 
If yes, what was its previous name?.……………………..………..........…………………………. 

 
6. How many permanent staff members are employed by the firm: 

Full Time: …………………….. 

 
Part Time: ……………………. 

 

7. What is the enterprise’s latest annual turnover (excl. VAT): R…………….....................……….. 
 
8. List the personnel or firms who provide the following services: 
 

SERVICE NAME CONTACT PERSON TELEPHONE 

ACCOUNTING    
    

LEGAL    
    

AUDITING    
    

BANKING    
    

INSURANCE    
    

 
BANK DETAILS 
 
I/We hereby request and authorize you to pay any amounts which may accrue to me/us to the credit 

of my/our account with the mentioned bank. 
 
I/We understand that the credit transfers hereby authorized will be processed by computer through 

a system known as the “ACB Electronic Fund Transfer Service” and 
 
I/We also understand that no additional advice of payment will be provided by my/our bank, but 

details of each payment will be printed on my/our bank statement or any accompanying voucher. 
 
This authority may be cancelled by me/us giving 30 days notice in writing. 
 
BANK: ………………………………………………………………...........................................………… 
 
BRANCH: ………………………………………………………….........................................………….. 
 
BRANCH CODE: …………………………………………….........................................………………. 
 
ACCOUNT NUMBER: …..………………………………................................................…………… 

ACCOUNT HOLDER:…………………………………........................................……………………. 

 
TYPE OF ACCOUNT: …………………………………........................................……………………. 
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The undersigned, who warrants that he/she is duly authorised to do so on behalf of the 

company, affirms that the information furnished in response to this request for proposal 

is true and correct: 
 
SIGNATURE : ………………………………………………………………………...… 
 
NAME IN FULL : ……………………………………………………………………..……. 
 
CAPACITY : ……………………………………………………………..………….… 
 
DULY AUTHORIZED TO SIGN ON BEHALF OF: …………………………………………... 
 
DATE : …………………………………………………………………...……… 
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FORM A12: MBD5 – DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
(VAT INCLUDED) 

 

For all procurement expected to exceed R10 million (VAT included), bidders 

must complete the following questionnaire: 
 
 
 
1 Are you by law required to prepare annual financial statements for auditing? 
 

YES / NO 
 

 
1.1 If yes, submit audited annual financial statements for the past three years or since the 

date of establishment if established during the past three years. 

 
……………………………………………………… 

 

 
……………………………………………………… 

 
2 Do you have any outstanding undisputed commitments for municipal services towards a 

municipality or any other service provider in respect of which payment is overdue for more 

than 30 days? 
 

YES / NO 
 

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal 

services towards a municipality or other service provider in respect of which payment 

is overdue for more than 30 days. 
 

2.2 If yes, provide particulars. 

 

……………………………………………………………… 
 

………………………………………………………………. 
 

………………………………………………………………. 
 

…………………………………………………………….. 
 
3 Has any contract been awarded to you by an organ of state during the past five years, 

including particulars of any material non-compliance or dispute concerning the execution 

of such contract? 
 

YES / NO 
 

 
3.1 If yes, furnish particulars 

 

…………………………………………………… 
 

…………………………………………………… 
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4 Will any portion of goods or services be sourced from outside YES / NO the Republic, and, 
if so, what portion and whether any portion of payment from the municipality / municipal 
entity is expected to be transferred out of the Republic?  

YES / NO 
 
 

 

4.1 If yes, furnish particulars 

 

…………………………………………………….. 
 

…………………………………………………….. 
 
 

 

CERTIFICATION 
 

 
I, THE UNDERSIGNED (NAME) ……………………………………………………………………… 
 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS  
CORRECT. 
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION 
PROVE TO BE FALSE. 
 
 

 

………………………………….. …………………………………….. 
Signature Date 
 
 

 

………………………………….                                      ……………………………………. 
 
Position                                                        Name of Bidder 
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FORM A13: MBD8 – DECLARATION OF BIDDER’S PAST SUPPLY CHAIN  
MANAGEMENT PRACTICES 
 
 
1 This Municipal Bidding Document must form part of all bids invited. 
 

 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are taken to 

combat the abuse of the supply chain management system. 
 
 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 

a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 
 

b. been convicted for fraud or corruption during the past five years; 
 

c. willfully neglected, reneged on or failed to comply with any government, municipal 

or other public sector contract during the past five years; or 
 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 
 
 
4 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 
 

 
 
 
 

    

Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s Yes No 

 

database as a company or person prohibited from doing business with 
the   

 public sector?   

 (Companies or persons who are listed on this database were   

 informed in writing of this restriction by the National Treasury after   

 the audi alteram partem rule was applied).   
    

4.1.1 If so, furnish particulars:   

    
4.2 Is the bidder or any of its directors listed on the Register for Tender Yes No 

 Defaulters in terms of section 29 of the Prevention and Combating of   

 Corrupt Activities Act (No 12 of 2004)?   

 (To access this Register enter the National Treasury’s website,   

 www.treasury.gov.za,  click  on  the  icon  “Register  for  Tender   

 Defaulters” or submit your written request for a hard copy of the   

 Register to facsimile number (012) 3265445).   
    

4.2.1 If so, furnish particulars:   
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4.3 Was the bidder or any of its directors convicted by a court of law (including Yes No 
 a court of law outside the Republic of South Africa) for fraud or corruption   

 during the past five years?   

    

4.3.1 If so, furnish particulars:   

    
4.4 Does the bidder or any of its directors owe any municipal rates and taxes Yes No 

 or municipal charges to the municipality / municipal entity, or to any other   

 municipality / municipal entity, that is in arrears for more than three   

 months?   

    

4.4.1 If so, furnish particulars:   

    
4.5 Was any contract between the bidder and the municipality / municipal Yes No 

 entity or any other organ of state terminated during the past five years on   

 account of failure to perform on or comply with the contract?   

    

4.7.1 If so, furnish particulars:   

    
 
 

 

CERTIFICATION 
 
I, THE UNDERSIGNED (FULL NAME) …………..……………………………..……  
CERTIFY THAT THE INFORMATION FURNISHED ON THIS 
DECLARATION FORM TRUE AND CORRECT. 
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE  
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 

 

………………………………………... …………………………..  
Signature Date 
 
 

 

………………………………………. …………………………..  
Position Name of Bidder 
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FORM A14: COPY OF TAX CLEARANCE CERTIFICATE AND TAX COMPLIANCE 
PIN LETTER 

 
The tenderer shall attach to this page a current Copy of Tax Clearance Certificate and Tax 

Compliance Pin Letter which shall be obtained by the tenderer from SARS. 
 
In the event of a joint venture each member shall comply with the above requirement. 
 
 
 
 
 
.................................................................... ..................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



JOHANNESBURG DEVELOPMENT AGENCY (JDA)        CONTRACT No.: CN/001 

 

JDA GCC 2015  Page | 48 

FORM A15 (a): MUNICIPAL ACCOUNT 

 
The tenderer shall attach to this page a certified copy of the current Municipal Account in the 

name of the Tenderer or alternatively in the names of the Directors/Partners of the tendering 

entity. 
 
In the event of a joint venture each member shall comply with the above requirement. 
 
 
 
 
 
.................................................................... ...................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A15 (b): DECLARATION ON STATE OF MUNICIPAL ACCOUNTS 
 
A  Any bid will be rejected if: 

Any municipal rates and taxes or municipal service charges owed by the bidder or any of 
the directors to the municipality or a municipal entity, or to any other municipality or 
municipal entity, are in arrears for more than three months. 

 
B  Bid Information 

i.  Name of bidder:……………………………………………………………..…. 
 
ii.  Registration Number:…………………………………………………………….…… 
 
iii.  Municipality where business is situated 
 
…………………………………………………………….….… 

 
iv.  Municipal account number for rates:………………………………………………..…. 
 
v.  Municipal account number for water and electricity:....………………………….…… 

 
vi.  Names of all directors, their ID numbers and municipal account number. 
 

1. ………………………………………………………………………….………… 
 

2..……………………………………………………………………………………. 
 
3.…………………………………………………………………………………….. 
 
4..……………………………………………………………………………………. 

 
5..……………………………………………………………………………………. 

 
6..……………………………………………………………………………………. 

 
7..……………………………………………………………………………………. 

 
C   Documents to be attached. 
 

i.   A copy of municipal account mentioned in B (iv) & (v) (Not older than 3 months) 
ii.  A copy of municipal accounts of all directors mentioned in B(vi) (Not older than 3 

months) 
iii.  Proof of directors 

 
I/We declare that the abovementioned information is true and correct and that the following 
documents are attached to this form:……………………………………………………………… 
 
…………………………………………………………………………………………………………. 

 
 
 
 
______________________________________ ____________________________ 
Signature         Date 
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FORM A16: LETTER OF INTENT 

 
The tenderer shall attach to this page a Letter of Intent from a Financial Institution to provide a 

Construction Guarantee in accordance with the GCC pro-forma (refer C1.3). 
 
 
 
 

 

.................................................................... ...................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM A17:  MBD 6.2 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION 

AND CONTENT FOR DESIGNATED SECTORS  

 

This Standard Bidding Document (SBD) must form part of all bids invited. It contains 

general information and serves as a declaration form for local content (local production 

and local content are used interchangeably). 

 

Before completing this declaration, bidders must study the General Conditions, 

Definitions, Directives applicable in respect of Local Content as prescribed in the 

Preferential Procurement Regulations, 2017,  the South African Bureau of Standards 

(SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the 

Guidance on the Calculation of Local Content together with the Local Content 

Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D 

(Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content 

Declaration: Supporting Schedule to Annex C)]. 

 

1. General Conditions 

 

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for 

the promotion of local production and content.  

 

1.2. Regulation 8 (2) prescribes that in the case of designated sectors, organs of state 

must advertise such tenders with the specific bidding condition that only locally 

produced or manufactured goods, with a stipulated minimum threshold for local 

production and content will be considered. 

 

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two-stage 

bidding process may be followed, where the first stage involves a minimum 

threshold for local production and content and the second stage price and B-

BBEE. 

 

1.4. A person awarded a contract in relation to a designated sector, may not sub-

contract in such a manner that the local production and content of the overall 

value of the contract is reduced to below the stipulated minimum threshold. 

 

1.5. The local content (LC) expressed as a percentage of the bid price must be 

calculated in accordance with the SABS approved technical specification number 

SATS 1286: 2011 as follows:  

 

 LC = [1 - x / y] * 100 

 

Where 

 x  is the imported content in Rand 

 y is the bid price in Rand excluding value added tax (VAT)  
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Prices referred to in the determination of x must be converted to Rand (ZAR) 

by using the exchange rate published by South African Reserve Bank (SARB) 

on the date of advertisement of the bid as indicated in paragraph 3.1 below. 

 

The SABS approved technical specification number SATS 1286:2011 is 

accessible on http:/www.thedti.gov.za/industrial development/ip.jsp at 

no cost.   

 

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local 

Content Declaration: Summary Schedule) are not submitted as part of the bid 

documentation;  

 

 

2. Definitions 

 

2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 

2.3. “contract” means the agreement that results from the acceptance of a bid by an 

organ of state; 

 

2.4. “Designated sector” means a sector, sub-sector or industry that has been 

designated by the Department of Trade and Industry in line with national development 

and industrial policies for local production, where only locally produced services, 

works or goods or locally manufactured goods meet the stipulated minimum threshold 

for local production and content; 

 

2.5. “Duly sign “means a Declaration Certificate for Local Content that has been 

signed by the Chief Financial Officer or other legally responsible person nominated 

in writing by the Chief Executive, or senior member / person with management 

responsibility (close corporation, partnership or individual). 

 

2.6. “imported content” means that portion of the bid price represented by the cost of 

components, parts or materials which have been or are still to be imported (whether 

by the supplier or its subcontractors) and which costs are inclusive of the costs abroad 

(this includes labour and intellectual property costs), plus freight and other direct 

importation costs, such as landing costs, dock duties, import duty, sales duty or other 

similar tax or duty at the South African port of entry; 

 

2.7. “Local content” means that portion of the bid price which is not included in the 

imported content, provided that local manufacture does take place; 

 

2.8. “Stipulated minimum threshold” means that portion of local production and 

content as determined by the Department of Trade and Industry; and 

 

2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out 
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work to, or employing another person to support such primary contractor in the 

execution of part of a project in terms of the contract. 

 

 

3. The stipulated minimum threshold(s) for local production and content (refer 

to Annex A of SATS 1286:2011) for this bid is/are as follows: 

 

Description of services, works or goods        Stipulated minimum 

threshold 

 

Steel Products and Component for Construction          100% 

Steel Value-added Products                  100% 

Plastic Pipes                    100% 

Electrical; Cables         100% 

Fabricated structural steel         100% 
 

4. Does any portion of the services, works or goods offered have any imported content? 

(Tick applicable box) 

 

4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content 

as prescribed in paragraph 1.5 of the general conditions must be the rate(s) 

published by the SARB for the specific currency at 12:00 on the date of 

advertisement of the bid. 

 

The relevant rates of exchange information is accessible on www.reservebank.co.za. 

 

 Indicate the rate(s) of exchange against the appropriate currency in the table below 

(refer to Annex A of SATS 1286:2011): 

 

Currency Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 

5. Were the Local Content Declaration Templates (Annex C, D and E) audited and 

certified as correct? 

 

(Tick applicable box) 

YES  NO  

 

 

5.1. If yes, provide the following particulars: 

http://www.reservebank.co.za/
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(a) Full name of auditor: 

………………………………………………………………………………………….. 

(b) Practice number: 

……………………………………………………………………………………………… 

(c) Telephone and cell number: 

………………………………………………………………………………… 

(d) Email address: 

………………………………………………………………………………………………… 

 

(Documentary proof regarding the declaration will, when required, be submitted to the 

satisfaction of the Accounting Officer / Accounting Authority) 

 

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the DTI must be informed accordingly in order for 

thecdti to verify and in consultation with the Accounting Officer / Accounting Authority 

provide directives in this regard. 
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE 
PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH 
MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ........................................................................................................................ 
 
ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity): 
.............................................................................................................................................................. 

 
NB    
 
1     The obligation to complete, duly sign and submit this declaration cannot be transferred to an 

external authorized representative, auditor or any other third party acting on behalf of the bidder. 

 

2     Guidance on the Calculation of Local Content together with Local Content Declaration Templates 

(Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial development/ip.jsp. Bidders 

should first complete Declaration D.  After completing Declaration D, bidders should complete 

Declaration E and then consolidate the information on Declaration C. Declaration C should be 

submitted with the bid documentation at the closing date and time of the bid in order to 

substantiate the declaration made in paragraph (c) below.  Declarations D and E should be kept by 

the bidders for verification purposes for a period of at least 5 years. The successful bidder is required 

to continuously update Declarations C, D and E with the actual values for the duration of the 

contract. 

 
I, the undersigned, …………………………….............................................................................. (full names), 

do hereby declare, in my capacity as ………………………………………………………………………………………………… 

of …..........................................................................................(name of bidder entity), the following: 

(a) The facts contained herein are within my own personal knowledge. 

 

(b) I have satisfied myself that 

 

(i) the goods/services/works to be delivered in terms of the above-specified bid comply 

with the minimum local content requirements as specified in the bid, and as measured 

in terms of SATS 1286:2011; and 

(ii) the declaration templates have been audited and certified to be correct. 

 

(c) The local content percentages (%) indicated below has been calculated using the formula given 

in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 

information contained in Declaration D and E which has been consolidated in Declaration C; 

 

Bid price, excluding VAT (y)   R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold for local content (paragraph 3 above)  

Local content %, as calculated in terms of SATS 1286:2011  

http://www.thedti.gov.za/industrial%20development/ip.jsp.
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If the bid is for more than one product, the local content percentages for each product contained 
in Declaration C shall be used instead of the table above.  The local content percentages for each 
product has been calculated using the formula given in clause 3 of SATS 1286:2011, the rates of 
exchange indicated in paragraph 4.1 above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to 
request that the local content be verified in terms of the requirements of SATS 1286:2011. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement Authority 
/ Municipal / Municipal Entity imposing any or all of the remedies as provided for in Regulation 13 
of the Preferential Procurement Regulations, 2011 promulgated under the Preferential Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU GBP

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's

Unit of 

measure
Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT
Tender Qty Total imported value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported
Total imported value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency value 

paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

`

C. Imported by a 3rd party and supplied to the Tenderer

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

A. Exempted imported content

Note: VAT to be excluded from 

all calculations

Description of imported content

(D8)

`

Description of imported content

(D33)
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SATS 1286.2011

(E1) Tender No.

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority:

(E5) Tendering Entity name:

Local Products 

(Goods, Services 

and Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works) R 0

(E10) Manpower costs ( Tenderer's manpower cost) R 0

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.) R 0

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.) R 0

(E13)  Total local content R 0

Signature of tenderer from Annex B

Date: 

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

Note: VAT to be excluded from all 

calculations

This total must correspond with Annex C  - 

C24

Description of items purchased
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FORM A18: CONSENT AND ACKNOWLEDGMENTS IN TERMS OF THE 

PROTECTION OF PERSONAL INFORMATION ACT 2013 (POPI) 

 

 

This section sets out how personal information will be collected, used and protected 

by Johannesburg Development Agency hereinafter referred to as “JDA”, as required 

by the Protection of Personal Information Act. The use of the words “the individual” for 

the purposes of this document shall be a reference to any individual (bidder) 

communicating with JDA and/or concluding any agreement, registration or application, 

with the inclusion of each of those individuals referred to or included in terms of such 

agreement, registration or application.  

 

1. What is personal information?  

 

The personal information that JDA requires relate to names and surnames, birth dates, 

identity numbers, passport numbers, demographic information, education information, 

occupation information, health information, addresses, memberships, personal and 

work email and contact details.  

 

2. What is the purpose of the collection, use and disclosure (the processing) 

of personal information?  

 

JDA is legally obligated to collect, use and disclose personal information for the 

purposes of:  

 

• reporting initiatives to the City of Johannesburg Municipality;  

• reporting to National Treasury all contracts awarded;  

• obtaining information related to Tax Compliance information from SARS;  

• verifying information on the National Treasury database of defaulters; 

• evaluating and processing applications for registration on the database;  

• compiling statistics and other reports;  

• providing personalised communications;  

• complying with the law; and/or  

• for a purpose that is ancillary to the above and as may be directed by our POPI 

manual/Policy. Personal information will not be processed for a purpose other than 

what is identified (the purpose) above without obtaining consent beforehand.  

 

3. How will JDA process personal information?  

 

JDA will only collect personal information for the purpose as stated above and for such 

specific purpose. Information will be collected in the following manner: 

• directly from the individual;  

• from service providers who provided with services or goods to JDA;  

• from JDA’s own records relating to previous supply of services or goods; and/or  

• from a relevant public or equivalent entity.  
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4. To whom will personal information be disclosed?  

 

The personal information may be disclosed to other relevant public or other entities on 

whose behalf we act as intermediaries, other third parties referred to above in relation 

to the purpose or who are sources of personal information, service providers such as 

professional bodies who operate across the borders of this country (transborder flow 

of information) where personal information must be sent in order to provide the 

information and/or services and/or benefits requested or applied for. In the event of 

another party/ies acquiring all of or a portion of JDA’s mandate or functions, personal 

information will be disclosed to that party but they will equally be obliged as we are, to 

protect personal information in terms of this policy and the law.  

 

5. Consent and Permission to process personal information:  

 

I hereby agree with the policy and provide authorisation to JDA to process the personal 

information provided for the purpose stated: 

 

• I understand that withholding of or failure to disclose personal information will result 

in JDA being unable to perform its functions and/or any services or benefits I may 

require from JDA. 

  

• Where I shared personal information of individuals other than myself with JDA, I 

hereby provide consent on their behalf to the collection, use and disclosure of their 

personal information in terms of this personal information policy and I warrant that I 

am authorised to give this consent on their behalf. 

  

• To this end, I indemnify and hold JDA not responsible in respect of any claims by 

any other person on whose behalf I have consented, against JDA should they claim 

that I was not so authorised.  

• I understand that in terms of POPIA and other laws of the country, there are 

instances where my express consent is not necessary in order to permit the 

processing of personal information, which may be related to police investigations, 

litigation or when personal information is publicly available.  

• I will not hold JDA responsible for any improper or unauthorised use of personal 

information that is beyond its reasonable control. 

  

6. Rights regarding the processing of personal information:  

 

•  The individual may withdraw consent to the processing of personal information at 

any time, and should they wish to do so, must provide JDA with reasonable notice 

to this effect. Please note that withdrawal of consent is still subject to the terms and 

conditions of any contract that is in place. Should the withdrawal of consent result 

in the interference of legal obligations, then such withdrawal will only be effective if 

JDA agrees to same in writing. JDA specifically draws to the attention that the 
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withdrawal of consent may result in it being unable to provide the requested 

information and/or services and/or financial or other benefits.  

• In order to withdraw consent, please contact the JDA Information Officer/SCM 

•  A copy of the full JDA policy is available.  

•  Individuals are encouraged to ensure that where personal information has changed 

in any respect to notify JDA so that our records may be updated. JDA will largely 

rely on the individual to ensure that personal information is correct and accurate.  

•  The individual has the right to access their personal information that JDA may have 

in its possession and are entitled to request the identity of which third parties have 

received and/or processed personal information for the purpose. Please note 

however, that any request in this regard may be declined if:  

 

- the information comes under legal privilege in the course of litigation,  

- the disclosure of personal information in the form that it is processed may result 

in the disclosure of confidential or proprietary information, 

- giving access may cause a third party to refuse to provide similar information to 

JDA,  

- the information was collected in furtherance of an investigation or legal dispute, 

instituted or being contemplated,  

- the information as it is disclosed may result in the disclosure of another person’s 

information,  

- the information contains an opinion about another person and that person has 

not consented, and/or  

- the disclosure is prohibited by law.  

 

7. Queries relating to breach of personal information: 

 

• Please submit queries relating to the breach of personal information to the JDA’s 

information officer and SCM in writing as soon as the breach is discovered. 

  

 

 
 
 
 
 
 
 
 
 
 
 
 
 

Bidder Signature: Date: 



JOHANNESBURG DEVELOPMENT AGENCY (JDA)         
CONTRACT No.: CN/001 EDITH CAVELL STREET 

 

JDA GCC 2015  Page | 63 

 
 
 
    MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

 
1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

 
a) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 

lowest/ highest acceptable tender will be used to determine the accurate system once 

tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 80/20 POINTS 90/10 

PRICE 80 90 

SPECIFIC GOALS 20 10 

Total points for Price and SPECIFIC GOALS  100  

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 

tender to claim points for specific goals with the tender, will be interpreted to mean that 
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preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, 

in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process 

or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 

bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 

an organ of state in response to an invitation for the origination of income-generating contracts 

through any method envisaged in legislation that will result in a legal agreement between the 

organ of state and a third party that produces revenue for the organ of state, and includes, but 

is not limited to, leasing and disposal of assets and concession contracts, excluding direct 

sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

 

 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 
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3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes 

of this tender the tenderer will be allocated points based on the goals stated in table 1 below 

as may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 

that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 

state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be 

used to determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 

will apply and that the lowest acceptable tender will be used to determine the 

applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 
and 80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   
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The specific goals 
allocated points in 
terms of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed 

by the organ 
of state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

Business owned by 51% 
or more - Black People 

2 5   

Business owned by 51% 
or more — Women 

3 5   

Enterprises located 
within the City of 
Johannesburg 

Metropolitan Municipality 

5 10   

 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to 

the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
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conditions of contract have not been fulfilled, the organ of state may, in addition to any 

other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any organ of 

state for a period not exceeding 10 years, after the audi alteram partem 

(hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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FORM B1: CIDB GRADING 

 
The tenderer shall attach to this page the proof of CIDB grading. 
 
In the event of a joint venture each member shall comply with the above requirement. 
 
 
 
 
 
 

.................................................................... ....................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B2: B-BBEE CERTIFICATE 

 
The tenderer shall attach to this page a valid originally certified copy of the B-BBEE status level 

verification certificate, substantiating the B-BBEE rating. 
 
A trust, consortium or joint venture will qualify for points for their B-BBEE status level as a legal 

entity, provided that the entity submits their B-BBEE status level certificate. 
 
A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an 

unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as 

if they were a group structure and that such a consolidated B-BBEE scorecard is prepared for 

every separate tender. 
 
 

 

.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

Pa 
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FORM B3: SCHEDULE OF RECENTLY COMPLETED CONTRACTS OF A SIMILAR NATURE 

 
The Tenderer shall list below the last five civil construction contracts of a similar nature completed by the Tenderer. This information is material to 
the award of the Contract. The tenderer’s past civil experience (pavements, roads, road marking and signage) in delivering projects of a similar nature 
and scale in city centres (high vehicular and pedestrian volumes) in the timeline specified will be assessed. 
 
The Tenderer is to include completion certificates for the listed completed contracts.  
(In the event of insufficient space, attach supplementary documentation) 
 

EMPLOYER CONSULTING ENGINEER 
NATURE OF WORK 

VALUE OF YEAR OF 

(Name, Tel No and Fax No) (Name, Tel No and Fax No) WORK COMPLETION  

     

     
 

 

.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer)  
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FORM B4: SCHEDULE OF CURRENTS CONTRACTS 

 
The Tenderer shall list below the contracts not yet completed. This information is material to the award of the Contract. 
(In the event of insufficient space, attach supplementary documentation) 
 

EMPLOYER 
  

VALUE OF EXPECTED 

LOCATION NATURE OF WORK DATE OF 
(Name, Tel No and Fax No) WORK   COMPLETION     

     

     
 

 

.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B5: SCHEDULE OF CONSTRUCTION PLANT AND EQUIPMENT 

 
The following are lists of Construction Plant and Equipment that I/We presently own or lease and 

will have available for this contract if my / our tender is accepted. 
 
(a) Details of Equipment that is owned by me/us and immediately available for this 

contract. 

 

DESCRIPTION QUANTITY YEAR ACQUIRED 

   

   

   

   

   

   

   

 
Attach additional information in a supplementary document 

 

(b) Details of Plant & Equipment that will be hired, or acquired for this contract if 

my/our tender is accepted 
 

DESCRIPTION 
QUANTITY 

HOW ACQUIRED 

(Type, size, capacity etc.) 
  

HIRE/BUY SOURCE  

    

    

    

    

    

    

    

    

 

Attach additional information in a supplementary document after this page 
 
 
 
 
 
 
.................................................................... ........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B6: SCHEDULE OF PROPOSED SUB-CONTRACTORS 

 
I/We hereby notify you that it is my/our intention to employ the following Sub-Contractors for work in this contract. 

 

NAMES AND ADDRESSES OF 
PROPOSED NATURE AND EXTENT OF WORK TO BE 

PREVIOUS EXPERIENCE WITH 
SUBCONTRACTOR OR 

RECENT WORK EXECUTED BY THE SUB- 
SUBCONTRACTORS SUBCONTRACTED 

CONTRACTOR   
   

   

   

   

   

   

   
 
 
 
 
.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B7: PROPOSED KEY PERSONNEL 

 
The Tenderer shall list below the key personnel whom he proposes to employ on the contract should his offer be accepted, both at his headquarters 

and on the site, together with their qualifications, experience and positions held. A proposed Project Organogram, Detailed Curriculum Vitae of 

proposed candidates, Qualifications and professional registration  are to be attached to this page.  
 
 

LOCATION DESIGNATION NAME AND NATIONALITY 
OF PROPOSED 

CANDIDATE 

SUMMARY OF QUALIFICATIONS 
& EXPERIENCE 

HEAD 
OFFICE 

Contracts Manager with minimum 10 years of experience as 
a Contracts Manager in major road works projects and 
registered as a professional construction manager (Pr 
CM/CPM) with the SACPCMP 

  

SITE 
OFFICE 

Site Agent with minimum 10 years of experience as a Site 
Agent on major road works projects with minimum 
qualification of a B.Tech in the Built Environment 

  

OHS officer: 5 years’ experience as construction health and 
safety officer and has experience in major road works 
projects. Registered with SACPCMP as Construction Health 
and Safety Agent or equivalent 

  

SMME Supervisor with minimum 10 years of experience in 
construction supervisory roles in road projects 

  

Foreman with a minimum of 10 years of experience as a 
Foreman in road works projects. 

  

 
 
 

 

.................................................................... ...........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B8: ESTIMATED MONTHLY EXPENDITURE 

 

The Tenderer shall state below the estimated value of work to be completed every month based on 

his preliminary programme and his tendered unit rates. * The amounts for contingencies and 

Contract Price Adjustment must not be included. 

 

MONTH VALUE * 

  

1 R 

2 R  

3 R 

4 R 

  

  

  

  

  

  

TOTAL R .................................................................................................... 

 

 
................................................... ........................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B9: METHODOLOGY STATEMENT 

 
The tenderer shall attach to this page the detailed Methodology Statement for the works. 
 
The bidder’s methodology will be evaluated in the context of the requirements of the proposed 

project. 
 
Bidders are to note that the site is an occupied construction site; bidders are to take note of the 
traffic on the affected roads and local amenities (fire department, police station hospital), access 
must be provided at all times. There must be always adequate management and supervision of 
the site-based team, a full-time health and safety officer is a requirement of this contract. 
Construction methodology forms a critical part of the evaluation process. In line with the scope 
of work and tender drawings, bidders must submit the following: 
  
· Method statement 
· Schedule 
· Sequencing of work 
· Resource plan that captures daily production targets, sizes of proposed plant, etc. 
· Quality Plan 
· Demolitions – demolitions, excavations, and relocation of existing services 
· Health and safety plan 
· Traffic management/accommodation plan 
 
 
 
 
 
 

.................................................................... ..................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B10: PRELIMINARY CONSTRUCTION PROGRAMME 

 
The tenderer shall attach to this page the preliminary Construction Programme for the works. 
 
 
 
 
 
 

.................................................................... ....................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B11: LABOUR AND PLANT HISTOGRAMS 

 
The tenderer shall attach to this page the labour and plant histograms for the works. 
 
 
 
 
 
 

.................................................................... ...................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B12: FINANCIAL STATEMENTS 

 
The tenderer shall attach to this page the Audited Financial Statements for the past three years. 
 
 
 
 
 
 

.................................................................... ......................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B13: BANK RATING 

 
The tenderer shall attach to this page a letter from the bank at which he declares he conducts 

his account. The contents of the bank’s letter must state the credit rating that it accords to the 

tenderer for the business envisaged by this tender. 
 
In the event of a joint venture each member shall comply with the above requirement. 
 
 
 
 
 
.................................................................... ....................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B14: BANK STATEMENTS 
 
The tenderer shall attach to this page the primary bank statements for the past three months.   
 
In the event of a joint venture each member shall comply with the above requirement. 
 
 
 
 
 
.................................................................... ....................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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FORM B15: BILLS OF QUANTITIES 

 
An excel format Bill of Quantities has been included on the tender.   
 
 
The completed version of the electronic BOQ is to be printed out and each page must be 

signed by the Tenderer and attached to this form. There is no need for the Tenderer to 

handwrite the hard copy version of the BOQ. 

 
 
In the event of any discrepancy between the contents of the electronically priced schedule, the 

printout thereof and the electronically provided pricing schedule in Excel format, the contents of 

the signed printout pricing schedule provided as part of tender documentation shall be taken as 

the valid contents. 
 
The signed printout of the Bill of Quantities shall be taken as the valid submission of the Bill of 

Quantities.  
 
 
The above hard copies to be submitted are all designated to be “yellow” coloured pages. 
 
 
 
 
 
.................................................................... ....................................................  
SIGNATURE DATE 
(of person authorised to sign on behalf of the Tenderer) 
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PART C1: AGREEMENT AND CONTRACT DATA 

 

C1.1 Form of Offer and Acceptance 

 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract in respect of the following works: 
 
CN/001 – APPOINTMENT OF A CONTRACTOR FOR THE REHABILITATION OF ROAD 

PAVEMENTS AT EDITH CAVELL STREET INCLUDING DEMARCATION, SIGNAGE AND 
WAYFINDING SIGNS ALONG PHASE 1C BRT ROUTE 
 
 
The tenderer, identified in the Offer signature block below, has examined the documents listed 

in the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting 

this Offer has accepted the Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this 

Form of Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities 

of the Contractor under the Contract including compliance with all its terms and conditions 

according to their true intent and meaning for an amount to be determined in accordance with 

the Conditions of Contract identified in the Contract Data. 

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
…………………………………………………...........................................…………………………… 
 
…………………............…………….Rand (in words); R…………………...................…(in figures) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of 

Offer and Acceptance and returning one copy of this document including the Schedule of 

Deviations (if any) to the Tenderer before the end of the period of validity stated in the Tender 

Data, or other period as agreed, whereupon the Tenderer becomes the party named as the 

Contractor in the conditions of contract identified in the Contract Data. 

 

TENDERER: WITNESS: 

  

Signature Signature 

__________________________________ ________________________________ 

Name Name 

__________________________________ ________________________________ 

Capacity Capacity 

__________________________________ ________________________________ 

Date Date 

Name and address of organisation:  

____________________________________  

____________________________________  

____________________________________  
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts 

the Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount 

due in accordance with the Conditions of Contract identified in the Contract Data. Acceptance 

of the Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon 

the terms and conditions contained in this agreement and in the Contract that is the subject of 

this agreement. 
 
The terms of the contract, are contained in:  

Part C1 Agreements and Contract Data, (which includes this Agreement) 
Part C2 Pricing Data 
Part C3 Scope of Work 

Part C4 Site Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into 

the above listed Parts 1 to 4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 

thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer 

agreed by the Tenderer and the Employer during this process of offer and acceptance, are 

contained in the Schedule of Deviations attached to and forming part of this Agreement. No 

amendments to or deviations from said documents are valid unless contained in this Schedule, 

which must be duly signed by the authorised representative(s) of both parties. 
 
The Tenderer shall within two weeks of receiving a completed copy of this Agreement, including 

the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in 

the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of 

insurance and any other documentation to be provided in terms of the Conditions of Contract 

identified in the Contract Data at, or just after, the date this Agreement comes into effect. Failure 

to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 

this Agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when 

the tenderer receives one fully completed copy of this document, including the Schedule of 

Deviations (if any). Unless the Tenderer (now Contractor) within five working days of the date of 

such receipt notifies the Employer in writing of any reason why he cannot accept the contents 

of this Agreement, this Agreement shall constitute a binding contract between the Parties. 

  
EMPLOYER: WITNESS: 

 
____________________________________ ___________________________________  
Signature Signature 
 
____________________________________ ___________________________________  
Name Name 
 
____________________________________ ___________________________________  
Capacity Capacity 
 
____________________________________ ___________________________________  
Date Date 
 
Name and address of organization: 
 
JOHANNESBURG DEVELOPMENT AGENCY (PTY) LTD  
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NO. 3 HELEN JOSEPH STREET (FORMERLY PRESIDENT STREET) 
NEWTOWN,JOHANNESBURG 
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Schedule of Deviations 
 
Notes: 
 
1. The extent of deviations from the tender documents issued by the Employer prior to 

the tender closing date is limited to those permitted in terms of the Conditions of 

Tender. 
 
2. A Tenderer’s covering letter shall not be included in the final contract document. Should 

any matter in such letter which constitutes a deviation as aforesaid become the subject 

of agreements reached during the process of offer and acceptance the outcome of such 

agreement shall be recorded here. 
 
3. Any other matter arising from the process of offer and acceptance either as a 

confirmation, clarification or change to the tender documents and which it is agreed by 

the Parties becomes an obligation of the contract shall also be recorded here. 
 
4. Any change or addition to the tender documents arising from the above agreements 

and recorded here, shall also be incorporated into the final draft of contract. 
 
1 Subject ........................................................................................................................................ 
 

Details  ........................................................................................................................................ 
 

....................................................................................................................................... 
 

....................................................................................................................................... 
 

........................................................................................................................................ 
2 Subject ........................................................................................................................................ 
 

Details  ........................................................................................................................................ 
 

........................................................................................................................................ 
 

........................................................................................................................................ 
 

........................................................................................................................................ 
 
3 Subject ........................................................................................................................................ 
 

Details  ........................................................................................................................................ 
........................................................................................................................................ 

 
........................................................................................................................................ 

 
........................................................................................................................................ 

 
4 Subject ........................................................................................................................................ 

Details  ........................................................................................................................................ 
 

........................................................................................................................................ 
 

........................................................................................................................................ 
 

........................................................................................................................................ 
5 Subject ........................................................................................................................................ 
 

Details  ........................................................................................................................................ 
........................................................................................................................................ 

 
........................................................................................................................................ 
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and 

the Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations 

from and amendments to the documents listed in the Tender Data and addenda thereto as 

listed in the Tender Schedules, as well as any confirmation, clarification or changes to the 

terms of the offer agreed by the Tenderer and the Employer during this process of offer and 

acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 

during the period between the issue of the tender documents and the receipt by the Tenderer 

of a completed signed copy of this Agreement shall have any meaning or effect in the contract 

between the parties arising from this agreement. 
 
TENDERER: EMPLOYER: 
 

 
____________________________________ ___________________________________  
Signature Signature 
 
____________________________________ ___________________________________  
Name Name 
 
____________________________________ ___________________________________  
Capacity Capacity 
 
 

 

Name and address of organisation: Name and address of organisation: 
 

________________________________ ________________________________ 
 

________________________________ ________________________________ 
 

________________________________ ________________________________ 
 

________________________________ ________________________________ 
 

 

WITNESS: WITNESS: 
 

________________________________ ________________________________  
Signature Signature 
 
____________________________________ ___________________________________  
Name Name 
 
____________________________________ ____________________________________  
Date Date 
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CONFIRMATION OF RECEIPT 

 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms 

receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 

completed original copy of this Agreement, including the Schedule of Deviations (if any) today: 
 
 
the _______________(day) of______________________________(month)___________(year) 
 

 
at_________________________________(place) 
 
 

 

CONTRACTOR: WITNESS: 
 

 
___________________________________ __________________________________  
Signature Signature 
 
____________________________________ __________________________________  
Name Name 
 
____________________________________ __________________________________  
Capacity Capacity 
 
____________________________________ __________________________________  
Date Date 
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C.1.2 CONTRACT DATA 
 

PART 1: DATA PROVIDED BY THE EMPLOYER 

 

C1.2.1 CONDITIONS OF CONTRACT 

 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 

 

This Contract will be based on the “General Conditions of Contract for Construction Works, Third 

Edition, 2015", issued by the South African Institution of Civil Engineering (abbreviated title: “GCC 

2015”) is applicable to this Contract and is obtainable from www.saice.org.za. 

 

It is agreed that the only variations from the GCC 2015 are those set out hereafter under “C1.2.1.2 

SPECIAL CONDITIONS OF CONTRACT”. 

 

C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT 

 

C1.2.1.2.1  GENERAL 

 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special 

Conditions of Contract shall amplify, modify, or supersede the GCC 2015 to the extent specified 

below, and shall take precedence and shall govern. 

 

The clauses of the Special Conditions of Contract hereafter are numbered “SCC” followed in each 

case by the number of the applicable clause or subclause in the GCC 2015, and the applicable 

heading, or (where a new special condition that has no relation to the existing clauses is 

introduced) by a number that follows the last clause number in the GCC 2015, and an appropriate 

heading. 

 

C1.2.1.2.2 AMENDMENTS TO THE GCC 2015 

 
SCC 6.2 Security 

SCC 6.2.1 Delivery of security 

 

A fixed performance guarantee must be submitted 14 days from date of commencement as 

security for the due performance of the Contract in accordance with the Contract Data Part A: 

Data Provided by the Employer”. 

The following conditions for the Guarantee shall apply:  

Guarantors must be licensed by the Registrar of Financial Services Providers in terms of the 

Financial Advisory and Intermediary Services Act of 2002 (No. 37). Guarantees must be either 

insurance-backed or cash-backed. For insurance-backed guarantees, the guarantor must 

submit written confirmation from an underwriting management agency authorised to underwrite 

on behalf of an insurer or insurer registered with the Registrar of Short-Term Insurance in terms 

of the Short-Term Insurance Act of 1998 (No.53). For cash-backed guarantees, the guarantor 
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must submit written confirmation from a bank registered with the Registrar of Banks in terms 

of the Banks Act of 1990 (No. 94). Guarantees issued by National Credit Providers as defined 

in, and regulated by, the National Credit Act of 2005 (No. 34) will not be accepted”. 

 

SCC 6.2.2 Contractor failing to provide security. 

If the Contractor fails to provide the required fixed performance guarantee within the period 

stipulated in the Contract Data, or if the performance guarantee shall differ substantially from 

the pro forma, it shall legally be deemed that the Contractor has selected a security of ten per 

cent retention of the value of the Works without limiting the Employer’s right to terminate the 

Contract in terms of Clause 9.2.” 

 

SCC 6.2.3 Validity of performance guarantee 

The Contractor shall ensure that the performance guarantee remains valid and enforceable 

until the Certificate of Completion is issued.” 

 

SCC 6.8.2 Application of the Contract Price Adjustment Factor 

 
Contract price adjustment is not applicable to this contract. 

Additional Special Conditions of Contract 

The following additional Special Conditions of Contract clauses SCC 1.1 and SCC 5.3 shall 

apply only in those circumstances where the Employer is required to apply for a construction 

work permit in terms of Construction Regulation 3(1): 

 

SCC 1.1 Definitions 

SCC 5.3 Commencement of the Works 

 

“SCC 5.3.1 Commencement of the Works 

 

Upon the Employer’s Agent’s instruction, the Contractor shall, save as may be otherwise 

provided in the Contract, or be legally or physically impossible, commence carrying out the 

Works. Such instruction shall be provided not later than 14 days after the Commencement 

Date. Such instruction shall be subject to: 

 

SCC 5.3.1.1 The timely submission by the Contractor, and approval by the Employer’s Agent, 
of documentation required before commencing to carry out the Works and before the Employer 
applying for a permit to do construction work and approval of operational health and safety 
plan as set out in the Contract Data, 

 
SCC 5.3.1.2 Application by the Employer for a permit to do construction work in terms of 
Regulations 3(1) and (2) of the Construction Regulations 2014, and 
 
SCC 5.3.1.3 Receipt by the Employer of the permit to do construction work. 

 

SCC 5.3.2 Unacceptable documentation 
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If the documentation referred to in Clause SCC 5.3.1 is not submitted within the number of 

days stipulated in the Contract Data from the date that the Agreement, made in terms of the 

Form of Offer and Acceptance, comes into effect, or if such documentation is found to be 

unacceptable, the Employer may terminate the Contract in terms of Clause 9.2. 

 

SCC 5.3.3 Time to instruct commencement of the Works. 

 

Where the Contractor delays the submission by the Employer of the application for a permit to 

do construction work and the occupational health and safety plan, such permit is not received 

within 14 days following the Commencement Date such that the Employer’s Agent’s instruction 

to commence carrying out the Works cannot be given, without prejudice to the Employer’s 

rights to terminate the contract under Clause 9.2, the Employer’s Agent shall delay issuing the 

instruction to commence carrying out the Works until such time as the permit to do construction 

work has been received. The Contractor shall have no entitlement under Clause 5.12 to an 

extension of time for Practical Completion. Where the permit to do construction work is not 

received within the 14-day period following Commencement of the Contract for reasons not 

attributable to the Contractor, the Employer’s Agent shall delay the instruction to commence 

the Works and the Contractor shall be entitled to make a claim in accordance with Clause 

10.1.” 

 

6.10     Payments  

SCC 6.10.4 Delivery, dissatisfaction with and payment of payment certificate 

In the first three lines of Clause 6.10.4, delete the word “days” and replace them with the words 

“working days”. 
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C1.2.2: CONTRACT DATA (Applicable to this contract) 

 

PART A: DATA PROVIDED BY THE EMPLOYER 

 
The following contract specific data, referring to the General Conditions of Contract for 
Construction Works, Third Edition, 2015, are applicable to this Contract: 
 

Clause 1.1.1.13 

The defects liability period is 12 months. 

 

Clause 1.1.1.14: 

The time for achieving Practical Completion is SIX (6) MONTHS, exclusive of the 14-day period 
referred to in Clause 5.3.2 below, and exclusive of non-working days referred to in Clause 5.8.1 
below and exclusive of special non-working days (Clause 5.8.1). 

 

Clause 1.1.1.15: 
The Employer is Johannesburg Development Agency, represented by the CEO and/or such 
person or persons duly authorized thereto by the Employer in writing and is referred to in this 
Contract Document by the terms “Employer” as the context provides. 
 

Clause 1.1.1.16 
The Engineer, referred to in the documents, is the firm of Consulting Engineers, BMK 
Engineering Consultants acting through a Director, an Associate or an official authorized thereto 
in writing. The name of the Engineer is: Mr. T. Ramjogi or their successors duly appointed by 
the Employer. 
 

Clause 1.1.1.26: 
The Pricing Strategy is a Re-measurement Contract. 
 

Clause 1.1.1.28 
Replace with the following: 
 
“Scope of Work” means the document(s) containing the Standard Specifications, the 
Project/Particular Specifications, and the Drawings, that specifies and describes the Works, 
which are to be provided, and any other requirements and constraint relating to the way the 
work is to be performed.   
 

Clause 1.2.1.2 
Employers Address: 03 Helen Joseph Street            

Newton                 
2000                        

   Email tratshilumela@jda.org.za  

 
Engineers Address: Office F10, 33 Riley Road 

Pinewood Office Park, Woodmead      
   4319                                                   

   Email admin@bmkgroup.co.za 
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Clause 3.2.3: 

The Employer’s Agent is required to obtain the specific approval of the Employer for any 
expenditure more than the Contract Price. 

a) Clause 6.3.2: Issue of Variation Order. 
b) Clause 4.4.4: The removal or addition of a QSE / EME subcontractor from or to the 

Works. 
 

Clause 4.3: 

Clause 4.3.1 

The Ministerial Determination, Special Public Works Programme, issued in terms of the Basic 
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 
of 25 March 2002 shall apply to works described in the scope of work as being labour intensive 
and which are undertaken by unskilled or semi-skilled workers. 
 
Add the following clause after Clause 4.3.2.: 
 

Clause 4.3.3 

The Employer and the Contractor shall enter into an agreement to complete the work required 
for the construction of the works in terms of the provisions of Section 37(2) of the Occupational 
Health and Safety Act (Act 85 of 1993) and the Construction Regulations promulgated there 
under. 

 

An agreement is included in the Contract Document (C1.4 of Contract Data) and shall be 
completed and submitted to the Employer together with a letter of good standing from the 
Compensation Commissioner (if not insured with a Licensed Compensation Insurer) within 
fourteen (14) days after the Commencement Date.  The Contractor shall ensure that any letter 
of good standing shall be timorously renewed in order that it remains in full force for the duration 
of the Contract. 

 

Clause 4.5.2  

Replace the term “Safety” with “Occupational Health and Safety”. 

 

Clause 5.3.1: 

The Contractor shall commence executing the Works within 14 days from the Commencement 
Date.   

Notwithstanding the above, the Contractor will not be permitted to commence executing the 
Works before the following specified items have been submitted and approved: 
 
(1) Health and Safety Plan (Refer to Clause 4.3) – to be approved by the client 
(2) Initial Programme (Refer to Clause 5.6) 
(3) Security (Refer to Clause 6.2) 
(4) Insurance (Refer to Clause 8.6) 
(5) Occupational Health and Safety Agreement (C1.4 of the Contract Document) 
(6) Letter of Good Standing from the Compensation Commissioner (if not insured with a 

Licensed Compensation Insurer) 
(7) Detailed methodology of how the contractor intends to implement the works and 

Quality Control Forms associated with each element of works to be constructed. 
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Furthermore, the Contractor must ensure that he obtains the necessary wayleaves to carry out 
the Works within the servitudes of all Authorities with presiding jurisdiction within the bounds of 
the site. All costs associated with obtaining such wayleaves and conditions required thereof are 
for the Contractor’s account and must be included in the rates. 

 

Clause 5.3.2: 

The time to submit the documentation required before commencement with Works’ execution is 
14 days from the Commencement Date. 
 

Clause 5.4.2: 

Access to and possession of the site shall not be exclusive to the Contractor insofar as the 
provisions of Clause 4.8 apply, and where ongoing use by the public is required. 
 
Add the following clause after Clause 5.4.3: 
 

Clause 5.4.4: 

The Contractor shall bear all costs and charges for special and temporary rights of way required 
by him in connection with access to the Site. 
 

Clause 5.5.1: 

The Works shall be completed within the time frame stipulated or tendered (if applicable) in 
Clause 1.1.1.14, exclusive of non-working and special non-working days and the year-end break 
and inclusive of the 21-day period referred to in Clause 5.3.1 above. (5 working days comprise 
one week.) 
 

Clause 5.6.2: 

The programme shall contain the following activities and or items as a minimum requirement: 

a) Testing and acceptance control 
b) As-built levels and drawings 
c) Date for Practical Completion 
d) Date for Completion 
e) Health & Safety Compliance Audits 
f) Environmental Compliance Audits 

 

Clause 5.8.1: 

The non-working days are Sundays. 

 

The special non-working days are: 
 
(1) All gazette public holidays falling outside the year end break. 
(2) The year end break as per the Civil Engineering Industry Annual Shut-down published 

by SAFCEC (www.safcec.org.za).  
 

It is a condition of this tender for the contractor to work during nighttime. A Written notice, with 
supporting particulars, shall be given to the Employers Agent at the commencement of the 
project for the works to be carried out during night-time. 
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Clause 5.12.2.2: 

No extension of time will be granted in respect of any delays attributed to normal climatic 
conditions. Normal climatic conditions shall be deemed to include normal rainfall and associated 
wet conditions and materials, strong winds and extremes of temperature.  

 

The number of days quoted below shall be regarded as a fair estimate of the delays to be 
anticipated and allowed for under normal climatic conditions where inclement weather prevents 
or disrupts critical work. 
 
March 8 days 
April 7 days 
March 7 days 
April 4 days 
May 2 days 
June 1 days 
July 2 days 
August 3 days 
September 4 days 
October 7 days 
November 8 days 
December  8 days 
 

Only in the case of days lost more than the above working days will the Engineer grant an 
extension of time for all full days (excluding Saturdays, Sundays, and special non-working days) 
on which the Engineer certifies that no work was possible due to inclement weather.  All claims 
for extensions of time due to inclement weather submitted to the Engineer by the Contractor 
shall be accompanied by substantiating facts and evidence. 
 

It shall be further noted that where the critical path is not affected, no extension of time for 
abnormal climatic conditions or for any other reason will be entertained. 
 

Notwithstanding Clause 5.12.2.2 of the GCC (2015) or any of the above, the Client will only 
entertain an extension of time without financial remuneration. Should the contractor wish to 
allow for this, he shall do so in his rates. 
 

Clause 5.13.1: 

The penalty for failing to complete the Works at the Due Completion Date is R20,000.00 per 
day. The Contractor is to note that delay penalties, in addition to monies still owed to the 
Contractor (including retention monies) and the Guarantee, shall effectively be used to address 
additional costs incurred by the Employer, such as the Employer’s Agent’s construction 
monitoring fees and other service providers’ fees and wayleave extension costs, as a result of 
the Works not being completed at the Due Completion Date. 
 

Clause 5.13.3: 

The penalty for failure, on the part of the Contractor, to submit any regular monthly report as set 
out elsewhere in this document on the 25th day of each month (or the previous workday for 
the applicable month) until the issue of the Certificate of Completion shall be subject to a penalty 
of R100.00 per report per day, until report is submitted, and which shall not be reversible. 
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Clause 5.14.1: 

The requirements for achieving Practical Completion are all those for the Works to reach a state 
of readiness, fit for the intended purpose and occupation without danger or undue 
inconvenience to the Employer. 

 

Clause 5.16.3: 

The latent defects period is 10 years. 
 

Clause 6.2.1: 

The Deed of Guarantee is to be delivered to the Employer within 14 days of the Commencement 
Date. The security to be provided by the Contractor shall be a performance guarantee of 10% 
of the Contract Sum. The performance guarantee shall contain the wording of the document 
included in C1.3. 
 

Clause 6.5.1.2.3: 

The percentage allowance to cover overhead charges and profit shall not exceed 10%. 
 

Clause 6.8.2:  

Add the following to Clause 6.8.2: 

 

The Contract Price will not be subject to contract price adjustment. 
 

Clause 6.8.3 

Price adjustments for variations in the costs of special materials are not allowed. 

 

Clause 6.10.1.5: 

The percentage advance on materials not yet built into the Permanent Works is 80%. 

 

Clause 6.10.3: 

The limit of retention money is 10% of the Contract Sum, of which 5% will be returned 

at reaching completion. 

 

Clause 8.6.1: 

The Contractor shall provide the insurances required in terms of clauses 8.6.1.1, 

8.6.1.2 and 8.6.1.3 of the General Conditions of Contract. 
 
 

Clause 8.6.1.1.2: 

The value of Plant and materials supplied by the Employer to be included in the insurance sum 
is R 0.00 (Nil). 
 



JOHANNESBURG DEVELOPMENT AGENCY (JDA)        CONTRACT No.: CN/001 

JDA GCC 2015 Page | 99 

 

Clause 8.6.1.1.3: 

The amount to cover professional fees for repairing damage and loss to be included in the 
insurance sum is 10% of the value of repairing works. 

 

Clause 8.6.1.2: 

Special Risks Insurance issued by SASRIA is required. 
 

Clause 8.6.1.3: 

The limit of indemnity for liability insurance is R1 000 000.00 for any single claim – the number 
of claims to be unlimited during the construction and defects liability periods. 
 

Clause 8.6.1.5: 

In addition to the insurances required in terms of General Conditions of Contract Clauses 8.6.1.1 
to 8.6.1.4 the following insurance is also required: 

(a) Insurance of Construction Equipment (including tools, offices and other temporary 
structures and contents) and other things (except those intended for incorporation into the 
Works) brought onto the site for a sum sufficient to provide for their replacement. 

 

(b) Insurance in terms of the provisions of the Compensation for Occupational injuries and 
Diseases Act No. 130 of 1993. 

(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” 
Risks including Passenger Liability Indemnity. 

 

Where the contract involves manufacturing and/or fabrication of the works or part thereof at 
premises other than the Site, the Contractor shall satisfy the Employer that all materials and 
equipment for incorporation in the works are adequately insured during manufacture and/or 
fabrication.  In the event of the Employer having an insurable interest in such works during 
manufacture or fabrication then such interest shall be noted by endorsement to the Contractor’s 
Policies of Insurance. 
 

The insurance policy held by the Contractor shall cover “wet risks” because a portion of the 
works will be in the confines of an existing river and storm water channel. 
 

Professional Indemnity Insurance providing cover in an amount of not less than R1 000 000.00 
in respect of each claim.  This insurance shall remain in force after completion of this contract 
for a period of not less than 1 (one) year. 
 

Clause 8.6.6: 

The evidence that the insurances have been effected in terms of Clause 8.6.1, shall be in the 
form of an insurance broker’s warranty worded precisely as given in part C1.6 Insurance 
Broker’s Warranty. 

 

Clause 9.2.1: 

Add the following to Clauses after Clause 9.2.1.3.7: 
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The Contractor fails to provide the required guarantee and insurances within the prescribed 
time. 

The Contractor committed a corrupt or fraudulent act during the procurement process or the 
execution of the contract. 
 

9.2.1.3.9  

An official or other role player committed any corrupt or fraudulent act during the procurement 
process or in the execution of the contract that benefited the Contractor. 
 

Clause 11.1: 

It is a condition of Contract that a minimum of 30% of the Total Sum of Works, excluding “Section 

1200 COLTO (1998) – ‘‘General Requirements and Provisions’’ and Provisional Sums cost, be 

subcontracted to local SMME “mini-BOQ” provided. The SMME’s scope has been pre-

measured, and a provisional sum allowed for. The Bidders are to provide a percentage of profit 

and attendance on these provisional sums. Upon commencement of the contract, the Contractor 

will issue “mini-BOQs” to prequalified SMMEs, who will then be requested to price the pre-

identified SMME scope of works. Furthermore, it is a condition of this tender that the successful 

contractor is required to take full responsibility of managing all appointed sub-contractors and 

the quality of their works. 

 

Clause 11.2 

This Contract consist of Primary Scope of Works and Additional Scope of Works. The Employer 

may decide to add or remove the “Additional Scope” before appointment or after appointment 

of the Contract. 

 

The Primary Scope of Works is quantified in Schedule A and the Additional Scope of Works in 

Schedule B. If the Additional Scope is added to the Contract the Contract Period will not change. 

The tenderer may price additional preliminary and general cost in Schedule B for additional 

resources that may be required to achieve this goal. The Contractor is not entitled to any other 

cost he may experience as set out in the provided bills of quantities in case the Employer adds 

or removes the Additional Scope from the Contract. 

 

Payment of Invoices 

 

Payment of invoices shall be within 30 days of receipt of invoice by the Johannesburg 
Development Agency 
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1 C1.2.2: CONTRACT DATA (Applicable to this contract)  

2 PART 2: DATA PROVIDED BY THE CONTRACTOR 

The following contract specific data are applicable to this contract. 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

1. GENERAL 

 
Clause 1.1.1.9: 

 
Name of the Contractor: 
…………………………………………………………………… 

 
………………………………………………………………………………………
……………………………………… 

Clause 1.2.1.2: Address of the Contractor: 
 

Physical: Postal: 

 
................................................... .............................................. 

 
................................................... .............................................. 

 
................................................... .............................................. 

 
..................... ...................... 
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C1.3 PERFORMANCE GUARANTEE 
 

Guarantors must be licensed by the Registrar of Financial Services Providers in terms of the 

Financial Advisory and Intermediary Services Act of 2002 (No. 37). Guarantees must be either 

insurance-backed or cash-backed. For insurance-backed guarantees, the guarantor must 

submit written confirmation from an underwriting management agency authorised to underwrite 

on behalf of an insurer or insurer registered with the Registrar of Short-Term Insurance in terms 

of the Short-Term Insurance Act of 1998 (No.53). For cash-backed guarantees, the guarantor 

must submit written confirmation from a bank registered with the Registrar of Banks in terms 

of the Banks Act of 1990 (No. 94). Guarantees issued by National Credit Providers as defined in, 

and regulated by, the National Credit Act of 2005 (No. 34) will not be accepted”. 

 

PRO FORMA PERFORMANCE GUARANTEE 

For use with the General Conditions of Contract for Construction Works, Third Edition (2015). 

 

1. GUARANTOR DETAILS AND DEFINITIONS 

 

“Guarantor” means: ............................................................................................................... 

 

Physical address: .................................................................................................................. 

 
“Employer” means: ................................................................................................................ 

 
“Contractor” means: .............................................................................................................. 

 
“Employer’s Agent” means:   ........................................................................................................  

 
“Works” means: .................................................................................................................... 

 

“Site” means: ....................................................................................................................... 

 

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contract as may be agreed in writing between the parties. 

 

“Contract Sum” means: The accepted amount inclusive of tax of R ........................................... 

 

Amount in words:   ....................................................................................................................  

 

“Guaranteed Sum” means: The maximum aggregate amount of R ........................................... 

 

Amount in words:   .....................................................................................................................  

 

“Expiry Date” means: ……………………………………………………… or any other later date 

set by the Contractor and/or Employer provided such instruction is received prior to the Expiry 

Date as indicated here. 

 

2. CONTRACT DETAILS 

 

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the 

Certificate of Completion of the Works as defined in the Contract. 
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3. GUARANTOR’S LIABILITY 

 

3.1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

 

3.2 The Guarantor’s period of liability shall be from and including the date on which the 

Performance Guarantee is signed, up to and including the Expiry Date, or the date of 

issue by the Employer’s Agent of the Certificate of Completion of the Works, or the date 

of payment in full of the Guaranteed Sum, whichever occurs first. 

 

3.3 The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the 

date on which the Certificate of Completion of the Works has been issued. 

 

4. CONDITIONS APPLICABLE TO THIS PERFORMANCE GUARANTEE 

 

4.1 The Guarantor hereby acknowledges that: 

 

4.1.1 Any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an 

accessory obligation or any intention whatsoever to create a suretyship. 

 

4.1.2 Its obligation under this Performance Guarantee is restricted to the payment of money. 

 

4.2 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents 

identified in 4.2.1 to 4.2.3: 

 

4.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that 

payment of a sum certified by the Employer’s Agent in an Interim or Final Payment 

Certificate has not been made in terms of the Contract and failing such payment within 

seven (7) calendar days, the Employer intends to call upon the Guarantor to make 

payment in terms of 4.2.2. 

 

4.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s 

physical address with a copy to the Contractor stating that a period of seven (7) days 

has elapsed since the first written demand in terms of 4.2.1 and the sum certified has 

still not been paid. 

 

4.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive 

payment in terms of the Contract of the sum certified in 4.2. 

 

4.3 Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor undertakes 

to pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt 

of a first written demand from the Employer to the Guarantor at the Guarantor’s physical 

address calling up this Performance Guarantee, such demand stating that: 

 

4.3.1 the Contract has been terminated due to the Contractor’s default and that this 

Performance Guarantee is called up in terms of 4.3; or 

 

4.3.2 a provisional or final sequestration or liquidation court order has been granted against 
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the Contractor and that the Performance Guarantee is called up in terms of 4.3; and 

 

4.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination 

and/or the provisional/final sequestration and/or the provisional liquidation court order. 

 

4.4 It is recorded that the aggregate amount of payments required to be made by the 

Guarantor in terms of 4.2 and 4.3 shall not exceed the Guarantor’s maximum liability in 

terms of 3.1. 

 

4.5 Where the Guarantor has made payment in terms of 4.3, the Employer shall upon the 

date of issue of the Final Payment Certificate submit an expense account to the 

Guarantor showing how all monies received in terms of this Performance Guarantee 

have been expended and shall refund to the Guarantor any resulting surplus. All monies 

refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at 

the prime overdraft rate of the Employer’s bank compounded monthly and calculated 

from the date payment was made by the Guarantor to the Employer until the date of 

refund. 

 

4.6 Payment by the Guarantor in terms of 4.2 or 4.3 shall be made within seven (7) calendar 

days upon receipt of the first written demand to the Guarantor. 

 

4.7 Payment by the Guarantor in terms of 4.3 will only be made against the return of the 

original Performance Guarantee by the Employer. 

 

4.8 The Employer shall have the absolute right to arrange his affairs with the Contractor in 

any manner which the Employer may consider fit and the Guarantor shall not have the 

right to claim his release from this Performance Guarantee on account of any conduct 

alleged to be prejudicial to the Guarantor. 

 

4.9 The Guarantor chooses the physical address as stated above for the service of all 

notices for all purposes in connection herewith. 

 

4.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in 

terms of 3.2, where after no claims will be considered by the Guarantor. The original of 

this Guarantee shall be returned to the Guarantor after it has expired. 

 

4.11 This Performance Guarantee, with the required demand notices in terms of 4.2 or 4.3, 

shall be regarded as a liquid document for the purposes of obtaining a court order. 

 

4.12 Where this Performance Guarantee is issued in the Republic of South Africa the 

Guarantor hereby consents in terms of Section 45 of the Magistrates’ Courts Act No 32 

of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any district having 

jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the 

claim may exceed the jurisdiction of the Magistrate’s Court. 

 

Signed at ...................................................................................................................................... 

 

Date ........................................................................................................................................... 

 

Guarantor’s signatory (1)   ......................................................................................................... 
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Capacity ..................................................................................................................................... 

 

Guarantor’s signatory (2)   ......................................................................................................... 

 

Capacity ..................................................................................................................................... 

 

Witness   signatory (1)   ............................................................................................................. 

 

Witness signatory (2) ................................................................................................................. 
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C1.4 Occupational Health and Safety Agreement 
 
THIS AGREEMENT between Johannesburg Development Agency (hereinafter called “the 

EMPLOYER”) on the one part, herein represented by: 
 
___________________________________________________________ in his/her capacity 

as ______________________________________________________________________ 

and _______________________________________ (hereinafter called “the Contractor”) of 

the other part herein represented by 

_____________________________________________ in his/her capacity as 

_________________________________________________________ 

 
WHEREAS the EMPLOYER is desirous that certain works be constructed, being contract (No. 

and title to be inserted) and has accepted a tender by the Contractor for the construction, 

completion and maintenance of such works and whereas the EMPLOYER and the Contractor 

have agreed to certain arrangements and procedures to be followed in order to ensure 

compliance by the Contractor with the provisions of the Occupational Health and Safety Act 

1993 (Act 85 of 1993). 
 
NOW THEREFORE THIS AGREEMENT WITNESSED AS FOLLOWS: 
 
1. The Contractor shall execute the work in accordance with the contract documents 

pertaining to this contract. 
 
2. This Agreement shall hold good for the duration of construction, commencing from the 

handover of the site up to the end of the defects liability period. 
 
3. Should the contract be terminated for any reason, this agreement shall lapse upon the 

date of termination. 
 
4. The Contractor declares himself to be conversant with the following: 
 

(a) All the requirements, regulations and standards of the Occupational Health and 

Safety Act (Act 85 of 1993), hereinafter referred to as “the Act”, together with its 

amendments thereto. 
 

(b) All the requirements of the Construction Regulations hereinafter referred to as 

the “Regulations”, together with any amendments thereto. 
 

(c) The Health and Safety Specification of the EMPLOYER as pertaining to the 

Contractor and to all his subcontractors. 
 
5. In addition to the requirements of the contract, the Contractor agrees to execute all the 

works forming part of this contract and to operate and utilise all machinery, plant and 

equipment in accordance with the Act and the Regulations. 
 
6. The Contractor is responsible for the compliance with the Act and the Regulations by 

all his subcontractors, whether or not selected or nominated and/or approved by the 

EMPLOYER. 
 
7. The Contractor warrants that all his and his subcontractors’ workmen are covered in 

terms of the Compensation for Occupational Injuries and Diseases Act 1993 which 

cover shall remain in force whilst any such workmen are present on site. A letter of 
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good standing from the Compensation Commissioner to this effect must be produced 

to the EMPLOYER upon signature of the agreement. 
 
8. The Contractor undertakes to ensure that he and/or his subcontractors and/or their 

respective employees will at all times comply with the following conditions: 
 

(a) The Contractor undertakes to comply with all provisions of the Act and its 
Regulations. 

 

(b) The Contractor will be obliged to report to the EMPLOYER on a regular basis 

regarding compliance by the Contractor with the Act and its Regulations. 
 

(c) All incidents referred to in the Occupational Health and Safety Act shall be 

reported by the Contractor to the Department of Labour as well as to the 

EMPLOYER. The Employer will further be provided with copies of all written 

documentation relating to any incident. 
 

(d) The EMPLOYER hereby records an interest in the issue of any formal enquiry 

conducted in terms of Section 32 of the Occupational Health and Safety Act into 

any incident involving the Contractor and/or his employees and/or his 

subcontractors. 
 
In witness thereof the parties hereto have set their signatures hereon in the presence of the 

subscribing witnesses: 
 
 
__________________________________________________________________________  
for and on behalf of the Contractor who warrants to be duly authorised to do so 
 
Name: ________________________________________ 
 
Designation: ________________________________________ 
 
As witnesses: 
 

1. ________________________________________ 
 

 
__________________________________________________________________________  
for and on behalf of the Employer who warrants to be duly authorised to do so 
 
Name: ________________________________________ 
 
Designation: ________________________________________ 
 
As witnesses: 

 
1. ________________________________________ 
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C1.5 AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND 

SAFETY ACT NO. 85 OF 1993 
 
THIS AGREEMENT is made between the Johannesburg Development Agency represented 
by the 
 
_______________________________________ (hereinafter called the EMPLOYER of the 
one 
 
part, herein represented by: __________________________________________________ 
 
in his capacity as: 
__________________________________________________________________________ 
 
and _____________________________________________________________________ 
 
(hereinafter called the CONTRACTOR) of the other part, herein represented by 
 
______________________________________________________________in his capacity 
 
as: __________________________________________________________ duly authorised 
 
to sign on behalf of the Contractor. 
 
WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an 

agreement between the CONTRACTOR and the EMPLOYER in respect of: 

 
CONTRACT No: CN/001 – APPOINTMENT OF A CONTRACTOR FOR THE 

REHABILITATION OF ROAD PAVEMENTS AT EDITH CAVELL STREET INCLUDING 

DEMARCATION, SIGNAGE AND WAYFINDING SIGNS ALONG PHASE 1C BRT ROUTE 

 

 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an 

agreement in terms of the provisions of Section 37(2) of the Occupational Health and Safety 

Act No 85 of 1993, as amended by OHSA Amendment Act No 181/1993 (hereinafter referred 

to as the ACT); 

 
NOW THEREFORE the parties agree as follows: 

 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of 

the CONTRACTOR with all relevant provisions of the ACT and the regulations 

promulgated in terms thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and 

prohibitions imposed in terms of the ACT and Regulations: Provided that should the 

EMPLOYER have prescribed certain arrangements and procedures that same shall be 

observed and adhered to by the CONTRACTOR, his officials and employees. The 

CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 

arrangements and procedures. 

 

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the 

relevant duties, obligations, prohibitions, arrangements and procedures, if any, 
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imposed by the ACT and Regulations, and the CONTRACTOR expressly absolves the 

EMPLOYER and the EMPLOYER’S AGENT from being obliged to comply with any of 

the aforesaid duties, obligations, prohibitions, arrangements and procedures in respect 

of the work included in the contract. 

  
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall 

be entitled, although not obliged, to take such steps as may be necessary to ensure 

that the CONTRACTOR has complied with his undertakings as more fully set out in 

paragraphs 1 and 2 above, which steps may include, but shall not be limited to, the 

right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to 

take such steps it may deem necessary to remedy the default of the CONTRACTOR at 

the cost of the 

CONTRACTOR. 

 

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any 

investigation, complaint or criminal charge which may arise as a consequence of the 

provisions of the ACT and Regulations, pursuant to work performed in terms of this 

agreement, and shall, on written demand, provide full details in writing of such 

investigation, complaint or criminal charge. 

 
 
Thus signed at ___________________________________________ for and on behalf of 
the 
 
CONTRACTOR on this ________ day of ____________________________20___________ 
 
SIGNATURE: ______________________________________________________________ 
 
NAME AND SURNAME: ______________________________________________________ 
 
CAPACITY: ________________________________________________________________ 
 
WITNESS: ________________________________________________________________ 
 

 
Thus signed at __________________________________________ for and on behalf of the 
 
EMPLOYER on this the ________ day of _____________________________20_________ 
 

 
NAME AND SURNAME: ______________________________________________________ 
 
CAPACITY: ________________________________________________________________ 
 
WITNESS: ________________________________________________________________________ 
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PART C2: PRICING DATA 
 
C2.1 Pricing Instructions 

 
1. The Conditions of Contract, the Contract Data, the Specifications (including the Project 

Specifications) and the Drawings shall be read in conjunction with the Bill of Quantities. 
The agreement is based on the General Conditions of Contract for Construction Works, 
prepared by the South African Institution of Civil Engineering, 2015. The additions, 
deletions and alterations to the General Conditions of Contract for Construction Works 
as well as the contract specific variables are as stated in the Contract Data. Only the 
headings and clause numbers for which allowance must be made in the Bills of 
Quantities are recited. 
The method of measurement published by the Committee of Land Transport Officials 

in the Standard Specifications for Road and Bridge Works for State Road Authorities, 

1998 Edition is applicable, subject to the variations and amendments contained in 

COLTO (1998)  standardised specification. 
 
1. The Bill comprises items covering the Contractor's profit and costs of general liabilities 

and of the construction of Temporary and Permanent Works. 
 
2. Although the Tenderer is at liberty to insert a rate of his own choosing for each item in 

the Bill, he should note the fact that the Contractor is entitled, under various 

circumstances, to payment for additional work carried out and that the Engineer is 

obliged to base his assessment of the rates to be paid for such additional work on the 

rates the Contractor inserted in the Bill. Clause 8 of each Standardized Specification, 

and the measurement and payment clause of each Particular Specification, read 

together with the relevant clauses of the Project Specifications, all set out which 

ancillary or associated activities are included in the rates for the specified operations. 
 
3. Descriptions in the Bill of Quantities are abbreviated and may differ from those in the 

Standardized and Project Specifications. No consideration will be given to any claim by the 

Contractor submitted on such a basis. The Bill has been drawn up generally in accordance 

with the latest issue of Civil Engineering Quantities. Should any requirement of the 

measurement and payment clause of the appropriate Standardized or Project 

Specification(s) be contrary to the terms of the Bill or, when relevant, to the Civil 

Engineering Quantities, the requirement of the appropriate Standardized, Project, or 

Particular Specification as the case may be, shall prevail. 
 
4. Unless stated to the contrary, items are measured net in accordance with the Drawings 

without any allowance having been made for waste. 
 
5. The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive 

amounts to the Employer for the work described under the several items. Such amounts 

shall cover all the costs and expenses that may be required in and for the construction of 

the work described, and shall cover the costs of all general risks, profits, taxes (but 

excluding value-added tax), liabilities and obligations set forth or implied in the documents 

on which the Tender is based. 
 
6. An amount or rate shall be entered against each item in the Bill of Quantities, whether 

or not quantities are stated. An item against which no amount or rate is entered will be 

considered to be covered by the other amounts or rates in the Bill. 
 
7. The Tenderer shall also fill in a rate against the items where the words "rate only" 

appear in the amount column. Although no work is foreseen under these items and no 

quantities are consequently given in the quantity column, the tendered rates shall apply 

should work under these items actually be required. 
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8. The standard system of measurement of civil engineering quantities published by the 

South African Institution of Civil Engineers. 
 
9. Should the Tenderer group a number of items together and tender one sum for such 

group of items, the single tendered sum shall apply to that group of items and not to 

each individual 
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item, or should he indicate against any item that full compensation for such item has 

been included in another item, the rate for the item included in another item shall be 

deemed to be nil. The tendered rates, prices and sums shall, subject only to the 

provisions of the Conditions of Contract, remain valid irrespective of any change in the 

quantities during the execution of the Contract. 
 
11. The quantities of work as measured and accepted and certified for payment in 

accordance with the Conditions of Contract, and not the quantities stated in the Bill of 

Quantities, will be used to determine payments to the Contractor. The validity of the 

Contract shall in no way be affected by differences between the quantities in the Bill of 

Quantities and the quantities certified for payment. The Ordering of materials is not 

to be based on the Bill of Quantities, but only on information issued for construction 

purposes. 
 
12. For the purposes of this Bill of Quantities, the following words shall have the meanings 

hereby assigned to them: 
 

Unit : 
The unit  of  measurement  for  each  item  of  work  as  defined  
in  the 

  Standardized, Project or Particular Specifications 
Quantity : The number of units of work for each item 

Rate : 
The payment per unit of work at which the Tenderer tenders to 
do the work 

Amount : 
The quantity of an item multiplied by the tendered rate of the 
(same) item 

Sum : 
An amount tendered for an item, the extent of which is described 
in the Bill of 

  

Quantities, the Specifications or elsewhere, but of which the 
quantity of work 

  is not measured in units 
 
13. The units of measurement indicated in the Bill of Quantities are metric units. The 

following abbreviations may appear in the Bill of Quantities: 
 

mm = millimetre 

m = metre  

km = kilometre  

km-pass = kilometre-pass 

m² = square metre 

no = number 

m²-pass = square metre-pass 

ha = hectare 

m³ = cubic metre 

m³-km = cubic metre-kilometre 

kW = kilowatt 

kN = kilonewton 

kg  = kilogram 

t = ton (1 000 kg) 
% = per cent 

MN = meganewton 

MN-m = meganewton-metre 

PC Sum = Prime Cost Sum 
Prov Sum = Provisional Sum 
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14. A payment item in the schedule of Quantities / Bill of Quantities must allow the 

tenderers to price for compliance with OHSA and the Construction Regulations. This 

payment item must include for the erection of Visitors Indemnity Signs and for ensuring 

that visitors receive instructions and sign an indemnity declaratio
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PART C2: PRICING DATA 
 
C2.2 Bill of Quantities / Schedule of Quantities 
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PART C3: SCOPE OF WORK 
 
The Scope of the Work is set out in two portions:  
 
PORTION 1: PROJECT SPECIFICATION 
 
Covers a general description of the project, the facilities available and the requirements 
to be met. 
 
PORTION 2: VARIATIONS AND ADDITIONS TO THE STANDARDISED 
SPECIFICATIONS 
 
Covers variations to the standardised specifications and particular specifications, which 
are applicable to the contract. Should any requirement of the Project Specification 
conflict with any requirement of the standardised or particular specifications, the 
requirements of the Project Specifications shall prevail. 
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PORTION 1: PROJECT SPECIFICATION COVERS A GENERAL DESCRIPTION OF 
THE PROJECT, THE FACILITIES AVAILABLE AND THE REQUIREMENTS TO BE 
MET. 
 
PART C3: SCOPE OF WORK 
 
1.1 Description of the Works 
 

1.1.1 Employer’s objectives  
1.1.2 Overview of the works 
1.1.3 Extent of the works 
1.1.4 Location of the works 
1.1.5 Temporary works 
1.1.6 Access 
1.1.7 Accommodation of traffic 
1.1.8 Working Hours 

 
1.2 Engineering 
 

1.2.1 Design services and activity matrix  
1.2.2 Employer’s design 
1.2.3 Design brief 
1.2.4 Drawings 
1.2.5 Design procedures 

 
1.3 Procurement 
 

1.3.1 Requirements  
1.3.2 Subcontracting – Special Conditions of Contract 

 
1.4 Construction 
 

1.4.1 Works specifications  
1.4.2 Plant and Materials 
1.4.3 Construction Equipment 
1.4.4 Site establishment 
1.4.5 Site usage 
1.4.6 Permits and way leaves 
1.4.7 Alterations, additions, extensions and modifications to existing works 
1.4.8 Inspection of adjoining properties 
1.4.9 Water for construction purposes 

 
1.5 Management 
 

1.5.1 Management of the works 
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PART C3: SCOPE OF WORK 
 
1.1 Description of the Works 
 
1.1.1 Employer’s objectives 

 
The Johannesburg Development Agency (JDA) in conjunction with The City of 
Johannesburg (COJ) has been planning, designing, and implementing the bus rapid 
transit (BRT) corridor for Phase 1C. In addition the JDA has also been appointed by the 
COJ to implement the ‘Bus Rapid Transit (BRT) – Rea Vaya’ Facilities within the BRT 
framework. The key aspects of the project serve to provide benefits including a safe, 
accessible, and secure public transport system, a decrease in road congestion, energy 
consumption and vehicle emissions, an enhanced urban environment and Job creation. 
 
The project is to be completed within Twelve (12) months of the Commencement Date. 
 
The successful bidder must consider the utilization of local labour to maximize 
employment opportunities to the local community in line with the JDA requirements. 
 
1.1.2 Overview of the works  
 
The Contractor shall be responsible for provision and construction of the assigned 
Works in regards to the rehabilitation of road pavements at Edith Cavell Street and the 
construction of ‘Bus Rapid Transit (BRT) – Rea Vaya’ Facilities (Gandhi Station) on 
Albertina Sisulu Road and Commissioner Street. The Contractor shall also be 
responsible for the supply of materials, transport to site, unloading from road or rail, 
storage on site, site quality control and management, testing, painting and finishing to 
the satisfaction of the Engineer. Where the Works shall include (but is not limited to) the 
following components: 
 

• Establishment and De-establishment,  
• Provision of traffic accommodation facilities,  
• Roadside drainage cleaning and maintenance,  
• Mill & Spoil existing pavement layers 

• Construction of road pavement layers  

• Construction of a paved sidewalk.  
• Replacing of existing kerbing,  
• Tack coat,  
• Asphalt overlay,  
• Road signs and road markings,  

•   Traffic Signal Design, Approval, Testing and Commissioning. 

• Finishing and tidying of the road and road reserve.  
• New BRT bus stations and included elements 

 

1.1.3 Extent of the Works  
 
The extent of the civil works includes but is not limited to the following:  
 

▪ Demolition: Demolition and spoiling or stockpiling (as per instruction) of existing 
road signs and paving bricks, rocks, etc 

▪ Services: Protection of Stormwater, sewer and water network where necessary. 

▪ Construction of new road pavement. 

▪ Construction of road signs to complete. 
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▪ Construction of road markings to complete. 

▪ Accommodation of traffic. 

▪ Installation of new traffic signals and signs 

▪ Reinstatement of surfaces around sign poles 

▪ Construction of new BRT bus stations and included elements. 

▪ Additional elements to BRT bus station including Tactile Tiles, Weather Proofing 
Panel, Ticket Sales and Toilet/Store Booths 

 
The Contractor is to allow for the coordination between his works and other Contractors 
appointed by the client and allow them access onto the site and use of adjacent land for 
construction, as and when required. 
 
It is to be noted that 50 percent of the works may be deemed night-time and therefore 

the contractor is expected to make an allowance for night work on his preliminary and 

general items. 

 
1.1.4 Location of the Works  
 
The rehabilitation of road pavements is in Hillbrow ward 63, the route begins on Edith 

Cavell Street at the Kotze street intersection and proceeds in a northerly direction. At 

Goldreich Street the route follows a north westerly direction then turns right on to 

Clarendon Place until it reaches the Clarendon BRT station. It is approximately 660 

metres in length and consists of two lanes in each direction. 

 

The location for the new ‘Bus Rapid Transit (Gandhi Station BRT) – Rea Vaya’ Facilities 

will be found on Albertina Sisulu Road and Commissioner Street within the 

Johannesburg CBD. The positions for the proposed new bus stations will be situated 

between Joubert Street and Rissik Street respectively. 

 
See attached locality for details. 
 

1.1 Edith Cavell Street 
1.2 Albertina Sisulu Road and Commissioner Street 

 
1.1.5 Temporary Works  
 
The Contractor is to design, supply, construct, demolish and spoil at his own cost any 
temporary works required in order to carry out the construction works as required. 
 
Locating and establishment of the site camp site will be the Contractors responsibility. 
 
The Contractor is required to adequately secure the Site during the contract period. 
Tenderers 
are to note the high crime rate in the vicinity of the Site and are to make an adequate 
provision. 
for Site security, especially with regards to, but not limited to, survey poles, temporary 
signage, 
orange netting, hoarding, electrical reticulation (until contract completion), etc. 
 
1.1.6 Access  
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Furthermore, it is a requirement of this Contract that the Contractor ensures that all 
residents have access to their properties after hours and on weekends; all businesses 
are to have access during business hours. The Contractor is to implement temporary 
measures / deviations as required in order to achieve this outcome. Prior to the 
implementation of any deviation, written permission for such deviations shall be 
obtained from the Engineer.  

The Contractor shall advise all residents, community leaders and other stakeholders at 
least 2 weeks prior to the commencement of construction activities in an area. The 
Contractor is to employ a Community Liaison Officer in conjunction with the community 
structures in the area in order to achieve this outcome. 
 
1.1.7 Accommodation of traffic 

 

The Contractor shall ensure the safe accommodation of traffic at all areas where the 

work may impact traffic and shall provide all delineators, watching, lighting, signs and 

barricades required by the road authorities, and in accordance with the South African 

Road Traffic Signs Manual. 

 

The section under construction must be completed to a point where the facility can be 

used 

safely by the general public without any obstacles (near practical completion). 

 

1.1.8 Working Hours 

 

The working hours (including lunch) per working day is 8 (8am-5pm) unless otherwise 

indicated in the Contractors programme. Due to the nature of the works, the contractor 

must take cognisance of night-time work to try and avoid disruption during busy, high 

traffic periods during the day. It is to be noted that 50 percent of the works may be 

deemed night-time and therefore the contractor is expected to include night work on his 

preliminary and general items. 

 

The contractor shall Not require or permit any person to work at night or after hours 

unless there is adequate, suitable artificial lighting including support services in respect 

of Health and Safety. 

 
1.2 ENGINEERING  
 
1.2.1 Design services and activity matrix  
 
• All internal design, drawing approval and drawing issue – Employers agent 

• Temporary Works and Wayleaves - Contractor 

• Completion of all works - Contractor 

• Preparation of as-built data inclusive of As-built drawings – Contractor 

 

The Consultants are responsible for the design of all permanent works and not the 

temporary works utilized by the Contractor. The Contractor shall be solely responsible 
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for ensuring the safety and efficacy of his designs for temporary works. For those 

portions of the work scheduled as ‘Design and Build’, the Consultant must still approve 

in writing all designs before construction commences, although this will not relieve the 

Contractor of his responsibilities relating thereto. 

 
1.2.2 Employer’s design  
 
All permanent works required for construction have been designed by Employer. The 
Contractor shall review and familiarize themselves with the design.  
 
1.2.3 Design brief  
 
The employer has briefed the consultants as to design requirements. 
 
 
 
1.2.4 Drawings  
 
The drawings listed below are attached to give an overview of the project. Additional 
construction drawings will, be issued to the Contractor by the Engineer/ Employer on 
commencement date and thereafter from time to time as required. 
 
The drawings that form part of the tender document are to be used for tender purposes 
only. On award of the Contract, the successful bidder will receive three (3) sets of 
unreduced paper prints of each drawing free of charge. Any additional prints will be for 
the account of the Contractor. 
 
Only figured dimensions shall be used and drawings shall not be scaled unless so 
instructed by the Engineer. The Engineer shall supply all figured dimensions omitted 
from the drawings. 
 
Any information in possession of the Contractor that the Engineer requires in order to 
complete his as-built drawings shall be supplied to the Engineer before a Certificate of 
Completion will be issued. 
 
   

Drawing No. Description Size 

EBRT/1762/RM/01 Demarcation, Road 
Signs and Marking Plan - 
Edith Cavell Steet 

A1 

EBRT/1762/RM/02 Demarcation, Road 
Signs and Marking Plan - 

Edith Cavell Steet 

A1 

EBRT/1762/RM/03 Demarcation, Road 
Signs and Marking Plan - 
Edith Cavell Steet 

A1 

BMK-7377-104-1000 Reya Vaya Phase 1C – 
Gandhi Station BRT 

A1 

BMK-7377-104-1000 Reya Vaya Phase 1C – 
Gandhi Station BRT 

A1 

BMK-7377-104-1000 Reya Vaya Phase 1C – 
Gandhi Station BRT 

A1 
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BMK-7377-104-1000 Reya Vaya Phase 1C – 
Gandhi Station BRT 

A1 

BMK-7377-104-1000 Reya Vaya Phase 1C – 
Gandhi Station BRT 

A1 

BMK-7377-104-1000 Reya Vaya Phase 1C – 
Gandhi Station BRT 

A1 

BMK-7377-104-1000 Reya Vaya Phase 1C – 
Gandhi Station BRT 

A1 

 
1.2.5 Design procedures  

Where the Contractor is required to design any Sub-Contractor or specialist works, the 
relevant professional indemnity must be taken out at Contractor’s costs. All shop 
drawings must be issued timeously for approval by Principal agent. A late issue of shop 
drawings by Contractors will not constitute a valid claim for extension of time.  
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1.3 PROCUREMENT  
 
1.3.1 Requirements  
 
The Contractor shall be required to adopt labour-based techniques through the full 
spectrum of the works with the provison that the Clients specific objectives regarding 
time and quality are not compromised. Maximization of employment shall be of the 
essence on this contract.  
 
Together with their tenders, all Tenderers are required to submit a comprehensive 
implementation plan clearly stating the labour content and number of jobs that shall 
be created. The employment of labour shall be reflected in a programme in sufficient 
details to enable the Project Manager to monitor and compare it with the implementation 
plan. The Contractor shall be required to submit employment data on a monthly basis 
to the Project Manager.  
 
The Contractor and all sub-contractors will be required to pay labour rates which 
are in accordance with SAFCEC rates for the civil construction industry for 
unskilled workers. 
 
Should the contractor, at Works Completion, be in default by non-attainment of the 
abovementioned labour-intensive targets, the Employer shall have the right to, without 
prejudice of any other rights, apply a penalty of not exceeding 5% of the contract sum 
 
Tenderers are to also note that it is an explicit condition of this tender that all 
unskilled labourers on the project are to be employed from the local community. 
The Contractor shall in general, maximize the involvement of the local 
community. 
 
The JDA reserves the right to reject bids that are deemed to be non-market related 
especially for the portion of works to be executed by the local SMME’s. 
  
1.3.2 Subcontracting – Special Conditions of Contract  
 
Participation and Advancement of Start-Up and Small and Micro Enterprises  
 
The City of Johannesburg has identified job creation and access to procurement 
opportunities by Start-ups, Small and Micro enterprises (SMMEs) as an essential 
requirement towards building an economically viable City. In this regard the following 
definitions are applicable:  
 
“Start-up Enterprises” means an enterprise that has been in existence and operating for 
less than two years.  
 
“Small Enterprises” means an enterprise that has a CIDB grading designation of 1 or 2.  
 
“Micro Enterprises” means an enterprise that has a CIDB grading designation of 3.  
 
“Locally based SMMEs” means enterprises that have their operational base in the ward 
in which the project is to be executed or, alternatively, the members of the enterprise 
are resident in the particular ward. Should suitable locally based SMME Contractors as 
defined above not be available in the particular ward, then they shall be sourced from 
adjacent wards.  
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It is a condition of this tender that the successful Contractor is required to take full 
responsibility of managing all appointed subcontractors and the quality of their works. 
The Contractor will be expected to pay SMMEs full rates as submitted by the Contractor 
to the JDA. 
 
The form of contract to be used with SMMEs is the SAFCEC General Conditions of Sub-
Contract for Civil Works or a JDA approved form of contract. The Contract Data must 
record the specific requirements in respect of penalties, retention and payment. With 
regard to the latter, the Contractor is to allow for fortnightly certificates from the SMMEs 
and for payment to the SMMEs to be effected within 7 days of certification, this is not 
subject to the Contractor receiving payment from the JDA. Failure of the main contractor 
to pay the invoices of the SMME, the JDA reserves the right to make payment directly 
to the SMME through a cession agreement and then recover on the next payment 
certificate the cost from the main contractor 
 
In order to achieve the goals of this policy and to ensure that the SMMEs are treated 
fairly and given every opportunity to advance their business whilst delivering a 
successful project, the Contractor is to note the following and provide for any cost that 
may be associated therewith.  
 
1. If appropriate, the SMME bill of quantities is to provide for market related P&G items 

in order that the SMME may be compensated for any unforeseen delays or events 
that impact on his ability to complete his works. It is to be specifically noted that 
the rates for items of work to be executed by QSE / EME’s must be market 
related. Tenderers are to ensure that rates tendered for this portion of the 
works is to take into account all items that the main contractor would have 
allowed for in his normal course of pricing, i.e. materials, labour, wastage, 
profit, attendance, etc. all at applicable productivity rates. 
 

2. The Contractor will be expected to have clearly specified the programme dates to 
the SMME Contractors and these dates are to be included in the contract of 
agreement between the two parties. The Contractor is to monitor the SMME 
Contractor’s progress against the programme and hold progress meetings with the 
SMME Contractors where minutes are to be kept and signed off by both parties.  

 
3. The Contractor is to assess the skills of the SMME Contractor and provide the 

relevant support and training where it is necessary in order for the SMME Contractor 
to complete the works to programme, budget and specification. The Contractor will 
be expected to provide on-site training to the SMME Contractors that will ensure 
that the SMME Contractor’s staff is suitably trained to execute the works and that 
they receive sufficient relevant experience on the project.  

 
4. The Contractor is responsible for safety compliance on the project and will assist 

the SMME Contractors in all aspects to achieve safety compliance, that will include:  
a) Assisting the SMME Contractors with developing their safety files, legal 

appointments, etc 
b) Assisting the SMME Contractors with achieving safety on site.  
c) Having tool box talks with the SMME Contractor’s employees on a daily basis.  
d) Providing all safety equipment and signage.  
e) Providing safety training where necessary.  

 
5. The Contractor is to provide all the necessary equipment for the timeous monitoring 

and the checking of the quality of works as carried out by the SMME Contractors. 
The Contractor will be expected to monitor the SMME Contractor’s works for quality 
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compliance and provide all the necessary support to the SMME Contractors in order 
to achieve quality requirements. The Contractor is to ensure that if the SMME 
Contractor’s quality of works does not achieve specification the Contractor will assist 
the SMME Contractors to achieve specification and not allow the works to continue 
until the quality requirements are achieved.  
 

6. The Contractor is to generate monthly reports for the JDA that includes the following:  
a) SMME Contractor resources on the site, i.e. supervisors, labour, plant tools and 

equipment  
b) SMME Contractor progress of works on site. 
c) SMME Contractor quality control on site.  
d) SMME Contractor expenditure on the project versus target expenditure.  
e) Copies of minutes of the SMME Contractor and Managing Contractor progress 

meetings. 
f) Concerns and improvements to be made.  

 
The Tenderers are to price the works to achieve full compliance with the above 
requirements. Failure of the Contractor to achieve these requirements may result 
in the JDA enforcing compliance by appointing 3rd parties, if necessary, to assist 
and deducting all reasonable costs for achieving compliance from money due to 
the Contractor.  
 
Following from the above, the SMME’s to be contracted on the project must be selected 
from the provided database which will be given to the successful bidder. The data base 
includes SMME that are youth, women owned, disabled and ex-combats. The 
Contractor will be expected to give preference to SMME’s that comply with all/most of 
these groups. The Contractor will be expected to give preference to QSE / EME’s that 
comply with all/most of these groups. The following information must be provided by 
said Contractor within 14 days of the commencement date of the contract. 
 
1. Detailed approach and methodology on the employment of local QSE / EME’s, 

including: 
 
▪ QSE / EME/s company name/s to be employed on the project; 
▪ QSE / EME contact persons; 
▪ Works to be executed by QSE / EME/s; 
▪ Programme (anticipated start, duration and end dates) applicable to the 

works 
defined in item above; 

▪ Estimated value of the works identified in item 4 above. 
 

2. Detailed breakdown of tendered rates for QSE / EME activities, including: 
▪ Labour portion of the activity; 
▪ Equipment portion of the activity; 
▪  Materials portion of the activity; 
▪ Planned percentage of profit. 

 
The Tenderers are to price the works to achieve full compliance with the above 
requirements. Tenderers are to ensure that they allocate a dedicated individual to 
manage the QSE / EME's and fulfil the requirements stated above. 
 
1.3.3 Resource standard pertaining to targeted procurement   
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The Resource Specification is for SANS 1914-4: Participation of targeted enterprises 
and targeted labour (local resources).  

Targeted enterprises and targeted labour groups will be identified by the Community 
Liaison Officer, in consultation with the local Ward Councillor(s).   
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1.4 CONSTRUCTION  
 
1.4.1 Works specifications  
 
Applicable national and international standards  
 
Although not bound in or issued with this document, the following standardised 
specifications shall form part of the Contract, and, notwithstanding the provisions of 
clause 2.2 SANS 1200A, the editions specified below will apply: 
 
SANS 1200.  
 
Particular / generic specifications  
 
Works are to be carried out in accordance with the construction drawings and according 
to the Johannesburg Development Agency, Johannesburg Roads Agency and City of 
Johannesburg’s norms and standards.  
 
Certification by recognized bodies  
 
None Applicable 
  
1.4.2 Plant and Materials  
 
The Contractor shall ensure that adequate plant and materials are procured and 
available as required in order to complete the works as specified in line with the contract 
programme. The Contractor shall supply a report to the Principal Agent on a fortnightly 
basis as to the plant and materials on site (or on order), and their utilization in relation 
to the construction programme.  
 
1.4.3 Construction Equipment  
 
The Contractor shall ensure that adequate construction equipment is available as 
required in order to complete the works as specified in line with the contract programme. 
The Contractor shall supply a report to the Principal Agent on a fortnightly basis as to 
the construction equipment on site and their utilization in relation to the construction 
programme.  
 
1.4.4 Existing Services  
 
The requirements of Section 1200A of the standard specifications as amended shall 
apply in this regard.  
 
1.4.5 Site Establishment  
 
Refer to “Section 1200A: Contractor’s Establishment on Site and General Obligations: 
as amended and the information below.  
 
Services and Facilities Provided by The Employer:  
▪ Nil  
 
Facilities Provided by the Contractor:  
▪ The Contractor is to provide facilities, necessary to complete the project as 

specified.  
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▪ The contractor is to provide suitable hoarding to the entire site for the entire 
duration of the project to meet the Principal Agent’s requirements. Including any 
necessary making good upon completion 

 
 
Storage and Laboratory Facilities:  
▪ The Contractor is to provide facilities, necessary to complete the project as 

specified. 
Other Facilities and Services:  
▪ The Contractor is to provide facilities, necessary to complete the project as 

specified.  
 

Vehicles and Equipment:  
▪ The Contractor is to provide vehicles and equipment necessary to complete the 

project as specified.  
 
Advertising Rights:  
▪ The Contractor may not place any advertising boards or the like on the site or in 

any public area without the express written permission of the employer.  
 
Notice Boards:  
▪ The Contractor must place a contract notice board outside his site camp as 

specified by the employer. 
 
Office Accommodation for Meeting Room: 
▪ The Contractor must provide a meeting room to accommodate a Maximum of 20 

people. 
▪ The meeting room is to be air-conditioned. 
▪ Main Contractor must provide a work station and storage area per SMME (Office 

base may be subdivided per SMME). 
 
1.4.6 Site Usage  

The Contractor will have unlimited access to the site, however all construction activities 
are to comply with the City of Johannesburg’s by laws. The accommodation of vehicular 
and pedestrian traffic on the site is to be maintained at all times.  

The Contractor is to allow for the accommodation and diversion of pedestrian traffic in 
his preliminaries & general items all in accordance with the South African Road Traffic 
Signs Manual, The Occupational Health & Safety Act & The Construction Regulations 
as amended, including on-going liaison with the traffic authorities and management of 
traffic, alterations to kerbing and landscaping, barricading road entrances, temporary 
signage, dust screens, painting of lines, etc. The traffic accommodation proposal shall 
be approved by the Project Manager prior to the execution of the works.  

The Contractor is to maintain temporary accesses to all businesses during business 
hours and to all residential properties outside of business hours. In the event that the 
Contractor cannot maintain access to residents’ properties for vehicular parking and the 
like, the Contractor is to provide alternative secure parking for residents at his own cost. 
Similarly, should residents be forced to park on the street due to construction activities, 
the Contractor shall provide security personnel to guard the residents’ vehicles.  

The cost hereof shall be included in the Contractor’s preliminaries & general items.  
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1.4.7 Permits and wayleaves  
 
The Contractor shall be responsible to obtain all the wayleaves required under this 
Contract. Contractors are to comply with the terms and conditions of the wayleaves as 
supplied by the various service provider departments. The EMPLOYER’S AGENT has 
applied for all the services from service provider departments and will forward the 
information to the Contractor on receipt of all the information, the Contractor shall then 
transfer said Wayleaves into the name of his/her company. The Contractor shall be 
responsible for all costs associated with establishing a site office including special 
permissions and or permits for the use of land. 
 
1.4.8 Alterations, additions, extensions and modifications to existing works  
 
The works at tender stage are not finalised and are subject to change in their entirety.  
 
 
1.4.9 Inspection of Adjoining Properties  
 
Contractors are to ensure that adequate inspections of adjoining properties are carried 
out before construction commences (and records are kept thereof) to ensure that any 
claims received from adjoining properties due to damage can be dealt with decisively. 
The settlement of any claims in this regard shall be for the Contractors account and the 
Contractor is to ensure that he has the necessary 3rd party insurances in place as 
specified in this document. Photographs must be taken to document the inspection. 
 
1.4.10 Water for Construction Purposes  
 
The Contractor is to make his own arrangements for the supply of water for construction 
purposes and his own domestic usage. The same principle applies to electricity. 
  
1.4.11 Survey Control and setting out of the works 
  
Provision shall be made for a surveyor and survey equipment required to successfully 
set out the works and establish the required levels. 
 
All survey work shall comply with TMH 11 "Standard Survey Guidelines issued by the 
Department of Transport". 
 

Survey equipment and assistants 

The Contractor shall, in accordance with the requirements of SABS 1200 AB (as 
amended) provide the following survey equipment for the exclusive use of the Engineer 
and his staff: 
- 1 upright reading automatic level with tripod; 
- 1 metric levelling staff with protective cover bag; 
- 6 ranging rods; 
- 1 100 metre Stilon tape measure; 
- 1 ± 2 kg hammer. 

Whenever reasonably required by the Engineer, the Contractor shall, in accordance 
with the requirements of SABS 1200 AB (as amended), make available to the Engineer 
or his representative, the following additional survey equipment: 
- 1 tacheometer with tripod; 
- 1 survey staff for tacheometer; 
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- 1 Distomat, complete with tripod, fully charged battery and all appurtenant 
accessories. 

• Survey assistants 
The Contractor shall, in accordance with the requirements of subclause 5.5 of SABS 
1200 AB, make 
available to the Engineer, two (2) survey assistants. 
 

1.4.12 Features requiring special attention  
 
(a) Site maintenance  
 
During progress of the work and upon completion thereof, the Site of the Works shall 
be kept and left in a clean and orderly condition. The Contractor shall store materials 
and equipment for which he is responsible in an orderly manner and shall keep the Site 
free from debris and obstructions.  
 
(b) Testing and quality control  
 
(I) CONTRACTOR TO ENGAGE SERVICES OF AN INDEPENDENT LABORATORY  

Notwithstanding the requirements of the Specifications pertaining to testing and 
quality control, the Contractor shall engage the services of an approved independent 
laboratory to undertake all testing of materials, the results of which are specified in, 
or may reasonably be inferred from, the Contract. These results will be taken into 
consideration by the Engineer in deciding whether the quality of materials utilised and 
workmanship achieved by the Contractor comply with the requirements of the 
Specifications. The foregoing shall apply irrespective of whether the specifications 
indicate that the said testing is to be carried out by the Engineer or by the Contractor.  

The Contractor shall be responsible for arranging with the independent testing 
laboratory for the timeous carrying out of all such testing specified in the Contract, at 
not less than the frequencies and in the manner specified. The Contractor shall 
promptly provide the Engineer with copies of the results of all such testing carried out 
by the independent laboratory.  

For the purposes of this clause, an "independent laboratory" shall mean an "approved 
laboratory" which is not under the management or control of the Contractor and in 
which the Contractor has no financial interest, nor which has any control or financial 
interest in the Contractor.  

 
(II) COSTS OF TESTING  
 
(a) Tests in terms of sub-clause 1.4.12(b)(I)  

The costs of all testing carried out by the independent laboratory in accordance with 
the requirements of sub-clause 1.4.12(b) (I), above shall be borne by the Contractor 
and shall be deemed to be included in the bided rates and prices for the respective 
items of work as listed in the Schedule of Quantities and which require testing in 
terms of the Specifications. No separate payments will be made by the Employer to 
the Contractor in respect of any testing carried out in terms of sub-clause 1.4.12(b) 
(I).  

Where, as a result of the consistency of the materials varying or as a result of failure 
to meet the required specifications for the work, it becomes necessary to carry out 
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additional tests (e.g. re-tests on rectified work and/or replacement materials), the 
costs of such additional testing shall be for the Contractor’s account.  

 
(b) Additional tests required by the Engineer  

The costs of any additional tests required by the Engineer in terms of sub-clause 
1.4.12(b) (I): Additional testing required by the Engineer, shall be reimbursed to the 
Contractor against substitution of the Provisional Sum allowed therefore in the 
Schedule of Quantities; provided always that the costs of any such additional tests 
ordered by the Engineer, the results of which indicate that the quality of the materials 
utilised and/or the standard of workmanship achieved are/is not in accordance with 
the specifications, shall not be reimbursable to the Contractor.  

 
(c) Subcontractors  
 
All matters pertaining to subcontractors (including Selected Subcontractors) and the 
work executed by them shall be dealt with directly between the Engineer and the 
Contractor in the context of all subcontract work being an integral part of the Works for 
which the Contractor is responsible.  

The Engineer will not liaise directly with any subcontractors nor will he issue instructions 
concerning the subcontract works directly to any subcontractor.  

All matters arising from the subcontract agreements shall be dealt with directly between 
the Contractor and the subcontractors and the Engineer will not become involved. 
 
(d) Up and closing down of designated borrow pits  
 
Measurement and payment for opening up and closing down designated borrow pits, 
including removing and stockpiling overburden and restoring the Site, shall be made 
under item 8.3.4 of SABS 1200 D. This item applies to all borrow material required under 
this Contract.  

The requirements of sub-clause 5.2.2.2 of SABS 1200 D regarding the opening up, 
maintenance and closing down of borrow pits shall be adhered to.  
 
(e) Access to properties  
 
The Contractor shall organise the work to cause the least possible inconvenience to the 
public and to the property owners adjacent to or affected by the work, and except as 
hereunder provided, shall at all times provide and allow pedestrian and vehicular access 
to properties within or adjoining or affected by the area in which he is working. In this 
respect the Contractor's attention is drawn to Clause 8.1.2 of the Conditions of Contract.  

If, as a result of restricted road reserve widths and the nature of the work, the 
construction of bypasses is not feasible, construction shall be carried out under traffic 
conditions to provide access to erven and properties.  

Notwithstanding the foregoing, the Contractor may, with the prior approval of the 
Engineer (which approval shall not be unreasonably withheld), make arrangements with 
and obtain the acceptance of the occupiers of erven and properties to close off part of 
a street, road, footpath or entrance temporarily, provided that the Contractor duly 
notifies the occupiers of the intended closure and its probable duration, and reopens the 
route as punctually as possible. Where possible, such streets, roads, footpaths and 
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entrances shall be made safe and reopened to traffic overnight. Such closure shall not 
absolve the Contractor from his obligations under the Contract to provide access at all 
times. Barricades, traffic signs, drums and other safety measures appropriate to the 
circumstances shall be provided by the Contractor to suit the specific conditions.  
 
(f) Existing residential areas  
 
Electricity and water supply interruptions in existing residential areas shall be kept to a 
minimum. The Engineer's approval shall be obtained prior to such interruptions and 
residents shall be notified in writing at least 24 hours but not more than 48 hours in 
advance. Supplies shall be normalised by 16:00 on the same day.  
 
(g) Labour-intensive competencies of supervisory and management staff  

 
Contractor having a CIDB Contractor grading designation of 6SK and higher shall only 
engage supervisory and management staff in labour intensive works who have either 
completed, or for the period 1 April 2004 to 30 June 2006, are registered for training 
towards the skills programme. 

The managing principal of the Contractor, namely, a sole proprietor, the senior partner, 
the managing director or managing member of a close corporation, as relevant, having 
a Contractor grading designation of 1CE/SK, 2CE/SK, 3CE/SK and 4CE/SK shall have 
personally completed, or for the period 1 April 2004 to 30 June 2006 be registered on a 
skills programme for the NQF level 2. All other site supervisory staff in the employ of 
such Contractors must have completed, or for the period 1 April 2004 to 30 June 2006 
be registered on a skills programme, for the NQF level 2 unit standards or NQF level 4 
unit standards. 
 
(h) Employment of unskilled and semi-skilled workers in labour-intensive works  
 
(I) Requirements for the sourcing and engagement of labour  

(1) Unskilled and semi-skilled labour required for the execution of all labour-intensive 
works shall be engaged strictly in accordance with prevailing legislation and 
SANS 1914-4, Participation of Targeted Enterprises and Targeted Labour (local 
resources)  

(2) The rate of pay for labourers shall be set at South African Federation of Civili 
Engineering Contractor rates.  

(3) Tasks established by the Contractor must be such that:  
 

(aa) the average worker completes 5 tasks per week in 40 hours or less; and  
(bb) the weakest worker completes 5 tasks per week in 55 hours or less.  

(4) The Contractor must revise the time taken to complete a task whenever it is 
established that the time taken to complete a weekly task is not within the 
requirements of 1.1.3.  

(5) The Contractor shall, through all available community structures, inform the local 
community of the labour-intensive works and the employment opportunities 
presented thereby. Preference must be given to people with previous practical 
experience in construction and/or who come from households:  

 
(aa) where the head of the household has less than a primary school education;  
(bb) that have less than one full-time person earning an income;  
(cc) where subsistence agriculture is the source of income;  
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(dd) those who are not in receipt of any social security pension income.  

(6) The Contractor must provide monthly statistics to the Client indicating the number 
of new jobs created through this contract. This statistic must be provided with 
each monthly payment certificate using Councils electronic prescribed format, 
which will be provided by the Project Manager of this project to the successful 
bidder. Failure to provide the required statistics Council may withhold 
payment.  

 
(II) Specific provisions pertaining to SANS 1914-4  
 
 
(1) Definition  

 
Targeted labour:  
 
Individuals, employed by the Contractor in the performance of the contract, who are 
defined as the target group in the contract and who permanently reside in the target 
area or who are recognized as being residents of the target area on the basis of 
identification and association with and recognition by the residents of the target area.  
 
(2) Contract participation goals  

 
a) The Contractor shall engage targeted labour and targeted enterprises directly in 

the performance of the contract to the extent that the total monetary value of 
such engagements, exclusive of any value added tax or sales tax required by 
law, expressed as a percentage of the net amount, is not less than the contract 
participation goal provided for in the contract.  

b) The Contractor shall submit details of his plan to achieve the contract 
participation goal on the contract participation goal implementation form 
contained in annex B, within five working day of being instructed to do so. If no 
such instructions are given, these plans shall be submitted before the 
submission of the first claim for payment.  

c) The wages and allowances used to calculate the contract participation goal 
shall, with respect to both time-rated and task-rated workers, comprise all wages 
paid and any training allowance paid in respect of agreed training programmes.  

 
(3) Terms and conditions for the engagement of targeted labour  
Further to the provisions of clause 3.3.2 of SANS 1914-4, written contracts shall be 
entered into with targeted labour.  
 
(4) Variations to SANS 1914-4  
 
(aa) The definition for net amount shall be amended as follows:  

Financial value of the contract upon completion, exclusive of any value-added tax 
or sales tax which the law requires the employer to pay the Contractor.  

 
(bb) The schedule referred to in 5.2 shall in addition reflect the status of targeted labour 

as women, youth and persons with disabilities and the number of days of formal 
training provided to targeted labour.  

(III) Training of targeted labour  
 

(1) The Contractor shall provide all the necessary on-the-job training to targeted 
labour to enable such labour to master the basic work techniques required to 
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undertake the work in accordance with the requirements of the contract in a 
manner that does not compromise worker health and safety. 

(2) The cost of the formal training of targeted labour, will be funded by the provisional 
sum allowed for in Preliminary & General section of the Schedule of Quantities.  

(3) The Contractor shall be responsible for scheduling the training of workers and shall 
take all reasonable steps to ensure that each beneficiary is provided with a 
minimum of six (6) days of formal training if he/she is employed for 3 months or 
less and a minimum of ten (10) days if he/she is employed for 4 months or more.  

(4) The Contractor shall do nothing to dissuade targeted labour from participating in 
training programmes.  

(5) An allowance equal to 100% of the task rate or daily rate shall be paid by the 
Contractor to workers who attend formal training, in terms of h (III) (4) above.  

(6) Proof of compliance with the requirements of h (III) (1) to h (III) (5) must be provided 
by the Contractor to the Employer prior to submission of the final payment 
certificate. 
 

(i) Employment of local labour  
 
It is the intention that this Contract should make maximum use of the SMMEs and local 
labour force that is presently under-employed. To this end the Contractor shall limit the 
utilisation on the Contract of non-local employees to that of key personnel only and to 
employ and train local labour to the extent necessary for the execution and completion 
of this Contract.  

The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed 
by the Bidder. The data stated on the above-mentioned form will be strictly monitored 
during the Contract period and any deviations therefrom shall be subject to the prior 
approval of the Engineer, which approval shall not be unreasonably withheld.  

The employment of casual labour will be done in co-operation with community leaders 
and local structures. The bidder shall ensure that all remuneration paid to employees is 
in line with the relevant sectorial determination in terms of the Basic Conditions of 
Employment Act, no 75 of 1997, as determined by the Department of Labour. 
 
(j) Monthly statements and payment certificates 
  
The statement to be submitted by the Contractor in terms of Clause 6.10 of the 
Conditions of Contract shall be prepared by the Contractor at his own cost, strictly in 
accordance with the standard payment certificate prescribed by the Engineer, in digital 
electronic computer format. The Contractor shall, together with a copy of the digital 
electronic computer file of the statement, submit two (2) A4 size paper copies of the 
statement.  

For the purposes of the Engineer’s payment certificate, the Contractor shall 
subsequently be responsible, at his own cost, for making such adjustments to his 
statement as may be required by the Engineer for the purposes of accurately reflecting 
the actual quantities and amounts which the Engineer deems to be due and payable to 
the Contractor in the payment certificate.  

The Contractor shall, at his own cost, make the said adjustments to the statement and 
return it to the Engineer within three (3) normal workings days from the date on which 
the Engineer communicated to the Contractor the adjustments required. The Contractor 
shall submit to the Engineer five (5) sets of A4 size paper copies of such adjusted 
statement, together with a copy of the electronic digital computer file thereof. 
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Any delay by the Contractor in making the said adjustments and submitting to the 
Engineer the requisite copies of the adjusted statement for the purposes of the 
Engineer’s payment certificate will be added to the times allowed to the Engineer in 
terms of Subclause 6.10.4 of the Conditions of Contract to submit the signed payment 
certificate to the Employer and the Contractor. Any such delay will also be added to the 
period in which the Employer is required to make payment to the Contractor.  
 
(k) Construction in restricted areas  
 
Working space is sometimes restricted. The construction method used in these 
restricted areas largely depends on the Contractor's Plant. Notwithstanding, 
measurement and payment will be strictly according to the specified cross-sections and 
dimensions irrespective of the method used, and the rates and prices bidded will be 
deemed to include full compensation for any difficulties encountered by the Contractor 
while working in restricted areas. No extra payment nor any claim for payment due to 
these difficulties will be considered.    
 
(l) Notices, signs, barricades and advertisements  
 
All notices, signs and barricades, as well as advertisements, may be used only if 
approved by the Engineer. The Contractor shall be responsible for their supply, erection, 
maintenance and ultimate removal and shall make provision for this in his bidded rates.  

The Engineer shall have the right to instruct the Contractor to move any sign, notice or 
advertisement to another position, or to remove it from the Site of the Works if in his 
opinion it is unsatisfactory, inconvenient or dangerous.  
 
(m) Workmanship and quality control  
 
The onus to produce work that conforms in quality and accuracy of detail to the 
requirements of the Specifications and Drawings rests with the Contractor, and the 
Contractor shall, at his own expense, institute a quality control system and provide 
suitably qualified and experienced engineers, foremen, surveyors, materials 
technicians, other technicians and technical staff, together with all transport, instruments 
and equipment to ensure adequate supervision and positive control of the Works at all 
times.  

The cost of supervision and process control, including testing carried out by the 
Contractor, will be deemed to be included in the rates bidded for the related items of 
work. The Contractor's attention is drawn to the provisions of the various Standardized 
Specifications regarding the minimum frequency of testing required. The Contractor 
shall, at his own discretion increase this frequency where necessary to ensure adequate 
control. On completion and submission of every part of the work to the Engineer for 
examination and measurement, the Contractor shall furnish the Engineer with the 
results of the relevant tests, measurements and levels to demonstrate the achievement 
of compliance with the Specifications 
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1.5 Management  
 
1.5.1 Management of the Works  
 
The Contractor is to provide suitably qualified and experienced personnel to manage 
the works. The Contractor will be expected to provide CV’s of his proposed site 
management personnel for the Engineers review and approval.  

Should the Employer’s Agent believe that the proposed site personnel are not 
sufficiently qualified and/or experienced to do the works, be this at CV review, or later 
into the contract, then the Contractor will be expected to replace this person/s, or provide 
additional persons to manage the works, and that this will be done at the Contractors 
own expense.  

Should the Contractor fail to follow this instruction, then the Engineer will be entitled to 
place the Contractor on notice to rectify the situation in terms of the contract. 
 

1.5.2 Health and Safety  

1.5.2.1 Specification for Occupational Health and Safety in Construction Works 

Contracts  

1. Scope  

This health and safety specification establish the overarching framework within which a 

Contractor is required to satisfy general requirements for occupation health and safety 

in an engineering and construction works contract.  

 

Note:  

1) This specification establishes general requirements to enable the employer and the 

Contractor to satisfy the Occupational Health and Safety Act, 1993 (Act No. 85 of 

1993) and the Construction Regulations, 2014.  

2) The Construction Regulations, 2014, require the Construction Health and Safety 

Agent (OSHA) of an employer to stop any Contractor from executing construction 

work which is not in accordance with the Contractor’s health and safety plan for the 

site or which poses a threat to the health and safety of persons. 

 

2. Definitions  

Act: The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)  

 

Competent person: any person having the knowledge, training and experience specific 

to the work or task being performed  

 

ergonomics: the application of scientific information concerning humans to the design 

of objects, systems and the environment for human use in order to optimize human well-

being and overall system performance  

 

hazard: a source of or exposure to danger  
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incident: an event or occurrence occurring at work or arising out of or in connection 

with the activities of persons at work, or in connection with the use of plant or 

machinery, in which, or in consequence of which: 

a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or 

is otherwise injured or becomes ill to such a degree that he is likely either to die or to 

suffer a permanent physical defect or likely to be unable for a period of at least 14 

days either to work or to continue with the activity for which he was employed or is 

usually employed;  

b) a major incident occurred; or  

c) the health or safety of any person was endangered and where-  

I. dangerous substance was spilled;  

II. the uncontrolled release of any substance under pressure took place;  

III. machinery or any part thereof fractured or failed resulting in flying, falling or 

uncontrolled moving objects; or machinery ran out of control  

 

Health and safety plan: a documented plan, which addresses hazards identified and 

includes safe work procedures to mitigate, reduce or control the hazards identified and 

observe covid 19 protocols.  

 

Health and safety specification: a documented specification of all health and safety 

requirements pertaining to the associated works on a construction site, so as to ensure 

the health and safety of persons. 

 

Inspector: a person designated as such under section 28 of the Act  

 

Major incident: an occurrence of catastrophic proportions, resulting from the use of 

plant or machinery, or from activities at a workplace 

 

Reasonably practicable: practicable having regard to:  

a) the severity and scope of the hazard or risk concerned;  

b) the state of knowledge reasonably available concerning that hazard or risk and of 

any means of removing or mitigating that hazard or risk;  

c) the availability and suitability of means to remove or mitigate that hazard or risk; and  

d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving 

therefrom;  

 

Risk: the probability that injury or damage will occur  

 

Safe: free from any hazard  

 

Scaffold: any temporary elevated platform and supporting structure used for providing 

access to and supporting workmen or materials or both 

 

Specification data: data, provisions and variations that make this specification 

applicable to a particular contract  
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Structure:  

a) any building, steel or reinforced concrete structure (not being a building), railway 

line or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, 

sewage works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, 

tower, tower crane, batching plants, pylon, surface and underground tanks, earth 

retaining structure or any  

b) structure designed to preserve or alter any natural feature, and any other similar 

structure;  

c) any formwork, false work, scaffold or other structure designed or used to provide 

support or means of access during construction work; or  

d) any fixed plant in respect of work which includes the installation, commissioning, 

decommissioning or dismantling and where any such work involves a risk of a 

person falling two metres or more  

 

Substance: any solid, liquid, vapour, gas or aerosol, or combination thereof  

 

Suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended 

purpose  

 

3. Interpretation  

3.1 The Act and its associated regulations shall have precedence in the interpretation 

of any ambiguity or inconsistency between it and this specification.  

3.2 Compliance with the requirements of this specification does not necessarily result 

in compliance with the provisions of the Act.  

 

4. Requirements  

4.1 General requirement  

4.1.1 The Contractor shall execute the works in a manner that complies with all the 

requirements of the Act and all its associated regulations, and in so doing, 

minimize the risk of incidents occurring.  

4.1.2 The Contractor shall with respect to the site and the engineering and construction 

works that are contemplated:  

a) identify the hazards and evaluate the risks associated with such work 

constituting a hazard to the health and safety of such employees and the steps 

that need to be taken to comply with the Act; and  

b) as far as is reasonably practicable, prevent the exposure of such employees to 

the hazards concerned or, where prevention is not reasonably practicable, 

minimize such exposure.  

 

4.1.3 The Contractor shall as far as is reasonably practicable, cause every employee to 

be made conversant with the hazards to his health and safety attached to any 

work which he has to perform, any article or substance which he has to produce, 

process, use, handle, store or transport and any plant or machinery which he is 
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required or permitted to use, as well as with the precautionary measures which 

should be taken and observed with the respect to those hazards. 

 

4.1.4 The Contractor shall ensure that all employees under his or her control are:  

a) informed, instructed and trained by a competent person regarding any hazard 

and the related work procedures before any work commences, and thereafter 

at such times as may be determined in the risk assessment; and  

 

b) issued with proof of health and safety induction training issued by a competent 

person and carry proof of such induction when working on site.  

 

4.1.5 The Contractor shall not allow or permit any employee to enter any site, unless 

such person has undergone health and safety induction training pertaining to the 

hazards prevalent on the site at the time of entry.  

 

4.1.6 The Contractor shall ensure that each visitor to a construction site, save where 

such visitor only visits the site office and is not in direct contact with the 

construction work activities: 

a) undergoes health and safety instruction pertaining to the hazards prevalent on 

the site; and  

b) is provided with the necessary personal protective equipment.  

 

4.1.7 The Contractor shall provide suitable on-site signage to alert workers and visitors 

to health and safety requirements.  

 

4.1.8 The Contractor shall not permit any person who is or who appears to be under the 

influence of intoxicating liquor or drugs, to enter or remain at a workplace.  

 

4.2 Health and safety representatives  

 

4.2.1 The Contractor shall appoint in writing one health and safety representative for 

every 50 employees of the contactor working on the site, whenever there are more 

than 20 employees on the site; to:  

a) review the effectiveness of health and safety measures;  

b) identify potential hazards and potential major incidents;  

c) in collaboration with his employer, examine the causes of incidents;  

d) investigate complaints by any employee of the Contractor relating to that 

employee’s health or safety on the site;  

e) make representations to the Contractor on matters arising from a), b), c) or d) 

or on general matters affecting the health or safety of the employees at the 

workplace;  

f) inspect the site with a view to the health and safety of employees, at regular 

intervals;  

g) participate in consultations with inspectors at the workplace and accompany 

inspectors on inspections of the workplace; and  
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h) participate in any internal health or safety audit.  

i) Participate in any internal health and safety. 

 

4.2.2 The Contractor shall inform the relevant safety representative:  

a) beforehand of inspections, investigations or formal inquiries of which he has 

been notified by an inspector; and  

b) as soon as reasonably practicable of the occurrence of an incident on the 

site.  

 

4.2.3 The Contractor shall convene health and safety meetings whenever more than 

two health and safety representatives have been appointed for the site. These 

meetings shall be attended by all health and safety representatives and shall be 

convened at least once every month to: 

a) make recommendations to the employer regarding any matter affecting the 

health or safety of persons on the site; and  

b) discuss any incident on the site in which or in consequence of which any 

person was injured, became ill or died.  

 

4.2.4 The Contractor shall consult with the health and safety committee on the 

development, monitoring and review of the risk assessment.  

4.3 Appointment of construction supervisor and safety officers  

 

4.3.1 The Contractor shall appoint a full-time competent employee designated in writing 

as the construction supervisor for the site, with the duty of supervising the 

performance of the work falling within the scope of the contract and may appoint 

one or more competent employees to assist the appointed construction 

supervisor.  

 

4.3.2 A Contractor may have considered the size of the project, the degree of dangers 

likely to be encountered or the accumulation of hazards or risks on the site, 

appoint a full-time or part-time construction safety officer in writing, who has in the 

Contractor’s opinion the necessary competencies and resources, to assist the 

Contractor in the control of all safety related aspects on the site.  

 

4.3.3 The Contractor shall ensure that the construction supervisor is in possession of 

the most recently updated version of the fall protection plan.  

 

4.3.4 The Contractor shall ensure that the following activities, as relevant, are carried 

out under the supervision of a competent person and that such persons are 

appointed in writing:  

a) all formwork and support work operations;  

b) excavation work;  

c) demolition work;  

d) scaffolding work operations;  

e) suspended platform work operations;  
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f) operation of batch plants; and  

g) the stacking and storage of articles on the site.  

 

4.4 Risk assessment  

 

4.4.1 The Contractor performing work falling within the contract shall, before the 

commencement of any such work and during construction work, cause a risk 

assessment to be performed by a competent person appointed in writing. Such 

an assessment shall as a minimum:  

 

a) identify the risks and hazards to which persons may be exposed to;  

b) analyse and evaluate the identified risks and hazards;  

c) document a plan of safe work procedures to mitigate, reduce or control the 

risks and hazards that have been identified;  

d) provide a monitoring plan; and  

e) provide a review plan.  

 

The risk assessment must also include the details of the risks associated 

with work to be performed during night-time.  

 

Note: A risk assessment is an important step in protecting workers as well as 

complying with the law. It helps you focus on the risks that really matter in a 

particular workplace – the ones with the potential to cause real harm. Workers 

and others have a right to be protected from harm caused by a failure to take 

reasonable control measures. The following four steps are recommended:  

Identify the hazards by looking at what could reasonably be expected to cause 

harm, ask employees or their representatives what they think, obtain advice from 

trade associations or publications on health and safety, check manufacturer’s 

instructions or data sheets for chemicals and equipment as they can be very 

helpful in spelling out the hazards and putting them in their true perspective, 

review accident and ill-health records, think about long-term hazards to health 

(e.g. high levels of noise or exposure to harmful substances) as well as safety 

hazards etc.  

 

Identify who may be harmed and how by identifying how groups of people might 

be harmed i.e. what type of injury or ill health might occur.  

 

Evaluate the risks and decide on precautions by doing everything ‘reasonably 

practicable’ to protect people from harm i.e. by looking at how things are done, 

what controls are in place and how the work is organised and comparing this 

against good practice to see if more can be done to bring practices up to standard. 

Consider if the hazard can be got rid of all together, and if not how can the risks 

be controlled so that harm is unlikely, e.g. try a less risky option (e.g. switch to 

using a less hazardous chemical); prevent access to the hazard (e.g. by 

guarding); organise work to reduce exposure to the hazard (e.g. put barriers 
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between pedestrians and traffic); issue personal protective equipment (e.g. 

clothing, footwear, goggles etc); and provide welfare facilities (e.g. first aid and 

washing facilities for removal of contamination).  

 

Record the findings by writing down the findings of the risk assessment.  

 

4.4.2 The Contractor shall ensure that as far as is reasonably practicable, ergonomic 

related hazards are analysed, evaluated and addressed in the risk assessment.  

 

4.4.3 The Contractor shall require a competent person to prepare a fall protection plan 

in compliance with the requirements of the Construction Regulations.  

 

4.4.4 Notwithstanding the provisions of the fall protection plan, the Contractor shall 

ensure that:  

a) all unprotected openings in floors, edges, slabs, hatchways and stairways are 

adequately guarded, fenced or barricaded or that similar means are used to 

safeguard any person from falling through such openings;  

b) no person works in an elevated position, unless such work is performed safely 

as if working from a scaffold or ladder;  

c) notices are conspicuously placed at all openings where the possibility exists 

that a person might fall through such openings;  

d) fall prevention and fall arrest equipment is:  

i. suitable and of sufficient strength for the purpose or purposes for which it 

is being used having regard to the work being carried out and the load, 

including any person, it is intended to bear; and  

ii. securely attached to a structure or plant and the means of attachment 

thereto is suitable and of sufficient strength and stability for the purpose of 

safely supporting the equipment and any person who is liable to fall; fall 

arrest equipment is only used where it is not reasonably practicable to use 

fall prevention equipment; and  

iii. suitable and sufficient steps are taken to ensure, as far as is reasonably 

practicable, that in the event of a fall by any person, the fall arrest 

equipment or the surrounding environment does not cause injury to the 

person.  

 

4.4.5 Where roof work is being performed on a construction site, the Contractor shall 

ensure that it is indicated in the fall protection plan that:  

a) the roof work has been properly planned;  

b) the roof erectors are competent to carry out the work;  

c) no employees are permitted to work on roofs during inclement weather 

conditions or if weather conditions are a hazard to the health and safety of the 

employees;  

d) prominent warning notices are to be placed where all covers to openings are 

not of sufficient strength to withstand any imposed loads and where fragile 

material exists;  
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e) the areas mentioned in paragraph (d) are to be barricaded off to prevent 

persons from entering;  

f) suitable and sufficient platforms, coverings or other similar means of support 

have been provided to be used in such a way that the weight of any person 

passing across or working on or from fragile material is supported; and  

g) there is suitable and sufficient guard-rails or barriers and toe-boards or other 

similar means of protection to prevent, so far as is reasonably practicable, the 

fall of any person, material or equipment.  

 

4.4.6 The Contractor shall ensure that:  

a) all reasonably practicable steps are taken to prevent the uncontrolled collapse 

of any new or existing structure or any part thereof, which may become 

unstable or is in a temporary state of weakness or instability due to the carrying 

out of construction work;  

b) no structure or part of a structure is loaded in a manner which would render it 

unsafe; and  

c) specification data prepared by the designer of the structure is taken into 

account in the risk assessment;  

 

Note: The specification data provided by the designer should outline known or 

anticipated dangers or hazards relating to the works and make available all 

information required for the safe execution of the work. It should provide as 

relevant, geotechnical information (or make reference to reports provided in the 

site information), the loading the structure is designed to withstand, the methods 

and sequence of construction. 

 

4.4.7 The Contractor shall cause every workplace in his undertaking to be lighted in 

accordance with the illuminance values specified in the schedule of regulations: 

Provided that were specialised lighting is necessary for the performance of any 

particular type of work, irrespective of whether that type of work is listed in the 

schedule or not, the contractor shall ensure that specialised lighting is available 

to and is used. 
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4.5 Health and safety plans  

 

4.5.1 The Contractor shall prior to commencing the works to which this specification 

applies, submit to the employer for approval a suitable and sufficiently 

documented health and safety plan, based on this specification and the risk 

assessment that is conducted. 

 

The health and safety plan shall as a minimum provide:  

a) the information contained in Table 1 in respect of each hazard associated 

with work failing within the scope of the contract (see table 1) and  

b) an outline of the manner in which the Contractor intends complying with the 

requirements of this specification.  

 

TABLE 1: EXAMPLE OF THE FORMAT OF HEALTH AND SAFETY PLAN 

What are the 
hazards? 
 

Who might be 
harmed and 
how? 

What are the safe 
work procedures 
for sites? 

What further 
action is 
necessary 
(monitoring and 
review)? 

Action by 
whom 

Action by 
when 

 
4.5.2 The Contractor shall discuss the submitted health and safety plan with the 

employer’s representative, modify such plan in the light of the discussions and 

resubmit the modified plan for approval.  

 

4.5.3 The Contractor shall apply the approved health and safety plan from the date of 

commencement of and for the duration of the works to which this specification 

applies.  

 

4.5.4 The Contractor shall conduct periodic audits for compliance with the approved 

health and safety plan at intervals agreed upon with the employer, but at least 

once every month.  

 

4.5.5 The Contractor shall update the health and safety plan whenever changes to the 

works are brought about.  

 

4.6 Subcontractors  

4.6.1 The Contractor may only subcontract work in terms of a written subcontract and 

shall only appoint a subcontractor should he be reasonably satisfied that such a 

subcontractor has the necessary competencies and resources to perform the 

work falling within the scope of the contract safely. Such a subcontract shall 

require that the subcontractor shall:  

a) shall co-operate with the Contractor as far as is necessary to enable both the 

Contractor and sub-Contractor to comply with the provisions of the Act; and  

b) as far as is reasonably practicable, promptly provide the Contractor with any 

information which might affect the health and safety of any person at work 



JOHANNESBURG DEVELOPMENT AGENCY (JDA)  CONTRACT No.:CN/001 

 

JDA GCC 2015                                                                                    Page | 162 
 

 

carrying out work or any person who might be affected by the work of such a 

person at work or which might justify a review of the health and safety plan.  

 
4.6.2 The Contractor shall provide any sub-Contractor who is submitting a tender or 

appointed to perform a sub-contract falling within the scope of the contract, with 

the relevant sections of this specification and associated specification data which 

might be pertinent to the sub-contract.  

 
4.6.3 The Contractor shall take reasonable steps as are necessary to ensure:  

a) co-operation between all sub-Contractors to enable each of those sub-

Contractors to comply with the requirements of the Act and associated 

regulations; and  

b) that each sub-Contractor’s health and safety plan is implemented.  

4.6.4 The Contractor shall conduct periodic audits for compliance with the approved 

health and safety plan of each and every sub-Contractor working on the site at 

intervals agreed upon with such Contractors, but at least once per month.  

 

4.6.5 The Contractor shall stop any Contractor from executing construction work which 

is not in accordance with the Contractor’s or subcontractor’s health and safety 

plan for the site or which poses a threat to the health and safety of persons.  

 

4.6.6 The Contractor shall ensure that where changes to the works occur, sufficient 

health and safety information and appropriate resources are made available to the 

subcontractor to execute the work safely.  

 

4.6.7 The Contractor shall ensure that: 

a) every subcontractor is registered and in good standing with the compensation 

fund or with a licensed compensation insurer prior to work commencing on site;  

b) potential subcontractors submitting tenders have made provision for the cost 

of health and safety measures during the construction process; and  

c) every subcontractor has in place a documented health and safety plan prior to 

commencing any work on site which falls within the scope of the contract.  

 
4.6.8 The Contractor shall receive, discuss and approve health and safety plans 

submitted by subcontractors. 

 

4.6.9 The Contractor shall ensure that all subcontractors are informed regarding any 

hazard as stipulated in the risk assessment before any work commences, and 

thereafter at such times as may be determined in the risk assessment.  

 

4.6.10 The Contractor shall reasonably satisfy himself that all employees of 

subcontractors are informed, instructed and trained by a competent person 

regarding any hazard and the related work procedures before any work 

commences, and thereafter at such times as may be determined in the risk 

assessment.  
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The Contractor shall satisfy himself and ensure that all subcontractor employees 
deployed in the site are:  
a) informed, instructed and trained by a competent person regarding any hazard 

and the related work procedures before any work commences, and thereafter 

at such times as may be determined in the risk assessment; and  

b) issued with proof of health and safety induction training issued by a competent 

person and carry proof such induction when working on site.  

 

4.7 Reporting of incidents  

The Contractor shall notify the employer’s representative of any incident as soon as 

possible after it has occurred and report such incidence to an inspector.  

 

4.8 Administration  

4.8.1 Notification of intention to commence construction work  

The Contractor shall notify the Provincial Director of Labour in writing using a form 

similar to that contained in Annexure A of the Construction Regulations issued in terms 

if the Act before construction work commences and retain a copy of such notification in 

the health and safety file where such work:  

I. involves the demolition of a structure exceeding a height of 3m;  

II. involves the use of explosives to perform construction work;  

III. involves the dismantling of fixed plant at a height greater than 3m;  

IV. exceeds 30 days or will involve more than 300 person days of construction 

work; and includes:  

V. excavation work deeper than 1m; or  

VI. ii) working at a height greater than 3 m above ground or a landing.  

 

4.8.2 Health and safety file  

 

4.8.2.1 The Contractor shall maintain on site a health and safety file on site which 

contains copies of the following, as relevant:  

a) the notification made to the Provincial Director of Labour in terms of 4.4.1;  

b) the letters of appointment of health and safety representatives;  

c) the minutes of all health and safety meetings;  

d) a comprehensive and updated list of all the subcontractors (nominated, 

selected or domestic) employed on site by the Contractor, indicating the type 

of work being performed by such sub-Contractors;  

e) a copy of each and every subcontract agreement;  

f) the Contractor’s health and safety plan;  

g) the health and safety plans of all the Contractor’s subcontractors who are 

required to provide such plans;  

h) the recommendations made to the Contractor by the health and safety 

committee referred to in 4.2.3  

i) any report made to an inspector by the health and safety committee referred to 

in 4.2.3; and  
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j) the findings of all audit reports made regarding the implementation of the 

Contractor’s or a subcontractor’s health and safety plan;  

k) proof that the Contractor and every subcontractor is registered and in good 

standing with the compensation fund or with a licensed compensation insurer;  

l) the inputs of the safety officer, if any, into the health and safety plan;  

m) a copy of risk assessments made by competent persons;  

n) details of induction training conducted whenever it is conducted;  

o) proof of all subcontractor’s induction training whenever it is conducted;  

p) letters of appointments for competent persons to supervise prescribed 

activities;  

q) proof of the following where suspended platforms are used:  

I. certificate of system design issued by a professional engineer, 

professional certificated engineer or a professional engineering 

technologist;  

II. proof of competency of erectors;  

III. proof of compliance of operational design calculations with requirements 

of the system design certificate;  

IV.  proof of performance test results;  

V. sketches indicating the completed system with the operational loading 

capacity of the platform;  

VI.  procedures for and records of inspections having been carried out;  

VII. procedures for and records of maintenance work having been carried out;  

VIII. proof that the prescribed documentation has been forwarded to the 

provincial director;  

 

r) records of the register of inspections made by a competent person immediately 

before and during the placement of concrete or any other load on formwork; 

and  

s) the names of the first aiders on site and copies of the first aid certificates of 

competency.  

 

4.8.2.2 The health and safety file shall be made available for inspection by any inspector, 

subcontractor, employer’s representative, employer’s agent, health and safety 

representative or employee of the Contractor upon the request of such persons.  

 

4.8.2.3 The Contractor shall hand over the health and safety file to the employer upon 

completion of the contract together with a record of all drawings, designs, 

materials used and other similar information concerning the completed structure.  

 

4.9 First aid, emergency equipment and procedures  

The Contractor shall where more than five employees are employed at a workplace, 

provide a first aid box or boxes at or near the workplace which shall be available and 

accessible for the treatment of injured persons at that workplace. Such first aid boxes 

shall contain suitable first aid equipment.  
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The Contractor shall ensure that where there are more than 10 employees employed 

on the site that for every group of up to 50 employees at that workplace, at least one 

person is readily available during normal working hours, who is in possession of a valid 

certificate of competency in first aid. 
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C3.2: Project Specification 

 

PORTION 02: PROJECT SPECIFICATIONS RELATING TO THE STANDARD 

SPECIFICATIONS AND OTHER ADDITIONAL SPECIFICATIONS 

 

This portion covers variations to the standardised specifications and particular 

specifications, which are applicable to the contract. 

 

Should any requirement of the Project Specification conflict with any requirement of the 

standardised or particular specifications, the requirements of the Project Specifications 

shall prevail. 

 

The Standard Specifications provide, in certain clauses, for a choice to be specified in 

the Construction Specifications between alternative materials or methods of 

construction and for additional requirements to be specified to suit a particular contract.  

Details of such alternatives or additional requirements applicable to this Contract are 

contained in this part of the Specifications.  It also contains some additional 

specifications required for this particular contract. 

 

The number of each clause and each payment item in this part of the project 

specifications consists of the prefix B followed by a number corresponding to the number 

of the relevant clause or payment item in the standard specifications.  The number of a 

new clause or a new payment item which does not form part of a clause or a payment 

item in the standard specifications and which is included here, is also prefixed by B 

followed by a new number.  The new numbers follow on the last clause or item number 

used in the relevant section of the standard specifications. 

 

The Standard Specifications as well as the Particular (Project) Specifications refer to 

the ‘Engineer’ whereas the General Conditions of Contract for Construction Works, 

2015, Third Edition, (GCC 2015) refer to the ‘Employer’s Agent’. In all cases where 

reference is made to the Engineer in the Standard Specifications or the Project 

Specifications, it shall have the same meaning as the Employer’s Agent as defined in 

the General Conditions of Contract. 

 

The following variations and additions to the COLTO Standard Specifications for Road 

and Bridge Works for State Road Authorities (1998 Edition) referred to above apply to 

this Contract. The prefix B (e.g. B12.01) indicates an amendment to COLTO Standard 

Specifications for Road and Bridge Works for State Road Authorities (1998 Edition). 

The letter and item numbers following this letter indicate the relevant Standard 

Specification and clause numbers in COLTO Standard Specification to which the 

variation or addition thereto applies. 
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SECTION 1100 GENERAL 

 

B11.55 WORK IN RESTRICTED AREAS 

 

Add the following: 

“Any omission of pay items from the pricing schedule with regard to additional or extra 

over payment for work in restricted areas should be regarded as deliberate and any 

additional cost incurred shall be included in the bulk rate. (Refer also to clause 

B12.09(g))” 

 

SECTION 1200 GENERAL REQUIREMENTS AND PROVISIONS 

 

B12.02 SERVICES 

 

A Provisional Sum has been included for locating existing services and for relocation of 

existing services where required. In addition to the above-mentioned amount, provision 

is made for a mark-up on the amount to be paid on both items when paid. The mark-up 

shall be regarded as full compensation for overheads, charges and profits as provided 

for in the Conditions of Contract.  

 

The provisional sums under item B12.02 also allows for the relocation and/or protection 

of existing services by either the contractor or the service provider. The bided rates shall 

include full compensation for all excavation, backfilling, compacting to 90% of modified 

AASHTO density, disposing of surplus excavated material, keeping the excavations 

safe, dealing with any surface or subsurface water, taking special care to ensure that 

services are not damaged in any way and any other operation necessary for completing 

the work. No distinction will be made between hard and soft material, nor will distinction 

be made between the various types of services to be exposed or the depths to which 

excavations are taken 

 

B12.04 PROGRAMME OF WORK 

 

(a)  General requirements 

 

Delete the first paragraph and add the following: 

 

 “The Contractor shall submit his programme within the time stated in the 

Contract Data to the Engineer for approval.  The programme shall be in the form of a 

bar chart (Gantt chart) or any other time-activity form acceptable to the Engineer, and 

shall clearly show: 

 

(i) The proposed rate of progress in order to complete the Works within the 

 required period as tendered, showing the various activities, their durations and 

proposed resourcing levels (major plant and labour) for each element of  the Works.  
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Sufficient detail shall be provided to enable the Engineer to be  able to gauge 

construction progress. All activities, including establishment on  site, trimming, and 

finishing and the completion of all minor ancillary works are to be included in the 

programme.  

(ii) The sequence of activities and any dependencies (time or resource 

related) between them. 

(iii) The critical path activities. 

(iv) The anticipated value of work to be done during each month. 

(v) Other information specifically required by the Engineer. 

 

 When drawing up his programme, the Contractor shall, inter alia, take into 

consideration and make allowance for: 

 

(i) Restricted working hours and all other constraints. 

(ii) Requirements of Clause B1230. 

(iii) Expected weather conditions and their effects (Clause B1215). 

(iv) Known physical conditions or artificial obstructions. 

(v) The accommodation and safeguarding of public. 

(vi) Dealing with, altering and installing services. 

(vii) The work to be undertaken by any sub-contractors. This work must 

be integrated into the programme of the main contractor. 

(viii) All other actions required in terms of this contract. 

(ix) Interim milestone dates and restrictions on the extent of work areas 

available at a given time. 

 

(b)  Program Revisions 

The programme will be reviewed at the monthly financial site meetings at which the 

contractor shall provide sufficient detail that will allow the comparison of completed work 

per activity against the original approved programme. The contractor shall indicate what 

resources and programme changes he intends to implement in order to remedy any 

activity that has fallen behind. The engineer may demand from the contractor a major 

revision of the programme. Such a revision shall be submitted for approval within 

fourteen days of the demand."  

 

B12.05 WORKMANSHIP AND QUALITY CONTROL 

 

Delete the second to fifth paragraph and replace with the following: 

“The Contractor shall submit a proposed Quality Management Plan in accordance with 

ISO 9002 for this contract (Form C9). Confirmation of the Quality Management Plan 

shall be submitted to the Engineer, for his approval within two weeks of the 

commencement date and prior to the commencement of construction activities. Once 

accepted by the Engineer the Contractor shall not deviate from it unless written 

notification of proposed changes have similarly been submitted and approved.  The 

system shall record the lines and levels of responsibility and indicate the method and 

frequency by which testing procedures will be conducted. 
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The Contractor shall also appoint a Quality Manager who shall ensure that the 

Contractor’s staff comply with the requirements of the Quality Management Plan. 

Payment for work done will not be made until the results of the Contractor’s process 

control testing have been submitted and the Engineer has approved the work. The 

Engineer shall conduct such tests as he may deem necessary to verify the process 

control test results and shall retain all rights as determined in the General Conditions of 

Contract related to bad workmanship or unacceptable materials. This shall also be 

applicable to accepted alternative (mix) designs and related specifications.” 

 

Insert the following new sub clauses: 

(a) “External testing house 

An external testing house will be appointed by the Engineer to undertake verification 

quality control testing of construction materials and workmanship by means of 

laboratory testing at an external testing facility to confirm results of the combined 

laboratory on a selected sampling basis. All sampling and testing by the external testing 

house will be done on the instruction of the Engineer. Materials will be sampled on site 

or at commercial supply sources or at the contractor’s asphalt or concrete plant and will 

be tested the following day. Results will be reported to the Engineer for interpretation 

and possible action. The external testing house will invoice the Contractor (nominated 

subcontractor) for the cost of material sampling and testing and for reporting the test 

results to the Engineer. This cost will be reimbursed under the provisional sum item on 

approval of the Engineer.   

The contractor will be required to accommodate and support the sampling procedures 

of the external testing house during the course of the contract.  Representatives of the 

Engineer and the testing house will be allowed to inspect any stockpile, storage facility 

or processing activity for the purpose of quality control. 

 

(b) External testing house used as combined laboratory 

The contract will utilize an external testing house as a combined laboratory. Testing 

shall be undertaken by a combined external testing house laboratory facility for process 

control (where the process control testing can be utilised as acceptance control), 

acceptance control and correlation testing subject to the following requirements laid 

down by the Employer: 

 

(i)  The contractor accepts the test results of the combined laboratory. 

Should there be any doubts with regard to certain test results, this will be 

settled by an independent laboratory mutually agreed upon. The cost in such 

cases will be to the account of the party at fault. 

 

The contractor accepts that the Engineer will be in charge of the combined laboratory. 

 

(ii) The external testing house must supply a suitable qualified material 

technician (with at least 10 years asphalt paving quality control experience). 

The material technician will be responsible for paving quality control (that 

includes but not limited to temperature control of asphalt, recording of 
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compaction effort, recording of stoppage and prevention of cold joints, 

inspection of the surface prior to tacking).  This material technician must be 

approved by the Engineer before commencement of any works. 

 

The contractor must install suitable infrared sensors on the paver to record the material 

temperature on a continuous basis and these results must be available to the external 

laboratory and Engineer. 

 

(iii) The contractor accepts the costs reduction factor as described below. 

 

The total cost of the combined laboratory for the 6 month contract period has been 

estimated at an amount of R50 000.00 per month, which is included in Pay Item 

B14.11(a). The contractor’s contribution to the combined laboratory shall be a minimum 

of 30% of the amount claimable by the external testing house. This amount shall either 

be deducted from the Pay Item or the contractor can, with the Engineers approval, 

provide a combination of deducted amount, transport, additional staff or other means 

equating to the 30% value.” 

 

B12.06 THE SETTING OUT OF WORK AND PROTECTION OF BEACONS 

Add the following paragraph: 

 

“The contractor shall take care that property beacons, trigonometry survey beacons or 

setting-out beacons are not displaced or destroyed without the consent of the engineer. 

Property beacons and trigonometry survey beacons that have been displaced or 

destroyed shall be replaced by a registered land surveyor, who shall certify such 

replacement.  

The cost of replacing all beacons displaced or destroyed during the course of the 

contract without the consent of the engineer shall be the contractor’s responsibility and 

included in the tender rates”. 

 

B12.07 NOTICES, SIGNS AND ADVERTISEMENTS 

Remove this part of the sentence from the first paragraph 

“… or as approved advertisements for the contractor’s establishment.” 

Delete the third paragraph and replace with the following: 

“All signboards erected in accordance with the drawings shall be removed at the same 

time as the disestablishment of the contractor’s camp.  Payment under sub-item 13.01 

for the final instalment of 15% of the tendered lump sum shall not be made unless all 

the advertisements, notices and temporary signs have been removed. A typical 

signboard layout is shown in Volume 4.  

 

B12.09  PAYMENT  

Add the following to the first paragraph of Clause 1209(b): 

 

“VAT shall be excluded from the rates and added as a lump sum to the total value of 

work measured for payment.” 
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(c) The meanings of certain phrases in payment clauses 

(i)  Procuring and furnishing...(material) 

Add the following: 

“Payment for procuring and furnishing material from commercial sources shall include 

all transport costs, irrespective of distance hauled.” 

 

Add the following new sub clauses: 

 

(g) Work in restricted areas 

All work in restricted areas shall be allowed for in the tendered rates in the Bill of 

Quantities.  No additional payment or claim will be entertained for restricted work. 

 

(h) Rates to remain unchanged when scope of work changes 

Dependent on the rates and prices offered in the Pricing Schedule, the employer intends 

to increase or reduce the scope of work to match the budget allowed for this project.  To 

this end the contractor has been provided the opportunity to price separately for unit 

rates of work and the establishment of major plant.  The value of such increase or 

reduction in the scope of works shall not give cause for the contractor to vary the offered 

rates and prices, which shall remain final and binding for the duration of the contract, 

provided that: 

(i) Notification of the change to the scope of work is given in writing within 28 

days of the tender closing date.  

 

(ii) The value of the increase or reduction in the scope of work does not alter 

the tendered sum by more than 20%.” 

 

B12.10  CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS 

Add the following: 

 “In addition to the listed specified items of work and regardless of the degree of 

beneficial occupation by the employer, no sections of the works, individually or 

collectively, shall be considered for practical completion unless the following criteria also 

have been met: 

• The written list of outstanding items of work must be completed within 14 

calendar days of the list having been accepted in writing by the contractor.” 

 

The contents of this clause 1210 of the COLTO Standard Specifications, together with 

the above amendment, shall apply equally to the issue of a TAKING-OVER 

CERTIFICATE in terms of clause 51 of the GCC “General Conditions of Contract for 

Construction Works” 2015. 

 

B12.11  TRAFFIC OVER COMPLETED PAVEMENT LAYERS 

Add the following: 

"It is a requirement of the contract that all work on the road be completed every day and 

that the road are open to traffic at night time. The contractor shall take due account of 
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this in his programme of work and daily programming. Any repairs to damage arising 

from this action will be to the contractor's account." 

 

B12.15 EXTENSION OF TIME RESULTING FROM INCLEMENT WEATHER  

 

Delete the entire clause and replace with the following: 

 

Change the existing heading of clause 1215 to read as above and wherever the 

expression ‘abnormal rainfall’ is encountered replace it with ‘inclement weather’ and 

make the following changes to Method (ii) (Critical-path method) which will apply to this 

Contract: 

Add the following as a new paragraph: 

“(a) Extension of time resulting from abnormal rainfall, very cold weather or other 

forms of inclement weather shall be calculated according to the requirements of Method 

(ii) (Critical-path method).  The value of “n” working days per calendar month as 

specified in this clause shall be as given in Table B1215/1 below.  If no abnormal rainfall 

or other inclement weather periods occur during a specific calendar month (or months), 

the n-values as specified shall not be taken as accumulating over the contract period.  

If the “n”-days allowed for in the programme of work are not taken up by standing time 

due to abnormal rainfall or inclement weather conditions, they will fall away and will not 

be considered in extension of time claims that may arise later during the contract period. 

 

Table B12.15/1: Average (‘n’) delays due to inclement weather  

 

Month Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

‘n’ days delay 5 (4) 5 4 3 2 1 2 1 2 4 6 5 (3) 

 

* If the Contractor programmes to close during the traditional Christmas/New Year 

break, the days for December and March shall be reduced as shown in brackets.  

The value ‘n’ is the average number of days on which it is expected that there will be 

inclement weather at Johannesburg.   
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SECTION 1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

 

B13.02 GENERAL REQUIREMENTS 

(a) Camps, construction plant and testing facilities 

Add the following to this clause: 

There is no area available within the road reserve for the establishment of the 

contractor’s organization, camp and constructional plant on site. 

The contractor shall make his own arrangements regarding the establishment of a camp 

site and housing for his construction personnel. The choice of the camp site shall be 

approved prior to establishment. No personnel will be allowed to reside on the site.  Only 

night-watchmen/security guard may be on the site after hours. 

The contractor shall be responsible for the security of his personnel, construction plant 

on and around the site of the works, and of his camp.  The cost of this will be deemed 

to be included in item 13.01. 

The contractor's offices, laboratory and stores shall, unless otherwise agreed, be 

erected in close proximity to the engineer's offices and laboratory.  The entire area shall 

be fenced with a minimum of 1,8m height razor taped mesh.  The contractor's offices, 

stores and engineer's offices and laboratory shall be provided with sufficient perimeter 

lighting. 

The contractor shall provide security guards from a reputable security company for 

protection of the engineer's offices.  The security guards must be provided with a two 

way radio and be in constant contact with the control room of the security company and 

an armed response unit.  The security guards must be armed and accompanied by 

trained guard dogs.  Payment for the above shall be included in item 13.01. 

The contractor shall provide at each work site at least one portable chemical latrine unit 

per 10 workers for use by construction workers employed on the project. The latrine 

units shall be serviced daily and kept in a hygienic and orderly state to the satisfaction 

of the engineer.  The contractor shall move them to the required positions, and finally 

remove them, on completion of the works, all to the satisfaction of the Health 

Department of the relevant authority.  Toilets must be screened from public view and 

their use shall be enforced.  No separate payment shall be made for this requirement 

and payment shall be deemed to be included in the rates tendered for the contractor's 

time-related obligations. 

After completion of the contract, the Contractor shall remove all his temporary buildings, 

plant and equipment.  The site shall be made good and be left in a neat and tidy 

condition before a certificate of completion shall be issued. 

The Contractor shall make his own arrangement for potable and construction water as 

well as any power supply and no additional payment will be made for this. 

 

Cellular Telephone - It is a requirement of the contract that the contractor shall equip 

his site agent(s) with a cellular telephone to allow for effective communication between 

the contractor’s supervisory personnel and the engineer’s supervisory staff.  All costs 

associated with the provision of cellular telephones for the contractor’s personnel shall 

be deemed to be included in rates billed for time-related charges. 
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(c) Legal and Contractual Requirements and responsibilities to the public 

Add the following as a second paragraph 

“There has been recent legislation promulgated by Government that improve mutual 

obligations on the employer and contractor in the performance of their duties to society 

and to the built and natural environment. To assist the contractor in understanding and 

assessing his obligations, and thus to make allowances for the cost of compliance with 

this legislation, the following additional specifications are included in the project 

specifications. 

i) Section C of the Scope of Works contains the Environmental Management Plan 

for this project. Its provisions regulate the contractor’s construction methods to 

ensure responsible conduct and treatment of the environment relevant to the 

project. No separate payment mechanism has been made available for the 

contractor to allow for his compliance with relevant environmental legislation. 

The contractor shall include such costs in the existing payment items under 

section B1303 Payment. However, non-compliance with the provisions of this 

section may lead to the imposition of penalties. 

ii) Section D of the Scope of Works contains the specification that regulate the 

contractor’s construction methods so far as to ensure health and safety of his 

employees and of the public.  New pay item has been made available under this 

section to allow the contractor to make separate provision for the cost of health 

and safety measures during the construction process.” 

 

B13.04 COMMUNITY LIAISON OFFICER(s) 

 

 The successful tenderer shall enter into an agreement with the Ward 

Councillor/Ward Committee whereby the Ward Councillor shall provide to the Contractor 

with a Community Liaison Officer (CLO) for liaison with the recipient community, who 

as part of his/her duties will also act as a Labour Desk Officer (LDO) for labour 

recruitment.  The CLO shall attend all site and other meetings concerning the 

project. 

The agreement shall make provision for the payment by the Contractor to the CLO a 

maximum amount as stipulated by Council from time to time for the specific area. 

 Only one CLO shall be appointed per project.  If the project spans over more 

than one Ward, the relevant Ward Councillors shall agree on one CLO to be appointed 

by the Contractor.  Should no agreement be found as envisaged, the relevant Project 

Manager together with the General Manager: Integrated Community Development, or 

their nominees, will interview prospective appointees and in their discretion appoint such 

CLO. Notwithstanding the above, if the vastness of the project requires the use of more 

than one CLO, this will be permitted provided that the total monthly sum paid to all CLO’s 

shall not exceed the amount allowed for above. 

 

Should the Contractor experience any difficulties with the community, these difficulties 

shall immediately be brought to the attention of the Department/Project Manager who 
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shall arrange a meeting with the relevant Ward Councillor(s) and the CLO to resolve 

such difficulties. 

 

The main Contractor shall ensure that any Sub-Contractor he may appoint shall adhere 

to these conditions but also subject to the proviso’s applicable to the duration of such 

sub-contract. 

 

Should any of the above conditions be less favourable than any Bargaining Council 

Agreement or Act applicable to the Contractor, the more favourable condition will apply. 

 

B13.03  PAYMENT 

 

B13.01 THE CONTRACTOR'S GENERAL OBLIGATIONS: 

Add the following to pay item 13.01: 

"Should the combined total tendered for subitems (a), (b), and (c) exceed 15 % of the 

tender sum (excluding CPA, contingencies and VAT), the tenderer shall state his 

reasons in writing for tendering in this manner.  If the tenderer should require additional 

compensation for his obligations under section 1300 (over and above the total tendered 

for item B13.01) by including such additional compensation in the tendered rates and/or 

lump sum of items in the Pricing Schedule, these items and the value of such additional 

compensation shall also be indicated in writing in a letter. 

 

B13.01 The contractor's general obligations 

 Add the following pay sub item: 

 Item                                                                                  Unit 

“(d) Health and safety obligation                                                                    month” 

 

Add the following payment item: 

 

B13.04 Community Liaison Officer(s) 

 

a) Remuneration of Liaison Officer(s)                                    prime cost (PC) sum 

 

b) Contractor’s charge to allow for handling costs and profit in 

 respect of sub item 13.03(a)                                                       percentage (%) 

 

i) Payment under the PC sum provided in sub item 13.04(a) to cover the 

employment and remuneration of the Liaison Officer(s) shall be affected in 

accordance with the provisions of Clause 45.1 of the General Conditions of 

Contract. 

ii) The tendered percentage in sub item 13.04(b) is the percentage of the amount 

actually spent under sub item 13.04(a) that will be paid to the Contractor in full 

compensation for the Contractor’s handling costs and profit in respect of the 

employment and remuneration of the Liaison Officer(s). 
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SECTION 1500 ACCOMMODATION OF TRAFFIC 

 

B15.01 SCOPE 

Add the following: 

“It is a condition of this contract that traffic is accommodated taking into account the 

provisions of the latest edition of the South African Road Traffic Signs Manual 

(SARTSM). The latest version for use in the accommodation of traffic is volume 2, 

chapter 13 of the June 1999 edition. Copies of this publication are available from 

Government Printers –Tel: (012) 334 4507/8/9 or (012) 3344510 Fax: (012) 323 9574. 

This section also covers the provision of additional information signs for motorists and 

the release of any notices to the media and public.” 

 

B15.02 GENERAL REQUIREMENTS 

Insert the following after the heading: 

"The contractor shall programme his work taking due cognizance of restrictive 

conditions indicated in Clause B1204. The contractor's tendered rates shall include full 

compensation for all possible additional costs which may arise from the above and no 

claims for extra payment as a result of this modus operandi will be considered. The 

contractor shall in particular note that no additional compensation shall be made 

for work that could be considered as half-width construction." 

The following contain the Employer’s general requirements for accommodating the 

traffic during construction: 

The travelling public shall have the right of way on public roads and the contractor shall 

make use of approved methods to control the movement of his equipment and vehicles 

so as not to constitute a hazard on the road. 

Failure to maintain road signs, warning signs, etc, in a good condition shall constitute 

ample reason for the engineer to bring the works to a stop until the road signs, etc, have 

been repaired to his satisfaction. 

The contractor may not commence constructional activities before adequate provision 

has been made to accommodate traffic in accordance with the requirements of this 

document and the South African Road Traffic Signs Manual Volume 2 Chapter 13 of the 

June 1999 edition. 

The contractor shall submit proposals in connection with directional signs to the 

engineer for approval prior to construction. 

Sufficient signage shall be provided, erected and relocated as necessary by the 

contractor to reroute traffic onto the deviations.   

Apart from the through traffic in the town that will be deviated along routes identified, it 

shall be noted that vehicle owners in a street block or bocks must still have daily access 

to their properties.  The contractor will have to provide access and he must accept some 

disruption to his works, for giving access to these vehicles. 

 

Special requirements for accommodation of traffic 

The contractor must adhere to the following special requirements with respect to the 

accommodation of traffic: 

(a) Site personnel 
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The contractor shall ensure that all his personnel, excluding those who are permanently 

office bound, are equipped with reflective safety jackets and that these are worn at all 

times when working on or near to the travelled way.  Any person found not wearing a 

reflective jacket under these circumstances shall be removed from the site until such 

time as he is in possession of and wearing a reflective jacket.  Reflective safety jackets 

shall be kept in good condition and any jackets that are, in the opinion of the engineer, 

ineffective shall be immediately replaced by the contractor. 

(b) Failure to comply with provisions 

Failure or refusal on the part of the contractor to take the necessary steps to ensure the 

safety and convenience of the traveling public, accommodation of traffic, plant and 

personnel in accordance with these specifications or as required by statutory authorities 

or ordered by the engineer, shall be sufficient cause for the engineer to  apply penalties 

as follows: 

A fixed penalty of R5 000-00 per occurrence shall be deducted for each and every 

occurrence of non-compliance with any of the requirements of this specification with 

respect to the accommodation of traffic. 

In addition a time-related penalty of R500-00 per hour over and above the fixed penalty 

shall be deducted for non-compliance to rectify any defects in the accommodation of 

traffic within the allowable time after the engineer has given an instruction to this effect.  

The engineer's instruction shall state the allowable time, which shall be the time in hours 

for reinstatement of the defects.  Should the contractor fail to adhere to this instruction, 

the time-related penalty shall be applied from the time the instruction was given. 

(c) Road signs and barricades 

The contractor shall be responsible for the protection and maintenance of all signs, and 

shall at his own cost replace any that have been damaged, lost, or stolen. 

All temporary road signs required to remain in position for some time shall be pole 

mounted as shown on the drawings.  All temporary road signs required to be moved 

more often shall be mounted on portable supports for the easy moving of signs to 

temporary positions.  The only permitted method of ballasting the sign supports shall 

consist of durable sandbags filled with sand of adequate mass to prevent signs from 

being blown over by wind.  The cost of the sandbags shall be included in the tendered 

rates for the various types of temporary road signs.  The covering of permanent road 

signs, if applicable, shall be by utilizing a hessian bag that shall be pulled over the sign 

in the form of a hood and fastened to the signposts.  Plastic bags or other materials and 

fastened by means of adhesive tape shall not be permitted.  The cost of covering of 

permanent road signs shall be included in the tendered rates. 

(d) Channelisation devices and barricades 

The use of drums as channelisation devices shall not be permitted.   

Delineators shall: 

(i) comply with the manufacturing and reflective requirements of the SARTSM and 

the blades shall be reversible  with dimensions as indicated on the drawings; 

(ii) have smooth and round edges and be mounted on a post and base.  All 

components shall be of durable plastic material; 

(iii) have the lower edge of the reflective part of the delineator mounted not lower 

than 250mm above the road surface; 
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(iv) be capable of withstanding the movement of passing vehicles and gusting winds 

up to 60 km/h in typical working conditions without falling over.  To achieve this, the 

base shall be at least 0,18 m2 and ballasted by sandbags with sand; 

(v) together with its mounting be designed such that it will collapse in a safe manner 

under traffic impact. 

Traffic cones manufactured in a fluorescent red-orange or red plastic material may be 

used only at short term lane deviations during daylight. Cones shall not be used on their 

own, but shall be interspersed with delineators at a ratio not exceeding 3:1.  Cones used 

on all deviations shall be 750 mm high. Lane closures which continue into the night time 

shall be demarcated by delineators only. 

(e) Warning devices 

All construction vehicles and plant used on the works shall be equipped with rotating 

amber flashing lights and warning boards as specified.  All vehicles and plant before 

being allowed onto the site shall obtain a clearance permit from the engineer. 

(i) Vehicle mounted flashing lights 

Rotating lights shall have an amber lens of minimum height of 200 mm and shall be 

mounted in such a way as to be highly visible from all directions.  The lights on 

construction vehicles shall not be switched on while vehicles are being operated on 

unrestricted sections of a public road, but shall be switched on while construction 

vehicles are operating within the accommodation of traffic area, as the vehicles 

decelerate to enter a construction area, and as the vehicles accelerate to the general 

speed when entering the road from a construction area. Lights on plant shall operate 

continuously while the plant is working alongside sections of road open to public traffic 

All LDV's and cars operating on site shall also be equipped with rotating amber flashing 

lights which shall be placed so as to be highly visible and operated continuously while 

the vehicles are manoeuvring in or out of traffic or are traveling or parked alongside 

roads open to public traffic. 

Rotating lights and the "construction vehicle" signs on the contractor's vehicles and plant 

shall not be paid for separately but shall be included in the rates covering the use of the 

vehicles.  

The contractor shall apply and maintain lights together with temporary mounting 

brackets, to the approval of the engineer.  Vehicles and plant that do not comply with 

these requirements shall be removed from the site. 

(ii) Sign mounted flashing lights 

Two amber flashing lights shall be vertically mounted on top of the traffic signs at each 

end of each traffic accommodation section as shown on the drawings.  The lights shall 

be operated during the hours of darkness. 

(f) Other traffic control measures ordered by the engineer  

The engineer may instruct the contractor to provide any other road sign, reflective tape, 

etc not measured in standard payitems.  Such road signs shall conform to the 

requirements of the SARTSM, or specification provided by the engineer. Similarly, in 

order to ensure that the traveling public is kept fully informed and warned on matters 

relating to the accommodation of traffic, construction sign posting and the effect of the 

construction on the free flow of traffic through the site, the engineer may arrange for 

advertising in the press and/or for other forms of publicity.    
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(g) Flagmen 

Flagmen shall be provided where shown on the drawings or required by the 

specification.  No flagman shall be on duty for a period of more than 10 hours per day. 

Flagmen shall be adequately trained in the standard flagging techniques as described 

in the SARTSM (refer to figure 13.23 of detail 13.23.1) and be provided with 

conspicuous clothing such as safety jackets utilizing retro-reflective and / or fluorescent 

panels in red, yellow and / or white.   

Flagmen shall have in their possession, at all times, certification that they have attended 

and passed an accredited course in flagging techniques before being allowed onto the 

construction site. 

Flags shall be made from bright red or red-orange material and shall be square with a 

minimum side length of 600 mm.  The flag shall be attached to a staff at least 1,0 m in 

length. 

In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the lane 

of traffic that is being controlled and under no circumstances shall flagmen be permitted 

to stand within the traffic lane. In order to obtain maximum visual impact for the traveling 

public, flagmen shall stand-alone. 

  

Add the following new sub-clauses: 

(j) Night work 

 

All plant used on site shall be equipped with suitable lights including flashing amber 

lights to enable the work to be properly performed and controlled at night.  Night work 

will only commence if, according to the Engineer, the Contractor provides all equipment, 

personnel and stand-by reserves to execute the work at night as if in normal daytime 

hours. 

Payment shall be made under item B15.15 for provision of the lighting for the whole 

working site in work areas as specified above. 

The Contractor shall provide for artificial lighting to ensure the proper execution of the 

work in terms of the contract. The artificial lighting shall be subject to the Engineer’s 

approval and shall consist of at least the following: 

(i) At least 3 floodlight towers per work area shall be provided when works are 

performed during the night shift.  A work area is defined as an area of radius 15 m in 

which night work is being done. The Contractor shall provide adequate lighting at night 

as specified for every work area. The light in a work area shall be a minimum of 75 lux. 

(ii) The power systems shall comply with the Occupational Health and Safety Act 

No 6 of 1993 as amended, and the Standard Regulation for Wiring of Premises of the 

South African Institute of Electrical Engineers. 

No additional payment will be made to the Contractor over and above payment for the 

Contractor’s general obligations for providing and maintaining all extra personnel and 

equipment for executing night work. 

Upon request by the Engineer or his representative, the Contractor shall make available 

a mobile flood light tower for use by the Engineer’s staff. Payment for this request shall 

be made under item B15.16” 
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B15.17 MEASUREMENT AND PAYMENT 

 

Add the following payment items: 

“The Contractor’s obligation under this Section 1500 shall not be measured or paid for 

directly (except as hereinafter provided for) and compensation for the work involved to 

comply with these obligations shall be deemed to be covered by the rates and amounts 

tendered for the various items of work included under this contract. 

 

B15.15 Provision of lighting on site for works areas during night work or where 

instructed………   ………….……….……………..…………….……………….Lump Sum 

 

The tendered sum shall include compensation for providing and maintaining lighting as 

specified and shall include for all units, required for all the operations being done during 

the same working period. 

 

Payment shall be made monthly, pro rata to the contract time elapsed but shall not 

finally exceed the tendered sum, except when extension of time for completion is 

granted in terms of the general conditions of contract, when additional payment will be 

made pro rata to the initial contract period of the main portion of the works. 

 

Payment for the moving and operation of the lighting equipment and other incidentals 

necessary for lighting the site shall be included in the tendered rates.” 

 

“Item                               Unit 

 

B15.16 Provision of mobile flood light tower for the use by the Engineer’s staff 

for works areas during night work or where 

instructed.............................................….……………….………………..….Lump Sum 

 

The tendered sum shall include compensation for providing and maintaining a mobile 

flood light tower lighting as specified and shall include for all units, required for all the 

operations being done during the same working period.   

Payment shall be made monthly, pro rata to the contract time elapsed but shall not 

finally exceed the tendered sum, except when extension of time for completion is 

granted in terms of the general conditions of contract, when additional payment will be 

made pro rata to the initial contract period of the main portion of the works. 

Payment for the moving and operation of the lighting equipment and other incidentals 

necessary for lighting the site shall be included in the tendered rates.” 

 

“Item           Unit 

B15.17TrafficSafetyOffice....................................................................................Month 

The tendered rate shall include full compensation for providing a traffic safety officer 

and all requirements and obligations to perform the requirements required by the traffic 

safety officer as defined in terms of 1502(i) and B1230(f). 
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The tendered rate shall be paid monthly. The Engineer has the right to subtract days if 

the traffic officer has neglected his duties in the opinion of the Engineer.” 
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SECTION 3500 STABILIZATION 

 

B35.01 SCOPE 

 

Add the following as a 3rd paragraph: 

“The use of recyclers for cold in situ recycling purposes is also covered in this section, 

which includes cement, lime and emulsion of base layers consisting of gravel material 

as described in sections 3400.” 

 

B35.02 MATERIALS 

 

a) Chemical stabilizing agents 

Add the following: 

"The Engineer will specify to the Contractor the percentage and blend ratio of the 

specified stabilizing agents after tests on the Site during construction." 

 

Delete sub-clauses (ii) Ordinary Portland cement and (iii) Portland blast-furnace cement 

and replace with the following: 

"Cement shall comply with the relevant requirements of SANS 50197-1:2000. The use 

of strength classes greater than 32,5 shall not be permitted. 

 

On this contract CEM II 32.5 N shall be used for stabilization purposes.” 

 

B35.03 CHEMICAL STABILIZATION 

 

a) Preparing the layer 

Insert the following before the first paragraph: 

“Moisture content tests shall not be undertaken more than one day in advance of in situ 

stabilization operations. Care shall be taken to ensure that samples are representative 

of the in situ material. Checks shall be conducted when wet weather occurs between 

initial testing and work commencing on any section.” 

b) Applying the stabilizing agent 

Replace the second sentence of the second paragraph with the following: 

“Spreading shall only commence when the Engineer is satisfied that the correct quantity 

of stabilizing agent has been placed on the layer and has given permission that the 

stabilizing agent may be spread uniformly over the entire surface to be treated." 

Add the following to this subclause: 

“The minimum rate of application shall be 1.0% and the nominal rate is 1.5% by mass 

per mass of the specified stabilizing agent.  The Engineer may order an increased rate 

of application.  The spreading of stabilizing agent shall be done by placing sacks along 

the road and spreading by hand using rubber squeegees.  Sacks which have become 

damaged or wet shall not be used and such sacks shall be replaced at the Contractor’s 

cost.” 

a) Compaction 
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Delete the entire sub-clause and replace with the following:  

The compaction process as described in B3512 shall apply.” 

b) Construction limitations 

 

Replace this sub-clause with the following: 

“No stabilization shall be done during windy conditions, wet weather or with falling air 

temperatures (7°C and dropping), or during rising air temperatures (when the air 

temperature is below 3°C). 

The surface temperature of a compacted stabilized layer shall not be allowed to fall 

below 1°C during the first three (3) days after stabilization. The contractor shall be 

responsible for taking the necessary precautions to prevent the layer from freezing. 

All stabilized layers damaged by rain, frost or by the formation of ice in the layer shall 

be removed and replaced by the contractor at his own expense.  

The maximum time allowed to complete the stabilisation process shall be 12 hours. 

The contractor shall make allowance for these requirements in his construction 

programme.”  

 

B35.09 QUALITY OF MATERIALS AND WORKMANSHIP 

 

Add the following after the second paragraph: 

“The test results and measurements will be judged in accordance with the provisions of 

Section 8200. Bitumen stabilised layers shall be judged on the same criteria as 

chemically stabilised layers.” 

 

Add the following paragraphs: 

"The Engineer shall be notified in good time to enable him to conduct tests himself. 

The stabilized material sampled from the layer for the compaction of modified AASHTO 

briquettes, shall be prepared according to SANS 3001; GR54; ie discard material 

coarser than a 37,5 mm test sieve, and compacted according to SANS 3001; GR31. 

Any delamination of the completed layer (biscuiting), identified by the hollow sound 

caused when a chain is dragged over the stabilized layer, shall be removed and repaired 

prior to the construction of subsequent layers. The repair method shall be approved by 

the Engineer. No payment will be made for repairs. 

 

B35.10 MEASUREMENT AND PAYMENT 

 

Item                                                                                       Unit 

 

B35.12 CONSTRUCTION OF LAYERS BY MEANS OF COLD IN SITU RECYCLING  

(a) Requirements before recycling commences 

 

(i) Stabilisation mix design procedure for cold in situ recycling 

The following mix design procedure shall be followed as a minimum requirement for 

each stabilisation type:  
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This mix design shall be carried out on samples of neat materials extracted from the full 

depth of the recycling horizon. Bulk samples shall be extracted by means of the 

recycling machine proposed for the stabilisation work. For each material uniform section 

identified, two separate bulk samples shall be extracted from the recycling horizon and 

used in the stabilisation mix design process. The location at which such samples are 

taken shall be indicated by the engineer. 

Stabilisation mix designs shall be undertaken by the engineer to determine: 

- details for blending the recycled material with imported material (where 

necessary); 

- application rates for stabilising agent(s);  

- target strengths achieved from such application rates; and 

- impact of material variations (sensitivity analysis) 

 

Stabilisation mix designs shall be carried out in accordance with the latest edition of the 

following best practice guideline publications: 

- Cementitious stabilisation: SAPEM, SANRAL M5 manual and TRH 13
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SECTION 3800 BREAKING UP EXISTING PAVEMENT LAYERS 

 

B38.05 CONSTRUCTION 

 

(a)  General 

 

Add the following: 

“All bituminous layers will be removed through milling of the material to specified depths or 

levels. 

Milling may also be required by the Engineer for repairing patches and shall be executed as 

described below. 

Compensation for milling of keys, milling slots and asphalt paving of temporary ramps are 

deemed to be included in the rates for associated pay items. Permanent ramps will be paid 

under the relevant pay items 

 No separate payment will be done for provision of the milling machine on the site or 

moving of the milling machine on site or for re-establishment of the machine.  All such costs 

shall be included in the rates tendered for milling of the respective materials. 

 No additional payment will be made for milling or otherwise excavating any material in 

restricted areas or restricted width or tapered areas at end of section transverse joints or on 

cold joints (cut back areas as specified).” 

 

B3807 MEASUREMENT AND PAYMENT 

 

Add the following: 

“This pay item is deemed to include the cost of treating the exposed surface so that it is firm 

and stable without signs of ravelling, laminations or corrugations. 

The tendered rate shall also include full compensation for an additional labourer, equipped 

with a shovel, pick, broom and hand held spot light to assist the Engineer and/or Engineer’s 

staff to inspect the milled area.   
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SECTION 4200 ASPHALT BASE AND SURFACING 

 

B42.02 MATERIALS 

 

(a) Bituminous binders 

 

Reference is drawn to Clause B1232: SANS BITUMEN SPECIFICATIONS of the project 

specifications with regards to SANS Bitumen Specifications that shall apply to this contract 

(i)  Conventional binders 

Add the following: 

“The binder to be used shall be: 

a) 50/70 penetration grade 

b) 30% Stable grade bitumen emulsion for tack coat. 

c) Stable grade modified with 3% SBR 

d) High modulus asphalt (EME): 10/20 penetration grade bitumen and shall 

comply with the relevant requirements of Table B4202/13”. 

 

Add the following: 

“The binders shall comply with SANS 4001 Latest Amendment. The Contractor shall submit 

the following to the Engineer for each batch of bitumen used on site: 

• A copy of the SANS quality certificate, indicating the batch number and grade. 

• A sample of the (base) bitumen. 

• The source of the bitumen.  

 

The Engineer will require the Contractor to submit samples of the bitumen to an approved 

accredited laboratory at random intervals to check compliance with the SANS 4001 criteria.  

The cost of these additional tests will be reimbursed through a prime cost item. 

 (iii) Homogeneous modified binders 

Add the following to the end of the Clause 

“The binder to be used shall be: 

a) A - E2 (elastomer modified) 

b) A - P1 (plastomer modified) 

 

Add the following: 

The supplier of the A-P1 binder shall quantify the fuel resistant properties of the binder 

according to both the CEN standard EN 12697-43:2005 (use in Europe) and NF P 98-251-1 

(French standard). The engineer will approve the binder if sufficient evidence is provided that 

it is fit for purpose in terms of fuel resistance.  

(b) Aggregate 

 

Add the following: 

“The fine aggregate for the asphalt wearing course and bitumen treated base shall consist of 

crushed stone.” 

(v) Absorption 

Add the following: 
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“In addition, the total binder absorption of the combined coarse and fine aggregate blend shall 

not exceed 1,5%.” 

(vi) Design requirements 

 

Add the following: 

“The designs shall be undertaken in accordance with Clause 3.2.5 and conform to the 

requirements of the latest version of Interim Guidelines for the Design of Hot-Mix Asphalt in 

South Africa and also specifically with the design and performance criteria as amended and 

specified in B4203. The grading requirements of the specifications will serve only as a guideline 

and on the approval by the Engineer, where required to obtain performance, this will be 

relaxed.” 

(viii) Grading 

Add the following: 

“The use of crushed stone base (run-of-the-crusher) material shall not be permitted.  Any mix 

shall be manufactured using single size coarse aggregate fractions.  The use of natural sand 

will not be permitted.  The Engineer may request a reconsideration of a blend to achieve any 

grading within the given envelope to improve certain properties. The grading may fall partially 

outside the given envelope if approved by the Engineer.” 

(c)  Fillers 

 

Add the following to the first paragraph: 

“For tender purposes the active filler shall be hydrated lime for conventional mixes at an active 

filler content of 1,0% by mass.  

In no instance shall more than 2% by mass of active filler be used in the mixes, however where 

hydrated lime is used for in EME the quantity should be limited to 1% by mass of the total 

aggregate.” 

(h) General 

Add the following after the second paragraph: 

"In case where drum mixing is used, the aggregate stockpiles shall be tested every second 

day or whenever new material is delivered.  The test results must be presented to the Engineer. 

 

B42.03 COMPOSITION OF ASPHALT BASE AND SURFACING MIXTURES 

 

In the fifth paragraph, delete “TRH 8” and replace with “Interim Guidelines for the Design of 

Hot-Mix Asphalt in South Africa and the design criteria specified in B4203.” 

Also add the following to this clause: 

The asphalt used for the asphalt surfacing / wearing coarse for the dedicated bus lane and/or 

any place where the BRT busses will shall consist of a medium, continuously graded asphalt 

as specified in Section 4200 and given in Table 4202/7 of the standard specifications.  The 

binder shall consist of a fuel resistant A-P1 modified binder bitumen. The nominal binder 

content for tender purposes shall be 4.5% (by mass) with a target Marshall voids-in-mix (VIM’s) 

of 6.0%. 

The asphalt used for thick bases (thicker than 80mm) shall consist of a continuously graded 

asphalt Hot Mix Asphalt Base as specified in Section 4200 and given in Table 4202/6 

(continuously graded 26.5mm maximum). The binder shall consist of a A-E2 modified binder 
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bitumen. The nominal binder content for tender purposes shall be 6.0% (by mass) with a target 

Marshall voids-in-mix (VIM’s) of 3.0%. 

The design of the asphalt surfacing mix shall be in accordance with the design criteria at 100% 

Marshall density (2 X 75 blows) given in Table B4203/1. 

In the case of the resurfacing of the existing lanes on Edith Cavell a standard continuously 

graded Hot Mix Asphalt with normal bitumen binder must be used as specified in COTO. 

Additional joint permeability and other mix design criteria which are given below (B4203/1) will 

also apply and the Contractor will be required to make special provision in his tender prices for 

ensuring that the asphalt will comply with this criteria and also for fine-tuning of the mix based 

on performance testing (Model Mobile Load Simulator Tests on 150mm Gyratory compacted 

briquettes compacted to 95% RICE density and on Gyratory refusal density briquette) on trial 

mixes (plant mixed) immediately after the award of the contract. Mix design proposals and 

approvals shall be finalised between the Contractor and the Engineer before commencement 

of paving work. The contractor shall submit proposed mixes to approved or instructed test 

laboratories for performance property assessment within 1 week after award or contract 

acceptance to enable adequate testing time.   
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    Note k = 1000 repetitions 

 

B42.04 PLANT AND EQUIPMENT 

 

(a) General 

 

Add the following: 

“"In all cases of night work and/or other limited occupation work sections, the contractor shall 

ensure that a minimum of 50 tons of asphalt is available in hot bins at the plant before milling 

commences. The contractor is to ensure that the production shall be such that should there be 

a problem at the plant that sufficient asphalt is stored in hot bins to backfill the full milled areas. 

In cases of night time work or other limited access occupation areas requiring opening to traffic 

at the end of the occupation period, binned asphalt or asphalt already on site shall be 

equivalent / or greater than the quantity of material required to backfill any milled work. 

 

Property Unit Medium 

continuously 

graded WC 

mixes(50/70 

bitumen) 

Continuously 

graded BTB 

mixes 

(A-E2 binders) 

Medium 

continuously 

graded WC 

mixes 

(A-P1 binder) 

Application  Resurfacing of 

the existing 

lanes on Edith 

Cavell 

Thick bases  

where the BRT 

busses will be 

travelling 

Everywhere 

where the BRT 

busses will be 

travelling 

  Min Max Min Max Min Max 

Target voids in mix % 4.0 5.0 4.0 5.0 5.0 6.0 

Filler/bitumen ratio - 1.3 1.5 1.1 1.5 1.3 1.5 

VMA % 15 - 14 -   

Indirect tensile strength @ 25C kPa 1100 - 1000 - 1200  

Average Micron strain 

deformation per cycle in the 

Dynamic creep test in the 2000 – 

3000 cycle range 

Microns 

/ cycle 
- 0.45 - 0.45 

 

      - 

 

 

0.3 

Hamberg Wheel Tracking Test 

(HWTT) (20 000k repetitions, 

95% RICE slabs, Wet, 50C) 

mm - 5.0 - 5.0 

 

- 

 

3.0 

4 Pt Beam fatigue repetitions to 

failure at 5°C at 200 (100%  

Marshall) 

 2400k  1200k  

 

500k 

 

4 Pt Beam fatigue repetitions to 

failure at 5°C at 350 (100%  

Marshall) (Failure is 50% 

repetitions in stiffness) 

 130k  80k  

 

40k 

 

Binder film thickness Micron 7 - 7 - 7  

Marvel Permeability on joints Litre/h - 3 - 3  3 

Voids in mix @ 300 gyrations of 

the Superpave Gyratory 

Compactor 
% 2.5 - 3.0 - 

  

Modified Lottman Durability % 80 - 80 - 80 - 

Paving thickness – final layer mm 50 60 NA NA 70 90 

Paving thickness – base repairs mm 40 60 60 120 NA NA 
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The Contractor shall have at least two pavers on site working simultaneously.  The details of 

these pavers should be listed on Forms C3 and C4 respectively. 

The onus will remain with the Contractor to supply sufficient subsequent plant to match the 

production of the pavers.”   

 

(b) Mixing plant 

 

(i) Conventional Binders 

 

For item B4204 (b) (i) replace the amended second paragraph with: 

“The mixing plant shall be automatically controlled such as to ensure that a uniform mix will be 

produced at all times under normal operating conditions to the satisfaction of the Engineer. 

Special care shall be taken to ensure a continuous free flow of active filler and modifier.  The 

mixing process will immediately be stopped if manual intervention is required to enhance the 

flow of aggregate, filler or modifier.  The mixing process will not be allowed to continue until 

the Engineer has been satisfied that the mixing plant can be controlled adequately to ensure 

a continuous uniform mix without manual intervention.  If the process cannot be rectified in 

time to complete the days work, the mixing and paving will be allowed to continue but the 

asphalt layer produced by the mixing plant will be rejected and will have to be replaced with a 

new approved mix. The Employer reserves the right to instruct the Contractor to use an 

alternative mixing plant if the problem persists. No additional payment will be made in such an 

event, even if the Contractor elects to change his asphalt supplier.” 

 

Add the following at the end of the third paragraph: 

“Batch plants shall be provided with efficient means of sampling the aggregate in each hot bin 

and filler storage bin. 

All mixers shall be provided with a sampling point for hot bitumen between the storage tanks 

and the mixer. 

All thermometric equipment shall be clearly visible to the plant operator.  

The manufacturer’s rated capacity of the mixing plant shall be adequate to meet production 

requirements for the work.  The rate of production shall not exceed 80% of the manufacturer’s 

rated capacity of the plant. 

All plant used by the Contractor for the preparation of asphalt base and surfacing shall be open 

to inspection by the Engineer at all times. Calibration at all feeders shall be done in the 

presence of a representative of the Engineer.” 

Add the following at the end of the fifth paragraph: 

“A separate cold feed bin shall be allocated for each aggregate size.” 

Add the following at the end of the sixth paragraph: 

“If material recovered from the dust collecting equipment is to be fed into the mixer it shall first 

be weighed by means of a suitable weighing device.  No material finer than 0,005 mm may be 

fed back into the mixer.” 

Add to the seventh paragraph: 

“…or the latest revision or replacement act.” 

 (c) Spreading equipment 

(i) Paver 
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Replace the last paragraph with the following: 

“The paving of the asphalt surfacing shall be controlled by the use of wires or similar approved 

methods to achieve the specified levels and thickness. 

Averaging beams (levelling beams) are to be used for the asphalt surfacing.  They shall be at 

least 9 m long and shall be assembled from rigid sections having multiple spring-load feet.” 

 (d) Rollers 

Replace the next sentence in the first paragraph with the following: 

“Approved tandem-axle steel-wheel rollers with a minimum roller width of 1,5 m and a minimum 

length of 2,0 m must be used for initial rolling.  The roller drum must be smooth without any 

indentations or marks that may lead to pick-up of the asphalt carpet.  A 25-ton pneumatic roller 

must be used for the final rolling and finishing of asphalt surfacing.  The use of the pneumatic 

roller shall be assessed in the trial section.” 

 

B42.05 GENERAL LIMITATIONS AND REQUIREMENTS AND THE STOCKPILING OF 

MIXED MATERIAL 

 

(a) Weather conditions 

 

Add the following paragraph: 

No paving or patching shall be carried out under unstable weather conditions.  Should rain or 

cold weather threaten, all exposed areas shall immediately be reinstated with asphalt and 

milling operations shall cease.” 

(c)  Surfacing requirements 

(ii) Tack coat 

 

Add the following paragraph: 

“Hand spraying shall only be permitted on areas approved by the engineer. The binder 

distributor shall be capable to apply the binder evenly over the full area. The equipment shall 

comply with clause 4103. Tack coat shall be applied to all transverse and longitudinal joints in 

the asphalt by hand utilizing a paint brush.” 

 

B42.06 PRODUCING AND TRANSPORTING THE MIXTURE 

 

(b) Transporting the mixture 

 

Add the following: 

“Segregated mixes will under no circumstances be accepted by the Engineer.  Effective steps 

must be taken by the Contractor to prevent segregation. Trucks with segregated asphalt mixes 

will be rejected by the Engineer.” 

"Special precautions shall be taken by the Contractor to ensure that the temperature of the 

total mass of asphalt does not decrease by more than 15°C from point of dispatch to the point 

where it is to be  

B4207 SPREADING THE MIXTURE 

 

Add the following to subclause (a): 

“The following paving restrictions will strictly apply: 
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• No paver stops will be allowed for reversing supply trucks. 

• Continuous paving operation is a requirement.  Paver speed to be regulated to prevent 

supply related stops.  Paving operations may only start if sufficient asphalt supply trucks 

are available to ensure a continuous paving operation. 

• Levelling skid-beams (9 m length at least with free wire between ends) or wire guide 

system to be used on both sides – no joint matchers except if agreed or instructed by 

the Engineer. 

• Automatic auger feed control, which can keep the asphalt mount in-front of the screed 

constant, are required. 

• No pneumatic rolling as breakdown rolling on the final surfacing layer. 

• Handwork shall not be allowed. 

• No fat spots or loose stones. 

• No water ponding. 

 

In the case of non-appliance herewith the Engineer’s personnel will stop the paving operations 

and sections done in non-compliance can be rejected after assessment by the Engineer.” 

B42.08 JOINTS 

 

 Add the following to this clause: 

“a)   Asphalt Surfacing 

All joints not paved with tandem pavers will be considered to be cold joints with reference to 

joint treatment preparation.  All asphalt joints shall be cut back by an approved roller wheel or 

milling machine (minimum 70 mm in 2 x roller wheel cuts on surfacing layer) in a straight line 

to the satisfaction of the Engineer.  

The lateral distance between joints of two (2) successive asphalt layers shall not be less than 

200 mm. 

Where the difference in level between the new work and the existing road surface exceeds 25 

mm, joints shall be treated as follows: 

Transverse steps at the end of a day’s work on operational taxiways and taxiways shall be 

tapered off at a slope of 1 vertical to 20 horizontal (1:20) to tie in with the existing surface. The 

tapered section shall be removed before surfacing is recommenced and a joint formed in 

accordance with clause 4208 of the specification. Longitudinal joints exposed to traffic shall be 

provided with a taper of compacted asphalt material over the full length of the exposed joint. 

The width of the taper shall be at least 5 times the difference in level between the old and new 

work. 

 

All costs involved in the provision and removal of these temporary ramps shall be deemed to 

have been included in the rates tendered for the relevant asphalt pay item. 

b) Longitudinal Joints 

 

Longitudinal joints shall be cut back as specified in a) above. 

 

No saw-cutting will be allowed on newly placed asphalt.  All wearing course transverse joints 

to be cut and treated similar to the specifications for longitudinal joints. 

 



JOHANNESBURG DEVELOPMENT AGENCY (JDA)        CONTRACT No.: CN/001 

 

JDA GCC 2015                                                                                    Page | 172 
 

 

Whenever the paver stops for more than 5 minutes on thinner wearing course layers and/or 

the un-compacted material already laid cools down to below compaction temperature (110°C 

for wearing course), a joint shall be constructed as specified and all cooled un-compacted 

materials removed from the pavement.” 

 

B42.10 COMPACTION 

 

Add the following to the 4th paragraph: 

“An appropriate rolling temperature range will be determined by the Contractor and will be 

submitted to the Engineer for verification during the trial sections. This range will be applied as 

specification during the contract.” 

 

Replace the 6th paragraph with the following: 

“The sequence of rollers used in compaction is at the discretion of the Contractor (except as 

specified for pneumatic rolling in B4207) provided the completed layers shall have minimum 

and maximum density as specified in table B4210/1 below as described in TMH1, method C4 

(Rice's density).   

 

Table B4210/1: Minimum and Maximum Compaction Density Specifications 

 

Layer Min Density Max Density 

Wearing courses (40mm - 60mm 
thick) 

93% MTRD 97% MTRD 

BTB mixes (60mm to 120 mm thick) 93% MTRD 97% MTRD 

Heavy duty A-P1 modified surfacing 92% MTRD 96% MTRD 

 

In addition hereto the compaction immediately adjacent to joints and across the joints shall be 

done to ensure densities of not less than 1% of those specified (above) in the rest of the layers 

(including all hot and cold joints). Joint densities measured across the joint shall not have 

densities of less than 2% of the minimum specified layer density. A combination of asphalt 

cores and Marvel permeability testing will be used to access and approve joint densities before 

covering thereof with consecutive layers. 

 

B42.13 CONSTRUCTION TOLERANCES AND FINISH REQUIREMENTS 

 

(a) Construction tolerances 

 

 (iv) Cross-section 

Replace the entire clause as follows: 

“When tested with a 3 m straight edge laid in any direction on the taxiway (excluding areas on 

the crown of the taxiway), the surface shall not deviate from the bottom of the straight-edge by 

more than 3 mm for the taxiway.  

 (d) Binder content 

Delete the words “clause 8206 or clause 8305” in the third line and Substitute with “clause 

8305”. 
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(e) Air-void tolerance 

Replace the content with the following: 

“The actual air voids may not deviate by more than 1 percentage point from the air voids in the 

approved working asphalt mixes, based on a Marshall compaction of the approved working 

mix.” 

 

 

 

 

B42.14 QUALITY OF MATERIALS AND WORKMANSHIP 

 

Add the following to this clause: 

 

(b) Coring of asphalt layers 

 

Delete the first sentence and replace with the following: 

“The Contractor shall provide suitable coring machines capable of cutting 100 mm and 

 150 mm cores from the completed asphalt layers.” 

Add the following at the end of the first paragraph:  

“No laying of asphalt surfacing shall be permitted unless a suitable core cutting machine is 

available on site at all times when asphalt paving is taking place.  Cores shall be taken as 

specified in Section 8100 and Section 8300 or as directed by the Engineer.  Cores may only 

be drilled when the layer temperature is less than 20°C.  Core holes must immediately after 

coring be filled with hot asphalt and compacted.  Cores shall be taken within 48 hours of 

paving.  The density test results on the cores will be submitted to the Engineer 24 hours after 

coring.” 

Add the following sub-clauses: 

(d) Quality Control 

 

The Contractor will be required to submit his detailed Quality Assurance Plan (system) to the 

Engineer for approval.  Once approved, the Contractor shall not deviate from the system. 

(e) As-Built 

The Contractor shall keep accurate records and submit the following information to the 

Engineer on a daily basis: 

I. Where every truckload of asphalt is laid (load, position, lane, time and date). 

II. The truck number from which control samples have been taken.  All samples taken 

from trucks shall be numbered. 

III. The temperature of the asphalt in the truck both at the mixing plant and at the paving 

equipment. 

IV. Process control results 

 

These shall be summarised on a spreadsheet/database and mapped for as-built purposes and 

supplied to the engineer on a daily basis.”  

   

 

B42.15 MEASUREMENT AND PAYMENT 



JOHANNESBURG DEVELOPMENT AGENCY (JDA)        CONTRACT No.: CN/001 

 

JDA GCC 2015                                                                                    Page | 174 
 

 

 

Amend the following payment item: 

Item                                                                                            Unit 

 

B42.04 Tack coat 

 

(a) 30% stable – grade  emulsion……………………………………………….………….Litre (ℓ) 

  

Amend the 1st sentence to: 

“The unit of measure shall be the litre if 30% stable-grade emulsion.” 

 

Add the following payment item: 

 

Item                                                                                               Unit 

B42.08 100mm cores in asphalt paving…………………………………………..number (no) 

 

Amend the 1st sentence by adding the following after the word “drilled….”:  

“irrespective of depth of core.” 

 

Add new payment item (iii) to B42.11(a): 

 

Item                                         Unit 

B42.11 Asphalt layer constructed for rehabilitation purposes in accordance with the 

provisions of sub-sub-clause B4213(f)(ii) and B4213(f)iii)   

(a)   Base constructed with new asphalt 75mm - 250mm compacted thickness                                                                                                                                                                      

  

Item                               Unit 

B42.24 Asphalt reinforcing (PVA Grid 25mm x 25mm) ………………….square metre (m2) 

 

The unit of measurement shall be the square metre of asphalt reinforcing installed.  This item 

will include the full compensation of the supply of material, preparation of the layer, installation 

and finishing of the system   

  

Item                               Unit 

B42.25  Materials 

(a)  Actual costs of the purchasing and delivering materials to site ........…Prime Cost Sum 

(PC-Sum) 

(b)  Handling costs and profit in respect of sub item B42.25 (a) above     percentage (%) 

The expenditure under this item shall be made in accordance with the general conditions of 

contract.  The prices shall not be subject to the Contract Price Adjustment factor.  

The tendered percentage in sub item (b) is a percentage of the amount actually spent under 

the provisional sum in (a). The type and quantity of material purchased under this item must 

be approved by the Employers agent prior to any orders placed. 

 

SECTION 8200 QUALITY CONTROL (SCHEME 1) 
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B 82.01SCOPE 

Add the following paragraph: 

“Quality Control Scheme 1 as specified in section 8200 shall apply to this contract.” 

 

B 82.06 JUDGEMENT PLAN B 

3 Notes (Table 8206/3) 

4 Replace note 1(a) with the following: 

5  

“(a) Density Ls=93% of theoretical relative maximum density for all base and wearing 

course layers (Rice's density, see also clause B4210).” 

To note 1(b) add “Non-homogeneous modified binders” to the first sentence and delete the 

third to fifth paragraphs from the sentence “For gap graded mixes, slurry seals and non-

homogeneous modified binders.” 

6 Change this specification to read: 

 

“Binder variations to be 0.3% (by mass) for all mixes.” 

7 Replace note 1(c) with the following: 

 

“Voids  

Ls = specified values – 1 percentage points 

L’s = specified values + 1 percentage points” 
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PART C4: SITE INFORMATION  
 

Refer to Annexed drawings for additional Site Information 

 
1.1 Locality Map – Edith Cavell Street 
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1.2 Locality Map – (Gandhi Station) Albertina Sisulu Road and Commissioner Street 
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PART C5 : TENDER DRAWINGS   
 

Refer to Annexed drawings further information. 

 

1.1 Tender drawings 

 

Drawing No. Description Size 

EBRT/1762/RM/01 Demarcation, Road 
Signs and Marking Plan - 
Edith Cavell Steet 

A1 

EBRT/1762/RM/02 Demarcation, Road 
Signs and Marking Plan - 
Edith Cavell Steet 

A1 

EBRT/1762/RM/03 Demarcation, Road 
Signs and Marking Plan - 
Edith Cavell Steet 

A1 

BMK-7377-104-1000 Reya Vaya Phase 1C – 
Gandhi Station BRT 

A1 

BMK-7377-104-1000 Reya Vaya Phase 1C – 
Gandhi Station BRT 

A1 

BMK-7377-104-1000 Reya Vaya Phase 1C – 
Gandhi Station BRT 

A1 

BMK-7377-104-1000 Reya Vaya Phase 1C – 
Gandhi Station BRT 

A1 

BMK-7377-104-1000 Reya Vaya Phase 1C – 
Gandhi Station BRT 

A1 

BMK-7377-104-1000 Reya Vaya Phase 1C – 
Gandhi Station BRT 

A1 

BMK-7377-104-1000 Reya Vaya Phase 1C – 
Gandhi Station BRT 

A1 

 


