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Glossary of Terms

Abbreviations
Abbreviation Description
ACVC Acquire Customer Value Chain
NACVC Network Asset Creation Value Chain
CAMMP Capital Assist, Major and Minor Process
ACNAC Acquire Customer Network Asset Creation
CC&B Customer Care & Billing
CRA Form Concept Release Approval
DRA Form Definition Release Approval
ERA Form Execution Release Approval
FRA Form Finalisation Release Approval
ccel Technical Service Centre
FSA Field Service Area
CSA Customer Service Area
NPA Network Planning Area

Definitions
Term Description
Parent Project Forms This Parent Project Form is the first Form that will be presented

to the User to complete when any Major Process Project is
either Initiated, or a Direct Customer Project (Major only)
requires the Project Forms to be initiated
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Project Forms These are the project forms currently held in Capital Assist.

Capital Assist will not be used as a name in ACNAC.

Customer Forms This is the name that will be used to refer to the Customer or

Standard forms associated with the Minor
Customer Process

and Major Direct

Jobs Jobs are created from a Parent project Form. Each Job will

have its own CRA DRA etc in the Major processes. Short
process projects will only have one Job created per Parent
Project.
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1 DOCUMENT OVERVIEW

1.1 Introduction

ACNAC is a custom built Workflow system that processes customer applications for
supply and other requests for energy, maintenance, refurbishment and strengthening.
The application enables both the Minor and Major processes which integrates across
both Group Customer Service and Engineering business areas. The system is distributed
across seven geographical regions and provides workflow and resource management
from quotation to connection of electricity supply requests.

The current version of ACNAC uses the following technologies: Microsoft.Net Framework
3.5, Oracle 11g, SQL Server 2005, SQL Reporting Services 2005, K2.Net 2003 SP4 and
IIS 6 Server.

The ACNAC solution is at risk due to ageing and end of life software. It was therefore
incorporated into the Project Tools Programme whose main objective is to review all third
party applications falling out of support agreements, deployed on outdated and
unsupported technology and licensing structure costs not viable any longer.

The outcome of the Project Tools Programme is an approved solution architecture based
on Eskom’s existing technology landscape which will be delivered through the ACNAC
Replacement project.

1.2 Solution Background and Context

ACNAC is a custom built Workflow system that processes customer applications for supply
and other requests for energy, maintenance, refurbishment and strengthening. The
application enables both the Minor and Major processes which integrates across both Group
Customer Service and Engineering business areas. The system is distributed across seven
geographical regions and provides workflow and resource management from quotation to
connection of electricity supply requests.

The current version of ACNAC uses the following technologies: Microsoft.Net Framework 3.5,
Oracle 11g, SQL Server 2005, SQL Reporting Services 2005, K2.Net 2003 SP4 and IIS 6
Server.

The ACNAC solution is at risk due to ageing and end of life software. It was therefore
incorporated into the Project Tools Programme whose main objective is to review all third
party applications falling out of support agreements, deployed on outdated and unsupported
technology and licensing structure costs not viable any longer.

The outcome of the Project Tools Programme is an approved solution architecture based on
Eskom’s existing technology landscape which will be delivered through the ACNAC
Replacement project.

1.3 Document Purpose
This document defines the functional requirements for Direct Customer Major Process only.

1.3.1 Reason for the requirement
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With the constant evolution of technology and system development, a need has arisen in
Eskom to evaluate third party tool sets, perform analysis on these various systems, and

integrate them into existing enterprise systems.

Eskom then embarked on the exercise to review all third party applications falling out of
support agreements, deployed on outdated and unsupported technology and licensing
structures costs not viable anymore. Part of this analysis covered the ACNAC system dealing
with the electrification process of clients. Within the outcome of the review, ACNAC was
prioritised to top of the list of applications to be migrated within the project tools portfolio.

As ACNAC is an in-house developed system and currently on aging infrastructure and
software, the decision to merge the system into deployed enterprise systems is underway.

2

21

3

3.1

Business Requirements

The high level functional requirement is to rewrite all Direct Customer Major Process

workflows on the new platform, K2 Blackpearl.

The technology must be aligned with Eskom application standards by being able to

integrate with other application such CC&B, CC&I and BICC.

Business Problems and Issues

Problem/Issue Impact

Workflow functionality needs to be
improved

Longer overall processing times

System relying on ageing Software and
Hardware

Increased  system downtime, new
functionality harder to implement

Deployment of the changes to the
decentralised application

Duplication of effort

Reporting capability is inadequate

KPI values may be skewed, reports take
long to create and manipulate

No Disaster Recovery and Business
Continuity plans in place

Longer system downtimes

Currently using K2 2003 version that is
on extended support

The documents are located at different
places

No document management functionality

Currently Patches must be done on 7
different regional servers

Windows 2003 Operating System is
not supported

Solution Scope

In scope

¢ All AS-IS functionality of Direct Customer Major projects.

e Smartforms as part of the new system

¢ Dashboards as the landing page for each user login
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3.2

¢ Centralisation of the system

¢ Repository for the storage of all completed (historical) data/projects so that it is easily
available

¢ Smartforms as the Web interface

¢ Reports currently available in the system

e Integration to applications in the current “As Is” scenario

Out of scope
¢ Exclude any new functionality that is not already included in the scope

e Development of any new reports
e Verification and validation on K2 Blackpearl

3.3 Preconditions that must be in place

The Conversion of all agreed functionality and data

3.4 Project Prioritisation

3.5

Phase 1

¢ Migrate the current solution into K2 Blackpearl AS-IS
¢ Integration with CC&B, CC&I and BI.

Phase 2

e Enhancements to the system (New Functionality)
o Integration to all other applications not mentioned in Phase 1
¢ Major Reporting development in Bl

Phase 3

Nice to have enhancements and functionality

Assumptions and Constraints

The following assumptions will apply:-

The workflow functionality covered in this document will be developed on the new K2
BlackPearl Platform. This design is dependent on the upgrade of K2 ACNAC

K2 BlackPearl platform will be fully installed with K2 Smart-forms/Smart Objects to
enable rapid solution development.

K2 BlackPearl platform is operational.

During the DRA phase gaps were identified on the URS. The URS Document needs
to be updated in the ERA phase.

Integration is not a showstopper in terms of the requirements at this stage.

Excel Costing sheets templates will be used until a proper financial solution is
identified. Costing sheet development will be handled in the next phase.

The following Constraints will apply:

Project timelines poses a risk at the moment
Integration environment and platform
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3.6 Inclusions and Exclusions

In the setting of this document only the highlighted phases will be included.

3.7 Solution Risks

The migration of Projects into the new system

converted correctly

Sufficient Bandwidth capability and speed of the new K2 Blackpearl
Minors: Training of users and the timing of the training
Data conversion and the reconciliation of the data, need to ensure all data are

e Reconciling the versions of the different systems as a result of the different versions
of the current system being run in the different regions

4 High-Level Design

4.1 System Architecture

F5 Load balancer !

SQL Server

>K2 Server
>K2 SmartForms

| o

Two F5's will '

suffice for a
start

Fight F5's will
be ideal for the
end result

4.2 Application communication diagram
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4.3 Application function decomposition diagram
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4.4 Below is the K2 Logical Architecture.
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5 Functional Requirement

5.1

AS-IS Process

The system is currently split into the seven regions through the country, each operating with
their own independent ACNAC system. ACNAC provides the users workflow and resource
management to assist in the management of quotations and connections of electricity for all
regions and targets.

These quotations range from the individual household through to businesses, schools and

suburbs / cities.

The current deployment of the ACNAC solution is depicted below and based on the
decentralised solution set, making it difficult for the administrator to manage the system and

creating disparate data sets.

CONTROLLED DISCLOSURE
If printed and unsigned this document is uncontrolled, authorised versions are located on the
database.




Unique Identifier:

240-95446765

Group IT Functional Specification Revision: 1
Page 11 of 243
= T - =
ACNAC Gaateng Local System User L\i!' 5
2 Local System User 0 '
Individual Customer y ‘
Z Centralised Support
%, and Individual Customer
".‘Imnngemer‘.
A
A
B
BT
—EE
Rlg

Local System User  ACN

Figure 1: High-level overview of current solution

5.2 To-Be Process - Direct Customer Major Process

Individual Customer

Any Direct Customer projects that could not be accommodated by the Minor process would
have to follow the Major Project Process. The Major Project Standard process requires that
each Job in a Project would have its own CRA, DRA ERA and FRA forms. A Project may
have one or more Jobs, the number of Jobs being defined by the number of different assets
making up the project. (In this sense, assets mean Lines, Substations, and Switching Stations
etc, referred to as Job Categories.)

A Project can only have one Business Category. A project can also only be released within

one workstream

The project is divided into phases and activities within, where the approval of the following

forms is required:-

e CRA (Concept

Release Approval ) — it is used to revise the Scope of Work if

required, to specify the contracted DR form Approval date, Job required completion
date and job contracted completed date. It must be supported by the Definition
Manager and Programme Manager, be approved by the Network Service Manager or

RIC Chairperson.
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DRA (Design Release Approval) — after the CRA form has been approved, the DRA
Form is automatically created. On this form the Job Schedule Dates need to be
provided and Costing Sheet to be populated. The following dates need to be
selected:-

o Contracted Detail job design completion date.

o Contracted ERA form approval date.

o Contracted job construction Start Date.

o Contracted Job Completion date.
DRA form must be supported by the Definition Manager, Capital Finance Manager
and Program Manager, be approved by the RIC Chairperson.

ERA (Execution Release Approval) — it is used by the user to edit the Project Co-
ordinator details and to update the scope of work per job. The following dates need to
be selected:-

o Contracted Job Construction Start Date

o Previous Contracted Job Completion Date

o Job Contracted Completion Date
ERA form must be supported by the Land and Development Manager,
Capital Finance Manager and Programme Manager, be approved by the
Portfolio Manager or RIC Chairperson.

FRA (Final Release Approval) — on this form the Scope of Work Description has to
be finalised and populate the Total Capital Cost, Summary of Capital Expenditure and
Summary of Supply Expenditure of the project.

FRA form must be supported by the Programme and Capital Finance Manager, be
approved by RIC Chairperson or Portfolio Manager.
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DIRECT CUSTOMER MAJOR PROJECTS WORKFLOW

Process Bulk ERA
Customer approved for
Application the Year for
Major and Minor (Minor Process)
Mino
Pm Pto:'e;

A Initial Minor Process|
Quotation ﬁﬁm"::::’ Quotation
CRA Form \ Short DC Process Phase
BBudget |<on ) S Major Short Manage
Quotation [ (Preces | Connection Customer
DRA Form r Process Response

! |
C Design Minor Process
Major Project Connection
Phase
D Construct
Asset
E
Commission
Asset
F Close Out &
Review Major
Project

5.2.1 Direct Customer Major Process Functional requirements

AO Process Customer Application. Major and Minor

AA Clarify Customer Requirements Customer Executi
ve

AAB Key Customer Exec Allocation (and KSACS)

ABb Clarify Customer Requirements Key Cust Exec (KS
ACS)

AB Prepare Conceptual Plan

AC Check Network Capabilities

Planning CRA Phase (Initial quotation AD Complete Conceptual Design
CRA Form) AE Approve Planning Report and CRA Form

AF Other to prepare for RPM

AFa Environmental Prepare for RPM

Afb Land Development Prepare for RPM

AFc Project Engineering Prepare For RPM

AFd EDNS Prepare for PRM

AFe Project Management Prepare for RPM
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AG
AH
Alb
Al
AJ
Alc
AK
AKb
AKc
AL
AM
ALc
AMc
AN
ANc

BA

BAb
BAc
BAd
BB

BBc
BBd
BBe

BC
Design DRA Phase (Budget quotation BD

DRA Form) BDa

BDb
BDc
BDd
BE
BF
BG
BGa
BGb
BGc
BGd
BGe
BGf
BH
BI

Resource Planning Meeting (RPM)

Obtain Management Approval

Send PCE or Budget Quote to Customer
Generate Prov. Cost Estim or Budget Quote
Manage Major Reminder System

Projects awaiting Energy Allocation

Process PCE or BQ Acceptance

PCE or BQ Rejected

Customer Confirms Energy and Date Acceptance
Raise or Update Customer Account
Confirm Payment and Authorise Supply
CRA Agenda item for RIC

Approval of CRA

Release CRA Approved Funding

Release to Short Process

Register CRA and Capture into Scheduling Syste
m

External Resources Contracted

Process Commitment Fee

Fee Allocated to Project

Conduct Project Planning (team) Meeting
Process CRA Form LLT Material Requirements
Order CRA Form long lead time material
Confirmation CRA Form - LLTM Orders Placed
Identify Alternative Prelim Design Solutions
Power Plant Subtransmission Requirements
Environmental Impact Analysis (ea. Alternative)
Land Rights and Servitudes

Power Plant Reticulation Requirements
Control Plant Requirements

Develop Prelim Design

Develop and Submit DRA Form

Project Engineering Subtransmission signature
Capital Finance Signature

Land Development Signature

Network Planning Signature

Control Plant Signature

Prepare Budget Quote

Project Engineering Reticulation Signature
Complete Project Approval

Present to RIC
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http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BAd_Fee_Allocated_to_Project.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BB_Conduct_Project_Planning_(team)_Meeting.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/BBc_Process_CRA_Form_LLT_Material_Requirements.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BBd_Order_F10_Long_Lead_Time_Material.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BBe_Confirmation_F10_-_LLTM_Orders_Placed.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BC_Identify_Alternative_Prelim_Design_Solutions.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BD_Power_Plant_Subtransmission_Requirements.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BDa_Environmental_Impact_Analysis_(ea._Alternative).htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BDb_Land_Rights_and_Servitudes.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BDc_Power_Plant_Reticulation_Requirements.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BDd_Control_Plant_Requirements.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BE_Develop_Prelim_Design.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BF_Develop_and_Submit_F151.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BG_Project_Engineering_Subtransmission_signature.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BGa_Capital_Finance_Signature.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BGb_Land_Development_Signature.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BGc_Network_Planning_Signature.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BGd_Control_Plant_Signature.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BGe_Prepare_Budget_Quote.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BGf_Project_Engineering_Reticulation_Signature.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BH_Complete_Project_Approval.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BI_Present_to_RIC.htm
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BJ
BJb
BJd
BK
BL
BLb
BM
BMb
BMc
BN
BNc
BP

CA
CAc
CAd
CAe
CB
CBc
CBe
CcC
CCe
CD
CDa
Design DRA Phase (Design Major CDb
Project) CDc
CDd
CE
CEa
CEb
CEc
CEd
CF
CFa
CFb
CG
CH
CHa
CHb
CHc
Chd
CHe

Finalise Budget Quote

Send Budget Quote to Customer
Advise Customer of Delay

Manage Major Reminder System
Process Budget Quote Acceptance
Budget Quote Rejected

Raise or Update Customer Account
Process Form

Raise Upfront Charges

Confirm Payment and Authorise Supply
Create Invoice and Despatch
Capture Start and End Dates

Develop Detailed Design

Process LLT Material Requirements

Order Long Lead Time Material

Confirmation LLTM Orders Placed

Detailed Design Planning Meeting

Reserve Stock

Confirmation LLTM Orders Placed

Complete Detailed Design

Equipment Drawings

Power Plant Subtransmission Detailed Design
Environmental Impact Analysis - DEA Approval
Routes and Positions Surveyed and Pegged
Power Plant Reticulation Detailed Design
Control Plant Detailed Design

Design Package Approval

NOD Checked for Electrical Correctness
Create in SmallWorld and Produce NOD
Design Package Approval

Design Package Approval

Hand Detailed Design Over

Proposed NOD published

Squad Check and Tendering Process
Complete the Project Capital Release ERA Form
Accept ERA Form SubT Project Engineering
Accept ERA Form Finance

Accept ERA Form Land Development

Accept ERA Form Retic Project Engineering
Accept ERA Form Control Plant

Define Final Quote if Required
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http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BJ_Finalise_Budget_Quote.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BJb_Send_Budget_Quote_to_Customer.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BJd_Advise_Customer_of_Delay.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BK_Manage_Major_Reminder_System.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BL_Process_Budget_Quote_Acceptance.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BLb_Budget_Quote_Rejected.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BM_Raise_or_Update_Customer_Account.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BMb_Process_Form_F1500.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BMc_Raise_Upfront_Charges.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BN_Confirm_Payment_and_Authorise_Supply_.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BNc_Create_Invoice_and_Despatch.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BP_Capture_Start_and_End_Dates.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CA_Develop_Detailed_Design.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CAc_Process_LLT_Material_Requirements.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CAd_Order_Long_Lead_Time_Material.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CAe_Confirmation_LLTM_Orders_Placed.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CB_Detailed_Design_Planning_Meeting.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CBc_Reserve_Stock.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CBe_Confirmation_LLTM_Orders_Placed.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CC_Complete_Detailed_Design.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CCe_Equipment_Drawings.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CD_Power_Plant_Subtransmission_Detailed_Design.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CDa_Environmental_Impact_Analysis_-_DEA_Approval.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CDb_Routes_and_Positions_Surveyed_and_Pegged.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/CDc_Power_Plant_Reticulation_Detailed_Design.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/CDd_Control_Plant_Detailed_Design.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CE_Design_Package_Approval.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/CEa_NOD_Checked_for_Electrical_Correctness.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CEb_Create_in_SmallWorld_and_Produce_NOD.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CEc_Design_Package_Approval.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CEd_Design_Package_Approval.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CF_Hand_Detailed_Design_Over.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/CFa_Proposed_NOD_published.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CFb_Squad_Check_and_Tendering_Process.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CG_Complete_the_Project_Capital_Release_Forms_F150.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CH_Accept_F150_S_or_T_Project_Engineering.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CHa_Accept_F150_Finance.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CHb_Accept_F150_Land_Development.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CHc_Accept_F150_Retic_Project_Engineering.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CHd_Accept_F150_Control_Plant.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CHe_Define_Final_Quote_if_Required.htm
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Construction ERA Phase( Construct
Asset)

Commissioning ERA Phase (Commission
Asset)

Cl
CJ
CKa
CKc
ClLa
CM
CMa
CMb
CMc

DAc
DB
DBb
DBd
DBc
DCa
DChb
DCc
DCd
DD
DDb
DE
DFa
DF
DFb
DG

EA
EB
EBa

EBb
EC

EDa
EDb
EE

FB
FBb
FBc

Submit Project Capital Release Forms (ERA Form)
Manage ERA Form Approval or non Approval
Finalise Final Quote

Advise Customer of Delay

Manage Reminder System

Capture Start and End Dates

Final Quote Rejected

Process Final Quote Acceptance

Release ERA values in SAP

Procure Materials - Primary

Process Resource Requirements
Process Material Requirements

Order Confirmation

Procure Materials - Control

Appoint Contractors (External)

Initiate Site or Line route pegging
Create Materials Reservation

Reserve Stock

Project Site Handover

Material Delivery - Primary and Control
Execute Construction

Quality Checks Confirmed

Handover Constructed Asset

Plant data captured in Maximo
Systems Update after Project Execution

Preparation for Testing
Perform Testing Control Plant

Request for Post Construction Environmental Aud
it

Perform Testing Primary Plant

Asset Commission Plan Finalised
Perform Commissioning

Activate Supply

Update SmallWorld to As Commissioned
Perform Post Commissioning

Close Out Major Project
Asset Site Clean Up
EMP Finalised
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http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CI_Submit_Project_Capital_Release_Forms_(F150).htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CJ_Manage_F150_Approval_or_non_Approval.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CKa_Finalise_Final_Quote.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CKc_Advise_Customer_of_Delay.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CLa_Manage_Reminder_System.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CM_Capture_Start_and_End_Dates.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CMa_Final_Quote_Rejected.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CMb_Process_Final_Quote_Acceptance.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CMc_Release_F150_values_in_SAP.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DAc_Procure_Materials_-_Primary.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DB_Process_Resource_Requirements.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DBb_Process_Material_Requirements.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DBd_Order_Confirmation.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DBc_Procure_Materials_-_Control.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DCa_Appoint_Contractors_(External).htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DCb_Initiate_Site_or_Line_route_pegging.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DCc_Create_Materials_Reservation.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DCd_Reserve_Stock.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DD_Project_Site_Handover.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DDb_Material_Delivery_-_Primary_and_Control.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DE_Execute_Construction.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DFa_Quality_Checks_Confirmed.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DF_Handover_Constructed_Asset.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DFb_Plant_data_captured_in_Maximo.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DG_Systems_Update_after_Project_Execution.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/EA_Preparation_for_Testing.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/EB_Perform_Testing_Control_Plant.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/EBa_Request_for_Post_Construction_Environmental_Audit.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/EBa_Request_for_Post_Construction_Environmental_Audit.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/EBb_Perform_Testing_Primary_Plant.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/EC_Asset_Commission_Plan_Finalised.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/ED_Perform_Commissioning.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/EDa_Activate_Supply.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/EDb_Update_SmallWorld_to_As_Commissioned.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/EE_Perform_Post_Commissioning.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/FB_Close_Out_Major_Project.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/FBb_Asset_Site_Clean_Up.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/FBc_EMP_Finalised.htm
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FC Project Administration
FD Close Out Major Project FRA Form

Close Out FRA Phase (Close Out and FE Sign FRA Form Project Services

Review Major Project) - -

FEa Sign FRA Form Project Management
FEb Sign FRA Form Capital Finance
FEc Sign FRA Form Initiator
FEd Sign FRA AN Other
FF Check for Project Review
FFc Review Project

5.2.1.1 A - Initial quotation CRA Form) workflow

A Initial Quote CRA Form
Cust Cust
App"cauo“ ”p“caﬂm NOTE:- ONLY ONE WORKSTREAM
prepared by by Contact or RAISED
Cust Exec Walk in Centre
a b e ¢ d e
AD Process
Customer = A  Supply
Application  [CE5 | Investigation
Major and Minor Process
Minor Process
JErr AT S A DRI seisaaasinason e
A Ab Key A A Clarity I
Customer [« Cust
A Exec or| Requirements |
Allocation (& Cust. Exec -
KSACS) | ¢
¥or &
A Bb Clarify I X
Customer A B Prepare )
B Requirements Conceptual ;"3’:.;:';:::’:,?;’°"“ |
Key Cust Plan Initiated in AE or AC o I
Exec(KSACS) 1 Intent is at AC) '
AC Check i Initiate Parent | ~E N,
¢ Network H & Jobs / icke - thatin order to h\\ I
Capabilities EEO ensure 85% confidence )
S n B0, FlannenPE A l
1 | MUST get Survey to 7\
AD Complete | Populate ~ () [ survey the route :o
B e Conceptuul 1 CRA FO"WSO \,) ( / \_ ensure sn sccurate Ine \ l
r Design : =~ [ lenghtor80
1 ; - preparation )’ l
1 . /
1 AE Approve Y /\, I
I Planning s VB,
E I Report &CRA 1
; Form l
I ‘ y
1
AFa AFD AF AFd I
1 k E d
Environmental| | Land Dev. "Other" A:r‘:ep;:i E:rg‘ EDNS A:,::;‘:i ::;n I
Prepare For | ; | Prepare For to Prepare For ':!PM Prepare For :PM
RPM 1 RPM RPM RPM 1
.1
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; .............. - —!—ZA .......................................... l
N AG Resource | . et
G L T Planning [« e |
: “ Meeting (RPM) Je-="" ;
1
. | ,
E s s oz AH Obtain
H Management | . appropriate I
Approval Quotati
+ Template must I
AlbSend |Option| AlGenerate |/ beselectedwit
i Feasibility or Prov. Cost / — PCEorBa et l
Budget Quote Estim/Budget *
‘o Cus‘omer ....... QLo‘e --------------------------------------------- L LR -
60
days
AISaIt . , Adcstart
. AJ Manage AJc Projects Applicaﬁons:
Customer = Major awaiting awaiting =
J Response E Reminder Energy Energy =
to IQ . System Allocation allocation =
.................................. ; ; i PG,
AJ Submit P e i e 4 Alc Submit
AKc
AK Process Customer
: o romal | Meckma [ Comms
Acceptance Energy and
Date
¥ E SusreCe st b ek inssasa s ava s TR G o
AL Raise or s
L PCA -Prepare| x | PCA -Prepare Update .
PCAForm |"n"| PCAForm Customer .
Account + Customer
: H 4 * Response & BQ
3 : AM Confirm = Ppayment
M PCA Form Sub-: PCA Form Sub- Payment and u
Process Process Authorise .
L N et i
AM Submit e
LEGEND .
WES number can be ad90ed ALC % CRA : §
E"} NotMsaosory Agenda item 9
for RIC T a
{'3} n;?f:: r:ucr:ybw must be added . e
1 bR 7
o CRA Form must be signed . ';
ﬂ—-‘;:'j Defore this Activity can AMc -Approval . >
proceed f CRA : a:
CRA Ly ° X
FSZ'!T.“.“,' :
e J l s
AN Release A Nc .
N — = CR:AP‘I:"OVM Release to .
WES can only unding Short .
be added in w o
Activity BA for ~ L - :
\ Major Std { ‘ .
—— To Budget ToBudget | % To Budget To Major .
‘ Phase DRA Phase x"n" Phase Short .
Form/1 DRA Form/2 DRA Form/..N Connect :
¥

5.2.1.1.1 A -Planning CRA Phase (Initial

requirements

quotation CRA Form)

Project Phase ID Functional Requirement
AO Process Customer Application. Major and Minor
Planning CRA Phase (Initial quotation AA Clarify Customer Requirements Customer Executi
CRA Form) ve
AAB Key Customer Exec Allocation (and KSACS)
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ABb Clarify Customer Requirements Key Cust Exec (KS
ACS)

AB Prepare Conceptual Plan
AC Check Network Capabilities
AD Complete Conceptual Design
AE Approve Planning Report and CRA Form
AF Other to prepare for RPM
AFa Environmental Prepare for RPM
Afb Land Development Prepare for RPM
AFc Project Engineering Prepare For RPM
AFd EDNS Prepare for PRM
AFe Project Management Prepare for RPM
AG Resource Planning Meeting (RPM)
AH Obtain Management Approval
Alb Send PCE or Budget Quote to Customer
Al Generate Prov. Cost Estim or Budget Quote
Al Manage Major Reminder System
Aldc Projects awaiting Energy Allocation
AK Process PCE or BQ Acceptance
AKb PCE or BQ Rejected
AKc Customer Confirms Energy and Date Acceptance
AL Raise or Update Customer Account
AM Confirm Payment and Authorise Supply
AlLc CRA Agenda item for RIC
AMc Approval of CRA
AN Release CRA Approved Funding
ANc Release to Short Process

5.2.1.1.1.1 AO Process Customer Application for Major and Minor

Before the process can follow minor or major workflow process, the customer application
details must be processed to determine whether it a Minor, Major or IPP process Project.
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AD Process l:uﬂ'ulnern ication. Major and Minor

ks |
m::-utcm.er Inkent of Activity A0 is ko open the Customer application; check the data provided and assess whether it will | Edit Activity
ocess Customer Application. Minar be a Major or Minor Process project. Where it is not clear, the default should akbvays be bo sebect the minor Customer Apolication
%m:{mmc iz process, as the majority of applications are For the Minor Process. In exceptional cases the Customer may be
L7 contacted for Further detas. Help
(view Activity Notes
Mew Customer Apphcation Evalusted
Flease selact an option Major Process
Hranruoaﬁs
&b Clarify Customer Reguirements Customer Executive II_' I < None Selected -->
A Evaluate Application Il_ I <-- Mome Sebecked -- =

Send To K2 Controller |

5.2.1.1.1.1 List of Functions - A0 Process Customer Application for Major and
Minor

Field Name Value Control type Notes Validations
Type
Process Info Yes  Text Label Auto populate
Process Yes  Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity No Text Link
Notes
New Customer No Text Checkbox Mandatory
Application
Evaluated
Received all No Text Checkbox Mandatory
required Only if all required
information (New information is checked,
Change) enable all other fields, if
not, the fields should be
locked.
Please select an No Text Radio button 1. Major Mandatory
option Process If Major Process is
2. Minor selected, only “AA
Process Clarify Customer
3. IPP (New Requirements” will be
change) active. If “Minor
Process” is selected,
Only “A Evaluate
Application” will be
active.
AA Clarify No Text Checkbox & Active and Mandatory
Customer Name Picker only when Major
Requirements Process is selected
A Evaluate No Text Checkbox & Mandatory only when
Application Name Picker Minor Process is
selected
Edit Activity No Link
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Customer No Link
Application
Help Yes Link

5.2.1.1.1.2 AA Clarify Customer Requirements Customer Executive

The main intent of this activity is to record as much details as possible about the Customer requirement. The
Customer Exec must gather a team to prepare for a site visit with the Customer to match the Customer’s

requirements to the available Eskom network. Only one visit should be planned.

Ad Clarify Customer Requirements Customer Executive

Processinfe | ks ————————|
m DireckCustorer The rnain inkent of this ackivity is bo record as much detal as possible about the Customet requirement, The Edit Activity
84 Clarify Customer Requirements Custamer Customer Exec must gather a team to prepare for a site wisit with the Custamer to match the Customer's Customer Application
Activity [ requirements to the available Eskom network, Cnly one visit should be planned. Customer Information Form
(T My Folio o Technical Information Form
QUOTE IN 50 | Scope OF work
Wiew Ackivity Motes ‘ R &0 | Handover Sheet
Help

Key Customer Exec or Self Determined I < Nane Selected —= ;I

Arranged Site Visit (Team could include Planner, PE, Surveyar, Environm),

Site Meeting with Customer/Developer Held

Customer and Developer Advised

Customer and Supply Meed Details recorded

AAb Key Customer Exec Allocation (and KSACS) Il I - Mone Selecked = =l

AB Prepare Conceptual Flan — I - hone Selecked = =l
| Send To K2 Cantroller | | Edit Areas == Back I Update I Mext = I Clase ‘

5.2.1.1.1.2.1 List of functions - AA Clarify Customer
Executive

Please not the changes to the activity:-
e Add “Arrange consultation with Customer”

Add “Inform Customer of CE Fees” options,

consulted then add the following checkboxes:-

o Create CC&B Account
o Raise Fees

o Issue Invoice

o Confirm payment

If No is selected then stop the process.
Field Name Data
Field
Name

Read-
Only

Value
Type

Control type

“Yes/No” —

Requirements Customer

if the customer is

“Validations

Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View No Text Link

Activity Notes

Quote In No Text Textbox Auto populate
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Days Left No Text Textbox Auto populate
Key Customer No Text Drop-down 1. Key Mandatory
Exec or Self Custo 1. When “Key Customer Exec”
Determined mer is selected, “AAb Key
Exec Customer Exec Allocation
2. Self (and KSACS)” and “Arrange
consultation with
customer” becomes active.
2. When “Self, is selected, the
following becomes active:
e Arranged Site Visit
(Team could include
Planner,PE,Surveyor,En
vironm).
e Customer and Developer
Advised
e Customer and Supply
Need Details recorded
e “AB Prepare Conceptual
Plan)”
Arrange No Text Check
consultation box
with
Customer”
“Inform No Text Radio 1. Yes If “Yes” is selected, activate the
Customer of button 2. No following:-
CE Fees” e Create CC&B Account
e Raise Fees
e |ssue Invoice
e Confirm payment
If “No” is selected, then stop the
process
Create CC&B
Account
Raise Fees No Text Check
box
Issue Invoice  No Text Check
box
Confirm No Text Check
Payment box
Arranged Site No Text Checkbox Mandatory when “Self” is
Visit (Team selected.
could include
Planner,PE,Su
rveyor,Enviro
nm).
Customer and No Text Checkbox Mandatory when “Self” is
Developer selected.
Advised
Customer and Checkbox Mandatory when “Self” is
Supply Need selected.
Details
recorded
AADb Key No Text Checkbox & Mandatory when ““Key Customer
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Customer Name Picker Exec™ is selected.

Exec When the checkbox is selected,

Allocation the next user to carry out the

(and KSACS) next activity should be selected.

AB Prepare No Text Checkbox & Mandatory when “Self” is

Conceptual Name Picker selected.

Plan When the checkbox is selected,
the next user to carry out the
next activity should be selected.

Edit Activity No Link

Customer No Link

Application

Customer No Link

Information

Form

Technical No Link

Information

Form

Scope of No Link

Work

Handover No Link

Sheet

Help Yes Link

5.2.1.1.1.3 AADb Key Customer Exec Allocation (and KSACS)

The intent of Activity AAb is for the User, who has detailed knowledge of the Key Customer Exec's portfolios to be able
to direct the application to the correct Regional Customer Exec or to the relevant KSACS (Transmission) resource.

AAb Key Customer Exec Allocation {and KSACS)

Activity Anb Key Customer Exec Allocation {and KSACS)

(TR y Falio o

links |
DirectCustomer The intent of Activiky AAb is For the User, who has detailed knowledge of the Key Customer Exec's portfolios Edit Ackivity

ta be able to direct the application ko the correct Regional Customer Exec or to the relevant KSACS

=t Custormer Application
(Transmission) resaurce.

Customer Information Form

Wiews Activity Motes

Technical Information Form

QUOTE IN 2 vy
Scope OF Work
DAYS LEFT ol

Handover Sheet

Customer Category and Area Analysed

AEBD Clarify Customner requiremnents Key Cusk Exec (KSACS)

Help

[ I <-- Mone Selected --=

=l

T
" Send To K2 Controller
!

== Back I Update I Mexk == I Close |

5.2.1.1.1.3.1 List of functions — AAb Key Customer Exec Allocation (and KSACS)

Field Name Data Value Control type " Notes “Validations
Field Type
Name
Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View No Text Link
Activity Notes
Quote In No Text Textbox Auto populate
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Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Customer No Text Checkbox Mandatory
Category and
Area
Analysed
ABb  Clarify No Text Checkbox & Mandatory.
Customer Name Picker When the checkbox is selected,
requirements the next user to carry out the
Key Cust next activity should be selected.
Exec (KSACS)
Edit Activity No Link
Customer No Link
Application
Customer No Link
Information
Form
Technical No Link
Information
Form
Scope of No Link
Work
Handover No Link
Sheet
Help Yes Link

5.2.1.1.1.4 ABb Clarify Customer Requirements Key Cust Exec (KSACS)

The main intent of this activity is to record as much detail as possible about the Customer requirement. The Key Customer Exec must
gather a team to prepare for a site visit with the Customer to match the Customer's requirements to the available Eskom network. Only
one visit should be planned.

ABb Clarify Customer requirements Key Cust Exec {(KSACS)
Links |
mmrectCustomer The main intent of this activity is to record as much detail as possible about the Customer requirement, The Edit Activity:
ABb Clarify Customer requirements Key Cust Exec | ey Customer Exec must gather a team to prepare for a site visit with the Customer to match the Customer's | c\skomer Application
(KSACS) requirements ko the awailable Eskom netwark. Only one visit should be planned. N
Customer Information Form
H_Mv Falin Mo Technical Information Form
i i QUOTE IN 60 | Scope OF Work
Wiews Activity Notes
DAYS LEFT 60 | Handover Sheet
Help
Site wisit arranged {Team could include Planner, PE, Surwewar, Environim).
Site Meeting with Customer held
Customer Advised on Tariffs available
Customer and Supply MNeed Details Recorded
4B Prepare Conceptual Plan T [ = tone selected —= =i
N
" Send To K2 Controller | | == Baclk I Update I Mext == I Clase |
I

5.2.1.1.1.4.1 List of functions — ABb Clarify Customer Requirements Key Cust Exec
(KSACS)

Field Name Read Value Controltype Notes Validations

- Type
Only
Process Info Yes  Text Label Auto populate
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Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Site visit arranged No Text Checkbox Mandatory

(Team could include

Planner, PE,

Surveyor,

Environm).

Site Meeting with No Text Checkbox Mandatory

Customer held

Customer Advised No Text Checkbox Mandatory

on Tariffs available

Customer and No Text Checkbox Mandatory

Supply Need Details

Recorded

AB Prepare No Text Checkbox & Mandatory

Conceptual Plan Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer No Link

Application

Customer No Link

Information Form

Technical No Link

Information Form

Scope of Work No Link

Handover Sheet No Link

Help Yes Link

5.2.1.1.1.5 AB Prepare Conceptual Plan
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Links ———————|
w DirectCustomer Having been ko site with the Customer Execfkey Customer Exec, the PlannerfPE must record all the technical | Edit Ackivity
BE Prepare Conceptual Plan dekails on the technical Info Form and prepare a concept plan to submit to the Metwark Planner to confirm the | oy ekomer application
. netwark, capability to supply the additional load. N
[T My Folio Mo Customer Information Form
_ Technical Information Form
View Activity Motes ‘ ZE Scope Of Work
Project Initiation
Custamer Technical Requirements Recorded Handover Sheet
Route selected and GPS points taken where appropriake Helo
Enviranmental or Statutary requirements assessed
Proposed networkidesian solution skerched
Conceptual Design Completed
B Check Metwark Capabilities ’EI PR —— - |
roject Hame
T
" Send Ta K2 Contraller ‘ | | Edit Areas | S BEGR I Update I Mext == I Close |
!

5.2.1.1.1.5.1 List of functions - AB Prepare Conceptual Plan

Field Name Value Control type Notes Validations
Type

Process Info ' Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Customer Technical No Text Checkbox Mandatory

Requirements

Recorded

Route selected and No Text Checkbox Mandatory

GPS points taken
where appropriate

Environmental or No Text Checkbox Mandatory
Statutory

requirements

assessed

Proposed No Text Checkbox Mandatory

network/design
solution sketched

Conceptual Design No Text Checkbox Mandatory
Completed

AC Check Network No Text Checkbox & Mandatory
Capabilities Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be
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selected
Customer No Link
Application
Customer No Link
Information Form
Technical No Link
Information Form
Scope of Work No Link
Handover Sheet No Link
Help Yes Link
5.2.1.1.1.6 AC Check Network Capabilities

AC Check Network Capabilities

ProcessInfo | ks —————————|
(T2 DirectCustomer Network Planner must refer to the latest NDP for this netwark area and mode! in the additional load to confirm | Edit Activiky
FYTEIT 0 AC Check Netwark Capabilities netwark capacity to deliver acceptable valtage levels, IF network strengthening is required these Jobs must be | o oromer Application
E_MVFDUDNU inchuded as the Project Forms are created in this Activity, - Inf Form
T

uoremn | co | Lechaicalinforation Form

@mmm ‘ T — oo | e A Mk
-~
Confirmed that Existing Network can supply Customer Needs A - Existing Network can supply Customer Handover Sheet
€ |8 - Existing Network cannet supply Customer telo

Relevant network with labest network data including Customer Requ's modelled
Appropriate network solution to supply Customer's needs planned

Network Solution confirmed with major Stake Holders

Section Head Approval for Network Solution obtained

Initiate Project Form with all required Jobs (F required)

Mote: - Where there is no work to be done (i.e. NMD increase) then it is still necessary to
initiate a Project with 1 Job - Scope to indicate ‘no work required”

] ) Y

AD Complete Conceptual Design E <-- None Selected - =
Projectls. 0 |

(T Project Name

JOBND JOBNAME JOBCATEGORY
isu-droxzcm| | | Ediareas | --fik | updste | mext»> | dose |

5.2.1.1.1.6.1 List of functions- AC Check Network Capabilities

Field Name Value Control type Notes Validations

Type

Process Info Yes  Text Label Auto populate

Process Yes  Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Confirmed that No Text Radio button 1. A-Existing If: A - Existing Network
Existing Network Network can supply Customer”
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can supply can supply is selected, the
Customer Needs Customer following tasks will be
2. B- active:-
Existing e  Relevant network
Network with latest network
cannot data inCIUding
Customer Requ's
Zti?:)ymer modelled
e [Initiate Project
Form with all
required Jobs (if
required)

If *B - Existing Network
cannot supply
Customer”is selected,
all tasks for this activity
will be active.

Relevant network No Text Checkbox Mandatory

with latest network

data including

Customer Requ's

modelled

Appropriate No Text Checkbox Mandatory If B -

network solution to Existing Network

supply Customer's cannot supply

needs planned Customer”is selected

Network Solution No Text Checkbox Mandatory If "B -

confirmed with Existing Network

major Stake Holders cannot supply
Customer”is selected

Section Head No Text Checkbox Mandatory I1f B -

Approval for Existing Network

Network Solution cannot supply

obtained Customer”is selected

Initiate Project Form No Text Checkbox Mandatory I1f "B -

with all required Existing Network

Jobs (if required) cannot supply
Customer”is selected

Note: - Where there Yes Text Label

is no work to be

done (i.e. NMD

increase) then it is

still necessary to

initiate a Project

with 1 Job - Scope

to indicate 'no work

required’

AD Complete No Text Checkbox & Mandatory

Conceptual Design Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer No Link

Application

Customer No Link

Information Form

Technical No Link
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Information Form
Scope of Work No Link
Handover Sheet No Link
Help Yes Link

5.2.1.1.1.7 Complete Conceptual Design

AD Complete Conceptual Design

Pro DirectCusbomer
[T AD Comphete Conceptusl Design

TR Folo o
- 50
DAYS LEFT 60

g
i
%
§
5
§
|
£
§

Lisised with all Stakeholders bo get input (Environmental, Cantrol Plant, etc)
Major Scope of Work defined (Document in CRA Form)

Complete Project Indtistion Form

Costs and duration estimated (Docurment in CRA Formn)

CRA Form Completed (Pages 1, 2 &:3)

|
:
§
1
§
%
E
|
:
%

Flease select the quotation type which wil determine Standard or Short route Provisional Cost Estimate (Major Standard)

Budget Quate (Major Short)

PCE Selected - No of days to prepare Budget Quote after Customer Acceptance

BQ Selected (Scope is 5% Accurate) - Mo of days to make supply Avalable after
Customer Payment:

For BQ = Line length derived From survey of line.

O 2 i

AE Approve Planning Report and CRA Form IE"‘“"“"WM“" =l

[ feroject Name

posvo fosame  |oscamesory |
Send To k2 Controller [ | Edtareas | -5 | uUpdste | Mexts»> | Ckse |

5.2.1.1.1.7.1 List of functions- AD Complete Conceptual Design

Field Name Value
Type

Control type  Notes

Process Info Yes Text Label Auto populate

Validations

Process Yes  Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Customer Requests No Text Checkbox When the checkbox is
a change (Return to selected, it will

K2 Controller to re- deactivate all tasks
initiate the within this activity.
application)

Liaised with all No Text Checkbox Mandatory when
Stakeholders to get “‘Customer Requests
input a change (Return to
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(Environmental, K2 Controller to re-
Control Plant, etc) initiate the
application)”
checkbox is not
selected.
Major Scope of No Text Checkbox Mandatory when
Work defined “‘Customer Requests
(Document in CRA a change (Return to
Form) K2 Controller to re-
initiate the
application)”
checkbox is not
selected
Complete Project No Text Checkbox Mandatory when
Initiation Form “‘Customer Requests
a change (Return to
K2 Controller to re-
initiate the
application)”
checkbox is not
selected
Costs and duration No Text Checkbox Mandatory when
estimated “‘Customer Requests
(Document in CRA a change (Return to
Form) K2 Controller to re-
initiate the
application)”
checkbox is not
selected
CRA Form No Text Checkbox Mandatory when
Completed (Pages “‘Customer Requests
1,2&3) a change (Return to
K2 Controller to re-
initiate the
application)”
checkbox is not
selected
Assumptions made, No Text Checkbox Mandatory when
Network Utilisation “‘Customer Requests
by Customer in a change (Return to
separate K2 Controller to re-
Assumptions initiate the
Document application)”
checkbox is not
selected
Please select the No Text Radio button 1. Provisional Mandatory
quotation type Cost 1. When
which will Estimate “Provisional
determine Standard (Major Cost Estimate
or Short route Standard) (Major
2. Budget Standard)” is
Quote selected, the
(Major following
Short) becomes
active:-
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Acceptance.

2. When “Budget
Quote (Major
Short)” is
selected, the
following
becomes
active:-

e  BQ Selected (Scope
is 85% Accurate) -
No of days to make
supply Available
after Customer
Payment

e  For BQ - Line
length derived from

survey of line.

PCE Selected - No No Text Textbox

of days to prepare

Budget Quote after

Customer

Acceptance

BQ Selected (Scope No Text Textbox Mandatory

is 85% Accurate) -

No of days to make

supply Available

after Customer

Payment

For BQ - Line No Text Checkbox Mandatory

length derived from

survey of line.

AE Approve No Text Checkbox & Mandatory

Planning Report Name Picker When the checkbox is

and CRA Form selected, the next user
to carry out the next
activity should be
selected

Project ID Yes Text Textbox Auto populate

Project Name Yes Text Textbox Auto populate

JobNo Yes Text Textbox Auto populate

JobName Yes Text Textbox Auto populate

JobCategory Yes  Text Textbox Auto populate

Customer No Link

Application

Customer No Link

Information Form

Technical No Link

Information Form

Scope of Work No Link

Handover Sheet No Link

Help Yes Link
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5.2.1.1.1.8 AE Approve Planning Report and CRA Form

AE Approve Planning Report and CRA Form

. | | T —

[TETTET0 OwectCustomer ‘The Planning Manager has the responisibiity to assess all project f released to ck Edk Activity

[T A& Approve Planning Report and CRA Form integration with current and future projects, mmmcmdmmwm Alsocheck | cyctomer Appbcation

TRy Foio o For conformance with Job D and Job Name conventions. Cust T F
Technical Information Form

. QuoTEIN | 80

F“”“”mﬁ ‘ pavsierr | g | e O work
Handover Sheet.

Planning Proposal checked and d with respect to ref d NDP Help

CRA Form Page 1 checked For conkent and agr it with the shove

Project & Job ID checked and confirmed cormect (CRA Form Page 1)

Job Name checked and confirmed, inchedng Project Parent Name

CRA Form page signed off as correct

Select relevant destinations - must inchude: a Definition Manager - Note that AG and AFe
are mandatory

AFa Environmental Prepare for RPM D =
AFh Land Development Prepare for RPM IE'&..; = |
AF¢ Project Engineering Prepare For RPM HE = |
AFd EDNS Prepars for PRM T | <-- None Selected --> =
AFe Praject Management Prepare for RFM ) <=rone =< |
AF Other to prepare for REM D&.. =
#G Resource Planning Meeting (RPM) D - ;I
Projectrs

T feraject Name

poeso  [oewame  |oscamecory |
[ ETATT | | Come T T o [ s [ G ]

5.2.1.1.1.8.1 List of functions- AE Approve Planning Report and CRA Form

Field Name Value Control type Notes Validations
Type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Planning Proposal No Text Checkbox Mandatory

checked and

approved with

respect to

referenced NDP

CRA Form Page 1 No Text Checkbox Mandatory
checked for content

and agreement with

the above

Project & Job ID No Text Checkbox Mandatory
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checked and

confirmed correct

(CRA Form Page 1)

Job Name checked No Text Checkbox Mandatory

and confirmed,

including Project

Parent Name

CRA Form pagel No Text Checkbox Mandatory

signed off as

correct

Select relevant No Text Label Mandatory

destinations - must

include a Definition

Manager - Note that

AG and AFe are

mandatory

AFa Environmental No Text Checkbox & Mandatory

Prepare for RPM Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

AFb Land No Text Checkbox & Mandatory

Development Name Picker When the checkbox is

Prepare for RPM selected, the next user
to carry out the next
activity should be
selected

AFc Project No Text Checkbox & Mandatory

Engineering Name Picker When the checkbox is

Prepare For RPM selected, the next user
to carry out the next
activity should be
selected

AFd EDNS Prepare No Text Checkbox & Mandatory

for PRM Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

AFe Project No Text Checkbox & Mandatory

Management Name Picker When the checkbox is

Prepare for RPM selected, the next user
to carry out the next
activity should be
selected

AF Other to prepare No Text Checkbox & Mandatory

for RPM Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

AG Resource No Text Checkbox & Mandatory

Planning Meeting Name Picker When the checkbox is

(RPM) selected, the next user
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Project ID Yes  Text Textbox Auto populate
Project Name Yes  Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes  Text Textbox Auto populate
JobCategory Yes  Text Textbox Auto populate
Customer No Link
Application
Customer No Link
Information Form
Technical No Link
Information Form
Scope of Work No Link
Handover Sheet No Link
Help Yes Link
5.2.1.1.1.9 AF Other to prepare for RPM
AF Dther to prepare for RPM
Processtinfo_________ lpeseription
[ZTTITI DirectCustomer m&mswm@m&“ wmurumdssdumfmuuwdu:ﬁdudm
LT ot o st o s o e S 4 oo s
Folio____| alowed). Custores Information Form
R | 80 | Scope OF work
pavsierT | 60 | tandover Sheat
Project Requirements Analysed
Project Projact Duration Estimated for CRA Form Page 2
Feas Estimated for inclusion on CRA Form page 2
Projectts____ |
[T eroect Name
[ SendToKz Conroller | | | Updste | Mests> | Close |

5.2.1.1.1.9.1 List of functions- AF Other to prepare for RPM

Field Name Value
Type

Control type  Notes

Validations

Process Info Yes  Text Label Auto populate

Process Yes  Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Project No Text Checkbox Mandatory
Requirements

Analysed

Project Project No Text Checkbox Mandatory
Duration Estimated

for CRA Form Page
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2
Fees Estimated for No Text Checkbox Mandatory
inclusion on CRA
Form page 2
Project ID Yes  Text Textbox Auto populate
Project Name Yes  Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes  Text Textbox Auto populate
JobCategory Yes Text Textbox Auto populate
Customer No Link
Application
Customer No Link
Information Form
Technical No Link
Information Form
Scope of Work No Link
Handover Sheet No Link
Help Yes Link

5.2.1.1.1.10 Environmental Prepare for RPM

AFa Environmental Prepare for RPM
Processtnfe . flloeseription . |fliinks

[ZTTESTI DirectCustomer The intent of this Activity is bo make provision for environmental fees required to take the project from an Eclt Activity
[0S0 AFa Environmental Prepare for RPM approved CRA Form to an approved project Proposal and DA Form. The durstion of the report preparation | ¢ jotomer Application
TR vy Folo Mo giving the preferred rouke or site wil determine the phase duration. The resource to do the environmental
Fec n N
My studies should also be recammended in the Casting shest for the REM Qustomer Information Form
Technical Information Form
o |smor ok
DAYSLEFT | 60 | parcdover shast
Area of propased Praject checked for known Emvircrmenkal Sensitivities.{ Existing tob
reconds & Publications)
Rewiew Resource avalablity
Feas and duration estimated for the anticipated Environment.al Work required to produce
the relevant report
Environmenkal Repork Type selected on page 2 of CRA
Projecttd |
N [Project Name
[ndTorz conoler ] | Updte__|_ et >> Tose

5.2.1.1.1.10.1 List of functions- AFa Environmental Prepare for RPM

Field Name Read Value Controltype Notes Validations
= Type
Only
Process Info Yes  Text Label Auto populate
Process Yes  Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity No Text Link
Notes
Quote In No Text Textbox Auto populate
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Days Left No Text Textbox Auto populate
Area of proposed No Text Checkbox Mandatory
Project checked for
known
Environmental
Sensitivities.(
Existing records &
Publications)
Review Resource No Text Checkbox Mandatory
availablity
Fees and duration No Text Checkbox Mandatory
estimated for the
anticipated
Environmental Work
required to produce
the relevant report
Environmental No Text Checkbox Mandatory
Report Type
selected on page 2
of CRA
Project ID Yes  Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes  Text Textbox Auto populate
JobCategory Yes  Text Textbox Auto populate
Customer No Link
Application
Customer No Link
Information Form
Technical No Link
Information Form
Scope of Work No Link
Handover Sheet No Link
Help Yes Link
5.2.1.1.1.11 Land Development Prepare for RPM
AFb Land D ppment Prepare for RPM
re I T e T e
T a— Technical Information Foem
e | T E— o | amect vk
Handover sheet
Project requirements anatysed
Project area referenced for terrain dificulties
Work estimated and duration to complete the prelim design
Resource and Fees identified to cover required Survey work
Projectre |
[ T Profect ame
posso fooswame  [wscamsorr |
[CTorz omiaier_] | e [ s> | Gom ]
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5.2.1.1.1.11.1 List of functions- AFb Land Development Prepare for RPM

Field Name Control type Validations

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Project No Text Checkbox Mandatory
requirements

analysed

Project area No Text Checkbox Mandatory

referenced for
terrain difficulties

Work estimated and No Text Checkbox Mandatory
duration to

complete the prelim

design

Resource and Fees No Text Checkbox Mandatory

identified to cover
required Survey

work

Project ID Yes  Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes Text Textbox Auto populate
JobCategory Yes  Text Textbox Auto populate
Customer No Link

Application

Customer No Link

Information Form

Technical No Link

Information Form

Scope of Work No Link

Handover Sheet No Link

Help Yes Link
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5.2.1.1.1.12 AFc Project Engineering Prepare For RPM

AFc Project Engineering Prepare For RPM

[ZTTEST90 DirectCustomer The inbent of this Activity is to make provision For total Project Engineering Fees and to release the Funds Edit Activity
m#&’ﬁmmﬁﬁmhw mmmhmmmmwmmmmmmwmmmmmdmmh Custoemer Application
duration of the prelim design work and project proposal approvals will contribute to the phase duration.
(TN 4y Fobio o Propused resource captured in Costing Sheet for RFM, CQustomer Information Form
Technical Information Form

60 | 5rope OF Wark

e AckivRy Hoktes
oavs e | 8 | amiove shest

Project Detads analysed from CRA Form and Planning Proposal Help

Stakeholders consulted where possible or necessary

Work raquired and duration to complete a Prelim Design Estimated

Resource and Fees requested to do Prelim Design

Projectty |

[ S [Project Name

™ Send Tokz Comtrler | | [ Updoe | et | o |

5.2.1.1.1.12.1 List of functions- AFc Project Engineering Prepare for RPM

Field Name Value Control type Notes Validations

Type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Project Details No Text Checkbox Mandatory

analysed from CRA
Form and Planning

Proposal

Stakeholders consulted No Text Checkbox

where possible or

necessary

Work required and No Text Checkbox Mandatory

duration to complete a

CONTROLLED DISCLOSURE
If printed and unsigned this document is uncontrolled, authorised versions are located on the
database.


http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/AFc_Project_Engineering_Prepare_For_RPM.htm

Unique Identifier: 240-95446765
Group IT Functional Specification Revision: 1

Page 39 of 243
Prelim Design
Estimated
Work required and No Text Checkbox Mandatory
duration to complete a
Prelim Design
Estimated
Resource and Fees No Text Checkbox Mandatory
requested to do Prelim
Design
Project ID Yes  Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes Text Textbox Auto populate
JobName Yes Text Textbox Auto populate
JobCategory Yes  Text Textbox Auto populate
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
Handover Sheet No Link
Help Yes Link

5.2.1.1.1.13 AFd EDNS Prepare for PRM

AFd EDNS P for PRM

JEEHHIIIIIIIIIIIIIIIIIII:EEmmlIIIIIIIlllllllllllllllllllllll.[ERIIIIIIII
The inkent of this Activity is to make provision for total EDNS Fees and to releass Funds required bo take the Edit Ackivity
EDMS epare project from an approved CRA Form bo an approved Project Proposal and DRA Form. The duration of the Customer Application
mﬂ i KorERH warious EDNS work: activities will contribute to the dua:bn The resources to do the EDMS work should
Folio |
My Fokio No be captured in the Costing Sheet For the RPM, Customer Information Foem
Tacheical Information Form
guoten | 0 | scope of Work
60 | Honover et
Project Requirements Analysed Help
Work estimated to produce a Pre-lim Design
Fees and Duration requesked ko produce a Prelm Design
T Froject Name
poevo________ Jooename  |joscarecomy
Send To K2 Controller [ Next »> Close

5.2.1.1.1.13.1 List of functions- AFd EDNS Prepare for RPM

Field Name Value Control type Notes Validations
Type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate
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Add/View Activity No Text Link
Notes
Quote In No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Project Requirements No Text Checkbox Mandatory
Analysed
Work estimated to No Text Checkbox
produce a Pre-lim
Design
Fees and Duration No Text Checkbox Mandatory
requested to produce a
Prelim Design
Project ID Yes Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes Text Textbox Auto populate
JobName Yes Text Textbox Auto populate
JobCategory Yes Text Textbox Auto populate
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
Handover Sheet No Link
Help Yes Link
5.2.1.1.1.14 Project Management Prepare for RPM
AFe Project Management Prepare for RPM
T T et onde o o et o e s e
TR iy Folio No Emg%wmﬁwwhmﬁhmmmemh Customer Information F
Technical Information Form
sttt | o | e
Project Requirements Analysed tico
Project Duration Estimated For CRA Form Page 2
Fees Estimated to Project Manage F external Appointment
PC identified For this project and recorded for the RPM
Projectro |
[ N roect Name
(T | o [ Wew>> | Gowe ]

5.2.1.1.1.14.1 List of functions- AFe Project Management Prepare for RPM

Field Name Value Control type Notes Validations
Type

Process Info Yes Text Label Auto populate

Process Yes  Text Textbox Auto populate

Activity Yes Text Textbox Auto populate
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Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity No Text Link
Notes
Quote In No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Project Requirements No Text Checkbox Mandatory
Analysed
Project Duration No Text Checkbox
Estimated for CRA
Form Page 2
Fees Estimated to No Text Checkbox Mandatory

Project Manage if
external Appointment

PC identified for this No Text Checkbox Mandatory
project and recorded
for the RPM
Project ID Yes Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes Text Textbox Auto populate
JobCategory Yes Text Textbox Auto populate
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
Handover Sheet No Link
Help Yes Link

5.2.1.1.1.15 AG Resource Planning Meeting (RPM)

DirectCustamer This Activity conrals and manages the paraliel processes sssociated with the RPM. The RPM Agenda wil be based on all projects in this acaivity. All projects in thes Actvity shoud | Edit Actvity
TR A Fesource Planring Meeting (RPM) be schedued at the RPM, Focus s on Project Cost, Fees, Durabons and Resources, Al Jobs bnked to & project shoud be prasented together at RPM. Edit Activity Map
N v Folo No Customer Appiication
Customer Information Form
| Jovorem ] 0
oavsierr | se it oatu T
Scope OF Work
Adequate detais have been entered on the CRA Form Hardover Shest
Ty ted CRA Form has been for next RPM Actvity User Alocation
e asseoa Form placed on agenda for next =
CRA Form completed and accepted at RPM.
AFa Environmental Frepere for RPM Completed - 2013-01-25 03:43: 14
AFb Land Development Prepare for RPM Completed - 2013-01-25 08:43: 14
AF¢ Proj Eng Prepare For RPM Completed - 2013-01-25 08:43: 14
AFd EDNS Prepare for PRM Completed - 2013-01-25 08:43: 14
AFe Proj Man Prepare for RPM Completed - 2013-01-25 08:43: 14
AF Other to prepare for RPM Completed - 2013-01-25 08:43: 14
AH Obtain Management Appraval [0 <= Tone sciectes —> |
T ofect Hame
poswo __________________ Joomwame 0 Jioecameory 00|
Send To K2 Controler | | Updote Next > > Close

5.2.1.1.1.15.1 List of functions- AG Resource Planning (RPM)

Field Name Data Read Value Controltype Notes Validations
Field - Type
Only
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Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Adequate details have No Text Checkbox Mandatory

been entered on the

CRA Form

The associated CRA No Text Checkbox

Form has been placed

on agenda for next

RPM

CRA Form completed No Text Checkbox Mandatory

and accepted at RPM.

AFa Environmental No Text Textbox Auto populate Mandatory

Prepare for RPM

AFb Land Development No Text Textbox Auto populate Mandatory

Prepare for RPM

AFc Proj Eng Prepare No Text Textbox Auto populate Mandatory

For RPM

AFd EDNS Prepare for No Text Textbox Auto populate Mandatory

PRM

AFe Proj Man Prepare No Text Textbox Auto populate Mandatory

for RPM

AF Other to prepare for No Text Textbox Auto populate Mandatory

RPM

AH Obtain Management No Text Checkbox & Mandatory

Approval Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Project ID Yes Text Textbox Auto populate

Project Name Yes Text Textbox Auto populate

JobNo Yes Text Textbox Auto populate

JobName Yes Text Textbox Auto populate

JobCategory Yes Text Textbox Auto populate

Edit Activity No Link

Edit Activity Map

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

Handover Sheet No Link

Activity User Allocation No Link

Help No Link
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5.2.1.1.1.16 Obtain Management Approval
AH Dbtain ent Approval
processtnfe  JIbeseription ks |
[FTTTET DirectCustomer mmmsmhmmdﬂmwhmm:gmsmmhw Edit Activity
CXCITS A+ Obtsi Manzoemerk Acproval Eupptet this exonevediton b seucin the vk rocte. I oty Soeamaen, e ot sk goback | atansr Soplcain
m_wmm b AD with an instruction bo re-select, Qustomer Information Form
eI
= 60 | Scope of wark
: DAYSLEFT | 60 | Handover Sheat
QUOTETYPE | PCE | belp
90
Process Route Autharised MajurSlDl:PCE)
| % | Major Short (BC3)
CRA Form Assumphions and Network Share checked for Accuracy and Conformance
CRA Form checked and "Supported” on page 3
AT Generste Frov. Cost Estim or Budget Cuote [T < Toone selected — =
A0 Complete Conceptusl Design [E==tone selected — =l
projectr0 |
N [Project Name
| C T wemwe [ wea>> | owe |

5.2.1.1.1.16.1 List of functions- AH Obtain Management Approval

Field Name Value Control type Notes Validations
Type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Process Route No Text Radio Button 1. Major STD Mandatory

Authorised (PCE) When “ Major STD (PCE)” is

2. Major Short selected, the following
(BQ) become active:-
e CRA Form

Assumptions and
Network Share

checked for
Accuracy and
Conformance
e  CRA Form checked
and "Supported" on
page 3
e  AI Generate Prov.
Cost Estim or
Budget Quote
When “Major Short (BQ)” is
selected, the following
become active:-
e AD Complete
Conceptual Design
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CRA Form No Text Checkbox
Assumptions and
Network Share checked
for Accuracy and
Conformance
CRA Form checked and No Text Checkbox Mandatory
"Supported" on page 3
Al Generate Prov. Cost No Text Checkbox & Mandatory
Estim or Budget Quote Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
AD Complete No Text Checkbox & Mandatory
Conceptual Design Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
Project ID Yes Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes Text Textbox Auto populate
JobName Yes Text Textbox Auto populate
JobCategory Yes Text Textbox Auto populate
Edit Activity
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
Handover Sheet No Link
Help Yes Link
5.2.1.1.1.17 Alb Send PCE or Budget Quote to Customer
Alb Send PCE or Budget Quote to Customer
_MW Jﬁﬁimmm&»WEmwK%WGP&wwmhﬁmﬂwmk Eﬁ&m
[T Alb Send PCE or Budge Quote ta Customer ready for delivery to the Customer. This is an optional Activty and should only be used when required. Customer Agplcation
[T My Folio No Customer Information Form
Handover Sheet
Quote Received from Quatation Provider Helo
PCE or BQ delvered ko the Customer
[ pddts | Pot>> | Gone

5.2.1.1.1.17.1 List of functions- Alb Send PCE or Budget to Customer

Field Name Read Value Validations

- Type
Only
Yes

Control type  Notes

Process Info Text Label Auto populate
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Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity No Text Link
Notes
Quote In No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Quote Received form No Text Checkbox Mandatory
Quotation Provider
PCE or BQ delivered to No Text Checkbox Mandatory
the Customer
Project ID Yes Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes Text Textbox Auto populate
JobName Yes Text Textbox Auto populate
JobCategory Yes Text Textbox Auto populate
Edit Activity No Link
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
Handover Sheet No Link
Help Yes Link
5.2.1.1.1.18 Generate Prov. Cost Estim or Budget Quote
Al Generate Prov. Cost Estim or Budget Quote
e o eem b e D | S
ore | % | s b amstionfom
oAYSLEFT | 2 | Madover Sheet
Wiew Activity Notes PCE (el
%0
PROCESSROUTE | MAICR
PCE - days to provide BQ
BQ - days to provide Supply Not: Applicable

Al Energy Conservation and forecasting requirements must be requested with the
Quotation
Financial Caleulstions done (Capeon) - Cash upfront Connection Charges/Deposis

Early Termination Guarantess and Connaction Fees Calculated
Quiocte prapared and ratfisd according bo Do (Pricing/Eng/CS)
(Correct skd letter to be used... note pes for Developer O
Designated Manager [ Area Manager signed quote

Quote posted to Customer [Developer

Alb Send PCE or Budget Quate to Customer

Al Manage Major Reminder System

Projectro |

(T erofect Name
poswaME_|joscatecory

e ] | T e [ [ G

<— None Selected —>

] o e

|
|

<-- Mone Selected —>

5.2.1.1.1.18.1 List of functions- Al Generate Prov, Cost Estim or Budget Quote

Field Name Data Read Value Controltype Notes Validations
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Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

PCE - days to provide No Text Textbox Auto populate

BQ

BQ - days to provide No Text Textbox Auto populate

Supply

All Energy No Text Checkbox Mandatory

Conservation and

forecasting

requirements must be

requested with the

Quotation

Financial Calculations No Text Checkbox Mandatory

done (Capcon) - Cash

upfront Connection

Charges/Deposits

Early Termination No Text Checkbox Mandatory

Guarantees and

Connection Fees

Calculated

Quote prepared and No Text Checkbox Mandatory

ratified according to

DoA (Pricing/Eng/CS)

(Correct std letter to be No Text Label

used... note several

types for Developer

Quotations)

Designated Manager / No Text Checkbox Mandatory

Area Manager signed

guote

Quote posted to No Text Checkbox Mandatory

Customer /Developer

Alb Send PCE or No Text Checkbox & Mandatory

Budget Quote to Name Picker When the checkbox is

Customer selected, the next user
to carry out the next
activity should be
selected

AJ Manage Major No Text Checkbox & Mandatory

Reminder System Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Project ID Yes Text Textbox Auto populate

Project Name Yes Text Textbox Auto populate

JobNo Yes Text Textbox Auto populate
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JobName Yes Text Textbox Auto populate
JobCategory Yes Text Textbox Auto populate
Edit Activity
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
Handover Sheet No Link
Help Yes Link

5.2.1.1.1.19 A) Manage Major Reminder System

AJ Manage Major Reminder System

Processtnfo____ Wbescription ks |
[ZTTT=TI DirectCustomer &1 - Intent of this Activity bs to hold Customer Project until the Customer Accepts the PCE/BQ. The Edit Activiby.
[TETTI 3 Manage Major Reminder System Oukstanding repart on this activity wil assist the User to manage thess customer responses. They shoukdnot | cyeramer Appication
T  Foio b alloweed to remain in this activity beyond the Regional masimum duration lowed. The User must use their
o 2 discretion when dealing with some Customers, Customer Information Form
Technical Information Form
QUOTETYPE | PCE | seope OF work
View Activity Notes uotely | 90 | Handover shest
PROCESS ROUTE | MASOR. | i
Day 21 reminder sant to the customer
Notification of Guote Expiry sent to Customer
Alb Send PCE or Budget Quote to Customer Completed - 2010-01-26 11:23:12
Please select an option |® | PCE Acceptance - Requires Energy Alacation

p&mmm-mmmm
| |Peefpq Expired | Rejection Received

AJc Projects awating Energy Allocation [I <= Nore Selected > =1

A¥ Process PCE or BQ Accephance D <-- Mone Selected - 3

Axb PCE or BQ Rejected El <= Norwe Selected --> =l
Projectto |

T S roject Mame

pogvo Poswame 0 Joscawcory |
il Send To K2 Conkroller | | | =ceee | updste | Mester | Close |

5.2.1.1.1.19.1 List of functions- AJ Manage Major Reminder System

Field Name Value Control type Notes Validations
Type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Day 21 reminder sent to No Text Checkbox

the customer

Notification of Quote No Text Checkbox
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Expiry sent to
Customer

Alb Send PCE or
Budget Quote to
Customer

No

Text

Textbox

Auto populate

Mandatory

Please select an option

No

Text

Radio button 1. PCE

Acceptance
- Requires
Energy
Allocation
2. PCE/BQ
Acceptance
- Not
require
Energy
Allocation
3. PCE/BQ
Expired /
Rejection
Received

Mandatory

When “ PCE
Acceptance - Requires
Energy Allocation” is
selected, “AJc
Projects awaiting
Energy Allocation wil
be active.

When “PCE/BQ
Acceptance - Not
require Energy
Allocation” is selected, “
AK Process PCE or
BQ Acceptance” will
be active

When “PCE/BQ
Expired / Rejection
Received” is selected,
“AKb PCE or BQ
Rejected” will be
active

AJc Projects awaiting
Energy Allocation

No

Text

Checkbox &
Name Picker

Mandatory when “ PCE
Acceptance - Requires
Energy Allocation” js
selected.

When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

AK Process PCE or BQ
Acceptance

No

Text

Checkbox &
Name Picker

Mandatory when
“PCE/BQ Acceptance -
Not require Energy
Allocation” is selected,
When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

AKb PCE or BQ
Rejected

No

Text

Checkbox &
Name Picker

Mandatory when
“PCE/BQ Expired /
Rejection Received”is
selected

When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Project ID

Yes

Text

Textbox

Auto populate

Project Name

Yes

Text

Textbox

Auto populate

JobNo

Yes

Text

Textbox

Auto populate

JobName

Yes

Text

Textbox

Auto populate
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JobCategory Yes Text Textbox Auto populate
Edit Activity
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
Handover Sheet No Link
Help Yes Link

5.2.1.1.1.20 Alc Projects awaiting Energy Allocation

Alc Projects awaiting Energy Allocation

processtnfo— bescription ks |

(TN Direct Customer Alc - Customer has accepted the PCE and has provided all Energy and Demand forecasts, In this Activity the | Edk Activity

IYIOTITI Al Projects awaiting Energy Allocation User will submit all the customer Diata to the Energy Allocation Commitee. This Application is to remain inthis | cyetomer Appication

TR My oo No Activity until the Energy allocation Committes alocates Energy and a Start Diate. The User is then to "Next" =

- My this screen after completing all requirements Customer Information Form

Technical Information Form

PCE [ geoq0 of Wtk

i ety Notes ovorey | % [bpciver choet
PROCESS ROUTE | MAJOR | oty

All Customer, Demand and Energy Data submitted to the Allocation Committes

Hold Application in this activity until Energy Allocated by Committee

Energy Alacated by Energy Allocation Cominittee.

Date at which Customer can first take the Energy allocabed by the Committes | | |

AKc Customer Confirms: Energy and Date Acceptance D < None Selacted —> = |

profjectto |

(N forofect Name

() | (= e

5.2.1.1.1.20.1 List of functions- AJc Projects awaiting Energy Allocation

Field Name Value Control type Notes

Type

Process Info Yes Text Label Auto populate

Validations

and Energy Data
submitted to the
Allocation Committee

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

All Customer, Demand No Text Checkbox Mandatory

Hold Application in this No Text Label
activity until Energy
Allocated by
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Committee
Energy Allocated by No Text Checkbox Mandatory
Energy Allocation
Committee.
Date at which No Date Date Picker/ Mandatory
Customer can first take Calendar

the Energy allocated by
the Committee

AKc Customer No Text Checkbox & Mandatory
Confirms Energy and Name Picker When the checkbox is
Date Acceptance selected, the next user

to carry out the next
activity should be

selected

Project ID Yes Text Textbox Auto populate

Project Name Yes Text Textbox Auto populate

JobNo Yes Text Textbox Auto populate

JobName Yes Text Textbox Auto populate

JobCategory Yes Text Textbox Auto populate

Edit Activity

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

Handover Sheet No Link

Help Yes Link

5.2.1.1.1.21 AK Process PCE or BQ Acceptance
| Process PCE or B ﬁcceptam:e
C uinks |
mum The intent of Activity AK is bo process the smeptmaﬂbnﬁormmm cordingly. Edit Activity
mﬂ_;«,mw«wmw T b Sl et i S o | ot et
mason | v Shest

Mhmﬁedge:mofcmmeptme
Copy of Quotation and Customer Acceptance made available ko Project Services
Data inchuded in the Customer Response has been captured into the relevant systems
AL Raise or Update Customer Accounk [E| < None Selected —> =
Projectr0 |
[ S [Project Name
posvo  fooewame  oscawcony |
:| Send To K2 Controler | | [ =cist | update | Mestss | Close |

5.2.1.1.1.21.1 List of functions- AK Process PCE or BQ Acceptance

Field Name Data Read Value Controltype Notes Validations
Field - Type
Only
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Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Acknowledge receipt of No Text Checkbox Mandatory

Customer Acceptance

Copy of Quotation and No Text Checkbox Mandatory

Customer Acceptance

made available to

Project Services

Data included in the No Text Checkbox Mandatory

Customer Response

has been captured into

the relevant systems

AL Raise or Update No Text Checkbox & Mandatory

Customer Account Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Project ID Yes Text Textbox Auto populate

Project Name Yes Text Textbox Auto populate

JobNo Yes Text Textbox Auto populate

JobName Yes Text Textbox Auto populate

JobCategory Yes Text Textbox Auto populate

Edit Activity

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

Handover Sheet No Link

Help Yes Link

5.2.1.1.1.22 AKb PCE or BQ Rejected
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processtfo —————————————————lbescription ks |
[ZTTZT0 DirectCustomer Aikb - The intent of this Activity is to manage the Rejected Customer Applications by archiving the Guotations | Edi Acthvity
[T Akb FCE or BQ Rejected and passing on the Rejected Quotation ko Engineering to remove the project from ACNAC and other Customer Application
e Enginering systems and records. Tt may some times be prudent to hold these rejections for a few weeks if N
Folio L% there is any lkelyhood thak the Customer may changs their mind. Customer Information Form|
Technical Information Foem
QUOTE TYPE PCE | 5eone OF Wark
ie Activiky Nobes jQUOTEIN | 90 | Horderar Shest
MAICR | el
Record reason For Customer rejection on the Customer Application form
Select whether project has any approved CRAs For any associated Jobjs [ | Mo Approved cRa's
| Jprofect hes Approved cra's
No Approved CRA'S - Project wil be stopped in this Acthity
PCA - Prepare PCA Form (Moke this will create a PCA subprocesses For each Job) ILI ce= Nona Salected ==> ;l
T roject tame
i| Send To K2 Conktroller | | [StopProject | ~-Eof | Update | Net>> [ Cose |

5.2.1.1.1.22.1 List of functions- AKb PCE or BQ Rejected

Field Name Value Control type Notes Validations

Type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Record reason for No Text Checkbox Mandatory

Customer rejection on
the Customer
Application form

Select whether project No Text Radio Button 1. No Mandatory
has any approved Approved When “ No Approved
CRAs for any CRA's CRA's” s selected, “No
associated Job/s 2. Projecthas Approved CRA's -
Approved Project will be
CRA's stopped in this
Activity” will be
active.

When “Project has
Approved CRA's” is
selected, “PCA -
Prepare PCA Form
(Note this will create a
PCA subprocesses
for each Job)” will be

active.
No Approved CRA'S - No Text Checkbox Mandatory when “ No
Project will be stopped Approved CRA's” js
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in this Activity selected
PCA - Prepare PCA No Text Checkbox & Mandatory when
Form (Note this will Name Picker “Project has Approved
create a PCA CRA's” is selected.
subprocesses for each When the checkbox is
Job) selected, the next user
to carry out the next
activity should be
selected
Project ID Yes  Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes Text Textbox Auto populate
JobCategory Yes Text Textbox Auto populate
Edit Activity
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
Handover Sheet No Link
Help Yes Link

5.2.1.1.1.23 AKc Customer Confirms Energy and Date Acceptance

AKc Customer Confirms Energy and Date Acceptance
processtsflo —— Ibeseription ks |
[ITTTT00 DiectCustomer 8K - The inkent of this Activity is to conkact the Customer after detals of the Energy Allocation have been Edit Activity
e Customer Confirms Energy and Date mahudhmrﬁmﬂutﬂn&sbuwvﬂxmﬂh&mwahﬂhdmdhdﬂ#m&n&wwm Customer Application
Acceptance start to be taken. It is not recommended that the PCE be revised, but rather to procesd with the Budget
Quote, even if the PCE has expired. hcﬂmmmhmlnhmm Customer Information Form
(ZTEINN My Folio No Committes, Technical Information Form
QUOTETYPE | pee | 2me Ol ok
uotEn oy [t et
T — AR
Diate at which Customer can take the first Allocsted Energy 2010-01-25

Customer contacted and given details of Energy and Date allocation ﬂ
Depending on Customer response - plaasa select (% | Customer Aiccepts Energy and Date Allocation

" | Customer Rejects Energy and Date Alocation
Energy Allocation Committes notified of Cuskomer response
A Process PCE or BQ Acceptance [ <= None Seleched => =l
AKh PCE or BQ Rejected |L - Nore Selected — =l
Projectt0 |
[ S [Froject Nome
posso  ooewame  Jooecamwecory |
[ Sendtorz Comraler | | [ [ edw= [ heis> [ Co= |

5.2.1.1.1.23.1 List of functions- AKc Customer Confirms Energy and Date Acceptance

Field Name Value Control type Notes Validations
Type

Process Info Yes Text Label Auto populate

Process Yes  Text Textbox Auto populate
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Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity No Text Link
Notes
Quote In No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Date at which No Date Textbox Auto populate
Customer can take the
first Allocated Energy
Customer contacted No Text Checkbox Mandatory
and given details of
Energy and Date
allocation
Depending on No Text Radio Button 3. Customer Mandatory
Customer response - Accepts When “Customer
please select Energy and Accepts Energy and
Date Date Allocation”is
Allocation.  selected, “AK Process
4. Customer PCE or BQ
Rejects Acceptance” will be
Energy and active.
Date When “Customer
Allocation Rejects Energy and
Date Allocation”is
selected, “AKb PCE or
BQ Rejected” will be
active.
Energy Allocation No Text Checkbox Mandatory
Committee notified of
Customer response
AK Process PCE or BQ No Text Checkbox & Mandatory when
Acceptance Name Picker “Customer Accepts
Energy and Date
Allocation” is selected
When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
AKb PCE or BQ No Text Checkbox & Mandatory when
Rejected Name Picker “Customer Rejects
Energy and Date
Allocation” is selected,
When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
Project ID Yes Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes Text Textbox Auto populate
JobName Yes Text Textbox Auto populate
JobCategory Yes Text Textbox Auto populate
Edit Activity
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Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
Handover Sheet No Link
Help Yes Link

5.2.1.1.1.24 AL Raise or Update Customer Account

AL Raise or Update Customer Account

processinfo fbesenption____———————————— Mhinks |
[ZTTTTT virectCustomer mmmhmmamwncm:ﬂmmdhcmwwm Edit Activity
direct into CC&B. Bills created in CC&B and sent bo Customer. A CC&B button has been provided on this Create Person in CCBE
;m;msmum et bl e
Customer Information Form
QUOTETYPE | PCE
. Technical Information Form

Miew Activity Notes QuotElN | 50

PROCESSROUTE maon | ope Otk

Hanrdover Shest

Supply Agreement Concluded Help
Customer Registered in CCBE
Raise Upfront Charges
Cash upfront payment amounk exchuding VAT [ 0.00]
VAT @ [ 14%]
Cashupfronk VAT amount: [ 0.00]
Total Amounk | 0.00]
A Confirm Payment and Authorise Supphy D-;--hcre&elected--' 3
T N Froject Name
posvo  fooewame  [joscatecomry
[z | o T o T [ o ]

5.2.1.1.1.24.1 List of functions- AL Raise or Update Customer Account

Field Name Value Control Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote In No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Supply Agreement No Text Checkbox Mandatory

Concluded

Customer Registered in No Text Checkbox Mandatory

CC&B

Account Number No Text Textbox

Raise Upfront Charges No Text Checkbox Mandatory
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Cash upfront payment No Number Textbox Mandatory

amount excluding VAT

VAT @ No Percent  Textbox Auto populate Mandatory

age

Cash upfront VAT No Number Textbox Auto populate Mandatory

amount Calculated
automatically after VAT
is included.

Total Amount No Number Textbox Auto populate Mandatory
Calculated
automatically after VAT
is included.

AM Confirm Payment No Text Checkbox & Mandatory

and Authorise Supply Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Project ID Yes Text Textbox Auto populate

Project Name Yes Text Textbox Auto populate

JobNo Yes Text Textbox Auto populate

JobName Yes Text Textbox Auto populate

JobCategory Yes Text Textbox Auto populate

Create person in CC&B No Link

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

Handover Sheet No Link

Help Yes Link

5.2.1.1.1.25 Confirm Payment and Authorise Supply
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AM Confirm Payment and Authorise Supply
Description  inks
[TV DirectCustomer xmmmgﬁdwmwwumwﬁ?mﬁwd Edit Activity
: Confirm Pgyment from CC8E
:mpmmmmm&m "'W-*tu‘d S b C""""I conribation/Bark 22 sleass bk h
‘ uoteTveE | |
Technical Information Form
Niews Activity Notes QUOTEIN | a0
process Route | e
PROCESS ROUTE MAJOR
Dake Customer full payment made/Guarantes recened [ ||
Total Amount paid andjor Guarantesd by Customer (Rand) [ ]
Major Standard process (PCE)
Duration to prepare Budget Quote quoted ba Customer (days) [ ]
Therefore the Budget Cuote is due on [ |
Major Short process (BQ)
Duration to Connect/Increase/Decrease supply point (days) b ]
ALc CRA Agenda item For RIC [CT <= ricne selected — = |
[Projectp |
[ [project Name:
oogvo fooewame  Jooscawsory ]
| [ eie [ Nea>> | Owe |

5.2.1.1.1.25.1 List of functions- AM Confirm Payment and Authorise Supply

Field Name Control

type

Validations

Connect/Increase/Decr

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote Type No Text Textbox Auto populate

Quote In No Text Textbox Auto populate

Process Route No Text Textbox Auto populate

Account Number No Text Textbox Auto populate

Date Customer full No Date Date Picker Mandatory
payment or Calendar YYYY-MM-DD
made/Guarantee

received

Total Amount paid No Number Textbox Mandatory
and/or Guaranteed by

Customer (Rand)

Major Standard No Text Label Mandatory
process (PCE)

Duration to prepare No Number Textbox Auto populate Mandatory
Budget Quote quoted

to Customer (days)

Therefore the Budget No Date Textbox Auto populate Mandatory
Quote is due on YYYY-MM-DD
Major Short process No Text Label

(BQ)

Duration to No Number Textbox
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ease supply point

(days)

New/increased/decreas No Number Textbox Mandatory

ed supply point Calculated

available on automatically after VAT
is included.

ALc CRA Agendaitem No Text Checkbox & Mandatory

for RIC Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Project ID Yes  Text Textbox Auto populate

Project Name Yes Text Textbox Auto populate

JobNo Yes Text Textbox Auto populate

JobName Yes Text Textbox Auto populate

JobCategory Yes Text Textbox Auto populate

Customer Payment No Link

from CC&B

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

Handover Sheet No Link

Help Yes Link

5.2.1.1.1.26 CRA Agenda item for RIC

ALc CRA Agenda item for RIC
Processtnfo i
[T DirectCustomer

[T ALc CRA Agenda item For RIC
[T ty Folio o

Wigw Activty Nokes

CRA Scope checked against Customar Accaphance lattar

CRA date fior Budget Quotation checked against quoted duration
Customer Acceptance date

Far Std process (PCE) the budget quobe is due on 2010-01-25

For Short Process (BQ) the project energisation date is due on Mot Applicable

Abc Approval of CRA IEI <= Mone Selected - _-_]

Profect Name
JOBCATEGORY

[ o T o [ [ G

5.2.1.1.1.26.1 List of functions- ALc CRA Agenda item for RIC

Field Name Data Read Value Control Validations
Field - Type
Only
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Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote Type No Text Textbox Auto populate

Quote In No Text Textbox Auto populate

Process Route No Text Textbox Auto populate

CRA Scope checked No Text Checkbox Mandatory

against Customer

Acceptance letter

CRA date for Budget No Text Checkbox Mandatory

Quotation checked

against quoted

duration

Customer Acceptance No Date Textbox Auto populate

date

For Std process (PCE) No Date Textbox Auto populate

the budget quote is due

on

For Short Process (BQ) No Date Textbox Auto populate

the project energisation

date is due on

AMc Approval of CRA No Text Checkbox & Mandatory

Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be
selected

Project ID Yes Text Textbox Auto populate

Project Name Yes Text Textbox Auto populate

JobNo Yes Text Textbox Auto populate

JobName Yes Text Textbox Auto populate

JobCategory Yes Text Textbox Auto populate

Edit Activity No Link

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

Handover Sheet No Link

Help Yes Link

5.2.1.1.1.27 AMc Approval of CRA
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ProcessInfo | links |
[T T I DirectCustomer A - The inkent of this Activity is to check the contenks of the CR:A Form with particular sttention to the
TYIETI A Approval of CRA scope matching the Quotation and the Fees and LLTM funds requested. The CRA Form must be approved Customes Apolcation
TR . Folo o before this Activity can be sent to Activity AN - Capture Start and End Dates ;
quotervee | pee | Letekalinfernation o
Vigw Ativity Notes 90
magoR, | Handover sheet
ORA Form chacked against Accepted Quotation
Fees and Long Lead Time Materials (where requested) checked
Customer Acceptance date 2010-01-25
For Std pracess (PCE) the budget quote is dus on 2010-01-25
For Short Process (BQ) the project energisation date is dus on Mot Applicable
AN Release CRA Approved Funding Eq..mm.., =
Aic Rielsase to Short Process E’--'.‘Jﬁe:—'e'ected--:- =l
Projectto |
[ fprofect Name
[ Torz Controler ] ] [CDpdste [ Wewt>> | close |

5.2.1.1.1.27.1 List of functions- AMc Approval of CRA

Field Name Value Control

Type type

Validations

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote Type

Quote In No Text Textbox Auto populate

Process Route No Text Textbox Auto populate

CRA Form checked No Text Checkbox Mandatory

against Accepted

Quotation

Fees and Long Lead No Text Checkbox Mandatory

Time Materials (where

requested) checked

Customer Acceptance No Date Textbox Auto populate

date

For Std process (PCE) No Date Textbox Auto populate

the budget quote is due

on

For Std process (PCE) No Date Textbox Auto populate

the budget quote is due

on

AN Release CRA No Text Checkbox & Mandatory

Approved Funding Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

ANc Release to Short No Text Checkbox & Mandatory

Process Name Picker When the checkbox is
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selected, the next user
to carry out the next
activity should be
selected

CRA Forms Approved Yes  Text Textbox Auto populate Inactive if all CRA
forms are approved.

Project ID Yes Text Textbox Auto populate

Project Name Yes Text Textbox Auto populate

JobNo Yes Text Textbox Auto populate

JobName Yes Text Textbox Auto populate

JobCategory Yes Text Textbox Auto populate

Edit Activity No Link

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

Handover Sheet No Link

Help Yes Link

5.2.1.1.1.28 AN Release CRA Approved Funding

AN Release CRA Approved Funding
e
pescription  Jlinks
AN - The intenk of this Activity is to firsthy capture any amounts that were approved on the CRA for Fees or | Edit Activity.
LLTM, Remember to do this for ALL Jobs linked to this Customer Project. (There may be several CRA's) Then, | cyjcromer Appcation
for each job isted below, the relevant PMIPC must be selected in the destination fislds. Jobs will not akways
be managed by the same PHPC. Customer Information Form
Technical Information Form
T T — PCE | coope of werk
uorenn | %0 | angiover Sheat
MAJR. | ey
MAJCH STD PROCESS
Date when Budget Quote due to Customer 2010-01-25
Approved CRA amounts captured in SAP
Planining Manager notified that the project is being added to Rolling Plan
BA Register CRA Form & capture into schaduling system
projects |
T [preect ruame:
| O =T B |

5.2.1.1.1.28.1 List of functions- AN Release CRA Approved Funding

Field Name Control Validations
type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes
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Quote Type No Text Textbox Auto populate
Quote In No Text Textbox Auto populate
Process Route No Text Textbox Auto populate
MAJOR STD PROCESS No Text Label
Date when Budget No Date Textbox Auto populate Mandatory
Quote due to Customer YYYY-MM-DD
Approved CRA No Text Checkbox Mandatory
amounts captured in
SAP
Planning Manager No Text Checkbox Mandatory
notified that the project
is being added to
Rolling Plan
BA Register CRA Form No Text Checkbox & Mandatory
& capture into Name Picker When the checkbox is
scheduling system selected, the next user
to carry out the next
activity should be
selected
CRA Forms Approved Yes Text Textbox Auto populate Inactive if all CRA
forms are approved.
Project ID Yes Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes Text Textbox Auto populate
JobName Yes Text Textbox Auto populate
JobCategory Yes Text Textbox Auto populate
Edit Activity No Link
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
Handover Sheet No Link
Help Yes Link
5.2.1.1.1.29 ANc Release to Short Process
ANc Release to Short Process
T e ettt e Eﬁ%ﬁmﬁﬁ“ﬂﬁﬁm R
}m_mtm_m QUOTETYPE | P Scope OF Work
ouotElN___ | 90 | iardover Shest
MAJOR. | ety
MAJOR SHORT PROCESS
Diate by when Customer must be connected 2010-01-25
Approved CRA amounks captured in SAP
Project to be scheduled at high level in scheduling system
5i Reelaase Project For Design and Buid [ < sore setected —> El
Projectr0 |
(T N rofect Mame
[Etwesron | — =7 | Upoake | Wextss> | Gose ]|
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5.2.1.1.1.29.1 List of functions- ANc Release to Short Process

Field Name

Validations

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Quote Type No Text Textbox Auto populate

Quote In No Text Textbox Auto populate

Process Route No Text Textbox Auto populate

MAJOR SHORT No Text Label

PROCESS

Date by when No Date Textbox Auto populate Mandatory

Customer must be YYYY-MM-DD

connected

Approved CRA No Text Checkbox Mandatory

amounts captured in

SAP

Project to be scheduled No Text Checkbox Mandatory

at high level in

scheduling system

SA Release Project for No Text Checkbox & Mandatory

Design and Build Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Project ID Yes Text Textbox Auto populate

Project Name Yes Text Textbox Auto populate

JobNo Yes Text Textbox Auto populate

JobName Yes Text Textbox Auto populate

JobCategory Yes  Text Textbox Auto populate

Edit Activity No Link

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

Handover Sheet No Link

Help Yes Link
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5.2.1.2 Design DRA Phase (Budget quotation DRA Form) workflow
B  Direct Customer Budget DRA Form
NUMBER OF ROUTES DEPENDANT ON NUMBER OF JOES RELEASED FROM FEASIBILITY QUOTE .
End of AK 2
a b 0 c d e :
From Feasibikity i 7 R e N N & A
Quotation CRA :
Form :
B A Register CRA
B}:b =) Form and capture B Ac Process [y I? A;F;: :
S3ofirces into scheduling Commitment Fee i :
contracted project s
system \ :
Bemsnnnnnnnnnnns > i EEc Process BEd Order BBe
B B Conduct Project CRAFormLLT CRAForm longl—| Confirmation :
Planning (team) Material lead time CRA Form - :
meeting Requirements material LLTM Orders =
BCldentty [+ — — — — " T~ T T T T T T T 3 :
alternative Prelim
Design solutions 1 3
1 s
] f
Enviz:ﬂ:e _ B Db B D Power Plant E D;IZ:t"‘er B Dd Control 1 :
i Land,Rights & Subtransmission 7 2 e Plant | H
Impact Analysis Servitud Requi o Reticulation R - :
{ea alternative) i ArTetnaie Requirements P e I¥ 1 o
T T T T ! 1 :
v .
: I 1 1 1 :
i T i _—— e Y - - - —— - Eek :
r * ~lBE Develop Prelim : ————————— — - []‘u::':linn Provider will receive this window N c
1 Design Times and each one will have the list of forms .
I displayed. Each one will have to be processed. £
\ Each window will need to be processed .
v Fa 1 T
B Fa EIA sent for BF Develop and I/ :
approval submit DRA Form 1
3 ] * : 1 :
B G Project B Gf Project | ey
B Ga.Capkal B Gb Land Engineering B G Nebwork B Gd Control B Ge Prepare I' | Engineering g
Finance Development o Planning a o ;
sloiature SRk Subtransmission et 1 Plant signature Budget Quote 1 Reticulation ::
g g signature o 1 signature ¥
. . A—— ey viIRm—— Msssssissssisansiel s S | — ; :
* 'BH Complete ' ) ! 1 :
Project Approval 1 :
Prepare Quote I :
l ‘1n!!!“o-.“-.-u-------- for RIC ' ;
Thisi K2 PC12 BRecassans B | Presentto 4
isignola +£:00 b encecs ] RIC DO o e e s i o0 )i e i
screen. For info Exco or not
only Approval |
% Eskom:
fADRA Quotation Provider will 1
Approval receive this window N
Required | APPTOVed Times and each one will |
have the fist of forms
displayed. Each one will ¥
BJb Send * BJ Finalise have to be processed. BJd
Biidaet Each window will need to
get Quot Budget Quote B s Advise
to Customer Customer of
eIVl ananasnsaaaa)
B K Manage ! Customer
Major Reminder I Response
System e X TIMEIORA
B Lb Budget BL Process
Rejected Quote Budget Quote
Rejected Acceptance
I Accepted 1
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L 2 A4
B M Raise or
" PCA Prepare Update Customer B 'l‘,":“';:"se
PCA Form Account Charges
: ¥ OR ¥
v
BN Confirm BNc Create
N s::_:::fgs Payment and Invoice &
Authorise Supply despatch
!
& BP Capture o :
& Startand End gl preblvagpctonsdlskomslammey :
Dates rticassed :
ENDofBQDRA| = "= "= "= = == === += b
an :
0 :
H

5.2.1.2.1 BA Register CRA and Capture into Scheduling System

BA Register CRA Form and Capture into Scheduling System

[ZTTTSTI Direct Customer - Major BA Register CRA Form and Capture into Scheduling System Edk Activity
mmammmwcmemm Customer Applcation
SEET) Custorner Information Form
[T 14y Folio No Technical Information Form
2010-07-27 | 2£0ne OF Work
e Ackivity Motes
pavsierr | -1 |SBAFom
DRA Form
BAb External Resources Contracted E = Nor od = = | Help
[BAC Process Commiment Fee E: None Selected --> ;I
BBc Process CRA Form LLT Material Requirements D - None Selected > = |
CRA Form Approval Job not Found Parameter name: id Actual valse was 373,
Inkernal and Pre-appointed Resources Contacted and Confirmed
Roling plan reviewed For capacity and funding
Project Registered in Roling Flan
Project Registered in SAP
SAP MR Number B |
B8 Conduct Project Planning (team) Meeting [E)<Tiene seected— =
(e | EsvERo | pdwe | Wt | o

5.2.1.2.1.1 List of functions- BA Register CRA and Capture into Scheduling

System

Field Name Value Control “Validations

Type type
Process Info Yes  Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity No Text Link
Notes
Budget Quote Due On No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
BADb External No Text Checkbox & Mandatory
Resources Contracted Name Picker When the checkbox is

selected, the next user
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to carry out the next
activity should be
selected

BAc Process No Text Checkbox & Mandatory

Commitment Fee Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

BBc Process CRA No Text Checkbox & Mandatory

Form LLT Material Name Picker When the checkbox is

Requirements selected, the next user
to carry out the next
activity should be
selected

CRA Form Approval No Text Textbox Auto populate Mandatory
Show as completed if
CRA is approved

Internal and Pre- No Text Checkbox Mandatory

appointed Resources

Contacted and

Confirmed

Rolling plan reviewed No Text Checkbox Mandatory

for capacity and

funding

Project Registered in No Text Checkbox Mandatory

Rolling Plan

Project Registered in No Text Checkbox Mandatory

SAP

SAP MR Number No Text Textbox Mandatory

BB Conduct Project No Text Checkbox & Mandatory

Planning (team) Name Picker When the checkbox is

Meeting selected, the next user
to carry out the next
activity should be
selected

Edit Activity No Link

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form

DRA Form

Help Yes Link

5.2.1.2.2 External Resources Contracted
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BAb External Resources Contracted
Processtnfo | Links |
[ZTTT=TI DirectCustomer - Major BAb External Resources Contracted Edi Activity
LT Bab External Resources Contracted Customer Appkcation
T ey Folio No Customer Information Form
20100727 |Lestncallnfomstion For
Scope OF Work
”“‘M ‘ ? | rar
Mandate obtained to negotiate from Tender Board DRA Form
Fees negotiated with Consultant/s belo
Faas and Consukant approved by Tender Board
Consultant appoinked
[ ] I Upddte | mext>> Close

5.2.1.2.2.1 List of functions- BAb External Resources Contracted

Field Name

Value Control

Type type

Validations

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Mandate obtained to No Text Checkbox Mandatory
negotiate from Tender

Board

Fees negotiated with No Text Checkbox Mandatory
Consultant/s

Fees and Consultant No Text Checkbox Mandatory
approved by Tender

Board

Consultant appointed No Text Checkbox Mandatory
Edit Activity No Link

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form

DRA Form

Help Yes Link

5.2.1.2.3 Process Commitment Fee
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BAc Process Commitment Fee

[XETS BAc Process Commitment Fee Customer Application
(I vy Folio No Customer Information Form
2010.07-77 | Lechoical Information Fom
— \ mEmmm s
CRA Form
Process initiabed to collect Commitment Fes from Customer DRA Farm
Project Services Manager notified when payment recetved Help
BAd Fee Allocated to Project B o None Selected o =
(.| | == e .

5.2.1.2.3.1 List of functions- BAc Process Commitment Fee

Field Name Read Value Control Notes Validations

- Type type
Only
Yes

Process Info Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Process initiated to No Text Checkbox Mandatory

collect Commitment

Fee from Customer

Project Services No Text Checkbox Mandatory

Manager notified when

payment received

BAd Fee Allocated to No Text Checkbox & Mandatory

Project Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be

selected

Edit Activity No Link
Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form

DRA Form

Help Yes Link

5.2.1.2.4 BAd Fee Allocated to Project
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processtalo ——— bescriotion Jnks |
[ZZTZETN DirectCustomer - Major BAd Fee Allocated to Project Edk Activity
[T Bivd Fee Allocated to Project Customer Appkcation
[T My Folio ho Qustomer [nformation Form
20100727 | Lesboisallofomation Eom
pavsierr | - Mﬂ :
mm ‘ DAYS LEFT 1§
|CDm1i:rrnnthePrmessed DRA Form
Help
| [ T pdss | mets> | cose |

5.2.1.2.4.1 List of functions- BAd Fee Allocated to Project

Field Name

Control
type

Value

Type

Validations

Process Info Yes  Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Commitment Fee No Text Checkbox Mandatory
Processed

Edit Activity No Link

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form

DRA Form

Help Yes Link

5.2.1.2.5 BB Conduct Project Planning (team) Meeting
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e —— ks |
(SIS TI0 DirectCustomer - Major B8 Conduct Project Planning (team) Meeting ot Athvity.
[T B8 Conduct Project Planning (team) Mesting Customer Application
(LTI py Foba No Customer Information Form
T BUDGET QUOTEDUE N | e
‘ ‘ T QUOTE DUE ON mu:-z_:
CRAForm

BAb External Resources Contracted Completed - 2010-07-28 09:07:21 DRA Form
All assigned resources contacted J contracted (Includes Planner) Plant Initiator) Help
Scope, schedules and costing reviewed and agreed
CRA Foren milestones confirmed (DRUA Form, ERA Form and completion dates)
Al resources contracked bo the schedule
Snapshot of Schedule attached or referenced
BC Identify Akernative Prelim Design Sokutions E' <= Mone Sedectad --> =l
[Seitor Gane | | o T o [ i [ 6w |

5.2.1.2.5.1 List of functions- BB Conduct Project Planning (Team) Meeting

Field Name

Process Info

Yes

Value
Type

Text

Control
type

Label

Notes

Auto populate

Validations

Solutions

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

BAb External No Text Textbox Auto populate Mandatory
Resources Contracted

All assigned resources No Text Checkbox Mandatory
contacted / contracted

(Includes Planner/ Plant

Initiator)

Scope, schedules and No Text Checkbox Mandatory
costing reviewed and

agreed

CRA Form milestones No Text Checkbox Mandatory
confirmed (DRA Form,

ERA Form and

completion dates)

All resources No Text Checkbox Mandatory
contracted to the

schedule

Snapshot of Schedule No Text Checkbox Mandatory
attached or referenced

BC Identify Alternative No Text Checkbox & Mandatory
Prelim Design Name Picker When the checkbox is

selected, the next user
to carry out the next
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activity should be
selected
Edit Activity No Link
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form
DRA Form
Help Yes Link

5.2.1.2.6 BBc Process CRA Form LLT Material Requirements

BBc Process CRA Form LLT Material Requirements
Processtnfo __________________________llpescription ks

T I DirectCustomer - Major BBc Process CRA Form LLT Makerial Requirements Ecit Activity
[TZETIE0 B8c Process CRA Form LLT Material Requirements Customer Apphcation
(TN py Fokix No Customer Information Form

) zong.npy Lechmecslnfonation Forn
|mmm l 5 3cope OF work

CRA Form

SAP MR Murnber 5 DRA Form
Purchase Requisition Creabed for Buy-Outs Help
All Diagrams required by Design ordared
B6d Order CRA Form long lead time material E e Mone Selected = = |
I (i [ o> [ Gow |

5.2.1.2.6.1 List of functions- BBc Process CRA Form LLT Material
Requirements

Field Name Value Control Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

SAP MR Number No Text Textbox Auto populate Mandatory

Purchase Requisition No Text Checkbox Mandatory

Created for Buy-Outs
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All Diagrams required No Text Checkbox Mandatory
by Design ordered
BBd Order CRA Form No Text Checkbox & Mandatory
long lead time material Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be

selected

Edit Activity No Link
Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form

DRA Form

Help Yes Link

5.2.1.2.7 Order CRA Form long lead time material

BBd Order CRA Form long lead time material

[ZXTTETI0 DirectCustomer - Major BBd Order CRA Form long lead time material mm
[T Bed Order CRA Form long lead time material Customer Application
Folio [T Customer Information Form
z0i0.07.27 | LSt Joermation Fom
IMAM l 1 Scope OF Work
CRA Foam
SAP MR Number 5 DRA Foem
Al RFQ's Created Help
Al Orders Placed
*Order Received” Ad dedged by
BBe Confirmation CRA Form - LLTM Orders Flaced El - None Selected -5 I
Projectss |
[ ferofect Name
[ et torcanvaler ] l I T T

5.2.1.2.7.1 List of functions- BBd Order CRA Form Long lead time material

Field Name Control Validations
type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes
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Budget Quote Due On No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
SAP MR Number No Text Textbox Auto populate Mandatory
All RFQ's Created No Text Checkbox Mandatory
All Orders Placed No Text Checkbox Mandatory
"Order Received" No Text Checkbox Mandatory
Acknowledged by
Suppliers
BBe Confirmation CRA No Text Checkbox & Mandatory
Form - LLTM Orders Name Picker When the checkbox is
Placed selected, the next user
to carry out the next
activity should be
selected
Project ID Yes Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes Text Textbox Auto populate
JobCategory Yes  Text Textbox Auto populate
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form
DRA Form
Help Yes Link

5.2.1.2.8 BBe Confirmation CRA Form - LLTM Orders Placed

BBe Confirmation CRA Form - LLTM Orders Placed

processtnfo _________ |[peseription ks |

DirectCustomer - Major BBa Confirmation CRA Form - LLTM Orders Placed Edit Activity
[T 86e Confirmation CRA Form - LLTM Orders Placed Customer Appleation
(TN ty Folio No CQustomer Information Form
S 2100727 | S et S
l | -1

CRA Form

SAP MR Number 5 DRA Form
Acknowledged Receipt of "Orders Placed” - Notification Help
Project ID
Project Name lprmm
posvo _ |so6name JOBCATEGORY
[ orz Cotrter ] | T T I

5.2.1.2.8.1 List of functions- BBe Confirmation CRA Form — LLTM Orders

Placed

Field Name Data Read Value Control Notes
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Field - Type type
Name Only
Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity No Text Link
Notes
Budget Quote Due On No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
SAP MR Number No Text Textbox Auto populate Mandatory
Acknowledged Receipt No Text Checkbox Mandatory
of "Orders Placed" -
Notification
Project ID Yes Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes Text Textbox Auto populate
JobName Yes Text Textbox Auto populate
JobCategory Yes Text Textbox Auto populate
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form
DRA Form
Help Yes Link

5.2.1.2.9 BC Identify Alternative Prelim Design Solutions
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IS BC Tdenkify Alternative Prelin Design Sohutions Customer Apphcation
(TN 4y Foko No Customer [nformation Form
— | LectoicalInformation P
I BI.I)GET l!l_ Eﬂlﬂ-ﬂ?ﬁ? .
mn CRA Form
Alkernative design sokutions identified with team DRA Form
Possible addtional stakeholders identfied Helo

Sike meetings held where required
All stakehalders advised of outcome of EnvironmentalfServitude Investigations.

Plaase sebact at laast one of the Following
EBDa Environmental Impact Analysis (ea. Alternative)

£0b Land Rights and Servitudes

BD Power Plant Sublransimission Requirements
B0d Contral Plant Requirements

BE Develop Prelim Design

Send To Kz Carroller | T =t | Updae | Nets> |

OpOOOg oooo

8 1 1l 1l el el e

5.2.1.2.9.1 List of functions- BC Identify Alternative Prelim Design Solutions

Field Name Value Control Notes Validations

Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Alternative design No Text Checkbox Mandatory
solutions identified

with team

Possible additional No Text Checkbox Mandatory
stakeholders identified

Site meetings held No Text Checkbox Mandatory
where required

All stakeholders No Text Checkbox Mandatory

advised of outcome of
Environmental/Servitud
e Investigations.

Please select at least No Text Label Mandatory

one of the following

BDa Environmental No Text Checkbox & When the checkbox is

Impact Analysis (ea. Name Picker selected, the next user

Alternative) to carry out the next
activity should be
selected

BDb Land Rights and No Text Checkbox & When the checkbox is
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Servitudes Name Picker selected, the next user
to carry out the next
activity should be
selected

BD Power Plant No Text Checkbox & When the checkbox is

Subtransmission Name Picker selected, the next user

Requirements to carry out the next
activity should be
selected

BDc Power Plant No Text Checkbox & When the checkbox is

Reticulation Name Picker selected, the next user

Requirements to carry out the next
activity should be
selected

BDd Control Plant No Text Checkbox & Mandatory

Requirements Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

BE Develop Prelim No Text Checkbox & Mandatory

Design Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form

DRA Form

Help Yes Link

5.2.1.2.10 BD Power Plant Subtransmission Requirements

[BD Power Plant Subtransmissio

n_._u_n.:—

mmmahhmamﬁmm
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[ Environmantal, Survey, Control Plant and Reticulstion design solutions co-ordinated

Inpuks From Environment, Survey, Control Plant and Reticulation design received

Field Services consuled on proposed akematives

Customer consulted where necessary

Praject Proposal issued for comament

Prelim project proposal presented at the TEF

| [T I |

5.2.1.2.10.1 List of functions- BD Power Plant Subtransmission Requirements
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Field Name

Process Info

Yes

Value

Type

Text

Control
type

Label

Auto populate

Validations

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Environmental, Survey, No Text Checkbox Mandatory
Control Plant and

Reticulation design

solutions co-ordinated

Inputs from No Text Checkbox Mandatory
Environment, Survey,

Control Plant and

Reticulation design

received

Field Services No Text Checkbox Mandatory
consulted on proposed

alternatives

Customer consulted No Text Checkbox Mandatory
where necessary

Project Proposal No Text Checkbox Mandatory
issued for comment

Prelim project proposal No Text Checkbox Mandatory
presented at the TEF

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form

DRA Form

Help Yes Link

5.2.1.2.11BDa Environmental Impact Analysis (ea. Alternative)
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BDa Environmental Impact Analysis {ea. Alternative’

processtfo —————————————————— besaription ks |

Pro DirectCustomer - Major EDa Ervvironimental Impact Analysis (2a. Albernative) Edit Activity
melmmm. Customer Apglication
Alkernative) Cugstomer [nformation Foem
TR v Feko o Teshrical Infornation Form
2010-07-27 | &ope Of Work
paysLeFT | -1 |SBAFem
DRtA Form
Mapping/Plans for proposed routesfsites acquired Help
DESD|Scoping/ETA Report initiated for each aktemative
DESD|Scoping/ELA Report Complebed
Scoping | ETA Report submitted to DEA For Record of Decision
| [T B

5.2.1.2.11.1 List of functions- BDa Environmental Impact Analysis (ea.
Alternative)

Field Name Value Control Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Mapping/Plans for No Text Checkbox Mandatory

proposed routes/sites

acquired

DESD/Scoping/EIA No Text Checkbox Mandatory

Report initiated for
each alternative

DESD/Scoping/EIA No Text Checkbox Mandatory
Report Completed
Scoping / EIA Report No Text Checkbox Mandatory

submitted to DEA for
Record of Decision

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form

DRA Form

Help Yes Link
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5.2.1.2.12Land Rights and Servitudes

BDb Land Rights and Servitudes

processtolo — Ibescription ks |
[T 60b Land Rights and Servitudes Customer Apphcation
Folio [T Customer [nformation Form

2010-07-z7 | echkal Information Form
w l 4 Scope OF Work

CRA Form

Environmental Practkioner, Consultank assisted and advised DR Form
Table top design done for selected route as required EeL
[ Send To K2 Conbroller ] [ pde | Nexts> [ cose |

5.2.1.2.12.1 List of functions- BDb Land Rights and Servitudes

Field Name Control Validations
type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Environmental No Text Checkbox Mandatory

Practitioner,
Consultant assisted

and advised

Table top design done No Text Checkbox Mandatory
for selected route as

required

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form

DRA Form

Help Yes Link

5.2.1.2.13BDc Power Plant Reticulation Requirements
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BDc Power Plant Reticulation Requirements

[ZTTTTI DirectCustomer - Major BOC Power Flant Reticulation Requirements Edit Activity

[T B0c Power Plant Reticulation Requirsments Customer Application

(TN iy Folio bo Customer [nformation Form
- Technical Information Form
[BUDGET QUOTEDUEON | 2010-07-27

View Activity Notes el

[ ‘ DAYS LEFT -1

CRA Form

Prelim design skernatives workshopped with 8l stakehalders LRA Form

Prelim design akernatives documented Helo

Customer consuked where necessary

Project Proposal issusd For comment

Prelim project proposal presented at the TEF

[ Send To k2 Conkroller | Update Next >> Close

5.2.1.2.13.1 List of functions- BDc Power Plant Reticulation Requirements

Field Name Control Validations
type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Prelim design No Text Checkbox Mandatory

alternatives
workshopped with all
stakeholders

Prelim design No Text Checkbox Mandatory
alternatives

documented

Customer consulted No Text Checkbox Mandatory
where necessary

Project Proposal No Text Checkbox Mandatory
issued for comment

Prelim project No Text Checkbox Mandatory
proposal presented at

the TEF

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form

DRA Form

Help Yes Link
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5.2.1.2.14 BDd Control Plant Requirements

Processtnlo ——————————————— bescription ks |
Tra I DireckCustomer - Major B Control Plant Requirements Edit Activity
TECTT TN E0d Control Plant Requirements Customer Application
(TN My Foko No Customer Information Form
BUDGET QUOTE DUE ON 2010-07-27 Technical Information Form
‘ DAYSLEFT 1 |Emeeotad
CRA Form
Functional Spec Received is dear and adequately defined DRA Foem
Technology options investigated and best options circubated For commerts Help
4l Technology Requirements established g Tele Commes, Contral, Metering
Project presented at Control TEF for Influsnce and approval
Project Proposal compiled and submitted to PEL For all Control disciphnes

Send To K2 Contraller [ [ Update | Mexts> | Close |

5.2.1.2.14.1 List of functions- BDd Control Plant Requirements

Field Name Value Control Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Functional Spec No Text Checkbox Mandatory

Received is clear and

adequately defined

Technology options No Text Checkbox Mandatory
investigated and best

options circulated for

comments

All Technology No Text Checkbox Mandatory
Requirements

established eg Tele

Comms,Control,Meteri

ng

Project presented at No Text Checkbox Mandatory
Control TEF for

Influence and

approval

Project Proposal No Text Checkbox Mandatory
compiled and

submitted to PE1 for

all Control disciplines

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
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Form
Scope of Work No Link
CRA Form
DRA Form
Help Yes Link

5.2.1.2.15BE Develop Prelim Design

BE Develop Prelim Desig

Processinfo Wbescription_______ links

[ZTTEETI DirectCustomer - Major BE Develop Prelm Design Edit Activity

[T 6E Devvelop Prelim Design Gustomer Application

[TTTIN 1y Folio No Customer Information Form
T

. 2010-07-27 | Lomallofornation Fom

[W ‘ oy Hess bl vk
CRA Form.

Concept Design Recetved from Developer (where Appicable) DRA Form

Consolidated Prelim Report crculsted For comments Help

Praject proposal presented and approved at TEF (This includes Developer's Detabed

Project proposal final issued to stakeholders

BDa Envvironment al Impact Anahysts (ea. Albernative) Completed - 2010-07-28 09:23:55

BOb Land Rights and Servitudes Completed - 2010-07-28 09:23:58

BD Power Plank Subtransmission Reguirements Completed - 2010-07-28 09:23:58

BOc Power Plank Reticulation Requirements Completed - 2010-07-28 09:23:58

BDd Control Flank Requirements Completed - 2010-07-28 09:23:58

BF Develop and Submit DRA Form E] None Selected —= =l

[Ceirorecaiae ] | Upise | Wei>> | oo

5.2.1.2.15.1 List of functions- BE Develop Prelim Design

Field Name Control Validations

type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Concept Design No Text Checkbox Mandatory

Received from
Developer (where

Applicable)

Consolidated Prelim No Text Checkbox Mandatory
Report circulated for

comments

Project proposal No Text Checkbox Mandatory

presented and
approved at TEF (This
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includes Developer's

Detailed Design)

Project proposal final No Text Checkbox Mandatory

issued to

stakeholders

BDa Environmental No Text Textbox Auto populate Mandatory

Impact Analysis (ea.

Alternative)

BDb Land Rights and No Text Textbox Auto populate Mandatory

Servitudes

BD Power Plant No Text Textbox Auto populate Mandatory

Subtransmission

Requirements

BDc Power Plant No Text Textbox Auto populate Mandatory

Reticulation

Requirements

BDd Control Plant No Text Textbox Auto populate Mandatory

Requirements

BF Develop and No Text Checkbox & Mandatory

Submit DRA Form Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form

DRA Form

Help Yes Link

5.2.1.2.16 BF Develop and Submit DRA Form
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[ZTTT7300 DirectCustomer - Major BF Develop and Submit DRA Form Edik Activity

[ETT20 6F Develop and Submit DRA Form Customer Application

FTI ty Folio No Customer Information Form|

l . ‘ w27 D e
TREET CRA Form

Design, Construct and Materials Supply Team Resources consulted on Duration to be DRA Form

Cuoted Hely

CRA Form details completed

DRA Form attached or Faxed to Quakation Producer

Please select at least one of the following

BGa Capital Finance Ssgnature IEI ==~ Nona Selected --> LI

Bih Land Development Signature IEI None Selected --> ;I

B Project Engineering Subtransmission signature El I |

BGe Network Planning Signature B =

BGd Conkrol Plant Signature E' =

BGF Praject Engineering Reticulation Signature D - |

BH Complete Project Approval [l 1=l

(| I T T

5.2.1.2.16.1 List of functions- BF Develop and Submit DRA Form

Field Name Control Validations
type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Design, Construct and No Text Checkbox Mandatory

Materials Supply

Team Resources

consulted on Duration

to be Quoted

DRA Form details No Text Checkbox Mandatory

completed

DRA Form attached or No Text Checkbox Mandatory

Faxed to Quotation

Producer

Please select at least No Text Label Mandatory

one of the following

BGa Capital Finance No Text Checkbox & When the checkbox is

Signhature Name Picker selected, the next user
to carry out the next
activity should be
selected

BGb Land No Text Checkbox & When the checkbox is

Development Name Picker selected, the next user
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Signature to carry out the next
activity should be
selected

BG Project No Text Checkbox & When the checkbox is

Engineering Name Picker selected, the next user

Subtransmission to carry out the next

sighature activity should be
selected

BGc Network Planning No Text Checkbox & When the checkbox is

Sighature Name Picker selected, the next user
to carry out the next
activity should be
selected

BGd Control Plant No Text Checkbox & When the checkbox is

Signature Name Picker selected, the next user
to carry out the next
activity should be
selected

BGe Prepare Budget No Text Checkbox & When the checkbox is

Quote Name Picker selected, the next user
to carry out the next
activity should be
selected

BGf Project No Text Checkbox & When the checkbox is

Engineering Name Picker selected, the next user

Reticulation Signature to carry out the next
activity should be
selected

BH Complete Project No Text Checkbox & Mandatory

Approval Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

Help Yes Link

5.2.1.2.17BG Project Engineering Subtransmission signature
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BG Proj gineering Subtransmission signature

Processifo bescription____—————————— Jlioks |
Pro DirsctCustomeer - Major BG Projact Enginesring Subtransmission signature Edit Activity
[T 66 Project Engineering Subtransmission signature Cuskomer Application
T My Folio No Cuskoener [rfoemation Farmn
puoGer quoteDuEoN [ e
Pﬂmm ‘ -y | Scoen O ok
CRA Form
Project costs verified against benchmark costs DRA Form
Fee allocation verified telo
Cost variance explanation completed
Schedule variance explanation completed
DRA Form Acceptance signed
HOTE:- This could invohee more that one DRA Form, All associated DRA Form, s must be
signed
| Tpie | s> | e

5.2.1.2.17.1 List of functions- BG Project Engineering Subtransmission
Signature

Field Name Value Control Notes Validations

Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Project costs verified No Text Checkbox Mandatory
against benchmark

costs

Fee allocation verified No Text Checkbox Mandatory
Cost variance No Text Checkbox Mandatory
explanation

completed

Schedule variance No Text Checkbox Mandatory
explanation

completed

DRA Form No Text Checkbox Mandatory
Acceptance sighed

NOTE:- This could No Text Label Mandatory
involve more than one

DRA Form, All

associated DRA

Forms must be signed

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form
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Scope of Work No Link
CRA Form No Link
DRA Form No Link
Help Yes Link

5.2.1.2.18BGa Capital Finance Signature

Pro DirectCustomer = Major EGa Capital Finance Signature Edit Activity
LEITE2N 652 Capital Finance Signature Customer Application
(I 1y Folio No Custorer Information Form
Technical Information Form
‘Scope OF Work
CRA Form
DRA Foom
Help

’.u e [ m e

FEM and assumptions checked

Customer conkribution funding checked

DRA Form Acceptance signed

ﬂ-%cﬂjﬂiﬂuﬁsmelhﬂtmme, All associsted DRA Form,s must be

([

| T T

5.2.1.2.18.1 List of functions- BGa Capital Finance Signature

Field Name Value Control Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

FEM and assumptions No Text Checkbox Mandatory

checked

Customer contribution No Text Checkbox Mandatory

funding checked

DRA Form No Text Checkbox Mandatory

Acceptance sighed

NOTE:- This could No Text Label Mandatory

involve more than one

DRA Form, All

associated DRA

Forms must be signed

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link
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Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
Help Yes Link

5.2.1.2.19Land Development Signature

BGh Land Development Signature

processtie ———————— Jbesaption ik
[TTTTT90 DvrectCustomer - Major BGb Land Development Signature Edit Activity
¥ BGh Land Development Signature Qustomer Application
[T 1y Folic No Customer Information Form
2009-09-z7 | il bfmation fam
w ‘ a1 Scope OF Work
CRA Form
Project verfied with Avea Surveyor DR Form
Fee allacation checksd Fn
Enwiranmenkal Status Checked and confirmed
DRA Form Acceptance signed
NGTE: - This could involve more that one DRA Form, All associated DRA Form,s must be
signed
| o s [ G |

5.2.1.2.19.1 List of functions- BGb Land Development Signature

Field Name Value Control Notes Validations

Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Project verified with No Text Checkbox Mandatory
Area Surveyor

Fee allocation No Text Checkbox Mandatory
checked

Environmental Status No Text Checkbox Mandatory
Checked and

confirmed

DRA Form No Text Checkbox Mandatory
Acceptance sighed

NOTE:- This could No Text Label Mandatory
involve more than one

DRA Form, All

associated DRA

Forms must be signed
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Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
Help Yes Link

5.2.1.2.20Network Planning Signhature

BGC Network Pla g Signature

processtnfe ____ pescription ks |
ETT T3 DirectCustomer - Major Bisc Metwork Planning Signature Edit Activity
[T B6Gc Network Planning Signature Customer Application
TR ty Folio No Customer Information Form
2005-09.27 | LechaicalInforation Form
m [ pavsierr | - |ioe Luirk
CRA Form
Project scope checked against original need and business requirement DRA Form
Cost variance explanation checked Hele
Schedule variance explanation checked
DRA Form Acceptance signed
NOTE:- This could invobre more that one DRA Form, All associated DRA Form,s must be
signed
[ eaTorz conoier | | [ Updete | teis> | Cose |

5.2.1.2.20.1 List of functions- BGc Network Planning Signature

Field Name Value Control Notes Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Project scope No Text Checkbox Mandatory

checked against
original need and
business requirement

Cost variance No Text Checkbox Mandatory
explanation checked
Schedule variance No Text Checkbox Mandatory
explanation checked
DRA Form No Text Checkbox Mandatory

Acceptance sighed
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NOTE:- This could No Text Label Mandatory
involve more than one
DRA Form, All
associated DRA
Forms must be signed
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
Help Yes Link

5.2.1.2.21BGd Control Plant Signature

BGd Control Plant Signature

Processinfo ___________________________[loescription |

[T BGd Control Plant Signature
(LI My Fobo No
2009-09-27
iew Activity Notes
-1
Froject scope checked against original need and business requirement
Cost variance explanation checked
Schedule variance explanation checked
Checked that Control Plant Fees allowed for and are corect
DRA Form Acceptance signed
MNOTE:- This could invohve more that one DRA Form, All associated DRA Form,s must be
signed
|5¢rd1hl(2tnrlmlef | [ Opdete | Medos | o |

5.2.1.2.21.1 List of functions- BGd Control Plant Signature

Field Name

Control

type

Validations

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Project scope No Text Checkbox Mandatory
checked against

original need and

business requirement

Cost variance No Text Checkbox Mandatory
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explanation checked
Schedule variance No Text Checkbox Mandatory
explanation checked
Checked that Control No Text Checkbox Mandatory

Plant Fees allowed for
and are correct

DRA Form No Text Checkbox Mandatory
Acceptance sighed

NOTE:- This could No Text Label Mandatory
involve more than one

DRA Form, All

associated DRA
Forms must be signed

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
DRA Form No Link
Help Yes Link

5.2.1.2.22BGe Prepare Budget Quote

EiGe Prepare Budget Quote

(T TI DirectCustomer - Major BGe Prepare Budget Quote EdR Activity

[T 6Ge Prepare Budget Quote Customer Application

(T ry Folio No Cushoener Information Form
2009-09-7 | il Information Form

F“m“ ‘ YT A— -y |Somme of Work

All required costs and information received

CapeonfCalcon|Toucon done, RCC/PCCIRCC Deposits determined
GCG's done and Connection Fee caloulabed

Quote Prepared

Copy of prepared Budget Quote sttached or Faxed to RIC Secratariat
Nurber of days ko make supply avalable

(T Frofec Name
JOBCATEGORY

[tz | (= T T

L o

5.2.1.2.22.1 List of functions- BGe Prepare Budget Quote

Field Name Control Validations
type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate
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Description Yes Text Textbox Auto populate
Add/View Activity No Text Link
Notes
Budget Quote Due On No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
All required costs and No Text Checkbox Mandatory
information received
Capcon/Calcon/Touco No Text Checkbox Mandatory
n done.
RCC/PCC/RCC
Deposits determined
GCG's done and No Text Checkbox Mandatory
Connection Fee
calculated
Quote Prepared No Text Checkbox Mandatory
Copy of prepared No Text Checkbox Mandatory
Budget Quote
attached or Faxed to
RIC Secretariat
Number of days to No Number Textbox Mandatory
make supply available
Project ID Yes Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes Text Textbox Auto populate
JobName Yes Text Textbox Auto populate
JobCategory Yes Text Textbox Auto populate
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
Help Yes Link

5.2.1.2.23BGf Project Engineering Reticulation Signature
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Pro DirectCustomer - Major Biaf Project Engineering Reticulation Signature Edit Activity
[T B Project Engineering Reticulation Signature Customer Applcation
(TR iy Folio No Customer Information Form
2009-09-27 | Loshnical nformation Form
View Activity hotes Scopa OF Wark
‘ ‘ DAYSLEFT | -1
CRA Form
Project costs verifisd against benchmark costs DEA Form
Fee allocation verified Bl
Cost variance explanation completed
Schedule variance explanation completed
DRA Form Acceptance signed

NOTE:- This could irvohee more that one DRA Form, All associated DRA Forrm,s must be
signed

| T T

5.2.1.2.23.1 List of functions- BGf Project Engineering Reticulation Signature

Field Name Control Validations
type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Project costs verified No Text Checkbox Mandatory

against benchmark

costs

Fee allocation verified No Text Checkbox Mandatory

Cost variance No Text Checkbox Mandatory

explanation

completed

Schedule variance No Text Checkbox Mandatory

explanation

completed

DRA Form No Text Checkbox Mandatory

Acceptance sighed

NOTE:- This could No Number Label Mandatory

involve more than

one DRA Form, All

associated DRA

Forms must be signed

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link
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CRA Form No Link
DRA Form No Link
Help Yes Link

5.2.1.2.24BH Complete Project Approval

BN O cctus tomer - Major BH Comolete Project Approval Edit Actiity

[P M £+ Complete Project Approval Edit Activity Mag
[N y Folo No Customer Appiication

Customer Informaton Form
| [BUDGET QUOTE DUE ON 2130124 [
pavsuerr | -y | el information Fory
Scope OF Work

(Check all signatures in DRA Form for all acceptance signatures received

Project placed on the RIC agenda

DRA Form updated with status of RIC approval and signatories Bctuity User Alocaton
Sgnatures Completed

BGa Capital Finance Sgnature Completed - 2013-01-25 08:55:08

BCh Land Development Signature. Completed - 2013-01-25 08:55:08

BG Project Engneering Sublransm signalure Completed - 2013-01-25 08:55:08

86 Netwark Plamning Signature Completed - 2013-01-25 08:55:08

BGd Control Plant Signature Compieted - 2013-01-25 08:55:08

EGe Prepare Sudget Quate Competed - 2013-01-25 08:55:08

BGf Project Engneenng Retculation Sgnature Completed - 2013-01-25 08:55:08

Bl Present to RIC [EX<tione sected - =l

| | Update ext 5> Cose.

5.2.1.2.24.1 List of functions- BH Complete Project Approval

Field Name

Value

Type

Control
type

Validations

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Check all signatures No Text Checkbox Mandatory
in DRA Form for all

acceptance signatures

received

Project placed on the No Text Checkbox Mandatory
RIC agenda

DRA Form updated No Text Checkbox Mandatory
with status of RIC

approval and

signatories

Signhatures Completed No Text Label

BGa Capital Finance No Text Textbox Auto populate Mandatory
Signhature

BGb Land No Text Textbox Auto populate Mandatory
Development

Signature
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BG Project No Text Textbox Auto populate Mandatory
Engineering
Subtransm signature
BGc Network Planning No Text Textbox Auto populate Mandatory
Signature
BGd Control Plant No Text Textbox Auto populate Mandatory
Signature
BGe Prepare Budget
Quote
BGf Project No Text Textbox Auto populate Mandatory
Engineering
Reticulation Signature
Bl Present to RIC No Text Checkbox & Mandatory
Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
Help Yes Link
5.2.1.2.25BI Present to RIC
BI Present to RIC
[rocesstfe ] ks
P DirexctCustorer - Major BI Present to RIC Edit Activity
FYOT I €1 Present to RIC Cuitomer Application
(TN ty Folio No Customer Information Form
‘u vttt | m-z:wws:“
CRA Form
Project Presented to RIC pRA Form
Praject presented to IPC1 or 2 and Exco if required (by NSMJ Engineering Manager) teio
S S | approved
E Returned for minor adjustment
C | Returned for major redesign
DRA Form Approvwal Job not found Parameter name: id Actual value was 373.
B2 Finalise Budget Quote [CT<tone sected — =l
BE Develop Prelim Design E <+« None Selected - = |
BC Identify Alernative Prelim Design Solutions [l B Selected - = |
B3d Advise Customer of Delay FI= i |
[iTorz contoter ] | T e [ wess | G ]

5.2.1.2.25.1 List of functions- Bl Present to RIC

Control Notes

type

Read Value
Type

Field Name Data

Field -

Name Only

Validations
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Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity No Text Link
Notes
Budget Quote Due On No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Project Presented to No Text Checkbox Mandatory
RIC
Project presented to No Text Checkbox
IPC1 or 2 and Exco if
required (by NSM/
Engineering Manager)
DRA Form Approval No Text Textbox Auto populate Mandatory
Please select an No Text Radio button 1. Approved Mandatory
option 2. Returned When “Approved” is
for minor selected, “BJ Finalise
adjustment  Budget Quote” will be
3. Returned active.
for major When “Returned for
redesign minor adjustment” is
selected, “BE Develop
Prelim Design” will be
active and “DRA
Form Approval” will
be deactivated.
When “Returned for
major redesign” is
selected, “BC Ildentify
Alternative Prelim
Design Solutions”
and “BJd Advise
Customer of Delay”
will be active.
BJ Finalise Budget No Text Checkbox & Mandatory
Quote Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
BJ Finalise Budget No Text Checkbox & Mandatory
Quote Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
BE Develop Prelim No Text Checkbox & Mandatory

Design

Name Picker
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to carry out the next
activity should be
selected

BC Identify Alternative No Text Checkbox & Mandatory

Prelim Design Name Picker When the checkbox is

Solutions selected, the next user
to carry out the next
activity should be
selected

BJd Advise Customer No Text Checkbox & Mandatory

of Delay Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

Help Yes Link

5.2.1.2.26Finalise Budget Quote

Pro DirectCushomer - Major

pescrpwon
B Finalise Budget Guots

EXEETETN 6 Finalse Budget Quote
(TN iy Fobo No
I | [BUDGET QUOTEDUEON | 2009-09-27
et paysterr |

=1
Budget Quote amended for any RIC comments or recommendations
Developer ko be reminded about any outstanding Documents to be submitted with BG
Acceptance
(Checked by Pricing Manager, Customer Executive and Engineering
Designated Manager | Area Manager signed quote
Quote sent ko customer
61b Send Budget Quote to Customer [EX<-tione Selected - =l
B Manage Major Reminder System D <=~ None Selected --> ;I
(AT | o Toowee [ois [ o |

5.2.1.2.26.1 List of functions- BJ Finalise Budget Quote

Field Name

Value Control

Type type

Validations

Process Info Yes Text Label Auto populate
Process Yes  Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
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Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Budget Quote No Text Checkbox Mandatory

amended for any RIC

comments or

recommendations

Developer to be No Text Label Mandatory

reminded about any

outstanding

Documents to be

submitted with BQ

Acceptance

Checked by Pricing No Text Checkbox Mandatory

Manager, Customer

Executive and

Engineering

Designhated Manager / No Text Checkbox Mandatory

Area Manager signed

guote

Quote sent to No Text Checkbox Mandatory

customer

BJb Send Budget No Text Checkbox & When the checkbox is

Quote to Customer Name Picker selected, the next user
to carry out the next
activity should be
selected

BK Manage Major No Text Checkbox & Mandatory

Reminder System Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

Help Yes Link

5.2.1.2.27BJb Send Budget Quote to Customer
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e (T
"ZL =30 DirectCustomer - Major Bb Send Budget Quoke to Customer Edit Activity
[T Bb Send Budgat Quate to Customer Customer Application
Folio [T Customer Information Form
[BUDGET QUOTE DUE ON__| 77| Leshokal Iofortaaion For
——— | =0 i
CRA Form
[wqmmmﬂmcm DRA Form
Help.
| [Copdste | mewts> | cioss |

5.2.1.2.27.1 List of functions- BJb Send Budget Quote to Customer

Field Name

Control
type

Validations

Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Budget Quote No Text Checkbox Mandatory
delivered to Customer

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

Help Yes Link

5.2.1.2.28 Advise Customer of Delay

B1d Advise Customer of Dela

processtnfo ________________________[bescription |

(DT DirectCustomer = Major Bd Advise Customer of Delay Edit Activity
[T S B3d Advise Customer of Delay Customer Application
TR 4y Folio Mo Customer Information Form
2010-07-27 | LechnicalInformaticn Form
\View Activity Notes W_ 1 ‘Scope OF Work
CRA Formy
New Date that Budget Quote is Due On [Roro-orz7 [..] |CRAFom
Customer advised of delay with preparation of Budget Quote and new date given teko
[T )
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5.2.1.2.28.1 List of functions- BJd Advise Customer of Delay

Field Name Value Control Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

New date that the No Date Date Picker/ Mandatory

Budget Quote is Due Calendar YYYY-MM-DD

On

Customer advised of No Text Checkbox Mandatory

delay with preparation
of budget quote and
new date given

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
DRA Form No Link
Help Yes Link

5.2.1.2.29BJc Manage Major Reminder System

processtto Ibbescription ks |
(ZETTETIN DirectCustomer - Major BK Maniage Major Reminder System Edit Activity
[T BX Manage Major Reminder System Customer Application
(N My Falio Na Customer Information Form
[Wiew Activity Motes [ Technical Information Form
Day 21 reminder senk ko Customer e
Customer notified that quotation period had expired and Quotation will be discarded DRA Form
Davelopers must be advised that the approvel of thekr dasign wil also lpse Helo
Fleass select an option [ | Customer Acceptance Received

| | customer Rejection Received

| |Budget Quotation Expired
BL Process Budget Quote Acceptance ’E]<__mMId = ;I
BLb Budget Quote Rejected ’EI <-- None Selected --> ;I
[ | [ 55 | Updste | Net>> | Cose |

5.2.1.2.29.1 List of functions- BJd Manage Major Reminder System
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Field Name Value Control Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Day 21 reminder sent No Text Checkbox

to Customer

Customer notified that No Text Checkbox

quotation period had

expired and Quotation

will be discarded

Developers must be No Text Label Mandatory
advised that the

approval of their

design will also lapse

Please select an No Text Radio Button 1. Customer  When “Customer
option Acceptance Acceptance Received”
Received is selected, “BL Process
2. Customer Budget Quote Acceptance”
Rejection will be active.
Received When “ Customer
3. Budget Rejection Received” or
Quotation “Budget Quotation
Expired Expired” is selected,
“BLb Budget Quote Rejected”
will be active.
BL Process Budget No Text Checkbox & Mandatory
Quote Acceptance Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be

selected
BLb Budget Quote No Text Checkbox & Mandatory
Rejected Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be

selected

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
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DRA Form No Link
Help Yes Link

5.2.1.2.30Process Budget Quote Acceptance

processtnfio  Jbeseription ks |
[ZITEETI Direct Customer - Major BL Process Budget Quote Acceptance. Edit Activity

[YETET BL Process Budget Quote Acceptance Customer Application
(TN vy Folio No Customer Information Form
Customer Accepted .. Engineering advised of Customer's scceptance of BQ CRAF

Copy of the Customer's Accaptance letter attached or Faxed to Project Services DRA Form

[Manager Help

[For Developer Projects, copies of Detaled Designs must have been submitted - Sent to

PE

BM Raise or Update Customer Account D <o None Selected > =l

oo co—] | S T N

5.2.1.2.30.1 List of functions- BL Process Budget Quote Acceptance

Field Name Control Validations
type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Customer No Text Checkbox Mandatory

Accepted...Engineerin

g advised of

Customer’s

acceptance of BQ

Copy of the No Text Checkbox Mandatory

Customer’s

acceptance letter

attached or Faxed to

Project Services

Manager

For Developer No Text Checkbox

Projects, copies of

Detailed Designs must

have been submitted-

Sent to PE
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BM Raise or Update No Text Checkbox & Mandatory
Customer Account Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be

selected

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
DRA Form No Link
Help Yes Link

5.2.1.2.31Budget Quote Rejected

Processinfo

(ST DirectCustomer - Major BLb Budget Quote Rejected Edit Activity.

[T Lt Budget Quote Rejected Customer Appication

(TN 4y Folio No Customer Information Form

|view Activity Notes [ Techrical Information Form
Scope OF Work

Customer rejection recenved (in writing) CRA Form

Original rejection letter sent bo Project Services DRA Form

Project Engineering notified Hela

BQ Archived

PCA Prepare PCA Form IEI <-- Nane Selected --> _—l

[ rorz Ganier ] | o T i [ et [ aow ]

5.2.1.2.31.1 List of functions- BLb Budget Quote Rejected

Field Name Control Validations
type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Customer Rejection No Text Checkbox Mandatory

received (in writing)

Original rejection No Text Checkbox Mandatory

letter sent to Project

Services
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Project Engineering No Text Checkbox Mandatory

notified

BQ Archived No Text Checkbox Mandatory

PCA prepare PCA No Text Checkbox & Mandatory

Form Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

Help Yes Link

5.2.1.2.32BM Raise or Update Customer Account

BM Raise or Update Customer Accounk

Pro DirectCustomer - Major BM Raise o Lipdate Customer Account

EXETITE7 Bt Raise or Update Customer ccount Create Person in CCAR
TR My Foko No Customer Apolication
P ————— Technical Information Form
Customer registered in CCA8

Raise Upfront Charges

Cash upfrant payment amount exchuding VAT [ 0.00]

VAT @ [ 14%)]

Cash upfronk VAT amount [ 0.00]

Total Amount [ 0.00]

EMc Raise Upfront Charges EI <= None Selected -- > ZI

BN Confirm Payment and Authorise Supply E(__MMM__> = |

| [0 T Updste [ Wext>> | o |

5.2.1.2.32.1 List of functions- BM Raise or Update Customer Account

Field Name Value Control Notes Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate

CONTROLLED DISCLOSURE

If printed and unsigned this document is uncontrolled, authorised versions are located on the

database.



http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/BM_Raise_or_Update_Customer_Account.htm

Unique Identifier: 240-95446765
Group IT Functional Specification Revision: 1
Page 105 of 243

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Supply Agreement No Text Checkbox Mandatory

Concluded

Customer registered No Text Checkbox Mandatory

in CC&B

Raise Upfront No Text Checkbox

Charges

Cash upfront payment No Number Textbox

amount excluding

VAT

VAT @ No Number Textbox

Cash upfront VAT No Number Textbox

amount

Total Amount No Number Textbox

BMc Raise Upfront No Text Checkbox & When the checkbox is

Charges Name Picker selected, the next user
to carry out the next
activity should be
selected

BN Confirm Payment No Text Checkbox & Mandatory

and Authorise Supply Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

Help Yes Link

5.2.1.2.33BM Process Form

BMb Process PCA Form

[ZTTT=T0 DirectCustomer - Major BMb Process PCA Form Edit Activity

[0 8Mb Process PCA Form Customer Applcation

[ZITIN ty Folio No Customer Information Form

Quotation costs recovered from the Customer or Customer Services WE!E

Remaining Costs written back bo supply account DRA Form

Project removed from project register E:i&m

Stakeholders consulted

PCA Form processed

[ dmorzConer ] | T T T
5.2.1.2.33.1 List of functions- BM Raise or Update Customer Account

Field Name Data Read Value Control Notes Validations
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Field - Type type
Name _Only
Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity No Text Link
Notes
Budget Quote Due On No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Supply Agreement No Text Checkbox Mandatory
Concluded
Customer registered No Text Checkbox Mandatory
in CC&B
Raise Upfront No Text Checkbox When checkbox
Charges selected, the following
will be mandatory:-

1. Cash upfront
payment
amount
excluding VAT

2. VAT @

3. Cash upfront
VAT amount

4. Total Amount

5. BMc Raise
Upfront
Charges

Cash upfront payment No Number Textbox Mandatory  when ¢
amount excluding Raise Upfront
VAT Charges” is activated.
VAT @ No Number Textbox Mandatory  when ¢
Raise Upfront
Charges” is activated.
Cash upfront VAT No Number Textbox Mandatory  when ¢
amount Raise Upfront
Charges” is activated.
Total Amount No Number Textbox Mandatory when
Raise Upfront
Charges” is activated.
BMc Raise Upfront No Text Checkbox & Mandatory when “
Charges Name Picker Raise Upfront
Charges” is activated.
When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
BN Confirm Payment No Text Checkbox & Mandatory when “
and Authorise Supply Name Picker Raise Upfront

Charges” is not
activated.
When the checkbox is
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selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

Help Yes Link

5.2.1.2.34BMC Raise Upfront Charges

BMc Raise Upfront Charges

processinfio  Jbescription ks |
(LT3 DirectCustomer - Major BMc Raise Upfront Charges Edk Activity

[T EMc Raise Upfront Charges Customer Application
(TN Hy Folio N CQustomer [nformation Fore
|Wiew Activity Notes | Technical Information Form
Raise Upfront Payments in Cordaptix and allocate to Internal Order/payment in fdy Miii

Cash upfront payment amount exduding YAT I ] [RA Form

VAT @ [ 14%)] s

Cash upfront VAT amount | |

Total Amount | I

BN Create Invoice and Despatch D < None Selected = = |

etz cooier ) | = ] v | W | o= |

5.2.1.2.34.1 List of functions- BMc Raise Upfront charges

Control Validations

type

Value
Type

Field Name

Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity No Text Link

Notes

Budget Quote Due On No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Raise Upfront No Text Checkbox Mandatory
Payments in

Cordaptix and allocate

to Internal

Order/payment in Adv

Cash upfront payment No Number Textbox Auto populate
amount excluding
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VAT
VAT @ No Number Textbox Auto populate
Cash upfront VAT No Number Textbox Auto populate
amount
Total Amount No Number Textbox Auto populate
BNc Create Invoice No Text Checkbox & Mandatory
and Despatch Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
Help Yes Link
5.2.1.2.35BN Confirm Payment and Authorise Supply
BN Confirm Payment and Authorise Supply
W M
LT en Confiren Payment and Authorise Supply Customer Applicalion
T Hty Folio No Customer Information Form
[ Pt s Technical Information Form
Payment Details Recorded in Customer Info Form : w
BP Capbure Start and End Dates |E| < None Selected —-> =l DRA Form
ot coae ] [ |-:¢Badc|l.bdﬁe|hbt>>|duu|m

5.2.1.2.35.1 List of functions- BN Confirm Payment and Authorise Supply

Field Name Value Control Notes Validations

Type type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Sent By No Text Textbox Auto populate

Payment Details No Text Checkbox Mandatory

Recorded in Customer

Info FormAdv

BP Capture Start and No Text Checkbox & Mandatory

End Dates Name Picker When the checkbox is
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selected, the next user
to carry out the next
activity should be
selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
Help Yes Link
5.2.1.2.36 BNc Create Invoice and Despatch
BN Create Invoice and Despatch
Processinfo Links
[ZETTETIN DirectCustomer - Major BNc Create Invoice and Despatch Edit Activity
LYEETTE0 etuc Create: Invoice and Despatch Customer Application
(I My Folio No Customer Information Form
¥iew dctiviby Hotes [ Techrical Information Form
Manually Creake Upfront Payments Invoice w
Despatch Invoice bo Customer DRA Form
BN Confirm Payment and Authorise Supply [ET<rine seiected — = be
ook o] C i [ Updste | Wewts> | ciose |

5.2.1.2.36.1 List of functions- BNc Create Invoice and Dispatch

Field Name Value Control Validations

Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Sent By No Text Textbox Auto populate

Manually Create No Text Checkbox Mandatory

Upfront Payments

Invoice

Despatch Invoice to No Text Checkbox Mandatory

Customer

BN Confirm Payment No Text Checkbox & Mandatory

and Authorise Supply Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
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selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

Help Yes Link

5.2.1.2.37BP Capture Start and End Dates

BP Cap Start and End Dates
processinfe __ ||eseription _____—— ie,s |
[ZITTTTI virectCustomer - Major EBF Capture Start and End Dates
[FET S 6P Caplure Start and End Dates Customer Application
(T vy Fobo No Customer Information Form
[mm_m [ Technical Information Form
Copy of Customer Acceptance attached bo the DRA Form
Relevant Project Manager advised that project has been accepted by customer
Customer Acceptance Date of Budget Quotation
Duration to make Supply Avalable o ]
Therefare Supply will be made avaiable on . [ ]
Bic Process Commitment Fee Completad - 2010-07-28 09:32:38
Bid Fee Allocated to Project Completed - 2010-07-28 09:32:41
BBc Process CRA Form LLT Material Requirsments Completad - 2010-07-28 09:32:42
BBd Order CRA Form lorg lead time material Completed - 2010-07-28 09:32:43
BBe Confirmation CRA Farm - LLTM Orders Placed Completed - 2010-07-28 09:32:45
BJb Send Budget Quate ko Customer Completed - 2010-07-28 09:32:47
BJd Advise Customer of Delay Completad - 2010-07-28 09:32:48
Ch Develop Detaded Design lEI Hone Seleched - ;I
[tz oot ] C T e [ e [ Gom |

5.2.1.2.37.1 List of functions- BP Capture Start and End Dates

Field Name

Value Control

Type type

Notes

Validations

Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity No Text Link

Notes

Sent By No Text Textbox Auto populate
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Copy of Customer No Text Checkbox Mandatory

Acceptance attached

to the DRA Form

Relevant Project No Text Checkbox Mandatory

Manager advised that

project has been

accepted by customer

Customer Acceptance Yes Text Textbox Auto populate

Date of Budget

Quotation

Duration to make No Number Textbox

Supply Available

Therefore Supply will Yes Date Textbox Auto populate Automatically

be made available calculated and added

on... when the “duration to
make Supply Available”
is entered.

BAc Process Yes  Text Textbox Auto populate

Commitment Fee

BAd Fee Allocated to Yes  Text Textbox Auto populate

Project

BBc Process CRA Yes Text Textbox Auto populate

Form LLT Material

Requirements

BBd Order CRA Form Yes Text Textbox Auto populate

long lead time

material

BBe Confirmation Yes Text Textbox Auto populate

CRA Form - LLTM

Orders Placed

BJb Send Budget Yes Text Textbox Auto populate

Quote to Customer

BJd Advise Customer Yes Text Textbox Auto populate

of Delay

CA Develop Detailed No Text Checkbox & Mandatory

Design Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

Help Yes Link
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5.2.1.3 Design DRA Phase (Design Major Project) workflow

C Design Major Project

I THE NUMBER OF ROUTES IS DEPENDANT ON THE NUMBER OF DRA JOBS RELEASED FROM THE BUDGET -l -
a b 0 c d e
| From Budget Che
1 Quotation Confirmation
| DRA Form LLTM Orders
Placed
4 ! 7y
CA CAc CAd
DEA issues Develop »| Process LLT fmeeb| 04t jong
ROD Detailed Matortal lead time
Design Requirements material
: v ]
cB CBe
| Detailed Design R CBe Confirmation
Planning aserve LLTM Orders
I Meeting Stock Placed
! ¥
1 cc CCe
| Complet: Equipment
i Detailed Design
Yy v L ‘ 4 v
CDa CDb CDc = - -]
Environmental Routesand | .. .. N ow(e:rrl”l ant Power Plant Con::rts;"lam Info |
Impact Positions Reticulation Link
Analysis - DEA surveyed and Subtransmission Detailed Detailed oy 1
Approval pegged Detailed Design - -De_?_g: wnl == ol emDesign = o= - -
: I A1 4 . D |
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A y v R I * VL
CHb CH CHc |
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Form Form SubT Form Retic
Fiox Land Project Project roxm | Suote®
] Development Engineering Engineering Control Plant I Required
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..................... ) SYR AR Submit Project l@reseccennncnnnionsnsencncesnncnccte .........:............
Capital Release
Forms I
(ERA Form) |
Approved ]
Manage [T 7
ERA Form -
ERA by
Fios Approvalor " -1
Required non aDPI’OVaI
y Approved ‘
Or CKc-
Fmaﬁs'::inal Advise * K2 Window contains a list of all
Quote Customer Forms relating to this Project
of delay
ClLa
Manage
Reminder
Sy ERA
Approval
I 1 Required *
G| CMec
C Mb Release ERA
C Ma > CM | R
Final Quote Proc;;::':lnal Capture Start Form values *
Rejected A and End Dates in SAP
cceptance
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design
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PCA!orm
Sub-
Process

CONTROLLED DISCLOSURE
If printed and unsigned this document is uncontrolled, authorised versions are located on the
database.




Unique Identifier:

240-95446765

Group IT Functional Specification Revision:

1

Page

114 of 243

5.2.1.3.1 CA Develop Detailed Design

CA Develop Detailed Design

Links ——————|
[FEET DireckCustomsr - Major C# Develop Detailed Design Edit Activity

LUAEes | CA Develop Detaled Design

Customer Application

E_My Folio Mo Customet Information Forrm

iew AcEiviey Mokes 200727 l;?:;?:nformamn e
1 | nisrorm

Resources Autharised to proceed with Design ERA Form

Chc Process LLT Material Requirements IEI =-- Mone Selected -3 ;I el

(CE Dietailed Design Planning Meeting IEI - Mone Selecked —= ;I

Send To K2 Controller

= Bach Update I Mext = I Close |

5.2.1.3.1.1 List of functions- CA Develop Detailed Design

Field Name

Value Control Notes Validations

Type type

Process Info Yes Text Label Auto populate

Process Yes  Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Resources Authorised No Text Checkbox Mandatory

to proceed with

Design

CAc Process LLT No Text Checkbox

Material Requirements

CB Detailed Design No Text Checkbox & Mandatory

Planning Meeting Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

CONTROLLED DISCLOSURE

If printed and unsigned this document is uncontrolled, authorised versions are located on the

database.



http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CA_Develop_Detailed_Design.htm

Unique Identifier: 240-95446765
Group IT Functional Specification Revision: 1
Page 115 of 243

5.2.1.3.2 CAc Process LLT Material Requirements

CAc Process LLT Material Requirements . -
Processtnffo— Mpescription ks
[ZEEST00 DrectCustomer - Major CAc Process LLT Material Requirements Edit Activity
XA Chc Process LLT Makerial Requirements Customer Application
(TN ry Folio No Customer Information Form

. 2010.07.27 | Lechoica Information Farm
}ﬂ’“—‘m’m‘ | pavsier | -y |Fcoon OF Wk

CRA Form

Purchase Requisition Created for Buy-Outs DRA Form
CAd Order Long Lead Time Material [l : =l ;n;;m
Reservations Created For Stock Tterms
CBc Reserve Stock D < None Selected > =l
| [Copdste | mextz> | cose |

5.2.1.3.2.1 List of functions- CAc Process LLT Material Requirements

Field Name ' Read Value Control Validations

- Type type
Only

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Purchase Requisition No Text Checkbox When selected, “ CAd
Created for Buy-Outs Order Long Lead

Time Material” will be
Mandatory

CAd Order Long Lead No Text Checkbox & Mandatory when “
Time Material Name Picker Purchase Requisition

Created for Buy-Outs
” is selected .

When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Reservations Created No Text Checkbox When selected, “ CBc
for Stock Items Reserve Stock ”  will
be Mandatory
CBc Reserve Stock No Text Checkbox & Mandatory when “
Name Picker Reservations Created
for Stock Items” is
selected.

When the checkbox is
selected, the next user
to carry out the next
activity should be
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selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.3 CAd Order Long Lead Time Material

CAd Order Long Lead Time Material

Processtinfo Wpeseription _ Mhinks

[ZTTZTI0 DirectCustomer - Major CAd Order Long Lead Time Material Edit Activity

[XEETTE0 cad Order Long Lead Time Material Customer Apglication
[T v Folio No Customer Information Form|

#j, - 2005.09:z7 | kel et Fom

‘ DAYSLEFT | -2

CRA Form
All RFQ's Created DRA Form
All Orders Placed I fRAFna
tick

"Order Received” Acknowledged by Suppliers
Cae Confirmation LLTM Orders Placed ’El‘“ None Selected > =]
CBe Confirmation LLTM Orders Placed [ < tiore selected > =
€Ce Equipment Drawings [ ] <~ 4one selected — =
|'| Send To K2 Controller | | | =i | updste | Mextzx | close |

5.2.1.3.3.1 List of functions- CAd Order Long Lead Time Material

Field Name Validations

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

All RFQ's Created No Text Checkbox Mandatory
All Orders Placed No Text Checkbox Mandatory
"Order Received" No Text Checkbox Mandatory
Acknowledged by

Suppliers

CAe Confirmation No Text Checkbox & Mandatory
LLTM Orders Placed Name Picker When the checkbox is
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selected, the next user
to carry out the next
activity should be

selected
CBe Confirmation No Text Checkbox & Mandatory
LLTM Orders Placed Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be

selected
CCe Equipment No Text Checkbox & When the checkbox is
Drawings Name Picker selected, the next user

to carry out the next
activity should be

selected

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.4 CAe Confirmation LLTM Orders Placed

CAe Confirmation LLTM Orders Placed

Processinfo_ lllpeseription |
[STTTTI DirectCustormer - Major Cae Confirmation LLTM Orders Placed Eﬁﬂm
CEEITEMN che Confirmation LLTM Orders Placed Customer Application
(TN My Folio o Customer Information Form)
: [TARGETDATE | - Losbokallofomaticn o

}ﬁ'“—‘“m ‘ S |t e

CRA Form
]Acmm-edgaireceiptofuuersplxed DRA Form

ERA Form
| L o T s [ dee ] e

5.2.1.3.4.1 List of functions- CAe Confirmation LLTM Orders Placed

Field Name Validations

Process Info Yes  Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
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Sent By No Text Textbox Auto populate
Acknowledged receipt No Text Checkbox Mandatory
of orders placed
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.5 CB Detailed Design Planning Meeting

CB Detailed Design Planning Meeting

Processinfo | Links
[ZTTTTIN DirectCustomer - Major B Detailed Design Planning Mesting Edit Activity
[XESTT50 CB Detailed Design Planning Meeting Customer Application
[T ty Folio Mo Customer Information Form
*i, — 20050927 | Shnkal famitin Forn
| DAYSLEFT | -2
CRA Form
All assigned resources contacted | contracted ( Incude MEW and Field Services. ) DRA Form
Project Team meeting arranoed and held ;-;im
Scope, schedules and costing reviewed and agreed upon
DRA Form milestones confirmed
All resources contracted to the schedule
CC Compiete Detailed Design [E) < tiore selected > I |
oo ] I R S s S N |

5.2.1.3.5.1 List of functions- CB Detailed Design Planning Meeting

Field Name Read Value Control Validations
= Type type
Only

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

All assigned resources No Text Checkbox Mandatory

contacted / contracted

(Include MEW and

Field Services.)

Project Team meeting No Text Checkbox Mandatory
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arranged and held
Scope, schedules and No Text Checkbox Mandatory
costing reviewed and
agreed upon
DRA Form milestones No Text Checkbox Mandatory
confirmed
All resources No Text Checkbox Mandatory
contracted to the
schedule
CC Complete Detailed No Text Checkbox & Mandatory
Design Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link
5.2.1.3.6 CBc Reserve Stock
CBc Reserve Stock
(ZETE0 DirectCustomer - Major CBe Reserve Stock Edt Activky
[XEETTS00 CBc Reserve Stock. Customer Application
[T My Folio Mo Cuskomer Information Form
_ rarGeToATE | Teshnical Inormation Form
st | Tz | Seci
| Reservations for Stock Items Checked and Managed DR Form
ERA Form
[SendTokz Controller | [ [k T tpdate [ WNext>> [ close | |Heb

5.2.1.3.6.1 List of functions- CBc Reserve Stock

Field Name

Control

type

Validations

Notes

Process Info Yes  Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity No Text Link
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Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Reservations for Stock No Text Checkbox Mandatory
Items Checked and
Managed
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.7 CBe Confirmation LLTM Orders Placed

CBe Confirmation LLTM Orders Placed
R | | T

(XTI DirectCustomer - Major CBa Confirmation LLTM Orders Flaced Edit Activity
LIEEITETN cee Confirmation LLTM Orders Placed Customer Application
(TN y Folio No Customer Information Form

. 2009-05-27 | echnicallofrtation o
!mmmmm& ‘ z 3Scope OF Work

CRA Form

|M¢Medqedkeoeiotd"0rdersﬁaced‘-ﬂotﬁcation DRA Form
; ERA Form
| sendTok2 Controller | [ [ ==ff | Updste | mext>> |  close | |Hek

5.2.1.3.7.1 List of functions- CBe Confirmation LLTM Orders Placed

Field Name Value Control Notes Validations

Type type

Process Info Yes  Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Acknowledged Receipt No Text Checkbox Mandatory
of "Orders Placed" -

Notification

Customer Application No Link

Customer Information No Link
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Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.8 CC Complete Detailed Design

CC Complete Detailed Design

p ks |
DirectCustomer - Major CC Complete Detaled Design Edit Activity
[T cC Complete Detailed Design Customer Application
[T 1ty Folio No Customer Information Form
20090527 | Leshmisal loforaton Fory
View Activity Notes
‘ ‘ pavsier | - [Same of virk
CRAForm
Scope agreed with each Functional Area based on the Approved Project Proposal DRA Form
Methad of integration and commmunication betwesn the discipines agreed aﬁ‘m

Agreed Interim Milestones For design detai sharing
Sike Mestings scheduled where required

Please select 3t least one of the following

CD Power Plant Subtransmission Detalled Design
'CDa Environmental Impact Analysis - DEA Approval

Please note. This route must be chosen if S/W update is required
Db Routes and Postions Surveyed and Pegged

'CDc Power Plant Reticulation Detailed Design
CDd Control Plant Detailed Desian
CF Hand Detailed Design Over

<-- None Selected -

<-- None Selected -->»

<-- None Selected -

<-- None Selected -->

<-- None Selected — >

<-- None Selected -->

et ] | = T o T |

o e v

B il 1l

5.2.1.3.8.1 List of functions- CC Complete Detailed Design

Field Name Control Validations
type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Approved Contractor No Text Checkbox Mandatory

Details and Values

received

All Internal Resources No Text Checkbox Mandatory
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Compacted to

Construct Schedule

and Costs (Snapshot

of Schedule and Costs

attached/sent)

ERA Form completed No Text Checkbox Mandatory

and submitted for

approval

Please select at least No Text Label Mandatory

one of the following

CHa Accept ERA Form No Text Checkbox & When the checkbox is

Finance Name Picker selected, the next user
to carry out the next
activity should be
selected

CHb Accept ERA Form No Text Checkbox & When the checkbox is

Land Development Name Picker selected, the next user
to carry out the next
activity should be
selected

CH Accept ERA Form No Text Checkbox & When the checkbox is

SubT Project Name Picker selected, the next user

Engineering to carry out the next
activity should be
selected

CHc Accept ERA Form

Retic Project

Engineering

CHd Accept ERA Form No Text Checkbox & When the checkbox is

Control Plant Name Picker selected, the next user
to carry out the next
activity should be
selected

CHe Define Final No Text Checkbox & When the checkbox is

Quote if Required Name Picker selected, the next user
to carry out the next
activity should be
selected

Cl Submit Project No Text Checkbox & Mandatory

Capital Release Forms Name Picker When the checkbox is

(ERA Form) selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link
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5.2.1.3.9 CCe Equipment Drawings

CCe Equipment Drawing:

Descripion  Jhinks
[ZETTET0 Direct Customer - Major CCe Equipment Drawings Edit Activity.
[T cCe Equipment Drawings Customer Application
(TN My Folio o Cuskomer Information Form

: anceroate BT
‘MM ‘ 2 Scope OF Work

CRAForm
Equipment Drawing Requirement Delivery Dates Diarised DRA Form
Equipmant Drawing Raquirsmant Dates Montored and Remindsr sent Ei—fﬂm
All Equipment Drawings recefved and recorded
Please select Equipment Despatched to Equipenent Despatched
primary designer to ED designer

[ torz conraler ] [ [ T tedste | mewt>> | cowe |

5.2.1.3.9.1 List of functions- CCe Equipment Drawings

Field Name Value Control Validations

Type type

Process Info ' Yes Text Label Auto populate

Process Yes  Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Equipment Drawing No Text Checkbox Mandatory

Requirement Delivery

Dates Diarised

Equipment Drawing No Text Checkbox Mandatory
Requirement Dates

Monitored and

Reminder sent

All Equipment No Text Checkbox Mandatory

Drawings received and

recorded

Please select No Text Checkbox 1. Equipment
Despatche
dto
primary
designer

2. Equipment

Despatche
dto ED
designer

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form
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Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.10CD Power Plant Subtransmission Detailed Design

CD Power Plant Subtransmission Detailed Design

Processtnfo______________________fpeseription ___________________________ [links
[ZTTTET00 DirectCustomer - Major CD Power Plant Subtransmission Detaled Design Edit Ackivity
YT <D Power Flant: Subtransmission Detalled Design Customer Application
(TN 14y Folio No Customer Information Form
: 2009-05-27 | Lochaicel nfottation Form
}‘m‘*“!‘m ‘ 2 | S0 Ofark
CRA Form
CCe Equipment Drawings Completed - 2009-09-28 13:54:43 DR Form
Db Routes and Positions surveyed and Pegoed Completed - 2003-09-28 13:54:43 ERA Form
CDa Environmental Impact Anahysis - DEA Approval Complebed - 2009-09-28 13:54:43 Help
Major Plant items identified and drawings obtained Not Ordered
Foundation requirements identified and tests conducted
Edectrical & Structural requirements identified & Decigns Creabed in Microctation
Chvll requirements identified and specified
Detailed Design Package completed and checked
CE Design Package Approval E < None Selected - =l
)
[ SendTok2Controler | | [ Update [ Nests> [ chse |

5.2.1.3.10.1 List of functions- CD Power Plant Subtransmission Detailed Design

Field Name Value Control Notes Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

CCe Equipment No Text Label Auto populate Mandatory

Drawings

CDb Routes and No Text Label Auto populate Mandatory

Positions surveyed

and Pegged

CDa Environmental No Text Label Auto populate Mandatory

Impact Analysis - DEA

Approval

Major Plant items No Text Label Auto populate

identified and

drawings obtained

Foundation No Text Checkbox Mandatory

CONTROLLED DISCLOSURE
If printed and unsigned this document is uncontrolled, authorised versions are located on the
database.


http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CD_Power_Plant_Subtransmission_Detailed_Design.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CD_Power_Plant_Subtransmission_Detailed_Design.htm

Unique Identifier: 240-95446765
Group IT Functional Specification Revision: 1
Page 125 of 243

requirements

identified and tests

conducted

Electrical & Structural No Text Checkbox Mandatory

requirements

identified & Designs

Created in

Microstation

Civil requirements No Text Checkbox Mandatory

identified and

specified

Detailed Design No Text Checkbox Mandatory

Package completed

and checked

CE Design Package No Text Checkbox & Mandatory

Approval Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be

selected

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.11CDa Environmental Impact Analysis - DEA Approval

CDa Environmental Impact Analysis - DEA Approval

Processtnfo | Links
[ZTT=0 DirectCustomer - Major CDa Environmenital Impact Anafysis - DEA Approval Edit Activity
[T coa Environmental Impact Analysis - DEA Approval Customer Application
[T vy Folio Mo Customer [nformation Form
. 2005.09-27 | estnical Ioformatin Form
l!mu&ﬁm ‘ DAYS LEFT _ | 2cope OF work
CRA Form
Progress with DEA Approval has been Follawed up DRA Form
Racord of Dacision Racaivad from DEA whars applicabls, and induded in the Seope of ERA Form
‘iork. Help
EMP for the new asset has been prepared and documented (where applicable)
EMP For the new asset has been approved {(where applicable)
[ sendTokz Controler | ‘ [ update [ mextz> [ close |

5.2.1.3.11.1 List of functions- CDa Environmental Impact Analysis — DEA
Approval

Field Name Data Read Value Control Validations

Field - Type type
Name Only
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Process Info Yes  Text Label Auto populate
Process Yes  Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity No Text Link
Notes
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Progress with DEA No Text Checkbox Mandatory
Approval has been
followed up
Record of Decision No Text Checkbox Mandatory
Received from DEA
where applicable, and
included in the Scope
of Work
EMP for the new asset No Text Checkbox Mandatory
has been prepared and
documented (where
applicable)
EMP for the new asset No Text Checkbox Mandatory
has been approved
(where applicable)
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.12Routes and Positions Surveyed and Pegged

CDb Routes and Positions Surveyed and P

gged

[TET T DirectCustomer - Major CDb Routes and Positions Surveyed and Pegged Edit Activity

[T <Ob Routes and Positions Surveyed and Pegged Customer Application

T, vy Foloto Customer Information Form

. 200-09-27 | it nremtion Fam
pavsieFr | -2

[ CRA Forrin

Detaled Survey carried out DRA Form

Structures defined using design optimisation ool :ﬁ-ﬁﬂm

Complex structure requirements referred to Structural Design Engineer

BOM and BOG produced

CEb Create in SmallWorld and Produce NOD E o Noree Selected — = = |

I Updste | hest>> Close

5.2.1.3.12.1 List of functions- CDb Environmental Impact Analysis — DEA

Approval
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Field Name Value Control Validations
Type type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Detailed Survey No Text Checkbox Mandatory

carried out

Structures defined No Text Checkbox Mandatory

using design

optimisation tool

Complex structure No Text Checkbox Mandatory
requirements referred

to Structural Design

Engineer

BOM and BOQ No Text Checkbox Mandatory

produced

CEb Create in No Text Checkbox & Mandatory

SmallWorld and Name Picker When the checkbox is

Produce NOD selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

5.2.1.3.13CDc Power Plant Reticulation Detailed Design
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Ty N (o — | ez
[ZZTTT 700 DirectCustomer - Major CDc Power Plant Reticulation Detailed Design Edi Activity
[T COc Power Plant Reticulation Detailed Design Customer Apglication
[T vy Folio o Customer Information Form
. TARGETDATE | eong-gagy  ekacalicfornaton Pon
}MM“ ‘ 2 |2 STtk
Db Routes and Positions surveyed and Pegged Completed - 2009-09-28 13:56:18 DR Form
CDa Environmental Impact Analysis - DEA Approval Completed - 2009-09-28 13:56:18 ERA Form
Design details defined and selected per strischure Hel
Design Package compiled and checked
BOM and or BOG created and checked
CEc Design Package Approval E = None Selected > - |
:| Send To K2 Controler | | [ update | mext>> | cose |

5.2.1.3.13.1 List of functions- CDc Power Plant Reticulation Detailed Design

Field Name Value Control Validations
Type type

Process Info ' Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

CDb Routes and No Text Label Auto populate Mandatory

Positions surveyed

and Pegged

CDa Environmental No Text Label Auto populate Mandatory

Impact Analysis - DEA

Approval

Design details defined No Text Checkbox Mandatory

and selected per

structure

Design Package No Text Checkbox Mandatory

compiled and checked

BOM and or BOQ No Text Checkbox Mandatory

created and checked

CEc Design Package No Text Checkbox & Mandatory

Approval Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link
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CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.14CDd Control Plant Detailed Design

CDd Control Plant Detailed Desig

inks

[T DirectCustomer - Major Cod Control Plant Detaied Design Edit Ackivity

[T COd Control Plant Detailed Design Customer Application

(TN My Folio No Customer Information Form
e -

%j R 2009-09-27 | [ochmicalioformation Forn

‘ paYSLEFT | - Zcone Of work

CRA Form

Manufacturers drawings received Mot Ordered DRA Form

Completed Electrical Drawings ERA Form

Checked Electrical Drawings belo

Detaied Package completed as per internal check list

Detalled package submitted for approval

CEd Design Package Approval D <~ None Selected > =l

| T T

5.2.1.3.14.1 List of functions- CDd Control Plant Detailed Design

Field Name Validations

Process Info ' Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Manufacturers No Text Label Auto populate

drawings received

Completed Electrical No Text Checkbox Mandatory

Drawings

Checked Electrical No Text Checkbox Mandatory

Drawings

Detailed Package No Text Checkbox Mandatory

completed as per

internal check list

Detailed package No Text Checkbox Mandatory

submitted for approval

CEd Design Package No Text Checkbox & Mandatory

Approval Name Picker When the checkbox is
selected, the next user
to carry out the next
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activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

5.2.1.3.15CE Design Package Approval

Processtsfe_ Wpeseription________ Wliks |
[ETTTET0N OirectCustomer - Major CE Design Package Approval Edit Activity
[0 CE Design Package Approval e
[Folio [T Customer Information Form
. 20090527 | Lechnial lofomafion Form

w | 2 Scope OF Work

CRA Form
|Desmpadmed\ed<edmdappmed DRA Form

ERA Form
| [t [ uUpdate | mest>> | Cose | Heb

5.2.1.3.15.1 List of functions- CE Design Package Approval

Field Name Value Control Notes Validations
Type type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Design Package No Text Checkbox Mandatory

checked and approved

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link
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| Help Yes Link
5.2.1.3.16 NOD Checked for Electrical Correctness
ICEa NOD Checked for Electrical Correctness
Processinfo |
[ZTTETI0 Direct Customer - Major CEa NOD Checked for Electrical Correctness
LY CEa NOD Checked for Electrical Correctness Techrical Information Form

(NN My Folio Mo

Proposed NOD checked for Electrical correctness

Proposed NOD can be published for purpose of Energising Plant

CFa Proposed NOD published E - None Selected —o =

| [ T ke T Next>> | cse |

8 TARGET DATE 2009-09-27
F”mm | -2 | RAFM

5.2.1.3.16.1 List of functions- CEa NOD Checked for Electrical Correctness

Field Name Value Control Notes

Type type

Validations

Process Info ' Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Proposed NOD No Text Checkbox Mandatory

checked for Electrical

correctness

Proposed NOD can be No Text Checkbox Mandatory

published for purpose

of Energising Plant

CFa Proposed NOD No Text Checkbox & Mandatory

published Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link
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DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.17CEDb Create in SmallWorld and Produce NOD

CEb Create in SmallWorld and Produce NOD

Processtnfo | inks
[T DirectCustomer - Major CEb Create in Smallworld and Produce NOD Edit fctivity
[T CEb Create in Smalworld and Produce NOD Customer Application
[T 1y Folio No Customer Information Form
. 2009-03.27 | L ntomaton Fom
w ‘ 2 |2 LMk
CRA Form
CE Design Package Approval Subtransmission Completed - 2009-09-28 13:58:15 DRA Form
CEc Design Package Approval Reticulation Completed - 2009-09-28 13:58:15 ERA Form
Capture Microstation Design into Smaltworld as "as Designed” Status Help
For Developer Projects all MV and Switching Points from Dev Design to be captured as
wel
Proposed NOD publshed on the WEE
mwmmctselmwmmm from Dev Design to be created in
[World and Produce NOD Jfrol Advised

For Developer Projects, a copy of the NOD MUST be sent to the Developer For Labelling
details

CEa NOD Checked for Electrical Comrectness E: Hors Selected > =]
I [ [ oo [ e [ o ]

5.2.1.3.17.1 List of functions- CEb Create in SmallWorld and Produce NOD

Field Name Value Control Validations
Type type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

CE Design Package No Text Label Auto populate Mandatory

Approval

Subtransmission

CEc Design Package No Text Label Auto populate

Approval Reticulation

Capture Microstation No Text Checkbox Mandatory

Design into

SmallWorld as "As

Designed" Status

For Developer Projects No Text Label

all MV and Switching

Points from Dev

Design to be captured

as well
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Proposed NOD No Text Checkbox Mandatory
published on the WEB
For Developer Projects No Text Label

all MV and Switching

Points from Dev

Design to be created

in NOD

Field Services and No Text Checkbox Mandatory

Network Control

Advised

For Developer

Projects, a copy of the

NOD MUST be sent to

the Developer for

Labelling details

CEa NOD Checked for No Text Checkbox & Mandatory

Electrical Correctness Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be

selected

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.18 CEc Design Package Approval

CEc Design Package Approval

Descripion ks
(XTI DirectCustomer - Major CEx Design Package Approval Edit Activity
[T CEc Design Package Approval Customer Application
(TN My Folio e Cuskomer Information Form
. 2005.09-27 | 1=ebnkalIformation Form

lw ‘ 2 Scope OF Work

CRA Form
Ibﬁmmechedardponlwed DRA Form

ERA Form
[SendTo 2 Contrdler ] | [ | tpdste | mewt>> | dciose | Hed

5.2.1.3.18.1 List of functions- CEc Design Package Approval

Field Name ' Value Control Notes Validations
Type type

Process Info ' Yes  Text Label Auto populate

Process Yes  Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate
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Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Design Checked and No Text Checkbox Mandatory

Approved

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

5.2.1.3.19CEd Design Package Approval
CEd Design Package Approval
W E..Efpaw_
LTSN CEd Design Package Approval Customer Application
[T ry Folio No Customer Information Form
n— | e
|Desi;1Padaqecheckedandappwved DRA Form
ERA Form

| [ | usste [ Wek>> | o | |tek

5.2.1.3.19.1 List of functions- CEd Design Package Approval

Field Name

Value

Type

Control
type

Notes

Validations

Process Info Yes  Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Design Package No Text Checkbox Mandatory
checked and approved

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link
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Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link
5.2.1.3.20Hand Detailed Design Over
F Hand Detailed Design Over
pescription ks
DirectCustamer - Major F Hand Detailed Design Cver Edit Activity
[T F Hand Detaied Design Over Customer Application
[T My Folio No Customer Information Form
: 2009-09.27 | [echcal Iformation Fom
F’ﬂmm ‘ 2 | 3oope Cf Yok
CRA Form
Project Documentation prepared as designs received [DRuA Form
Al Inputs Received ERA Form
(E Design Package Approval Completed - 2009-09-25 13:59:37 bl
CEx Design Package Approval Completed - 2009-09-28 13:59:37
CEd Design Package Approval Completed - 2009-09-28 13:59:37
Squad Check Required .r“
=™
CFb Squad Check and Tendering Process E — Mone Selected 5 = |
CG Complete the Project Capital Release ERA Form =] < vione selected > =l
[SendTorz Controler ] | [ tpdste | het>> | o |

5.2.1.3.20.1

Field Name

Process Info

List of functions- CF Hand Detailed Design Over

Da Read Value

ta -
Fi On
el

d

Na

m

e

Yes

Type

ly

Text L

Control
type

Notes

abel Auto populate

Validations

Approval

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Project Documentation No Text Checkbox Mandatory
prepared as designs

received

All Inputs Received No Text Label

CE Design Package No Text Checkbox Auto populate Mandatory
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CEc Design Package No Text Label Auto populate
Approval
CEd Design Package No Text Checkbox Auto populate Mandatory
Approval
Squad Check Required No Text Radio Button 1. Yes When “Yes” is selected,
2. No “CFb Squad Check
and Tendering
Process” will be
Mandatory.
When “No” is selected,
“ CG Complete the
Project Capital
Release ERA Form ”
will be Mandatory
CFb Squad Check and No Text Checkbox & Mandatory
Tendering Process Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
CG Complete the Project No Text Checkbox & Mandatory
Capital Release ERA Form Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
Customer Application No Link
Customer Information Form No Link
Technical Information Form No Link
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link
5.2.1.3.21 CFa Proposed NOD published
(CFa Proposed NOD published
tinks ______________|
[ZTTTT 90 DirectCustomer - Major CFa Proposed NOD published Edit Activity
[T CFa Proposed NOD published Technical Information Form
(TN y Folio No CRA Form

TARGET DATE 2009-09-27 RA Fom
DAYS LEFT -2

|
“

Any Corrections have besn completed
Proposed MOD published on the WEB
Field Services and Network Control Advised
| o o [weis [ G ]

5.2.1.3.21.1 List of functions- CFa Proposed NOD published

Field Name " Data Read Value Control Notes Validations

Field - Type type
Name Only
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Process Info Yes  Text Label Auto populate
Process Yes  Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Any Corrections have No Text Checkbox Mandatory
been completed
Proposed NOD published No Text Checkbox Mandatory
on the WEB
Field Services and No Text Checkbox Mandatory
Network Control Advised
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.22CFa Squad Check and Tendering Process

CFb Squad Check and Tendering Process

processifo ———————————————— bescipion ks |
[STTTETI DirectCustomer - Major CFh Squad Check and Tendering Process Edlt Activity
LXETTEN CPb Squad Check and Tendering Process Customer Application
(LT Hy Folio o Customer Information Forn|

ianceroate Il
IMAM 2 Scope OF Work

CRA Form

Contract Documentation From each element of the projects have all been prepared DRA Form
Enquiries issued for all required Contracts ;l:.ﬁm
Tendered quotations adjudicated and submitted for appraval
Contractorfs approved by relevant Tender Board
Copy of BOM sent ko MRP Controller
€G Compleke the Project Capital Releass ERA Form IEI <-- Mone Selected —> El
[SdtorzContialer ] [ o T s [ Wei> [ o]

5.2.1.3.22.1 List of functions- CFb Squad Check and Tendering Process

Field Name Value Control Validations
Type type

Process Info Yes  Text Label Auto populate

Process Yes  Text Textbox Auto populate
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Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Contract Documentation No Text Checkbox Mandatory

from each element of the

projects have all been

prepared

Enquiries issued for all No Text Checkbox Mandatory

required Contracts

Tendered quotations No Text Checkbox Mandatory

adjudicated and

submitted for approval

Contractor/s approved by No Text Checkbox Mandatory

relevant Tender Board

Copy of BOM sent to No Text Checkbox Mandatory

MRP Controller

CG Complete the Project No Text Checkbox & Mandatory

Capital Release ERA Name Picker When the checkbox is

Form selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

5.2.1.3.23CG Complete the Project Capital Release ERA Form
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LG Complete the Project Capital Release ERA Form

Processtnfo__llbeseription ks

[TTTISTI O ectCustoemer - Major CG Complate the Project Capital Releass ERA Formn Edit Activity

IR CG Complete the Project Capital Release ERA Form Customer Application
(TN 1y Folio No Customer Information Form

Technical Information Form
TARGET DATE 2009-09-27
‘ pavsierr | 2 | 3cone.Of Viork
CRA Form

Approved Contractor Details and Values received DRA Form
All Internal Resources Compacted to Construck Schedule and Costs (Snapshat of ERA Form
Schedule and Costs attached)sent) Help

ERA Form completed and submitted for approval
Flease selact at least ane of the Following

CHa Accept ERA Form Finance [EJ =< tiore seectea > i |
CHb Accept ERA Form Land Development El =
CH Accept ERA Form SubT Project Enginesring D |
CHe Accept ERA Form Retic Project Engineering E <~ None Selected > =l
CHd Accept ERA Form Control Flant E o Morws Selacted 5 El
CHe Define Final Quote If Required E' = Nore Selocted o |
CI Submit Project Capital Release Forms (ERA Form) D < None Selected > Z‘
‘ [ =cBsk | updste | mext>> | dose |

5.2.1.3.23.1 List of functions- CG Complete the Project Capital Release ERA
Form

Field Name Control Validations
type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity No Text Link

Notes

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Approved Contractor No Text Checkbox Mandatory

Details and Values

received

All Internal Resources No Text Checkbox Mandatory

Compacted to
Construct Schedule
and Costs (Snapshot
of Schedule and Costs

attached/sent)

ERA Form completed No Text Checkbox Mandatory

and submitted for

approval

Please select at least No Text Label Mandatory

one of the following

CHa Accept ERA Form No Text Checkbox & When the checkbox is
Finance Name Picker selected, the next user

to carry out the next
activity should be
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selected

CHb Accept ERA Form No Text Checkbox & When the checkbox is

Land Development Name Picker selected, the next user
to carry out the next
activity should be
selected

CH Accept ERA Form No Text Checkbox & When the checkbox is

SubT Project Name Picker selected, the next user

Engineering to carry out the next
activity should be
selected

CHc Accept ERA Form No Text Checkbox & When the checkbox is

Retic Project Name Picker selected, the next user

Engineering to carry out the next
activity should be
selected

CHd Accept ERA Form No Text Checkbox & When the checkbox is

Control Plant Name Picker selected, the next user
to carry out the next
activity should be
selected

CHe Define Final No Text Checkbox & When the checkbox is

Quote if Required Name Picker selected, the next user
to carry out the next
activity should be
selected

Cl Submit Project No Text Checkbox & Mandatory

Capital Release Forms Name Picker When the checkbox is

(ERA Form) selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

5.2.1.3.24 CH Accept ERA Form SubT Project Engineering

CH Accept ERA Form SubT Project Engineering

[ZTTT=TI O ectCustomer - Major CH Accept ERA Form SubT Project Engineering
LT CH Accept ERA Form SubT Project Enginesring Customer Application
(TN vy Folio o Customer Information Form
I TARGETDATE | 2005-09-27 | LesbuisalInfonakion Form
flest AR fotes bavsierr -2 | Emeob Wk

CRA Form
|The Folowing ERA Form requires an Acceptance Signature 3ob Not Found DEA Form
g ERA Form
[Cupdste [ met>> | cose | |tek
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5.2.1.3.24.1 List of functions- CH Accept ERA Form SubT Project Engineering
Field Name Value Control Validations
Type type
Process Info Yes  Text Label Auto populate
Process Yes  Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
The Following ERA Form No Text Checkbox Checkbox name: Mandatory
requires an Acceptance Signed.
Signature Should also display
Job No, Job Name
and Job Category
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link
5.2.1.3.25CHa Accept ERA Form Finance
CHa Accept ERA Form Finance
Processtnfo | Links
[ZETT30 DirectCustomer - Major CHa Accept ERA Form Finance Edit Activity.
[T cHa Accept ERA Form Finance Customer Application
[T Hy Folio No Qustomer Jnformation Form
Teshnical Information Form
I"’ T | mmi msmu
|TheFMERAFormrw.iresmnaeptmsmm Job ot Found [T ] DRA Form
ERA Form
[ SendTorz Cotroler ] | [ Updste [ Wets> | G | |Hed

5.2.1.3.25.1 List of functions- CHa Accept ERA Form Finance

Field Name

Control Notes

type

Read Value

= Type
Only

Validations

Process Info Yes  Text Label Auto populate
Process Yes  Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
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Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
The Following ERA Form No Text Checkbox Checkbox name: Mandatory
requires an Acceptance Signed.
Signature Should also display
Job No, Job Name
and Job Category
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.26 CHb Accept ERA Form Land Development

CHb Accept ERA Form Land Development

pescripion ks |
‘":'55 OJs-tumr-Maior CHb Accept ERA Form Land Development Edit Activity
LIS cHb Accept ERA Form Land Development Customer Application
[T 1y Folio Mo Customer Information Form
a0n5.g7 | R Ian o
IW ‘ 2 |Scone Of ark
CRA Form
[lmFMEMFmrmsmnaeﬂmsmm b et Found [T ] DRA Form
: ERA Form
[[_sendTok2 Controller | [ [ Updste [ Met>> [ close | |Hel
5.2.1.3.26.1 List of functions- CHb Accept ERA Form Land Developmentg

Field Name

Control Notes Validations

type

Value

Type

requires an Acceptance
Sighature

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

The Following ERA Form No Text Checkbox Checkbox name: Mandatory

Signed.
Should also display
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Job No, Job Name
and Job Category

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

5.2.1.3.27CHc Accept ERA Form Retic Project Engineering

ICHc Accept ERA Form Retic Project Engineering

ks |
DirectCustomer - Major CHe Accept ERA Form Retic Project Engineering Edit Activity
[T CHie Accent ERA Form Retic Project Enginesring Customer Application
Iy Folio No Custorner Information Form
2005027 | eshnicdl nfermation Form
Mmm l 2 Scope OF Work
CRA Form
|mFmaEnAFamWesmnaeﬁm9mm 3ob hiot Found [ | REA o)
ERA Form
l s> | dme ] o

5.2.1.3.27.1 List of functions- CHc Accept ERA Form Retic Project
Engineering

Field Name Read Value Control Validations

- Type type
Only
Process Info Yes Text Label

Auto populate

Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

The Following ERA Form No Text Checkbox Checkbox name: Mandatory
requires an Acceptance Signed.

Signature Should also display

Job No, Job Name
and Job Category

Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
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Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.28 CHd Accept ERA Form Control Plant

CHd Accept ERA Form Control Plant

Processtinfo__ Ibescription ___ Jfooks |
[FTTE T DirectCustomer - Major CHd Accapt ERA Form Control Plant Edit Activity
[XETTE cHd Accept ERA Form Control Plant Customer Application
[T My Folio No Customer Information Form
2009.09-27 | Leshoial Information Form
pavsierr | -z | S O otk
Mm | DAYS LEFT 2
|TthelmmFamw=smmmﬁwm 30b Mot Found [ | Ve )
ERA Form
| Update | West>> ose | |belo
5.2.1.3.28.1 List of functions- CHd Accept ERA Form Control Plant

Field Name

Read Value

Only

Type

Control
type

Notes

Validations

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

The Following ERA Form No Text Checkbox Checkbox name: Mandatory

requires an Acceptance Signed.

Signhature Should also display
Job No, Job Name
and Job Category

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link
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5.2.1.3.29 CHe Define Final Quote if Required

CHe Define Final Quote if Required

Processinfo | Links
[T DirectCustomer - Major CHe Define Final Quote if Required Edit Activity
LY cHe Define Final Quote if Required Customer Application
(TN My Folio No Customer Information Form
. 20090527 | Lechniallofottation Fom
I’”‘M" l 2 |Hooeof Work
CRA Form
Final Draft Quote Prepared DRA Form
of Final attached or Faxed to RIC Secretarist £84 Foe
Copy of prapared Final Quote or =
Projectls |
[T praject Mame
[ SendTokz Controller | [ [ updste [ Mest>> [ dlose |

5.2.1.3.29.1 List of functions- CHe Define Final Quote if Required

Field Name Control Validations

type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Final Draft Quote No Text Checkbox Mandatory
Prepared

Copy of prepared Final No Text Checkbox Mandatory

Quote attached or Faxed
to RIC Secretariat

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.30ClI Submit Project Capital Release Forms (ERA Form)

CONTROLLED DISCLOSURE
If printed and unsigned this document is uncontrolled, authorised versions are located on the
database.


http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CHe_Define_Final_Quote_if_Required.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CHe_Define_Final_Quote_if_Required.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/CI_Submit_Project_Capital_Release_Forms_(F150).htm

Unique Identifier: 240-95446765
Group IT Functional Specification Revision: 1
Page 146 of 243
1 Submit Project Capital Release Forms (ERA Form
=T O ectCustomer - Major CI Submit Project Capital Release Forms (ERA Forn) Edit Actiity.
[P B 1 Submit Project Capital Release Forms (ERA Form) Edit Activity Map
FT N 1 Folio No Customer Appication
3 | faRGeToaTE ] 8130124 MMI”E
oavseerr |
‘Scope OF Work
Flaced on RIC agenda CRA Form
ERA Form presented at Relevant Regional IC B Fom
ERA Form

Submitted to Next Level IC Secretariat timeously Agtviy User Alocation
ERA Form presented to Next Level IC ==
Alllnputs Received
CHa Accant ERA Form Finance Compated - 2013-01-25 09:05:12
Crb Accept ERA Form Land Development Completed - 2013-01-25 09:05:12

A Form S ar T Project Engineering Completed - 2013-01-25 09:05: 12

A Form Retulation Project Engneerng Completed - 2013-01-25 09:05:12

4 Form Conirel Plent Completed - 2013-01-25 09:05: 12
Cre Define Final Quote if Required Completed - 2013-01-25 09:05: 12
CJ Manage ERA Form Approval or non Approval D ~None Selected — =

‘Send To K2 Controller [ Update | nextz> | cose |

5.2.1.3.30.1 List of functions- Cl Submit Project Capital Release Forms (ERA
Form)

Field Name ' Control Validations

type

Process Info ' Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Placed on RIC agenda No Text Checkbox Mandatory
ERA Form presented at No Text Checkbox Mandatory
Relevant Regional IC

Submitted to Next Level No Text Checkbox

IC Secretariat timeously

ERA Form presented to No Text Checkbox

Next Level IC

All Inputs Received No Text Label

CHa Accept ERA Form No Text Label Auto populate Mandatory
Finance

CHb Accept ERA Form No Text Label Auto populate Mandatory
Land Development

CH Accept ERA Form S No Text Label Auto populate Mandatory
or T Project Engineering

CHc Accept ERA Form No Text Label Auto populate Mandatory
Reticulation Project

Engineering

CHd Accept ERA Form No Text Label Auto populate Mandatory
Control Plant

CHe Define Final Quote if No Text Label Auto populate Mandatory
Required

CJ Manage ERA Form No Text Checkbox & Mandatory
Approval or non Name Picker When the checkbox is
Approval selected, the next user
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to carry out the next
activity should be
selected

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.31CJ Manage ERA Form Approval or non Approval

€1 Manage ERA Form Approval or non Approval

Processtnfo|lDescrip
Pro DirectCustomer = Major 1 Manage ERA Form Approval or non épproval
[T €1 Manage ERA Form Approval or non Approval
(TN My Folia No
2009-09-27
Eﬂﬂ_ =z
ERA Form Approval Job not Fownd Parameter name: il Actual vakse was 373.
Flease select an option | | Guotation Provider not¥ed of project approval
mmdmmfanomﬂawmmwm
| | Retuned to CF for minor adjustment
C¥a Finalise Final Quobe D‘:__mmed__) =l
CM Capture Start and End dates [ <~ More Selected —> =l
CF Hand Detailed Design Over ’E]{.. _..l
CKe Advise Customer of Delay [l =l
[ Send To K2 Controller | | | Update | nextz> [ ciose

5.2.1.3.31.1 List of functions- CJ Manage ERA Form Approval or non

Field Name

Approval

Value

Type

Control
type

Notes

Validations

Process Info Yes  Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
ERA Form Approval No Text Label Auto populate
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Please select an option No Text

CKa Finalise Final Quote No Text

CM Capture Start and No Text
End dates

CF Hand Detailed Design No Text
Over

CKc Advise Customer of No Text
Delay

Radio 1. Quotation
Provider
notified of
project
approval

2. Promoted
to CM for
processing
and project
implementa
tion

3. Returned to
CF for
minor
adjustment

Checkbox &
Name Picker

Checkbox &
Name Picker

Checkbox &
Name Picker

Checkbox &
Name Picker
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Mandatory

When “ Quotation
Provider notified of
project approval” is
selected, “CKa
Finalise Final Quote”
will be active.

When “Promoted to CM
for processing and
project implementation
” is selected, “CM
Capture Start and End
dates” will be active.
When “Returned to CF
for minor adjustment” is
selected, “CF Hand
Detailed Design Over”
and “CKc Advise
Customer of Delay”
will be active

Mandatory when *
Quotation Provider
notified of project
approval” js selected.
When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Mandatory when
“Promoted to CM for
processing and project
implementation” is
selected.

When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Mandatory when
“Returned to CF for
minor adjustment” is
selected.

When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Mandatory when
“Returned to CF for
minor adjustment” is
selected.

When the checkbox is
selected, the next user
to carry out the next
activity should be
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selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.32CKa Finalise Final Quote

Processtinfo llpescrip ks |
[JETTETI DirectCustomer - Major CKa Finalise Final Quote Edi Acthity
[T cxa Finalise Final Customer Appbcation
(TR v Folio No Customer Information Form
20050977 | ecnial Iformation Farm
w [ .z | 22000 OF Work
CRA Form
Final Quote amended for any RIC comments of recommendations DftA Form
Checked by Pricing Manager, Customer Executive and Engineering ﬁm
Designated Manager | Area Manager signed Final quote
Final Quote sant to customer
CLa Manage Reminder System [C) <t seeea > I |
Projectt0 |
T eroject Name:
Send To K2 Conkraler [ [ s [ teios | o)

5.2.1.3.32.1 List of functions-CKa Finalise Final Quote

Field Name Control Validations
type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Final Quote amended for No Text Checkbox Mandatory

any RIC comments or

recommendations

Checked by Pricing No Text Checkbox Mandatory

Manager, Customer

Executive and
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Engineering

Designated Manager / No Text Checkbox Mandatory

Area Manager signed

Final quote

Final Quote sent to No Text Checkbox Mandatory

customer

CLa Manage Reminder No Text Checkbox & Mandatory

System Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Project ID Yes  Text Textbox Auto populate

Project Name Yes  Text Textbox Auto populate

JobNo Yes  Text Textbox Auto populate

JobName Yes Text Textbox Auto populate

JobCategory Yes  Text Textbox Auto populate

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

5.2.1.3.33CKc Advise Customer of Delay

processtnfe Wbeseription ks |
raTT I DirectCustomer - Major CKc Advise Customer of Delay Edi Activity
ITTOTEN CKe Advise Customer of Delay Customer Apphcation
TRy Fobo No Qustomer [nformation Form
20090927 | Lechncel nfomation Fom

lﬁﬂw [ pavsierr | -p | Eooee OF vk

CRA Form
|cus:mrmm¢ddwmhmwamofwmuemdnwamw CRA Form

ERA Form
e | o T [ [ om |

5.2.1.3.33.1 List of functions-CKc Finalise Final Quote

Field Name Control Notes Validations

type

Process Info Yes  Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate
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Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Customer advised of No Text Checkbox Mandatory
delay with preparation of
Budget Quote and new
date given
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.34CLa Manage Reminder System

(CLa Manage Reminder System

processtnfe_ lpeseription ks |
[ZTTTETI DirectCustomer - Major CLa Manage Reminder System Edit Activity
[T CLa Manage Reminder System Customer Applcation
(ZITIN ry Folio Mo Customer Information Form
Techrical Information Form
2009-09-27
iew Activiy Notes
‘ o [S
CRA Form
Day 21 reminder sent to Customer DRA Form
i EEA Form
Customes notified that quatation period had expired o
Fie338 8ieCt 0 oo |& | customer Acceptance Received
| | customer Rejection Received
[T | Final Quotation Expired
CMb Process Final Quote Acceptance [CT=toneselectea— |
CMa Final Quate Rejected o =
[ Send otz Cortrcter | | =i | dwe | Weios | o |

5.2.1.3.34.1 List of functions-CLa Manage Reminder System

Field Name Control Validations
type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Day 21 reminder sent to No Text Checkbox Mandatory

Customer
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Customer notified that No Text Checkbox Mandatory
guotation period had
expired
Please select an option No Text Radio Button 1. Customer Mandatory
Acceptance When “ Customer
Received Acceptance Received”
2. Customer is selected, "CMb
Rejection Process Final Quote
Received Acceptance” will be
3. Final active.
Quotation When “Customer
Expired Rejection Received”is
selected, "CMb Process
Final Quote
Acceptance” and
“CMa Final Quote
Rejected” will ve
active.
CMb Process Final Quote No Text Checkbox & Mandatory when “
Acceptance Name Picker Customer Acceptance
Received” is selected
When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
CMa Final Quote No Text Checkbox & Mandatory when
Rejected Name Picker “Customer Rejection
Received” is selected
When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
Project ID Yes  Text Textbox Auto populate
Project Name Yes  Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes Text Textbox Auto populate
JobCategory Yes  Text Textbox Auto populate
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.35CM Capture Start and End Dates
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€M Cap Start and End dates
Processtnfo____________|l|oescrip tinks |
[Tyl DirsctCustomer - Major M Capture Start and End dates Edi Activity
ST M Caphure Start and End dates Customer Application
(TN vy Fokia o Qustomer Information Form
2010.07.27 | lechnalinfamation Eam
’h.mmﬁ DAYSLEFT | 4 Scope OF Work
SRAFOm
Copy of Customer Acceptance attached to the ERA Form DRA Form
ERA Form

Relzwank Project Co-ordinator sdvised of Acceptance by Customer Help
Customer Acceptance Date of Budget Quokation 2010-06-27
Duration ko make POS available Fo ]
POS available on Emu.g?.z? |
CAc Process LLT Material Requirements Completed - 2010-07-28 0%:41:10
CAd Order Long Lead Time: Material Completed - 2010-07-28 08:41:12
CAe Confirmation LLTM Orders Placed Completed - 2010-07-28 09:41:13
CBe Reserve Stock Completed - 2010-07-28 0%9:41:14
CBe Confirmation LLTM Ordlers Placed Completed - 2010-07-28 08:41:16
CCe Equipment Drawings Completed - 2010-07-28 09:41:17
CEa NOD Checked for Electrical Correctness Completed - 2010-07-28 09:41:19
CEb Create in SmalWord and Produce NOD Completed - 2010-07-28 0%:41:20
CFa Propased NOD published Completed - 2010-07-28 09:41:21
CEe Advise Customer of Delay Completed - 2010-07-28 09:41:21
DB Process resource Requirements D £-- None Selected -~ El
CMc Release ERA Form values in SAP E'“"“'-"- elected > =l
o Lo [ e | o ]

5.2.1.3.35.1 List of functions-CM Capture Start and End dates

Field Name

Value

Type

Control Notes

type

Validations

Orders Placed

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Copy of Customer No Text Checkbox Mandatory

Acceptance attached to

the ERA Form

Relevant Project Co- No Text Checkbox Mandatory

ordinator advised of

Acceptance by Customer

Customer Acceptance No Date Label Mandatory

Date of Budget Quotation YYYY-MM-DD

Duration to make POS No Number Textbox Mandatory

available

POS available on No Date Textbox Mandatory
YYYY-MM-DD

CAc Process LLT Yes  Text label Auto populate Mandatory

Material Requirements

CAd Order Long Lead Yes  Text label Auto populate Mandatory

Time Material

CAe Confirmation LLTM Yes  Text label Auto populate Mandatory
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CBc Reserve Stock Yes Text label Auto populate Mandatory
CBe Confirmation LLTM Yes Text label Auto populate Mandatory
Orders Placed
CCe Equipment Yes Text label Auto populate Mandatory
Drawings
CEa NOD Checked for Yes Text label Auto populate Mandatory
Electrical Correctness
CEb Create in Yes Text label Auto populate Mandatory
SmallWorld and Produce
NOD
CFa Proposed NOD Yes Text label Auto populate Mandatory
published
CKc Advise Customer of Yes Text label Auto populate Mandatory
Delay
DB Process resource Yes Text label Auto populate Mandatory
Requirements
CMc Release ERA Form Yes Text label Auto populate Mandatory
values in SAP
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.36 CMa Final Quote Rejected

(LTI DirectCustormer - Major CMa Final Quote Rejected EdR Activity
[TET5 CMa Final Quote Rejected Customer Application
(TR My Foko No Customer Information Form
B 2010-07.27 | Lechnicalloformation Form
‘ .y 2cne Of otk
QRA Foem
Customer rejection recenved CRA Forin
Original rejection letter sent to Project Services s&m
Project Engineering notified of rejection
Final Quote Archived
PCA Prepare PCA Form [C<ricre selected — =
(- | o T o [ | G ]

5.2.1.3.36.1 List of functions-CMa Final Quote Rejected

Field Name

Process Info ' Yes  Text Label Auto populate
Process Yes  Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
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Folio Yes  Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Customer rejection No Text Checkbox Mandatory
received
Original rejection letter No Text Checkbox Mandatory
sent to Project Services
Project Engineering No Text Checkbox Mandatory
notified of rejection
Final Quote Archive No Text Checkbox Mandatory
PCA Prepare PCA Form No Text Checkbox & Mandatory

Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be

selected

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.3.37CMb Process Final Quote Acceptance

CMb Process Final Quote Acceptance

ook |
(ST TI DirectCustomer - Major Ciib Process Final Quote Acceptance Edit Activity
[T b Priscess Final Quate Acceptance Customes Apoheation
[T iy Folio No. Cuskomer Information Form
Technical Information Form
. 2009-08-27
IW DAYS LEFT 2 Scope OF Work,
CRA Form
ERA Form Approval Job rot Found Parameter name: id Actual walue was 373, DRA Foem
Engineering notified that Customer has accepted Firm Quote R\ Form
Customer’s Acceptance latter attached to the K2 or Faxed Help
M Capture Start and End dates E' < None Selected —> |
[ SendTorz controler | | [ [ Updse [ tets> [ close |

5.2.1.3.37.1 List of functions- CMb Process Final Quote Acceptance

Field Name Data Read Value Control Notes Validations
Field - Type
Name Only
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Process Info Yes  Text Label Auto populate

Process Yes  Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

ERA Form Approval No Text Label Auto populate Mandatory

Engineering notified that No Text Checkbox Mandatory

Customer has accepted

Firm Quote

Customer's Acceptance No Text Checkbox Mandatory

letter attached to the K2

or faxed

CM Capture Start and No Text Checkbox & Mandatory

End dates Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Project ID Yes  Text Textbox Auto populate

Project Name Yes  Text Textbox Auto populate

JobNo Yes  Text Textbox Auto populate

JobName Yes  Text Textbox Auto populate

JobCategory Yes  Text Textbox Auto populate

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

5.2.1.3.38CMC Release ERA values in SAP
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processtsfe—— Wbesciption ks |
[ZTTE=T90 DirectCustomer - Major CMc Release ERA Form vakues in SAP Eckk dctivity
LN Cric Release ERA Form vabues in SAP Customer Applcation
T My Fobio No Customer Information Form
2009-09-27 | Lochnical Information Form
l‘“m [ -7 | e OF Werk
CRA Form
IWMdU&mmeﬂERhFﬂmerﬁuedﬂuSﬁP DRA Form
ERA Form
Projectrd | tel
ProjectMame  |oEeee
popwo Jooesame 0 Jooscamecory |
[ SendTokz Controler | | [(oodste | Met>> | cose |

5.2.1.3.38.1 List of functions- CMc Release ERA Form values in SAP

Field Name Control Validations
type

Process Info Yes  Text Label Auto populate

Process Yes  Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Approved Values on No Text Checkbox Mandatory

each ERA Form entered

into SAP

Project ID Yes  Text Textbox Auto populate

Project Name Yes  Text Textbox Auto populate

JobNo Yes  Text Textbox Auto populate

JobName Yes  Text Textbox Auto populate

JobCategory Yes  Text Textbox Auto populate

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link
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5.2.1.4 Construction ERA Phase( Construct Asset)

DIRECT CUSTOMER PROCESS - CONSTRUCT PHASE.

a b C d
D Ac
Frog\eg:::ned Procuré
Materials -
ERA Form Primary
A 4 .‘.
DB Process DBb Process PD e D Bd
X rocure ...yl
Resource > Material Order
Requirements Requirements Maferas ; Confirmati
equiremen equiremen Control onfirmation
or or -
D Ca
Appoint D Cb Initiate DCc Create| DCd
Contractor/s Site or Line Materials | Reserve
(External) route pegging Reservation Stock
v
D Db Material Legend
D D Project Delivery w— Work Flow
Site Handover Primary & | = sseeeen » Information Flow
Control
A\ 2
DE Execute
Construction
Y
DFa DF
Quality |, Handover dla)t:t::a P:::: d
Checks | Constructed : P!
Confirmed Asset in Maximo
Y y
D G Systems
Update after
Project
Execution
v
End of
Construct
Asset

CONTROLLED DISCLOSURE
If printed and unsigned this document is uncontrolled, authorised versions are located on the
database.




Unique Identifier: 240-95446765
Group IT Functional Specification Revision: 1
Page 159 of 243

5.2.1.4.1 Procure Materials - Primary

DAc Procure Materials - Primary

[T DirectCustomer - Major Déc Procure Materials - Primary Edit Activity
[TETTE000 Dac Procure Materials - Primary Customer Application
(I My Folio Mo Customer Inform.stion Form
. 20050929 | Lecheica Information Form
w ‘ 1 Scope OF Work
CRA Form
All RFQ's Created DRA Form
All Orders Placed ERA Form
Help
"Order Received” acknowledged by Suppliers
Delivery dates checked and confirmed for all material
Projectro |
(T eroject Name
[ SendTorz Comroler | | [ Updste | Wewss | dose |

5.2.1.4.1.1 List of functions- DAc Procure Materials - Primary

Field Name Control Validations
type

Process Info Yes Text Label Auto populate

Process Yes  Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

All RFQ’s Created No Text Checkbox Mandatory

All Orders Places No Text Checkbox Mandatory

“Order Received” No Text Checkbox Mandatory

acknowledged by

Suppliers

Delivery dates checked No Text Checkbox Mandatory

and confirmed for all

material

Project ID Yes  Text Textbox Auto populate

Project Name Yes  Text Textbox Auto populate

JobNo Yes  Text Textbox Auto populate

JobName Yes  Text Textbox Auto populate

JobCategory Yes  Text Textbox Auto populate

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link
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DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.4.2 DB Process Resource Requirements

DB Process resource Requirements

pescription ————————————————————————————————————————————— Jllinks |
[T DirectCustomer - Major DB Process resource Requirements Edit Activity
DB Process resource Requirements Customer Apcication
TN vy Folio No Customer Information Form
_ anceroate e
Fiwmm ‘ bavsierr -y | Soeme Ofuak
CRA Form
Internal Resources contracted if required DRA Form
Commissioning and Testing resources appointed i required MEBE
Bush-clearing contractor appointed if required
DCb Initiate Sike or Line route pegging lEl <-- None Selected --> =
DBb Process Material Requirements D <= one Selected --> =l
Please select an option [ |bca Appoint Contractors (External)
DD Profect Site Handover
DCa Appoint Contractors (External) E <-- Mone Selected --> ;l
DD Project Ske Handover |E| = None Selected > =l
Projectro |
Projecthome [y
JOBCATEGORY
i Send To K2 Controller | | | ==fs | updake | mMets> | dose |

5.2.1.4.2.1 List of functions-DB Process Resource Requirements

Field Name ' Value Control Validations
Type type

Process Info ' Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Internal Resources No Text Checkbox Mandatory

contracted if required

Commissioning and No Text Checkbox Mandatory

Testing resources
appointed if required

Bush-clearing contractor No Text Checkbox Mandatory

appointed if required

DCb Initiate Site or Line No Text Checkbox & When the checkbox is
route pegging Name Picker selected, the next user

to carry out the next
activity should be
selected

DBb Process Material No Text Checkbox & When the checkbox is
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Requirements

Please select an option Yes Text
DCa Appoint Contractors No Text
(External)

DD Project Site Handover No Text
Project ID Yes Text
Project Name Yes Text
JobNo Yes Text
JobName Yes Text
JobCategory Yes Text
Customer Application No
Customer Information No

Form

Technical Information No

Form

Scope of Work No

CRA Form No

DRA Form No

ERA Form No

Help Yes

Radio Button

Checkbox &
Name Picker

Checkbox &
Name Picker

Textbox
Textbox
Textbox
Textbox
Textbox
Link

Link

Link

Link
Link
Link
Link
Link

1. DCa

Appoint

Contractors

(External)
2. DD Project

Site

Handover

Auto populate
Auto populate
Auto populate
Auto populate
Auto populate

5.2.1.4.3 Process Material Requirements
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Name Picker selected, the next user

to carry out the next
activity should be

selected
3. When “DCa
Appoint
Contractors

(External)” is
selected , “DCa
Appoint
Contractors
(External)”
will be active.
4. When “DD
Project Site
Handover” is
selected, “DD
Project Site
Handover”
will be active.

When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
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processtnfo—————————— Ibesciption——————————————————————— Jllisks |
(02T DirectCustomer - Major DEBb Process Material Requirements Edit Activity
DEBb Process Material Requirements Customer Application
EIEINN 1y Fobo No Customer Information Form

_ Techrical Information Form

‘ TARGETDATE | 2m9—09—2?
CRA Form

Material need and delivery dates negotiated and confirmed DR Form
Create Purchase Requistions (MR) in SAP for Buy-Outs iim
PC notified to release requisition in SAP
Buyer confirmed and selected
Diéc Procure Materials - Primary D‘:__ z‘
DBc Procure Materials - Control HE el
DCc Create Materisls Reservation El - =
DBd Order Corfirmation E <-- Mone Sedected > =l
Projectro |
T S feroject Name
i Send To K2 Controller | | | update | Mext=> | Close |

5.2.1.4.3.1 List of functions-DBb Process Material Requirements

Control Notes

type

Value
Type

Field Name

Validations

Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Material need and No Text Checkbox Mandatory
delivery dates negotiated
and confirmed
Create Purchase No Text Checkbox Mandatory
Requisitions (MR) in SAP
for Buy-Outs
PC notified to release No Text Checkbox Mandatory
requisition in SAP
Buyer confirmed and No Text Checkbox Mandatory
selected When selected it will
activate the following :-
1. DAc Procure
Materials -
Primary
2. DBc Procure
Materials -
Control
DAc Procure Materials - No Text Checkbox & Mandatory when “
Primary Name Picker Buyer confirmed and
selected “ is activated.
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When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
DBc Procure Materials - No Text Checkbox & Mandatory when “
Control Name Picker Buyer confirmed and
selected “ is activated
When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
DCc Create Materials No Text Checkbox & Mandatory
Reservation Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
DBd Order Confirmation No Text Checkbox & Mandatory
Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
Project ID Yes  Text Textbox Auto populate
Project Name Yes  Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes  Text Textbox Auto populate
JobCategory Yes  Text Textbox Auto populate
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link
5.2.1.4.4 DBc Procure Materials - Control
i D links ————————|
W M
[XTE0 DBc Procure Materials - Control Customer Application
(TR My Folio No Customer Information Form
h ety ‘ mm-fww
All RFQ's Created
All Orders Placed
“Order Received” acknowledged by Supplisrs
Delivery dates checked and confirmed for all material
Project0 |
(T roject Name
jsmrmm| | [ pdwe | Wemos | o |
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5.2.1.4.4.1 List of functions-DBc Procure Material - Control

Field Name

Value

Type

Control
type

Validations

Process Info Yes  Text Label Auto populate

Process Yes  Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

All RFQ's Created No Text Checkbox Mandatory
All Orders Placed No Text Checkbox Mandatory
"Order Received" No Text Checkbox Mandatory
acknowledged by

Suppliers

Delivery dates checked No Text Checkbox Mandatory
and confirmed for all

material

Project ID Yes Text Textbox Auto populate

Project Name Yes  Text Textbox Auto populate

JobNo Yes Text Textbox Auto populate

JobName Yes  Text Textbox Auto populate

JobCategory Yes  Text Textbox Auto populate

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

5.2.1.4.5 Dbd Order Confirmation
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Processtnfo | links |
i e T DirectCustorner - Major DBd Order Confirmation Edit Activity
LY DBd Order Confirmation Customer Application
TITIN ty Fokio Mo Customer Information Form
Technical Information Form

- TARGET DATE 2009-09-28

w | pavsierr | -y [ Sk
DAYS LEFT 1

Al input received DRA Form
Dic Procure Materials-Primary Completed - 2009-09-29 08:10:55 ERA Form
DEc Procure Materials-Control Completed - 2009-09-29 08:10:59 telp
DCd Reserve Stock Completed - 2009-09-29 08:10:59
Buyers delivery date updated as per Project schedule
Acknowledgement Receipt
lprojectrs |
[ N [project Name
oo Joosyame JooscaTecory |
[ [ e |

5.2.1.45.1 List of functions-DBd Order Confirmation

Control
type

Field Name

Validations

Process Info Yes  Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
All input received No Text Checkbox Mandatory
DAc Procure Materials- Yes  Text Label Auto populate
Primary

DBc Procure Materials- Yes  Text Label Auto populate
Control

DCd Reserve Stock Yes  Text Label Auto populate
Buyers delivery date No Text Checkbox Mandatory
updated as per Project

schedule

Acknowledgement No Text Checkbox Mandatory
Receipt

Project ID Yes Text Textbox Auto populate
Project Name Yes  Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes  Text Textbox Auto populate
JobCategory Yes  Text Textbox Auto populate
Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link
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CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.4.6 DCa Appoint Contractors (External)

P DirectCustomer - Major DCa Appoint Conkrackors (External) Edik Activity

[0 50 pCa Appoink Contractors (External) Customer Application
(TR vy Folio No Customer Information Form
T
20090920 | LechnkalIforation Fom
@-“W ‘ 1 |BRee0t ok
CRA Form
Successful Contractor(s appointed For the specific project DRA Form
Date contract placed | =] ﬁ.ﬁm
All Relevant NEC Documentation signed by Eskom and the Contractor
‘Contractor issued with all documentation, drawings, specifications required to execute
the project
DD Project Ste Handaver E <-- None Selected > =l
projecttp ]
(S T profect Hame
JOBNAME JOBCATEGORY
i Send To K2 Controller | | | update | mMexts> | close |

5.2.1.4.6.1 List of functions-DCa Appoint Contractors (External)

Field Name Value Control Validations
Type type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Successful Contractor/s No Text Checkbox Mandatory

appointed for the specific YYYY-MM-DD

project

Date contract placed No Date Date Picker Mandatory

or Calendar

All Relevant NEC No Text Checkbox Mandatory

Documentation signed

by Eskom and the

Contractor

Contractor issued with No Text Checkbox Mandatory

all documentation,

drawings, specifications

required to execute the

project
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DD Project Site Handover No Text Checkbox & Mandatory
Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be
selected

Project ID Yes  Text Textbox Auto populate

Project Name Yes  Text Textbox Auto populate

JobNo Yes  Text Textbox Auto populate

JobName Yes  Text Textbox Auto populate

JobCategory Yes  Text Textbox Auto populate

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

5.2.1.4.7 DCb Initiate Site or Line route pegging

DCh Initiate Site or Line route pegging

Processtnfo | nks |
(Tia I DirectCustomer - Major DCh Inkiste Site or Line route pegging Edit Activity
LEETE00 oCb Initiate Sie or Line route pegaing Customer Application
T My Foko No Custorer Information Form
Technical Information Form
2009-09-28
}mmmm | SRy -y | Scope OF Work
CRA Form
Pole positions pegged as agreed with Project Coordinator DRA Form
Substation site pegged and levels taken r ERA Form
=
Date pegging completed [ | |
T S [profect Mame
| T e .

5.2.1.4.7.1 List of functions-DCb Initiate Site or Line route pegging

Field Name Value Control Notes

Type type

Validations

Process Info Yes  Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
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Pole positions pegged as No Text Checkbox Mandatory
agreed with Project
Coordinator
Substation site pegged No Text Checkbox Mandatory
and levels taken
Date pegging completed No Date Date Picker Mandatory
or Calendar
Project ID Yes  Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes  Text Textbox Auto populate
JobCategory Yes  Text Textbox Auto populate
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.4.8 DCc Create Materials Reservation

DCc Create Materials Reservation

ProcessInfo | nks |

(i3 DirectCustomer - Major DCe Create Materials Reservation Edit Activity

YT DCe Create Materials Reservation Customer Application

(TR My Fobio No Custorner Information Form
T

: anceroaie BT

w | -y | e ot Wk
CRA Form

Ensure Distinct Long Lead Time BOM DR Form

Material reservation created and noted ﬁm

DCd Reserve Stock El <-- Mone Selected --= ;l

[Projectt0. |

Project Name

| [Copdie [ fe>> | G0 ]

5.2.1.4.8.1 List of functions-DCc Create Materials Reservation

Field Name

Process Info Yes  Text Label Auto populate

Validations

Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
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Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Ensure Distinct Long No Text Checkbox Mandatory
Lead Time BOM
Material reservation No Text Checkbox Mandatory
created and noted
DCd Reserve Stock No Text Checkbox & Mandatory

Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be

selected

Project ID Yes  Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes  Text Textbox Auto populate
JobCategory Yes  Text Textbox Auto populate
Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

5.2.1.4.9 DCd Reserve Stock

Processtnfo______ | lnks |

[ITTTTT DirectCustomner - Major DCd Reserve Stock Edit Activity

[ pcd Reserve Stock Customer Application

(TN 1y Fobio No Customer Information Form|
Technical Information Form

2009-09-28

w I T -y | e Ok
CRA Form

Reservations for Stock Items Checked and Managed DRA Form

Queries raised with PE and resolved ERA Form

=

Projectt0. |

[ frofect ame

JOBNO JOBNAME JOBCATEGORY

| o T o [ et | o |

5.2.1.4.9.1 List of functions-DCd Reserve Stock

Field Name Read Value Control Notes Validations

= Type type
Only
Process Info Yes  Text Label Auto populate
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Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Reservations for Stock No Text Checkbox Mandatory
Items Checked and
Managed
Queries raised with PE No Text Checkbox Mandatory
and resolved
Project ID Yes  Text Textbox Auto populate
Project Name Yes  Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes  Text Textbox Auto populate
JobCategory Yes  Text Textbox Auto populate
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.4.10DD Project Site Handover

DD Project Site Handover

ProcessInfo |
(T2 DirectCustomer - Major DO Project Site Handover
[YEE00 oD Froject Site Handover
TN My Foko No
- 2009-09-28
-1
DCa Appoint Conkrackors-External Completed - 2009-09-29 05:14:10
DCh Initiate Site or Line route pegging Completed - 2009-09-29 08:14:10
Confirm Commitment to Construct Schedules and Costs
All NEC, Safety and Environmental requirements have been met (Includes TSC Staff)
Contractors Safety and Quality Plan and Risk Assessment received
Customers and relevant authorities notified fintroduced to the Contractor)s
Site Officially handed over to the Contractor together with EMP
DDb Material Delivery - Primary and Control D <-- None Selected --> =]
Material Delivery Schedule forwarded to COW
DE Execute Construction El <-- None Selected - =1
T S fproject Mame
J0BNO JOBCATEGORY
| S BT T

nks |
Edit Activity

Customer Application
Customer Information Form
Technical Information Form
‘2cope OF Work

CRA Form

DRA Form

ERA Form

Help.

5.2.1.4.10.1 List of functions-DD Project Site Handover
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Field Name

Value

Type

Control
type

Validations

Process Info Yes  Text Label Auto populate

Process Yes  Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

DCa Appoint No Text Label Auto populate Mandatory

Contractors-External

DCb Initiate Site or Line No Text Label Auto populate Mandatory

route pegging

Confirm Commitment to No Text Checkbox Mandatory

Construct Schedules and

Costs

All NEC, Safety and No Text Checkbox Mandatory

Environmental

requirements have been

met (Includes TSC Staff)

Contractors Safety and No Text Checkbox Mandatory

Quality Plan and Risk

Assessment received

Customers and relevant No Text Checkbox Mandatory

authorities notified

/introduced to the

Contractor/s

Site Officially handed No Text Checkbox Mandatory

over to the Contractor

together with EMP

DDb Material Delivery - No Text Checkbox & Mandatory

Primary and Control Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Material Delivery No Text Checkbox Mandatory

Schedule forwarded to

COowW

DE Execute Construction No Text Checkbox & Mandatory

Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be
selected

Project ID Yes  Text Textbox Auto populate

Project Name Yes  Text Textbox Auto populate

JobNo Yes  Text Textbox Auto populate

JobName Yes  Text Textbox Auto populate

JobCategory Yes  Text Textbox Auto populate
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Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.4.11 DDb Material Delivery - Primary and Control

DDb Material Delivery - Primary and Control
processtfo———————————————————————Ioeseription_————————————————————————————————————————— Jllinks |
(LTI DirectCustomer - Major DDb Material Delivery - Primary and Control Edit Activity

[TTE000 o0b Material Delivery - Primary and Control Customer Application

(TN ty Folio No Customer Information Form
T

}E R 2009-09.25 | Lechoicallnformation Form

‘ - |EneOfork

CRA Form

Confirm material availabiity as per schedule DRA Form

Delivery details confirmed with Project Co-ordinater and given to Despatch u;w

Please select Primary Material Control Material

Schedule Schedule

Project |

[ project Name

JOBND JOBNAME JOBCATEGORY

| T T

5.2.1.4.11.1 List of functions-DDb Material Delivery - Primary and Control

Field Name Value Control Validations
Type type
Process Info Yes  Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Confirm material No Text Checkbox Mandatory
availability as per
schedule
Delivery details No Text Checkbox Mandatory
confirmed with Project
Co-ordinator and given
to Despatch
Please select No Text Checkbox 1. Primary Mandatory
Material
Schedule
2. Control
Material
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Schedule
Project ID Yes  Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes  Text Textbox Auto populate
JobCategory Yes  Text Textbox Auto populate
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link
5.2.1.4.12 DE Execute Construction
FYTE SN OE Extute Construction Customer Apobcation
My oo No Customer Information Form
h e e mwmm::t !
wmmwwnm-ﬂmmwwmw ﬂ
Ouitage Request Subritted (Proposed NOD fust reprecent actusl asst ) bl
Primary Plark Schedule Dore: ok Ordered
Cortrol Plant Schedule Done ok Crdered

Cuuality Contral Documents (a5 per Yolume 3 of Dasign Package) Complated
Flease select at least one of the following

il Wk Comnpleted
Pole inspections completed
Shringing inspections completed
Power Plant installation complsted induding Labeling
Protection installation Completad
Conkrol Installation Completed
Tele-Comims Instalation Completed
DC Inestalation Completed
Mstering Instalstion Completed

Mot :- For Dev projects thers must be a paralel dhedk on the “Construct ® work being
done by the Developer

Chaxck poinks vl hawe been induded in the Design Brief issusd ba the Devekpar (Chack
Proposed NOD)
DF Handover Constructed fssat

0

e I Sedesciond - vI

Projecttn |
[ Project Hame
oo fooeease oscatecory |

| [ Updste [ mMet>> [ s |

5.2.1.4.12.1 List of functions-DE Execute Construction

Field Name Read Value Control Notes Validations

- Type type
Only

Yes

Process Info Text Label Auto populate

CONTROLLED DISCLOSURE
If printed and unsigned this document is uncontrolled, authorised versions are located on the
database.



http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DE_Execute_Construction.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DE_Execute_Construction.htm
http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/DE_Execute_Construction.htm

Unique Identifier:

240-95446765

Group IT Functional Specification Revision: 1
Page 174 of 243
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
All deviations from the No Text Checkbox Mandatory
"As Designed" Drawings
referred back to Project
Engineer for approval
Outage Request No Text Checkbox Mandatory
Submitted (Proposed
NOD must represent
actual asset)
Primary Plant Schedule No Text Label Auto populate
Done
Control Plant Schedule Yes  Text Label Auto populate
Done
Quality Control Yes Text Label
Documents (as per
Volume 3 of Design
Package) Completed
Please select at least one Yes Text Label Mandatory
of the following
Civil Work Completed No Text Checkbox Mandatory
Pole inspections No Text Checkbox Mandatory
completed
Stringing inspections No Text Checkbox Mandatory
completed
Power Plant installation No Text Checkbox Mandatory
completed including
Labelling
Protection installation No Text Checkbox Mandatory
Completed
Control Installation No Text Checkbox Mandatory
Completed
Tele-Comms Installation No Text Checkbox Mandatory
Completed
DC Installation No Text Checkbox Mandatory
Completed
Metering Installation No Text Checkbox Mandatory
Completed
Note:- For Dev projects Yes  Text Label
there must be a parallel
check on the "Construct
" work being done by the
Developer
Check points will have Yes  Text Label
been included in the
Design Brief issued to
the Developer (Check
Proposed NOD)
DF Handover No Text Checkbox & Mandatory
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Constructed Asset Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Project ID Yes  Text Textbox Auto populate

Project Name Yes  Text Textbox Auto populate

JobNo Yes  Text Textbox Auto populate

JobName Yes  Text Textbox Auto populate

JobCategory Yes Text Textbox Auto populate

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

5.2.1.4.13DFa Quality Checks Confirmed

DFa Quality Checks Confirmed

processtnfo——————————————— Jescription ks |

L2 T DirectCustomer - Major DFa Quality Checks Confirmed Edit Activity

[T oFa Quality Checks Confirmed Customer Application

(TR My Foko No Customer Information Form
Technical Information Form

2010-07-27

w ‘ - |20 ot Work
CRA Form

List of defects identified and actioned by the relevant resources recorded DRA Form

Confirm "as built drawings” Molume 3 gm

All Primary and Control Plant Data recorded from nameplates etc prior to energizing

Check lists completed and signed of where applicable and hfo to EDFS

Sign of Quality assurance and obtain all acceptance signatures

Projects. |

[ T T roject ame

| T W

5.2.1.4.14DF Handover Constructed Asset
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DF Handover Constructed Asset
Processtnfo[lIbescrip tinks |
(T2 T3 DirectCustomer - Major DF Handover Constructed Asset Edi Activity.
[¥ET 520 OF Handover Constructed Asset Customer Applcation
(EETTIN y Foko No Customer [nformation Form
— TARGETOATE | - (Lesrial nkamatin Fom
‘ :tﬁ:;.nﬁ 2010-0?2‘:'
el CRA Form
&l defects cleared and Contractor signed off this phase DRA Form
Civil Work Completed ERis Form
Pole inspections completed Eel
R -
Power Plant installation completed including Labeling
Brotection instalation Completed
Control Instalation Completed
Tede-Comens Installation Completed
DC Installation Completed
Metering Installation Completed
DFa Qualky Checks Confirmed [E] = tione selectea — =l
DFb Plant data captured in Maxino E <-- None Selected --> _'l
DG Systems Update after Project Execution ] < None Selected > =l
[ [Project Name
posso__ Jooewame  Jooscamecory |
| T T e [ wet> [ o ]

5.2.1.4.14.1 List of functions-DF Handover Constructed Asset

Field Name Value Control Notes Validations
Type type

Process Info ' Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

All defects cleared and No Text Label

Contractor signed off

this phase

Civil Work Completed No Text Checkbox

Pole inspections No Text Checkbox

completed

Stringing inspections No Text Checkbox

completed

Power Plant installation No Text Checkbox

completed including

Labelling

Protection installation No Text Checkbox

Completed

Control Installation No Text Checkbox

Completed

Tele-Comms Installation No Text Checkbox

Completed
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DC Installation No Text Checkbox

Completed

Metering Installation No Text Checkbox

Completed

DFa Quality Checks No Text Checkbox & Mandatory

Confirmed Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

DFb Plant data captured No Text Checkbox & Mandatory

in Maximo Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

DG Systems Update after No Text Checkbox & Mandatory

Project Execution Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be
selected

Project ID Yes  Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes  Text Textbox Auto populate
JobCategory Yes  Text Textbox Auto populate
Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

5.2.1.4.15DFb Plant data captured in Maximo

DFb Plant data captured in Maximo

Processinfo Mpescription__ |inks
(TTT= 3 DireckCustomer - Major DFb Plant data captured in Maxima Edit Activity
LTS OFb Plant data captured in Maximo Customer Application
LT 4y Folio No Customer Irformation Form
TARGETDATE | 2009-09-2p | echnical Information Form
MW ‘ pavserr | z |Scme ik
CRA Form
All project Plant data captured into Maximo DRA Form
; ERA Foem
Relevant electrical data sent to Geo-Mapping for recording r
Help
Pro D
[ (Project Name
oo Jooswame  Joscawesory ]
| Gpde | et>> | Gime

5.2.1.4.15.1 List of functions-DFb Plant data captured in Maximo
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Field Name Value Control Validations
Type type
Process Info Yes  Text Label Auto populate
Process Yes  Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
All project Plant data No Text Checkbox Mandatory
captured into Maximo
Relevant electrical data No Text Checkbox Mandatory
sent to Geo-Mapping for
recording
Project ID Yes  Text Textbox Auto populate
Project Name Yes  Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes  Text Textbox Auto populate
JobCategory Yes  Text Textbox Auto populate
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.4.16 DG Systems Update after Project Execution
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(ZTTE=TI DirectCustomer - Major DG Systems Update after Project Execution Edit Activity

[XEEES 0 Systems Update after Project Execution Customer Apohcation

(TN 4y Fobio No Customer Information Form

2009-09-20 | echosalinfetaton Fam

’m.mr_m I DAYS LEFT g | 200 OF Work
CRA Form

Smaliwarld updated with Plant data DRA Form

Operating disgrams updated ﬁm

Az Built Drawings and Data senk to Project Engineering and Land Development

CMc Release ERA Form values in SAP Completed - 2009-09-29 16:49:07

DA Procure Materials - Primary Completed - 2009-09-29 16:49:07

DED Process Material Requirements Completed - 2009-09-29 16:49:09

DEc Procure Materials - Control Complated - 2009-09-29 16:49:09

D&d Order Confirmation Completed - 2009-09-29 16:49:10

DCc Create Makerials Reservation Completed - 2009-09-23 16:49:11

:Cd Reserve Stock Completed - 2009-09-29 16:49:11

DFa Qualkty Checks Confirmed Completed - 2009-09-29 16:49:12

DFb Plant data captured in Maxima Completed - 2009-09-29 16:49:12

EA Preparation for Testing IEI <-- Mone Selected --» =l

T S roect Name

bosvo_ lossame  |ioscamecosy

| Send To K2 Controller | [ =ik [ updste | mNext>> [ close |

5.2.1.4.16.1 List of functions-DG Systems Update after Project Execution

Field Name Validations

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Smallworld updated with No Text Checkbox Mandatory
Plant data

Operating diagrams No Text Checkbox Mandatory
updated

As Built Drawings and No Text Checkbox Mandatory

Data sent to Project
Engineering and Land
Development

CMc Release ERA Form No Text Label Auto populate Mandatory
values in SAP

DAc Procure Materials - No Text Label Auto populate Mandatory
Primary

DBb Process Material No Text Label Auto populate Mandatory
Requirements

DBc Procure Materials - No Text Label Auto populate Mandatory
Control

DBd Order Confirmation No Text Label Auto populate Mandatory
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DCc Create Materials No Text Label Auto populate Mandatory

Reservation

DCd Reserve Stock No Text Label Auto populate Mandatory

DFa Quality Checks No Text Label Auto populate Mandatory

Confirmed

DFb Plant data captured No Text Label Auto populate Mandatory

in Maximo

EA Preparation for No Text Checkbox & Mandatory

Testing Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Project ID Yes  Text Textbox Auto populate

Project Name Yes  Text Textbox Auto populate

JobNo Yes  Text Textbox Auto populate

JobName Yes Text Textbox Auto populate

JobCategory Yes  Text Textbox Auto populate

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

5.2.1.5 Direct Customer Process — Test and Commission

CONTROLLED DISCLOSURE
If printed and unsigned this document is uncontrolled, authorised versions are located on the

database.




Unique Identifier:

240-95446765

Group IT Functional Specification Revision: 1
Page 181 of 243
DIRECT CUSTOMER PROCESS - TEST & COMMISSION .
a b :
From Construct
Asset :
v §
EA
Preparation for :
Testing :
v g
more Rodtest EB Perform EBb Perform |
Testing (Control Testing ( Primary ¥
GORSIUCHI Plant) Plant) :
Enviro. Audit :
A 4 . y §
EC Asset :
Commission :
Plan Finalised :
E Db Update :|end of
E Da Activate ‘ E D Perform _| Small World to :lsTD
Supply Commissioning 1 "As :|Connect
......... Commissioned” | cl"hese

E E Perform
Post
Commissioning

1

To Close Out and
Review Major
Project

5.2.1.5.1 EA Preparation for Testing
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processinfo______escription ks |
(ZZTZZ530 DirectCustomer - Major Ei\ Preparation for Testing Edt Activity
LXETTTE00 EA Preparation for Testing Customer Application
(TN vy Folio No Customer Information Form
2009-05.25 | [echnical Information Forn

"i‘“—‘mm ‘ -1 [Eome Of otk
EBa Request for Post Construction Environmental Audit [EJ<rore setected— =l DRA Form
EB Perform Testing Control Flant |E| = None Selected > =l %ﬂm
EBb Perform Testing Primary Plant [T <~tne selected > =
i Send To K2 Controller | | | -t | Update | mexts> | dose |

5.2.1.5.1.1 List of functions-EA Preparation for Testing

Field Name Value

Type

Control
type

Validations

Process Info Yes Text Label Auto populate

Process Yes  Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

EBa Request for Post No Text Checkbox & Mandatory

Construction Name Picker When the checkbox is

Environmental Audit selected, the next user
to carry out the next
activity should be
selected

EB Perform Testing No Text Checkbox & Mandatory

Control Plant Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

EBb Perform Testing No Text Checkbox & Mandatory

Primary Plant Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Project ID Yes  Text Textbox Auto populate

Project Name Yes  Text Textbox Auto populate

JobNo Yes  Text Textbox Auto populate

JobName Yes  Text Textbox Auto populate

JobCategory Yes  Text Textbox Auto populate

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

CONTROLLED DISCLOSURE
If printed and unsigned this document is uncontrolled, authorised versions are located on the
database.



http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Major/EA_Preparation_for_Testing.htm

Unique Identifier: 240-95446765
Group IT Functional Specification Revision: 1
Page 183 of 243
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.5.2 EB Perform Testing Control Plant

EB Perform Testing Control Plant

processtofo—————————————————— beseription ks |
(L0129 DirectCustomer - Major EE Perform Testing Control Plant Edik Activity
[XETTE20 EB Perform Testing Control Plank Customer Application
(TN My Foko No Customer Information Form
Technical Information Form
’ TARGETDATE | 2009-09-28
M ‘ DAYSLEFT | 1 Scope OF Work
CRA Form
Witness{Perform acceptance testing of Transformer DRA Form
Confirm "as built drawings for Ctrl.| Plant” / Yolume 3 during Pre-Comemissioning mesting ;%Eﬂ:ﬂ.
Testing Schedule confirmed
Support Control Plank tested and commissioned (ACfDC; RTU, Comms, etc.)
&ll Contral{Primary Plant tested with respect to Control Plant Sytems
Functional test performed on control plant and correct settings applied
EC Asset Commission Plan Finalised D < None Selected > I~ |
Send To K2 Controler | [Copdste | mext>> | close |

5.2.1.5.2.1 List of functions-EB Perform Testing Control Plant

Field Name ' Validations

Process Info ' Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Witness/Perform No Text Checkbox

acceptance testing of

Transformer

Confirm "as built No Text Checkbox Mandatory
drawings for Ctrl.l Plant"

/Volume 3 during Pre-

Commissioning meeting

Testing Schedule No Text Checkbox Mandatory
confirmed

Support Control Plant No Text Checkbox Mandatory
tested and

commissioned (AC/DC;

RTU, Comms, etc.)
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All Control/Primary Plant No Text Checkbox Mandatory

tested with respect to

Control Plant Sytems

Functional test No Text Checkbox Mandatory

performed on control

plant and correct

settings applied

EC Asset Commission No Text Checkbox & Mandatory

Plan Finalised Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Project ID Yes  Text Textbox Auto populate

Project Name Yes  Text Textbox Auto populate

JobNo Yes  Text Textbox Auto populate

JobName Yes  Text Textbox Auto populate

JobCategory Yes  Text Textbox Auto populate

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link

5.2.1.5.3 EBa Request for Post Construction Environmental Audit

[EBa Request for Post Construction Environmental Audit

(L2 DirectCustorner - Major

mmmmmcmmzmmd

(IR My Folio No

[EBa Request for Post Construction Environmental Audit

Sy

pavsierr | 1
| Post Construction Environmental Audit completed and submitted to PC
| [Copdwe | mea>> | dowe |
5.2.1.5.3.1 List of functions-EBa Request for Post Construction Environmental
Audit
Field Name Value Control Validations
Type type

Process Info Yes  Text Label Auto populate

Process Yes  Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate
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Description Yes  Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Post Construction No Text Checkbox Mandatory

Environmental Audit
completed and submitted

to PC

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.5.4 Ebb Perform Testing Primary Plant

processtinfo———————————————— Ibescription_———————————————————————————— Jfinks |
(L2 DirectCustomer - Major EBb Perform Testing Primary Plank Edit Activity
TS0 EEBb Perform Testing Primary Plant Customer Application
GETTENNN vy Folio No Customer Information Form
T m
h N 2009-09.25 | Lochkalloformation Form
oy | cooe Of work
CRA Form
Relevant Primary Plant set up, sligned and Tested DRA Form
Results of Tests recorded and sent ko PC ERA Form
Help
| sendTokz Controler | | | update | Mewtm: | dose |

5.2.1.5.4.1 List of functions-Ebb Perform Testing Primary Plant

Field Name Control Validations

type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Relevant Primary Plant No Text Checkbox Mandatory
set up, aligned and

Tested

Results of Tests No Text Checkbox Mandatory
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recorded and sent to PC
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.5.5 EC Asset Commission Plan Finalised

pescription ks |

L2 DirectCustomer - Major EC Asset Commission Plan Finalised Edit Ackivity

[YEEITEN EC Asset Commission Plan Finalised CQustomer Application
(TN My Folio No Customer Information Form
i ian Fi
. 2009.09.20 | okl infamaton Fam
w ‘ DAYSLEFT | 1 Scope OF Work
CRA Form
EBa Request for Post Construction Environmental Audit Completed - 2009-09-29 10:06:49 DRA Form
EEBb Perform Testing Primary Plant Completed - 2003-03-29 10:06:50 ERA Form
Rewview Outage plan and Re-schedule if required Help
Ensure Outage Operating Plan is compiled
All acceptance signatures obtained For "dead testing” From EDFS
Werify that all defects have been rectified
|| Hand over Constructegjnsset to Field Services and obtain required signatures
ED Perform Commissioning [ < niore elected —> =l
| e T I

5.2.1.5.5.1 List of functions-EC Asset Commission Plan Finalised

Field Name ' Value Control Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

EBa Request for Post No Text Label Auto populate Mandatory

Construction

Environmental Audit

EBb Perform Testing No Text Label Auto populate Mandatory

Primary Plant

Review Outage plan and No Text Checkbox Mandatory

Re-schedule if required
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Ensure Outage Operating No Text Checkbox Mandatory
Plan is compiled
All acceptance No Text Checkbox Mandatory
signatures obtained for
"dead testing" from
EDFS
Verify that all defects No Text Checkbox Mandatory
have been rectified
Hand over Constructed No Text Checkbox Mandatory
Asset to Field Services
and obtain required
signatures
ED Perform No Text Checkbox & Mandatory
Commissioning Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link
5.2.1.5.6 ED Perform Commissioning
; D ks |
m* EEECW_
IXTTE00 ED Perform Commissioning Customer Application
TN My Foko No Customer Information Form
- | cerons BN e
CRA Form
Ensure Outage Project Leader has discussed Outage Plan with all relevant resources %
Confirm Customer s had been fully briefed/consulted about the Outage '
All Labels have been provided and correctly installed as per Network Operating B
Diagram's
Labels for the Developer Metwork Ek ks to be provided and installed by the
Developer
Post Construction environmental Audit completed
Ensure Energising of Plant is camried out
All Post Energising Tests have been completed and results recorded where applicable
Select - "Supply Point Energised” or "Customer Taking Supply” [ <~ None Selected --> =]
EDa Activate Supply E < None Selected 5 |
EE Perform Post Commissioning E = None Selected —> |
EDb Update Smallworld to As Commissioned D <-- None Selected > =l
| [ 1 pdste | Wewt>> | cose |

5.2.1.5.6.1 List of functions-ED Perform Commissioning
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Field Name

Value

Type

Control
type

Validations

Process Info Yes  Text Label Auto populate
Process Yes  Text Textbox Auto populate
Activity Yes  Text Textbox Auto populate
Folio Yes  Text Textbox Auto populate
Description Yes  Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Ensure Outage Project No Text Checkbox Mandatory
Leader has discussed
Outage Plan with all
relevant resources
Confirm Customer/s had No Text Checkbox Mandatory
been fully
briefed/consulted about
the Outage
All Labels have been No Text Checkbox Mandatory
provided and correctly
installed as per Network
Operating Diagram's
Labels for the Developer No Text Label
Network Elements to be
provided and installed by
the Developer
Post Construction No Text Checkbox Mandatory
environmental Audit
completed
Ensure Energising of No Text Checkbox Mandatory
Plant is carried out
All Post Energising Tests No Text Checkbox Mandatory
have been completed
and results recorded
where applicable
Select - "Supply Point No Text Dropdown Values ( Mandatory
Energised" or "Customer 1. Supply
Taking Supply” Point
Energised,
2. Customer
Taking
Supply)
EDa Activate Supply No Text Checkbox & Mandatory
Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
EE Perform Post No Text Checkbox & Mandatory
Commissioning Name Picker When the checkbox is

selected, the next user
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to carry out the next
activity should be

selected
EDb Update SmallWorld No Text Checkbox & Mandatory
to As Commissioned Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be

selected

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.5.7 EDa Activate Supply

EDa Activate Supply

ProcessInfo | tinks |

[T DirectCustomer - Major EDa Activate Supply Edit Activity

YT EDa Activate Supply Customer Applcation

[T My Folio No Customer Information Form
Technical Information Form

2010-04-27

m ‘ 2 Scope OF Work
CRA Form

Supply Point Energised only or Customer taking Supply SupplyPoint OrCustomer DRA Form

Confirm In-Commission sheet from P ERA Form

Confirm supply activated in Cordaptix telo

Projectrs |

[ fProfect Name

JOBNAME JOBCATEGORY

| T T |

5.2.1.5.7.1 List of functions- EDa Activate Supply

Field Name Value Control Validations
Type type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Supply Point Energised No Text Label Auto populate Mandatory

only or Customer taking
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Supply
Confirm In-Commission No Text Checkbox Mandatory
sheet from PM
Confirm supply activated No Text Checkbox Mandatory
in CordAptix
Project ID Yes  Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes  Text Textbox Auto populate
JobName Yes  Text Textbox Auto populate
JobCategory Yes  Text Textbox Auto populate
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.5.8 EDb Update Smallworld to As Commissioned

EDb Update SmallWorld to As Commissioned

[TL 2T DirectCustorner - Major EDb Update Smallworld to As Commissioned Edit Activity
LT EDb Update Smallworld to As Commissioned Customer Application
(TN My Folio No Customer Information Form
: 20090525 | b Information Formn

w ‘ 1 Scope OF Work

CRA Form
|SmaIWurrdstatusmdaued DRA Form

ERA Form
| T e

5.2.1.5.8.1 List of functions- EDb Update Smallworld to As Commissioned

Field Name Value Control Notes Validations
Type type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

SmallWorld status No Text Label Auto populate Mandatory

updated

Customer Application No Link
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Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
Help Yes Link

5.2.1.5.9 EE Perform Post Commissioning

[EE Perform Post Commissioning

processtinfo———————————————— Ibescription ks |
(LT DirectCustormer - Major EE Perform Post Comeissioning Edit Activity
CYEEETTE0N EE Perform Post Commissioning Customer Apphcation
(TN My Folio No Customer Information Form
Fi
: 20050925 | Lochnicl Infomation Fom
w ‘ 1 Scope OF Wark
CRA Form
Confirm with Data Manager that all CHL inking is correct DRA Form
Complete set of "As Buik” drawings handsd to the Control plant PE's %ﬁm
All Defects Cleared ( If not an agreed Action Plan in place For outstanding items)
Project close-out meeting held
EDa Activate Supply Completed - 2009-09-29 10:09:27
EDb Update SmallwWorld to &s Commissioned Completed - 2009-09-29 10:09:28
F8 Close Out Major Project [O] <~ ore Selected > =l
| I T T .

5.2.1.5.9.1 List of functions-EE Perform Post Commissioning

Field Name Control Validations
type

Process Info Yes  Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes  Text Textbox Auto populate

Folio Yes  Text Textbox Auto populate

Description Yes  Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Confirm with Data No Text Checkbox Mandatory

Manager that all CNL

linking is correct

Complete set of "As No Text Checkbox Mandatory
Built" drawings handed

to the Control plant PE's

All Defects Cleared ( If No Text Checkbox Mandatory
not an agreed Action

Plan in place for

outstanding items)
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Project close-out No Text Checkbox Mandatory

meeting held

EDa Activate Supply No Text Label Auto populate Mandatory

EDb Update SmallWorld No Text Label Auto populate Mandatory

to As Commissioned

FB Close Out Major No Text Checkbox & Mandatory

Project Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

Help Yes Link
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5.2.1.6 Close Out FRA Phase (Close Out and Review Major Project)

DIRECT CUSTOMER PROCESS - CLOSE OUT & REVIEW

( ROUTE ]
a b c d
From
Commission
Asset Process
v
As::l;n e F B Close Out F Bc
Clean-up Major Project EMP Finalised
FC Project
Admlnlstrationl
FD Close out
Major Project
FRA Form
v ¥ ¥ ¥ 3
FFE: Fi':: FEb SignFRA FE SignFRA FEc SignFRA FEd Sign
Project Form Form Form FRA Form
Management | Capital Finance Project Services Initiator : AN Other
i | i
FF Check for FFc Review
AFRA | Project Prolect
Appiead | | Review i
| [Required |
END

5.2.1.6.1 FB Close Out Major Project
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B Close Dut Major Project
ProcessTnfo Mlpescription  Mjinks
[ETTZ790 D ectCustomer - Major FE Clase Out Major Project Edit Adtivity
[T Fe Close Ouk Major Project Customer Application
CESETNN v ok o Customer Information Form
Construction completed as per EMP and any ROD requirements Met w@ AF
Live besting executed successfully DRA Form
Assst handed over bo Field Sarvices ko Operate and Mainkain KRA Form
ERA Form
All data updated Help
o
Smalworkd
Maximo
Consultants and Construction Contractor appraisal completed
FBb Asset Site Clean up Ej <-- None Selected --» = |
FC Project Adrinistration D <-- None Selected - JE |
Fic EMP Finalised Ej <== None Selected --> =l
Target For FRA Form completion at Activity FF stage 2005-05-28 |-
Projectrs |
[ProjectName 0 EETE
[ SendTokz Controler | | [0 | pdse [ mewtss | Cose |

5.2.1.6.1.1 List of functions-FB Close Out Major Project

Field Name Read- Value Control
Only  Type type

Validations

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Construction completed No Text Checkbox Mandatory

as per EMP and any ROD

requirements Met

Live testing executed No Text Checkbox Mandatory

successfully

Asset handed over to No Text Checkbox Mandatory

Field Services to Operate

and Maintain

All data updated No Text Checkbox Mandatory

CC&B No Text Checkbox Mandatory

Smallworld No Text Checkbox Mandatory

Maximo No Text Checkbox Mandatory

Consultants and No Text Checkbox Mandatory

Construction Contractor

appraisal completed

FBb Asset Site Clean up No Text Checkbox & Mandatory
Name Picker When the checkbox is
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selected, the next user
to carry out the next
activity should be

selected
FC Project No Text Checkbox & Mandatory
Administration Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be

selected
FBc EMP Finalised No Text Checkbox & Mandatory
Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be

selected
Target for FRA Form No Date Date Picker, Mandatory
completion at Activity FF Calendar YYYY-MM-DD
stage
Project ID Yes Text Textbox Auto populate
Project Name Yes Text Textbox Auto populate
JobNo Yes Text Textbox Auto populate
JobName Yes Text Textbox Auto populate
JobCategory Yes Text Textbox Auto populate
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
FRA Form No Link
Help Yes Link

5.2.1.6.2 FBb Asset Site Clean Up

LTI DirectCustomer - Major FBb Asset Site Clean up Edit Activity

[T Fib Asset Site Clean up Customer Apphcstion
N My Folio Mo Customer Information Form
|views Activity hotes [ Technical Information Form
All quality Check Sheets as par volume 3 complated CRAForm

Handover and Test Certificate placed on project file DRA Form

Receipt of surplus materials from Construction Contractor ml

All surphus materials returned to Logistics Help

Mewity constructed asset ske dearsd

| (BT T

5.2.1.6.2.1 List of functions-FBb Asset Site Clean Up

Field Name Data Read- Value Control Validations

Field Only Type type
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Nam
e
Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
All quality Check Sheets No Text Checkbox Mandatory
as per volume 3
completed
Handover and Test No Text Checkbox Mandatory
Certificate placed on
project file
Receipt of surplus No Text Checkbox Mandatory
materials from
Construction Contractor
All surplus materials No Text Checkbox Mandatory
returned to Logistics
Newly constructed asset No Text Checkbox Mandatory
site cleared
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
FRA Form No Link
Help Yes Link

5.2.1.6.3 FBc EMP Finalised

Fiic EMP Finalised

[view Activity hotes |

EMP completed and finalsed
EMP and ROD requirements handed over to Field Services to Complete

o

|

[ Updste | Next>> | Cose |

5.2.1.6.3.1 List of functions-FBc EMP Finalised
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Field Name Value Control Validations
Type type
Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
EMP completed and No Text Checkbox Mandatory
finalised
EMP and ROD No Text Checkbox Mandatory

requirements handed
over to Field Services to

Complete

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
FRA Form No Link
Help Yes Link

5.2.1.6.4 FC Project Administration

FC Project Administration

(2T DirectCustomer - Major FC Project Administration Edit Activity
[T FC Project Administration Qustomer Application
I iy Folio No Customer Information Form

: arceroaTe I e
|memm ‘ 5 ‘Scope OF Work

‘CRA Form
FBc EMP Finaksed Completed - 2009-09-29 10:12:15 DRA Form
FEb Asset Sike Clean up Completed - 2009-09-20 10:12:15 ERA Form
Asset Number|s obtained and project placed into €.0. FRA Form
Note:- Ascets crested by the Developer, and taken over by Eckom must also be biclo
captured in the Assets Register
SetthsFinalise outstanding commitments and accourts
Final Praject Close in SAP
Reconcile Project Costs and Schedule variances
Materials Ordered, Delivered, Used and Returned to Stock and Reconcled
Project Closure FRA Farm Compied
FD Close Out Major Project FRA Form IE' <— Norwe Selected —> = |
Send To K2 Controller | =<8k | Update | Mext»> |  lose |

5.2.1.6.4.1 List of functions-FC Project Administration
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Field Name Read- Value Control Validations
Only  Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

FBc EMP Finalised No Text Label Auto populate Mandatory
FBb Asset Site Clean up No Text Label Auto populate Mandatory
Asset Number/s obtained No Text Checkbox Mandatory
and project placed into

C.O.

Note:- Assets created by Yes Text Label

the Developer, and taken

over by Eskom must also

be captured in the Assets

Register

Settle/Finalise No Text Checkbox Mandatory
outstanding

commitments and

accounts

Final Project Close in No Text Checkbox Mandatory
SAP

Reconcile Project Costs No Text Checkbox Mandatory
and Schedule variances

Materials Ordered, No Text Checkbox Mandatory

Delivered, Used and
Returned to Stock and

Reconciled

Project Closure FRA No Text Checkbox Mandatory

Form Compiled

FD Close Out Major No Text Checkbox & Mandatory

Project FRA Form Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

CONTROLLED DISCLOSURE
If printed and unsigned this document is uncontrolled, authorised versions are located on the
database.



Unique Identifier: 240-95446765
Group IT Functional Specification Revision: 1
Page 199 of 243
FRA Form No Link
Help Yes Link

5.2.1.6.5 FD Close Out Major Project FRA Form

processtife Ibeseription_________ Wunks |
[ZTTTTTI DirectCustomer - Major FD Close Gut Major Project FRA Form Edit Activity
[T FO Close Out Major Project FRA Form Customer Apphcation
(TN vy Folio Mo Customer [nformation Form
2005-05.20 | 2hcal Information Form
w -y [Sosoe ol ok
CRA Form
Check completeness of FRA Form DR Form
Ensure all Qualty Control Hold Points are met ettt
FEa Sign FRA Form Project Management [ET = rione seected =l Help
FEb Sign FRA Form Capital Finance ID».. n =
FE Sign FRA Form Project Services B =l
FEc Sign FRA Form Inkistor E — = |
FEd Sign FRA Form AN Other I > =
| o T o [ s [ oo |

5.2.1.6.5.1 List of functions-FD Close Out Major Project FRA Form

Field Name Read- Value Control Validations
Only  Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Check completeness of No Text Checkbox Mandatory

FRA Form

Ensure all Quality Control No Text Checkbox Mandatory

Hold Points are met

FEa Sign FRA Form No Text Checkbox & Mandatory

Project Management Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

FEb Sign FRA Form No Text Checkbox & Mandatory

Capital Finance Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
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selected
FE Sign FRA Form No Text Checkbox & Mandatory
Project Services Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be

selected
FEc Sign FRA Form No Text Checkbox & Mandatory
Initiator Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be

selected
FEd Sign FRA Form AN No Text Checkbox & When the checkbox is
Other Name Picker selected, the next user

to carry out the next
activity should be

selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
FRA Form No Link
Help Yes Link
5.2.1.6.6 FE Sign FRA Form Project Services
FE Sign FRA Form Project Services
(XTI Direct Customer - Major FE Sign FRA Form Project Services Edk Activity
[T Fe Sign FRA Form Project Services CQustomer Applcation
T vy Foko No Customer Information Form
’ I tanceroare mﬂ,m: Technical Information Form
DAL CRA Form
Final check FRA Form before submission ko RIC DRA Form
Sigr-off Quality Contral Hold Poirts ERA Fgrn
Request for Inchusion on RIC Agenda Heip
FF Chack for Project Review E = None selected = = |
[Cordror conoler ] | Updste | mext>> | s

5.2.1.6.6.1 List of functions-FE Sign FRA Form Project Services

Field Name Data Read- Value Control Notes Validations
Field Only Type type

Nam
e

Process Info Yes Text Label Auto populate
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Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

Final check FRA Form No Text Checkbox Mandatory

before submission to RIC

Sign-off Quality Control No Text Checkbox Mandatory

Hold Points

Request for Inclusion on No Text Checkbox Mandatory

RIC Agenda

FF Check for Project No Text Checkbox & Mandatory

Review Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

FRA Form No Link

Help Yes Link

5.2.1.6.7 FEa Sign FRA Form Project Management

FEa Sign FRA Form Project Management

processtnfo————————— bescription ks |
[ZTTEETI DirectCustomer - Major [FEa Sign FRA Form Project Management Edit Activity
[T FEa Sign FRA Form Project Management: Customer Applcation
(TR 1y Folio No Customer [nformation Form

anceroate IR
kh!_m_lﬁ!l | 1 Scope OF Work,

CRA Form

Cuality of explanations DR Form
E i jed b ing documentati ERA Form
xplanations accompaniad by supporting o FRA Form
] Send To K2 Controller | | | Updste | Net>> | Close | =

5.2.1.6.7.1 List of functions-FEa Sign FRA Form Project management

Field Name Data Read- Value Control
Field Only Type type

Nam

Validations

e
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Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Quality of explanations No Text Checkbox Mandatory
Explanations No Text Checkbox Mandatory
accompanied by
supporting
documentation
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
FRA Form No Link
Help Yes Link

5.2.1.6.8 Feb Sign FRA Form Capital Finance

FEb Sign FRA Form Capital Finance

Links
[TTTTETI OrectCustomer - Major FFEb Sign FRA Form Capital Finance i Activity
LXEETT0 Feb Sign FRA Form Capital Finance Custoemer Application
(TR 1y Falio No Customer Information Form
Technical Information Form
2009-09-28
— | pavsierr | -y | Bane O otk
CRA Form
Check numerical sccuracy of FRA Form vs. SAF DRA Form
Check for correct costing allocation on project ERA Form
ERA Form
Quality of financial explanations ~ does it make financial sense Helo
Remaining budget returned to IM

| e T i | G ]

5.2.1.6.8.1 List of functions-FEb Sign FRA Form Capital Finance

Field Name Value Control Notes Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate
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Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Check numerical No Text Checkbox Mandatory
accuracy of FRA Form vs.
SAP
Check for correct costing No Text Checkbox Mandatory
allocation on project
Quality of financial No Text Checkbox Mandatory

explanations - does it
make financial sense

Remaining budget No Text Checkbox Mandatory
returned to IM

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
FRA Form No Link
Help Yes Link

5.2.1.6.9 FEc Sign FRA Form Initiator

Processinfo | liks |
[ZTTTET Direct Customer - Major FEc Sign FR:A Form Initistor Edit Activity
[T Fec Sign FRA Form Initiskor Customer Application
(ZETTRNNN 4y Folio No Customer Information Form
2005-09-29 | Locheical Information Form
[M_m_uﬁ | -1 Scope OF Work
CRA Fofmi
Original inkerit of Project was met DRA Form
Scope and Costs at CRA Form compared with FRA Form EBA Form
ERA Form
(AT | (T T B

5.2.1.6.9.1 List of functions-FEc Sign FRA Form Initiator

Field Name Value Control Notes Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate
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Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link
Target Date No Text Textbox Auto populate
Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Original intent of Project No Text Checkbox Mandatory
was met
Scope and Costs at CRA No Text Checkbox Mandatory
Form compared with FRA
Form
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
FRA Form No Link
Help Yes Link
5.2.1.6.10 FEd Sign FRA AN Other
FEd Sign FRA Form AN Other
EYETSN FEd Sign FRA Form AN Othee Custoemer Apclication
. Py Folio Mo Customer Information Form
— | el b
pavsierr | ‘1 | cRAFom
|Cmmntsrulati’vebmi.~.0tl‘-erseh1:bed m
| T T T

5.2.1.6.10.1 List of functions-FEd Sign FRA An Other

Field Name Read- Value Control Notes Validations
Only Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate
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Days Left No Text Textbox Auto populate
Sent By No Text Textbox Auto populate
Comments relative to A.N No Text Checkbox Mandatory
selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
DRA Form No Link
ERA Form No Link
FRA Form No Link
Help Yes Link

5.2.1.6.11 FF Check for Project Review

Customer Information Form
i Actiity Notes ‘ ffaRGeETOATE 00 | 2130124 |
oavseerr | 2
* | Scope OFvioek

FRA Fom Adproval 305 ot found Parameter name: 4 Actual valve vias 373, RaFom
Please seiect an opton Project has not been selected for Review e

Project has been selected for Review mer
FEa Sgn FRA Form Project Management Completed - 2013-01-2509:07:38 !
FED Sign FRA Form Capital Fnance Completed - 2013-01-25 09:07:38 Help
PEC Sign FRA Form Initiator Completed - 2013-01-25 09:07:38
FEd Sgn FRA Form AN Other Completed - 2013-01-2505:07:38
FE Sign FRA Form Project Services Completed - 2013-01-25 09:07:38
£Fc Revien Project [E)<=Tone seecia - |
Cxrrcs [ I G | texts> | o

5.2.1.6.11.1 List of functions-FF Check for Project Review

Field Name Value Control Notes Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

FRA Form Approval No Text Label Auto populate Mandatory

Please select an option No Text Radio button 1. Projecthas Mandatory
not been When “Project has not been
selected for  selected for Review” is
Review selected, “FFc Review

2. Project has Project” will be
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[FITTTTI DirectCustomes - Major FFc Review Project Edit Activity
[P FFc Review Project Customer Apphcation
| TN y Foleo No Customer Information Form
. anceroate e
e — ‘ pavserr | g | Soome Ofbrk
CRA Form
FRA Form Approval Job not Found Parameter name: id Actual value was 373 DRA Form
Project Review Schedued ERA Form
Activities and cost components analysed 'j—ﬁ-m
Defined Fhases and Assurptions Reviewed
Report Prepared and Presented to RIC unkil Approved Noted
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been deactivated, and “FRA
selected for  Form Approval” will be
Review active.

When “Project has been
selected for Review” is
selected, “FFc Review
Project” will be

active.

FEa Sigh FRA Form No Text Label Auto populate Mandatory

Project Management

FEb Sign FRA Form No Text Label Auto populate Mandatory

Capital Finance

FEc Sigh FRA Form No Text Label Auto populate Mandatory

Initiator

FEd Sign FRA Form AN No Text Label Auto populate Mandatory

Other

FE Sigh FRA Form No Text Label Auto populate Mandatory

Project Services

FFc Review Project No Text Checkbox & Mandatory

Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

FRA Form No Link

Activity User Allocation No Link

Help Yes Link

5.2.1.6.12FFc Review Project

|==sEs

| update

| nea>> | dese |

5.2.1.6.12.1 List of functions-FFc Review Project
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Field Name

Read- Value
Only

Type

Control
type

Validations

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Target Date No Text Textbox Auto populate

Days Left No Text Textbox Auto populate

Sent By No Text Textbox Auto populate

FRA Form Approval Yes Text Label Auto populate Mandatory
Project Review No Text Checkbox Mandatory
Scheduled

Activities and cost No Text Checkbox Mandatory
components analysed

Defined Phases and No Text Checkbox Mandatory
Assumptions Reviewed

Report Prepared and No Text Checkbox Mandatory
Presented to RIC until

Approved/ Noted

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

DRA Form No Link

ERA Form No Link

FRA Form No Link

Help Yes Link
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5.2.2 Direct Customer- Major Short Connection workflow
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A Initial
Quaotation
Process CRA
Form

L T T T T *

SA Release

Project for

Design and
Build

|

SB Land
B Development
Assessment

¥

SC Execute
Field Survey

[}

———

SD Create
Drawings

always|sph Capture In
—

Smallworld

Andlor l or

l

SE Obtain
Wayleaves

SEb Produce
Proposed NOD

d ¥

!

SF Develop
F 1 the Detailed

¥ Data
b Chick

L[ sFb Approve

Proposed
NOD

De:jg_n N ¥

¥

.
H

: T &

There is a risk that the =

G Statutory approval can % Material
influence the Design. Reservation

S5G Process

SGb Publish
Proposed NOD
and lssue

Thierefore if the above . *

approval maffects the
design, then must K SH Material N
H returm to SF for a re- Picked &
design. NOTE that Available H
this link is mandatery B *
befors SJ can Submit, :‘ sJ Allocate | ‘-3‘
J but anly if SEa was Contractor arnd 3

selected in 5D jssue Job :;

ane®

T

o

‘Wiew amd Frint ]

Proposed NOD

e the EHS
WEE

o

K SK Prejob | if

SKb Metering

Plan redu.

& Protection

]

SL Construct
Asset

¥

SMa Defects ?::'EE;: ;"'n:f

M tion|
to be cleared Energise

SMb Publish
Final NOD

¥ Abvaysk

t
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1
SNa Field SN Complete s“::;ﬂ:"“ I e 0';:1:':;3"'?;}
N Services Handover [—— Information In 1
sP SPb
Raise the Bill Process
P and Update Contractor's
Cordaptix Invoices
Sab Involces
z checked and
approved
SRb
Contractor
- Paid
BOTE:. Adtivity 55h cannal
B "niatid” unless all
BActhadties bn the Comnact
plocess have baen acthoned. Sﬂh
Close Out
Project

5A Release Project for Design and Build

Processtnfo___________________________|
[ZTT2T T DirectCustomer - Short

e —

SA Release Project for Design and Buid Edit Activity
[XEIT7 54 Release Project for Design and Buid Customer Application
[T vy Folio Mo Customer Irformation Form
s | Lechnical Iformation Form
; 2 [F0e ot Work
T S— Cl i
Hendover Sheet
CRA Form Approval Job mot Found Parameter name: id Actual value was 373. Help
Confirmed that this is a Short Major Process Profect
WES Number Raised
56 Land Development Assessment E == None Selected == =1
| [ESwesron | Upaste | feis> | Goss ]

Field Name

Process Info

5.2.2.1.1 List of Functions — SA Release Project For Design and Build

Value
Type

Yes Text

Control
type

Label Auto populate

Validations

Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes Yes Text Link

Connect In Yes Text Textbox Auto populate
Days Left Yes Text Textbox Auto populate
WBS Number Yes Text Textbox Auto populate
Sent By Yes Text Textbox Auto populate
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CRA Form Approval Yes Text Label Auto populate Mandatory
Confirmed that this is a No Text Checkbox Mandatory
Short Major Process
Project
WBS Number Raised No Text Checkbox Mandatory
WBS Number No Text Textbox Mandatory
SB Land Development No Text Checkbox & Mandatory
Assessment Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link
5.2.2.2 SB Land Development Assessment
5B Land Development Assessment
Processinfo | Links
[ZTTE=T3 DirectCustomer - Sherk 58 Land Development Assessment Edit Activity.
YT 5B Land Development Assessment Customer Application
(TN y Folio No Customer Information Form
| = T E—
5 | st
Flease select an option SCEMFNW Help
| T |50 Create Drawings { enough detail in Quote Phase)
Project Scope assessed
SC Execute Final Survey EI <-- None Selected —> =l
5D Create Drawing [ < ticre selected —> =l
| I T T

5.2.2.2.1 List of Functions — SB Land Development Assessment

Field Name Value Control Notes Validations
Type type
Process Info ' Yes  Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link
Connect In Yes Text Textbox Auto populate
Days Left Yes Text Textbox Auto populate
WBS Number Yes Text Textbox Auto populate
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Sent By

Yes

Text Textbox Auto populate

Please select an option

Yes

i, SC
Execute
Final
Survey

2. SD Create
Drawings (
enough
detail in
Quote
Phase)

Text Radio Button

Mandatory

When “ SC Execute
Final Survey”is
selected, “SC Execute
Final Survey” will be
active.

When “SD Create
Drawings ( enough
detail in Quote Phase)”
is selected, “SD Create
Drawing” will be
active.

Project Scope assessed

No

Text Checkbox

Mandatory

SC Execute Final Survey

No

Text Checkbox &
Name Picker

Mandatory wWhen *
SC Execute Final
Survey” is selected
When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

SD Create Drawing

No

Text Checkbox &
Name Picker

Mandatory when “SD
Create Drawings (
enough detail in Quote
Phase)” is selected,
“SD Create Drawing”
will be active.

When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application

No

Link

Customer Information
Form

No

Link

Technical Information
Form

No

Link

Scope of Work

No

Link

CRA Form

No

Link

Handover Sheet

No

Link

Help

Yes

Link

5.2.2.3 SC Execute Final Survey
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SC Execute Final Survey

Processinfo___ |[lpescripion |
[ETTTTTI DirechCustomer - Sheort SC Execute Final Survey
P 5C Execute Final Survey
(N My Folio Mo
30
View Activity Notes 30
5
30 Craate Draving El <-- Wone Selected - =
ASCII File senk bo Geographic Mapping Producer
Send To K2 Controller | [ =cfack | update | Met»> | close |

5.2.2.3.1 List of Functions — SC Execute Final Survey

Field Name Value Control Notes Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

SD Create Drawing No Text Checkbox & Mandatory

Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be
selected

ASCII File sent to No Text Checkbox Mandatory

Geographic Mapping

Producer

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

Handover Sheet No Link

Help Yes Link

CONTROLLED DISCLOSURE
If printed and unsigned this document is uncontrolled, authorised versions are located on the
database.



Unique Identifier:

240-95446765

Group IT Functional Specification Revision: 1
Page 214 of 243

5.2.2.4 SD Create Drawing

SD Create Drawing

inks

[STTEETI DirectCustomer - Short SD Create Drawing Edit Activity

[T 5D Create Drawing Customer Application
[T ty Folio No Customer Information Form

comecTiy | 3 |Lechoicelinformetion Form
View Activity Notes 2 |20 Obwiork
5 SBAfom
Handover Shest

Required Dr awings created Help.

50b Capture in SmallWorld E: MNone Selected - > LI

Please select an aption Wefbavemqoﬁathnsueremiedfatﬂismjed

| T | o wayleave negotiations Required

SE Obtain Wayleaves lfl == None Selected - > =l

SF Develop the Detaied Design E' : =l

SEa Statutory Appravals E-_ : =l
[ [ [t T vpdste [ memtz>> [ cose |

5.2.2.4.1 List of Functions — SD Create Drawing

Value
Type

Field Name

Control Notes

type

Validations

Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link
Connect In Yes Text Textbox Auto populate
Days Left Yes Text Textbox Auto populate
WBS Number Yes Text Textbox Auto populate
Sent By Yes Text Textbox Auto populate
Required Drawings No Text Checkbox Mandatory
created
SDb Capture in No Text Checkbox & Mandatory
SmallWorld Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
Please select an option Yes Text Radio Button 1. Wayleave Mandatory
negotiation When “ Wayleave
s are negotiations are
required for required for this project
this project  ”is selected, “ SE
2. No Obtain Wayleaves”
Wayleave will be active.
negotiation ~ When “ No Wayleave
s Required  negotiations Required

is selected, “ SF
Develop the Detailed
Design ” will be
active.
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SE Obtain Wayleaves No Text Checkbox & Mandatory when “
Name Picker Wayleave negotiations

are required for this
project
”is selected
When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

SF Develop the Detailed No Text Checkbox & No Mandatory when “ No

Design Name Picker Wayleave negotiations
Required is selected
When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

SEa Statutory Approvals No Text Checkbox & No When the checkbox is

Name Picker selected, the next user

to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

Handover Sheet No Link

Help Yes Link

5.2.2.5 SDb Capture in SmallWorld

SDb Capture in SmallWorld
Processtnfo | links |
[ZTTTT 9 vireckCustomer - Shart SDb Capture in Smallvwiorld Eit Activity
[T 5Db Capture in Smalforld Customer Application
(TN iy Folio Mo Customer Information Form
Technical Information Form
ONMECT IN 30
DAYS LEFT 3 |25200Qf Work
5 NUMBER 5 SBAFom
Handoyer Shieat
Detailed desion created in Smalkworld from ASCIT file or other Help
Data Checks done to verify Data
2l Electrical Data entered using the Electrical Tookbox or other
SEb Produce Proposed NOD [E—ereseetea— |
[ SendTokz Controter | | [ Updste | metss | o |

5.2.2.5.1 List of Functions — SDb Capture in SmallWorld

Read-
Only

Value
Type

Data
Field
Nam

Field Name

Control
type

Validations

e
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Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link
Connect In Yes Text Textbox Auto populate
Days Left Yes Text Textbox Auto populate
WBS Number Yes Text Textbox Auto populate
Sent By Yes Text Textbox Auto populate
Detailed design created No Text Checkbox Mandatory
in Smallworld from ASCII
file or other
Data Checks done to No Text Checkbox Mandatory
verify Data
All Electrical Data No Text Checkbox Mandatory
entered using the
Electrical Toolbox or
other
SEb Produce Proposed No Text Checkbox & Mandatory
NOD Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link
5.2.2.6 SE Obtain Wayleaves
SE Obtain Wayleaves
processtnfo | ks |
[ZETE=0 DirectCustomer - Shart SE Obtain Wayleaves Edit Activity
YT SE Obtain Wayleaves Customer Application
(TN My Folio Mo Customer Information Form
Technical Information Form
}_fsy_mnAm ‘ 5 w
3
&l Wardeave requirements negobiated Help
Al required signatures obtained
SF Develop the Detalled Design |£_| < None Selected -—> |
| Codots | tow>> | cose ]
5.2.2.6.1 List of Functions — SE Obtain Wayleaves
Field Name Data Read- Value Control Notes Validations
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Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

All Wayleave No Text Checkbox Mandatory

requirements negotiated

All required signatures No Text Checkbox Mandatory

obtained

SF Develop the Detailed No Text Checkbox & Mandatory

Design Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

Handover Sheet No Link

Help Yes Link

5.2.2.7 SEa Statutory Approvals

SEa Statutory Approvals
Processinfo_ llpeseripton  Jlinks
[ZTTT5 700 pirectCustomer - Short SEa Statutory Approvals Edit Activity
[T sEa Statutory Approvals Customer Application
(TN 1y Folio No Customer Information Form
Technical Information Form
DONNECT IN 30
; 3 | 2o0e Of Work
wosnuveeR | 5 [=2m
Handgver Sheet
Statutory spprovals applied for Help
&l Skatutory appravals obtained
Erwironmental Approval Requested
Clearance Received
| [oee [ ees [ G ]

5.2.2.7.1 List of Functions — SEa Statutory Approvals

Field Name Data Read- Value Control Validations

Field Only Type type
Nam
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e |

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

Statutory approvals No Text Checkbox When selected, it will

applied for make “ All Statutory
approvals obtained”
Mandatory*

All Statutory approvals No Text Checkbox Mandatory when “

obtained Statutory approvals
applied for” is
selected

Environmental Approval No Text Checkbox When selected, it will

Requested make “ All Statutory
approvals obtained”
Mandatory*

Clearance Received No Text Checkbox Mandatory when “
Environmental
Approval Requested ”
is selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

Handover Sheet No Link

Help Yes Link

5.2.2.8 SEb Produce Proposed NOD

SEb Produce Proposed NOD

processinfo __________________________lllbeseription __________________________________________________ links

[ZTTT57 30 DirectCustomer - Short SEb Produce Proposed NOD Edit Activity
FT I SEb Prodisce Proposed NOD Customer Application
[T My Folio Mo Gustomer Information Form
a| Lot
view Activty Notes ‘ 30 | 20000 Of ork
3| [prm
Handover Sheet

Metwark Operating Diagram (NOD) produced using ENS Tool From S/W data Help
Proposed NOD sent to Project Engineering for checking

SFb Approve Proposed NOD D:'--P.ﬂﬂ@??lectej---: =

[ SendTorz Controler | | [ [ pswe | tewos | e |
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5.2.2.8.1 List of Functions — SEb Produce Proposed NOD

Field Name Read- Value Control Validations
Only Type type

Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate
Days Left Yes Text Textbox Auto populate
WBS Number Yes Text Textbox Auto populate
Sent By Yes Text Textbox Auto populate
Network Operating No Text Checkbox Mandatory

Diagram (NOD) produced
using ENS Tool from S/W

data

Proposed NOD sent to No Text Checkbox Mandatory

Project Engineering for

checking

SFb Approve Proposed No Text Checkbox & Mandatory

NOD Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

Handover Sheet No Link

Help Yes Link
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5.2.2.9 SF Develop the Detailed Design

SF Develop the Detailed Desig

processtnfo ______________pesecripton ks |
[ZTTZ=TI0 DirectCustomer - Short SF Develop the Detaded Design Edit Activity
[XZ7 5000 5F Develop the Detaied Design Customer Apphication
(T My Folia No Customer Information Form
consecTin | 39 | LeshokalInformation o
Yiew Activty Notes ‘ pavsierr | 3 | 200 Of Work
CRA Form
5
Handover Sheet
SEa Statutory Approvals Completed - 2010-02-04 09:48:42 Help
TransFormer Naf Pole Mo Confirred
Scope of Work Completed
Costs calculated For this project
Design completed and BOM sent { Power Office)
ED Requirements LPU Metering Protection Settings
e
5G Process Material Reservation E < Nore Selecked -3 =
[Coemimorzcome ] [ [T e .

5.2.2.9.1 List of Functions — SF Develop the Detailed Design

Field Name Read- Value Control Validations
Only  Type type
Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link
Connect In Yes Text Textbox Auto populate
Days Left Yes Text Textbox Auto populate
WBS Number Yes Text Textbox Auto populate
Sent By Yes Text Textbox Auto populate
SEa Statutory Approvals No Text Label Auto populate Mandatory
Transformer No/ Pole No No Text Checkbox Mandatory
Confirmed
Scope of Work No Text Checkbox Mandatory
Completed
Costs calculated for this No Text Checkbox Mandatory
project
Design completed and No Text Checkbox Mandatory
BOM sent ( Power Office)
ED Requirements No Text Checkbox 1. LPU
Metering
2. Protection
Settings

3. Other

SG Process Material No Text Checkbox & Mandatory

Reservation

Name Picker

When the checkbox is
selected, the next user
to carry out the next
activity should be
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selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link

5.2.2.10 SFb Approve Proposed NOD

SFb Approve Proposed NOD
Processtnfo | inks
[ZTTT pirectCustomer - Shert SFb Approve Proposed NOD Edit Acthvity
[XETE 5Fb Approve Proposed NOD Customer Appliction
(TN y Folio No Customer Information Form
Technical Information Form
30
}mamuua DAYSLEFT | ag | 22RRe O Work
5 |Rafam
Handover Sheet
Proposad NOD checked For Electrical Corractnass Hélp
Proposed NOD Issued
S6b Publish Proposed NOD and Issue () < tione Selected > =l
] [ T tede T Mextss | dose |

5.2.2.10.1 List of Functions — SFb Approve Proposed NOD

Field Name Value Control Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

Proposed NOD checked No Text Checkbox Mandatory

for Electrical Correctness

Proposed NOD Issued No Text Checkbox Mandatory

SGb Publish Proposed No Text Checkbox & Mandatory

NOD and Issue Name Picker When the checkbox is
selected, the next user
to carry out the next
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activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

Handover Sheet No Link

Help Yes Link

5.2.2.11 SG Process Material Reservation

SG Process Material Reservation
Processtnfo———— Wbeserption ks |
[TTTZ=TI0 DirectCustormer - Short 5G Process Material Reservation Edit Activity
TRy Folo to Customer Information Form
CoswecTin | Technical Informaktion Form
o Scope OF Work
0
WBS NUMBER g h Sl
Handover Sheet
Materials Form completed | checked Help
SAP Material Reservation Number |5 |
SH Material Picked and Avalable [EJ="tiore selected —> I |
[ Send To Kz Controller [ =F [ uUpdate | mMext=> | close |

5.2.2.11.1 List of Functions — SG Process Material Reservation

Field Name Value Control Notes Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

Materials form completed No Text Checkbox Mandatory

/ checked

SAP Material Reservation No Number Textbox Mandatory

Number

SH Material Picked and No Text Checkbox & Mandatory

Available Name Picker When the checkbox is
selected, the next user
to carry out the next
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activity should be
selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link
5.2.2.12 SGb Publish Proposed NOD and Issue
SGb Publish Proposed NOD and Issue
Processtnfo | Links
[T DireckCustomer - Short 5Gb Publish Propased NOD and Issue Edit Activiky
XS 56b Publish Proposed NOD and Issue Customer Application
Folio [UHTTS Custorner Information Form
Technical Information Form
}mmm ‘ :; w
Proposed NOD Published on the Web site wm
Proposed MOD sent to Project Co-ordinator For kssue to Conkractor
| [ [ teiwe [ Newt>> | Clse |

5.2.2.12.1 List of Functions — SGb Publish Proposed NOD ad Issue

Field Name Value Control Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

Proposed NOD Published No Text Checkbox Mandatory

on the Web site

Proposed NOD sent to No Text Checkbox Mandatory

Project Co-ordinator for

issue to Contractor

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link
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Form
Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link

5.2.2.13 SH Material Picked and Available

SH Material Picked and Available
Processtinfp | links |
[ZETT=T00 DrectCustomer - Short SH Material Picked and Avaishle Edit Activity
[XEEITET SH Material Picked and Availsble Customer Application
(TN 4y Falia No Customer Information Form

s | Lechokal Information Fom
M ‘ 3 | Sooe Ol otk

5| [RAam

Handover sheet

SAP Material Reservation Number B Help
Matesial Avaiable Date [ |_|
5J Allocate Conkractor and Issue Job D <~ None Selected -3 = |
| [ T tosse [ wet>> | o |

5.2.2.13.1 List of Functions — SH Material Picked and Available

Field Name Value Control Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

SAP Material Reservation No Text Label Auto populate Mandatory

Number

Material Available Date No Date Date Picker Mandatory

or Calendar

SJ Allocate Contractor No Text Checkbox & Mandatory

and Issue Job Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form
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Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link

5.2.2.14 SJ Allocate Contractor and Issue Job

5] Allocate Contractor and Issue Job

Processtinfo  Wloeseription  Minks
ZITZT T DirectCustomer - Short 53 Allocate Contractor and Issue Job Edit Activity
FTCTTE 53 Allocate Contractor and Issue Job Customer Application
Hy Foko o Customer Information Form
5y Lethmeslinfonat o fan
view Activity Notes ‘ 30 mw
5
Handover Sheet
Record of Decision Requirements inchuded in EMP for project Help
Contractor selsctad |<__ Mane Selected —= ;I
SK Pre Job Plan EJ< o seeced — =
| o T e [ Wi | o |

5.2.2.14.1 List of Functions — SJ Allocate Contractor and Issue Job

Field Name Value Control Notes Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

Record of Decision No Text Checkbox Auto populate Mandatory

Requirements included

in EMP for project

Contractor selected No Date Dropdown Adenco Construction Mandatory
BADENTECH

BCY - Prins Electrical

BERTUS KRIUGER

EMC KIONSTRUKSIE

EYBERS ELEKTRIES

KIOMTREI ELEKTRIES
Mone Identified
PALL GOOSEN
RIO ELEKTRIES
SK Pre Job Plan No Text Checkbox & Mandatory
Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be
selected
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Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link

5.2.2.15 SK Pre Job Plan

SK Pre Job Plan

process ol ] ks
[ZTTE=T00 oirectCustomer - Short 5K Pre Job Plan Edit Activity
[T 5K Pre Job Plan Customer Application
(TN 1y Folio No Customer Information Form
3o |Lechokal Ioformation Form
DAYS LEFT gp |Scome Of work
WBS NUMBER 5 |<BAfem
Handover Sheet
Contractor's Name Contractor Help
Outage Date [ I...|
Start Date [ |5 |
Expected Completion Date [ =
MV Network =
v
L¥ Network =
~
Safety issues W
=
Proposed NOD viewed and Printed from ENS WER site
5L Construct Asset D <-- hone Selected --> =l
ED Requirements ED Requirements
SKb Metering and Protection [T <= tione selected —> =l
Send To K2 Controle ‘ | cceak | update | mext>> | Close I

5.2.2.15.1 List of Functions — SK Pre Job Plan

Field Name Value Control Notes Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

Contractor's Name No Text Label Auto populate Mandatory

Outage Date No Date Date Picker Mandatory

or Calendar
Start Date No Date Date Picker Mandatory
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or Calendar
Expected Completion No Date Date Picker Mandatory
Date or Calendar
MV Network No Text Multiline Mandatory
Textbox
LV Network No Text Multiline Mandatory
Textbox
Safety issues No Text Multiline Mandatory
Textbox
Proposed NOD viewed No Text Checkbox Mandatory
and Printed from ENS
WEB site
ED Requirements No Text Label Auto populate
SL Construct Asset No Text Checkbox & Mandatory
Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
SKb Metering and No Text Checkbox & Mandatory
Protection Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link

5.2.2.16 SKb Metering and Protection

Processinfo | inks |
[T DirectCustomer - Short Sk Metering and Protection Edik Auctivity
[T skb Metering and Protection Customer Apphcation
(TN ty Folio No Customet Information Form
Technical Information Form
30
View Activty Notes gy |Zooee Of ork
s e
Handover Sheet
Outage Date 2010-02-03 Help.
ED Requirements ED Requirements
Date for Requirements Scheduled [ |‘,,|
Resource allocated to carry out requirements
[t ] T T T

5.2.2.16.1 List of Functions — SKb Metering and Protection

Field Name Data Read- Value Control Notes Validations
Field Only Type type

Nam
e
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Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link
Connect In Yes Text Textbox Auto populate
Days Left Yes Text Textbox Auto populate
WBS Number Yes Text Textbox Auto populate
Sent By Yes Text Textbox Auto populate
Outage Date Yes Text Label Auto populate Mandatory
ED Requirements Yes Text Label Auto populate Mandatory
Date for Requirements No Text Checkbox Mandatory
Scheduled
Resource allocated to No Date Date Picker Mandatory
carry out requirements or Calendar
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link

5.2.2.17 SL Construct Asset

Processtsflo —————————— Ibesciption ks |
[T DirectCustomer - Short SL Construck Asset Edit Activity
YIS 5L Construct Asset Customer Application
Folio (LT Customer Information Form
Techsical Information Form
30
O
5 |CRAFom
Handover Sheet
Mo Qutage invohved Hely
Construction Complete [ |,,,|
Proposed Qutage Date [zo10-02-03 ||
Construction Complste and "As Built " sent to Survey/Mapping
SM Execute Outage and Energise Ef—reesea=a— I |
| [ T [ [ o |

5.2.2.17.1List of Functions — SL Construct Asset

Field Name Data Read- Value Control Notes Validations
Field Only Type type
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Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

No Outage involved Yes Text Checkbox When selected, it will
deactivate “ Proposed
Outage Date”

Construction Complete No Date Date Picker Mandatory

or Calendar
Proposed Outage Date No Date Date Picker  Auto populate Mandatory
or Calendar It will be deactivated

when” No Outage
involved” is selected.

Construction Complete Yes Text Checkbox Mandatory

and "As Built " sent to

Survey/Mapping

SM Execute Outage and No Text Checkbox & Mandatory

Energise Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

Handover Sheet No Link

Help Yes Link

5.2.2.18 SM Execute Outage and Energise
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SM Execute Dut. and Energise
Processtnfo | Links
[ZETTET0 DirectCustomer - Short SM Execute Outage and Energise Edit Activty
[XETTEN sM Execuke Outage and Energise Customer Application
[FUTI My Folio No Customer Information Form
} cowecTin | T

_ l [CONNECT IN :

[wesnoveER | e
'WBS NUMBER 5
Outage Date 2010-02-03 [..] |Hek
Qutage Time [ = = =
Handover Document Completed
Documentation Handed to T5C
Supply Condtion [ | customer Connected and meter turing
[ Jsuspty msde Avaiable

SMa Defects to be Cleared [C] <-- tioe selected > = |
Sh Complete Handover Documentation [EJ=tiore selected —> I |
L | Updste [ Wett>> | ciose |

5.2.2.18.1 List of Functions — SM Execute Outage and Energise

Field Name

Control
type

Value
Type

Validations

Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link
Connect In Yes Text Textbox Auto populate
Days Left Yes Text Textbox Auto populate
WBS Number Yes Text Textbox Auto populate
Sent By Yes Text Textbox Auto populate
Outage Date No Date Date Picker Mandatory
or Calendar
Outage Time No Time Time Picker  In this format: Mandatory
Hrs-min-AM/PM
Handover Document No Text Checkbox Mandatory
Completed
Documentation Handed No Text Checkbox Mandatory
to TSC
Supply Condition No Text Radio Button 1. Customer Mandatory
Connected
and meter
turning
2. Supply
Made
Available
SMa Defects to be No Text Checkbox & Mandatory
Cleared Name Picker When the checkbox is

selected, the next user
to carry out the next

CONTROLLED DISCLOSURE
If printed and unsigned this document is uncontrolled, authorised versions are located on the

database.




Unique Identifier: 240-95446765

Group IT Functional Specification Revision: 1
Page 231 of 243
activity should be
selected
SN Complete Handover No Text Checkbox & Mandatory
Documentation Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be

selected

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link

5.2.2.19 SMa Defects to be Cleared

SMa Defects to be Cleared

e (e R | T
[TTTTT90 DirectCustomer - Short SMa Defects to be Cleared Edit Activity
XS0 5Ma Defects to be Cleared Customer Application
(TN vy Folio o Customer Information Form
connecTIN | 30 W T
;mmm DAYSLEFT | 30 | s Fom
s
Handover Sheet
Project Defects Completion date [ | | telp
Alliderwified Defects Complete
SNa Field Services Sign OFf E <-- Mone Selected --> =
[SendTo Kz Controller | I [[tpdate [ Next>> [ cose |

5.2.2.19.1List of Functions — SMa Defects to be Cleared

Field Name Value Control Notes Validations
Type type
Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link
Connect In Yes Text Textbox Auto populate
Days Left Yes Text Textbox Auto populate
WBS Number Yes Text Textbox Auto populate
Sent By Yes Text Textbox Auto populate
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Project Defects No Date Date Picker Mandatory
Completion date or Calendar
All identified Defects No Text Checkbox Mandatory
Complete
SNa Field Services Sign No Text Checkbox & Mandatory
Off Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link
5.2.2.20 SMb Publish Final NOD
SMb Publish Final NOD:
Processinfo | inks
[STTTTI irectCustomer - Shork Shib Publish Final MOD Edit Activity
FYEC02 20 SMb Publih Final NOD Customer Agplication
(TN 1y Folio No Customer Information Form
gt
}tn.mm | :; w
]credaceomNOOhENSagreea-dmtisthmoo W
| [ [ ueoste [ metss | co= |

5.2.2.20.1 List of Functions — SMb Publish Final NOD

Field Name Read- Value Control Validations
Only  Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

Check Geo and NOD in No Text Checkbox Mandatory

ENS agree and publish

Final NOD
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Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link

5.2.2.21 SN Complete Handover Documentation

SN Complete Handover Documentation

pescription ks |
DireckCustomer - Shart SN Complete Handover Documentation Edit Ackivity
LEEE s Complete Handover Documentation Customer Application
My [Folio No Customer Information Form
g Lesboeal Infomation Form
Fm;@mmn ‘ 30 Mmm
5
Handover Sheet
Capital Accounting notified that this project requires a final Reconcibiation Help
Handover Sheet Updated
Please select an option [ | customer Connected and energised
Supply made available ( Customer not energised)
Compliance Certificate Number [ |
SPa Customer Connection Audit call IEI <= None Selected -3 =1
5P Raise the Bill and Update Cordaptix )= =]
5Pb Process Contractors Invoices IE' =l
Shb Confirm As Buikt Information in Smallworld D < > =
[[_sendTokz Contraler | | [ cBeh | update | Met>> |  Chose |

5.2.2.21.1 List of Functions — SMb Publish Final NOD

Field Name Value Control Notes Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

Capital Accounting No Text Checkbox Mandatory

notified that this project

requires a final

Reconciliation

Handover Sheet No Text Checkbox Mandatory

Updated

Please select an option No Text Radio Button 1. Customer Mandatory
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Connected  When “ Customer
and Connected and
energised energised” is selected,
Supply “Compliance
made Certificate Number”
available ( will be Mandatory.
Customer
not
energised)
Compliance Certificate No Text Textbox Mandatory when
Number “Customer Connected
and energised” is
selected.
SP Raise the Bill and No Text Checkbox & Mandatory
Update Cordaptix Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
SPb Process No Text Checkbox & Mandatory
Contractors Invoices Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected
SNb Confirm As Built No Text Checkbox & Mandatory
Information in Name Picker When the checkbox is
SmallWorld selected, the next user
to carry out the next
activity should be
selected
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link
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5.2.2.22 SNa Field Services Sign Off

SNa Field Services Sign OFF
processtafo —— Ibeseription ks |
[TTTETT I DirectCustomer - Short SNa Field Services Sign OFF Edit Activity
TSN Stia Fiedd Services Sign OfF ‘Customer Apphication
[T My Folio No Customer Information Form
= :
CowmecTiN | g |Lechoial Information Form
. 39 | 2uome Of Work
5 |SBafom
Handover Shest
Defects Outage Date [ || Help
Defacks Outage Time | ..II -" -I
Werification that all defects cleared by Contractor
Outstanding Handover Documentation Completed
| I T T

5.2.2.22.1 List of Functions — SNa Field Services Sign Off

Field Name Value Control Validations
Type type

Process Info ' Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

Defects Outage Date No Date Date Picker Mandatory

or Calendar
Defects Outage Time No Time Time Picker  Format: Mandatory
hrs-min-AM/PM

Verification that all No Text Checkbox Mandatory

defects cleared by

Contractor

Outstanding Handover No Text Checkbox Mandatory

Documentation

Completed

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

Handover Sheet No Link

Help Yes Link
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5.2.2.23 SNb Confirm As Built Information in SmallWorld

SNb Confirm As Built Information in SmallWorld

Processtnfo | links |
[STTET 0 DirectCustomer - Short SNb Confirm As Buik Information in Smallworld Edi Activity
[YEETTE 5Nb Confirm As Built Information in Smalworld Customer tpglication
(TN ry Folio o Customer Information Form
5 5
CONNECTIN | B e
DAYSLEFT | g eemOfvod:
5 |Shafom
Handover Sheet
As-Built Drawings confirmed in SmalWorld { Geo and Electrical) Help.
Download As Built Detals from Smaliorld to Oracle as Comrissioned Status
Shib Publish Final NOD D <-- None Selected --= =l
| Update | Next>> Ciose

5.2.2.23.1List of Functions — SNb Confirm As Built Infomration in

SmallWorld
Field Name Value Control Validations
Type type
Process Info Yes Text Label Auto populate
Process Yes Text Textbox Auto populate
Activity Yes Text Textbox Auto populate
Folio Yes Text Textbox Auto populate
Description Yes Text Textbox Auto populate
Add/View Activity Notes No Text Link
Connect In Yes Text Textbox Auto populate
Days Left Yes Text Textbox Auto populate
WBS Number Yes Text Textbox Auto populate
Sent By Yes Text Textbox Auto populate
As-Built Drawings No Text Checkbox Mandatory

confirmed in

SmallWorld ( Geo and

Electrical)

Download As Built No Text Checkbox Mandatory

Details from

SmallWorld to Oracle as

Commissioned Status

SMb Publish Final NOD No Text Checkbox & Mandatory

Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be

selected

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link
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5.2.2.24 SP Raise the Bill and Update Cordaptix

'SP Raise the Bill and Update Cordaptix

Processtnfo Jlbescripion ks
[ZTTET 9 DireckCustomer - Short SP Raise the Bill and Update Cordaptix Edit Activity
[XTE 5P Raise the Bill and Update Cordaptix Customer Application
[T 1y Folio Mo Customer Information Form
oo | LechnicalInformnakion Form
9y | Hoee0fiiok
5 Bafm
Handover Sheet
Connection Status Supply Condkion Help
CD¥ Billing information completely updated.{ Charges and Energy Consumption)
| (T T

5.2.2.24.1 List of Functions — SP Raise the Bill and Update Cordaptix

Field Name Value Control Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

Connection Status No Text Label Auto populate Mandatory

CDX Billing information No Text Checkbox Mandatory

completely updated.(
Charges and Energy
Consumption)

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link
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5.2.2.25 SPb Process Contractors Invoices
SPhb Process Contractors Invoices
Processtnfo_ Mpescripion________ links
[ITT= T DirectCustomer - Short SPh Process Contractors Invoices Edit Activity
[T sPb Process Contractors Invoices Customer Application
[T My Folio No Cystomer Information Form
. ‘ ;w e
wesnumBER | T
'WBS NUMBER 5
Inwoices Recelved and checked For data correctness Help
‘erify dates For work carried out
5Qb Invoices checked and approved IE' <-- None Selscted --> =1
| (o [ wetss | oo ]

5.2.2.25.1List of Functions — SPb Process Contractors Invoices

Field Name Control Validations

type

Process Info ' Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

Invoices Received and No Text Checkbox Mandatory

checked for data

correctness

Verify dates for work No Text Checkbox Mandatory

carried out

SQb Invoices checked No Text Checkbox & Mandatory

and approved Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link

CRA Form No Link

Handover Sheet No Link

Help Yes Link
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5.2.2.26 SOb Invoices checked and approved

50b Invoices checked and approved

T nks |
[ZTTETTI DirectCustomer - Shork 5Qb Inwoices checked and approved Edit Activity
[XTTEN 5b Invoices checked and approved Customer Application
(TN iy Folio No Customer Information Form
e — Technical Information Form
» Scope Of Work
DAYS LEFT 30
WBS NUMBER 5 [Bafom
Handover Sheat
Claim Checked against the BOG Help
Claim checked against Schedule of Rates
Werify any Site Instructions or Variation Orders Claimed
Check that all invoice data is correct
SRb Contractor Paid D < None Selected — > ;I
] Send Tok2 Controller | | [ =-Bah ] update | Mext>> | Close |

5.2.2.26.1 List of Functions — SQb Invoices checked and approved

Field Name Value Control Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

Claim Checked against No Text Checkbox Mandatory

the BOQ

Claim checked against No Text Checkbox Mandatory

Schedule of Rates

Verify any Site No Text Checkbox Mandatory

Instructions or
Variation Orders

Claimed

Check that all invoice No Text Checkbox Mandatory

data is correct

SRb Contractor Paid No Text Checkbox & Mandatory

Name Picker When the checkbox is

selected, the next user
to carry out the next
activity should be
selected

Customer Application No Link

Customer Information No Link

Form

Technical Information No Link

Form

Scope of Work No Link
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CRA Form No Link
Handover Sheet No Link
Help Yes Link

5.2.2.27 SRb Contractor Paid

SRb Contractor Paid

Processtnfo_lbescripion ks
[T I DirectCustomer - Short SRb Contractor Paid Edit Activity
[T SRb Contractor Paid Customer Application
Folio. [ L Customer Information Form
s | Lechnica Information Form
}:um:.m ‘ % | Soe OTwork
B
Handgver Sheet
Invoice processed in SAP Help
Inwoice Filed with copy of Remittance print out from SAP run
§5b Close Out Profect EJ<—reesaected— =
| o T oo [ o> | 6o ]

5.2.2.27.1 List of Functions — SRb Contractor Paid

Field Name Value Control Notes Validations
Type type

Process Info ' Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

Invoice processed in No Text Checkbox Mandatory

SAP

Invoice filed with copy No Text Checkbox Mandatory

of Remittance print out
from SAP run
SSb Close Out Project No Text Checkbox & Mandatory
Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be

selected

Customer Application No Link
Customer Information No Link
Form

Technical Information No Link
Form

Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link

CONTROLLED DISCLOSURE
If printed and unsigned this document is uncontrolled, authorised versions are located on the
database.


http://eal1.eskom.co.za/ACNAC%20-%20EAI/K2%20ACNAC%20October%202009_rev4/!SSL!/WebHelp/Direct_customer/Short/SRb_Contractor_Paid.htm

Unique Identifier: 240-95446765
Group IT Functional Specification Revision: 1
Page 241 of 243

5.2.2.28 SSb Close Out Project

SSb Close Dut Project
lioks |
[TTTET9 DirectCustomer - Short S5b Close Out Project Edit Activity
YT 55b Close Out Project Customer Application
(T3 1y Folio No Customer Information Form
b
bavsierr | v
O 5 |
Handover Sheet.
SOb Capture in Smallworld Completed - 2010-02-04 10:07:40 Help
SEb Produce Proposed NOD Completed - 2010-02-04 10:07:44
SFb Approve Proposed NOD Completed - 2010-02-04 10:07:47
SGb Publish Proposed NOD and Issue Completed - 2010-02-04 10:07:51
SKb Metering and Protection Completed - 2010-02-04 10:07:54
SMa Defects to be Cleared Completed - 2010-02-04 10:07:58
SMb Publish Final NOD Completed - 2010-02-04 10:08:01
SNa Field Services Sign OFf Completed - 2010-02-04 10:08:05
Sib Confirm As Buik Information in Smallworld Completed - 2010-02-04 10:08:08
SP Raise the Bill and Update Cordaptix Completed - 2010-02-04 10:08:11
SPa Customer Connection Audit call Completed - 2010-02-04 10:08:15
All project data completed electronically and in Jacket
Approved NOD checked and Project Closed
[ SendTokz Contrdler | | [ 1 Updsts [ Neits>> [ Ciose |

5.2.2.28.1List of Functions — SRb Contractor Paid

Field Name Value Control Validations
Type type

Process Info Yes Text Label Auto populate

Process Yes Text Textbox Auto populate

Activity Yes Text Textbox Auto populate

Folio Yes Text Textbox Auto populate

Description Yes Text Textbox Auto populate

Add/View Activity Notes No Text Link

Connect In Yes Text Textbox Auto populate

Days Left Yes Text Textbox Auto populate

WBS Number Yes Text Textbox Auto populate

Sent By Yes Text Textbox Auto populate

SDb Capture in No Text Checkbox Mandatory

SmallWorld

SEb Produce Proposed No Text Checkbox Mandatory

NOD

SFb Approve Proposed No Text Checkbox & Mandatory

NOD Name Picker When the checkbox is
selected, the next user
to carry out the next
activity should be
selected

SGb Publish Proposed Yes Text Label Auto populate

NOD and Issue

SKb Metering and Yes Text Label Auto populate

Protection

SMa Defects to be Yes Text Label Auto populate
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Cleared
SMb Publish Final NOD Yes Text Label Auto populate
SNa Field Services Sign Yes Text Label Auto populate
Off
SNb Confirm As Built Yes Text Label Auto populate
Information in
SmallWorld
SP Raise the Bill and Yes Text Label Auto populate
Update Cordaptix
All project data No Text Checkbox Mandatory
completed
electronically and in
Jacket
Approved NOD checked No Text Checkbox Mandatory
and Project Closed
Customer Application No Link
Customer Information No Link
Form
Technical Information No Link
Form
Scope of Work No Link
CRA Form No Link
Handover Sheet No Link
Help Yes Link

6 Reference Documentation (include reference to test pack)

Name

Location

Hyperwave — Eskom/Enterprise Development

IACNAC Replacement Project — ACNAC Overall
Functional Requirements Specification

Group/Group IT/ Application, Development, Maintenance
& Support/ Enterprise Cluster/Enterprise Formal
Documents/Projects/ACNAC/Specification

IACNAC Replacement Project — ACNAC Direct
Customer Minor Functional Requirements
Specification

Hyperwave - Eskom/Enterprise Development
Group/Group 1T/ Application, Development, Maintenance
& Support/ Enterprise  Cluster/Enterprise  Formal
Documents/Projects/ACNAC/Specification

ACNAC Replacement Project — ACNAC Direct
Customer Major Functional Requirements
Specification

Hyperwave - Eskom/Enterprise Development
Group/Group IT/ Application, Development, Maintenance
& Support/ Enterprise  Cluster/Enterprise  Formal
Documents/Projects/ACNAC/Specification

ACNAC Replacement Project — ACNAC
Refurbishment Major and Short Functional
Requirements Specification

Hyperwave - Eskom/Enterprise Development
Group/Group IT/ Application, Development, Maintenance
& Support/ Enterprise  Cluster/Enterprise  Formal
Documents/Projects/ACNAC/Specification

ACNAC Replacement Project — ACNAC
Strengthening Major and Short Functional
Requirements Specification

Hyperwave - Eskom/Enterprise Development
Group/Group IT/ Application, Development, Maintenance
& Support/ Enterprise  Cluster/Enterprise  Formal
Documents/Projects/ACNAC/Specification

ACNAC Replacement Project — ACNAC Bulk
Process Functional Requirements Specification

Hyperwave - Eskom/Enterprise Development
Group/Group IT/ Application, Development, Maintenance
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& Support/ Enterprise  Cluster/Enterprise  Formal
Documents/Projects/ACNAC/Specification

ACNAC Replacement Project — ACNAC
Electrification Blanket Process Functional
Requirements Specification

Hyperwave - Eskom/Enterprise Development
Group/Group IT/ Application, Development, Maintenance
& Support/ Enterprise  Cluster/Enterprise  Formal
Documents/Projects/ACNAC/Specification

IACNAC Replacement Project — Reports

Hyperwave - Eskom/Enterprise Development
Group/Group IT/ Application, Development, Maintenance
& Support/ Enterprise  Cluster/Enterprise  Formal
Documents/Projects/ACNAC/Specification

ACNAC Replacement Project — User
Requirements Specification

Hyperwave - Eskom/Enterprise Development
Group/Group IT/ Application, Development, Maintenance
& Support/ Enterprise  Cluster/Enterprise  Formal
Documents/Projects/ACNAC/Specification
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4  Functional Specification Signoff

This document was reviewed and approved in terms of accuracy and completeness by the
following stakeholders:

Melidah Sebetsela
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7
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