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ROOF REPAIRS FOR MAP PRODUCT STORE AND ROCK STORE

Tender no: FTP  /24/MN Cost Code: PC3013504.1195.75100
Revision': 1 see legend at bottom of page Revised date: 01/02/2024
NAME TITLE Empl. no SIGNATURE DATE

|
- Sandile Myeni . Project Supervisor : 501182 - 01/02/2024

COMPREHENSION AND ACCEPTANCE BY CLIENT

ne Client warrants that he/she reviewed the Scope of Works and that this Tender and related document and that the Scope of Works

comply to Production requirements and the outcome of the work as agreed between parties.

Sbu Magwaza Materials Handling Superintendent | 500059 o5 /D-'L/'?Jo 24
Sibusiso Kheswa Dry Division Maintenance Engineer . 503560 ’

........ St ) Jor)femiy
Vitus Nzimande Project Engineer 503852 | Dg’/é; 2 / wc}"
Comments: i
APPROVAL TO PROCEED
Blessing Mbuyazi Manager Projects 504427

. Senior Manager Maintenance Dry
= |
- fnetiees Division and E& | 31780
Charles Mavuso Senior Manager SHREQ X 504668
Comments:
! Revision Legend: 0.n = Draft, 1= Final version

Thus first draft = 0.1, second draft = 0.2, etc., and final approved = 1.0
Should the final be revised for whatever reason the revision would be 1.1 etc.
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Definitions:

For the purpose of this document the following definitions/abbreviations will apply: ~
Foskor- - Shall only mean and refer to Foskor (Pty) Lid.

Tenderer - - Shall mean a business company, organization or person who undertakes to conduct such work as described in the Scope of
Work section of this document and as submitted by means of return Tender.

Contractor - - Shall mean a business company, organization or person who undertake to conduct such works as described in the Scope of
Work section of this document. Uniess otherwise specified, the Tenderer and the Contractor will be deemed to be one and the
same.

He/His/Himself - - Shall also refer to the opposite gender as well or a company of individuals or combinaticn of persons of different genders as

applicable to the Tenderer.

Foskor Official
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Section A: INVITE AND TENDER INSTRUCTIONS

A1 invitation to Tender
A1A1 Tenderers are invited to submit a tender in accordance with this Tender Document.
The Works consists of the Roof repairs for MAP product store and rock store.
The tender Instructions are to be found in Section A.
The Contract Works Forms of Tender is stipulated in Section B.
The detailed Scope of Work and Specifications are to be found in Section C.
The Conditions of Contract are stipulated by Foskor (Pty) Ltd, Procurement Department.
A1.2 At the time of tendering, any queries and/or doubts within the scope, specifications or drawings shall be referred to:

Designation Eategory Bt;er

For the attention of Mphumeleli Ngqulunga -
Telephone 035902 3115 -

Fax | 035 797 3941

Cell no o

Email phumen@foskor.co.za _ _

A2 Return of Tender Documents

A21 One copy of this document, duly completed and signed by the Tenderer, shall be delivered in a plain sealed
envelope, distinctly marked as follows:

TENDER

Tender No. FTP 124NN L onager Frocurement
- Roof Repairs for MAP Product Store and 21 John Ross Parkway

Contract Title: Rock Store Richards Bay

|Closing date & time:

A22 Tenders shall be placed in the Tender Box at Foskor Richards Bay Main Administration Reception no later than
12H00 on the closing date

A23 A tender sent by fax shall not be accepted.

¢ In case of Tenderers not being local, and not being in a position to hand deliver tender documents to the above-
mentioned location, Tenderers may use an approved document courier for the purpose of delivering the tender
document to Foskor (Pty) Ltd. This would be subject to auditable proof of dispatch from the Courier Company
(including time and date of dispatch).
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¢ Such proof shall be faxed and confirmed as addressed to Divisional Lead Procurement FOSKOR (PTY) LTD, 21
John Ross Parkway, Richards Bay, facsimile number as indicated under item A.1.3 before the closing time and date
of the tender.

o Foskor shall take no responsibility for lost courier documents — prior to opening of tenders - and onus rests on
Tenderer to keep duplicate of Tender Submission.

e In this case the sealed envelope shall remain addressed as per paragraph A.2.1, and shall be placed in a sealed
courier bag with the following street address delivery instructions:

FOSKOR (PTY) LIMITED - (TENDER BOX)
21 John Ross Parkway

Richards Bay

3900

A24 Tenders will not be opened in public and under no circumstances will the price(s) at which any Contract was awarded
be divulged to any person.

A25 In the event that the Tenderer did not submit a tender or if his tender was unsuccessful, the Tenderer shall return the
Enquiry Document and Drawings within 14 days to the Divisional Lead Procurement .

A3  Site Inspection

An official Site inspection shall be held at the Foskor, Richards Bay site in order for the Tenderer to fully acquaint
himself with prevailing site and works conditions. In so doing you are to ensure that you fully understand the context
and extent of the works (refer B.5 — Site Inspection Certificate).

Date of Site Visit
Time of Site Visit From: To:
Meeting Venue )
Report at Main Security Entrance

Please wear the following protective clothing:

Overalls (Acid Proof), Yes
Hard Hat Yes
Safety Shoes  Yes
Safety Glasses Yes
Hearing protection Yes
Gloves Yes

Foskor Official
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IMPORTANT

o Please note that a Safety Induction is MANDATORY and all Tenderers to allow for at least 30 minutes before the
Site Meeting start, to complete the induction.

e The Site Visit/ Inspection are COMPULSORY.

A4  Examination and Completion of Documents

A4 The Tenderer shall examine all documents forming part of the Tender and submit his tender accordingly. All drawings,
addendums, annexures received with the Tender documents must be returned with your company stamp and/or
signature, as a comprehensive part of your Tender Submission. Failure to do so may result in disqualification from
tender.

Tender in accordance with this format and submit documents as specified below.
4.2 The Sections of this document shall not be separated in any way, nor shall any pages be detached therefrom.

A43 The Tenderers submission is to include all Financial and Contractual detail and be signed (by authorized person) and/or
company-stamped together with tender submission.

A4.3.1 Schedule of rates of Costs in detailed Breakdown or Labour Rates for the Works or Breakdown per Bill of
Quantities

A43.2 Initial Project Program of Works, Work Methodology, and Cash Flow (structured similarly to payment terms)
A4.3.3 Schedule of Key Personnel on the Project

A4.3.4 Schedule of Similar Contracts Undertaken

A.4.3.5 Site Inspection Certificate — signed by Tenderer as proof of attendance

A5  Contract Documents Priority

The eventual Contract shall comprise the documents as stated in this tender document, your Tender submission by
which you agree and the Foskor (Pty) Ltd Terms and Conditions, which shall be interpreted in accordance with the
order of priority stated in the said Conditions.

A.6  Alterations by Tenderer

A6.1 Should the Tenderer propose any departures or modifications from the Conditions of Contract, Specifications, or to
qualify his tender in any way, he/she shall set out his/her proposals clearly in the covering letter attached to this Tender
with reference to the particular section of the document, failing which the tender will be deemed to be unqualified. Any
proposed technical departures from Foskor (Pty) Ltd's Requirements or Specifications shall only be considered if
submitted in writing together with a detailed motivation for such departures.

Ab6.2 The Tenderer shall include in respect of each proposed alteration the following:
a) Reason for proposed exception.
b) Suggested re-wording.
c) Any effect on the tender price.
c) Any effect on the execution of the scope of supply.
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AT
AT

AT7.2

A73

AT74

A75

A76

d) Any effect on Foskor's overall program objectives.
If any of the above information is not supplied, the Tender may be regarded as non-compliant.

General

Foskor (Pty) Ltd reserves the right to adjust arithmetical or obvious errors in the Tender. Such adjustments made by
Foskor (Pty) Ltd will be communicated to the Tenderer prior to the acceptance of his Tender.

The Tenderer (whether his Tender is accepted or not) shall freat the details of the Tender as private and confidential
and no copies shall be made thereof without the permission of Foskor (Pty) Ltd.

Foskor (Pty) Ltd is not bound to accept the lowest or any other Tender it may receive, nor to assign a reason for the
rejection or acceptance of any Tender, and Foskor (Pty) Ltd has the right, after Tenders are opened, and before a
Contract is awarded, to enter into negotiations and discussions with one or more Tenderers short-listed on a price.
programme or technical basis, with a view to the clarification, improvement or amendment of any particular Tender.

All Tenderers tender at their own risk and Foskor (Pty) Ltd is not bound to accept any Tender and under no
circumstances whatsoever will be responsible for any costs incurred by any Tenderer in compiling or submitting the
tender.

Furthermore, Foskor reserves the right to accept only a part of the Tender, with due communication and agreement of
the Tenderer.

The Tenderer is required to submit a ‘bona fide' Tender, intended to be competitive and not to fix or adjust the amount of
the Tender by or under or in accordance with any agreement or arrangement with any third party. The Tenderer is also
obliged to ensure that it has not and will not at any time before the hour and date for the lodging of this Tender do any of
the following acts:

a) Communicate to any person! the amount or approximate amount of the proposed Tender except where the
disclosure, in confidence, of the amount of this Tender was necessary for the preparation of the Tender.

b)  Enterinto any agreement or arrangement with any third party that shall disqualify from or that Foskor shall refra..
from using.

c) Commit any act or omission that would be contrary to the Maintenance and Promotion of Competition Act 96 of
1979 and notices and regulations published in terms of that Act, especially the notice published in the
Government Gazette of 24 May 1986 or contrary to the Harmful Business Practices Act 71 of 1988.
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B.1  Schedule of Rates or Summary of Bill of Quantities
1.0 SUB TOTALS:
1.00 P&G Al
1.01 Product Store Sheeting A2
1.02 Rock Store Sheeting A3
Sub Totals Sum (Excluding VAT) P
2.0 Add: VAT 15% D
0 Total Tender Sum (Including VAT) A5
B1 1 In the event of their being any obvious errors of pricing, extensions or additions in the priced Schedule of Quantities attached, we agree
' to their being corrected, and the contract amount altered accordingly.
B1.2 We further undertake that this tender cannot be withdrawn or retracted for 90 (ninety) days from the closing date.
B1.3 Notwithstanding that, this tender is submitted by invitation, it is clearly understood and agreed that there is no obligation upon Foskor to
' accept the lowest or any tender.
B1.4 The tendered prices are fixed and firm for the duration of the contract, and unless otherwise agreed to in writing a 10% Retention (held
for 12 months, unless otherwise specified) shall be deducted on all payments made for the Liability Period as defined in B.2. This clause
also refers to ‘Handover' as specified in B 2.1
WE AGREE TO A 10% RETENTION and 12 MONTHS DEFECTS-LIABILITY RETENTION PERIOD.
B1.5 Unless or until a formal agreement is prepared and signed, this tender, shall serve as your written acceptance and constitute a binding

contract between Foskor and Yourself.

Amount in Words:

r

Signed at

Signature

For and on behalf of the Tenderer (duly authorized)

Foskor Official
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B.2 Initial Project Programme of Works, Work Methodology and Cash Flow

(This is a workable schedule and the Contractor is in no way obligated to these dates. An obligatory final programme will only be required once the
tender is awarded)

Commencement Date (Guide: 6 wks. from tender close date)

Snagging/Modification List Date

Completion of Works/ Final Handover (Guide: Project duration)

Defects Liability Period Applicable (Start from Project handover)

3 Weeks from order date

After Inspection

9 Months

After Project Handover

12 months from Project Completion &

Retention Payment: Handover (Refer B1.4)

TO BE SUBMITTED WITH THIS TENDER

The Tenderer shall submit with this Tender:

1

2
3
4
5

Initial programme (Bar Chart/Gantt Chart)

Milestones; and

Indicative Cash Flow / Invoicing

Record of experience, Purchase order and completion certificate
CIDB Grading of 5GB

OTHER IMPORTANT NOTES

o 'Defects Liability Period’ shall be that period in force for Foskor to call upon the Contractor/Consultant to rectify at
no cost to Foskor (Pty) Ltd any defects of workmanship, quality or practice; and shall remain in force in parallel with
the Retention Period and any other duration agreed to.

e The Tenderer is to list and motivate any deviations in terms of Project Program and/or time allowed and this is subject
to approval by the Foskor (Pty) Ltd Engineer.

e |t would be expected, in the event of critical work and/or work behind programme/schedule, should such be

attributable to the Contractor, to make up the time and work and complete the work at no cost to Foskor (Pty) Ltd.

e The Tenderer shall within 7 (seven) days of contract award submit a final detailed work methodology and
programme, and the final work methodology shall be verified and approved by Foskor (Pty) Ltd.

Foskor Official
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B.2.1

B.2.2

B.2.3

e The Tenderer is welcome to propose alternatives work methodology or approach to work, that may be of mutual
benefit. This would be submitted in the form of an Alternative (clearly marked), however the Tenderer is still to
submit a tender in the form specified in this tender.

» The Tenderer shall submit a Work Breakdown Structure (WBS) and compile a programme (use MS Projects or MS
Excel to compile the Project Program).

o |f the Tenderer is partially or wholly responsible for the design or design drawings according to which construction is
specified, any corrections to design/design drawings shall remain for the Tenderers account for a period of 6 months
(or as otherwise agreed) after project completion. This is to ensure that poor design or inaccuracy of designs is
rectified at no cost to Foskor.

Project Completion and Handover; Retention

Unless otherwise agreed, Project Completion (handover), shall be deemed to be from date of Foskor issuing a Project
Complete/Handover Certificate to the Contractor. This should be expected to be received within seven (7) days from date
of receipt by Foskor of the complete Data Pack in its acceptably certifiable form (refer Section C of this document, Quality
Control). Once the project has reached completion as defined by this scope, onus rests on the Tenderer to request from
Foskor a Project Complete/Handover Certificate, which receipt shall define and signify the commencement of Retention
Period (if applicable).

Initial Programme to be Submitted

The interim and final project completion dates, as indicated in the above table should be used as the guideline for the
Tenderer to compile the detail project schedule.

After the contract agreement is accepted (by signature of an agreement or acceptance of a Purchase Order) the dates
shall be fixed and shall be applicable to the penalty clause as per agreement.

ATTACH GANT CHART AND/OR BAR CHART TO THIS PAGE

Table with Milestones to be Submitted

Using the critical path items from the programme compile related Milestone Dates. Thus, the items/actions/ activities to be
met that is critical towards the completion of the project.

| WBSref | MILESTONES | To be Completed on

Foskor Official
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B.3  Schedule of Key Personnel on the Project
The Tenderer shall:
1. Complete schedule B.6.1 below conceming the Key Personnel on the project, indicating also if the
person is employed by the Tenderer, a sub-contractor or temporarily employed person.

2. Submit a project organogram showing the relationships and authority.

Key Personnel N AT Gar Full/Part Time on Employed, Sub- Years Related

site, off-site? Contractor or Temp? Experience

Project Manager / Owner

Site Manager/ Contracts
Manager

Quality Assurance and
Control

Document Contral and
Accounts

.................................

Safety Officer

s
i
i

These persons shall not be substituted without prior consultation with and approval from Foskor (Pty) Ltd.
Failure to submit this information at the time of tender could lead to disqualification of the tender.

Foskor Official
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B.4 Schedule of Similar Contracts Undertaken

Please provide a list of work done on contract of which the Scope of Works that are similar to the one described in this
document (or attach references)

Completed
Month, Year

Contact Person &

Details Rl

Description Client Name

Foskor Official
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B.5  Schedule of Labour Rates for the Works
The rates for labour indicated below shall be the Total Cost to the Company (Contractor). It shall include for alf the Contractor's
profits, overheads, wages, accommodation, travelling, subsistence and other costs relative to the employment by the
Contractor of the personnel detailed, and for hand and portable electric or pneumatic tools and consumables normal to the
trade of the respective personnel.

However, it will exclude indirect supervision as some are deemed to be included under the costs relating to the Conditions of
Contract i.e., non-productive supervisors are deemed to be included in the rate.

The rates detailed herein shall not be subject o escalation.
The Contractor’s rates per hour are based on a normal 9 hours per day.

The application and use of these rates shall be at the sole discretion and subject to the pricr approval of the Foskor designa

representative.
' ' Rate per Hour in Rands B
Hem Category m _ Sundays
No. Normal | Overtime and PPH

Foskor Official
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B.6  Schedule of Equipment for the Works
The Contractor must list below all the items of major equipment, which he guarantees will be provided on site in perfect
working order to complete the work. The lists of items of equipment shall provide the Contractor's warranty of ownership of
such equipment unless specifically endorsed in this Annexure to the contrary as "hired" or "hire purchase equipment.”

The rates for Equipment detailed below shall include all overheads, profits, and maintenance and running costs including the
provision of drivers/operators where necessary.

Contractor's rates per day are based on 9 hours per day.

The rates detailed herein shall not be subject to escalation. No payment in respect of standing time shall be paid for items of
equipment not listed below.

This Schedule must be accurately completed. Phrases such as "adequate equipment will be provided" will not be accepted.
The application and use of these rates shall be at the sole discretion and subject to the prior approval of the Engineer.

Standing |

Item Description Ratelhr Rate/Day Time/Hour

Foskor Official
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B.7  Site Inspection Certificate — To be signed by Tenderer

This is 10 CERTIFY, that We.......cooo e e
(Name (s in CAPITAL LETTERS) (Referred fo on the Form as “We")

representing and being duly authorized by:

1. Visitedthe SITEOn ., (date);

2. Received the TENDER Documents (including all attachments and subsequent correspondence related to this
tender);

3. Carefully examined the SITE and made us familiar with all local conditions fikely to influence the WORKS and

the cost thereof;

We further CERTIFY that we are satisfied with the description of the WORKS and explanations given by Foskor (Pty) Ltd
and that we fully understand the nature of this TENDER.
/We are,
Yours faithfully
SIGNATURE:

ON BEHALF OF: .

DATE:

AS WITNESS:

Foskor Official
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Section C: SCOPE OF WORKS

C.1.  Background, Present Situation and Proposed Solution

The Product Store and Rock Store are currently covered with Nutec Fibre Cement Sheeting with the Product Store
completed in 2011 and the Rock store completed in 2008. After a life span of over 10 years degradation has gradually
taken place on the sheeting due to our harsh environmental conditions.

Some sheeting degradation has resulted in roof sheets having openings in certain areas. These openings result in the
Product Store and Rock Store being exposed to atmospheric conditions like rain, wind and environmental impurities.

A roof assessment was carried out by an external expert and all damaged sheets were identified and a report comprising
of a priced bill of quantities submitted. The damaged roof sheeting requires replacement with Nutec Fibre Cement

sheeting.

C.2. Legislation, Standards and Codes of Practice

Latest revisions or amendments of the listed codes and specification are applicable to this contract:

Number : | Title / Description Revision
COP6 | Control Of Construction Work La:est -
| Act 85 of 1993 Occupational Health and Safety (OHS Act) Latest
- S28 NEMA (1998) Duty and care of environmental degradation Latest
| AWS D1.1 Structural Steelwork - Latest
ASMW V . NDT Procedures Latest
—AS;VIE IX Welder and weld procedure qualifications Latest

Foskor Official
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All work listed in this scope of work shall be completed in accordance with the specifications and codes as listed above. It
is the responsibility of the Tenderer to be in possession of the latest standards and codes as listed above in the execution

of this project.

C.3.  Foskor Specifications

All work listed in this scope of work shall be completed in accordance with the specifications listed below.

Those specifically applicable to this Tender is marked with “YES”, however it does not exclude other specification listed
or implied, and it remains the Tenderer's responsibility to ensure that work execution and tender prepared is in line and
meets the requirements of all standards indicated or not.

Number Title / Description ’ Version | Applicable
OTHER STANDARDS on this Tender s |
APPLICABLE FOSKOR SPECIFICATIEJN on this Tender B
503 . Industrial Electrical Installations Latest
_ EC1 Instaltation, Testing and Commissioning of Electri(;al Equipment La_test
FC005 General Earth Woﬁ(s to Plant and Building Latest o
I. FD001 Design Criteria for Structures | Latest
.F—GOO1 B General Requirements for Projects Latest Yes
FL0O1 Desigrz Fabrication Criteria for Ladders & Walkways O Latest .
FM001 General Mechanical Specification Latest Yes
_. FM003 Welding of Fabricated EquipmeF Latest Yes
. FQO01 i _.Gt;neral Engineering Quality Requirements Latest | Yes
FS 001 Specification for the Fabrication & Erection of Structural Steel Work Latest Yes
hGMS Pipe Standards Including Auxiliary Equipment Latest
GM6/COP9 i Engineering Drawing and Document requirements Latest ]
NGQ1 ' Quality Control Procedure for Contractors o Latest Yes
G851 ] Structural Steelwork and Plate Work Fabrication a_nd Erection - Latest T Yes
MCo01 Corrosion Protection Colour Coding Latest Yes
MC004 : _General Plant Painting Specification Low Temperature Latest Yes
| MC006 Repair/Touch-up of Damaged Steelwork Latest Yes
MCO009 GeneraI—PIant Protection High Corrosive Areas Latest Yes
$5-000000-C-006 General specification for concrete construction Latest
§5-000000-C-007 | Concrete specification B Latest = |
§5-000000-C-012 | Grouting Latest
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C4.

$S-000000-Q-001 General quality requirements Latest Yes
§5-000000-s-001 | Fabrication and erection of structural steelwork Latest Yes
DD-000000-C-001 Civil design criteria I_I:atest
DD-000000-S-001 Structural design criteria Latest ‘

It is the responsibility of the Tenderer to be in possession of the latest specifications as listed above or implied in the
execution of this project.

The Contractor is referred to the Specification mentioned for full descriptions of materials and methods referred to in these
Bills of Quantities/Lump Sum documents, insofar as they apply.

The Contractor is advised to study the referred to specification, before pricing Bills of Quantities/Lump Sum documents.

No claim whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of
Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant Preambles and/or
Specifications.

Suppliers of materials and the like, whose quality systems apply with one or more of the SABS/SANS I1SO 9000 Series
should be used whenever possible in the absence of a particular SABS/SANS Specification Standard Mark.

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of Quantities/Lump
Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses will apply. The method of
measurement and payment clauses will NOT apply to this Contract.

Project Requirements

The Tenderer is to repair Product store and Rock store by replacing damaged structural steel and sheeting. The
requirements are listed below but the Tenderer will not be limited to the list supplied herein.

Supply and Install steelwork and sheeting including associated ancillaries.

Material Specifications.

Labour,

Tools;

Consumables

Transport

Time schedule

Cost Schedule

The Contractor will be responsible for management of Fabrication Quality Assurance and quality control. Data Pack to be
fully inclusive of signed quality inspection checklists and certificates required. (refer C.12.1)

The Contractor shall ensure conformance with technical specifications and drawings.

All detailed designs and specifications are to be approved prior to final acceptance by Foskor (Pty) Ltd Engineer.

All documents shall be in English.

Hard copy Manuals and data books shall be on arch lever file and electronic copies on a memory stick.

In areas where the contractor will be construction detail drawings for Engineer comments/approval, the drawings shall be
in AutoCAD format

Foskor Official
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C.5. PlantData

All work listed in the document will be constructed for installation at the FOSKOR RICHARDS BAY PLANT, 21 JOHN
ROSS PARKWAY

C.6. Drawings and/or Equipment Manuals

The following drawing, data and/or manuals remain the property of Foskor (Pty) Ltd and shall be returned to Foskor (Pty)
Ltd on completion of the work.

Drawing No. Title / Description Revision
81/11/06 General Arrangement of Product Store Rev B
7071 - 102-407-M024 General arrangement of Rock store N/A

All work listed in this Scope of Work shall be completed in accordance with the latest copies of drawings/specifications as
listed above. It is the responsibility of the Tenderer to ensure that the Tenderer has the latest copies of
drawings/specifications as listed above for the execution of this project.

On completion of the project the Contractor must certify all documentation and drawings for correctness and
conformance, specifying which standards and regulatory acts these conform with.

Foskor Official
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C.7

C.71

Scope of Work - General
The scope of work includes for the following:

The Contractor scope of supply is as per the complete Bill of Quantities as submitted, which includes but not limited to:
Structural Steel Repairs, Painting, and Sheeting, etc. Supply of any equipment or material which the contractor deems
necessary (which was not in the BOQ) needs to be approved by Foskor Engineer.

All specialized equipment/material shall be installed as per the manufacturer's manual. Any deviations from Manufacturer
recommendations must be suitably justified.

All completed work will be inspected and approved by Foskor. Any Activity/document that has Hold point interval and
requires Foskor (Pty) Ltd approval; must be approved by Foskor before proceeding to the next stage.

After completion of installation, the Contractor must allow for final inspection, passing & Handover of the project works
with Foskor (Pty) Limited and the nominated Contractor.

The project to be undertaken in terms of the latest revisions and amendments of all relevant legislation, standards and
Codes of Practices.

The Contractor will complete the Works in accordance with all statutory obligations, municipal regulations and all other
relevant requirements.

The Contractor will conform with the requirements of the Occupation Health and Safety Act, Act 85 of 1993 and latest
amendments in terms while executing this project.

Scope of Work - Extent

The Contractor understands and shall fully satisfy the scope of required services, as described in the tender FTP  /24/MN handed
out at the site inspection held on (date) , which is generalized as follows:

Remove damaged nutec fiber cement sheeting.

Inspect the condition of the existing steelwork.

Submit a report of all steelworks that require replacement to Foskor for approval.

Replace damaged steelwork.

Paint existing steelwork conforming with MCO006 specification.

Paint new steelwork as per applicable corrosion protection, MC004 specification.

Install new Nutec Fiber Cement Sheeting.

Monitoring at milestone points, if deemed as necessary, to be agreed with Foskor (Pty) Ltd.

C.7.1.1 Sheeting

a) Carefully remove all damaged Nutec sheeting from the roof, side cladding, ridge capping, louvres, ventilators
and flashings (bargeboards). All Nutec sheeting removed must be placed in bins supplied by Foskor (Pty)
Ltd for resale to a contracted waste company appointed by Foskor (Pty) Ltd.

b) A safety net must be used when working (at heights) on the roof including catch sheet for falling
objects. No contamination of the product or equipment is allowed whatsoever therefore a (fine-
mesh) catch sheet must be used.

Foskor Official
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C.7.1.2 Steelwork

Foskor Official

a)

b)

Install Nutec Big Six fiber cement sheeting, ridge capping, ridge ventilators, louvers, flashings (bargeboards
etc.), and cladding as per the manufacturer's installation specification.

Carefully remove damaged translucent sheeting where applicable and place in skips supplied by Foskor
(Pty) Ltd.

Supply and install new translucent sheeting at intervals to be discussed during installation. Translucent
sheeting profiles to suit Nutec big six fiber cement sheeting material.

Foskor to supply scaffolding upon request.

Due to working in a dusty area, the correct PPE must be used during these activities.

All installation methods and procedures are to be done as per Foskor (Pty) Ltd and the Manufacturer's
manual. The manufacture shall comply with 1SO9002 (Quality Management System). Where conflicting
specifications may arise, the most stringent shall take precedence, upon approval of the designated Foskor
(Pty) Ltd Engineer.

The removal and installation of sheeting and cladding will be done in portions due to the Product store and
Rock store being always used and to prevent rain from causing damage to equipment. Each portion worked
on must be done in such a manner that at the end of everyday whatever cannot be completed must be
covered to prevent equipment damage. The Contractor must make provision in the tender for tarpaulins ar
any other approved means to close the open area before end of shift on daily basis. No work will be done on
heights during rainy days and heavy winds.

All Nutec Big Six fiber cement sheeting to have a batch certificate / date of manufacture stamp. These are to
be duly recorded and presented to Foskor as part of the final data-pack.

Contractor to make a provision for rope access personnel and only competent personnel may be used for
the project.

All hook bolts to be 304L stainless steel and a material certificate to be supplied and filed in the final data
pack.

The Contractor must make an allowance for inclement weather per month for the duration of the project and
be submitted in writing in the tender document.

The Contractor must make an allowance for price escalations for the duration of the project.

Allow for the removal of the existing corroded or damaged lipped channels, sag angles, beams, bolts, nuts
and gusset plates.

When replacing support beams on the structure, extra precautions must be taken and temporary steel
supports have to be installed before the existing supports are removed. The temporary supports can be-
removed once the replacement supports are installed. A separate work methodology and safety plan will L
required when replacing support beams. The temporary support beams installed must have an
approved drawing and approval certificate by a Professional Engineer where applicable, this is the
Contractor’s responsibility. All drawing to have a Foskor (Pty) Ltd border, this is obtainable on request
from Foskor (Pty) Ltd Drawing Office.

Supply and install mild steel painted lipped channels, sag angles and gusset plates including touch up paint.
All bolts replaced to be of CLASS 8.8 tensile strength.

All new steelwork to be S355JR mild steel.

All foundation bolts replacement if applicable to be as per existing diameter, nuts, washers and foundation
bolts to be 316L stainless steel.

Contractor to make allowance for lifting equipment where required, Foskor to supply scaffolding.
Competent rope access personnel can be used for this project.
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A safety net must be used when working on top of the roof including a catch sheet for falling
objects. No objects are to fall below the working area of the roof and therefore a catch sheet must be
used.

The Stores must not get contaminated with any debris.

No sandblasting will be done on the Store/Shed structure. Sandblasting of new steelwork must be done in a
designated area, away from the Store/Shed.

Prior to the installation of sheeting, steel work shall be cleaned by means of solvent wiping, wire brushing
and painted.

All painting material to have batch certificates.

De-scaling of steel members:

o Areas where there is a high degree of existing paint and little rusting and scaling, mechanical or
power tool wire brushing, sandpapering or flapper disc shall be used.

o Areas where there is NO or very little paint with high degree of rusting and scaling, mechanical or
power tool wire brushing, sandpapering, needle scaling, flapper disc or chisel chipping hammers
shall be used.

e |t is the Contractors responsibility to ensure that all areas are de-scaled and cleaned sufficiently
(down to un-corroded steel) as per specification before painting commences.

e Ensure that de-scaling does not contaminate the Product store or Rock store floor and equipment
below.

Bins will be provided by Foskor (Pty) Ltd for empty paint tins and disposed offsite by Foskor (Pty) Ltd.
Contractor to place empty paint tins in bins.

All damaged steelwork will be disposed off by Foskor (Pty) Ltd. Foskor representative to be informed when
disposal of steelwork is to be done. All damaged steelwork must be cut to not longer than 2m pieces and
placed into bins provided by Foskor (Pty) Ltd.

All steelwork, bolts and nuts replaced must be recorded on a spreadsheet and issued to Foskor (Pty) Ltd
representative.

All steelwork repairs will be done with the AWS D1.1 being the govemning code.

N.B. The painting area is an estimate derived from making allowance for painting of all new and existing steelwork on the structure
sluding lipped channels, sag angles, plates and cross braces, etc. Upon removing the sheeting and cladding a better decision
can be made with regards to the extent of repairing and painting of the steel members.

C.7.1.3 Painting System:
Painting of New Steel (MC004)

Foskor Official

a)
b)

Grit blast to SA2.5 to obtain a blast profile of 40 to 60 micron in accordance with ISO 8501-1.

Apply one coat of Sigmacover 280, data bulletin 7414 to a WFT of 132 microns or a DFT of 75 microns.

Apply by brush application Sigmaguard 730, data bulletin 7459 to all seam welds, edges, corners, fasteners, boit
boles, bolts and nuts to a WFT of 132 micron or a DFT of 75 microns.

Apply two coats of Sigmaguard 730, data bulletin 7459 to a WFT of 180 micron or a DFT of 125 microns on each
coat.

The total DFT must be 325 microns.
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Painting of Existing Steel (MC006)

C.7.2

Surface preparation as per C.8.1.1 (a) above.

a) Apply one coat of Sigmacover 280, data bulletin 7414 to a WFT of 132 microns or a DFT of 75 microns.

b) Apply by brush application Sigmaguard 730, data bulletin 7459 to all seam welds, edges, corners, fasteners, bolt
boles, bolts and nuts to a WFT of 132 micron or a DFT of 75 microns.

¢) Apply two coats of Sigmaguard 730, data bulletin 7459 to a WFT of 180 micron or a DFT of 125 microns on each
coat.

d) The total DFT must be 325 micron.

Until otherwise notified, Foskor (Pty) Ltd have designated Mr. Sandile Myeni (Project Supervisor) and Mr. Viren Ramlakan
(Project Engineer) to act as our representative, and they are authorized to give instructions and to provide information *
you on our behalf.

We prefer that you submit contact details for a designated ‘point of contact’ person who will be authorized to receive
information and act on your behalf.

Foskor's Health & Safety Representative will deal with all matters relating to the Health & Safety specifications and
Construction Regulations relating to this assignment.

A pre-requisite of this contract is that you confirm that you carry the necessary professional/construction indemnity
insurance cover to the extent of the liabilities contemplated.

The Tenderer should determine the work methodology and approach, however, it is imperative that the outcome of the
work meets all the criteria.

Site Conditions

The site is located on the Foskor (Pty) Ltd Richards Bay Plant, approximately 150 meters from the main entrance, at the
section of the plant known as the Product and Rock store. The Tenderer is deemed to have viewed the site and to have
thoroughly acquainted himself with the extent, nature and conditions affecting the work to be done before submitting his
tender.

Access to the area is free of obstructions, however the Contractor must take note that unexpected leaks will take priority
for containing of these and returning to a safe working condition.

It would be imperative for the successful Tenderer to liaise with the Foskor (Pty) Ltd's Designate to ensure safety
whenever site access is required.

Full acid resistant PPE (personal protective equipment/clothing) must be used at all times.

Foskor Official
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Be cautious of personnel, machines and overhead crane working in the area at all times.

As it will be deemed that the prevailing conditions have been taken into account when tendering, no claims for extras
arising from failure to observe all site conditions will be admitted.

C.7.3  Services which are known to exist on the site

The following services exist on the site:
= Water and air pipes.
= Electrical cables and racking.

1. Foskor Supplied Services

Foskor (Pty) Ltd shall be responsible for: Applicable:
1 Supply a copy of the relevant Foskor Procedure Specification(s). refer C.3
2 Supply a copy of reference drawings if required. refer C.6
4 Provide access to electricity connection points.
. Any connection and consumption will be monitored by Tenderer and verified by Foskor on defined YES
intervals {usually at the beginning and end of contract)
5 Provide access to potable water.
= Connection and consumption would need to be monitored by Successful Tenderer (Contractor) and YES
verified by Foskor on intervals (usually at the beginning and end of contract) defined by Foskor
6 Provide a suitable area for site establishment for Successful Tenderer (Contractor).
] Successful Tenderer to formally in writing motivate, request and define the area and services it
deems necessary for site establishment. ON
= Foskor will at its own discretion {if request is approved) allocate a site establishment area, however REQUEST
Foskor can should it deem necessary refract or re-define its approval by giving reasonable notice to
the successful Tenderer
7 Provide access fo ablutions facilities. (not change rooms)
] Successful Tenderer (Contractor)'s workers to be fully dressed in required PPE when coming on
site.
= The successful Tenderer to ensure that its workers/subcontractors/ suppliers that are making use of
facilities, do so in an orderly and well-mannered way. YES
= Successful Tenderer is not allowed to make use of Foskor's change room or tearoom facilities
unless agreed to in writing.
. The successful Tenderer might be called on fo assist with the maintenance and cleaning of
ablutions, should Foskor at its discretion be of the opinion that it be necessary. Cost associated
with such cannot be claimed from Foskor (Pty) Ltd.
Assist in issuing of work clearances and HIRA certificates. YES

Foskor Official
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2. Successful Tenderer (Contractor) Responsibilities

The successful Tenderer (Contractor) shall be responsible for (inter alia): \ Applicable:
1 Supply of own labour, supervision, equipment, specialized manpower and other staff to fulfill the ‘ YES
scope of work
2 Supply suitable (approved) personal protective equipment (PPE) YES
3 To ensure that all work is reviewed by designated Foskor (Pty) Ltd representative at all stages
and/or agreed milestones of the project. All work completed needs to be inspected and approved YES
by the designated Foskor representative (. e.g., Project Supervisor/ Manager)
‘ 4 | After installation/construction and commissioning the successful Tenderer shall conduct final
‘ inspection of all work together with designated Foskor (Pty) Ltd representative to compile SNAG YES
list.
'5 To ensure that all acceptance approvals as per the Quality Confrol Policy (QCP) are received YES
before work is finally handed over.
Note that concerning above:

i. No claims towards losses will be accommodated.

i. All items that the Successful Tenderer will bring to Foskor (Pty) Ltd, will be subjected to review and approval
by Foskor (Pty) Ltd and shall conform to Foskor procedures.

C.7.4  Certification by Recognized Bodies

Only Tenderers registered with the relevant Board (e.g., Electrical, National Building, etc.) of South Africa in accordance
with the Regulations of the Occupational Health and Safety Act will be accepted and permitted to do work under this
contract,

C.7.5 Requirement for the termination, diversion, or maintenance of existing services

Only Applies ifiwhere electrical conductors, pipe conduits, electrical transmitters, ducting or ventilation services
are affected. Unless identified as part of the scope, the Contractor must immediately bring to Foskor’s attention
any previously unspecified or obstructing services existing in his area of work and without
terminating/diverting/hindering such services.

C.7.6  Nominated Sub-Tenderers
Should the tenderer anticipate using Subcontractors for any part of the scope, these must be specified below.

The following Sub-Tenderers are nominated:

Contractor Concerning Works | Contact

Foskor Official
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C.7.7

C.7.8

C.79

Invoicing and Payment

Payment will be made by Foskor (Pty) Ltd, after approval (with consideration for the construction, completion and defects
corrections of the Works) by the Foskor (Pty) Lid’s Project Representative (i.e., Engineer, Project Supervisor) of the
submitted Payment Certificate to the Tenderer within 30 (thirty) days from the date of the Tenderers approved invoice.

The invoice shall be approved in accordance with the provisions of Foskor (Pty) Ltd's terms and conditions.

The invoice submitted is to be in a format acceptable to the Foskor (Pty) Ltd's Project Representative and need to contain
the following minimum information:

o Company details, registration no and VAT registration no
¢ Purchase Order no & Date of Invoice

o  Detail description of work done to date

o  Value of the current claim and work done (excl. VAT)

e VAT charged.

Standing Time

Standing time is defined as a period measured in hours, when the Contractor's normal operational cycle is affected by
causes caused by Foskor (Pty) Ltd and results in normal stoppage or major disruption to the regular progress of the
Works.

Payment to the Contractor for standing time will be certified only where, in Foskor (Pty) Ltd's opinion, the delay was
clearly beyond the reasonable control of the Contractor and the Contractor further took all reasonable measures to avoid
or reduce such delay and such delay imposed direct costs to the Contractor.

Progress of Works

Should Foskor (Pty) Ltd at any time be of the opinion that the rate of progress of the Works or any part thereof is too slow
to ensure the completion of the Works or any part thereof by the Completion Date, Foskor (Pty) Ltd shall so notify the
Contractor in writing, with specific reference to this Clause, and the Contractor shall thereupon, subject to the approval of
Foskor (Pty) Ltd take such steps as are necessary to expedite progress so as to complete the Works or the said part
thereof by the Due Completion Date.
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C.7.10 Penalty

If the Contractor shall, by the Due Completion Date, fail to complete the Works to the extent which entitles him to receive
a Certificate of Practical Completion, the Contractor shall be liable to Foskor (Pty) Ltd for an amount of 0.1% for every
Calendar Day that the works is late or such portion of the contract price as is associated with that part of the

Works.

The imposing of such penalty shall not relieve the Contractor from the obligation to complete the Works or from his
obligations and liabilities under the Contract.

C.7.11 Claims: Extension of Time for Completion, Additional Payments or Compensation

C.7.11.1 Claims Procedure
The following provisions shall apply:

i. Claims are to be submitted in writing within 7 days after the circumstances, event, act or omission giving rise *
such claim has arisen or occurred to the Foskor (Pty) Ltd Project Representative

i. Submit written notice to the Foskor (Pty) Ltd Project Representative of the intention to claim within 7 days after
the circumstances, event, act or omission giving rise to such claim has arisen or occurred. The Notice and
subsequent claim to set out:

a. Particulars of the circumstance, event, act or omission giving rise to the claim concerned.
b. Provisions of the portion of the contract on which he intends to be making the claim.

¢. Length of extension of time, if any, claimed and the basis of calculation thereof, and

d. The Price Adjustment, if any, claimed and the basis of calculation thereof.

ii. If the Contractor cannot reasonably comply with any of the provision above within the said period 14 days, he
shall:

a. Notify the Foskor (Pty) Ltd Project Representative in writing of his intention to make the claim and comply
with such requirements as he reasonable can.

b. Deliver additional information in writing that is reasonably required by Foskor (Pty) Ltd; and

c. Comply as soon as practical with such requirements as described above in this clause, within the tir
agreed to by the Foskor (Pty) Ltd Project Representative.

iv. In the event of failure to comply with any of the provisions, the claim would not be accommodated and Foskor
(Pty) Ltd would be discharged of all liability in connection with the claim.

C.7.11.2 Extension of Time for Completion
The whole work shall be completed within the time agreed upon.

If any circumstances of any kind whatsoever may occur and as such, fairly entitle the Contractor to any extension of
time for the completion of the works or portion thereof, then the Foskor (Pty) Ltd Project Representative will consider a
claim duly submitted.

Foskor Official
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C.7.12 Cancellation of the Contract by Foskor (Pty) Ltd

(v)
(vi)

The estate of the Contractor shall be sequestrated (provisionally or finally), or
The Contractor shall publish a notice of surrender of his estate as insolvent, or

The Contractor, being a company or a close corporation, shall go into liquidation {provisionally or
finally), or

The Contractor shalf assign the Contract without the consent in writing of Foskor (Pty) Ltd having first
been obtained, or

The Contractor shall enter a compromise with the general body of his creditors, or

The Contractor shall have an execution levied on his goods, or

(b) the Foskor (Pty) Ltd Project Representative shall certify in writing to Foskor (Pty) Ltd, and to the
Contractor/Consultant, with specific reference to this Clause, that in his opinion the Contractor/Consultant:

(i)
(il

has abandoned or repudiated the Contract, or

has, without reasonable excuse, failed to commence the Works in terms of the time allowed and agreed
to, or

has suspended the progress of the Works without due cause, or
has failed to proceed with the Works with due diligence, or
is not executing the Works in accordance with the Contract, or

has, without the approval of the Foskor (Pty) Ltd Project Representative, subcontracted any part of the
Contract, or

has failed to provide the Surety ship, Professional Indemnity within the time stipulated and for 14 days
after receiving a written notice from the Foskor (Pty) Ltd Project Representative, referring specifically to
the default concerned and to this Clause, failed to remedy the default,

Foskor (Pty) Ltd may, by written notice to the Contractor, terminate the Contract and withhold any payments due until

further notice.

C.7.13 Urgent remedial work

All designs changes or remedial action must be communicated to the Foskor Engineer or the authorized Foskor
Designate. Approval of such must be sought and received as early as not to impose undue costs and delays. Should
there however be remedial work necessary, the Contractor shall, upon approval from the Foskor Engineer/Designate,
effect these with care, accuracy and speed, so as not to impose undue extension of time and /or cost.

If any work as done by Foskor (Pty) Ltd is work which the Contractor was liable to do at his own expense under the
Contract, all costs incurred by Foskor (Pty) Ltd in so doing shall be determined by Foskor (Pty) Ltd or its agent and shall
on demand be paid by the Contractor to Foskor (Pty) Ltd.

Foskor Official




TENDER DOCUMENT Page 28 /

F@S KO R M Tender no: FTP /24/MN 31

C.8.
C.8.1

Cc.8.2

Cc9

Foskor Safety Documents fo be submitted, Environmental and Site Management
SHREQ Requirements
The successful Tenderer will be required to comply and ensure continuous compliance with

Foskor standards and national regulations:

o Compliance with COP6 (Contractor Management).

e Compliance and signing of Section 37(2) Agreement in terms of the OHS Act at the Foskor (Pty) Ltd Safety
Department.

o Submission of a SHE Plan for approval to the Safety Department prior to commencement of work on site.

o Compliance with Legislation requirements which includes the OHS Act, NEMA (National Environment Management
Act) and other relevant applicable Legislation.

*

Copy of requirements available from Foskor SHREQ Department.

Environmental Management Specifications

To ensure that the construction works is designed for an environmentally sensitive area, strict compliance to the
Environmental Management Plan (EMP) guidelines is required.

The EMP shall be part of the terms of reference for all contractors/consultants, sub-contractors/consultants and suppliers.
A copy of the EMP requirements is available from Foskor (Pty) Ltd SHREQ department.

All MSDS's to be submitted to Foskor (Pty) Ltd.

Waste disposal needs to comply to Foskor (Pty) Ltd Waste Management Plan.

OHSA 1993 Health and Safety Specification

This specification covers the health and safety requirements to be met by the successful Tenderer (Contractor) to ensure
a continued safe and healthy environment for all workers, employees and subcontractors/consultants and for all other
persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment Act No 181)
1993, and the corresponding Construction Regulations 2003, and all other safety codes and specifications referred to in
the said Construction regulations.

C.9.1. Health and Safety Induction

The successful Tenderer (Contractor) shall ensure that all employees under his control, including the
subcontractors/consultants and their employees, undergo a health and safety induction training course by a Foskor
competent person before entering site.

a. The Contractor shall ensure all his/her personnel have attended the Safety Induction, by Foskor (Pty) Ltd
before they enter site.

b. The Contractor on entering site, must wear Foskor minimum required PPE at all times namely safety
glasses, acid resistant overalls, safety harnesses (on heights), safety boots or steel cap gumboots, ear
protection and gas masks (Halfmask double filter - screw type with filter type A1B1E1K1 — North
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Safety Product or similar approved product) and goggles (Uvex ultravision — W1663459B - DIN CE
0196) preferably in a pouch. Should a Contractor be found on site without the above-mentioned safety
clothing, he will be removed from site and will not be allowed to return.

c. Overalls must be Blue Sweet Orr (80% Polyester 20% Viscose Rayon Acid repellent) or Blue North
Safety Acid/Flame retardant (Flame retardant acid resistant anti-static ATPV 15.4CAL/CM2) with
Company names either on front or back of jacket. Yellow fluorescent reflective strips to be
stitched onto sleeves and on the knees.

d. The Contractor shall demarcate the relevant work area. The Contractor shall supply and erect an
appropriate name board with all relevant information and contact details at the work area.

e. The job risk assessment shall be carried out at the start of each shift. This risk assessment shall cover all
activities planned for the relevant shift. The risk assessment shall be submitted to Foskor (Pty) Ltd at the
start of each day shift and each night shift.

f.  The Contractor must take safety precautions when working on site.

g. The Contractor must remove all their equipment within 48 hours after project completion/closure.

h. A complete safety file to be submitted to Foskor (Pty) Ltd Safety Department before any work
commences.

i.  The Contactor's vehicle when entering the Plant must have rotating orange lights on at all times.

j.  The Contractor and their employees must undergo a full medical at a recognized Occupational
Health Clinic. A full lung function test must be done. Due to the nature of the job and exposure to
dust, additional lung function tests must be done every two months. If the project is longer than
twelve months, then a complete medical including lung function tests must be done again and
thereafter the additional lung function test every two months will apply again. Medical certificates
are valid for one year only.

k. A once-off fee is also required for access cards from Foskor Security. Please contact Foskor (Pty) Ltd
Security Reception at 035 902 3267 for information.

I No access to elevated platforms, roof and scaffolding will be allowed during rainy days.

m. Due to the length of the project, if over 12 months, it is required of the Contractor to show proof of
retraining staff working on heights including rope access personnel every six months.

MANDATORY AS ENVISAGED BY SECTION37(2) OF THE ACT

By the submission of a tender, any tenderer will, if awarded the contract to which this tender document relates, be
deemed to be mandatory as envisaged by Section 37 (2) of the Act.

As a mandatory the successful tenderer will be deemed to be the “principal contractor’ and an employer in his/her/their
own right with duties as prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for
ensuring that in connection with the service to which this tender document relates, all work will be performed in
accordance with the Act.

It is further noted that: -

a) The Contractor shall comply with all Foskor Regulations and Safety Standards.
b) The Contractor shall fully comply with the OHS Act (Act 85 of 1993).

IMPORTANT NOTE

The above is a summary of some of the matters as defined in the Act. The successful Tenderer (Contractor) is required
and advised in his own interest to make a careful study of the Act and the Construction regulations.
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C.10.

Cc.11.

c.121

Ignorance of the Act and the Regulations will not be accepted in any proceedings as a valid reason if non-conformance to
the Act and the Regulations are committed.

Applicable General Conditions of Contract

Unless expressly otherwise indicated, Foskor General Conditions of Contract and the FIDIC terms of Contract would
apply, and is available from the Manager Procurement Foskor Richards Bay.

Quality Management

The successful Tenderer is to adhere to Foskor (Pty) Ltd's Quality Management System and specifications incorporated in
this Tender Document.

To ensure that all installations are carried out in a controlled manner, the Contractor shall demonstrate this by means of
the internal quality system, which shall include as a minimum a QCP for each piece of equipment. The QCP must be
approved by Foskor before commencement of any work.

Quality Control:
i. A detailed QCP (Quality Control Plan) shall be submitted within 3 days of the contract award.

i. The quality of work must be always monitored and controlled at a high level. The Contractor shall show proof of this by
providing and maintaining a Quality Manufacturing Data-pack (QMD). The QMD file may contain work Method
Statements, clearances, daily site diaries, material certificates, DFT (Dry Film Thickness) tests, AlA (Approved
Inspection Authority) certifications, weld certificates, Welder certifications, weld-rod batch no’s and product
codes, concessions granted, design drawings and “As-Built” drawings, design deviations/notes/drawings
and manufacturing specifications.

iii. Ateach hold and witness point all work shall be suspended until the specified inspection has been completed and the
QCP updated and signed accordingly by Foskor (Pty) Ltd or its representative.

iv. At each milestone, the designated Foskor (Pty) Ltd Quality Representative must approve the quality and standard of
work being produced.

v. It shall be the responsibility of the Successful Tenderer (Contractor) to give Foskor (Pty) Ltd timely notice of hold and
witness points requiring their intervention.

vi. If Foskor did not approve the quality of work being produced, the Contractor will have to redo work to a standard th
is acceptable to Foskor (Pty) Limited. This will be for the Contractor's account. Foskor (Pty) Ltd will not entertain any
claims arising from this.

Foskor Official
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Section E
- BOQ attached

- Technical Evaluation Criteria attached

Foskor Official







BOQ for MAP Product store and Rock store roof repairs

SUPPLY INSTALL
Item Description Unit| Qty Rate Amount Rate Amount TOTAL
These Provisional Bill of quantities have been measured in
accordance with Sixth Edition of the Standard System of
Measuring Builder's Work. Where discrepancies arise the
- relevant party must be informed immediately. B . - - B
"This document is to be filled in completely and ail o o
supporting documentation requested is to be submitted.
Failure to adhere to these instructions by the Tenderer may
result in a disqualification. - |
NE: The items in the Bill are not in sequential order and by' T
no means includes all events on the scope of works, but is
rather items based. All dimensional descriptions are to be
treated as approximate. It is the responsibility of the
contractor to prioritize the events in sequential order on
his program and to ensure that all scope of work
requirements is accounted for on this bill before
submitting the tender.
Section No. 1: Preliminary and general _ — 1 L o
_ _ 1 Fixed charge related preliminary and general
1a _Safetyinduction I O . _ROOO _ _ ____ ROOO| _ RO.0O
1b_ Medical Examination " |Ea o R0.00  RoOo|  RO00
dc__AccessCad T |Ea _Roo0 T _Roo0|___RO.00
1d  Safety equipmentand PPE S sumf “ROOO L 'R0.00 RO.00
1e  Site establishment I LY ~ RO.OO 'R0.00
‘Retrain staff 'working on heiEhts every six months intervals for o
1f _duration of project B _|_Ea = voeew.___RO0O R0.00
 1g  Tramsport wk | RO.00_ . R0.00 R0.00!
“1h  ‘Shade cloth, safety nets, piastic, life lines, tarpautns | LS | 1 ~ R0OO il ~ R0.00 R0.00
1i  Roof covering/Rain protecon s 1 ~___ R0.00 T ~ R0.00] 'R0.00
i Allowance for rope access Technicians (Provisional) Wk _R0.00. . R0.00 RO.00
__1k _Intenal Roof Protection o Cofsumo | T RGO RO.00|  __ R0.00
2 _‘ jTime related preliminary and general I = F ) o
 2a_ ProjctManager _ Wk . RO RO0O _ ROOO
~_2b Supervision for duration of construction — | Wk| | ___ _ ROOO_ .__RoOD|""  R0.00
2c  Safety Officer for duration of construction” T wk | T Ro.0o R0.00|  R0.00
Total of Bill No.1 excluding VAT carried to Final Summary RO.00
Section No. 2 : MAP product store o B .
1 Remove existing damaged Nutech corrugated roof sheets m? | 5460 RO i R0.00 _ R0.00
Supply & install Nutech Victorian sheets to suit existing roof
covering with pitch more than 15 degrees, in transportable 2.4m
length by 0.9 m width or to suit existing sheet lengths and
2 __ profile to be fixed to metal purlins. (Coastal Area Requirements) | m? | 5460 R0.00 R0.00| R0.00
3 External Close Fit Adjustable Ridge | 'm| 390 RO.00 ~ RO.0O R0.00
4 Hurricane clip between truss and wind bracing (Provisional) | no. | 19448 . RrROOO R0.00 RO0.00
5 ;Wérf,eirtekScre_ws, to fix E:lips for Steel Purlins et ~ RO.0C o R0.00 F{O.ﬁo
6  Raplacement of corroded steel (Provisional) Ka| ~ RrROOGO ROOO|  R0.00
Total of Bill No. 2 excluding VAT carried to Final Summary R0.00
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BOQ for MAP Product store and Rock store roof repairs

SUPPLY INSTALL
ltem Description Unit| Qty Rate Amount Rate Amount TOTAL
_SectionNo. 3: Rockstore = .
_ 1 Remove existing damaged Nutech corrugated roof sheets | m? | 2489 RO.OO - R0.00 _R0.00
Supply & install Nutech Victorian sheets to suit existing roof
covering with pitch more than 15 degrees, in transportable 2.4m
length by 0.9 m width or to suit existing sheet lengths and
2 __profile to be fixed to metal purlins. (Coastal Area Requirements) | m? | 2738 ___Ro.00 _R0.00 R0.00
~3_ExtemalClose FitAdiustableRidge_ | m_ | 3%0 |_ RO00 N - _R0.00| _ RO0.00
4 Hurricane ciip between truss and wind bracing (Provisional) | no. | 12967 . _ . _RopO_ . _ROOO| __  _RO.00
5 Wafertek Screws to fix clips for Steel Purins | ot T T ROOO "RO.00| R0.00
6 Raplacement of corroded steel (Provisional) ____ | Kg | . RoOO ~ Ro.00|_  RO.00
Total of Bill No. 3 excluding VAT carried to Final Summary R0.00
_ ___SectionNo.4: Corrossion protection i E—
_ Corrosion protection fornewsteel — — -
1 Gritblastall new steel to SA 2.5 . K m*l 20 ~_ R0OOO _R0.00 'R0.00
“Apply one complete coat of Sigmaprime 200 (Data Builletin
2 7416) with DFT of 75um S _m|_20 _R0.00 S . Ro.00 _RO.00
-MAEny by brush applicgtion a stripe coat of 'S"igmaguardiféf) ‘‘‘‘‘‘ B
(Data Bulletin 7453) to all edges, corners, boltholes, bolts, nuts,
3 fastenersandweldseams m? | 20 R0.00 - _— . RoO0O R0.00
"Apply two coats of Sigmaguard 730 (Data Bulletin 7459) with
4 DFT of 250um |20 . __ R0.00 _ R0.00
. Corrosion protection for existing steel. B .
Remove all oil and grease by solvent wiping on working area - o
with detergent solution and rinsing with clean potable water
prior to any additional preparation (This will only apply where
applicable and will not necessarily include the entire
1 _ quantity) o L mZ| 40 - R0.00 R0.00
" Remove all existing loose rust , rust scales and loose or flakihg
paint by scraping with flat scrapers followed by wire brushing or
power brushing etc. of rusty areas as per ISO 8501 Grade ST-3
followed by sand papering the existing paint with medium (80)
sand paper to feather sharp edges , remove chalking and
_ 2 provide a key. m2 | 40 . _Ro.00 L R0.00 _R0.00
~ “Apply one coat of spot primer of Sigmaprime 200 (Data Bulletin o B
7416) by overlapping the existing paint coating by 75mm
minimum and shall be uniformly feathered into the existing
3 __coating. The DFT shall be 75um. . Im*| 40 RO.00 R0.00 RO0.00
AApipI; b? Bash?m)iicgtion one sfripgabatiof Sigmagua}& 730 T : ) T
(Data Bulletin 7459) to all edges , corners , boltholes , bolts ,
4  nusandfastenersandweldseams. [ m?| 40 R0.00 . _R0.00 _R0.00
“Apply two coats of Sigmaguard 730 (Data Bulletin 7459) DFT
§ __ shallbe 250um. o . e M 40 | R0.00 } R0.00 R0.00
Total of Bill No. 4 excluding VAT carried to Final Summary R0.00
_ “Séaion No.1 - Preliminaries & General OF - R060
__Section No.2 - MAP Product store ) - __R0.00
TSeciion No.s - Rgck store o 'RQ.OOV
ijer:ticH N6.4ZC§:rroséion prrdiéctrirony . ‘_: T RQ.OO
" Total tender amount excluding VAT carried to form of (- I B R0.00
,,,,,,,, tender I N e .
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