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LIST OF CONTRACT DOCUMENTS 
 
The following documents form part of this contract: 

Volume 1: The Conditions of Contract for Construction for Building and Engineering Works Designed 
by the Employer (1999), published/issued by the Federation Internationale des Ingenieurs-
Conseils (FIDIC) which the tenderer shall purchase himself. (See note 1 below). 

Volume 2: The Standard Specifications for Subsurface Investigations (2010) issued by SANRAL. The 
tenderer shall obtain his own copy of Volume 2 from SANRAL’s web site. 

 https://www.nra.co.za/uploads/27/2010_Standard-SpecSubsurface_12_July_2010.pdf  

Volume 3: This Project Document, containing the tender notice, Conditions of Tender, Tender Data, 
Returnable Schedules, general and particular conditions of contract, project specifications, 
Pricing Schedule, Form of offer and Site Information is issued by the Employer (see note 3 
below). The Employer’s Form of Acceptance and any correspondence from the selected 
tenderer, performance security-demand guarantee and all addenda issued during the period 
of tender will also form part of this volume once a successful tenderer has been appointed. 

The conditions of tender are the standard conditions of tender as contained in the South 
African Bureau of Standards, SANS 10845-3:2015, Construction procurement – Part 3: 
Standard conditions of tender, document, which the tenderer shall purchase himself. 

 

Notes to tenderer: 

1. Volume 1 is obtainable from CESA, P. O. Box 68482, Bryanston, 2021. Tel: (011) 463 2022 
Fax: (011) 463 7383, email: general@cesa.co.za. 

2. Volume 2 is obtainable from SANRAL’s web site www.nra.co.za 

3. Volume 3 – Electronic Submission 

The following information has to be submitted electronically on flash drive  

 

a) The 1st file in pdf format which contains;  

- Scanned copy of Form of Offer (pdf) and printed hardcopy of Form of Offer  

- Scanned copies of all returnable schedules and attachments (pdf)  

- Scanned copy and printed Summary of Pricing Schedule.  

 

b) The 2nd file in Excel format which contains:  

- Completed pricing schedule  

 

For alternative offers the tenderer shall submit the following additional documentation, 
printed and bound hard copy and electronically in a separate flash drive marked  

 

Alternative (followed by the Tenderer name)” in a sealed envelope in the following order:  

 

• Form of Offer (signed and scanned as .pdf and state “Alternative Form of Offer” and printed 
hardcopy of Form of Offer)  

• All returnable schedules and attachments and certificates applicable to the alternative offer 
(signed and scanned as .pdf).  

 

b) Alternative Pricing Schedule (printed Summary of Pricing Schedule and copy in Excel)  

 

• Other relevant information. 
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SUBMISSION OF TENDER   
 
Of the contract documents, only the following parts of VOLUME 3 needs to be submitted in 
(1) a printed and bound hard copy and (2) electronically on a flash drive marked “Main 
Tender”, followed by the Tenderer’s name, in a sealed envelope, in the following order:  
 
a) Form of Offer (signed in hard copy and scanned as .pdf) 

b) Returnable Schedules, attachments and certificates (hard copy and scanned as .pdf) 

c) Pricing Schedule (completed in hard copy, scanned as .pdf and MS Excel copy). 

ALTERNATIVE OFFERS 

For alternative offers the Tenderer shall submit the following additional documentation, in 
(1) a printed and bound hard copy and (2) electronically on a separate flash drive marked 
“Alternative”, followed by the Tenderer name, in a sealed envelope in the following order: 
 
a) Form of Offer (signed in hard copy and scanned as .pdf and state “Alternative Form 

of Offer”) 
b) Returnable Schedules, attachments and certificates (hard copy and scanned as .pdf) 
c) Alternative Pricing Schedule (completed in hard copy, scanned as .pdf and MS Excel 

copy). 
 
Information provided by a Tenderer over and above the above parts of Volume 3 shall be 
treated as information only and will only be bound into the Contract if the Tenderer notes 
on Form A4:  Schedule of Variations or Deviations, that the information has a bearing on the 
tender price. 
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SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
T1.1 TENDER NOTICE AND INVITATION TO TENDER (Incorporating SBD1) 

The South African National Roads Agency SOC Limited (SANRAL) invites suitably qualified tenderers 
for ER4004-61132-2021-SS1 FOR GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF 
THE NEW SANRAL EASTERN REGION BUILDING AND ASSOCIATED WORKS IN 
PIETERMARITZBURG This project is in the province of Kwa-Zulu Natal and in the district municipality 
of Umgungundlovu and Local Municipality of Msunduzi. The approximate duration is 2 months. 

 

 CIDB Regulation 25(1B) will not be applicable to this contract. 
 
 
Only tenderers who are registered on the National Treasury Central Supplier Database as stated in the 
Tender Data Clause 4.1.1, are eligible to tender. 
 
TENDER DOCUMENTS 
 
Tender documents are available at no cost in electronic format downloaded from the SANRAL’s website 
by the following link https://www.nra.co.za/service-provider-zone/tenders/open-tenders/. Tenderers 
must have access to MS Office ©2013 and Acrobat Adobe ©9.0, or similar compatible software. 
 
Tenderers must submit, via email, the duly completed Form A1.1 Certificate of Intention to Submit a 
Tender within seven (7) days from the tender advertisement date.  Failure to submit this certificate would 
result in the tenderer not receiving addenda or additional issued information and may result in the 
tenderer being non-responsive. 
 
TENDERER’S MEETING 
 
A tender clarification briefing presentation is available to be downloaded from the SANRAL website at 
the following link: https://www.nra.co.za/service-provider-zone/tenders/open-tenders/. No briefing 
meeting will be held. 
 
COMPLETION AND DELIVERY OF TENDERS 
 
The closing time for receipt of tenders is 11h00 on 15 April 2024. 
Telegraphic, telephonic, telex, email, facsimile and late tenders will not be accepted.  
 
Tenders may only be submitted in the format as stated in the Tender Data. 
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the 
Tender Data. 
Queries relating to issues arising from these documents may be addressed to:  
 
 
E-mail :- jimmy@hn.co.za 
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SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED 
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 

T1.2 TENDER DATA 

 

The conditions of tender are the standard conditions of tender as contained in SANS 10845-
3:2015 Edition 1. 
 
The standard conditions of tender make several references to the tender data for details that apply 
specifically to this tender. The tender data shall have precedence in the interpretation of any ambiguity 
or inconsistency between the tender data and the standard conditions of tender. 
 
Each item of data given below is cross-referenced to the clause in the standard conditions of tender to 
which it mainly applies. 
 

Clause 
Number 

Data 

2.1 Wherever reference is made in the documentation to bill of quantities it shall also mean pricing 
schedule. 

3.1 
 
The Employer is HN Consulting Engineers    The Employer’s domicilium citandi et executandi 
(permanent physical business address) is: 
 
Block B, Hilltops Office Park, 73 Villiers Drive 
Clarendon, Pietermaritzburg 3201 
 
The Employer’s address for communication relating to this project is: 
 
P O Box 13215,  
Cascades, Pietermaritzburg, 3203 
 
POSTAL OR DELIVERY 

 

3.2 
Tender Documents  

 

The tender documents issued by the Employer comprise: 

Part T1: Tendering Procedures 

T1.1 Tender notice and invitation to tender........................................... (White) 

T1.2 Tender data ..................................................................................... (Pink) 

Part T2: Returnable Schedules 

T2.1 List of returnable documents ........................................................ (Yellow) 

T2.2 Returnable schedules .................................................................. (Yellow) 

Part C1: Agreements and contract data  

C1.1 Form of offer and acceptance ...................................................... (Yellow) 

C1.2 Contract data ............................................................................... (Yellow) 

C1.3 Other contract forms…………………………………………………(Yellow) 

Part C2: Pricing data 
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Clause 
Number 

Data 

C2.1 Pricing instructions (assumptions)  .............................................. (Yellow) 

C2.2 Pricing Schedules / Bills of Quantities ......................................... (Yellow) 

Part C3: Scope of work 

C3 Scope of work .................................................................................... (Blue) 

Part C4: Site Information 

C4 Site Information ............................................................................... (Green) 

Part C5: Annexures ............................................................................. (White) 

3.4 Communication and employer’s agent  
 
The Employer’s Agent during the tender period can be contacted at jimmy@hn.co.za 
 

3.5 The tender process may be cancelled if: 
a) Due to changed circumstances, there is no longer a need for the goods or services 

specified in the invitation; 
b) Funds are no longer available to cover the total envisaged expenditure; 
c) No acceptable tender is received; or 
d) There is a material irregularity in the tender process 

 
The period of 6 (six) months is not applicable. 
 

4.1.1 
Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders: 

a) National Treasury Central Supplier Database (Form A3.4) 

Tenderers, or in the event of a joint venture, each member of the joint venture, must be registered 
on the National Treasury Central Supplier Database at the closing date for tender submissions. 
Tenders received from such tenderers who do not comply with this requirement, will be declared 
non-responsive. 

 
Failure to satisfy all the eligibility criteria will result in a non-eligible tender. 

4.6 Failure to apply instructions contained in addenda may render a tenderer’s offer non-responsive 
in terms of Condition of Tender 5.8. 

4.7 Clarification meeting 
 
Clarification briefing presentation is available on the following link https://www.nra.co.za/service-
provider-zone/tenders/open-tenders/ 
 
The onus rests with the tenderer to ensure that the representative reading/viewed the clarification 
briefing presentation is appropriately qualified to understand all directives and clarifications given 
in the presentation. 
 
The signature on the duly completed and signed Form A1 shall be considered proof that the 
tenderer read/viewed the whole clarification briefing presentation and clearly understood all 
directives and clarifications given in the presentation. 
 

4.8 Seek clarification 
 
Request clarifications at least 12 working days before the closing time. 

4.9 Insurance 

No insurance is provided by the employer 

4.10 Pricing the tender offer 
 
Tenderers are required to state the rates, amounts and currencies in Rand. 
 

4.12 Alternative tender offers 
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Clause 
Number 

Data 

An alternative tender offer shall only be considered from a tenderer whose postulated tender 
offer is the preferred tender. 
 
A tenderer wishing to submit an alternative offer (excluding alternative offers of different contract 
duration, retention guarantees, discounted offers or different compliant material sources) shall 
first apply to the Employer’s agent for confirmation that the Employer’s standards and 
requirements envisaged in the design are not compromised or reduced. Such confirmation must 
have been provided by the Employer’s agent in writing within 5 working days after receipt of the 
application but not later than 5 working days before the date and time of tender closing, or as 
extended by an addendum sent to all tenderers. The application shall not be submitted later than 
7 (seven) working days before the date of tender closing given in Tender Data clause 4.15, or 
as extended by an addendum sent to all tenderers. 
 
Also, not acceptable as alternative offers are the submission of alternative key persons, 
alterations to contingency pay items provided in the bill of quantities (pricing schedule), fixed 
prices for individual items or a fixed price contract. 
 
If an alternative proposal is confirmed to be acceptable, calculations, drawings and all other 
pertinent technical information and characteristics as well as proposed modification of, or 
alternative to, the Pricing Data must be submitted with the alternative tender offer to enable the 
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on 
the degree to which the alternative complies with the Employer’s standards and requirements 
and to evaluate the acceptability of the pricing proposals. Calculations must be set in clear and 
logical sequence and must clearly reflect all design assumptions. Pricing Data must reflect all 
assumptions in the development of the pricing proposal. 
 
Should an alternative structural design be proposed, the proposed alternative Pricing Data shall 
include an amount equal to 3% of the amount tendered for the alternative offer to cover the 
Employer’s costs of confirming the acceptability of the detailed design before it is constructed.If 
the alternative offer is accepted, this amount will serve as a negative prime cost sum under 
section 1200 to be deducted from the contractor’s payment certificates. The Employer 
undertakes to provide full accounting of the amount expended for this contingent sum and if 
exceeded, no further payments shall be deducted. Failure by a tenderer to include the required 
amount for confirming the alternative design may render his alternative tender as non-
responsive. 
 
Acceptance of an alternative offer will mean acceptance in principle of the offer. It will be an 
obligation of the contract with the tenderer, in the event that the alternative is accepted, to accept 
full responsibility and liability that the alternative offer complies in all respects with the Employer’s 
standards and requirements. 

4.13.4 Submission in the tender box  
 
• Submit the tender offer electronically on a flash drive and printed hard copy of Form of Offer 
and summary of pricing schedule.  
• (In the relevant MS Word 2013 and MS Excel 2013 format as issued, and not in .pdf format, 
except where so specified.)  

 

4.13.5 Submitting a tender offer 
 
Submission in the tender box 
 
Only the following needs to be submitted: 
 
a) Main Tender Offer 
 
The following information to be submitted electronically on flash drive and marked Main Tender 
Offer followed by the “Tenderer name”, in the following order: 

- Form of Offer (signed and scanned as .pdf) and printed hardcopy of Form of Offer 
- All returnable schedules and attachments and certificates specific to the tender (signed 

and scanned as .pdf) 
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Clause 
Number 

Data 

- Completed pricing schedule (scanned copy in .pdf and copy in Excel) and printed 
hardcopy of Summary of Pricing Schedule.”  

 
b) For alternative offers the tenderer shall submit the following additional documentation, in an 
electronically on a separate flash drive marked Alternative followed by the “Tenderer name”: 
 

- Form of Offer (signed and scanned as .pdf and state “Alternative Form of Offer”) and 
printed hardcopy of Form of Offer 

- All returnable schedules and attachments and certificates applicable to the alternative 
offer (signed and scanned as .pdf) 

- Alternative Pricing Schedule (scanned copy in .pdf and copy in Excel) and printed 
hardcopy of Summary of Pricing Schedule.”  

- Other relevant information. 
 
Sensitivity – General 
 
In the event of any discrepancy between the contents of the electronically priced schedule in 
Excel, and the electronically provided pricing schedule in .pdf format, the contents of the 
electronically pricing schedule in .pdf format shall be taken as the valid contents. For the 
information provided by the tenderer as part of his submission, e.g. rates, the electronically 
signed schedule in .pdf shall be taken as the valid submission. 
 
Submit the tender offer electronically on a flash drive in a sealed envelope marked with the 
tenderer’s company name, the project number and description. 

  

4.13.5 
Submission in tender box 
 
The Employer’s address for delivery of tender offers and identification details to be shown on 
each tender offer package are:  
 
Location of tender box: Reception area 
 
Physical address: The South African National Roads Agency SOC Ltd  
Eastern Region, 58 van Eck Place ,Mkondeni, Pietermaritzburg, KwaZulu Natal, , 3200, 
South Africa 
 
Identification details: Mark the envelope with the tenderer’s company name, the project number 
and description:  ER4004-61132-2021-SS1 FOR GEOTECHNICAL DRILLING SERVICES FOR 
THE DESIGN OF THE NEW SANRAL EASTERN REGION BUILDING AND ASSOCIATED 
WORKS IN PIETERMARITZBURG 
 
Tenders must be submitted during hours (09:00 to 16:00) Monday to Friday at the Employer’s 
address. 
It is in the tenderer’s interest to ensure that the delivery of the tender offer is recorded in the 
Employer’s tenders received register and deposited in the tender box. 

4.13.5 A one-envelope procedure will apply as follows: 
 

 A folder is provided marked 
 

a)Ensure that all returnable schedules listed in T2.1 List of Returnable Schedules are 
completed. Wherever it is a requirement to attach certificates or letters to the returnable 
schedules, these should be submitted. 

 
b) Upload the A-Forms (pdf.), B-Forms (pdf), C-Forms and certificates or letters (pdf.) on 

the flash drive. (Note to compiler: Insert upload on the technical envelope if submission 
is through ARIBA) 

 
 The completed document must be uploaded on flash drive and the printed hard copy of 

Form of Offer and summary of pricing schedule should be marked with the tenderer’s 
company name, the project number and description”. 
 



 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

Clause 
Number 

Data 

 The envelope shall state on the outside the Employer’s address, contract number and 
title as well as the Tenderer’s name, authorised representative’s name, postal address 
and contact telephone numbers. 
 

 Seal envelope and in an outer envelope write the words “TENDER” clearly marked and 
bearing the Employer’s name, contract number and description as well as the 
Tenderer’s authorised representative’s name, postal address and contact details. 
 

SANRAL will not be held liable where the tenderer submit an electronic tender that cannot 
be accessed. The tenderer will be declared non-responsive if a tenderer submits. 

 

4.14 
  Information and data to be completed in all respects 

 

Provided that the omission is not a material omission, the Employer reserves the right to 
condone the omission and may waive any nonconformities in the tender. 

 

Provided that the omission is not a material omission, the Employer reserves the right to 
condone the omission and may request the tenderer to submit the necessary information or 
documentation, within a reasonable period of time, to rectify nonmaterial nonconformities in the 
tender related to documentation requirements. 

4.15.2 Closing Time 
The closing time for submission of tender offers is 11h00 on 15 April 2024 

4.16.1 Tender offer validity 
The tender offer validity period is 24.weeks.  
 

4.16.2 
Where a tenderer, at any time after the opening of his tender offer but prior to entering into a 
contract based on his tender offer: 

 

a) withdraws his tender; 
b) gives notice of his inability to execute the contract in terms of his tender; or 
c) fails to comply with a request made in terms of 4.17, 4.18,5.9 or 5.13, 

such tenderer shall be barred from tendering on any of the Employer’s future tenders for a period 
to be determined by the Employer, but not less than six (6) months from a date determined by 
the Employer. This sanction also applies to tenders under evaluation and not yet awarded. This 
sanction does not apply to tenders under evaluation where a request for extension of the validity 
period was not accepted by the tenderer The Employer may fully or partly exempt a tenderer 
from the provisions of this condition if he is of the opinion that the circumstances justify the 
exemption. 

Should the tenderer not accept the validity extension or if the tenderer does not withdraw a 
condition attached to a conditional acceptance, this shall result in a non-responsive tender or 
the tender is considered to have made an election to exclude itself from the tender process. 

4.18 
Provide other material 

Any additional information requested under this clause must be provided within 5 (five) working 
days of date of request. 

5.1 Respond to requests from the tenderer 
 
The employer shall respond to clarifications received up to 12 working days before tender 
closing time. 
 
The Employer shall respond to any clarifications from the tenderers emanating from the addenda 
until 3 working days before tender closing date. 

5.2 Issue Addenda 
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Clause 
Number 

Data 

 

The employer shall issue addenda until 10 working days before tender closing time. 

5.4 
Opening of tender submissions 

 

The time for opening of the tender offer via live streaming: 

 Time: 11h00 on 15 April 2024 

Location: On Line – Link will be sent to bidders. 

5.7 
Grounds for rejection and disqualification 

 

Prior to disqualification, the Employer shall inform the tenderer and give the tenderer an 
opportunity to make representations within 14 days as to why the tender submitted should not 
be disqualified and as to why the tenderer should not be restricted by the National Treasury from 
conducting any business with any organ of state for a period not exceeding 10 years. 

In the event of disqualification, the Employer may, at its sole discretion, claim damages from the 
tenderer and impose a specified period during which tender offers will not be accepted from the 
offending tenderer and, the Employer shall inform the National Treasury in writing. 

5.8 
Test for responsiveness 

 
A Substantially responsive tender is a tender in which all of the material information and 
documentation submitted at close of tender contains non-material, non-conformities to the bid 
specifications but are not related to price. The correction of any such documentation or 
information, or the condonement for the non-inclusion of any such document or information 
may not be prejudicial towards the offer and claimed preference of any responsive tender or 
be construed to be giving an unfair advantage to any tender. 
 
A responsive tender is also one that conforms to all the terms, conditions, and scope of work of 
the tender documents, without material omissions. The test for a material omission is the same 
as the test for a material deviation or qualification. 

5.9 Arithmetical errors, omissions, discrepancies and imbalanced unit rates 

 

Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the 
amount appearing in the summary to the Pricing Schedule shall govern. 

Check responsive tender offers for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of 
quantities or schedules of prices; or 

ii) the summation of the prices. 

d) imbalanced unit rates. 

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their 
tender offers. 

Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced rates 
the tender offer shall be corrected as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total 
resulting from the product of the unit rate and the quantity, the unit rate shall govern and 
the line item total shall be corrected. Where there is an obviously gross misplacement of 
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Data 

the decimal point in the unit rate, the line item total as quoted and the unit rate shall be 
corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer’s addition of prices, the total of the 
prices shall be corrected. 

c) Where the unit rates are imbalanced adjust such rates by increasing or decreasing them 
and selected others while retaining the total of the prices derived after any other 
corrections made under (a) and (b) above. 

Where there is an omission of a line item, no correction is possible and the offer may be declared 
non-responsive.  

Declare as non-responsive and reject any offer from a tenderer who elects not to accept the 
corrections proposed.  

The tenderer is required to submit balanced unit rates for rate only items in the pricing schedule. 
The rates submitted for these items will be taken into account in the evaluation of tenders. 

  
  
5.11.4 Evaluating price and preference 

The procedure for the evaluation of responsive tenders is Method 3. 

i. Scoring financial offers and preference 

a) score each tender in respect of the financial offer made and the preference claimed in 
accordance with the provisions of 5.11.7 and 5.11.8 respectively. 

b) calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula: 

TEV = NFO + NP 

NFO / Ps = Number of evaluation points for financial offers (5.11.7) 

NP = Number of evaluation points for preference (5.11.8) 

 
. 

5.11.7 
Scoring Financial offers: 

1. 80/20 preference point system for acquisition of goods and services for Rand value equal to 
or above R30 000 and up to R50 million 

The following formula will be used to calculate thee points out of 80 for price: 

Ps =80(1-(Pt-Pm)/Pm) 

Where: 

- Ps is the points scored for price of tender under consideration. 

- Pt is the price of the tender under consideration; and 

- Pm is the price of the lowest acceptable tender. 

2. 90/10 preference point system for acquisition of goods and services for Rand value above 
R50 million 

The following formula will be used to calculate thee points out of 90 for price: 

Ps =90(1-(Pt-Pm)/Pm) 

Where: 

- Ps is the points scored for price of tender under consideration. 

- Pt is the price of the tender under consideration; and 

- Pm is the price of the lowest acceptable tender. 

In the event that the calculated value is negative, the allocated score shall be 0 (zero). 
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5.11.8 Scoring preference / Specific Goals: 
Points for specific goals will be awarded according the table below: 
 

 
1. The tenderer’s scorecard shall be a B-BBEE Certificate issued in accordance with: 
    - the amended Construction Sector Codes published in Notice 931 of 2017 of Government   
    Gazette No. 41287 on 1 December 2017 by the Department of Trade and Industry; or 
    - in the event that the Measured Entity operates in more than one sector or a sub-sector, the   
    scorecard for the sector or sub-sector in which the majority of its core activities (measured in  
    terms of annual revenue) are located will be acceptable. The tenderer must comply with the  
    annual revenue thresholds for EME or QSE or Generic in accordance with the amended  
    Construction Sector Codes; and 
 
i) The scorecard shall be submitted as a certificate attached to Returnable Schedule Form C1; and
 
ii) The certificate shall: 
    - be valid at the tender closing date; and 
    - have been issued by a verification agency accredited by the South African National  
    Accreditation System (SANAS); or 
    - be in the form of a sworn affidavit or a certificate issued by the Companies and Intellectual  
    Property Commission in the case of an Exempted Micro Enterprise (EME) with a total annual  
    revenue of less than R3 million if issued in accordance with the amended Construction Sector  
    Codes published in Notice 931 of 2017 of Government Gazette No. 41287 on 1 December 2017 
    by the Department of Trade and Industry; and 
    - have a date of issue less than 12 (twelve) months prior to the original advertised tender closing 
    date (see Tender Data C.2.15); and 
 
iii) A valid BBBEE Certificates shall contain: 
    - Name of enterprise as per enterprise registration documents issued by CIPC, and enterprise   
      business address. 
   - Value-Added Tax number, where applicable. 
   - The B-BBEE Scorecard against which the certificate is issued, indicating all elements and   
   scores achieved for each element. The actual score achieved must be linked to the total points  
   as per the relevant Codes. 
   - B-BBEE status with corresponding procurement recognition level. 
   - The relevant Codes used to issue the B-BBEE verification certificate. 
   - Have a date of issue and expiry (e.g. 9 June 2018 to 8 June 2019). Where a measured entity  
    was subjected to a re-verification process, due to material change, the B-BBEE Verification  
    Certificate must reflect the initial date of issue, date of re-issue and the initial date of expiry. Re-
    verification does not extend the lifespan of the B-BBEE Verification Certificate. 
   - Financial period which was used to issue the B-BBEE Verification Certificate 
 
iv) A valid Sworn Affidavit must contain the following: 
   - Name/s of deponent as they appear in the identity document and the identity number. 
   - Designation of the deponent as either the director, owner or member must be indicated in order 
      to know that person is duly authorised to depose of an affidavit. 



 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

Clause 
Number 

Data 

    - Name of enterprise as per enterprise registration documents issued by the CIPC, where    
       applicable, and enterprise business address. 
    - Percentage black ownership, black female ownership and whether they fall within a designated 
      group. 
    - Indicate total revenue for the year under review and whether it is based on audited financial   
      statements or management accounts. 
    - Financial year-end (must be in the format dd/mm/yyyy) as per the enterprise’s registration  
      documents, which was used to determine the total revenue. 
    - B-BBEE status level. An enterprise can only have one status level. 
    - Date deponent signed and date of Commissioner of Oath must be the same. 
     - Commissioner of Oath cannot be an employee or ex officio of the enterprise because, a person 
       cannot by law, commission a sworn affidavit in which they have an interest. 
 
v) In an event of an un-incorporated Joint Venture (JV), a valid project specific (must contain  
    SANRAL project name and number) consolidated B-BBEE Verification Certificate in the name  
    of the JV shall be submitted. 
 

5.13 Acceptance of a tender offer 
 
The conditions stated in clauses 5.13(a) to ((f) of the Conditions of Tender as well as the 
following additional clauses 5.13(g) to (k) shall be applied as objective criteria in terms of section 
2(1)(f) of the Preferential Procurement Policy Framework Act, 2000 and as compelling and 
justifiable reasons in terms of Conditions of Tender clause 5.11: 
g) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in 

terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 
prohibited from doing business with the public sector; 

h) the tenderer has not abused the Employer’s supply chain management system; 
i) the tenderer has not failed to perform on any previous contract and has not been given a 

written notice to this effect; and 
j) the tenderer is tax compliant. The recommended tenderer who becomes non-compliant, 

prior to award, shall be notified and must become compliant within 7 working days of the 
date of being notified. A recommended tenderer who remains non-compliant after the 7 
working days of being notified, shall be declared non-responsive. 

k) the tenderer is registered and in good standing with the compensation fund or with a 
licensed compensation insurer. The licensed compensation insurer shall be approved by 
Department of Labour in terms of Section 80 of the Compensation for Injury and Disease 
Act, 1993 (Act No. 130 of 1993).  

l) Price negotiations.  
 

1. If the price offered by a tenderer scoring the highest points is not market related, the 
Organ of state may not award the tender to that tenderer.  

2. The Organs of state may –  
    i. Negotiate a market related price with the tender scoring the highest points or cancel the   
       tender;  
    ii. If the tenderer does not agree to a market related price, negotiate a market related price   
       with the tenderer scoring the second highest points or cancel the tender;  
    iii. If the tenderer scoring the second highest points does not agree to a market related    
        price, negotiate a market related price with the tenderer scoring the third highest points   

                or cancel the tender;  
3. If a market related price is not agreed as envisaged in paragraph 2.(iii), the organ of 

state must cancel the tender.  
 
In addition to the requirements under paragraph (b) of the Conditions of Tender, in the event 
that a due diligence is performed as part of the tender evaluation, the due diligence report will 
be used to evaluate the tenderer’s ability to perform the contract as stated in paragraph (b). 
The due diligence will evaluate the overall risk associated with the tender. The due diligence 
will take into consideration the following: 

- Assessment of financial statements to assess the financial position of the tenderer and 
its ability to obtain the necessary guarantees or insurances,  

- Evaluation of managerial and technical ability & available resources in relation to the 
proposed tender, 

- Integrity Risk Evaluation, 
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Clause 
Number 

Data 

- Operations, Activities, Locations and Key Customers, 
- Reference checks from previous clients, and 

Risk rating (i.e. High Risk, Medium to High risk, Medium risk or Low risk) of the tenderer 

5.16 Registration of the award 
 
SANRAL will notify unsuccessful tenderers when the tender process has been concluded. Any 
unsuccessful tenderer may request a debriefing in writing as specified in clause 5.18. 
 

5.17 
Provide copies of the contracts 
 
The number of paper copies of the signed contract to be provided by the Employer is 1. 

 

5.19 All requests shall be in writing. 

ADDITIONAL CONDITIONS OF TENDER CLAUSES: 

3.7 Jurisdiction 

Unless stated otherwise in the tender data, each tenderer and the Employer undertake to accept 
the jurisdiction of the law courts of the Republic of South Africa. 
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PART T2:RETURNABLE SCHEDULES 
 __________________________________________________________________________________  
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SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED 
CONTRACT ER4004-61132-2021-SS1 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
T.2.1 LIST OF RETURNABLE SCHEDULES 
 
The tenderer must complete the following returnable schedules:  

Notes to tenderer: 
1. Returnable schedules have been separated into the following categories: 

- Forms, certificates and schedules for completion by the tenderer for use in  the 
quantitive and qualitative evaluation of the tender (Forms A to E) 

- A list of all returnable documents for completion by the tenderer (Form E1) 
2. Failure to submit fully completed relevant returnable documents may render such a tender 

offer unresponsive. 
3. Tenderers shall note that their signature appended to each returnable form represents a 

declaration that they vouch for the accuracy and correctness of the information provided. 
4. Notwithstanding any check or audit conducted by or on behalf of the Employer, the 

information provided in the returnable documents is accepted in good faith and as 
justification for entering into a contract with a tenderer. If subsequently any information is 
found to be incorrect such discovery shall be taken as wilful misrepresentation by that 
tenderer to induce the contract. In such event: 
a. the Employer shall inform the tenderer and give the tenderer an opportunity to 

make representations within 14 days as to why the tender submitted should not be 
disqualified and as to why the tenderer should not be restricted by the National 
Treasury from conducting any business with any organ of state for a period not 
exceeding 10 years; 

b. if the Employer has already entered into a contract with the Tenderer, the Employer 
has the discretionary right under FIDIC Particular Condition 15.2(g) to terminate the 
contract. 

 
5. These forms must be completed in non-erasable ink and any alterations made prior to 

tender closure countersigned by an authorised signatory. 
 

 

 

1. The contract number and contract description are to be added to each returnable form.  
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PART T2: RETURNABLE SCHEDULES 
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FORM A1: CERTIFICATE OF TENDERER’S BRIEFING 
 
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
 GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
 
 
 
This is to certify that,
 .................................................................................................................................................................... 
 ....................................................................................................................................................................  
 
 ....................................................................................................................................................................  
 
representative of (tenderer)
 .................................................................................................................................................................... 
 ....................................................................................................................................................................  
 
of (address) ................................................................................................................................................  
 
 ....................................................................................................................................................................  
 
 ....................................................................................................................................................................  
 
telephone number  .....................................................................................................................................  
 
fax number 
 .................................................................................................................................................................... 
 ....................................................................................................................................................................  
 
e-mail
 .................................................................................................................................................................... 
 ....................................................................................................................................................................  
 
read the clarification presentation presented by the Employer online. 
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FORM A1.1:  CERTIFICATE OF INTENTION TO SUBMIT A TENDER  
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1) 
 
 
 
Notes to Tenderer: 
 
1. The duly completed certificate of intention to submit a tender must be submitted by 

whoever intends to tender for this particular tender within seven (7) days from the date 
the tender is advertised. Failure to submit the certificate of intention to tender within 
the required period may render the tenderer non-responsive and SANRAL does not 
accept responsibility for any communication not received by the tenderer timeously. 

2. Failure to submit this certificate would result in the tenderer not receiving addenda or 
additional issued information and may result in the tenderer being non-responsive if 
“any material amendment/s” contained in the addenda or additional information is not 
included in the tender offer/submission. 

3. Late notification of intention to tender by a prospective tenderer will not necessarily 
result in the tender closing date being extended.    

4. Should you intend to submit a tender for this particular tender please sign the 
certificate, scan and email the completed document to the email address indicated in 
T1.1 of this tender document. 

5. The Employer shall send all correspondence, including Addenda, only to the 
Tenderer’s email address as provided herein; in addition, the Employer shall upload all 
correspondences on SANRAL website and National Treasury eTender Portal. 

 
 
 
 
This is to certify that I,  ........................................................................................................................ 
 
 ................................................................................................................................................................... 
 
 
representative of (insert name of tenderer)    ............................................................................................ 
 
of (address)  
 
 ................................................................................................................................................................... 
 
 ................................................................................................................................................................... 
 
telephone number  .................................................................................................................................... 
 
fax number   ............................................................................................................................................ 
 
e-mail ...................................................................................................................................................... 
 
intends to submit a tender in response to the tender notice and invitation for tender this contract. 
 
 
 
 
TENDERER'S REPRESENTATIVE  ..................................................... Date   ………………….. 
(Signature) 
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FORM A2.1:  CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1)  
 
 FOR GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
Notes to tenderer: 
1. The signatory for the tenderer shall confirm his/her authority thereto by attaching on the 

tendering company’s letterhead a duly signed and dated copy of the relevant resolution of 
the board of directors/partners. 

2. In the event that the tenderer is a joint venture, a certificate is required from each member 
of the joint venture clearly setting out: 
- authority for signatory, 
- undertaking to formally enter into a joint venture contract should an award be made to 

the joint venture, 
- name of designated lead member of the intended joint venture, as required by tender 

condition 4.13.2 
3. The resolution below is given as an example of an acceptable format for authorisation, but 

submission of this page with the example completed shall not be accepted as 
authorisation of the tenderer’s signatory. 

 
 
By resolution of the board of directors passed at a meeting held on  ........................................................  
 
Mr/Ms  ....................................................................................................................................................... , 
whose signature appears below, has been duly authorised to sign all documents in connection with the 
tender for  
 
SUB-CONTRACT SANRAL  ......................................................................................................................  
ER4004-61132-2021-SS1 GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW 
SANRAL EASTERN REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
and any contract which may arise therefrom on behalf of  
 
 ....................................................................................................................................................................  
 
 
 
SIGNED ON BEHALF OF THE COMPANY:
 .................................................................................................................................................................... 
 ....................................................................................................................................................................  
 
IN HIS/HER CAPACITY AS:
 .................................................................................................................................................................... 
 ....................................................................................................................................................................  
 
DATE:
 .................................................................................................................................................................... 
 ....................................................................................................................................................................  
 
SIGNATURE OF SIGNATORY: 
 .................................................................................................................................................................... 
 ....................................................................................................................................................................  
 
WITNESS:  ........................................................   .......................................................................  
 SIGNATURE SIGNATURE 
 
 
 
  ........................................................   .......................................................................  
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 NAME (PRINT) NAME (PRINT) 

FORM A2.2:  DECLARATION OF TENDERER’S CURRENT STATUS OF ANY DEBT 
OUTSTANDING TO SANRAL 

 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1 FOR GEOTECHNICAL DRILLING SERVICES 
FOR THE DESIGN OF THE NEW SANRAL EASTERN REGION BUILDING AND ASSOCIATED 
WORKS IN PIETERMARITZBURG  
 
Notes to tenderer: 
1. The signatory for the tenderer (as per Form A2.1) shall complete and sign this form 

declaring the current status of any debt outstanding to SANRAL. 
2. In the event that the tenderer is a Joint Venture, a declaration is required from each 

member of the Joint Venture. 
 
 
I, the undersigned …………………………………………………………………………declare that: 
 
(i) the tenderer or any of its Directors/Members do not have any debt outstanding to SANRAL, 

other than what is listed below: 
 
  .........................................................................................................................................................  
 
  .........................................................................................................................................................  
 
  .........................................................................................................................................................  
 
  .........................................................................................................................................................  
 
  .........................................................................................................................................................  

 
(ii) the tenderer and/or any of its Directors / Members freely, voluntarily and without undue duress 

unconditionally authorises the SANRAL to set off any debts agreed to which is due and payable 
by the tenderer or any of its Directors / Members in terms of this declaration against any 
moneys due to the tenderer or any of its Directors / Members; and 
 

(iii) to the best of my knowledge the above information is true and accurate. 
 
 
 
SIGNATURE:  ............................................................................................................................................  
 
 
 
 
Signed and sworn before me at ……………………………….…………………. on the ……… day of 

…………………………..………………… 20… 

The deponent having: 
i) acknowledged that he/she knows and understands the contents hereof; 
ii) confirmed that he/she has no objection to the taking of the prescribed oath; 
iii) confirmed that he/she considered the prescribed oath as binding upon his/her conscience; and 
iv) confirmed that the Regulations contained in the Government Gazette Notice R1258 of July 1972 

and R1648 of August 1977 have been complied with. 
 
 
 
____________________________ 
COMMISSIONER OF OATHS 
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FORM A2.3: CERTIFICATE OF SINGLE TENDER SUBMISSION 

 

 

SUB-CONTRACT SANRAL ER4004-61132-2021-SS1 FOR GEOTECHNICAL DRILLING SERVICES 
FOR THE DESIGN OF THE NEW SANRAL EASTERN REGION BUILDING AND ASSOCIATED 
WORKS IN PIETERMARITZBURG 

Notes to tenderer: 

1. This certificate serves as a declaration by the tenderer that a single tender was submitted. 

2. In the case of a Joint Venture (JV), a separate certificate is to be completed and submitted 
by each JV member. 

 

DECLARATION 

I, the undersigned, …………………………..……………………………………………………. in 
submitting the accompanying tender on behalf of the tenderer do hereby make the following 
statements that I certify to be true and complete in every respect: 

 

1. I have read and understand the notes to, and the contents of, this certificate. 

2. I understand that the accompanying tender and any other tender shall be disqualified in 
the event that I, including a Joint Venture partner or Key Person, participate in more than 
1 (one) tender. 

 

 

 

 

 

 

SIGNATURE:  ………………………………………………………………… 

 

DATE:  ………………………………………………………………… 

 

NAME:  ………………………………………………………………… 

 

POSITION:  ………………………………………………………………… 

 

FORM A2.4: CERTIFICATE OF FRONTING PRACTICES 
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SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  

AND CONSTRUCTION MONITORING SERVICES FOR THE NEW SANRAL EASTERN REGION 
BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 

Fronting Practices 
 
Window-dressing: This includes cases in which black people are appointed or introduced to an 
enterprise on the basis of tokenism and may be: 
 Discouraged or inhibited from substantially participating in the core activities of an enterprise; 

and 
 Discouraged or inhibited from substantially participating in the stated areas and/or levels of their 

participation; 
 
Benefit Diversion: This includes initiatives implemented where the economic benefits received as a 
result of the B-BBEE Status of an enterprise do not flow to black people in the ratio as specified in the 
relevant legal documentation. 
 
Opportunistic Intermediaries: This includes enterprises that have concluded agreements with other 
enterprises with a view to leveraging the opportunistic intermediary's favourable B-BBEE status in 
circumstances where the agreement involves: 
 Significant limitations or restrictions upon the identity of the opportunistic intermediary's 

suppliers, service providers, clients or customers; 
 The maintenance of their business operations in a context reasonably considered improbable 

having regard to resources; and 
 Terms and conditions that are not negotiated at arms-length on a fair and reasonable basis. 
 
 
Responsibility to Report Fronting 
 
In order to effectively deal with the scourge of Fronting, verification agencies, and/or procurement 
officers and relevant decision makers are encouraged to obtain a signed declaration from the clients or 
entities that they verify or provide business opportunities to, which states that the client or entity 
understands and accepts that the verification agency, procurement officer or relevant decision maker 
may report Fronting practices to the DTI. Intentional misrepresentation by measured entities may 
constitute fraudulent practices, public officials and verification agencies are to report such cases to the 
DTI. 
 
Fronting Indicators 
 

 The black people identified by an enterprise as its shareholders, executives or management 
are unaware or uncertain of their role within an enterprise; 

 
 The black people identified by an enterprise as its shareholders, executives or management 

have roles of responsibility that differ significantly from those of their non-black peers; 
 

 The black people who serve in executive or management positions in an enterprise are paid 
significantly lower than the market norm, unless all executives or management of an enterprise 
are paid at a similar level; 

 
 There is no significant indication of active participation by black people identified as top 

management at strategic decision making level; 
 

 An enterprise only conducts peripheral functions and does not perform the core functions 
reasonably expected of other, similar, enterprises; 

 
 An enterprise relies on a third-party to conduct most core functions normally conducted by 

enterprises similar to it; 
 

 An enterprise cannot operate independently without a third-party, because of contractual 
obligations or the lack of technical or operational competence; 
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 The enterprise displays evidence of circumvention or attempted circumvention; 
 

 An enterprise buys goods or services at a significantly different rate than the market from a 
related person or shareholder; 

 
 An enterprise obtains loans, not linked to the good faith share purchases or enterprise develop-

ment initiatives, from a related person at an excessive rate; and 
 

 An enterprise shares all premises and infrastructure with a related person, or with a shareholder 
with no B-BBEE status or a third-party operating in the same industry where the cost of such 
premises and infrastructure is disproportionate to market-related costs. 

 
 
DECLARATION 
 
I, the undersigned, …………………………..……………………………………………………. in submitting 
the accompanying tender on behalf of the tenderer do hereby make the following statements that I certify 
to be true and complete in every respect: 
1. I have read and understand the contents of this certificate. 
2. I accept that the Employer may report fronting practices to the Department of Trade and 

Industry and the B-BBEE commissioner. 
3. I accept that intentional mis-representation by measured entities may constitute fraudulent 

practices that shall be reported to the Department of Trade and Industry and the B-BBEE 
commissioner. 

 

SIGNATURE:  ………………………………………………………………… 

 

DATE:  ………………………………………………………………… 

 

NAME:  ………………………………………………………………… 

 

POSITION:  ………………………………………………………………… 
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FORM A2.5:  DECLARATION OF DOMESTIC PROMINENT INFLUENTIAL PERSONS, FOREIGN 
PROMINENT PUBLIC OFFICIALS AND FOREIGN INFLUENTIAL NATIONALS (DPIPS, FPPOS & 
FINS) 

 

SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  

FOR GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 

 

Notes to tenderer: 

1. In line with a policy on Domestic Prominent Influential Persons (DPIP’s), Foreign Prominent 
Public Officials (FPPO’s) & Foreign Influential Nationals (FIN’s), the purpose of this 
declaration form is to ensure maintenance and monitoring of the business relationships with 
prominent, influential stakeholders who have domestic and/or foreign influence as far as the 
procurement under the management of SANRAL is concerned. This is done to mitigate 
SANRAL’s perceived association, reputational, operational or legal risk, as it strives to foster 
and maintain fair and transparent business relations. (The policy is available on SANRAL 
website: www.nra.co.za)  

2. It is compulsory that all prospective and existing bidders conducting business with SANRAL, 
who potentially meet the definition of DPIPs, FPPOs or FINs, complete this form by supplying 
credible information as required and submit together with their bid document. 

3. Bidders are required at the tender stage to declare any DPIPs, FPPOs or FINs involved in 
their bids, as part of their submission.  

4. Further, that bidders shall at the tender stage furnish SANRAL of all information relating to 
namely, shareholders names, ID numbers and share certificates of the individual and/or 
transaction concerned using, the form below, for verification purposes, including where 
applicable, confirmation as it relates to: 

4.1. Knowledge of any offence within the meaning of Chapter 2 section 12 & 13 of Prevention 
and Combating of Corrupt Practices Act no 4 of 2006; and or 

4.2. Knowledge of any offence within the meaning of chapter 3 of Prevention of Organised 
Crime Act no. 121 of 1998 as it relates to any of the shareholders, Directors, Owners 
and/or individual link to the bidder. 

5. Bidders undertake that should it be discovered that the information provided in the form 
below, is fraudulently or negligently misrepresented then Chapter 9 sec 214 & 216 of 
Companies Act no 17 of 2008 shall apply to shareholders, Directors, Owners and/or 
individual link to the bidder. 

6. Should the bidder fail to declare or supply SANRAL with credible information in the 
prescribed form, the bid may be rendered invalid. 

7. Should the SANRAL, in the process of conducting verification and investigation of 
information supplied by the bidder find out that the information poses a reputational risk, the 
bid shall be rendered invalid. 

8. The following definitions shall apply: 

8.1. “Board” means the Board of Directors or the Accounting Authority of SANRAL  

8.2. “Business relationship” means the connection formed between SANRAL and external 
stakeholders for commercial purposes. 

8.3. “DD” means Due Diligence which is defined for this form as: 
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a) the verification of disclosures in the disclosure form, including if the disclosure is “none”; 
and 

b)   further investigation if any areas of risk are identified from publicly available 
information. 

8.4. “Domestic Prominent Influential Person” means an individual who holds an influential 
position, including in an acting position for a period exceeding six months, or has held 
at any time in the preceding twelve months, in the Republic, as defined in the Financial 
Intelligence Centre Amendment Act (No.1 of 2017). 

8.5. “DPIP” means a Domestic Prominent Influential Person. 

8.6. “Family members and known close associates” means immediate family members and 
known close associates of a person in a foreign or domestic prominent position, as the 
case may be, as defined in the Financial Intelligence Amendment Act, No.1 of 2017). 

8.7. “Foreign Influential National” means an individual who is not a South African citizen or 
does not have a permanent residence permit issued in terms of the Immigration Act 
(No.13 of 2002), who possesses personal power that induces another person to give 
consideration or to act on any basis other than the merits of the matter. 

8.8.  “Foreign Prominent Public Official” means (as defined in the Financial Intelligence 
Centre Amendment Act (No.1 of 2017) an individual who holds, or has held at any time 
in the preceding twelve months, in any foreign country a prominent public function  

8.9. “FPPO” means a Foreign Prominent Public Official.  

8.10. “Improper influence” means personal power that induces another person to give 
consideration or to act on any basis other than the merits of the matter.  

8.11. “PIP” means Prominent Influential Person and includes DPIP, FPPO and FIN 

8.12. “SANRAL” means the South African National Roads Agency SOC Limited, with 
registration number 1998/009584/30. 

8.13. “Senior Management” means the Executive Committee or its individual members. 

9. A separate declaration is required from each PIP. In the event that the tenderer is a Joint 
Venture, a separate declaration from each PIP from each of the Joint Venture members, is 
required. 

Prominent Influential Persons (PIP’s) Reporting Form 

 
IDENTIFICATION  PARTICULARS 

Primary 
Particulars 

 

First Name Surname Middle Name ID/Passport 
Number 

 

Country Details Country of 
origin 

Citizenship Current country of Residence 

   

 CURRENT STATUS AND BACKGROUND 
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Current 
Occupation 

Occupational Title Status 

Active Non-
Active 

   

   

Is the potential/business partner (mark with an “X” whichever is applicable): 

a DPIP  a FPPO a FIN Family Member or Close Associate of a PIP? 

 

 

 KNOWN BUSINESS INTERESTS 

No. Name of Entity Role in Entity Status 

1.   Active Non-
Active 

2.     

3.     

4.     

5.     

6.     

7.     

8.     

9.     

10.     

 

MEDIA REPORTS / OTHER SOURCES OF INFORMATION 

(Please reference all known negative or damaging media reports associated with the DPIP/FPPO/FIN) 
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Reporting Person/s: 

 

Full names: 

Designation: 

Department: 

Head of Department: 

Head of Department’s signature: Date:  

Reporting Person’s signature: Date:  

DECLARATION / UNDERTAKING BY THE TENDERERI, the undersigned 
……………………………………………………………………………. declare that: 

i)     the information furnished on this declaration form is true and 
correct, and 

ii) I accept that any action may be taken against me should this declaration prove to be false. 

 

SIGNATURE: …………………………………………………………………….…………………………… 

NAME: ………………………………………………………………………………………………………….. 

 

POSITION:  …………………………………………………………………………………………………….. 

 

DATE: …………………………………………………………………………………………………………… 

 

NAME OF TENDERER: …………………………………………………………………………………….. 
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FORM A2.6: CERTIFICATE OF PERMISSION TO CONDUCT DUE DILIGENCE INVESTIGATION 

 

SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  

FOR GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 

 

Notes to tenderer: 
1. The tenderer shall complete the declaration below. 
2. In the case of a Joint Venture (JV), each member of the JV shall comply with the above 

requirements. 
 
 
DECLARATION 
 
 
I,  ....................................................................................................................................................  (name) 

the undersigned in my capacity as  ............................................................................................  (position) 

 on behalf of  ..............................................................................................................  (name of company), 

herewith grant consent that SANRAL or any of their appointed Service Providers may conduct a due 

diligence investigation on  ..........................................................................................  (name of company) 

to evaluate our ability to perform the contract as stipulated in the Standard Conditions of Tender, Clause 
5.13(b). 
 
In addition, any information in this regard requested by SANRAL or any of their appointed Service 
Providers, shall be submitted within the timelines of the request. 
 
 
 
 
 
 
 
 
SIGNATURE:  ................................................. ………………………………………………………………… 
 
DATE:  ............................................................. ………………………………………………………………… 
 
NAME:  ............................................................ ………………………………………………………………… 
 
POSITION:  ..................................................... ………………………………………………………………… 
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FORM A3.1: BIDDER’S DISCLOSURE (SBD 4) 
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
Notes to tenderer:  
a) Definitions: 
i) “State” means: 
a. any National or Provincial Department, National or Provincial Public Entity or Constitutional Institution 
within the meaning of the Public Finance Management Act, 1999 (Act No 1 of 1999); 
b. any Municipality of Municipal Entity; 
c. Provincial Legislature; 
d. National Assembly or the National Council of Provinces; or 
e. Parliament. 
ii) “Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the enterprise or business and exercises control over the enterprise. 
b) If the Tenderer is a Joint Venture (JV), a separate declaration form is to be completed and submitted by 
each JV member. 
c) If the Form is omitted or blank; or if the Tenderer found to have failed to declare conflict or declare false 
information, the Tender will be declared non-responsive and should it be discovered after the award of a 
contract, the contract may be terminated, and the Tenderer will be ultimately restricted for doing business 
with the State. 
 
 
1. PURPOSE OF THE FORM  
 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line 
with the principles of transparency, accountability, impartiality, and ethics as enshrined in the 
Constitution of the Republic of South Africa and further expressed in various pieces of legislation, it 
is required for the bidder to make this declaration in respect of the details required hereunder. 
  
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  
 

2. BIDDER’S DECLARATION  
 
2.1. Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 
having a controlling interest1 in the enterprise, employed by the state?                                    YES/NO  
 
 
2.1.1. If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any 
person having a controlling interest in the enterprise, in table below.  
 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having the 
deciding vote or power to influence or to direct the course and decisions of the enterprise.  

Full Name  Identity Number  Name of State institution  
   
   
   
   
   
   
   
   
   
   
   
2.2. Do you, or any person connected with the bidder, have a relationship with any person who is 
employed by the procuring institution?                                                                                   YES/NO  
 
2.2.1. If so, furnish particulars:  



 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

 
 
 

 
 
2.3. Does the bidder or any of its directors / trustees / shareholders / members / partners or any 
person having a controlling interest in the enterprise have any interest in any other related enterprise 
whether or not they are bidding for this contract?                                                                                YES/NO  
 

2.3.1. If so, furnish particulars:  
 

 
 
 

 
3. DECLARATION  
 
I, the undersigned, (name)……………………………………………………………………. in submitting 
the accompanying bid, do hereby make the following statements that I certify to be true and complete 
in every respect: 
3.1. I have read and I understand the contents of this disclosure;  
3.2. I understand that the accompanying bid will be disqualified if this disclosure is found not to be true  
and complete in every respect;  
3.3. The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium2 will not be construed as collusive bidding.  
3.4. In addition, there have been no consultations, communications, agreements or arrangements  
with any competitor regarding the quality, quantity, specifications, prices, including methods, factors or 
formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit 
the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the 
products or services to which this bid invitation relates.  
3.5. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 
awarding of the contract.  
3.6. There have been no consultations, communications, agreements or arrangements made by the 
bidder with any official of the procuring institution in relation to this procurement process prior to and 
during the bidding process except to provide clarification on the bid submitted where so required by 
the institution; and the bidder was not involved in the drafting of the specifications or terms of 
reference for this bid.  
3.7. I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in terms 
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.  
 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF  
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING  
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 
………………………………                                                                                                             ..……………………………………………  
Signature                                                                                                                                 Date  
 
 
 
………………………………                                                                                                            ………………………………………………  
Position                                                                                                                                  Name of bidder 
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FORM A3.2: CERTIFICATE OF INDEPENDENT TENDER (INCORPORATING SBD9) – NOT 
APPLICABLE   
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
Notes to tenderer: 
1. This certificate conforms to Treasury Regulation 16A9 and the requirement of section 4 (1) 

(b) (iii) of the Competition Act No. 89 of 1998, as amended, that prohibits an agreement 
between, or concerted practice by, firms, or a decision by an association of firms, if it is 
between parties in a horizontal relationship and if it involves collusive tendering. 

2. Collusive tendering is a conspiracy between businesses that would normally be expected 
to compete, to agree not to compete, in a tender process. 

3. This certificate serves as a declaration by the tenderer that the tender submitted is free 
from any collusion with a competitor. 

4. In the case of a joint venture (JV), a separate certificate is to be completed and submitted 
by each JV member. 

5. If the tenderer is found to have failed to declare conflict of interest or have declared false 
information, the tender will be declared non-responsive and should it be discovered after 
contract award, will be ultimately blacklisted.  

 
Declaration 
 

I, the undersigned, in submitting the accompanying tender on behalf of the tenderer do hereby make 
the following statements that I certify to be true and complete in every respect: 

1. I have read and understand the notes to, and the contents of, this Certificate; 

2. I understand that the accompanying tender will be disqualified if this Certificate is found to be not 
true and complete in every respect; 

3. I am authorised by the tenderer to sign this Certificate, and to submit the accompanying tender, 
on behalf of the tenderer; 

4. Each person whose signature appears on the accompanying tender has been authorised by the 
tenderer to determine the terms of, and to sign the tender, on behalf of the tenderer; 

5. For the purposes of this Certificate and the accompanying tender, I understand that the word 
“competitor” shall include any individual or organisation, other than the tenderer, whether or not 
affiliated with the tenderer, who: 

a)  has been requested to submit a tender in response to this tender invitation; 

b)  could potentially submit a tender in response to this tender invitation, based on their 
qualifications, abilities or experience; and 

c)  provides the same goods and services as the tenderer and/or is in the same line of 
business as the tenderer. 

6. The tenderer has arrived at the accompanying tender independently from, and without 
consultation, communication, agreement or arrangement with any competitor. However, 
communication between partners in a joint venture or consortium will not be construed as 
collusive tendering. 

7. In particular, without limiting the generality of statement 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

a)  prices; 

b) geographical area where product or service will be rendered (market allocation); 

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit, or not to submit, a tender; 

e) the submission of a tender which does not meet the specifications and conditions of the 
tender; or 

f) tendering with the intention not to win the tender. 

8. In addition, there have been no consultations, communications, agreements or arrangements with 
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars 
of the products or services to which this tender relates. 
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9. The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, 
directly or indirectly, to any competitor, prior to the date and time of the official tender opening or 
of the awarding of the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to tenders and contracts, tenders that are suspicious will be reported 
to the Competitions Commission for investigation and possible imposition of administrative 
penalties in terms of section 59 of the Competition Act No. 89 of 1998 and/or may be reported to 
the National Prosecuting Authority for criminal investigation and/or may be restricted from 
conducting business with the public sector for a period not exceeding ten (10) years in terms of 
the Prevention and Combating of Corrupt Activities Act No. 12 0f 2004 or any other applicable 
legislation. 

 
 
Signature:  ..................................................................................................................................................  
 
Date:  ..........................................................................................................................................................  
 
Name:  ........................................................................................................................................................  
 
Position:  .....................................................................................................................................................  
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FORM A3.3: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES–  
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
Notes to tenderer: 

1. This declaration: 

(a) must form part of all tenders submitted. 

(b) in the case of a joint venture (JV), must be completed and submitted by each member of the 
JV 

2. This form serves as a declaration to be used by institutions in ensuring that when goods and 
services are being procured, all reasonable steps are taken to combat the abuse and/or misused 
the State’s procurement of the supply chain management system. 

3. The tender of any tenderer may be disregarded if that tenderer or any of its directors have – 

(a) abused the institution’s supply chain management system; 

(b) committed fraud or any other improper conduct in relation to such State system;  

(c) has been charged with fraud, corruption or any other improper conduct whether of a 
criminal or civil nature during the course and scope of rendering services to the state or any 
other party and/or entity; or 

(d) failed to perform on any previous contract with the State. 

4. In order to give effect to the above, the following questionnaire must be completed and submitted 
with this tender. 

 

4.1 Is the tenderer or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as 
companies or persons prohibited from doing business with the public sector? 

Companies or persons who are listed on this Database were informed in writing of this restriction by 
the Accounting Officer/ Authority of the institution that imposed the restriction after the audi alteram 
partem rule was applied. 

The Database of Restricted Suppliers now resides on the National Treasury website (www.treasury.gov.za) 
and can be accessed by clicking on its link at the bottom of the home page. 

Yes 

 

No 

 

4.1.1 If Yes, furnish particulars: 

 

 

4.2 Is the tenderer or any of its directors listed on the Register for Tender Defaulters in terms of Section 29 of the 
Prevention and Combatting of Corrupt Activities Act (No. 12 of 2004)? 

The Register for Tender Defaulters can be accessed on the National Treasury website 
((www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

Yes 

 

No 

 

4.2.1 If Yes, furnish particulars: 

 

4.3 Was the tenderer or any of its directors convicted by a court of law (including a court outside the Republic of 
South Africa) for fraud or corruption during the past five years? 

Yes 

 

No 

 

4.3.1 If Yes, furnish particulars: 

 

4.4 Was any contract between the tenderer and any organ of State terminated during the past five years on 
account of failure to perform on or comply with the contract? 

Yes 

 

No 

 
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4.4.1 If Yes, furnish particulars: 

 

 

CERTIFICATION 

 

 

I, the undersigned, .........................................................................................................................  

certify that the information furnished on this declaration form is true and correct. 

 

I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove 
to be false. 

 

Signature: ..................................................................................................................................  

 

 

Name: ........................................................................................................................................  

 

 

Position: .....................................................................................................................................  

 

 

Date: ..........................................................................................................................................  

 

 

Name of tenderer: ...................................................................................................................... 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

FORM A3.4: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE 
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
The tenderer shall provide a pdf. copy of the supplier registration form from the National Treasury 
Central Supplier Database (www.treasury.gov.za). Tenderers who are not registered on the Central 
Supplier Database at tender closure will be declared non-responsive (refer to Tender Data, Clause 
C.2.1.1). In the case of a Joint Venture or a Targeted Enterprise, a pdf. copy of the supplier registration 
form must be provided for each member of the Joint Venture or Targeted Enterprise. 
 
Name of Contractor:  ..................................................................................................................................  
 
Central Supplier Database Supplier Number:  ...........................................................................................  
 
Supplier Commodity:  .................................................................................................................................  
 
Delivery Location:  ......................................................................................................................................  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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FORM A4: SCHEDULE OF DEVIATIONS OR QUALIFICATIONS BY TENDERER 
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
 GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
Notes to tenderer: 
1. The Main  tender MUST be priced. 
2. When submitting an alternative tender (including an alternative contract period), condition 

of clause 4.12 of the Tender Data, shall be followed. 
 

Page Description 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER: 
 .................................................................................................................................................................... 
 ....................................................................................................................................................................  
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FORM A5: SCHEDULE OF ADDENDA TO TENDER DOCUMENTS 
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
Notes to tenderer: 
1.If an addendum containing material amendments is not incorporated by the tenderer in 
his tender offer, the tender will be declared non-responsive. 
 

We confirm that the following communications received from the Employer before the submission of 
this tender offer, amending the tender documents, have been taken into account in this tender offer: 

 
Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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FORM A6:  CERTIFICATE OF TAX COMPLIANCE (INCORPORATING SBD2) 
 
SUB-CONTRACT SANRAL  
ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
The Tenderer shall complete the declaration below.  
 
 
I, .......................................................................................... (name) the undersigned in my capacity as 
.............................................................................................. (position) on behalf of 
.................................................................................................................... (name of company) herewith 
grant consent that SARS may disclose to the South African National Roads Agency SOC Limited 
(SANRAL) our tax compliance status.  For this purpose, our unique security personal identification 
number (PIN) is ............................ 
 
In the event of a joint venture each member shall comply with the above requirements.  

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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FORM A7: CERTIFICATE OF INSURANCE COVER 
SUB-CONTRACT SANRAL  
ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
Note to tenderer:  
In the event of the tenderer being a joint venture/consortium the details of the individual 
members must also be provided. 
 
The tenderer shall provide the following details of this insurance cover: 
 
i) Name of Tenderer:  ..........................................................................................................................  
 
ii) Period of Validity:  ............................................................................................................................  
 
iii) Value of Insurance: 
 

 Insurance for Works and Contractor’s Equipment 
 
 Company: 
  ....................................................................................................................................................  
 Value:  .........................................................................................................................................  

 
 Insurance for Contractor’s Personnel 

 
  Company:  ...................................................................................................................................  
 
  Value:  .........................................................................................................................................  
 

 General public liability 
 
  Company:  ...................................................................................................................................  
 
  Value:  .........................................................................................................................................  
 

 SASRIA 
 
  Company:  ...................................................................................................................................  
 
  Value:  .........................................................................................................................................  
 
 
 
 
 
 
 
 
SIGNED BY TENDERER: ……………………………………………………………………………………….. 
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FORM A8: TENDERER’S REGISTERED FINANCIAL SERVICE PROVIDER LETTER AND 
BANK DETAILS 

 

 
SUB-CONTRACT SANRAL  
ER4004-61132-2021-SS1  
FOR  GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL 
EASTERN REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
Notes to tenderer:  
1. The tenderer shall attach to this form:  

1.1 a letter (dated less than 3 months prior to the tender closing date) from a registered Financial 
Service Provider (registered with the FSB) which :  

1.1.1 Provides banking details and declares how the entity conducts its account; and  

1.1.2 confirms that the Tenderer has the financial means net of current commitments (independent of 
any contractual advance payment) available to meet the construction cash flow requirements 
estimated for the subject contract, or a written confirmation from any registered financial institution; or  
 
1.2 a letter (dated less than 3 months prior to the tender closing date) from the tenderer’s independent 
registered accountant confirming that the Tenderer has the financial means net of current 
commitments (independent of any contractual advance payment) to meet the construction workflow 
requirements estimated for the subject contract. The confirmation by an independent registered 
accountant must indicate that the review, to be conducted in terms of ISRS4400, was done in terms of 
the Section 30 and Regulation 29 of the Companies Act No. 71 of 2008); or  
 
1.3 a letter (dated less than 3 months prior to the tender closing date) from the tenderer’s financial 
sponsorship confirming that the Tenderer has the financial means net of current commitments 
(independent of any contractual advance payment) to meet the construction workflow requirements 
estimated for the subject contract  
 
2. If the Tenderer does not have financial means, the tender may be declared non-responsive in terms 
of clause C.3.13(b) of the Tender Data.  
3. The Tenderer (and in the event of a joint venture, the joint venture member’s combined) shall have 
available capital in excess of R_____,  
 
4. In the event that the tenderer is a joint venture enterprise, details of all the members of the joint 
venture shall be similarly provided and attached to this form.  
 
Option 1 - Letter to be on the tenderer’s registered Financial Service Provider’s letter head 
 
RE: ACCOUNT CONDUCT AND/OR CASHFLOW CONFIRMATION  
 
To Whom It May Concern: 
 
We hereby confirm that (____________________) has been banking with ______________________ 
Bank for a period of _______ years and the account has been conducted in a satisfactory manner. 
 
The (Insert Tenderer’s Name) has the financial means, net of current commitments, available to meet 
the construction cash flow requirements to the value of R…… for contract………….. (insert contract 
number), (Note to tenderer; if cashflow confirmation is provider by another institution, delete this 
paragraph). 
 
i) Name of Account Holder: ................................................................................................................ 
 
ii) Account number: ............................................................................................................................. 
 
iii) Bank name: ..................................................................................................................................... 
 
iv) Branch number: .............................................................................................................................. 
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v) Bank and branch contact details: ................................................................................................... 
 
RE: ACCOUNT CONDUCT (Applicable to Grade 1-5, delete for Grade 6-9) 
 
To Whom It May Concern: 
 
We hereby confirm that (Insert Tenderer’s Name) has been banking with xxxx Bank for a period of xxx 
years and the account has been conducted in a satisfactory manner. 
 
vi) Name of Account Holder: ................................................................................................................ 
 
vii) Account number: ............................................................................................................................. 
 
viii) Bank name: ..................................................................................................................................... 
 
ix) Branch number: .............................................................................................................................. 
 
x) Bank and branch contact details: ................................................................................................... 
 
 
Option 2 - Letter to be on the tenderer’s independent registered accountant letter head (Note to 
compiler, not applicable for CIDB grade 1-5, delete) 
 
RE: CASHFLOW CONFIRMATION (independent registered accountant) 
 
To Whom It May Concern: 
 
The (_____________________) has the financial means, net of current commitments, available to 
meet the construction cash flow requirements to the value of R________________   for 
contract_______________________ 
 
 
Option 3 - Letter to be on tenderer’s financial sponsorship letter head (Note to compiler, not 
applicable for CIDB grade 1-5, delete)  
 
RE: CASHFLOW CONFIRMATION (Financial sponsorship)  
 
To Whom It May Concern:  
 
The _______________________has the financial means, net of current commitments, available to meet 
the construction cash flow requirements to the value of R__________________for 
contract______________________ through a financial sponsorship from _______________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
FORM A9.1: SCHEDULE OF TENDERER'S LITIGATION HISTORY 
 
SUB-CONTRACT SANRAL  
ER4004-61132-2021-SS1  
FOR GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
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Note to tenderer: 
The tenderer (and in the case of a Joint Venture, each member of the Joint Venture) shall list 
below details of any litigation with which the tenderer (including its directors, shareholders or 
other senior members in previous companies) has been involved with any organ of state or state 
department within the last ten years. The details must include the year, the litigating parties, the 
subject matter of the dispute, the value of any award or estimated award if the litigation is current 
and in whose favour the award, if any, was made.  
 

Employer Other 
litigating 

party 

Dispute Award 
value 

Date 
resolved 

     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
  



 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

FORM A9.2:  ENVIRONMENTAL, SOCIAL, HEALTH AND SAFETY PERFOMANCE 
DECLARATION 
 
SUB-CONTRACT SANRAL  
ER4004-61132-2021-SS1  
 
FOR  GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL 
EASTERN REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
 
Note to tenderer: 
The tenderer (and in the case of a Joint Venture, each member of the Joint Venture) shall indicate 
below by marking with an “X” if suspension or termination of a contract occurred or not, and/or 
if the performance security has been called or not, related to Environmental, Social, Health or 
Safety (ESHS) performance, in the past five (5) years prior to the tender submission date. 
In the event that suspension or termination occurred and/or the performance security has been 
called, the tenderer shall complete the details of all the suspensions and terminations as well as 
the details of all performance securities called since the date indicated. 
The Employer may use this information to seek further information or clarifications in carrying 
out its due diligence. 
 

Environmental, Social, Health, and Safety Performance Declaration  
 No suspension or termination of contract: An employer has not suspended or terminated a contract 

and/or called the performance security for a contract for reasons related to Environmental, Social, 
Health, or Safety (ESHS) performance in the past five (5) years prior to the tender submission date. 

 Declaration of suspension or termination of contract: The following contract(s) has/have been 
suspended or terminated and/or Performance Security called by an employer(s) for reasons related to 
Environmental, Social, Health, or Safety (ESHS) performance in the past five (5) years prior to the 
tender submission date. Details are described below: 

Year Suspended or 
terminated 
portion of 
contract 

Contract Identification 

 

Total Contract 
Amount  

[insert 
year] 

[insert amount 
and percentage] 

[insert complete contract name, contract number, Name of 
Employer, Address of Employer, Reason(s) for suspension 
or termination] 

[insert amount] 

    

    

Performance Security called by an employer(s) for reasons related to ESHS performance 

Year Contract Identification Total Contract 
Amount 

[insert 
year] 

[insert complete contract name, contract number, Name of Employer, 
Address of Employer, Reason(s) for calling of performance security] 

[insert amount] 
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SIGNED BY TENDERER:  .........................................................................................................................  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

FORM A9.3: COMPLIANCE WITH LABOUR LEGISLATION DECLARATION  
 
Notes to Tenderers: 
 
1. Tenderers must be registered with the Bargaining Council for the Civil Engineering Industry (BCCEI) 
or the relevant Bargaining Council. 
 
2. Tenderers must append to this schedule (Form A9.3: Compliance with Labour Legislation) a letter 
of compliance or letter of good standing in terms of the relevant Government Gazette that indicates 
compliance or validity at the time of tender closing or obtain such upon being requested to do so in 
writing and within the period contained in such a request, failing which their tenders will be declared 
non-responsive. 
 
3. Only those tenders submitted by Tenderers who are in good standing with the BCCEI or any 
relevant applicable legislated bargaining council at the time of the tender award will be declared 
responsive. 
 
4. Each party to a Consortium or Joint Venture (JV) shall append separate certificates for each party in 
the above regard. 
 
5. The Tenderer, by signing this schedule, declares that it will comply with all labour legislation, as 
may be applicable. 
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FORM A11: CERTIFICATE OF COMPLIANCE WITH COMPENSATION FOR OCCUPATIONAL 
INJURIES AND DISEASES ACT, 1993 (ACT NO. 130 OF 1993) 
 
SUB-CONTRACT SANRAL  
ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
Notes to tenderer: 
1. Discovery that the tenderer has failed to make proper disclosure may result in SANRAL 

terminating a contract that flows from this tender on the ground that it has been rendered 
invalid by the tenderer’s misrepresentation. 

 
2. The tenderer shall attach to this Form evidence that he is registered and in good standing 

with the compensation fund or with a licensed compensation insurer who is approved by 
Department of Labour in terms of section 80 of the Compensation for Injury and Disease 
Act (COID) (Act 130 of 1993). 

 
3. The tenderer is required to disclose, by also attaching documentary evidence to this form, 

all inspections, investigations and their outcomes conducted by the Department of Labour 
into the conduct of the tenderer at any time during the 36 months preceding the date of 
this tender. 

 
4. In the event of a joint venture, each and every member of the unicorporated Joint Venture  

shall comply with the above requirement.  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER: …………………………………………………………………………………. 
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FORM A12: FORM SBD1 – INVITATION TO BID AND TERMS AND CONDITIONS FOR BIDDING 

PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE SOUTH AFRICAN NATIONAL ROADS 
AGENCY SOC LIMITED 

BID NUMBER:  CLOSING DATE:  
CLOSING 
TIME: 11:00 

DESCRIPTION  
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

 

 

 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Procurement Office  CONTACT PERSON 
Procurement 
Office  

TELEPHONE NUMBER N/A TELEPHONE NUMBER N/A 

FACSIMILE NUMBER N/A FACSIMILE NUMBER 
NO CHANGE 
REQUIRED 

E-MAIL ADDRESS  E-MAIL ADDRESS  
SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  
SUPPLIER COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

ARE YOU THE ACCREDITED 
REPRESENTATIVE 
IN SOUTH AFRICA 
FOR THE GOODS 
/SERVICES 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED 
SUPPLIER FOR 
THE GOODS 
/SERVICES 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE 
BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                  YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                 YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                 YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                 YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                   YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 BELOW.  
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PART B 

TERMS AND CONDITIONS FOR BIDDING 
  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS 
WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) 
OR IN THE MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 
AND THE PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF 
CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT 
FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 
ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE 
AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH 
THE SARS WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH 
PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES 
WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE 
CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

 
NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE 

BID INVALID. 
 
SIGNATURE OF BIDDER:…………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:…………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:…………………………… 
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FORM B1: CONTRACTOR’S ESTABLISHMENT ON SITE 
 
SUB-CONTRACT SANRAL  
ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
Note to Tenderer: 
If the tenderer should require additional compensation for his obligations under section 1 (over 
and above the total tendered for item 1.1) by including such additional compensation in the 
tendered rates and/or lump sum of items in the pricing schedule, these items and the value of 
such additional compensation shall also be set out in a letter attached to this form. 
 
Should the combined, extended total tendered for Item 1.1 The contractor’s general obligations: 
1.1.1Fixed obligations  
1.1.2Time related  obligations 
1.1.3Health and safety obligations 
1.1.4Environmental management 
 
 
exceed a maximum of 20% of the tender sum, the tenderer shall clearly set out his reasons for tendering 
in this manner in a letter attached to this page. 
 
The relevant regional project engineer will duly consider these reasons but reserves the right to consider 
the tendered rates to be imbalanced and to deal with them in terms of Tender Data clause 5.9 contained 
in this volume. 
 
Total tendered for Item 1.1 expressed as a percentage of the tender sum (excluding VAT)  ................ % 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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FORM C1.1: TENDERER’S B-BBEE VERIFICATION CERTIFICATE 

 

Notes to tenderer: 

1. The tenderer shall attach to this form a B-BBEE verification certificate issued in 
accordance with: 

- the amended Construction Sector Codes published in Notice 931 of 2017 of 
Government Gazette No. 41287 on 1 December 2017 by the Department of Trade 
and Industry. 

- in the event that the Measured Entity operates in more than one sector or sub-sector, 
the scorecard for the sector or sub-sector in which the majority of its core activities 
(measured in terms of Annual Revenue) are located will be acceptable.  

2. The certificate shall: 

- have been issued by a verification agency accredited by the South African National 
Accreditation System (SANAS); or 

- be in the form of a sworn affidavit or a certificate issued by the Companies and 
Intellectual Property Commission in the case of an Exempted Micro Enterprise 
(EME) with a total annual revenue of less than R3 million if issued in accordance 
with the amended Construction Sector Codes published in Notice 931 of 2017 of 
Government Gazette No. 41287 on 1 December 2017 by the Department of Trade 
and Industry; and 

- be valid at the original advertised tender closing date; and 

- have a date of issue less than 12 (twelve) months prior to the tender closing date 
(see Tender Data 4.15). 

3. In the event of a un-incorporated joint venture (JV), a project specific (SANRAL project 
number indicated) consolidated B-BBEE verification certificate in the name of the JV, 
shall be attached, as well as a valid B-BBEE verification certificate for each member of 
the JV on which the JV certificate was calculated. 

4. The attached verification certificate and the associated assessment report shall comply 
with the requirements of Tender Data clause 5.11.8 and shall identify: 

(a) The name and domicilium citandi et executandi of the tenderer. 

(b) The registration and VAT number of the tenderer. 

(c) The dates of granting of the B-BBEE score and the period of validity. 

(d) The expiry date of the verification certificate. 

(e) A unique identification number. 

(f) The standard and/or normative document, including the issue and/or revision 
used to evaluate the tenderer. 

(g) The name and/or mark/logo of the B-BBEE verification agency. 

(h) The category (Generic, QSE, EME) in which the tenderer has been measured. 

(i) The B-BBEE status level. 

(j) The South African National Accreditation System (SANAS) logo on the 
verification certificate once verification agencies have been accredited. 
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(k) The B-BBEE procurement recognition level. 

(l) The score achieved per B-BBEE element. 

(m) The % black shareholding. 

(n) The % black women shareholding. 

(o) The % black persons with disabilities shareholding 

(p) The % black youth shareholding 

(q) The % black people living in rural or underdeveloped areas or townships 
shareholding 

(r) The % black military veterans shareholding 

(s) The value added status of the tenderer. 

5. The Employer will not be responsible to acquire data that it needs for its own reporting 
systems and which may not form part of a verification agency’s standard certificate format. The 
tenderer, at its own cost, must acquire any missing specified data listed in 4 above from its 
selected verification agency and have it recorded on the certificate. Alternatively, such missing 
data must be supplied separately, but certified as correct by the same verification agency and 
also attached to this form. 
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FORM C1.2 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 (SBD 6.1)  
This preference form must form part of all tenders invited.  It contains general information and serves 
as a claim form for preference points for specific goals.  

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

 

1.2 To be completed by the organ of state 

  

a) The applicable preference point system for this tender is the 90/10 preference point 
system. 
 

b) The applicable preference point system for this tender is the 80/20 preference point 
system. 
 

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 
lowest/ highest acceptable tender will be used to determine the accurate system once 
tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  
(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE  

SPECIFIC GOALS  

Total points for Price and Specific Goals  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 
tender to claim points for specific goals with the tender, will be interpreted to mean that 
preference points for specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in 
any manner required by the organ of state. 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive tendering process 
or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 
bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 
an organ of state in response to an invitation for the origination of income-generating contracts 
through any method envisaged in legislation that will result in a legal agreement between the 
organ of state and a third party that produces revenue for the organ of state, and includes, but 
is not limited to, leasing and disposal of assets and concession contracts, excluding direct 
sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

           A maximum of 80 or 90 points is allocated for price on the following basis: 

  80/20 or 90/10  

 

 𝑷𝒔 = 𝟖𝟎ቀ𝟏 −
𝑷𝒕ି𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
ቁ or 𝑷𝒔 = 𝟗𝟎 ቀ𝟏 −

𝑷𝒕ି𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
ቁ 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of 
this tender the tenderer will be allocated points based on the goals stated in table 1 below as 
may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 
state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,  then the organ of state must indicate the points allocated for 
specific goals for both the 90/10 and 80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

 

The specific goals 
allocated points in 
terms of this tender 

Criteria  

Number of 
points 

allocated 

(90/10 system) 

 

Number of 
points 

allocated 

(80/20 
system) 

 

Number of 
points 

claimed 

(90/10 system) 

(To be 
completed by 
the tenderer) 

Number of 
points 

claimed (80/20 
system) 

(To be 
completed by 
the tenderer) 

B-BBEE level 
scorecard of the 
tendering entity. 

B-BBEE Level 1  10,00 20.00 
 

 

B-BBEE Level 2 9,00 18.00   

B-BBEE Level 3  6,00 14.00   

B-BBEE Level 4  5,00 12.00   

B-BBEE Level 5  4,00 8.00   

B-BBEE Level 6  3,00 6.00   

B-BBEE Level 7  2,00 4.00   

B-BBEE Level 8  1,00 2.00   

Non-compliant 
contributor  

0.00 0.00 
 

 

 

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.   

 

5.  DECLARATION WITH REGARD TO COMPANY/FIRM 

5.1. Name of company/firm……………………………………………………………………. 

5.2. Company registration number: …………………………………………………………... 

5.3. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

5.4. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that 

the points claimed, based on the specific goals as advised in the tender, qualifies the company/ 

firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
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paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the 
satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any other 
remedy it may have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 
conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to 
make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 
business from any organ of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

 

 

  

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 

SURNAME AND NAME: …………………………………………………………………………. 
 

DATE:……………………………………………………………………………………………….. 

ADDRESS:…………………………………………………………………………………………… 

……………………………………………………………………………………………………….. 



 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

FORM D1: SCHEDULE OF TENDERER’S PLANT AND EQUIPMENT 
 
SUB-CONTRACT SANRAL  
ER4004-61132-2021-SS1  
 
 GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
Note to tenderer: The tenderer shall provide details of the major plant and equipment to be 
utilised for this project. In the event that he is unclear of the resources to be utilised, he shall 
supply detail of all possible equipment that could be utilised. 
 
The tenderer shall state below the number of each construction plant to be used on this project and 
what constructional plant will be immediately available for this contract, what constructional plant will 
become available by virtue of outstanding orders, and what further constructional plant will be acquired 
or hired for the work should he be awarded the contract. 
 
a) RIGS AND EQUIPMENT IMMEDIATELY AVAILABLE FOR THIS CONTRACT (I) 
b) RIGS AND EQUIPMENT ON ORDER (O) 
 (State details of arrangements made, with delivery dates) 
c) RIGS AND EQUIPMENT THAT WILL BE ACQUIRED OR HIRED (H) 
 (State details of delivery arrangements) 
In the event that rigs and equipment are older than 5 years old, the employer reserves the right to 
request date-stamped photographic and maintenance records for these rigs and equipment prior to 
award of the contract. 
One line is to be used for each rig and other major equipment. 
 

ASSET NUMBER, 
DESCRIPTION, SIZE, 

CAPACITY 

NUMBER TO BE 
USED ON THIS 

PROJECT 

DATE OF 
MANUFACTURE, 
SERIAL NUMBER 

AVAILABILIT
Y (State either 

I, O or H) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

  

 
 
SIGNED BY TENDERER: 
 .................................................................................................................................................................... 
 ....................................................................................................................................................................  
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FORM D2: TENDERER’S METHOD STATEMENT 
SUB-CONTRACT SANRAL  
ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
Note to tenderer: 
The tenderer shall provide a method statement with the details as indicated on this form. 
 
The method statement must respond to the Scope of Work and Site Information under Part C4 and 
outline the proposed approach/methodology. The method statement should articulate what value the 
Tenderer will add by in achieving the stated objectives for the project. 
 
The Tenderer must as such explain the following: 
- Its understanding of the objectives of the assignment and the Employer’s stated and implied 

requirements, 
- Highlight the issues of importance and explain the technical approach they would adopt to 

address them, and  
- Explain the methodologies which are to be adopted, demonstrate the compatibility of those 

methodologies with the proposed approach. The approach should also include a quality plan 
which outlines processes, procedures and associated resources, applied by whom and when, to 
meet the requirements and indicate how risks will be managed and what contribution can be made 
regarding value management. 

 
The tenderer must attach his/her approach paper to this page. The approach paper should not be longer 
than 5 pages. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER: 
 .................................................................................................................................................................... 
 ....................................................................................................................................................................  
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FORM D3: SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE 
 
SUB-CONTRACT SANRAL  
ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
Note to tenderer: 
If a tenderer wishes to submit an alternative tender then this form, appropriately completed, shall 
be attached to the Pricing Schedule for the alternative proposal. 
 
The tenderer shall state his estimated value of the work to be completed every week, based on his 
preliminary programme and his tendered unit rates, in the table below. 
 

MONTH VALUE MONTH VALUE 

 
1 
 
2 
 
 

 
R ...........................................  
 
R ...........................................  
 
 

  

  
 
TOTAL: R ............................................................  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER: 
 .................................................................................................................................................................... 
 ....................................................................................................................................................................  
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FORM D4: TENDERER’S KEY PERSONNEL EXPERIENCE  
SUB-CONTRACT SANRAL  
ER4004-61132-2021-SS1  
 
Table1:  Key Personnel Selection Guide 

 Contracts Manager Site Manager 

Project categories Key P 
Min. 
Years 
Exp. 

Key P 
Min. 
Years 
Exp. 

Projects above R10m Y 8 Y 10 

Projects below R10m N N/A Y 8 

 
Note to compiler:  

1. For projects above R10m the tenderer should provide details of previous experience required for each of his key personnel namely Contracts Manager 
and Site Manager on this project. 

2. For projects below R10m the tenderer should provide details of previous experience required for his key personnel namely Site Manager on this project. 
 
Note to tenderer: 
The tenderer shall provide details of previous experience required of his key personnel for this project. 
 
The tenderer is referred to clause 5.13 of the Tender Data and shall insert in the spaces provided below details of the key personnel required to be in the 
employment of the tenderer, in order for the tenderer to be eligible to submit a tender for this project. Proof of experience (CV) must be appended to this form. 
 

NAME POSITION IN TEAM RELEVANT QUALIFICATIONS MIN NO OF YEARS OF RELEVANT 

EXPERIENCE 
NO. OF YEARS 

RELEVANT EXPERIENCE  

 Contracts Manager  Note to compiler: stipulate the min 
required experience 

 

 Site Manager  Note to compiler: stipulate the min 
required experience 

 

 
Technical/Managerial Experience  
(List only the most recent 3 projects of the key staff that the tenderer considers relevant to the specified scope of works for each of the above key personnel 
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CLIENT DESCRIPTION OF 

PROJECT 
PROJECT START DATE PROJECT END 

DATE 
VALUE 

 
POSITION HELD 

 
CONTACT PERSON AND FIRM CONTACT NO. 

Contracts Manager 

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

Site Manager 

   
 

    

   
 

    

   
 

    

   
 

    

   
 

    

 
Comments:  
 

 

 
I confirm that the information provided herein is true, that the projects reported and the corresponding responsibilities are truly the experiences of the firm or consortium of 
firms tendering for this project. 
 
 
SIGNED BY TENDERER:  ...................................................................................................   
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FORM D5.1: TENDERER’S EXPERIENCE BASED ON COMPLETED PROJECTS 
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
Note to tenderer: 

1. The tenderer shall provide details of previous experience required for this project and a letter from the employer stating their perfomance.  
2. The Tenderer must have satisfactorily completed (at least completed as a prime contractor, joint venture member, management contractor or sub-

contractor) a minimum number of similar contracts matching the subject project’s scope of work, between 1st and tender submission deadline.  
 
 
 
 (List only the most recent N projects of the firm that the tenderer considers relevant to the specified scope of works  

CLIENT 
DESCRIPTION OF 

PROJECT 
PROJECT START 

DATE 
PROJECT END DATE 

VALUE OF WORK 
(i.e. the service 

provided) inclusive 
of VAT (Rand) 

NUMBER OF MONTHS DELAY ON 

PROJECT I.E. WHERE NO EXTENSION 

OF TIME GRANTED BY CLIENT 

CONTACT PERSON AND 

FIRM 
CONTACT NUMBER 

        

        

        

        

        

 
Comments:  
 

 

 
I confirm that the information provided herein is true, that the projects reported and the corresponding responsibilities are truly the experiences of the firm or consortium of 
firms tendering for this project. 
 
SIGNED BY TENDERER:  ...................................................................................................  
 
 
FORM D5.2: TENDERER’S EXPERIENCE BASED ON PROJECTS IN PROGRESS 
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SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN REGION BUILDING AND ASSOCIATED WORKS IN 
PIETERMARITZBURG 
 
 
 
Note to tenderer: 

1. Submission of this form is optional. This form must be submitted if the tenderer does not comply with the requirements of Form D5.1, and elects to list 
projects that are in progress to comply with afore- mentioned requirements. 

2. The Tenderer must list details of similar projects in progress.  
 

 
 

 
 (List only the most recent N projects of the firm that the tenderer considers relevant to the specified scope of works  

CLIENT 
DESCRIPTION OF 

PROJECT 
PROJECT START 

DATE 
PROJECT END DATE 

AWARD VALUE OF 

WORK 
(i.e. the service 

provided) inclusive 
of VAT (Rand) 

VALUE OF WORKS 

CERTIFIED BY THE 

ENGINEER 
CONTACT PERSON AND FIRM CONTACT NUMBER 

        

        

        

        

        

 
Comments:  
 

 

 
I confirm that the information provided herein is true, that the projects reported and the corresponding responsibilities are truly the experiences of the firm or consortium of 
firms tendering for this project. 
 
SIGNED BY TENDERER:  
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FORM D6: TENDERER’S INDICATIVE PROGRAM 
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN REGION BUILDING AND ASSOCIATED WORKS IN 
PIETERMARITZBURG 
 
 
Notes to tenderer: 
1. The tenderer shall attach an indicative programme, reflecting the: 

 Contract period; 
 proposed sequence or order of execution of the work; 
 Resources anticipated; and 
 tempo of execution of the various activities comprising the work for this contract.  

2. The programme shall be in accordance with the information provided in Form D1: Schedule of Tenderer’s Plant and Equipment, Form D2: Tenderer’s 
Method Statement, Form D7: Schedule of Estimated Monthly Expenditure, Form D8: Schedule of Subcontractors, and with all other aspects of the tender. 

3. If a tenderer wishes to submit an alternative tender then this form, appropriately completed, shall also be attached to the Pricing Schedule for the 
alternative proposal. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER: .........................................................................................................................  
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FORM D7: SCHEDULE OF SPECIALIST CONTRACTORS 
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN REGION BUILDING AND ASSOCIATED WORKS IN 
PIETERMARITZBURG 
 
 
With regard to sub-clause 4.4 of the FIDIC Conditions of Contract as amended: 
 
Notes to tenderer: 
The tenderer shall list below the specialist items of work on this contract. Alternatives may be mentioned. 
The tenderer shall state whether he intends to carry out any specialised work himself. 
 
Acceptance of this tender shall not be construed as approval of all or any of the listed specialist subcontractors. Should any or all of the specialist subcontractors not be 
approved subsequent to the acceptance of the tender, it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain final and 
binding, even in the event of a subcontractor not listed below being approved by the engineer. 
 

SPECIALISED ITEM NAME OF SPECIALIST CONTRACTOR 

  

  

  

  

 
 
 
 
 
 
 
 
 



 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

 



 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

FORM E1: SCHEDULE OF TENDER COMPLIANCE 
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN REGION BUILDING AND ASSOCIATED WORKS IN 
PIETERMARITZBURG 
Note to tenderer: 
This form has been created as an aid to ensure a tenderer’s compliance with the completion of the returnable forms and schedules and subsequent placement 
in the correct envelope. 
 
 

FORM NO FORM DESCRIPTION TICK IF 
COMPLETED 

A1 CERTIFICATE CONFIRMING THAT THE TENDERER READ/VIEWED THE  
CLARIFICATION PRESENTATION 

 

A1.1 CERTIFICATE OF INTENTION TO SUBMIT A TENDER   

A2.1 CERTIFICATE OF AUTHORITY FOR SIGNATORY  

A2.2 DECLARATION OF TENDERER’S CURRENT STATUS OF ANY DEBT 
OUTSTANDING TO SANRAL 

 

A2.3 CERTIFICATE OF SINGLE TENDER SUBMISSION  

A2.4 CERTIFICATE OF FRONTING PRACTICES  

A2.5 DECLARATION OF DOMESTIC PROMINENT INFLUENTIAL PERSONS, 
FOREIGN PROMINENT PUBLIC OFFICIAL OR FOREIGN INFLUENTIAL 
NATIONALS (DPIPS, FPPOS OR FINS) 

 

A2.6 CERTIFICATE PERMISSION TO CONDUCT DUE DILIGENCE 
INVESTIGATION 

 

A3.1 / SBD4 BIDDER’S DISCLOSURE (INCORPORATING SBD4)  

A3.2 / SBD9 CERTIFICATE OF INDEPENDENT TENDER (INCORPORATING SBD9) REPEALED 

A3.3 DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES  

 

A3.4 REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 
DATABASE 

 

A3.5 (SBD6) DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT 
FOR DESIGNATED SECTORS (INCORPORATING SBD6.2) 

 

A3.6 LOCAL CONTENT DECLARATION: SUMMARY SCHEDULE  

A4 SCHEDULE OF DEVIATIONS OR QUALIFICATIONS BY TENDERER  
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A5 SCHEDULE OF ADDENDA TO TENDER DOCUMENTS  

A6 (SBD2) CERTIFICATE OF TAX COMPLIANCE (INCORPORATING SBD2)  

A7 CERTIFICATE OF INSURANCE COVER  

A8 TENDERER’S REGISTERED FINANCIAL SERVICE PROVIDER LETTER 
AND BANK DETAILS 

 

A9.1 SCHEDULE OF TENDER’S LITIGATION HISTORY  

A9.2 ENVIRONMENTAL, SOCIAL, HEALTH AND SAFETY PERFORMANCE 
DECLARATION 

 

A10 SCHEDULE OF CURRENT COMMITMENTS  

A11 CERTIFICATE OF COMPLIANCE WITH COMPENSATION FOR 
OCCUPATIONAL INJURIES AND DISEASES ACT, 1993 (ACT NO. 130 OF 
1993) 

 

A12 FORM SBD1 - INVITATION TO BID AND TERMS AND CONDITIONS FOR 
BIDDING 

 

A13 (SBD1) INVITATION TO BID AND TERMS AND CONDITIONS FOR BIDDING 
(INCORPORATING SBD1) 

 

A14 DECLARATION OF TENDERER’S FINANCIAL SUBMISSION  
   

B1 CONTRACTORS ESTABLISHMENT ON SITE  
   

C1.1 (SBD6.1) PREFERENCE SCHEDULE: TENDERER’S B-BBEE VERIFICATION 
CERTIFICATE (INCORPORATING SBD6.1) 

 

C1.2/SBD6.1 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 (INCORPORATING SBD6.1) 

 

   

D1 SCHEDULE OF TENDERER’S PLANT AND EQUIPMENT SCHEDULE OF 
WORK EXPERIENCE 

 

D2  TENDERER’S METHOD STATEMENT  

D3  SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE  

D4 TENDERER’S KEY PERSONNEL EXPERIENCE   

D5.1  TENDERER’S EXPERIENCE BASED ON COMPLETED PROJECTS  

D5.2 TENDERER’S EXPERIENCE BASED ON COMPLETED PROGRESS  

D6 INDICATIVE CONSTRUCTION PROGRAMME  

D7 SCHEDULE OF SPECIALIST SUBCONTRACTORS  
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E1 SCHEDULE OF TENDER COMPLIANCE   
   

C1.1.1 / SBD7 FORM OF OFFER (INCORPORATING SBD7)  

C1.2.3 CONTRACT DATA – INFORMATION PROVIDED BY THE TENDERER  

C2.2 / SBD3 PRICING SCHEDULE (INCORPORATING SBD3)  

C.2.3 SUMMARY OF PRICING SCHEDULE   
 
 
 
 
 
SIGNED BY TENDERER:  ........................................................................................................................  
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 __________________________________________________________________________________  
 

Part C1:AGREEMENTS AND CONTRACT DATA 
 __________________________________________________________________________________  
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PART C1: AGREEMENTS AND CONTRACT DATA 
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C1.1 FORMS OF OFFER AND ACCEPTANCE 

C1.1.1 FORM OF OFFER (INCORPORATING SBD7) 

 
The South African National Roads Agency SOC Limited 
PO Box 415 
PRETORIA 
0001 
 
Sir, 
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1 FOR GEOTECHNICAL DRILLING SERVICES FOR 
THE DESIGN OF THE NEW SANRAL EASTERN REGION BUILDING AND ASSOCIATED WORKS IN 
PIETERMARITZBURG 
 
1. I/we, by signing this part of the forms of offer and acceptance acknowledge they are the equivalent of the 

Letters of Tender and Acceptance as defined in clauses 1.1.1.3 and 1.1.1.4 in the “Conditions of 
Contract for Construction for Building and Engineering Works designed by the Employer” (1999), 
published by the Federation Internationale des Ingenieurs-Conseils (FIDIC). 

 
2. I/we, confirm that I/we practise the principles of corporate governance that abhors corruption and fraud 

and that I/we have examined the documents listed in the tender data and addenda thereto as listed in 
the returnable schedules and am/are duly authorised to represent and commit the tenderer to the 
contractual obligations contained therein. 

 
3. I/we further confirm that by submitting this offer the tenderer accepts the conditions of tender and offers 

to perform all of the obligations and liabilities of the contractor under the contract including compliance 
with all its terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the conditions of tender and the conditions of contract identified in the 
contract data. 

 
4. PRICE OFFERED 

 
THE OFFERED TOTAL OF THE PRICES (INCLUSIVE OF VALUE ADDED TAX) BROUGHT FORWARD 

FROM SECTION C2.3: PRICING SCHEDULE SUMMARY IS ..................................................................  

 ....................................................................................................................................................................  

 .................................................................................................................................................... (in words) 

(R  ..............................................................................................................................................  in figures) 
 
I/we confirm that if any difference between the total of the Pricing Schedule Summary and the amounts stated 
above exists, the total in the Pricing Schedule Summary shall apply. 

 
5. PREFERENCE CLAIMED 

 
I/we claim; a B-BBEE contributor status level ......................... (as per Returnable Schedule Form C1.2: 
Preference Points Claim Form in terms of the Preferential Procurement Regulations 2022 (incorporating 
SBD6.1), a Percentage black ownership ………. (as per Returnable Schedule Form C1.3), and “B-BBEE size 
…………. (EME, QSE or Generic)”. In the event of any difference between the above stated B-BBEE 
contributor status level and the B-BBEE Verification Certificate attached to Form C1,1, the B-BBEE Verification 
Certificate shall apply. In the event of any difference between the above stated Percentage black ownership 
and the Share certificate information, the Share certificate shall apply.  
 
6. You may accept this offer by signing and returning to the tenderer one copy of the Form of acceptance 

before the end of the period of validity stated in the tender data, (or at the end of any agreed extension 
thereof), whereupon the tenderer becomes the party named as the contractor in the conditions of 
contract identified in the contract data. 
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7. Notwithstanding anything contained in a covering letter to this tender, I/we declare this offer is 
submitted entirely without deviations or qualifications other than those stipulated in Form A4: Schedule 
of Deviations or Qualifications by the tenderer and that it is made free from any fraud, corruption and 
misrepresentation. 

 
Yours faithfully 
 
 

SIGNATURE: .........................................................  DATE: .......................................................................  

 

NAME (IN CAPITALS):  ..............................................................................................................................  

 

CAPACITY:  ................................................................................................................................................  

 

Date and minute reference of Board resolution if different from returnable schedule Form A2.1: 

 

Certificate of Authority for signature ...........................................................................................................  

 

NAME AND ADDRESS OF ORGANISATION: ..........................................................................................  

 

 ....................................................................................................................................................................  

 

 

NAME AND SIGNATURE OF WITNESSES: 

 

WITNESS 1: 

SIGNATURE: ..............................................................................................................................................  

NAME (IN CAPITALS):  ..............................................................................................................................  

 
 
WITNESS 2: 

SIGNATURE: ..............................................................................................................................................  

NAME (IN CAPITALS):  ..............................................................................................................................  
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C1.1.2 FORM OF ACCEPTANCE (INCORPORATING SBD7) 

 
Form to be printed on SANRAL letterhead 
 
To (Name of successful tenderer) 
 
Dear Sir, 
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN REGION 
BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
ACCEPTANCE OF OFFER 
 
1. It is our pleasure to inform you that the South African National Roads Agency SOC Ltd (the Employer) 

accepts your _______________________ offer in the amount of R________________ (i.e. including 
VAT but excluding CPA, and any contingent sum not in the priced schedule) for a contract period of 
.......................................months and with a Base date of .......................................... 

 
2. The amount due may not be the accepted price but payment shall be made in accordance with the 

conditions of contract identified in the contract data. 
 

3. This Form of Acceptance is the equivalent of the Letter of Acceptance as defined in clause 1.1.1.3 of 
the “Conditions of Contract for Construction for Building and Engineering Works designed by the 
Employer” (1999), published by the Federation Internationale des Ingenieurs-Conseils (FIDIC). 

 
4. Acceptance shall form an agreement between us according to the terms and conditions contained in 

this form and in the contract that is comprised of: 
 
 Part C1: Agreements and Contract Data (including this form of acceptance), 
 Part C2: Pricing Data, 
 Part C3: Scope of the Work, 
 Part C4: Site Information, and 
 Part C5: Annexures 
 
 together with issued drawings and other documents, or parts thereof, which may be incorporated by 

reference into the Parts listed above. 
 
5. Deviations and/or qualifications included in your offer as well as any changes to the terms of the offer 

agreed by us during the process of offer and acceptance shall not be valid unless contained in the 
appended schedule of deviations. In the event that an alternative offer is accepted, it is a fundamental 
condition of acceptance that all responsibilities and concomitant liabilities arising from the alternative 
design pass from us to you. Addenda issued during the tender period are deemed not to be deviations 
to the tender documents and schedules. 
 

6. Notwithstanding the need to agree the mandate required by Section 37 of the Occupational Health and 
Safety Act (Act 85 of 1993), a proforma of which is attached for your reference, we hereby appoint you 
as the principal contractor in terms of Regulation 5(1)(k) of the Construction Regulations, GNR.84 of 
2014. 

 
7. A SARS compliance check has been done on you and you are found to be ….. (select:  “compliant” or 

“non-compliant”).  
: “Within 7 calendar days of the date of this Form of Acceptance you shall provide proof that you are 
SARS compliant. Failure to fulfil this obligation shall constitute a repudiation of this agreement.”) 

 
8. Within 14 calendar days of the date of this Form of Acceptance (including the schedule of deviations if 

any) you shall deliver to us: 
i. Proof of insurance in terms of the information provided in the contract data and clause 18 of the 

FIDIC Conditions of Contract. Proof of currency of insured cover shall be provided on a monthly 
basis until contract completion. 
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ii. Fully completed and signed Form C1.3.3 together with your Health and Safety plan and proof of the 
Construction Health and Safety Officer’s registration with SACPCMP. 

iii. Proof that you are registered and in good standing with the compensation fund or with a licensed 
compensation insurer. 

iv. A completed Form of Banking Details  
v. Proof of registration on the Employer’s Project Information Module (ITIS). 
vi. Fully completed Form C1.1.3 Appendix to Form of Acceptance 

 
 Failure to fulfil either of the obligations (i) and (ii) above shall constitute a repudiation of this agreement 

and we may at our discretion apply any rights of remedy including barring you from tendering on any of 
our future tenders for a period to be determined by us, but not less than twelve (12) months, from the 
date of tender closure. 

 
9. The effective date of the contract shall be the date of this Form of Acceptance unless you, within seven 

(7) calendar days of the effective date, notify us in writing of any justification why you cannot accept the 
contents of this agreement. 

 
10. The commencement date of the contract shall be that on which the site hand-over meeting is held, which 

shall not be later than ………………………….. 
11. Notwithstanding that a full, original-signed copy of the contract document containing all contract data 

and schedules (including that of accepted deviations) will be delivered to you, this Form of Acceptance 
constitutes the binding contract between us. 

 
12. Messrs _____________________act as our agent to fulfil the functions of the engineer in the 

administration of this contract. Please contact _________________at __________________ to make 
arrangements for the signing of the contract documents and hand-over of the site. 

 
 
SIGNATURE: ......................................................   DATE: ......................................................................  

NAME (IN CAPITALS):  ..............................................................................................................................  

CAPACITY: Regional Manager Eastern Region 

EMPLOYER’S NAME AND ADDRESS: 58 Van Eck Place, Mkondeni, Pietermaritzburg, 3212 

AUTHORITY TO ACT: SANRAL’s Delegation of Powers Item 2.4.1.2 
 

NAME & SIGNATURE OF WITNESS 

 

WITNESS 1: 

SIGNATURE: ......................................................   DATE: ......................................................................  

NAME (IN CAPITALS):  ..............................................................................................................................  

 

WITNESS 2: 

SIGNATURE: ......................................................   DATE: ......................................................................  

NAME (IN CAPITALS):  ..............................................................................................................................  

C1.1.3 APPENDIX TO FORM OF ACCEPTANCE 

SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN REGION 
BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
Schedule of deviations 
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The deviations listed below constitute agreed deviations/amendments to the tender document negotiated 
between the tenderer and employer based on information provided in Form A4: Schedule of Deviations or 
Qualifications by the tenderer or imposed conditions of award. 
 
Addenda issued during the tender period are deemed not to be deviations to the tender. 
 
1. Subject:   .....................................................................................................................................  

 Details:   .....................................................................................................................................  

2 Subject:   .....................................................................................................................................  

 Details:  .....................................................................................................................................  

3 Subject:  .....................................................................................................................................  

 Details:  .....................................................................................................................................  

4 Subject:  .....................................................................................................................................  

 Details:  .....................................................................................................................................  

 
By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and 
accept the aforegoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the Employer during this process 
of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
agreement shall have any meaning or effect in the contract between the parties arising from this agreement.  
 
 
 
SIGNATURE: .........................................................  DATE: .......................................................................  

 

NAME (IN CAPITALS):  ..............................................................................................................................  

 

CAPACITY:  ................................................................................................................................................  

 

NAME AND ADDRESS OF CONTRACTOR: .............................................................................................  

 

 ....................................................................................................................................................................  
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C1.2 CONTRACT DATA 

C1.2.1 CONDITIONS OF CONTRACT 

 
Note to tenderer: 
1. The Conditions of Contract for Construction (1999 edition) published by the Federation 

Internationale des Ingenieurs-Conseils (FIDIC), as amended, shall apply to this contract. The 
amendments are those published by FIDIC and reproduced hereafter, together with additional 
amendments (particular conditions of contract) as prescribed by the South African National 
Roads Agency SOC Limited. 

 
2.      Only use clauses applicable for this document. 

 



 

 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

PART A: GENERAL CONDITIONS - FIDIC AMENDMENTS 

 
 
Up to 6 March 2024 the following have been issued by FIDIC. 
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PART B: PARTICULAR CONDITIONS OF CONTRACT 

The following amendments are the South African National Road Agency SOC Limited’s standard amendments 
to the FIDIC General Conditions and shall apply to this contract. 
 
SUBJECT INDEX 

 Clause  Clause 
    
Adjustments for Changes in Costs 
Appendix to Tender Definition 
Application for Final Payment Certificate 
Application for Interim Payment 
Certificates 
Assignment 
 
Bill of Quantities Definition 
 
Care and Supply of Documents 
Clearance of Site 
Commencement of Work 
Continuing Validity of Sub-clauses 20.2 to 
20.6 
Contract Agreement 
Contract Definition 
Contract Price 
Contract Price Adjustment Schedule 
Contractor’s Claims 
Contractor’s Equipment 
Contractor’s General Obligations 
Court 
Currencies of Payment 
 
Day Definition 
Daywork 
Definition of Force Majeure 
Delay Damages 
Delayed Payment 
Disorderly Conduct 
Disputes 
 
Electricity, Water and Gas 
Employer’s Equipment and Free-Issue 
Material 
Employer’s Personnel 
Employer’s Risks (SASRIA) 
Engineer’s Duties and Authority 
Environmental Protection 
Evaluation 
Extension of Time for Completion 
 
Force Majeure Definition 
Force Majeure affect Subcontractor 
Fossils 
 
Health & Safety 
 
Indemnity by Contractor 
General Requirements for Insurances 
Insurance against Injury to Persons and 
Damage to Property 
Insurance for Contractor’s Personnel 
Insurance for Works and Contractor’s 
Equipment 
Issue of Interim Payment Certificates 

13.8 
1.1.1.9 
14.11 
 
14.3 
 
1.7 
 
1.1.1.10 
 
1.8 
11.11 
8.1 
20.6 
 
1.6 
1.1.1.1 
14.1 
13.8 
20.1 
4.17 
4.1 
20.4 
14.15 
 
1.1.3.9 
13.6 
19.1 
8.7 
14.8 
20.2 
20.3 
 
2.3 
4.19 
 
4.20 
17.3 
3.1 
4.18 
12.3 
8.4 
 
19.1 
19.5 
4.24 
 
6.7 
 
6.12 
18.1 
18.3 
 
18.4 
18.2 
 
14.6 

Laws Definition 
Letter of Acceptance Definition 
Letter of Tender Definition 
 
Materials on Site 
Mediation 
 
Payment 
Payment Certificates 
Performance Certificate 
Performance Security 
Plant and Materials Intended for the Works 
Priority of Documents 
Programme 
Progress Reports 
Protection of the Environment  
Provisional Sums 
 
Reference to Court 
Retention Money Guarantee 
Rights of way and Facilities 
 
Safety Procedures 
Schedules Definition 
Security of the Site 
Setting Out 
Settlement of Disputes 
Site Data  
Special Disputes  
Specification Definition 
Statement at Completion 
Subcontractors & Suppliers  
Supplementary Agreement Definition  
 
Taking over Parts of the Works 
Targeted Enterprise 
Tender Definition  
Termination by the Employer 
 
Variation Procedure 
 
Working hours 
Written Communications  

1.1.6.5 
1.1.1.3 
1.1.1.4 
 
14.5 
20.3 
 
14.7 
14.6 
11.9 
4.2 
14.5 
 
1.5 
8.3 
4.21 
4.18 
13.5 
 
20.4 
14.3 
4.13 
 
4.8 
1.1.1.7 
4.22 
4.7 
20.2 
4.10 
20.5 
1.1.1.5 
14.10 
4.4 
1.1.6.10 
 
10.2 
1.1.2.11 
1.1.1.8 
15.2 
 
13.3 
 
6.5 
1.2 
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PARTICULAR CONDITIONS AMENDING THE GENERAL CONDITIONS OF FIDIC 

FOREWORD 
 
Add the following illustrative chart as a clarification of the sequence of the Contract activities as amended in 
this Particular Conditions: 
 

“  
Typical sequence of Principal Events during Contracts for Construction as amended” 
 
 
1.1 Definitions 
 
1.1.1  The Contract 
 
Replace 1.1.1.1 with: 
 
“ “Contract” means the Form of Offer and Acceptance, Contract Data, these Conditions, the Specifications, 
the Drawings, the Schedules, and the further documents (if any), which are listed in the Form of Offer and 
Acceptance, and further includes drawings and documents or parts thereof, which any of the aforesaid 
documents incorporate by reference.” 
 
Replace 1.1.1.3 with: 
 
“ “Letter of Acceptance” means the Form of Acceptance as contained in part C1.1.2 of the contract 
documents.” 
 
Replace 1.1.1.4 with: 
 
“ “Letter of Tender” means the Form of Offer as contained in part C.1.1.1 of the contract document.” 
 
Replace 1.1.1.5 with: 
 
“ “Specification” means that document entitled Scope of Work, as included in the Contract, and any additions 
and modifications to the Scope of Work in accordance with the Contract. Such document specifies the Works.” 
 
Replace 1.1.1.7 with: 
 
“ “Schedules” means the document(s) completed by the Contractor and submitted with his tender offer, as 
included in the Contract. Such document(s) may include the Bill of Quantities, data lists and schedules of rates 
and/or prices.” 
 
Replace 1.1.1.8 with: 
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“ “Tender” means that section of the Form of Offer and Acceptance called ‘Offer’ and all other documents 
which the Contractor submitted as Returnable Documents, as included in the Contract.” 
 
Replace 1.1.1.9 with: 
 
“ “Appendix to Tender” means the completed section entitled C1.2.2 Contract Data – Information provided 
by the Employer included in the Contract Data:” 
 
1.1.1.10 - Add the following: 
 
“ “Bill of Quantities” shall also mean the Pricing Schedule as contained in section C2.2 of the contract 
document.” 
 
1.1.2  Parties and Persons 
 
Add the following: 
 
“1.1.2.11 “Targeted Enterprise” means an enterprise defined in Section D of Part C3 Scope of Work.” 
 
1.1.3  Dates, Tests, Periods and Completions 
 
Replace 1.1.3.9 with: 
 
“A “day” means a calendar day, except for any extension of time that is granted under sub-clause 8.4, 
[Extension of Time for Completion], in which case a day means a working day. A “year” means 365 calendar 
days”. 
 
Add the following: 
 
“1.1.3.10 “Mobilisation Period” means the period as stated in the Appendix to Tender, or the period 

between the Commencement Date and the date that the Contractor starts with the execution of 
the Permanent Works, whichever is the shortest. 

 
1.1.3.11 “working day” means a day that is not listed as a Special non-working day” 
 
 
1.2 Interpretation 
 
Add the following: 
 
“However, such notice, instruction, consent or request is not deemed to have been delivered by virtue of its 
appearance in the minutes of meetings.” 
 
1.5 Priority of Documents 
 
Insert the following at the end of the 1st paragraph before the colon: 
 
“… unless specifically stated otherwise in the contract:”. 
 
Replace sub-paragraphs items (a) to (h) with: 
 
“(a) the Forms of Offer and Acceptance 
(b) the Appendix to Tender within the Contract data 
(c) the Particular Conditions of Contract 
(d) the General Conditions  
(e) the project Specifications (Scope of Works (Part C3)) 
(f) the project Drawings, 
(g) the standard Specifications, 
(h) the Bill of Quantities (Pricing Data (Part C2)); and 
(i) the Schedules and any other documents forming part of the Contract.” 
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1.6 Contract Agreement 
 
Replace the 1st two sentences with the following: 
 
“The Parties shall enter into a Contract Agreement when the Employer issues the Form of Acceptance (see 
Particular Condition 1.1.1.3). The Contract Agreement shall be in the form prescribed in the tender documents” 
 
1.8 Care and Supply of Documents 
 
In the 1st paragraph, 2nd line, change “two copies” to “one copy”. 
 
In the 2nd paragraph, 3rd line, change “six” to “two”. 
 
1.11 Contractor’s Use of Employer’s Documents 
 
At the end of the 1st sentence add: 
 
“as well as any research, innovation, industry cutting edge technology and any form of trials undertaken as 
part of the Contract.” 
 
3.1 Engineer’s Duties and Authority 
 
After the 3rd paragraph insert the following: 
 
“In addition to the actions stipulated in the General Conditions whereby the Engineer shall first obtain the 
approval of the Employer, the Employer’s approval shall also be obtained before taking any action under sub-
clauses 8.1, 8.8, 10.1, 11.9 and 13.3 as amended in these Particular Conditions.” 
 
Add the following new sixth and seventh paragraphs: 
 
“If the Engineer is a legal entity, a natural person employed by the Engineer and approved by the Employer 
shall be appointed and authorised to act as the Engineer under the Contract.” 
 
4.1 Contractor’s General Obligations 
 
Add the following sentence below the 4th paragraph: 
 
“With regard to the Contractor’s proposals submitted under the item of the Scope of Works titled “Section D: 
Stakeholder and Community Liaison and Targeted Labour and Targeted Enterprise utilisation and 
development”, if the Contractor fails to provide the employment or training to the extent proposed, the Employer 
may impose penalties as set out in the above-mentioned Scope of Works.” 
 
 
4.2 Performance Security 
 
Delete the 2nd paragraph and replace with the following: 
 
“The Contractor shall deliver the Performance Security (as stated in the Appendix to Tender) to the Employer 
within 14 days of the date of issue of the Form of Acceptance and shall send a copy to the Engineer. The 
Performance Security shall be issued by an insurance company duly registered in terms of the Insurance Act 
(Long Term Insurance Act No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly 
registered in terms of the Banks Act (No 94 of 1990) and approved by the Employer and having an office or 
banking facility in the Republic of South Africa. The Performance Security shall be subject to approval by the 
Employer and shall be in the form prescribed in the tender documents or in another form approved by the 
Employer.” 
 
Delete the 4th paragraph and replace with the following: 
 
“The Employer shall not make a claim under the Performance Security, except for amounts to which the 
Employer is entitled under the Contract.” 
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Delete the last paragraph and replace with the following: 
 
“The Employer shall return the Performance Security (as stated in the Appendix to Tender) within 21 days after 
issuing the Performance Certificate.” 
 
4.4 Subcontractors 
 
Change the title to read “Subcontractors and suppliers” 
 
In the 1st paragraph delete “the whole of the Works” and add “more than the percentage of the Works as stated 
in the Appendix to Tender without the express approval of the Employer”. 
 
In the 1st line of the 2nd paragraph, after the word “Subcontractor” replace the expression “his agents or 
employees” with “suppliers, their agents or employees”. 
 
Add the following sub-paragraphs: 
 
“(e) The Contractor shall enter into a written subcontract agreement with the Subcontractor. The subcontract 

agreement between the Contractor and the Subcontractor shall be the standard FIDIC subcontract 
agreement (version 2011). 

(f) If the Contractor is required to employ one or more Subcontractors under his targeted enterprise 
development, then the provisions of Sub-Clause 5.4 [Evidence of Payments] shall apply as if such 
Subcontractor is a Nominated Subcontractor. 

(g) Each subcontract shall include the provisions: 
(i)  The Contractor undertakes to pay the Subcontractor the full value as certified by the Engineer 

as being due to the Subcontractor in each Interim Payment Certificate, without any deduction 
for plant, equipment, materials or fuel supplied by the Contractor;  

(ii) If the Subcontractor is a Targeted Enterprise, the Contractor undertakes to make payment 
within 14 days after the date on which the Subcontractor has submitted a statement for payment 
or a claim for payment to the Contractor for work completed or goods delivered in accordance 
with the contract between the Contractor and Subcontractor; 

(iii) If the Subcontractor is not a Targeted Enterprise, the Contractor undertakes to make payment 
within 30 days after the date on which the Subcontractor has submitted a statement for payment 
or a claim for payment to the Contractor for work completed or goods delivered in accordance 
with the contract between the Contractor and Subcontractor 

(h) The Contractor shall disclose all subcontracting arrangements. 
(i) The Contractor shall not subcontract more than 25% of the value of the contract (including value of work 

allocated to Targeted Enterprise(s) but excluding work specified in the Scope of Works to be procured 
through the Employer’s Supply Chain Procurement process) to any Subcontractor with a lower B-BBEE 
status level than the Contractor, unless the intended Sub-contractor(s) is an Exempted Micro Enterprise 
(EME) that has the capability and ability to execute the subcontract, and the value of the subcontracted 
work is below the EME threshold.  

(j) The total retention money held for all subcontractors shall not exceed the maximum value of the 
retention money as specified under Sub-Clause 14.3(c) and shall be held pro-rata per subcontractor. 

(k) The total value of retention money held from sub-contractors who are Targeted Enterprises shall not 
exceed 5 percent of the tendered CPG value (for Targeted Enterprises). 

 
(l) 50% of the retention money held for each Subcontractor shall be released on completion of the 

subcontract works. The remainder of the Subcontractor’s retention money shall be released when a 
Subcontractor’s work does not show any defect within 12 (twelve) months after the completion of the 
subcontract. However, the Subcontractor’s retention money may be withheld but only if the 
Performance Certificate is unable to be issued because of defective workmanship attributable to the 
Subcontractor. 

(m) No performance security shall be required for Targeted Enterprise sub-contractors. 
(n) Penalties for sub-contractors shall be limited to 10% of the accepted sub-contract amount. 
 (o) All Subcontractors and suppliers shall be registered on the National Treasury’s Central Supplier 

Database (CSD). 
(p) All Subcontractors shall be in good standing in terms of COIDA and shall be registered with the 

Bargaining Council for the Civil Engineering Industry (Government Notice R.490 – Part III contained 
in Government Gazette No. 37750) or other relevant Bargaining Council. 
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(q) All Subcontractors shall be registered with the CIDB in the appropriate category for the class of work 
to be performed. 

 
If the Contractor fail to disclose all subcontracting agreements, or fail to comply with the requirements of this 
clause he shall be given 14 days to make representation as to why: 
(i) the contract shall not be terminated; 
(ii) the Contractor shall not be penalised up to 10% of the value of the contract.” 
 
4.7 Setting Out 
 
Amend the 2nd line of the 2nd paragraph to read: 
 
“… reference, provided that the Contractor shall provide proof of their inaccuracy before they are used.” 
 
4.10 Site Data 
 
In the 1st paragraph, 1st sentence, replace “prior to the Base Date” with “either as part of or by reference in the 
Tender Documents or, otherwise, not later than 7 days before the latest date for submission of the Tender 
Documents”, and delete the 2nd sentence. 
 
4.17 Contractor’s Equipment 
 
Add the following paragraph: 
 
“The Contractor shall notify the Engineer, in writing, of the names and addresses of the owners of all major 
items of equipment not owned by the Contractor.” 
 
4.19 Electricity, Water and Gas 
 
In the 1st paragraph, 1st line, delete “except as stated below”, and delete the 2nd and 3rd paragraphs. 
 
4.21 Progress Reports 
 
In the 1st paragraph, 2nd line, delete “in six copies”. 
 
Add the following at the end of the 3rd paragraph: 
 
“(i) Comparison of estimated Contract Price and the original Contract Price as stated in the form of 

Acceptance, with details of any events or circumstances which may result in the original Contract Price 
to be exceeded, and the measures being (or to be) adopted to prevent this. 

(j) SHE audits, SHE incidents, traffic accidents, Environmental management report, employment, 
empowerment and training reports (extracted from Employer system), training plan, communication 
plan, media information, site memos, drawings issued, mix designs, work authorisations, daywork, 
programme, sub-standard work, cashflow and expenditure, claims, risk report and penalties.” 

 
4.22 Security of the Site 
 
Replace the fullstop at the end of subclause (b) with a comma and continue this clause as follows: 
 
“and authorised utility or service owners whom the Employer or the Engineer identifies as having also been 
authorised. Without said notice, the Contractor may refuse access to such utility or service owners.” 
 
4.24 Fossils 
 
In the 1st paragraph, 1st sentence after “fossils” insert “and graves” and in the 2nd sentence, add “and shall 
indemnify the Employer against any liability arising from such loss or damage.” 
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6.2 Rates of Wages and Conditions of Labour 
 
Add the following: 
 
“The conditions as stated in the Appendix to Tender shall also apply.” 
 
6.5 Working Hours 
 
Replace the 1st sentence with the following: 
 
“No work shall be carried out on Site on any special non-working day or within the non-working hours of any 
day as stated in the Appendix to Tender, unless:” 
 
6.7 Health and Safety 
 
In the 1st paragraph delete the 2nd sentence. 
 
Add the following as a new 4th paragraph: 
 
“The Contractor and his Subcontractors shall be in good standing in terms of the Compensation for 
Occupational Injuries and Disease Act (COIDA) and have a letter as proof. 
 
Add the following as a new 5th paragraph: 
 
“The Contractor shall also comply to the requirements of the Scope of Works titled: Section E: Requirements 
of the Occupational Health and Safety Act and Regulations.” 
 
6.9 Contractor’s Personnel 
 
Add the following new subparagraphs to the 1st paragraph: 
 
“(e) is found, based on reasonable evidence, to have engaged in corrupt, fraudulent, collusive or coercive 

practice; or 
(f) has been recruited from the Employer’s Personnel in breach of sub-clause 6.3 [Persons in the Service 

of Employer].” 
 
Add the following as a final paragraph: 
 
“The requirements for key personnel as stated in the Appendix to Tender shall also apply for the duration of 
the contract.” 
 
8.1 Commencement of Work 
 
In the 1st paragraph, delete the 1st sentence, and in the 2nd sentence replace “42 days after the Contractor 
receives the Letter of Acceptance” with “28 days of the date of issue of the Form of Acceptance, unless 
otherwise stated in the Appendix to Tender.”  
 
In the 2nd line of the 2nd paragraph, after the words “Commencement Date”, insert “but within the period stated 
in the Appendix to Tender.” 
 
8.3 Programme 
 
Delete the contents in its entirety and replace with the following: 
 
“The Contractor shall submit an initial programme for the execution of the Works to the Engineer within 28 
days after the Commencement Date. This programme shall be prepared using programming software stated 
in the Specification (if not stated, the programming software acceptable to the Engineer). The Contractor shall 
also submit a revised programme which accurately reflects the actual progress of the Works, every month. 
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The initial programme and each revised programme shall be submitted to the Engineer in one paper copy, one 
electronic copy and additional paper copies (if any) as stated in the Appendix to Tender, and shall include: 
(a) the Commencement Date and the Time for Completion, of the Works and of each Section (if any); 
(b) the date right of access to and possession of (each part of) the Site is to be given to the Contractor in 

accordance with the time (or times) stated in the Appendix to Tender. If not so stated, the dates the 
Contractor requires the Employer to give right of access to and possession of (each part of) the Site; 

(c) the order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage of design (if any), preparation and submission of Contractor’s Documents, procurement, 
manufacture, inspection, delivery to Site, construction, erection, installation, work to be undertaken by 
any nominated Subcontractor (as defined in Sub-Clause 5.1) [Nominated Subcontractors] and testing; 

(d) the Review periods for any submissions or mix designs stated in the Specification or required under 
these Conditions; 

(e) the sequence and timing of inspections and tests specified in, or required by, the Contract; 
(f) for a revised programme: the sequence and timing of the remedial work (if any) to which the Engineer 

has given a notice to the Contractor under Sub-Clause 7.5 [Rejection] and/or the remedial work (if 
any) instructed under Sub-Clause 7.6 [Remedial Work]; 

(g) all activities (to the level of detail stated in the Specification), logically linked and showing the earliest 
and latest start and finish dates for each activity, the float, and the critical path(s); 

(h) the dates of all locally recognized days of rest and holiday periods and special non-working days 
defined in the Appendix to Tender (if any); 

(i) all key delivery dates of Plant and Materials; 
(j) for a revised programme and for each activity: the actual progress to date, any delay to such progress 

and the effects of such delay on other activities (if any); 
(k) the expected delays as specified in the specification, resulting from inclement weather, as a terminal 

float; 
(l) embargo hours and days as specified in the specifications and Appendix to Tender; 
(m) any restricted working conditions as specified in the specifications and Appendix to Tender; 
(n) requirements of the EMP and OHS; and 
(o) a support report which includes: 

(i) a description of all the major stages of the execution of the Works; 
(ii) a general description of the methods which the Contractor intends to adopt in the execution of 

the Works; 
(iii) details showing the Contractor’s reasonable estimate of the number of each class of 

Contractor’s Personnel, and Sub-contractors, and of each type of Contractor’s Equipment, 
required on the Site, for each major stage of the execution of the Works; 

(iv) the forecast cashflow within the defined contract period relative to the programme; 
(v) if a revised programme, identification of any significant change(s) to the previous programme 

submitted by the Contractor; and  
(vi) the Contractor’s proposals to overcome the effects of any delay(s) on progress of the Works. 

 
The Engineer shall Review the initial programme and each revised programme submitted by the Contractor 
and may give a Notice to the Contractor stating the extent to which it does not comply with the Contract or 
ceases to reflect actual progress or is otherwise inconsistent with the Contractor’s obligations. If the Engineer 
gives no such Notice: 
- within 21 days after receiving the initial programme; or 
- within 14 days after receiving a revised programme, 
the initial programme or revised programme (as the case may be) shall be the Programme. 

 
The Contractor shall proceed in accordance with the Programme, subject to the Contractor’s other obligations 
under the Contract. The Employer’s Personnel shall be entitled to rely on the Programme when planning their 
activities. 

 
Nothing in any programme, the Programme or any supporting report shall be taken as, or relieve the Contractor 
of any obligation to give, a Notice under the Contract. 
 
Each Party shall advise the other and the Engineer, and the Engineer shall advise the Parties, in advance of 
any known or probable future events or circumstances which may adversely affect the work; adversely affect 
the performance of the Works when completed; increase the Contract Price; and/or delay the execution of the 
Works or a Section (if any). 
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The Engineer may request the Contractor to submit a proposal under Sub-Clause 13.3 [Variation Procedure] 
to avoid or minimise the effects of such event(s) or circumstance(s).” 
 
8.4 Extension of Time for Completion 
 
In the 1st paragraph after “… will be delayed by any of the following causes” add “and all float in the programme 
has been utilised”. 
 
Amend sub sub clause (c) to the following: 
 
“(c) exceptionally adverse climatic conditions, which for the purpose of these Conditions shall mean 

adverse climatic conditions at the Site which are exceptional having regard to climatic data made 
available by the Employer and/or climatic data published in the Country for the geographical location of 
the Site, and calculated as stated in the Appendix to Tender,” 

 
Add the following as a 3rd paragraph: 

 
“If a delay caused by a matter which is the Employer’s responsibility is concurrent (that is the effect of the 
events are felt at the same time) with a delay caused by a matter which is the Contractor’s responsibility, the 
Contractor’s entitlement to Extension of Time shall be assessed after taking into account any contribution to 
the delay caused by a matter which is the Contractor’s responsibility and the Contractor shall only be entitled 
to Extension of Time if the Employer delay exceeds the Contractor delay.” 
 
8.7 Delay Damages 
 
Change the marginal heading of this clause to read “Delay Damages and Other Non-compliance Charges” 
and insert the following as a 1st paragraph to this clause: 
 
“Delay damages (or Penalties in terms of the Conventional Penalties Act, 1962), and other payments to the 
Employer for late delivery, failure to achieve intra-programme due dates or non-compliance events shall apply 
as follows:” 
 
Number the existing two paragraphs as subclause (a) and in the 1st sentence of the 1st paragraph of 
subclause (a), delete “subject to Sub-Clause 2.5 [Employer’s Claims]”. 
 
 
Add the following subclause relating to other non-compliance charges: 
 
“(b) If the Contractor fails to comply with the requirements detailed in the Specification regarding duration of 

accommodation of traffic closures, meeting intra-programme dates, Accommodation of Traffic 
requirements, overloading, Contract Participation Targets, Contract Skills Developments Goals Targets, 
subcontracting, quality of work, submission of information and performance criteria, the Contractor shall 
pay non-compliance charges to the Employer for this default. These non-compliance charges shall be 
calculated at the rates stated in the Appendix to Tender, which shall be applied for each incident of non-
compliance. 
 
These non-compliance charges shall be the only charges due from the Contractor for such default, other 
than in the event of termination under Sub-Clause 15.2 [Termination by Employer] prior to completion 
of the Works. These charges shall not relieve the Contractor from his obligation to complete the Works, 
or from any other duties, obligations or responsibilities which he may have under the Contract.” 

 
8.9 Consequences of Suspension 
 
In the 1st paragraph, delete the wording of sub-paragraph (b) and replace with the following: 
 
“(b) payment of Cost. The Cost payable shall be the Suspension cost calculated in pay item B13.01(j), as 

appropriate having regard to any other compensation which may already have been granted in respect 
of the circumstances concerned.” 
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10.1 Taking Over of the Works and Sections 
 
In the 3rd paragraph at the end of sub-clause (a), before the word “or”, insert the following: 
 
“(the work listed in amended clause B1210 of the Scope of Works shall not be deemed as minor outstanding 
work)” 
 
 
10.2 Taking Over of Parts of the Works 
 
Delete the 2nd paragraph. 
 
Between the 3rd and 4th paragraphs insert the following paragraph: 
 
“The Employer may make use of any part of the Permanent Works prior to the issue of a Taking-Over 
Certificate.” 
 
Delete the 5th paragraph. 
 
11.9  Performance Certificate 
 
In the 1st paragraph, 2nd line and in the 2nd paragraph, 1st line, replace the word “Engineer” with “Employer”. 
 
Delete the last sentence of the 2nd paragraph. 
 
11.11 Clearance of Site 
 
Replace the 1st paragraph with the following: 
 
“With the exception of Plant, Materials and Contractor’s Equipment required to complete any outstanding work 
or to remedy defects or damage as notified by, or on behalf of, the Employer and which Plant, Materials and 
Contractor’s Equipment have been agreed by the Engineer and the Contractor, the Contractor shall, upon 
receipt of the Taking-Over Certificate, remove all Contractor’s Equipment and surplus material, wreckage, 
rubbish and Temporary Works, from the Site unless otherwise instructed by the Engineer.” 
 
In the 2nd paragraph, replace “after the Employer receives a copy of the Performance Certificate” with “after 
the issue of the Taking-Over Certificate”. 
 
12.3 Evaluation 
 
Replace the 2nd sentence of the 2nd paragraph with the following: 
 
“However a new rate or price shall be appropriate for an item of work only if notice has been given and if ...” 
 
In sub-paragraph (a)(iv) replace the word “Contract” with “Appendix to Tender”. 
 
13.3 Variation Procedure 
 
Add the following after the 3rd paragraph: 
 
“The Engineer shall obtain the approval of the Employer prior to issuing an instruction to execute a Variation.  
 
Each instruction issued by the Engineer to the Contractor to execute a Variation, unless the Variation is to be 
executed on a Daywork basis, shall be a written instruction presented in the form of a Works Authorisation 
(WA). The Works Authorisation Form (WAF) shall be presented by the Engineer to the Employer, who shall 
signify his approval before the order is signed by the Engineer and issued to the Contractor, who shall 
acknowledge his acceptance by signing the order. The Contractor shall not accept a Works Authorisation that 
is not approved and signed by the Employer 
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If the Contractor considers that an instruction constitutes a Variation, the Contractor shall immediately, and 
before commencing any work related to an instruction, give a notice to the Engineer with reasons. If the 
Engineer does not respond within seven days confirming, revoking or varying the instruction, the Engineer 
shall be deemed to have revoked the instruction.” 
 
13.5 Provisional Sums 
 
In the 1st line of sub-paragraph (b) after “services” insert “and including items for which a prime cost sum has 
been provided in the Bill of Quantities”. 
 
Add the following after the last paragraph: 
 
“The Contractor and Engineer shall follow the procedure as specified in the Specification for each Provisional 
Sum and Prime Cost Sum, prior to any work being performed under a Provisional Sum or Prime Cost Sum.” 
 
13.8 Adjustments for Changes in Costs 
 
Delete from the 3rd sentence of the 3rd paragraph until the end of the sub-clause and substitute:  
 
“The formula shall be as follows: 
 
 Pt = (1 – x) (a Lt/Lo) + (b Et/Eo) + (c Mt/Mo) + (d Ft/Fo) - 1   
 
where: 
 

“Pt” is the adjustment multiplier, rounded to the fourth decimal place, to be applied to the estimated 
contract value of the work carried out in period “t”, this period being a month unless otherwise stated in 
the Appendix to Tender; 

 
“x” is a fixed coefficient, stated in the relevant table of adjustment data, representing the non-adjustable 
portion in contractual payments; 

 
“a”, “b”, “c” and “d” are coefficients representing the estimated proportion of each cost element related 
to the execution of the Works, as stated in the relevant table of adjustment data; such tabulated cost 
elements may be indicative of resources such as labour (L), equipment (E), materials (M) and fuel (F);  

 
“Lt”, “Et”, “Mt” and “Ft” are the current cost indices for period “t”, each of which is applicable to the 
relevant tabulated cost element on the last day of the period (to which the particular Payment Certificate 
relates); and 

 
“Lo”, “Eo”, “Mo” and “Fo” are the base cost indices, each of which is applicable to the relevant tabulated 
cost element on the Base Date. 

 
The base cost indices stated in the table of adjustment data shall be used. If their source is in doubt, it shall 
be determined by the Engineer. 
 
Until such time as each current cost index is available, the Engineer shall determine a provisional index for the 
issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 
 
If more than one month intervenes between the month applicable to any Interim Payment Certificate and the 
month applicable to the immediately succeeding Interim Payment Certificate, then the cost indices “Lt”, “Et”, 
“Mt” and “Ft” applicable to the succeeding Interim Payment Certificate shall each be taken as the arithmetic 
mean, rounded off to one decimal place, of the relevant indices applicable to the month of measurement and 
to such intervening months. 
 
The value of the relevant Interim Payment Certificate to which the adjustment is to be applied shall be 
determined by the formula: 
 

Ac = T – S – D – G – Ap 
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where: 

 
“Ac” is the value of work carried out in period “t” to which the adjustment is to be applied; 
 
“T” is the summation of the total value of the preliminary and general items, and the work done, as 
certified in the Interim Payment Certificate under consideration without any deduction whatsoever and 
before any adjustment made in terms of this Sub-Clause. 

 
“S” is the aggregate of (i), (ii), (iii) and (iv), referred to below, and included in “T” where special 
arrangements for price adjustments in respect of these amounts were made and recorded at the time 
the work was ordered: 
(i) the amounts actually expended and substituted for any prime cost sums, 
(ii) the value of any work done by Nominated Subcontractors, 
(iii) the value of any work done against Provisional Sums, and 
(iv) the value of any extra or additional work done under a Variation. 

 
“D” is the value of work included in “T” and done at new rates fixed in terms of Sub-Clause 12.3, where 
those rates are not based on labour, Contractor’s Equipment or Materials costs in force at the time of 
tendering. Generally new rates may be based on current costs and de-escalated to the Base Date of 
the indices, in which case work done at these rates shall not be included in the value of “D”. 

 
“G” is the amount included in “T” for Materials classified and dealt with as Special Materials. 

 
“Ap” is the summation of all “Ac” amounts determined for all Payment Certificates preceding in time the 
Payment Certificate under consideration. 

 
Save only for Variations ordered to be carried out after the Time for Completion has expired, the Contract Price 
adjustment factor to be applied to certificates relating to work done or materials supplied after the expiry of the 
Time for Completion shall be calculated by inserting in the formula referred to in this Sub-Clause the cost 
indices Lt, Et, Mt and Ft applicable either (i) 49 days prior to the date of expiry of the Time for Completion, or 
(ii) for the current month: whichever is more favourable to the Employer. 
 
The price of each Special Material specified in the Appendix to Tender shall be increased or decreased by the 
net amount of any change in price incurred after the Base Date, provided that any claim for adjustment in terms 
hereof shall be substantiated by the submission of acceptable invoices and any other supporting documents 
which the Engineer considers necessary for that purpose. However, except for Variations ordered in terms of 
Clause 13 [Variations and Adjustments] all adjustments after expiry of the Time for Completion shall be based 
on the price of each Special Material either (i) 49 days prior to the date of expiry of the Time for Completion, 
or (ii) for the current month: whichever is more favourable to the Employer. 
 
For the purpose of this Sub-Clause, “the net amount of any change in price” in respect of a particular Material 
referred to as a Special Material shall be calculated by multiplying the difference between the rate or price 
entered in the Contract by the Contractor for that Special Material and the equivalent rate or price actually paid 
by the Contractor for the Special Material by the quantity of the Special Material in question.” 
 
14.1 The Contract Price 
 
Add the following new clause (e): 
 
 “(e) the Contractor shall submit to the Engineer within 28 days after the Commencement Date a full 

breakdown of all rates. The Engineer may take account of the breakdown when evaluating claims and 
making Determinations.” 
 

14.3 Application for Interim Payment Certificates 
 
In the 1st line of the 1st paragraph, delete “in six copies.” 
 
In the 4th line of the 1st paragraph, change “the report” to “reports.” 
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In the 2nd paragraph, sub-paragraph (c), after “above amounts” insert “and 80% of the value of Materials on 
Site”  
 
Add the following as a final paragraph: 
 
“If, as stated in the Appendix to Tender, a Retention Money Guarantee is permitted and the Contractor elects 
to furnish it, the guarantee shall, at the cost of the Contractor, be executed by an insurance company or bank 
in a form approved by the Employer. 
 
The said company or bank shall be registered or licensed to do business in the Republic of South Africa and 
shall have an office and banking facility in the Republic of South Africa and shall be subject to approval by the 
Employer. 
 
The aggregate liability under the guarantee shall be the maximum amount of retention monies to be retained 
by the Employer, which amount shall be as stated in the Appendix to Tender. 
 
Other conditions, if any, additional to the above standard conditions shall be as stated in the Appendix to 
Tender. 
 
The guarantee shall expire on the date on which the last of the retention monies (which, but for the guarantee, 
would have been retained by the Employer) becomes payable to the Contractor. 
 
The guarantee shall be returned to the guarantor upon final payment of the aggregate liability or on the date 
of expiry, whichever is the earlier.” 
 
14.5 Plant and Materials intended for the Works 
 
In the 1st paragraph delete “If this Sub-Clause applies”. 
 
In the 1st paragraph, after the words, “… sent to the Site for incorporation in the Permanent Works,” add  
“or if so agreed in writing by the Employer, Plant and Materials intended for incorporation in the Permanent 
Works and stored at places other than the Site, and clearly demarcated and identified it as the Employer’s 
property,” 
 
Delete the 2nd paragraph. 
 
In the existing 3rd paragraph add under sub-paragraph (a): 
“(iii) ensured that the relevant Plant and Materials have been delivered to and are properly stored on the Site, 

are protected against, loss, damage, deterioration, and appear to be in accordance with the Contract; 
and 

(iv) provided proof of ownership of the Plant and Materials; and 
(v) for Plant and Materials kept off-site, clearly demarcated and identified it as the Employer’s property.” 
 
In the existing 3rd paragraph, delete sub-paragraphs (b) and (c) 
 
14.6 Issue of Interim Payment Certificates 
 
In the 2nd line of the 1st paragraph replace “28” with “14” 
 
Add the following new sentences at the end of the 1st paragraph: 
 
“No Interim Payment Certificate will be issued or paid unless the monthly progress reports in accordance with 
amended Sub-Clause 4.21 [Progress Reports] are not submitted. After the Engineer has certified the Interim 
Payment Certificate, the Contractor shall issue a tax invoice to accompany the certified Interim Payment 
Certificate.” 
 
14.7 Payment 
 
In sub-paragraphs (b) and (c) of the 1st paragraph replace “56” with “28”. 
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In sub-paragraphs (b) of the 1st paragraph replace “supporting documents” with “all supporting documents 
required in terms of the Contract;” 
 
Delete the 2nd paragraph. 
 
14.8 Delayed Payment 
 
Replace the 2nd paragraph with the following: 
 
“These financing charges shall be calculated at the simple annual rate of two percentage points above the 
prime lending rate of the South African Reserve Bank.”. 
 
In the 3rd paragraph, replace “… entitled to this payment without formal notice …” with the following: 
 
“… entitled to this payment with formal notice …” 
 
14.9 Payment of Retention Money 
 
In the 1st sentence of the 1st paragraph, after the word “Works”, add the following: 
 
“and all outstanding work and defects as stated in the Taking-Over Certificate have been completed”  
 
14.10 Statement at Completion 
 
In the 2nd line of the 1st paragraph delete “six” and replace with “three”. 
 
14.11 Application for Final Payment Certificate 
 
In the 2nd line of the 1st paragraph delete “six” and replace with “three”.  
 
15.1 Notice to Correct 
 
Add the following at the end of the paragraph: 
 
“The Notice to correct shall: 
(a) describe the Contractor’s failure; 
(b) state the Sub-clause and/or provisions of the Contract under which the Contractor has the obligation; 

and 
(c) specify the time within which the Contractor shall remedy the failure, which shall be reasonable, taking 

due regard of the nature of the failure and the work and/or other action required to remedy it. 
 
After receiving a Notice to Correct the Contractor shall immediately respond by giving a Notice to the Engineer 
describing the measures the Contractor will take to remedy the failure and stating the date on which such 
measures will be commenced in order with the time specified in the Notice to correct. 
 
The time specified in the Notice to Correct shall not imply any extension of Time for Completion.” 
 
15.2 Termination by the Employer 
 
In the 1st paragraph replace the 1st sentence with the following: 
 
“The Employer shall be entitled to give a Notice to Terminate to the Contractor of the Employer’s intention to 
terminate the Contract or, in the case of sub-paragraph e), f), g) or h) below, a Notice of Termination, if the 
Contractor:” 
 
In sub-paragraph (d), after the words “…the required agreement,” add the following “fails to disclose its 
subcontractor agreements,” 
 
In sub-paragraph (e), after the words “… or carries on business under a receiver,” add the following “or under 
a business rescue practitioner,” 
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Delete the word “or” at the end of sub-paragraph (e) and replace sub-paragraph (f) with the following: 
 
"(f) gives or has given, offers to give or has offered to give (directly or indirectly) to any person any bribe, 

gift, gratuity, commission or other thing of value, as an inducement  or reward: 
(i) for doing or forbearing to do any action in relation to the Contract or any other contract with the 

Employer or State Department or Organ of State, or 
(ii) for showing or forbearing to show favour or disfavour to any person in relation to the Contract or 

any other contract with the Employer or State Department or Organ of State, 
 
 or if any of the Contractor’s Personnel, agents or Subcontractors gives or has given, offers to give or 

has offered to give (directly or indirectly) to any person any such inducement or reward as is described 
in this sub-paragraph (f). However, lawful inducements and rewards to Contractor’s Personnel shall not 
entitle termination," 

 
Add the following sub-paragraphs: 
 
"(g) misrepresented, whether innocently, negligently or fraudulently, the true facts requested in the tender 

documents; or 
 
(h) acts in such a way, on this contract or any other contract with the Employer, that a statute relating to the 

combating of fraud, corruption, uncompetitive practice and the like can be invoked.” 
 
Replace the 2nd paragraph with the following: 
 
“Unless the Contractor remedies the matter described in the Notice to Terminate above within 14 days of 
receiving the Notice to Terminate, the Employer may by giving a Notice of Termination to the Contractor 
immediately terminate the Contract. The date of termination shall be the date stated in the Notice of 
Termination. 
 
In the case of sub-paragraph e), f), g) or h) the Employer may by giving a Notice of Termination immediately 
terminate the Contract and the date of termination shall be the date of the Notice of Termination.” 
 
17.1 Indemnities 
 
In the 1st paragraph delete “and” at the end of sub-paragraph (b)(i). 
 
Delete the full stop at the end of sub-paragraph (b)(ii) and substitute “,” and insert the following sub-paragraphs: 
 
“(c) the loss of output and delay caused by the slowing down or partial or total stoppage of work caused by: 

(i) all or any of the Contractor’s Personnel or ex-Personnel as a result of a dispute between all or 
any of the Contractor’s Personnel or dismissed Contractor’s Personnel and the Contractor, or all 
or any of the Subcontractor’s Personnel and the Subcontractor, and 

(ii) all or any of the Contractor’s Suppliers’ difficulty or impossibility to deliver goods or materials 
needed to perform the Works,  

(d) any unlawful, riotous or disorderly conduct by or amongst the Contractor’s Personnel or dismissed 
Contractor’s Personnel,  

(e) any liability for damage incurred to, or loss of, property within the site identified in the contract 
documents as not belonging to the Employer regardless of whether or not such damage or loss is 
caused by the Contractor’s equipment, 

(f) all damages, losses and expenses (including legal fees and expenses) resulting from the loss of 
output and delay caused by the slowing down or partial or total stoppage of work caused by: 
(i) all or any of the Contractor’s workforce (or dismissed Contractor’s Personnel) as a result of a 

dispute between all or any of the Contractor’s Personnel (or dismissed contractor’s Personnel) 
and the Contractor; or 

(ii) all or any of the Contractor’s suppliers’ difficulty or impossibility to deliver goods or materials 
needed to perform the Works, and 

(g) harm or damage to the environment caused in the performance of the Works.” 
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Note to compiler: Where the Employer holds the Mining Authorisation and is therefore the 
"Owner" in terms of the Mines Health and Safety Act, 1996 (Act No 29 of 1996) and Amendment 
Act 1997 insert the following sub-paragraph: 

(h) The Contractor hereby indemnifies and holds blameless the Employer against any and all losses that 
may be incurred by the Employer as Owner of the Mine(s) as a result of any act or omission by the 
Contractor, its employees or subcontractors in contravention of the Mines Health and Safety Act, 1996 
(Act No 29 of 1996), as amended." 
 

Add the following final paragraphs:  
 

“To the extent, if any, that the Contractor is responsible for the design of part of the Permanent Works under 
Sub-Clause 4.1 [Contractor’s General Obligations], and/or any other design under the Contract, the Contractor 
shall also indemnify and hold harmless the Employer against all acts, error or omissions by the Contractor in 
carrying out the Contractor’s design obligations that result in the Works (or Section or Part or major item of 
Plant, if any), when completed, not being fit for the purpose(s) for which they are intended under Sub-Clause 
4.1 [Contractor’s General Obligations]. 
 
The Contractor shall indemnify the Employer against any liability for physical damage incurred to, or loss of, 
property within the Site identified in the Contract as not belonging to the Employer regardless of whether or 
not such damage or loss is caused by the Contractor’s equipment.” 
 
17.4 Consequences of Employer’s Risks 
 
In the 1st sentence of the 2nd paragraph, insert “to the Works, Good or Contractor’s Documents” after the word 
“damage”. 
 
17.6 Limitation of liability 
 
In the 3rd line of the 1st paragraph delete the remainder of the sentence after the comma and substitute: 
 
“other than as specifically provided for in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of 
Remedying Defects]; Sub-Clause 12.5 [Non-compliance Damages]; Sub-Clause 15.4 [Payment after 
Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4 
[Consequences of Employer’s Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights].” 
 
18.2 Insurance for Works and Contractor’s Equipment 
 
In the 4th paragraph, delete the wording of sub-paragraph (d) and replace with the following: 
 
“(d) shall also cover loss or damage to a part of the Works which is attributable to the use or occupation by 

the Employer of another part of the Works, and loss or damage from the risks listed in sub-paragraphs 
(g) and (h) of Sub-Clause 17.3 [Employer’s Risks], and shall include insurance with the South African 
Special Risks Insurance Association (SASRIA) that cover loss or damage from the risks listed in sub-
paragraph (c) of Sub-Clause 17.3 [Employer’s Risks], and” 

 
19.1 Definition of Force Majeure 
 
In the 3rd line of sub-paragraph 19.1(iii) insert “or suppliers,” after the word “Subcontractors”. 
 
Insert the following as a new 3rd paragraph: 
 
“Events as listed in sub-paragraph (iii) above may only be classified a “Force Majeure” event, if the following 
additional conditions are satisfied: 
(1) The Contractor has engaged with the persons responsible for the riot, commotion, disorder, strike or 

lockout; has met with the persons or leaders; and has recorded the persons or leaders details, their 
grievances, the organisations involved, all threats made; and has requested the persons or leaders to 
cease all unlawful conduct; and 

(2) The Contractor has obtained proof of the riot, commotion, disorder, strike or lockout, and of any 
unlawful conduct; and 

(3) The Contractor has reported all threats and unlawful conduct to the South African Police Service; and 



 

 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

(4) The Contractor has brought an urgent application to the court on an ex parte basis that correctly 
identify the respondents and define the unlawful conduct to be interdicted; and 

(5) The Contractor has ensured that the court order is enforced.” 
 
19.5 Force Majeure Affecting Subcontractor 
 
Amend the title to read “Force Majeure Affecting Subcontractor and supplier”.  
 
In the 1st line insert “or supplier” after the word “Subcontractor” 
 
20.1 Contractor’s Claims 
 
Insert the following at the end of the 5th paragraph: 
 
"If the Contractor fails to submit a fully detailed claim within the 42 days or within such other period as approved 
by the Engineer, or in the event of the claim having a continuing effect, fails to submit monthly interim claims 
or fails to submit a final claim within the 28 days or within such period as approved by the Engineer, then the 
notice given by the Contractor under this clause shall be deemed to have lapsed.” 
 
Insert the following after the 6th paragraph: 
 
“If the Engineer disapprove the claim or if the Engineer does not respond within the timeframe defined in this 
Sub-Clause, the Contractor may consider that the claim is disapproved by the Engineer and may refer it to the 
Dispute Adjudication Board in accordance with Sub-Clause 20.4 [Obtaining Dispute Adjudication Board’s 
Decision], provided that unless this right of referral is exercised within 28 days after the defined timeframe has 
expired, the Contractor shall be deemed to have agreed that the claim is disapproved and that he has no 
further claim regarding the same event or circumstance.” 
 
Insert the following as the beginning of the 8th paragraph: 
 
“Within the period of 42 days defined in the 6th paragraph or within such other period as may be proposed by 
the Engineer and approved by the Contractor, ........” 
 
20.2 Appointment of the Dispute Adjudication Board 
 
In the 2nd paragraph, replace the full stop at the end of the 1st sentence with a comma and add the following: 
 
“, each of whom shall be fluent in the language for communication defined in the Contract and shall comply to 
the requirements as Stated in the Appendix to Tender.” 
 
20.3 Failure to Agree Dispute Adjudication Board 
 
In the 1st paragraph under b), insert a comma after the trailing bracket and insert the following: 
 
“...), or fails to approve a member nominated by the other Party,” 
 
20.4 Obtaining Dispute Adjudication Board’s Decision 
 
Add the following three new paragraphs before the 1st paragraph: 
 
“If the Parties so agree, and there is a standing DAB, they may jointly request (in writing, with a copy to the 
Engineer) the DAB to provide assistance and/or informally discuss and attempt to resolve any issue or 
disagreement that may have arisen between them during the performance of the Contract. If the DAB becomes 
aware of an issue or disagreement, it may invite the Parties to make such a joint request.  
 
Such joint request may be made at any time, except during the period that the Engineer is carrying out his/her 
duties under Sub-Clause 3.5 [ Determination] on the matter at issue or in disagreement unless the Parties 
agree otherwise.  
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Such informal assistance may take place during any meeting, site visit or otherwise. However, unless the 
Parties agree otherwise, both Parties shall be present at such discussions. The Parties are not bound to act 
on any advice given during such informal meetings, and the DAB shall not be bound in any future dispute 
resolution process, or decision by any views or advice given during the informal assistance, whether provided 
orally or in writing.” 
 
Add the following after the 1st paragraph: 
 
“If the Engineer’s Determination given in accordance with Sub-Clause 3.5 [Determinations], is disputed, and 
there is a standing DAB, the dispute details and supporting information shall be submitted to the DAB within 
56 days after the Engineer has made the Determination. If the dispute details and supporting information is 
not submitted within this period, it shall be deemed that the DAB gave a decision supporting the Engineer’s 
Determination. 
 
If the Engineer’s Determination given in accordance with Sub-Clause 3.5 [Determinations], is disputed, and 
there is not a standing DAB, the Parties shall proceed to appoint a DAB in terms of Sub-Clause 20.2 
[Appointment of the Dispute Adjudication Board].” 
 
20.5 Amicable Settlement 
 
In the 1st and 2nd sentence, replace the word “arbitration” with “litigation” 
 
20.6 Arbitration 
 
Replace this Sub-Clause with the following: 
 
“20.6 Litigation 
 
Unless settled amicably, any dispute in respect of which the DAB’s decision (if any) has not become final and 
binding shall be settled by litigation in the High Court having jurisdiction over the dispute. 
 
Unless otherwise agreed by both Parties: 
(a) nothing herein contained shall deprive the Contractor of the right to institute immediate court 

proceedings in respect of failure by the Employer to pay the amount of a payment certificate on its due 
date or to refund any amount of retention money on its due date for refund, 

(b) nothing shall disqualify the Engineer from being called as a witness and giving evidence before the court 
on any matter whatsoever relevant to the dispute concerned, and 

(c) the court shall have full power to open up, review and revise any determination, decision, order, 
instruction, certificate or valuation of the Engineer, and any decision of the DAB, relevant to the dispute.” 

 
20.7 Failure to comply with Dispute Adjudication Boards’ Decision 
 
Replace “arbitration” in the last paragraph with “litigation” 
 
20.8 Expiry of Dispute Adjudication Board’s Appointment 
 
Replace “arbitration” in subparagraph (b) with “litigation” 
 
 
APPENDIX General Conditions of Dispute Adjudication Agreement 
 
Add the following as a 1st paragraph: 
 
“The “Dispute Adjudication Agreement” shall be in the form of the Dispute Adjudication Agreement contained 
in the Appendix to Part C4 of the Specifications, and the Conditions of the Dispute Adjudication Agreement 
contained in the Appendix to Part C4 of the Specifications, shall apply.” 
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Annex PROCEDURAL RULES 
 
Add the following as a 1st paragraph: 
 
“The Procedural Rules as contained in the Dispute Adjudication Agreement contained in the Appendix to Part 
C4 of the Specifications, shall apply.” 
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C1.2.2 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE 
EMPLOYER 

 
Notes to tenderer: 
1. This form is the equivalent of the Appendix to Tender as defined in Sub-Clause 1.1.1.9 of the 

FIDIC Conditions of Contract. 
2 Clause numbers (Cl. No.) refer to the FIDIC Conditions of Contract. The prefix A refers to an 

amendment to these conditions. 
 

Item Cl No Data 

 
Employer 
 

 
1.1.2.2 

 
means the South African National Roads 
Agency SOC Limited instituted in terms of the 
South African National Roads Agency Limited 
and National Roads Act (Act No. 7 of 1998) or 
a person delegated by the South African 
National Roads Agency SOC Limited to act on 
its behalf. 
 
The Employer’s address is: Note to compiler: 
For 2nd Tier document, insert Employer’s 
representative) 
The South African National Roads Agency 
SOC Limited 
48 Tambotie Avenue 
Val De Grace 
Pretoria, 0184 
 
 

Engineer 1.1.2.4 means HN Consulting Engineers 
Physical address: 
Block B, Hilltops Office Park 
73 Villiers Drive, Clarendon 
Pietermaritzburg, 3200 
 
Postal address: 
PO Box 13214 
Cascades, 3202 
 
 
Email address 

Time for Completion 1.1.3.3. 2 Months  
Defects for notification period 1.1.3.7 Nil 

 
Mobilisation Period 
 

A1.1.3.10 N/A  

Electronic transmission system 1.3 Email 
 

   
   
Communications 1.3  

The addresses for communication between the 
parties shall be: 
 
Employer: 

  Physical address: 
58 Van Eck Place, Mkondeni 
Pietermaritzburg, 3212 
 



 

 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

Item Cl No Data 

Postal address: 
PO Box 100410, Scottsville, 3209 
 
Email address: 
mthethwam@nra.co.za 
 

   
Laws and Language 1.4 The law governing this contract is South 

African law 
 

Access to the site 2.1 Nil (access on Commencement Date) 
 

Performance security A4.2 Not required   
 
Contractor’s Representative 

 
4.3 

 
The Contractors Representative (site 
manager) shall be employed full time on the 
works. He shall be the single point of 
accountability on the works. 
 

Subcontractors and suppliers A4.4 The percentage of the contract value that may 
be sublet is dependent on the Minimum 
Targeted Enterprise subletting targets and 
shall not exceed the Maximum Subcontracting 
allowed % as per the following sentence:  
The percentage of the contract value that 
may be sublet shall not exceed 50% if the 
Targeted Enterprises subletting target is 
equal or less than 30% and not exceed 70% if 
the Targeted Enterprises subletting target is 
more than 30%. 

   
Rates of Wages and Conditions of 
Labour 

A6.2 The Contractor and his Subcontractors shall 
be registered with the Bargaining Council for 
the Civil Engineering Industry (Government 
Notice R.490 – Part III contained in 
Government Gazette No. 37750) and rates for 
wages and conditions of labour agreed by the 
Bargaining Council for the Civil Engineering 
Industry shall apply to the Contractor and all 
his Subcontractors except where a specific 
industry publishes its own wage rates and 
conditions of labour  
 

Special non-working hours/days 
 

A6.5 a) All designated public holidays (including 
all foreseeable statutory declared 
election days); 

b) The annual holidays in December and 
January; 

c) Day before Easter Weekend; 
d) Day of school term closure. 
e) Sundays 
f) Between sunset and sunrise 

 
Contractor’s Personnel A6.9 The Contractor shall provide the key 

personnel (as indicated in form C1.2.3 - 
Appendix to Tender: Contract Data – 
Information Provided by the Tenderer). 
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Item Cl No Data 

Where the key personnel are no longer 
available to undertake the necessary work 
after the award of the contract, the Contractor 
shall within a period of 14 working days 
replace the key personnel stated in the 
Appendix to Tender with personnel with 
equivalent competencies and subject to 
approval by the Employer. Such approval 
shall not be unreasonably withheld. 
 

Commencement Date A8.1 As stated in the Form of Acceptance 
 

Period in which Works must 
commence 

A8.1 Start not later than 14 days after the 
commencement date  
 

   
Programme submission A8.3 One paper copy and one electronic copy 

 
Date(s) of access A8.3(b) As per clause 2.1 Access to site 

 
Special non-working days A8.3(h) As per clause 6.5 Working hours 

 
   
Restricted working conditions 
 

A8.3(m) Accommodation of traffic restrictions 
 

Extension of time for completion A8.4 
The Contractor shall be entitled to claim for an 
extension of time for completion as per Part C3 
Clause B1.7 which may be caused by: 

 Inclement weather 

 Changes in quantities or rates of 
drilling 

 Drilling conditions (i.e boulders, 
excessive water seepage, collapse 
etc.) 

 
Delay damages and Other Non-
compliance Charges  

A8.7(a)&(b) i. Delay Damages – R10000 /day up to a 
maximum of 10% of the drilling contract 
value. 

ii. Accommodation of traffic non-compliance 
(i) Occurrence – R10 000.00/number 
(ii) Time delay – R1000.00/hour 

 
 
Evaluation 

 
A12.3 

 
The term “fixed rate item” shall apply to all items 
of work listed in the Pricing Schedule (Including 
agreed items of work listed in Works 
Authorisations). 
 
 

Daywork allowances  13.6 Not Applicable  
 

Special materials A13.8 None  
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Retention money: 
- Percentage 
 

 
A14.3 (c) 

 
Not required  

- Limit  
 
 

A14.3 (c) Not required 

Guarantee A14.3 (c) Not applicable  

 
Minimum amount of interim 
payment certificate 
 

 
A14.6 

 
Not applicable to this contact 

Time period for submission of 
evidence of insurance and copies 
of insurance 
 

18.1 As stated in the Form of Acceptance 

Minimum Insurance cover for Injury 
to persons and Damage to 
Property 
 

18.3 10% of value of contract value 

   

Environmental Management Plan 
(EMPl) 

D4(d) DEO means: Designated Environmental 
Officer  
 
 

Target Area(s) 
 

B1.3 (xvi) 
 

        For Targeted Labour: Msunduzi LM 
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C1.2.3 APPENDIX TO TENDER: CONTRACT DATA – INFORMATION PROVIDED BY THE 
TENDERER  

 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN REGION 
BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 
Note to tenderer: 
This form is the equivalent of the Appendix to Tender as defined in Sub-Clause 1.1.1.9 of the FIDIC 
Conditions of Contract 
 
 
1. FIDIC CONDITIONS OF CONTRACT 
 
1.a Clause 1.3: Communications 
 
The Contractor is  .......................................................................................................................................  
 
Physical Address:  ......................................................................................................................................  
 
 ....................................................................................................................................................................  
 
Telephone:  .................................................................................................................................................  
 
Facsimile: ...................................................................................................................................................  
 
1.b Clause 4.3: Contractor’s representative 
 
The authorised and designated representative of the Contractor is: 
 
Name:  ........................................................................................................................................................  
 
1.b Clause A6.9: Contractor’s Personnel 
 
The Site Manager of the Contractor is: 
 
Name:  ........................................................................................................................................................  
 
 
2. OTHER CONTRACT INFORMATION 
 
2.a  ..........................................................................................................................................................  
 
2.b  ..........................................................................................................................................................  
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3. INFORMATION REQUIRED FOR THE PUBLICATION OF TENDER RESULTS AS PER NATIONAL 
TREASURY NOTE 

 
Name of Directors Appointment Date Designation 

   
   
   
   

 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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C1.3 OTHER STANDARD FORMS  

 

C1.3.1 AGREEMENT IN TERMS OF THE OCCUPATION HEALTH AND SAFETY ACT 1993 (ACT NO. 
85 OF 1993) AND CONSTRUCTION REGULATIONS, 2014 

 
This AGREEMENT made at  ......................................................................................................................  

on this the  ................................  day of  ..............................................................  in the year  ...................  

between THE SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED 7 (hereinafter called “the 
Employer”) on the one part, herein represented by  ..................................................................................   

in his capacity as  .......................................................................................................................................   

and delegate of the Employer in terms of the Employer’s standard powers of delegation pursuant to the 
provisions of Act No. 7 of 1998, and  .........................................................................................................  

(hereinafter called “the Mandatary”) on the other part, herein represented by  .........................................  

 ....................................................................................................................................................................  

in his capacity as  .......................................................................................................................................  

 

WHEREAS the Employer is desirous that certain works be constructed, viz SUB-CONTRACT SANRAL:  

 ...  ER4004-61132-2021-SS1 for   GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW 
SANRAL EASTERN REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 

and has accepted a tender by the Mandatary for the construction, completion & maintenance of such works 
and has appointed the Mandatary in terms of Regulation 5(1)(k) of the Construction Regulations 2014, and 
whereas the Employer and the Mandatary have agreed to certain arrangements and procedures to be followed 
in order to ensure compliance by the Mandatary with the provisions of the Occupational Health and Safety Act 
1993 (Act 85 of 1993); 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. The Mandatary shall execute the work in accordance with the contract documents pertaining to this 

contract. 
 
2. This Agreement shall hold good from its commencement date, to either : 
 

a) the date of the Performance Certificate issued in terms of sub-clause 11.9 of the Conditions of 
Contract for Construction for Building and Engineering Works designed by the Employer (1999) 
published by Federation Internationale des Ingenieurs-Conseils (FIDIC), as contained in Volume 
1 of the contract documents pertaining to this contract, or 

 
b) the date of termination of the contract in terms of clauses 15, 16 or 19 of the GCC. 

 
3. The Mandatary declares himself to be conversant with the following:- 
 

a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 
85 of 1993), hereinafter referred to as "The Act", together with its amendments and with special 
reference to the following Sections of The Act. 
i) Section 8: General duties of employers to their employees. 
ii) Section 9: General duties of employers and self-employed persons to persons other than 

employees. 
iii) Section 37: Acts or omissions by employees or mandataries and 
iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement. 

 
b) The procedures and safety rules of the Employer as pertaining to the Mandatary and to all his 

subcontractors. 
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4. In addition to the requirements of sub-clause 4.8, 6.7 and 17.1 of the GCC and all relevant requirements 
of Volume 3 of the contract documents pertaining to this contract, the Mandatary agrees to execute all 
the works forming part of this contract and to operate and utilize all machinery, plant and equipment in 
accordance with The Act. 
 

5. The Mandatary is responsible for the compliance with the Act by all his subcontractors, whether or not 
nominated and/or approved by the Employer. 

 
6. The Mandatary warrants that all his and his subcontractors’ workmen are covered in terms of the 

Compensation for Occupational Injuries and Diseases Act 1993, which cover shall remain in force whilst 
any such workmen are present on site. A letter of good standing from the Compensation Commissioner 
to this effect must be produced to the Employer upon signature of the agreement. 

 
7. The Mandatary undertakes to ensure that he and/or his subcontractors and/or their respective 

employees will at all times comply with the following conditions: 
 

a) The Mandatary shall assume the responsibility in terms of Section 16.1 of The Act. The Mandatary 
shall not delegate any duty in terms of Section 16.2 of The Act without the prior written approval 
of the Employer. If the Mandatary obtains such approval and delegates any duty in terms of 
section 16.2 a copy of such written delegation shall immediately be forwarded to the Employer. 

 
b) All incidents referred to in The Act shall be reported by the Mandatary to the Department of Labour 

as well as to the Employer. The Employer will further be provided with copies of all written 
documentation relating to any incident. 

 
c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in terms of 

section 32 of The Act into any incident involving the Mandatary and/or his employees and/or its 
subcontractors. 

 
 
In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 
 
 
SIGNED FOR AND ON BEHALF OF EMPLOYER:  ..................................................................................  
 
WITNESS 1:  ..............................................................................................................................................  
 
NAME (IN CAPITALS)  ...............................................................................................................................  
 
WITNESS 2:  ..............................................................................................................................................  
 
NAME (IN CAPITALS)  ...............................................................................................................................  
 
 
SIGNED FOR AND ON BEHALF OF THE MANDATARY .........................................................................  
 
WITNESS 1:  ..............................................................................................................................................  
 
NAME (IN CAPITALS):  ..............................................................................................................................  
 
WITNESS 2:  ..............................................................................................................................................  
 
NAME (IN CAPITALS)  ...............................................................................................................................  
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C1.3.3(a) FORM OF NOTIFICATION OF CONSTRUCTION WORK WITH DEPARTMENT OF LABOUR 

 
SUB-CONTRACT SANRAL  ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN REGION 
BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 
 

Annexure 2 
 
 

Occupational Health and Safety Act, 1993 
 

(Regulation 4 of the Construction Regulations, 2014) 
 

NOTIFICATION OF CONSTRUCTION WORK 
 
 
 
1. (a) Name and postal address of principal contractor: 
 
   ...............................................................................................................................................  
 
   ...............................................................................................................................................  
 
 (b) Name and telephone number of principal contractor’s contact person: 
 
   ...............................................................................................................................................  
 
1. Principal contractor’s compensation registration number: 
 
  ..........................................................................................................................................................  
 
3. (a) Name and postal address of client: 
 
  The South African National Roads Agency SOC Limited, PO Box 100410, Scottsville, 3209 
 
 (b) Name and telephone number of client’s contact person or agent: 
 
  Client:  
 
   ...............................................................................................................................................  
 
  Agent:  
 
   ...............................................................................................................................................  
 
4. (a) Name and postal address of designer(s) of the Project 

 
   ...............................................................................................................................................  
 
 (b) Name and telephone number of the designer’s contact person: 
 
   ...............................................................................................................................................  
 
5. Name and telephone number of principal contractor’s construction supervisor on site appointed in terms 

of Regulation 8(1): 
 
  ..........................................................................................................................................................  
6. Name(s) of principal contractor’s subordinate supervisors on site appointed in terms of Regulation 8(2): 
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  ..........................................................................................................................................................  
 
7. Exact physical address of the construction site or site office: 
 
  ..........................................................................................................................................................  
 
8. Nature of construction work: 
 
  ..........................................................................................................................................................  
 
  ..........................................................................................................................................................  
 
9. Expected commencement date:  ......................................................................................................  
 
10. Expected completion date:  ..............................................................................................................  
 
11. Estimated maximum number of persons on the construction site: 

 
Total: ……………………….. Male: ……………………….Female: ...................................................  

 
12. Planned number of contractors on the construction site accountable to the principal contractor: 
 
  ..........................................................................................................................................................  
 
13. Name(s) of contractors already selected: 
 
 ....................................................................................................................................................................  
 
 ....................................................................................................................................................................  
 
 ....................................................................................................................................................................  
 
 ....................................................................................................................................................................  
 
 
 
 .................................................................................   ..................................................................  
PRINCIPAL CONTRACTOR DATE 
 
 
 
 .................................................................................   ..................................................................  
CLIENT’S AGENT (where applicable) DATE 
 
 
 
 
 .................................................................................   ..................................................................  
CLIENT DATE 
 
 THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR 

PRIOR TO COMMENCEMENT OF WORK ON SITE. 
 
 ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER 

PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT 
OF WORK 
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 Part C2:PRICING DATA 
 __________________________________________________________________________________  
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PART C2: PRICING DATA 
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C2.1 PRICING INSTRUCTIONS 
 
 
C2.1.1  Measurement and payment shall be in accordance with the relevant provisions of the 

Standard Specifications for Subsurface Investigations (2010) issued by SANRAL as 
amended in the Scope of Works. 

 
C2.1.2  The units of measurement described in the Pricing Schedule are metric units. Abbreviations 

used in the Pricing Schedule are as follows: 
 
  %  = percent 
  h  = hour 
  ha  = hectare 
  kg  = kilogram 
  kl  = kilolitre 
  km  = kilometre 
  km-pass = kilometre-pass 
  kPa  = kilopascal 
  kW  = kilowatt 
  l  = litre 
  m  = metre 
  mm  = millimetre 
  m2  = square metre 
  m2-pass = square metre-pass 
  m3  = cubic metre 
  m3-km = cubic metre-kilometre 
  MN  = meganewton 
  MN.m  = meganewton-metre 
  MPa  = megapascal 
  No.  = number 
  Prov sum = Provisional sum 
  PC Sum = Prime Cost sum 
  R/only = Rate only 
  sum  = lump sum 
  t  = ton (1000kg) 
  W/day = Work day 
 
C2.1.3  For the purpose of the Pricing Schedule, the following words shall have the meanings 

assigned to them: 
 
  Unit:   The unit of measurement for each item of work as defined in the 

Standard Specifications for Subsurface Investigations (2010) issued by 
SANRAL 

 
  Quantity:  The number of units of work for each item. 
 
  Rate:   The payment per unit of work for which the Service Provider tenders to 

do the work. 
 
  Amount:  The product of the quantity and the rate tendered for an item. 
 
  Lump Sum:  An amount tendered for an item, the extent of which is described in the 

Pricing Schedule, the Scope of Work or elsewhere, but of which the 
quantity of work is not measured in units. 

 
  Prime cost:  Is a specific type of Provisional Sum where payment is made on the 

production of invoices showing the cost price of the implementation or 
installation of the service required. Services rendered in this manner 
carry a mark-up for which a rate is offered at tender stage to cover all 
the tenderer’s handling, supervision and liability costs in providing the 
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item or services. Any percentage adjustment or lump sum mark-up 
against the Prime cost for handling fee, profits, etc. shall not be 
negative. 

      
 
  Provisional Sum:  Means a sum (if any) which is specified in the contract as a provisional 

sum, for the execution of any part of the works or the supply of plant, 
materials or services under sub-clause 13.5 (Provisional sums). 
 

C2.1.4  Unless otherwise stated, items are measured net in accordance with the drawings, and no 
allowance is made for waste. 

 
C2.1.5  It will be assumed that prices included in the bills of quantities are based on Acts, 

Ordinances, Regulations, By-laws, International Standards and National Standards that 
were published 28 days before the closing date for tenders. (Refer to www.sabs.co.za for 
information standards) 

 
C2.1.6  The prices and rates in the Pricing Schedule are fully inclusive prices for the work described 

under the items. Such prices and rates cover all costs and expenses that may be required in 
and for the execution of the work described in accordance with the provisions of the Scope of 
Work, and shall cover the cost of all general risks, liabilities and obligations set forth or implied 
in the Contract Data, as well as overhead charges and profit. These prices will be used as a 
basis for assessment of payment for additional work that may have to be carried out. 
Contractor shall submit to the Engineer within 28 days after the Commencement Date a full 
breakdown of all rates. The rates are to be clearly referenced to the relevant payitem numbers, 
with each rate broken down into its labour, materials, plant, fuel, overhead charges and profit 
components. 

 
 
C2.1.7  Where the Scope of Work requires detailed drawings and designs or other information to be 

provided, all costs associated therewith are deemed to have been provided for and included 
in the unit rates and sum amount tendered such items. 

 
C2.1.8  An item against which no price is entered will be considered to be covered by the other prices 

or rates in the Pricing Schedule. A single lump sum will apply should a number of items be 
grouped together for pricing purposes. 

 
C2.1.9  The quantities set out in the Pricing Schedule are approximate and do not necessarily 

represent the actual amount of work to be done. The quantities of work accepted and certified 
for payment will be used for determining payments due and not the quantities given in the 
Pricing Schedule. 

 
C2.1.10  Reasonable compensation will be received where no pay item appears in the Pricing Schedule 

in respect of work required in terms of the Contract and which is not covered in any other 
payitem. 

 
C2.1.11  The short descriptions of the items of payment given in the Pricing Schedule are only for the 

purposes of identifying the items. More details regarding the extent of the work entailed under 
each item appear in the Scope of Work. 

 
C2.1.12  The item numbers appearing in the Pricing Schedule refer to the corresponding item numbers 

in the Standard Specifications for Subsurface Investigations (2010) issued by SANRAL 
 
C2.1.13  The pricing schedules are provided electronically on the Compact Disc. A printout of the entire 

completed pricing schedule must be signed and attached to the tender as well as an electronic 
copy of the priced pricing schedule. In the event of any discrepancy between the signed printed 
copy, and the electronically submitted copy, the tender rates in the signed copy will govern. 
The item numbers and description of the PDF document will govern. For all addenda issued 
relating to the pricing schedule, the item numbers, description and quantities of the issued 
document will govern. 
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C2.2 PRICING SCHEDULE 
 

SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 

Item 
no. 

Description Unit Quantity Rate Amount 

1 Establishment of the Contractor 

1.1 Establishment of contractor on Site     

1.1.1 Fixed charges sum 1   

1.1.2 Time related charges day 44   

1.1.3 Health and safety obligations cal.day 60   

1.1.4 Environmental management sum 1   

1.2 Provision of labour (per person) h 352   

1.3 Cost of Engineer’s phone PC Sum    

1.4 Mark-up for handling and profit on item 1.3 % 10   

B1.5 
Re-establishment f contractor on instruction 
of the engineer     

1.5.1 Fixed charges Sum 1   

1.5.2 Time related charges Day 10   

1.5.3 Health and safety obligations Cal.day 14   

1.5.4 Environmental management sum 1   

      

TOTAL CARRIED FORWARD TO SUMMARY  

2 Housing for Engineer’s site staff 

2.1   Accommodation  Prov sum    

2.2   Mark up for handling and profit %    

TOTAL CARRIED FORWARD TO SUMMARY  

3 Establishment and provision of rigs and equipment 

3.1 Core drilling rigs no.day 44   

3.2     Percussion drilling rigs (with compressor) no.day    

3.3 Large diameter auger rig sum    

3.4 Drilling barges sum    

3.5 Establishment of other plant and equipment     

3.5.1 Bulldozer sum    

3.5.2 Tractor-loader-backhoe (specify details) sum 1   

3.5.3 Excavator (specify details) sum    

3.5.4 Front end loader (specify details) sum    

3.5.5 Water truck (specify details) sum 1   

3.5.6 Core orientation equipment sum    

3.5.7 Water pressure equipment (Section 26) sum    

3.5.8 Grouting equipment (Section 27) sum    

3.5.9 DPSH equipment (Section 24) sum 1   
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SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 

Item 
no. 

Description Unit Quantity Rate Amount 

3.6 
Any other equipment or plant as specified 

and listed in the BoQ sum 1   

TOTAL CARRIED FORWARD TO SUMMARY  

4 Setting out and survey 

4.1 Setting out and survey 
Prov. 
sum 1  R 100,000.00 

4.2 Mark up for handling and profit % R100,000   

      

TOTAL CARRIED FORWARD TO SUMMARY  

5 Setting up 

5.1 Mobile setups     

5.1.1 Core drill no. 14   

5.1.2 Percussion drill no.    

5.2 Skid setups:     

5.2.1   Normal skid setups no. 6   

5.2.2   Difficult skid setups no. 4   

5.2.3   Very difficult skid setups no. 4   

5.3 
Setting up over inclined holes (extra over 
5.1 or 5.2) no.    

5.4 
Setting up in specialized circumstances 
(extra over 5.1 or 5.2) specify type no.    

5.5 
Movement between boreholes extra over 
5.1 or 5.2 (specify rig type)     

TOTAL CARRIED FORWARD TO SUMMARY  

6 Access 

6.1 
Making of access tracks using different 
types of equipment as given in the BoQ     

6.1.1 Bulldozer d    

6.1.2 
Tractor-loader-backhoe (TLB) (specify 
details d 5   

6.1.3 Excavator (specify details) d    

6.1.4 Front end loader (specify details) d    

6.1.5 Water truck (specify details) d 5   

6.1.6 Other equipment as required d    

6.2 Reinstatement of access tracks sum 1   

TOTAL CARRIED FORWARD TO SUMMARY  

7 Cutting down of trees and crops 

7.1 Cutting down of trees and removal thereof     

7.1.1 Between 150 and 300mm diameter no. 30   

7.1.2 Greater than 300mm no. 30   

7.2 Destruction of crops ha    
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SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 

Item 
no. 

Description Unit Quantity Rate Amount 

7.2.1  Compensation to landowner Prov Sum    

7.2.2  Mark-up for handling and profit %    

8 Percussion drilling 

8.1 
  Percussion drill  (specify type and diameter 
of drilling) m    

8.1.1 Percussion drilling (in 50m increments) m    

8.1.2 Inclined drilling (extra over item 8.1.1) m    

8.2   Backfilling hole m    

8.4   Percussion casing      

8.4.1   Casing in-and-out m    

8.4.2 Casing left the hole m    

8.4.3 Permanent casing (25mm ID uPVC)     

8.4.3.1 Supply of casing m    

8.4.3.2 
Installation of casing (including sand 
annulus) m    

8.5 Addition of foam l    

TOTAL CARRIED FORWARD TO SUMMARY  

9 Augering 

9.1 Small diameter augering (<200mm) m    

9.2 Large diameter augering (>200mm) m 15   

9.2.1 Daily rate hire d 3   

9.2.2 
Backfilling of hole (only when delayed by 

engineer) m 
15 

   

9.3 
Additional safety equipment as detailed in 

project specifications m    

TOTAL CARRIED FORWARD TO SUMMARY  

10 Rotary core drilling 

10.1 In category A materials m 25   

10.2 In category B materials m 35   

10.3 In category C materials m 45   

10.4 
In Category D materials (extra over Item 

10.3) by different rock types m 100   

10.5 
In very closely fractured material (extra 

over item 10.3) m 20   

10.6 
Triple tube drilling (extra over item 10.1 or 

10.2)  20   

10.7 Drilling in gravel m 14   

10.8 Drilling in cobbles and boulders m 14   

10.9 Drilling steel in concrete mm    

10.10 
Extra over for drilling inclined holes in all 

categories     
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SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 

Item 
no. 

Description Unit Quantity Rate Amount 

10.10.
1 Inclination >60º and <85º m    
10.10.
2 Inclination <60º and >30º m    
10.10.
3 Inclination <30º and > 0º m 100   

TOTAL CARRIED FORWARD TO SUMMARY  

11 Washboring 

11.1 Washboring m 10   

TOTAL CARRIED FORWARD TO SUMMARY  

12 Core and soil material recovery 

12.1 Soil material recovery in all material types m 20   

12.2 Core recovery in category A materials m 25   

12.3 Core recovery in category B materials m 35   

12.4 Core recovery in category C materials m 45   

12.5 Core recovery in category D materials  m 100   

12.6 In very closely fractured material m 20   

12.7 Triple tube drilling m 20   

TOTAL CARRIED FORWARD TO SUMMARY  

13 Casing 

13.1 Casing, which may be removed (by size) m 100   

13.2 
In material of Category B or harder 
(extra over  13.1) m 20   

13.3 
In boulders and gravel  
(extra over 13.1) m 20   

13.4 
Casing left in the hole (extra over 13.1)  

by size m 20   

13.5 Casing left in the hole (extra over 13.1) m 20   

TOTAL CARRIED FORWARD TO SUMMARY  

14 The use of drilling aids 

14.1 Use in lieu of casing m 50   

14.2 Purchase price of drilling aids Prov sum 1   

14.3 Mark-up for handling and profit % 10   

TOTAL CARRIED FORWARD TO SUMMARY  

15 Stabilisation grouting 

15.1   Supply of grout bag 5   

15.2   Installation of grout m 50   

TOTAL CARRIED FORWARD TO SUMMARY  

16 Disturbed sampling 

16.1   Samples (by size) no. 5   
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SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 

Item 
no. 

Description Unit Quantity Rate Amount 

TOTAL CARRIED FORWARD TO SUMMARY  

17 Undisturbed sampling 

17.1 Thin walled tube samples no.    

17.2 Piston samples no.    

17.3 Block samples no.    

TOTAL CARRIED FORWARD TO SUMMARY  

18 Borehole orientation surveys 

18.1 Provision of equipment and surveying prov sum    

18.2 Mark-up for handling and profit %    

TOTAL CARRIED FORWARD TO SUMMARY  

19 Core orientation surveys 

19.1 Core orientation surveys no.    

TOTAL CARRIED FORWARD TO SUMMARY  

20 Orientated integral core 

20.1 Orientated core m    

TOTAL CARRIED FORWARD TO SUMMARY  

21 Down the hole photography 

21.1 
Provision for down the hole photography 
service provider prov sum    

21.2 Mark-up for handling and profit %    

TOTAL CARRIED FORWARD TO SUMMARY  

22 Vane shear testing  

22.1 Establishment of equipment sum    

22.2 Setting up at each borehole no.    

22.3 Tests no.    

TOTAL CARRIED FORWARD TO SUMMARY  

23 Standard Penetration Test 

23.1 SPT tests no. 5   

TOTAL CARRIED FORWARD TO SUMMARY  

24 Dynamic probing (super heavy) 

24.1 Setup at each position no. 18   

24.2 Dynamic probing super heavy  m 180   

TOTAL CARRIED FORWARD TO SUMMARY  

25 Cone Penetration Test 

25.1 CPT Probing prov sum    

25.2 Mark up for handling and profit %    
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SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 

Item 
no. 

Description Unit Quantity Rate Amount 

TOTAL CARRIED FORWARD TO SUMMARY  

26 Water pressure tests 

26.1 Set up at borehole no.    

26.2 Installation of set of packers no.    

26.3 Carry out pressure test h    

TOTAL CARRIED FORWARD TO SUMMARY  

27 Grout acceptance testing 

27.1 Grout acceptance tests no.    

27.2 Grout material (50kg) (grout type) bag    

TOTAL CARRIED FORWARD TO SUMMARY  

28 
Piezometers 
  

28.1   Supply (by type)  no.    

28.2   Installation m    

28.3 Permeability testing h    

TOTAL CARRIED FORWARD TO SUMMARY  

29 Inclinometers 

29.1 Supply of casing m    

29.2 Installation of casing m    

29.3 Permanent protective cover no.    

29.4 Taking of readings (per set) no.    

TOTAL CARRIED FORWARD TO SUMMARY  

30 Water sampling and borehole water rest level 

30.1 Recording water rest levels no. 14   

30.2 Water samples no. 14   

30.3 uPVC tubing m 210   
TOTAL CARRIED FORWARD TO SUMMARY  

31 Core boxes 

31.1 Core boxes no. 28   

TOTAL CARRIED FORWARD TO SUMMARY  

32 Core sheds 

32.1 Core shed no. 1   

32.2 Core rack module no. 1   

32.3 Name board no. 1   

TOTAL CARRIED FORWARD TO SUMMARY  

33 Core photography 

33.1 Core photographs no. 28   
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SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN 
REGION BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 

Item 
no. 

Description Unit Quantity Rate Amount 

TOTAL CARRIED FORWARD TO SUMMARY  

34 Transportation 

34.1 Vehicle of less than 1.5ton km    

34.2 Vehicle of greater than 1.5ton km    

TOTAL CARRIED FORWARD TO SUMMARY  

35 Marking of holes 

35.1 Standpipe and cap no. 18   

35.2 Concrete block only no. 5   

35.3 Plastic water meter box cover no. 2   

TOTAL CARRIED FORWARD TO SUMMARY  

36 Machine and hand trenching 

36.1 Hand excavation     

36.1.1 Up to 1.5m depth h 40   

36.1.2 In excess of 1.5m depth h 40   

36.2 Machine excavation     

36.2.1 
Tractor Loader Backhoe (TLB) (specify 
type) D 5   

36.2.2 Excavator (specify type) d    

36.3 Safety fencing m    

36.4 
Backfilling of holes (only as ordered by the 
engineer) no. 5   

TOTAL CARRIED FORWARD TO SUMMARY 

37 Standing time 

37.1 Standing time (specify different plant) h 40   

TOTAL CARRIED FORWARD TO SUMMARY  

38 Logging and profiling 

38.1 Services of specialist Prov Sum 1  R300,000.00 

38.2 Mark-up for handling and profit % R300,000   

TOTAL CARRIED FORWARD TO SUMMARY  
B39 Laboratory Testing 

B39.1 
 
B39.2 

Services of specialist Prov Sum 1  300,000.00 
Mark-up for handling and profit % R300,000   

TOTAL CARRIED FORWARD TO SUMMARY  
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C2.3 SUMMARY OF PRICING SCHEDULE 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN REGION 
BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 

1 ESTABLISHMENT OF THE CONTRACTOR R 

2 HOUSING FOR ENGINEER’S SITE STAFF R 

3 ESTABLISHMENT AND PROVISION OF RIGS AND EQUIPMENT R 

4 SETTING OUT AND SURVEY R 

5 SETTING UP R 

6 ACCESS R 

7 CUTTING DOWN OF TREES AND CROPS R 

8 PERCUSSION DRILLING R 

9 AUGERING R 

10 ROTARY CORE DRILLING R 

11 WASHBORING R 

12 CORE AND SOIL MATERIAL RECOVERY R 

13 CASING R 

14 THE USE OF DRILLING AIDS R 

15 STABILISATION GROUTING R 

16 DISTURBED SAMPLING R 

17 UNDISTURBED SAMPLING R 

18 BOREHOLE ORIENTATION SURVEYS R 

19 CORE ORIENTATION SURVEYS R 

20 ORIENTATED INTEGRAL CORE R 

21 DOWN THE HOLE PHOTOGRAPHY R  

22 VANE SHEAR TESTS R  

23 STANDARD PENETRATION TEST R 

24 DYNAMIC PROBING (SUPER HEAVY) R  

25 CONE PENETRATION TESTING R  

26 WATER PRESSURE TESTING R  

27 GROUTING ACCEPTANCE TESTING R  

28 PIEZOMETERS R 

29 INCLINOMETERS R  

30 WATER SAMPLING AND BOREHOLE WATER REST LEVEL R 

31 CORE BOXES R 

32 CORE SHEDS R  

33 CORE PHOTOGRAPHY R 

34 TRANSPORTATION R 

35 MARKING OF HOLES R 

36 MACHINE AND HAND TRENCHING R 

37 STANDING TIME R 

38 LOGGING AND PROFILING R 

B39 LABORATORY TESTING R 

Sub-Total  R  

VAT  R  
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SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN REGION 
BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 

TOTAL OF BILL OF QUANTITIES CARRIED FORWARD TO CALCULATION OF TENDER SUM R 
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CALCULATION OF TENDER SUM 
 
SUB-CONTRACT SANRAL ER4004-61132-2021-SS1  
 
GEOTECHNICAL DRILLING SERVICES FOR THE DESIGN OF THE NEW SANRAL EASTERN REGION 
BUILDING AND ASSOCIATED WORKS IN PIETERMARITZBURG 

TOTAL OF BILL OF QUANTITIES  ................................................... R ............................................ . 
 
VALUE ADDED TAX: 
 
Add 15 %  .......................................................................................... R .................................... …….. 

 

TOTAL CARRIED TO FORM OF OFFER ......................................... R .............................................  

 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER:   ................................................................................................. 
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PART C3: SCOPE OF WORK 
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C3.SCOPE OF WORKS 
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SECTION A:STANDARD AMENDMENTS ISSUED BY SANRAL 
 
Notes to tenderer: 
 
1. The Standard Specifications for Subsurface Investigations 2010, as amended, shall apply to this 

contract. The amendments are those issued by SANRAL and reproduced in Section A, together 
with additional amendments as set out in Section B. 

 
2.     The General Conditions of Contract applicable to this contract are the “Conditions of Contract 

for Construction for Building and Engineering Works Designed by the Employer” (1999), issued 
by the International Federation of Consulting Engineers (FIDIC) and the necessary amendments 
to the Standard Specifications have been made and included in the Project Specifications 
contained in this document. 

 
3. The terms “Schedule of Quantities”, (used throughout the Standard Specifications) and “Bill of 

Quantities”, (used in all other documents forming part of this contract), and “Pricing Schedule” 
are synonymous. 

 
 
 
As at 22 February 2024 no amendments have been issued.  
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SECTION B. PROJECT SPECIFICATION AMENDMENTS TO THE STANDARD SPECIFICATIONS AND 
ADDITIONAL SPECIFICATIONS 

 
1. PROJECT SPECIFICATION AMENDMENTS TO THE STANDARD SPECIFICATIONS AND 

ADDITIONAL SPECIFICATIONS 

In certain clauses, the Standard Specifications allow a choice to be specified in the Project Specifications 
between alternative requirements and for additional requirements to be specified to suit a particular contract. 
Details of such alternatives or additional requirements applicable to this Contract are contained in this part of 
the Project Specifications. It also contains some additional specifications required for this particular Contract. 

The number of each clause and each payment item in this part of the Project Specifications consists of the 
prefix B followed by a number corresponding to the number of the relevant clause or payment item in the 
Standard Specifications. The number of a new clause or a new payment item which does not form part of a 
clause or a payment item in the Standard Specifications and which is included here, is also prefixed by B or D 
(depending on the relevant section) followed by a new number. The new numbers follow on the last clause or 
item number used in the relevant section of the Standard Specifications. 

 
SECTION 1: ESTABLISHMENT OF THE CONTRACTOR 
 

B1.3 GENERAL ITEMS TO BE PROVIDED FOR 

 
Add the following sub-clause: 
 
(xv)          Allowance has been made in the contract under item 1.5 for the re-establishmet of the contractor in 
the contract period or defects notification period if such action is required by delays not attributed to the 
contractor and/or ordered by the engineer. 
 
(xvi) During the establishment period, the contractor shall use the established PLC structures along the route 
to source labour.  
 
 
 

 B1.7 EXTENSION OF TIME 

Add the following sub-clause: 

“B1.7.3Changes in quantities and rates of progress 

The Contractor shall be entitled to claim for an extension of time for completion in terms of Clause 8.4 of the 
Conditions of Contract which may be caused by: 

 Inclement weather 

 Changes in quantities or rates of drilling 

 Drilling conditions (i.e boulders, excessive water seepage, collapse etc.) 

The Engineer based his time for completion on certain assumptions, including the number of rigs, total quantity 
and rate for drilling of the various categories of materials and number of special tests required. Changes to 
these quantities and rates of drilling may affect the time for completion. 

Table 1.7.3 below indicates the rates anticipated by the Engineer for the various items: 
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Table 1.7.3 

A Number of rigs specified 1  
  Anticipated Rate of 

drilling (m/day) / 
testing (days) 

Scheduled quantity 

1 Percussion drilling   
2 Augering   
3 Rotary core drilling: Category A 50 m/day 25m = 1d 
4 Rotary core drilling: Category B 42 m/day  35m =1d 
5 Rotary core drilling: Category C 35 m/day 45m = 2d 
6 Rotary core drilling: Category D 30 m/day 100m = 4d 
7 Rock type:   
8 Rock type:   
9 Rotary core drilling: In very closely fractured 

material 
20m/day 20m = 1d 

10 Rotary core drilling: Drilling in gravel 100 m/day 14m = 1d 
11 Rotary core drilling: Drilling in boulders 30 m/day 14m = 1d 
12 Washboring: N size   
13 Washboring: H size   

 TESTING   
14 Undisturbed sampling 5 days 5 days 
15 Borehole orientation survey   
16 Core orientation surveys   
17 Down the hole photograph   
18 Vane shear testing   
19 Standard penetration test 3/day 18no.= 6d 
20 Cone penetration test   
21 Water pressure testing   
22 Grout acceptance testing   
23 Other tests as required 21 days  

The anticipated rates for drilling and times for testing on which the original programme was based are to be 
compared against the agreed actual rates and rigs (if more are supplied by the contractor) achieved and judged 
according to the format set out in Table 1.7.4 below. The Contractor shall submit a claim (in terms of Clause 
20 of  the General Conditions of Contract) with respect to the actual drilling/testing rates mitigating the actual 
drilling/testing rates achieved which the Engineer shall evaluate and recommend for approval to the SANRAL 
project manager. No extension of time shall be given for the Contractors choice to utilize poor / inefficient plant 
or practices or due to breakages. 

Table 1.7.4 

  Billed 
Quantit

y (a) 

Actual 
Quantit

y (b) 

Anticipa
ted 

rate/tim
e (c) 

Actual 
mitigate

d 
rate/tim

e (d) 

Number 
of rigs 

specifie
d (e) 

Actual 
number 
of rigs 

(f) 

Extension of 
time calculated 

(g) 

1 Extension of 
time for 
percussion 
drilling 

      G1={(b/d/f)-
(a/c/e)} 

2 Augering       G2={(b/d/f)-
(a/c/e)} 

3 Rotary core 
drilling: 
Category A 

      G3={(b/d/f)-
(a/c/e)} 

14 Undisturbed 
sampling 

      G14={(b/d/f)-
(a/c/e)} 
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  Billed 
Quantit

y (a) 

Actual 
Quantit

y (b) 

Anticipa
ted 

rate/tim
e (c) 

Actual 
mitigate

d 
rate/tim

e (d) 

Number 
of rigs 

specifie
d (e) 

Actual 
number 
of rigs 

(f) 

Extension of 
time calculated 

(g) 

19 Standard 
penetration test 

      G19={(b/d/f)-
(a/c/e)} 

         
     Subtotal A  
 Inclement 

weather agreed 
     B  

 Total recommended for approval (sum of A and B)    

 

The extension of time approved shall be the sum of the extensions for each of the sections indicated above 
plus the sum of the approved extensions for inclement weather, subject to the contractor’s claim with respect 
to the drilling rates as detailed above. 

B1.9 MEASUREMENT AND PAYMENT  

Pay Item 1 : Establishment of contractor on site   

Delete the last paragraph in the Note to the pay item  “should the tenderer tender a total in excess of the 
stipulated 15% ……….”. 

 

Add the following pay item: 

B1.5 Re-establishment f contractor on instruction of the engineer  

1.5.1 Fixed charges Sum 

1.5.2 Time related charges Day 

1.5.3 Health and safety obligations Cal.day 

1.5.4 Environmental management sum 

 

Note: Provision is made under item B1.5 for the re-establishment during the contract period or defects 
notification period ordered by the engineer for additional drilling/investigation. The rates tendered for items 
1.5.1 to 1.5.4 shall include full compensation for re-establishing the complete unit, equipment and resources 
and personnel. 

 

2.2 SECTION 12 : CORE AND SOIL MATERIAL RECOVERY 

B12.2 : MEASUREMENT AND PAYMENT  

In the third paragraph delete all the occurrences of the word “shall” and replace it with the word “should”. 

Delete the last sentence of the third paragraph and replace it with the following sentence: “If the rates for 
core recovery and soil material recovery are lower than 50% of the respective drilling and augering rates, the 
rates would be deemed imbalanced and the contractor may be required to rebalance the rates prior to award 
of the contract in terms of the conditions to tender.”  
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SECTION 40: OCCUPATIONAL HEALTH AND SAFETY 

Delete the entire section and replace with Section C. 

 

SECTION 41: ENVIRONMENTAL MANAGEMENT  

Delete the entire section and replace with Section D. 
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SECTION C: OCCUPATIONAL HEALTH AND SAFETY 
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1. NOTE TO PRINCIPAL CONTRACTORS AND CONTRACTORS 
 
The Occupational Health and Safety Act, Act 85 of 1993 and its Regulations together with SANS Codes set 
out minimum standards with regards to Occupational Health and Safety. The South African National Roads 
Agency SOC Limited (SANRAL), has developed this Occupational Health and Safety Specifications with these 
minimum standards in mind and in certain stages the requirements of SANRAL exceeds the minimum legal 
requirements to follow best practices and to ensure a healthy and safe workplace for all. 
SANRAL in no way assumes the Contractors legal liabilities and responsibilities. The Contractor is and remains 
accountable for the quality and execution of his health and safety programme for his employees. This Health 
and Safety Specification reflects minimum legal and SANRAL requirements and should not be construed as 
all encompassing. 
 
It is realized that the Contractor have its own Health and Safety Management system and safe work practices. 
The intention of this Health and Safety Specification is not to change the Contractors Health and Safety 
management system, but for the Contractor to use its current Health and Safety management system to draw 
up a project specific Health and Safety plan according to these specifications as well as to legally comply with 
the Construction Regulations, GNR.84 of 2014. 
 
It is the responsibility of the Principal Contractor and other Contractors to make themselves conversant and 
comply with the requirements and conditions contained in the various legislation pertaining to their profession 
and scope of works at all times. 
 
This document is not exhaustive of all duties imposed by the Occupational Health and Safety Act, Act 85 of 
1993 and its Regulations, governing the duties and obligations, of a Designer, Principal Contractor and 
Contractor performing duties in terms of an agreement with the client (SANRAL). These duties are fully 
described in the Occupational Health and Safety Act, Act 85 of 1993 and its Regulations and it is the duty of 
every Designer, Principal Contractor and Contractor to acquaint themselves therewith before commencing 
work. 
 
Words used herein in the singular shall be deemed to include the plural and male shall include female and 
vice versa, unless the context otherwise requires.  
 
2. PURPOSE 
 
This document is compiled to ensure that the Principal Contractor and any other Contractors working for 
SANRAL directly or through a Principal Contractor, are aware of the Occupational Health and Safety 
requirements when working on a SANRAL contract, as well as to make them aware of their legal liabilities and 
responsibilities as per the Occupational Health & Safety Act, Act 85 of 1993, and its Regulations. 
 
3. DEFINITIONS AND ABBREVIATIONS 
 
Assessment – An opinion or a judgment about someone or something that has been thought about very 
carefully. 
At-risk behavior – Conduct that unnecessarily increases the likelihood of an injury or incident. 
Audit – A systematic and documented review of the effectiveness of implementation of processes, 
programmes and procedures, based on general process criteria. 
Baseline risk assessment: This is the initial assessment of risk in a workplace. It is a broad assessment and 
includes all activities taking place on site, but does not include risk control measures or safeguards. 
CIDB – Construction Industry Development Board 
Client – Any organization or person for whom construction work is performed. For the purpose of this 
document, the client is the South African National Roads Agency SOC Limited. 
Communicate – The process of two way dialogue which is understood by both parties. 
Competence – A combination of attributes such as knowledge, training, experience and qualifications to 
assure successful performance. 
Competent Person – Means a person who has in respect of the work or task to be performed the required 
knowledge, training and experience and, where applicable, qualifications, specific to that work or task: 
Provided that where appropriate qualifications and training are registered in terms of the provisions of the 
National Qualification Framework Act, 2000 (Act No. 67 of 2000), those qualifications and that training must 
be regarded as the required qualifications and training; and is familiar with the Act and with the applicable 
regulations made under the Act. 
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Consequence – Outcome or impact of an event.  
Continual Improvement – A recurring process of enhancing performance to achieve consistent improvements 
in overall performance. 
Contractor – An employer as defined in section 1 of the OHS Act, who performs construction work and 
includes Principal Contractors and Sub-Contractors. 
Construction Work – any work in connection with: 

- The construction, erection, alteration, renovation, repair, demolition or dismantling of or addition 
to a building or any similar structure; or 

- The construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, 
road, railway, runway, sewer or water reticulation system; or the moving of earth, clearing of land, 
the making of excavation, piling, or any similar civil engineering structure or type of work.  

Corrective Action – An action taken to eliminate the cause of a detected non-conformity or other undesirable 
situation. 
Construction Regulations (CR) – Construction Regulations, GNR. 84 of 2014 
Critical equipment – A piece of equipment or a structure whose failure to perform to design specification, has 
the potential to result in a major accident event. 
Design – in relation to any structure, includes drawings, calculations, design details and specifications. 
Designer – a) competent person who: 

- Prepares a design 
- Checks and approves a design 
- Arranges for a person at work under his or her control to prepare a design, including 

an employee of that person where he or she is the employer; or 
- Designs temporary work, including its components 

b) an architect or engineer contributing to, or having overall responsibility for a design 
c) a building services engineer designing details for fixed plant 
d) a surveyor specifying articles or drawing up specifications; 
e) a contractor carrying out design work as part of a design and building project; or 
f) an interior designer, shop fitter or landscape architect 
DMR – Driven Machinery Regulations, GNR. 295 of 26 February 1988 
Documents – Structured units of recorded information and its supporting medium (paper or electronic).Most 
records are documents, but not all documents are records. A document becomes a record when it is part of a 
business transaction, is kept as evidence of that transaction and is managed within a record-keeping system. 
EIR – Electrical Installation Regulations, GNR. 242 of 6 March 2009 
Emergency – An abnormal occurrence that pose a threat to the safety or health of employees, customers, or 
local communities, or which can cause damage to assets or the environment. 
Employee – An individual who is employed by or works for an Employer and who receives or is entitled to 
receive any remuneration or who works under the direction or supervision of an employer or any other person. 
Employer – Any person who employs or provides work for any person and remunerates that person or 
expressly or tacitly undertakes to remunerates him, but excludes a labour broker as defined in section 1(1) of 
the Labour Relations Act, 1956 (Act No. 28 of 1956). For the purpose of this document, the employer is the 
South African National Roads Agency SOC Limited. 
EMR – Electrical Machinery Regulations, GNR. 250 of 25 March 2011 
Environment – The surroundings or conditions in which a person, animal or plant lives or operates, including 
air, water, land, natural resources and habitats. 
Epidemic Disease - An epidemic disease is one affecting many persons at the same time, and spreading 
from person to person in a locality where the disease is not permanently prevalent. The World Health 
Organization (WHO) further specifies epidemic as occurring at the level of a region or community 
Excavation work – The making of any man-made cavity, trench, pit or depression formed by cutting, digging 
or scooping 
GAR – General Administrative Regulations, GNR. 929 of 25 June 2003 
GMR – General Machinery Regulations, GNR. 1521 of 5 August 1988 
GSR – General Safety Regulations, GNR. 1031 of 30 May 1986 
Harm – A significant and or long lasting adverse effect on people, the environment or the community. 
Hazard – A source, situation or act with a potential for harm in terms of human injury or ill health. 
Health and Safety File – Means a file, or other record in permanent form, containing the information in writing 
as required by the Construction Regulations, GNR. 84 of 7 February 2014, Section 7(1)(b). 
Health and Safety Plan – Means a project specific documented plan in accordance with the client’s health 
and safety specifications, as required by the Construction Regulations, GNR. 84 of 7 February 2014, Section 
7(1)(a). 
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Health and Safety Specification – Means a project specific document prepared by the client pertaining to all 
health and safety requirements related to construction work, as required by the Construction Regulations, 
GNR. 84 of 7 February 2014, Section 5(1)(b). 
HSE – Health, Safety and Environment. Commonly used in the format HSE. 
Incident – Work-related events (including accidents which give rise to injury, ill health, fatality or emergencies) 
that have resulted in, or has the potential to result in adverse consequences to people, the environment, 
property, reputation or a combination of these. 
Likelihood – A description of probability or frequency, in relation to the chance that something will occur. 
Lost Time Injury (LTI) – When a person is injured during the execution of his/her duties and as a result of the 
injury is unable to perform his/her regular duties for one full shift or more on the day following the day on which 
the injury has incurred, whether a scheduled work day or not(weekend). 
Management System – Management processes and documentation that collectively provide a systematic 
framework for ensuring that tasks are performed safely, correctly, consistently and effectively to achieve a 
specified outcome and to drive continual improvement in performance. 
Mandatory – An agent, contractor or sub-contractor for work, but without derogating from his status in his own 
right as an employer or a user. 
MSDS – Material Safety Data Sheet 
Near Hit / Near Miss – Any occurrence or situation which had the potential for adverse consequences to 
people, the environment, property, reputation or a combination of these. 
Non-conformance – Any deviation from work standards, practices, procedures, regulations that could either 
directly or indirectly lead to injury or illness, property damage, damage to the environment or a combination of 
these. 
OHS Act – Occupational Health & Safety Act, 85 of 1993 
Policy – Statement by an organization of its intentions and principles in relation to its overall performance 
which provides a framework for action and for the setting of its objectives and targets. 
PPE – Personal Protective Equipment 
Preventive Action – An action implemented to eliminate the cause of a potential non-conformity or other 
undesirable potential situation. 
Principal Contractor – An employer appointed by the client to perform construction work and who is in overall 
control and management of a part of or the whole construction site. 
Procedure – A specific documented way to carry out an activity or a process.  
Records – Recorded information, in any form that is kept as evidence. Records include monitoring results, 
evidence of training, audits, inspections and calibration reports. 
Risk Assessment – A process of evaluating the risk(s) arising from hazards taking into account the adequacy 
of any existing controls and deciding whether or not the risk(s) is acceptable. 
Risk Management – The ongoing treatment of risks through the application of management policies, 
processes, procedures and risk control measures. 
Risk – A combination of the likelihood of an occurrence of a hazardous event or exposure and the severity of 
injury or ill health that can be caused by the event or exposure. 
Root Cause – The cause of the incident that, when rectified, will prevent the recurrence of not just incidents 
with those exact circumstances, but others with similar causes. 
SACPCMP – South African Council for Project and Construction Management Professions 
SANRAL - South African National Roads Agency SOC Limited 
Supplier – A person or company that supplies material or equipment to a contractor on a construction site, 
but does not physically carry out construction work on the construction site. 
The Act – The Occupational Health and Safety Act No. 85 of 1993 
The Site – The area where work is carried out for SANRAL as defined on the front page of this document. 
WAH – Acronym for Working at Heights 
 
4. HEALTH AND SAFETY POLICY 
 
Contractors are expected to have their own written Health and Safety Policy.  The policy should declare their 
attitude and approach to the health, safety and welfare of their employees and others.  Provision must be made 
to review the policy regularly and the CEO or Managing Director must sign and date the policy to indicate his 
commitment to ensuring the health and safety of his employees. 
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5. ROLES & RESPONSIBILITIES 
 
Every Contractor is considered to be an employer in his own right and shall comply with all legal requirements 
pertaining to an employer, which include the responsibility to provide as far as reasonably practicable a safe 
and healthy working environment for his employees, as per Section 8 of the OHS Act. 
 
In conjunction with Section 8 of the OHS Act, all employees on the project are responsible for their own safety 
as well as the safety of persons who may be affected by their acts, as per Section 14 of the OHS Act. It is the 
responsibility of each employee to ensure that he acts in a safe manner before, during and after work is carried 
out. 
 
The contractor shall ensure that where required by the OHS Act and Regulations, competent employees are 
appointed in writing. These appointments must be project / contract specific and specific to the tasks that will 
be performed. Every appointment must display the duties of the person appointed and training certificates from 
a registered training provider must be attached to such appointment (where applicable). A list of possible 
appointments can be found in section 11.1 below. 
 
6. HSE TRAINING and COMPETENCE 
 
Where appropriate qualifications and training are registered in terms of the provisions of the National 
Qualifications Framework Act, 2000 (Act No. 67 of 2000), those qualifications and training must be regarded 
as the required qualifications and training and employees must have attended courses of the aforementioned 
nature to be considered competent in the task. 
 
All employees that forms part of the construction work must be trained and competent. Employees formally 
appointed to perform a certain duty must be in possession of a training certificate, received from a registered 
training provider. All employees must as a minimum have received site specific safety induction training and 
must receive daily safe task instruction training (DSTI) before any work commences. 
 
Training Needs – There shall be a system in place to determine the training requirements of each individual, 
based on the tasks that the employee will perform as well as to ensure the health and safety of fellow 
employees and the public. Special attention should be given to employees who are new hires, new to the task 
or have combined responsibilities. 
 
Basic Safe Work Training (Induction Training) – Every contractor shall ensure that his employees are inducted 
into his own company Health and Safety System as well as basic safe work training (HSE Induction Training). 
The Principal Contractor shall ensure that his, all his Sub-Contractor employees and visitors are inducted on 
the specific site safety procedures.  
A Daily Safe Task Instruction (DSTI) must be conducted on site with all employees involved in the project. The 
DSTI must be carried out each day before work commences and proof thereof must be available on site. Each 
work crew may conduct their own specific DSTI to discuss the hazards, risks and control measures associated 
with their task for the day. 
 
Where two or more contractors or work crews work in the same area, they should have a combined DSTI to 
ensure they know of the additional hazards the other contractor or work crew will introduce to their operations 
and what precautions to put in place. 
 
The contractor shall have evidence that employees have been trained on the relevant procedures prior to and 
during the project duration. 
 
Formal Training – All qualifications for which there are SAQA registered training courses, must be regarded 
as the minimum required qualifications and training. To be deemed “competent” an employee must have 
received training at a registered training provider, the training course must be registered and if there is an 
assessment, the employee must have been found competent after the assessment. A person cannot be 
deemed competent after awareness training only. 
The Contractor shall ensure that his employees, as well as the employees of any sub-contractors that may be 
used, have received appropriate training for the type of work that will be performed, e.g. First Aid, Flag Man, 
Mobile Plant Operator, Working at Heights, Risk Assessment training etc. 
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Records – Record of all training shall be kept by the employer and shall be readily available. Records shall 
make provision for refresher training where applicable. Where an employee is legally appointed with certain 
duties and responsibilities a copy of the training certificate must be attached to the appointment. 
 
 
7. APPLICATION FOR CONSTRUCTION WORK PERMIT 
 
Construction Regulation, 2014 Section 3 requires that the client apply for a construction work permit at least 
30 days before construction work is started, if the intended construction work is of a value exceeding forty 
million rand or CIDB grading level 8 and will start on or after 7 February 2017. If approved, the provincial 
director will issue a construction work permit in writing to perform construction work within 30 days of receiving 
the application and assign a site specific number for the construction site. It is the intention of SANRAL to 
apply for a construction work permit as soon as the Contractor is appointed and his Health and Safety Plan is 
received, in order to minimize construction delays. 
 
The site specific construction work permit number must be displayed at the main entrance to the site and a 
copy of the construction work permit must be kept in the principal contractors health and safety file for 
inspection purposes. 
 
8. DUTIES 
 
Various duties are imposed on the client, designer, principal contractor and other contractors by the 
Construction Regulation, 2014, Sections 5, 6 & 7. SANRAL will comply and carry out the required duties as 
contemplated in section 5 of the Construction Regulations, 2014 and it is expected from the designer and 
every contractor to make themselves conversant with the requirements and duties imposed on them and to 
ensure that they comply with the requirements of section 6 & 7 at all times. 
 
9. MANAGEMENT AND SUPERVISION 
 
The contractor shall ensure that the project is managed safely and legal compliance is ensured at all times.  
A full-time competent person must be appointed as a Construction Manager to manage all construction work, 
including health and safety compliance. The construction manager may not be appointed to manage more 
than one single construction site. 
The construction manager must appoint construction supervisors responsible for construction activities and 
ensuring occupation health and safety on the construction site. 
The contractor must appoint a full-time or part-time construction health and safety officer, who is registered 
with the SACPCMP, to assist in the control of health and safety aspects on site. 
 
10. RISK MANAGEMENT 
 
The Contractor must follow a formal risk based approach to ensure hazard control measures are implemented 
to an acceptable reasonable practical level. The contractor and his employees shall be responsible to ensure 
all hazards pertaining to his scope of activity are proactively identified, the risks assessed and appropriately 
eliminated or minimized and managed on an ongoing basis. Risk assessments shall also identify possible and 
potential environmental, health and hygiene issues pertaining to each hazard with potential exposures and 
limits.  
 

a) Hazard Identification and Risk Assessment (Construction Regulation 9) 
 

i. Development of Risk Assessments 
 
The contractor shall, before the commencement of any construction work or work associated with the aforesaid 
construction work and during such work, conduct a risk assessment by a competent person, appointed in 
writing and the risk assessment so produced shall form part of the OH&S plan and be implemented and 
maintained as contemplated in Construction Regulation 9(1). Competence is a factor of training, knowledge, 
experience and/or appropriate qualifications.  
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The risk assessment shall include, as far as is reasonably practicable, at least: 
 

 The task or task step 
 the identification of the risks and hazards to which persons may be exposed during the task or task step; 
 the analysis and evaluation of the risks and hazards identified, inclusive of a residual risk rating methodology. 

The method to be used is not prescribed; 
 a documented plan of safe work procedures, to mitigate, reduce or control those residual risks that have been 

identified as unacceptably high, by means of the rating system; 
 a monitoring plan; 
 a review plan, inclusive of dates to be adhered to; and 
 ergonomic related risks are to be analysed, evaluated and addressed as part of the process. 

 
Based on the risk assessments, the contractor shall develop a set of site-specific OH&S rules that shall be 
applied to regulate the OH&S aspects of the construction. The risk assessments, together with the site-specific 
OH&S rules shall be submitted to the Employer before construction on site commences. SANRAL has 
conducted a Baseline Risk Assessment as per 11.1 below, which must be used by the contractor to develop 
task specific risk assessments before work commences. This does not mean that all possible Risk 
Assessments must be attended to before work commences, but that all relevant Risk Assessments receive 
the necessary attention as the contract progresses, and this is the responsibility of the contractor.  
All variations to the scope of work shall similarly be subjected to a risk assessment process. 
 

b) Risk Assessment Monitoring  
 
The contractor shall ensure that a monitoring plan for all risk assessments are in place. Risk assessments 
must be monitored to ensure effectiveness and employee understanding. The monitoring of risk assessments 
shall be formal and records thereof shall be available for audit purposes.  
 

c) Review of Risk Assessment 
 
The contractor shall review the hazard identification, risk assessments and standard safe working procedures 
prior to any work activity commencement and at each production planning and progress report meeting as the 
contract work develops and progresses and each time changes are made to the designs, plans and 
construction methods and processes. The contractor shall provide the Employer, sub-contractors and all other 
concerned parties with copies of any changes, alterations or amendments as contemplated above. 
 
Activities carried out without conducting a risk assessment or found to be non-compliant with the risk 
assessment, will be stopped until such time a risk assessment is compiled and work is carried out according 
to the risk assessment. 
 
Risk assessments must be fully communicated to all relevant personnel and must be considered when 
establishing training, awareness and competency requirements. 
 
10.1Baseline Risk Assessment 
 
SANRAL or its designated Agent will prepare a Baseline Risk Assessment from which the Health and Safety 
Specifications for the project will be prepared. The Baseline Risk Assessment will highlight all work for which 
the Contractor must prepare safe work procedures and or work method statements. In this case the Baseline 
Risk Assessment will not identify risks or control measures, this must be identified by Contractor when 
preparing the Issue Based Risk Assessments.  
 
The Baseline Risk Assessment for this Project can be found on page 17 section 19.1 of this document. 
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10.2Continuous Risk Assessment 
 
The Contractor shall continuously assess the risks of the activities that are carried out. Risk assessments must 
be in writing, site specific and must be reviewed continuously to ensure it is current and it address all the 
relevant hazards and risks associated with the specific activity at the specific site. 
 
The Risk assessment must be discussed with the whole work crew before the activity starts and the work crew 
must acknowledge in writing having discussed the risk assessment and that they understand it. This 
acknowledgement must be on site and must be available to the client for audit purposes. 
 
 
11. LEGAL COMPLIANCE & DOCUMENT CONTROL 
 
The contractor is required to implement systems and procedures to ensure legal compliance through: 

- Identification of all relevant HSE legislation, standards and codes applicable to its operations. 
- Have available copies of all relevant HSE legislation, standards and codes for reference purposes. 
- Update legislation, standards and codes with any changes 
- Communicate to all employees any changes that may affect their accountabilities and conformances 
- Incorporate any legal requirements into their HSE management system 
- Monitor and review their HSE management system for effectiveness. 

 
The contractor shall, as a minimum, comply with:  
 

- The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up-to-date copy of which 
shall be available on site at all times. 

- The Compensation for Occupational Injuries and Diseases Act (Act 130 of 1993), an up-to-date copy 
of which shall be available on site at all times. 

- Where work is being carried out on a “mine”, the contractor shall comply with the Mines Health and 
Safety Act and Regulations (Act 29 of 1960) and any other OH&S requirements that the mine may 
specify. An up-to-date copy of the Mines Health and Safety Act and Regulations shall be available on 
site at all times. 

 
Wherever in the Construction Regulations or this specification there is reference to other regulations (e.g. 
Construction Regulation 24: Electrical Installations and Machinery on Construction Sites) the contractor shall 
be conversant with and shall comply with these regulations. 
 
11.1 Legal Appointments 
 
All legal appointments of the Contractor regarding the Health and Safety of his employees who are to work on 
the project are addressed and governed by the OHS Act and applicable Regulations. Legal appointments must 
be in place and must reflect in the project safety file before work commences. 
 

i. Overall Supervision and Responsibility for OH&S 
 
SANRAL will appoint the Principal Contractor in terms of Construction Regulation 5(1)(k). A Mandatory 
agreement as per Section 37.2 of the OHS Act, shall be signed between SANRAL and the Principal Contractor. 
It is a requirement that the Principal Contractor, when he appoints other contractors in terms of Construction 
Regulations 7(1)(c), 7(1)(d), 7(1)(f) and 7(3) includes in his agreement with such Contractors the following: 
 

 OH&S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory”  
 OH&S Act (85 of 1993), Section 16(2) appointee(s) as detailed in his/her/their respective appointment 

forms. (Where applicable) 
 
The signed Manadatory agreements shall be placed in the project file for reference and for audit trail purposes. 
 

ii. Specific Supervision Responsibilities for OH&S 
 
The contractor shall appoint designated competent employees and/or other competent persons as required by 
the OHS Act and Regulations, as well as this specification. Appointments shall be in writing and the 
responsibilities clearly stated together with the period for which the appointment is made. This information shall 
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be communicated to and agreed with the appointees. Where applicable, the training certificate must be 
attached to the appointment. Notice of appointments shall be submitted to the Employer. All changes shall 
also be communicated to the Employer. 
 
Below is a list of possible appointments for the project, which is not an all-inclusive list, but for reference 
purposes only:  
 

Appointment Legal Reference 

Assistant to CEO  OHS Act 16(2) 

Health and Safety Representative OHS Act 17(1) 

Nominated Health and Safety Committee Member  OHS Act 19(3) 

Contractor (Sub-contractor)  CR 7(1)(c)(v) 

Construction Manager & Alternate Construction Manager  CR 8 (1) 

Assistant Construction Manager  CR 8(2) 

Health and Safety Officer  CR 8(5) 

Construction Supervisor  CR 8(7) 

Assistant Construction Supervisor  CR 8(8) 

Risk Assessor  CR 9(1) 

Fall Protection Plan Developer  CR 10(1)(a) 

Structure Inspector  CR 11(2)(a) 

Temporary Works Designer  CR 12(1) 

Temporary Works Supervisor  CR 12(2)  

Excavation Supervisor  CR 13(1)(a) 

Demolition Supervisor  CR 14(1)  

Competent Person in the use of Explosives  CR 14(11) 

Scaffold Supervisor  CR 16(1)  

Suspended Platform Supervisor  CR 17(1)  

Rope Access Supervisor  CR 18(1)(a) 

Material Hoist Inspector  CR 19(8)(a) 

Bulk Mixing Plant Supervisor  CR 20(1) 

Explosive actuated fastening device Inspector  CR 21(2)(b) 

Explosive actuated fastening device cartridge Controller  CR 21(2)(g)(i) 

Construction Vehicle & Mobile Plant Operator Authorised CR 23(1)(d)(i) 

Temporary Electrical Installation Controller CR 24(c ) 

Stacking and Storage Supervisor CR 28(a)  

Fire Equipment Inspector  CR 29(h) 

Incident investigator  GAR 9(2) 

Lifting tackle inspector  DMR 18(10)(e) 

Ladder inspector  GSR 13(a) 

Certified Explosives Manager ER 12(1) 

First Aider GSR  GSR 3(4) 

Hazardous Chemical Substance Supervisor  

 
In addition to the above, the Employer requires that a Traffic Safety Officer be appointed.  
It is a requirement that the contractor shall provide the Employer with an organogram of all sub-contractors 
that he/she has appointed or intends to appoint and keep this list updated and prominently displayed on site.  
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iii. Designation of OH&S Representatives (Section 17 of the OH&S Act) 

 
Where the contractor employs more than 20 persons (including the employees of sub-contractors) he has to 
appoint 1 (one) OH&S representative for every 50 employees or part thereof. This is a minimum (legal) 
requirement. The contractor may at his own discretion appoint more OH&S representatives according to site 
specific requirements. General Administrative Regulation 6 requires that the appointment or election of the 
OH&S representatives be conducted in consultation with employee representatives or employees (Section 17 
of the Act and General Administrative Regulation 6 & 7). OH&S representatives shall be designated in writing 
and the designation shall include the area of responsibility of the person and term of the designation. OH&S 
representatives must be experienced, permanently employed by the contractor or his sub-contractors, trained 
and able to move freely within their designated area of responsibility. 
 
iv)Duties and Functions of the OH&S Representatives (Section 18 of the OH&S Act) 
 
The contractor shall ensure that the designated OH&S representatives perform their functions in respect of the 
workplace or section of the workplace for which they have been appointed. These functions include: conduct 
continuous monitoring and monthly inspections of their respective areas of responsibility, focusing on unsafe 
acts and unsafe conditions and report thereon to the contractor. OH&S representatives shall participate in 
accident or incident investigations. OH&S representatives shall attend all OH&S committee meetings. The 
complete list of functions can be found in Section 18 of the OHS Act. 
 
v)Appointment of OH&S Committee (Sections 19 and 20 of the OH&S Act) 
 
The contractor shall establish an OH&S committee, which shall meet at least once a month, where two or more 
Health and Safety Representatives have been appointed. OH&S representatives must be appointed as OH&S 
committee members. The number of management appointed members may not exceed the number of OH&S 
representatives on the committee. 
 
12. OPERATIONAL INTEGRITY 
 
The operational integrity of plant, equipment, structures and protective systems must be monitored and 
assured on an ongoing basis throughout the project cycle. Hazards must be identified, assessed and as far as 
reasonably practicable, eliminated or the risks treated to as low as reasonable practicable (ALARP). 
 
12.1Plant & Equipment Integrity 
 
12.1.1 Construction Plant & Equipment 
 
The Contractor shall maintain all items of plant and equipment necessary to perform the work in a safe 
condition. 
SANRAL reserves the right to inspect items of plant and equipment brought to site and used on site by the 
contractor. Should it be found that any item is inadequate, faulty, unsafe or in any other way unsuitable for the 
safe and satisfactory execution of the work for which it is intended, the contractor will be advised of such 
observation / inspection, and the contractor shall be required to repair, make safe or remove such item from 
operation and replace it with a safe and adequate substitute. 
 
The contractor shall ensure that all plant, equipment, and power tools that are brought onto and used on site 
are: 

- Appropriate for the type of work to be performed 
- Placed on a register and inspected by a competent person or the authorized operator before use, daily 

or monthly dependent on Legislation and project requirements.  
- Record inspection findings on a register that must be kept on site.  
- The inspection register shall reflect the serial number of the plant, equipment or power tool. 
- Maintained and used in accordance with the manufacturers recommendations 
- Have adequate machine guarding fitted to all exposed rotating or moving parts, as reasonably 

practicable,  that have the potential to cause harm 
- All electrical power supply units are protected with operational earth leakage devices.  
- Any defective, damaged or sub-standard equipment must be marked as unsafe for use and removed 

from operation as soon as possible  
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12.1.2 Standards and Registers 
 
As standard project procedures, the contractor is expected to: 
 

- Set up an initial set of registers as per the requirements of the OHS Act and Regulations. 
- Complete the registers for each piece of plant, tool and equipment brought on and used on site 
- Maintain a complete, continuous and comprehensive inspection and service history in these registers 

or checklists 
- Ensure daily, weekly, monthly inspections are done and recorded for all plant, tools & equipment by a 

competent person as required by the OHS Act and Regulations. 
- Have the inspection and maintenance records available for audit purposes. 

 
13. OCCUPATION HEALTH & HYGIENE 
 
13.1Medical Fitness for Duty 
 
All contractor employees shall undergo medical examinations and be certified fit for duty by an Occupational 
Health Practitioner before they are allowed to work on site.  
The medical certificate must be in the form of Annexure 3 of the Construction Regulations and stipulate the 
possible exposures the employee might be exposed to during the execution of the project. 
 
It is recommended and in the best interest of the Contractor to implement pre-employment as well as exit 
medical surveillance, especially with regards to Section 8 of the Noise Induced Hearing Loss Regulation. 
 
13.2First Aid 
 
According to GSR 3(4), where more than 10 employees are employed at a workplace / worksite, the Contractor 
shall ensure that there is at least one trained first aider for every group of 50 employees at the workplace / site. 
First Aid boxes must be provided where more than 5 employees are employed and must be readily available 
and accessible for the treatment of injured persons at the workplace. 
 
To ensure immediate treatment of an injured person, it is recommended that all work crews have at least one 
trained first aider, with a fully stocked first aid box, irrespective of the number of people in the work crew. This 
is especially important when contractors work at great distances from the nearest emergency facility or town. 
These persons shall be appointed in writing as the first aiders with their certificates attached as proof of 
competency. 
 
The minimum contents of the first aid box shall be as per the supplied list in the General Safety Regulations. 
All treatments done must be recorded on a register and kept with the first aid box. A trained and appointed first 
aider must be responsible for the first aid box and its content. Used content must be replenished as soon as 
possible. 
 
In order to ensure prompt response at the emergency facility it is recommended that the W.Cl 2 forms be 
partially completed with the employers’ details. 
 
13.3Hygiene Facilities 

 
The Contractor shall ensure compliance to Section 30 of the Construction Regulations with regards to facilities 
on the construction site as well as where accommodation is provided to employees on remote sites. The 
contractor shall ensure that the facilities are kept clean at all times, either through a service provider or self-
employed persons. 

 
 

13.4Health related Epidemics and Pandemics 
The contractor shall, as far as reasonably practicable describe in his health and safety plan how health related 
epidemics and pandemics will be dealt with. The employer is aware that this section in the health and safety 
plan will not speak to specifics, but generic procedures. The Contractor must ensure that the requirements 
stipulated in the Hazardous Biological Agents (HBA) Regulation are adhered to and in particular the following 
as described in the mentioned Regulation: 
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•Risk Assessment and risk assessment reviews; 
•Prevention measures; 
•Response measures; 
•Employee training / information sharing; 
•Employee health monitoring; 
•Management of infected persons; 
•Isolation rooms; 
•Employee transportation; 
•Employee accommodation; 
•Eating facilities; 
•Meetings / toolbox talks / Daily safety talks; 
•Cleaning of offices / facilities; 
•Duties of person that may be exposed to HBA’s 
•Monitoring exposure at the workplace 
•Medical surveillance of employees 
•Keeping of records 
•Personal Protective Equipment and facilities 
•Maintenance of control measures and facilities 
 
Once the nature and scale of the epidemic or pandemic is known, the Contractor must update his health and 
safety plan with the relevant information and send the updated plan to the relevant appointed OHS Agent for 
approval. Once approved, the Contractor must implement the updated health and safety plan and maintain the 
updated plan on site. 
 
 
 
14. WASTE MANAGEMENT 
 
The contractor shall comply with all applicable and relevant Waste management legislation, as well as 
municipal bylaws applicable to waste management. 
The contractor shall remove all waste generated at the construction site on a daily basis or as soon as possible 
after generation to ensure good housekeeping at all times. The contractor shall have a waste management 
plan which must be implemented on the construction site and which will have the objective to ensure that 
waste is managed according to the Waste Management Hierarchy: 

- Reduce what you can. If you cannot reduce then, 
- Re-use what you can. If you cannot re-use then, 
- Recycle what you can. What you cannot recycle, 
- Convert into energy sources. If it cannot be converted to an energy source, 
- Dispose of in a landfill – this is only to be done as a last resort and disposed without endangering 

human health and without using processes or methods which could harm the environment. 
 
 
15. HAZARDOUS SUBSTANCE MANAGEMENT 
 
The contractor shall ensure that hazardous substances brought onto site are easily identifiable and stored 
according to the requirements of the General Safety Regulations, GNR. 1031 of 1986, Section 4. 
Where flammable liquids are being used or stored, this must be done in a manner which would not cause a 
fire or explosion hazard. 
 
The contractor shall have Material Safety Data Sheets (MSDS) readily available for flammable, hazardous and 
toxic chemical substances and materials brought onto site and shall ensure that his employees are trained in 
these MSDS’s. 
Flammable, hazardous or toxic chemical substances may not be stored in empty food or drink containers. 
Empty flammable, hazardous and toxic containers must be disposed of in a safe manner, which will prevent 
further use of such a container. 
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Asbestos 
 
A survey of the construction site must be done during site establishment, to locate any asbestos. Should 
asbestos be located, the conditions of the Asbestos Regulations, GNR. 155 of 2002 must be followed and 
complied with. 
 
 
16. CONTRACTORS 
 
16.1 Consultations, Communications and Liaison 
 
OH&S liaison between the Employer, the contractor, the subcontractors, the designer and other concerned 
parties will be through the OH&S committee. In addition to the above, communication may be directly to the 
Employer or his appointed agent, verbally or in writing, as and when the need arises. 
 
Consultation with the workforce on OH&S matters will be through their construction managers and supervisors, 
OH&S representatives and the OH&S committee. The contractor shall be responsible for the dissemination of 
all relevant OH&S information to the subcontractors e.g. design changes agreed with the Employer and the 
designer, instructions by the Employer and/or his/her agent, exchange of information between subcontractors, 
the reporting of hazardous/dangerous conditions/situations etc. The contractors’ most senior manager on site 
shall be required to attend all OH&S meetings. 
 
16.2 Operational Procedures 
  
Each construction activity shall be assessed by the contractor so as to identify operational procedures that will 
mitigate against the occurrence of an incident during the execution of each activity. This specification requires 
the contractor: 
- to be conversant with all relevant Regulations; 
- to comply with their provisions; 
- to include them in his OH&S plan where relevant 
 
 
16.3Checking, Reporting and Corrective Actions 
 

i. Monthly Audit by Employer (Construction Regulation 5(1)(o) 
 
The Employer will conduct monthly health and safety and document verification audits in compliance with 
Construction Regulation 5(1)(o) in order to ensure that the contractor has implemented and is maintaining the 
agreed and approved OH&S plan. 
 

ii. Other Audits and Inspections by the Employer 
 
The Employer reserves the right to conduct other ad hoc audits and inspections as deemed necessary. This 
will include site safety walks.  
 

iii. Contractor’s Audits and Inspections  
 
The contractor must conduct his own regular internal audits to verify compliance with his own OH&S 
management system, as well as with this specification. The contractor shall furthermore ensure that each 
subcontractor`s health & safety plan is being implemented by conducting periodic audits at intervals mutually 
agreed between the contractor and subcontractors, but at least once per month. 
 

iv. Inspections by OH&S Representatives and other Appointees 
 
OH&S representatives shall conduct weekly inspections of their areas of responsibility and report thereon to 
their foreman or supervisor whilst other appointees shall conduct inspections and report thereon as specified 
in their appointments e.g. vehicle, plant and machinery drivers, operators and users must conduct daily 
inspections before start-up. 
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v. Recording and Review of Inspection Results 
 
All the results of the abovementioned inspections shall be in writing, reviewed at OH&S committee meetings, 
endorsed by the chairman of the meeting and placed on the OH&S File. 
 
16.4 Project Health and Safety Management Plan 
 
As per Section 5(1)(l) and Section 7(1)(a) of the Construction Regulations of 2014, the contractor shall develop, 
implement and administer a Health and Safety Management Plan. The plan shall be in writing and shall be 
negotiated between the Contractor and SANRAL or the designated OHS Agent and must be approved by 
SANRAL or the designated OHS Agent prior to the commencement of work on site. The plan shall demonstrate 
management’s commitment to ensure employee health and safety as their primary objective during the 
contract. As a suggestion, the following elements may be used to develop the H&S plan: 
 
Introduction 
Mission 
Purpose & Scope 
Health, Safety and Environmental Policy 
Health, Safety and Environmental Goals 
Plan Objectives 
 
Leadership and Commitment 
Values supporting commitment 
Roles, Responsibilities and Accountability 
 
Hazard and Risk Management Process 
Effective Consultation 
Planning 
 
Contractor HSE Alignment 
Sub-Contractors 
On-Site 
 
Learning and Competency 
Project HSE Training and Competency Requirements 
Contractor & Sub-Contractor Duties 
Minimum Training Requirements 
Medical and Induction 
Employee details 
Visitors to site 
Induction 
 
Involvement, Communication and Motivation 
Health & Safety Meetings 
Health & Safety Behaviour 
Information and Learning 
 
Hazard and Risk Management on site 
Hazardous Activities 
Hazardous Areas 
Hierarchy of Hazard Control 
Hazard and Risk Identification  
Risk Analysis and Evaluation 
Documented safe work procedures for hazardous activities 
Hazard and Risk monitoring plan 
Hazard and Risk review plan 
 
Occupational Health and Hygiene 
Fitness for Work 
Hazardous Substances 
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Airborne Chemical Substances 
Noise and Vibration 
Personal Hygiene 
Protection of Outdoor Workers 
Occupational Health Services on Site 
 
Performance Tracking and Accountability 
Positive Performance Indicators 
Workplace Observations and Audits 
Reporting 
 
Incident Management 
Emergency Preparedness and Response 
Incident Management 
Injury Management 
 
Waste Management 
Hazardous Waste 
Non Hazardous Waste - Recyclable 
Non Hazardous Waste – Non recyclable 
 
16.5 Project Health and Safety File 
 
The contractor shall compile a project specific Health and Safety File that consist of all the relevant project 
specific documentation. The Health and Safety file may consist of multiple files, which when combined should 
contain all the required documentation. 
 
It is recommended that the project specific Health and Safety file contain at least the following: 
 

- Scope and summary of the project as well as any scope changes. 
- Notification of Construction Work to DoL / Copy of Work Permit 
- Proof of COID registration (Letter of Good Standing) 
- Contractor Health and Safety Policy statement signed by management, as well as any other relevant 

Health and Safety Policies e.g. Smoking Policy, Cell Phone use Policy 
- Appointment of Contractor and Mandatory Agreement – OH&S Act 37.2 (Between Employer and 

Principal Contractor) 
- Signed Client Health and Safety specification 
- Latest copy of the OHS Act and relevant Regulations 
- Company Organogram depicting Health and Safety Responsibilities, including sub-contractors 
- Employee list including copy of IDs and medicals 
- Project specific Health and Safety Management Plan agreed with the Employer – See point 16.4 above 
- Relevant OH&S Legal appointments which includes duties and responsibilities as well as 

competencies (training certificate) 
- Minutes of meetings - OH&S committee and other relevant OH&S meeting agenda templates 
- Site specific Fall Protection Plan (if applicable) 
- Risk Assessments, Work Method Statements / Safe Operating Procedures 
- Contractor Induction material  
- List of toolbox talks  
- Waste management Plan 
- Emergency preparedness (first aid, firefighting, emergency plan, etc.) 
- Incident Investigation Procedure 
- Emergency Contact Telephone numbers 
- HIV awareness program 
- List of hazardous chemical substances to be used on site 
- Material Safety Data Sheets of hazardous chemicals on site 
- List of plant & equipment to be used on site 
- Templates of Inspection Checklists/Registers of plant & equipment and emergency equipment 
- List of Sub-contractors including type of work 
- Sub-contractor 37.2 Mandatary Agreements 
- Sub-contractor appointments which shall include the type of work the contractor is appointed for. 
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At the end of the project, the Principal Contractor shall hand over a consolidated health and safety file to the 
client (SANRAL) which shall include all the above mentioned documents, as well as the following: 
 

- Client Health and Safety Audits 
- Department of Labour Inspections 
- Internal audits conducted 
- Audits conducted on sub-contractors 
- Health and Safety Statistics 
- List and records of Incident Investigation Reports 
- Record of designs, drawings and materials used in the structure [Construction Regulation 7(1)(e)] 
- Final structural reports [CR 6(1) (i)] 
- Attendance register of people inducted 
- List of toolbox talks, copies of discussions and attendance registers 
- Copies of minutes of meetings - OH&S committee and other relevant OH&S meeting minutes 
- Completed Inspection Checklists/Registers of plant & equipment and emergency equipment 
- Health and safety files of any other contractors used on site. 

 
16.6 Contracting Philosophy 
 
Any site specific hazards and safety management expectations will be made known to the Contractor prior to 
the work commencing on site. Legal OHS requirements contained in the OHS Act and Regulations as well as 
SANS Codes are the minimum requirements the Contractor must apply and enforce during this contract with 
regards to Occupational Health and Safety. In addition, the Contractor shall apply, implement and enforce 
these health and safety specifications as required SANRAL. 
 
16.7 Workers Compensation Registration 
 
The Contractor shall ensure that his employees are covered for any occupational injuries and illnesses in terms 
of the Occupational Injuries and Diseases Act 130 of 1993, which cover shall remain in place and up to date 
for the duration of the project. 
 
 
 
 
16.8 HSE Non-Compliance 
 
It is a legal duty of the client according to the Construction Regulation 5(1)(q) that a contractor is stopped from 
executing any activity which poses a threat to the health and safety of persons. Depending on the seriousness 
of the non-compliance only the specific activity may be stopped until the non-compliance is rectified or the 
whole operation may be stopped.  
It is also the duty of every employee to take reasonable care of his own health and safety and of other persons 
who may be affected by his acts as per OHS Act, Section 14(a). Keeping this in mind, it is required of the 
contractor to ensure his employees has the right to remove themselves from any unsafe situation or work 
activity, without any negative consequence to them until such time as the contractor has made the unsafe 
situation or activity as safe as practicable possible. 
 
16.9 Indemnity by Contractor 
 
The Contractor shall indemnify the Employer against and from all damages, losses and expenses (including 
legal fees and expenses) resulting from: 
 
(a)the loss of output and delay caused by the slowing down or partial or total stoppage of work caused by: 

i. all or any of the Contractor’s workforce as a result of a dispute between all or any of the 
Contractor’s workforce and the Contractor; or 

ii. all or any of the Contractor’s suppliers’ difficulty or impossibility to deliver goods or materials 
needed to perform the Works; 

(b)any unlawful, riotous or disorderly conduct by or amongst the Contractor’s personnel.” 
 
16.10 Contractor Conduct 
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Guidelines to the most important rules that shall be implemented and maintained by the Contractor: 
 

- Complete compliance to the OH&S Act and Regulations 
- Hazard identification and Risk Assessments for all activities 
- Daily communication of DSTI talk before work commences 
- Safe access and egress to and from work areas. 
- Compulsory use of lifelines, Safety Harnesses and Fall Arrestors (Lanyards to be attached at all times) 
- Scaffold shall comply with Legal and SANS standards at all times 
- Good housekeeping and stacking practices 
- Safe lifting, rigging and slinging practices 
- Complying to Legal standards for lifting machinery & equipment 
- No lifting in wind conditions exceeding 30km/h (This is a guide and is dependent on risk assessments) 
- Securing of tools, equipment and material at heights 
- Wearing of appropriate personal protective equipment as identified in the risk assessment 

 
Personal Conduct 
 
Supervisors in charge are responsible for ensuring that the employees are aware of the hazards / risks involved 
in the work they will be doing / are doing and shall ensure the safety rules are obeyed. 
No person shall act in a manner that endangers or is likely to endanger, the safety of any other person, or 
cause harm to any other person. 
An employee who observes any dangerous situation, shall as soon as possible inform the person who is 
responsible for that section of the site. 
Any employee who becomes aware of any person disregarding any safety rules, shall remind that person of 
the rules. If he persists in disregarding the rules, the matter must be reported to his supervisor. 
No person shall damage, alter, remove, render ineffective or interfere with anything that has been provided for 
the protection of the site, or for the health and safety of persons. 
No person shall interfere with or use firefighting equipment without authority and training. 
No person in a state of intoxication or condition that render him incapable of controlling himself shall enter or 
be allowed to enter the site. 
No alcohol or illegal drugs shall be taken onto the site. 
All safety and warning signs shall be obeyed. 
Always be alert of construction vehicles as well as traffic. Never turn your back to oncoming traffic, always 
have a line of sight. 
 
16.11 Contractor and Sub-Contractor Management 
 
The Principal Contractor shall establish, maintain and ensure that all his contractors establish and maintain 
HSE standards and systems as necessary and to comply with the Legal requirements as well as these HSE 
specifications.  
The Contractor shall be solely responsible for carrying out work on the project, having the highest regard for 
the health and safety of his employees and people in the vicinity of his work area. 
 
16.12Public Health and Safety 
 
The contractor shall, as far as is reasonably practicable, be responsible for ensuring that non-employees 
affected by the construction work are made aware of the dangers likely to arise from said construction work as 
well as the precautionary measures to be observed to avoid or minimise those dangers. 
 
This includes: 
 Non- employees entering the site for whatever reason 
 The surrounding community 
 Passers by to the site 
 
 
17.  DESIGNING FOR HEALTH, SAFETY AND THE ENVIRONMENT 
 
Designing for safety is a process aimed at minimizing injury, death, property damage or destruction and harm 
to the environment, by utilizing an approach to identify and eliminate or control hazardous areas. The project 
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Designer and Contractor must implement a process that ensures safety is incorporated in the design process, 
which includes temporary works as contemplated in the Construction Regulations, 2014 Section 12. 
 
The Contractor must communicate the anticipated risks and hazards resulting from the design to his 
employees and establish safe work procedures for the temporary works. 
 
 
18.  INCIDENT MANAGEMENT 
 
The Contractor shall ensure that a culture exists within his company that promotes the recognition, response, 
reporting and investigation of incidents, including near misses (near hits). The Contractor must implement a 
procedure for reporting and investigating accidents, incidents and near misses. The Contractor should have a 
clear objective and target to obtain zero injuries for the duration of the project and such an objective must be 
communicated to all employees. 
Appropriate corrective actions must be implemented and the applicable learnings must be shared within the 
Contractors business to prevent a recurrence of the incident or to prevent the near miss from becoming an 
incident in future. 
 
18.1 Incidents and Accidents 
 
The contractor and his subcontractors shall coordinate their investigation of all accidents/incidents where 
employees and non-employees were injured to the extent that he had to be referred for medical treatment by 
a doctor, hospital or clinic. The results of the investigation shall be entered into an accident/incident register, 
which must be updated with each accident/indent. 
 
The Contractor shall notify the relevant SANRAL Project Manager and or SANRAL OHS Specialist of any 
incident / accident within the Contractors or his Sub-Contractors area of responsibility in writing as soon as 
possible.  
Although the accident / incident is reported to the client, the Contractor has a responsibility and is required by 
law to report any Section 24 accidents and incidents to the Department of Labour. Any road traffic accident 
must be reported to the relevant authorities. 
It is essential that the Contractor demonstrate that corrective and preventative action has been taken to prevent 
a similar incident in future and that it is communicated to all the Contractors affected staff. A copy of the 
investigation, corrective and preventative action taken as well as the attendance register of the employees 
who attended the discussion of the incident and the action implemented to prevent a similar incident, must be 
forwarded to the SANRAL Project Manager and or the SANRAL OHS Specialist. 
 
Investigations must be completed for: 

- Near Miss Incidents (To prevent it from becoming an incident) 
- First Aid case Incidents 
- Medical treatment case Incidents  
- Fatalities 

 
18.2 Incident Reporting 
 
The contractor shall provide the Employer with copies of all statutory reports required in terms of the Act within 
7 days of the incident occurring. In addition, the contractor shall update monthly the Disabling Injury Frequency 
Ratio (DIFR) and display this information on a signboard at the site office. 
 
The Contractor is responsible for collecting, recording, calculating and reporting his and his sub-contractors 
Health & Safety statistics to the SANRAL OHS Specialist. 
The statistics should contain at least the following for all employees of all contractors working on the project: 

- Total Number of workers  
- Total Number of hours worked (on the SANRAL project) 
- Total Number of Near Miss Incidents 
- Total Number of First Aid case Incidents 
- Total Number of Medical Treatment case Incidents (Excluding Section 24 type incidents) 
- Total Number of Section 24 type Incidents  
- Preventative actions taken on incidents that have occurred 
- Communication to employees and contractors of incidents and preventative actions. 



 
 

 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

 
 
19 PROJECT SPECIFIC CONSTRUCTION REQUIREMENTS 
 
Section 1 to 18 of this document is generic and is applicable to all projects carried out on behalf of the South 
African National Roads Agency, SOC Ltd.  
The following section contains specific requirements for Contract No: NRA N…………………., which must be 
adhered to in addition to minimum legislative requirements. 
 
Note to Compiler: The information in 19 is to be amended for project specific specifications 
 
19.1 Baseline Risk Assessment 
 
The following is a list of risks identified which forms the Baseline Risk Assessment for the project prepared by 
the Client in terms of Construction Regulation 5(1)(a): 
 
Risks in connection with:  

 Personal health risks in connection with ablution facilities, eating areas, drinking water.  
 Secure/safe storage of materials, plant and equipment 
 Secure/safe storage and use of hazardous and/or flammable materials 
 Maintenance workshop - onsite repairs to construction vehicles, mobile plant & equipment. 
 Possibility of asbestos in existing structures 
 Existing services, e.g. gas, telecommunications, electrical supply and similar 
 Temporary electrical installations 
 Adjacent land uses/surrounding property exposures 
 Boundary and access control/public liability exposures (NB: The Employer is also responsible for 

the OH&S of non-employees affected by his/her work activities) 
 Biological hazards, e.g. bees, snakes, spiders 
 Environmental risks, e.g. lighting, strong winds, heavy rains, dark environments, hot/cold and wet 

environments 
 Exposure to a water environment 
 Exposure to noise 
 Exposure to vibration 
 HIV/Aids and other diseases such as silicosis or asbestosis, where applicable 
 Hazardous Biological Agents that could lead to epidemics and/or pandemics 
 Use of portable electrical equipment including, but not limited to: 

- Angle grinder 
- Electrical drilling machine 
- Circular saw 
- Generator  

 Excavations including, but not limited to: 
- Ground/soil conditions 
- Trenching 
- Shoring 
- Drainage of trenches 

 Welding including, but not limited to: 
- Arc welding 
- Gas welding 
- Flame cutting 
- Use of LP gas torches and appliances 

 Loading and off-loading of trucks, including material deliveries 
 Manual and mechanical handling 
 Lifting and lowering operations 
 Driving and operation of construction vehicles and mobile plant including: 

- Trenching machine 
- Excavator 
- Bomag roller 
- Plate compactor 
- Front end loader 
- Mobile cranes and the ancillary lifting tackle 



 
 

 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

- Grader 
- Parking of vehicles and mobile plant 
- Towing of vehicles and mobile plant 

 Layering and bedding 
 Installation of pipes in trenches 
 Pressure testing of pipelines 
 Backfilling of trenches 
 Protection against flooding 
 Gabion work 
 Use of explosives 
 Overhead Electrical Cables 
 Work adjacent or in proximity of railway lines 
 Work adjacent or in proximity of traffic 
 Working in elevated positions 
 Working in confined spaces – tunnelling 
 Formwork and support work (temporary works) including scaffolding 
 Demolition work, where applicable 
 Bulk mixing plant, where applicable 
 Environmental impacts such as pollution of water, air or soil 

 
19.2 Daily Site Attendance Register 
 
The Contractor shall keep a daily site register so as to be able to identify the entire Contractors personnel on 
site in case of an emergency or evacuation situation. The attendance register must include permanent as well 
as temporary workers working on the site. 
 
All site visitors and any new contractors shall report to security / reception upon arrival at site. The Contractor 
will only be granted first time access to work on the site if all required documentation has been provided and 
approved. 
All visitors need to sign an attendance register when visiting the site. Visitors include all persons which are not 
permanently working on the site, but excludes temporary site workers. Visitors must undergo site induction 
training before they are allowed on site to make them aware of the site dangers. 
 
19.3Emergency Numbers / Emergency Evacuation 
 
A list with emergency numbers must be readily available to first aiders and supervisors. Emergency numbers 
must be site specific and must display the nearest emergency facilities.  
The contractor shall identify and formulate emergency procedures in the event an incident does occur. The 
emergency procedures thus identified shall also be included in the contractor’s OH&S plan, and communicated 
as part of induction training. It is the responsibility of the first aid worker, together with the construction 
supervisor, to make an assessment regarding the severity of injuries and which actions are appropriate. For 
example: transfer to a medical facility by ambulance or helicopter. 
 
The Contractor must implement an emergency evacuation procedure on site to ensure that in case of an 
emergency, all staff will leave their place of work when the emergency siren is sound and proceed to the 
demarcated emergency assembly point. The emergency assembly point must display the sign “Emergency 
Assembly Point”. 
An evacuation route diagram must be displayed and visible at strategic points in buildings and on notice 
boards. 
All staff working on site must be given awareness training on the emergency evacuation procedure and 
evacuation drills must be exercised to ensure all staff know the correct procedure to follow in case of an 
emergency.   
 
19.4 Site Security 
 
Certain areas where work must be carried out, is recognized unsafe areas and certain other areas may from 
time to time become unsafe, due to 3rd party actions. The Contractor must as far as reasonably possible 
anticipate unsafe areas and must ensure that his site staff is safe from 3rd party actions, which include but is 
not limited to: 

- Unrests,  
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- Violent Demonstrations, 
- Theft, 
- Injury from 3rd parties at all times. 

 
The Contractor must, when work is to be carried out in the above mentioned areas, make provision for security 
services to accompany site staff during the execution of their work, as the Contractor is responsible for the 
Health, Safety and Security of his own staff. The provision for security services must form part of the 
Contractors tender. 
 
19.5 Personal Protective Equipment 
 
Comply with General Safety Regulations, Section 2 
 
The contractor shall identify the hazards in the workplace and deal with them. He must either remove them or, 
where impracticable, take steps to protect workers and make it possible for them to work safely and without 
risk to health under the hazardous conditions. 
 
Personal protective equipment (PPE) should, however, be the last resort and there should always first be an 
attempt to apply engineering and other solutions to mitigating hazardous situations before the issuing of PPE 
is considered. The hierarchy of hazard elimination must be followed before the option of personal protective 
equipment is considered. The following hierarchy of controls must be followed: 

- Elimination 
- Passive Controls 

o Substitution – Using a cherry picker or man-lift instead of a ladder. 
o Engineering Controls – Installing barrier railings; Installing stairs instead of using vertical 

ladders. 
- Active Controls 

o Administrative policies and procedures 
o Personal protective equipment 

 
Where it is not possible to create an absolutely safe and healthy workplace the contractor shall inform 
employees regarding this and issue, free of charge, suitable equipment to protect them from any hazards being 
present and that allows them to work safely and without risk to health in the hazardous environment. 
 
It is a further requirement that the contractor maintain the said equipment, that he instructs and trains the 
employees in the use of the equipment and ensures that the prescribed equipment is used by the employee/s. 
 
Employees do not have the right to refuse to use/wear the equipment prescribed by the Employer and, if it is 
impossible for an employee to use or wear prescribed protective equipment through health or any other reason, 
the employee cannot be allowed to continue working under the hazardous condition/s for which the equipment 
was prescribed but an alternative solution has to be found that may include relocating the employee. 
The contractor shall include in his OH&S plan the PPE he intends issuing to his employees for use during 
construction and the sanctions he intends to apply in cases of non-conformance by his employees. 
Conformance to the wearing of PPE shall be discussed at the weekly inspection meetings. 
 
The contractor shall ensure that all his personnel, excluding those who are permanently office bound, are 
equipped with reflective safety jackets and that these are worn at all times when working on site. Any person 
found not wearing a reflective jacket on site must be removed from the site until such time as he is in 
possession of and wearing a reflective jacket. Reflective safety jackets shall be kept in good condition and any 
jackets that are ineffective must immediately be replaced by the contractor. 
 
19.6 Site Supervision 
 
Comply with Construction Regulation, Section 8 
 
The Contractor shall appoint a competent Construction Manager who shall be responsible for the construction 
activities and for ensuring occupational health and safety compliance on the construction site. 
 
19.7 Working in Elevated Positions 
 



 
 

 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

Comply with Construction Regulation, Section 10 
 
The contractor shall ensure that a fall protection plan, developed by a competent person who is designated as 
the Fall Protection Plan Developer, is available on site and understood by all employees who will be working 
in elevated positions.  
All employees working in elevated positions shall protected themselves from falls by wearing a full body 
harness and the lanyard shall be attached as far as possible above the head of the worker to a life line or other 
approved and tested anchor point. 
 
In addition to obvious elevated work activities, work activities which include: 

- Working on the edge of an excavation where there is a risk of falling into the excavation; 
- Work on the edge of a vertical drop where there is a risk of falling; 
- Work on top of tanker trucks and tanks; 

Shall be considered work in elevated positions and Section 10 of the Construction Regulations must be 
adhered to at all times. The hierarchy of controls must be implemented when such activities are carried out. 
As a minimum the employee must wear PPE, which shall include a full body harness attached to a restraint. 
 
19.8 Structures 
 
Comply with Construction Regulations, Section 11. 
 
The contractor shall ensure that all practicable measures are taken to prevent the uncontrolled collapse of new 
or existing structures or any part thereof, which may become unstable or is in a temporary state of weakness 
or instability due to the carrying out of construction work. No structure may be loaded in a manner which would 
render it unsafe. 
When a structure is of temporary nature, all conditions as required by the Construction Regulations Section 
12 - Temporary Works, must also be complied with. 
 
19.9 Excavations 
 
Comply with Construction Regulations, Section 13 
 
The Contractor shall ensure that all excavations are carried out under the supervision of a competent person 
who has been appointed in writing as Excavation Supervisor. 
The Contractor must evaluate the stability of the ground before excavation work begins as well as during 
excavation work. 
Excavations must be barricaded to prevent unauthorized access. 
Material removed from excavations, as well as heavy machinery and construction vehicles, must not be closer 
than 1 meter of the edge of the excavation, to prevent additional loads on the excavation edge, which could 
cause cave-ins, to prevent construction vehicles from falling into the excavation and to prevent the 
accumulation of carbon monoxide gas inside the excavation. 
People working in the excavation must be adequately protected from cave-ins, by means of protection systems 
such as trench boxed and shielding and must have a safe means of access into the excavation and egress 
from the excavation. 
 
 
 
 
19.10 Scaffolding 
 
Comply with Construction Regulations, Section 16, General Safety Regulations, Section 6 and SANS 10085 
– The Design, erection, use and inspection of access scaffolding 
 
The Contractor shall appoint a competent person in writing as scaffolding Supervisor. Scaffolding Inspectors 
and Scaffolding Erectors must be trained and found competent to carry out scaffolding work. It is important to 
note that only competent scaffold erectors are allowed to build the scaffolding. The scaffold inspector is not 
allowed to build the scaffold with the scaffold erector team. 
Scaffolding shall be erected according to SANS 10085 and shall be tagged “safe for use” after inspection 
indicated that the scaffold is safe to use. The inspection of the scaffold shall be in writing and proof thereof 
shall be available for any user of the scaffold as well as for audit purposes. 
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Scaffold left erected while the Contractor is not in attendance, must be tagged with a “Not Safe for Use” tag 
and all reasonably practicable measures must be taken to prevent unauthorised access to the scaffold. 
Scaffold must be inspected by the competent scaffold inspector on completion of the scaffold build, weekly 
thereafter or following severe weather conditions. 
Hazards such as overhead power lines must be identified before the scaffold is build and must be reflected in 
the risk assessment. 
 
When using mobile scaffold, employees and materials must be removed from scaffold before moving the 
mobile scaffold. Hazards such as overhead power lines must be identified before moving mobile scaffold and 
must reflect in the risk assessment. 
 
19.11 Suspended Platforms 
 
Comply with Construction Regulation, Section 17, SANS 10295-2 - Suspended access equipment Part 2: 
Temporary suspended platforms (TSPs) 
 
All suspended platform work must be carried out under the supervision of a competent appointed Suspended 
Platform Supervisor. Suspended platform erectors, operators and inspectors must be competent. 
The contractor must be in possession of a certificate of design for the use of the suspended platform system. 
 
19.12 Cranes 
 
Comply with Construction Regulation, Section 22, General Machinery Regulation, Section 18. 
 
Crane operators must be competent to carry out their work safely and must be in possession of a valid medical 
certificate of fitness, issued by an occupational health practitioner. 
 
19.13 Construction Vehicles & Mobile Plant 
 
Comply with Construction Regulation, Section 23, National Road Traffic Act, 1996 
 
Construction vehicle operators must have received training to operate the class of construction vehicle or 
mobile plant and must be in possession of an operators card as proof of competency. Construction vehicle 
operators must be authorised in writing and have a medical certificate of fitness issued by an occupational 
health practitioner to operate the construction vehicle and/or mobile plant. 
 
19.14 Electrical Equipment 
 
Comply with Construction Regulations, Section 24 
 
The contractor shall take adequate steps to ascertain the presence of and guard against danger to workers 
from electrical cables or apparatus which is under, over or on the site. 
The exact location of underground electric power cables must be determined before any excavators are used 
for excavation purposes.  
The location of overhead electrical cables must be assessed when working with cranes and lifting equipment. 
Injury may be possible from touching the electrical cables with the crane boom, or from arching when the crane 
boom comes too close to the electrical cable. 
All temporary electrical installations must be inspected at least once a week by a competent person and the 
records of the inspections must be recorded in a register which must be kept on site.  
Electrical machinery and extension cords must be is a serviceable condition and must be inspected on a daily 
basis before use on a construction site by the authorised operator and the inspection checklist must be kept 
on the construction site. 
 
Electrical Installations 
 
Comply with Electrical Installation Regulations 
 
All electrical installations shall be inspected and approved by an accredited electrical inspector and a valid 
Certificate of Compliance must be issued for the installation. 
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All electrical installations carried out on site (permanent and temporary) must be in accordance and comply 
with the Electrical Installation Regulations. 
All power supplies and generating units must be fitted with a functional earth leakage device. 
 
19.15Temporary Storage of Flammable Liquids 
 
Comply with Construction Regulation, Section 25 and General Safety Regulations, Section 4 
 
The Contractor must ensure storage areas of flammable liquids are well ventilated and “No Smoking” signs 
are placed at the entrances and ventilation ducts of the storage areas. Firefighting equipment must be available 
in suitable positions around the storage areas. 
The Contractor must ensure that good housekeeping is practiced in and around the flammable storage areas.  
 
19.16 Water Environments 
 
Comply with Construction Regulation, Section 26 
 
The Contractor must ensure that a lifejacket forms part of the employees PPE and is worn when the employee 
is exposed to the risk of drowning, by falling into water. 
The risk assessment must make provision for the rescuing of persons in danger of drowning and for preventing 
employees from falling into the water. 
When working over water environments, Section 10 of the Construction Regulations – Fall Protection will also 
apply. 
 
19.17 Housekeeping 
 
Comply with Construction Regulation, Section 27, Environmental Regulations for Workplaces, Section 6(3) 
 
The Contractor shall ensure that suitable and acceptable housekeeping is continuously implemented and 
maintained on the construction site. Off-cuts and waste must be removed by the end of the shift or as soon as 
practicable. 
 
19.18 Stacking & Storage of Material & Equipment 
 
Comply with Construction Regulations, Section 28 and General Safety Regulations, Section 8 
 
The Contractor shall appoint a competent person in writing with the duty of supervising all stacking and storage 
operations on site. 
Stacking shall only take place in areas specifically demarcated for this purpose. Circular items must be secured 
with wedges or chocks. 
Items removed from a stack shall only take place from the top most layer of the stack. 
Stacks shall not obstruct any fire extinguishing equipment, first aid equipment, electrical switchgear (DB Boxes) 
and ventilation or lighting installations. 
Unstable stacks must be broken down immediately. 
 
19.19 Fire Precautions 
 
Comply with Construction Regulation, Section 29. 
 
The Contractor must provide his own firefighting equipment that is within the service date and safe for use. 
Firefighting equipment must be on a register and inspected by a competent person who has been appointed 
in writing. 
Suitable and sufficient fire extinguishing equipment must be placed at strategic locations and a sufficient 
number of firefighters must be available, which must be trained in the use of it. 
 
19.20 Intoxicating Liquor and Drugs 
 
Comply with General Safety Regulations, Section 2A 
 
The site limit for intoxication is set to zero to complement a vision of zero tolerance 
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Any person found to be intoxicated, or consuming intoxicating liquor or illegal drugs, will not be allowed onto 
the premises and/or will be removed from the premises. 
 
The Contractor has the right to test any person entering the premises for intoxicating liquor or illegal drugs and 
may refuse entrance on the basis of the outcome of the test.  
The Contractor shall ensure that employees taking prescription medicine informs the Contractor of such and 
shall ensure that the side effect of such medicine does not constitute a hazard to the employee himself or 
people working in close vicinity to the employee. 
 
19.21Confined Space Work & Tunnelling 
 
Comply with Construction Regulation, Section 15 and General Safety Regulations, Section 5 
 
The Contractor shall ensure that only authorized persons enter confined spaces. 
An entrance log must be kept to ensure people are not left inside the confined space. Adequate air monitoring 
must be carried out before entering the confined space. When air monitoring indicated the oxygen to be less 
than 20% by volume, the confined space must be purged and ventilated to obtain a safe atmosphere or self-
contained breathing apparatus must be used. 
 
19.22 Site Services 
 
The Contractor shall provide and maintain on the Site adequate and suitable sanitary services and a supply of 
potable water for the Contractor’s, the Employer’s and the Engineer’s personnel engaged on the Contract and, 
if necessary, similar facilities elsewhere for such personnel off the Site 
 
Drinking Water 
 
The Contractor must ensure that an adequate supply of potable drinking water is available for the Contractor’s, 
the Employer’s and the Engineer’s personnel engaged on the Contract and, if necessary, similar facilities 
elsewhere for such personnel off the Site. Employees working in hot conditions must consume enough water 
per hour to prevent dehydration.  
Where water is unsafe for human consumption, it must be so indicated by means of adequate signage. 
 
Accommodation 
 
The Contractor shall comply with the requirements of Construction Regulation 30 with regards to employees 
facilities and accommodation. Reasonable and suitable living accommodation must be provided to employees 
who are far removed from their homes.  
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SECTION D: ENVIRONMENTAL MANAGEMENT PLAN 
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1. SCOPE 
 
The South African National Roads Agency SOC Limited (SANRAL) recognises environmental management 
as a key component of road infrastructure development and as part of its environmental policy has developed 
this Environmental Management Plan (EMPl) as a tool for continual improvement in environmental 
performance. 

 
This EMPl prescribes the methods by which proper environmental controls are to be implemented by the 
Contractor. The duration over which the Contractor’s controls shall be in place cover the construction period 
of the project as well as the limited time after contract completion defined by the Conditions of Contract for 
Construction for Building and Engineering Works Designed by SANRAL (1999 edition) published by the 
Federation Internationale des Ingenieurs-Conseils (FIDIC) as the Defects Notification Period (maintenance 
period). 

 
The provisions of this EMPl are binding on the Contractor during the life of the contract. They are to be read 
in conjunction with all the documents that comprise the suite of documents for this contract, particularly the 
conditions of any environmental authorisation and associated Environmental Management Programme 
(EMPr). In the event that any conflict occurs between the terms of the EMPl and the project specifications or 
environmental authorisation, the terms herein shall be subordinate. 

  
The EMPl is a dynamic document subject to similar influences and changes as are brought by variations to 
the provisions of the project specification. Any changes to the EMPl and/or environmental authorisation cannot 
occur without being submitted to SANRAL who will manage the process of amending the EMPI. 

 
The EMPl identifies the following: 

- Relevant parties and their responsibilities; 
- Construction activities that will impact on the environment; 
- Specifications with which the Contractor shall comply in order to protect the environment 

from the identified impacts; and 
- Actions that shall be taken in the event of non-compliance. 

 
2. DEFINITIONS 

 
Alien Vegetation: undesirable plant growth which includes but is not limited to all declared category 1 and 2 
listed invader species as set out in the Conservation of Agricultural Resources Act (CARA), 1983 regulations. 
Other vegetation deemed to be alien are those plant species that show the potential to occupy in number, any 
area within the defined construction area and which are declared to be undesirable. 

 
Construction Activity: any action taken by the Contractor, his sub-contractors, suppliers or personnel during 
the construction process as defined in the contract documents. 

 
Environment: the surroundings within which the contract exists and comprises land, water, atmosphere, 
micro-organisms, plant and animal life (including humans) in any part or combination thereof as well as any 
physical, chemical, aesthetic or cultural inter-relationship among and between them.. 

 
Environmental Aspect: any component of a contractor’s construction activity that is likely to interact with the 
environment. 

 
Environmental authorisation: a written statement from the National Department of Environmental Affairs, 
(DEA), with the general and specific conditions and the EMPr recording its approval of an application for a 
planned undertaking that triggers listed activities in the Environmental Impact Assessment (EIA) regulations of 
the National Environmental Management Act (NEMA). 

 
Environmental Impact: any change to the environment, whether desirable or undesirable, that will result from 
the effect of a construction activity. An impact may be the direct or indirect consequence of a construction 
activity. 

 
Environmental Impact Assessment (EIA): a systematic process of identifying, assessing and reporting 
environmental impacts associated with an activity and includes basic assessment and scoping and 
environmental impact reporting. 
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Environmental Management Programme (EMPr): the embodiment of this EMPl to ensure that undue or 
reasonably avoidable adverse impacts of a development are prevented, and to ensure that positive impacts 
are enhanced. It thus addresses the how, when, who, where and what of integrating environmental mitigation 
and monitoring measures through identified projects.  

 
Road Reserve: a corridor of land, defined by co-ordinates and/or proclamation, within which the road, including 
access intersections or interchanges, is situated. A road reserve may, or may not, be bounded by a fence. 

 
Site; the site is defined in the FIDIC Conditions of Contract and in the scope of works. It is bound by the limits 
of construction as shown in the drawings or the title of the project and extends to also include the following: 

 
- Areas outside the construction zones where accommodation of traffic is placed; 
- All borrowpits defined in the applications approved by the relevant Department of Mineral 

Resources (DMR); 
- All haul roads constructed by the Contractor for purposes of access; 
- Any non-adjacent sites specified in the contract documentation; 
- The Contractor’s and his subcontractors’ camp sites. 

 
For the purposes of this EMPl, the site includes areas outside of, but adjacent to, the road reserve that may 
be affected by construction activities. 

 
Spoil material: is material unsuitable for construction of the road pavement and for which no other useful 
purpose can be found in additional works on the project (e.g. for the provision of protection berms). Such 
material is considered as waste material that requires spoiling at convenient areas to be identified by the 
Engineer and/or Contractor within the Site. Spoil material does not require removal to a designated landfill site 
unless it contains identifiable hazardous contaminants. 
 

3. LEGAL REQUIREMENTS 
 

(a) General 
 
Construction shall be according to the best industry practices, as identified in the project documents. This 
EMPl, which forms an integral part of the contract documents, informs the Contractor as to his duties in the 
fulfilment of the project objectives, with particular reference to the prevention and mitigation of environmental 
impacts caused by construction activities associated with the project. The Contractor should note that 
obligations imposed by the EMPl are legally binding in terms of this contract. In the event that any rights and 
obligations contained in this EMPl contradict those specified in the standard or project specifications then the 
latter shall prevail. 
 

(b) Statutory and other applicable legislation 
 
The Contractor is deemed to have made himself conversant with all legislation pertaining to the environment, 
including provincial and local government ordinances, which may be applicable to the contract. 

 
Major environmental legislation, as amended from time to time, includes but is not limited to the following: 
 

i) Conservation of Agricultural Resources Act (Act No. 43 of 1983) 
 

This act provides for control over the utilisation of the natural agricultural resources of South Africa in order to 
promote the conservation of soil, water sources and vegetation, as well as combating weeds and invader 
plants. 

 
ii) The Constitution (Act 6 of 1996) 

 
The Constitution states that everyone has the right to an environment that is not harmful to their health or well-
being, and to have the environment protected through reasonable legislative and other measures to prevent 
pollution and ecological degradation; promote conservation and ensure ecologically sustainable development 
and use of natural resources. 
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iii) Mineral and Petroleum Resources Development Act (Act No. 28 of 2002) 
 
This act makes provision for equitable access to, and sustainable development of, minerals and petroleum 
resources. 
 

iv) National Environmental Management Act (NEMA), (Act No. 107 of 1998) 
 
This act supports the Bill of Rights within the Constitution and highlights principles of sustainable development 
including preservation of ecosystems and biological diversity and avoidance, minimisation and remediation of 
pollution and environmental degradation. It also sets the stage for the EIA Regulations. 
 

v) National Environmental Management: Air Quality Act (Act No. 39 of 2004) 
 
This act provides reasonable measures for the prevention of pollution and ecological degradation; and provides 
for specific air quality measures; for national norms and standards regulating air quality monitoring, 
management and control by all spheres of government. 
 

vi) National Environmental Management: Biodiversity Act (Act No. 10 of 2004) 
 
This act makes provisions to accomplish the objectives of the United Nations’ Convention on Biological 
Diversity. SANRAL may be required to apply for permits to conduct certain listed activities which, together with 
the listed threatened or protected species, may be identified by the Minister. 
 
Section 73 (3) of this act empowers a competent authority to direct a person to take steps to remedy any harm 
to biodiversity resulting from the actions of that person or as a result of occurrence of listed invasive species 
occurring on land on which that person is the owner. Thus SANRAL may be directed to remedy harm caused 
by listed invasive species. 
 

vii) National Environmental Management: Protected Areas Act (Act No. 57 of 2003) 
 
This act provides for the protection and conservation of ecologically viable areas representative of South 
Africa’s biological diversity, natural landscapes and seascapes. 
 

viii) National Environmental Management: Waste Act (Act No. 59 of 2008) 
 

This act aims to regulate waste management practices through provision of national norms and standards, 
specific waste measures, licensing and control of waste activities, remediation of contaminated land as well 
as providing for compliance and law enforcement. 
 

ix) National Forests Act (Act No. 84 of 1998) 
 

This act makes provision for promoting the sustainable management and development of forests, and for the 
protection of certain forests and trees for environmental, economic, educational, recreational, cultural, health 
and spiritual purposes.  

 
x) National Heritage Resources Act (Act No. 25 of 1999) 

 
This act provides for an integrated and interactive system for identification, assessment and management of 
South Africa’s heritage resources, and empowers civil society to nurture and conserve their heritage resources. 

 
xi) National Water Act (Act No. 36 of 1998) 

 
This act makes provision for the protection of surface water and groundwater and their sustainable 
management for the prevention and remediation of the effects of pollution, as well as for the management of 
emergency situations.  
 

xii) The South African National Roads Agency Limited and National Roads Act (Act No. 7 of 1998) 
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This Act makes provision for a National Roads Agency for the Republic to manage and control the Republic’s 
national roads system and take charge, amongst others, of the development, maintenance and rehabilitation 
of national roads within the framework of government policy. 

 
 

4. ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 
 
Copies of this EMPl shall be kept at the site office and must be distributed to all senior contract personnel who 
shall familiarise themselves with its contents. 

 
Implementation of this EMPl requires the involvement of several stakeholders, each fulfilling a different but 
vital role as outlined herein, to ensure sound environmental management during the construction phase of a 
project. 
 
 (a) SANRAL 

 
SANRAL and anyone acting on SANRAL’s behalf is accountable for the potential environmental impacts of 
any activities that are undertaken and is responsible for managing these impacts.  
 
 (b) The Engineer  

 
The Engineer has been appointed by, and acts for, SANRAL as its on-site implementing agent and carries the 
responsibility to ensure that the Contractor undertakes its construction activities in such a way that SANRAL’s 
environmental responsibilities are not compromised. 

 
The Engineer will, within seven days of receiving a contractor’s request for approval of a nominated Designated 
Environmental Officer (DEO), approve, reject or call for more information on the nomination. The Engineer will 
be responsible for issuing instructions to the DEO where environmental considerations call for action to be 
taken. 

 
If in the opinion of the Engineer the DEO is not fulfilling his/her duties in terms of this EMPl, the Engineer may, 
after discussion and agreement with SANRAL, exercise his powers under FIDIC general conditions of contract 
and instruct replacement of the DEO in writing and with stated reasons. 
 
 (c) The Contractor 

 
The Contractor is responsible for project delivery in accordance with the prescribed specifications, among 
which this EMPl shall be included. 

 
The Contractor shall receive and implement any instruction issued by the Engineer relating to compliance with 
the EMPl including the removal of personnel or equipment.  

 
Compliance with the provisions contained herein or any condition imposed by the environmental approvals 
shall become the responsibility of the Contractor through an approved Designated Environmental Officer 
(DEO). The Contractor shall nominate a person from among his site personnel to fulfil this function and submit 
to the Engineer for his approval the curriculum vitae of the proposed DEO. This request for approval shall be 
given, in writing, at least fourteen days before the commencement of any construction activity clearly setting 
out reasons for the nomination, and with sufficient detail to enable the Engineer to make a decision. 
 
 (d) The Designated/Dedicated Environmental Officer (DEO) 
 
Once a nominated representative of the Contractor has been approved he/she shall become the DEO and 
shall be the responsible person for ensuring that the provisions of this EMPl are complied with during the life 
of the contract. The DEO shall submit regular written reports to the Engineer, but not less frequently than once 
a month. 

 
The DEO may undertake other construction duties unless the Appendix to Tender prescribes this position as 
‘dedicated’ as opposed to the standard position being ‘designated’. However, the DEO’s environmental duties 
shall hold primacy over other contractual duties and the Engineer has the authority to instruct the Contractor 
to reduce the DEO’s other duties or to replace the DEO if, in the Engineer’s opinion, he/she is not fulfilling 
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his/her duties in terms of the requirements of this EMPl. Such instruction will be in writing clearly setting out 
the reasons why a replacement is required. 

 
As a minimum the DEO shall have an accredited diploma qualification in environmental or natural sciences or 
equivalent and a minimum of 2 years’ experience in a similar role in construction or other environmental 
regulatory field.  

 
In addition to the compliance duties relating to EMPl the DEO shall also provide full cooperation whenever the 
Contractor is subjected to regular environmental audits. 

 
 (e) Environmental Control Officer (ECO) 
 
The Environmental Control Officer (ECO) is an independent environmental specialist appointed by the 
Engineer to objectively and regularly monitor the Contractor’s compliance with the conditions of the 
authorisations issued for the project and the approved EMPr (that is this EMPI augmented with specifics of the 
project). These are external audits and the regularity is determined by the environmental authorisations.  
 

5. TRAINING 
 
 (a) Qualifications 
 
The (DEO) shall have the minimum qualifications as prescribed above and must be conversant with all 
legislation pertaining to the environment applicable to the contract. He/she must be appropriately trained in 
environmental management and possess the skills necessary to impart environmental management skills to 
all personnel involved in the contract. 

 
The Contractor shall ensure that adequate environmental training takes place. All employees shall have been 
given an induction presentation on environmental awareness. Where possible, the presentation needs to be 
conducted in the language of the employees.  
 
 (b) Content 

 
Apart from induction environmental training should, as a minimum, include the course content below and no 
induction or course should be given until the Engineer has been afforded the opportunity to appraise it and 
provide comment. 
 

(i) The importance of conformance with all environmental policies and the 
consequences of departure from standard operating procedures; 

 
(ii) Environmental impacts, actual or potential, caused by work activities, prevention 

measures to avoid them and mitigation measures when they occur; 
 
(iii) Work force roles and responsibilities in achieving conformance with the 

environmental policy and procedures, including emergency preparedness and 
response requirements; and 

 
(iv) The environmental benefits of improved personnel performance. 

 
 (c) Induction 

 
In the case of permanent staff the Contractor shall provide evidence that such induction courses have been 
presented. In the case of new staff (including contract labour) the Contractor shall inform the Engineer when 
and how he intends concluding his environmental training obligations. 
 

6. ACTIVITIES/ASPECTS CAUSING IMPACTS 
 
Typical environmental aspects and impacts associated with road construction are listed in Table 1: Aspects 
and Impacts Associated with Road Construction. Actual impacts will differ from project to project and, therefore, 
so may the mitigation measures employed. The commonest aspects and impacts are addressed separately, 
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and typical avoidance and/or mitigation measures described. The list and descriptions are not by any means 
exhaustive and they shall be used for guideline purposes only. 

 
Table 1: Aspects and Impacts Associated with Road Construction 

Aspect Impact  

Waste generation/storage Water pollution; nuisance; visual impact 

Water use and stormwater discharge 
Change in flow regime and/or reduction in 
downstream availability; soil erosion: water 
pollution 

Vehicle use and maintenance  Air pollution; noise 

Chemical/fuel storage 
Water/air/soil pollution; health impacts; 
accidents e.g. spills, fire 

Site clearing; earthworks; layer-works; seal 
works 

Change in landform; impact on heritage 
resources; noise; soil erosion; air pollution 

River bridges; installing drainage 
structures 

Water pollution; impact on river flows; 
noise 

Land acquisition  
Loss of land &/or livelihood; change in land 
use;  

Acquisition of building material from 
borrow pits 

Change in landform and use  

 
 (a) General approach 

 
The role of the DEO cannot be underestimated and once approved he/she shall be on the site at all times, and 
before the Contractor begins each construction activity he/she shall give to the Engineer a written statement 
setting out the following: 
 

(i) The type of construction activity about to be started. 
(ii) Locality where the activity will take place. 
(iii) Identification of the environmental aspects and impacts that might result from the 

activity. 
(iv) The methodology of impact prevention for each activity or aspect. 
(v) The methodology of impact containment for each activity or aspect. 
(vi) Identification of the emergency/disaster potential for each activity (if any) and the 

reaction procedures necessary to mitigate impact severity. 
(vii) Treatment and continued maintenance of impacted environment. 

 
The Contractor shall programme his work in such a way that each cause and effect of a construction activity 
is also identified, and the activity planned so as to prevent any impact from happening and shall demonstrate 
that he is capable of carrying out any repair and reinstatement of the damaged environment. These 
requirements shall be concurrent with the time constraints to produce method statements for each construction 
activity in compliance with the provisions of these project specifications. 

 
The Contractor shall provide such information in advance of any or all construction activities provided that new 
submissions shall be given to the Engineer whenever there is a change or variation to the original.  

 
The Engineer may provide comment on the methodology and procedures proposed by the DEO, but he shall 
not be responsible for the Contractor’s chosen measures of impact mitigation and emergency/disaster 
management systems. However, the Contractor shall demonstrate at inception and at least once during the 
contract that the approved measures and procedures function properly. 
 
 (b) Spillages 

 
Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such as refuse, 
garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash water, organic materials 
and bituminous products. In the event of a spillage, the Contractor shall be liable to arrange for professional 
service providers to clear the affected area. 
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Responsibility for spill containment and treatment (whether hazardous or not) lies with the Contractor. The 
individual causing a spill, or who discovers a spill, must report the incident to his/her DEO or to the Engineer. 
The DEO will assess the situation in consultation with the Engineer and act as required. In all cases, the 
immediate response shall be to contain the spill. The exact treatment of polluted soil/water shall be determined 
by the Contractor in consultation with the DEO and the Engineer. Areas cleared of hazardous waste shall be 
re-vegetated according to the Engineer’s instructions. 

 
Should water downstream of the spill be polluted, and fauna and flora show signs of deterioration or death, 
specialist hydrological or ecological advice will be sought for appropriate treatment and remedial procedures 
to be followed. The requirement for such input shall be agreed with the Engineer. The costs of containment 
and rehabilitation shall be for the Contractor’s account, including the costs of specialist input as well as the 
sampling and testing of the water quality upstream and downstream of the spill. Water quality sampling and 
testing, and further treatment shall continue until upstream and downstream results correspond with each 
other. 
 
 (c) Water use and control 

 
The Contractor’s use of water shall take into consideration that it is a scarce commodity and shall be optimised. 
Authorisation shall be obtained from the Department of Water and Sanitation (DWS) before water is drawn 
from streams or new boreholes developed. 

 
The Contractor shall also ensure that any stream deviations or diversions are undertaken in such a manner 
that the impact on the environment is minimised. Method statements shall be submitted to the Engineer for 
comment, detailing how the work will be undertaken, what risks are foreseen and what measures will be 
employed to minimise such risks. Notwithstanding any comments by the Engineer, no work on stream 
deviations or diversions shall be undertaken in accordance with the General Authorisation. 

 
The quality, quantity and flow direction of any surface water runoff shall be established prior to disturbing any 
area for construction purposes. Cognisance shall be taken of these aspects and incorporated into the planning 
of all construction activities. Before a site is developed or expanded, it shall be established how this 
development or expansion will affect the drainage pattern. Recognised water users/receivers shall not be 
adversely affected by the expansion or re-development. No water source shall be polluted in any way due to 
proposed changes. 

 
Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion and flooding by 
dredging, daylighting, removal of debris and vegetation, etc. These shall also be protected from direct or 
indirect spillage of pollutants such as refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, 
aggregate, tailings, wash water, organic materials and bituminous products.  

 
The Contractor shall submit to the Engineer his proposals for prevention, containment and rehabilitation 
measures against environmental damage of the identified water and drainage systems that occur on the site. 
Consideration shall be given to the placement of sedimentation ponds or barriers where the soils are of a 
dispersive nature or where toxic fluids are used in the construction process. The sedimentation ponds must 
be large enough to contain runoff so that they function properly under heavy rain conditions up to 1:5-year 
severity. 

 
The Contractor shall submit to the Engineer the results of the baseline water quality test taken above and 
below the site of the proposed activity, and thereafter monthly testing results or at the frequency as may be 
specified by the Water Use Licence/General Authorisation, where applicable. No taking-over can be authorised 
until the water quality is shown to be at pre-construction levels or better. 
 
 (d) Vegetation management 

 
The Contractor shall be responsible for the management of vegetation by protection of indigenous vegetation, 
especially identified protected species, and the prevention of alien vegetation germinating in areas disturbed 
by road construction activities within and outside the road reserve. This includes, for example, service roads, 
stockpile areas, stop/go facilities, windrows and wherever material generated for or from road construction has 
been stored temporarily. This responsibility shall continue for the duration of the defects notification period. 
The project specification may instruction the removal of CARA and/or NEMBA-listed category 1 and 2 alien 
species and planting of specified indigenous species. 
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 (e) Dust control 
 

Dust caused by construction activities shall be controlled by means such as water spray vehicles and applied 
at sufficient frequency so as not to cause nuisance to adjacent habitation or affect farming activities or natural 
vegetation. Vegetation cover should also be kept for as long as possible to reduce the area of exposed 
surfaces. Dust emissions from batching and screening plants shall be subject to the relevant legislation and 
shall be the subject of inspection by the relevant authorities. 
 
 (f) Noise control 
 
The Contractor shall endeavour to keep noise generating activities to a minimum. Noises that could cause a 
major disturbance, for instance blasting and crushing activities, should only be carried out during the hours 
prescribed by the conditions of contract (i.e. normal hours). Should such noise generating activities have to 
occur at any time outside normal hours the people in the vicinity of the noise-generating activity shall be warned 
about the noise well in advance and the activities kept to a minimum. Relevant legislation shall also be taken 
into consideration, and any practical mitigation measures adopted. No noise generating activity outside of 
normal hours, regardless of its proximity to residences, can take place without application to the Engineer for 
approval. The application shall be accompanied by the noise containment measures proposed. 
 
 (g) Energy consumption 
 
The Contractor shall take into consideration the impacts of high energy consumption, both from a cost and 
emissions point of view. Energy use shall be minimised, and where possible, alternative energy sources such 
as solar utilised. 

 
Furthermore, the Contractor shall undertake a study of the consumption of carbon units his chosen method of 
construction produces in the execution of his programme. In conjunction with the Engineer who will provide 
complete cooperation in this study, a month by month output shall be compiled and efforts made to see how 
these outputs can be curtailed and reduced. 
 

7. ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 
 
The Contractor shall undertake “good housekeeping” practices during construction as stated in the COLTO 
Standard Specifications for Roads and Bridges and the FIDIC conditions of contract. This will help avoid 
disputes on responsibility and allow for the smooth running of the contract as a whole. Good housekeeping 
extends beyond the wise practice of construction methods that leaves production in a safe state from the 
ravages of weather to include the care for and preservation of the environment within which the site is situated. 

 
The construction activities addressed below shall become part of the Contractor’s obligations regarding his 
programme of work and incorporated into the required method statements for workmanship and quality control. 
 
 a) Site establishment 
 
i) Site Plan 
 
The site refers to an area with defined limits on which the project is located. The Contractor shall establish his 
construction camps, offices, workshops, staff accommodation and testing facilities on the site in a manner that 
does not adversely affect the environment. However, before any site establishment can begin, the Contractor 
shall submit to the ECO for his comments and to the Engineer for his approval, plans of the exact location, 
extent and construction details of these facilities and the impact mitigation measures the Contractor proposes 
to put in place. 

 
The plans shall detail the locality as well as the layout of the waste management facilities for litter, kitchen 
refuse, sewage and workshop-derived effluents. The site offices should not be sited in close proximity to steep 
areas, as this will increase soil erosion. Preferred locations would be flat areas along the route. If the route 
traverses water courses, streams and rivers, it is recommended that the offices, and in particular the ablution 
facilities, aggregate stockpiles, spoil areas and hazardous material stockpiles are located as far away as 
possible from any water course. No camp establishment, including satellite camps, can be placed within 150 
metres of an identified wetland unless the Contractor has applied to DWS and received authorisation to do so. 
Regardless of the chosen site, the Contractor’s intended mitigation measures shall be indicated on the plan. 
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The site plan shall have been submitted and approved before establishment commences. Detailed, electronic 
colour photographs shall be taken of the proposed site before any clearing may commence. These records 
are to be kept by the ECO and the Engineer for consultation during rehabilitation of the site in order that 
rehabilitation is, as a minimum, done to a standard similar to pre-construction activities.  
 
ii) Vegetation 
 
The Contractor has a responsibility to inform his staff of the need to be vigilant against any practice that will 
have a harmful effect on vegetation.  

 
The natural vegetation encountered on the site is to be conserved and left as intact as possible. Vegetation 
planted at the site shall be indigenous and in accordance with instructions issued by the Engineer. Only trees 
and shrubs directly affected by the works, and such others as may be indicated by the Engineer in writing, may 
be felled or cleared. In wooded areas where natural vegetation has been cleared out of necessity, the same 
species of indigenous trees as were occurring shall be re-established. Protected trees may not be removed 
without a permit from the Department of Agriculture, Forestry and Fisheries. 

 
Contravention of a notice of listed protected tree species under the National Forests Act, 1998 is regarded as 
a first category offence that may result in a fine or imprisonment for a period up to three years, or to both a fine 
and imprisonment. The DEO must be conversant with the latest gazette of declared protected trees. 

 
Rehabilitation shall be undertaken using only indigenous tree, shrub and grass species. Special attention shall 
be given to any search and rescue operation identified during the environmental assessment process and any 
removal to an on-site nursery for continuous nurturing and protection and later replanting. 

 
Any proclaimed weed or alien species that propagates during the contract period shall be cleared by hand 
before seeding.  

 
Fires shall only be allowed in facilities or equipment specially constructed for this purpose. The need for a 
firebreak shall be determined in consultation with the Engineer and the relevant authorities, and if required a 
firebreak shall be cleared and maintained around the perimeter of the camp and office sites. 
 
iii) Water management 
 
Water for human consumption shall be available at the site offices and at other convenient locations on site.  

 
All effluent water from the camp/office sites shall be disposed of in a properly designed and constructed 
system, situated so as not to adversely affect water sources (streams, rivers, pans, dams etc.). Only domestic 
type wastewater shall be allowed to enter this system. 
 
iv) Heating and cooking fuel 
 
The Contractor shall provide adequate facilities for his staff so that they are not encouraged to supplement 
their comforts on site by accessing what can be taken from the natural surroundings. The Contractor shall 
ensure that energy sources are available at all times for construction and supervision personnel for heating 
and cooking purposes.  
 
 b) Sewage management 
 
Particular reference in the site establishment plan shall be given to the treatment of sewage generated at the 
site offices, site laboratory and staff accommodation and at all localities on the site where there will be a 
concentration of labour. Sanitary arrangements should be to the satisfaction of the Engineer, the local 
authorities and legal requirements.  

 
Safe and effective sewage treatment will require one of the following sewage handling methods: septic tanks 
and soak-aways, dry-composting toilets such as “enviro loos”, or the use of chemical toilets which are supplied 
and maintained by a specialist service provider. The type of sewage management will depend on the geology 
of the area selected, the duration of the contract and proximity (availability) of providers of chemical toilets. 
Should a soak-away system be used, it shall not be closer than 800 metres from any natural water course or 
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water retention system. The waste material generated from these facilities shall be serviced on a regular basis. 
The positioning of the chemical toilets shall be done in consultation with the Engineer.  

 
Toilets and latrines shall be easily accessible and shall be positioned within walking distance from wherever 
employees are employed on the works. Use of the veld for this purpose shall not, under any circumstances, 
be allowed. 

 
Outside toilets shall be provided with locks and doors and shall be secured to prevent them from blowing over. 
The toilets shall also be placed outside areas susceptible to flooding. The Contractor shall arrange for regular 
emptying of toilets and shall be entirely responsible for enforcing their use and for maintaining such latrines in 
a clean, orderly and sanitary condition to the satisfaction of the Engineer. 
 
 c) Waste management  
 
The Contractor’s intended methods for waste management shall be outlined and implemented at the outset of 
the contract and shall be to the satisfaction of the Engineer. Opportunities for avoiding, reducing, reusing and 
recycling of materials should be identified upfront, as should constraints for their implementation. All personnel 
shall be instructed to dispose of all waste in the proper manner. 
 
i) Solid waste 
 
Solid waste shall be stored in an appointed area in covered, tip-proof metal drums or similar container for 
collection and disposal. Disposal of solid waste shall be at a licensed landfill site or at a site approved by the 
relevant authority in the event that an existing operating landfill site is not within reasonable distance from the 
project area. No waste shall be burned or buried at or near the project area.  
 
ii) Litter 
 
No littering by construction workers shall be allowed and particular emphasis on litter control measures shall 
apply at stop/go facilities. 

 
During the construction period, the various contractors’ facilities shall be maintained in a neat and tidy condition 
and the site shall be kept free of litter. At all places of work the Contractor shall provide litter collection facilities 
for later safe disposal at approved sites.  
 
iii) Hazardous waste 
 
Hazardous waste such as oils shall be disposed of at an approved landfill site. Special care shall be taken to 
avoid spillage of bitumen products such as binders or pre-coating fluid to avoid water-soluble phenols from 
entering the ground or contaminating surface water. 

 
Under no circumstances shall the spoiling of bituminous products on the site, over embankments, in borrow 
pits or any burying, be allowed. Unused or rejected bituminous products shall be returned to the supplier’s 
production plant. Any spillage of bituminous products shall be attended to immediately and affected areas shall 
be promptly reinstated to the satisfaction of the Engineer. 
 
iv) Construction and demolition waste 
 
The opportunity for recycling and reuse of construction and demolition waste as fill for road embankments, 
land reclamation and drainage control must first be explored and take priority before the option of declaring 
these materials a ‘waste’. 

 
The Contractor is encouraged to actively engage with authorities and landowners adjacent to the site and 
identify where such ‘waste’ materials can be usefully deployed to repair existing environmentally damaged 
areas such as erosion dongas.  
 
 d) Control at the workshop 
 
The Contractor’s management and maintenance of his plant and machinery will be strictly monitored according 
to the criteria given below. 
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i) Hazardous Material Storage 
 
Petrochemicals, oils and identified hazardous substances shall only be stored under controlled conditions. All 
hazardous materials such as bitumen binders shall be stored in a secured, appointed area that is suitably 
fenced, bunded and has restricted entry. Storage of bituminous products shall only take place using suitable 
containers to the approval of the ECO and the Engineer.  

 
The Contractor shall provide proof to the Engineer that relevant authorisation to store such substances has 
been obtained from the relevant authority. In addition, hazard signs indicating the nature of the stored materials 
shall be displayed on the storage facility or containment structure. Before containment or storage facilities can 
be erected, the Contractor shall furnish the Engineer with details of the preventative measures he proposes to 
install in order to mitigate pollution of the surrounding environment from leaks or spillage. The preferred method 
shall be a concrete floor that is bunded. Any deviation from the method will require proof from the relevant 
authority that the alternative method proposed is acceptable to that authority. The proposals shall also indicate 
the emergency procedures in the event of misuse or spillage that will negatively affect an individual or the 
environment. 
 
ii) Fuel and gas storage 
 
The Contractor shall take cognisance of the limits set by legislation for the storage of fuels and acquire the 
necessary authorisation for storage capacity beyond these. An adequate bund wall, 110% of volume, shall be 
provided for fuel and diesel areas to accommodate any leakage spillage or overflow of these substances. The 
area inside the bund wall shall be lined with an impervious lining to prevent infiltration of the fuel into the soil. 
Any leakage, spillage or overflow of fuel shall be attended to without delay. 

 
Gas welding cylinders and LPG cylinders shall be stored chained in a secure, well-ventilated area exterior to 
any building wall. 
 
iv) Oil and lubricant waste 
 
Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery shall be collected 
in a holding tank and sent back to the supplier. Water and oil should be separated in an oil trap. Oils collected 
in this manner, shall be retained in a safe holding tank and removed from site by a specialist oil recycling 
company for disposal at approved waste disposal sites for toxic/hazardous materials. Oil collected by a mobile 
servicing unit shall be stored in the service unit’s sludge tank and discharged into the safe holding tank for 
collection by the specialist oil recycling company.  

 
Drip trays shall be used to collect any lubricants or fuel spilled where any vehicle and machinery are repaired 
or refuelled. The lubricants and fuel collected shall be handled as specified above. 

 
All used filter materials shall be stored in a secure bin for disposal off site. Any contaminated soil shall be 
removed and replaced. Soils contaminated by oils and lubricants shall be collected and disposed of at a facility 
designated by the local authority to accept contaminated materials. 
 
 e) Clearing the site 
 
In all areas where the Contractor intends to or is required to clear the natural vegetation and soil, either within 
the road reserve, or at designated or instructed areas outside the road reserve, a plan of action shall first be 
submitted to the Engineer for his approval. Working areas shall be clearly defined and demarcated on site to 
minimise the construction footprint. ‘No-go- areas’ and other sensitive areas shall also be clearly demarcated 
on site, and staff must be made aware of them.  

 
The plan of action shall contain a photographic record and chainage/land reference of the areas to be 
disturbed. This shall be submitted to the Engineer for his records before any disturbance/stockpiling may occur. 
The record shall be comprehensive and clear, allowing for easy identification during inspections. 
 
 
 f) Earthworks and layerworks 
 
The Contractor shall take cognisance of the requirements set out below. 



 
 

 PROFORMA DOCUMENT FOR GEOTECHNICAL DRILLING VERSION 5 
27 March 2024 

 
i) Quarries and borrow pits 
 
The Contractor’s attention is drawn to the requirement of the Department of Mineral Resources, that before 
entry into any quarry or borrow pit, an Environmental Authorisation for the establishment, operation and closure 
of a quarry or borrow pit shall have been approved by the Department. It is the responsibility of the Contractor 
to ensure that he is in possession of the authorisation prior to entry into the quarry or borrow pit. The conditions 
imposed by the relevant authorisation are legally binding on the Contractor and may be more extensive and 
explicit than the requirements of this specification. In the event of any conflict occurring between the 
requirements of the specific authorisation and this EMPI, the former shall apply. 
 
ii) Spoil sites 
 
The Contractor shall be responsible for the safe siting, operation, maintenance and closure of any spoil site 
he uses during the contract period, including the defects notification period. This shall include existing spoil 
sites that are being re-entered. Before spoil sites may be used proposals for their locality, intended method of 
operation, maintenance and rehabilitation shall be given to the ECO for his/her comments and to the Engineer 
for his approval. The location of these spoil sites shall have signed approval from the affected landowner before 
submission to the ECO and the Engineer. No spoil site shall be located within 500m of any watercourse. A 
photographic record shall be kept of all spoil sites for monitoring purposes. This includes before the site is 
used and after re-vegetation.  

 
The use of approved spoil sites for the disposal of any waste shall be prohibited. Spoil sites will be shaped to 
fit the natural topography. Depending on availability these sites shall receive a minimum of 75mm topsoil and 
be grassed with the recommended seed mixture. Appropriate grassing measures to minimise soil erosion shall 
be undertaken by the Contractor. This may include both strip and full sodding. The Contractor may motivate 
to the Engineer for other acceptable stabilising methods. The Engineer may only approve a completed spoil 
site at the end of the defects notification period upon receipt from the Contractor of a landowner’s clearance 
notice. 
 
iii) Stockpiles 
 
The Contractor shall plan his activities so that materials excavated from borrow pits and cuttings, in so far as 
possible, can be transported direct to and placed at the point where it is to be used. However, should temporary 
stockpiling become necessary, the areas for the stockpiling of excavated and imported material shall be 
indicated and demarcated on the site plan submitted in writing to the Engineer for his approval. The 
Contractor’s proposed measures for prevention of environmental damage, containment and subsequent 
rehabilitation shall also be submitted. 

 
The areas chosen shall have no naturally occurring indigenous trees and shrubs present that may be damaged 
during operations. Care shall be taken to preserve all vegetation in the immediate area of these temporary 
stockpiles. During the life of the stockpiles the Contractor shall at all times ensure that they are positioned and 
sloped to create the least visual impact, constructed and maintained so as to avoid erosion of the material and 
contamination of surrounding environment and kept free from all alien/undesirable vegetation. 

 
After the stockpiled material has been removed, the site shall be re-instated to its original condition. No foreign 
material generated/deposited during construction shall remain on site. Areas affected by stockpiling shall be 
landscaped, top soiled, grassed and maintained at the Contractor’s cost until clearance from the Engineer and 
the land-owner is received. 

 
Material milled from the existing road surface that is temporarily stockpiled in areas approved by the Engineer 
within the road reserve, shall be subject to the same condition as other stockpiled materials. Excess materials 
from windrows, in situ milling or any leftover material from road construction activities may not be swept off the 
road and left unless specifically instructed to do so in the contract documentation or under instruction from the 
Engineer. 

 
The ECO shall comment on and the Engineer shall approve the areas for stockpiling and disposal of 
construction rubble before any operation commences and shall approve their closure only when they have 
been satisfactorily rehabilitated.  
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g) On site plant  
 
 
i)  Plant 

 
Plant shall be subject to the applicable legislation that governs establishment and operation of plant. The 
Contractor shall be responsible to obtain the necessary permit from the relevant authority.  

 
 

8. AREAS OF SPECIFIC IMPORTANCE 
 
Any area, as determined and identified within the project documents as sensitive or of special interest within 
the site shall be treated according to the express instructions contained in these specifications or the specific 
environmental authorisation, as well as the approved EMPr. The Contractor may offer alternative solutions to 
the Engineer in writing should he consider that construction will be affected in any way by the hindrance of the 
designated sensitive area or feature. However, the overriding principle is that such defined areas requiring 
protection should not be changed. Every effort to identify such areas within the site will have been made prior 
to the project going out to tender. The discovery of other sites with archaeological or historical interest that 
have not been identified shall receive ad hoc treatment. 
 
a) Archaeological sites 
 
If an artefact on site is uncovered, work in the immediate vicinity shall be stopped immediately. The Contractor 
shall take reasonable precautions to prevent any person from removing or damaging any such article and shall 
immediately upon discovery thereof inform the Engineer of such discovery. The South African Heritage 
Resource Agency (SAHRA) is to be contacted, and a SAHRA-registered archaeological consultant may 
undertake the necessary work involved in confirming the find and advising on how it should be preserved or 
removed. Work may only resume once clearance is given in writing by the archaeologist. (Read with FIDIC 
condition of contract clause 4.24) 

 
If a grave or midden is uncovered on site then all work in the immediate vicinity of the graves/middens shall 
be stopped and the Engineer informed of the discovery. The South African Heritage Resource Agency and the 
South African Police Services (SAPS) should be contacted and in the case of graves, arrangements made for 
an undertaker to carry out exhumation and reburial. The undertaker will, together with SAHRA, be responsible 
for attempts to contact family of the deceased and for the place where the exhumed remains can be re-interred.  
 
 

9. RECORD KEEPING 
The Engineer and the DEO will continuously monitor the Contractor’s adherence to the approved impact 
prevention procedures and the DEO shall submit regular written reports to the ECO and to the Engineer at 
least once a month. The DEO will report the environmental compliance performance of the project at regular 
site meeting. The Engineer shall issue to the Contractor a notice of non-compliance whenever transgressions 
are observed. The DEO shall document the nature and magnitude of the non-compliance in a designated 
register, the action taken to discontinue the non-compliance, the action taken to mitigate its effects and the 
results of the actions. The non-compliance shall be documented and reported to the Engineer in the monthly 
report.  

 
Copies of all authorisations shall be kept on site and made available for inspection by visiting officials from 
SANRAL, relevant authorities or internal/external auditors. 
 

10. COMPLIANCE AND PENALTIES 
 
The Contractor shall act immediately when a notice of non-compliance is received and correct whatever is the 
cause for the issuing of the notice. Complaints received regarding activities on the construction site pertaining 
to the environment shall be recorded in a dedicated register and the response noted with the date and action 
taken. This record shall be submitted with the monthly reports and an oral report given at the monthly site 
meetings.  
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Any non-compliance/omissions with the procedures in this EMPl, environmental authorisations and the 
approved EMPr constitute a breach of the Conditions of Contract. Regulatory financial penalties imposed on 
SANRAL shall be passed onto the defaulting parties.  
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C4.1 GENERAL DESCRIPTION OF THE PROJECT AND SITE 

C4.1.1   Background 

The contract comprises the following: 

(i) Rotary Core Borehole tests, including moving/establishment at each position and conducting 
borehole tests up to 15m depth at each position  

(ii) Dynamic Probe Super Heavy (DPSH) tests: including moving/establishment at each position and 
conducting DPSH tests up to 10m depth at each position. 

(iii) UCS testing of representative rock samples from Boreholes, [……………………………………]. 

(iv) Laboratory testing (Foundation indicator, MOD AASHTO, grading, PI, Atterburg limits, complete 
CBR & full classification) of representative soil samples 

(v) Inspection Pits (Trial Holes) 

(vi) Dynamic Penetrometer Light (DPL) tests up to 10m depth or refusal 

(vii) Preparing Geotechnical Report, including recommendations of foundation type and depth 
recommendations for foundation options. [……………………….]. 

C4.1.2 Locality of the project 

A locality plan is included in Annexure C4.1 to this Part C4: Scope of Work. 

C4.1.3  Extent of the project 

Table C4.1.3.1: Summary of drilling sites 

SITE 

NO OF 
CORE 

BOREHOL
ES 

NO OF 
PERCUSSI

ON 

AVERAGE 
DEPTH 

(m) 

TOTAL (m) 

COMMENTS 
Core 

Perc
s. 

NEW 
SANRAL ER 
OFFICES 

14 0 15 210  
 

Total 14 0 15 210  
 

NOTE: The number of quarry sites to be drilled will be determined by the Engineer. The quarries will be 
drilled in the sequence given in Table C4.1.3.1. Core drilling will be preceded by percussion drilling and the 
Contractor’s programme should allow not less than 1 week between completion of the percussion drilling 
and commencement of core drilling. 

Table C4.1.3.2: Summary of specifications for each core borehole. 

BOREHOLE DEPTH (m) SPT (no) 

1 to 14 15 14 

NOTE: SPTs are required every 1.5m in soft material.  
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C4.1.4  Scope of work 

For reference purposes the proposed site development plan (SDP) is included under annexure B. This 
SDP is subject to change and the successful bidder is to request the latest version at time of appointment.  

The objectives of the Geotechnical Investigation is to provide the necessary information for the design of 
foundations of the proposed structures. 

Work to be undertaken will provide the information required to produce an interpretive Geotechnical Report, 
and will include the following aspects (but not limited to ) 

 The contractor’s establishment on site and disestablishment on completion of the work 

 Setting out of subsurface investigation positions  

 The provision of rigs and equipment 

 The setting up of rigs and equipment 

 Rotary core borehole testing: boreholes up to 15m depth. 
 
 Describe the Physiography and Geology of the study area. 
 
 DPSH (Dynamic Probe Super Heavy) testing: tests to +/-10m depth (or refusal) to provide 

supplementary data between boreholes. 
 
 Laboratory testing of representative samples from rotary core boreholes, comprising of 

foundation indicator testing and UCS testing of rock samples. 
 
 Excavation of trial holes to 3m depths beneath the carparks and driveways. 
 
 Description & profiling of soils properties in all trial holes. 
 
 DPL (Dynamic Penetrometer Light) tests at carparks & driveways to +/-10m depth (or refusal). 
 
 Laboratory testing of representative samples from test pits (Grading, CBR & PI) 
 
 Level of ground water at each position 
 
 Foundation recommendations/options. If spread footings are an option, report to provide 

founding depth, allowable bearing capacity and potential settlement. If piling is an option, report 
to provide type, size and required depth. 

 
 Report to provide calculations of anticipated mid to long term settlement of structures.  
 
 Lateral support measures in cuttings. 
 
 For the design of retaining walls, report to provide relevant design parameters. 
 
 Earthworks excavation guidelines. 
 
 Report to recommend which in-situ soils may be used for cut/borrow to fill on the site. 
 
 NHBRC site class designation and classification. 
 
 In all cases, the investigation shall produce quantitative data for design purposes. 
 
 Any other information deemed necessary that may be required for the design or construction of 

the works from a geotechnical perspective. 
 
There are 4 boreholes which have been drilled on the site already. These can be interpreted and 
incorporated into the report. 
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C4.2 GEOLOGY 

An extract from the 1:250 000 scale geological map is included in Annexure C4.2 to this Part C4: Scope 
of Work. 

C4.3 NATURE AND EXTENT OF THE INVESTIGATIONS 

Drawings indicating the locality of subsurface investigations are included in Annexure C4.3 of this Part 
C4: Scope of Work. 

C4.4 PROGRAMME 
 

No Action Duration Date 
1 Tender Advertisement 2 Weeks 2 April 2024 
2 Closing Of Tender  15 April 2024 
3 Evaluation of Tenders by BEC 2 Weeks 29 April 2024 
4 Award Of Tender by BAC or HOD 1 Week 6 May 2024 
5 End Of Appeals Period 2 Weeks 20 May 2024 
6 Contractor To Sign Document 1 Week 27 May 2024 
7 Site Handover/Access  27 May 2024 
8 Conduct investigations and testing 8 Weeks 22 July 2024 
9 Prepare Reports and issue to Client 1 Week 29 July 2024 

 
 
C4.5  SERVICES 
 

The Contractor will have to make his own arrangements for the supply of water and electricity (if 
required). No direct payment will be made for the provision of electrical or any other services. The cost 
thereof is deemed to be included in the rates and amounts tendered for the various items of work for 
which these services are required.   
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C4.6  ACCESS 

The site can be accessed at the entrance to the site off road Cleland Road. The engineer to be notified 
when access to the site is required, so he can inform the client & security. 

C4.7 SETTING OUT 

The approximate positions for the setting out of the subsurface investigation are provided in Annexure 
C4.3 of this Part C4: Scope of Work. 

Contractor shall be responsible for setting out boreholes usinga handheld GPS accuracy of 2m. 

 

C4.8 TRANSPORTATION OF SAMPLES AND CORE BOXES 
 
After all drilling is complete, the core boxes are to be transferred and stored at the Routine Road 
Maintenance camp site located at Camperdown, or other facility as directed by the Engineer. The contractor 
shall be responsible for the construction of a shed (container) to house these cores and samples. The 
shed(s) shall be large enough to accommodate the anticipated 28no. core boxes  
 
C4.9  THE CONTRACTOR’S CAMP SITE 

Subject to the provisions of Clause 1.2 of the standard specifications for subsurface investigations the 
drilling contractor is to make his own arrangement for a camp site.  

The contractor is to make his own assessment of the security situation and make allowance in his 
establishment rates for provision of security guards. The contractor shall obtain the Engineer's approval 
before positioning of his campsite. 

C4.10  ACCOMMODATION OF TRAFFIC 
 
As the site is on private property, the traffic on Cleland road should not be affected.  
 
 
C4.13  MANAGEMENT OF OCCUPATIONAL HEALTH AND SAFETY 
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APPENDIX C4.1: 

LOCALITY PLAN 
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APPENDIX C4.2: 

GEOLOGICAL MAP 
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APPENDIX C4.3: 

LAYOUT PLANS OF PROPOSED SUBSURFACE INVESTIGATIONS 
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