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YOU ARE HEREBY INVITED TO TENDER TO THE GOVERNMENT OF THE REPUBLIC OF SOUTH AFRICA

PLEASE TAKE NOTE BID NUMBER: PLK24/12
CLOSING TIME: 11H00 CLOSING DATE: 23/04/2024

TENDERS RECEIVED AFTER THE CLOSING TIME AND DATE ARE LATE AND WILL AS A RULE NOT
BE ACCEPTED FOR CONSIDERATION

The Tax Clearance Certificate for Tender Purposes from the Receiver of Revenue and the Tender
Form must be completed and signed in the original that is in ink. Forms with photocopied signatures or

other such reproduction of signatures may be rejected.

TENDER DOCUMENTS MAY BE POSTED TO N
<4— DEVENISH STREET <*+—
ABSA H |
REGIONAL MANAGER BUILDING | A
Department of Public Works N
Private Bag X 9469 S
POLOKWANE
0700 v
ATTENTION: TENDER SECTION: ROOM 03, GROUND FLOOR ﬁ
Tender documents that are posted must reach the Department of R (])SII}II)LI\]/;}J;‘ (I;I AL
Public Works before the closing date of the tender. E
SANLAM | N
OR BUILDING S
B
The tender documents may be deposited in the tender box which is U
identified as the tender box of the Department of Public Works which is R
located at 78 Hans van Rensburg Street, Old Mutual Building, Room 03, G
Ground Floor. STR |
____,  JORRISENSTREET ____
LIBRARY ' FNB
GARDEN |

The tender box at the Regional Office: Department of Public Works: POLOKWANE is
open (Mondays to Fridays 07:30 — 12:15 / 13:00 — 16:00.) However, if the tender is late,
it will as a rule not be accepted for consideration.

Tenderers should ensure that tenders are delivered timeously to the correct address.

SUBMIT ALL TENDERS ON THE OFFICIAL FORMS -DO NOT RETYPE.
Tenders by telegram, facsimile or other similar apparatus will not be accepted for consideration.

SUBMIT EACH TENDER IN A SEPARATE SEALED ENVELOPE.

The Government Tender Bulletin is available on the Internet on the following web sites:

1. http.//www.treasury.zov.za
2. http://www.gov.za/tenders/

ST3 Dec 2001
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PA-04 (EC): Notice and Invitation to Tender

Departmant:
Public Works sad Infragansciuie
REPUBLIC OF SOUTH AFRICA

PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Profect title: PHALABORWA 524: UPGRADING OF KITCHEN AND INSTALLATION OF KITCHEN
] : EQUIPMENT

Tender no: PLK24/12 Reference no: 6017/0612
Advertising date: | 28/03/2024 Closing date: 23/04/2024
Closing time: 11:00 HRS Validity period: 84 Calendar days

1. REQUIRED CIDB GRADING
Itis estimated that tenderers should have a CiDB contractor grading designation of 3 ME or 3 ME*or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or Not applicable Not applicable PE* or higher.

* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE YES [X NO []
Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.

Functionality criteria®: Weighting factor:

1. Work force

Contractor to provide proof of work force or ability to provide work force to execute
the project. Trade test certificates of all required qualified artisans that are stated
below, Company Organogram, CV and copy of ID of employed artisans as
Electricians, Tilers, Painters, Plumbers and Carpenters) All four required
documents must be submitted for evaluation purposes and for the bidder to score

points.

Electricians (Artisan) 10
1 and above = 5 = 10 points

Tilers (Artisan) 5
1 and above = 5 = 5 points

Painters (Artisan) 5
1 and above = 5 = 5 points

Plumbers (Artisan) 5
1 and above = 5 = 5 points

Carpenters (Artisan) 5

1 and above = 5 = 5 points

"The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of

12
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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PA-04 (EC): Notice and Invitation to Tender

FZ. Management 1

Contractor to provide appointment letter and ceriificate of final
completion/certificate of final approval as per approved CIDB forms of contract for
all previous projects that are similar and completed successfully within the past 10
years

5 projects and above = 5 = 25 Points
4 projects =4 =20 Points
3 projects = 3 =15 Points
2 projects = 2 = 10 Points
1 project =1 =5 Points

25

3. Management 2

Bidders must provide this three requirements: a copy of Company Registration,
copy of ID and a CV indicating years of experience of the Company Director within
the Construction Sector if the experience of the Company Director is going to be
used to claim the points. To claim points using employed staff: Bidders must provide
a copy of a three year built environment qualification evaluated by SAQA, copy of
ID of employed staff and a CV indicating years of experience within the Construction
Sector. The above three requirements must be submitted with the tender document
for evaluation purposes and for the bidder to score points, all three requirements
must be submitted to claim the points.

5 years experience and above = 5 = 25 points
4 years experience = 4 = 20 points
3 years experience =3 =15 points
2 years experience =2 =10 points
1 year experience =1 =5 point

25

4. Equipment & Plant

Contractor to provide evidence (Certificates of ownership) of utility vehicles retained
by the Company Director or by the Company to execute the project

3 Certificates of ownership and above =5 = 10 points
2 Certificates of ownership =4 = 8 points
1 Certificate of ownership =3 =6 points

10

5. Debt Income
Provide proof of debt to income from a Banking Institute to Justify credit risk

Sub criteria

Debt to income ratio of greater than 1 = 5 = 10 points
Debt to income of equals to 1 = 4 = 8 points
Debt to income of less than 1 = 3 = 6 points

10

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer’.

12
For internal & External Use Effective date: 21 July 2023

Page 2 of

Version: 2023/08



PA-04 (EC): Notice and Invitation to Tender

‘ Total ; 100 Points

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process fo arrive at
the total functionality points)

Minimum functionality score to qualify for further evaluation: 50
(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

3. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[J Method 1 (Financial offer) X Method 2 (Financial and Preference offer)

3.1. Indicate which preference points scoring system is applicable for this bid:

[ 80720 [190/10 [] Either 80/20 or 90/10
Preference points scoring system Preference points scoring system Preference points scoring system

4. RESPONSIVENESS CRITERIA

4.1.Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with the
criteria stated hereunder shall resuit in the tender offer being disqualified from further

consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
11X tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 | X | invitation, completed either electronically (if issued in electronic format), or by writing legibly in non-
erasable ink. (All as per Standard Conditions of Tender).
3 | X | Use of correction fluid is prohibited.
4 | X | Submission of a signed bid offer as per the DPW-07 (EC).
5 | X | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.
6 | XJ | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
Submission of DPW-16 signed by the authorised official and completion of bid briefing attendance
7 | O | register.
8 The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
~ | document inclusive of all parts) together with his tender.
0| O The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender.
Submission of registration as a Construction Health and Safety Officer (CHSO) or Construction
10 | X} | Health and Safety Manager (CHSM) or Pr. Construction Health and Safety Agent (CHSA) with
SACPCMP and a Construction Manager based on the Construction Regulation 2014, Regulation
8 (1) & (5) and Regulation 7.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of

12
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



PA-04 (EC): Notice and Invitation to Tender

Submission of registration as a gas practitioner Category B for the installation and commissioning
| of air conditioning and refrigeration gas with the South African Qualification & Certification
1| K Committee for the Fire Industry (SAQCC), based on the Guidance Notes to the Pressure

Equipment Regulations 17, July 2009 of the Department of Labour for Occupational Health and
Safety Act, Act 85 of 1993, Revision 1 of 2015 and must able to issue a certificates of conformity
(COC) in terms of regulation 17(3) of the pressure equipment regulations, 2009.

Submission of a valid letter that will indicate registration with the Department of Labour &
Employment for accredited person as an installation electrician and that is accredited to issue
certificate of compliance (COC) ranging from 0 to 380 Voltage. The tenderer is registered with the
12 | X | Unemployment Insurance Fund (UIF) with the department of Labour. The tenderer is registered
with the Workmen’s Compensation for Occupational Injuries and Diseases (COID) with the
Department of Labour and Employment or provide letter of good standing from the Departiment of

Labour and Employment.

The tenderer has not abused the Employer’s Supply Chain Management System; or the tenderer
has failed to perform on any previous contract and has been given a written notice to this effect. The
13| X tenderer has not abused the Employer’s Supply Chain Management System; or the tenderer has

failed to perform on any previous contract and has been given a written notice to this effect and
the intended period of restriction which may not exceeding 10 years (Refer to PA11 and paragraph
6 of PFMA SCM instruction 03 of 2021/22).

All individuals that are not born in South Africa and that are working or are employees or are
directors / trustees / shareholders / members of a business in Republic of South Africa must submit
the permanent residence certificate or relevant permit that are as follows ( In terms of Section 15,
Section 19, Section 23 and Section 25 of Immigration Act No: 13 of 2002 as amended and must
abide by the terms and conditions of Section 43 of Immigration Act No: 13 of 2002 as amended)
or they must submit the relevant permit ( In terms of Section 22 permit or Section 24 permit or
14| X “Certification” or Section 27 of Refugee Act No: 130 of 1998 as amended) or they must submit

Neutralisation Certificate ( In terms of section 5 of the South African Citizenship Act no: 88 of 1995
as amended). The concerned bidder must also submit a signed original stamped letter from the
Immigration Section of the Department of Home Affairs Offices that will confirm that the above
mentioned documents (permits or certificates) in terms of the above mentioned acts are authentic.
No assessment of Section 43 of Immigration Act No: 13 of 2002 as amended will be performed on
this tender in the absence of requested information/ relevant permit or certificate and will therefore
render the tender as unacceptable and excluded from any and all further consideration.

15| O

4.2.Indicate administrative requirements applicable for this tender. Tenderers may be required to
submit the below documents where applicable.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7} calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of

12
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



_— PA-04 (EC): Notice and Invitation to Tender

‘ Any correction to be initialled by the person authorised to sign the tender documentation as per PA
1 | X | 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
| JV's.

| Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium

2 ‘ / joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.
3 | All parts of tender documents submitted must be fully completed in ink and signed where required.
4 | Submission of (PA-11): Bidder's disclosure
5 | Submission of PA-16.1 (EC): Ownership Particulars
i 6 | ¥ Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
| 03 Tender Data.
7 X ‘ Submission of (PA 40): Declaration of Designated Groups.
Submission of proof of Registration on National Treasury's Central Supplier Database (CSD).
8 | X | Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
| any
0 ® | Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
| Data (GCC 2015) whichever applicable to be fully completed. |
10! 0O | The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
| parts) within 14 calendar days from request. |
TRE | Upon request, submission of fingerprints obtainable from local SAPS including any other additional
| documentation and information required for vetting purposes.
| Upon request, submission of a fully completed security clearance application form with supporting
12 | [0 | documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.
13 | X | Submission of (PA-29): Certificate of Independent Bid Determination.

14 | X | A non-compulsory site clarification/briefing/inspection meeting will be held.

X

Submission of DPW-15 (EC): Schedule of proposed sub-contractors. Specify other responsiveness
criteria

15| X

16| X Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-03
| Tender Data.

17| X | Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
‘ Data (GCC 2015) whichever applicable to be fully completed.
]

X

18

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals.

1 ‘ Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
_ ~ | Regulations 2022 _
2 | ® A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of

11
For Internal & Extemal Use Effective date: 21 July 2023 Version: 2023/08



PA-04 (EC): Notice and Invitation to Tender

5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS:

] | 5.1. For procurement transaction with rand value greater than R1 Million and up to R50 Million

(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 »  Official Municipal Rates Statement |
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area » Any account or statement which is
(Mandatory) in the name of the bidder.

Or

¢ Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

e lease Agreement which is in the
name of the bidder.

3. An EME or QSE or any entity 4 e SANAS Accredited BBBEE
which is at least 51% owned Certificate or Sworn Affidavit
by black women (Mandatory) where applicable.

4, An EME or QSE or any entity 2 e SANAS Accredited BBBEE
which is at least 51% owned Certificate or Sworn Affidavit
by black people with disability where applicable.

{(Mandatory)
and
e Medical Certificate indicating that
the disability is permanent.
Or
e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.
Or
National Council for Persons with
Physical Disability in South Africa
- registration (NCPPDSA).
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of
12
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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PA-04 (EC): Notice and Invitation to Tender

‘5.

An EME or QSE or any entity
which is at least 51% owned
by black youth (Mandatory)

e ID Copy and SANAS Accredited |
BBBEE Certificate or Sworn
Affidavit where applicable.

8.2. For procurement transaction with rand value greater than R50 Million (Inclusive of

N all applicable taxes) the specific goals listed in table 2 below are applicable.

NB. The use of one of goal numbers’ 4 or § is mandatory. The BSC must select either
one of the two, but not both.

Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out of
10

1. An EME or QSE or any 4 * SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 + Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory) e Any account or statement
which is in the name of the
bidder.
Or
¢ Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
s Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.
(mandatory)

4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
disability (Mandatory)

and
¢ Medical Certificate indicating
that the disability is permanent.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.

12
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e South African Social Security
Agency (SASSA) Registration
indicating that the disability is

permanent.
Or
National Council for Persons with
OR Physical Disability in South Africa
registration (NCPPDSA).
An EME or QSE or any 2 ¢ ID Copy and SANAS
5.[] entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who would
have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of
9 JANUARY 2004).

6.

BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

< 80/20 190/10 [] Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be deciared non-responsive.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

12

Page 8 of
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PA-04 (EC): Notice and Invitation to Tender

7.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The number
of current and previous comparabile projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,

etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer's current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered inciude, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4.  Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

7.2 Commercial risks:

8.

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfuily for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs)
as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

(c)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

(d)

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of

Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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cidb BUILD Programme: Minimum Targeted Local Labour Skills Development
(e) | Contract Participation Goal in accordance with the cidb Standard for Contract
Participation Goals for Targeting Enterprises and Labour through Construction | Not applicable
Works Contracts as published in the Government Gazette Notice No. 48491 of 28
April 2023 and the cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 — Condition of Contract.— Condition of Contract

) DPWI National Youth Service training and development programme (NYS) - | Not applicable
Condition of Contract.

(g) | Labour Intensive Works — Condition of Contract. Not applicable

Select

(h)

Select

(i)

9. COLLECTION OF TENDER DOCUMENTS

Bid documents are available for free download on e-Tender portal www.etenders.qov.za

|X| Alternatively; Bid documents may be collected during working hours at the following address insert
physical address. A non-refundable bid deposit of R insert amount is payable (cash only) on
collection of the bid documents.

10. SITE INSPECTION MEETING
A pre-tender site inspection meeting will be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is not compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

[

Venue: PHALABORWA SIGNAL 524 SQUADRON KITCHEN,
) GPS CORDINATES 23°54'6.36"S, 31°6'41.56"E

Virtual meeting link: | "N/A”"

Date: 12/04/2024 Starting time: | 11:00 Hrs

11. ENQUIRIES

11.1. Technical enquiries may be addressed to:

DPWI Project Manager | Mr M. M. Raganya Telephone no: l 015 291 6433

. 015 297- 4411 /086
Cellular phone no 082 568 3912 Fax no: 734 3744
E-mail mashilo.raganya@dpw.gov.za

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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11.2. SCM enquiries may be addressed to:
| SCM Official Rebecca Motimele Telephone no: | 015 293 8060

12.

Cellular phone no

Fax no:

E-mail

rebecca.motimele@dpw.gov.za

DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Tender documents may be posted to:

The Director-General
Department of Public Works and Infrastructure

Private Bag X 9469

Polokwane
0700

Attention:
Procurement section: Room 10

OR

Deposited in the tender box at:

78 Hans Van Rensburg Street
Old Mutual Building
Polokwane

0700

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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DPW-03 (EC): TENDER DATA

Proiect title: PHALABORWA 524: UPGRADING OF KITCHEN AND INSTALLATION OF
) : KITCHEN EQUIPMENT

Reference no: 6017/0612

Tender / Quotation no: | PLK24/12 Closing date: 23/04/2024

Closing time: 11HO0 Validity period: | 12 Weeks (84 Calender days)

Clause

number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

c.1.1

The employer is the Government of the Republic of South Africa in its Department of Public Works and

Infrastructure.

C.1.2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB's
“Standard for Unifarmity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 - Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Tender no: PLK24/12

C.1.4 |The Employer's agent is:

Name: Mr M. M. Raganya

Capacity: Departmental Project Manager

Address: 78 Hans Van Rensburg Streef,
Polokwane, Limpopo

Tel: 015 291 6433

Fax: 015 297-4411/086 734 3744

E-mail: mashilo.raganya@dpw.gov.za

c.21 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
C.3.11

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 3 ME or 3

ME** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: Not applicable

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 3 ME or 3 ME™* class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations fora 3 ME or 3 ME™* class of construction
work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and

management staff: Applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Tender no: PLK24/12

C. FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: Failure to meet minimum functionality score will result in the tenderer being
disqualified.

Functionality Criteria Weighting Factor
1. Work force

Contractor to provide proof of work force or ability to provide work
force to execute the project. Trade test certificates of ali required
qualified artisans that are stated below, Company Organogram,
CV and copy of ID of employed artisans as Electricians, Tilers,
Painters, Plumbers and Carpenters) All four required documents
must be submitted for evaluation purposes and for the bidder to
score points.

Electricians (Artisan)

1 and above = 5 = 10 points 10
Tilers (Artisan)

1 and above = 5 = 5 points 5
Painters (Artisan)

1 and above = 5 = 5 points 5
Plumbers (Artisan)

1 and above = 5 = 5 points 5
Carpenters (Artisan)

1 and above = 5 = 5 points 5

2. Management 1

Contractor to provide appointment letter and certificate of final
completion/certificate of final approval as per approved CIDB
forms of contract for all previous projects that are similar and
completed successfully within the past 10 years

5 projects and above = 5 = 25 Points

4 projects =4 =20 Points 25
3 projects =3 =15 Points

2 projects =2 =10 Points

1 project =1 =5Paoints

3. Management 2

Bidders must provide this three requirements: a copy of Company
Registration, copy of ID and a CV indicating years of experience of
the Company Director within the Construction Sector if the
experience of the Company Director is going to be used to claim
the points. To claim points using employed staff: Bidders must
provide a copy of a three year built environment qualification
evaluated by SAQA, copy of ID of employed staff and a CV
indicating years of experience within the Construction Sector. The | 25
above three requirements must be submitted with the tender
document for evaluation purposes and for the bidder to score
points, all three requirements must be submitted to claim the

points.

5 years experience and above = 5 = 25 points
4 years experience =4 = 20 points
3 years experience =3 = 15 points
2 years experience =2 =10 points
1 year experience =1 =5 points

Any reference to words “Bid” or Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the
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4. Equipment & Plant

Contractor to provide evidence (Certificates of ownership) of utility

vehicles retained by the Company Director or by the Company to

execute the project 10

3 Certificates of ownership and above =5 = 10 points

2 Certificates of ownership =4 = § points

1 Certificate of ownership = 3 =6 point

5. Debt Income

Provide proof of debt to income from a Banking Institute to Justify

credit risk

Sub criteria

Debt to income ratio of greater than 1 =5 = 10 points 10

Debt to income of equals to 1 = 4 = 8 points

Debt to income of less than 1 = 3 = 6 points

Total 100 Points
(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality points)

Minimum functionality score to qualify for further evaluation: 50

D. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

Province area for work to be

done or services to be Or
rendered in that area
(Mandatory) e Any account or statement

Or

I D1. For procurement transaction with rand value greater than R2 000,00 and up to R1
Million (Inclusive of all applicable taxes) the specific goals listed below are applicable.
Table 1

Serial | Specific Goals Preference Documentation to be submitted by

No Points Allocated | bidders to validate their claim

out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2, Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the
Municipality or Metro or name of the bidder.

which is in the name of the
bidder.

Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”
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Or
¢ Lease Agreement which is in
the name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4, An EME or QSE which is at 2 o  SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.
(Mandatory)

and

¢ Medical Certificate indicating
that the disability is
permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

¢ National Council for Persons
with Physical Disability in
South Africa registration
(NCPPDSA).

5. An EME or QSE which is at 2 s [D Copy and SANAS
least 51% owned by black Accredited BBBEE
youth (Mandatory) Certificate or Sworn

Affidavit where
applicable.

D2. For procurement transaction with rand value greater than R1 Million and up to R50 Million

N
X {Inclusive of all applicable taxes) the specific qoals listed in table 1 below are applicable.

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

Table 2

Seri | Specific Goals Preference Documentation to be submitted b

al Points Allocated | bidders to validate their claim

No out of 20

1. An EME or QSE or any entity 10 ¢ SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people (Mandatory) where applicable.

2. Located in a specific Local 2 ¢ Official Municipal Rates Statemen

which is in the name of the bidder
Or
¢ Any account or statement which i
in the name of the bidder.
Or

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder

Or

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
e Effective date: 21 July 2023
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e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE or any entity 4 o SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black women (Mandatory) where applicable.

4. An EME or QSE or any entity 2 * SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people with disability where applicable.

(Mandatory)

and

e Medical Certificate indicating that
the disability is permanent.

Or

o South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons wit

Physical Disability in South Afric

registration (NCPPDSA).

5. An EME or QSE or any entity 2 e |D Copy and SANAS Accredited
which is at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

D3. For procurement transaction with rand value greater than R50 Million (Inclusive
0 of all applicable taxes) the specific goals listed in table 2 below are applicable.
NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.
Table 3
Serial | Specific Goals Preference Documentation to be submitted
No Points bidders to validate their claim
Allocated out of
10 |
1. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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2. Located in a specific Local 2 o Official Municipal Rates
Municipality or  District Statement which is in the nanje
Municipality or Metro or of the bidder.

Province area for work to be
done or services to be Or
rendered in that area
(Mandatory) e Any account or statement
which is in the name of the
bidder.
Or
e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
e |ease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.
(mandatory)

4.[] | An EME or QSE or any 2 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)
and

o Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is

permanent.
Or
National Council for Persons with
OR Physical Disability in South Africa
registration (NCPPDSA).
5] [[An EME or QSE or any 2 e ID Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (i} on or after 27 April 1994 and who
would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No
25898, 2003 of 9 JANUARY 2004).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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E. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaiuation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Empioyer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

E.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared

non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irrespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past 10
years as per the evaluation report prepared by the Consultant Team, based on its research
and inspection of a representative sample of the Tenderet’s current and previous work as
reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references
will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Project performance: time management & programming of works, timeous ordering of

materials and appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour

force, specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes

amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations,
insurances, security, submission of required documentation timeously, reaction to written
contract instructions, appointments of subcontractors, etc. as can generally be expected in
standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

ook W

~

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably gualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV’s and certified ID’s of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workload of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

E.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the

project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfilling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action (either formal proceedings or nofification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guarantee/s and financial

statements.

C.2.7 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 9 of 11
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: PLK24/12

C.2.12 If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer's standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer's standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer's costs of confirming the acceptability of the detailed design before it is

constructed.

Alternative tender offer permitted: Yes[JNo X

C.2.13.2 | The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable

Documents back to the Department.

C.2.13.5 | The Employer's address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6 | A two-envelope procedure will not be followed.
C.3.5

Cc.2.15 The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1

C.2.16 The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3 Omit the wording of the last sentence for those projects which are subject to CPAP

C.2.18 The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

X Together with his tender;

or
[ The tenderer shall submit his fully priced and completed sectional summary- and final summary pages

with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

C.2.19 Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C341 The location for opening of the tender offers, immediately after the closing time thereof shall be at:
C.34.2 78 Hans Van Resburg Street, Old Mutual Building, First Floor Office No. 10 Polokwane, 0700

C.3.8 The words “responsive tender’ and “acceptable tender” shall be construed to have the same meaning.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 10 of 11
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: PLK24/12

C.3.9.3 Omit the wording and replace with the following:
“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and

request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
c.3.94"

C.3.94 Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected

as follows:”

C.3.94 Add sub paragraph ¢) to C.3.9.4, as follows:
“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer

on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.

C.3.13 Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 {(Act No. 12 of 2004) as a person prohibited from

doing business with the public sector;

C.3.17 Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 11 of 11
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

=
Proiect title: PHALABORWA 524: UPGRADING OF KITCHEN AND INSTALLATION OF
| ) KITCHEN EQUIPMENT
Tender / Quotation no: | PLK24/12 Reference no: 6017/0612
Receipt Number: J

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified
from further consideration.

Tender document name Numtfer of Returnable
pages issued document

Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Submission of Bidder's disclosure (PA-11) 3 Pages Yes
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's 2 Pages Yes
(PA-15.2) (if applicable) 9
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential 5 Pages Yes
Procurement Regulations 2017 (PA — 16.1) g
Declaration Certificate for Local Production and Content for } Yes
designated sectors (PA — 36 and Annexure/s C)
Fully completed Declaration of Designated Groups for Preferential 2 Pages Yes
Procurement (PA 40) 9
Registration on National Treasury’s Central Supplier Database Y

- es
(CSD).
Particulars of Tenderer's Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page Not Applicable
Record of attending compulsory virtual bid clarification / site inspection .
meeting (if applicable). 1 Page Not Applicable
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if - Not Applicable
applicable).
Submission of (PA-29): Certificate of Independent Bid Determination 4 Pages Yes

* In compliance with the requirements of the cidb SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 3
For Internal & External Use Effective date 20 July 2022 Version: 2022/01
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108
Tender / Quotation no: PLK24/12

PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

Number of Returnable
Tender document name pages issued document
Any additional information required to complete a risk assessment (if ) Yes
applicable)
Any correction to be initialied by the person authorised to sign the
tender documentation as per PA15.1 or PA15.2 resolution of board/s 5 Pages Yes
of directors / or PA15.3 Special Resolution of Consortia or J\V's . B
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution
by the legal entity, or consortium / joint venture, authorising a 5 Pages Yes

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will resuit in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Tender document name Number of REfurnabie
pages issued document

Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes

Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes

Mechanlcal_/ Elegtrlcal / Security Work material and equipment 6 Pages Yes

schedules (if applicable)

Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

. o Number of Returnable
Tender document name pages issued document
Priced Bills of Quantities / Lump Sum Document (complete document
inclusive of all parts) 18 Pages DJves [INo
Fully priced and completed sectional summary- and final summary pages - Pages [JYes XNo

with the tender.

Tender / Quotation no: PLK24/12

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 2 of 3

Version: 2022/01

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 July 2022
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Number of Returnable
Tender document name L
pages issued document

Pages (Jyes [INo
Pages [Jyes [INo
Pages COyes [No

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity: Documentation to be submitted with the tender, or which |
may be required during the tender evaluation:
If the Tendering Entity is:
a. A close corporation, incorporated | Copies of the Founding Statement — CK1
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act

69 of 1984, as amended)
b. A profit company duly registered as | Copies of:

a private company. i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
fincluding a profit company that company, plus a signed statement of the company’s
meets the criteria for a private Auditor, certifying each Shareholder's ownership /
company, whose Memorandum of shareholding percentage relative to the total; and/or
incorporation states that the | iii. Memorandum of Incorporation in the case of a personal

company is a personal liability | liability company.
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

c. Aprofit company duly registered as | Copies of documents referred to in a. and/or b. above in
a private company in which any, or | respect of all such close corporation(s) and/or company(ies).
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

d. A profitcompany duly registered as | Copy of Certificate of Incorporation — CM1, and a signed
a public company. statement of the company's Secretary or Auditor confirming

that the company is a public company.

e A non-profit company, | Copies of:
incorporated in terms of Section 10 | | the Founding Statement — CK1; and
and Schedule 1 of the Companies | ii the Memorandum of Incorporation setting out the object of
Act, 2008 (Act 71 of 2008, as the company, indicating the public benefit, cultural or

amended). social activity, or communal or group interest.
f. A natural person, sole proprietor or | Copy(ies) of the Identity Document(s) of:
a Partnership i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.
g. ATrust Deed of Trust duly indicating names of the Trustee(s) and

Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer

Name of representative Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 3
For Internal & External Use Effective date 20 July 2022 Version: 2022/01



C1.1 Form of Offer and Acceptance



DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Project title: Phalaborwa 524: Upgrading of Kitchen and Installation of Kitchen Equipment
Tender / Quotation no: PLK24/12 Reference no: 6017/0612
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

This project is for upgrading of Kitchen Equipment and related installations at Phalaborwa 524 Signal Military Base
Kitchen. This will involve the removal of old kitchen equipment and replacement with new kifchen equipment, such as
stoves, Bain Marries and kitchen ventilation systems, as well as installations of some new kifchen equipment.
Installation of new Gas line, Fire Suppression and Large Scale Refrigeration equipment. Maintenance works required
on the roof, kitchen floors, and kitchen electrical installations Compliance certification and commissioning of critical

installations such as electrical and gas installations

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (“All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

L2 1T IR TR 1o T8 (L T P PP PSP

3 T4 T IR TR o £ T

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the

contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 1 of 5

Effective date 5 July 2022 Version 2022/4



et DPW-07 (EC): Form of Offer and Acceptance

Pubiic Works and Infrasiucture
REPUBLIC OF SOUTH AFRICA

(Company or Close Corporation: Natural Person or Partnership:
And: Whose Registration Number is: Whose Identity Number(s) is/are:
Nhe mra B rrs ama e mm e OR
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD supplier number:...........ocooiii v
CSD suppliernumber:....................

Tender / Quotation no: Error! Reference source not found.

AND WHO IS (if applicable):
Trading under the name and Style Of: ... ... e
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity
...... must accompany this Offer, authorising the
In his/her capacity as: Representative to make this offer.
SIGNED FOR THE TENDERER:
Name of representative i Signature I Date
WITNESSED BY:
Name of withess Signature Date
. . : - ith an “X" i . K
This Offgr is in respect of: (Please indicate with a in the appropriate block) (N.B.: Separate Offer and
The official docUMENTS ...t m| Acceptance forms are to
The official alternative ... | be completed for the
Own alternative (only if documentation makes provision therefore) ...................... O ltern at:,';doﬁ::’)' each
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction™ of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
“*Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 2 of 5

Effective date 5 July 2022 Version 2022/04



) e DPW-07 (EC): Form of Offer and Acceptance
REPUBLIC OF SOUTH AFRICA
) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ ] No []
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [ ] No [

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [ ] No []

(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%

of the value certified in the payment certificate (excluding VAT) Yes[] No[]
(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [] No []

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term
insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of
the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-

forma will be accepted.

Tender / Quotation no: Error! Reference source not found.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone No.........co.ooviiiiviiie. Cellular Phone NO. ... e
FaxNo .............

PoOStal AdArESS ..o e e e e e
Banker ... e Branch.........coocooi
Registration No of Tenderer at Department of Labour ...
CIDB Registration Number: ...........................

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the

subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into

the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 3 of 5

Effective date 5 July 2022 Version 2022/04



DPW-07 (EC): Form of Offer and Acceptance

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer's agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those

terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
{now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between

the parties.

For the Employer:

[ Name of signatory Signature Date

Tender / Quotation no: Error! Reference source not found.

Name of Organisation: Department of Public Works and Infrastructure

Address of Organisation:

WITNESSED BY:

Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shail be construed to have the same meaning as the word “retention”
Page 4 of 5
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1.1.5. Subject:

Detail: |

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”
Page 50f5
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C2.2 Bills of Quantities / Lump Sum
Document (if a returnable document)



PHALABORWA 524 SIGNAL SQN: UPGRADING OF KITCHEN EQUIPMENT

ITEM REFERENCE | CATEGORY DESCRIPTION UNIT | QTY RATE AMOUNT
| SABS Pay Ref
1| SABS 1200A PRELIMINARY AND GENERAL
Applicable to the whole of the Works
11 | 83 | |FIXED CHARGE ITEMS
1.1.1 ~ 8.3.1 Contractual Requirements
832 |  |Establishment of Facilities on Site
1.1.2 8.3.2 Facilities for Engineer - | | ) -
11.21| 8.3.21a |Furnished Offices
1.1.22| 83.21b Telephone - -
1.1.2.3 8.3.2.1c Name boards
113 8.3.22 Facilities for Contractor - ] I
1.1.3.1 8.3.22a Offices and Storage Sheds
1132 83.22b Workshops |
11.33| 8322 Laboratories | - | C
1.1.3.4 8.3.22d Living Accommodation
1.1.3.5 8.3.2.2¢ Ablution and Latrine Facilities - | i | N
1.1.3.6 8.3.2.2f Tools and Equipment

Water supplies, electric poser, communications, dealing with

1.9.3.7 8.3.2.29 water and access

1.1.38| 8322 |Plant
1.1.3.9 8.3.3 Other fixed obligations
1.1.3.10 8.3.4 LI Removal of site establishment
12 8.3 VALUE RELATED ITEMS B - B
1.2.1 8.3.1 Contractual Requirements
8.3.3 Establishment of Facilities on the Site
1.2.2 8.3.2.1 Facilities for Engineer
1.2.2.1 8.3.2.1a Furnished Offices
1.222| 83.2.1b |Telephone
1223| 8.3.2.1¢ Name boards
1.2.3 8.3.2.2 |Facilities for Contractor
1.231| 8.3.22a Offices and Storage Sheds
1232| 8.3.2.2b Workshops B
1233| 83.22c Laboratories
1234 8322d |  |Living Accommodation
1235| 8322 |  |Ablution and Latrine Facilities
1.236| 8.32.2f Tools and Equipment | B B

CARRIED FORWARD
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ITEM | REFERENCE | CATEGORY |

DESCRIPTION | uniIT | @TY | RATE

AMOUNT

BROUGHT FORWARD

1.2.3.7

-
N
©
o

_‘
N
w
©|

1.2.3.10

1.4.1

1.4.3

1.4.31

1.4.3.2

1.4.3.3 |

14.34|

1.4.3.5

1436

1.4.3.7

1.4.3.10

1.4.3.11

1.5

151

1.6.2

1.56.3

1.5.4

8.3.2.29

8.3.22
- 8.33
8.3.4
8.4

8.4.1

8.4.2

8.4.2.1c
8.4.2.2
8.4.2.2a
8.4.2.2b
8.4.2.2c
8.4.2.2d
8.4.2.2e

8.4.2.2f

8.4.2.2g

8.4.2.2]

8.4.3

8.4.4
8.4.5

8.5

8.5a

8.5b.1

8.5b.2

8.5b.3

| Qtﬁer value related obligations

' Operation_and Maintenance of Facilities on Site, for Duration

_ |Facilities for Engineer

|Tools and Equipment

! Supervision for the duration of construction

Water supplies, electric poser, communications, dealing with
water and access

Plant

Removal of Site establishment
TIME RELATED ITEMS

Contractual requirements

of Construction, (Unless otherwise stated)

Furnished Offices

Tile_phone

Name boards

Survey assistants and materials
Facilities for Contractor

Offices and Storage Sheds
V_\/orkshops

Laboratories

Living Accommodation

Ablution and Latrine Facilities

Water supplies, electric poser, communications, dealing with
water and access

Plant

Company and head office overhead costs for duration of
construction

Other time related obligations

PROVISIONAL SUMS FOR:

Work to be executed by Contractor and valued in terms of
“valuations of variations” clause in the conditions of contract.

work to be executed by the employer or Nominated Sub-
Contractor

Overheads, charges and profit on (a) above

Specified activities associated with or indepen_dent of (a) or (b)'
above

CARRIED FORWARD
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PHALABORWA 524 SIGNAL SQN: UPGRADING OF KITCHEN EQUIPMENT

ITEM | REFERENCE | CATEGORY | DESCRIPTION JuNIT | QTY |  RATE AMOUNT
BROUGHT FORWARD
1.6 8.6 PRIME COST ITEMS B
161 8.6a Prime_gostc>—fgoo_<is of materials to be supplied to the site of
~ |Works in terms of the contract. - e
16.2 8.6b |Overheads, charges and profit on (a) above
1.6.3 8.6c Transport and labour to handle and install (a) above C
17 8.7 ~ |pAY woRK
1.7.1 838 TEMPORARY WORKS -
1.7.11 8.8.1 _|Main access to road and works - B -
1.7.1.2 882 Dealing with or accommodation of traffic
1.71.3 8.8.3 E;c;ﬁzl:etitf\ with structure until construction in vicinity is )
1.8 8.8.4 Existing services -
181 8.8.4a Eﬁﬂm:::;%i:gecialist equipmentf_or detection of a N N
1.8.2 8.8.4b The use of equipment referred to in (a) above
1.8.3 8.8.4c Excavation by hand in soft material m?
184 8.8.4d :s;nc;;i)f?;:gr??otection, as required in terms of the project
1.9 8.8.5 Cost of survey in terms of Land Survey Act
1.9.1 8.8.5a Trigonometrical survey and plot boundary pegs - locate and
record
19.2 8.8.5b Trigonometrical sarvey and plot boundary pegs - protect and
re-establish
1.9.3 8.8.6 Special water control in terms of Project Specifications
1.10 Insurances -
1.10.1 Works Insurance |
1.10.2 Workmen's Compensation
1.10.3 Third Party Insurance -
- 1.11 - Workshop drawings
1.11.1 Euilcgrs work drawings =
1.11.2 | Allowance for drawings in electric format
1.11.3 ] Operation and maintenance manuals B
1.11.4 One year written guara_ntemtenance for 12 months
1.12 - Health and Safety
1121 Safety, Health and Environmental Management 1
1.12.2 | Pe_rsgnawrgte_cti_ve_ Clahing n
1.12.3 |Training of client's staff

CARRIED FORWARD
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ITEM | REFERENCE | CATEGORY |

DESCRIPTION

| uNIT | aQTY |

RATE AMOUNT

BROUGHT FORWARD

Painting and marking

"|Removal of rubble and materials from site

Clearing of site facilities upon completion

CARRIED TO SUMMARY (PRELIMINARY AND GENERAL)

BILL OF QUANTITIES
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ITEM REFERENCE CATEGORY DESCRIPTION UNIT | QTY RATE AMOUNT

KITCHEN EQUIPMENT

21 COOKING EQUIPMENT

Supply and Install food storage equipment complete
with fixtures and fittings as well as commissioning
as specified and shown on the drawing. The
equipment supplied should be Stainless Steel
according to unless stated otherwise below.

SABS Approved Three Solid Top Electric Range
211 With Oven and Two Oven racks provided. No 1

o Dimensions : 1000x850x1110mm 270kg
Power : 18kw, 380V, 3Ph, AC.

SABS Approved Six Open Gas Burner with Oven

212 and Two Oven racks provided No 1
o Dimensions : 1000x850x310mm 223kg

Gas : 177000KJ/HR. -

SABS Approved 80 Litre Electric Tilting Frying Pan

with Swivel Water Filler Tap.

213 Dimensions : 1310x785x915mm 155kg No i, 1

Power: 15KW, 380V, 3Ph AC

Repairs to 225L Boiling Pot
2.1.4 Leaking Outlet Tap No 1
Reconnecting Electrical Connections

215 KITCHEN VENTILATION SYSTEM

304 Stainless Steel Hood Canopy with Supply Air
Dimensions: 2800 x 2800 x 600 mm (I x w x h})
2.1.51 Island Hood Complete with 6 x Grease Filter Buffers | No 1
with Dimensions 500 x 500mm (I x h) x 60 mm
(thickness)

Aluminium Cased Exhaust Fan (@ 630mm) with
Complete with Fittings and Hinges

2152 Up blast Fan Variable Speed Motor No 1
Power: 0.75 - 1.5 kW, 230/415V, 1/3Ph
Extraction Flowrate: 10-20 m®S

Aluminium Cased Make-up Air Fan (@ 500mm)
Complete with Fittings and Hinges
Variable Speed Motor enclosed in Weather-Tight N

o 1
Compartment
Power: 0.75 - 1.5 kW, 230/415V, 1/3Ph
|Supply Flowrate: 10-15 m%8

2153

2.1.54 Plenum Box No 1

5155 Ridged Ducting Complete with Bends, Silencers, No 1
o Fire Dampers, Accessories and Feasible Links

Type A, Explosion Proof Fluorescent Luminaire
2156 Complete with Two (2) x 40w Fluorescents per No 4

T Luminaire with Electrical Connections mounted on
linside of the Extraction Hood Canopy

Kitchen Ventilation System Control Panel Complete

With Switches and Indicators

2157 The Kitchen Extraction and Supply Ventilation No 1
T System, Electrical and Gas Powered Equipment

WILL TURN OFF when the Fire Emergency Button

is Triggered

TOTAL CARRIED TO FORWARD
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ITEM I REFERENCE I CATEGORY I DESCRIPTION IUNIT I QTYI RATE

AMOUNT

TOTAL BROUGHT TO FORWARD

2158

2.2

2.21

222

223

224

225

227

228

229

2.2.10

22101

22102

221

2212

Kitchen Ventilation System Fire Suppression
System

Complete with Copper Fire Fighting Agent (2 x 9kg
F-Class Fire Extinguisher), Distribution Pipes, No 1
Distribution Nozzles, Detection Brackets (all affixed
to hood with hangers), and Emergency Fire
Suppression Activation Switch

FOOD PREPERATION AND SERVING
Supply and Install food storage equipment complete
with fixtures and fittings as well as commissioning
as specified and shown on the drawing. The
equipment supplied should be stainless steel unless
stated otherwise below.

SABS 907 304 Stainless Steel table with stainless
steel under counter and can opener No 1
Dimensions: 2250 x 650 x 910mm(H)

SABS 907 304 Stainless Steel table with stainless
steel under counter No 1
Dimensions: 2250 x 650 x 910mm(H)

Replace galvanised undercounter with stainless
steel undercounter on stainless steel table No 1
Dimensions: 2250 x 650 x 910mm(H)

Wrapper Dispenser 1 No 1
Meat Band Saw Repairs No 1

SABS Approved Mincer With Aluminium Casting
Stainless Steel Mincing Group, Hopper and
Receiving Tray No 1
Process 180kg/hr

Dimensions: 470 x 280 x 420mm(h)

SABS Approved, 3 Division SABS Approved Bain
Marie Hot Cupboard Complete with Inserts No 1
Dimensions: 1105 x 750 x 910mm(H)
Power: 5.5kW, 230V 1Ph, AC

Stainless Steel Insert with Lid No 2
24Lt Full Size, 150mm Deep

Stainless Steel Insert with Lid No 5
11Lt Half Size, 150mm Deep

SABS Approved, 5 Division SABS Approved Bain
Marie Hot Cupboard Complete with Inserts No 1
Dimensions: 1105 x 750 x 910mm(H)
Power: 5.5kW, 230V 1Ph, AC

Stainless Steel Insert with Lid No 3
241t Full Size, 150mm Deep

Stainless Steel Insert with Lid ' No 4
11Lt Half Size, 150mm Deep

SABS Approved Stainless steel Shelf Spice
4 Tire Shelf with 300mm spacing No 1
Dimensions: 425 x 250 x 1300 (LxWxH) N

22 Hook Cooking Utensils Rack
SABS Approved Stainless Steel with Fixed Shelving | No 1
Dimensions 3750 x 50 x 600 (LxWxH)

TOTAL CARRIED TO FORWARD
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ITEM REFERENCE

CATEGORY

DESCRIPTICN I UNIT—I QTy I

RATE

AMOUNT

TOTAL BROUGHT TO FORWARD

2213

2214

23

2.31

232

233

234

235

2.36

238

|Set 3: 650 x 450 x 1500mm (LxWxH)

New mobile stai_nless?temrol_ley with chrome push
handles.

Dimensions 890 533 940mm(H)

Stainless Steel Wrapping Machine

Dimensions 583 x 670 x 158 mm (LxWxH)

_ FOOD AND POTS STORAGE

Supply and Install food storage equipment complete
with fixtures and fittings as well as commissioning
as specified and shown on the drawing. The
equipment supplied should be stainless steel unless
stated otherwise below.

Galvanised Steel - Vegetable rack
Dimensions: 915 x 560 x 1600mm (LxWxH)

Pots Storage Stainless Steel Shelving
Modularised 3 Tire with shelf spacing of 500mm
Spacing

Set 1 and 2: 1600 x 450 x 1500mm (LxWxH)

Stainless Steel Dry Food Storage Rack,
Modularised 4 Tire shelving with 350mm spacing
Set 1: 2100 x 500 x 1400 {LxWxH)

Set 2 and 3: 600 x 500 x 1400 (LxWxH)

Stainless Steel Day Store Lockable Upright
Cupboard with Sliding Doors

4 tire shelving with 400mm spacing
Dimensions: 1600 x 500 x 1600mm (LxWxH)

Stainless Steel Utensil Storage Upright Cupboard
with Sliding Doors

4 tire shelving with 400mm spacing

Dimensions: 1600 x 500 x 1600mm (LxWxH)

Stainless Steel Chemical Storage Lockable Upright
Cupboard with Sliding Doors

3 tire shelving with 500mm spacing

Dimensions: 1600 x 500 x 1500mm (LxWxH)

Stainless Steel Chemical Storage Rack,
|Modularised 3 Tire shelving with 400mm spacing
Set 1: 900 x 500 x 1200 (LxWxH)

Stainless Steel Mobile Plate Trolley with 3 Tire
Stainless Steel Trays and 100mm Castor Swivel
Castors

Dimensions: 890 x 533 x 940mm (LxWxH)

Epoxy Coated Mobile 400 Plate Rack
Complete with swivelling heavy duty castor wheels
840 x 610 x 1650mm(h)

No

No

No

Set

Set

No

No

No

No

No

No

TOTAL CARRIED TO FORWARD
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ITEM REFERENCE

CATEGORY ' DESCRIPTION I UNIT I QTY | RATE

AMOUNT

TOTAL BROUGHT TO FORWARD

2.4

241

242

25

251

255

2586

257

26

2.6.1

262

2.6.3

264

DISH WASHING

Supply and Install food storage equipment complete
with fixtures and fittings as well as commissioning
as specified and shown on the drawing. The
equipment supplied should be stainless steel unless
stated otherwise below.

|stainless steet Pots wash sink repairs i
. \ . No 1
Repairs to sheering steel and drainage

Stainless steel food preparation sink repairs ' '
) ; . No 1
Repairs to sheering steel and drainage

Dishwasher Station

Dishwasher Machine

Qutput/Hr. 65/42/30 @ 100% Efficiently
Cycles: 55,85 or 120 Seconds No 1
Wash Pump: 15kW, 400V @ 3Ph and 50Hz
Dimensions: 625 x 760 x 1460mm (LxWxH)

Wall Mounted Stainless Steel Condenser Hood No | 1
Dimensions: 1000 x 1000 x 600 mm (LxWxH)

|Plastic Plate Drying Rack 1 No | 2
Cups Drying Rack No 2
Crockery Drying Rack B | No | 1
Stainless Steel Output Table No 1

Dimensions: 1150 x 620

Rear Mounted Basket Shelf No 1

GAS SUPPLY LINE

Supply, delivery, installation, commissioning and
testing of a Liquid Petroleum Gas Supply Line,
complete with piping, regulators, emergency shut off
valves and gas equipment regulators according to
SABS 087-2 for at least 6 x 50kg Gas Canisters with
Dual Bank Manifold System

@13mm or 1/2", 16 Guage Copper Gas Line Piping m 45

@13mm or 1/2" Flexible Reinforced Hose Pigtails No 6
Rated Pressure 2.5 KPA

@13mm or 1/2" Nylon Reinforced Flexible Gas Hose| m 20

Low Pressure Second Stage LPG Regulator
Complete with Mountings

Capacity: 29 Kg/hour No 1
Set outlet pressure: 2.8 KPA
Inlet thread: 6.35mm 1/4" BSP
Qutlet thread: 10mm or 3/8"BSP

TOTAL CARRIED TO FORWARD
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ITEM REFERENCE CATEGORY I DESCRIPTION ] UNIT l QTY I RATE AMOUNT
TOTAL BROUGHT TO FORWARD

Low Pressure Single Stage LPG Regulator
Complete with Mountings
Capacity: 12 Kg/hour

265 Set outlet pressure: 2.8 KPA No 2
Inlet thread: 6.35mm 1/4" BSP

— Outlet thread: 10mm or 3/8"BSP
| 266 Main Line 13mm Ball Shut Off Valve (Red) No | 4 B -

a)p_peTTube Capillary Fittings, Pipe Holder Bats

26.7 Fittings, Sealants and Accessories Sum | 1

27 TEST & COMMISSIONING -

Provide testing and commissioning of ALL the
kitchen equipment installed, repaired or aitered. The
kitchen equipment includes ALL equipment
powered by Electricity and Gas as well as the Gas
line -

271 Test and commissioning of ALL Kitchen Equipment | Sum | 1

272 (Gas Line C_:ertiﬁgat_e_of Eomﬁnce Sum| 1

TOTAL CARRIED TO SUMMARY (KITCHEN EQUIPMENT)
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ITEM |REFERENCE | CATEGORY DESCRIPTION UNIT | QTY RATE AMOUNT
REFRIGERATION, HEATING VENTILATION AND AIR-
CONDITIONING
3.1 - REFRIGERATION
' Repair, commissioning and testing of a Containerised Cold
and Freezer Room Combo, complete with fixtures and
fittings. Supply and Install stainless steel shelving as
specified and shown on the drawing. The equipment
supplied and installation method should be according to
SANS 10147:2011 B
3.1.1 N COLD AND FREEZER ROOM COMBO
Cold Room (Operating Temperature: 0 Deg C)
Cold Room Dimensions: 3400 x 2500 x 2400mm (H)
Doors: 1 x Hinged Doors to Fit Opening 800 x 2000mm (H)
Insulation Panels: 100mm Polystyrene
Finish: Chromadek/Galvanised
3411 Freezer Room (Operating Temperature: -20 Deg C) Set 1
Freezer Room Dimensions: 2000 x 2600 2400mm (h)
Doors: 1 x Hinged Doors to Fit Opening 800 x 2000mm (H)
Insulation Panels: 100mm Polystyrene
Freezer Floor: 50mm Insulation, 50mm Screed
Finish: Chromadek/Galvanised
3.1.1.2 ﬁping, Accessories and Connections Sum | 1
3.1.2 SHELVING
Stainless Steel Cold Room Sheiving Rack,
3.1.21 Modularised 3 Tire shelving with 400mm spacing Set 2
Set 1 and 2: 3000 x 500 x 1200 (LxWxH)
Stainless Steel Freezer Room Shelving Rack,
3.1.2.2 Modularised 3 Tire shelving with 400mm spacing Set 3
o Set 1 and 2: 1100 x 500 x 1200 (LxWxH)
Set 3: 2300 x 500 x 1200 (LxWxH)
3.2 HEATING, VENTILATION AND AIR-CONDITIONING
Supply, delivery, installation, commissioning and testing of
a Air-Conditioning Units with Cooling and Heating Capacity.
complete with insulated refrigerant piping, condensate
drains, trunking, electric wiring and connection and controls
Ceiling Cassette spﬁunits, 10.52 kW cooling capacity (with
3.21 No. | 3
heat pump)
3.2.2 Refrigerant piping pair {liquid and gas) m 9
3.2.3 Drain piping m 12
324 Support brackets - No. | 6
3256 Galv_anlsed steel trunking, and painted as per architectural m 15
requirements
3.3 TEST & COMMISSIONING B B
3.3.1 Test and commis_sionﬁg of ALL Refrigeration, Heating, sum | 1
| Ventilation and Air-Conditioning Equipment

TOTAL CARRIED TO SUMMARY (REFRIGERATION, HEATING, VENTILATION AND AIRCONDITIONING)
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ITEM | REFERENCE CATEGORY DESCRIPTION UNIT | QTY RATE AMOUNT
4 CIVIL AND STRUCTURAL
41 | SABS12006G | CONCRETE AND BRICK WORK
4.1.1 COLD AND FREEZER ROOM CONCRETE PLINTH B -
Strength concrete 25MPa/19mm in:
4111 ngolition of Current Concrete Floor in Preparation for m? 15
Plinth —
4.1.1.2 Foundations and Eround_Preparatigns m? 15 -
4113 300mm Thick (EncreteSI_a'b (Pli_nth) with allowance for m2 15
water run off on the open side
41.2 COOKING AREAPLINTH
B Strength concrete 25MPa/19mm in:
412 1 i gﬁr:?r?”ﬁon of Current Concrete Floor in Preparation for m2 12
4122 Foundations and Ground Preparations m? 12
4.1.2.3 200mm Thick Concrete Slab (Plinth) m? 12
4.1.3 REINFORCEMENT
_|Mild steel bars:
4.1.31 10mm Tonnes| 0.5
4.1.4 |IBRICK WALL
4.1.4.1 g:?(?:miﬂ?ﬁ?ii E: ?;'nvzﬁgig_ht) m o
4.15 FINISHING
Unformed Concrete Surface finish
4.1.51 Wood-Floated Finish m | ©
4.2 |WALL OPENING
4.2 Demglition of existing wall to create an ppening m? 0
~ |Oopening of 1100 (Width) and 2200 (Height)
e Salam Conte S wo |
423 2200220 x 230 t) No | 2
4.21 FINISHING
Unformed Concrete Surface finish
4211 Extra Brick and Concrete Work required “Sum | 1
4212 Wood-Floated Finish - m | 5
4.2.1 3 ;gg?:mT: ig'(;()%::}v )Y\:thllmiugtr:?:kne_ss) m2 °
4.3 KITCHEN AND BATHROOM FLOOR AND WALLS
4.3.1 LI Removal of Kitchen and Bathroom Flcor Tiles m? 0
432 Antimicrob.ial Trfaated Slip Eroof Polyurethane Resin me 160
: Floor Coating with Layer Thickness: 6-2mm

CARRIED FORWARD
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PHALABORWA 524 SIGNAL SQN: UPGRADING OF KITCHEN EQUIPMENT

BROUGHT FORWARD
4.33 . LI Removal of Kitchen Wall Tiles m? 0
Antimicrobial Treated Polyurethane Resin Wall Coating h
4.3.4 with Layer Thickness: 3-6mm m? 200
4.4 N BATHROOM AND TOILET FITTINGS
4.4 Toilet seats B Ne | 3 -
4.4.2 - _ |32mm Dia. Stainless Steel side grab rail (DL3) | No | 1
443 _|32mm Dia. Stainless Steel vertical grab rail (SR1) No 1 -
SANS 1200LD Extra over uPVC pipes for fittings =
4.4.4 50mm Access bend, adaptor, Junction | No J 20
445 | 110mm Access bend, adaptor, Junction No 20
45 PAINTWORK AND SEALANT
B ON FLOATED PLASTER
4.5.1 | Three coats paint to walls m2 | 210
ON METAL I _
4.5.2 On door frame m? 15
453 On Steel Pipes and Structure | me |80
454 B j Red Oxide Primer Paint m* | 50
|oN woop
455 Three coats clear varnish
456 | u On doors m2 | 60
|ON PLASTERBOARD CEILING
457 | Ceiling Water Proof Paint m? 100
- |oN ROOFING
| oot et o B w | o
- COOKING AREA WALL SEALANT
459 Clear Silicone Sealant for Walls and Plasterboard Le | 5 |
46 TAPS, VALVES, AND WATER SUPPLIES ETC
46.1 TAPS AND VALVES
4.6.1.1 - _ 15mm CP Sink Taps No | 10 ]
46.1.2 - 15mm CP Shower Taps No | 10|
B WATER SUPPLIES B
462 | CLASS 2 COPPER PIPES | [ -
SANS 1200L z:;;;l)l:);n iieisr;sjil vcvgi)epresr ucg)'l;llyand hot water pipes from
4621| 22mm Pipes m | 60
4.6.2.2 15mm Pipes m 210

CARRIED FORWARD

BILL OF QUANTITIES 120f 18



PHALABORWA 524 SIGNAL SQN: UPGRADING OF KITCHEN EQUIPMENT

BROUGHT FORWARD

EXTRA OVER CLASS 2 COPPER PIPES FOR

463 CAPILLARY FITTINGS AND VALVES
4.6.3.1 22mm Fittings, Couplings, Accessories No 0
4.6.3.2 15mm Fittings, Couplings, Accessories No | o ]
46.3.3 22mm Valves - No | 10
4.6.3.4 15mm Valves No | 15 |
464 ~ |INSuLATION | I
4.6.4.1 | 22mm Lagging/Thermal Insulation | m | o
4.6.4.2 ~ | 15mm Lagging/Thermal Insutation m | o

47 _ PLUMBING AND DRAINAGE

'SANS 1200LD | uPVC SINK BENDS B N -

471 | 40mm x 40mm Combination for double bowl with deep- No 10

seal "P" or "S" trap with couplings
STAINLESS STEEL CHANNEL DRAINAGE
Complete Installation of 150mm Stainless Steel Open

4.7.2 Channel Kitchen Drainage. Supply and Install matching m 50
|Stainless Steel Grate Cover

4.7.3 ' uPVC PIPES
4.7.3.1 50mm pipes - m 60
4.7.3.2 | 110mm pipes m 70
4.7.4 GREASE/FAT TRAPS

Stainless Steel Grease/Fat Traps
Flowrate: 4.5 Iis No 1
Inlet/Outlet @ 110mm

SANS 51825-1 :

4.7.41 2009

Grease Traps
47.4.2 Concrete Casting m? 6
Reinforced concrete - 30Mpa

48 |coLD AND FREEZER ROOM SHED

The Shed should be able to house a Cold and Freezer
Room of Dimensions, 5400 x 2400 x 2800mm (H)

The standard measurements of the shed is:

3500mm depth (Open Side) 4000mm (Closed Side) -
Angle of elevation is at least 10°, 2700mm width
(Uniform) and 5600mm (Length).

4.8.1 GROUND PREPERATION AND FOUNDATION
N G_rot{nd Preparations and Excavations | m 0
Digging of 9 holes or $200 x 1000mm (Depth)
Foundation: Grade 25 Concrete | om 0
482 SHED STEEL STRUCTURE_

All metal structure components must be finished
in hot dip galvanized coating according to Structural Ton 05
steel standard SANS 50025 / EN 10025:2004 and ’
SANS 10160-2.

CARRIED FORWARD
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ITEM | REFERENCE | CATEGORY |

UNIT

| unIT [aTY|

BROUGHT FORWARD

GUTTERS AND DOWNPIPES

The gutters and downpipes shall be installed to the front
side of the shed. (Gutter: 6m and 2 x 3m downpipes).
The gutters and downpipes are made of galvanised
steel, 3mm thick and finished with baked polyester
coating from 60 microns or according to SANS 10400 -
R. The circular down pipes are conducted just above the
ground, in the way that water can be easily drained. It
must be located on the open side of the sheds.

SHED ROOF

The shed roof will be made of Chromadek Galvanised
IRB Roof Sheeting with an overall thickness of 0.5mm
according to SANS 0237:1991 and overall surface
dimensions of 6000m (length) and 3000mm (width)
equal to an area of 18m

Sum

CARRIED TO SUMMARY (CIVIL AND STRUCTURAL)
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ITEM | REFERENCE | CATEGORY DESCRIPTION UNIT | QTY RATE AMOUNT
5 ELECTRICAL INSTALLATIONS
5.1 Dismantling of Kitchen Distribution Board
| Instali New Kitchen Distribution Board into a new position(Wall). N
5.1.1 Supply and install correctly as specified with all equipment. ° !

5.2 i Extend cabling to new position of DB
5.2.1 B "|Supply and install main incoming cables into a DB m 25 |

5.3 |isolators
5.3.1 o 20A Triple weather-proof ( IP58) Isolator for kitchen equipment | No 3
5.3.2 " éOA :iple weather-proof ( IP56) lsolato_r for kitchen equipment | No 1
-5.3.3 | 45A Triple weather-proof ( IP56) Isolator for kitchen equipment | No 1
5.3.4 60A Triple weather-proof ( IP56) Isolator for kitchen equipment | No 2
5.3.5 I Rigid Isolator Mount (1200m H) No 4

5.4 Socket outlets - B
5.4.1 16 Amp single switched socket outlet mounted on wall/ partition No | 20 '

- complete with flush box.

55 Light Switches - -
5.5.1 1 Lever 1 way - No | 5
5.5.2 B 2 Lever 1 way No 5
5.5.3 = 1 Lever 2 way No 5

5.6 Light fittings
5.6.1 Type A, Explosion Proof Fluorescent Luminaire No | 16

5.7 If Cable Sleeves and Conduit
5.7.1 @25mm? 4 Core Cable m | 240
572 @50mm PVC Conduit B m| 8
5.7.3 @25mm? Ferrets and Lugs Sum| 1
5.7.4 Compression Glands Sum| 1

5.8 ' Cable Trunking o
5.8.1 3m( h) 76 x 127mm Galvanised Steel Trunking No 2
5.8.2 @iligg Flange and Mounting No 2
5.8_.3' Baseglate Flange and Mountings - No 2
5.8.4| End Caps - No 2

CARRIED TO SUMMARY (ELECTRICAL INSTALLATIONS)

BILL OF QUANTITIES

15 of 18




PHALABORWA 524 SIGNAL SQN: UPGRADING OF KITCHEN EQUIPMENT

ITEM

REFERENCE

CATEGORY

DESCRIPTION

UNIT

QTyY

RATE

AMOUNT

7.1

7.1.11

7.1.12

7.2

721 |

7.2.3

CREDIT FOR OLD MATERIALS FOR DEMOLITIONS,
ALTERATIONS AND REMOVAL OF EQUIPMENT

KITCHEN EQUIPMENT

Removal of old_operational BUT faulty kitchen
equipment as specified below

135 litre Boiling Pot/Pan, Oil jacketed,
Stainless Stesl

Dimensions : 1140x1040x1070mm 125kg
Power : 18kw, 380V, 3Ph, AC.

Three Solid Top Gas Range With Oven
Dimensions : 1000x850x1110mm 270kg

|Gas : 177000KJHR.

Four Open Gas Burner with Oven
Dimensions : 1000x850x810mm 223kg
Gas : 177000KJ/HR.

Kitchen Ventilation System

4 Sides - 2800 x 1200 mm fibreglass boards
2 Grease Baffle Filters

1 Extraction fan

@750 x 1500mm (h) Straight Ducting

4000m L Roller Shutter Door

|Galvanised Steel Vegetable Rack

Dry Food Rack
4 Tire Galvanised Steel
2950 x 650 x 1800mm (h)

Dry Food Lockable Cabinet
4 Tire Mild steel
800 x 360 x 1800mm (h)

Dry Food Rack
3 Tire Mild Steel
1500 x 750 x 1800mm (h)

Pots Rack
3 Tire 3x 3mm Mild Steel Angle Iron Beam Shelving
2200 x 500 x 1540mm (h)

Epoxy Coated Wire Type Mobile 600 Plate Rack

With faulty swivelling heavy duty castor wheels

1145 x 610 x 1650mm(h)

150mm Wide Open Channel GratevaerJ Only
REFRIGERATION EQUIPMENT

Removal of old operatignal BUT faulty refrigeration as
specified below

900L Chest Deep Freeze

“|stainless Steel Underbar 3 Door Fridge

2200 x 0785 x 1300mm (h)

Cold and Freezer Room Shelving
3 Tire Painted Mild Steel
4 Sets of 1800 x 500 x 1500mm (h})

|2 Sets of 1000 x 500 x 1500mm (h)

No

No

No

No

No

No

No

No

No

No

No

No

No

No

10

CARRIED FORWARD

BILL OF QUANTITIES
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PHALABORWA 524 SIGNAL SQN: UPGRADING OF KITCHEN EQUIPMENT

ITEM | REFERENCE | CATEGORY |

DESCRIPTION

|uniT] ary |

RATE

AMOUNT

BROUGHT FORWARD

7.3

WATER HEATING AND STORAGE

Removal of old operatianaI_BU'Ffaulty Water Heating
and Storage as specified below

“|1000L Water Heating and Storage Tank

Complete with existing element and connections

CIVIL WORKS

Removal of old building materials as specified below

Removed doors, taps, floor and wall kitchen tiles,

No

Sum

CARRIED TO SUMMARY (CREDIT FOR OLD MATERIALS FOR DEMOLITIONS, ALTERATIONS AND REMOVAL OF

EQUIPMENT)

BILL OF QUANTITIES

17 of 18




PHALABORWA 524 SIGNAL SQN: UPGRADING OF KITCHEN EQUIPMENT

ITEM DESCRIPTION ESTIMATED TENDERED AMOUNT
1 PRELIMINARY AND GENERAL
2 KITCHEN EQUIPMENT ) -
REFRIGERATION, HEATING, VENTILATION AND AR- -
3 |conDiTioNING
4 CIVIL AND STRUCTURAL WORKS .
5 ELECTRICAL WORKS
~ |cOST OF CONSTRUCTION EXCLUDING 15%VAT
|15% VAT ON CONSTRUCTION AMOUNT
o | coST OF CONSTRUCTION INCLUDING 15%VAT
CREDIT FOR OLD MATERIALS, FOR DEMOLITIONS,
6 ALTERATIONS AND REMOVAL OF EQUIPMENT

TOTAL CARRIED FORWARD TO FORM OF OFFER AND
ACCEPTANCE

BILL OF QUANTITIES 18 of 18




C2.2 Bills of Quantities / Lump Sum
Document (if a returnable document)



\ Depariment
‘.» ¢ Public Wurks and Infrastruciure
\§ZF  REPUBLIC OF SOUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1 Isthe bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shail be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 1 0of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2 Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

2.21 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES / NO

2.3.1 If so, furnish particulars:

3 DECLARATION

[, the undersigned, (MAME). ... ..ot e et e e e aees
in submitting the accompanying bid, do hereby make the following statements that |

certify to be true and complete in every respect:

3.1 I have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and wili not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Conscortium means an assocliation of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words "Tender” or “Tenderer”.

Page 3 of 3

For External Use Effective date 5 July 2022 Version: 2022/03
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:  Department:
§ ) Public Works
REPUBLIC OF SOUTH AFAICA

PA-29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

Proiect title: PHALABORWA 524: UPGRADING OF KITCHEN AND INSTALLATION OF
) ’ | KITCHEN EQUIPMENT
Bid no: PLK24/12 Reference no: 6017/0612
INTRODUCTION

1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids’

invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits
an agreement between, or concerted practice by, firms, or a decision by an
association of firms, if it is between parties in a horizontal relationship and if it
involves collusive bidding (or bid rigging).? Collusive bidding is a pe se prohibition

meaning that it cannot be justified under any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply chain
management system and authorizes accounting officers and accounting authorities

to:

a. disregard the bid of any bidder if that bidder, or any of its directors
have abused the institution’s supply chain management system and or
committed fraud or any other improper conduct in relation to such

system.

b. cancel a contract awarded to a supplier of goods and services if the
supplier committed any corrupt or fraudulent act during the bidding
process or the execution of that contract.

4. This form (PA-29) serves as a certificate of declaration that would be used by
institutions to ensure that, when bids are considered, reasonable steps are taken to

prevent any form of bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination

(PA-29) must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire
to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services
through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 4
For External Use Effective date August 2010 Version: 1.0




pUb“C works Certification of independent Bid Determination: PA-29

3
Public Works
REPUBLIC OF SOUTH AFRICA

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every

respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found

not to be true and complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying

bid, on behalf of the bidder.

4. Each person whose signature appears on the accompanying bid has been authorized

by the bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

(a)  has been requested to submit a bid in response to this bid invitation;
(b)  could potentially submit a bid in response to this bid invitation, based
on their qualifications, abilities or experience; and

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 4
For External Use Effective date August 2010 Version: 1.0
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3 REPUBLIG OF SOUTH AFRICA

(c)  provides the same goods and services as the bidder and/or is in the

same line of business as the bidder.
6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium?® will not be construed

as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor
regarding:

(a) prices;

(b)  geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

f bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and

conditions or delivery particulars of the products or services to which this bid invitation

relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official

bid opening or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for

criminal investigation and or may be restricted from conducting business with the public

? Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 4
For External Use Effective date August 2010 Version: 1.0
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sector for a period not exceeding ten (10) years in terms of the Prevention and Combating

of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Name of Bidder Signature Date Pasition

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 4
For External Use Effective date August 2010 Version: 1.0
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i) 5 Depanmont:
3 Public Works
QT REPUBLIC OF SOUTH AFRICA

PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(profect description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *histher Capacity as: (Posttion in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity Signature

—_

W N

|
|

O |0 | N || o | >

-
o

—_—
—_

—_
N

-
w

=y
N

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date April 2012 Version: 1.3
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15
16
17
18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by
all the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with,
the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Bidding Enterprise (attach proof of shareholding /
ownership herefo).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must
be so authorized by way of a duly completed power of
aftorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the
Bidding Enterprise (proof of shareholding / ownership and
power of attorney are to be attached hereto).

5.  Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date Aprit 2012 Version: 1.3
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Pubiic Works
REPUBLIC OF SOUTH AFRIGA

PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enferprise)

Held at (place)

on (date)

RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List afl the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating
to the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due
fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the Contract to
be entered into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date April 2012 Version: 1.2
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W)

Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature

=N

O |00 | N O |» || W|N

-
o

"

12

13

14

15
L

The bidding enterprise hereby absolves the Department of Public Works from any liabifity whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by

all the Directors / Members / Pariners of the Bidding

Enterprise.

3. In the event that paragraph 2 cannot be complied with,
the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person fo sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the
Bidding Enterprise (proof of shareholding / ownership and
power of attorney are lo be attached hereto).

5. Should the number of Directors / Members / Partners

exceed the space available above, additional names and

signatures must be supplied on a separate page.

N o=

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date April 2012 Version: 1.2




Departmant:
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REPUBLIC OF SOUTH AFRICA

DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

Project title:

PHALABORWA 524: UPGRADING OF KITCHEN AND INSTALLATION OF

KITCHEN EQUIPMENT
Tender / Quotation no: | PLK24/12 Reference no: 6017/0612
Closing date: 23/04/2024
This is to certify that |, representing

in the capacity of

visited the site on: 12/04/2024

| have made myself familiar with all local conditions likely to influence the work and the cost thereof. | further
certify that | am satisfied with the description of the work and explanations given at the site inspection meeting
and that | understand perfectly the work to be done, as specified and implied, in the execution of this contract.

12/04/2024 ‘

Name of Tenderer Signature Date |
Mr M. M Raganya 12/04/2024
Name of DPW Representative Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shail be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal Use

Effective date June 2022

Page 1 of 1
Version: 2022/01




Depanment:
Public Works 8nd Infrastruclurs
REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).
1.2 Preference Points System to be applied

(tick whichever is applicable).
IX] The applicable preference point system for this tender is the 80/20 preference point system.

[ ] The applicable preference point system for this tender is the 90/10 preference point system.

[ ] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once

tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and
1.3.2 Specific Goals

14 The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE S
POINT SCORING SYSTEM 80/20 L1 s0r10
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals 100 100

Page 1 of 10

Effective date 21 July 2023 Version 2023/08



1.5 Breakdown Allocation of Specific Goals Points
W 1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

Million (Inclusive of ail applicable taxes) the specific goals listed in table 1 below are

applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
e Any account or statement which
is in the name of the bidder.
Or
¢ Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
» |ease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)

Effective date 21 July 2023

Page 2 of 10
Version 2023/08




and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

¢ National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

5. An EME or QSE which is 2 e |ID Copy and SANAS Accredited
at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to
R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.

Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE or any 10 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory)

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be

done or services to be Or
rendered in that area

(Mandatory)

Page 3 of 10
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+ Any account or statement
which is in the name of the
bidder.

Or

¢ Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

s Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

¢ SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

¢ SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

s South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023
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5.

An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

¢ |D Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of

all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5§ is mandatory. The BSC must select either
one of the two, but not both.

Table 3
[ Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be o
: r
rendered in that area
(Mandatory)
¢ Any account or statement
which is in the name of the
bidder.
Or
¢ Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
e Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

where applicable.

Effective date 21 July 2023
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owned by black women

(mandatory)

4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)
and

¢ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

OR

5[] ' An EME or QSE or any 2 e |D Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South  Africa by birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or

after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25889, 2003 of 9 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,

Page 6 of 10
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(b)
(c)
(d)

(e)

3.

3.1

3.1.1.

3.2.

3.2.1.

Where

competitive tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—P mi Pt—Pmi

Ps=80(1-"""2) or Ps=90(1-2"20)
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =80(1+7"% ) or Ps =90 (1+5 o)
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

Page 7 of 10
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4.1.

4.2.

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the

90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table
below.
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.
Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of Number of Number of
points Number of points points
g points claimed claimed
allocated (90/10 e
{90/10 T system)
The specific goals allocated system) (80/20 y (To be
points in terms of this tender (Tobe system) (To be A
completed (To be co:)n ptl:‘ated by the
by the organ  completed ten):ier:r) tenderer)
of state) by the organ
of state)
1. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or
Page 8 of 10
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Number of Number of Number of
points Number of points points
i ok points claimed claimed
allocated (90/10 (80/20
(90/10 S, system)
The specific goals allocated system) (80/20 (To be
i i i system
points in terms of this tender (To be y ) (To Ibte | completed
completed (To be colgnpt:ee by the
by the organ  completed ¢ 3& tenderer)
ofstate) by theorgan U
of state)
Province area for work to be
done or services to be
rendered in that area
3. An EME or QSE (or any 2 4
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women
4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability
5. An EME or QSE (or any
. 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of company/firm. ... e
4.4. Company registration nUmMber: ...
4.5. TYPE OF COMPANY/ FIRM
O Partnership/Joint Venture / Consortium
U One-person business/sole propriety
0 Close corporation
0 Public Company
O Personal Liability Company
0O (Pty) Limited
O Non-Profit Company
Page 9 of 10
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4.6.

0O  State Owned Company
[TICK APPLICABLE BOX]

[, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company!/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such

cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:

DATE:
ADDRESS:

Page 10 of 10
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public works

Departmant:
Pubiic Works
REPUBLIC OF SOUTH AFRICA

Medical Certificate for the Confirmation of Permanent Disability Status: PA-14

PA-14: MEDICAL CERTIFICATE FOR THE CONFIRMATION OF

PERMANENT DISABLED STATUS

Project title:

PHALABORWA 524: UPGRADING OF KITCHEN AND INSTALLATION OF
KITCHEN EQUIPMENT

Tender / Bid no:

PLK24/12 Reference no: 6017/0612

(surname and name),

identity number,

do hereby declare that | am a registered medical

practitioner, with my

practice number being , practising at

(Physical or postal addresses)

declare that | have examined Mr. / Ms. ,

identity number

and have found the said person to be

permanently disabled or having a recurring disability.

“Disability” means, in respect of a person, a permanent impairment of a physical, intellectual, or sensory
function, which results in restricted, or lack of, ability to perform an activity in the manner, or within the

range, considered norma

| for a human being.” —

The nature of the disability is as follows:

Thus signed at

on this day of 20

Signature

Date

OFFICIAL STAMP OF
MEDICAL PRACTITIONER

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use

Page 1 of 1
Effective date April 2017 Version: 1.4
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Departmeat:
3 i§ Pubkic Worksad Wntvastruciuze
v REPUBLIC OF SOUTH AFRICA

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

Proiect titie: PHALABORWA 524: UPGRADING OF KITCHEN AND INSTALLATION OF
) ) KITCHEN EQUIPMENT

Tender no: PLK24/12 Reference no: 6017/0612

1. | / We confirm that the following communications received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

Date Title or Details

10.

1.

12,

13.

Name of Tenderer Signature Date

2. 1/ We confirm that no communications were received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents.

i Name of Tenderer Signature Date

Effective date: 2 August 2021 Version: 2021/01




DPW-15 (EC): Schedule of Proposed Subcontractor

DPW-15 (EC): SCHEDULE OF PROPOSED SUBCONTRACTORS

Proiect title: PHALABORWA 524: UPGRADING OF KITCHEN AND INSTALLATION OF
. : KITCHEN EQUIPMENT
Tender no: PLK24/12 Reference no: 6017/0612

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the
National Home Builders Registration Council.

Name and address of proposed Nature and extent of work Previous experience with
Subcontractor Subcontractor
1
2
3
|
4
5
Name of representative Signature Capacity Date

Name of organisation:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For External Use Effective date 1 September 2005 Version:1.1




“;!\ Department:
) Public Works and Inlrasiructuse
ZF'  REPUBLIC OF SOUTH AFRICA

DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR

Proiect title: PHALABORWA 524: UPGRADING OF KITCHEN AND INSTALLATION OF
) . KITCHEN EQUIPMENT

Tender no: PLK24/12 Reference no: 6017/0612

Name of Electrical Contractor:

Address:

Electrical Contractor

registration number at the

Department of Labour
Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal Use

Effective date: 20 September 2021

Page 1 of 1
Version: 2021/01
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Department:
Prsblic Works and Intrasinagturg
REPUBLIC OF SOUTH AFRICA

DPW-23 (EC): SCHEDULE FOR IMPORTED
MATERIALS AND EQUIPMENT

Proiect title: PHALABORWA 524: UPGRADING OF KITCHEN AND INSTALLATION OF
) : KITCHEN EQUIPMENT

Tender no: PLK24/12 Reference no: 6017/0612

This schedule should be completed by the tenderer. (Attach additional pages if more space is required)

Item Material / Equipment Rand (R) (Excluding VAT)

1.

2
3
4,
5

AlA A |AD| DD

6.
I
Provide additional list if space provided is insufficient.

The Contractor shall list imported items, materials and/or equipment which shall be excluded from the
Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier's quotations for the items, materials or equipment (provided that
such costs shall not be higher than the relevant contract rate as listed above) should be lodged with the
Principal Agent / Engineer of the Department of Public Works and Infrastructure within 60 (sixty) days from the
date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor’s profit, discount,
mark-up, handling costs, etc. shall be allowed.

These net amounts will be adjusted as follows:
FORMULA:
The net amount to be added to or deducted from the contract sum:
A=V(Z -1)
Y
A = the amount (R) of adjustment
V = the net amount (supplier's quotation) (R) of the imported item

Y = exchange rate at the closing date of tender submission

Z = exchange rate on the date of payment.

Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
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DPW-05: (EC) CONTRACT DATA - GCC 2015: 3R° EDITION

Proiect fitle: PHALABORWA 524: UPGRADING OF KITCHEN AND INSTALLATION OF
) ' KITCHEN EQUIPMENT

Tender no: PLK24/12 WCS no: Reference no: | 6017/0612

The Conditions of Contract applicable to this Contract are clauses 1 to 10 and contract price
adjustment schedule of the GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION
WORKS, THIRD EDITION (2015) prepared by The South African Institution of Civil Engineering
Private Bag X200, Halfway House, 1685.

Contractors are cautioned to read the GCC Third Edition (2015) and Contract Data [DPW-05
(EC)] together as some clauses in the GCC Third Edition (2015) have been amended in the

Contract Data [DPW-05 (EC)]

Specific data, which together with these General Conditions of Contract, collectively
describe the risks, liabilities and obligations of the contracting Parties and the procedures
for the administration of the Contract. Clauses as amended in the Contract Data amends or
replaces the corresponding clauses in the GCC Third Edition (2015).

Copies of these conditions of contract may be obtained through www.saice.org.za.

CONTRACT VARIABLES

THE SCHEDULE ( Contract Data [1.1.1.8])

The schedule is the listed variables in this agreement and contains all variables referred to in this
document including specific changes made to GCC Third Edition (2015) documentation. It is
divided into part 1: contract data completed by the employer and part 2: contract data completed
by the contractor. Part 1 must be completed in full and included in the tender documents. Both
the part 1 and part 2 form part of this agreement

Spaces requiring information must be filled in, shown as ‘not applicable’ but not left blank.
Where choices are offered, the non-applicable items are to be deleted. Where insufficient space
is provided the information should be annexed hereto and cross referenced to the applicable clause
of the schedule. Key cross reference clauses are italicised in [ ] brackets

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:
A PROJECT INFORMATION

A1.0 Works [1.1.1.35]

Works description =~ Refer to document PG01.1 (EC) - Scope of Works for detailed description

This project is for upgrading of Kitchen Equipment and related installations at Phalaborwa 524 Signal Military
Base Kitchen. This will involve the removal of old kitchen equipment and replacement with new kitchen
equipment, such as stoves, Bain Marries and kitchen ventilation systems, as well as installations of some new
kitchen equipment. Installation of new Gas line, Fire Suppression and Large-Scale Refrigeration equipment.
Maintenance works required on the roof, kitchen floors, and kitchen electrical installations Compliance
certification and commissioning of critical installations such as electrical and gas installations

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04
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Tender / Quotation no: Error! Reference source not found.

A 20 Site[1.1.1.29]

Erf / stand number Phalaborwa 524 Signal Sgn

Site address

Township / Suburb

City / Town Phalaborwa
Province Limpopo
Local authority SANDF

GPS Coordinates 23°54'6.36"S, 31°6'41.56"E

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer:

Official Name of Organ of Government of the Republic of South Africa in its Department of Public Works
State / Public Sector Body & Infrastructure
Business registration number | Not applicable VAT number Not applicable
E-mail dg.pa@dpw.gov.za Telephone 012 406 1000
Private Bag
Postal address Polokwane
0787
77 Hans Van Rensburg
Physical address ,Eg:gmggz CBD
0700

A 3.2 Employer’'s Representative:

Name Mashilo M. Raganya Telephone number 015 291 6433
E-mail mashilo.raganya@dpw.gov.za Mobile number 082 568 3912
Private Bag
Postal address Polokwane
0787

77 Hans Van Rensburg
_ Polokwane CBD
Physical address Polokwane

0700

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 2 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04
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Tender / Quotation no: Error! Reference source not found.

A 4.0 | Employers Agent/s AES Consulting cc

A 41  Principal Agent[1.1.1.16] | Discipline = Mechanical

Name AES Consulting
Legal entity of above AES Consulting cc | Contact person L. Machanzi
Practice number 2010 0089 Telephone number = 015291 3305
Country South Africa Mobile number
E-mail admin@aesconsulting.co.za
P.O Box 1539
Postal address Flora Park
Polokwane
0787
Office No. 7
. 125 Marshall Street
Physical address Polokwane
0699

A4.2  Agent[1.1.1.16] | Discipline

Name _

Legal entity of above Contact person
Practice number | | Telephone number
Country Mobile number
E-mail

Postal address

Physical address

A 4.3 | Agent[1.1.1.16] Discipline

Name _

Legal entity of above | Contact person |
| Practice number | Telephone number

Country Mobile number

E-mail

Postal address

Physical address

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 3 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04
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Tender / Quotation no: Error! Reference source not found.

A 44 | Agent[1.1.1.16] Discipline

| Name | _
Legal entity of above | Contact person
Practice number _ | Telephone number
Country _ Maobile number

| E-mail

Postal address

Physical address

A45 Agent[1.1.1.16] Discipline

Name

| Legal entity of above . | Contact person
Practice number _ | Telephone number
Country Mobile number
E-mail

Postal address

Physical address

A 46  Agent[1.1.1.16] Discipline

Name

Legal entity of above  Contact person
Practice number _ Telephone number
Country _ Mobile number
E-mail

Postal address

Physical address

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04
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Tender / Quotation no: Error! Reference source not found.

Ad7 Agent [1.1.1.16] Discipline

Name
Legal entity of above
Practice number
. Country
E-mail

Postal address

Physical address

A48 Agent[1.1.1.16] | Discipline

Name
Legal entity of above
Practice number
Country

| E-mail

Postal address

Physical address

A49 Agent [1.1.1.16] | Discipline

Name

| Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

| Contact person

Telephone number .

Mobile number

Contact person
Telephone number
Mobile number

Contact person
| Telephone number
Mobile number

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date 4 August 2023
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Tender / Quotation no: Error! Reference source not found.
B CONTRACT INFORMATION

B 1.0 Definitions [1.1.1.2]

Bills of gquantities: System / Method of measurement Standard Method of Measurement (SMM)

B 2.0 Law, regulations and notices [1.3.2]

L.aw applicable to the works [1.3.2] Law of the Repubilic of South Africa

B 3.0 Offer and acceptance [1.1.1.20]

Currency applicable to this agreement [1.1.1.20] South African Rand

B 4.0 Documents [1.1.1.7]

The original signed agreement is to be held by the principal agent Emolover
[1.1.1.7], if not, indicate by whom ploy
Number of copies of construction information issued to the contractor at |

no cost. {3 Copies of all relevant construction documentation — this to 3
includes 1 priced Bills of Quantities and 2 unpriced Bills of Quantities)

Documents comprising the agreement , Page numbers |
GCC GENERAL CONDITIONS OF CONTRACT FOR N/A
EESTRUCTION WORKS, THIRD EDITION (2015)
DPW-05: (EC): GCC 2015: 3RD EDITION 30
The GCC General Preliminaries for use with the GCC 2015: 3RD | }:l I; -
EDITION
Contract participation goal documentation as further defined in clause NA
1.1.1.37 [CD] and B16 [CD] L
Drawings as per drawing register issued with the tender | 23
Specifications issued with the tender 127
Schedules issued with the tender 0
Bills of Quantities issued with the tender 18
Addenda as issued during tender stage, if applicable As issued

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04
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Tender / Quotation no: Error! Reference source not found.

B 5.0 Employer’s agents [3.0]

Authority is delegated to the following agents to issue contract instructions and perform |
duties for specific aspects of the works [3.0] [3.2.3 [CD]] |
Principal Agent

AES Consulting

N/A

B 6.0 Insurances [8.6]

Insurances by contractor

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).

Insured amounts to include VAT.

|

“Principal agent’s and agents’ interest or involvement in the works other than a professional |
interest

The Contract Price [8.6.1.1.1] New Works
With a deductible not exceeding 5% of each and every
claim [8.6.2]

T

Contract sum
plus 10%

Not Applicable

The Contract Price [8.6.1.1.1]
Works with alterations and additions (reinstatement value

Contract sum

Applicable

Or | of existing structures / works without or including new lus 10%
works) with a deductible not exceeding 5% of each and P ?
every claim [8.6.2]

The Contract Price [8.6.1.1.1]

or Works with practical completion in sections with a | Contract sum
deductible not exceeding 5% of each and every claim plus 10%
[8.6.2]

Plant and materials supplied by the Employer [8.6.1.1.2] R 0.00
Professional fees not included in the Contract Price,
payable in respect of the repair or reinstatement of

' damage to the Works or said movables, plus Escalation R 0.00

thereon (if not included above). Minimum R1m unless
other amount indicated. [8.6.1.1.3]

Direct c:&\tractors [8.6.1.1.2] where applicable, to be [

included in the contract works insurance

Special Risks Insurance issued by Sasria [8.6.1.2]

Not Applicable

Not Applicable

Not Applicable

R 5,000,000.00

Applicable

R 2,500,000.00

Applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.

For Internal & External Use

Effective date 4 August 2023
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Tender / Quotation no: Error! Reference source not found.

B7.0

PUb|lC liability insurance [8.6.1.3] R5 000 000 Applicable
Ground support insurance [8.6.1.4] RO. 00 Not Applicable
Subcontractors insurance [8.6.3] where applicable, if not R 0.00 Not Applicable

included in works insurance nor by sub-Contractors

Other insurances [8.6.1.5]

Free issue where applicable, to be included in the contract R 0.00 Not Applicable
works insurance

Hi Risk Insurance when the project is being executed in a .
geological area classified as a “High Risk Area” [8.6.8[CD]] R0.00 Not Applicable

i -

Other insurances: If applicable, description 1: R 0.00 Not Applicable
|

R e

Other insurances; If applicable, description 2: ! R 0.00 Not Applicable

Obligations of the employer

Existing premises will be in use and occupied [5.4.1 & 5.4.2] Applicable
If applicable, description:

The project will be implemented at an active SANDF Facility (Phalaborwa 524 Signal Squadron
Kitchen). Consequently, the contractor's activities will be limited to the designated site, which will be
situated within the facility's courtyard. It's important to note that the contractor's movements will be
restricted to the confines of the facility throughout the operational hours, as detailed in the extended
explanation of working hour restrictions [5.8] provided below.

Restriction of working hours [5.8] Applicable
If applicable, description:

The project will be implemented at an active SANDF Facility (Phalaborwa 524 Signal Squadron). As
a result, the operational hours will be limited to the regular business schedule (Monday to Friday, from
07:00 to 17:00 hours). In cases where there is a necessity for different working hours or days that fall
outside of this established timeframe, the contractor must submit a written request to the Facility's
Officer in Command. This request should also involve the Client's representative and the Principal
Agent as the second and third points of contact, respectively. Should the request receive approval,
the Facility's Officer in Command will coordinate the necessary adjustments and provide the
Contractor with an official written response

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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Natural features and known services to be preserved by the contractor [4.7] Not Applicable
If applicable, description:

Restrictions to the site or areas that the contractor may not occupy [5.4.1 &

5.4.2]

Applicable

If applicable, description:

The project will be implemented at an active SANDF Facility (Phalaborwa 524 Signal Squadron
Kitchen). As a result, the contractor and their staff are only authorized to conduct work solely within
the designated area. It is strictly prohibited for the contractor and their personnel to engage in work or
visit areas beyond the boundaries of the designated construction facility.

Tender / Quotation no: Error! Reference source not found.

Supply of free issue of material and Amount | R Not Applicable

goods [8.6.1.1.2]

If applicable, description:

B 8.0 Subcontractors [4.4]

Applicable

Specialisation 1
Specialisation 2

Specialisation 3

Specialisation 4
Specialisation 5

If applicable, description of specialisation

SAQCC Gas Registered LP Gas Installer
SAQCC Gas Registered Refrigeration Mechanic (Cat B)

Electrical Contractor's Board Registered Electrician with Wireman'’s License for
380V Installations

. Kitchen Ventilation System Fabricator and Installer

Kitchen Ventilation System Fire Suppression Installer

B 9.0 Description of different portions of the works, if applicable [5.14.7, B10.3 [CD]]

Applicable

Section 1

Section 2

Section 3

Section 4

Section 5

If applicable, description of sections

Installation of LP Gas Supply and Issuing of a valid COC

Installation of Air-Conditioning Systems, Refrigeration Systems and Issuing of a

Valid COC

Installation of Equipment that uses Single (220-240V / 50Hz / 1Ph) and Three Phase
(380-415V / 50Hz / 3Ph) Equipment and issuing of valid COC for all electrical
installations

Fabrication and Issuing of a 304 Stainless Steel 3m x 3m Kitchen Ventilation System

complete with the extraction fan, galvanized steel ducting and roof cover

Installation of a Specialist Automatic Kitchen Ventilation System Fire Suppression
System to ensure the automatic release of fire suppression foam in the unlikely
event of a fire under the kitchen ventilation system.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Page 9 of 30
Effective date 4 August 2023 Version: 2023/04



\\ Departmani:
i Publiz Wortks end Infrastruchure
REFPUBLIC OF SOUTH AFRICA

Section 6

Remainder of the works. Supplying and installing of commercial kitchen equipment, general, building

works, floor works, plumbing and drainage works.

B 10.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [5.4.1], Practical

Completion [1.1.1.14, 5.14.1], Completion (Final Approval Certificate) [5.16.1] and Penalties [5.13]

Contract Period

Contract period: Period in months as indicated, include the time from the date of award
(commencement date [5.2.1]) for submitting contractual obligatory documents, submission of Health
& Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the
Construction Period and the Defect Liability Period up to and including Final Completion

Tender / Quotation no: Error! Reference source not found.

The contract period is determined as follows (Period/s indicated in months):

Period to submit contractual obligatory documents including submission and
approval of health and safety plan by the appointed Health & Safety Agent

Period to obtain Construction Permit from Department of Labour upon approval of
the Health & Safety Plan by the appointed Health & Safety Agent

Total construction period for the Works as a whole from date of Access to and .

Possession of the Site up to and including Practical Completion, as indicated
 below[1.1.1.14, 5.4.1, 5.14.1]

Period to achieve Completion [5.14.4]

Defect liability period up to and including issuing Final Approval Certificate in '

months [5.16.1]
Total Contract Period

B10.2 Construction Period for completion of the Works as a whole

Construction period [B18: 1.2] and Practical Completion for the Works as a
whole [5.14.1] The time for achieving Practical Completion of the whole of the
Works is measured from the date of Access to and Possession of the site (5.4.1)
by the contractor inclusive of all public holidays, special non-working days and
builders’ holiday shut down periods.

The date for practical completion for the works as a whole shall be the period in
months as indicated, starting from the date of Access to and Possession of the site
by the contractor inclusive of all special non-working days and builders’ holiday shut
down periods [1.1.1.14, 5.4.1, 5.14.1]

Notification period for inspection in working days by the principal agent.

0.5 Months

0.5 Month

4 Months

5 Months
12

17 Months

Applicable

Applicable

2 Days

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use Effective date 4 August 2023
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Penalty amount per calendar day for late submission of contractual obligatory
documents: Ten percent (10%) of the penalty amount per calendar day for late | R 190.00
Practical Completion, excluding VAT. [5.13]

Penalty amount per calendar day for late Practical Completion, excluding VAT. R 1.900.00
[5.13]. TR

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: Thirty
percent (30%) of penalty amount per calendar day for late Practical Completion, | R 5§70.00

excluding VAT.
Penalty amount per calendar day for late Final Completion (Issuing of Final

Approval Certificate) [5.16, 5.13]: Fifteen percent (15%) of penalty amount per R 285.00
calendar day for late Practical Completion, excluding VAT.

Tender / Quotation no: Error! Reference source not found.

B10.3 Construction Period for completion of the Works in portions

[Cso&st?r]uctlon period and Practical completion for portions of the Works Not Applicable
Portions of the Works in sections: 1 2 3 4 5 6

Notification period for inspection by the
principal agent in working days.

The date for practical completion shall be the
period in months as indicated from the date
of access and possession of the site by the
contractor [1.1.1.14, 5.4.1, 5.14.1]

The date for practical completion for the whole of the Works, if applicable shall

be the period in months as indicated from the date of Access to and Possession N/A
of the Site by the contractor inclusive of all public holidays, special non-

working days and builders’ holiday shut down periods [5.4.1, 12.2.7; 24.1]

Penalty for late Practical Completion, if completion in sections is required, excluding VAT [5.13]

The penalty amount per day for failing to complete section 1 of the Works is: R

The penalty amount per day for failing to complete section 2 of the Works is: |

The penalty amount per day for failing to complete section 3 of the Works is:
| The penalty amount per day for failing to complete section 4 of the Works is:

The penalty amount per day for failing to complete section 5 of the Works is:

The penalty amount per day for failing to complete section 6 of the Works is:

A X0 XN DV XV XN

The penalty amount per day for failing to complete the whole of the Works, if
applicable, is:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 11 of 30
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Penalty amount per calendar day for late submission of contractual obligatory documents: To be
calculated at Ten percent (10%) of penalty / calendar day to complete the whole of the Works as

indicated above, excluding VAT.

Penalty amount per calendar day for late Completion [5.14.4, 5.13): To be calculated at Thirty percent
(30%) of penalty / calendar day to complete the whole of the Works, excluding VAT

Penalty amount per calendar day for late Final Completion (Issuing of Final Approval Certificate)
[5.16, 5.13]: To be calculated at Fifteen percent (15%) of penalty !/ calendar day to complete
the whole of the Works, excluding VAT

B 11.0 Criteria to achieve Practical Completion [1.1.1.14, 5.14.1]

Criteria to achieve Practical Completion not covered in the definition of practical completion

Obtain Occupation Certificate from the relevant authority prior to issuing the Practical

131 Completion certificate

13.2 All relevant CoCs

13.3 All guarantees

Tender / Quotation no: Error! Reference source not found.
134 Training on electrical, security and mechanical installations if contractually required
13.5 Maintenance / operating manuals
13.6
13.7
13.8
13.9

13.10

B 12.0 Defects liability period [5.16]

Defects liability period: Refer B10.1
Applicable If applicable, description of applicable elements
14.1 All civil and building works (as per the Scope of Works, drawings and BOQ)

14.2 All Mechanical equipment (as per the Scope of Works, drawings and BOQ})

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 12 of 30
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All Air conditioning system and Refrigeration plants (as per the Scope of Works, drawings

143 4nd BOQ)

14.4 Electrical Installations (as per the Scope of Works, drawings and BOQ)

14.5 All Plumbing and Drainage (as per the Scope of Works, drawings and BOQ)

All Kitchen Equipment installations and Fire Protection (as per the Scope of Works,

1es drawings and BOQ)

14.7
14.8
14.9

14.10

Tender / Quotation no: Error! Reference source not found.

B 13.0 Payment[6.10]

Date of month for issue of regular payment "
certificates Refer [6.10.1] N 1=%of avery monih S

Contract price adjustment / cost fluctuations [6.8.2]  Not Applicable

If yes, method to calculate [6.8.2 [CD]] Not Applicable
Employer shall pay the contractor within: Refer .
6.10.4 [CD]] Thirty (30) calendar days

B 14.0 Dispute resolution [10.5 [CD]]

Mediation ' YES

Name of nominating body Association of Arbitrators (Southern Africa)
Appointment of Mediator State Attorney

Litigation Court with Jurisdiction

Any reference to words *Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 13 of 30
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Tender / Quotation no: Error! Reference source not found.

B 15.0 SPECIFIC CHANGES MADE TO GCC 2015: 3*° EDITION

—
CONTRACT SPECIFIC DATA
The foliowing contract specific data, referring to the General Conditions of Contract for Construction Works, Third
Edition (2015) are applicable to this Contract:
CLAUSES | COMPULSORY DATA
1.1.1.8 Amend Clause 1.1.1.8 to include the word *rights” to read as follows:
“Contract Data” means the specific data which, together with these General Conditions of Contract,
collectively describe the rights, risks, liabilities and obligations of the contracting parties and the
procedures for the administration of the Contract.
1.1.1.9 Add to Clause 1.1.1.9 the following:
“If the Contractor constitutes under the Law of the Republic of South Africa (B2.0) a joint venture,
consortium or other unincorporated grouping of two or more persons:
(a) these persons shall be deemed to be jointly and severally liable to the Employer for the
performance of the Contract;
(b) these persons shall notify the Employer of their leader who shall have authority to bind the
Contractor and each of these persons; and
(c) the Contractor shall not alter its composition or legal status without the prior consent of the
Employer.”
1.1.1.13 Amend Clause 1.1.1.13 as follows:
“Defects Liability Period” means the period stated in the Contract Data, commencing on the date
indicated on the Certificate of Completion for the works as a whole or Certificates of Completion in
the event of more than one Certificate of Completion is issued for different parts of the Works,
during which the Contractor has both the right and the obligation to make good defects in the
materials, Plant and workmanship covered by the Contract.
Defects Liability Period is: 12 months.
The Defects Liability Period for the works shall commence on the calendar day following the date
of the Certificate of Completion for the works as a whole or Certificates of Completion in the event
of more than one Certificate of Completion is issued for different parts of the Works and end at
midnight (00:00) three hundred and sixty five days (365) calendar days from the date of the
Certificate of Completion.
1.1.1.14 Amend Clause 1.1.1.14 as follows:
‘Due Completion Date” means the date of expiry of the time stated in the Contract Data for
achieving Practical Completion of the Works, calculated from the date of Access to and Possession
of Site date (5.4.1) and as adjusted by such extensions of time or acceleration as may be allowed
in terms of Contract (5.12).
1.1.1.15 The name of the Employer: Refer to A 3.1 [CD]
1.1.1.16 The name of the Employer’s Representative: Refer to A 3.2 [CD]
1.1.14.17 The name of the Employer’s Agent: Refer to A 4.0 and B 5.0 [CD]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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1.1.1.20 Amend Clause 1.1.1.20 by inserting the following words at the end of this definition: “If the
Acceptance section of the Form or Offer and Acceptance” contains conditional statements or a
schedule of deviations is attached to the Form of Offer and Acceptance, then Form of Offer and
Acceptance means the Contract Agreement, that shall be substantially in accordance with the form
attached to the Scope of Works, and the date of signing the Contract Agreement shall be the date
of the Form of Offer and Acceptance”

1.1.1.21.A | Add new Clause 1.1.1.21.A
The interest rates applicable on this contract, whether specifically indicated in the relevant clauses
or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated
as simple interest, in respect of debts owing to the State, and will be the rate as published by the
Minister of Justice and Correctional Services from time to time, in terms of section 1(2) of the
Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple
interest, in respect of debts owing by the State.

1.1.1.27 This Pricing Strategy is a: Re-measurement Contract.

1.1.1.31 Not applicable to this Contract.

1.1.1.35 Insert the definition of “Value of Works” as Clause 1.1.1.35:
“Value of Works"” means the value of the Works certified by the Employer's Agent as having been
satisfactorily executed and shall include the value of the works done, the value of the materials
and/or plant and Contract Price Adjustments.

1.1.1.36 Insert the definition of “Latent and Patent Defects” as Clause 1.1.1.36:
A 'latent defect' is a material defect, which was not visible after ‘reasonable’ inspection. The latent
defect period commences at the date of Final Approval Certificate and ends & years [after that date
[5.16.3].
A patent defect is a flaw that is not hidden and ought to be easily identified upon reasonable
inspection.

1.1.1.37 Add new Clause 1.1.1.37
Contract participation goals applicable to this Contract are as indicated in B16 [D] and described
in the following tender documents: DPW 03 (EC): TENDER DATA, PG 01.1 (EC) SCOPE OF
WORK and PG 02.1 (EC) PRICING ASSUMPTIONS.

1.2.3. Replace Clause 1.2.3. with the following:
The Employer's Agent is as indicated in clause B 5.0 and shall have the authority to act on behalf
of the employer as indicated in the contract document read with the contract data. [3.2.3].

1.2.6 Add new Clause 1.2.6
The priority of the documents shall be in accordance with the foliowing sequence:
(a) The Form of Offer and Acceptance and the signed Schedule of Devia7ons,
(b) Contract Data,
(c) These General Conditions of Contract,
(e) Scope of Work, and
(F) Pricing Data

1.3.4 Not applicable to this Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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1.3.5

Replace Clause 1.3.5 with the following:

(a)

(b)

(d)

(e)

®

The Employer will become the owner of the information, documents, advice,
recommendation and reports collected, furnished and/or compiled by the Contractor during
the course of, and for the purposes of executing this Contract, all of which will be handed
over to the Employer on request during the contract, but in any event on completion of
contract, the termination and/or cancellation of this Contract for whatever reason. The
Contractor relinquishes its lien / retention or any other rights thereon to which it may be

entitled.

The copyright of all documents, recommendations and reports compiled by the Contractor
during the course of and for the purposes of finalizing the Works will vest in the Employer,
and may not be reproduced or distributed or made available to any person outside the
Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose
without the approval of information or payment to the Contractor.

The copyright of all electronic aids, software programmes etc. prepared or developed in
terms of the Contract shall vest in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Contractor.

In case of the Contractor providing documents, electronic aids, software programs or like
material to the Employer, the development of which has not been at the expense of the
Employer, copyright shall not vest in the Employer. The Contractor shall be required to
indicate to which documents, electronic aids, software programs or like material this

provision applies.

The Contractor hereby indemnifies the Employer against any action, claim, damages or legal
cost that may be instituted against the Employer on the grounds of an alleged infringement
of any copyright, patents or any other intellectual property right in connection with the Works

outlined in this Contract.

All information, documents, recommendations, programs and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer’s service and may not be published either during the currency
of this Contract or after termination thereof without the prior written consent of the Employer.

1.3.7

Replace Clause 1.3.7 with the following

By entering into this contract, the Contractor waives any lien that he may have or acquire,
notwithstanding any other condition/s in this contract.

3.2.3

Add to Clause 3.2.3 the following:

1.

The Employer’s Principal Agent’s authority to act and/or to execute functions or duties or to
issue instructions are expressly excluded in respect of the following, unless same has been
approved by the employer:

(a) Appointment of Subcontractors — clause 4.4.4;

(b) Granting of an extension of time and/or ruling on claims associated with claims for
extension of time —clauses 5.12, 10.1.5;

(c) Acceleration of the rate of progress and determination of the cost for payment of such
acceleration — clause 5.12.4; (c) Rulings on claims and disputes - clauses 10.1.5,

10.2.3 and 10.3.3;
(d) Suspension of the Works — clause 5.11.2;
(e) Final Payment Certificate — clause 6.10.9;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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5.

(f) Issuing of mora notices to the Contractor — clauses 9.1.1,9.1.2.1 and 9.2.1,

(g) Cancellation of the contract between the Employer and Contractor — clauses 9.1.1,
9.1.2.1and 9.2.1.

(h) Any variation orders — clause 6.3.1

In order to be legally binding and have legal bearing and consequence, any ruling in respect

of the above matters (a) to (h) must be on an official document, signed and issued by the |

Employer to the Contractor.

The Contractor must submit claims, demands, notices, notifications, updated particulars and
reports in writing, as well as any other supporting documentation pertaining thereto, in
respect of any of the above listed matters (a) to (h), to the Employer’s Agent within the time
periods and in the format(s) as determined in the relevant clauses of the Conditions of
Contract. Failing to deliver such to the Employer's Agent and in the correct format will
invalidate any claim and the consequences of such failure will mutatis mutandis be as stated

in clause 10.1.4.

Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the
Employer's Agent authority in respect thereof:

Clause 6.10.9 — Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate, the
Contractor shall deliver to the Employer’'s Agent a final statement claiming final settlement
of all moneys due to him (save in respect of matters in dispute, in terms of Clauses 10.3 to

10.11, and not yet resolved).

The Employer's Agent shall within 14 days issue to the Contractor a Final Payment
Certificate the amount of which shall be paid to the Contractor within 30 days of the date of
such certificate, after which no further payments shall be due to the Contractor (save in
respect of matters in dispute, in terms of Clauses 10.3 to 10.11 and not yet resolved).

Clause 10.1.5 — Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after the
Contractor has delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2,
deliver to the Contractor his written and adequately reasoned ruling on the claim (referring
specifically to this Clause). The amount thereof, if any, allowed by the Employer shall be
included to the credit of the Contractor in the next payment certificate. If no ruling has been
made within the 28 days, as referred to in clause 10.1.5. or any extension thereof as agreed
to by the parties, the claim shall be regarded as rejected by the Employer.

Insert the following under 3.2.3:

Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer
shall have the right to reverse and, should it deem it necessary, to amend any certificate,
instruction, decision or valuation of the Employer's Agent and to issue a new one, and such
certificate instruction, decisions or valuations shall for the purposes of the Contract be
deemed to be issued by the Employer's Agent, provided that the Contractor shall be
remunerated in the normal manner for work executed in good faith in terms of an instruction
issued by the Employer’s Agent and which has subsequently been rescinded.

3.3.2.1

Amend Clause 3.3.2.1 to insert the word “plant” to read as follows:

Observe how the Works are carried out, examine and test materials, plant and workmanship, and
receive from the Contractor such information as he shall reasonably require.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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r3.3.2.2.3 Add to Clause 3.3.2.2.3 the following:

All oral communication must be reduced into writing to be binding on the parties.

3.3.224 Add to Clause 3.3.2.2.4 the following:
All oral communication must be reduced into writing to be binding on the parties.

3.3.3.2 Amend Clause 3.3.3.2 to insert the word “plant” to reads as follows:
Notwithstanding any authority assigned to him in terms of Clauses 3.3.2 and 3.3.4, failure by the E
Employer's Agent's Representative to disapprove of any work, workmanship, plant or materials
shall not prejudice the power of the Employer's Agent's thereafter to disapprove thereof and
exercise any of his powers in terms of the Contract in respect of thereof.

444 Ref Clause 3.2.3.

4.4.6 Not applicable to this Contract.

4.8.2.1 Amend Clause 4.8.2.1 to include the word “person”, as follows:
Makes available to the Employer, or to any such contractor, person or authority, any roads or ways
for the maintenance of which the Contractor is responsible, or

4822 Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:
Provides any other facility or service of whatsoever nature to the Employer or to any of the said
contractors, persons or authorities,

412.3 Add to Clause 4.12.3 the following:
All oral communication must be reduced into writing to be binding on the parties.

5.31 Add to Clause 5.3.1:
The documentation required before commencement with Works execution are:
e Health and Safety Plan to be provided within 14 calendar days from award (Ref Clause 4.3)
s Initial programme to be provided within 21 calendar days of handing over the site to the

contractor (Clause 5.6)

e Security (C1.0, Clause 6.2)
¢ Insurance/s (B6, Clause 8.6)
e Works Insurance for the duration of the project
e Valid COIDA (from the Department of Labour)
¢ insert other requirements

532 Add to Clause 5.3.2:
The time to submit the documentation required before commencement with Works execution is: 21
calendar days.

5.4.2 Add to Clause 5.4.2:
The access to, and possession of, the Site referred to in Clause 5.4.1 shall be exclusiveto the
Contractor. In the event of access to, and possession of, the Site is not exclusive to the
Contractor, the following limitations apply:
The facility is a secure national key point therefore access to the contractor and the contrator's
personnel will be subject to vetting and sole approval by the National Department of Public Works
and National Defence Forces

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

Page 18 of 30

For internal & External Use Effective date 4 August 2023 Version: 2023/04




el

Pubiic Works and Infrastnucune
REPUBLIC OF SQUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

5.6.2.2 Replace Clause 5.6.2.2 with the following:
The sequence, timing of activities and resources for carrying out the Works.

5.6.2.7 Add the following to Clause 5.6.2.7:
Updated cash flows and construction programme/s to be submitted on a monthly basis to the
Employer’'s Agent and the Employer.

5.81 Add the following to Clause 5.8.1:
The non-working days are: Saturdays and Sundays
The special non-working days are: Public Holidays and the year-end break annually published
by the BCCEI (Bargaining Council for the Civil Engineering Industry)

5.9.1 Amend Ciause 5.9.1 as follows:
On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no
cost to the Contractor, of the drawings and any instructions required for the commencement of the
Works. The cost of any additional copies of such drawings and/or instructions, as may be required
by the Contractor, will be for the account of the Contractor.

5.11.2 Ref Clause 3.2.3

5.12 Ref Clause 3.2.3

5.12.2.2 Amend Clause 5.12.2.2 as following:
“Abnormal climatic conditions, therefore any weather conditions i.e. rain, wind (speed or dust),
snow, frost, temperature (cold or heat) that have an adverse effect on the progress of the Works
and during which no work is possible on site.”

5.13.1 Add the following to Clause 5.13.1:
The penalty for failing to complete the Works: Refer to B10 CD

5.141 Amend the second paragraph of Clause 5.14.1 as follows:
When the Works are about to reach the said stage, the Contractor shall, in writing, request a
Certificate of Practical Completion and the Employer’'s Agent shall, within 14 days after receiving
such request, issue to the Contractor a written list setting out the work to be completed to justify
Practical Completion. Should the Employer's Agent not issue such a list within the 14 days, the
Contractor shall notify the Employer accordingly. Should the Employer not issue such a list within
7 days of receipt of such notice, Practical Completion shall be deemed to have been achieved on
the 14th day after the contractor requested the Certificate of Practical Completion.

5.14.4 Add the following to Clause 5.14.4;
Penalty for late Completion will be 30% of penalty applicable to late Practical Completion /
calendar day.
Penalty for late Final Completion will be 15% of penalty applicable to late Practical Completion /
calendar day.

5.16.1 Amend Clause 5.16.1 by deleting the provision in the third paragraph of this clause.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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5.16.2

Amend Ciause 5.16.2 as follows:

No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be deemed
to constitute approval of the Works or shall be taken as an admission of the due performance of
the Contract or any part thereof, nor of the accuracy of any claim made by the Contractor, nor shall
any other certificate exclude or prejudice any of the powers of the Employer's Agent and/or the

Employer.

5.16.3

The latent defect period for all works is: 5§ years

6.2.1

The type of security for the due performance of the Contract, as selected by the Contractor in the
Contract Data, must be delivered to the Employer.

6.2.3

Amend Clause 6.2.3 as follows:

If the Contractor has selected a performance guarantee as security, he shall ensure that it remains
valid and enforceable as required in terms of the Contract.

6.3.1

Amend first paragraph to Ciause 6.3.1 as follows:

If, at any time before the issue of the Practical Completion, the Employer's Agent shall require
any variation of the form, quality or quantity of the Works or any part thereof provided that such
Variation Order shall not substantially alter the Scope of Work, he shall have power to order the
Contractor to do any of the following subject to obtaining approval from the Employer (3.2.3):

6.5.1.2.3

The percentage allowance to cover overhead charges is 33%, except on material cost where the
percentage allowance is 10%.

6.8.2

When Contract Price Adjustment is applicable [B13] the value of payment certificates is to be
adjusted by a Contract Price Adjustment Factor (CPAF):

The value of the certificates issued shall be adjusted in accordance with the Contract Price
Adjustment Factor with the following values:

The value of “x” is 0.15.

The values of the coefficients are:

a = 0.25. (Labour)

b=0.3 (Contractor's equipment)

¢=0.3 (Material)

d=0.15 (Fuel)

The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts are:
a=0.35 (Labour)

b=0.20 (Contractor's equipment)

¢=0.35 (Material)

d=0.10 (Fuel)

The urban area nearest the Site is Phalaborwa.

(Select urban area from Statistical News Release, P0141, Table A)

The applicable industry for the Construction Material Price Index for materials / plant is N/A.
(Select the applicable industry from Statistical News Release, P0151.1, Tables 2,4,5)

The area for the Producer Price Index for fuel is N/A.
(Select the area from Statistical News Release, P0142.1, Table 1.)

The base month is N/A. (The month prior to the closing of the tender.)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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6.8.3 Price adjustments for variations in the costs of special materials are not allowed.

6.9.1 Replace Clause 6.9.1 with the following:
“Plant and materials will only be certified and paid for upon furnishing proof of ownership by the
contractor. Once paid, material and goods shall become the property of the Employer and shall not
be removed from site without the written authority of the Employers Agent.

6.10.1 Add at end of Clause 6.10.1
The contractor shall provide the Employer's Agent every month, on dates as agreed between
parties / instructed by the Principal Agent, with the following information:

(a) EPWP / NYS payment register, labour reports and certified ID document of EPWP/ NYS |
beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries, attendance
register. (if applicable)

(b) Proof of payment of the EPWP / NYS labourer

(c) Tax Invoice

(d) Labour intensive report

(e) Updated construction programme

(f) Revised cash flows

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is: 85 %.

6.10.3 The limit of retention money is dependent on the security to be provided by the Contractor in terms
of Clause 6.2.1.

6.10.4 Replace “28 days” with “30 days” provided all required documents including an invoice have been
submitted and are correct in all respects.

6.10.5 Replace Clause 6.10.5 with the following:

In_respect of contracts up to R2 million and in respect of contracts above R2 million where the
Contractor elects a security by means of a 10% retention, 50% of the retention shali be released to
the Contractor when the Employer’'s Agent issues the Certificate of Completion in terms of clause
5.14.4. The remaining 50% of the retention shall be released in accordance with the provisions of
the conditions of contract and will become due and payable when the Contractor becomes entitled,
in terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash
deposit or fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the Value
of the Works (excl. VAT), the cash deposit or fixed guarantee, whichever is applicable, shall be
refunded to the Contractor or return to the guarantor, respectively, when the Employer's Agent
issues the Certificate of Completion in terms of Clause 5.14.4. The 5% retention of the Value of
the Works (excl. VAT) shall become due and payable when the Contractor becomes entitled, in
terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million. where the Contractor elects a security by means of a cash
deposit or a variable quarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or the
variable guarantee, whichever is applicable, will be reduced to 5% of the Value of the Works (excl.
VAT) when the Employer's Agent issues the Certificate of Completion in terms of Clause 5.14.4.
The balance of the cash deposit shall become due and payable or the variable guarantee shall
expire when the Contractor becomes entitled in terms of Clause 5.16.1 to receive the Final Approval

Certificate.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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6.10.6.2 Replace Clause 6.10.6.2 with the following:

U “In the event of failure by the Employer to make the payment by the due date, he shall pay to the
Contractor interest, at the rate as published by the Minister of Justice and Correctional Services
from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55
of 1975) as amended, calculated as simple interest, in respect of debts owing by the State”.

(1.1.1.21.A).
6.10.9 Ref Clause 3.2.3.
7.2.1 The last sentence to read “Failing requirements or instructions, the Plant, workmanship and

materials of the respective kinds shall be suitable for the intended purpose provided that materials
procured for the works are from South African manufactures and suppliers. Imported materials shall
only be considered under exceptional circumstances, based on compelling technical justifications,
and subject to the approval by the DPWI. Failing to comply, unless specified or approval granted
will result in a ten percent (10%) penalty of the value of imported material used without approval.

7.5.3 Add the following to Clause 7.5.3

“Should the work inspected by the Employer's Agent be rejected, all consultant’s fees / costs
pertaining to the unsuccessful inspection shall be recovered from the contractor”.

7.91 Insert the following at the end of Clause 7.9.1:

Provided that, should the Contractor on demand not pay the amount of such costs to the Employer,
such amount may be determined and deducted by the Employer from any amount due to or that
may become due to the Contractor under this or any other previous or subsequent contract between
the Contractor and the Employer.

8.2.21 Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris arising
from damage to or destruction of the Works and to rebuild, restore, replace and/or repair the Works,
failing which the Employer may cause same to be done and recover the reasonable costs
associated therewith from the Contractor.

8.3.1.10 Replace Clause 8.3.1.10 with the following:

“lonising, radiation, or contamination by radioactivity from any nuclear fuel, or from any nuclear
waste from the combustion of nuclear fuels, excluding leakages of any radioactive material / gases
{ corrosive liquids/chemicals, which are harmful to the environment and biological life, brought on
to site for installation or used in the Works prior to final approval’.

8.4.3 Add the following as Clause 8.4.3:

Where the Contractor has caused damage to property (moveable and immovable), of any person,
the Employer or third parties, the Contractor shall on receiving a written instruction from the
Employer’s Agent immediately proceed at his own cost to remove or dispose of any debris and to
rebuild, restore, replace and/or repair such property and to execute the Works.

Replace Clause 8.6.1 with the following:

Except if provided otherwise in the Contract Data, the Contractor, without limiting his
obligations in terms of the Contract, shall effect and keep the respective insurances [CD] in force,
in favour of the employer as beneficiary, from the date of possession of the site until the issue of
the certificate of practical completion and with an extension to cover the contractors obligations

after the date of practical completion [8.2.1]

8.6.1

8.6.1.1.1 Ref B6.0 CD for value of insurance.

8.6.1.1.2 Ref B6.0 CD for value of insurance.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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|8.6.1.1.3

Ref B6.0 CD for value of insurance.

8.6.1.3 Amend Clause 8.6.1.3 as follows:
Liability insurance that covers the Contractor against liability for the death of, or injury to any person,
or loss of, or damage to any property (other than property while it is insured in terms of Clause
8.6.1.1) arising from or in the course of the fulfilment of the Contract, from the Commencement
Date to the date of the end of the Defects Liability Period, if applicable, or otherwise to the issue of
the Certificate of Completion.

8.6.4 Not applicable to this Contract.

8.6.6 Replace Clause 8.6.6 with the following:
Without limiting the contractor's obligations in terms of the contract, the contractor shall, within
twenty-one (21) calendar days of the date of letter of acceptance, but before commencement of
the works, submit to the employer all the policies by which the insurances are effected and due
proof of upfront payment of all premiums thereunder to keep the policies effective from the
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or
otherwise to the issue of the Certificate of Completion.

8.6.7 Replace Clause 8.6.7 with the following:
If the Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1,
the Employer may cancel the Contract in terms of Clause 9.2.

8.6.8 Add new Clause 8.6.8.

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a "High Risk Area”, that
is an area which is subject to highly unstable subsurface conditions that might result in catastrophic
ground movement evident by sinkhole or doline formation the following will apply:

(1)  Damage to the Works

The Contractor shall, from the date of Commencement of the Works until the date of the
Certificate of Completion, bear the full risk of and hereby indemnifies and holds harmless
the Employer against any damage to and/or destruction of the Works consequent upon a
catastrophic ground movement as mentioned above. The Contractor shall take such
-precautions and security measures and other steps for the protection of the Works as he

may deem necessary.

When so instructed to do so by the Employer's Agent, the Contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the Works and to rebuild, restore, replace and/or repair the Works, at the Contractor's

own costs.
(2) Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer
against any liability, loss, claim or proceeding arising during the Contract Period whether
arising in common law or by Statute, consequent upon personal injuries to or the death of
any person whomsoever resulting from, arising out of or caused by a catastrophic ground
movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any and alil
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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immovable or personal property or property contiguous to the Site, whether belonging to or
under the control of the Employer or any other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as mentioned above, which occurred during

the Contract Period.

(3) Iltis the responsibility of the Contractor to ensure that he has adequate insurance to cover
his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above. Without limiting
his obligations in terms of the Contract, the Contractor shall, within 21 days of the
Commencement Date and before Commencement of the Works, submit to the Employer
proof of such insurance policy, if requested to do so.

(4) The Employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the Contractor’s default of his obligations as set
out in Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3). Provided that, should the Contractor on
demand not pay the amount of such costs to the Employer, such amount may be determined
and deducted by the Employer from any amount due to or that may become due to the
Contractor under this or any other existing or subsequent contract between the Contractor

and the Employer.

9.1.1

Ref Clause 3.2.3

9.1.21

Ref Clause 3.2.3

9.1.4

Replace the first paragraph of Clause 9.1.4 with the following:

“In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the circumstances
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents), and whether
or not the Contract is terminated under the provisions of this Clause, the Contractor shall be entitled
on proof of payment of any increased cost of or incidental to the execution of the Works which is
specifically attributable to, or consequent upon the circumstances defined in Clauses 9.1.1, 9.1.2

or9.1.3; ....... necessary changes’

Replace the first paragraph of Clause 9.1.5 with the following:

If the Contract is terminated on any account in terms of this Clause (provided that the circumstances
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents) , the
Contractor shall be paid by the Employer (insofar as such amounts or items have not already been
covered by payments on account made to the Contractor) for all measured work executed prior to
the date of termination, the amount (without retention), payable in terms of the Contract and, in

addition: "

9.1.5.5

Not applicable to this Contract.

9.1.6

Not applicable to this Contract.

9.2.1

Ref Clause 3.2.3

9.2.1.3.9

Add new Clause 9.2.1.3.9:

Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1.

9.24

Add the following as Clause 9.2.4:

In the case where a contract is terminated by the Employer by no fault by any party, the contractor
shall be entitled to no other compensation than for work done and materials on site as certified by

the Principal Agent at the date of termination.
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9.3.2.2 Replace Clause 9.3.2.2 with the following:
All Plant and Construction Equipment, Temporary Works and unused materials brought onto the
Site by the Contractor, and where ownership has not been transferred to the Employer (see Clause
6.9.1), shall be removed from the Site on termination of the contract by any party.

9.3.2.3 Not applicable to this Contract.

9.3.3 Add the following at the end of Clause 9.3.3
After cancellation of the Contract by the Contractor, the Contractor, when requested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of any
lien or a right of retention or on the grounds of any other right whatsoever.
Nothing in this Clause shali prejudice the right of the Contractor to exercise, either in lieu of or in
addition to the Contractor rights and remedies specified in this Clause, any other rights or
remedies to which the Contractor may be entitied under the Contract or common law.

10.1.31 Replace Clause 10.1.3.1 with the following:
All facts and circumstances relating to the claims shall be investigated as and when they occur or
arise. For this purpose, the Contractor shall deliver to the Employer's Agent, records in a form
approved by the Employer's Agent, of all the facts and circumstances which the Contractor
considers relevant and wishes to rely upon in support of his claims, including details of all
construction equipment, plant, labour, and materials relevant to each claim. Such records shall be
submitted promptly after the occurrence of the event giving rise to the claim.

10.1.3.6 Replace Clause 10.1.3.6 with the following:
The Employer, the Employer's Agent and the Contractor shall in any proceedings in accordance
with Clauses 10.3 and 10.11 be entitled to give or lead evidence of or rely on any fact or
circumstance not recorded in terms of this Clause, if other party to the dispute is prejudiced by such
non-recording of the facts.

10.1.4 Ref Clause 3.2.3.

10.1.5 Ref Clause 3.2.3.

10.1.6 Add new Clause 10.1.6:
If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be
deemed to have given a ruling dismissing the claim.

10.1.3.6 Replace Clause 10.1.3.6 with the following:
The employer, the Employer's Agent and the Contractor shall in any proceedings in accordance
with Clauses 10.3 and 10.11 be entitled to give or lead evidence oof or rely on any fact or
circumstance not recorded in terms of the Clause, if the other party to the dispute in prejudiced by
such nor-recording of the facts.

10.21 Replace Clause 10.2.1 with the following:
In respect of any matter arising out of or in connection with the Contract, which is not required to
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
Employer, the Contractor or the Employer shall have the right to deliver a written dissatisfaction
claim to the Employer's Agent. This written claim shall be supported by particulars and

substantiated.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shail be construed to have the same meaning as the words

“Tender” or “Tenderer”.

Page 25 of 30

For Internal & External Use Effective date 4 August 2023 Version: 2023/04




REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

10.2.2

Replace Clause 10.2.2 with the following:

If, in respect of any matter arising out of or in connection with the Contract, which is not required to
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
Employer, the Contractor or the Employer fails to submit a claim within 28 days after the cause of
dissatisfaction, he shall have no further right to raise any dissatisfaction on such matter.

10.2.3

Ref clause 3.2.3.

10.3.2

Replace Clause 10.3.2 with the following:

If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be referred
immediately to mediation under Clause 10.5, unless amicable settflement is contemplated.

10.3.3

Replace Clause 10.3.3with the following::
In respect of a ruling given by the Employer (Ref clause 3.2.3), and although the parties may have
delivered a Dispute Notice, the ruling shall be in full force and carried into effect unless and until

otherwise agreed by both parties, or in terms of a mediation decision or court judgement.

10.4.2

Replace Clause 10.4.2 with the following:

If the other party rejects the invitation to amicable settlement in writing, or does not respond in
writing to the invitation within 14 days, or amicable settlement is unsuccessful, referral to
mediation shal! follow immediately. Should mediation be unsuccessful, the dispute shall be

resolved by Litigation.

10.4.4

Replace Clause 10.4.4 with the following:

Save for reference to any portion of any settlement, or decision which has been agreed to
be final and binding on the parties, no reference shall be made by or on behalf of either party in
any subsequent court proceedings, to any outcome of an amicable settlement, or to the fact that
any particular evidence was given, or to any submission, statement or admission made in the

course of the amicable settlement.

10.5

Replace Clause 10.5 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in

which event:

10.5.1 The appointment of a mediator, the procedure, and the status of the outcome shall be agreed
between the parties.

10.5.2 Regardless of the outcome of a mediation the parties shall bear their own costs concerning
the Mediation and equally share the costs of the mediator and related expenses.

10.6

Not applicable to this Contract.

10.7

Not applicable to this Contract.

10.10.3

Replace Clause 10.10.3 with the following:

The court shall have full power to open up, review and revise any ruling, decision, order, instruction,
certificate or valuation of the Employer’'s Agent and Employer and neither party shall be limited in
such proceedings before such court to the evidence or arguments put before the Employer’s Agent
or Employer for the purpose of obtaining his ruiing.
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B 16.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.LL.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals

(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC):

Pricing Assumptions and in

accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

Not applicable

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

Not applicable

(c)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 -
Condition of Contract.

Not applicable

(d)

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 Government
Gazette, 25 February 2013, as amended in cidb Best Practice Project Assessment
Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

Not applicable

(e)

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure Contracts
as published in the Government Gazette Notice No. 48491 of 28 April 2023. and the cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —

Condition of Contract.

Not applicable

®

DPWI National Youth Service training and development programme (NYS) — Condition
of Contract.

Not applicable

(9

Labour Intensive Works — Condition of Contract.

Not applicable

Select

(i)

Select
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PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:
Cc TENDERER'’S SELECTIONS

C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate

(excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor to
the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C, D or E

Option A cash deposit of 10 % of the contract sum (exciuding VAT)

Option B variable construction guarantee of 10 % of the contract sum
{excluding VAT) (DPW-10.3 EC)

Option C  payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the

Option D value certified in the payment certificate (excluding. VAT)

fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
Option E  reduction of 5% of the value certified in the payment certificate
(excluding VAT) (DPW-10.1 EC)]

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of the
Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 53
of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma
referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

Guarantee for payment by employer [11.5.1; 11.10] Not applicable

Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not applicable

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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C 2.0 Payment of preliminaries [25.0]

Contractor’s selection
Select Option A or B

Where the contractor does not select an option, Option A shall apply
Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
Option A works executed in the same ratio as the amount of the preliminaries to the contract sum,

which contract sum shali exclude the amount of preliminaries. Contingency sum(s) and any

provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge,

Option B atime-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time to time as may be necessary
to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries [26.9.4]
Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

Contractor’s selection
Select Option A or B

Where the contractor does not select an option, Option A shall apply.

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his
selection. Where completion in sections is required, the contractor shall provide an apportionment of

preliminaries per section.

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
Option A as defined for adjustment method Option A below, within fifteen (15) working days of the date

of acceptance of the tender

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
Option B posses_sion of the site. Such breakdown shall include, inte_r alia, the administrative and

supervisory staff, the use of construction equipment, establishment and dis-establishment

charges, insurances and guarantees, all in terms of the programme

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the works.

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required

Fixed - An amount which shall not be varied.

Value-related - An amount varied in proportion to the contract value as compared to the
Option A contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to the
date of practical completion to which the contractor is entitied with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4].

The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the
delay occurred.

Option B

Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%)

Option A Time-related - Seventy-five per cent (75%)
Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined
by the principal agent

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A

shall apply
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T

&

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

The Project Manager
Private Bag X9459
Polokwane

0700

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN
TERMS OF GCC 3rd Edition (2015)

1. With reference to the contract between

(hereinafter referred

to as the “contractor”) and the Government of the Republic of South Africa in its Department of

Public Works and Infrastructure (hereinafter referred to as the “employer™), Contract/Tender No:
insert Contract / Tender No, for the

insert description of works (hereinafter referred to
as the “contract”) for the sum of R insert amount,

(

insert amount in words), (hereinafter referred to as the “contract sum”).

1/ We,

in my/our capacity as and hereby
representing (hereinafter referred
to as the “guarantor”) advise that the guarantor holds at the employer's disposal the sum of
R insert  amount, (

insert amount in words) being 10% of the contract sum
(excluding VAT), for the due fulfilment of the contract.

2. | / We advise that the guarantor’s liability in terms of this guarantee shall be as follows:

(a) From and including the date on which this guarantee is issued and up to and including the day
before the date on which the last certificate of completion of works is issued, the guarantor will
be liable in terms of this guarantee to the maximum amount of 10% of the contract sum (excluding

VAT);

(b) The guarantor’s liability shall reduce to 5 % of the value of the works (excluding VAT) as
determined at the date of the last certificate of completion of works, subject to such amount not
exceeding 10% of the contract sum {excluding VAT);

{c) This guarantee shall expire on the date of the last final approval certificate.

3.  The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia;, non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that {(in the employer’s opinion and sole discretion):

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

Tender no: PLK24/12

(b) the contractor’s estate is sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

4. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage

prior to the expiry of this guarantee.

5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

8. This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 5 above, or
(b) shall lapse in accordance with clause 2 (c¢) above.

9. This guarantee shall not be interpreted as extending the guarantor's liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS
1.

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorised thereto by resolution attached marked

Annexure A)

DATE:

A. No alterations and/or additions of the wording of this form will be accepted.
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B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to: _—
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DPW-10.4 (EC): FIXED CONSTRUCTION GUARANTEE
GCC 3™ Edition (2015)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

The Project Manager
Private Bag X9459
Polokwane

0700

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF GCC 3rd Edition (2015)

With reference to the contract between

(hereinafter

referred to as the “contractor”) and the Government of the Republic of South Africa in its
Department of Public Works and Infrastructure (hereinafter referred to as the “employer”),

Contract/Tender No: insert Contract / Tender No,
for the

insert description
of Works (hereinafter referred to as the “contract”), for the sum of
R insert amount, (

insert amount in words),

(hereinafter referred to as the “contract sum”).

1/ We,

in my/our capacity as and hereby
representing (hereinafter referred to as the
“guarantor”) advise that the guarantor holds at the employer's disposal the sum of

R insert amount, (

insert amount in words)
being 5% of the contract sum (excluding VAT), for the due fulfillment of the contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;

or
(b} the contractor’s estate is sequestrated; liquidated or surrendered in terms of the insolvency laws

in force within the Republic of South Africa.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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3.  Subject to the above, but without in any way detracting from the employer’s
rights to adopt any of the procedures provided for in the contract, the said demand can be made by the
employer at any stage prior to the expiry of this guarantee.

4.  The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Contract/Tender No: PLK24/12

5.  The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7.  This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor
in terms of clause 4 above, or

(b) shall lapse on the date of the last certificate of completion of works.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorised thereto by resolution attached marked

Annexure A)

DATE:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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A. No alterations and/or additions of the wording of this form will be accepted.
The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 3 of 3
Version: 2023/01

words “Tender” or “Tenderer”.
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PG-02.1 (EC) PRICING ASSUMPTIONS — GCC 3" Edition (2015)

Proiect title: PHALABORWA 524: UPGRADING OF KITCHEN AND INSTALLATION OF
1 : KITCHEN EQUIPMENT
Tender / Quotation no: | PLK24/12 Reference no: 6017/0612

C2.1 Pricing Assumptions

C2.141

C2.1.2

C2.1.3

C2.1.4

C2.1.5

GENERAL
The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction

with all the other documents comprising the Contract Documents, which inciude the Conditions of
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the

Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE
The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities
1990 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular
Specifications, read together with the relevant clauses of the Project Specification and directives on
the drawings, set out what ancillary or associated work and activities are included in the rates for the

operations specified.

QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer’s detailed instructions for all work
before ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill
of Quantities and the quantities finally certified for payment.

PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 45 of the General
Conditions of Contract 2004. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes
made by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages
and sums in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

PRICING OF THE BILL OF QUANTITIES

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant

documentation.

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of alf the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total' column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within

the Tendered Amount.

A price or rate is to be entered against each item in the Bilis of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nif rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such

rates.

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best

Practice.

Ali items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
{b) no work under the item is foreseen at tender stage but the possibility that such work may be

required is not excluded.

For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the "PW 371”
and the principles contained in the latest version of the SANS 1200 in South Africa. It is the intention
that the abbreviated descriptions be fully described when read with the applicable measuring system
and the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the bidder shall, before submission of his tender, call for a written directive
from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing
for materials and workmanship in terms of National Best Practice.

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and

must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender

(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,

(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the

Works,
(d) the means of access to the Site and the accommeodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

C2.1.6 VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be
net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary.

All rates and amounts quoted in the Bill of Quantities

C2.1.7 CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The
correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled

by the Tenderer.

C2.1.8 ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of fauity multipiication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C2.1.9 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification

from the Principal Agent.

C2.1.10 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of

Quantities are as follows:

No. = Number

% = Percent

Sum = Lump sum

PCsum = Prime cost sum
Provsum = Provisional sum

m2.km = Cubic metre - kilometre
Km-pas = kilometre - pass
m2.pass = square metre — pass

C2.1.11 TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue have
been made in these Bills of Quantities, it is purely to establish a standard for the required material. If use
is made of any other equally approved material in lieu of the prescribed frade name or catalogue, the

necessary price adjustments will be made.

C2.1.12 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification

from the Principal Agent.

C2.1.13 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they have
not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitted by

the Contractor.

C2.1.14 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for
the full duration of the contract unless otherwise stated in the contract data or permission be granted

by the Employer.

C2.1.15 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The contractor shall achieve in the performance of this contract the prescribed local content
deliverables as listed in PA36 and annexures C thereto in the respective designated sectors as
published by Department Trade Industry and Competition (DTIC). The Service Provider shall submit
an accumulative monthly report to the Employer’s representative indicating the percentage targets
achieved which must be reconciled upon completion of the project and to form part of the final account.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and form
part of the final account. Allowance must be made for submitting reports to the Employer's
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

the final account.

C2.1.16 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals
(CPGs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation Goal
Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced thereunder and no additional claims in this regard shall be

entertained

Monthly progressive reports to be submitted to the Employer’'s representative indicating the percentage
targets achieved which must be reconciled upon completion of the project and to form part of the final

account.

C2.1.16.1 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

Minimum Percentage Participation Goal Applicable Yes [_] No [X

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.2. The contractor shall price his Profit and
Attendance, all inclusive of associated costs to the contractor for implementation. Allowance must be
made for submitting reports to the Employer’s Representative on a monthly basis in terms of monthly
and accumulative targets achieved with audited supporting documentation.

C2.1.16.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

Minimum Percentage Participation Goal Applicable Yes [ ] No

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.5.3. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C2.1.16.3 MINIMUM TARGETED LOCAL LABOUR CONTRACT PARTICIPATION GOAL

Minimum Percentage Participation Goal Applicable Yes [ ] No

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Labour CPG in the execution of this project as described in PG-01.1 (EC)
SCOPE OF WORKS C3.5.4. The contractor shall price his Profit and Attendance, all inclusive of
associated costs to the contractor for implementation. Allowance must be made for submitting reports
to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets

achieved with audited supporting documentation.

C2.1.16.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT: CONTRACT PARTICIPATION
GOALS (CPG)

Minimum Percentage Participation Goal Applicable Yes [ ] No [X

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.5. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary

enterprises.

The contractor shali price his Profit and Attendance, all inclusive of associated costs to the contractor
for implementation. Allowance must be made for submitting reports to the Employer’s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting

documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries and the appointment of the training coordinator, mentor,
training service providers of which the cost will be offset against the provisional amount allowed in the

Bills of Quantities.

C2.1.16.5 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS
(CSDG)

Minimum Percentage Participation Goal Applicable Yes [X] No

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.6. The provisional amount allowed is for:

s stipends payable to the beneficiaries

e appointment of training coordinator

e appointment of mentor (where applicable)

e appointment of training service providers

e other additional costs as per table 3 of the Standard

The contractor shall price his Profit and Attendance (all inclusive of associated costs to the contractor
for implementation and reporting), based on the provisional amount in the Contract Participation Goal
section in the Bill of Quantities. The contractor shall complete a separate bill of quantities upon the
award of the project and identification of the respective beneficiaries. The CPG value to be achieved
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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will be based on the actual contract amount which will be offset against the provisional amount allowed
for within the Contract Participation Goal section in the Bill of Quantities.

Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of ali the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed
against for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational qualification and Trade

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of

the Standard.

The contract skills participation goal, expressed in Rand, shal! not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicabie class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional registration;

Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in

Tabie 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on

which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: Notional Cost of Training; Headcount

Prov_ision for . Provisions
Type of Trai_ning u :zgir;gsed Prm;:’s:ons f‘!" Total costs
Opportunity learners mentorship addltlon:al Unemployed | Employed
only) costs' learners learners

Method 1
Occupational qualification ] R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
g;)';g:::tes with a 3 year R37 000 R20 000 R4 500 R61500 | R20000
gﬁ:ﬁ:ﬂ;}‘i’:ﬂw“h 4 year R47 000 R20 000 R4 500 R71500 | R20000

Note: The notional cost of providing training opportunities will increase by CP/ on an annual basis based on April CPI.
Should the rates increase after bid award or during construction the rates will be adjusted as a remeasureable jitem.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Notional Notional Total Notional
. Number of Cost/ cost/learnerfyear
Skills Types learners Learner / Costover 12
Quarter months Contract
Method 2:
VACTKBIES ISaMINg 1 R23 000 R92 000 R92 000
opportunities, with
unemployed TVET graduates
Method 3:
Candidacy for an unemployed
leamer with a 3-year 1 R61 500 R246 000 R246 000
qualification
Total 2 R338 000
C2.1.16.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME

National Youth Service Training and Development Programme Applicable Yes [ ] No

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the

Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.7. The contractor to price all elements of this
section and aliowance must be made for submitting monthly reports in the prescribed manner as per
examples of reports bound in the specification document.
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Cc2.1.16.7 LABOUR-INTENSIVE WORKS

Labour Intensive Works Applicable Yes [] No [X

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI" the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed

under Labour Intensive Works.

C2.2 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.
Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

C2.3. Submission of Monthly Local Material Utilisation Report (Local Content)

The contractors shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and form
part of the final account. Allowance must be made for submitting monthly reports illustrating the value
of local material utilisation report.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 9 of 9
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Project title:

PHALABORWA 524: UPGRADING OF KITCHEN AND INSTALLATION OF

KITCHEN EQUIPMENTS

Tender no:

PLK24/12

Reference no:

6017/0612

C3. Scope of Works

CONTENTS

C3.1 STANDARD SPECIFICATIONS

C3.2 PROJECT SPECIFICATIONS

A: GENERAL

PS-1  PROJECT DESCRIPTION

Refer to "General and Technical Specification”

PS-2 DESCRIPTION OF SITE AND ACCESS

Refer to "General and Technical Specification”
PS-3 DETAILS OF CONTRACT

Refer to "General and Technical Specification”
PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS
Refer to "General and Technical Specification”
PS-5 CONSTRUCTION PROGRAMME
Refer to "General and Technical Specification"
PS-6 SITE FACILITIES AVAILABLE

Refer to "General and Technical Specification”
PS-7 SITE FACILITIES REQUIRED

Refer to "General and Technical Specification"
PS-8 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC
Refer to "General and Technical Specification”
PS-9 OCCUPATIONAL HEALTH AND SAFETY
Refer to "Health and Safety Specifications and Health and Safety Specifications for the Principal

Contractor" -

PS-10 ADVERSE WEATHER CONDITIONS

"General and Technical Specification”

B: AMENDMENTS TO THE PARTICULAR SPECIFICATIONS
Insert amendments to particular sepcifications

C3.3 PARTICULAR SPECIFICATIONS
List particular sepcifications

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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GCC 3nd Edition (2015)
STANDARD SPECIFICATIONS:

The standard specifications on which this contract is based are the South African Bureau of Standards
Standardized Specifications for Civil Engineering Construction SABS 1200. (Note to compiler. “SABS”
has been changed to “SANS”; the SABS 1200 specifications are due to be replaced in the foreseeable future

by SANS 2100)

Although not bound in nor issued with this Document, the following Sections of the Standardized Specifications
of SABS 1200 shall form part of this Contract:

35

3.51

3.5.2

C3.5.3

C3.6

Refer to "General and Technical Specification”

PROJECT SPECIFICATIONS:

Status

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part1 A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardised of Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a

discrepancy between the specifications, (including the Project Specifications) and the drawings and /
or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the

work under the relevant item.
GENERAL

PS-1  PROJECT DESCRIPTION:

This project is for upgrading of Kitchen Equipment and related installations at Phalaborwa 524
Signal Military Base Kitchen. This will involve the removal of old kitchen equipment and
replacement with new kitchen equipment, such as stoves, Bain Marries and kitchen ventilation
systems, as well as installations of some new kitchen equipment. Installation of new Gas line,
Fire Suppression and Large-Scale Refrigeration equipment. Maintenance works required on
the roof, kitchen floors, and kitchen electrical installations Compliance certification and

commissioning of

AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATION:

PARTICULAR SPECIFICATIONS:

STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and promote

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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C3.61

C3.6.2

C3.6.3

C3.6.4

C3.6.5

C3.6.6

C3.6.7

C3.6.8

C3.7

C3.71

Tender No.:

Dapartment:
REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC

GCC 3nd Edition {(2015)
best practice standards, Standard Requirements and Guidelines which includes the following but not
limited to:

cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011

cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government Gazette,
23 August 2013

cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017,
No. 40553 Government Gazette, 20 January 2017

cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

cidb Standard for Developing Skills through Infrastructure Contracts, No. 43495 Government Gazette,
3 July 2020

CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation
Goals (CPGs) as indicated below. Provision for pricing of compliance with the achieving the CPGs is
made in the Contract Participation Goal Section of the Bills of Quantities and it is explicitly pointed out
that all requirements in respect of the aforementioned are deemed to be priced thereunder and no

additional claims in this regard shall be entertained:

Minimum Targeted Local Material Manufacturer Contract Participation Goal

The Minimum Targeted Local Building Material Manufacturers CPG is not applicable to this
project.

it is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Manufacturers (SMME's) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of

18 September 2020.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produces on its premises materials or goods required by the principal contractor

for the performance of the contract.
Note: Adapted from SANS 10845-7:2015, definition 2.13

Preference shall be given to the Targeted Local Material Manufacturer where feasible in (not

applicable), and provided that:
(a) Such materials comply in all respects with the specific requirements of PW371 and SANS

specifications,

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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(b) The non-availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least (not applicable) of the total value of materials purchased excluding VAT
to be sourced from within (not applicable)km radius of the project site,

(e) Material of at least (not applicable} of the total value of materials purchased excluding VAT

to be sourced from within (not applicable)km radius of the project site.

Failure to achieve the minimum (not applicable) Targeted Local Material Manufacturer participation
expressed as a percentage of the original tender amount, excluding allowances and VAT, will result
in a (not applicable) penalty of the prorate targeted value of materials not complied with unless the
contractor can prove to the Employer’s satisfaction that the non-achievement was beyond his/her

control.

The bidder shali submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

C3.7.2 Minimum Targeted-Local Building Material Suppliers Contract Participation Goal

The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME's) in executing this contract, irrespective whether
a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be achieved
in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition of Contract..

A targeted supplier is a targeted enterprise that

a) owns, operates or maintains a store, warehouse or other establishment in which goods are
bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual
course of business; and

b) engages, as its principal business and in its own name, in the purchase and sale of goods.

Note: Adapted from SANS 10845-7:2015, definition 2.14

Preference shall be given to the local material suppliers where feasible in the not applicable, and

provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The none availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least (not applicable) of the total value of materials purchased excluding VAT
to be sourced from within (not applicable)km of the project site,

(e) Material of at least (not applicable) of the total value of materials purchased excluding VAT

to be sourced from within {(not applicable)km of the project site.

Failure to achieve the minimum (not applicable) Targeted Local Material Manufacturer participation
expressed as a percentage of the original tender amount, excluding allowances and VAT, will result
in a {not applicable) penalty of the prorate targeted value of materials not complied with, uniess the
contractor can prove to the Employer's satisfaction that the non-achievement was beyond his/her

control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer's Representative.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shail be construed to have the same meaning as the
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C3.7.3 Minimum Targeted Local Labour Skills Development Contract Participation Goal

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local labour in executing
this contract. This is required to be done through the use of both traditional building techniques and
labour-intensive construction techniques careful and considered construction planning and
implemented in the project irrespective whether a minimum percentage Participation Goal is
applicable or not.

The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
No. 48491 of 28 April 2023 and the cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract..

Targeted labour: individuals who:
a) are employed by the principal contractor, sub-contractor or targeted enterprises in the
performance of the contract;
b) are defined as the target group in the targeting data; and
c) permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of the

target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled
and unskified labour.

Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training
to targeted labour to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract and in a manner that does not
compromise worker health and safety. In the case of targeted labour, the certification of records shalll
be in accordance with SANS 10845-8.

Beneficiaries will be sourced from the (not applicable) for the full duration of the Construction Period,
employed by either the principal contractor, sub-contractors or targeted enterprises. The total number of
working days to complete the Works amount to (not applicable) working days. The minimum CPG
participation for Targeted Local Labour Skills Development is (not applicable), expressed as a
percentage of the total number of working days required to complete the Works. The contractor shali
attain or exceed the CPG in the performance of the contract. Failure to achieve the minimum Targeted
Locai Labour Skills Development CPG will result in a payment reduction of R5 000 (Excluding VAT),
per working day which training has not been provided to the workforce in attendance, unless the
contractor can prove to the Employer’s satisfaction that the non-achievement was beyond his/her

control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

C3.7.4 CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract
Participation Goal

The Minimum Targeted Enterprise Development CPG is (not applicable) to this project.

The aim of this best practice standard for indirect targeting for enterprise development in accordance
with the Standard for Indirect Targeting for Enterprise Development (published in Government
Gazette 36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract. is to promote enterprise
development by providing for a minimum contract participation goal (CPG) of five percent (5%) of the
contract amount as defined in the Standard (Tender amount, excluding allowances and VAT on

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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selected contracts to be undertaken by joint-venture partners or to be sub-contracted to developing
contractors that are also to be beneficiaries of enterprise development support from the main
contractor.

The lead partner or main contractor shall dedicate a minimum five percent (5%) of the tender value
at the time of award, excluding allowances and VAT, to provide developmental support to targeted
subcontractor or joint venture partner applicable to contracts in Grades 7 to 9, General Building and
Civil Engineering contracts. Preference will be given to {(not applicable) Enterprises.

The contractor shall attain or exceed the enterprise development goal in the performance of the
contract. Failing to achieve the Participation Goal will result in A) a thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that
the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer's Representative.

C3.7.41 Criteria
The main or lead partner of the successful bidder shall:

(a) There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

Administrative and cost control systems
construction management systems and plans
planning, tendering and programming

business; technical; procurement skifls

legal compliance

credit rating/history; financial loan capacity/history
contractual knowledge

(b) The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

{c) The contractor shall appoint an enterprise development coordinator to:

e perform needs analysis on the targeted enterprise to identify developmental goals

¢ develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas

+ provide internal mentorship support to improve the targeted enterprise/s performance

¢ monitor and submit to the employer’s representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the
targeted enterprise/s

e submit a project completion report to the Employer’s representative for each targeted
enterprise.

C3.7.4.2 Management

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted
Enterprise/s in the two agreed developmental areas.

C3.7.4.3 Competence Criteria for an Enterprise Development Co-ordinator

The enterprise development co-ordinator shall have the following competencies:

e Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Minimum experience of 2 years in training and development in Building or Construction; and
National Diploma or B Degree in the Built Environment or Business Management

Format of Communications

The contractor shall submit to the Employer's Representative:

C3.74.5

Project interim reports in the specified format (ED105P) detailing interim vaiues of the CPG that
was achieved together with an assessment of the enterprise development support provided
should be tabled and discussed at least monthly at progress meetings between employer’s
representative and the contractor;

Project completion report in the specified format (ED101P) to the Employer's Representative for
acceptance within 15 days of achieving practical completion. The report shall include the value of
the CPG that was certified in accordance with the contract, cidb registration numbers of each and
every targeted enterprise, and the value of the subcontracted works or of the joint venture entered
into; and the participation parameter

Enterprise development declaration (ED104P).

The Key Personal

The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide internal mentorship.

C3.7.4.6

Manaaement Meetinags

The contractor shall report to the Employer’s Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.

C3.74.7

Forms for contract administration

The contractor shall submit to the Employer's Representative the following proformas:

C3.7438

Form ED 105P Project Interim Report
Form ED 104P Enterprise Development Declaration
Form ED 101P Project Completion Report

Records

The contractor shall:

C3.7.4.9

keep records of the targeted enterprise development
keep records of the payments made to the targeted enterprises in relation to the CPG.

ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

Payment Cerificates

The contractor shall:

achieve the measurabie CPG and providing enterprise development support to the targeted

enterprise/s as per the Standard.
submit payment certificates to the Employer Representative at intervals determined in the

Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C3.7.4.10 Compliance reguirements

Non-compliance with the Best Practice Project Assessment Scheme

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project

assessment scheme.

*  Not including the requirements of the cidb standards in the conditions of tender
«  Not registering the award of contract on the cidb Register of Projects (RoP)
»  Not reporting practical completion on the cidb Register of Projects (RoP)

CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)
The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure
Contracts (published in Government Gazette No 48491 of 23 April 2023 and the cidb Best Practice
Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion
certificates only after the completion certificate of achieving the skills development goal, counter-
signed by the relevant individuals has been submitted, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating iearners will be determined by using Table 3 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity

schedule.

C3.7.51 Methodology

The contractor shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or a combination of any of
the following in relation to work directly related to the contract or order:

Method 1: structured workplace learning opportunities for learners towards the attainment of a
part or afull occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET

college qualifications;

Method 3: work integrated learning opportunities for University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council listed in Table 1 above.

The contract skills participation goals, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of

construction works.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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Table 2: Contracting skills development goals for different classes of engineering and construction

works contracts
Class of construction works as identified in terms of Regulation 25 Construction skills
(3) of the Construction Industry Regulations 2004 development goal
| Designation | Description (CSDG) (%)
CE Civil Engineering 0.25
CE and GB Civil engineering and General Building 0.375
EE Electrical Engineering works (buildings) 0.25
EP Electrical Engineering works (infrastructure) 0.25
GB General Building 0.5
ME Mechanical Engineering works 0.25
SB Specialist 0.25

The contractor shall apportion the learmers in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity

schedule.

Table 3: Notional Cost of Training per Headcount

Source: cidb Standard for Skills Development

Provision for Provisions
Type of Training stipends Provisions for Total costs
Opportunity (Unampicyed for additional | Unemployed | Employed
learners mentorship . ploy ploy
costs learners learners
only)

Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candidates with a 3 year R37 000 R20 000 R4 500 R61500 | R20 000
diploma
Candidates with 4 year
qualification R47 000 R20 000 R4 500 R71 500 R20 000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the beneficiaries
have been appointed and actual costs are known. The notional cost of providing fraining opporiunities will increase by CP! on
an annual basis based on April CPl. Should the rates increase after bid award or during construction the rates will be adjusted

as a remeasuarble item.

(a) The successful contractor may employ part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates directly or through a Skills
Development Agency (SDA), (A1 - List of cidb accredited SDAs).

The successful contractor must employ at least sixty percent (60%) of the learners from an FET /
TVET college should the contractor select to have part/full occupational qualification learners and
trade qualification learners contributing to the CSDG.

The successful contractor shall employ at least (not applicable) from eligible part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates in the

employment of the employer.

Effective date 21 July 2023
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(d) The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

(e) The successful contractor may only place thirty three percent (33%) employed employees or that
of his subcontractors contributing to the CSDG.

(f) The contractor shall employ at least sixty percent (60%) of the learners from a Public FET/ TVET
college should the contractor select to have trade qualification learners (Method 2) contributing to

the CSDG.

(9) One of the objectives of the project is to train {not applicable) Occupational qualifications, trade
gualification, work integrated learners — P1 and P2 learners, professional candidates.

C3.75.2 Management
(a) The successful contractor must keep site records regarding the part/full occupational qualification

learners’, trade qualification learners’, work integrated learners’ or candidates’ (delete that which
is not applicable) progress, site attendance, hours worked and other relevant information as

required by the Standard.

(b) The successful contractor shall provide the required number of appropriately qualified mentors to
the maximum number of part/full occupational qualification learners, trade qualification learners,
work integrated learners in the proportion as specified in the Standard.

(c) The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification learners, trade qualification learners, work integrated leamers,
candidates.

(d) The successful contractor shall submit to the employer's representative a baseline training plan

in the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade
qualification learners, work integrated learners, candidates within 30 days of start of the contract.

(e) The successful contractor shall submit to the employer’s representative project interim report in
the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification
learner, trade qualification learner, work integrated learner, every three months.

M The successful contractor shall submit to the employer’s representative the names and particulars
in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates within
30 days of start of the contract.

(9) The successful contractor shall keep a daily record of all the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates on site and their daily
activities and shall be made available to the employer’s representative on request.

{h) The successful contractor shall submit to the employer's representative the reports on the
progress and status of the part/full occupational qualification learners, trade qualification learners,
work integrated learners or candidates with the monthly invoice for the payment certificate.

(i The successful contractor shall have health and safety inductions for all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates .

) The successful contractor shall conduct entry and exit medical tests of all part/full occupational
gualification learners, trade qualification learners, work integrated learners or candidates .

(k) The successful contractor shall provide personal protective equipment (PPE) to all part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates at the start of their employment on site.

()] Based on the agreed skills methods the contractor may employ part/full Occupational Qualification
Learners and /or Trade Qualification Learners and/or Work Integrated Learners and/or
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Candidates directly or through a Skilis Development Agency (SDA), training provider or skills
development facilitator (Form A1 - List of cidb accredited SDAs). The contractor shall ensure that
no more than one Method shall be applied to any individual concurrently in the calculation of the
CSDG for the contract.

C3.7.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)

The National Youth Service Training and Development Programme is not applicable to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities. Monthly reports are to be submitted to the Employer's Representative.

Failure by the contractors to achieve the specified number to be trained in the NYS section of the CPG
section within the Bills of quantities will result in a payment reduction as per bill of quantities per person,
excluding VAT unless the contractor can prove to the Employer’s satisfaction that the non-achievement
was beyond his/her control.

C3.7.7 LABOUR-INTENSIVE WORKS
Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as
stipulated within the Bills of quantities will result in a thirty percent (30%) penalty of the value of the
works not done by means of labour intensive methods, excluding VAT, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

Emplover’s objectives:
The employer's objectives are to deliver public infrastructure using labour-intensive methods in

accordance with EPWP Guidelines.

Labour-intensive works:
Labour-intensive works shall be constructed/maintained using local workers who are temporarily

employed in terms of the scope of work. A thirty percent (30%) penalty of the value of the works will
be imposed on items where unauthorised use of plant was used to carry out work which was to be
done labour-intensively.

Labour-intensive competencies of supervisory and management staff:

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5
"Manage Labour-Intensive Construction Processes” or equivalent QCTO qualifications (See Appendix

C) at NQF outlined in Table 1

C3.7.71 GENERIC LABOUR-INTENSIVE SPECIFICATION

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.
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This specification establishes general requirements for activities which are to be executed by hand
involving the following:
° trenches having a depth of less than 1.5 metres

) stormwater drainage

. roads

° sidewalks and non-motorised transport infrastructure
° water and sanitation

Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of table 2 be classified as very loose, loose, medium
dense, or dense; or

if) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of table 2 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate

100mm;

Note
1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material

between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives
a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal) into
the material being used.

Table 2: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY | DESCRIPTION CONSISTENCY DESCRIPTION
Very loose Crumbles very easily Very soft Geological pick head can

easily be pushed in as far
as the shaft of the handle.
Easily dented by thumb;
sharp end of a geological
pick can be pushed in 30-

when scraped with a
geological pick.

Loose Small resistance to Soft
penetration by sharp
end of a geological

pick. 40 mm; can be moulded
by fingers with some
pressure.
Medium dense Considerable Firm Indented by thumb with
resistance to effort; sharp end of

penetration by sharp geological pick can be

end of a geological
pick.

pushed in up to 10 mm;
very difficult to mould with
fingers; can just be
penetrated with an
ordinary hand spade.

requires many blows
for excavation.

Dense Very high resistance Stiff Can be indented by
to penetration by the thumb-nail; slight
sharp end of a indentation produced by
geological pick; pushing geological pick

point into soil; cannot be
moulded by fingers.
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Very dense High resistance to Very stiff Indented by thumb-nail
repeated blows of a with  difficulty;  slight
geological pick. indentation produced by

blow of a geological pick
B ~_point.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated

by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to ninety percent (90%) Mod AASHTO;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate 100
mm of the backfill, provided that backfill does not comprise more than ten (10%) gravel of size less
than 10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation
All excavateable material including topsoil classified as hand excavateable shall be excavated by

hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.

Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows

loading by hand to the greatest extent possible.

Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the

haul distance is not greater than 150m.

Offloadin
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading
All material shall be spread by hand.

Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.

Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry
All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to be

collected, loaded, off loaded and placed by hand.
Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul

distance is not greater than 150m.
Grout shall be mixed and placed by hand.

Manufactured Elements

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 13 of 18
For internal & External Use Effective date 21 July 2023 Version: 2023/03



ey

M e Tender No.:
-, PG-01.1 (EC) Scope of Works — GCC

GCC 3nd Edition (2015)
Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more
than 320kg. Where the mass of an element exceeds 55 kg, consideration should be given to the size
of the element relative to its total mass related to the number of workers who would be needed to lift
such mass

C3.8 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.

C.3.9 Submission of Monthly Local Material Utilisation Report (Local Content)

The contractors shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’'s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account.

Failure by the contractors to achieve the specified percentage of local content per designated
industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that
the non-achievement was beyond his/her control. Allowance must be made for submitting monthly
reports illustrating the value of local material utilisation report.
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Examples of calculating CPGs and related penalties

CPGs values are based on the Tender Amount at the time of the award. Determining the actual values is
based either on the Tender Amount including allowances and Vat or the Tender Amount at the time of award

excluding allowances and VAT, where Allowances include the following:

¢ Provisional amounts
e CPG allowances

¢ Nominated and/or selected subcontractors

e Contract price adjustment (Not provided for within the B of Q by NDPWI)
e Contingency amounts (Not provided for within the B of Q by NDPWI)

CPG values in the CPG Bill of Quantities Section will be recalculated based on the “Tender Amount”
or the “Contract Amount” which ever applicable and the provisional amounts adjusted accordingly.
Sanctions (penalties) are applicable to all CPGs where the contractor fails to achieve the minimum
specified requirements, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control. No penalties will be applied should the CPG vaiue, based
on the original “Tender Amount” or the “Contract Amount”, has been achieved.

1.1 Targeted Local Building Material Manufacturers CPG

When applicable, the CPG is expressed as a percentage of the “Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)

CPG to be achieved = 5% as specified in the Scope of Works (PG01.1)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local manufacturers,

excluding VAT)

Calculation of penalty:

Percentage penalty applicable = 10% as specified in the Scope of Works (PG01.1)
CPG target value = R6,5 Mil excluding VAT

CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT

Penalty = R1 Mil x 10% = R100 000 excluding VAT

1.2 Targeted Local Building Material Suppliers CPG

When applicable, the CPG is expressed as a percentage of the “Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG to be achieved = 5% as specified in the Scope of Works (PG01.1)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local suppliers,

excluding VAT)

Calculation of penalty:

Percentage penalty applicable = 20% as specified in the Scope of Works (PG01.1)
CPG target value = R6,5 Mil excluding VAT

CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT

Penalty = R1 Mil x 20% = R200 000 excluding VAT

1.3 Targeted Local Labour Skills Development CPG

When applicable, the CPG is expressed as a percentage of the total number working days required to
complete the Works.
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CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Number of working days required to complete the Works based on the construction period = 600 days
CPG percentage participation to be achieved = 30% as specified in the Scope of Works (PG01.1)
Required number of working days training to be provided = 180 days (600 x 30%)

Calculation of penaity:

Payment reduction = R 5 000 per day for not providing training as specified in the Scope of Works (PG01.1)
CPG = 600 working days x 30% = 180 working days training to be provided

CPG Achieved = 160 days (20 days shortfall where no training was provided)

Penalty = 20 days x R5 000 payment reduction per day= R100 000 excluding VAT

1.4 Cidb BUILD Programme: Enterprise Development

When applicable, the Enterprise Development CPG expressed as a percentage of the “Contract amount” =
Tender amount at the time of award excluding allowances and VAT. Failure to achieve the minimum Targeted
Local Labour Skills Development CPG will result in a payment reduction of an amount specified in the Scope
of Works (PG01.1) per working day where training was not provided.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the “Contract Amount” as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the “contract Amount”, the number of beneficiaries to be trained and the

actual cost for providing the training.

Part 1: Calculation of 5% CPG example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG percentage participation to be achieved = 5% as specified in the Scope of Works (PG01.1)
CPG value = R6,5 Mil (Value of work to be subcontracted to emerging enterprises)

Calculation of penalty

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.1)

CPG Minimum 5% = R6,5 Mil

Achieved = R5,5 Mil (Only subcontracted work to the value of R5,5 Mil, i.e. R1 Mil shortfall)
Penalty = R1 Mil x 30% = R300 000 Excl. VAT

Part 2: Calculations in terms of training to be done:

The number of enterprises to be developed is subject to the contract amount and the apportionment of the
work as per Example 1 below.

Number of enterprises to be trained = 6 x 1 GB subcontractors

Total cost for training = R 1 660 000

Calculation of penalty

Total number of enterprises to be trained = 6

Total number trained = 4 (2 Shortfall)

Training cost per beneficiary = R1 660 000/ 6 = R 276 666,67 per beneficiary
Penalty = R 276 666,67 x 2 x 30% = R166 000 Excl. VAT

Description Rate Quantity Arr(l;;mt
5 Enterprise Development
51 Enterprise Development of Targeted Enterprise or JV partners
5.1.1 Appointment of training co-ordinator Per Quarter 45 000 8 360 000
5.1.2 Appointment of Mentor /Training Service provider Per Quarter 135 000 8 1 080 000
5.1.3 Needs Analysis and Enterprise Development Plan per Targeted No. 5000 6 20 000
Enterprise
5.1.4 Monitoring and Interim reporting per targeted enterprise Per Quarter 20 000 8 160 000
515 Project Completion report per Targeted Enterprise No. 5000 6 30000
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BofQ L 3 " Amount
ltem Description Rate Quantity (R)
Provisional Sum to be carried over to CPG bill of quantities 1 660 000
“Caontract amount” Tender amount excl. allowances and VAT, 130 000 000
CPG Monetary value (5%) to be subcontracted to beneficiaries for 6 500 000
training
. Grade 1/2
No of enterprises based on the CPG value 6 GBJ/CE,ETC.
Contract period (months) 24

Note: Rates to be determined by PQS and adjusted to accepted quotation amounts

1.5 Cidb BUILD Programme: Skills Development (Principal contractor including subcontractors
and consultants)

When applicable, the contract skills development participation goals, expressed in Rand, shall be no less
than the “contract amount” multiplied by a percentage (%) factor for the applicable class of construction

works.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the “Contract Amount” as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the “Contract Amount”, the number of beneficiaries to be trained from which
Method and the actual cost for providing the training.

CPG Calculation

Table 2: Contracting skills development goals for different classes of engineering and construction

works contracts
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No. 43495

of 3 July 2020 (Page 7)

Class of construction works as identified in terms of Regulation 25 (3) of the Construction Construction skills

Industry Regulations 2004 development goal (CSDG)
(%)

Designation Description

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

“Contract amount” = Tender amount at the time of award excluding allowances and expenses, and VAT

Contractor CPG:

CPG calculation
“Contract amount” x factor from Table 3 above.

CPG calculation example:

“Tender Amount” = R150 Mil for GB, all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Factor for GB = 0,5% (as per Table 2 above)

CPG in R value = R130 Mil x 0,5% = R650 000 i.e. total notional cost of training to amount to R650 000

Calculation of penalty:

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.1)
CPG value = R650 000

Achieved = R550 000 = R100 000 Shortfali

Penalty = R100 000 x 30% = R30 000 Excl. VAT

Calculations based on “Contract Amount” after bid award and appointment of beneficiaries
Actual CPG fraining requirement value after award upon selecting method/s of training and appointment of
beneficiaries = R676 000 (Table 4 below) and the provisional amount allowed for to be adjusted accordingly.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 17 of 18
For internal & External Use Effective date 21 July 2023 Version: 2023/03



Tender No.:

PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)

The new monetary value of training required will then form the basis for determining penalties applicable. No
penalties will be applied should the CPG value, based on the “Contract Amount” be achieved.
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Table 4: Notional cost recalculation upon appointment of beneficiaries.
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No. 43495

of 3 July 2020 (Page 10)

Notional .
Number of Cost/ Notional Total Notional

Skills Types learners Learner / °°57’ learner Cost over 12

Quarter year months Contract
Method 2: Workplace learning opportunities, with
unemployed TVET graduates 2 R23 000 R92 000 R184 000
Method 3:
Candidacy for an unemployed learner with a 3-year
qualification 2 R61 500 R246 000 R492 000
Total 4 R676 000

Note: the required CPG will be recalculated based on the awarded Tender amount and “Contract Amount” once the beneficiaries have
been appointed and actual costs are known

Note: The notional cost of providing training opportunities will increase by CPI on an annual basfs based on April CPl as published by
Stats SA. The rates will be adjusted as an adjustment fo the provisional amounts should the rates increase affer bid award or during the
construction period

1.6 National Youth Service Programme (NYS) CPG

When applicable, a separate NYS Bill of Quantities will be included in the tender documentation will indicate
the number of beneficiaries to be trained.

Calculation of penalty:
Payment reduction per person not trained as stipulated in the NYS Bill of Quantities = R 2 500 per person.

Total number of NYS Beneficiaries as stipulated in the NYS Bill of Quantities = 25
Total Number of NYS beneficiaries trained = 20 (shortfall of 5 beneficiaries)
Penalty = 5 x R2 500 = R12 500 Excl. VAT

1.7 Labour Intensive Works CPG

When applicable, the work to be done by way of Labour intensive methods are specified in the Bills of
Quantities with a “LI".

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG value = R10 Mil (Total value of labour-intensive works specified in the Bills of Quantities)

Calculation of penalty:

CPG value = R10 Mil

Percentage penalty applicable = 30% as specified in the PG01.1 Scope of Work
CPG Achieved = 9 Mil (R1 Mil shortfall)

Penalty = R1 Mil x 30% = R300 000 Excl. VAT
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1. Scope

In terms of Construction Regulation 5 (7) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), the Principal Contractor shall prepare and submit site specific Health
and Safety (H&S) file for the project (upgrade kitchen equipment for Phalaborwa 524 SQN
Signal) as per specifications provided by Client and/or its Agent. The Principal Contractor
shall be responsible for the Health and Safety policy for the site in terms of Section 7 of
the Act and in line with Construction Regulation 2014 (5) as well as the Health and Safety
Plan for the project with a view to achieving a common goal, that is, Zero Harm.

The H&S Specifications has been has been prepared as per Construction Regulations
promulgated on 2014. The Principal Contractor is accountable for taking all the
necessary steps to protect all persons (including employees, visitors, and the general
public), to protect the environment and property against any harm during the course of
performing work or services in relation to their contractual obligations. In addition, all work
procedures and equipment will be carried out in accordance with legislative requirements.
DPW’s contractors have the fundamental accountability and responsibility for executing
on-site safety, health, and environment issues for their activities, services, products, and
work. The contractor is responsible for ensuring that its employees and the employees of
any appointed contractors comply with all occupational health and safety statutory
requirements and the policies and procedures.

2. Definitions; Abbreviations and Explanations
Act — the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
Agent — means any person who acts as a representative for a client;

Baseline Risk Assessment - baseline operational risks refer to the health and safety
risks associated with all standard processes and routine activities in the business

Client — means any person for whom construction work is performed;
Construction Work is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any
similar type of work;

OCCUPATIONAL HEALTH AND SAFETY ACT, Act No 85 of 1993
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Contractor — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors;

Health and Safety File — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations;

Health and Safety Plan — means a documented plan which addresses hazards identified
and includes safe work procedures to mitigate, reduce or control the hazards identified;

Hazard: a source of or exposure to danger

Health and Safety Specification — means a documented specification of all health and
safety requirements pertaining to the associated works on a construction site, so as to
ensure the health and safety of persons;

Method Statement — means a document detailing the key activities to be performed in
order to reduce as reasonably as practicable the hazards identified in any risk

assessment;

Principal Contractor — means an employer, as defined in section 1 of the Act who
performs construction work and is appointed by the client to be in overall control and
management of a part of or the whole of a construction site;

Risk Assessment — means a program to determine any risk associated with any hazard
at a construction site, in order to identify the steps needed to be taken to remove, reduce

or control such hazard.

Abbreviation Explanation
OHS Act Occupational Health and Safety Act No. 83 of 1993
COID Act Compensation for Occupational Injuries and Diseases Act
HIRA Hazard identification and risk assessment
MSDS Material Safety Data Sheet
' SHE Safety, Health, and Environment
CR Construction Regulation
CHA Construction Health Agent
DPW Department of Public Works
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3. General Administrative and Requirements

3.1. Supporting clauses

This specifications set out the minimum standards, legislative and organizational
requirements and by virtue of explaining the need in each section or regulation makes
provision for the Contractor to compile specific Health and Safety file in order to
complement this specifications for their own compliance with requirements for the project
upgrade kitchen equipment for Phalaborwa 524 SQN Signal. The Designer should follow
this Health and Safety specification as contemplated on Construction Regulation 201 (6)
and incorporate safety standards as indicated on Section 44 of the OSHA Act 1993. The
following legal context were followed during preparation of the specifications and the
Contractor should abide to these:

Occupational health and Safety Act, Act no 85 of 1993, and all its relevant regulations
General Administrative Regulations
General Safety regulations
Major hazard Installation Regulation
Regulations for hazardous Biological Agents
Explosive Regulations
Construction Regulations 2014
Asbestos Regulations
Environmental regulations for workplaces
Facilities Regulations
Hazardous Chemical Substances Regulations
Lead Regulations
Noise Induced Hearing Loss Regulations
Electrical Installation Regulation
The road traffic laws.
SANS Standards (Ladders, scaffolding, etc)
The works contract signed between Department of Public Works and the Principal
Contractor:
Department of Public Works's health and safety specification
The Principal Contractor's site rules
The Principal Contractor's Health and Safety Policy
The Principal Contractor's safety plan

OCCUPATIONAL HEALTH AND SAFETY ACT, Act No 85 of 1993
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3.2. Interpretation

The Act and its associated regulations shall have precedence in the interpretation of any
ambiguity or inconsistency between it and this specification.

Compliance with the requirements of this specification does not necessarily result in
compliance with the provisions of the Act.

3.3. Notification of construction work

The Contractor shall notify the Provincial Director of Labour in writing at least 7 days
before works commences, using a form similar to that contained in Annexure 2 of the
Construction Regulations 2014 issued in terms of the Act and as contemplated on the
CR4, before construction work commences and retain a copy of such notification in the
health and safety file where such work:

(a) include excavation work;

(b) include working at a height where there is risk of falling;
(c) include the demolition of a structure; or

(d) include the use of explosives to perform construction work

The Contractor shall ensure that no work commences on an electrical installation which
requires a new supply or an increase in electricity supply before the person who supplies
or contracts or agrees to supply electricity to that electrical installation has been notified

of such work.
3.4. Copy of the Act and Company H&S Policy

The Contractor shall ensure that a copy of the Act; Company Policy and relevant
regulations is available on site for inspection by any person engaged in any activity on
the site.

The Contractor shall prepare a written policy concerning the protection of the health and
safety of his employees at work, including a description of his organization and the
arrangements for carrying out and reviewing that policy. (Construction companies must
all have a SHE(Q) or Health and Safety policy as contemplated on OSH Act 7(1). An
employer shall prominently display a copy of the policy, signed by the CEOQ, in the
workplace where his employees normally report for service, Section 7(3).

3.5. Letter of Good Standing — COID Act CR 5(1)(j)

The Contractor shall before commencing with any works on the site provide the
Employer's Health and Safety Representative with proof of good standing with the
compensation fund or with a licensed compensation insurer as contemplated in the
Compensation for Occupational Injuries and Diseases Act, 1993 (Act No. 130 of 1993).

OCCUPATIONAL HEALTH AND SAFETY ACT, Act No 85 of 1993
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3.6. Mandatory Agreements

Section 37 of the OHS Act 1993 potentially punishes employers (principals) for the
unlawful acts or omissions of mandataries (contractors) except where a written
agreement between the parties has been concluded containing arrangements and
procedures to ensure compliance with the said act by the mandatary. The section 37 (2)
agreement recognizes that a contractor/supplier is an employer in its own right with duties
as prescribed in the OHS Act and mandates the contractor/supplier to ensure that all work
will be performed or machinery and plant used by their employees is in accordance with
the provisions of the Act.

OHS Act Section 37 & CR 2014 (7)(1)(f) in addition to the documentation required in the
health and safety file in terms of paragraph (c)(v) and sub-regulation (2)(b), include and
make available the agreements between the parties and the type of work, being done.

This agreement constitutes the sole agreement between the parties and no variation,
modification or waiver of any of the provisions of this agreement or consent to any
departure therefrom shall in any manner be of any force or effect unless confirmed in
writing and signed by the both parties and such variation, modification, waiver or consent
shall be effective only in the specific instance and for the specific purpose and to the
extent for which it was made or given.

3.7. Emergency procedure

The Contractor shall submit for acceptance to the Employer's Health and Safety Agent
an emergency procedure which include but are not limited to fire, spills, accidents to
employees, exposure to hazardous substances, which:

a) identifies the key personnel who are to be notified of any emergency;
b) sets out details including contact particulars of available emergency services; and
c¢) the actions or steps which are to be taken during an emergency.

The Contractor shall within 24 hours of an emergency taking place notify the Employer’s
Health and Safety Agent in writing of the emergency and briefly outline what happened
and how it was dealt with.

3.8. Principal Contractor

Principal contractors shall carry out the duties as contemplated in Section 8 and 9, the
relevant regulations and duties as listed in CR 7. In terms of the Construction Regulations,
when principal contractors appoint contractors, the principal contractor would then have
the same accountability and responsibility in relation to the appointed contractors as the
client/agent has in relation to the principal contractor.

OCCUPATIONAL HEALTH AND SAFETY ACT, Act No 85 of 1993
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It must be noted that the principal contractor remains accountable and responsible for
his/her appointed contractors. None of the additional safety requirements specified by the
clients/agents reduce the principal contractor's accountability and responsibility for the
health and safety of his’lher employees and appointed contractor employees within his/her
working area. All project work performed consideration of the health and safety of all
personnel on site shall be taken into account at all times.

3.9. Contractors or Sub-contractors

In terms of the Construction Regulations, all the duties that the client has towards the
principal contractor, the principal contractor, in turn, has towards all his/her appointed
contractors. It must be noted that the principal contractor remains accountable and
responsible for his/her appointed contractors.

However, appointed contractors still have the accountability and responsibility for the
health and safety of their employees and any appointed contractor employees within their
working area. Any areas of concern should be discussed urgently with the principal

contractor.

The relationship between the principal contractor and the appointed contractor will be
governed by the contractual arrangements into which they have entered. Each Contractor
must be appointed in writing as a Contractor and these documents must be filed in your
safety file as well as the contractor's safety file for auditing purposes.

Contractors shall carry out the duties as contemplated in Section 8 and 9, the relevant
regulations and duties as listed in Regulation 7of the Construction Regulations 2014.

3.10. Construction Supervisor

Construction supervisors shall be appointed in writing in a full-time capacity for the
duration of the construction project, with the primary responsibility of supervising the
construction work as contemplated on the CR 8(1). Where required, contractors deemed
may appoint additional employees as assistant construction supervisors. Persons
appointed must be competent and have extended knowledge of the type of work they are

required to supervise.

Assistant construction supervisors have the same responsibilities as construction
supervisors CR 8(1). This appointment does not relieve the construction supervisors of
any of their accountabilities and/or responsibilities.

OCCUPATIONAL HEALTH AND SAFETY ACT, Act No 85 of 1993
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3.11. Employees

Section 14 of the OHS Act has reference; contractor employees are responsible for their
own health and safety, as well as the health and safety of their colleagues while at work.
The Client / Employer / Contract management cannot be expected to be totally
responsible if any of their employees do not cooperate with legislative and health and
safety requirements. Employees will be held jointly responsible where situations dictate.
In their own interest, contractor employees must be aware of the responsibilities of their
contractor management. Basic Condition of Employment Act no 11 as amended in
20012will apply in terms of working conditions.

3.12. Health and Safety File

The Contractor shall maintain on site a health and safety file as contemplated on CR
(7)(2)Xb) and (7)(1)(c). The construction regulations, regulation 5(7) requires principal
contractors to keep a SHE file which will contain all documentation required in terms of
Construction Regulations 2014. A Health and Safety file means a file or other record in
permanent form, containing the information about the project and sites health and safety
management system during construction and all information relating to the post-
construction phase after handover to the client.

All contractors are required to keep a Health and Safety file on project site or worksite.
Contractors may keep additional files at their head office as additional records. The Health
and Safety file shall be maintained by all the contractors on their construction site and
shall be available on request for audit and inspection purposes. The Health and Safety
file should be approved by the approved by the Contractor’'s supervisor before taken in to

Client.

The laminated sleeves of INDEX should used to separate the items on the Health and
Safety file. The file should be correctly labeled thus, showing the project name; projects
construction site; and others.

3.13. Risk Assessment

A contractor must, before the commencement of any construction work and during such
construction work, have on-site or site specific risk assessments performed by a
competent person appointed in writing, which risk assessments form part of the health
and safety plan to be applied on the site as contemplated on CR 2014 (9)(1), and must

include:

(a) the identification of the risks and hazards to which persons may be exposed to;

(b) an analysis and evaluation of the risks and hazards identified based on a documented
method; (c) a documented plan and applicable safe work procedures to mitigate, reduce
or control the risks and hazards that have been identified;

OCCUPATIONAL HEALTH AND SAFETY ACT, Act No 85 of 1993
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(d) a monitoring plan; and (e) a review plan.

A contractor must ensure that all employees under his or her control are informed,
instructed and trained by a competent person regarding any hazard and the related work
procedures and or control measures before any work commences,

A contractor must consult with the health and safety committee or, if no health and safety
committee exists, with a representative trade union or representative group of employees,
on the monitoring and review of the risk assessments of the relevant site.

Note: A risk assessment is an important step in protecting workers as well as complying
with the law. It helps to focus on the risks that really matter in a particular workplace — the
ones with the potential to cause real harm. Workers and others have a right to be
protected from harm caused by a failure to take reasonable control measures. The
Contractor shall ensure that as far as is reasonably practicable, ergonomic related
hazards are analyzed, evaluated and addressed in the risk assessment. Notwithstanding
the provisions of the fall protection plan, the Contractor shall ensure that no person works
in an elevated position, unless such work is performed safely as if working from a scaffold

or ladder.
3.14. Health and safety plans

The Contractor shall prior to commencing the works to which this specification applies,
submit to the Employer’s Health and Safety Agent for approval a suitable and sufficiently
documented health and safety plan, based on this specification and the risk assessment
that is conducted. The health and safety plan must cover all aspects of the health and
safety procedures to be applied, for the duration of the contract by all contractors

(principal and appointed).

The health and safety plan shall as a minimum provide: the information contained in Table
1 in respect of each of the hazards associated with work falling within the scope of the
contract (see Figure 1); and an outline of the manner in which the Contractor intends
complying with the requirements of this specification.

What are | Who What are the | What further ‘ Action | Action by
the might be | safe work | action is | by when
hazards harmed procedures | necessary whom
relating to | and how? | for the site? | monitoring and
work review)?
tasks? ;

|

Table 1. Example of the format of a health and safety plan
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The Contractor shall discuss the submitted health and safety plan with the Employer’s
Health and Safety Agent, modify such plan in the light of the discussions and resubmit
the modified plan for approval

The Contractor shall apply the approved health and safety plan from the date of its
commencement and for the duration of the works to which this specification applies.

The Contractor shall conduct periodic audits for compliance with the approved health and
safety plan at intervals agreed upon with the Employer’s Health and Safety Agent, but at

least once every month.

The Contractor shall update the health and safety plan whenever changes to the works
are brought about

3.15. Fall protection plan

The Contractor shall require a competent person to prepare a fall protection plan in
compliance with the requirements of the 2014 Construction Regulations 10.

The Contractor shall ensure that the construction supervisor is in possession of the most
recently updated version of the fall protection plan.

The fall protection plan as contemplated on CR 10 (1) must include: A risk assessment
of all works carried out from a fall risk position; procedures and methods used to address
all risks identified. The employee’s medical fithess necessary to work at fall risk position

and records thereof.
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"competent person” means as defined on the CR 1 a person who -
(a) has in respect of the work or task to be performed the required knowledge, training
and experience and, where applicable, qualifications, specific to that work or task:
Provided that where appropriate qualifications and training are registered in terms of the
provisions of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those
qualifications and that training must be regarded as the required qualifications and
training; and
(b) is familiar with the Act and with the applicable regulations made under the Act.

12026 |

sections thereof to assist the construction
supervisor contemplated in sub-regulation (7),
and every such employee has, to the extent
clearly defined by the contractor in the letter of
appointment, the same duties as the
construction supervisor: Provided that the
designation of any such employee does not
relieve the construction supervisor of any
personal accountability for failing in his or her

supervisory duties in terms of this reguiation.

Regulati | Appointment | Explanation Responsi
on/ ble Person
Section
OHS Act | CEO Without derogating from his responsibility or | Contractor
16(2) liability, a chief executive officer may assign any
duty to any person under his control, which
person shall act subject to the control and
directions of the chief executive officer
CR 2014 | Construction | A principal contractor must in writing appoint | Contractor
(8)(1) Manager one full-time competent person as the
construction manager with the duty of
managing all the construction work on a single
site, including the duty of ensuring occupational
health and safety compliance
CR 2014 | Construction | A construction manager must in writing appoint | Contractor
(8)X(7) Supervisors construction  supervisors responsible for
construction activities and ensuring
occupational health and safety compliance on
the construction site
CR 2014 | Assistant A contractor must, upon having considered the | Contractor
(8)8) Construction | size of the project, in writing appoint one or
Supervisor more competent employees for different
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CR 2014 | Risk A contractor must, before the commencement | Contractor
(9)(1) Assessor of any construction work and during such
construction work, have risk assessments
performed by a competent person appointed in
- | | writing _ N
CR 2014 | Fall A contractor must-(a) designate a competent | Contractor
(10)(1) Protection person to be responsible for the preparation of
Planner a fall protection plan
CR 2014 | Scaffolding A contractor must appoint a competent person | Contractor
16 (1) Inspector in writing who must ensure that all scaffolding
work operations are carried out under his or her
supervision and that scaffold erectors, team
leaser and inspectors are competent to carry
out their work.
CR 2014 | Fire A contractor must, in addition to compliance | Contractor
(29)(h) Equipment with the Environmental Regulations for
Inspector Workplaces, 1987, ensure that:(h) the fire
equipment contemplated in paragraph (g) is
inspected by a competent person, who has
been appointed in writing for that purpose, in the
manner indicated by the manufacturer thereof
OHS Act | Health  and | Every employer who has more than 20 | Contractor
(17)(1) Safety employees in his employment at any workplace,
Representativ | shall designate in writing for a specific period,
es health and safety representatives for such
workplace, or for different sections thereof.
CR 2014 | Construction | A constructor must, appoint a full-time or part- | Contractor
(8)(5) Health and | time construction health and safety officer in
Safety Officer | writing to assist in the control of all health and
safety related aspects on the site.
CR 2014 | Contractor Appointment of another contractor to perform | Contractor
7(2)(c) | (Sub) construction work be reasonably satisfied that
the contractor that he or she intends to appoint
has necessary competencies and resources to
perform the construction works safely
GAR Incident An employer or user shall cause every incident | Contractor
9(2) Investigator which must be recorded to be investigated by
the employer, a person appointed by him or her,
by a health and safety representative or a
member of a health and safety committee.
GSR First Aiders Where more than 10 employees are employed | Contractor
3(4) at a workplace, the employer shall ensure that
for every group of fifty employees, at least one
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