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PART T1: TENDERING PROCEDURES 

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER 
 

Tenders are hereby invited for PROVISION OF INCREMENTAL SERVICES TO INFORMAL SETTLEMENTS 

WITHIN THE WESTERN REGION: CONSTRUCTION OF FOOTPATHS IN PROGRESS PLACE 2 OF 3 – 

WARD 72 

 
 

Subject Description Tender 

Data Ref. 

Employer The Employer is the eThekwini Municipality as represented by: 
Deputy Head: Development Engineering 

F.1.1.1 

Tender 
Documents 

Documents can only be obtained in electronic format, issued by the 
eThekwini Municipality. 
Documentation can be downloaded from the National Treasury’s eTenders 
website or the eThekwini Municipality’s Website. 
The entire document should be printed (on A4 paper) and suitably bound by 
the tenderer. 

F.1.2  

Eligibility It is estimated that tenderers should have a CIDB contractor grading 
designation of 3 CE (or higher). 
The CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) 
status do not apply.  

F.2.1.1 

Clarification 
Meeting 

At 418 Demat Road, Klaarwater, @09h00 on 19 April 2024 F.2.7 

Seek 
Clarification 

Queries relating to these documents are to be addressed to the Employer’s 
Agent’s Representative whose contact details are: 
Mr. Rakesh Mohan 
031 262 6950  
rakesh@msaengineers.co.za and adesh@msaengineers.co.za. 
Consolidated questions and answers to be uploaded on the website 
on the 22 April 2024.  

F.2.8 

Submitting a 
Tender Offer 

Tender offers shall be delivered to: 
Municipal Centre 
KE MASINGA ROAD (OLD FORT ROAD) 
DURBAN 
4001 
 

F.2.13 

Closing 
Time 

Tender offers shall be delivered on or before Friday, 26 April 2024 at or 
before 11h00. 

F.2.15 

Evaluation 
of Tender 
Offers 

The 80/20 Price Preference Point System, as specified in the PPPFA 
Regulations 2022 will be applied in the evaluation of tenders. Refer to Clause 
F.3.11 of the Tender Data for the Specific Goal(S) for the awarding of 
Preference Points, and other related evaluation requirements. 

F.3.11 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are further stated in the Tender Data 

 

  



  Contract No: 2V-28640 

 

 

Part T1: Tendering Procedures  Page 3  Document Version 24/02/2023(a) 

 

PART T1: TENDERING PROCEDURES 

T1.2: TENDER DATA 
 
 
T1.2.1 STANDARD CONDITIONS OF TENDER 

 
 The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement (July 2015) as published in Government 
Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015. 

 
 The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the Standard Conditions of Tender. 

 

T1.2.2 TENDER DATA 

 

 Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 

to which it mainly applies. 

 

F.1: GENERAL 

 
F.1.1 The employer: The Employer for this Contract is the eThekwini Municipality as represented by: 

Deputy Head: Development Engineering 
 
F.1.2  Tender documents: The Tender Documents issued by the Employer comprise: 
 

1) This procurement document. 
 

2) “General Conditions of Contract for Construction Works – 3rd Edition 2015” issued by the South 
African Institution of Civil Engineering (GCC 2015).  This document is obtainable separately, 
and Tenderers shall obtain their own copies. 

 
3) “City of Durban Technical Specifications” hereinafter referred to as the Standard Engineering 

Specifications.  This document is obtainable separately, and Tenderers shall obtain their own 
copies of the applicable Sections. 

 
4) Drawings, issued separately from this document, or bound in Section C3.4 (as an Annexure). 

 
5) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the 

following acts, regulations, and standards referred to in this document as they are essential for 
the Tenderer to get acquainted with the basics of construction management, the implementation 
of preferential construction procurement policies, and the participation of targeted enterprise 
and labour. 
 The Employer’s current (as at advertising date) Supply Chain Management Policy. 
 The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential 

Procurement Policy Framework Act Regulations (2022). 
 The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and 

the Construction Regulations (2014). 
 The Construction Industry Development Board Act No 38 of 2000 and the Regulations 

issued in terms of the Act (July 2013). 
 SANS 1921:2004 – Construction and Management Requirements for Works Contract, 

Parts 1-3. 
 Any other eThekwini Policy documents referenced in the Tender Documents. 
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Electronically downloaded documentation is obtainable from the National Treasury’s eTenders 
Website or the eThekwini Municipality’s Website at URLs: 

 https://www.etenders.gov.za/  
 https://www.durban.gov.za/pages/business/procurement  

 
The entire downloaded document should be printed on white A4 paper (single-sided) and suitably 
bound by the tenderer. 

 
F.1.4 Communication and employer’s agent: The Employer’s Agent is : 

Name: Doug Jooste 
Tel: 031 311 6375 
eMail: doug.jooste@durban.gov.za 

 
The Employer’s Agent’s Representative is: 
Mr. Rakesh Mohan 

031 262 6950  

rakesh@msaengineers.co.za and adesh@msaengineers.co.za. Consolidated questions and 

answers to be uploaded on the website on the 22 April 2024.  

 
The Tenderer’s contact details, as indicated in the Contract Data: Clause C1.2.2.2 “Data to Be 
Provided by Contractor”, shall be deemed as the only valid contact details for the Tenderer for use 
in communications between the Employer’s Agent and the Tenderer.  

 
 
 

F.2: TENDERER'S OBLIGATIONS 

 
F.2.1.1 Eligibility: General 
 

A Tenderer will not be eligible to submit a tender if: 

(a) the Tenderer does not comply with the legal requirements as stated in the Employer’s current 
SCM Policy. 

(b) the Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, 
levies and contributions required in terms of legislation applicable to the work in the contract. 

(c) In the event of a Compulsory Clarification Meeting: 
i) the Tenderer fails to attend the Compulsory Clarification Meeting. 
ii) the Tenderer fails to have form “Certificate of Attendance at Clarification Meeting / Site 

Inspection” (in T2.2) signed by the Employer’s Agent or his representative. 

(d) in the case of JV submissions, two or more JV entities have common directors / shareholders 
or common entities tendering for the same works. 

(e) at the time of closing of tenders, the Tenderer is not registered on the National Treasury Central 
Supplier Database (CSD) as a service provider.  In the case of a Joint Venture, this requirement 
will apply individually to each party in the Joint Venture. 

(f) The tenderer has not submitted, with this tender, a valid Letter of Good Standing from the 
Compensation Commissioner as proof of being registered and in good standing with the 
compensation fund. Reference is to be made to Returnable Document T2.2.13. 

(g) The tender fails to complete and sign the Declaration of Municipal Fees in T2.2: “Returnable 
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Documents” and submits the required documentation. Reference is to be made to Returnable 
Document T2.2.12. 

SCM Policy (Cl.14(4)) requires suppliers/ service providers/ contractors to be registered on the 
eThekwini Municipality Central Supplier Database or be in a position to be so before the award. 

In the event of the Tenderer not being registered on the eThekwini Municipality’s Central Supplier 
Database, the tenderer must register on the internet at www.durban.gov.za by following these links: 

 Business 
 Supply Chain Management (SCM) 
 Accredited Supplier and Contractor's Database. 

The following are to be noted: 

(a) The information for registration as in the possession of the eThekwini Municipality will apply. 
(b) It is the Tenderer's responsibility to ensure that the details as submitted to the Municipality are 

correct. 
(c) Tenderers are to register prior to the submission of tenders. 

F.2.1.2 Eligibility: CIDB 
 

Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a 
contractor grading designation equal to or higher than a contractor grading designation determined 
in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) 

or 25(7A) of the Construction Industry Development Regulations, for a CE class of construction work, 
are eligible to have their tenders evaluated. 
Joint ventures are eligible to submit tenders provided that: 
(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender 

closing), 

(b) The lead partner has a contractor grading designation in the CE class of construction work and 
has a grading designation of not lower than one level below the required grading designation, 
and 

(c) The combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations (2013) is equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered for a CE class of construction 
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations. 

 
It should be noted that this contract is not part of a Targeted Development Programme (TDP). The 
CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status do not apply. 

 
F.2.1.3 Eligibility: Tenderer’s Experience 

Only those tenderers that can demonstrate experience, by the submission of the specified fully 
completed  returnable document in T2.2 (duplicated for each experience submission), and supply 
the associated documentation/ information, in works of a similar nature, within the past 10 years, will 
be eligible to have their tenders evaluated in terms of Clause F.3.11. Tenderers may submit 
experience gained as Sub-Contractors or Main Contractors. 
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Returnable form T2.2.16: “Eligibility: Experience of Tenderer” is to be duplicated for each 
experience submission and fully completed, as may be required. 

Contact details of the Client or Main Contractor (if experience was gained as a sub-contractor), is 
required to be provided on the above-mentioned form.  The contact details may be used by the 
Employer to verify the information, pertaining to the experience submission, as provided by the 
Tenderer. Should the Employer’s reasonable attempts to make contact with the Client or Main 
Contractor, to verify the information provided, fail (for whatever reason), that specific experience 
submission will be considered invalid.   

Where works are still in progress the value of completed work as detailed on the most recent payment 
to the Contractor / Sub-Contractor is to be used in the experience submission. 

In the event of a Joint Venture (JV) tendering for this contract, experience gained by the separate 
entities making up the JV may be used as experience provided that the experience requirement, as 
stipulated in Table 2, is satisfied, and that the required documentation/ information is provided. 

The documentation/ information that is required is specified on Table 1: “Documentation / Information 
Requirements” (which includes the Notes below the table), and the experience requirement is as 
stated on Table 2: “Tenderer’s Experience Requirement”. 

Table 1: Documentation / Information Requirements 

Note: an “X” in this 
table indicates that 
the associated 
documentation must 
be provided, if 
applicable. 

Proof of Sub-
Contract 

Agreement 
 

Letter of 
Award OR 

Form of Offer 
& Acceptance 

Most recent 
Payment 

Certificate OR 
Invoice with 
Quantities 
summary 

Final Payment 
Certificate OR 
Invoice with 
Quantities 
summary 

Completion 
Certificate 

NB 
Scope of Work 

Note 1 Note 2 Note 3 Note 4 Note 5 Note 6 

Works as Sub-Contractor 

Current Contracts X  X   X 

Completed Contracts X   X  X 

Works as Main Contractor 

Current Contracts  X X   X 

Completed Contracts  X  X X X 

Failure to fully complete and submit the returnable form in T2.2, and provide the above supporting 
documentation/ information, 

for each submission of experience, will invalidate that experience submission 
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Table 1: NOTES 

Note 1 Must include the names of the parties, the managing entity’s name, the effective dates, and the signature(s) page, 
all pertaining to the agreement. 

Note 2 Issued by the Client / Employer. 

Note 3 Proof of the most recent payment received from the Main Contractor or Client/ Employer, OR most recent 
submitted INVOICE, with a summary breakdown of quantities. 

Note 4 Proof of the final payment received from the Main Contractor or Client/ Employer, OR most recent submitted 
INVOICE, with a summary breakdown of quantities. 

Note 5 Issued by the Client/ Employer. 

Note 6 NB: Without this information the experience submission cannot be considered. 
• This submission must indicate how the works carried out, either as a Sub-Contractor or a Main Contractor, is 

similar (see Table 2: Tenderer’s Experience Requirement) to the Scope-of-Work of this specific tender. 
• If executed as a Sub-Contractor, the Scope-of-Work should be indicative of only the works carried out by the 

Sub-Contractor, and not the overall Scope-of-Work of the main contract. 
• If executed as a Main Contractor, the overall contract Scope-of-Work is to be provided. 
• The description of the Scope-of-Work is to be inserted into the returnable form in T2.2, or if available as a hard 

copy (max. 2 pages) attached to the form with the other relevant, associated, supporting documentation. 
 
 

 

Table 2: Tenderer’s Experience Requirement 

Provision of Roads and Ancillary Works 

 Projects of a similar nature that will be considered will be one, or a combination of, the following types of projects: new 
road construction, road widening/upgrades, intersection improvements, gravel to surfaced road upgrades, access road 
upgrades, major parking areas, and provision of interim roadway and footpaths related services to informal settlements. 

 Each project must consist of at least two of the following elements: bulk earthworks, roadway layer-works, asphalt 
roadway surfacing, kerbing / channelling, sidewalk / walkway construction, traffic calming measures, stormwater 
drainage, retaining structures, dealing with underground services (watermains, sewers, electricity / communication 
infrastructure). 

 Projects that are excluded are road rehabilitation projects, road maintenance projects, and the construction of gravel 
roads. 

 
 

Experience Requirement: Contract(s) with works of a similar nature, within the past 10 years 

A minimum of 2 contracts, each with a value of 50% of the tender value submitted for this tender.  
Contracts may have been executed as a Sub-Contractor. 

 
 

Note: The failure to fully complete the relevant returnable form in T2.2 for each submission 
of experience AND supply the associated, relevant, documentation (as specified on 
Table 1) will invalidate the experience submission.  

 
F.2.2.2 The cost of the tender documents: Replace this paragraph with the following: 
 

“Documents are to be obtained, free of charge, in electronic format, from the National Treasury’s 
eTenders website or the eThekwini Municipality’s Website. The entire electronically downloaded 
document should be printed on white A4 paper (single-sided) and suitably bound by the tenderer. 

 
F.2.6 Acknowledge addenda: Add the following paragraphs to the clause: 
 

“Addenda will be published, in electronic format, on the National Treasury’s eTenders website (see 
F.2.2.2 above). Tenderers are to ensure that the eTenders website is consulted for any published 
addenda pertaining to this tender up to three days before the tender closing time as stated in the 
Tender Data.”  
 
“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated, 
and signed portion of the addenda, to the physical or email address as specified on the addenda.  
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Failure of the tenderer to comply with the requirements of the addenda may result in the tender 
submission being made non-responsive.” 

 
F.2.7 Clarification meeting: 

At 418 Demat Road, Klaarwater, @09h00 on 19 April 2024 
 

 In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in 
the name of the tendering entity. The Tenderer’s representative(s) at the clarification meeting must 
be able to clearly convey the discussions at the meeting to the person(s) responsible for compiling 
the entity’s tender offer. 

 
F.2.12 Alternative tender offers: No alternative tender offers will be considered. 
 
F.2.13 Submitting a tender offer: Submissions must be submitted on official submission documentation 

issued (either in hard copy or in electronic format) by the eThekwini Municipality. 
 
 Identification details to be shown on each tender offer package are: 

 Contract No.  :2V-28640 
 Contract Title :PROVISION OF INCREMENTAL SERVICES TO INFORMAL 

SETTLEMENTS WITHIN THE WESTERN REGION: CONSTRUCTION OF FOOTPATHS IN 
PROGRESS PLACE 2 OF 3 – WARD 72  

 
The Employer’s address for delivery of tender offers is: 
 

Municipal Centre 
KE MASINGA ROAD (OLD FORT ROAD) 
DURBAN 
4001 

 
Tenderers are to include, with their “hard copy” submission, a memory-stick containing an 
electronically scanned (300 dpi resolution) Public Document Format (PDF) copy of their complete 
bid submission. This PDF file should be named using the contract number and the Tenderer’s name, 
eg. “2V28640 – Tenderers Name.PDF”. The memory-stick must be securely fixed to the paper 
submission. 

 
 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 
 
F.2.15 Closing time: The closing time for delivery of tender offers is: 

 Date : Friday, 26 April 2024 

 Time : 11h00 

F.2.16 Tender offer validity: The Tender Offer validity period is 120 Days from the closing date for 
submission of tenders. 

 
F.2.23 Certificates: Refer to T2.1 for a listing of certificates that must be provided with the tender. All 

certificates must be valid at the time of tender closing. 
 

Tenderers are to include, at the back of their tender submission document, a printout of the 
required documents/ certificates. 
 
The Form of Offer (C1.1.1), Data to be provided by the Contractor (C1.2.2.2), and the Bill of 
Quantities (C2.2) are also required to be completed in full. 
 
CIDB Registration  
Refer also to returnable form in T2.2: “Eligibility: Verification of CIDB Registration and Status”. 
 



  Contract No: 2V-28640 

 

 

Part T1: Tendering Procedures  Page 9  Document Version 24/02/2023(a) 

 

Tenderers are to include with their submission a printout of their CIDB Registration, obtained from 
the CIDB website ( https://registers.cidb.org.za/PublicContractors/ContractorSearch ). 
 
The Joint Venture Grading Designation Calculator should be used when submitting as a Joint 
Venture ( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc ). 
 
The date of obtaining the above printout(s) is to be indicated on the printout. Registration with the 
CIDB must be reflected as “Active” at time of tender closing. 
 
Tax Clearance  
Refer also to returnable form in T2.2: “Tax Compliance Status PIN/ Tax Clearance Certificate”. 
 
SARS has introduced a new Tax Compliance Status System. Tenderers must submit a Tax 
Compliance Status PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN 
can be used by third parties to certify the taxpayer’s real-time compliance status. This TCS PIN is to 
be entered on Returnable Document T2.2.1: “Compulsory Enterprise Questionnaire”. Separate Tax 
Clearance Certificates / TCS PINs are required for each entity in a Joint Venture. 
 
Failure to comply will make the tender non-responsive. 
 
Central Supplier Database (CSD)  
Refer also to returnable form in T2.2: “Eligibility: CSD Registration Report”. 
 
The entities (full) CSD Registration Report, obtained from the National Treasury Central Supplier 
Database, is to be included in the tender submission ( https://secure.csd.gov.za ). 
 
Separate CSD Registration Reports are required for each entity in a Joint Venture. 

 
Compensation Commissioner  
Refer also to returnable form in T2.2: “Eligibility: Registration with Compensation Commissioner”. 
 
The tenderer is to supply proof of being registered and in good standing with the compensation fund 
by submitting a valid Letter of Good Standing from the Compensation Commissioner. 
 
Failure to comply will make the tender non-responsive. 

 

F.3: THE EMPLOYER'S UNDERTAKINGS 

 
F.3.1.1 Respond to requests from the tenderer: Replace the words “five working days” with “three working 

days”. 
 
F.3.2 Issue addenda: Add the following paragraph: “Addenda will be published, in electronic format, on 

the same platform(s) as the Tender Notification (refer to F.1.2). 
 
F.3.4 Opening of Tender Submissions: Tenders will be opened immediately after the closing time for 

tenders.  The public reading of tenders will take place in the SCM Boardroom, 6th Floor, Engineering 
Unit Building, 166 KE Masinga Road, Durban. 

 
 
F.3.11 Evaluation of Tender Offers: 

 
Eligibility 
 
Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in T1.2.2 
Clause F.2.1. Tenderers not in compliance will be deemed non-responsive. 
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Preference Point System 
 
The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE in accordance 
with the Employer’s current SCM Policy, the Preferential Procurement Policy Framework Act (5 of 
2000), and the Preferential Procurement Policy Framework Act Regulations (2022). 
 
Price Points 
 
The 80/20 preference points system will be applied.  The Formula used to calculate the Price Points 
(max. 80) will be according to that specified Regulation 4.1. 
 
 
Preference Points 
Refer also to T2.2: “MBD 6.1: Preference Points Claim”. 
 
The Preference Points (either 20 or 10) will be derived from points allocated/ claimed for Specific 
Goals as indicated in the table(s) below, according to the specified Goal Weighting 
 

Ownership Goal 
The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed 
below, is to be used in the determination of the tenderer’s claim for Preference Points. 

Goal Weighting 50% 

Ownership Categories Criteria 80/20 90/10 

Race: Black (w1) 

 

0%  0  n/a 

>0% and <51%  4  n/a 

>51% and <100%  7  n/a 

100%  10  n/a 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status) 

 Companies and Intellectual Property Commission registration document (CIPC) 
 CSD report. 

 B‐BBEE Certificate of the tendering entity. 

 Consolidated BBBEE Certificate if the tendering entity is a Consortium, Joint Venture, or Trust (Issued by 
verification agency accredited by the South African Accreditation System). 

 Agreement for a Consortium, Joint Venture, or Trust.  

The Category Weightings of the Ownership Categories will be: 

 w1 = 100%(where x = 100%) 
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RDP Goal:  The promotion of South African owned enterprises 
The tendering entity’s Address (as stated on the National Treasury Central Supplier Database 
(CSD) or on the eThekwini Municipality Vendor Portal) is to be used in the determination of the 
tenderer’s claim for Preference Points for this Specific Goal. 

RDP Goal: The promotion of South African owned enterprises 
Goal Weighting 50% 

Location 80/20 90/10 

Not in South Africa  0  n/a 

South Africa  4  n/a 

KZN  7  n/a 

ETM  10  n/a 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status) 

 CSD report 

 
F.3.13 Acceptance of tender offer: In addition to the requirements of Clause F.3.13 of the Standard 

Conditions of Tender, tender offers will only be accepted if: 
 

(a) The tenderer submits a valid Tax Clearance Certificate OR Tax Compliance Status PIN, 
issued by the TCS System of the South African Revenue Services, or has made arrangements 
to meet outstanding tax obligations. 

(b) The tenderer is registered, and “Active”, with the Construction Industry Development 
Board, at time of tender closing, in an appropriate contractor grading designation. 

(c) The tenderer or any of its directors/shareholders is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business with the public sector. 

(d) The tenderer has not: 
 Abused the Employer’s Supply Chain Management System; or 
 Failed to perform on any previous contract and has been given a written notice to this effect. 

(e) The tenderer has completed the Compulsory Enterprise Questionnaire and there are no 
conflicts of interest which may impact on the tenderer’s ability to perform the contract in the best 
interests of the employer or potentially compromise the tender process. 

(f) The tenderer is registered and in good standing with the compensation fund or with a 
licensed compensation insurer. 

(g) The employer is reasonably satisfied that the tenderer has in terms of the Construction 
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 
necessary competencies and resources to carry out the work safely. 

 
The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept 
the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any 
minimum quantity per order. The successful Tenderer (s) shall be bound to provide any quantities 
stipulated in the specification. 
 
Notwithstanding clause F.1.1.3 of the Standard Conditions of Tender the municipality reserves the 
right to award or not award the tender based on the municipalities available budget. The municipality 
has a firm intention to proceed with the work, subject to funding being identified. 

 
F.3.15 Complete adjudicator’s contract: Refer to the General Conditions of Contract and the Contract 

Data. 

F.3.17 Copies of contract: The number of paper copies of the signed contract to be provided by the 
Employer is ONE (1). 
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Tenderers are to include, with their “hard copy” submission, a memory-stick containing an 
electronically scanned (300 dpi resolution) Public Document Format (PDF) copy of their complete 
bid submission. This PDF file should be named using the contract number and the Tenderer’s name, 
eg. “2V28640 – Tenderers Name.PDF”. The memory-stick must be securely fixed to the paper 
submission. 
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T1.2.3 ADDITIONAL CONDITIONS OF TENDER 
 
T1.2.3.1 Appeals 
 
 In terms of Regulation 49 of the Municipal Supply Chain Management Regulations persons 

aggrieved by decisions or actions taken by the Municipality, may lodge an appeal within 14 days 
of the decision or action, in writing to the Municipality.  All appeals (clearly setting out the reasons 
for the appeal) and queries with regard to the decision of award are to be directed to: 

 
The City Manager 
Attention Ms S. Pillay  eMail: Simone.Pillay@durban.gov.za 
P O Box 1394 
DURBAN, 4000      

 
T1.2.3.2 Prohibition on awards to persons in the service of the state 
 
 Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal 

Entity may not make any award to a person: 
(a) Who is in the service of the State; 
(b)  If that person is not a natural person, of which a director, manager, principal shareholder 

or stakeholder is a person in the service of the state; or 
(c) Who is an advisor or consultant contracted with the municipality or a municipal entity. 
 

 Should a contract be awarded, and it is subsequently established that Clause 44 has been 
breached, the Employer shall have the right to terminate the contract with immediate effect. 

 
T1.2.3.3 Code of Conduct and Local Labour 
 
 The Tenderers shall make themselves familiar with the requirements of the following policies that 

are available on web address: ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 
 Code of Conduct; 
 The Use of CLOs and Local Labour. 
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PART T2: RETURNABLE DOCUMENTS 
 

T2.1 LIST OF RETURNABLE DOCUMENTS 
 
T2.1.1 General 
 
 The Tender Submission Documentation must be submitted in its entirety. All forms must be properly 

completed as required. 

 The Tenderer is required to complete each and every Schedule and Form listed below to the best of 
their ability as the evaluation of tenders and the eventual contract will be based on the information 
provided by the Tenderer.  Failure of a Tenderer to complete the Schedules and Forms to the 
satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on the 
grounds that the tender is non-responsive. 

T2.1.2 Returnable Schedules, Forms and Certificates 

Entity Specific 
 

T2.2.1  Compulsory Enterprise Questionnaire ..............................................................................   16 

T2.2.2  Certificate of Attendance at Clarification Meeting ...........................................................   18 

T2.2.3  Tax Compliance Status PIN / Tax Clearance Certificate ....................................................   19 

T2.2.4  Contractor's Health and Safety Declaration ......................................................................   20 

T2.2.5  MBD 4: Declaration of Interest  22 

T2.2.6  MBD 5: Declaration for Procurement Above R10 Million .................................................   24 

T2.2.7  MBD 6.1: Preference Points Claim Form ITO the Preferential Regulations ......................   25 

T2.2.8  MBD 8: Declaration of Bidder’s Past SCM Practices .........................................................   28 

T2.2.9  MBD 9: Certificate of Independent Bid Determination ....................................................   30 

T2.2.10  Joint Venture Agreements (if applicable) .........................................................................   33 

T2.2.11  Record of Addenda to Tender Documents (if applicable) .................................................      34 

Eligibility   

T2.2.12  Eligibility: Declaration of Municipal Fees ..........................................................................   35 

T2.2.13  Eligibility: Registration with Compensation Commissioner ..............................................   36 

T2.2.14  Eligibility: CSD Registration Report ...................................................................................   37 

T2.2.15  Eligibility: Verification of CIDB Registration and Status ....................................................   38 

T2.2.16  Eligibility: Experience of Tenderer ....................................................................................   39 
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T2.2 RETURNABLE SCHEDULES, FORMS, AND CERTIFICATES 

The returnable schedules, forms, and certificates, as listed in T2.1.2, can be found on pages 16 to 
39. 
 
NOTE 
The Form of Offer (C1.1.1), The Data to be Provided by Contractor (C1.2.2.2), and the Bill of 
Quantities (C2.2) are also required to be completed by the tenderer. 
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T2.2.1 COMPULSORY ENTERPRISE QUESTIONNAIRE 

 

Ref  Description 
Complete or 

Circle Applicable 

1.1  Name of enterprise   

1.2  Name of enterprise’s representative   

1.3  ID Number of enterprise’s representative   

1.4 
Position enterprise’s representative 
occupies in the enterprise 

 

1.5 
National Treasury Central Supplier 

Database Registration number  MAAA 

1.6 
eThekwini Supplier Database: 
Reference number (PR), if any:  PR 

1.7  VAT registration number, if any:   

1.8  CIDB registration number, if any:   

1.9 
Department of Labour: 
 Registration number 

 

1.10 
Department of Labour: 
Letter of Good Standing Certificate number 

 

2.0  Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners) 

  Full Name  Identity No.  Personal income tax No. * 

2.1       

2.2       

2.3       

2.4       

3.0  Particulars of companies and close corporations 

3.1  Company registration number, if applicable: 
 

3.2  Close corporation number, if applicable: 
 

3.3  Tax Reference number, if any: 
 

3.4 
South African Revenue Service: 
Tax Compliance Status PIN: 
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4.0  Record in the service of the state (Insert on a separate page if necessary) 

 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within 
the last 12 months in the service of any of the following: 
 

    a member of any municipal council    a member of any provincial legislature 

   
an official of any municipality or municipal entity   

a member of an accounting authority of any national 
or provincial public entity 

   
a member of the board of directors of any municipal entity   

a member of the National Assembly or the National 
Council of Province 

   
an employee of any provincial department, national or provincial 
public entity or constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 1 of 1999) 

  an employee of Parliament or a provincial legislature 

 

Name of sole proprietor, partner, director, manager, 
principal shareholder or stakeholder 

Name of institution, public office, board or 
organ of state and position held  

Status of service 
(tick appropriate column) 

Current  Within last 12 mths 

         

         

         

5.0  Record of spouses, children and parents in the service of the state (Insert on a separate page if necessary) 

 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner 
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation 
is currently or has been within the last 12 months in the service of any of the following: 
 

  a member of any municipal council   
a member of any provincial legislature 

  an official of any municipality or municipal entity   
a member of an accounting authority of any national 
or provincial public entity 

  a member of the board of directors of any municipal entity   
a member of the National Assembly or the National 
Council of Province 

  
an employee of any provincial department, national or provincial 
public entity or constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 1 of 1999) 

  an employee of Parliament or a provincial legislature 

 

Name of spouse, child or parent  Name of institution, public office, board or 
organ of state and position held  

Status of service 
(tick appropriate column) 

Current  Within last 12 mths 

         

         

         
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:  
i) authorizes the employer to verify the tenderers tax clearance status from the South African Revenue Services that  it  is  in 

order. 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who 

wholly  or  partly  exercises  or may  exercise,  control  over  the  enterprise  appears  on  the  Register  of  Tender  Defaulters 
established in terms of the Prevention and Combating of Corrupt Activities Act of 2004. 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the 
enterprise appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have 
no other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be 
interpreted as a conflict of interest. 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true 
and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION 

Reference is to be made to Clauses F.2.1(c) and F.2.7 of the Tender Data. 

 

This is to certify that: 

(tenderer name):  

of (address):  

  

  

 

was represented by the person(s) named below at the Clarification Meeting held for all tenderers, the details 

of which are stated in the Tender Data (F.2.7). 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order for me / us 

to take account of everything necessary when compiling our rates and prices included in the tender. 

 

Particulars of person(s) attending the meeting: 

 

Name: …………………….…………..………. 

 

Signature: ………………………………..…….…. 

 

Capacity: …………………………………………. 

 

 

Name:  .................. …………………………………. 

 

Signature: ................ …………………………………. 

 

Capacity: ………………..……………………..………. 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s 

Representative, namely: 

 

Name: …………………………………………. 

 

Signature: …………………………………………. 

 

Date:  ………………………………….…..…. 
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T2.2.3 TAX COMPLIANCE STATUS PIN / TAX CLEARANCE CERTIFICATE 
 
Reference is to be made to Clauses F.2.23 and F.3.13(a) of the Tender Data. 
 
SARS has introduced a new Tax Compliance Status System. Tenderers can submit a Tax Compliance Status 
PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN can be used by third parties to 
certify the taxpayer’s real-time compliance status. 
 
Separate Tax Clearance Certificates / TCS PINs are required for each entity in a Joint Venture. 
 
The TCS PIN(s) are to be entered under item 3.4 on form T2.1.2.1: Compulsory Enterprise Questionnaire. 
 
Tenderers are to include, at the back of their tender submission document, a printout of their Tax 
Compliance Status PIN (TCS PIN) OR an original Tax Clearance Certificate. 
 

Failure to include the required document will make the tender submission non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.4 CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 
If Functionality is applicable as part of tender evaluation, reference is to be made to Clause F3.11.9 of 
the of the Conditions of Tender. 
 
Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data. 
 

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 
hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied 
that the Principal Contractor has the necessary competencies and resources to carry out the work safely in 
accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction 
Regulations 2014. 
 
To that effect, a person duly authorised by the tenderer, must complete and sign the declaration hereafter in 
detail. 
 

Declaration by Tenderer 

1  I, the undersigned, hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), 

and the OHSA 1993 Construction Regulations 2014. 

2  I hereby declare that my company has the competence and the necessary resources to safely carry out the 

construction work under this contract  in compliance with the Construction Regulations and the Employer's 

Health and Safety Specifications. 

3  I  propose  to  achieve  compliance with  the  Regulations  by  one  of  the  following  (Tenderers  are  to  Circle 

Applicable ‐ Yes or No): 

    Circle Applicable 

(a)  From my own competent resources as detailed in 4(a) hereafter.  Yes  NO 

(b)  From my own resources still to be appointed or trained until competency  is achieved, as 

detailed in 4(b) hereafter: 
Yes  NO 

(c)  From outside sources by appointment of competent specialist Subcontractors as detailed in 

4(c) hereafter:   
YES  NO 

4  Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 

safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14, 

16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable). 

(a)  Details of the competent and qualified key persons from my company's own resources, who will form part of 

the contract team: 

  NAMES OF COMPETENT PERSONS  POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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(b)  Details of training of persons from my company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 

  (i)  By whom will training be provided?   

  (ii)  When will training be undertaken?   

  (iii)  Positions to be filled by persons to be trained or hired:   

     

     

(c)  Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 

from own company: 

  Name of proposed subcontractor:     

  Qualifications or details of competency of the subcontractor:   

     

     

5  I,  the undersigned, hereby undertake,  if  this  tender  is accepted,  to provide, before commencement of  the 

works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with 

Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client. 

6  I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all 

times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s 

Agent, visitors, and officials and inspectors of the Department of Labour. 

7  I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in 

the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures 

envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may 

be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's 

part to comply with the provisions of the Act and the Regulations. 

8  I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client 

will mean  that  this  company  is  unable  to  comply with  the  requirements  of  the OHSA  1993  Construction 

Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the 

Client. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.5 MBD 4: DECLARATION OF INTEREST 

 
MSCM Regulations: “in the service of the state” means to be: 

(a)  a member of: 

(i)  any municipal council. 

(ii)  any provincial legislature. 

(iii)  the national Assembly or the national Council of provinces. 

(b)  a member of the board of directors of any municipal enterprise.  

(c)  an official of any municipality or municipal enterprise. 

(d)  an employee of any national or provincial department, national or provincial public enterprise or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999). 

(e)  a member of the accounting authority of any national or provincial public enterprise.  

(f)  an employee of Parliament or a provincial legislature.  
 

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the 

company or business and exercises control over the company. 

1  No bid will be accepted from persons in the service of the state1.   

2  Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the 

state, it is required that the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest.   

3  In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 

  3.1  Name of enterprise  Complete T2.1.2.1 Item 1.1 

    Name of enterprise’s representative  Complete T2.1.2.1 Item 1.2 

  3.2  ID Number of enterprise’s representative  Complete T2.1.2.1 Item 1.3 

  3.3  Position enterprise’s representative occupies in the enterprise  Complete T2.1.2.1 Item 1.4 

  3.4  Company Registration number  Complete T2.1.2.1 Item 3.1 or 3.2 

  3.5  Tax Reference number  Complete T2.1.2.1 Item 3.3 

  3.6  VAT registration number  Complete T2.1.2.1 Item 1.7 

  3.7  The  names  of  all  directors  /  trustees  /  shareholders  /  members  /  sole  proprietors  /  partners  in 

partnerships,  their  individual  identity  numbers  and  state  employee  numbers  must  be  indicated  in 

paragraph 4 below.  In the case of a joint venture, information in respect of each partnering enterprise 

must be completed and submitted. 

   Circle Applicable 

 3.8  Are you presently in the service of the state?    YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

  …………………………………………………………………………………………………………………….. 

 3.9  Have you been in the service of the state for the past twelve months?  YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 
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 3.10 Do you have any relationship (family, friend, other) with persons in the  service of the 

state and who may be involved with the evaluation and or adjudication of this bid? 
YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.11 Are you, aware of any relationship (family, friend, other) between any other bidder 

and any persons in the service of the state who may be involved with the evaluation 

and or adjudication of this bid?   

YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state? 
YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? 
YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 

stakeholders of this company have any interest in any other related companies or 

business whether or not they are bidding for this contract ? 

YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

4  The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, 
their individual identity numbers and state employee numbers must be indicated below.  In the case of a joint 
venture, information in respect of each partnering enterprise must be completed and submitted 

  Full Name Identity No. State Employee No. Personal income tax No. 

      

      

      

      

      

      

  Use additional pages if necessary 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.6 MBD 5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
 (ALL APPLICABLE TAXES INCLUDED) 
 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete 
the following questionnaire. 

  Circle 

Applicable 

1.0 Are you by law required to prepare annual financial statements for auditing? YES NO 

 1.1 If YES, submit audited annual financial statements for the past three years or since the 

date of establishment if established during the past three years. 

2.0 Do you have any outstanding undisputed commitments for municipal services 
towards any municipality for more than three months or any other service provider 
in respect of which payment is overdue for more than 30 days? 

YES NO 

 2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 

payment is overdue for more than 30 days. 

 2.2 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..…………………………………….. 

3.0 Has any contract been awarded to you by an organ of state during the past five 
years, including particulars of any material non-compliance or dispute concerning 
the execution of such contract? 

YES NO 

 3.1 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..…………………………………….. 

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if 
so, what portion and whether any portion of payment from the municipality / 
municipal entity is expected to be transferred out of the Republic? 

YES NO 

 4.1 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..……………………………………. 

If required by 1.1 above, tenderers are to include, at the back of their tender submission document, a 
printout of their audited annual financial statements. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct, 

and, if required, that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.7 MBD 6.1: PREFERENCE POINTS CLAIM 
In terms of THE PREFERENTIAL PROCUREMENT REGULATIONS (2022) 

 
Reference is to be made to Clause F.3.11 of the Tender Data. 
 
This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals. 

NB:  BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND 
DIRECTIVES APPLICABLE  IN RESPECT OF  THE  TENDER AND  PREFERENTIAL PROCUREMENT REGULATIONS, 
2022 

1.0 GENERAL CONDITIONS 

1.1  The following preference point systems are applicable to invitations to tender: 

 the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included). 

 

1.2  The applicable preference point system for this tender is the 80/20 preference point system. 

1.3  Preference Points for this tender shall be awarded for:  

 Price and Specific Goals: Either 80 or 90 (price) and 20 or 10 (specific goals), in terms of 1.2 above. 
 The total Preference Points, for Price and Specific Goals, is 100. 

1.4  Failure on the part of the tenderer to submit the required proof or documentation, in terms of the requirements 
in the Conditions of Tender  for claiming specific goal preference points, will be  interpreted that preference 
points for specific goals are not claimed.  

1.5  The Municipality reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 
subsequently, to substantiate any claim in regard of preferences, in any manner required by the Municipality. 

2.0 DEFINITIONS 

2.1  “tender” means a written offer  in the form determined by an organ of state  in response to an  invitation to 
provide  goods  or  services  through  price  quotations,  competitive  tendering  process  or  any  other method 
envisaged in legislation. 

2.2  “price” means an amount of money tendered for goods or services, and  includes all applicable taxes  less all 
unconditional discounts. 

2.3  “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 
includes all applicable taxes. 

2.4  “tender for  income‐generating contracts” means a written offer  in the  form determined by Municipality  in 
response to an invitation for the origination of income‐generating contracts through any method envisaged in 
legislation  that will  result  in  a  legal  agreement between  the Municipality  and  a  third  party  that produces 
revenue for the Municipality, and includes, but is not limited to, leasing and disposal of assets and concession 
contracts, excluding direct sales and disposal of assets through public auctions. 

2.5  “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
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3.0 FORMULA FOR CALCULATION OF PREFERENCE PRICE POINTS 

3.1 PROCUREMENT OF GOODS AND SERVICES 

POINTS AWARDED FOR PRICE: A maximum of 80 points is allocated for price on the following basis: 

80 / 20 Points System     

𝑃𝑠 80 1  
𝑃𝑡 𝑃𝑚𝑖𝑛
𝑃𝑚𝑖𝑛

 
   

Where: 
  Ps = Points scored for price of tender under consideration 

  Pt = Price of tender under consideration 
  Pmin = Price of lowest acceptable tender 

4.0 POINTS AWARDED FOR SPECIFIC GOALS  

4.1  In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 
allocated points based on the goal(s) stated in Table 1 below, as supported by proof/ documentation stated in 
the Conditions of Tender:  

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that if it is unclear 
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of:  

(a) an invitation for tender for income‐generating contracts, that either the 80/20 or 90/10 preference point 
system will  apply  and  that  the  highest  acceptable  tender will  be  used  to  determine  the  applicable 
preference point system, or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that 
the lowest acceptable tender will be used to determine the applicable preference point system,   

then  the organ of  state must  indicate  the points allocated  for  specific goals  for both  the 90/10 and 80/20 
preference point system.  

TABLE 1:  Specific Goals for the tender and points claimed are indicated per the table below. 

  Tenderers are to indicate their points claim for each of the Specific Goals.   

  The  Specific Goals  to  be  allocated  points  in 

terms of this tender 

Number of 
points 

ALLOCATED 
(80/20 system) 

Number of 
points 

ALLOCATED 
(90/10 system) 

Number of 
points CLAIMED 
(80/20 system) 

Number of 
points CLAIMED 
(90/10 system) 

  Ownership Goal:  
 

10  n/a    n/a 

  RDP Goal: The promotion of South African 
owned enterprises.   

10  n/a    n/a 

  Should the municipality apply a combination of Specific Goals, the points for the individual goals will be weighted according 

to the Goal Weightings specified in the Tender Data (Clause F.3.11) to arrive at the final points for Preferential Points for 

Specific Goals. 

 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, certify that the points 
claimed, based on the specific goals as specified  in the tender, qualifies the tendering entity  for the preference(s) 
shown. 

I acknowledge that: 
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1) The information furnished is true and correct. 

2) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this 
form. 

3) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the 
contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims 
are correct. 

4) If the specific goals have been claimed or obtained on a fraudulent basis, or any of the conditions of contract 
have not been fulfilled, the organ of state may, in addition to any other remedy it may have: 

(a) disqualify the person from the tendering process. 
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct. 
(c) cancel the contract and claim any damages which it has suffered as a result of having to make 

less favourable arrangements due to such cancellation. 
(d) recommend  that  the  tenderer  or  contractor,  its  shareholders  and  directors,  or  only  the 

shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business 
from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear 
the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 
 

1.0 This Municipal Bidding Document must form part of all bids invited. 

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 

supply chain management system. 

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a) abused the municipal entity’s supply chain management system or committed any improper 
conduct in relation to such system. 

b) been convicted for fraud or corruption during the past five years. 
c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years. 
d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

4.0 In order to give effect to the above, the following questions must be completed and submitted with the 

bid. 

    Circle Applicable 

4.1  Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 
 
(Companies  or  persons who  are  listed  on  this Database were  informed  in writing  of  this  restriction  by  the 
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule 
was applied.) 

 
The  Database  of  Restricted  Suppliers  now  resides  on  the  National  Treasury’s  website 
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page. 

YES  NO 

  4.1.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

4.2  Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
 
The  Register  for  Tender  Defaulters  can  be  accessed  on  the  National  Treasury’s  website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

YES  NO 

  4.2.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

4.3  Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 

YES  NO 

  4.3.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 
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4.4  Does the bidder or any of  its directors owe any municipal rates and taxes or municipal 
charges  to the municipality / municipal entity, or  to any other municipality / municipal 
entity, that is in arrears for more than three months? 

YES  NO 

  4.4.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

4.5  Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on or 
comply with the contract? 

YES  NO 

  4.5.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to 
be false. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.9 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 
NOTES 

¹  Includes price quotations, advertised competitive bids, limited bids and proposals. 

²  Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly 
conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and 
/ or services through a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 

1.0 This Municipal Bidding Document (MBD) must form part of all bids1 invited. 

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 

bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable 

the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 

conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid rigging.  

5.0 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid: 

 

(Bid Number and Description) 

 in response to the invitation for the bid made by: 

 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect. 

I certify, on behalf of: 

 

(Name of Bidder) 

that: 

1. I have read and I understand the contents of this Certificate. 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect. 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 

bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation. 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience. 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 

bidder. 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement, or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 
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7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices. 

(b) geographical area where product or service will be rendered (market allocation). 

(c)  methods, factors or formulas used to calculate prices. 

(d) the intention or decision to submit or not to submit, a bid. 

(e) the submission of a bid which does not meet the specifications and conditions of the bid. 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements, or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms 

of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.10 JOINT VENTURES AGREEMENTS 

 

Joint Venture agreement and Power of Attorney Agreements to be attached here (if applicable). 
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T2.2.11 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

I / We confirm that the following communications received from the Employer or his representative before the 

date of submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer. 

 

ADD.No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

 
I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
It is also confirmed that the requirements, as stated on the Addenda, have been complied with. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.12 ELIGIBILITY: DECLARATION OF MUNICIPAL FEES 
 

Reference is to be made to Clause F.2.1(f)(ii) of the Tender Data. 

 

I, the undersigned, do hereby declare that the Municipal fees of:  
 
......................................................................................................................................................................... 

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture) 

 
(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement 
of Debt has been concluded with the Municipality to pay the said charges in instalments.  
 
The following account details relate to property of the said TENDERER: 
 

Account Account Number: to be completed by tenderer 

Consolidated Account             

Electricity             

Water              

Rates              

JSB Levies             

Other             

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such 
remedial action as is required, including termination of any contract, and any payments due to the Contractor 
by the Municipality shall be first set off against such arrears. 

 Where the tenderer’s place of business or business interests are outside the jurisdiction of eThekwini 
municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided. 

 
 Where the tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the 

agreement, or an official letter to that effect, is to be provided.  
 
Tenderers are to include, at the back of their tender submission document, a printout of the above 
account’s and or agreements signed with the municipality. 

 
Failure to include the required document will make the tender submission non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.13 ELIGIBILITY: REGISTRATION WITH COMPENSATION COMMISSIONER 
 

Reference is to be made to Clause F.2.1(f)(i) of the Tender Data. 
 
The Occupational Injuries and Diseases Act (130 of 1993 as amended) (the Act) refers. A summary of the 
pertinent Clauses are listed below. The act is to be referenced for the full text of the clauses.  
 
Clause 80: Employer to register with commissioner and furnish him with particulars 
The Act requires that an employer carrying out business in the Republic to register with the Compensation 
Commissioner. Any person who fails to comply with the provisions of the this clause is guilty of an offence. 
 
Clause 82: Employer to furnish returns of earnings 
The Act requires an employer to furnish the commissioner with a return showing: 

 The amount of earnings paid by him to his employees. 
 Any further information as may be prescribed or as the commissioner may require. 

Any employer who fails to comply with the provisions of the this clause is guilty of an offence. 
 
Clause 86: Assessment to be paid by an employer to commissioner  
The Act states that an employer will receive notices of assessment from the commissioner. The employer must 
pay the commissioner the assessment amount on the notices. 
 
Clause 89: Mandators and contractors 
The Act requires a contractor (a person with a contract with a mandator) to register as an employer in 
accordance with the provisions of the Act and pay the necessary assessments. Failing registration or payment 
of assessments, the mandator is required to pay the assessments in respect of the employees of the 
contractor. The mandator is allowed to recover the assessment amounts paid from the contractor. 
  
The Department of labour issues contractors with a Letter of Good Standing if the contractor has complied 
with the requirement(s) of the Act and is in “good standing” with the Compensation Fund. Employers can check 
the validity of such Letters of Good Standing on the internet (https://cfonline.labour.gov.za/VerifyLOGS ). 
 
Tenderers are to include, at the back of their tender submission document, a printout of their most 
recent Letter of Good Standing from the Department of Labour. 
 
Failure to include the required document will make the tender submission non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.14 ELIGIBILITY: CSD REGISTRATION REPORT  
 
Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data. 
 
The Conditions of Tender, Clause F.2.1: Eligibility, requires a tenderer to be registered, at the time of tender 
closing, on the National Treasury Central Supplier Database (CSD) as a service provider. 
 
CSD Registration Reports can be obtained from the National Treasury’s CSD website at 
https://secure.csd.gov.za/Account/Login.  
 
The date of obtaining the printout is to be indicated on the printout. 
 
The following is an example of the beginning of the printout obtained from the above website. 
 

 

 
Tenderers are to include, at the back of their tender submission document, a printout of their (full) CSD 
Registration Report. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.15 ELIGIBILITY: VERIFICATION OF CIDB REGISTRATION AND STATUS  
 
Reference is to be made to Clause F.2.1.1 and F.2.23 of the Tender Data. 
 
The Conditions of Tender, Clause F.2.1.1: Eligibility, requires a tenderer to be registered, as “Active”, with 
the CIDB (at time of tender closing), in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in accordance 
with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations. The required class 
of construction work is specified in Clause F.2.1.1. 
 
CIDB Registrations can be obtained from the CIDB website at 
https://registers.cidb.org.za/PublicContractors/ContractorSearch. The date of obtaining the printout is to be 
indicated on the printout. 
 
The following is an example of the beginning of the printout obtained from the above website. 
 

 
 
 
Tenderers are to include, at the back of their tender submission document, a printout of their 
registration with the CIDB. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.16 ELIGIBILITY: EXPERIENCE OF TENDERER 
 
Reference is to be made to Clause F.2.1.2 of the Tender Data. 
This form is to be copied and used for each submission of experience, as may be required. 
 
Where options are provided ( * ), only one (1) selected option should be clearly marked with an “ X “. 
 

Tenderer’s CIDB Grade: 1* 2* 3* 4* 5* 6* 7* 8* 9* Experience as a: Sub-Contractor* Main Contractor* 

Client / Employer: 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Client OR 
Main Contractor’s Details 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid. 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Contract Details 

Contract Number:             

Contract Title:  

Has this Contract been 
completed? Y* N* 

Commencement Date: d d m m 2 0 y y 
Completion Date 

(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: R 

Final Contract Price 
OR Final Value of Sub-Contract: R 

 

Contract Scope-of-Work 
(Description of Works components) 

If available in hard copy, the Scope-of-Work can be attached.  
Only include the Scope-of-Work (contract description). The Specification is not required. 

 

 

In addition to the Scope-of-Work (entered above or attached) the following documentation / information is required to be attached to the back of this form. 

Contractor Type and Contract Status 

Proof of Sub-Contract 
Agreement 

Letter of Award OR 
Form of Offer & 

Acceptance 

Most recent Payment 
Certificate, OR most recent 
INVOICE, with Quantities 

summary 

Final Payment Certificate, 
OR most recent INVOICE, 
with Quantities summary 

Completion 
Certificate 

Current Contract as Sub-Contractor X  X   

Completed Contract as Sub-Contractor X   X  

Current Contract as Main Contractor  X X   

Completed Contract as Main Contractor  X  X X 

Failure to fully complete and submit this returnable form, and provide the above supporting documentation/ information, 
for each submission of experience, will invalidate that experience submission 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.1: OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 

Contract No:  2V-28640 

Contract Title: PROVISION OF INCREMENTAL SERVICES TO INFORMAL SETTLEMENTS WITHIN 
THE WESTERN REGION: ROADS, FOOTPATHS AND ASSOCIATED STORMWATER 
CONTROL IN PROGRESS PLACE 2  OF 3 – WARD 72 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
* The offered total of the prices inclusive of Value Added Tax is: 
 
R................................................. (In words .......................................................................................... 
 
.......................................................................................................................................................................) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
For the Tenderer: 
 
* Name of Tenderer (organisation)    : ........................................................................ 
 
* Signature (of person authorized to sign the tender) : ........................................................................ 
 
* Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)      : ........................................................................ 
 
Address   : ............................................................................................................................ 
 
    : ............................................................................................................................ 
 
Telephone   : ............................................................................................................................ 
 
Witness: 
 
Signature   : ................................................... Date : ..................................... 
 
Name (in capitals) : : ................................................... 
 
Notes: 
* Indicates what information is mandatory. 
Failure to complete the mandatory information and sign this form will invalidate the tender. 



  Contract No: 2V-28640 

 

 

C1: Agreements and Contract Data  Page 41  Document Version 24/02/2023(a) 

 

 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.2: FORM OF ACCEPTANCE 
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By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

 Part C1 : Agreement and Contract Data, (which includes this Agreement) 
 Part C2 : Pricing Data, including the Bill of Quantities 
 Part C3 : Scope of Work 
 Part C4 : Site Information 

 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 
 
 

Signature (person authorized to sign the acceptance) : ........................................................................ 
 
Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)     : ........................................................................ 
 
Name of Employer (organisation)    : ........................................................................ 
 
Address   : ...................................................................................................................... 
 
    : ...................................................................................................................... 
Witness: 
 
Signature   : ...................................................  Date : ...................................... 
 

Name(in capitals) : : ......................................... 
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C1.1: FORM OF OFFER AND ACCEPTANCE 
C1.1.3: SCHEDULE OF DEVIATIONS 
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1. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
   : ……………………………………………………………………………………………….. 
 
2. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
    : ……………………………………………………………………………………………….. 
 
3. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
   : ……………………………………………………………………………………………….. 
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 

 

FOR THE TENDERER  FOR THE EMPLOYER 

………………………..………….. Signature ………………………..………….. 

………………………..………….. Name (in capitals) ………………………..………….. 

………………………..………….. Capacity ………………………..………….. 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

Name and Address of 

Organisation 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

……………………………………… Witness Signature ……………………………………… 

…………………………………….. Witness Name …………………………………….. 

…………………………………….. Date …………………………………….. 
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C1.2: CONTRACT DATA 

 
C1.2.1 CONDITIONS OF CONTRACT 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 
 
The Conditions of Contract are the General Conditions of Contract for Construction Works (2015 
3rd Edition), (GCC 2015) published by the South African Institution of Civil Engineering.  Copies 
of these conditions of contract may be obtained from the South African Institution of Civil 
Engineering  (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za). 

The Contract Data (including variations and additions) shall amplify, modify, or supersede, the 
GCC 2015 to the extent specified below, and shall take precedence and shall govern. 

Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it 
mainly applies. 

C1.2.2 CONTRACT DATA 

C1.2.2.1 DATA TO BE PROVIDED BY THE EMPLOYER 
 
1.1.1.13 The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year  

1.1.1.14 The time for achieving Practical Completion, from the Commencement Date is 24 Weeks. The 
period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time for 
achieving Practical Completion.  The special non-working days as stated in 5.8.1 are excluded 
from the above time for achieving Practical Completion. 

1.1.1.15 The Employer is the eThekwini Municipality as represented by: 
 Deputy Head: Development Engineering 
 
1.2.1.2 The address of the Employer is: 

Physical: Engineering Unit, 166 K.E. Masinga Road, DURBAN, 4001 
Postal: Engineering Unit, P O Box 680, DURBAN, 4000 

Telephone: 031 311 7282 

Fax: 031 311 7786 
E-Mail: Lorato.Piki@durban.gov.za 

1.1.1.16 The name of the Employer’s Agent is Douglas Jooste Pr. Eng 
1.2.1.2 The address of the Employer’ Agent is: 

Physical: Engineering Unit, 166 K.E. Masinga Road, DURBAN, 4001 
Postal: Engineering Unit, P O Box 680, DURBAN, 4000 
Telephone: 031 311 6375 
Fax: 031 3117786 
E-Mail: Doug.Jooste@durban.gov.za 

1.1.1.26  The Pricing Strategy is by Re-measurement Contract. 

3.2.3  The Employer’s Agent shall obtain the specific approval of the Employer before executing any 
of his functions or duties according to the following Clauses of the General Conditions of Contract: 
 6.3 : Council approval in order to authorise any expenditure in excess of the Tender Sum plus 

15% contingencies. 
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4.11.1 To carry out and complete the works, the Contractor shall employ a competent Site Agent and 
Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman 
to each have a minimum of 3 years relevant experience including experience on projects of a 
similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s 
Agent’s Representative for acceptance by the Department (reference is made to Cl.5.3.1 of the 
Contract Data). 

 Note: 
i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value, 

and had a comparable Scope of Work in terms of technical requirements and operations. 
ii) “experience” implies experience on projects of a similar nature. 
iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built      

environment, from a registered University or Institute of Technology. 

5.3.1 The documentation required before commencement with Works execution are: 
 Health and Safety Plan (refer to Clause 4.3) 
 Initial Programme (refer to Clause 5.6) 
 Security (refer to Clause 6.2) 
 Insurance (refer to Clause 8.6) 
 CV(s) of Key Site Staff (refer to Clause 4.11.1) 
 CPG Implementation Plan (if applicable) 

5.3.2 The time to submit the documentation required before commencement with Works is 14 days 

5.3.3 Add the following paragraph: 

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is 
applicable, the instruction to commence carrying out of the works may only be issued once the 
construction work permit has been obtained by the Employer’s Agent.  If a construction work 
permit is applicable, the contractor shall allow for a minimum period of 37 days, after the 
submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing 
of the construction work permit.” 

 
 
5.8.1 The non-working days are Saturdays and Sundays. 
(5.1.1) The special non-working days are: 

 All statutory holidays as declared by National or Regional Government. 
 The year-end break: 

 Commencing on the first working day after 15 December. 
 Work resumes on the first working day after 5 January of the next year. 
 

5.8.1 Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”. 
 
5.12.2.2 Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work 

is expected not to be possible as a result of rainfall, for which the Contractor shall make provision, 
is given in the table below.  During the execution of the Works, the Employer’s Agent’s 
Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant 
on site could not work during that specific working day. 

Extension of time as a result of rainfall shall be calculated monthly being equal to the number 
days certified by the Employer’s Agent’s Representative as lost due to rainfall, less the number 
of days allowed for as in table below, which could result in a negative figure for certain months.  
The total extension of time for which the Contractor may apply, shall be the cumulative algebraic 
sum of the monthly extensions.  Should the sum thus obtained be negative, the extension of time 
shall be taken as NIL. 
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Month    Days Lost 
Average 

Rainfall 
Month    Days Lost 

Average 

Rainfall 

January  4*  134  July  1  39 

February  3  113  August  2  62 

March  3  120  September  2  73 

April  2  73  October  3  98 

May  2  59  November  3  108 

June  1  28  December  1*  102 

TOTAL  27  1009mm 
* = The number of working days lost allows for the 
annual  statutory  Construction  holiday  in 
December and January of each year. 

 
5.13.1  The penalty for delay in failing to complete the Works is R 5000 (per Day). 
 
5.14.1 The requirements for achieving Practical Completion will be determined by the Employer’s 

Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting / 
Handover Meeting.  (Refer to 1.1.1.24 for a generic definition.)  The requirements are to be 
regularly reviewed with respect to any variations to the Contract. 

 
5.16.3 The latent defect liability period is 10 Years. 
 
6.2.1 Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”. 

 
The liability of the Performance Guarantee shall be as per the following table: 
 

Value of Contract (incl. VAT) Performance Guarantee Required 

Less than or equal to R 1m Nil 

Greater than R 1m and less than or equal to R 10m 5% of the Contract Sum 

Greater than R 10m 10% of the Contract Sum 

 
6.5.1.2.3  The percentage allowance to cover overhead charges for daywork are as follows: 

 80% of the gross remuneration of workmen and foremen actually engaged in the daywork; 
 20% on the net cost of materials actually used in the completed work. 
 
No allowance will be made for work done, or for materials and equipment for which daywork rates 
have been quoted at tender stage. 
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6.8.2 Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in 
accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following 
Indices / Descriptions / Coefficients: 
 The proportion not subject to adjustment: x = 0.10. 
 The base month will be the month prior to the month in which tenders close. 

 
 The Index for Fuel, Plant, and Materials shall be based on 2023 = 100. 
 The Index for Labour shall be based on 2021 = 100. 
 
 

 STATS SA 
Statistical Release 

Table Description Coefficient 

 “L” is the 
“Labour Index” 

P0141 Table A Geographic Indices; 
CPI per Province; 
Kwa-Zulu Natal 

a = 0.28 

 “P” is the 
 “Contractor’s 

Equipment Index” 

P0151.1 Table 4 Plant and Equipment b = 0.28 

 “M” is the 
“Materials Index” 

P0151.1 Table 6 Civil Engineering Material 
(excluding bitumen) 

c = 0.38 

 “F” is the 
“Fuel Index” 

P0142.1 Table 1 Coke, petroleum, chemical, 
rubber and plastic products; 
Coal and petroleum products; 
Diesel 

d = 0.06 

 
 
6.8.3 Price adjustments for variation in the cost of the special material(s) listed below, will be 

allowed. 
 

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the 
Employer.  The base price for bitumen on this contract shall be the ruling price of 50/70 grade 
bitumen based on the “Shell Whole Sale List Selling Price for Penetration Grade Bitumen”, seven 
(7) days prior to the closing date of tenders. 
 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 
 

6.10.3 Retention Money: Delete the word “selected”. 
The percentage retention on the amounts due to the Contractor is 10%. 
The limit of “retention money” is 5% of the Contract Sum. 
Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of 
the Contract Price. 
Interest will not be paid on retention withheld by the Employer. 

 
8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum: Not Required  
 
8.6.1.2  SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor 

for the full value of the works (including VAT). 
 
8.6.1.3 The limit of indemnity for liability insurance: R 10 000 000,00. 
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8.6.1.4 Ground Support Insurance: 
 Minimum amount for any one occurrence, unlimited as to the number of occurrences, against 

any claim for damages or loss caused by vibration and / or removal of lateral support: 
 R 2 000 000,00. 

 Maximum first excess: R 10 000 000,00. 
 
8.6.1.5 Furthermore, the insurance cover effected by the Contractor shall meet the following 

requirements: 
 

Third Party Insurance (Public Liability) 
 Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the 

period of the contract, inclusive of the maintenance period: R 1 000 000,00. 

 Consequential loss to be covered by policy: Yes  
 Liability section of policy to be extended to cover blasting: Nil  
 Maximum excess per claim or series of claims arising out of any one occurrence: R20 000,00. 

 
Principal’s own surrounding Property Insurance 
 Minimum amount for any one occurrence unlimited as to the number of occurrences against 

any claim for damage which may occur to the Council’s own surrounding property:  
R500 000,00. 

 Maximum first excess: R 10 000,00. 
 

Insurance of Works 
 Minimum amount for additional removal of debris (no damage): Nil . 
 Minimum amount for temporary storage of materials off site, excluding Contractor’s own 

premises: Nil  
 Minimum amount for transit of materials to site: Nil  

 
8.6.5 Approval by Employer: At the end of the sub-clause, add the following paragraph: 
 

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover 
effected by the Contractor in terms of this clause shall not carry a first loss amount greater than 
those set out below: 

Contract Price First Loss 

Less than R 100,000 R 5,000 

R 100,000 to R 500,000 R 10,000 

R 500,000 to R 1,000,000 R 20,000 

R 1,000,000 to R 2,000,000 R 30,000 

R 2,000,000 to R 4,000,000 R 40,000 

Greater than R 4,000,000 R 50,000 

 
The insurance policy shall contain a specific provision whereby cancellation of the policy prior to 
the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval 
of the Employer.” 

 
 
10.7.1 Failing ad-hoc adjudication, the determination of disputes shall be by arbitration. 
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C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR 
 

1.1.1.9 The legal name of Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 

1.2.1.2 The Physical address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
The Postal address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
The contact numbers of the Contractor are: 
 
Telephone:  ……………………………………………………………….……….……………… 
 
Fax:   ……………………………………………………………….……….……………… 
 
The E-Mail address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
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C1.2.3 ADDITIONAL CONDITIONS OF CONTRACT 

 
C1.2.3.1 COMMUNITY LIAISON OFFICER 
 

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community 
liaison officer (CLO) for the project and make the person known to the Contractor within two days 
of being requested to do so.  The Contractor will be required to enter a written contract with the 
CLO that specifies: 
• The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry 

minimum wage). 
• The duration of the appointment. 
• The duties to be undertaken by the CLO which could include: 

• Assisting in all respects relating to the recruitment of local labour. 
• Acting as a source of information for the community and councillors on issues related to the 

contract. 
• Keeping the Contractor advised on community issues and issues pertaining to local security. 
• Assisting in setting up any meetings or negotiations with affected parties. 
• Keeping a written record of any labour or community issue that may arise. 
• Any other duties that may be required by the Contractor. 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although 
the Contractor shall have the right to choose from that pool.  The Contractor shall have the right 
to determine the total number labourers required at any one time and this may vary during the 
contract. 

 
The Contractor shall have the right to replace labour that is not performing adequately.  Should 
such occasion arise, it must be done in conjunction with the CLO. 
 
Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section 
of the Bill of Quantities. 

 
 
C1.2.3.2 EMPLOYMENT OF LOCAL LABOUR 
 

It is a condition of contract that the contractor will be required to employ local labour as specified 
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required 
to ensure that a minimum of 50% of the labour force is made up of local labour.  For the purposes 
of this contract, “Local labour” will be deemed to be any persons who reside within Ward 72. 
The contractor will be required to provide proof of authenticity of local labour.  Signed confirmation 
by the appointed CLO will suffice for this. 

 
No additional costs will be entertained due to this Particular Specification.  The contractor will 
remain responsible for providing proper supervision of all labour and will be responsible for the 
quality of work produced. 

 
 
C1.2.3.3 CONTRACTOR PARTICIPATION GOAL (CPG) 

 
It is a condition of contract that the contractor must allow for a minimum of 10% of the contract 
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors 
who are >51% black owned.  Proof of payment to the subcontractors will be required to verify 
that the minimum has been achieved. 
 
The penalty for not achieving the specified CPG will be 0.5% of the contract value (excluding PC 
Sum items and Fixed Cost allowances) for every 1% of CPG not achieved. 
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C1.2.3.4 FTE (Full Time Equivalent) EMPLOYMENT INFORMATION 
 

It is a condition of contract that the Contractor supplies the Employer’s Agent’s Representative 
with information in respect of the employment of all foremen, artisans and labour (skilled and 
unskilled) employed to work on this contract.  The information required is: 

 Initials (per ID doc) 

 Last Name (per ID doc) 

 ID Number 

 Disability (y / n) 

 Education Level Level 1 
Unknown 

Level 2 
No Schooling 

Level 3 
Grade 1-3 

Level 4 
Grade 4 

Level 5 
Grade 5-6 

Level 6 
Grade 7-8 

Level 7 
Grade 9 

Level 8 
Grade 10-11 

Level 9 
Grade 12 

Level 10 
Post Matric 

 

 Category of Employment Category A: Employed as Local Labour for this contract only 
Category B: Temporarily employed by the Contractor 
Category C: Permanently employed by the Contractor 

 
In addition, the following information is required in respect of each person listed above, on a 
monthly basis: 
 Number of days worked during the month; 
 Daily wage rate; 
 Number of training days during the month. 
 
The information is to be forwarded in a format acceptable to the Employer’s Agent’s 
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used 
as a template, will be issued to the Contractor).  Contractors without computer facilities will be 
required to submit a hard copy of the information in a format as agreed to between the Contractor 
and the Employer’s Agent’s Representative. 
 
In addition to the tax invoice, to be submitted by the Contractor with his monthly statement, 
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment 
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.  
No additional payment for complying with the above will be made and the Contractor is to make 
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries,  

 
C1.2.3.6 EXCEPTED RISKS (Clause 8.3) 

 
Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable 
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks” 
as defined under Clause 8.3. 
 
However, the Employer shall reimburse the Contractor in respect of plant de-establishment and 
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is 
issued to the Contractor. 
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS 

 
C2.1.1  GENERAL 

 

The  Bill  of  Quantities  forms  part  of  the  Contract 

Documents and must be read and priced in conjunction 

with all the other documents comprising the Contract 

Documents (refer to F.1.2 of the Tender Data). 

 

C2.1.2  PRICING  INSTRUCTIONS  AND  DESCRIPTION 

OF ITEMS IN THE SCHEDULE 

 

Measurement and payment shall be in accordance with 

the  relevant  provisions  of  Clause  8  of  each  of  the 

Standard Engineering Specifications referred to  in the 

Scope of Work.  The Preliminary and General items shall 

be  measured  in  accordance  with  the  provisions  of 

C2.1.8. 

 

The descriptions of  the  items  in  the Bill of Quantities 

are  for  identification  purposes  only  and  comply 

generally  with  those  in  the  Standard  Engineering 

Specification.  

 

Clause  8  of  each  Standard  Engineering  Specification, 

read together with the relevant clauses of the Scope of 

the works,  set out what  ancillary or  associated work 

and  activities  are  included  in  the  rates  for  the 

operations  specified. Should any  requirements of  the 

measurement  and  payment  clause  of  the  applicable 

Standard Engineering Specification, or the Scope of the 

works,  conflict  with  the  Bill  of  Quantities,  the 

requirements of the Standard Engineering Specification 

or Scope of the work, as applicable, shall prevail. 

 

C2.1.3  QUANTITIES REFLECTED IN THE SCHEDULE 

 

The  quantities  given  in  the  Bill  of  Quantities  are 

estimates only, and subject to re‐measuring during the 

execution of the work. The Contractor shall obtain the 

Employer’s  Agent’s  detailed  instructions  for  all work 

before  ordering  any materials  or  executing  work  or 

making arrangements for it.  

 

The Works as finally completed in accordance with the 

Contract shall be measured and paid for as specified in 

the  Bill  of  Quantities  and  in  accordance  with  the 

General  and  Special  Conditions  of  Contract,  the 

Specifications  and  Project  Specifications  and  the 

Drawings. Unless otherwise stated, items are measured 

net in accordance with the Drawings, and no allowance 

has been made for waste. 

 

The validity of the contract will  in no way be affected 

by  differences  between  the  quantities  in  the  Bill  of 

Quantities  and  the  quantities  finally  certified  for 

payment. 

 

C2.1.5  MONTHLY PAYMENTS 

 

Unless  otherwise  specified  in  the  Specifications  and 

Project  Specifications,  progress  payments  in  Interim 

Certificates, referred to in Clause 6.10.1 of the General 

Conditions of Contract, in respect of "sum" items in the 

Bill of Quantities shall be by means of interim progress 

instalments  assessed  by  the  Employer’s  Agent  and 

based  on  the  measure  in  which  the  work  actually 

carried out relates to the extent of the work to be done 

by the Contractor. 

 
C2.1.4  PROVISIONAL SUMS / PRIME COST SUMS 

 

Where Provisional Sums or Prime Cost sums (PC Sum) 

are provided for items in the Bill of Quantities, payment 

for  the work done under  such  items will be made  in 

accordance with Clause 6.6 of the General Conditions 

of Contract. The Employer reserves the right, during the 

execution of the works, to adjust the stated amounts 

upwards or downwards according to the work actually 

done  under  the  item,  or  the  item  may  be  omitted 

altogether,  without  affecting  the  validity  of  the 

Contract.  

 

The  Tenderer  shall  not  under  any  circumstances 

whatsoever delete or amend any of the sums inserted 

in the "Amount" column of the Bill of Quantities and in 

the Summary of the Bill of Quantities unless ordered or 

authorized in writing by the Employer before closure of 

tenders.    Any  unauthorized  changes  made  by  the 

Tenderer to provisional items in the schedule, or to the 

provisional percentages and sums  in  the Summary of 

the  Bill  of Quantities, will  be  treated  as  arithmetical 

errors. 

 

C2.1.6  PRICING OF THE BILL OF QUANTITIES 

 

The prices and rates to be inserted by the Tenderer in 

the Bill of Quantities shall be the full inclusive prices to 

be paid by the Employer for the work described under 
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the several  items, and shall  include full compensation 

for all costs and expenses that may be required in and 

for the completion and maintenance during the defects 

liability period of all the work described and as shown 

on  the  drawings  as  well  as  all  overheads,  profits, 

incidentals and  the  cost of all general  risks,  liabilities 

and obligations set forth or  implied  in the documents 

on which the Tender is based. 

 

Each item shall be priced and extended to the "Total" 

column  by  the  Tenderer,  with  the  exception  of  the 

items for which only rates are required (Rate Only), or 

items  which  already  have  Prime  Cost  or  Provisional 

Sums affixed thereto.  If the Contractor omits to price 

any items in the Bill of Quantities, then these items will 

be considered to have a nil rate or price. 

 

All  items for which terminology such as "inclusive" or 

"not applicable" have been added by the Tenderer will 

be  regarded as having a nil  rate which  shall be  valid 

irrespective  of  any  change  in  quantities  during  the 

execution of the Contract. 

 

All rates and amounts quoted  in the Bill of Quantities 

shall be in Rands and Cents and shall include all levies 

and  taxes  (other  than VAT). VAT will be added  in  the 

Summary of the Bill of Quantities. 

 

C2.1.7  “RATE ONLY” ITEMS 

 

The Tenderer shall fill  in rates for all  items where the 

words "Rate Only" appear in the "Total" column. "Rate 

Only" items have been included where: 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make‐up 

of a pay item may be expected; and 

(c)  no work under the item is foreseen at tender stage 

but the possibility that such work may be required 

is not excluded.  

 

For  “Rate Only”  items no quantities  are  given  in  the 

"Quantity" column but  the quoted  rate  shall apply  in 

the event of work under this item being required. The 

Tenderer  shall  however  note  that  in  terms  of  the 

Tender Data the Tenderer may be asked to reconsider 

any  such  rates  which  the  Employer  may  regard  as 

unbalanced. 

 

C2.1.8  PRELIMINARY AND GENERAL 

 

The  Preliminary  and  General  Section  is  provided  to 

cover the Contractor’s expenses incurred in complying 

with  the  requirements of  the  tender documents and 

consists of the following parts: 

 Part AA: Preliminaries 

 Part AB: General Specifications 

 Part AH: Occupational Health and Safety 

 

Fixed  Charge  Items:  Each  item  should  be  priced 

separately  and,  subject  to  the  Engineer  certifying  in 

terms  of  Clause  6.7  of  the  General  Conditions  of 

Contract that the work has been done, payment will be 

made as follows: 

(i)  the total amount due when the certified value fixed 

charge items in this section is less than 5% of the net 

contract price; 

(ii) when the certified value of fixed charge items in this 

section is greater than 5% of the net contract price, 

payment will be  limited  to 5% of  the net contract 

price. The remainder will be paid when the value of 

the work  done  under  the  contract,  excluding  the 

value of fixed charge items in this section, is greater 

than 50% of  the net  contract price, excluding  the 

value of fixed charge items in this section. 

 

Time Related Items: Any Time Related items not priced 

shall be deemed to be covered by the prices of other 

items in the section. 

 

Payment of Time Related  items  in this section will be 

made throughout the contract period, the amount per 

month  being  the  value  of  the  item  divided  by  the 

completion  in months  or,  if  specified  in  weeks,  the 

equivalent number of months, in terms of Clause 5.5 of 

the General Conditions of Contract. The final monthly 

increment  will  only  be  paid  upon  the  issue  of  a 

completion certificate. 
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C2.2: BILL OF QUANTITIES 

 

The Bill of Quantities follows and comprises of 14 pages.   
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PART C3: SCOPE OF WORK 
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT 

 

C3.1.1 Description of Works 

 

a) Employer’s Objective 
 

Incremental Services are aimed at addressing service delivery backlogs to Informal 
Settlements which are not part of the Housing Department’s short term (10-15 year) delivery 
programme. The programme, apart from conventional housing programmes, ensures that 
communities can immediately be given basic services while awaiting the roll out of formal 
housing projects. 
 
The expected outcome of the multiyear programme is that the budget provided in respect of 
each financial year will be efficiently and effectively spent on providing Roads, Footpaths, 
Water and Sewer infrastructure in a manner that contributes to the eThekwini’s social and 
economic development agenda. 
 
The Employer’s further objectives are to deliver public infrastructure using labour-intensive 
methods as well as the iQhaza Lethu initiative, which focusses on ten informal settlements, 
aims to pilot alternative Operation and Maintenance (O&M) solutions for both water, sanitation 
and solid waste in the informal settlements.  
 
The Employer expects the works to be undertaken safely, efficiently and effectively with due 
attention paid to environmental and social concerns, finally delivering a fit for purpose Roads 
Footpaths, Water and Sewer infrastructure solutions to identified communities not yet 
satisfactorily provided with such services. 
 

b) Description of the Services 
 

It is envisaged that the scope of works will include the provision of Incremental services in one 
(1) informal settlement within eThekwini Municipality’s Western Region. This will include the 
upgrade of a footpath from gravel to a hardened surface. The upgrade of this footpath would 
be supplemented with the installation of stormwater control measures. There would also be 
water and sewer infrastructure installed nearby the footpath. 
 
It is a requirement of the contract that a minimum of 10% of the value of the work (excluding 
contingencies and provisional items) shall be sub-contracted to entities which are <50% black 
owned small sub-contractors that are registered on the SCM’s CPG database.  

 

 

C3.1.2 Description of Site and Access 

 

The site is based in the eThekwini Municipality’s Western Region. The site is: 

 

1. Progress Place 2 of 3   - Ward 72 

 

It is envisaged that the scope of works is not limited to the above settlement and may change 

during the course of the contract. 

 

The site is located within the Progress Place Informal Settlement. It must be noted that the 

Employer’s Agent will set up a meeting with the Councillor, community and contractor as an 

introduction so that the contractor will have safe access to the site. 
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C3.1.3 Nature of Ground and Subsoil Conditions 

 

The existing terrain in Progress Place 2 of 3 is very steep to moderate sloping.  

 

The dwellings are densely settled in an informal manner.  

 

The works will follow the boundaries of the existing houses and structures.  

 

Due to existing structures and dwellings there will be constraints to use large machinery and plant.  

 

The material on site varies between a G10 - G7 quality, therefore, the Contractor must verify the 
quality of the material prior to works commencing.  
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Scope of Works 

 

TOPIC COMMENTARY 

Client’s / employer’s 
objectives 

Incremental Services are aimed at addressing  service delivery backlogs  to  informal 
settlements which are not part of the Housing Department‘s short term (10‐15 year) 
delivery programme. The programme, apart from conventional housing programmes, 
ensures that communities can immediately be given basic services while awaiting the 
roll out of formal housing projects. 
 
The expected outcome of the multiyear programme  is  that the budget provided  in 
respect of each  financial year will be efficiently and effectively  spent on providing 
Footpaths, Water,  Sewer  and  Associated  Storm water  Control  infrastructure  in  a 
manner that contributes to the eThekwini’s social and economic development agenda. 
 
The Employer’s  further objectives are  to deliver public  infrastructure using  labour‐
intensive methods  as  well  as  the  iQhaza  Lethu  initiative,  which  focusses  on  ten 
informal  settlements, aims  to pilot alternative Operation and Maintenance  (O&M) 
solutions for both water, sanitation and solid waste in the informal settlements. The 
Employer expects the works to be undertaken safely, efficiently and effectively with 
due attention paid  to environmental and social concerns,  finally delivering a  fit  for 
purpose Roads or Footpaths infrastructure solutions to identified communities not yet 
satisfactorily provided with such services. 

Description of the services  Construction of a new road and footpaths with associated stormwater control as per 
design. Also included under the scope of works is the construction of gravity retaining 
walls, reno mattresses and grass planting. 

Extent of the services  Works will be conducted but not limited to Ward 72 in the Western Region. 

Use of reasonable skill and 
care 

The contractor must conduct works with the highest of quality within the timeframe 
allocated  to  the project.  The  contractor  is  to  familiarize  themselves with  the DCP 
method of testing and conducting the works 

Co‐operation with other 
services providers 

All interaction with various departments such as Water, Electricity, Telkom and Neotel 
are to run parallel to construction works should any of the above services be affected. 

Brief  The contractor is to: 
a) Conduct the upgrade of roads and footpaths from gravel to a hardened surface 

with high quality; 
b) Complete the works timeously as per the contract 
c) Perform each task with skill and care 
d) Report on progress of works on a monthly basis via reports and photographs 

Reference data  The contractor is to familiarize themselves with the OH&S (Occupational Health and 
Safety) and environmental regulations as well as the EMPr for the settlement. 

Applicable national and 
international standards 

All Standards referenced in this document. 

Particular/Generic 
specifications 
 
 

The Contractor is to obtain approval from the Employer’s Agent prior to commencing 
any works  that deviate  from drawings.  It  is  the contractor’s  responsibility  to verify 
from  the Employer’s Agent  that all wayleave approvals  (from  internal and external 
service providers) are in place prior to construction commencing. 

Approvals  The Contractors attention is drawn to the fact that newly constructed structures may 
be encountered upon establishment on site. Contractor  is to  follow due process  in 
terms of expropriation of land. 
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Procurement  i) Preliminary Programme 
With reference to PS1.1 and returnable form “Preliminary Programme”, the tenderer 
is  required  to submit a basic preliminary programme  in a Gantt Chart  format. This 
programme shall  take cognisance of  the scope of works and shall be based on  the 
specified time for achieving practical completion as outlined in clause 1.1.1.14 of the 
Contractual Data. Alternative completion times will only be considered if the tenderer 
duly  indicates  the details  thereof on  returnable  form “Amendments, Qualifications 
and Alternatives”.  
 
ii) Construction Programme 
The successful tenderer shall submit a construction programme, for approval, in terms 
of the requirements outlined in Clause 5.6 of GCC 2015 within the timeframe specified 
in  Clause  5.3.2  of  the  Contract  Data.  Regarding  the  contents  of  the  programme, 
specific reference shall be made to Clause 5.6.2 of GCC 2015 and the contractor shall 
be responsible for indicating sufficient detail which reflects the sequence and extent 
of works,  specific  inspections,  all milestones,  the  critical path  and other pertinent 
requirements of the scope of work. The construction programme shall be subject to 
review on a monthly basis or at the discretion of the Employer’s Agent and Employer’s 
Agent’s representative. 

Access to land / buildings 
/ sites 

For  ease  of  submission  and  uniformity,  it  is  a  requirement  that  the  construction 
programme shall be prepared in a Gantt Chart format by the successful tenderer using 
the Microsoft Project package. 

Planning and 
programming 
 
 

The successful tenderer shall implement specific quality control measures to ensure 
that  the  works  are  constructed  as  per  the  standard  specifications,  project 
specifications  and  construction  drawings.  The  Quality  Control  Statement  shall  be 
attached  to  returnable  form  “Construction  Approach,  Methodology  and  Quality 
Control” and reference shall be made to site control testing, construction supervision, 
structured monitoring mechanisms such as checklists and other measures/processes 
that the tenderer deems to be significant. The Employer’s Agent will continually assess 
the quality  of works  on  site  and  instructions will  be provided  for  non‐compliance 
accordingly. 

Software application for 
programming 

Each  instruction, certificate,  submission, proposal,  record, acceptance, notification, 
reply and other communication which this contract requires is to be communicated in 
a form which can be read, copied and recorded. Writing is to be in the language of this 
contract, i.e. English. 
 
The  contractor  is  to  only  receive  instructions  from  the  Employer’s  Agent  or  the 
Employer’s Agent’s representative. Should the contractor undertake any works from 
an instruction given to him/her by a third party, he will be solely responsible for any 
impacts thereof, including costs. 

Quality management 
 
 

There will be a minimum of one (1) progress and technical meeting per month. The 
contractor  is  to  ensure  that  the  Contracts Manager,  Site  Agent  and  Foreman  are 
present during both meetings. CLO’s will be required to attend all progress meetings 
and will be required to be present when works within ward is being discussed. 
 
- This is over and above all meetings that the Contactor may deem necessary for the 

execution of the works. 

Format of 
communications 
 
 

Any forms required for the contract will be submitted to the successful tenderer at 
inception of the contract. 
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TOPIC COMMENTARY 

Key personnel 
 
 

The contractor  is to keep a daily site diary detailing all notable occurrences on site. 
The site diary is to be procured by the contractor and a template must be submitted 
to the Employer’s Agent and Employer’s Agent’s representative for approval. 

Management meetings 
 
 

A copy of  the policy  is  to be  submitted  to  the Employer’s Agent  for approval. The 
period of time to obtain the approval is included in Clause 5.3.2 of the Contract Data. 

Forms for contract 
administration 
 
 

Payment certificates are to reach the Employer’s Agent for verification by the 20th of 
each month and process/submitted by the 25th of each month. The following items 
are to accompany each payment certificate, but shall not be limited to the list below: 
 
•  Tax  Invoice  –  Tax  invoice  number,  Contract  number,  Project  description, 
correctly dated, to include both the Clients and contractor’s Tax numbers, physical and 
postal addresses and to be addressed to Deputy Head, Development Engineering. 
•  Fully completed FTE’s (Client to provide format) 
Summary of supporting measurements for period of claim – to be signed off by the 
Contractor,  Employer’s  Agent  and  Employer’s  Agent’s  representative.  Other 
documentation  required  will  be  discussed  at  the  first  meeting.  All  supporting 
documentation that the Employer’s Agent may deem necessary. 

Electronic payments  The  contractor will  provide  a  site  instruction  book  for  the  Employer’s  Agent  and 
Employer’s  Agent’s  representative  to  issue  instructions  to  the  contractor.  The 
Instruction book is to be a triplicate book, numbered in numerical order as well as all 
contractor’s details on each page and adequate space for signature. 

Daily records  Where  possible,  the  Employer’s  Agent  and  Employer’s Agent’s  representative will 
initially identify a proposed location for the Contractor’s camp site and storage yard, 
however,  the  responsibility  lies  on  the  Contractor  to  liaise  with  the  CLO/Ward 
Councillor/s  in order  to  locate a suitable site  that  is available  for occupation. Strict 
adherence  to  PS.AB4.1  “Site  Facilities”  is  to  be maintained  at  all  times  and  the 
Contractor will be responsible for any transgressions in this regard. 

Professional indemnity 
insurances 

Audits will be conducted to verify if the contractor and his staff are compliant with the 
OH&S and Environmental regulations. 

Payment certificates 
 

Payment certificates are to reach the Employer’s Agent for verification by the 20th of 
each month and process/submitted by the 25th of each month. The following items 
are to accompany each payment certificate, but shall not be limited to the list below: 
 
•  Tax  Invoice  –  Tax  invoice  number,  Contract  number,  Project  description, 
correctly dated, to include both the Clients and contractor’s Tax numbers, physical and 
postal addresses and to be addressed to Deputy Head, Development Engineering. 
•  Fully completed FTE’s (Client to provide format) 
Summary of supporting measurements for period of claim – to be signed off by the 
Contractor,  Employer’s  Agent  and  Employer’s  Agent’s  representative.  Other 
documentation  required  will  be  discussed  at  the  first  meeting.  All  supporting 
documentation that the Employer’s Agent may deem necessary. 

Use of documents by the 
employer 

The  contractor will  provide  a  site  instruction  book  for  the  Employer’s  Agent  and 
Employer’s  Agent’s  representative  to  issue  instructions  to  the  contractor.  The 
Instruction book is to be a triplicate book, numbered in numerical order as well as all 
contractor’s details on each page and adequate space for signature. 

Property provided for the 
Consultant’s use 

Where  possible,  the  Employer’s  Agent  and  Employer’s Agent’s  representative will 
initially identify a proposed location for the Contractor’s camp site and storage yard, 
however,  the  responsibility  lies  on  the  Contractor  to  liaise  with  the  CLO/Ward 
Councillor/s  in order  to  locate a suitable site  that  is available  for occupation. Strict 
adherence  to  PS.AB4.1  “Site  Facilities”  is  to  be maintained  at  all  times  and  the 
Contractor will be responsible for any transgressions in this regard. 
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Proof of compliance with 
the law 

Audits will be conducted to verify if the contractor and his staff are compliant with the 
OH&S and Environmental regulations. 

ANNEXES   

List by title   
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C3.2:  PROJECT SPECIFICATION 

PREAMBLE 

 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 

Project Specification, the Project Specification shall take precedence.  In the event of a discrepancy between 

the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the 

discrepancy shall be resolved by the Employer’s Agent before the execution of the work under the relevant 

item. 

 

 

C3.2.1 GENERAL 

 

 

PS.1  PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.1.1 Preliminary Programme 

 

The Contractor shall include with his tender a preliminary programme on the prescribed form (see 

T2.2: Preliminary Programme) to be completed by all Tenderers.  The programme shall be in the 

form of a simplified bar chart with sufficient details to show clearly how the works will be performed 

within the time for completion as stated in the Contract Data. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based 

on the specified Time for Completion.  Each such alternative tender shall include a preliminary 

programme similar to the programme above for the execution of the works, and shall motivate his 

proposal clearly by stating all the financial implications of the alternative completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as 

in his programme for all possible delays due to normal adverse weather conditions (refer to 

Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the 

Contract Data. 

 

PS.1.2 Programme in Terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 

of the General Conditions of Contract, be furnished within the time stated in the Contract Data 

(refer to Clause 5.3.1/2). 

 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. 

 

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming 

of and method of carrying out the works.  The more important of these are: 

 

(1) Time required for service relocations. 

(2) Time allowances to be made for the ordering of special items. 

(3) Notification required by service organisations. 
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(4) Any special sequence in which work must be carried out.  Must certain areas of work be 

finished before work commences on others?  

(5) If delays are anticipated with service relocations the contractor should be asked to allow 

time.  

(6) Is work required out of normal hours? (eg. to accesses).  

(7) Vehicular access to private property is to be maintained.  

(8) Traffic restrictions. 

(9) Pedestrian Traffic 

(10) Encroachment of water and sewer services into road reserve. 

(11) Limited working space makes construction and delivery of goods to site an issue. 

(12)  Disruption by community as well as Business Forums 

(13) Notification required by service organisations and homeowners. Contractors are reminded 

that they do not have exclusive access to the site. 

(14)  Non-working days must be considered and any work outside normal working days is to be 

indicated. 

 

 

Those known, existing services in the area of the works have been depicted on the contract 

drawings.  It is evident, however, that the status of existing service records as far as can be 

ascertained might not reflect the actual situation in the field.  As such, due allowance has been 

made in the Bill of Quantities for the proving of services where directed by the Engineer. 

 

PS.1.3 Requirements for Accommodation of Traffic 

 

PS.1.3.1 General 

 

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction 

and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public 

Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards 

South Africa if accommodation of traffic will be involved on any part of the construction works. 

 

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following: 

 

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs 

Manual - Volume 2: Roadworks Signing”. 

 

PS.1.3.2 Basic Requirements 

 

The travelling public shall have the right of way on public roads, and the Contractor shall make 

use of approved methods to control the movement of his equipment and vehicles so as not to 

constitute a hazard on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective, and that courtesy is extended to the public at all times. 

 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 

constitute ample reason for the Employer’s Agent to suspend the work until the road signs, etc, 

have been repaired to his satisfaction. 

 

The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the requirements 
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of this document and the South African Road Traffic Signs Manual.  

 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. The Contractor shall ensure that the existing property accesses are 

maintained at all times.  Where necessary the Contractor shall make allowance in the rates for 

completing the work required to the accesses out of normal hours. 

 

PS.1.3.3 Traffic Safety Officer 

 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable 

member of his staff as traffic safety officer to be responsible for the arrangement and maintenance 

of all the measures for the accommodation of traffic for the duration of the project.  Duties of the 

traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and 

the Construction Regulations 2014. 

 

PS.1.3.4 Payment 

 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for extra 

payment due to inconvenience as a result of the modus operandi will be considered.  

 

PS.1.3.5 Pedestrian Movement 

 

The Contractor shall make provision for accommodating all pedestrian movements in the area of 

the works.  Allowance shall be made in the relevant rates for any barricades and signs required. 

 

PS.1.3.6 Temporary Reinstatement 

 

Provided always that if in the course or for the purpose of the execution of the works or any part 

thereof any road or way shall have been broken up, then notwithstanding anything herein 

contained: 

 

(a) if the permanent reinstatement of such road or way is to be carried out by the appropriate 

authority or by some person other than the contractor (or any subcontractor to him), the 

contractor shall at his own cost and independently of any requirement of or notice from the 

Engineer be responsible for the making good of any subsidence or shrinkage or other 

defect, imperfection or fault in the temporary reinstatement of such road or way, and for the 

execution of any necessary repair or amendment thereof from whatever cause the 

necessity arises, until the end of the period of maintenance in respect of works beneath 

such road or way until the authority or other person as aforesaid shall have taken 

possession of the site for the purpose of carrying out permanent reinstatement (whichever 

is the earlier), and shall indemnify and save harmless that Council against and from any 

damage or injury to the Council or to third parties arising out of or in consequence of any 

neglect or failure of the Contractor to comply with the foregoing obligations or any of them 

and against and from all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 

 

(b) where the authority or person as aforesaid shall take possession of the site as aforesaid in 

sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-

clause shall cease in regard to any such section or length at the time possession thereof is 

so taken, but shall during the continuance of the said period of maintenance continue in 
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regard to any length of which possession has not been taken and the indemnity given by 

the contractor under the said paragraph shall be construed and have effect accordingly.  

 

PS.2  SERVICES 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.2.1 Existing Services 

 

The Tenderer's attention is drawn to the numerous existing services in the area.  Although every 

effort has been made to depict these services accurately the positions shown must be regarded 

as approximate. 

 

PS.2.2 Proving Underground Services 

 

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be 

extended to cover all earthworks operations whether for trenching or bulk earthworks, in the 

vicinity of underground services. 

 

It is stressed that all services in a particular area must be proven before commencing work in that 

area. 

 

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where 

from site observations can reasonably be expected that such services are likely to exist where 

excavations are to take place, the Contractor shall without instructions from the Employer’s Agent 

carefully excavate by hand to expose and prove their positions. 

 

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3. 

 

When a service is not located in its expected position the Contractor shall immediately report such 

circumstances to the Employer’s Agent who will decide what further searching or other necessary 

action is to be carried out and shall instruct the Contractor accordingly.  The cost of this additional 

searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving Existing 

Services. 

 

Should any service be damaged by the Contractor in carrying out the works and should it be found 

that the procedure as laid down in this clause has not been followed then all costs in connection 

with the repair of the service will be to the Contractor's account. 

 

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and 

cannot be found after proving trenches have been put down, assistance may be obtained by 

calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by 

contacting Control on Telephone No. 305-7171 after hours. 

 

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the 

eThekwini Electricity’s personnel.  The cables are usually protected by concrete covering slabs, 

and therefore if the slabs are inadvertently exposed, excavation work must stop, and the 

eThekwini Electricity shall be contacted immediately on the above telephone numbers. 

 

Proving of services shall be completed at least two weeks in advance of the actual programmed 
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date for commencing work in the area.  The position of these services located must be co-

ordinated and levelled by the Contractor, and the information given in writing to the Employer's 

Agent’s Representative. 

 

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the 

Conditions of Contract or under Clause 4.17 of SANS 1921-1. 

 

PS.2.3 New Services and Relocation of Existing 

 

This clause shall be read in conjunction with Clause PS.1. 

 

New services are either to be installed by the Contractor as part of the contract or by others during 

the contract period.  In the latter case excavation and subsequent backfilling of the trench from 

the top of the bedding layer shall generally be carried out by the Contractor. 

 

Relocation of services shall generally be carried out by the relevant services organisation.  

Generally their work shall include the excavating and bedding the service which will include 

backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling 

shall be carried out by the Contractor. 

 

Generally work shall only commence on the installation of new services once the bulk earthworks 

have been completed and roughly trimmed to level along a substantial portion of the services 

route.  In addition no sidewalk, verge, median or island shall be surfaced or topsoiled until all work 

on the services has been completed. 

 

Services affected by the contract are described as follows: 

 

 PS.3: Watermains; 

 PS.4: Sewers; 

 PS.5: Stormwater; 

 PS.6: Electrical Cables / Lighting; 

 PS.7: Telkom / Neotel; 

 PS.8: CCTV; 

 

Further to the above, tenderers are referred to the services drawing and are to note that several 

minor cables / pipes may be encountered during excavation works which may require to be 

relocated to some extent.  It is anticipated that the two week period required under PS.2.2 will 

allow sufficient time for these relocations. 

 

PS.2.4 Accommodation of Services  

 

Further to Clauses PS.1 and PS.2 of this specification, tenderers are to note that allowance must 

be made under this item and / or the appropriate rates, for all costs incurred as a result of 

complying with these clauses.  It shall also cover liaison with the services organisations and 

accommodation of their work gangs / contractors on site. 

 

 

PS.3  WATERMAINS 

 

PS.3.1 General 
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Water mains will not be constructed as part of this contract. The Contractor shall take due care 

when working in the vicinity of any existing water mains. Extreme care must be exercised when 

using vibratory compaction equipment in the vicinity of water mains since excessive vibration can 

easily damage the water mains and cause leaks to occur. 

 

PS.3.2 Water Main Valve Access 

 

Due to the dangerous situation occurring when water main valves are covered over, the 

Contractor shall maintain access to all water main valves at all times.  During asphalt layer work, 

after each pass by the paving machine, the valves shall be exposed and access maintained in a 

safe condition. 

 

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from 

existing level to ultimate level shall be paid only once, irrespective of the number of times the 

valve is uncovered.  Spacer rings required for the height adjustment of valve covers shall be 

supplied by the Water and Sanitation Unit.  Tolerances on valve cover levels shall be as specified 

in clause PH.6.5.  Before final setting in position of valve covers the Contractor shall liaise with 

the Employer’s Agent regarding the direction in which covers shall be placed. 

 

PS.3.3 Restriction on Compactive Equipment 

 

The Contractor is to note that existing watermains traverse the site of the works and special care 

is to be taken in close proximity to these mains and connections.  The existing mains and 

connections shall be proved on site by the Contractor prior to any construction work commencing 

in the vicinity of the watermains. 

 

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory 

compaction equipment be permitted to operate within 800 mm vertically or horizontally of the 

existing mains or connections.  The permissible compaction plant within this restricted area shall 

be the equivalent of a "Bomag 90" under static compaction, or similar approved plant.  When the 

roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains, 

the above restriction will fall away. 

 

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of 

Quantities and in the programming of the works.  No claim for additional payment based on the 

inability to use plant as a result of the requirements of this clause will be accepted.  The Contractor 

will be held liable for any costs should the watermain or electrical cables be damaged during 

construction of the road. 

 

PS.4  SEWERS 

 

Sewers are not to be installed as part of this contract, however, depending on the footpath profile, 

existing manholes may have to be lowered. The contractor shall take due care when working in 

the vicinity of any existing sewers.  

 

PS.4.1 Blockage of Foul Water Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the foul water reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 
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PS.5  STORMWATER 

 

Stormwater infrastructure shall be constructed as part of this contract as outlined by the scope of 

work and reflected on the construction drawings. 

 

PS.5.1 Blockage Stormwater Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the stormwater reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 

 

PS.6.1 General 

 

Various types of electrical cables including high voltage, low voltage, street lighting and domestic 

connection cables are affected by the contract.  The laying, relocation and jointing of all cables 

will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the 

excavation and backfilling forms part of this contract.  Close liaison will therefore be necessary 

with eThekwini Electricity throughout the contract. 

 
PS.6.2 Street Lighting 

 

The existing lighting will be removed in stages and replaced in the centre median / intersection 

corners.  Relocation will take place during this contract and be executed by eThekwini Electricity 

or their agents.  It is a requirement that the street lighting be operational at all times. 

 

PS.6.3 MV / LV Cables 

 

Certain MV / LV cables are to be replaced within the contract area.  The actual cable work 

associated with this relocation and / or replacement of these cables will be carried out by 

eThekwini Electricity and it is stressed that the two week period referred to in Clause PS.2 is the 

minimum period required to enable eThekwini Electricity to be on site timeously. 

 

PS.6.4 Relocation of Existing Services 

 

Should it be necessary to adjust the line, level and / or position of any service not catered for in 

the contract to enable the construction to proceed the Contractor shall on no account effect such 

adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at 

no cost to the Contractor. 

 

PS.7  TELKOM S.A. LIMITED / NEOTEL PLANT 

 

No work to Telkom / Neotel Plant is envisaged, but the tenderers attention is drawn to the fact 

that Telkom / Neotel copper cables and fibre optic cables may exist in the contract area. Extreme 

care must therefore be exercised when working near these services, once their approximate 

positions become known. The Contractor is advised to timeously advise Telkom/Neotel before 

commencing the abovementioned work. 

 

 PS.8  CCTV PLANT 

 



  Contract No: 2V-28640 

 

 

C3: Scope of Work  Page 82  Document Version 24/02/2023(a) 

 

No work to CCTV Plant is envisaged, but the tenderers attention is drawn to the fact that CCTV 
cables and fibre optic cables may exist in the contract area. Extreme care must therefore be 
exercised when working near these services, once their approximate positions become known. 
The Contractor is advised to timeously advise the relevant stakeholders if any services are 
encountered prior to proceeding with any works. 
 

PS.9  MANAGEMENT OF THE ENVIRONMENT 

 

The Contractor shall pay special attention to the following: 

 

PS.9.1 Natural Vegetation 

 

The Contractor shall confine his operation to as small an area of the site as may be practical for 

the purpose of constructing the works.  

 

Only those trees and shrubs directly affected by the works and such others as the Employer’s 

Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and 

other plants shall not be disturbed other than in areas where it is essential for the execution of the 

work or where directed by the Engineer.  

 

PS.9.2 Fires 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 

resulting from such fires which may have been caused by him or his employees. 

 

PS.9.3 Environmental Management Plan 

 

In addition to the above, all requirements according to the Environmental Management Plan as 

detailed in C3.4: Particular Specifications, will be adhered to. Disposal of hazardous waste to 

undertaken as per Section A10.3 of EMPr and proof of safe and compliant disposal is to be 

provided for renumeration via the monthly payment certificate. The payment shall be under a PC 

Sum in the Bill of Quantities. 

 

 
 
PS.10  OCCUPATIONAL HEALTH AND SAFETY 

 

PS.10.1 General Statement 

 

When considering the safety on site the Contractor's attention is drawn to the following: 

 

(1) The area is also bounded by residential properties. 

(2) The works will require limited machinery and plant of varying size. 

(3) The manual moving of heavy precast products will be required. 

(4) The concrete used will be delivered to site via heavy vehicles. 

(5) The gradient of the site is fairly steep. Plant and machinery need to be well controlled.  Run-

off from the site will have to be well managed 

 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 
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persons, who may be directly affected by his activities, are not exposed to hazards to their health 

and safety.  To this end the Contractor shall assume full responsibility to conform to all the 

provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 

and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the 

Department of Labour.  

 

For the purpose of this contract the Contractor is required to confirm his status as mandatory and 

employer in his own right for the execution of the contract by entering into an agreement with the 

Employer in terms of Section 37(2) of the Occupational Health and Safety Act. 

 

PS.10.2 Health and Safety Specifications and Plans to be submitted at tender stage 

 

PS.10.2.1 Employer's Health and Safety Specification  

 

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.  

 

PS.10.2.2 Tenderer's Health and Safety Plan 

 

At tender stage only a brief overview of the tenderers perception on the safety requirements for 

this contract will be adequate.  This will be attached to T2.2: Contractor’s Health and Safety Plan. 

 

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms 

of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014, 

and referred to in T2.2: Contractor’s Health and Safety Plan.  

 

The detailed safety plan will take into consideration the site specific risks as mentioned under 

PS.10.1 and must cover at least the following: 

 

(i) A proper risk assessment of the works, risk items, work methods and procedures in terms 

of Regulations 9 to 29; 

(ii) Pro-active identification of potential hazards and unsafe working conditions; 

(iii) Provision of a safe working environment and equipment; 

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 7); 

(v) Monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other 

competent persons he intends to appoint for the construction works in terms of Regulation 

8 and other applicable regulations; and 

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in 

accordance with the Construction Regulations 2014. 

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment if necessary, before commencement of construction work. The Contractor will not be 

allowed to commence work, or his work will be suspended if he had already commenced work, 

before he has obtained the Employer's written approval of his Health and Safety Plan. 

 

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 

failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension 

of time or standing time and related costs  
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A generic plan will not be acceptable. 

 

PS.10.3 Cost of compliance with the OHSA Construction Regulations 

 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the Employer's 

Health and Safety Specification as applicable to this contract.  Should the Contractor fail to comply 

with the provisions of the Construction Regulations, he will be liable for penalties as provided in 

the Construction Regulations and in the Employer's Health and Safety Specification. 

 

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety 

Specification. 

 

NB. Contractors are to be aware that all of the above items that are applicable to must be included in 

their pricing. 

 

PS.11  SURVEY  

 

PS.11.1  Survey for, and Preparation of, “As Built” Drawings  

 
The Contractor shall submit the following “As Built” data to the Design Consultant to complete the 
required “As Built’’ Drawings before a Certificate of Completion will be issued:-  

 
Roads and Footpaths 

 

 Road centreline co-ordinates at the beginning and end of horizontal straight sections.  

 Road centreline co-ordinates at 10 metre intervals on all horizontal curves from the 
beginning to the end of each horizontal curve.  

 Edge of road levels, to the left and to the right of the road centreline, at 10 metre intervals 

throughout the entire length of all roads, starting from Staked Kilometre Distance 0,000 km 

to the end of each road.  

 At the end of each road, the co-ordinates and levels of the centreline and the left and right 
edge of the road are required.  

 The co-ordinate and levels of all banks at the top and toe of all banks at 10m intervals.  

 
Stormwater and other services:  
 

 Co-ordinates, invert and cover levels of all stormwater controls that have been modified or 

constructed as new, during the contract,  

 Including but not limited to: open lined concrete drains, stormwater catchpits, manholes, 
kerb and channels, precast pipe culverts and outlet structures.  

 Co-ordinates of all other services e.g. cable duct markers, valve covers, Telkom manholes 
etc. that have been either modified or constructed as new, during the contract.  

 
General:  

 Notwithstanding the above, the Contractor is to supply to the Design Consultant all other 
information necessary, to clearly indicate changes/modifications to the construction 
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drawings during the contract period that will be required by the Design Consultant so that 

they can produce the “For Record” drawings.  

 Each surveyed point shall be suitably coded and identifiable by the Design Consultant and 
shall supplied on a CD/DVD, in an Ascii file with the following format:-  

 Code[SPACE]XCo-ordinate[SPACE]YCordinate[SPACE]Level[SPACE]Description  

 The above information is to be given to an accuracy of three decimal places and is to be 
surveyed by a suitably qualified person.  

 

In addition to the above, all ‘as built’ information must be provided on a drawing in Autocad and 

DXF format together with a hard (paper) copy format showing the modifications undertaken during 

the contract period. 
 

Suitable checks on the accuracy of the information provided may be carried out by the Design 

Consultant and should any of the information provided be found to be inaccurate or untrue, the 

Employer reserves the right to withhold payment or to employ the services of an engineering 

surveyor to re-survey all the works listed above, at the Contractor’s expense. The Employer shall 

request a minimum of three quotations from three independent engineering surveyors of his 

choice, and the lowest quotation will be appointed and the cost thereof will be deducted from 

monies owing to the Contractor.  
 

The ‘as built’ Data shall be the responsibility of the Contractor and shall be paid for under the item 

‘Survey for, and preparation of, “as built” drawings’ in the Contractors Preliminary and General 

Costs.  
 

The unit of measurement shall be the (sum) and the rate shall include for all components outlined 

in this specification.  
 

The Contractor must also forward to the Employer’s Agent, a materials “as built” spreadsheet in 

a format that is acceptable by the Client.  
 

The completion certificate shall not be issued unless the above information in totality, has been 

forwarded to the Employer’s Agent. 

 

 

 

PS.11.2  Setting Out of Works  
 

The setting out of the works shall be the responsibility of the Contractor and shall be paid for 

under the item ‘setting out’ in the Contractor’s Preliminary and General Costs. The unit of 

measurement shall be (sum) and the rate shall include for the following:  
 

The Contractor shall do the setting out to and beyond the obstructions. Such obstructions shall 

be reported to the Employer’s Agent as soon as possible. No additional payment shall be made 

for listing and reporting these obstructions and the re-establishment to set out areas that were 

affected by the obstructions.  

 

PS.11.3  Additional Site Survey  

 

The Employer’s Agent may instruct the contractor to conduct a survey during the course of the 

contract in order to facilitate re-design due to immovable obstructions or to facilitate the design of 

new settlements. The contractor will be required to submit all survey files in an Ascii format and 
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drawings in a DXF/DWG format.  

 

The unit of measurement shall be (sum) and the rate shall include for the survey as directed by 

the Employer’s Agent and the submission of all hardcopy and electronic files required by the 

Employer’s Agent. 

 

PS.12  SITE FACILITIES AVAILABLE  

 
PS.12.1  Contractor's camp site and depot  

 
The Contractor’s office for this contract shall be as required to fulfil his obligations under the 
Contract. The Contractor is responsible to provide a suitable site for his camp and to provide 
accommodation for his personnel and labourers. If the Employer can make any specific site 
available to the Contractor, such site will be pointed out to the Contractor.  
 

(a) Contractor’s camp site/store yard  
 

The proposed position of the camp site/store yard will be pointed out by the Employer’s Agent. 
However the responsibility lies on the Contractor to liaise with the CLO/Ward Councillor in order 
to identify a suitable site for occupation. The Contractor must first obtain the written permission 
of the landowner, and subsequently the Employer’s Agent, prior to occupation of the land.  

 
Any clearing of the site that is necessary and the making good after de-establishment will be the 
responsibility of the Contractor.  
 
In addition to the requirements of SANS 1200 A clause 8.3.2.2 the following conditions shall also 
apply:-  
 
(i)  None of the existing roads shall be damaged in any way.  
 
(ii)  Electrical and Potable water facilities may be available in the vicinity of the site but the 

contractor shall make his own arrangements for all connections.  
 
(iii)  It shall be the responsibility of the Contractor to make good any damage caused to the 

camp site area or any improvements on it, including services, and for reinstating it to its 
former condition when vacated. The standard of reinstatement must be to the satisfaction 
of the Employer’s Agent; Director: Real Estate and/or Director of Parks, Recreation and 
Beaches Department; or other owner. Particular attention should be directed to these 
requirements and written clearances from the relevant Departments or other owners will 
be required.  

 
PS.12.2  Accommodation of Employees  

 

No employees, except for security guards, will be allowed to sleep or be accommodated on the 
site in urban areas.  
No housing is available for the Contractor's employees and the Contractor shall make his own 
arrangements to house his employees and to transport them to site.  
 
No informal housing or squatting will be allowed.  
 
The Contractor shall provide the necessary ablution facilities at his camp site and the site of the 
works for the use of his employees. Chemical toilets only will be allowed where temporary facilities 
have to be provided.  
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PS.12.3  Power supply, water and other services  

 

The Contractor shall make his own arrangements concerning the supply of electrical power, water 
and all other services. No direct payment will be made for the provision of electricity, water and 
other services. The cost thereof shall be deemed to be included in the rates and amounts 
tendered for the various items of work for which these services are required, or in the Contractor's 
preliminary and general items as the case may be.  
 

(a) Water for Works  
 

The Contractor shall allow in his Establishment rates for the securing of a suitable water supply, 
the payment of any connection fee and for any water charges for the duration of the contract.  
 

(b) Power supply for works  
 
The power supply authority is eThekwini Electricity Services Unit. The contractor will be 
responsible for arranging whatever temporary supplies may be required and he will be required 
to bear all costs involved and to pay the ruling tariffs applicable to such supplies. 

 

PS.13  STEPS, HANDRAILS & BOLLARDS  

 

PS.13.1  Precast Steps  

 

Where indicated on the construction drawings, precast concrete Bass type steps (1.5m wide x 
0.335m tread x 0.175m high) or standard garden steps (1m wide x 0.3 tread x .175m high) shall 
be constructed as part of the footpaths on a 75mm concrete base (15Mpa/13mm). Refer to 
standard drawings. 
 
The unit of measurement shall be number (No.) and the rate shall include for the steps, blinding, 
mortar, plant and labour, concrete base etc.  

 
PS.13.2  Handrails  

 

Handrails shall be constructed where indicated on the footpath longitudinal sections and shall be 
fully compliant with the typical details, attached to the Tender Document as Annexure 3.6.2. The 
material to be used will be recycled plastic. The colour must be green or grey. 

 

(a) Handrails – The unit of measurement shall be metre (m) of handrails installed  
 

(b) Posts – The unit of measurement shall be number (No) of posts installed.  
 

(c) Concrete in footings shall be measured in cubic metres (m3).  
 

(d) Excavation for bases shall be measured in cubic metres (m3).  
 

The tendered rates shall include for the supply of all materials and the installation of the plastic 
handrail posts, bases for the posts, installation of the recycled plastic handrails etc.  

 

PS.13.3  Bollards  

 

Where indicated on the layout drawings or at the discretion of the Employer’s Agent during 
construction, precast concrete bollards shall be installed on footpaths. The bollard shall be fully 
compliant with Detail on the standard drawings.  
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The unit of measurement shall be number (No.) and the rate shall include for the supply of all 
materials and the construction of the base and installation of the bollard etc.  
 

PS.14  TESTING  

 

PS.14.1  Process control  

 

The Contractor shall arrange for all tests required for process control to be done by a laboratory 
acceptable to and approved by the Employer’s Agent.  
 
The Contractor may establish his own laboratory on site or he may employ the services of an 
independent commercial laboratory. Whatever method is used, the Contractor must submit the 
results of tests carried out on materials and workmanship when submitting work for acceptance 
by the Employer’s Agent. The costs for these tests shall be deemed to be included in the relevant 
rates and no additional payment will be made for testing as required.  
 

PS.14.2  Acceptance control  

 

The process control test results submitted by the Contractor for approval of materials and 
workmanship may be used by the Employer’s Agent for acceptance control. However, before 
accepting any work, the Employer’s Agent may have further control tests carried out by a 
laboratory of his choice.  

 
PS.15  NOTICE BOARD  

 

The notice board layout and colour scheme shall comply with the detail provided on standard 
drawing 40137E (refer to Annexure C3.6.1).  

 

PS.16  UNPACKING AND RECONSTRUCTION OF EXISTING RETAINING WALLS  

 

Where instructed by the Employer’s Agent, the contractor shall unpack existing retaining walls to 
allow for the construction of footpaths or roads.  
 
The unit of measurement shall be square metre (m²) and the rate shall include for unpacking the 
wall, maintaining the blocks and reconstruction of the wall, where instructed. Concrete, soilcrete 
and drainage are measured elsewhere.  
 

PS.17  HAULAGE OF MATERIAL  

 
All haulage under this contract will be considered as freehaul. The contractor is to price 
accordingly in his rates and no additional payment will be made in this regard.  
 

PS.18  PROGRESS PHOTOGRAPHS  

 

The tenderer shall provide the Employer’s Agent and Employer with progress photographs on CD 
and as hardcopy documents throughout the duration of the contract. This information shall be 
compiled on a monthly basis and submitted as part of the payment certificate claim submission. 
Each monthly submission shall include two CD’s and one hardcopy where photographs are to be 
collated in an A4 document.  
 
The unit of measurement shall be (sum) and the rate shall include for the requirements as set out 
in this clause. 

 

PS.19  SITE SECURITY 
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The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to 

adequately ensure the safety and protection of the works, the Contractor’s staff, including local 

labour and subcontractors, and all site plant and construction equipment required for the works. 

 

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal 

of disruptive elements, that may interrupt the progress of the contract through acts such as, but 

not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity 

by the local community or independent organisations or entities that may result in slowing down 

or partial or total stoppage of the works. 

 

Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities. 

 

PS.20  PERFORMANCE MONITORING OF SERVICE PROVIDERS 

 

The performance of service providers that have been selected to provide assistance in the 

provision of a municipal service, otherwise than in circumstances where Chapter 8 of the 

Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management 

Act, to be monitored and reported on (see Cl.53 of the SCM Policy). 

 

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality as 

a yardstick for measuring performance. 

 

 

 

PS.21  COST OF CONSTRUCTION PERMIT (REFERENCE TO CONTRACT DATA CL. 5.3.3) 

 

  The cost of the Construction Permit shall be bourne by the Contractor. The cost shall be recovered  

  in the Bill of Quantities. 

   

  The unit measure shall be a PC SUM and a 10% mark-up is applicable. 
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C3.3: STANDARD SPECIFICATIONS 

C3.3.1 The Specifications on which this contract is based are the eThekiwini Municipality’s (City of 

Durban) Standard Engineering Specifications (hereafter referred to as the Standard Engineering 

Specifications).  This document is obtainable separately, and Tenderers shall obtain their own 

copies of the applicable Sections. 

 

Part Description Date of Issue 

AB General Specifications July 1992 

B Site Clearance March  1990 

C Concrete Work February 1987 

DA Earthworks: Bulk January 1985 

EF Kerbs and Haunches July 1992 

EG Sidewalks, Footpaths and Median Areas July 1992 

F Protection Works July 1992 

PG Non Pressure Pipelines and Pc Culverts July 1992 
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C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

INTRODUCTION 

 

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the 

project specifications between alternative materials or methods of construction and for additional requirements 

to be specified to suit a particular contract. Details of such alternative or additional requirements applicable to 

this contract are contained in this part of the project specifications. It also contains additional specifications 

required for this particular contract. 

 

The number of each clause and each payment item in this part of the project specifications consists of the 

prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the 

standard specifications. The number of a new clause or payment item, which does not form part of a clause or 

a payment item in the standard specifications and which is included here, is also prefixed by PS, but followed 

by a new number which follows on the last clause or item number used in the relevant section of the standard 

specifications. 

 

PS AB General Specifications 

PS B Site Clearance 

PS C Concrete Work 

PS DA Earthworks: Bulk 

PS EF Kerbs and Haunches 

PS EG Sidewalks, Footpaths and Median Areas 

PS F Protection Works 

PS PG Non Pressure Pipelines and Pc Culverts 

 

PS.AB  PRELIMINARY AND GENERAL SPECIFICATION  

 

PS.AB.2  Offices for Employer’s Agent and Staff  

 
        Add the following under this section:  
 

An office with the following requirements must be provided for the Employer’s Agent:  
 
i)  A desk with minimum dimensions of 1.5m x 0.8m and a high back chair.  
ii)  Min 2x plug points. 
iii)  Air Conditioning.  
iv)  A lockable steel filing cabinet.  
v)  A whiteboard mounted on the office wall with dimensions of 1.8m x 1.2m.  

 
For site meetings, the Contractor is to prepare a meeting area that accommodates a table and 
eight chairs.  
 

PS.AB.7  Road Deviations and Traffic Control  

PS.AB.7.1  Deviations  

 
Add the following under this section:  

 

(a) Deviations required by the Contractor shall comply with the requirements of the Employer’s 
Agent. Details shall be submitted to the Employer’s Agent for approval at least two weeks 
in advance of the date on which it is anticipated that work on the deviation will commence.  
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(b) On deviations provided in terms of (a) above, the Contractor shall ensure at all times and 

during all weather conditions that all temporary surfaces that are intended to carry traffic 
are in fact trafficable with regard to reasonable standards of safety and comfort. No 
additional payment shall be made to the Contractor in this regard.  

 
(c) Unless indicated otherwise, where two way traffic conditions exist, traffic shall be 

accommodated in both directions at all times.  
 

(d) The Contractor shall ensure that the full width of the road is available for traffic during the 
peak traffic periods (i.e. 07:00 - 08:30 and 16:00 to 17:30).  

 
(e) At all times signposting shall be as detailed in the part of this document: "Safety in Road 

Construction".  
 

(f) In accordance with the Road Traffic Act, only “new style” yellow/black traffic signs may be 
used at roadworks, and not the “old style” blue/red traffic signs. 

 

PS.AB.8  De-Establishment and Re-Establishment of Camp Site  

 
The Contractor is responsible for all costs associated with de-establishment and re-establishment 
of the camp site, as and when approved by the Employer’s Agent and all additional costs related 
to this activity.  
The unit of measurement shall be rate only per move and the rate shall include for all costs 
associated with de-establishment and re-establishment including for the provisions of PS.12 “Site 
Facilities Available”. 
 

PS.B   SITE CLEARANCE: FOOTPATHS 
 
PS.B.17  Removal of disposal material  
 

A Provisional Sum (PC Sum) is included in the Schedule of Quantities to cover the costs of 
Removal of communal solid waste stockpiles and is inclusive of all costs including (but not limited 
to) labour, hauling by labour intensive methods, handling on steep terrain, loading, transport and 
safe disposal as per the Environmental Conservation Act 73 of 1989.  Payment for the work done 
under this item will be made in accordance with Clause 6.6 of the General Conditions of Contract. 
The Contractor is to note that the steep terrain may not be conducive to the use of plant and 
appropriate labour intensive methods are to be allowed for. 

 
Environmental Conservation Act 73 of 1989, waste management and disposal prohibit any person 
from establishing, providing or operating any disposal site without a permit issued by the Minister 
of Water Affairs & Forestry.  
 
The following requirements to be met:- 

 
(a) Waste disposal of general rubble, tyres and communal solid waste stockpiles may not be 

discarded or disposed of in any other manner except at permitted landfill sites or incinerator. 

(b) The management of such waste under Intergrated Solid Waste Management has to be 

followed in order to control and manage a society’s waste so that public health and 

environmental concerns and the public’s desire to re-use and recycle waste material is met. 

 
(c) The task of waste handling (removal, collection and transportation) should be sorted 

before collection point.  

(d) This task should be made comparatively easier to manage when handling specifically 
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identifiable waste type such as tyres, general rubble and existing communal solid waste. 

 
 
PS.C   CONCRETE WORKS  
 
PS.C.5  Construction  
 

PS.C.5.11  Placing Of Concrete  
 

Add the following under this section:  
 

No concrete is to be placed in any excavations until this has been approved by the Employer’s 
Agent or his representative.  

  
 

PS.C.5.12 Material Handling  
 
Tenderers are to note that handling of concrete to the required section on all steep areas and 
where plant access is not possible will be payable on this item for all labour intensive methods 
 

 
PS.DA  EARTHWORKS: BULK  
 
PS.DA.2  INTERPRETATIONS  
 

The following shall be added to the list of definitions.  
 

Top of earthworks: The top of earthworks shall be defined as the underside of the subbase or 
selected layers under roads, the base under sidewalks and the underside of the topsoil layer 
under verges and embankments.  
 

PS.DA.8  Construction  
 
PS.DA.8.3  Excavation of Material from Site  
 

Add the following under this section (This clause is to be read in conjunction with Clause PS.DA.2):  
 

The material used for fill embankments and for the replacement of unsuitable material shall 
conform to the definition of "suitable material" as given in clause AB.1.  

(a)  
 

This will apply to imported fill material as well as to material excavated from site. 

  
(b) Tenderers are reminded that the rates for excavation of material from site (DA.8.3) and 

imported fill (DA.8.4) include benching where applicable, and therefore the volume of soil 
excavated for benching purposes is not included in the earthwork quantities but must be 
allowed for in the relevant rates.  

 
(c) The nature of the works may require excavation in restricted conditions. No additional 

payment shall be made for such excavation and the Tenderer shall therefore make due 
allowance in the rates for Bulk Earthworks for any additional work or hand excavation.  

 
(d) For measurement and payment purposes, no allowance will be made for bulking or 

shrinkage and it shall be assumed that 1 cubic metre of excavated material from the site 
shall form 1 cubic metre of compacted fill. In the event of there being surplus material 
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encountered on site due to bulking, the Tenderer shall allow in the relevant rates for the 
material to be spoiled also Tenderers are to note that stockpile, material handling and 
maintaining on all steep areas and where plant access is not possible will be payable on 
this item for all labour intensive methods. Similarly, should the material shrink the Tenderer 
shall allow for the importation of material.  

 
(e) Blasting shall not be carried out without the previous consent of the Employer’s Agent. The 

consent will not be given where in the opinion of the Employer’s Agent blasting may give 
rise to unnecessary risk of damage to surrounding property, and other means of excavation 
are available to the Contractor. Where consent to blasting is given, such consent shall in 
no way relieve the Contractor of any liabilities under the contract. The Contractor shall 
conform to all Government regulations in regard to blasting, handling and storage of 
explosives. 

 
PS.DA.8  Measurement and Payment  

 
Add the following under this section (This clause is to be read in conjunction with Clause PS.DA.5.2): 
 
PS.DA.8.1  Stockpile and Material Handling  

 
Tenderers are to note that stockpile, material handling and maintaining on all steep areas and 
where plant access is not possible will be payable on this item for all labour intensive methods. 
 
Cut material suitable for fill, shall be placed directly into fill without being stockpiled. If this is not 
possible, the Tenderer shall include in the bulk earthworks rates, any costs that he would incur in 
stockpiling and subsequent rehandling of material.  
 

PS.DA.8.3  Excavate material 
 

Add the following under this section:  
 

Notwithstanding the requirements of Clause DA.8.10 no additional payment shall be made for 
overhaul.  
 

Add the following new clauses:  
 
PS DA 8.11  Rip and recompact insitu subgrade material to DN 3.7 – 5.7 density, TRH 14  

   classification for G5  
 
The compaction of the layer shall be measured by means of a Dynamic Cone Penetrometer 
(DCP) and the compacted layer shall have an insitu density such that when tested, the DCP 
classification for a TRH 14 material code G5, is met and the DCP DN range shall be between 3.7 
– 5.7 (highlighted in Table 8.11.1).  
 
The table below provides a guideline to the various TRH 14 material classifications, their DN 
range and typical DN values that can be achieved. 

TABLE 8.11.1 DCP CLASSIFICATION 
  

TRH 14 G 
Classification 

DCP Design Range Typical Value 
Min Max 

1 0.1 1.499 1.2 
2 1.4 1.799 1.6 
3 1.8 1.999 1.9 
4 2 3.699 2.85 
5 3.7 5.699 4.7 
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PS.DB  EARTHWORKS FOR PIPE TRENCHES  
 
PS.DB.8  Construction  
 
PS.DB.8.19  Excavation and Backfilling – Existing Services  
 

The Tenderer's attention is drawn to the presence of existing services in the area. The Contractor 
may find it impractical to use mechanical plant for excavation on some portions of the works due 
to conditions caused by the presence of these services.  
 
The Tenderer's attention is further drawn to the fact that his rates for excavation and backfilling 
must include for all costs associated with working around these existing services and their 
protection and accommodation, as no claim for extra payment will be accepted for increased 
working space or for the inability to use plant in any circumstances.  
 

PS.DB.8.19.1 General  
 

Add the following under paragraph (a) of this section:  
 

All trenches with a depth exceeding 1.5m shall be fully shored and the contractor is to include for 
this in his rates. Details of the proposed shoring shall be supplied to the Employer’s Agent at least 
two weeks before the operation commences. During the backfilling, the sides of the trench 
including the road/footpath layers above any over-excavated sections shall be cut back to a point 
behind the over-excavation.  
 
The cutting back of the trench sides shall be to the Contractor's account and payment for the 
excavation through road hardening, and reinstatement shall be based on the widths given in 
clause DB.8.3.3.  
 
Further to and notwithstanding the requirements of the Departmental Specification, Part DB, the 
following requirements in respect of trench excavation, backfilling and reinstatement shall be 
adhered to:  
 

1) It is considered that portion of the excavated material will not comply with the specification 
for material suitable for backfilling. It will be the Contractor’s responsibility to use selective 
methods of excavation to ensure that this unsuitable material does not contaminate other 
materials suitable for reuse.  
 

2) It is anticipated that a portion of the material excavated for trenches in existing natural 
ground is likely to be classified as "Rock" in terms of Part DB of the Departmental Technical 
Specification, and that blasting methods will be employed to facilitate excavation. 
Tenderers are to note that the unit of measurement shall be the linear metre (m), and that 
the rate tendered shall be inclusive of all work or operations necessary to drill, blast, 
excavate, backfill, spoil or stockpile the material.  
 

3) Where the Contractor chooses to trench by open excavation e.g. battering sides of the 
trenches, this over-excavation shall not be backfilled with unsuitable excavated material 
but shall be backfilled with the same imported material as used for the pay-width of the 
trench. Payment for the imported backfill shall be limited to the pay-width of the trench only 
and the Contractor shall allow in his rates for any extra backfill material that may be required 
as a result of over-excavating.  

4) Notwithstanding the method of trench excavation adopted by the Contractor, the restriction 
on the maximum trench width as defined in specification Clause DB.6.1 - must be strictly 



  Contract No: 2V-28640 

 

 

C3: Scope of Work  Page 96  Document Version 24/02/2023(a) 

 

adhered to. Should the Contractor over-excavate the trench then he will be responsible for 
increasing the pipe strength and / or bedding class to be used, all to his cost.  

 
The measurements for excavation shall be the total through-length along the centre-line of a 
pipeline measured HORIZONTALLY with deductions for manholes. In addition, trench depth will 
be measured vertically on the centre-line of the pipeline from the existing ground level to the invert 
level.  
 

PS.DB.8.19  Compaction  
 

Further to Clause DB.8.19, Tenderers are to note that in all cases the compaction of the trench 
bottom and the trench backfill shall be to 95% Mod. A.A.S.H.T.O. An extra-over item has not been 
included in the Bill of Quantities and tenderers shall include for these costs under the relevant 
excavate and backfill items.  
 

PS.DA.8  Measurement and Payment  
 

Add the following under this section:  
 

PS.DB.8.4  Restricted Excavation  
 

The nature of the trench excavations are such that a considerable amount of the excavation shall 
be in restricted conditions. No additional payment shall be made for such excavation and the 
Tenderer shall therefore make due allowance in the rates for any additional work or hand 
excavation. 
 

All items above must be read in conjunction with all clauses shown in the Bill of Quantities. 
 
PS.EF  KERBS AND HAUNCHES  
 
PS.EF.8  Materials  
 
PS.EF.8.1  FIGURE 6 KERBS  
 

The materials required for the full construction of the kerb and haunches shall comply with the 
relative SABS standards. 
 
The rates shall be measured in metres (m). The rate shall cover the supply, lay and transport of 
suitable and approved precast kerbs from the supplier, materials, excavation, preparation and 
construction of the kerbs fully as detailed on the drawings.  
 
Add the following new clause:  

 
Due to the numerous proprietary brands of precast kerbs, each with their particular design 
parameters, this office has provided the design based on the "Figure 6 precast kerbs" which have 
the following technical  requirements:- 

 
(e) The kerbs shall be precast kerbs and placed on 20mm mortar with haunching at the back 

as detailed on the drawings. All aggregates and the concrete in general, shall conform to the 

requirements of Part C: Concrete of the Standard Engineering Specification. 

(f) The precast kerb shall be complying with the requirements of SANS 927:2006 which 

requires a minimum individual failure load of 6.4KN and an average failure load (transverse 

strength) of 8KN. 
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(g) The Engineer and any person authorised by him shall at all times have access to the 

works and to the pre-casting yard. 

(h) The kerbs shall be delivered to site in such a manner that they do not become damaged. 

Any damaged, cracked, or kerbs with any other defects shall be rejected by the Engineer's 

representative. 

 
The unit of measure shall be metre (m) and the rate shall include for the supply and lay of the 
kerbs. Tenderers are to note that handling of kerbs to the required section on all steep areas and 
where plant access is not possible will be payable on this item for all labour intensive methods 

 
PS.EG  SIDEWALKS, FOOTPATHS AND MEDIAN AREAS  
 
PS.EG.13  Materials  
 
PS.EF.13.1  PRECAST STEPS  
 

The materials required for the full construction of the precast steps shall comply with the relative 
SABS standards. 
 
The rates shall be measured in number (no.). The rate shall cover the supply, lay and transport 
of suitable and approved precast concrete “Bass” type steps from the supplier, materials, 
excavation, preparation and construction of the steps fully as detailed on the drawings.  
 
Add the following new clause:  

 
Due to the numerous proprietary brands of precast “Bass” type steps, each with their particular 
design parameters, this office has provided the design based on the " precast bass type" which 
have the following technical  requirements:- 

 
(i) The steps shall be precast “Bass”type and placed on 75mm 20/13 MPA bedding as detailed 

on the drawings. All aggregates and the concrete in general, shall conform to the 

requirements of Part C: Concrete of the Standard Engineering Specification. 

(j) The precast steps shall be comply with the requirements of SANS 927:2006. 

 
(k) The Engineer and any person authorised by him shall at all times have access to the 

works and to the pre-casting yard. 

(l) The steps shall be delivered to site in such a manner that they do not become damaged. 

Any damaged, cracked, or steps with any other defects shall be rejected by the Engineer's 

representative. 

(m)  The rehabilitation/resetting of existing steps will require the removal of the steps, trimming 

of excess old concrete from the steps, trimming of the existing ground and placing of the 

step in a 75mm thick Grade 20/13 concrete bed. The side slopes will be filled with G9 

material and shaped and compacted to 93% Mod.A.A.S.H.T.O. at a slope of 1:1.5. 

 
The unit of measure shall be number (no.) and the rate shall include for the supply, where 
necessary, and lay of the steps. Tenderers are to note that handling of steps to the required 
section on all steep areas and where plant access is not possible will be payable on this item for 
all labour intensive methods 

 
 
 
  



  Contract No: 2V-28640 

 

 

C3: Scope of Work  Page 98  Document Version 24/02/2023(a) 

 

PS.F   PROTECTION WORKS  
 
PS.F.3  Materials  
 
PS.F.3.7  Interlocking Earth Retaining Systems  
 

Approved Geolok® or equivalent interlocking earth retaining system as detailed in the Drawings 
and as directed by Employer’s Agent on site. The materials required for the full construction of 
the retaining wall shall comply with the relative SABS standards. 
 
The rates shall be measured in square metres (m²) of slope area. The rate shall cover the supply 
and transport of suitable and approved retaining blocks, materials, excavation, preparation and 
construction of the retaining wall fully as detailed on the drawings.  
 
Add the following new clause:  

 
Due to the numerous proprietary brands of gravity earth retaining systems, each with their 
particular design parameters, this office has provided the design based on the "Geolok®" retaining 
blocks which have the following technical  requirements:- 

 
(n) The blocks shall be cast in concrete with a minimum 28 days cube strength of 20 MPa. All 

aggregates and the concrete in general, shall conform to the requirements of Part C: Concrete 

of the Standard Engineering Specification. 

 
(o) The block shall be of the "closed back" type. 

 
(p) The proposed blocks shall have a unit mass equivalent to that as set out below:  

 
Wall Height         Block            Block Mass         Equivalent Unit Mass Requirements  
  0m to 2m        Geolok 300         +-37kg               470 kg/m²  
  Over 2m         Geolok 400         +-47kg                              700 kg/m² 
  Walls =/>70�   Goelok 500        +-57kg                              900 kg/m² 

 

(q) The block shall be able to resist sliding shear of 9.80 kN per linear metre by means of a 

shear nib cast monolithic with the block. 

 
(r) The Engineer and any person authorised by him shall at all times have access to the 

works and to the pre-casting yard. 

s 

(s) The blocks shall be delivered to site in such a manner that they do not become damaged. 

Any damaged, cracked, or blocks with any other defects shall be rejected by the Engineer's 

representative. 

 
(t) The unit of measure shall be square metre (m²) and the rate shall include for the supply and 

installation of the blocks. 

 
Should the contractor wish to use an alternative brand of Gravity Earth Retaining System. The technical 
requirements of the chosen brand must be equal to or exceed the requirements of Geolok® blocks and be 
approved by the engineer 
 
PS.F.8  Measurement and Payment  
 
Add the following new clauses (This clause is to be read in conjunction with Clause PS.F.3): 
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PS.F.8.9  Geolok® Blocks   
 

Taking cognisance of clause PS.F.3.7, the unit of measure shall be square metre (m²) and the 
rate shall include for the supply and installation of Geolok® Blocks or similar approved and 
Concrete works. Foundation is to be as per wall design specifications on drawings. First two rows 
of blocks to be filled with 15MPA concrete. Top row of blocks shall also be infilled with 15MPA 
Concrete.  
 
Tenderers are to note that handling of materials to the required section on all steep areas and 
where plant access is not possible, will be included in the rate tendered on this item for all labour 
intensive methods 
 
Add the following new clause:  

 
PS.F.8.10  Soilcrete  
 

The unit of measurement shall be cubic metre (m³) and the rate shall include for the supply of 
G7-G9 Gravel from commercial sources and the stabilising agent (Cement or Lime). The rate is 
to also include for the mixing of the stabilised material to achieve a minimum UCS (Unconfined 
Compressive Strength) of 2 Mpa and the construction of the backfill behind the walls and the 
filling inside the blocks.  

 
Add the following new clause:  

 
PS.F.8.11  Drainage for Retaining Blocks  
 

Drainage will be controlled by the construction of no fines blocks as per the detail drawings at 2m 
c/c – Staggered.  

 
This item should be included in the m2 rate of the gravity retaining wall.  

 
PS.F.8.12  Weepholes in Brick Retaining Walls  
 

Weepholes consisting of 50mm diameter PVC pipes are to be provided at 2000mm centres 
horizontally and 2000mm centres vertically. Weepholes are to be backed by a 300x300x300mm 
no fines concrete block.  
 

       This item should be included in the m2 rate of the gravity retaining wall. 
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C3.4: PARTICULAR SPECIFICATIONS 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies 

shall apply to this contract: 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification 

  (26 Pages) 

 

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works 

 (24 Pages) 

 

                     Tenderer is to be fully conversant with the requirements of the EMPr’s in ensuring compliance. 

The tendered rates under Part AA Preliminaries are to include for the costs thereof. 

 

C3.4.3 Targeted Procurement Policies 

 

• Targeted Procurement Policy; 

• Participation and Conditions Pertaining to Targeted Procurement; 

• Code of Conduct; 

• The Use of CLOs and Local Labour. 
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C3.5: CONTRACT AND STANDARD DRAWINGS 

 

C3.5.1 CONTRACT DRAWINGS / DETAILS 

 

  Drwg No.                            Description                                                          Date of Issue 

           S28 2022-10-GA01               General arrangement                                                  February 2024 

           S28 2022-10-LS01                Long sections                                                              February 2024 

           S28 2022-10-LS02                Long sections                                  February 2024 

           S28 2022-10-LS03                Long sections                                  February 2024 

           S28 2022-10-LS04                Long sections                                  February 2024 

           S28 2022-10-TP01               Typical details                        February 2024. 

 

C3.5.2 STANDARD DRAWINGS 

 

The Standard Drawings to which these Standard Engineering Specifications refer are listed 

below. 

 
Dwg No Description Date of Issue 

38570 Ring Manholes February 1990 

38571 Brick Manhole Details February 1990 

38572 Stormwater Inlet Details February 1990 

38573 Stormwater Inlet Special Details February 1990 

38574 Sewer Manholes: Ramp, Backdrop and Channelling Details February 1990 

38575 Sub-Soil Drain, Pipe Bedding and Pipe Protection Details February 1990 

38576 Headwall Details February 1990 

38577 Kerbing Details February 1990 

38578 Concrete Median Barriers February 1990 

38579 Vehicular and Pedestrian Scoops February 1990 

38580 Concrete Bollard and Steel Guard Rail February 1990 

38581 Retaining Wall, PC Steps, Staircase, Cable Ducts and Headwalls February 1990 

38582 Precast Concrete Fencing and Aluminium Gates February 1990 

38583 Wire Mesh Fence and Gate Details February 1990 

38584 Standard Hydrant Thrust Blocks and Trenches February 1990 

38585 Water Connections, Pipework and Fittings February 1990 

38586 DP & TC Manholes - Rectangular February 1990 

38587 DP & TC Manholes - “L” Shaped February 1990 

38588 DP & TC Manholes - “T” Shaped February 1990 

38589 DP & TC Cable Ducts and Junction Box Details February 1990 

43120 Typical Details of Grid Inlets February 1990 
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C3.6: ANNEXURES 

C3.6.1 Notice Board (NTS) 
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3.6.2  Recycled Plastic Handrails and Posts (NTS)
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PART C4: SITE INFORMATION 

C4.1  LOCALITY PLAN 

Contractor will be taken to site prior to tender closing 

 

C4.2  CONDITIONS ON SITE 

C4.2.2 BOUNDARIES OF THE SITE 
 

Each individual section of the work is typically a discrete location at the proposed location of the 
works, depending on the individual circumstances. Working conditions on each site are typically 
restrictive in nature with limited opportunity for laydown areas and the like. 
 
If the Contractor chooses to establish a centralized camp, it is noted that this does not form part 
of the Site in terms of the conditions of contract.  

 
C4.2.3 ACCESS TO THE SITE 
 

Access to the individual sites is expected to vary significantly. Some of the sites will be adjacent 
to normal public roads with easy access for delivery of materials etc. Other sites will be found in 
extremely congested locations with no practical access other than manual transportation, 
potentially over fairly significant distances.  
 
It is usually possible to negotiate with the local community regarding access matters, but it is 
explicitly noted that some sites may be extremely awkward to access. It is noted that there can 
be significant health and safety concerns with respect to illegal (and therefore sub-standard and 
dangerous) electricity connections, a matter that must also be negotiated by the Contractor and 
local community where necessary from an access perspective. 
 

C4.2.4 COMMUNITY CONSTRAINTS 
 

Each Site will be subject to complexities relating to the involvement of the local communities. 
Some communities may be hostile to the works and some communities may be obstructive to 
the contractor’s activities. 
 
The project process will require the Contractor to appoint a Community Liaison Office (CLO) to 
assist the Contractor in dealing with the local community and will also liaise with the local political 
structures as may be required.  
 
The CLO will also assist the Contractor in obtaining local labour. Despite these project 
processes, the Contractor may find his activities obstructed for undefined durations on particular 
Sites due to unforeseen community issues that arise. These matters will not be additional costs 
under the conditions of contract. 

 

C4.3  TEST RESULTS 

  There are no specific test results. 

 


