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Part C1:  Agreements and Contract Data 

C1.1:  Form of Offer and Acceptance  

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
REQUEST FOR QUOTATION FOR THE APPOINTMENT OF PROFESSIONAL ENGINEERING SERVICES FOR 
THE UPGRADE OF FIRE SYSTEMS AT KIMBERLEY AIRPORT FOR A PERIOD OF 3 YEARS. 
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Consultant under 
the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the conditions of contract identified in the 
Contract Data.  
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  

 

………………………………………………………………………………………………………………………… 

 

…………………………………………………………………………………………………………. (in words). 

 

R…………………………………………………………………… (in figures) 

 

 
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Consultant in the conditions of contract 
identified in the Contract Data. 
 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
Bidder: 
 

 
 
 
 
 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 
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ACCEPTANCE  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Consultant the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s 
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 
 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and  
                          Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from 
said documents are valid unless contained in this Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the Contract Data. Failure 
to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this 
agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the Schedule of Deviations 
(if any).  Unless the tenderer (now Consultant) within five working days of the date of such receipt notifies 
the Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the Parties. 
 
 

Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
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Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well as 
any confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa 
SOC Limited 
Kimberley Airport, 
Private Bag X5052 
Kimberley 
7525 

  

Name & 
Signature of 
witness 

(Insert name and address of 
organisation) 

 (Insert name and address of organisation) 

Date    
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Part C1.2 Contract Data   

 

 
The conditions of contract are selected from the NEC3 Professional Services Contract, April 2013.  
 
Each item of data given below is cross-referenced to the clause in the NEC3 Professional Services Contract 
which requires it. 
 
Completion of the data in full, according to the Options chosen, is essential to create a complete contract. 

 
 

 

Part one - Data provided by the Employer  

   

1 General   

The conditions of contract are the core clauses and the clauses for main Option:   
 

 

A:   Priced contract with activity schedule1   

E: Time based contract2   

   

dispute resolution Option W1:  Dispute resolution procedure  

and secondary Options   

X2 Changes in the law3   

X5: Sectional Completion4   

X6: Bonus for early Completion5   

X7: Delay damages   

X9: Transfer of rights   

X10:  Employer’s Agent6   

X11:  Termination by the Employer7   

X13:  Performance Bond    

X18:  Limitation of liability   

Z: Additional conditions of contract are clause Z1 to Z30, as applicable    

of the NEC3 Professional Services Contract, April 2013. 
 
 
 

 

10.1 The Employer is (Name):      Airports Company South Africa Limited SOC  

Address:       Airports Company South Africa 
       Kimberley Airport  
       Private Bag X5052 
       Kimberley  
       8300 

 Tel No:        053 830 7145 
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11.2(9) The services are     Professional Engineering Services  

11.2(10) The following matters will be included in the Risk Register1    

• Availability and accuracy of as-built information 

• Quality and correctness of cost estimates 

• Site constraints and constructability 

• Access to Site (approvals and permits, police clearance required) 

• Deviations from Programme & cash flow 

• Delay in supply of material and equipment 

• Statutory requirements and approvals 

 

11.2(11) The Scope is      in the document called Part 3: Scope of Work  

12.2 The law of the contract is     the law of the Republic of South Africa subject to  
       the jurisdiction of the Courts of South Africa. 

 

13.1 The language of this contract is    English  

13.3 The period for reply is    2 weeks  

13.6 The period for retention is    N/A  

2 The Parties’ main responsibilities   

25.2 The Employer provides access to the following persons, places and things  

   access to access date 

 1 Airside Upon signing of the contract 

 2 Electrical Complex Upon signing of the contract 

 3 Air Traffic Tower Upon signing of the contract 

3 Time   

31.2 The starting date is    Upon signing of the contract  

11.2(3) The completion date for the whole of the  36 months after contract start date. 
services is   

 

11.2(6) The key dates and the conditions to be met are:   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

  Condition to be met key date 

 1 Prepare (Stage 1) initiation Report and submit to Employer for acceptance As per accepted program 

 2 Prepare Concept and Viability Report and submit to Employer for 
acceptance 

As per accepted program 

 3 Coordinating Design Development Report and submit to Employer for 
acceptance 

As per accepted program 

 4 Coordinating Design Documentation Report and submit to Employer for 
acceptance 

As per accepted program 

 5 Works Completion Report and submit to Employer As per accepted program 

 6 Close-Out Report and submit to Employer As per accepted program 

 7 Final Works Completion Report and submit to Employer As per accepted program 

31.1 The Consultant is to submit a first programme  2 weeks after Contract signing Date. 
for acceptance within  
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32.2 The Consultant submits revised programmes  4 weeks. 
at intervals no longer than  

 

4 Quality  

40.2 The quality policy statement and quality  4 weeks of the Contract Date. 
plan are provided within  

. 

41.1 The defects date is    52 weeks after Completion of the whole of the services.  

5 Payment   

50.1 The assessment interval is    25th day of each successive month.   

51.1 The period within which payments are   4 weeks. 
made is  

 

51.2 The currency of this contract is the   South Africa Rand (ZAR)  

51.5 The interest rate is    1% above the publicly quoted prime rate of interest  
       (calculated on a 365-day year) charged from time to time 
       by Nedbank Bank of South Africa for amounts due in  
       Rands; and the exchange rate published by the South 
       African Reserve Bank from time to time for amounts due 
       in other currencies.  

 

6  Compensation events    No data required for this section of the conditions of  

       contract. 

 

7 Rights to material     No data required for this section of the conditions of  

       contract. 

 

8 Indemnity, insurance and liability  

81.1 The amounts of insurance and the periods for which the Consultant maintains insurance are  

 Event Cover Period of insurance  

 failure by the Consultant to use the skill and 
care normally used by professionals providing 
services similar to the services 

Refer to C5.3 Minimum of 4 years   

 death of or bodily injury to a person (not an 
employee of the Consultant) or loss of or 
damage to property resulting from an action or 
failure to take action by the Consultant 

Refer to C5.3   Minimum of 4 years   

 death of or bodily injury to employees of the 
Consultant arising out of and in the course of 
their employment in connection with this 
contract 

As prescribed by the 
Compensation for 
Occupational Injuries and 
Diseases Act No. 130 of 
1993 

3 years   

81.1 The Employer provides the insurances   Refer to Insurance Schedule, Annexure C5.3.   

82.1 The Consultant’s total liability to the   Refer to Insurance Schedule, Annexure C5.3 
Employer for all matters arising under or  
in connection with this contract, other 
than the excluded  
matters, is limited to           

 

 The Consultant provides these additional   Refer to Insurance Schedule, Annexure C5.3 
insurances.          

. 

9 Termination     No data required for this section of the   
       conditions of contract. 
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10 Data for main Option clause  

A Priced contract with activity schedule  

21.3 The Consultant prepares forecasts of the   4 weeks. 
total of the expenses At intervals  
of no longer than 

 

E Time based contract   

21.4 The Consultant prepares forecasts of the  4 weeks. 
 total Time Charge and expenses at 
intervals no longer than weeks. 

. 

11 Data for Option W1  

W1.1 The Adjudicator is (Name)    TBC   

 

 Address        

 Tel No.          

 Fax No.         

 e-mail           

W1.1 The Adjudicator is     the person selected by the Party intending to refer the 
       dispute, from the Panel of Adjudicators listed in  
       Annexure C.1 of this Contract Data.  

 

W1.2(3) The adjudicator nominating body is    the Chairman of the Johannesburg Society of  
       Advocates, or his successor or his nominee.  

 

W1.4(2) The tribunal is      arbitration      

W1.4(5) The arbitration procedure is    as set out in the latest edition of Rules for the Conduct of 
       Arbitrations published by The Association of  Arbitrators 
       (Southern Africa) or its successor body. 
.  

. 

 The place where arbitration is to    Cape Town, South Africa 
be held is  

 

 The person or organisation who will choose an  
arbitrator  

• if the Parties cannot agree a choice or   

• if the arbitration procedure does not state  The Chairman for the time being of the Arbitration   
who selects an arbitrator, is the Chairman Foundation of South Africa (AFSA) (or its successor   
of the Association of Arbitrators    body) or his nominee.  
(Southern Africa) 

 

12 Data for secondary Option clauses . 

X2 Changes in the law  

X2.1 The law of the project is     The law of the Republic of South Africa subject to the  
       jurisdiction of the Courts of South Africa. 

 

X5 Sectional Completion  

X5.1 The completion date for each section of the services is:  
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 section 
 
 

description completion date  

 1 Initiation Report (Stage 1) Report and Submit to Employer for acceptance As per accepted 
program 

 

 2 Concept and Viability Report (Stage 2) Report and Submit to Employer for 
acceptance 

As per accepted 
program 

 

 3 Design Development (Stage 3) Report and submission to Employer for 
acceptance 

As per accepted 
program 

 

 4 Design Documentation (Stage 4) Report and submit to Employer for 
acceptance 

As per accepted 
program 

 

 5 Works Completion Report and submit to Employer As per accepted 
program 

 

 6 Close-out Report and submission to Employer  As per accepted 
program 

 

 7 Final Works Completion Report (End of Defects Liability Period) and submit 
to Employer  

As per accepted 
program 

 

X5 and X7 Sectional Completion and delay damages used together  

X7.1 
X5.1 

Delay damages for late Completion of each section of the services are:  
 

 

 section description amount per day  

 1 Initiation Report (Stage 1) Report and Submit to Employer for acceptance Amount per day is 
0.05% up to the 
maximum of 10% of 
the total contract value 

 

 2 Concept and Viability Report (Stage 2) Report and Submit to Employer for 
acceptance 

Amount per day is 
0.05% up to the 
maximum of 10% of 
the total contract value 

 

 3 Design Development (Stage 3) Report and submission to Employer for 
acceptance 

Amount per day is 
0.05% up to the 
maximum of 10% of 
the total contract value 

 

 4 Design Documentation (Stage 4) Report and submit to Employer for 
acceptance 

Amount per day is 
0.05% up to the 
maximum of 10% of 
the total contract value 

 

 5 Works Completion Report and submit to Employer Amount per day is 
0.05% up to the 
maximum of 10% of 
the total contract value 

 

 6 Close-out Report and submission to Employer  Amount per day is 
0.05% up to the 
maximum of 10% of 
the total contract value 

 

 7 Final Works Completion Report (End of Defects Liability Period) and 
submit to Employer  

Amount per day is 
0.05% up to the 
maximum of 10% of 
the total contract value 

 

X7 Delay damages  
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X7.1 Delay damages for late Completion of the whole of the services are  Amount per day is 0.05% up to the  
         maximum of 10% of the total contract 
         value. 

 

X10 The Employer’s Agent  

X10.1 The Employer’s Agent is  

 Name:    

 Address:   
 

 

 The authority of the Employer’s Agent is  Includes but not limited to the following: 

• To assess and process all invoices payable by the 
Employer. 

• To manage the project on behalf of the Employer. 
It is the Employer’s sole discretion to amend the authority of 
the Employer’s Agent under this contract through prior 
written communication to the Consultant. 

 

X18 Limitation of liability  

X18.1 The Consultant’s liability to the Employer  R0.00 
for indirect or consequential loss is limited to  

 

X18.2 The Consultant’s liability to the Employer   R0.00 
for Defects that are not found until after the  
defects date is limited to  

 

X18.3 The end of liability date is    1 year after Completion of the whole of the services.  

Z Additional conditions of contract  

 The additional conditions of contract are Z1 to Z30, as applicable.  

 AMENDMENTS TO THE CORE CLAUSES   

Z1 Interpretation of the law  

Z1.1 Add the following at the end of core clause 12.3: Any extension, concession, waiver or relaxation 
of any action stated in this contract by the Parties, the Project Manager, the Supervisor or the 
Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the 
Parties agree otherwise and confirm such agreement in writing. 

 

Z2 Add the following at the end of core clause 12:  

Z2.1 In this contract:  

Z2.1.1 references to any Party to the Contract include its successors or permitted assigns;  

Z2.1.2 references to the Consultant include the obligations of its personnel;  

Z2.1.3 the references to the provisions of any law shall include such provisions as amended, re-enacted or 
consolidated from time to time in so far as such amendment, re-enactment or consolidation applies 
or is capable of applying to any works under this Contract; 

 

Z2.1.4 references to this Contract and any deed, Contract or instrument are deemed to include references 
to this Contract or such other deed, agreement or instrument as amended, novated, supplemented, 
varied or replaced from time to time; 

 

Z2.1.5 references to a "person" include a natural person, company or any other artificial person or other 
corporate entity, a charity, trust, partnership, joint venture, syndicate, or any other association of 
persons; 

 

Z2.1.6 references to “month” shall be to a calendar month;  
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Z2.1.7 headings are for convenience only and will not be taken into consideration in the interpretation of the 
Contract; 

 

Z2.1.8 where any number of days is prescribed, those days shall be reckoned exclusively of the first and 
inclusively of the last day unless the last day falls on a day that is not a working day, in which event 
the last day shall be the next succeeding working day; 

 

Z2.1.9 any provision in Contract that is or may become illegal, invalid or unenforceable in any jurisdiction 
shall be ineffective to the extent of such prohibition or unenforceability in such jurisdiction and shall 
be treated as severed from the balance of Contract in such jurisdiction, without invalidating the 
remaining provisions of Contract in such jurisdiction or affecting it in any other jurisdiction; 

 

Z2.1.10 references to any amount shall mean that amount exclusive of VAT, unless the amount expressly 
includes VAT; 

 

Z2.1.11 the rule of construction that if general words or terms are used in association with specific words or 
terms that are a species of a particular genus or class, the meaning of the general words or terms 
shall be restricted to that same class shall not apply, and whenever the word "including" is used 
followed by specific examples, such examples shall not be interpreted so as to limit the meaning of 
any word or term to the same genus or class as the examples given; 

 

Z2.1.12 the rule of construction that the Contract shall be interpreted against or to the disadvantage of the 
party responsible for the drafting or preparation of Contract shall not apply; 

 

Z2.1.13 words and abbreviations that have well known technical or trade meanings are used in the Contract 
in accordance with such recognized meanings; 

 

Z2.1.14 references to a "subsidiary" or a "holding company" shall be references to a direct or indirect 
subsidiary or holding company as defined in the law of the jurisdiction of the place of incorporation of 
the company that has a subsidiary or holding company and "affiliate" is any company that is under 
common control with such subsidiary or holding company; 

 

Z2.2 Time is of the essence in the performance of the parties’ respective obligations.   

Z3 Early Warning: add the following at the end of core clause 16.2:  

 The Consultant ensures that a sub-consultant attends risk reduction meeting if its attendance would 
assist in deciding the actions to be taken.  

 

Z4 The Consultant’s obligations: Delete core clause 21 and replace with the following:  

Z4.1 The Consultant Provides the Services in accordance with the Scope and with due expedition and 
without delay.  

 

Z4.2 The Consultant’s obligation is to use the skill, care and diligence that is required of a professional 
providing similar services. The Consultants observes and/or exercise the degree of skill, care, 
diligence, prudence and foresight which would reasonably and ordinarily be exercised by a skilled 
and experienced Consultant in relation to his practices, methods, techniques, specifications and/or 
standards (whether in respect of design, engineering, construction, performance, safety, 
workmanship, equipment, components or otherwise) engaged in the same type of undertaking under 
the same or similar circumstances and conditions to the Services. 

 

Z4.3 The Consultant represents that he is and ensures that he is at all times fully experienced, properly 
qualified, registered, licensed, equipped, organized and financed to perform the Services in terms of 
this contract. 

 

Z4.4 The Consultant warrants that he has satisfied himself, prior to the Contract Date, as to the 
completeness, sufficiency and accuracy of all information provided to him as at the Contract Date. 

 

Z5 Sub-consulting  
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 Add the following as a new core clause 24.4: “The Consultant, within five days of request by the 
Employer, provides proof to the Employer that the Consultant’s payment obligations towards its sub-
consultants have been discharged. Failure by the Consultant to provide such proof to the satisfaction 
of the Employer entitles the Employer to certify payment directly to any such sub-consultant and the 
Consultant has no recourse to recover such amounts from the Employer. Such direct payment does 
not create privity of contract between the Employer and such sub-consultant. The Employer may set-
off such direct payment from the amounts due to the Consultant. 

 

Z6 Add the following as a new core clause 26: Procedure for acceptance of the Consultant’s 
Design Documents  

 

Z6.1 If the Consultant assumes any design responsibility, then the Consultant submits the Consultant's 
Design Documents to the Employer for acceptance at the times and in the manner and format stated 
in the Scope. For the purposes of this clause, the “Consultant's Design Documents” are the 
drawings, design details and specifications of work, Plant and Materials prepared by the Consultant 
for the works. 

 

Z6.2 The Employer returns each Consultant's Design Document to the Consultant marked either 'A' 
(accepted), 'B' (accepted with comments) or 'C' (rejected). If the Employer marks a Consultant's 
Design Document 'B' or 'C', he states his reasons. A reason for not accepting a Consultant's Design 
Document is that it does not comply with: 

 

Z6.2.1 the Scope;  

Z6.2.2 any previous Consultant's Design Documents which the Employer has returned marked 'A', or the 
Employer has returned marked 'B' and the Consultant has amended to incorporate the Employer’s 
comments; 

 

Z6.2.3 the applicable laws and regulations; or  

Z6.2.4 any other provision of this contract.  

Z6.3 The Employer responds to the Consultant in accordance with clause Z6.2 above as soon as 
practicable. The Consultant’s Design Documents shall not proceed to the next stage of the design 
process without the necessary response from the Employer, which response shall not be 
unreasonable delayed or withheld.  

 

Z6.4 Where a Consultant's Design Document is returned marked 'A', the Consultant proceeds with the 
relevant work in accordance with the Consultant's Design Document. 

 

Z6.5 Where a Consultant's Design Document is returned marked 'B', the Consultant amends the 
Consultant's Design Document to incorporate the Employer’s comments and submits the 
Consultant's Design Document as so amended to the Employer for the Employer’s acceptance. The 
Employer responds to the Consultant’s amended Design Documents above as soon as practicable. 
The Consultant’s shall not proceed with the relevant work in accordance with the amended 
Consultant’s Design Documents until such amendments are accepted by the Employer, which 
acceptance shall not be unreasonable delayed or withheld. 

 

Z6.6 Where a Consultant's Design Document is returned marked 'C', the Consultant:  

Z6.6.1 amends the Consultant's Design Document to incorporate the Employer’s comments,  

Z6.6.2 re-submits it to the Employer for acceptance; and  

Z6.6.3 does not proceed with the relevant work until the Employer has returned it marked 'A' or 'B' and, 
where it is marked 'B', has complied with clause Z6.5. 

 

Z6.7 If the Consultant disagrees with a comment of the Employer on a Consultant's Design Document 
marked 'B' or 'C', he notifies the Employer within one week of receipt stating his reasons and that in 
his opinion compliance with the comment will give rise to a change in the Scope. The Employer 
replies within one week of receipt of the Consultant's notice either confirming or withdrawing his 
comment. A confirmation or withdrawal by the Employer is not an acceptance of the Consultant's 
opinion 
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Z6.8 If the Consultant does not notify the Employer within one week that he disagrees with a comment of 
the Employer, compliance with the comment does not give rise to a change in the Scope. 

 

Z7 Extending the defects date: add the following as a new core clause 42:  

Z7.1 If the Employer cannot use the work due to a Defect, which arises after Completion and before the 
defects date, the defects date is delayed by a period equal to that during which the Employer, due to 
a Defect, is unable to use the work. 

 

Z7.2 The Employer notifies the Consultant of the change to a defect date when the delay occurs. The 
period between Completion and an extended defects date does not exceed twice the period 
between Completion and the defects date stated in the Contract Data. 

 

Z8 Assessing the amount due:   

 Delete the first sentence of core clause 50.2 and replace with the following: 
Invoices submitted by the Consultant to the Employer include  

• the details stated in the Scope to show how the amount due has been assessed, and  

• the details required by the Employer for a valid tax invoice. 

 

Z9 Payment   

Z9.1 Delete the first sentence of core clause 51.1 and replace with the following: 
Each payment is made by the Employer within three weeks of receiving the Consultant’s invoice 
showing the details which this contract requires or, if a different period is stated in the Contract Data, 
within the period stated. 

 

Z9.2 Add the following as a new core clause 51.6: 
If the Consultant does not provide a tax invoice in the form and by the time required by this contract, 
the time by when the Employer is to make a payment is extended by a period equal in time to the 
delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 
51.4 is then calculated from the delayed date by when payment is to be made. 

 

Z10 Compensation events: core clause 60.1(1) is amended to read as follows:  

 (1) The Employer gives an instruction to change the Scope, except 

• a change to the Scope provided by the Consultant which is made either at his request or to 

comply with another part of the Services; 

• a change to the Scope arising from a decision at a risk reduction meeting where such a 

change is required as a result of the Consultant's fault or as a consequence of a risk carried by 

the Consultant. 

 

Z11 Notification of a compensation event: the last sentence of core clause 61.3 is amended to 
read as follows: 
 
If the Consultant does not notify a compensation event within four weeks of the date on which the 
Consultant became aware of the event or ought to have become aware of the event, he is not 
entitled to a change in the Prices, the Completion Date or a Key Date and the Employer is absolved 
from all liability in connection with the event.   

 

Z12 Assessing compensation events: add the following at the end of core clause 63.4:  

 The Consultant shall only be entitled to changes to the Prices, the Completion Date and/or the Key 
Date if the compensation event affects a critical path. 

 

Z13 Time periods for compensation events: add the following as a new clause 66.1:  

 The time periods stipulated in this clause 6 may be amended by agreement between the Parties and 
the Project Manager if the Employer’s internal procedures dictate that the time periods be so 
extended and such agreement shall not be unreasonably withheld by the Consultant. 
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 AMENDMENTS TO THE SECONDARY OPTION CLAUSES  

Z19 Changes in the Law: Add the following as a new secondary option clause X2.2 (if option X2 is 
applicable to this Contract): 

 

 A change in law is defined as: 

• the adoption, enactment, promulgation, coming into effect, repeal, amendment, 
reinterpretation, change in application or other modification after the Contract Date of any 
law, excluding (i) the enactment of any bill inside the country, but only if such bill is enacted 
without any material changes being made to the contents of such bill from the form 
published in the Gazette (as defined in the Interpretation Act, 1957) as at the Contract Date, 
and (ii) any such modification in law relating to any taxes, charges, imposts, duties, levies or 
deductions that are assessed in relation to a person’s income; or  

• any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in 
accordance with the terms upon which it was originally granted, (ii) as a result of the failure 
by the Consultant to comply with any condition set out therein, or (iii) as a result of any act or 
omission of the Consultant, any Sub-Consultant or any affiliate to the Consultant. 

 

Z20 Delay Damages: add the following to as a new secondary option clause X7.3 (if option X7 is 
applicable in this contract) 

 

 If the amount due for the Consultant’s payment of delay damages reaches the limits stated in this 
Contract Data for Option X7, the Employer may, at its sole discretion, terminate the Consultant’s 
obligation to Provide the Services. 

 

Z21 Performance Bond  

Z21.1 Amend the first sentence of secondary option clause X13.1 to read as follows: The Consultant 
gives the Employer an unconditional, on-demand performance bond, provided by a bank or insurer 
which the Employer has accepted, for the amount stated in the Contract Data and in the form set out 
in Annexure B of this Contract Data.   

 

Z21.2 Add the following as new secondary option clause X13.2: The Consultant ensures that the 
performance bond is valid and enforceable until the end of the contract period. If the terms of the 
performance bond specify its expiry date and the end of the contract period does not coincide with 
such expiry date, four weeks prior to the said expiry date, the Consultant extends the validity of the 
performance bond until the end of the contract period. If the Consultant fails to so extend the validity 
of the performance bond, the Employer may claim the full amount of the performance bond and 
retain the proceeds as cash security. 

 

Z22 Limitation of liability: Insert the following new clause as Option X18.4: 

Z22.1 The Employer's liability to the Consultant for the Consultant's indirect or consequential loss is limited 
to R0.00.  

Z22.2 Notwithstanding any other clause in this contract, any proceeds received from the security bonds 
and guarantees provided by the Consultant in terms of this Contract and any insurances or any 
proceeds which would have been received from any insurances but for the conduct of the Consultant 
shall be excluded from the calculation of the limitations of liability listed in the contract. 
 

 ADDITIONAL Z CLAUSES  

Z23 Cession, delegation and assignment  

Z23.1 The Consultant shall not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer, which consent shall not be unreasonably withheld. This 
clause shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional or 
not) of the Consultant. 

Z23.2 The Employer may, on written notice to the Consultant, cede and delegate its rights and obligations 
under this contract to any person or entity. 
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Z24 Joint and several liability  

Z24.1 If the Consultant constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons, these persons are deemed to be jointly and severally liable to the Employer for the 
performance of the Contract. 

Z24.2 The Consultant shall, within 1 week of the Contract Date, notify the Employer of the key person who 
has the authority to bind the Consultant on their behalf. 

Z24.3 The Consultant does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z25 Ethics 

Z25.1 The Consultant undertakes: 

Z25.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 
for the award or in execution of this contract; 

Z25.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the Employer is subject, including but not limited to 
the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z25.2 The Consultant’s breach of this clause constitutes grounds for terminating the Consultant’s 
obligation to Provide the Services or taking any other action as appropriate against the Consultant 
(including civil or criminal action). However, lawful inducements and rewards shall not constitute 
grounds for termination. 

Z25.3 If the Consultant is found guilty by a competent court, administrative or regulatory body of 
participating in illegal or corrupt practices, including but not limited to the making of offers (directly or 
indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 
whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 
terminate the contract in accordance with the procedures stated in core clause 92.2. the amount due 
on termination is A1. 

Z26 Confidentiality 

Z26.1 All information obtained in terms of this contract or arising from the implementation of this contract 
shall be treated as confidential by the Consultant and shall not be used or divulged or published to 
any person not being a party to this contract, without the prior written consent of the Project Manager 
or the Employer, which consent shall not be unreasonably withheld. 

Z26.2 If the Consultant is uncertain about whether any such information is confidential, it is to be regarded 
as such until otherwise notified by the Project Manager. 

Z26.3 This undertaking shall not apply to –  

Z26.3.1 Information disclosed to the employees of the Consultant for the purposes of the implementation of 
this agreement. The Consultant undertakes to procure that its employees are aware of the 
confidential nature of the information so disclosed and that they comply with the provisions of this 
clause; 

Z26.3.2 Information which the Consultant is required by law to disclose, provided that the Consultant notifies 
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to 
protect such information. The Consultant may disclose such information only to the extent required 
by law and shall use reasonable efforts to obtain assurances that confidential treatment will be 
afforded to the information so disclosed; 

Z26.3.3 Information which at the time of disclosure or thereafter, without default on the part of the 
Consultant, enters the public domain or to information which was already in the possession of the 
Consultant at the time of disclosure (evidenced by written records in existence at that time);   

Z26.3.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 
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thereof, in the course of Providing the Works and after Completion, requires the prior written consent 
of the Project Manager.  All rights in and to all such images vests exclusively in the Employer.   

Z26.4 The Consultant ensures that all his SubConsultants abide by the undertakings in this clause. 

Z27 Employer’s Step-in rights 

Z27.1 If the Consultant defaults by failing to comply with his obligations and fails to remedy such default  
within the period stated in the notification of the default by the Project Manager, the Employer, without 
prejudice to his other rights, powers and remedies under the contract, may remedy the default either 
himself or procure a third party (including any subConsultant or supplier of the Consultant) to do so on 
his behalf. The reasonable costs of such remedial works shall be borne by the Consultant.  
 

Z27.2 The Consultant co-operates with the Employer and facilitates and permits the use of all required 
information, materials and other matter (including but not limited to documents and all other drawings, 
CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, materials, 
specifications, schedules, reports, calculations, manuals or other documents or recorded information 
(electronic or otherwise) which have been or are at any time prepared by or on behalf of the 
Consultant under the contract or otherwise for and/or in connection with the works) and generally 
does all things required by the Project Manager to achieve this end. 

Z28 Liens and Encumbrances  

 The Consultant keeps the Equipment used to Provide the Services free of all liens and other 

encumbrances at all times. The Consultant, vis-a-vis the Employer, waives all and any liens which he 
may from time to time have, or become entitled to over such Equipment and any part thereof and 
procures that his Sub-Consultants similarly, vis-a-vis the Employer, waive all liens they may have or 
become entitled to over such Equipment from time to time. 

Z29 Intellectual Property 

Z29.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, 
trade name, trade secret or other intellectual or industrial property right relating to the Works. 

Z29.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 
carrying out the works. 

Z29.3 The Consultant gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to 
use and copy all IP related to the works for the purposes of constructing, repairing, demolishing, 
operating and maintaining the works.  

Z29.4 The written approval of the Consultant is to be obtained before the Consultant's IP made available to 
any third party which approval will not be unreasonably withheld or delayed. Prior to making any 
Consultant's IP available to any third party the Employer shall obtain a written confidentiality 
undertaking from any such third party on terms no less onerous than the terms the Employer would 
use to protect its IP. 

Z29.5 The Consultant shall indemnify and hold the Employer harmless against and from any claim alleging 
an infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z29.5.1 the Consultant’s design, manufacture, construction or execution of the Works; 

Z29.5.2 the use of the Consultant’s Equipment, or  

Z29.5.3 the proper use of the Works. 

Z29.6 The Employer shall, at the request and cost of the Consultant, assist in contesting the claim and the 
Consultant may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or 
arbitration which may arise from it. 
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 AMENDMENTS TO THE W OPTION CLAUSES  

Z30 Dispute resolution: The following amendments are made to Option W1: 

Z30.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following 

words are added after the words “any other matter”: “excluding disputes relating to termination of 

the contract”. 

Z30.2 The following clauses are added at the end of clause W1.3:  

Z30.2.1 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral 

submissions shall be heard during adjudication.” 

Z30.2.2 “Disputes relating to or arising from termination of the Contract shall not be determined by an 

adjudicator. Any such dispute shall be referred directly to arbitration.” 
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Annexure C1 - Panel of Adjudicators 
 

 

One of the following adjudicators shall be selected by the referring party as and when a dispute arises. 

 

Potential Adjudicator Email Address Chamber 

Adv. Mkhululi Duncan Stubbs duncan.stubbs@gmail.com  Thulamela Chambers 

Adv. Arzhar Bham SC bhamae@law.co.za  Victoria Mxenge 

Adv. Mohhamed Chohan SC chohann@counsel.co.za  Group One 

Adv. Benny Makola benny.makola@gmail.com  Group 621 

Adv. Vincent Maleka SC ivmaleka@mweb.co.za  Thulamela Chambers 

Adv. Chris Loxton SC loxton@counsel.co.za  Group One 
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C1.2 Contract Data – Part 2 

Part two - Data provided by the Consultant 

The Conditions of Contract are selected from the NEC3 Professional Services Contract, April 2013.  
 
Each item of data given below is cross-referenced to the clause in the NEC3 Professional Services Contract 
which requires it. 
 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Consultant is (Name):  

 Address  

 Tel No.  

 Fax No.  

22.1 The Consultant’s key persons are:  

 1. Name:  

  Job:  Lead Electrical Engineer  

  Responsibilities:  

  Qualifications:  

  Experience:  

 2. Name:  

  Job:    Electrical Engineer  

  Responsibilities:  

  Qualifications:  

  Experience:  

 3. Name:  

  Job: Site Monitoring Representative 

  Responsibilities:  

  Qualifications:  

  Experience:  

 4. Name:  

  Job: Construction Health and Safety Agent 

  Responsibilities:  

  Qualifications:  

  Experience:  
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11.2(3) The completion date for the whole of the 
services is 

Date on which the certificate of final completion 
is issued. 

11.2(10) The following matters will be included in the 
Risk Register 

• Availability and accuracy of as-built 
information 

• Quality and correctness of cost estimates 

• Site constraints and constructability 

• Access to Site (approvals and permits, 
police clearance required) 

• Deviations from Programme & cash flow 

• Delay in supply of material and equipment 

• Statutory requirements and approvals 

25.2 The Employer provides access to the following 
persons, places and things 

access to access date 

  
1 

All As-built Information & 
existing services 

Upon contract 
award 

  

2 
All relevant areas in the 
Airport 

Upon contract 
award 

  

3 

Relevant Engineering, 
Operational and 
Maintenance Personnel of 
ACSA 

Upon contract 
award 
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Part C2: Pricing data  
 
Part C2: Pricing Data 

 

C2.1 Pricing Instructions 

The fee for services rendered will be the standard fees and stages as per the:  

• ECSA Guideline Scope of Services and Tariff of Fees for Persons Registered in terms of the 

Engineering Profession Act, 2000, (Act No. 46 of 2000) as amended in Government Gazette 

No. 44333, 26 March 2021,  

• SACPCMP Guideline Scope of Services and Tariff of Fees for Persons Registered in terms of 

the Project & Construction Management Professions Act, 2000, (Act No. 48 of 2000) as 

amended in Government Gazette No. 34858 & 42697,  

Bidders must only price in accordance with the pricing schedule below, as it will enable ACSA to 

compare priced offers. Failure to submit a priced offer using the prescribed schedule will make 

the bid liable for disqualification.  

 

Guidelines amended by the Employer. 

• The amounts inserted in the Activity Schedules are deemed to include all expenses, costs, profit, 

general obligations etc, necessary to carry out the professional services described in this Tender 

document. 

• Pricing Assumptions mean the criteria as set out below, read together with all parts of this Tender 
document, which it will be assumed in the contract that the tenderer has considered when 
developing his prices. 

• The short descriptions given in the Activity Schedule below are brief descriptions used to identify the 
activities for which prices are required. Detailed descriptions of the activities to be priced are 
provided in the Scope of Work.  

• While it is entirely at the tenderer’s discretion with regards to pricing the Activity Schedule below, 
guideline tariffs of fees or indicative time-based fee rates are gazetted annually by each of the built 
environment professional bodies, which are useful documents that will give tenderers some idea of 
industry norms against which they may compare their rates, sums, percentage fees and/or prices as 
applicable. 

• For the Activity Schedule, the following words shall have the meanings hereby assigned to them: 

o Unit: The unit of measurement for each item of work.  

o Quantity: The number of units of work for each item. 

o Rate: The agreed payment per unit of measurement. 

o Amount: The product of the quantity and the agreed rate for an item. 

o Sum: An agreed lump sum payment amount for an item, the extent of which is described in the 
Scope of Work, but the quantity of work which is not measured in any units. 

o Percentage Fee: The agreed fee for a service, the extent of which is described in the Scope of 
Works, expressed as a percentage of a construction contract value or part thereof. 

• A rate, sum, percentage fee and/or price as applicable, is to be entered against each item in the 
Activity Schedule. An item against which no price is entered will be considered to be covered by the 
other prices or rates in the Activity Schedule. 

• A price/rate shall be entered against each item in the Activity Schedule. Should the Tenderer not 
wish to make any charge in respect of an item, a rate of zero “R0.00” or “Nil” shall be entered. 
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• The Employer reserves the right, by giving written notice to the Service Provider, to cancel the 

project at any time. Should the Employer exercise this right, the below shall be applicable. 

o Termination shall be administered per the Contract (NEC PSC) and the applicable ECSA 

2021 Gazetted Guidelines.  

o Third Party Service Providers - If a termination is administered, Third Party Service 

Providers will only be paid for work done.  The above applies to Surveying, Geotechnical, 

Testing, Site Monitoring, Environmental Services, etc. 

• The Employer reserves the right, by giving written notice to the Service Provider, to cancel a project 

stage at any time. 

• Traveling time, telephonic, electronic and fax communication, special postage and courier deliveries 

are not payable for this appointment. See disbursement Schedule. 

• Tenderers must only price in accordance with the pricing schedule. 

• Tenderers are to price for all engineering disciplines for this project under Normal Engineering 

Services. 

• During the project lifecycle, the percentage based professional fees will be adjusted in line with the 
estimated construction value and percentage fee tendered. The first fee adjustment will be at the end 
of Stage 3: Design Development. The offered percentage is fixed and will be applied to the final 
construction awarded value for final fee calculation purposes. The time-based fees will not be 
adjusted and are fixed.  

• The employer reserves its right to adjust fees based on the Estimated Cost to Completion to justify 
the recovery of fees from the consultant if the consultant is overpaid. Approvals are to be obtained 
through internal and/or external governance processes. No adjustment will take effect until all 
applicable governance processes have been confirmed successfully concluded by the employer’s 
agent. 
 

• The employer reserves its rights to adjust fees if a change request which affects the project value is 
approved. Approvals are to be obtained through internal and/or external governance processes. No 
adjustment will take effect until all applicable governance processes have been confirmed 
successfully concluded by the employer’s agent. 
  

• The final fees calculation will be determined upon the successful completion of the project stage 6 
(Close-Out). 

• Project Closure fees will only be released upon completion and handover of all project 

documentation at the end of the project. Documents/data will be required in CAD dwg, MS Word, 

PDF and Excel format. All Third-Party services data must be submitted at project close out. 

• The BPA provided by the Employer will contain the contingency allocation, however, the 10% 

contingency is not part of the professional fee due to the Service Provider unless agreed with the 

Employer. 

The Contingency as contained in the pricing schedule may only be utilised when approved by the 

Employer. A formal justification for the release of the funds is required. The justification must be 

linked to a change in project scope, cost, or time.  

• The monthly rate for construction monitoring services shall be all inclusive i.e. Travelling expenses, 

for either the return office to site or return home to site journeys, accommodation. Only on approval 

from the Employer, may the bidder claim the cost for these services as listed in the Activity 

Schedule.  

• Claimable disbursement cost is listed in item 4.1.1 (i)(ii) below. 
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2.1.1 Disbursements 

i. Only project related costs listed below and presented to ACSA will be compensated by ACSA; 

• Miscellaneous cost (ACSA Permits, Construction Permits, Induction, Training Courses, etc) 

• Printing, binding, laminating 

• Building, wayleave or services permits. 

• Third party service provider costs  

 

ii. No payment for disbursement will be made for the following: 

• Travelling and accommodation  

• Typing of correspondence, payment certificates, variation orders, progress reports or 

financial reports 

• Telephone calls 

• Cellular calls 

• Computer costs 

• Telefaxes (outgoing or incoming) 

• Emails (sent or received) 

 

iii. Disbursements will be paid at proven cost. The onus sits with the consultant to provide proof and 

prior  Approval. 

 

2.1.2 Claimable disbursement cost below: 

 

Note: Please use 2020 rates when claiming disbursements. 
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Airport Permit & Training Costs 
 
 
Airport Training Courses 

1. AIT (Airside Induction Training) 

Initial – R 570.00 Excl. VAT 

Refresher – R 416.00 Excl. VAT 

 

2. AVOP (Airside Vehicle Operator Permit)- Required for driving on Airside.  

Initial – R 596.00 Excl. VAT 

Refresher – R 416.00 Excl. VAT 

3. General Security Awareness Training – R741 (Excl. Vat) 

 

C2.2 Pricing Schedule 

2.2.1 Cost of Works 

The estimated cost of works excluding VAT and contingency is as per below.  

2.2.2  Remuneration for Professional Services 

The pricing structure for the professional services fees are as per below activity schedule. 

 

a) Engineering Management Services Fee Schedule  

Upgrade of Fire Systems Project at Kimberley Airport. 
 

Professional Engineering Management Services Fee Schedule 

Electrical/ Mechanical Engineering 
Management Services 

Estimated Construction Value R5 500 000.00 

Offered Fees (Excl. Vat)   

Offered Percentage (%) in relation 
to Estimated Construction Value 

 

Fees as per ECSA Act No 46 of 2000 – (March 
2021)  

% of basic fee for each stage  
Offered Fee (Excl. 
VAT) 

PHASE 1 

Work-stage 1 Inception 5%  

Work-stage 2 Conception and Viability 20%  

Work-stage 3 Design development 30%  

SUB TOTAL PHASE 1 55%  

PHASE 2 
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Work-stage 4 Documentation & Procurement 15%  

Work-stage 5 Construction (Contract 
administration and Inspection) 

25%  

Work-stage 6 – Close-Out (Closure and final 
Report) 

5%  

SUB TOTAL PHASE 2 45%  

TOTAL PHASE 1 & 2 100%  

TOTAL OFFERED PROFESSIONAL FEES (EX VAT) Excluding Recoverable 
expense 

 

 

b) Normal Engineering Services Fee Schedule  

Upgrade of Fire Systems Project at Kimberley Airport. 
 

Normal Professional Engineering Services Fee Schedule  

Normal Engineering Services 

Estimated Construction Value R5 500 000.00 

Offered Fees (Excl. Vat)   

Offered Percentage (%) in relation 
to Estimated Construction Value 

 

Fees as per ECSA Act No 46 of 2000 – (March 
2021)  

% of basic fee for each stage  Offered Fee (Excl. VAT) 

PHASE 1 

Work-stage 1 Inception 5%  

Work-stage 2 Conception and Viability 15%  

Work-stage 3 Design development 20%  

SUB TOTAL PHASE 1 40%  

PHASE 2 

Work-stage 4 Documentation & Procurement 20%  

Work-stage 5 Construction (Contract 
administration and Inspection) 

35%  

Work-stage 6 – Close-Out (Closure and final 
Report) 

5%  

SUB TOTAL PHASE 2 60%  

TOTAL PHASE 1 & 2 100%  

TOTAL OFFERED PROFESSIONAL FEES (EX VAT) Excluding Recoverable 
expense 
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c) Time-Based service (Rates Only) 

 

      

Item  Description Unit   Amount 

 
 

 

 

R       C 

 
1. 

 
Category A - Expert 

 
Hour                                            

 
2. 
 
3. 
 
4.  

 
Category B – Principal  
 
Category C – Professional  
 
Category D – Technical  
 

 

 
Hour 
 
Hour 
 
Hour  

   

 

d) SUMMARY OF PRICING SCHEDULE 

Upgrade of Fire Systems Project at Kimberley Airport - Total Offered Professional Fees for Normal 
Engineering and Management Services  

Professional Engineering Services TOTAL PROFESSIONAL FEES 

Normal Services 

1. Professional Engineering Services  

2. SUB-TOTAL 1 – NORMAL ENGINEERING 
SERVICES 

 

Additional Services 

3. Engineering Management Services  

4. Specialist Consultants (Provisional Sum) 
 
R 400 000.00 

 

5. Construction Monitoring (Level 2 for a period of 6 
months) 

R/ month  

 
Total Construction 

Monitoring fees for 6 months 
 

  
 
 
 

6. SUB-TOTAL 2 – ADDITIONAL SERVICES  

  

7. SUBTOTAL 3 – SUM of TOTAL OF SUBTOTAL 1&2  

Reimbursable Expenses 

8. Disbursements (10% of Sub-Total 3)  
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Contingency  

9. Contingency (15% of Sub-Total 3)    

10. Total Offered Fee (Excl. Vat) Including Recoverable 
expense – Normal Engineering & Additional 
Services Including Disbursements & Contingency) 

  

11. ADD 15 % VAT   

12. Total Offered Fee (Incl. Vat) Including Recoverable 
expense - Engineering Services 

  

 

I, the undersigned, do hereby declare that the above is a properly priced Activity Schedule forming part of 
this Contract Document upon which my/our tender for Tender: THE APPOINTMENT OF A PROFESSIONAL 
ENGINEERING CONSULTANT FOR THE UPGRADE OF FIRE SYSTEMS AT KIMBERLEY AIRPORT has 
been based. I/we warrant that no amendments have been made to it from the original, other than 
amendments issued in any Addenda of this Tender. 
 
NB: BIDDERS MUST COMPLETE THE FORM OF OFFER IN FULL AND SIGN. THE FORM OF OFFER IS 
CONTAINED IN THE NEC PROFESSIONAL SERVICES CONTRACT. REFER TO C1.1. 
 
 
 
 

SIGNED ON BEHALF OF THE TENDERER: …………………………………………………………………. 
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Part C3: SCOPE OF WORK  

C3.1: Employer’s Scope 

3.1.1 Project Background  

The airport has five (5) hose reels, seven (7) fire hydrants, fire extinguishers and several fire detectors 

(Smoke & Heat) installed within various areas of the Terminal building (Restaurant, Baggage Hall, Admin 

passages and offices, departure, Toilets), Fire and Rescue building, Main Gate building, Car Rental 

building and M&E Building. The entire fire detection system is connected to a central control monitoring 

Fire Panel which is located at the Main Gate. 

 

Since 2010 to date, Kimberley Airport never upgraded or replaced their Fire detection system and the 

National Fire Protection Association (NFPA) Standard 72 - National Fire Alarm and Signaling Code, 

recommends that fire alarms be replaced every ten (10) years or in line with the manufacturers 

recommendations which is also generally (10) years. 

 

Following the ten-year period of operation, the detector’s might have dropped below 70% of its initial light 

output, which causes it to stop operating within its designed specification. After 15 years, it is no longer 

considered reliable, and there may not be parts available for its repair. 

 

The electrical sub-stations (electrical switch gear room, transformer room, CCR Room and diesel 

generator room) and core room are currently monitored with heat detection and the provision of portable 

CO2 Fire extinguishers for use during a fire emergency. This poses a risk to the electrical infrastructure 

as the substation are remotely located and are not permanently occupied, in a case of a fire breakout 

there is a risk of complete equipment loss. 

 

3.1.2 Purpose of this Tender 

The purpose of this bid is to solicit the services of a Professional Engineering Consultant for the Upgrade 

of Fire Systems Project at Kimberley Airport.  

The project will be executed in a live environment, with minimal disturbances to operations.  

ACSA requires the services of Professional Engineering Consultant to undertake Engineering Design & 

Engineering Management Services (Deliverables stipulated in the ECSA Gazetted Guideline). The lead 

consultant shall where necessary appoint third-party specialists to conduct investigations. 

3.1.3 Project Scope of Work: 

To improve the fire protection capabilities of the electrical substations and minimise human intervention 

during fire breakout by installing an automatic fire suppression system and to improve the protection of 

building occupants and minimise the damage associated with fire. 

• The scope involves sourcing of professional services to investigate and produce a design for fire 

systems to ensure adequate coverage in terms of fire suppression and detection system. Update 

drawing and submit to the local Council for approval in-line with SANS requirements for an automatic 

fire suppression system and the wiring of detection system meeting the requirements of the National 

Electrical Code or NFPA 72 Chapter 12 and the upgrade is in line and meet the IUM insurer 

requirements and ASIB compliance requirements. 
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• Installation of fire detection and fire suppression system at all electrical substations, core room, 

Terminal building, Fire and Rescue building, Main Gate building, Car Rental building and M&E 

Building at Kimberley Airport, core rooms and upgrading of the Fire detection system. 

• Interface of all fire systems to one panel.  

3.1.3.1 Additional Project deliverables 

a) Close Out Project in line with Employers Asset Management procedure which shall include; 

• A list of assets created in accordance with the ACSA Data Dictionary. (ACSA will provide the Data 

Dictionary) 

• The list of assets must contain all the details required to complete the ACSA Capitalisation form, 

these are: 

o Date new asset was complete and came into use.  

o List of assets to be disposed.  

o New asset: what is the expected life span of this equipment/infrastructure - consider when 

deciding under which asset class to add asset. 

o Provide: Serial numbers, Make and model, Asset Description, Cost Centre 

o Also inform if there are different components (items that have a different life span) 

o Bar codes to be added, will be done after all assets has been identified. Barcodes available 

from ACSA Finance office 

o The above must match the BOQ attached to the Completion Certificate. 

o Photos with GPS coordinates are required. See example below. 
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C3.2: Scope of Works for the Professional Engineering Consultant  

3.2.1 Normal Engineering Services (Stage 1 to 6) as described in the ECSA Gazetted 

Guideline, March 2021. See attached Annexure C5.7.  

a) Stage 1- Initiation 

i. Complete an Inception Report for the full construction scope of works. 

ii. Stage 1 is complete when an Inception Report is approved by ACSA. 

 

b) Stage 2- Concept and Viability 

i. All deliverables per the ECSA Gazetted Guideline, March 2021 

ii. Complete a Concept Design Report for the full construction scope of works. 

iii. Stage 2 is complete when a Concept Design Report is approved by ACSA. 

 

c) Stages 3 - Detail Design  

i. All deliverables per the ECSA Gazetted Guideline, March 2021 

ii. Complete an engineering detail design. 

iii. Complete a detailed cost estimate for the full construction scope of works.  

iv. Complete a detail design report for the full construction scope of works. 

v. Accept design liability by signing off the Detail Design Report and Engineering Design 

Drawings. 

vi. Stage 3 is complete when a Detail Design Report is approved by ACSA. 

 

d) Stages 4 - Documentation and Procurement 

i. Compile construction BOQ, Project Specification and Tender document with the full 

construction scope of work.  

ii. Attend Bid Specification and Bid Evaluation meetings, present draft tender to BEC. 

iii. Write a tender evaluation report – evaluation of the preferred bidder’s pricing. 

iv. The stage is complete when the Final Tender document is accepted, advertised, and the bid 

evaluation is complete. 

 

e) Stages 5 – Contract Administration and Inspection  

i. All deliverables as per the ECSA Gazetted Guideline, March 2021.   

 

f) Stage 6 – Close Out 

i. All deliverables as per the ECSA Gazetted Guideline, March 2021.   

3.2.2  Additional Services 

a) Engineering Management Services 
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i. The provision of Engineering Management Services (Stages 1 – 6 deliverables as stipulated 

in the ECSA Guideline Gazette, March 2021).  

 

b) Construction Monitoring  

ii. The provision of Level 2 Full Time Site Monitoring during construction. It is estimated that 

most of the construction work will take place at night/ during non-operational hours.  

 

c) Construction Health and Safety Agent 

• Act as Employer’s agent in terms of the Occupational Health and Safety Act, 1993 (Act No 85 

of 1993) and the Construction Regulations, 2014.  

o The Professional Health and Safety Agent will be required to provide services as 

prescribed in the South African Council for the Project and Construction Management 

Professional (SACPCMP) document. Refer to the attached Annexure. 

o The Principal Consultant shall appoint a Professional Occupational Health and Safety 

Agent that is registered with SACPCMP as a Pr. CHSA. 

o The Pr. CHSA shall be appointed for Stage 1 - 6 deliverables as stipulated in the 

SACPCMP 2019 Guideline document, which is attached as an Annexure to this 

tender. 

o The appointed Professional Health and Safety Agent for this bid will monitor the 

appointed Occupational Health and Safety Officer appointed under the contractor to 

ensure compliance with the latest Occupational Health and Safety Regulations and 

advise the Employer of any non-conformance. 

o The bidder will provide weekly audits for the duration of the construction period. 

Monthly reports are to be issued electronically to the Engineer and Employer at an 

agreed date prior to the monthly contractor site meeting.  

 

The Health and Safety Professional will perform the duties of Occupational Health & 

Safety Agent to ensure: 

o ACSA Safety policies and procedures are adhered to. 

o Work is carried out safely without impacting the Airport Operational Environment 

 

The Service Provider, in submitting a tender for this professional services contract, shall be 

deemed to have acknowledged acceptance of the appointment as the Employer’s agent in terms 

of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) and the Construction 

Regulations, 2014, should the Employer accept the tender. The Service Provider shall, as such, 

execute all of the duties of the Employer as contemplated in the Construction Regulations. 

 

The cost of the OHS specialist must be included in the fee tendered for this aspect of the project. 

 

The Service Provider shall, apart from conducting his own activities in compliance with the 

Occupational Health and Safety Act, 1993 (Act No 85 of 1993) and Construction Regulations, 

2014, ensure that any sub-consultants/sub-contractors employed by the Service Provider also 

comply with the requirements of the Act and Regulations. The Service Provider shall enter into 
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an agreement with the Employer in this regard before the commencement of any work related to 

this contract.  

 

Furthermore, the service provider shall be required to ensure that weekly site audits (physical 

and administration audits) are conducted and a close out report is issued upon completion.  

 

ACSA requires a Pr. CHSA to undertake the duties per the Occupational Health and Safety Act 

and the Construction Regulations in terms thereof, on behalf of the Employer. The appointed 

Engineer shall source the services of a Professional Health and Safety Agent, or provide the 

service if an internal resource exists, provided that the resource has the necessary registration 

criteria as listed in this document. The services should include the following: 

• The OHS Agent must arrange, formally and in writing, for the contractor to provide 

documentary evidence of compliance with all the requirements of the Occupational 

Health and Safety Act. 

• The OHS Agent must execute the duties of the Employer, as his appointed agent, as 

contemplated in the Construction Regulations.  

 

The construction health and safety agent’s activities shall include, but not limited to the following: 

The Professional Health and Safety Agent to complete the deliverables stipulated in the 

SACPCMP Guideline Scope of Services (Stages 1 - 6) for Construction Health and Safety 

Professionals. 

The OHS Agent shall be appointed for the below stages; 

• Stage 3 – Design Development 

• Stage 4 – Documentation and Procurement  

• Stage 5 – Construction  

• Stage 6 – Close Out 

• Mutually Agreed Additional Services  

   

The appointed Professional Health and Safety Agent for this bid will monitor the appointed 

Occupational Health and Safety Officer appointed under the contractor to ensure the 

contractor is compliant with the latest Occupational Health and Safety Regulations and 

advise the Employer of any non-conformance and corrective action that will be undertaken. 

3.2.3 Professional Team Registration Requirements 

a) Engineering  

• Principal/ Lead Electrical Engineer  

o Registered with ECSA as a Professional Electrical Engineer or Technologist with at least 

6 years project related experience. 

 

• Electrical Engineer/ Electrical Engineering Technologist 

o Registered with ECSA as a Professional Electrical Engineer or Engineering Technologist 

with at least 3-5 years project related experience. 
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• Construction Monitoring Engineer/ Technologist/ Technician (Construction Monitoring Services) 

o Qualification (BEng/ BSc/ BTech/ NHD) in Electrical/ Mechanical Engineering and at 

least 3-5 years’ project related experience. 

  

b) Other Specialist Investigations/ Subconsultant, if required: 

• Construction Health and Safety Agent 

• Provision of architectural drawings for existing buildings 

• Other testing and investigations (To be determined by Engineer) 

 

 (Third-Party Service Providers to have applicable professional registrations in accordance with 

 their discipline). For the appointment of a subconsultant, the lead consultant shall conduct a 3-quote 

 system.  

 

Note: Should any other Engineers or specialists perform work on this project, they shall have 

the necessary professional industry registration as required by the Employer. 

  

 C3.3 General Matters and Requirements 

3.3.1. Form of Contract  

The Conditions of Contract are selected from the NEC3 Professional Services Contract, April 2013. 

The Form of Offer is contained on Part C1.1. Bidders are to complete the form of offer in full 

and sign. 

3.3.2.  Extent of Services  

Refer to Scope of Work. 

The services to be provided in terms of this project are inextricably linked to the Employers capital 

budget.  The project will be managed in accordance with the Framework for Instrastructure Delivery 

and Procurement Management (FIDPM) and ACSA Project Management Processes and 

Procedures. The Employer reseves the right to terminate the project at any stage should no budget 

be available.  

3.3.3.  Reference data 

A compulsory clarification session will be held to clarify the Scope of Works and answer queries. 

Existing Services information shall be made available when the Service Provider is appointed. All 

existing services information to be verified before commencing design or construction works.  

3.3.4.  Timeframes and Milestones 

Milestones set by the Employer typically revolve around budget cycles and the need to spend the 

budget in any given financial year. The financial year ends 31 March each year, and the Service 

Provider will be expected to establish a project programme, in consultation with the Employer, that 

takes cognisance of the budgets available and the budget cycles. Once agreed, the Service Provider 

is expected to ensure that the programme is adhered to, and to intervene timeously if necessary. 

 

The Service Provider shall submit a revised programme as and when required by the Employer. 
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The project must be delivered as part of the overall milestone delivery programme (shown below). 

ACSA operations cannot be affected by milestones missed and Service Providers are to therefore 

plan their project programmes carefully. 

 

See the below project milestone deliverables. The intention is to provide the works stipulated 

within the timelines provided, or sooner. The construction period varies per project, and the 

Service Provider is to consider parallel works activities to shorten the duration where possible.  

 

Key Milestone Dates 

 

Milestone/Deliverable Review / Approval Date Required 

ECSA Stage 1 - Inception  Major Role Players / Sponsor 2024/08/02 

ECSA Stage 2 - Concept and Viability  Major Role Players / Sponsor 2024/09/16 

ECSA Stage 3 - Design Development  Major Role Players / Sponsor 2024/11/15 

ECSA Stage 4 - Procurement  Major Role Players / Sponsor 2025/02/28 

ECSA Stage 5 - Construction  Major Role Players / Sponsor 2025/09/30 

ECSA Stage 6 - Project Close Out Major Role Players / Sponsor 2026/09/30 

 

During the project lifecycle the Service Provider shall provide a project programme compatible 
 with MS Projects. The below minimum information is required in Gantt Chart format: 

• programme activities, 

• task dependencies and/ interdependencies, 

• task durations, 

• project critical path, 

• start and completion date. 

• total duration of project 
 

3.3.5.  Reporting 

Aside from the reports required in terms of this appointment (Inception, Concept, Detail Design and 

Cost Report), the Service Provider may be required to prepare, or contribute to, ad hoc reports on 

specific aspects of any works project. 

The appointed Principal Consultant shall compile a monthly project monitoring report (Project Board 

Report) as an overall project performance indicator. The monthly progress report shall contain a cost 

report indicating expenditure in respect of both the Service Provider’s appointment and the various 

specialists, together with the anticipated spend to the end of the financial year in question. It is 

anticipated the succesful bidder shall manage all consultants appointed under this contract. 

The Bidder shall also make allowance for writing other reports in the pricing schedule.  

3.3.6. Disbursements 

 Disbursements will be paid on a proven cost basis. (Refer to Pricing Schedule).   

3.3.7.  Use of reasonable skill and care 
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The Service Provider is required to provide all aspects of the service with all reasonable care, 

diligence and skill in accordance with generally accepted professional techniques and standards, and 

to ensure that all legal requirements are met, and that all legal processes are adhered to. 

It is important to note that the proposed infrastructure is to be built/ installed on Airside.  Safety of 

persons and property is of paramount importance, closely followed by the minimisation of disruption 

and inconvenience to operations. The Service Provider is to adhere to ACSA Occupational Health 

and Safety requirements at all times. No leniency will be granted for breach of policy. Resources will 

be required to attend Airside Induction Training before entering airside.  

3.3.8.  Meetings 

Regular meetings are necessary for the management of the project, including but not limited to cost 

review, project board and project management meetings scheduled during the lifecycle of the project. 

The relevant senior personnel are expected to attend on behalf of the Service Provider and 

consultants as and when required. 

 

i. Employer Management Meetings  

The Service Provider will be expected to attend monthly Employer Management meetings 
to provide feedback on project progress. The Service Provider shall facilitate and co-ordinate 
these meetings and ensure all the required project stakeholders are present. Programme, 
risk, and overall project issues shall be presented and proposed solutions discussed with the 
Employer. 
 

ii. Project Board Meetings 

The Service Provider will be expected to attend monthly Project Board meetings with the 
Employer. The objective of this meeting is to provide ACSA Senior Leadership with overall 
project progress. The Service Provider is expected to complete a Project Board Report in 
preparation for this meeting. On appointment, the project board report template will be 
shared. 

 

iii. Client Management (Technical/ Non-Technical meetings) 

The Service Provider shall be responsible for all aspects of the project. Regular meetings (a 
minimum of 2 meetings per month) must be held with the designated representatives of 
the Employer. These meetings will be structured to gain final approval and obtain technical 
input from Employer for all design aspects of the work. The Service Provider shall arrange 
and co-ordinate meetings in advance to ensure all stakeholders are present.  
 

iv. Documentation and procurement stage Meetings 

During Stage 4: Documentation and Procurement stage - the Service Provider shall attend 
and participate in the scheduled meetings in order to present the tender document to the 
Employer and Contractors. The Consultant Team will be required to compile the tender 
document and participate in the tender evaluation located at Kimberley Airport.  

 

v. Site Meetings & Inspections 

During Stage 5: Contract Administration and Monitoring stage of this project, the Service 

Provider shall convene and run fortnightly site meetings where the Employer and 

Contractor will be present. Technical meetings with the contractor may also be required to 

ensure the successful implementation of this project. The Service Provider shall price for all 

site meetings and site inspections. 
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vi. Ad-hoc Meetings 

The Service Provider will be expected to attend ad hoc meetings from time to time, with the 

Employer, Stakeholder Groups, or other Service Authorities, to address specific issues as 

and when the need arises. 

vii. General 

 The Service Provider shall be represented at all meetings by at-least one of the key 

 personnel. The Service Provider shall provide secretarial services (for record keeping 

 purposes) at all  meetings. 

 

3.3.9. Payment of fees 

Payment of fees shall be paid in accordance with work completed as per the agreed cash flow 

approved by the ACSA Project Manager. Period for payment of monthly fee claims will be 30 days 

from date of invoice, that is correctly submitted and approved, in line with ACSA’s payment cycle. 

 

All fee claims are to be addressed to: 

Airports Company South Africa SOC Ltd 

Kimberley Airport  

Private Bag x5052 

Kimberley   

8301 

Vat No: 4930138393 

and are to be submitted via the ACSA CTIA PPM, addressed to the ACSA Project Manager. 

 

The Service Provider must ensure that the following are shown on the invoice: 

• Service Provider Vat No. and address 

• Service Provider banking details 

• Employer's purchase order number; 

• Employers VAT Registration no. and address 

• the contract number and title; and 

• the total amount claimed excluding VAT, and incl. VAT 

 

3.3.10. Employers right to recover costs 

  The Employer reserves the right to recover, by way of a deduction from any amount due to the 

Bidder, any additional cost which the Employer incurs arising out of non-performance/negligence of 

the Bidder. 

  Although this project documents may be scrutinised by the ACSA departmental specialists, this shall 

in no way relieve the Service Provider of their professional responsibility for the proper and prompt 

execution of duties. In the event of professional default or negligence, ACSA reserves the right to 

claim compensation or damages. ACSA shall also be entitled to have any documentation or 

calculations verified by other experts. In the event of any errors being proven therein, the Service 

Provider will be held liable for costs resulting there from. 

 

3.3.11. Place for performing specific tasks. 

  It is reccomended that the successful bidder have a presence at Kimberley Airport. Refer to the 

Disbursement and Claimable cost compensated by ACSA. The Service Provider’s personnel may 
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also be required to attend meetings elsewhere in the Kimberley area as and when required. Bidders 

are to price accordingly. It is anticipated that the bulk of the bidder’s deliverables will be undertaken 

on site (Kimberley Airport). During construction, it is expected the successful bidder maintain a 

strong presence on site.   

3.3.12. Interface with other projects and services 

  The consultant/s are to make themselves aware of all other ongoing works in the vicinity of the 

project, communicate and manage the risks, incorporate the interface with adjacent works into the 

programme and liaise with the parties involved.  

 

  Where there are services such as cables and electrical services, the consultant needs to be aware 

of and manage the risks present and build this into the project planning. 

3.3.13. Safety and Security 

It is an explicit condition of this appointment that partners, directors and/or the members of staff who 

will have an insight into the planning of projects requiring a security clearance, be kept to a minimum 

and that such persons will not object to be submitted to a security clearance if ACSA so requires. 

 

  All documents pertaining to these projects must be stored in a safe place when not in use to ensure 

that the level of security of the projects is maintained. 

 

  ACSA will not accept liability for any costs in this regard. The Service Provider is to ensure that his 

personnel always comply with airport security and safety. Further details are contained in the 

attached Annexure- ACSA Special Requirements. 

3.3.14. Key Personnel/Resourcing requirements 

  The proposed structure and composition of the project team i.e., key staff members functions and 

proposed technical support staff in the format of a project specific organisational chart must be 

submitted. 

The roles and responsibilities of each key staff member/expert must be set out as job descriptions. 

The Service Provider’s key persons become a contractual commitment upon award. Any proposed 

change should be handled formally by way of written request and approval. Replacement personnel 

shall be of same or better competence and experience as those initially accepted.   

The Service Provider must be adequately resourced to deliver the project to the satisfaction of the 

Employer. 

Should there be a material change to the style, management, or composition of the Service Provider 

project delivery team which, in ACSA’s opinion, substantially affects the strength of empowerment of 

previously disadvantaged professionals and skills transfer to such persons, then ACSA reserves the 

right to review the Service Providers continued involvement on this project. 

In the event of the Service Provider failing to meet the agreed programme, ACSA reserves the right 

to insist that you supplement your resources to achieve and maintain programmed dates at no 

additional cost to ACSA. 

In the event of the Service Provider failing to meet the agreed programme and budgetary 

constraints, ACSA reserves the right to take appropriate action for poor services rendered.  

In the event key personnel are changed during the project lifecycle, approval must be sought from 

the ACSA Project Manager. Should personnel not meet the criteria of this Tender, ACSA reserves 

the right to terminate this appointment. 

In the event of the Service Provider repeatedly breaching any of the items of this appointment in 

such manner that your conduct is inconsistent with the intention or ability to carry out the provisions 
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of this appointment then ACSA shall be entitled at its sole discretion to prematurely terminate this 

appointment.  

3.3.15. As-built documentation 

All Consultants appointed for this project, shall submit Close Out documents at the end of the 

project lifecycle. During the submission of such documents to the Employer, the Principal Lead/ 

Project Manager will be required to provide written and signed off confirmation that the As-Built and 

Close Out information submitted to the Employer is a true reflection of what is built on site.   

3.3.16. Approvals 

 The Service Provider shall be responsible for overseeing/ managing the following approvals: 

• Approval of the implementation programme 

• Approval of the FIDPM Stag 1 Initiation Report 

o The Service Provider must sign off the Initiation Report.  

o Final sign-off to be obtained from ACSA key stakeholders.  

• Approval of the FIDPM Stag 2 Concept and Viability Report 

o The Service Provider must sign off the Concept Report.  

o Final sign-off to be obtained from ACSA key stakeholders.  

• Approval of the FIDPM Stage 3 Detail Design Report, 

o The Service Provider must sign off the Detail Design Report including engineering 

drawings.  

o Final sign-off to be obtained from ACSA key stakeholders.  

• Approval of FIDPM Stage 4 – (Completion of Tender Documentation, i.e. Project 

 Specification, Tender Drawings and Tender Document). 

• Approval to proceed to various project stages. 

• Approval to commence construction works. 

• Wayleave approval or permits from all service authorities (if required). 

• Approval of Construction Monitoring Engineer. 

• Approval to utilise disbursements and contingencies as indicated in the pricing 

 schedule. 

• Approval to employ specialist sub-consultants. 

 

Notwithstanding approvals received from the Employer, the Service Provider shall remain 

responsible for all work carried out in terms of this contract, which includes specialist subconsultant 

appointments. 

3.3.17. Access to site 

At Kimberley Airport access to public areas is not restricted, however, personal access permits are 

required for access to restricted areas. The Service Provider will be required to apply for such 

personal access permits prior to the commencement of the project.  
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The Service Provider shall make provision for the cost of obtaining permits in the pricing schedule. All 

resources must display a personal access permit when on site. (Refer to ACSA permit cost contained 

under the disbursement schedule). 

Permits shall be obtained before access will be granted to airside. When access is required to site, 

the Employer shall be informed in advance. 

3.3.18. Format of communication 

All requests for formal approval from the Employer, or any other body, shall be submitted in writing. 

Ad-hoc communication between the Employer and the Service Provider may be conducted in 

electronic format (e-mail). 

All drawings, final reports and contract documents shall be submitted for approval in hardcopy format 

or unless agreed otherwise with Employer. 

3.3.19. Previous Correspondence 

Previous correspondence or discussion of whatever nature that has taken place about this 

appointment shall be deemed to be null and void and superseded by the terms and conditions 

contained herein. 

3.3.20. Local Content 

It is the policy of ACSA to give preference to South African manufacturers. The team is requested to 

ensure that, wherever possible, designs are based on locally manufactured equipment and materials, 

which can meet the specification requirements at competitive prices. 

3.3.21. Copy Right 

Copyright pertaining to all drawings and documentation for this project must be ceded to ACSA. 

3.3.22.  Professional Indemnity and Public Liability Insurance 

Refer to Annexure C5.3 - ACSA Insurance requirements. 

3.3.23. Non-disclosure 

All information including design information, annexures and other supporting documentation for this 

project may not be shared with 3rd parties without written consent of ACSA.  All persons involved in 

this project will be required to sign a non-disclosure agreement.  

3.3.24. Applicable National and International Standards 

The Service Provider shall ensure that cognisance of all National and International standards is taken 

in the execution of his/her own work and that of his/her sub-consultants in the design and compilation 

of specifications for this project. International Standards should only be used where no South African 

national standards exist, or where it is the norm to use or refer to international standards. All designs 

shall be in accordance with all applicable bylaws and building regulations. Aviation design 

compliance standards (ICAO) and ACSA policy and procedures shall be always adhered to. 

 

           FIDPM (Framework for Infrastructure Delivery and Procurement Management) 

The project will also be delivered in line with the implementation of projects as set out in the 

Framework for Infrastructure Delivery and Procurement Management (FIDPM) which should be 
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aligned to the project work stages. Bidders are to familiarise themselves with the project stage 

deliverables as stated in the FIDPM. See attached Annexure C5.6. 

 

Projects will also be managed in accordance with the ACSA Project Management Manual and 
Processes.  

 

C3.4 Government’s Programme for Broad-Based Black Economic Empowerment 
 
 

C3.3.1  SCOPE 
 

1. GOVERNMENT POLICY 
 
There is a compelling need to elevate development of previously disadvantaged individuals and enterprises, 
and leadership. ACSA is required to establish the framework for the development of previously 
disadvantages individuals and enterprises. 
 
The objective of ACSA is to promote equity ownership across the different contracting categories and 
grades, as well as improving skills and performance in the delivery and maintenance of capital works across 
the public sector. 
. APPLICABLE LEGISLATION 
 
All tenders will be considered with specific reference to applicable legislation in force from time to time and 
which are specifically applicable to organs of state for example the following: - 
 

2.1 Public Finance Management Act No. 1 of 1999; 
2.2 Preferential Procurement Policy Framework Act No. 5 of 2000; 
2.3 The Constitution of South Africa 
2.4  Broad-Based Black Economic Empowerment Act No. 53 of 2003 
2.5 National Small Business Amendment Act No. 26 of 2003 

 
  
C3.3.2 DEFINITIONS 
 

1) BBBEE  
Broad-Based Black Economic Empowerment  

2) BO  
Black Owned  

3) BWOYO  
Black Woman Owned, Youth Owned  

4) CIDB  
Construction Industry Development Board  

5) CPG  
Contract Participation Goals  

6) EME  
Exempted Micro Enterprise  

7) ISO  
Quality management systems standards  

8) JV  
Joint Venture  

9) NCDP  
National Contractors Development Programme  

10) PPPFA  
Preferential Procurement Policy Framework Act  

11) PWPDO  
Persons with Physical Disability Owned  

12) SADC  
Southern African Development Community  
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13) TSS PPM  

Technical Services Solutions – Project Portfolio Management  
 
TABLE A 

Size 

Total Gross asset 
value (fixed 
property excluded) 
(less than) 

Total annual 
turnover 
 
(less than) 

Total full time 
equivalent of paid 
employees 
(less than) 

Medium R 5 m R 26 m 200 

Small R 1 m R 6 m 50 

Very Small  R 0.5 m R 3 m 20 

Micro R 0.1 m R 0.2 m 5 

 
 
C3.3.3 CONTRACT PARTICIPATION 
 
Airports Company South Africa aims to contract predominantly with Empowering Suppliers per the definition 
in P010 004P (ACSA internal transformation policy) were this relates to: 

• an increase in local production, 

• raw material beneficiation 

• retention and employment of black people  

• the transfer of skills to black owned EME’s and QSE’s. 
 

1. Contract Participation Goals (CPG) 
 
CPG refers to the extent to which the contracted resources achieve predetermined transformation objectives, 
expressed as a percentage (%) of the contract value. Bidders are expected to achieve this target by the end 
of the project. 
 

2. Bidders are to submit to submit a transformation proposal meeting the CPG target for all contracts over 
R1m including VAT. 

 
3. CPG for this contract will be at 50% which will consist of the following B-BBEE elements: 

 
3.1. Equity (Target 50%): 40% weighting. 

3.2. Management (Target 50%): 10% weighting 

3.3. Enterprise and supplier development: 50% weighting 

3.4. Socio Economic Development: 2.5% weighting 

 

4. To facilitate achievement of targets set out in 3, and transfer of skills, the tenderer may subcontract up to 
30% of the contract value to entities that are women owned, youth owned, PWPDO, or allocate to EME, 
QSE that are 51% black owned entities. 

 
5. In the event that the Contractor/consultant fails to substantiate that any failure to achieve the contract 

participation goal relating to the granting of a preference was due to quantitative underruns, the 
elimination of items, or any other reason beyond the Contractor’s control which may be acceptable to the 
Employer, the Contractor/Consultant shall be liable to pay to the Employer a financial penalty calculated 
in the following manner: 

 
P = (0,15 x (D – Do) x CA)/100  
 

- where D is the tendered contract participation goal percentage;  
- Do is the contract participation goal which the Employer’s representative, certifies based on the 

credits passed, as being achieved upon completion of the contract;  
- CA is the contract amount.  
- P is the monetary value of penalty payable  

 
No financial award is due for over performance on CPG. 
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6. Sample score sheet for Calculation of Contract Participation goals 
 

(Only Populate the white blocks/cells)

Method 1 Effective Total CPG/ Element Weighting CPG Contract CPG

51% 0,357

Method 2

100% 0,2

Method 3

100% 0,3 34%

Method 1 Effective Total CPG/ Element Weighting

51% 0,255

Method 2

100% 0,2

Method 3

100% 0,3 8%

Effective Total CPG/ Element Weighting

Method 2

100% 0,2

Method 3

100% 0,3 25%
67%

% Black management

% Black Ownership

% Black Ownership

% Black Ownership

% Management

% Management

% Management

% Black management

30%

30%

% of contract executed by prime contractor

50%
% contract being executed by targeted JV Partners

20%

30%

Ownership target 51%

Management target 51%

ESD

% contract being executed by targeted JV Partners

20%
% on contract being executed by targeted subcontractors

Transformation score sheet 

40%

10%

50%

86%

76%

50%

% of contract executed by prime contractor

70%
% contract being executed by targeted JV Partners

20%
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Part C4: Site Information 
 
The sites is situated at Kimberley Airport. The works will be carried out on landside and on restricted areas. 
The Consultant is reminded that these are National Key Points and as such must adhere to all airport’s rules 
and regulations regarding health and safety, environmental, security, fire and access control. The below 
aerial images of the airports.  
  

 
Figure C4.1: GRJ Aerial View Image 
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Part C5: Annexures 
 
Annexure C5.1: ACSA Generic Occupational Health and Safety Specifications 
 

Project: Upgrade of Fire Systems at Kimberley Airport 

 

TABLE OF CONTENTS 

Introduction            

            

1. Scope 

2. Definitions           

3. Notification of Construction         

4. Duties of the Principal Contractor and Contractor     

5. Management and Supervision of Construction work      

6. Registration with The Workmen’s Compensation or Licensed Insurer    

7. Mandatary Agreement          

8. Assigned Person in terms of Occupational Health & Safety Act of 1993 & Applicable Regulations 

9. Health and Safety Documentation        

10. Risk Assessment          

11. Fall Protection Plan         

12. Administrative Controls and the Occupational Health And Safety file   

13. Health and Safety Representatives       

14. Health and Safety Training         

15. Fire Prevention and Protection         

16. Emergency Preparedness         

17. Incidents/Accidents Reporting and Investigation       

18. Personal Protective Clothing/Equipment        

19. Fall Protection           

20. Risk Assessment for Construction Work        

21. Structures           

22. Temporary Work          

23. Excavations           

24. Demolition Work          

25. Scaffolding           

26. Suspended Platforms          
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27. Explosive Actuated Fastening Devices        

28. Cranes            

29. Lifting Equipment, Tackle, Material Hoist and Cranes      

30. Construction Vehicles & Mobile Plant        

31. Electrical Installations and Machinery on Construction Sites     

32. Use of Temporary Storage of Flammable Liquids on Construction Sites    

33. Housekeeping and General Safeguarding on Construction Site     

34. Stacking and Storage on Construction Sites       

35. Fire Precautions on Construction Sites        

36. Construction Employees’ Facilities        

37. Ladders           

38. Pressure Equipment          

39. Employees Exposed to Excessive Noise        

40. Public Safety and Security         

41. Night Work           

42. Hot Work           

43. Hired Plant and Machinery         

44. Road Construction Work         

45. Edge Protection and Penetration        

46. Batch Plants           

47. Confined Space Entry          

48. Liquor, Drugs, Dangerous Weapons, Firearms       

49. Internal/External Audits          

50. Penalties           

  

INTRODUCTION 

In terms of the Construction Regulation 5(1) b the client, is required to compile a Health & Safety 

specification for any intended project and provide such specification to any prospective contractor and 

designers. The contractor, on appointment shall submit a Health & Safety plan which shall address the 

requirements of this specification.  

This specification objective is to ensure that the contractor(s) entering into a contract with ACSA achieve an 

acceptable level of OH&S performance. This document forms an integral part of Project Information and the 

contract. Principle and other contractors should make it part of any contract that they may have with their 

contractors and /or suppliers. 
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Compliance with this document does not absolve the client from complying with minimum legal requirements 

and the client remains responsible for the health & safety of his employees and those of his mandatories. 

ACSA reserves the right to audit, monitor and where necessary regulate the site work activities of any 

principle contractor or appointed subcontractor as per Construction Regulation 5(1) (o) and section 5 of this 

document. 

 

1. SCOPE  

This Specification is intended for all ACSA Service Providers.  

 

2. DEFINITIONS 

The definitions as listed in the OHS Act and Construction Regulations 84 of 7 February 2014 shall apply. 

Therefore all references to the old Construction Regulations will change to the new Construction 

Regulations. 

Client: means any person for whom construction work is being performed. 

Principal Contractor: means an employer appointed by the client to perform construction work 

Contractor: means an employer who performs construction work; 

Construction work: means any work in connection with, 

• the construction, erection, alteration, renovation, repair, demolition or 

dismantling of or addition. 

                   to a building or any similar structure; or 

• the construction, erection, maintenance, demolition or dismantling of any bridge, 

dam, canal, road, railway, runway, sewer or water reticulation system; or the 

moving of earth, clearing of land, the making of excavation, piling, or any similar 

civil engineering structure or type of work; 

      Competent person: means a person who, 

a) has in respect of the work or task to be performed the required knowledge, training and 

experience and, where applicable, qualifications, specific to that work or task: Provided 

that where appropriate qualifications and training are registered in terms of the 

provisions of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those 

qualifications and that training must be regarded as the required qualifications and 

training; and  

b) is familiar with the Act and with the applicable regulations made under the Act; 

Designer: means 

a) competent person who 

i.) prepares a design; 

ii.) checks and approves a design; or 

iii.) arranges for any person at work under his or her control  to 

prepare a design  
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iv.) including an employee of that person where he/she is the 

employer or 

v.) designs temporary work, including its components, 

 

(a) an architect or engineer contributing to, or having overall responsibility for a design; 

(b) a building services engineer designing details for fixed plant; 

(c) a surveyor specifying articles or drawing up specifications; 

(d) A Contractor carrying out design work as part of a design and building project; or 

(e) an interior designer, shop-fitter or landscape architect; 

Fall prevention equipment: means equipment used to prevent persons from falling from a fall risk position, 

including personal equipment, a body harness, lanyards, lifelines or physical equipment such as guardrails, 

screens, barricades, anchorages or similar equipment; 

Fall arrest equipment: means equipment used to arrest a person in a fall, including personal equipment  

such as body harness, lanyards, deceleration devices, lifelines or similar equipment. 

Hazard: means a source of or exposure to danger  

Hazard identification: means the identification and documenting of existing or expected hazards to the  

health and safety of persons, which are normally associated with the type of construction work being  

executed or to be executed 

Risk assessment: means the process contemplated in paragraph10 of the specifications. 

Excavation work: means the making of any man-made cavity, trench, pit or depression formed by      

cutting, digging or scooping; 

Ergonomics: means the application of scientific information concerning humans to the design of objects, 

systems and the environment for human use in order to optimise human well-being and overall system 

performance; 

 

3. NOTIFICATION OF CONSTRUCTION 

  (Construction Regulation 4) 

The Principal Contractor who intends to carry out any construction work must at least 7 days before 

that work is to be carried out notify the provincial director in writing in a form similar to Annexure 2 if the 

intended construction work will— 

(a) include excavation work; 

(b) include working at a height where there is risk of falling; 

(c) include the demolition of a structure; or 

(d) Include the use of explosives to perform construction work.  
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4. DUTIES OF THE PRINCIPAL CONTRACTOR AND CONTRACTOR 

(Construction Regulation 7) 

 The Principal Contractor must: 

(a) Provide and demonstrate to the client a suitable, sufficiently 

documented and coherent site specific health and safety plan, based on 

the client's documented health and safety specifications. The plan must be 

applied from the date of commencement of and for the duration of the 

construction work and which must be reviewed and updated by the 

Principal Contractor as work progresses; 

(b) Open and keep on site a health and safety file, which must include 

all documentation required in terms of the Act and this specification, which 

must be made available on request to an inspector, the client, the client’s 

agent or Contractor; and 

(c) On appointing any other Contractor, in order to ensure compliance 

with the provisions of the Act— 

i.) Provide contractors who are tendering to perform construction work for the Principal 

Contractor, with the relevant sections of the health and safety specifications pertaining to 

the construction work which has to be performed; 

ii.) Ensure that potential contractors submitting tenders have made sufficient provision for 

health and safety measures during the construction process; 

iii.) Ensure that no contractor is appointed to perform construction work unless the Principal 

Contractor is reasonably satisfied that the contractor that he/she intends to appoint, has 

the necessary competencies and resources to perform the construction work safely; 

iv.) Ensure prior to work commencing on the site that every contractor is registered and in good 

standing with the compensation fund or with a licensed compensation insurer as 

contemplated in the Compensation for Occupational Injuries and Diseases Act, 1993;   

v.) Appoint each contractor in writing for the part of the project on the construction site; 

vi.) Take reasonable steps to ensure that each contractor's health and safety plan is 

implemented and maintained on the construction site; 

vii.) Ensure that the periodic site audits and document verification are conducted at intervals 

mutually agreed upon between the Contractor and Principal Contractor, but at least once 

every 30 days; 

viii.) Stop any contractor from executing construction work which is not in accordance with the 

client’s health and safety specifications and the Principal Contractor's health and safety 

plan or which poses a threat to the health and safety of persons;  

ix.) Where changes are brought about to the design and construction, make available sufficient 

health and safety information and appropriate resources to the contractor to execute the 

work safely; and 

x.) Discuss and negotiate with the contractor the contents of the health and safety plan and 

must thereafter finally approve that plan for implementation; 
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(d) Ensure that a copy of his or her health and safety plan, as well as 

the contractor's health and safety plan is available on request to an 

employee, an Inspector, a Contractor, the Client or the Client's Agent; 

(e) Hand over a consolidated health and safety file to the client upon 

completion of the construction work and must, in addition to the 

documentation include a record of all drawings, designs, materials used 

and other similar information concerning the completed structure; 

(f) In addition to the documentation required in the health and safety 

file, include and make available a comprehensive and updated list of all 

the Contractors on site accountable to the Principal Contractor, the 

agreements between the parties and the type of work being done; and 

(g) Ensure that all his or her employees have a valid medical certificate 

of fitness specific to the construction work to be performed and issued by 

an occupational health practitioner in the form of Annexure 3. 

The Principal Contractor must take reasonable steps to ensure co-operation between all contractors 

appointed by the Principal Contractor to enable each of those contractors to comply with this specification. 

 

No contractor may allow or permit any employee or visitor to enter the site, unless that employee or visitor 

has undergone health and safety induction training pertaining to the hazards prevalent on the site at the time 

of entry and must ensure all have the necessary personal protective equipment. 

The Contractor must prior to performing any construction work:  

(a) Provide and demonstrate to the Principal Contractor a suitable and sufficiently 

documented health and safety plan, based on the relevant sections of the client's 

health and safety specification. The aforementioned plan must be applied from the 

date of commencement of and for the duration of the construction work and which 

must be reviewed and updated by the contractor as work progresses; 

(b) Open and keep on site a health and safety file, which must include all 

documentation required in terms of the Act and this specification, and which must be 

made available on request to an Inspector, the Client, the Client’s Agent or the 

Principal Contractor; 

(c) Before appointing another contractor to perform construction work, be reasonably 

satisfied that the contractor that he/she intends to appoint has the necessary 

competencies and resources to perform the construction work safely; 

(d) Co-operate with the Principal Contractor as far as is necessary ensuring all comply 

with the provisions of the Act; and 

(e) As far as is reasonably practicable, promptly provide the contractor with any 

information which might affect the health and safety of any person at work carrying 

out construction work on the site, any person who might be affected by the work of 

such a person at work, or which might justify a review of the health and safety plan. 

Where the contractor appoints another contractor to perform construction work, the duties determined in 

section 5 of this document applies to the contractor as if he/she were the Principal Contractor. 

 A Contractor  must at all times keep records of the health and safety induction training and such records 

must  be made available on request to an inspector, the client, the client’s agent or the  principal contractor. 
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A Contractor must ensure that all his or her employees have a valid medical certificate of fitness specific to 

the construction work to be performed and issued by an occupational health practitioner in the form of 

Annexure 3. 

5. MANAGEMENT AND SUPERVISION OF CONSTRUCTION WORK 

(Construction Regulation 8) 

The Principal Contractor must in writing appoint one full-time competent person as the Construction 

Manager with the duty of managing all the construction work on a single site, including the duty of ensuring 

Occupational Health and Safety compliance, and in the absence of the Construction Manager an alternate 

must be appointed by the Principal Contractor. 

The Principal Contractor must upon having considered the size of the project, in writing appoint one or 

more assistant Construction Managers for different sections thereof: Provided that the designation of any 

such person does not relieve the Construction Manager of any personal accountability for failing in his or her 

management duties in terms of this regulation. 

No Construction Manager appointed under paragraph 6 above may manage any construction work on or 

in any construction site other than the site in respect of which he/she has been appointed. 

A Contractor must, after consultation with the client and having considered the size of the project, the 

degree of danger likely to be encountered or the accumulation of hazards or risks on the site, appoint a full-

time or part-time construction health and safety officer in writing to assist in the control of all health and 

safety related aspects on the site. 

No Contractor may appoint a Construction Health and Safety Officer to assist in the control of health and 

safety related aspects on the site unless he/she is reasonably satisfied that the construction health and 

safety officer that he/she intends to appoint has necessary competencies and resources to assist the 

Principal Contractor  

A Construction Manager must in writing appoint Construction Supervisors responsible for construction 

activities and ensuring Occupational Health and Safety compliance on the construction site. 

A Contractor must, upon having considered the size of the project, in writing appoint one or more 

competent employees for different sections thereof to assist the Construction Supervisor contemplated in 

paragraph 6 above, and every such employee has, to the extent clearly defined by the Principal Contractor 

in the letter of appointment, the same duties as the Construction Supervisor: Provided that the designation of 

any such employee does not relieve the Construction Supervisor of any personal accountability for failing in 

his or her supervisory duties in terms of this section in the specification.. 

No Construction Supervisor appointed under paragraph 6 above may supervise any construction work 

on or in any construction site other than the site in respect of which he/she has been appointed: Provided 

that if a sufficient number of competent employees have been appropriately designated on all the relevant 

construction sites, the appointed Construction Supervisor may supervise more than one site. 

6.  REGISTRATION WITH THE WORKMEN’S COMPENSATION OR LICENSED INSURER  

The Principal Contractor(s) must ensure that ACSA is provided with a valid letter of good standing, including 

a registration number with the Compensation for Occupational Injury and Diseases Fund or an alternative 

scheme approved in writing by the Commissioner to the COID Fund, at least 10 days prior commencement 

of construction work. It must remain the Principal Contractor’s responsibility to furnish ACSA with a valid 

letter of good standing or keep a copy available for perusal by a Client, Client Representatives or any other 

person authorised thereto. 

7. MANDATARY AGREEMENT 
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A duly signed mandatary form also referred to as ‘OHS Act section 37.2’ must be obtained from ACSA Safety 

Department. It must be signed and returned to ACSA by the Principal Contractor at least 10 days prior to 

commencement of construction work. The Principal Contractor must ensure that all its contractors have 

completed a similar document and a proof of such signed documents is submitted to ACSA for reference 

purposes.  

 

8. ASSIGNED PERSON IN TERMS OF OCCUPATIONAL HEALTH & SAFETY ACT OF 1993 & 

APPLICABLE REGULATIONS 

A written letter of appointment must be forwarded to ACSA duly signed by responsible persons at least 3 

days prior commencement of construction work for the following duties: (Further appointments could 

become necessary as the project progresses and as per the requirements of OHS Act 85/1993) 

(a) Person assigned duties in terms of the 16.2 appointees of the Act 

(b) Construction Manager CR8(1) 

(c) Assistant Construction Manager CR8(2) - where applicable 

(d) Full-time or part-time Construction Safety Officer CR8(5) 

(e) Construction Supervisor CR8(7)) 

(f) Assistant Construction Supervisor CR8(8) - where applicable 

(g) Risk Assessor CR9(1) 

(h) Fall Protection Developer/Planner CR10(1) - where applicable 

(i) Temporary Works Designer CR11(1) - where applicable 

(j) Temporary Works Supervisor CR11(2) - where applicable 

(k) Excavation Supervisor CR13(1)a) - where applicable 

(l) Demolition Work Supervisor and Controller CR14(1) - where applicable 

(m) Scaffolding Supervisor CR16(1) - where applicable 

(n) Scaffolding Team leader CR16(1) - where applicable 

(o) Scaffolding Inspector CR16(1) - where applicable 

(p) Scaffolding Erector CR16(1) - where applicable 

(q) Suspended Platforms Supervisor CR17(1) - where applicable 

(r) Rope Access Supervisor CR18(1)a) - where applicable 

(s) Rope Access Fall Protection Plan Developed (R18(2)b) - where applicable 

(t) Material Hoist Inspector CR19(8)a) - where applicable 

(u) Bulk Mixing Plant Supervisor CR20(1) - where applicable 

(v) Explosive Actuated Fastening Devise Operator CR21(2)b) - where applicable 

(w) Explosive Actuated Fastening Device Controller CR21(2)g(i) - where applicable 

(x) Construction Vehicles and Mobile Plant Operator CR23(1)d(i) - where applicable 
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(y) Temporary Electrical Installations Controller CR24(c) - where applicable 

(z) Portable Electrical Equipment Supervisor CR24(d) - where applicable 

(aa) Fire Equipment Inspector CR29(h) - where applicable 

(bb) First Aider GSR3(4)  -- where applicable 

(cc) Stacking Supervisor (CR28(a)) (GSR2(a) 

(dd) Competent Person in Confined Space Entry GSR5(1) - where applicable 

(ee) Gas Cutting/Welding Supervisor (GSR9(a) - where applicable 

(ff) Ladder Supervisor and Inspector (GSR13(a) - where applicable 

(gg) Lifting Machine Inspector (DMR18(7) - where applicable 

(hh) Lifting Tackle Inspector (DMR18(10)e) - where applicable 

(ii) Lifting Machine Supervisor (DMR18(11) - where applicable 

(jj) Supervisor of Machinery (GMR1) - where applicable 

(kk) Safety Representatives (OHS Act Sec.17 - where applicable 

(ll) Hazardous Chemical Substances Controller/Co-ordinator HCSR10 - where applicable 

(mm) Incident Investigator (GAR9(2) 

(nn) Blasting Supervisor (Supervision Of Explosives Workplace ER12) - where applicable 

 

9. HEALTH AND SAFETY DOCUMENTATION 

The Principal Contractor must provide and demonstrate to ACSA a suitable, sufficiently documented and 

coherent site specific health and safety plan, based on ACSA’s documented health and safety specifications. 

The health and safety plan must include but not limited to the following during tendering process, before 

commencement of construction work and during construction:  

Principal Contractor’s Health & Safety Policy 

The Principal Contractor must provide a health & safety policy signed by the Chief Executive Officer (CEO) 

which outlines Principal Contractor’s commitment towards health and safety  

Health and Safety Organogram  

The Principal Contractor must provide a health & safety organogram which outlines related appointments in 

terms of the OHS Act and applicable Regulations. Contact numbers should also be provided for easy 

reference. 

 

10. RISK ASSESSMENT 

(Construction Regulation 9) 

A Contractor must, before the commencement of any construction work and during such construction work, 

have risk assessments performed by a competent person appointed in writing, which risk assessments form 

part of the health and safety plan to be applied on the site, and must include— 
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(a) the identification of the risks and hazards to which persons may be exposed to; 

(b) an analysis and evaluation of the risks and hazards identified based on a documented method; 

(c) a documented plan and applicable safe work procedures to mitigate, reduce or control the risks and 

hazards that have been identified; 

(d) a monitoring plan; and 

(e) a review plan. 

A Contractor must ensure that: 

(f) as far as is reasonably practicable, ergonomic related hazards are analysed, evaluated and 

addressed in the risk assessment 

(g) that all employees under his or her control are informed, instructed and trained by a competent 

person regarding any hazard and the related work procedures and or control measures before any 

work commences, and thereafter at the times determined in the risk assessment monitoring and 

review plan of the relevant site 

(h) Principal Contractor must ensure that all Contractors are informed regarding any hazard that is 

stipulated in the risk assessment before any work commences, and thereafter at the times that may 

be determined in the risk assessment monitoring and review plan of the relevant site 

(i) consult with the health and safety committee or, if no health and safety committee exists, with a 

representative trade union or representative group of employees, on the monitoring and review of 

the risk assessments of the relevant site 

(j) copies of the risk assessments of the relevant site are available on site for inspection by an 

inspector, the client, the client’s agent, any Principal Contractor, any employee, a representative 

trade union, a health and safety representative or any member of the health and safety committee 

(k) review the relevant risk assessment— 

i. where changes are effected to the design and or construction that result in a  

change to the risk profile; or 

ii. when an incident has occurred. 

 

11. FALL PROTECTION PLAN 

(Construction Regulation 10) 

A Contractor must 

(a) designate a competent person to be responsible for the preparation of a fall protection plan; 

(b) ensure that the fall protection plan contemplated above is implemented, amended where and when 

necessary and maintained as required; and 

(c) take steps to ensure continued adherence to the fall protection plan. 

The Fall Protection Plan must include 

(a) a risk assessment of all work carried out from a fall risk position and the procedures 

and methods used to address all the risks identified per location; 
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(b) the processes for the evaluation of the employees' medical fitness necessary to work 

at a fall risk position and the records thereof; 

(c) a programme for the training of employees working from a fall risk position and the 

records thereof;  

(d) the procedure addressing the inspection, testing and maintenance of all fall protection 

equipment; and 

(e) a rescue plan detailing the necessary procedure, personnel and suitable equipment 

required to affect a rescue of a person in the event of a fall incident to ensure that the 

rescue procedure is implemented immediately following the incident. 

A Contractor must ensure that: 

(a) The Construction Manager appointed under Construction Regulation 8(1) is in possession of the 

most recently updated version of the fall protection plan. 

(b) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately guarded, 

fenced or barricaded or that similar means are used to safeguard any person from falling through 

such openings; 

(c) no person is required to work in a fall risk position, unless such work is performed safely as 

contemplated in above; 

(d) fall prevention and fall arrest equipment are 

(i) approved as suitable and of sufficient strength for the purpose for which they are being used, having 

regard to the work being carried out and the load, including any person, they are intended to 

bear; and 

(ii) securely attached to a structure or plant, and the structure or plant and the means of attachment 

thereto are suitable and of sufficient strength and stability for the purpose of safely supporting 

the equipment and any person who could fall; and 

(e) fall arrest equipment is used only where it is not reasonably practicable to use fall prevention 

equipment. 

Where roof work is being performed on a construction site, the Contractor must ensure that, in addition 

to the requirements set out above, it is indicated in the fall protection plan that: 

(a) the roof work has been properly planned; 

(b) the roof erectors are competent to carry out the work; 

(c) no employee is permitted to work on roofs during inclement weather conditions or if any conditions 

are hazardous to the health and safety of the employee; 

(d) all covers to openings and fragile material are of sufficient strength to withstand any imposed loads; 

(e) suitable and sufficient platforms, coverings or other similar means of support have been provided to 

be used in such a way that the weight of any person passing across or working on or from fragile 

material is supported; and 

(f) suitable and sufficient guard-rails, barriers and toe-boards or other similar means of protection 

prevent, as far as is reasonably practicable, the fall of any person, material or equipment. 

 

Principal Contractor / Contractor - Competency Assessment 
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(Construction Regulation 7) 

The Principal Contractor must be reasonably satisfied that the sub-contractors he intends to appoint also 

have the necessary competencies and resources to safely conduct the work they will be appointed for. This 

must be established at tender stage and before appointments are made.  

In order to ensure this, the Principal Contractor must demonstrate to the Client that it has a suitable and 

sufficiently. 

12. ADMINISTRATIVE CONTROLS AND THE OCCUPATIONAL HEALTH & SAFETY FILE  

 (Construction Regulation 7) 

The Occupational Health and Safety File 

The Principal Contractor will keep an Occupational Health and Safety File on site containing the following 

documents (where applicable) as a minimum: 

• Accident/Incident Register. (Annexure 1 of the General Admin Regulations)  

• Health and safety Representatives Inspections Register. 

• Construction Vehicles & Mobile Plant Inspection. 

• Daily Inspection of Vehicles. 

• Plant and other Equipment by the Operator/Driver/User. 

• Demolition Inspection Register.  

• Electrical Installations, Equipment & Appliances. (including Portable Electrical Tools) 

• Excavations Inspection.  

• Explosive Powered Tool Inspection/Maintenance/Issue/Returns Register. (incl. 

cartridges & nails)  

• Fall Protection Inspection Register.  

• First Aid Box Contents.  

• Fire Equipment Inspection & Maintenance.  

• False work Inspections.  

• Hazardous Chemical Substances Record.  

• Ladder Inspections.  

• Lifting Equipment Register.  

• Machinery Safety Inspection Register. (incl. machine guards, lock-outs etc.)  

• Scaffolding Inspections.  

• Stacking & Storage Inspection.  

• Inspection of Structures.  

• Inspection of Pressure Equipment.  

• Welding Equipment Inspections.  
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• All other applicable records.  

• An equipment inventory register, detailing all major items of equipment such as 

Construction Vehicles and Mobile Plant etc… 

If any work is to be performed on Airside. The contractor must performing such work must provide ACSA with 

an airside safety plan.  

On completion of the project or on completion of the contractors work each contractor must surrender 

the completed OHS file to the Principal Contractor for consolidation into one “Master File”. A Principal 

Contractor must hand over a consolidated health and safety file to ACSA upon completion of the 

construction work and must, in addition to the documentation referred to in paragraph 5 of this document 

include a record of all drawings, designs, materials used and other similar information concerning the 

completed structure. (These records will then be archived by ACSA for future reference purposes) 

13. HEALTH AND SAFETY REPRESENTATIVES 

The Principal Contractor must ensure that Health and Safety Representative(s) is/are elected and delegated 

in writing and necessary training has been provided by a competent person where there are more than 20 

employees at the work place. A proof of training certificate must be provided to ACSA.  

Health and Safety Representatives must conduct monthly inspections by completing a checklist developed 

by the Principal Contractor.  Safety defects noted must be recorded and reported to the supervisor for 

remedial action. Health and Safety Representative Inspection findings must be made available to ACSA for 

reference for audits purposes. 

Health and Safety Representatives and their reports must form part of the safety committee which must meet 

on a monthly bases. 

The Principal Contractor must hold health and safety committee meetings on site. Minutes of such meetings 

and action taken by management must be kept on file and made available to ACSA for reference purposes. 

Members of the committee must receive proper training and a proof of such training must be made available.  

The Committee must consider, at least, the Following Agenda:  

• Opening & Welcome  

• Present/ Apologies/ Absent  

• Minutes of previous Meeting  

• Matters Arising from the previous Minutes  

• OH&S Reps Reports  

• Incident Reports & Investigations  

• Incident /Injury Statistics  

• Other Matters  

• Endorsement of Registers and other statutory documents by a representative of the 

Principal Contractor  

• Close/Next Meeting 

The Principal Contractor must ensure that ACSA Safety Department is invited to such meetings. These 

meetings do not substitute for Principal Contractor’s Site meetings. 

14. HEALTH & SAFETY TRAINING 
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Environmental Health and Safety Induction 

The Principal Contractor must conduct an induction training session prior commencement of construction 

work. An attendance register must be kept in the Principal Contractor’s health and safety file.  

For any construction work to be conducted on the Airside, Airside Induction training (AIT) must be attended 

by all persons entering who are to enter Airside and a course fee determined by ACSA must be paid by the 

Principal Contractor. A security permit to access airside must be issued on production of proof of attendance. 

Induction Conducted by the Principal Contractor and Competent Person  

A manual /copy of such training must be provided to ACSA for reference purposes. As determined by the risk 

assessment. The Principal Contractor must ensure that all employees under his/her control are trained by a 

competent person and a proof of such training is kept on file for reference. 

Toolbox Talks 

The Principal Contractor must ensure that employees attend a formal Toolbox Talk to be held at least once a 

week. Toolbox Talks must cover a wide variety of topics related to health and safety. An attendance register 

must be completed by employees who attended such talks. The register must indicate the topic covered 

presenter, date and signatures of employees attended. Records for Toolbox Talks must be kept in a health 

and safety file and be made available to ACSA for perusal.  

First Aid Training 

The Principal Contractor must appoint competent First Aider(s) in writing where more than 10 employees are 

employed. A letter of appointment must be kept on file for reference made available to ACSA Safety. Duly 

designated First Aider(s) must have attended training at an accredited institution prior commencement of 

construction work and a proof of certificate be submitted to ACSA for reference. 

The Principal Contractor must ensure that the first aid box(s) is/are controlled by qualified First Aider(s) and 

kept fully stocked with necessary first aid contents related to the hazards and risks identified. A first aid 

box(s) must be accessible and location of such box(s) is clearly displayed on site.  

 

15. FIRE PREVENTION AND PROTECTION 

The Principal Contractor must ensure that adequate fire equipment is provided in strategic places (that is, 

where there is a mobile distribution board, flammable liquids, pressure equipment, confined spaces, hot 

work). The Principal Contractor must ensure that such equipment is inspected by a competent person on a 

monthly basis and such inspections are recorded on a register. The Principal Contractor must ensure that all 

fire equipment is serviceable and person(s) have been professionally trained on how to use the equipment. A 

proof of such training must be provided prior commencement of construction work.  

 

16. EMERGENCY PREPAREDNESS 

The Principal Contractor must provide ACSA with an emergency plan and procedure which will include, but 

not limited to emergencies such as fire, bomb threat, civil unrest, medical treatment, environmental incidents, 

accidents to employees and other persons other than their employees. 

Emergency procedure must be communicated to employees and a proof of such training must be kept on file 

for reference. A list of emergency contact numbers must be conspicuously displayed on site for ease 

reference. An evacuation plan must be displayed in strategic places. 

In case of medical and/or fire emergency contact ACSA Fire & Rescue Services: 
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(053) 830 7145 

The Principal Contractor must provide ACSA Safety with a full record of any incidents which may occur on 

site. 

 

17. INCIDENTS/ACCIDENTS REPORTING AND INVESTIGATION 

The Principal Contractor must ensure that all incidents/accidents (this includes near miss, first aid cases and 

section 24 cases) are reported by employees immediately to the Construction Manager for further 

investigation and remedial action. The Principal Contractor must ensure that all OHS Act section 24 

incidents/accidents are reported to the Department of Labour immediately and preliminary investigation is 

conducted by a competent person within seven days. If construction work will be finished within 3 days after 

occurrence, an investigation must be conducted before such construction work is completed. Proof of such 

investigation must be submitted to ACSA immediately or within 24 hours after investigation.  

 

18. PERSONAL PROTECTIVE CLOTHING/EQUIPMENT 

The Principal Contractor must ensure that personal protective equipment or clothing needs analysis is 

conducted and incorporated into the risk assessment. Records must be provided by the Principal Contractor 

prior to the commencement of construction work. The Principal Contractor must ensure that SABS approved 

personal protective equipment or clothing is provided to personnel. The Principal Contractor must ensure 

that no personnel are allowed to work on site without necessary personal protective equipment or clothing. 

The Principal Contractor must ensure that PPE or Clothing is kept in good working order and clearly stipulate 

procedures to be followed when PPE or Clothing is lost or stolen, worn or damaged. ACSA will remove any 

person from the construction site who is working without necessary personal protective equipment and/or 

clothing. Worn or tattered personal protective clothing will not be permitted on airport premises. 

19. FALL PROTECTION (WORKING IN ELEVATED POSITIONS) 

(Construction Regulation 10) 

A pre-emptive Risk Assessment will be required for any work to be carried out above two metres from the 

ground or any floor level and will be classified as "Work in Elevated Positions". 

As far as is practicable, any person working in an elevated position will work from a platform, ladder or other 

device that is at least as safe as if he/she is working at ground level and whilst working in this position be 

wearing and using a full body harness that will be worn to prevent the person falling from the platform, ladder 

or other device utilised.  

 

This safety harness will be, as far as is possible, secured to a point away from the edge over which the 

person might fall and the double lanyard must be of such a length that the person will not be able to move 

over the edge.  

In addition any platform, slab, deck or surface forming an edge over which a person may fall must be fitted 

with guard rails at two different heights as prescribed in SABS 085' Code of Practice for the Design, Erection, 

Use and Inspection of Access Scaffolding  

Workers working in elevated positions must be trained to do this safely and without risk. Proof of training 

must be maintained on the contractors site safety file. Medical certificates of fitness for all employees 

working in elevated positions must be available on site. This must be issued by an Occupational Health 

Practitioner. 
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Where work on roofs are carried out, the Risk Assessment must take into account the possibility of persons 

falling through fragile material, skylights, soffits and openings in the roof, steel support work trusses and 

purlins so designed as to support the roof structure.      

The Risk Assessments shall place specific emphasis on the placing and handling of roofing materials such 

as Inverted Box Rib Sheeting (IBR sheeting) or similar materials, (including contingency safety measures), 

which when exposed to windy conditions represents a serious safety hazard. 

 

20. RISK ASSESSMENT FOR CONSTRUCTION WORK 

(Construction Regulation 9) 

Every Contractor performing Construction work shall, before the commencement of any construction work 

and during such work, have a Risk Assessment performed by a competent person, appointed in writing, and 

the Risk Assessment shall form part of the OH&S Plan. 

Each activity must define individual tasks associated with that identified activity. These and all associated 

hazards must be identified and listed in the risk assessment. This ensures that critical tasks and associated 

hazards are not missed. 

The Risk Assessment must include:  

• The identification of the risks and hazards to which persons may be exposed to  

• The analysis and evaluation of the risks and hazards identified  

• A documented plan and applicable safe work procedures (SWP) to mitigate, reduce 

or control the risks and hazards that have been identified  

• A monitoring plan and  

• A review plan  

A Contractor must ensure that: 

• As far as is reasonably practicable ergonomic related hazards are analysed, evaluated 

and addressed. 

• All employees under his/her control are informed, instructed and trained by a competent 

person regarding any hazards. 

• A Principal Contractor must ensure all Contractors are informed regarding any hazard as 

stipulated in the risk assessment before any work commences. 

• Consult with health and safety committee on monitoring and review risk assessment on 

site. 

• Ensure a copy of risk assessments is available for inspection. 

• Review relevant risk assessments where changes are affected to the design or 

construction that result in a change to the risk profile or when an incident occurred. 

N.B. A risk assessment will be performed for all unplanned work and submitted to ACSA for approval prior to 

work commencing. 

 

21. STRUCTURES 
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(Construction Regulation 11) 

The Contractor will ensure that in terms of Construction Regulation 11 the following is adhered to: 

• That the structure on/in which works are to be performed has been inspected by a 

certified structural engineer declaring the structure to be safe for 

construction/demolition/renovations work processes. 

• Steps are taken to ensure that no structure becomes unstable or poses a threat of 

collapse due to demolition and construction work being performed on it, or in the 

vicinity of it. 

• No structure is overloaded to the extent where it becomes unsafe; if uncertainty 

arises then the structural engineer is to be consulted.  

• He/she has received from the designer the following information:  

• Information on known or anticipated hazards relating to the construction/demolition 

work and the relevant information required for the safe execution of the 

construction/demolition work.  

• A geo-scientific report (where applicable).  

• The loading the structure is designed to bear.  

• The methods and sequence of the construction/demolition process.  

• All drawings pertaining to the design are on site and available for inspection. 

The structural engineer shall carry out inspections at appropriate and sufficient intervals of the construction 

work involving the design of the relevant structure to ensure compliance with the design and record the 

results of these inspections in writing.  

 

22. TEMPORARY WORK 

(Construction Regulation 12) 

Temporary work must be carried out under the supervision of a competent person designated in writing.  

Temporary works structures must be so designed, erected, supported, braced and maintained such that it 

will be able to support any vertical or lateral loads that may be applied.  

No load is to be imposed onto the structure that the structure is not designed to carry.  

Temporary works must be erected in accordance with the structural design drawings for that temporary 

works and, if there is any uncertainty, the designer must be consulted before proceeding with the 

erection/use of the temporary works.  

All design drawings pertaining to the temporary works must be kept available on site.  

All equipment used in the erection of temporary works must be checked by a competent person before use.  

The foundation or base upon which temporary works is erected must be able to bear the weight and keep 

the structure stable.  

Employees erecting temporary works must be trained in the safe work procedures for the erection, moving 

and dismantling of temporary works.  

Safe access/egress (and emergency escape) must be provided for workers.  
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A competent person must inspect temporary works structures that have been erected before, during and 

after pouring of concrete or the placing of any other load and thereafter daily until the temporary works is 

stripped.  

The results of all inspections must be recorded in a register kept on site.  

The temporary works must be left in place until the concrete has reached sufficient strength to bear its own 

weight plus any additional weight that may be imposed upon it and not until the designated competent 

person has authorised its stripping in writing.  

Any damaged temporary works must be repaired/rectified immediately Deck panels must be secured against 

displacement.  

The contractor must ensure that no employee is exposed, or required to work on slippery and dangerous 

surfaces. 

Person’s health must be protected when use is made of solvents, oils or other similar substances.  

Ensuring that the OEL (Occupational Exposure Limit) for any substances that they may be exposed to does 

not exceed the legal limits and that the necessary PPE is used. 

23. EXCAVATIONS 

(Construction Regulation 13) 

The Principal Contractor must ensure excavation work is conducted under supervision of a competent 

person who has been appointed in writing. A letter of appointment must be provided to ACSA Safety prior 

commencement of work. A risk assessment outlining safe work procedures to be adhered to if excavation is 

more than 1.0m deep must be provided to ACSA prior commencement of work. The Principal Contractor 

must ensure that no person works in an excavation which is not adequately braced or shored. 

The Principal Contractor must ensure that every excavation including bracing and shoring are inspected 

daily prior each shift starts and such records are kept on site for reference.   

The Principal Contractor must ensure that all precautionary measure as stipulated for confined spaces as 

stated in the General Safety Regulation of OHS Act 85/1993 are complied with when entering any 

excavation. The Principal Contractor must ensure that warning signs are conspicuously displayed where 

excavation work involves the use of explosives and a method statement developed by a competent person is 

provided to ACSA prior commencement.   

The Principal Contractor must ensure that safe and convenient means of access is provided to every 

excavation when required. Such access must not be further than 6m from the point where any worker within 

the excavation is working. 

The Principal Contractor must communicate, train and enforce safe work procedures pertaining to 

excavation work to his/her employees.  

  

24. DEMOLITION WORK 

(Construction Regulation 13) 

The Principal Contractor must ensure that a detailed structural engineering survey is conducted by a 

competent person and a method statement on the procedure to be followed is provided to ACSA Safety. The 

Principal Contractor must ensure that demolition work is conducted under the supervision of a competent 

person appointed in writing. 
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The Principal Contractor must ensure that safety precautionary measures stipulated in Asbestos Regulations 

is adhered to if demolition work involves asbestos material and that asbestos work is conducted under the 

supervision of a registered Asbestos Principal Contractor.  

 

25. SCAFFOLDING 

(Construction Regulation 16) 

Access Scaffolding must be erected, used, and maintained safely in accordance with Construction 

Regulation 16 and SA Bureau of Standards Code of Practice, SANS 10085/1 entitled, "The Design, Erection, 

and Use & Inspection of Access Scaffolding. 

Detailed consideration must be given to all scaffolding to ensure that it is properly planned to meet the 

working requirements, designed to carry the necessary loadings and maintained in a sound condition. It must 

also be ensured that there is sufficient material available to erect the scaffolding properly. 

Scaffolding may only be erected, altered or dismantled by a person who has the appropriate training and 

experience in this type of work or under the supervision of such a person 

Specific attention must be given to the appointment of Scaffolding Inspectors and Scaffolding Erectors who 

shall not be the same person. The continuous inspection of scaffolding structures must be recorded on the 

applicable Scaffold register.  

Tagging/Signs reflecting the status of the scaffold must be always used and fixed to the structure. (Safe to 

use / Scaffold not Safe) 

On completion of the erection, the Supplier will inspect the structure and will ensure it is in sound working 

order and complies with all statutory regulations. The Supplier will then issue a Handover Certificate, 

Drawings, design, and specifications shall be signed by a registered professional engineer.  

An inspection of the completed scaffold shall also be inspected by the registered professional engineer for 

approval prior to use. Should any additional load i.e., a hoist or advertising banners be added to the scaffold 

at a later stage, the professional engineer must approve the modification. 

 

26. SUSPENDED PLATFORMS 

(Construction Regulation 17) 

The Contractor to design, erect, use and maintain suspended platforms in accordance with the requirements 

of Construction Regulation 17. 

 

27. EXPLOSIVE ACTUATED FASTENING DEVICES 

(Construction Regulation 21) 

Every Explosive Powered Tools (EPT) must be:  

• Provided with a guard around the muzzle to confine flying fragments or particles  

• A firing mechanism that will prevent the EPT from firing unless it is pushed against the 

surface and at a right angle (where the EPT is fitted with an intermediate piston between 

the charge and the nail this requirement is waived)  

• The Contractor or user must ensure that:  
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• Only the correct type of cartridge is used (product specific) 

• The EPT is cleaned and inspected daily before use by an appointed competent 

person who maintains a register with the findings of his inspection and the details of 

cleaning, service and repairs  

• The safety devices are in good working order before the EPT is used 

• When the EPT is not being used it is stored in an unloaded condition together with 

the cartridges in a safe/secure place inaccessible to unauthorised persons 

• A warning notice is displayed at the point where the EPT is in use 

• The issue and return of cartridges must be controlled by maintaining the 

issue/returns register signed by both issuer and user and empty cartridge cases 

must be returned with unspent cartridges.  

• Users/operators of the EPT have received the necessary training and have been 

authorised as being competent to use/operate the EPT  

• Users/operators must wear the prescribed PPE whilst using/operating the tool 

 

28. CRANES 

(Construction Regulation 22) 

 A Crane permit must be obtained from ACSA and submitted before erection of crane. 

A contractor must, in addition to compliance with the Driven Machinery Regulations, 1988 ensure that where 

tower cranes are used— 

(a) they are designed and erected under the supervision of a competent person; 

(b) a relevant risk assessment and method statement are developed and applied;  

(c) the effects of wind forces on the crane are taken into consideration and that a wind speed device is fitted 

that provides the operator with an audible warning when the wind speed exceeds the design engineer’s 

specification; 

(d) the bases for the tower cranes and tracks for rail-mounted tower cranes are firm, level and secured; 

(e) the tower crane operators are competent to carry out the work safely; and 

(f) the tower crane operators have a medical certificate of fitness to work in such an environment, issued by 

an occupational health practitioner in the form of Annexure 3. 

29. LIFTING EQUIPMENT, TACKLE, MATERIAL HOIST AND CRANES 

 The Principal Contractor must ensure that all lifting equipment and tackle are inspected before use and a 

monthly register is completed by a competent person. Proof of such inspections must be recorded and kept 

on file for reference. The Principal Contractor must ensure that a safe working load is conspicuously 

displayed on lifting equipment and tackle and   service certificate is provided prior commencement of work. 

The Principal Contractor must ensure operators are properly trained on how to operate the above-mentioned 

equipment and a proof of competency is provided prior commencement of work. 

The Principal Contractor must provide information on procedures to be followed in the case of: 

(a) Malfunctioning of equipment; and  
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(b) Discovery of a suspected defect in the equipment 

The Principal Contractor must ensure that safety measures stipulated in Driven Machinery Regulation and 

Construction Regulation with regard to above equipment are adhered to at all times.  

 

30. CONSTRUCTION VEHICLES & MOBILE PLANT 

(Construction Regulation 13) 

 Construction Vehicles and Mobile Plant may be inspected by ACSA prior to being allowed on a project site 

and suppliers of hired vehicles, plant and equipment will be required to comply with this specification as well 

as the OHS Act and Regulations.  

Construction Vehicles and Mobile Plant (CV & MP) to be: 

• of acceptable design and construction  

• maintained in good working order  

• used in accordance with their design and intention for which they were designed  

• Operated/driven by trained, licensed competent and authorised operators/drivers. 

No unauthorised persons to be allowed to drive or operate CV & MP  

• Operators and drivers of CV & MP must be in possession of a valid medical 

certificate declaring the operator/driver physically and psychologically fit to operate 

or drive CV & MP. 

• fitted with adequate signalling devices to make movement safe including reversing  

• excavations and other openings must be provided with sufficient barriers to prevent 

CV & MP from falling into same  

• Provided with roll-over protection, appropriate seat fitted which shall be used during 

CV & MP operations. 

• inspected daily before start-up by the driver/operator/user and the findings recorded 

in a register/log book  

• CV & MP to be fitted with two head and two taillights whilst operating under poor 

visibility conditions, in addition they shall be equipped with ‘hazard warning’ lights, 

which must be used whenever the CV & MP is on site. 

• No loose tools, material etc. is allowed in the driver/operators compartment/cabin 

nor in the compartment in which any other persons are transported  

• CV & MP used for transporting persons must have seats firmly secured and 

sufficient for the number of persons being transported  

• Operators to be issued with Personal Protective Equipment as required and 

identified by the Risk Assessments 

• Only licensed and road worthy vehicles will be allowed on the public roads 

 

No person may ride on a CV & MP except in a safe place provided by the manufacturer for this purpose  
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The construction site must be organized to facilitate the movement of CV & MP so that pedestrians and other 

vehicles are not endangered. Traffic routes are to be suitable, sufficient in number and adequately 

demarcated.  

CV & MP left unattended after hours adjacent to roads and areas where there is traffic movement must be 

fitted with lights reflectors or barricades to prevent moving traffic coming into contact with the parked CV & 

MP.  

In addition CV & MP left unattended after hours must be parked with all buckets, booms etc. fully lowered, 

the emergency brakes engaged and, where necessary, the wheels chocked, the transmission in neutral and 

the motor switched off and the ignition key removed and stored safely  

Workers employed adjacent to, or on public roads must wear reflective safety vests  

All CV & MP inspection records must be kept in the OH&S File. 

 

31. ELECTRICAL INSTALLATIONS AND MACHINERY ON CONSTRUCTION SITES 

(Construction Regulation 24) 

 The Principal Contractor must, in addition to compliance with the Electrical Installation Regulations, 2009, 

and the Electrical Machinery Regulations, 1988, promulgated by Government Notice No. R. 1593 of 12 

August 1988, ensure that— 

(a) before construction commences and during the progress thereof, adequate steps are taken to ascertain 

the presence of and guard against danger to workers from any electrical cable or apparatus which is under, 

over or on the site; 

(b) all parts of electrical installations and machinery are of adequate strength to withstand the working 

conditions on construction sites; 

(c) the control of all temporary electrical installations on the construction site is designated to a competent 

person who has been appointed in writing for that purpose; 

(d) all temporary electrical installations used by the contractor are inspected at least once a week by a 

competent person and the inspection findings are recorded in a register kept on the construction site; and 

(e) all electrical machinery is inspected by the authorized operator or user on a daily basis using a relevant 

checklist prior to use and the inspection findings are recorded in a register kept on the construction site. 

The Principal Contractor must ensure that prior notice is given to ACSA Electrical Department of any work 

involving electrical installation. A lock-out certificate must be issued to the relevant Principal Contractor. The 

Principal Contractor must ensure that a lock-out procedure is adhered to by his/her employees whenever 

required. The Principal Contractor must ensure that safety measures stipulated in the Electrical Installation 

Regulations, Machinery Regulations, General Machinery Regulations and Construction Regulations are 

adhered to at all times. 

 

32. USE AND TEMPORARY STORAGE OF FLAMMABLE LIQUIDS ON CONSTRUCTION SITES 

(Construction Regulation 25) 

The Principal Contractor to ensure that: 

• No person is required or permitted to work in a place where there is the danger of 

fire or an explosion due to flammable vapours being present.   
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• No flammable substance is used or applied e.g. in spray painting, unless in a room 

or cabinet or other enclosure specially designed and constructed for that purpose, 

unless due to imposed controls that the ventilation provided is sufficient to ensure 

that the Lower Explosive Limit and Lower Fire Limit are not exceeded. Furthermore 

that the risk assessments are reviewed to ensure that all the related hazards have 

been addressed and that adequate P.P.E. is provided. 

• The workplace is effectively ventilated. Where this cannot be achieved: 

• Employees must wear suitable respiratory equipment  

• No smoking or other sources of ignition is allowed into the area  

• The area is conspicuously demarcated as "flammable materials”  

• Flammables stored on a construction site are stored in a well-ventilated, reasonably 

fire-resistant container approved by the local Fire Department, cage or room that is 

kept locked with access control measures in place and sufficient firefighting 

equipment installed and fire prevention methods practised e.g. proper housekeeping  

• Flammables stored in a permanent flammables store are stored so that no fire or 

explosion is caused i.e.: stored in a locked well-ventilated reasonably fire resistant 

container, cage or room conspicuously demarcated as "Flammable Store -No 

Smoking or Naked Lights"  

• Adequate and suitable firefighting equipment installed around the flammables store 

and marked with the prescribed signs  

• All electrical switches and fittings to be of a flameproof design, or where necessary, 

intrinsically safe.  

• Any work done with tools in a flammables store or work areas to be of a non-

sparking nature  

• No Class A combustibles such as paper, cardboard, wood, plastic, straw etc. to be 

stored together with Flammables  

• The flammable store to be designed and constructed so that in the event of spillage 

of liquids in the store, it will contain the full quantity + 10% of the amount liquid 

stored. 

• Where the use of Bulk Storage facilities is contemplated, the contractor must ensure 

compliance to the local Authority bylaws.  

• A sign indicating the capacity of the store to be displayed on the door  

• Containers (including empty containers) to be kept closed to prevent fumes/vapours 

from escaping and accumulating in low lying areas  

• Metal containers to be bonded to earth whilst decanting to prevent build-up of static 

electricity 

• Welding and other flammable gases to be stored and segregated as to type of gas 

and empty and full cylinders 

• All permanently installed storage facilities to comply with SANS 10089. 
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33. HOUSEKEEPING AND GENERAL SAFEGUARDING ON CONSTRUCTION SITES 

(Construction Regulation 27) 

The Principal Contractor must ensure that suitable housekeeping is continuously implemented on each 

construction site, including— 

(a) the proper storage of materials and equipment;  

(b) the removal of scrap, waste and debris at appropriate intervals; 

(c) ensuring that materials required for use, are not placed on the site so as to obstruct means of access to 

and egress from workplaces and passageways; 

(d) ensuring that materials which are no longer required for use, do not accumulate on and are removed 

from the site at appropriate intervals; 

(e) ensuring that construction sites in built-up areas adjacent to a public way are suitably and sufficiently 

fenced off and provided with controlled access points to prevent the entry of unauthorized persons; and 

(f) ensuring that a catch platform or net is erected above an entrance or passageway or above a place 

where persons work or pass under, or fencing off the danger area if work is being performed above such 

entrance, passageway, or place so as to ensure that all persons are kept safe in the case of danger or 

possibility of persons being struck by falling objects. 

The Principal Contractor must ensure that safety precautionary measures stipulated in Environmental 

Regulations for Workplaces and Construction Regulations and Construction Environmental Specification are 

adhered to at all times. 

 

34. STACKING AND STORAGE ON CONSTRUCTION SITES 

(Construction Regulation 28) 

The Principal Contractor must ensure contractor must ensure that: 

(a) a competent person is appointed in writing with the duty of supervising all stacking and storage on a 

construction site; 

(b) adequate storage areas are provided; 

(c) there are demarcated storage areas; and  

(d) storage areas are kept neat and under control a competent person is appointed in writing with a duty of 

supervising all stacking and storage on a construction work or site. A proof of such appointment must be 

provided prior commencement of construction work. The Principal Contractor must ensure that stacking is 

conducted under supervision and good housekeeping is maintained at all times. 

 

35. FIRE PRECAUTIONS ON CONSTRUCTION SITES 

(Construction Regulation 29) 

 The Principal Contractor must ensure that: 

(a) all appropriate measures are taken to avoid the risk of fire; 

(b) sufficient and suitable storage is provided for flammable liquids, solids and gases; 
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(c) smoking is prohibited and notices in this regard are prominently displayed in all places containing readily 

combustible or flammable materials; 

(d) in confined spaces and other places in which flammable gases, vapours or dust can cause danger— 

(i) only suitably protected electrical installations and equipment, including portable lights, are used; 

(ii) there are no flames or similar means of ignition; 

(iii) there are conspicuous notices prohibiting smoking; 

(iv) oily rags, waste and other substances liable to ignite are without delay removed to a safe place; and 

(v) adequate ventilation is provided; 

(e) combustible materials do not accumulate on the construction site; 

(f) welding, flame cutting and other hot work are done only after appropriate precautions have been 

 taken to reduce the risk of fire; 

(g) suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as may be 

 recommended by the Fire Chief or local authority concerned, and that such equipment is  maintained 

in a good working order; 

(h) the fire equipment contemplated in paragraph (g) is inspected by a competent person, who has 

 been appointed in writing for that purpose, in the manner indicated by the manufacturer thereof; 

(i) a sufficient number of workers are trained in the use of fire- extinguishing equipment; 

(j) where appropriate, suitable visual signs are provided to clearly indicate the escape routes in the 

 case of a fire; 

(k) the means of escape is kept clear at all times; 

(l) there is an effective evacuation plan providing for all—  

(i) persons to be evacuated speedily without panic; 

(ii) persons to be accounted for; and 

(iii) plant and processes to be shut down; and  

(m) a siren is installed and sounded in the event of a fire. 

 

36. CONSTRUCTION EMPLOYEES’ FACILITIES 

(Construction Regulation 30) 

A Contractor must provide at or within reasonable access of every construction site, the following clean, 

hygienic and maintained facilities: 

(a) Shower facilities after consultation with the employees or employees’ representatives, or at least 

 one shower facility for every 15 persons; 

(b) at least one sanitary facility for each sex and for every 30 workers; 

(c) changing facilities for each sex; and 

(d) sheltered eating areas. 
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A Contractor must provide reasonable and suitable living accommodation for the workers at construction 

sites who are far removed from their homes and where adequate transportation between the site and their 

homes, or other suitable living accommodation, is not available. 

37. LADDERS 

The Principal Contractor must ensure that all ladders are numbered, inspected before use and monthly 

inspections are recorded in a register. The Principal Contractor must ensure that a competent person who 

carries the above inspections is appointed in writing. 

38. PRESSURE EQUIPMENT  

The Principal Contractor must ensure that pressure equipment is identified, numbered and entered in a 

register. Furthermore he/she must ensure that inspections are carried out and certificates of testing are 

available and kept on file as per the Regulations.  

39. EMPLOYEES EXPOSED TO EXCESSIVE NOISE 

The Principal Contractor must ensure that all employees exposed to excessive noise, equal or above 85 

dB(A), have undergone a baseline audiometric test prior commencement of construction work and SABS 

approved ear protection is provided and worn at all times. 

 

40. PUBLIC SAFETY AND SECURITY 

The Principal Contractor must ensure that notices and signs are conspicuously displayed at the entrance 

and along the perimeter fence indicating “No Unauthorized Entry”, “Visitors to report to office”, “helmet and 

safety shoes” etc.  

Health and safety signage must be well maintained throughout the project. This must entail cleaning, 

inspection and replacement of missing or damaged signage. 

Furthermore the Principal Contractor must ensure that: 

a) Nets, canopies, fans etc. are provided to protect the public passing or entering the site 

b) A security guard is provided where necessary and provided with a way of communication 

and an access control measures or register is in place 

c) All visitors to a construction site undergo health and safety induction pertaining to the 

hazards prevalent on the site. 

 

41. NIGHT WORK 

The Principal Contractor must ensure that necessary arrangements have been made with ACSA before 

conducting any night work and that there is adequate lighting for any work to be conducted and failure to do 

so will result in work being stopped.   

42. HOT WORK 

The Principal Contractor must ensure that ACSA Fire & Rescue Department is notified of any hot work to be 

conducted during construction work. A hot work permit accompanied with a gas free certificate must be 

issued to the relevant Principal Contractor by ACSA Fire & Rescue Department when satisfied that the area 

is safe and that the Principal Contractor understands the procedure.  The Principal Contractor must ensure 

that a hot work procedure is adhered to at all time by his/her employees.  
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43. HIRED PLANT AND MACHINERY 

The Principal Contractor must ensure that any hired plant and/or machinery brought to site is inspected by a 

competent person before use and records confirming that it is safe for use are provided prior usage of such 

equipment. Such plant or machinery complies at all times with the requirements of the Occupational Health & 

Safety Act.   

The Principal Contractor must ensure that hired operators receive induction prior commencement of work 

and that said hired operators have proof of competency.  

The Principal Contractor must provide information on procedures to be followed in the case of: 

(a) Malfunctioning of equipment; and  

(b) Discovery of a suspected defect in the equipment 

 

44. ROAD CONSTRUCTION WORK 

The Principal Contractor must ensure that construction work conducted on the public road all necessary 

caution signage, cones, flag man etc. are provided as stipulated in the Road Traffic Ordinance is adhered to.  

The caution signage to be conspicuously displayed to warn the drivers of any construction work ahead must 

be provided at least at 75 m away from the cones; flag man; actual construction work etc.  

 

45. EDGE PROTECTION AND PENETRATION 

The Principal Contractor must ensure that all exposed edges and floor openings are guarded and 

demarcated at all times until permanent protection has been erected. Guardrails used for edge protection 

must be 500mm and 900mm apart (double railing) above the platform/ floor surface.  

The Principal Contractors fall protection plan must include the procedure to be followed regarding the 

management of edge protection and penetration. 

 

46. BATCH PLANTS 

Should a batch plant be used, it must conform to the requirements as set out on Construction Regulation 

(February 2014) of OHS Act 85/93. These must include but not limited to appointment of a competent person 

to operate and supervise batch plant operations. 

47. CONFINED SPACE ENTRY 

The Principal Contractor must ensure that all necessary health and safety provisions prescribed in the 

General Safety Regulations are complied with when entering confined spaces.  

 

48. LIQUOR, DRUGS, DANGEROUS WEAPONS, FIREARMS 

The Principal Contractor must ensure that no person is allowed on site that appears to be under the 

influence of intoxicating liquor or drugs.  

The Principal Contractor must encourage his/her workforce to disclose the medication that poses a health 

and safety threat towards his/her fellow employees. No person must be allowed to enter the site and work if 

the side effects of such medication do constitute a threat to the health or safety of the person concerned or 

others at such workplace.  
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No dangerous weapons or firearms allowed on the construction site. 

49. INTERNAL/EXTERNAL AUDITS 

The Principal Contractor must conduct monthly safety, health and environment audits and such records must 

be kept on site. The Principal Contractor must ensure that corrective measures are taken to ensure 

compliance. 

ACSA must conduct monthly audits and defects noted must be reported to the relevant Principal Contractor 

for remedial action. Inspections must be conducted by ACSA and non-conformances noted must be recorded 

and provided to the relevant Principal Contractor for remedial action. ACSA must stop any Principal 

Contractor from executing any construction work which is not in accordance with the health and safety plan.  

The Principal Contractor must ensure that all necessary documents stipulated in this document are kept on 

the health and safety file and made available when requested. 

 

50. PENALTIES 

Penalties will be imposed by ACSA on Principal Contractors who are found to be infringing these 

specifications, legislation and safety plans.  

The Principal Contractor will be advised in writing of the nature of the infringement and the amount therefor. 

The Principal Contractor must determine how to recover the fine from the relevant employee and/or sub-

contractor. The Principal Contractor must also take the necessary steps (e.g. training) to prevent a 

recurrence of the infringement and must advise ACSA accordingly. The Principal Contractor is also advised 

that the imposition of penalties does not replace any legal proceedings. 

Penalties will be between R200 and R20 000, depending upon the severity of the infringement. The decision 

on how much to impose will be made by the ACSA SHE Representative, and will be final. In addition to the 

penalties, the Principal Contractor must be required to make good any damage caused as a result of the 

infringement at his/her own expense. 

The preliminary list below outlines typical infringements against which ACSA may raise penalties; however, 

this list must not be construed as final: 

• Failure to keep a copy of OHSACT on site. 

• Failure to maintain an up-to-date letter of good standing with the Compensation 

Commissioner / FEM.  

• Working on site without attending Safety Induction Training. 

• Failure to conduct Safety Induction for personnel and visitors on site. 

• Failure to issue and wear Personal Protective Clothing and Equipment. 

• Failure to fully stock first aid box in accordance to the risks identified. 

• Failure to disclose or report first aid cases and /or minor/major/fatalities as 

prescribed by the OHSACT. 

• Failure to adhere to written safe work procedure as stipulated in the Hazard 

Identification and Risk Assessment and safety plan. 

• Failure to maintain records and registers as per the OHS Act of 1993 and its 

regulations.  

• Failure to conduct audits and inspections as required by legislation. 
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• Keeping un-serviced fire equipment on site. 

• Failure to make use of ablution facilities. 

• Failure to remove personnel on site who appears to be under the influence of 

intoxicating liquor or drugs. 

• Failure to close out previously raised non-conformances. 

• Failure to make and update legislative appointments. 

• Failure to adhere to the OHS Act of 1993 and its regulations. 

  

I, ___________________________ (name & surname) of  

 

___________________________________(company) Upon receipt of this specification, agree and 

acknowledge ACSA’s right to impose penalties should I or any of my employees or contractors fail to comply 

with these conditions. 

 

Signed:   _______________________________      

 

On this date:  ________________________________ (dd/mm/yyyy) 

 

At:   _________________________________ (Airport Name) 
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Annexure C5.2: ACSA Baseline Hazard identification risk assessment (HIRA) 

Baseline Risk Assessment 

Project Name Upgrade of Fire Systems at Kimberley at Kimberley Airport  

Document Number: HIRA 1 Revision Number: 001 

 
 

1. Risk assessment of the Project 

 Risk Severity Definition 
Description: 
Consequences (can lead to)… 

Examples of what to look out 
for… 

Category A 
Catastrophic 

One or more multiple deaths and 
complete loss or destruction of 
equipment A major accident 

Category B 
Hazardous 

Serious injuries or minor 
equipment damage 

Large reduction in safety 
margins, a reduction in the 
ability of the operators cannot 
be relied upon to perform their 
tasks accurately or completely 

Category C 
Major 

Minor injuries or minor equipment 
damage 

A significant reduction in 
safety margins, a reduction in 
the ability of the operators to 
cope with adverse operating 
conditions as a result of 
conditions impairing their 
efficiency. 

Category D 
Minor 

Incidents 

Operating limitations are 
breached. Procedures are not 
used correctly. 

Category E 
Negligible 

Negligible or inconvenience 
Few consequences, No safety 
consequences. Nuisance 
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2. Generic Hazard Assessment of the Project 
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 Required to Complete a Generic Hazard Assessment of the Project 

Generic Hazard 
Specific 
component of 
Hazard 

Hazard related 
consequence 

Existing defences to control risk 
Safety Risk 
Index 

Site 
establishment 

Delivering of 
containers and 
materials; 
increased vehicle 
movements and 
location of 
services 

Operational 
disruptions, 
incidents and 
service 
disruptions 

Site plan location requires prior 
approval, services to be 
identified by ACSA 
representatives and drivers to be 
competent and vigilant of other 
road users.  Vehicle inspections 
are to be conducted daily 

2D 

Site Access 

Access is to be 
controlled and 
movement of 
vehicles and staff 
are to be 
monitored to 
reduce impact on 
operations 

Injuries to 
Airport users, 
traffic build up, 
operational 
delays, vehicle 
incidents 

Site is to be access controlled.  
All visitors to site are to report to 
the site office. Entrance to site 
camp is to be kept clean, swept 
after truck deliveries to minimize 
impact to operations.   

2D 

Persons on 
airside 

Accidents and 
injuries 

Injury to 
persons/Fatality 

All staff wishing to work on the 
Airside are to go for Airside 
induction training.  These staff 
members are to have valid 
Permits with them at all times.  
Personal protective equipment 
required for Airside includes but 
is not limited to high visibility 
jackets (as per the procedure, 
hearing protection, safety shoes 
& hard hats (if required). An 
airside safety plan must be 
submitted before 
commencement of work.  

3A 
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Vehicles on 
airside 

Accidents and 
injuries 

Damage to 
aircraft/vehicles/
property/person
s 

All vehicles operating on the 
Airside are to be fitted with a 
strobe light, appropriate signage 
in the form of a prefix, have the 
necessary vehicle permit in 
place, to be fitted with a fire 
extinguisher and is to be 
serviceable.  Vehicles are to be 
checked by Airside Safety prior 
to be granted Airside access  

4A 

Driving on 
airside 

Incidents 

Damage to 
aircraft/ 
vehicles/propert
y/ persons 

Airside induction is required for 
all persons entering the Airside.  
For persons wishing to drive on 
the Airside Service Road an 
AVOP 2 permit is required.  
Where work is to be conducted 
on the Airfield, then contractors 
are required to be under escorts 
or have undergone Radio 
Licence training and be in the 
possession of an AVOP 3 permit 
The speed limit on the Apron 
Service Roads is 30km/h, 
15km/h at the back of stand and 
60km/h on the Perimeter Road.  
During period of Low Visibility 
(LVP) will be effected and no 
vehicular movements are 
allowed on the Airfield.  Low 
visibility procedures will be in 
place 

4A 
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Driving on 
runways and 
taxiways 
without 
permission 

Incursion (include 
definition) 

Collision with 
aircraft/property 
damage or 
fatality/ies 

Runway and taxiway markings 
are indicated as per ICAO Annex 
14.  Permission is required from 
Air Traffic Control when crossing 
runways and taxiways.  Signage 
indicating movement areas are 
painted on the ground or by 
means of illuminated signage 
boxes.  Only persons in 
possession of a valid Airside 
Vehicle Operators Permit with 
the necessary radio licence 
(Partac training) will be permitted 
to drive in restricted areas.  
Vehicles under escort must 
follow at reasonable distance. 

3A 

Noise Health Risks 
Noise induced 
hearing loss 

Baseline and annual audiograms 
are to be conducted.  
Contractors are to implement a 
hearing conservation programme 
and issue staff with hearing 
protection and provide the 
necessary training in this regard.  
Contractors to identify noisy 
operations in passenger areas 
and are to conduct noise 
generating operations at off peak 
times were possible or if 
unavoidable with ACSA’s Project 
Leaders written permission. 

3B 

Jet blast 
Potential injuries 
and property 

Damage to 
vehicles/propert
y/persons 

Signage warning against jetblast 
is installed at high-risk areas.  
Risks associated with jetblast are 
covered during Airside Induction 
Training.  Caution to be taken 
around aircraft when the anti-
collision lights are activated in 
the Apron bays.  75 meter 
clearance behind aircraft to be 
observed to prevent jetblast.  
Contractors to be aware of 
aircraft movements 

4C 
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Perimeter fence 
breach 

Security risk 
National Key 
Point Violation 

Access and egress points are 
strictly enforced.  Contractors are 
only to use the entry points as 
provided by the ACSA Project 
Leader.  No materials are to be 
stored within 3meter of the 
perimeter fence. 

3B 

Crane 
operations 

Height of crane 
Flight path 
obstruction/collis
ion with aircraft 

30 meter height restriction 
procedure – refer to Airfield 
Operation Department for further 
information   

2A 

Weather 
Adverse weather 
conditions 

Damage to 
aircraft/vehicles/
equipment 

Weather warnings are issued by 
the Airside Safety Department as 
and when required.  All 
equipment on the Airside is to be 
secured 

4A 

Construction 
works 

Foreign Object 
Debris (FOD) 

Ingestion into 
aircraft engine 

Airside induction is required for 
all staff working on the Airside, 
FOD bins are to be used for any 
FOD found lying on the ground.  
All waste to be secured to 
prevent it from becoming 
airborne (refer to Environmental 
Terms and Conditions) 

4B 

Construction 
works 

Working at Height Injury /fatality  

Fall protection plan to be devised 
by the contractors in line with the 
Construction Regulations 2014.   
Rescue plans are to be included 

3A 

Construction 
works 

Storage of 
hazardous 
chemicals 
substances 

Contamination/fi
re/ injury to 
persons/ 
environmental 
impact 

ACSA’s Environmental terms 
and conditions are to be adhered 
to. All relevant legislation and 
bylaws are to be adhered to.  All 
necessary permits are to be 
applied for by the contractor 
such as transport permits, 
possession permits and 
flammable certificates. 
ACSA Environment and Fire and 
Rescue to be notified where a 
spill occurs.  

4B 

Construction 
works 

Waste 

Attracts rodents 
and birds which 
leads to bird 
strikes and adds 
to FOD 

Waste management to be 
implemented in line with ACSA’s 
Environmental Terms and 
Conditions 

4B 
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Construction 
works 

Spillages 
(fuels/oils/hydrauli
cs/chemicals/hum
an waste) 

Contamination/P
ollution/injury to 
persons/adverse 
health effects 

ACSA’s Environmental terms 
and conditions and applicable 
legislative controls are to be 
adhered to.  ACSA Environment 
and Fire and Rescue to be 
notified where a spill occurs 

4B 

Construction 
works 

Dust 

Damage to 
aircraft//injury to 
persons/adverse 
health effects/ 

Dust suppression measures are 
to be implemented and PPE 
used where required 

4A 

Construction 
works/ 
Trenching 

Damage to 
underground 
services. 
Interruption of 
critical services 

Electrocution, 
loss of critical 
services, 
damage to 
property, major 
injuries, aircraft 
diversions 

Consult as-built plans. Scan area 
before trenching.  Trenching to 
be done under competent 
supervision.   

4A 

Delivery of 
materials 

Falling materials 
or stones or sand 

Vehicle/pedestri
an accidents 

Materials are to be delivered 
within specified time frames, 
flagman to be utilised during 
deliveries, load limitations to be 
observed, netting is to be used, 
contractors to clean road after 
deliveries 

4E 

Lack of signage 
– warning signs 

Injuries and 
accidents 

Injuries and 
accidents 

Contractors to install sufficient 
demarcations around 
construction sites along with the 
necessary warning signs and 
beacon lights (refer to 
Construction Regulations and 
Traffic Act)   No signs are to be 
removed without prior permission 
and notification.  Temporary way 
finding signage is required if 
signage has been disturbed 

2D 

Road crossing 
Central 
Boulevard 

Not using the 
tunnel for 
crossing 

Vehicle and 
pedestrian 
accidents 

Contractor staff are to cross the 
Boulevard via the North or South 
tunnels 

4B 

Waste 
management 

Environmental 
impact 

Illegal dumping 
Temporary laydown areas to be 
identified and no illegal dumping 
is permitted. 

3C 
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Trolleys 
Damaging trolleys 
through misuse 

Injuries and 
property 
damage 

Contractors to provide their own 
trolleys.  ACSA’s trolleys are for 
passenger use only 

5D 

Golf carts 
Misuse of golf 
carts 

Injuries and 
property 
damage 

Contractor staff to be aware of 
golf cart movements on the 
Landside.  Golf cart use for 
airport users only and not for 
contractor use for transporting 
materials. Golf cart operate in 
predetermined routes – 
contractors to be aware thereof 

3D 

Fire equipment 
Use and abuse of 
fire equipment 

Injuries and 
property 
damage 

Fire equipment is only to be used 
during emergencies. Contractors 
to provide their own fire 
equipment.  No materials to be 
stored in ACSA fire cabinets. 
Emergency exits are to be kept 
clear at all times 

2B 

Unattended 
bags 

Security risk 

injuries/fatality  
to Airport 
users/stakehold
ers/ACSA 
employees. 
Bomb threat-
damage to 
property, 
vehicle. 
Operational 
disruptions 

Contractors are not permitted to 
leave bags unattended as they 
will be removed and will be 
handed to SAPS 

5C 

Speed limits Car accidents 
Injuries and 
vehicle damage 

Speed limits on the Central 
Boulevard and Elevated Road 
are 40km/h, exiting the road 
networks is 50km/h, Tower Road 
is 50km/h and Freight Road is 
50km/h.  Speed humps are 
installed along Tower Road and 
Freight Road to reduce speeding 

3C 

Deliveries Elevated Road 

Disrupt traffic 
flow and 
passenger 
movements 

No trucks allowed, deliveries to 
be done via North or South 
Delivery Yards, delivery notes 
are required and delivery times 
are to be specified. 

2C 

Overhead 
works 

Falling items 

Injuries, 
vehicles, 
property 
damage 

Fall protection plan required as 
per the Construction Regulations 
2014. 

5C 
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General 
housekeeping 

Damage to 
escalators 

Injuries, 
property 
damages 

Escalators are not to be used to 
transport heavy items in the 
Parkade  

4C 
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Annexure C5.3: ACSA INSURANCE CLAUSES 
 

INSURANCE CLAUSES FOR AIRSIDE CONSTRUCTION CONTRACTS WHERE THE AWARDED 

CONTRACT VALUE DOES NOT EXCEED R150 MILLION, AND THE CONSTRUCTION PERIOD DOES 

NOT EXCEED 36 MONTHS, AND THE DEFECTS LIABILITY PERIOD DOES NOT EXCEED 24 MONTHS  

Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and 

to the extent relevant to the Contract. 

1. Insurance Effected By The Employer (Principle Controlled Insurance (“PCI”)) 

 

a. Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations, 

liabilities or responsibilities of the Contractor in anyway whatsoever (including but not limited to any 

requirement for the provision by the Contractor of any other insurances) the Employer shall effect 

and maintain for the duration of the construction and maintenance periods of the Contract - as 

appropriate in the joint names of the Employer, the Contractor and where relevant Sub-Contractors 

the following insurances which are subject to the terms, limits, exceptions and conditions of the 

Policy: 

 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability 

 

 Section 1 Of The Policy – Contract Works  

 

Contract Works Insurance for the full value of the Works to provide cover against accidental 

physical loss of or damage to the Works, Temporary Works and materials intended for incorporation 

in the Works all being the subject matter of this Contract including to the extent provided for in the 

policy whilst in transit  or temporarily stored at any premises en route to or from the Site (other than 

where this is a continuation of Marine Transit) within the territorial limits of the policy. 

 

This insurance may specifically exclude any cost necessary to replace or rectify any of the property 

insured, which is in a defective condition due to defect in design, plan specification, material or 

workmanship. 

 

This insurance contains the following limitations and warrantees ; 

 

Open Trench Limitation  

In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused 

directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the 

aggregate length of open trenches at any one time to 2,500 meters. 

 

Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and 

runways and taxiways) 

In respect of loss or damage to Exposed Layer Works relating to paving, roadways and runways 

(including taxiways) caused directly or indirectly by rain, inundation or flood, Insurers liability shall be 

limited in respect of the aggregate length of Exposed Layer Works at any one time to 2,500 meters. 

Section II of the Policy – Contractors Public Liability 
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Public Liability Insurance which provides indemnity against legal liability in the event of accidental 

death of or injury to persons and/or loss of or damage to property (other than the Works the subject 

matter of this Contract) arising from the execution of the Contract with a limit of indemnity of 

R100,000,000 in respect of any one occurrence or series of occurrences consequent on or 

attributable to one source or original cause. 

 

Section III of the Policy – Removal Of Lateral Support Liability 

 

Removal Of Lateral Support Liability which  provides indemnity against legal liability in the event 

of accidental death of or injury to persons and/or loss of or damage to property (other than the Works 

the subject matter of this Contract) arising out of or in connection with shock or vibration or the 

removal or weakening of or interference with support to property in the vicinity of the Contract Site 

and arising out of or in connection with the Insured Contract (but not in respect of tunneling works) 

and occurring during the Period of Insurance. 

 

The Limit of Indemnity being limited to R50,000,000 attributable to one source or original cause. 

 

b) Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary 

Works and materials intended for incorporation in the Works as covered by the underlying 

Contract Works policy as noted in (a) above due to perils as covered in terms of the SASRIA 

Contract Works wording as issued by SASRIA SOC. 

 

The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any 

kind or description whatsoever. 

 

The SASRIA Contract Works policy is limited to R500,000,000 (Incl. VAT) in the aggregate 

during the policy period of insurance.  

 

The Contract Works SASRIA policy wording can be obtained from the SASRIA website 

http://www.sasria.co.za/ which notes the covers and policy exclusions.   

 

c) Aviation Liability Insurance which provides indemnity against legal liability in the event of 

accidental death of or injury to persons and/or loss of or damage to property (other than the 

Works the subject matter of this Contract) arising from the execution of the Contract with a limit 

of indemnity of R2,000,000,000 in respect of any one occurrence or series of occurrences 

consequent on or to one source or original cause. 

 

This insurance is in respect of liability relating to aircrafts. 

 

d) Design & Construct Professional Indemnity Insurance which provides indemnity against 

legal liability to pay compensation as a result of any actual or alleged negligent act, error or 

omission in the performance of the Professional Duties of the insured and arising from the 

execution of this project. The limit of indemnity under this insurance shall be *R25,000,000 in 

the aggregate during the annual policy period of insurance that ACSA effect such cover 

during the policy period from 1 April to 31 March during each policy period of insurance.  

http://www.sasria.co.za/
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*The limits of indemnity applies to all ACSA contracts as a whole and does not apply 

specifically to this contract. The aggregate limit could be exhausted by claims under 

other ACSA contracts and there is no guarantee that this insurance cover will provide 

sufficient cover to this specific contract should the aggregate limit be exhausted.  

  

The Policy only covers the rectification of the works and excludes all consequential losses.  

  

Professional Duties do not include: 

 

a)  Labour and construction work which would normally be the responsibility of the building or 

engineering contractor. 

 

b)  Supervision of the construction works usually undertaken by a building or engineering 

contractor.  

 

b. The Contractor shall familiarise itself fully with the details of such insurance effected by the 

Employer. The Contractor shall comply to all the terms and conditions of the Employer arranged 

policies and the Contractor shall be deemed to be fully aware of all the conditions, limits, limitations, 

exclusions/exceptions and deductibles that are contained in the Employer arranged policies. Copies 

of the Employer arranged policies are obtainable on request from the Employer and if the Contractor 

is of the opinion that additional insurance is required, such shall be for the Contractors account. 

 

c. The Employer shall pay the premium in connection with the insurances effected by the Employer. 

The Employer is entitled to all return premiums, dividends, discounts, or adjustments in connection 

with the insurances effected by the Employer. 

 

d. The Contractor shall not include any premium charges for this insurance except to the extent, which 

he may deem necessary in his own interests to effect supplementary insurance to the insurance 

effected by the Employer. The Employer reserves the right to call for full information regarding 

insurance costs included by the Contractor. 

 

In the event that the Contractor purchases any insurances in addition to those indicated above, the 

premium and taxes, duties, etc. shall be borne entirely by the contractor. 

 

e. Any further clarification of the scope of cover provided by the Policies arranged by the Employer 

should be obtained from the Employer. 

 

f. The Contractor and/or any other party who obtains indemnity under the policies effected under 1.1 

shall become liable for the deductibles (first amount payable) which are applicable in respect of each 

and every occurrence or series of occurrences attributable to one source or cause giving rise to loss 

or damage or indemnifiable liability. The deductibles applicable to the policies effected under 1.1 are 

as follows: 

 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability 
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Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which will 

apply in respect of each and every occurrence or series of occurrences arising out of or in 

connection with any one event giving rise to loss or damage: 

   

Section 1 Of The Policy – Contract Works  

 

In respect of all loss or damage R150,000 but increased to R250,000 in respect of loss or 

damage arising out of or in connection with testing and commissioning. 

 

Section 2 Of The Policy – Contractors Public Liability 

 

R75,000 each and every claim in respect of Property Damage. 

 

Section 3 Of The Policy – Removal Of Lateral Support Liability 

 

R75,000 each and every claim. 

 

b) Contract Works SASRIA 

 

In respect of theft as a result of the SASRIA perils insured - R25,000 each and every occurrence.  

 

c) Aviation Liability Insurance ; 

 

In respect of each and every loss or damage or injury - US$250,000. 

  

d) Design & Construct Professional Indemnity Insurance 

 

a) In respect of contracts under R50 million at award – R5,000,000. 

b) In respect of contracts over R50 million at award – R10,000,000  

 

g. In the event of any occurrence which is likely to give rise to a claim under the insurance arranged by 

the Employer, the Contractor shall: 

 

a) In addition to any statutory requirement or other requirements contained in the Contract 

immediately notify the Employer and the Employer's Insurance Brokers by telephone, mobile 

phone or email giving the circumstances, nature and an estimate of the loss or damage or 

liability. The Contractor must also complete the Claim Advice Form (Appendix “A”). 

The following persons/insurers must be advised immediately on the occurrence of a claim on 

site or even a possibility of a claim arising due to an incident occurring on site: 

 

Airports Company South Africa : 

Nokulunga Masiza 

Tel: +27 (0)11 723 1400 

M: +27 (0)79 512 0532 
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Nokulunga.Masiza@airports.co.za 

 

Buhle Mnguni 

D:+27(0)11 7231400 

M:+27 (0)74 535 9075 

Buhle.Mnguni@airports.co.za 

b) Preserve damage and make it available for inspection by a representative of the Insurers. 

 

c) Wherever possible, photographs of damage should be taken. 

 

d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or any 

malicious persons(s) for the purpose of recovering any property so lost, discovering the guilty 

person or persons, and having him, her or them duly prosecuted. 

 

e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage or injury, 

or any part thereof. 

 

f) Give to the Insurers every assistance to enable the Insurers to settle or resist any claim against 

the Insured, or institute any proceedings; 

 

g) On completion the Claims Advice Form, the form must be sent to the Employers Insurance 

Brokers for further action (the original may be emailed to the Employers Insurance Broker). 

(Please do not remove the Claims Advice Form out of this document. Rather photocopy the form 

and send the copy to the Employers Insurance Brokers). 

h) The Employer and the employers Insurance brokers / Insurers or their appointed loss adjusters 

shall have the right to make all and any enquiry's on the Site of the Works or elsewhere as to the 

cause and results of any such occurrence and the Contractor shall co-operate in carrying out 

such enquiry's. 

 

f) The Contractor, Project Managers and Consultants must allow free access to Insurers’ 

assessors for the purpose of investigating and assessing the loss or damage. 

 

i) The Contractor must not proceed with the making good any off the loss without the prior 

authorisation of the Insurers. 

 

j) The Contractor must keep separate records of the costs involved in making good any loss or 

damage and these records should be available at all times for inspection by Insurers.  Such 

records should include inter alia the entire cost of labour, materials, transport and equipment. 

k)  Where required by the Employer, negotiate the settlement of claims with the Insurer or their 

appointed loss adjusters through the Employer's Insurance Brokers and shall obtain the 

Employer's approval of such settlement. 

l) Once the amount of a claim is agreed by the Insurers and the Contractor, an “Agreement of 

Loss” form must be signed by the Contractor and if required this shall be counter signed by the 

Employer or the Project Managers. 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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m) The proceeds of such claim will, if required by the Employer, be paid net of any Deductible 

applicable under the policy by the Insurers to the Employer who on receipt thereof will arrange 

for payment to be made in terms of the Conditions of Contract.  In the event that it is agreed by 

the Employer that such claims payment be made directly to the Contractor, the Contractor shall 

arrange for the Employer to endorse the “Agreement of Loss” to this effect. 

2. Insurance Effected by the Contractor. 

 

In addition to Clause 1.1 in respect of the insurances effected by the Employer the following 

Insurances to be effected by the Contractor: 

 

a. Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor and Sub-

contractor shall maintain at the Contractor's and Subcontractor’s expense and where applicable 

provide as a minimum the following insurances: 

 

a) Insurance of Construction Plant and Equipment (including tools offices and other temporary 

structures and contents) and other things (except those intended for incorporation into the 

Works) brought onto the site for a sum sufficient to provide for their replacement. 

 

The Employer shall be named as additional insured and a waiver of subrogation shall be provided to 

the Employer. 

b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance 

The Contractor shall take out and maintain employer's liability insurance with a limit of 

indemnity of not less than R20,000,000 and/or workmen's compensation insurance covering 

personal injury to or death of the employees of the Contractor engaged in connection with the 

Works to the minimum value required by applicable law.   

The Contractor shall procure that its Subcontractors take out and maintain similar insurance in 

respect of its Subcontractor’s personnel performing the Works. 

In the event that a claim is made against the Employer in connection with such insurance, the 

Contractor shall indemnify and hold harmless the Employer against any such claim.  The 

Employer shall be named as additional insured and a waiver of subrogation shall be provided to 

the Employer. 

 

c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks 

including Passenger Liability indemnity with a limit of indemnity of not less than R5 000 000 for 

all owned, non-owned, leased and hired vehicles. 

 

d) Insurance For Buy-Down Cover Of Employer’s Deductibles 

 

Should the Contractor believe that the Employer effected Contract Works, Public Liability and 

Design & Construct Professional Indemnity deductibles as noted in Clause 1.6 (a),(c) and (d) 

be considered to be unacceptable to the Contractor, then the Contractor must  obtain  Buy 

Down cover for these deductibles to a deductible considered by the Contractor as being 

acceptable in respect of the works being undertaken. 
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e) Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof at 

premises other than at the Contract Site the Contractor shall satisfy the Employer that all 

materials and equipment for incorporation in the Works are adequately insured during 

manufacture and/or fabrication.  In the event of the Employer having an insurable interest in 

such Works during manufacture or fabrication then such interest shall be noted by 

endorsement to the relevant Policies of Insurance. 

Such insurance shall name Employer as an additional insured, and shall be primary to any 

insurance maintained by the Employer. 

 

f) Public Liability insurances in excess of the Employers Public Liability insurances as stated 

under clause 1.1(a). 

 

g) Aviation Liability insurances in excess of the Employers Aviation Liability insurances as stated 

under clause 1.1(c). 

 

h) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & 

Construct Professional Indemnity insurances as stated under clause 1.1(d) and if applicable to 

cover the deductible that applies to the Employer effected insurance.  

 

i) Marine Cargo Insurance (If Applicable) 

Cover: Imports of cargo, equipment, goods, plant, machinery and materials (“Insured 

Property”) to the site where the Permanent Works will be constructed. 

Sum Insured: Not less than the value of the largest single cargo shipment, conveyance or the 

value in storage, whichever is the greater (CIF plus 10%). 

Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss or 

damage while in transit by land, sea or air from country of origin anywhere in the world to the 

site where the Permanent Works will be constructed including loading, or vice versa, from the 

commencement of the time the insured items are loaded prior leaving the warehouse or factory 

for shipment to the said site. 

The insured parties are the Employer, the Contractor and its Subcontractors, and all their 

personnel involved in the execution of any Works on the construction site.  

 

j) Miscellaneous Insurance 

 

 Other insurance as is customary, desirable or necessary to comply with applicable Laws in the 

Country. 

b. The insurances to be provided by the Contractor and his Sub-contractor shall be effected with 

Insurers and on terms approved by the Employer (which approval shall not be unreasonably 

withheld) and shall be maintained in force for the duration required (including any period of 

maintenance/defects liability period).  The Contractor shall within twenty-eight (28) days of 

commencement of the contract produce to the Employer the relevant Policy or Policies of 

Insurance. 

 

c. In the event that the Contractor or his Sub-contractor receives any notice of cancellation or 

restrictive modification to the insurance provided to them they shall immediately notify the 

Employer in writing of such cancellation or restriction and shall advise what action the Contractor or 

his Sub-contractor will take to remedy such action. 
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 If the Contractor fails to effect and keep in force the insurances referred to then the Employer  may effect 

 and keep in force any such insurances and pay such premium or premiums as  may be necessary 

 for that purpose and from time to time deduct the amount paid by the  Employer from any monies 

 due or which may become due to the Contractor or recover  same as a debt from the Contractor. 

d. Sub-Contractors. 

 

 The Contractor shall: 

 

a) ensure that all potential and appointed Sub-contractors are aware of the whole contents of 

these Insurance Clauses, and 

 

b) enforce the compliance by sub contract agreement between the Contractor and Sub-

Contractor and where applicable that the Sub Contractor effect similar insurance relating to 

the insurances required to be effected by the Contractor under Clause 2 (Contractor effected 

insurances). 

 

APPENDIX A 

 

CONTRACTORS CLAIMS ADVICE FORM -  FOR ACSA INSURED CONTRACTS UNDER THE ANNUAL 

POLICY 

Send to : Airports Company South Africa 

 

E-Mail The Following People : 

Nokulunga.Masiza@airports.co.za 

Buhle.Mnguni@airports.co.za 

 

 

*........................................................

.........................................................

.........................................................

.........................................................

.........................................................

………………….............................. 

* (Please provide name of contracting company, site address, telephone numbers and e-mail address). 

 RE: ACSA CONTRACTORS : CAR/PL/PI : CLAIM  

Date of loss : _____________________________________________________________________ 

Reported to site agent by: ________________________ Date: _____________________ 

Reported to Insurance Broker by: ________________________ Date:  _____________________ 

How did the loss occur (cause) ? _________________________________________________________ 

Details and nature of loss or damage to Contract Works _______________________________________ 

Details of other property damaged ________________________________________________________ 

____________________________________________________________________________________ 

Names and address of witnesses _________________________________________________________ 

Estimated cost of repairs (Separate records of all costs must be kept)    R_______________________ 

Person whom assessor should contact _____________________________________________________ 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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Telephone/Mobile Numbers Of Contact Person_________________________________________ 

Email Address of Contact Person_______________________________________________ 
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ANNEXURE C5.4: POPIA AGREEMENT 
 

CONFIDENTIALITY AND DATA PROTECTION 

Save as provided in this clause  (Confidentiality and Data Protection), each Party shall, and 

shall procure that its Affiliate and their respective officers, directors, employees, agents, 

auditors and advisors shall, treat as confidential all information relating to the other Party or 

its Affiliates thereof or relating to their respective businesses that is of a confidential nature 

and which is obtained by that Party in terms of, or arising from the implementation of this 

Agreement, which may become known to it by virtue of being a Party, and shall not reveal, 

disclose or authorise the disclosure of any such information to any third party or use such 

information for its own purpose or for any purposes other than those related to the 

implementation of this Agreement. 

The obligations of confidentiality in this clause shall not apply in respect of the disclosure or 

use of such information in the following circumstances: 

in respect of any information which is previously known by such Party (other 

than as a result of any breach or default by any Party or other person of any 

agreement by which such Confidential Information was obtained by such Party);  

in respect of any information which is in the public domain (other than as a 

result of any breach or default by either Party); 

any disclosure to either Party’s professional advisors, executive staff, board of 

directors or similar governing body who (i) such Party believes have a need to 

know such information, and (ii) are notified of the confidential nature of such 

information and are bound by a general duty of confidentiality in respect thereof 

materially similar to that set out herein; 

any disclosure required by law or by any court of competent jurisdiction or by 

any regulatory authority or by the rules or regulations of any stock exchange; 

any disclosure made by a Party made in accordance with that Party’s pursuit of 

any legal remedy; 

any disclosure by a Party to its shareholders or members pursuant to any 

reporting obligations that Party may have to its shareholders or members, 

provided that each such shareholder or member is notified of the confidential 

nature of such information and is bound by a general duty of confidentiality in 

respect thereof materially similar to that set out herein; 
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In the event that a Party is required to disclose confidential information as contemplated in 

this clause, such Party will: 

advise any Party/ies in respect of whom such information relates (the 

"Relevant Party/ies") in writing prior to disclosure, if possible;  

take such steps to limit the disclosure to the minimum extent required to satisfy 

such requirement and to the extent that it lawfully and reasonably can; 

afford the Relevant Party/ies a reasonable opportunity, if possible, to intervene 

in the proceedings;  

comply with the Relevant Party/ies’ reasonable requests as to the manner and 

terms of such disclosure; and 

notify the Relevant Party/ies of the recipient of, and the form and extent of, any 

such disclosure or announcement immediately after it was made. 

Either Party may, by notice in writing, be entitled to demand the prompt return of the whole 

or any part of any confidential information supplied by it to the other Party, and each Party 

hereby undertakes to comply promptly with any such demand. 

In line with the provisions of Protection of Personal Information Act, No 4 of 2013 (POPIA), 

particularly section 20 and 21, the service provider (referred to as Operator in POPIA) shall 

observe the following principles when processing personal information on behalf of the 

Company (referred to as Responsible Party in POPIA): 

the Service Provider shall only act on the Company’s documented instructions, 

unless required by law to act without such instructions; 

the Service Provider shall ensure that its representatives processing the 

information are subject to a duty of confidence; 

 the Service Provider shall take appropriate measures to ensure the security of 

processing. The Service Provider shall ensure and hereby warrants that they 

have minimum IT and or physical security safeguard to protect personal 

information; 

the Service Provider shall notify the Company immediately where there are 

reasonable grounds to believe that the personal information of a data subject 

has been accessed or acquired by any unauthorised person; 
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the Service Provider shall only engage a sub-operator with the Company’s prior 

authorisation and under a written contract; 

the Service Provider shall take appropriate measures to help the Company 

respond to requests from data subjects to exercise their rights; 

taking into account the nature of processing and the information available, the 

Service Provider shall assist the Company in meeting its POPIA obligations in 

relation to the security of processing, the notification of personal information 

breaches and data protection impact assessments; 

the Service Provider shall delete or return all personal information to the 

Company (at the Company’s choice) at the end of the contract, and the service 

provider shall also delete existing personal information unless the law requires 

its storage; and 

the Service Provider shall submit to audits and inspections. The Service 

Provider shall also give the Company whatever information it needs to ensure 

that the Parties meet their Section 20(1) obligations. 

 
1. SIGNATURES 

 

FOR AIRPORTS COMPANY SOUTH AFRICA 

 

THUS DONE AND SIGNED AT ___________________________ON THIS__________DAY OF 

__________________2024. 

  

 

_________________________ 

 

FOR SERVICE PROVIDER 

 

THUS DONE AND SIGNED AT _________________________ON THIS__________DAY OF 

__________________2024. 

 

AUTHORIZED SIGNATORY      ______________________ 
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The below listed Annexures are attached separately. 

• Annexure C5.5: ACSA CAD Drawing Standards 

• Annexure C5.6: FIDPM   

• Annexure C5.7: ECSA Guidelines, March 2021 

• Annexure C5.8: SACPCMP 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 

 


