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T1.1: TENDER NOTICE AND INVITATION TO SUPPLIER 
THE EASTERN CAPE DEPARTMENT OF HEALTH INVITES SUPPLIERS 

FOR: 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be 
construed to have the same meaning as the words “Supplier” or “Tender”. 

 
The attention of Suppliers is drawn to the eligibility criteria in the table below. Suppliers are required 
to familiarise themselves thoroughly with the conditions of Supplier as contained in the Supplier 
Data (T1.2) and the Standard Conditions of Supplier which form part of the Supplier document. Only 
Suppliers that are responsive to responsiveness criteria contained in the table below are eligible 
to have their Suppliers evaluated: 

 
 
 

 

 

Joint ventures are eligible to submit tenders provided that: 
 

They have a signed joint venture agreement 
 

 
Only Suppliers who are registered with SAHPRA shall be eligible to have their   
Tenders evaluated 

 
 
 

 

 
Only Suppliers who have access to a suitably qualified and experienced contract 
manager who will be the single point of accountability and responsibility for the 
management of the contract works as described in clause F.2.1.2 shall be eligible 
to have their Tenders evaluated. At least five (5) years of experience must be on 
Medical Gas equipment installation and maintenance industry.  

 

 
 

 
Only Suppliers who have access to a suitably qualified and experienced contract 
supervisor as described in clause F.2.1.3 shall be eligible to have their Tenders 
evaluated. At least five (5) years of experience must be on Medical Gas 
equipment installation and maintenance industry. 

 
 
 

 

 

Suppliers that are responsive to the criteria stated above shall be evaluated further 
in accordance with the conditions of Supplier as stipulated in the Tender Data (T1.2) 
and the Standard Conditions of Tender (as amended), which form part of this Tender 
document. 
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Preferences are offered to Suppliers in accordance with the points systems as below: 
 

 80/20 Preference point scoring system 

 

Preference: Price: 

SPECIFIC GOALS 
Status Level: 

20 Points Price: 80 Points 

Total must equal: 20 Points Total must equal: 80 Points 

 
1. AVAILABILITY OF SUPPLIER DOCUMENTS: 

 

 Tender documents may be freely downloaded from Tender portal www.echealth.gov.za/tenders OR 
www.etenders.gov.za 

 
 

   A compulsory clarification meeting with the representatives of the Employer will take place as 
follows: 

 
Date: 23 April 2025 
Venue: John Tremble Hall, Frere Hospital, 

Amalinda, East London 
Time: 12h00 -until 13h00 

 
 

2. ENQUIRIES RELATED TO TENDER DOCUMENTS MAY BE ADDRESSED TO: 
 

Procurement Contact: Ms Thabisa Notshe E-mail thabisa.notshe@echealth.gov.za 

Tel. No. 040 608 9641 
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3. DEPOSIT / RETURN OF TENDER DOCUMENTS: 
 

The closing time and date for submission of Tender is 11:00am on the 09 May 2025 where 
Tenders will be opened to the public. The following must be noted by all Suppliers. 

 
1. Telegraphic, telephonic, telex, facsimile (faxed), email and late Tenders will not be 

accepted. 
2. The requirements for sealing, addressing, delivery, opening and assessment of Tenders 

are stated in the Tender Data (T1.2) 
3. All Suppliers must be submitted on the official, hardcopy documents issued with the bid 

including any addenda issued to prospective Suppliers by the Department. 
4. Tender documents must be deposited in the Tender box at the address indicated below: 

 

 

COMPILED BY: 
 

Section Department Date 

Engineering and Technical 
Services 

Lukhozi Consortium March 2025 

DEPOSITED IN THE TENDER BOX AT: 
Department of Health 
Global Life Centre, 
SCM Unit 
c/o Phalo Avenue and R63 (opposite Engen Garage) 
BHISHO 
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T1.2: TENDER DATA 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) - BCM AND AMATHOLE DISTRICT – 
HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 
Clause 
number 

 

 The conditions of Supplier are the Standard Conditions of Supplier as contained in in 
Annex C of Board Notice 423 of 2019 in Government Gazette No. 4622 of 8 August 2019, 
Construction Industry Development Board (CIDB) Standard for Uniformity in Construction 
Procurement. (See www.cidb.org.za) which are reproduced without amendment or 

alteration for the convenience of Suppliers as an Annex to this Tender Data. 
 
The Standard Conditions of Supplier make several references to the tender Data for details 
that apply specifically to this Tender. The Tender Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the standard conditions of 
Supplier. Each item of data given below is cross-referenced to the clause in the Standard 
Conditions of Supplier to which it mainly applies. 

 
The following variations, amendments and additions to the Standard Conditions of 
Supplier as set out in the Tender Data below shall apply to this Supplier: 

C.1.1 Add the following: 
The employer is the Eastern Cape Department of Health 
Global Life Center 
c/o R63 and Phalo Avenue 
Bhisho 
 

C.1.2 Add the following: 
Tender documents issued by the Employer comprise of: 
 
Volume 1: Tendering Procedures  
T1.1 Tender Notice and Invitation to Supplier 
T1.2 Tender Data 

 
Volume 2: Returnable Documents 

SBD1    Invitation Bid: Part A and B 
SBD4    Declaration of Interest 
SBD6.1 Preference Points Claim Form in Terms of the Preference Regulations 2022 
T2.2r  Compulsory Enterprise Questionnaire 
T2.1     List of Returnable Schedules/Documents 
 
C1.1a   Final Summary Page 
  
C2.2:     Preliminaries and General & Bills of Quantities 
T2.2a   Resolution of Signatory 

 T2.2b    Resolution of Board of Directors to Enter into Consortium or Joint Venture (JV) 
Agreements 
 T2.2c-1 Schedule of Proposed Subcontractors 
 T2.2e     Schedule of Key Personnel 
 T2.2f      Bank Rating 
 T2.2g     Specific goals claimed (CIPRO certificate) 
 T2.2n     Record of Addenda to Supplier Documents 
 T2.2u     CIDB grading certificate – Proof of registration 
 T2.2v    CIPC – company registration certificate 
 T2.2y     Proof of Registration with Centralized Supplier Database  
 T2.2x    References 
 T2.2z    Valid Letter of Good Standing 
T2.3      Returnable schedules or documents: Annexures related to evaluation 
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Annexure A1: Method Statement (Generic) 
Annexure A2: Method Statement (Summary Task) 
Annexure A3: Method Statement (Programme with Timelines and Resources) 
 
Annexure B1: Key personnel qualifications (Maintenance manager) 
Annexure B2: Key personnel qualifications (Maintenance Supervisor) 
Annexure B3: Key personnel qualifications (OHS Safety officer) 
Annexure B4: Key personnel qualifications (Skilled installation/maintenance staff) 
Annexure B5: Proof of business address 
 
Annexure C1: Key personnel experience (Maintenance manager) 
Annexure C2: Key personnel experience (Maintenance Supervisor) 
Annexure C3: Key personnel experience (OHS Safety officer) 
Annexure C4: Key personnel experience (Skilled installation/maintenance staff) 
 
Volume 3: The Draft Contract 
Part C1: Agreement and Contract data 
C1.1: Form of offer and Acceptance 
C1.2: Contract Data 
C1.3: Fixed Performance Guarantee 
C1.4: Confirmation of Receipt of Contract (PRO FORMA) 
 
Part C2: Pricing Data 
C2.1: Pricing Instructions  
C2.2: Bills of Quantities 
C2.3: CIDB Adjudicator’s Agreement 
 
Part C3: Scope of Works 
C3.1: Scope of Works 
C3.6: Health and Safety Specification 
 
Part C4: Site Information 
C4.1: Site Information as per Scope of Works 
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F.1.4 

Add the following: 
 
The employer’s agent:  
 
Lukhozi Consortium 

C1.6.1 Add the following to the clause: 
The Department reserves the right to not accept the tender from the tenderer with the 
highest number of points or award any contract. 

C1.6.3 Add the following: 
A two-stage system will be followed. 

C2.1 Add the following: 
 
1. Only those Tenderers who satisfy the following eligibility criteria are eligible to submit 

tenders: 
 
1. 1 Tenderers who are registered with the CIDB, or are capable of being so prior to the 

evaluation of submissions, in a Contractor grading designation equal to or higher than 
a Contractor grading designation determined in accordance with the sum tendered, or 
a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the 
Construction Industry Development Regulations, for Class ME, Grade 7 or 6 PE or 
higher construction work, are eligible to have their tenders evaluated. Companies must 
be registered with SAHPRA. 

 
2. Joint ventures are eligible to submit tenders provided that: 

 
2.1 Every member of the joint venture is registered with the CIDB; 
2.2 The lead partner has a contractor grading designation in the Class ME, Grade 7 or 6 

PE class of construction work; or not lower than one level below the required grading 
designation in the class of works construction works under considerations and 
possess the required recognition status; and must be registered with SAHPRA. 

2.3 The combined Contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal or higher than a contractor 
grading designation determined in accordance with the sum tendered for Class ME, 
Grade 7 or higher construction work or a value determined in accordance with 
Regulations 25 (1B) or 25 (7A) of the Construction Industry Development Regulations; 
and  

2.4 The joint venture is registered on Central Supplier Database or proof of application 
2.5 All members of the joint venture must submit copies of the returnable documentations 

or original where it is so stipulated for all members. 
2.6 In the case of a Partnership/Joint Venture/Consortium the tax clearance must be the 

Partnership/Joint Venture/Consortium or individual valid tax clearance certificates for 
all the members of the Partnership/Joint Venture/Consortium. 

2.7 In the case of a Partnership/Joint Venture/Consortium the CIPRO certificates must be 
submitted indicating percentage of ownership for specific goals points scoring, failing 
which the tenderer will score zero points. 

 

 

C2.2 Add the following to the clause: 
 
Accept that the Employer will not compensate the Tenderer for any costs incurred in 
attending briefing session, negotiation meetings or any meeting or interviews in the office of 
the Employer or Employer’s agent (if required).  
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C.2.7 For particulars regarding a pre-Tender site inspection meeting, see Tender Notice and 
Invitation to Supplier T1.1 

 

“ A compulsory briefing session will be held and no compensation will be paid for 
attendance at this meeting. Tenderers must be represented by a person who is suitably 
qualified and experience to comprehend the extent of the work involved and who is at the 
employ of the prospective tenderer. 

 

The tenderer’s representative must sign the attendance register in the name of the 
tendering entity. Addenda will be issue to and tenders will be received only from those 
tendering entities appearing in the attendance register of the briefing session.” 

 

C.2.12 No alternative tenders are allowed. 

C.2.13.2 Replace sub-clause C.2.13.2 with the following; 
Return all returnable documents to the employer after completing them in their entirety by 
writing in non-erasable ink 

C.2.13.3 Add the following: 
Parts of each Supplier offer communicated on paper shall be submitted as an original, 
plus 0 (nought) copies. 

C.2.13.4 Add the following: 
The Supplier shall be signed by a person duly authorized to do so. Tenders submitted by 
joint ventures of two or more firms shall be accompanied by the document of formation of 
the joint venture, in the form of a joint venture agreement, in which it is defined precisely 
the conditions under which the joint venture will function, its period of duration, the 
persons authorized to represent and obligate it, the participation of the several firms 
forming the joint venture, and any other information necessary to permit a full appraisal of 
its functioning. Failure to provide the joint venture agreement, bound with the Supplier 
submission, on the date and time of the closing of the bid, shall render the Supplier non- 
responsive. 

C.2.13.5 Add the following: 
The employer’s address for delivery of Supplier offers and identification details to be 
shown on each Supplier offer package are: 

 
Location of Supplier box: Department of Health 
Physical address: Eastern Cape Department of Health 

Global Life Center, SCM Unit 
c/o Phalo Avenue and R63  
Bhisho 

Identification details: Tender No. SCMU3-24/25-0661-HO 
Title of Supplier: SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) - BCM AND AMATHOLE DISTRICT – HEALTH FACILITIES 
Sealed Tender with the identification details on the envelope must be placed in the 
appropriate official Tender box at the abovementioned address 

C.2.13.6 Add the following: 
A two-envelope procedure will not be followed. 

C.2.13.9 Telephonic, telegraphic, telefax, facsimile or e-mailed tender offers will not be accepted. 

C.2.13.10 Add the following: 
By signing the offer part of C1.1 Form of Offer and Acceptance the Supplier declares that 
all information provided in the Supplier submission is correct and free of 
misrepresentation. 

C.2.15.1 Add the following to C.2.15.1: 
The closing time for submission of Supplier offers is as stated in the Tender Notice and 
Invitation to Supplier. Telephonic, telegraphic, telex, facsimile or e-mailed Supplier offers 
will not be accepted. 
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C.2.16.1 Add the following to C.2.16.1: 
The Supplier offer validity period is 12 weeks. 

C.2.17 Insert the following at the end of the last sentence of the note: 
“…….elect to do so, provided that the competitive position of the preferred Supplier is not 
affected” 

  
A Supplier may be rejected as non-responsive if the Supplier fails to provide any 
clarification requested by the employer within the time for submission stated in the 
employer’s written request for such clarification. The clarification of a Supplier offer 
includes the provision of the priced bills of quantities (Part C2.2: Bills of Quantities). 

C.2.18 Add the following: 
 
The tenderer will be required to submit his fully priced Bills of Quantities (complete 
document inclusive of all parts) together with this tender. 

C.3.4 Add the following: 
The opening of the tender offers will take place immediately after the closing time of tenders. 

C.3.8 Add the following: 
Suppliers will be considered non-responsive if, inter alia: 

1. the Supplier has failed to attend the compulsory briefing meeting. 

2. the Supplier is submitted by Telegraphic, telephonic, telex, facsimile (faxed) 
or email media or if the Supplier is submitted late. 

3. the Supplier does not comply with the eligibility criteria listed in F2.1 above. 
4. The resolution for signatory is not attached to the Supplier submission on a 

company letterhead. 
5. the Supplier has failed to fully complete and sign SBD1, SBD4 & the 

Compulsory Enterprise Questionnaire. Failure to submit the required 
information shall be subjected to a request from SCM to the bidder to submit 
the required information within 7 days of the request. Failure to comply with 
such request will result in the bid being deemed non-responsive 

C.3.11.1 Add the following: 
 
This is a two-stage evaluation process: 
      Stage 1:  Administrative compliance 
      Stage 2:  Evaluation for price and preference 
 
The following procedure will be used to evaluate tender offers received: 
 
a. Open and record tender offers received 
b. Determine whether or not tender offers are complete. 
c. Determine whether or not tender offers received are responsive and reject non-

responsive tenders. 
d. Perform Technical Evaluation of Equipment as per technical Data Sheet. 
e. A bid with Equipment proposed that does not conform to scope of work or 

specification will be found nonresponsive. 
f. Score tender evaluation points for each price 
g. Confirm that tenderers are eligible for the preferences claimed and, if so, score 

tender evaluation points for preferencing. 
h. Calculate total tender evaluation points 
i. Rank tender offers from the highest number of tender evaluation points to the lowest. 
j. Perform a risk analysis on the tenderer having the highest ranking/number of points 

to ascertain if the submission presents an acceptable risk to the employer. 
k. Recommend the tenderer with the highest number of tender evaluation points for the 

award of the contract, unless there are compelling and justifiable reasons not to do 
so. 
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The Employer shall in the evaluation of tender offers take due account of the Tenderer’s 
past performance in the execution of similar engineering works of comparable 
magnitude, and the degree to which possesses the necessary technical, financial and 
other resources to enable him to complete the Works successfully with the contract 
period. The tenderer shall be required to satisfy the Employer and the Engineer as to his 
ability to perform  and complete the Works timeously, safely and with satisfactory quality, 
and furnish details in section T2.2z of contracts of a similar nature and magnitude which 
they have successfully executed in the past. 
 
 
The Employer is restricted in accordance with clause 7.(c)(iii) of the Construction 
Regulations, 2014, to only appoint a contractor to whom he is satisfied has the necessary 
competencies and resource to carry out the work safely. 
 
Submitting inferior  and inadequate information relating to health and safety shall be 
regarded as justifiable and compelling reasons not to accept the tender offer of the 
tenderer scoring the highest number of tender evaluation points. 

C.3.11.3 The procedure for the evaluation of responsive tenders is Method 1: Administrative, 
Price and Specific Goals 

 

 

C.3.11.7 Add the following: 
 
The financial offer will be scored using Formula 2 (Option 1): 

 
NFO = (1 – (P-PM)/Pm) x W1 

Where. 
NFO = number of Supplier evaluation points awarded for financial offer 
W1 = the maximum possible number of Supplier evaluation points Tender 
PM = the comparative offer of the most favourable Supplier offer 
P = the comparative offer of the Supplier offer under consideration 

C.3.11.8 Up to 100 minus W1 (refer C.3.11.7 above) Supplier evaluation points will be awarded to 
Suppliers according to their SPECIFIC GOALS status level, determined in accordance with 
section 9(1) of the Broad-Based Black Economic Empowerment Act (No 53 of 2003), and 
who have submitted original valid or valid, certified copies of SPECIFIC GOALS status 
verification certificates issued by either a verification agency accredited by the South African 
Accreditation System (SANAS) or a sworn affidavit in terms of the amended SPECIFIC 
GOALS codes. The points will be awarded as follows, based on the SPECIFIC GOALS 
status level of the Supplier: 
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A trust, consortium or joint venture will qualify for points for their SPECIFIC GOALS status 
level as a legal entity, provided that the entity submits their SPECIFIC GOALS status level 
certificate. A trust, consortium or joint venture will qualify for points for their SPECIFIC 
GOALS status level as an unincorporated entity, provided that the entity submits their 
consolidated SPECIFIC GOALS scorecard as if they were a group 

  

C.3.11.10 Add the following new sub-clause: 
The Employer will perform a risk analysis in respect of the following: 

 
(a) reasonableness of the financial offer 
(b) reasonableness of unit rates and prices 
(c) the Suppliers ability to fulfil its obligations in terms of the tender document, that is, that 
the Supplier can demonstrate that he/she possesses the necessary professional and 
technical qualifications, professional and technical competence, financial resources, 
equipment and other physical facilities, managerial capability, reliability, experience, 
reputation, personnel to perform the contract, etc. 

The specific goals 
allocated points in terms 
of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the organ of 
state) 

Number of points 
claimed (80/20 

system) 

(To be completed 
by the tenderer) 

Historically Disadvantaged 
Individuals Ownership 

20% (4)  

Women Ownership 
20% (4) 

 

Youth Ownership 
20% (4) 

 

Disability Ownership 
20% (4) 

 

Military Veterans Ownership 10% (2)  

Locality Ownership (Eastern 
Cape) 

10% (2)  

TOTAL 100% (20)  
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C.3.13.1 Supplier offers will only be accepted if: 
 

a) the Supplier is registered and in good standing with the South African 
Revenue Service (SARS) or proof that he or she has made arrangement 
with SARS to meet his or her outstanding tax obligations. This will be 
verified by the Employer on the Centralized Supplier Database. Where the 
recommended bidder is not tax compliant, the bidder will be notified of the 
non-compliant status and be granted seven (7) working days to rectify their 
compliance status with the SARS. The bidder must thereafter provide the 
Department with proof of its tax compliance which must be verified via the 
CSD or eFiling. 

b) the Supplier or any of its directors is not listed on the Register of Supplier 
Defaulters in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 as a person prohibited from doing business with the public 
sector. 

c) the Supplier or any of its directors is not listed on the Database of Restricted 
Suppliers kept by the National Treasury and updated from time to time. 

c) the Supplier has not: 
i) abused the Employer’s Supply Chain Management System. 

d)  The Supplier has completed the Compulsory Enterprise Questionnaire 
and there are no conflicts of interest which may impact on the Supplier’s 
ability to perform the contract in the best interests of the employer or 
potentially compromise the Supplier process. 

C.3.17 Add the following: 
 
The number of paper copies of the signed contract to be provided by the Employer is one. 

 

C.4 ADDITIONAL CONDITIONS OF TENDER 
 
The additional conditions of Tender are: 

C.4.1 Invalid Tender 
 
Suppliers shall be considered invalid and shall be endorsed and recorded as such in the 
Supplier opening record, by the responsible official who opened the Tender, in the 
following circumstances: 

 
a) if the Supplier offer is not submitted on the Form of Offer and Acceptance bound into 

this Tender document (form C1.1, Part C1: Agreements and Contract Data); 
b) if the Form of Offer and Acceptance has not been completed or has not been signed 

by the authorised representative of the Supplier 
c) if the Form of Offer and Acceptance is signed, but the name of the Supplier is not 

stated or is indecipherable 
d) if the Supplier offer is not completed in non-erasable ink; 

cC.4.2 Negotiations with preferred Suppliers 
The Employer may negotiate the final terms of a contract with Suppliers identified through 
a competitive Supplying process as preferred Suppliers provided that such negotiation: 

 
a) does not allow any preferred Supplier a second or unfair opportunity; 
b) is not to the detriment of any other Supplier; and 
c) does not lead to a higher price than the Supplier as submitted. 

 
Minutes of any such negotiations shall be kept for record purposes 
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C.4.3 General supply chain management conditions applicable to Supplier 
In terms of its Supply Chain Management Policy the Employer may not consider a 
Supplier unless the provider who submitted the Supplier: 

 
a) has furnished the Employer with that provider’s: 

• full name; 

• identification number or company or other registration number; and 

• tax reference number and VAT registration number, if any; 
b) has indicated whether: 

• the provider is in the service of the state, or has been in the service of the state in 
the previous twelve months; 

• the provider is not a natural person, whether any of the directors, managers, principal 
shareholders or stakeholders is in the service of the state, or has been in the service 
of the state in the previous twelve months; or 

• whether a spouse, child or parent of the provider or of a director, manager, 
shareholder or stakeholder referred to above is in the service of the state, or has 
been in the service of the state in the previous twelve months. 

 
Irrespective of the procurement process followed, the Employer is prohibited from making 
an award to: 

• a person who is in the service of the state; 

• a juristic entity of which any director, manager, principal shareholder or stakeholder 
is in the service of the state; 

• an advisor or consultant contracted with the Employer; or 

• a person, advisor or corporate entity involved with the tender specification 
committee, or a director of such corporate entity. 

 
In this regard, Suppliers shall complete Returnable Schedules: Compulsory Enterprise 
Questionnaire. Failure to complete this schedule will result in the Supplier not being 
considered further. 

C.4.4 Combating abuse of the Supply Chain Management Policy 
In terms of the its Supply Chain Management Policy, the Employer may reject the Supplier 
of any Supplier if that Supplier or any of its directors has: 

 
a) failed, during the last five years, to perform satisfactorily on a previous contract with 

the Employer or any other organ of state after written notice was given to that 
Supplier that performance was unsatisfactory; 

b) abused the supply chain management system of the Employer or has committed 
any improper conduct in relation to this system; 

c) been convicted of fraud or corruption during the past five years; 
d) willfully neglected, reneged on or failed to comply with any government, municipal or 

other public sector contract during the past five years; or 
e) been listed with the Register of Supplier Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004) or has been 
listed on National Treasury’s database as a person or juristic entity prohibited from 
doing business with the public sector. 

 
In this regard, Suppliers shall complete Part T2.2: Returnable Schedules: Certificate of 
Independent Supplier Determination and Declaration of Supplier’s Past Supply Chain 
Management Practices. Failure to complete these schedules will result in the Supplier not 
being considered further. 
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C.4.6 Claims arising after submission of Supplier 
No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning 
of anything contained in the Conditions of Contract, Scope of Work and Pricing Data, will be 
admitted by the Employer after the submission of any Tender and the Supplier shall be 
deemed to have: 

 
1) read and fully understood the whole text of the Contract Data, Scope of Work and 

Pricing Data and thoroughly acquainted himself with the nature of the works 
proposed and generally of all matters which may influence the Contract. 

2) visited the site of any proposed works. 
3) requested the Employer or his duly authorized agent to make clear the actual 

requirements of anything contained in the Scope of Work and Pricing Data, the exact 
meaning or interpretation of which is not clearly intelligible to the Supplier. 

4) received any Addenda to the Supplier documents which have been issued in 
accordance with the Employer’s Supply Chain Management Policy. 

 
Before submission of any Supplier, the Supplier should check the number of pages, and if 
any are found to be missing or duplicated, or the figures or writing indistinct, or if the Pricing 
Data contain any obvious errors, the Supplier must apply to the Employer’s Agent at once 
to have the same rectified, as no liability will be admitted by the Employer in respect of 
errors in any Supplier due to the foregoing. 

C.4.7 Imbalance in Supplier rates 
 
In the event of Supplier rates or lump sums being declared by the Employer to be 
unacceptable to it because they are either excessively low or high or not in proper balance 
with other rates or lump sums, the Supplier may be required to produce evidence and 
advance arguments in support of the Supplier rates or lump sums objected to. If, after 
submission of such evidence and any further evidence requested, the Employer is still not 
satisfied with the supplied rates or lump sums objected to, it may request the Supplier to 
amend these rates and lump sums along the lines indicated by it. 

 The Supplier will then have the option to alter and/or amend the rates and lump sums 
objected to and such other related amounts as are agreed on by the Employer, but this shall 
be done without altering the Supplier offer as Supplied or, if applicable, the corrected total 
of prices in accordance with C.3.9.3. Should the Supplier fail to amend his tender in a 
manner acceptable to the Employer, the Employer may reject the Tender. 
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C.4.8 The Employer shall not formally issue Tender documents in electronic format as 
contemplated in C.2.13.2 and C.2.13.3 and shall only issue Supplier documents in hardcopy. 
An electronic version of the issued Tender documents may be made available to the 
Supplier, upon written request in terms of this clause, subject to the following: 

 
(a) Electronic copies of the contract document, or parts thereof, will only be provided to 

Suppliers who have been issued with the Tender documents as contemplated in 
C.1.2 in hardcopy. 

(b) The electronic version shall not be regarded as a substitute for the issued Tender 
documents. 

(c) The Employer shall not accept tender submitted in electronic format. Suppliers may 
not complete and submit a printed copy of the electronic version of the Tender 
document or part thereof. Only those Suppliers that have been completed on the 
issued hard copy Tender document shall be considered. 

(d) The Employer accepts no responsibility or liability arising from any reliance on or 
use of the electronic version provided in terms of this clause. The Employer further 
does not guarantee that the electronic version corresponds with the issued Tender 
documents in all respects. Suppliers are alerted to the fact that electronic versions 
of the Tender documents may not reflect any notices or addenda that amend the 
Tender document. 

(e) Any non-compliance with these provisions, including effecting any unauthorized 
alterations to the Supplier document as contemplated in C.2.11, shall render the 
Tender invalid. The Employer reserves the right to take any action against such 
Supplier allowed in law including, in circumstances where the Supplier had already 
been awarded, the right to cancel the contract. 

(f) In requesting the electronic version of the Tender document or parts thereof, the 
Supplier is deemed to have read, understood and accepted all of the above 
conditions. 
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VOLUME 2: RETURNABLE DOCUMENTS 
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T2.1 LIST OF RETURNABLE 
DOCUMENTS 
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T2.1: LIST OF RETURNABLE SCHEDULES/DOCUMENTS 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 

T2.2: RETURNABLE SCHEDULES REQUIRED FOR SUPPLIER EVALUATION PURPOSES 
 

 Returnable Documents Number 
of pages 
issued 

Returnable 
Document 

SBD1 Invitation to Bid: Part A and B 2  Yes No 

SBD 4 Declaration of Interest 2  Yes No 

SBD 6.1 Preference Points Claim Form In Terms Of The 
Preferential Procurement Regulations 2022 

4  Yes No 

T2.2r Compulsory Enterprise Questionnaire 3  Yes No 

T2.1 
List of Returnable Schedules/Documents 

2  Yes No 

C1.1a Final Summary Page 1  Yes No 

C2.2 Fixed Charge and Value related Items Applicable to 
All Work & Bill of Quantities 

14  Yes No 

T2.2a Resolution for Signatory 1  Yes No 

T2.2b Resolution of Board of Directors to Enter into 
Consortium or Joint Venture (JV) Agreements 

2  Yes No 

T2.2c-1 Schedule of Proposed Subcontractors 1  Yes No 

T2.2e Schedule of Key Personnel 1  Yes No 

T2.2f 
Bank Rating 

1  Yes No 

T2.2v 
Specific goals claimed (CIPRO certificate) 

1  Yes No 

T2.2n Record of Addenda to Supplier Documents 1  Yes No 

T2.2z Valid Letter of Good Standing 1  Yes  
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T2.2: OTHER DOCUMENTS REQUIRED FOR SUPPLIER EVALUATION PURPOSES 
 

 
No. 

 
Document Name 

Number 
of pages 
issued 

Returnable 
Document 

Annexure 
A1 

Method Statement (Generic) 1  Yes No 

Annexure 
A2 

Method Statement (Summary Tasks) 1  Yes No 

Annexure 
A3 

Method Statement (Programme with Timelines and 
planned Resources) 

1  Yes No 

Annexure 
B1 

Key Personnel qualification (Maintenance manager) 1  Yes No 

Annexure 
B2 

Key Personnel qualification (Maintenance 
supervisor) 

1  Yes No 

Annexure 
B3 

Key Personnel qualification (OHS Safety officer) 1  Yes No 

Annexure 
B4 

Key Personnel qualification (Skilled 
installation/maintenance staff) 

1  Yes No 

Annexure 
C1  

Key personnel experience (Construction manager) 
Attach CV 

1  Yes No 

Annexure 
C2  

Key personnel experience (Construction Supervisor) 
Attach CV 

1  Yes No 

Annexure 
C3 

   Key personnel experience (OHS Safety officer) 

Attach CV 
1  Yes No 

Annexure 
C4  

 Key personnel experience (Skilled installation staff) 

Attach CV  
1  Yes No 

Annexure 
C5 

Proof of Business address 1  Yes No 

Annexure 
C6 

Company Experience 1  Yes No 

T2.2g Specific Goals claimed (Cipro Certificate)  1  Yes No 

T2.2y 
Proof of Registration with Centralized Supplier 
Database 

1  Yes No 

T2.2v 
CIPC – company registration certificate 

1  Yes No 

T2.2x 
References 

4  Yes No 

T2.3 
Returnable schedules or documents 

  Yes No 

(The following list of returnable schedules/documents is duplicated from the tables above however these will not appear 
in duplicate within the Tender document. The purpose is to bring to the Suppliers’ attention the list of returnable 
documents/schedules that shall be incorporated into the contract) 

 

T2.2: OTHER DOCUMENTS REQUIRED TENDER EVALUATION PURPOSES 
 

 
No. 

 
Document Name 

Number of 
pages 
issued 

Returnable 
Document 

T2.2n Record of Addenda to Supplier Documents 1  Yes No 

T2.2e Schedule of Key Personnel: Contract Supervisor 1  Yes No 

 

SBD 6.1 
Preference Points Claim Form In Terms Of The 
Preferential Procurement Regulations 2022 

 

4 
 

 Yes 
 

No 
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T2.2: OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 
 

C1.1 Form of Offer and Acceptance (Signed) 2  Yes No 

C1.2 Contract Data 7  Yes No 

 
C2.2 

Fixed Charge and Value related Items Applicable to 
All Work & Bill of Quantities & Final Summary 

  
 Yes No 
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SBD 1: INVITATION TO BID – PART A 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: SCMU3-24/25-0661-HO CLOSING DATE: 09 May 2025 CLOSING TIME: 11:00 

DESCRIPTION SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED EQUIPMENT IN 
CLUSTER FOUR (4) – NELSON MANDELA AND SARAH BAARTMAN DISTRICT – 
HEALTH FACILITIES 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

Tender Box 
Department of Health 
Global Life Centre 

  SCM Unit c/o Phalo Avenue and R63 (opposite Engen Garage) Bhisho 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Ms Thabisa Notshe CONTACT PERSON Ms Thabisa Notshe 

TELEPHONE NUMBER 040-608 9641 TELEPHONE NUMBER 040-608 9641 

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS thabisa.notshe@echealth.gov.za E-MAIL ADDRESS  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE STATUS TAX 
COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

ARE YOU THE 
ACCREDITED 

REPRESENTATIVE IN 
SOUTH AFRICA FOR 

THE GOODS 
/SERVICES 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR 

THE GOODS 
/SERVICES 
OFFERED? 

 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                        YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
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PART B 

TERMS AND CONDITIONS FOR BIDDING 
  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 
CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED 
IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL 
CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   
THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE 
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE 
STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 

SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………… 
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SBD 4: DECLARATION OF INTEREST 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 
BIDDER’S DISCLOSURE 

1. PURPOSE OF THE FORM 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the 
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to 
make this declaration in respect of the details required hereunder. 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 
that person will automatically be disqualified from the bid process.  

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest1 in the enterprise?  
 Employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers 

of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling 
interest in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by 

the procuring institution? YES/NO                                                
2.2.1     If so, furnish particulars:  …………………………………………………………… 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having 

a controlling interest in the enterprise have any interest in any other related enterprise whether or not they 
are bidding for this contract?    YES/NO 

2.3.1 If so, furnish particulars: 
……………………………………………………………………………. 

3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true and complete in every 
respect: 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium2 will not be construed as collusive bidding. 

 
1 the power, by one person or a group of persons holding the majority of the equity of 

an enterprise, alternatively, the person/s having the deciding vote or power to 

influence or to direct the course and decisions of the enterprise. 

 

 

2 Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an 

Full Name Identity 
Number 

Name of State 
institution 
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3.4  In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used 
to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding 
with the intention not to win the bid and conditions or delivery particulars of the products or services to 
which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 
contract. 

3.5  There have been no consultations, communications, agreements or arrangements made by the bidder with 
any official of the procuring institution in relation to this procurement process prior to and during the bidding 
process except to provide clarification on the bid submitted where so required by the institution; and the 
bidder was not involved in the drafting of the specifications or terms of reference for this bid. 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the 
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 
criminal investigation and or may be restricted from conducting business with the public sector for a period 
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 
2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF 

PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN 

MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
activity for the execution of a contract. 
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    SBD 6.1 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim 
form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); 
and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

The applicable preference point system for this tender is the 80/20 preference point system. 

 

The lowest/ highest acceptable tender will be used to determine the accurate system once tenders 
are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC 
GOALS  

100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 
are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of 
state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to 
provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes 
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less all unconditional discounts;  
(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes;  
(d) “tender for income-generating contracts” means a written offer in the form determined by an 

organ of state in response to an invitation for the origination of income-generating contracts through 
any method envisaged in legislation that will result in a legal agreement between the organ of state 
and a third party that produces revenue for the organ of state, and includes, but is not limited to, 
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets 
through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20   
 

 �� = �� �� − �	
���

���
 �  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 

 

3.2.1. POINTS AWARDED FOR PRICE 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
              80/20                  
 

 �� = �� �� + �	
����
���� �  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 
allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation 
stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear 
whether the 80/20 preference point system applies, an organ of state must, in the tender documents, stipulate 
in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 preference point 
system will apply and that the highest acceptable tender will be used to determine the applicable 
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preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 preference point system will apply and that 
the lowest acceptable tender will be used to determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 80/20 preference point 
system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 80/20 preference point system is applicable, corresponding points 
must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

 

The specific goals allocated points in terms 
of this tender 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points claimed 
(80/20 system) 

(To be 
completed by 
the tenderer) 

Historically Disadvantaged Individuals Ownership 20% (4)  

Women Ownership 
20% (4) 

 

Youth Ownership 
20% (4) 

 

Disability Ownership 
20% (4) 

 

Military Veterans Ownership 10% (2)  

 Locality Ownership (Eastern Cape) 10% (2)  

TOTAL 100% (20)  
a) Service providers must submit proof of its Specific Goals points claimed / status of contributor. 

b) The Specific Goals supporting documents required to verify claimed points may inline with the 

specified requirements include:  

• Historically Disadvantaged Individuals Ownership: Proof of ownership (CIPRO certificate) 

with id no. 

• Women Ownership: Ownership: Proof of ownership (CIPRO certificate) with id no. 

• Youth Ownership: Ownership: Proof of ownership (CIPRO certificate) with id no. 

• Disability Ownership: Proof of ownership (CIPRO certificate) with valid medical 

documentary proof. 

• Military Veterans Ownership: Proof of ownership (CIPRO certificate)  with valid proof of 

veteran status. 

•  Ownership: Proof of business address (municipal account or valid lease agreement) 

• Updated CSD report 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

�  Partnership/Joint Venture / Consortium 

�  One-person business/sole propriety 

�  Close corporation 

�  Public Company 
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�  Personal Liability Company 

�  (Pty) Limited  

�  Non-Profit Company 

�  State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) 

shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 
1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 
4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of 
state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to make 
less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 
business from any organ of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 
  

 
………………………………………. 
SIGNATURE(S) OF BIDDER(S) 

 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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T2.2r: COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1: Name of enterprise: . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . 

Section 2: VAT registration number: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 3: Particulars of sole proprietors and partners in partnerships 

 
 
 
 
 
 

 
* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

Section 5: Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . 

Section 6:  Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months in the service of any of the 
following: 

 
 

� a member of any municipal council � an employee of any provincial department, 
� a member of any provincial legislature national or provincial public entity or 

� a member of the National Assembly or constitutional institution within the meaning 

the National Council of Province of the Public Finance Management Act, 
� a member of the board of directors of 1999 (Act 1 of 1999) 

any municipal entity � a member of an accounting authority of any 

� an official of any municipality or  national or provincial public entity 

municipal entity    � an employee of Parliament or a provincial 
legislature 

Name* Identity number* Personal income tax number* 
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If any of the above boxes are marked, disclose the following: 
 

Name of sole proprietor, 
partner, director, 
manager, principal 
shareholder  or 
stakeholder 

Name of institution, public office, 
board or organ of state and 
position held 

Status of service 
(tick appropriate 
column) 

 
Current 

Within 
last 12 
months 

    

    

    

    

    

    

*insert separate page if necessary 

Section 7:  Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole 
proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in 
a company or close corporation is currently or has been within the last 12 months been in the 
service of any of the following: 

 

 
� a member of any municipal council 

� a member of any provincial 
legislature 

� a member of the National Assembly 
or the National Council of 
Province 

� a member of the board of directors 
of any municipal entity 

� an official of any municipality or 
municipal entity 

 
� an employee of any provincial department, 

national or provincial public entity or 
constitutional institution within the meaning 
of the Public Finance Management Act, 
1999 (Act 1 of 1999) 

� a member of an accounting authority of any 
national  or provincial public entity 

� an employee of Parliament or a provincial 
legislature 

 
Name of spouse, child or 
parent 

Name of institution, public office, 
board or organ of state and 
position held 

Status of service 
(tick appropriate 
column) 
current Within 

last 12 
months 

    

    

    

    

    

*insert separate page if necessary 
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The undersigned, who warrants that he/she is duly authorised to do so on behalf of the 
enterprise: 
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue 

Services that my / our tax matters are in order; 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, 

director or other person, who wholly or partly exercises, or may exercise, control over the 
enterprise appears on the Register of Supplier Defaulters established in terms of the 
Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, 
or may exercise, control over the enterprise appears, has within the last five years been 
convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other Tendering entities 
submitting Supplier offers and have no other relationship with any of the Suppliers or those 
responsible for compiling the scope of work that could cause or be interpreted as a conflict 
of interest; 

iv) confirms that the contents of this questionnaire are within my personal knowledge and are 
to the best of my belief both true and correct. 

 

Signed    Date   

Name   Position   

Enterprise 
name   

 

* The schedule should be used where Suppliers are subject to the Local Government: Municipal 
Finance Management Act 
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C1.1 FORM OF OFFER AND ACCEPTANCE (SIGNED) 

OFFER 

 

The Employer, identified in the acceptance signature block, has solicited offers to enter into a 

Contract for the procurement of:  

 

CONTRACT NUMBER: SCMU3-24/25-0661-HO  

SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED EQUIPMENT IN CLUSTER 

FOUR (4) – NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH FACILITIES  

The Tenderer, identified in the offer signature block below, has examined the documents listed in 

the Tender Data and addenda thereto as listed in the tender schedules, and by submitting this offer 

has accepted the conditions of tender. 

 

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form 

of offer and acceptance, the Tenderer offers to perform all of the obligations and liabilities of the 

Contractor under the Contract including compliance with all its terms and conditions according to 

their true intent and meaning for an amount to be determined in accordance with the Conditions of 

Contract identified in the Contract Data. 

 

The offered total of the prices inclusive of Value-Added Tax is: 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

……………………………………………………………………………………………... Rand (in words) 

R………………………………………………………………………………………………….. (in figures) 

 

This offer may be accepted by the Employer by signing the acceptance part of this form of offer 

and acceptance and returning one copy of this document to the Tenderer before the end of the 

period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as 

the Contractor in terms of the Conditions of Contract identified in the Contract data. 

 
For and on behalf of the Tenderer: 
 
Name   ……………………………………………… 

Capacity  ………………………………………………   

Signature  ……………………………………………… Date: ……………………... 

Name and address of tenderer: 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

Witness Name  ………………………………………………   

Witness Signature ………………………………………………  Date: ……………………...
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ACCEPTANCE 

 

By signing this part of this form of offer and acceptance, the Employer identified below accepts the 

Tenderer’s offer.  In consideration thereof, the Employer shall pay the Contractor the amount due 

in accordance with the Conditions of Contract identified in the Contract data.  Acceptance of the 

Tenderer’s offer shall form an agreement between the Employer and the Tenderer upon the terms 

and conditions contained in this agreement and in the Contract that is the subject of this agreement. 

 

The terms of the Contract are contained in: 

 

Part C1:  Agreements and Contract data (which includes this agreement) 

Part C2:  Pricing data 

Part C3:  Scope of work 

Part C4:  Site Information and drawings and documents or parts thereof, which may be 

incorporated by reference into the above listed Parts. 

 

Deviations from and amendments to the documents listed in the Tender Data and any addenda 

thereto, as listed in the returnable schedules as well as any changes to the terms of the offer agreed 

by the Tenderer and the Employer during this process of offer and acceptance, are contained in 

the schedule of deviations attached to and forming part of this agreement.  No amendments to or 

deviations from said documents are valid unless contained in this schedule, which must be duly 

signed by the authorised representative(s) of both parties. 

 

The Tenderer shall, within two weeks after receiving a completed copy of this agreement including 

the schedule of deviation (if any), contact the Employer’s Agent (whose details are given in the 

Contract data) to arrange the delivery of any securities, bonds, guarantees, proof insurance and 

any other documentation to be provided in terms of the Conditions of Contract identified in the 

Contract data at or just after, the date this Agreement comes into effect.  Failure to fulfil any of 

these obligations in accordance with those terms shall constitute a repudiation of this agreement. 

 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 

Tenderer receives one fully completed original copy of this document, including the schedule of 

deviations (if any).  Unless the Tenderer (now Contractor), within five (5) working days of the date 

of such receipt, notifies the Employer in writing of any reason why he cannot accept the contents 

of this agreement, this agreement shall constitute a binding Contract between the parties. 

 
For and on behalf of the Employer: 
 
Name  ……………………………………………… 

Capacity  ………………………………………………   

Signature  ………………………………………………  Date: ……………………... 

Name and address of employer: 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

Witness Name  ………………………………………………   

Witness Signature ………………………………………………  Date: ……………………... 
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SCHEDULE OF DEVIATIONS 

 

Notes: 

• The extent of deviations from the tender documents issued by the Employer prior to the tender closing 

date is limited to those permitted in terms of the conditions of tender. 

• A Tenderer’s covering letter shall not be included in the final Contract document.  Should any matter in 

such letter, which constitutes a deviation as aforesaid become be the subject of agreements reached 

during the process of offer and acceptance, the outcome of such agreement shall be recorded here. 

• Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 

change to the tender documents, and which it is agreed by the parties becomes an obligation of the 

Contract, shall also be recorded here. 

• Any change or addition to the tender documents arising from the above agreements and recorded here, 

shall also be incorporated into the final draft of the Contract. 

 

A Tenderer’s covering letter shall not be included in the final Contract document.  Should any matter in such 

letter, which constitutes a deviation as aforesaid, be the subject of agreements reached during the process of 

offer and acceptance, the outcome of such agreement shall be recorded here. 

 

Subject ………………………………………………………………………………………………. 

Details ……………………………………………………………………………………………….  

  ……………………………………………………………………………………………….  

Subject ………………………………………………………………………………………………. 

Details ……………………………………………………………………………………………….  

  ……………………………………………………………………………………………….  

Subject ………………………………………………………………………………………………. 

Details ……………………………………………………………………………………………….  

  ……………………………………………………………………………………………….  

Subject ………………………………………………………………………………………………. 

Details ……………………………………………………………………………………………….  

  ……………………………………………………………………………………………….  

Subject ………………………………………………………………………………………………. 

Details ……………………………………………………………………………………………….  

  ……………………………………………………………………………………………….  

By the duly authorized representatives signing this schedule of deviations, the Employer and the Tenderer 

agree to and accept the foregoing schedule of deviations as the only deviations from and amendments to the 

documents listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well as 

any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 

during this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 

this Agreement shall have any meaning or effect in the Contract between the parties arising from this 

agreement. 
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C1.2 CONTRACT DATA 

 

Part 1– Data provided by the Employer  
  

Clause  Statement   Data  

1. General    

  The conditions of contract are the core 

clauses and the clauses for main 

Option:  

    

  

A  

  

Priced contract with price list  

  dispute resolution Option  W1  Dispute resolution procedure  

  and secondary Options  

    

  

X1  

  

Price adjustment for inflation  

    X13  Performance Bond  

    X17  Low service damages  

    X18  Limitation of liability  

    X19  Task Order  

    

  of the NEC3 Term Service Contract 

(April 2013)  

X20  

  

Key Performance Indicators  

  

  
10.1  The Employer is (name):   Eastern Cape Department of Health  

  

  

  

Address  

   

Department of Health 
Global Life Centre 
Corner Phalo Avenue and R63 (opposite Engen garage) 
Bhisho 
5605 
  

  
  
  
  

Represented By:  

Tel No.  

Fax No.  

  

 Mr Lamkelo Mdingi  

  

  

  

  
10.1   The Service Manager is (name):   Lukhozi Consortium 

       

    

  Tel   

  e-mail   

  The Service Manager is (name):  Mr Bruce Maliti 

11.2(2)  The Affected Property is  BCM and Amatole District Health Facilities in the Eastern 

Cape Province as per Service Information  

11.2(13)  
The service is   Scheduled and Re-Active Maintenance works 
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11.2(14  The following matters will be included in 

Risk register  

N/A  

11.2(15)  The Service Information is in  

  

The Contract Part 1: Service Information - Scope of 

Works. Works Information and all documents and 

drawings to which it makes reference.  

12.2  The law of the contract is the law of  the Republic of South Africa  

13.1  The language of this contract is  English  

13.2  The period for reply is  7 days  

  

2. The Contractor’s responsibility (If the optional statement for this section is not used, no    
data will be required for this section)  

21.1  The Contractor submits a first Plan for  2 weeks of the Contract Date acceptance within  

  

3. Time   

30.1  The starting date is  at the Site Handover Meeting Date. 

30.2  The service period is  36 Months. 

  

4. Testing and defects  Special testing may be requested by the Service 

Manager.   

  

5. Payment    

50.1  The assessment interval is  Monthly  

51.1  The currency of this contract is the  

  

South African Rand  

51.2  The period with which payments are 

made is  

30 Days after submission of a valid TAX Invoice to the  

Employer  

51.4  

  

The interest rate is  

  

(i) zero percent above the publicly quoted prime rate of 
interest (calculated on a 365-day year) charged by from 
time to time by the South African Reserve Bank (as 
certified, in the event of any dispute, by any manager of 
such bank, whose appointment it shall not be necessary to 
prove) for amounts due in Rands  

    

6. Compensation Events  (if the optional statement for this section is not used, no 

data will be required for this section  

  These are additional compensation  N/A events  

      

7. Use of Equipment Plant and Materials  No data is required for this section of the conditions of 

contract.  

 8. Risks and Insurance    

80.1  These are additional Employer's risks  N/A  

83.1  The Employer provides these insurances 

from the Insurance Table  

N/A  

83.1  The Employer provides these additional 

insurances  

N/A  
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83.1  The minimum amount of cover for 

insurance  against loss and damage 

caused by the Contractor to the 

Employer’s property is   

R 5 000 000.00  

83.1  The insurance against loss of or damage 

to the works, Plant and Materials is to 

include cover for Plant and Materials 

provided by the Employer to an amount of   

R 5 000 000.00  

83.1  The minimum amount of cover for 

insurance in respect of loss of or damage 

to property (except the Employer’s 

property, Plant and Materials and 

Equipment) and liability for bodily injury to 

or death of a person (not an employee of 

the Contractor) arising from or in 

connection with the Contractor’s Providing 

the Service for any one event is:  

R 5 000 000.00  

83.1  The Minimum limit of indemnity for 

insurance in respect of death of or bodily 

injury to employees of the Contractor 

arising out of and in course of their 

employment in connection with this 

contract for any one event is:  

As prescribed by the Compensation for Occupational  

Injuries and Diseases Act No. 130 of 1993 and the 

Contractor’s common law liability for people falling 

outside the scope of the Act with a limit of Indemnity of 

not less that R 5 000 000.00  

 9. Termination  No data is required for this section of the conditions of 

contract.  

 10. Data for main Option Clauses    

A  Priced Contract with Price List   Option A  

20.5  The Contractor prepares forecasts of the final  

total of the Prices for the whole of the 

service at intervals of no longer than   

4 Weeks  

  11. Data for Option W1    

W1.1  

  

  

  

  

The Adjudicator is (Name)  

Address  

Tel. No, 

Fax No.  

Email  

The person selected from the ICE-SA Division (or its 
successor body) of the South African Institution of Civil 
Engineering Panel of Adjudicators by the party intending 
to refer a dispute to him.  (See www.icesa.org.za)  
  

  

  

  

  

  

W1.2(3)  The Adjudicator nominating body is:  The Chairman of ICE-SA a joint Division of the South 

African Institution of Civil Engineering   

W1.4(2)  The Tribunal is:  Arbitration  

W1.4(5)  The Arbitration Procedure is  The latest edition of Rules for the Conduct of  

Arbitrations published by the Association of Arbitrators 

(South Africa) or its successor body.  

  The place where arbitration is to be held is   South Africa  

  The person or organization who will choose 
an arbitrator   

- If the Parties cannot agree a choice 
or   

- If the procedure does not state who 

selects an arbitrator, is  

The Chairman for the time being or his nominee of the 

Association of Arbitrators (South Africa) or its successor 

body.  

 12. Data for Secondary Option   Clauses  



 

44 

 

 X1  Price Adjustment for Inflation     

 X1.1  The base date for indices is   Tender Closing Date   

  

The proportions used to calculate the Price 
Adjustment Factor are:  

      

   Note:  Requirements for CPA/Price  

inflation is that Prices must be Fixed and 
Firm for the First 12 months of the 
contract and only subject to escalation 
thereafter.  A minimum of 10% of the 
contract price / prices is not adjustable 
throughout the life of the contract  

  

      

Proportion  Linked to Index 

for  

Index  prepared 

(Source)  

by  

       

       

       

  Non- 

Adjustable**  

   

100%       

 X13  Performance Bond    

X13.1  The Contractor gives the Employer a  The Tenderer must provide a Performance Bond in the 
performance bond  

form of a Fixed Performance Guarantee by means of a 

Bank Guarantee, or from an Insurer approved by the  

  Service Manager, in the amount of 2.5% of the Awarded 
Contract Value, once the Contract has been awarded to 
him.  This Bond must be given to the  
Employer with in four (4) weeks of the Contract Date.  

X17  Low Service Damages    

X17.1  

  

  

The service level table is in  

  

  

As per Demerit Table in Contact Data – Annexure CD1  

  

  

X18  Limitation of Liability    

X18.1  The Contractor’s liability to the Employer for 

indirect or consequential loss is limited to  

R0.0 (zero Rand)  

X18.2  For any one event, the Contractor’s liability to 

the Employer for loss of or damage to the 

Employer’s property is limited to   

R2 500 000.00  

X18.3  The Contractor’s liability for Defects due to 

his design of an item of Equipment is limited 

to   

The greater of   

• the total of the Prices at the Contract Date  And  

• R2 500 000  

X18.4  The Contractor’s liability to the Employer for 

all matters arising under or in connection with 

this contract, other than the excluded 

matters, is limited to   

  

N/A  

X18.5  The end of liability date is  3 Months after the end of the Service Period.  

X19  

  

Task Order  

The Contractor submits a Task Order 

programme to the Service Manager within  

  

Authorization to commence with any Task will be done 
by Task Order.  This Task Order will be issued to the 
Contractor by the Service Manager.    
Maintenance Turn- around times are stated in the Works 
Instructions under specification clause GM7.    
  

  

X20  

  

  

Key Performance Indicators  

  

  

Key performance Indicators will be used to monitor 
Contractor performance on a monthly basis  
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 Part Two – Data provided by the Contractor  

  
Clause  Statement  Data  

10.1  The Contractor is (Name):   

  Address:  

  Tel No.  

  Fax No.   

    

    

    

    

    

    

    

11.2(8)  The Direct Fee Percentage is  

    

_______________%  

    

The Subcontracted Fee Percentage Is  

    

_______________%  

11.2(14)  The following matters will be included 

in the Risk Register  

    

11.2(15) The Service Information for the 

Contractor’s plan is in:  

    

21.1  The plan identified in the Contract Data 

is contained in:  

    

24.1  The Key Persons are:  

  Name :  

  Job :  

  Responsibilities :  

  Qualifications :  

  Experience  

    

    

    

    

    

    

  Name :  

  Job :  

  Responsibilities :  

  Qualifications :  

  Experience  

    

    

    

    

    

      

CV’s and further key person’s data are in 

_____________  

A  Priced Contract with Price List      

  

11.2(12)  The price list is in  

  

    

  

11.2(19)  The tendered total of the Prices is  

  

    

X1  Price adjustment for inflation      



 

46 

 

X1.1    

  

Proportion  Linked to Index for  Index prepared by (Source)  

      

      

      

  

Non-Adjustable**  

  

100%      
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T2.2 : RETURNABLE SCHEDULES 
REQUIRED FOR SUPPLIER 
EVALUATION PURPOSES 
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T2.2a: RESOLUTION FOR SIGNATORY 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 

MUST BE ON COMPANY LETTERHEAD 
 

A:   CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated 
copy of the relevant resolution of the board of directors to this form. This must be on a company 
letterhead. 

 
An example is given below: 

 
“By resolution of the board of directors passed at a meeting held on   

 

Mr/Ms , whose signature appears below, has been duly authorised to 
 

sign all documents in connection with the Supplier for Contract No.   
 

and any Contract which may arise there from on behalf of (Block Capitals)   
 
 

 
 
 

SIGNED ON BEHALF OF THE COMPANY:   
 

IN HIS/HER CAPACITY AS:   
 

DATE:  
 

SIGNATURE OF SIGNATORY:   
 

WITNESSES: 
 

1.  SIGNATURE:   
 

2.   SIGNATURE:   
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T2.2b: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO 
CONSORTIA OR JOINT VENTURES 

 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 

 

 

 

 

(Legally correct full name and registration number, if applicable, of the Enterprise) 

Held at  (place) 

On  (date) 

RESOLVED that: 

1. The Enterprise submit a Bid /Supplier, in consortium/Joint Venture with the following 
Enterprises: 

 

 

 

 

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises 
forming the Consortium/Joint Venture) 

 
to the Eastern Cape Department of Health in respect of the following project: 

 

 

 

 

(Project description as per Bid /Supplier Document) 
 

Bid Number: 
Document) 

 ( Bid Number as per 

 

2. *Mr/Mrs/Ms: 
 
 

in *his/her Capacity as: 
Enterprise) 

 (Position in the 

 

and who will sign as follows:   
 

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed 
under item 1 above, and any and all other documents and/or correspondence in connection with 
and relating to the consortium/joint venture, in respect of the project described under item 1 
above. 

 
 

3. The Enterprise accepts joint and several liability with the parties listed under item 1 for the due 
fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the 
Contract to be entered into with the Department in respect of the project described under item 1 
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above. 
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4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from 
this joint venture agreement and the Contract with the Department in respect of the project under 
item 1 above: 

 
Physical address: 

 

 
 
 

Postal Code   
 

 

Postal Address: 
 

 
 
 

Postal Code   
 

 

Telephone number:     
 

Fax number:     
 

 NAME CAPACITY SIGNATURE 
1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

 
 

Note: 

 

1. * Delete which is not applicable 

2. NB. This resolution must be signed by all the 

Directors / Members / Partners of the Bidding 

Enterprise 

3. Should the number of Directors / 

Members/Partners exceed the space available 

above, additional names and signatures must be 

supplied on a separate page 

ENTERPRISE STAMP 
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T2.2c-1: SCHEDULE OF PROPOSED SUBCONTRACTORS 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 
 

 
We notify you that it is our intention to employ the following subcontractors for work in this 
contract.  

If we are awarded a contract, we agree that this notification does not change the 
requirement for us to submit the names of proposed Subcontractors in accordance with 
requirements in the contract for such appointments. If there are no such requirements in the 
contract, then your written acceptance of this list shall be binding between us. 

 
 Name and address 

of proposed 
Subcontractor 

Nature and 
extent of work 

Value of Work Subcontractor CIDB 
grading 

1.     

2.     

3.     

 
 
 
 
 
 

 
Signed   Date   

 

Name   Position   

 

Supplier   
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T2.2e: SCHEDULE OF KEY PERSONNEL 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 

 

The Supplier is referred to clause F.2.1.3 of the Tender Data and shall insert in the spaces provided 

below details of the key personnel required to be in the employment of the Supplier or a specialist 

consultant/firm, in order for the Supplier to be eligible to submit a Tender for this project. The 

Curriculum Vitae of the individual must be appended to this schedule. 

 
Notwithstanding having appended the Curriculum Vitae of the key personnel to this schedule, the 

Supplier must also append to this schedule in terms of clause F.2.1.3, a statement for the 

individual identified, which indicates any field(s) of specialization and any recent experience that 

is relevant to this particular project (which may or may not have formed part of the individual’s CV). 

Suppliers should indicate what particular aspect of the project the specialization or experience is 

relevant to. 

 
 
 

Name 

 
 

Qualifications 

 
No. of Years Specified 

Experience 

   

   

   

   

   

 
 
 

Signed Date 
 

 

Name Position 
 

 

Supplier 
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T2.2f: BANK RATING 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 

 
 Suppliers must submit a bank rating from a recognized financial institution as required in clause 

C.2.1.4 of the Tender Data. The bank rating must be attached to this schedule. Failure to comply 
with the requirements of C.2.1.4 shall results in the Tender not being evaluated further. 

 

 Minimum of Grade C bank required 
 

BANK RATING  

Bank Rating 
Certificate 
 
 
 
Annexure F as per 
returnable list 
 

 Bank rating of A: Undoubted 

for the amount of enquiry – 

Good to do business with 

Annexure C as per 
returnable list 
Bank rating 
certificate issued by 
the bank. 

 

 

Bank rating of B: Good for 

the amount of the enquiry – 

Amount is well within the 

capacity of ordinary business 

commitments 

Annexure F as per 
returnable list 
Bank rating 
certificate issued by 
the bank. 

 

Bank rating of C: Good for 

amount quoted if strictly in the 

way of business – Unlikely to 

commit themselves 

beyond their means 

Annexure F as per 
returnable list 
Bank rating 
certificate issued by 
the bank. 

 

 
 
 
 
 
 
 
 
 
 

Signed Date 
 

 
Name Position 

 

 

Supplier 
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T2.2g: SPECIFIC GOALS CLAIMED (CIPRO CERTIFICATE) 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 

 
 

Suppliers must attach CIPRO CERTIFICATE 
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T2.2n: RECORD OF ADDENDA TO SUPPLIER DOCUMENTS 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 
 

We confirm that the following communications received from the Employer before the 
submission of this Supplier offer, amending the Tender documents, have been taken into 
account in this Supplier offer: 

 

 
Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

Attach additional pages if more space is required. 
 

 

Signed    Date   

Name   Position   

Supplier   
 
 

*This document must form part of the returnable schedules as it is referenced in the offer portion 
of the Form of Offer and Acceptance 
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T2.2u: CIDB grading Certificate - Proof of registration 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 
 
 

Suppliers must attach CIDB grading proof 
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T2.2v: CIPC – Company registration certificate 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 
 Tenderer to submit necessary company registration certificate 
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T2.2y: Proof of Registration with Centralized Supplier Database 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 
 
 
 

Suppliers must attach Full CSD report 
  
  



 

60 

 

 
 

T2.2z: Valid Letter of Good Standing 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 
 

Tenderer to submit valid and up to date Letter of Good Standing certificate relevant to their 
services (COIDA) 
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T2.3: RETURNABLE SCHEDULES OR 
DOCUMENTS: ANNEXURES RELATED 
TO EVALUATION  
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Annexure A1: Method Statement (Generic) 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0633-HO 

 
 

Suppliers are required to submit a method statement. 
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      Annexure A2: Method Statement (Summary Task) 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0633-HO 

 
 

Suppliers are required to submit a summary task. The summary task must indicate the major 
tasks and subtasks of the works. Contractor must indicate how they would approach the works to 
achieve the required outcomes from start to end of the project. 
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Annexure A3: Method Statement (Programme with Timelines and Resources) 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0633-HO 

 
 

Suppliers are required to submit Programme with timelines such as a Gantt Chart (quarterly and 
biannual inspections) and planned resources (human resources and tools).
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Annexure B1: Key Personnel Qualification (Maintenance manager) 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0633-HO 

 

 

Suppliers are required to submit proof of maintenance manager’s experience (CV) and 
qualifications. All certified documents must not be older than three (3) months. 

  

  
Maintenance Manager 
Mechanical/Electrical 
Engineering, 
Construction Project 
Management 
 
 
 

Mechanical Engineering Degree 
with Registration as per Act 43 of 
2000 (Candidate Registration will 
not be accepted) 
 
OR 

Attached certified copies of 
qualification 

Mechanical Engineering Diploma 
with Registration as per Act 43 of 
2000 (Candidate Registration will 
not be accepted) 
 
OR 

Attached certified copies of 
qualification 

Trade certificate (Issued by the 
Department of Labour) 

Attach certified copies 
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Annexure B2: Key Personnel Qualification (Maintenance supervisor) 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0633-HO 

 
 

Suppliers are required to submit proof of maintenance supervisor’s experience (CV) and 
qualifications. 

All certified documents must not be older than three (3) months. 
 

Construction 
Supervisor 
Mech./Elect. Engineering, 
Construction Project 
Management 
 
 
 
 

Mechanical Engineering Diploma 
WITH minimum one year post 
qualification experience on 
Maintenance Electrical / Mechanical 
Equipment.  
 
OR 

Attached certified copies of 
qualification 

Trade certificate (Issued by the 
Department of Labour), or higher 
qualification WITH minimum one year 
post qualification experience on 
Maintenance Mechanical Equipment. 

Attached certified copies of 
qualification 
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Annexure B3: Key Personnel Qualification (OHS Safety officer) 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0633-HO 

 
 

Suppliers are required to submit proof of OHS safety officer’s experience (CV) and qualifications. 
All certified documents must not be older than three (3) months. 
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Annexure B4: Key Personnel Qualification (Skilled 
installation/maintenance Staff) 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0633-HO 

 
 

Suppliers are required to submit proof of Skilled installation/maintenance staff experience (CV) 
and qualifications. All certified documents must not be older than three (3) months. 
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Annexure C1  Key personnel experience (Construction manager) 
Attach CV 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 
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Annexure C2  Key personnel experience (Construction Supervisor) 
Attach CV 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 
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Annexure C3  Key personnel experience (OHS Safety officer) Attach 
CV 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 
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Annexure C4   Key personnel experience (Skilled installation staff) 
Attach CV 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 
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Annexure C5: Proof of Business address 

 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 

 

Suppliers are required to submit proof of business address (municipal account or valid lease 
agreement not later than 3 months). All certified documents must not be older than three (3) 
months. 
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Annexure C6: Company Experience  

 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0633-HO 

 
 

Suppliers are required to submit proof of company experience in Mechanical equipment installation 
and maintenance industry. 
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Reference No. 1 

T2.2x: References 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO  

 
Sir/Madam, 

 
We are in the process of evaluating  for the above project. 

 
They have listed you as a reference. Please evaluate the Suppliers performance on the criteria 
listed below by ticking the appropriate boxes. Please return upon completion as soon as possible. 
If you have any questions please do not hesitate to contact us. 
 
Tenderers are required to submit work experience that has minimum value of R 3 million in the 
last 5 years. 

 
NAME OF 

EMPLOYER 
NAME OF 
PROJECT 

CONTRACT 
PERIOD 

(Start and End 
Date) 

VALUE OF WORK 
(>/= R3mil) 

    

    

    

1. QUALITY 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

2. TIME PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

3. FINANCIAL PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

 
4. COMMENTS: 
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 Reference No. 2 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 
Sir/Madam, 

 
We are in the process of evaluating  for the above project. 

 
They have listed you as a reference. Please evaluate the Suppliers performance on the criteria 
listed below by ticking the appropriate boxes. Please return upon completion as soon as possible. 
If you have any questions please do not hesitate to contact us. 
 
Tenderers are required to submit work experience that has minimum value of R 3 million in the 
last 5 years. 

 
NAME OF 

EMPLOYER 
NAME OF 
PROJECT 

CONTRACT 
PERIOD 

(Start and End 
Date) 

VALUE OF WORK 
(>/= R3mil) 

    

    

    

1. QUALITY 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

2. TIME PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

3. FINANCIAL PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

 
4. COMMENTS: 
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Reference No. 3  
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 
Sir/Madam, 

 
We are in the process of evaluating  for the above project. 

 
They have listed you as a reference. Please evaluate the Suppliers performance on the criteria 
listed below by ticking the appropriate boxes. Please return upon completion as soon as possible. 
If you have any questions please do not hesitate to contact us. 
 
Tenderers are required to submit work experience that has minimum value of R 3 million in the 
last 5 years. 

 

NAME OF 
EMPLOYER 

NAME OF 
PROJECT 

CONTRACT 
PERIOD 

(Start and End 
Date) 

VALUE OF WORK 
(>/= R3mil) 

    

    

    

1. QUALITY 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

2. TIME PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

3. FINANCIAL PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

 
4. COMMENTS: 
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Reference No. 4  
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 
Sir/Madam, 

 
We are in the process of evaluating  for the above project. 

 
They have listed you as a reference. Please evaluate the Suppliers performance on the criteria 
listed below by ticking the appropriate boxes. Please return upon completion as soon as possible. 
If you have any questions please do not hesitate to contact us. 
 
Tenderers are required to submit work experience that has minimum value of R 3 million in the 
last 5 years. 

 

NAME OF 
EMPLOYER 

NAME OF 
PROJECT 

CONTRACT 
PERIOD 

(Start and End 
Date) 

VALUE OF WORK 
(>/= R3mil) 

    

    

    

1. QUALITY 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

2. TIME PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

3. FINANCIAL PERFORMANCE 
 

EXCELLENT VERY GOOD GOOD FAIR POOR 

5 4 3 2 1 

 
4. COMMENTS: 

 

 
 
 
 
 
 
 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

VOLUME 3: CONTRACT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 

 

 

PART C1: AGREEMENT AND CONTRACT 
DATA

C1.1 FORM OF OFFER AND ACCEPTANCE (SIGNED) 

OFFER 

 

The Employer, identified in the acceptance signature block, has solicited offers to enter into a 

Contract for the procurement of:  

 

CONTRACT NUMBER: SCMU3-24/25-0661-HO  

SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED EQUIPMENT IN CLUSTER 

FOUR (4) – NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH FACILITIES 

 

The Tenderer, identified in the offer signature block below, has examined the documents listed in 

the Tender Data and addenda thereto as listed in the tender schedules, and by submitting this offer 

has accepted the conditions of tender. 

 

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form 

of offer and acceptance, the Tenderer offers to perform all of the obligations and liabilities of the 

Contractor under the Contract including compliance with all its terms and conditions according to 

their true intent and meaning for an amount to be determined in accordance with the Conditions of 

Contract identified in the Contract Data. 

 

The offered total of the prices inclusive of Value-Added Tax is: 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

……………………………………………………………………………………………... Rand (in words) 

R………………………………………………………………………………………………….. (in figures) 

 

This offer may be accepted by the Employer by signing the acceptance part of this form of offer 

and acceptance and returning one copy of this document to the Tenderer before the end of the 

period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as 

the Contractor in terms of the Conditions of Contract identified in the Contract data. 

 
For and on behalf of the Tenderer: 
 
Name   ……………………………………………… 

Capacity  ………………………………………………   

Signature  ……………………………………………… Date: ……………………... 

Name and address of tenderer: 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

Witness Name  ………………………………………………   

Witness Signature ………………………………………………  Date: ……………………...
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ACCEPTANCE 

 

By signing this part of this form of offer and acceptance, the Employer identified below accepts the 

Tenderer’s offer.  In consideration thereof, the Employer shall pay the Contractor the amount due 

in accordance with the Conditions of Contract identified in the Contract data.  Acceptance of the 

Tenderer’s offer shall form an agreement between the Employer and the Tenderer upon the terms 

and conditions contained in this agreement and in the Contract that is the subject of this agreement. 

 

The terms of the Contract are contained in: 

 

Part C1:  Agreements and Contract data (which includes this agreement) 

Part C2:  Pricing data 

Part C3:  Scope of work 

Part C4:  Site Information and drawings and documents or parts thereof, which may be 

incorporated by reference into the above listed Parts. 

 

Deviations from and amendments to the documents listed in the Tender Data and any addenda 

thereto, as listed in the returnable schedules as well as any changes to the terms of the offer agreed 

by the Tenderer and the Employer during this process of offer and acceptance, are contained in 

the schedule of deviations attached to and forming part of this agreement.  No amendments to or 

deviations from said documents are valid unless contained in this schedule, which must be duly 

signed by the authorised representative(s) of both parties. 

 

The Tenderer shall, within two weeks after receiving a completed copy of this agreement including 

the schedule of deviation (if any), contact the Employer’s Agent (whose details are given in the 

Contract data) to arrange the delivery of any securities, bonds, guarantees, proof insurance and 

any other documentation to be provided in terms of the Conditions of Contract identified in the 

Contract data at or just after, the date this Agreement comes into effect.  Failure to fulfil any of 

these obligations in accordance with those terms shall constitute a repudiation of this agreement. 

 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 

Tenderer receives one fully completed original copy of this document, including the schedule of 

deviations (if any).  Unless the Tenderer (now Contractor), within five (5) working days of the date 

of such receipt, notifies the Employer in writing of any reason why he cannot accept the contents 

of this agreement, this agreement shall constitute a binding Contract between the parties. 

 
For and on behalf of the Employer: 
 
Name   ……………………………………………… 

Capacity  ………………………………………………   

Signature  ………………………………………………  Date: ……………………... 

Name and address of employer: 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………… 

Witness Name  ………………………………………………   

Witness Signature ………………………………………………  Date: ……………………...
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SCHEDULE OF DEVIATIONS 

 

Notes: 

• The extent of deviations from the tender documents issued by the Employer prior to the tender 

closing date is limited to those permitted in terms of the conditions of tender. 

• A Tenderer’s covering letter shall not be included in the final Contract document.  Should any 

matter in such letter, which constitutes a deviation as aforesaid become be the subject of 

agreements reached during the process of offer and acceptance, the outcome of such 

agreement shall be recorded here. 

• Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents, and which it is agreed by the parties becomes 

an obligation of the Contract, shall also be recorded here. 

• Any change or addition to the tender documents arising from the above agreements and 

recorded here, shall also be incorporated into the final draft of the Contract. 

 

A Tenderer’s covering letter shall not be included in the final Contract document.  Should any matter 

in such letter, which constitutes a deviation as aforesaid, be the subject of agreements reached 

during the process of offer and acceptance, the outcome of such agreement shall be recorded here. 

 

Subject ………………………………………………………………………………………………. 

Details ……………………………………………………………………………………………….  

  ……………………………………………………………………………………………….  

Subject ………………………………………………………………………………………………. 

Details ……………………………………………………………………………………………….  

  ……………………………………………………………………………………………….  

Subject ………………………………………………………………………………………………. 

Details ……………………………………………………………………………………………….  

  ……………………………………………………………………………………………….  

Subject ………………………………………………………………………………………………. 

Details ……………………………………………………………………………………………….  

  ……………………………………………………………………………………………….  

Subject ………………………………………………………………………………………………. 

Details ……………………………………………………………………………………………….  

  ……………………………………………………………………………………………….  

By the duly authorized representatives signing this schedule of deviations, the Employer and the 

Tenderer agree to and accept the foregoing schedule of deviations as the only deviations from and 

amendments to the documents listed in the Tender Data and addenda thereto as listed in the 

returnable schedules, as well as any confirmation, clarification or change to the terms of the offer 

agreed by the Tenderer and the Employer during this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during 

the period between the issue of the tender documents and the receipt by the Tenderer of a 

completed signed copy of this Agreement shall have any meaning or effect in the Contract between 

the parties arising from this agreement. 
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Part 1– Data provided by the Employer  
  

Clause  Statement   Data  

1. General    

  The conditions of contract are the 

core clauses and the clauses for main 

Option:  

    

  

A  

  

Priced contract with price list  

  dispute resolution Option  W1  Dispute resolution procedure  

  and secondary Options  

    

  

X1  

  

Price adjustment for inflation  

    X13  Performance Bond  

    X17  Low service damages  

    X18  Limitation of liability  

    X19  Task Order  

    

  of the NEC3 Term Service Contract 

(April 2013)  

X20  

  

Key Performance Indicators  

  

  
10.1  The Employer is (name):   Eastern Cape Department of Health  

  

  

  

Address  

   

Department of Health 
Global Life Centre 
Corner Phalo Avenue and R63 (opposite Engen garage) 
Bhisho 
5605 
  

  
  
  
  

Represented By:  

Tel No.  

Fax No.  

  

 Mr Lamkelo Mdingi  

  

  

  

  
10.1   The Service Manager is (name):   Lukhozi Consortium 

       

    

  Tel   

  e-mail   

  The Service Manager is (name):  Mr Bruce Maliti 

11.2(2)  The Affected Property is  Joe Gqabi and Chris Hani District Health Facilities in 

the Eastern Cape Province as per Service Information  
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11.2(13)  
The service is   Scheduled and Re-Active Maintenance works 

11.2(14  The following matters will be included in 

Risk register  

N/A  

11.2(15)  The Service Information is in  

  

The Contract Part 1: Service Information - Scope of 

Works. Works Information and all documents and 

drawings to which it makes reference.  

12.2  The law of the contract is the law of  the Republic of South Africa  

13.1  The language of this contract is  English  

13.2  The period for reply is  7 days  

  

2. The Contractor’s responsibility (If the optional statement for this section is not used, no    
data will be required for this section)  

21.1  The Contractor submits a first Plan for  2 weeks of the Contract Date acceptance within  

  

3. Time   

30.1  The starting date is  at the Site Handover Meeting Date. 

30.2  The service period is  36 Months. 

  

4. Testing and defects  Special testing may be requested by the Service 

Manager.   

  

5. Payment    

50.1  The assessment interval is  Monthly  

51.1  The currency of this contract is the  

  

South African Rand  

51.2  The period with which payments are 

made is  

30 Days after submission of a valid TAX Invoice to 

the  

Employer  

51.4  

  

The interest rate is  

  

(i) zero percent above the publicly quoted prime rate 
of interest (calculated on a 365-day year) charged by 
from time to time by the South African Reserve Bank 
(as certified, in the event of any dispute, by any 
manager of such bank, whose appointment it shall 
not be necessary to prove) for amounts due in Rands  

    

6. Compensation Events  (if the optional statement for this section is not 

used, no data will be required for this section  

  These are additional compensation  N/A events  
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7. Use of Equipment Plant and Materials  No data is required for this section of the 

conditions of contract.  

 8. Risks and Insurance    

80.1  These are additional Employer's risks  N/A  

83.1  The Employer provides these 

insurances from the Insurance Table  

N/A  

83.1  The Employer provides these additional 

insurances  

N/A  

83.1  The minimum amount of cover for 

insurance  against loss and damage 

caused by the Contractor to the 

Employer’s property is   

R 5 000 000.00  

83.1  The insurance against loss of or 

damage to the works, Plant and 

Materials is to include cover for Plant 

and Materials provided by the Employer 

to an amount of   

R 5 000 000.00  

83.1  The minimum amount of cover for 

insurance in respect of loss of or 

damage to property (except the 

Employer’s property, Plant and Materials 

and Equipment) and liability for bodily 

injury to or death of a person (not an 

employee of the Contractor) arising from 

or in connection with the Contractor’s 

Providing the Service for any one event 

is:  

R 5 000 000.00  

83.1  The Minimum limit of indemnity for 

insurance in respect of death of or bodily 

injury to employees of the Contractor 

arising out of and in course of their 

employment in connection with this 

contract for any one event is:  

As prescribed by the Compensation for 

Occupational  

Injuries and Diseases Act No. 130 of 1993 and 

the Contractor’s common law liability for people 

falling outside the scope of the Act with a limit of 

Indemnity of not less that R 5 000 000.00  

 9. Termination  No data is required for this section of the 

conditions of contract.  

 10. Data for main Option Clauses    

A  Priced Contract with Price List   Option A  

20.5  The Contractor prepares forecasts of the final  

total of the Prices for the whole of the 

service at intervals of no longer than   

4 Weeks  

  11. Data for Option W1    

W1.1  

  

  

  

  

The Adjudicator is (Name)  

Address  

Tel. No, Fax No.  

Email  

The person selected from the ICE-SA Division (or 
its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the party intending to refer a 
dispute to him.  (See www.saice.org.za)  
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W1.2(3)  The Adjudicator nominating body is:  The Chairman of ICE-SA a joint Division of the 

South African Institution of Civil Engineering   

W1.4(2)  The Tribunal is:  Arbitration  

W1.4(5)  The Arbitration Procedure is  The latest edition of Rules for the Conduct of  

Arbitrations published by the Association of 

Arbitrators (South Africa) or its successor body.  

  The place where arbitration is to be held is   South Africa  

  The person or organization who will 
choose an arbitrator   

- If the Parties cannot agree a 
choice or   

- If the procedure does not state who 

selects an arbitrator, is  

The Chairman for the time being or his nominee 

of the Association of Arbitrators (South Africa) or 

its successor body.  

 12. Data for Secondary Option   Clauses  

 X1  Price Adjustment for Inflation     

 X1.1  The base date for indices is   Tender Closing Date   

  

The proportions used to calculate the Price Adjustment Factor are:  

      

   Note:  Requirements for CPA/Price  

inflation is that Prices must be Fixed 
and Firm for the First 12 months of the 
contract and only subject to escalation 
thereafter.  A minimum of 10% of the 
contract price / prices is not adjustable 
throughout the life of the contract  

  

      

Proportion  Linked to Index 

for  

Index  prepared 

(Source)  

by  

       

       

       

  Non- 

Adjustable**  

   

100%       

 X13  Performance Bond    

X13.1  The Contractor gives the Employer a  The Tenderer must provide a Performance Bond in the 
performance bond  

form of a Fixed Performance Guarantee by 

means of a Bank Guarantee, or from an Insurer 

approved by the  

  Service Manager, in the amount of 2.5% of the 
Awarded Contract Value, once the Contract has 
been awarded to him.  This Bond must be given 
to the  
Employer with in four (4) weeks of the Contract 

Date.  

X17  Low Service Damages    

X17.1  

  

  

The service level table is in  

  

  

As per Demerit Table in Contact Data – 

Annexure CD1  

  

  

X18  Limitation of Liability    

X18.1  The Contractor’s liability to the Employer for 

indirect or consequential loss is limited to  

R0.0 (zero Rand)  

X18.2  For any one event, the Contractor’s liability 

to the Employer for loss of or damage to 

the Employer’s property is limited to   

R2 500 000.00  
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X18.3  The Contractor’s liability for Defects due to 

his design of an item of Equipment is 

limited to   

The greater of   

• the total of the Prices at the Contract Date  
And  

• R2 500 000  

X18.4  The Contractor’s liability to the Employer for 

all matters arising under or in connection 

with this contract, other than the excluded 

matters, is limited to   

  

N/A  

X18.5  The end of liability date is  3 Months after the end of the Service Period.  

X19  

  

Task Order  

The Contractor submits a Task Order 

programme to the Service Manager within  

  

Authorization to commence with any Task will be 
done by Task Order.  This Task Order will be 
issued to the Contractor by the Service 
Manager.    
Maintenance Turn- around times are stated in 
the Works Instructions under specification 
clause GM7.    
  

  

X20  

  

  

Key Performance Indicators  

  

  

Key performance Indicators will be used to 
monitor Contractor performance on a monthly 
basis  
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- Part Two – Data provided by the Contractor  
  
Clause  Statement  Data  

10.1  The Contractor is (Name):   

  Address:  

  Tel No.  

  Fax No.   

    

    

    

    

    

    

    

11.2(8)  The Direct Fee Percentage is  

    

_______________%  

    

The Subcontracted Fee Percentage Is  

    

_______________%  

11.2(14)  The following matters will be included 

in the Risk Register  

    

11.2(15) The Service Information for the 

Contractor’s plan is in:  

    

21.1  The plan identified in the Contract Data 

is contained in:  

    

24.1  The Key Persons are:  

  Name :  

  Job :  

  Responsibilities :  

  Qualifications :  

  Experience  

    

    

    

    

    

    

  Name :  

  Job :  

  Responsibilities :  

  Qualifications :  

  Experience  

    

    

    

    

    

      

CV’s and further key person’s data are in 

_____________  

A  Priced Contract with Price List      

  

11.2(12)  The price list is in  

  

    

  

11.2(19)  The tendered total of the Prices is  

  

    

X1  Price adjustment for inflation      
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X1.1    

  

Proportion  Linked to Index for  Index prepared by (Source)  

      

      

      

  

Non-Adjustable**  

  

100%      
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Annexure CD1 – Demerit Table and Penalty Calculation System  

  

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 

Attach document here  
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ANNEXURE CD1: DEMERIT TABLE AND PENALTY CALCULATION 

SYSTEM  
  

If the Contractor fails to remedy any sub-standard work within the time frame stipulated by 
the Service Manager, the conditions as per GM 3.1 will apply.  
    

The contractor will incur demerit points for specific measurable poor performance incidents 
which can lead to the early termination of the Contract as described below.  

  

DESCRIPTION  DEMERIT POINT  

Failure to submit the Functional Condition Assessment Report by the due date  
1 point/ week that 

the report is late  

Exceeding the maximum allowable response and resolve time for a P1 

Breakdown  
3 points/ incident  

Exceeding the maximum allowable response and resolve time for a P2 

Breakdown  
2 points/ incident  

Exceeding the maximum allowable response and resolve time for a P3 or P4 

Breakdown  
1 point/ incident  

Not meeting the Planned Maintenance Performance KPI  1 point/ incident  

Not meeting the Rework Rate KPI  1 point/ incident  

Not meeting the Contractor Contactability KPI  1 point/ incident  

  

The demerit points will accumulate and trigger the following actions:  
  

ACCUMULATED 

DEMERIT POINTS  

ACTION  

6  

Service Manager to discuss Contractor’s performance deviation and agree on 

improvement measures.  If improvement measures are successful and the 

Contractor has been consistently meeting the required KPI targets for the 

following two months, the demerit points can be cancelled by the Service 

Manager.  

  12  

Service Manager to issue notice that Contractor is in Breach of Contract and that 

Contract Can be terminated if the Contractor does not improve his performance 

in line with the agreed improvement measures.  

15  
Service Manager to Terminate Contract as per Clause 9 of the NEC3 Term 

Service Contract.  
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Poor performance by the Contractor due to late payments by the Employer will not incur 
demerit points.    

  

Financial penalties, as per the requirements of Secondary Options Clause X17, will be 
applied on the effected payments at 1% penalty per demerit point by the Service Manager, 
in the month that the demerit points are allocated to the Contractor.  
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 Annexure CD2 – Key Performance Indicator Listing  

  

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

  

ANNEXURE CD2: KEY PERFORMANCE INDICATOR LISTING  
  

The following Key Performance Indicators (KPI’s) will be applicable to this Contract and must 

be monthly updated and reported on by the Service Manager:  

  

  

KPI Name 
 

KPI Equation 
 

Frequency Target 

Emergency Job Rate = 
Total Number of Emergency Jobs Done 

X 100% Monthly <10% 
Total Number of Jobs Done 

Planned 

Maintenance  

Performance 

= 

Total Number of Scheduled Planned Maintenance 

Jobs Completed 
X 100% Monthly 100% 

Total Number of Planned Maintenance Jobs 

Scheduled 

Cost Estimation 

Accuracy 
= 

Total Actual Cost of Work 
X 100% Monthly 100% 

Total Estimated Cost Of Work 

Response 

Performance 
= 

Number of Service Calls Completed within 

Targeted Response Time 
X 100% Monthly 100% 

Total Number of Service Calls 

Rework Rate = 
Number of Jobs Requiring Rework 

X 100% Monthly 0% 
Total Number of Jobs Done 

SHEQ = Number of SHEQ Incidents Involving the Contractor 

 

Monthly 0 

Contractor 

Contactability 
= 

Number of Times that Contractor was not 

Contactable by the Call Cen 
tre Monthly 0 

    

 The Service Manager must also ensure that the following items are routinely inspected and 

reported on by the Site Representative for each Health Facility:  

  

1. Compliance with general maintenance requirements as specified in the Service 
Information.  
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2. Manner in which preventative and corrective maintenance is carried out.  

  

3. Manner in which the Maintenance Control Plan is implemented and updated.  

  

4. Manner in which Task Orders received from the Service Manager is dealt with.  

  

5. Manner in which records are kept as required by the Service Information as well as the 
Occupational Health and Safety Act, Act No 85 of 1993 as amended.  

  

6. Quality of services carried out for the month prior to the inspection.  

  

Note:  The aim of the above inspection is to determine that all the requirements of the 
specification have been complied with.  Should the Service Manager believe that one 
or more maintenance items referred to above, have been neglected or totally ignored 
by the Contractor he may decide to implement demerit points as penalty as per X17 for 

each type of non-compliance found during the inspection.  
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C1.3: FIXED PERFORMANCE GUARANTEE 
 

 

Project title: SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

Bid No: SCMU3-24/25-0460-HO 

 

With reference to the contract between    
 

                                                                                                                  (hereinafter referred to 

as the “contractor”) and the Eastern Cape Department of Health (hereinafter referred to as the 

“employer”). Contract No ........................for the 

………………………………………………………………………………………………………. (hereinafter   referred   to   as   

the 

“Contract”) 

 

in the amount of R , 
 

  (in words), 

(hereinafter referred to as the “contract sum”.) 

I/We,    
 

in my/our capacity as and hereby 

 

representing (hereinafter referred to as the 

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of 

R , ( ) 

being 2.5% of the 

 

contract sum (excluding VAT), for the due fulfilment of the contract. 

 

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia, non causa 

debiti; excussionis et divisionis; and all other exceptions which could be pleaded against the 

enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves 

to be conversant, and undertake to pay the employer the amount guaranteed, during the period 

when the claim is received by the guarantor, on receipt of a written demand from the employer to 

do so, and which demand the employer may make if the employer has a right of recovery against 

the contractor in terms of X13 of the contract. 

  



 

96 

 

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of 

the procedures provided for in the contract, the said demand can be made by the employer, at any 

stage prior to the expiry of this guarantee. 

 

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on 

condition that upon the issue of the last final payment certificate, the employer shall account to the 

guarantor showing how this amount has been expended and refund any balance due to the 

guarantor. 

 

The employer shall have the absolute right to arrange his affairs with the contractor in any manner 

which the employer deems fit and the guarantor shall not have the right to claim his release on 

account of any conduct alleged to be prejudicial to the guarantor. Without derogating from the 

aforegoing, any compromise, extension of the construction period, indulgence, release or variation 

of the contractor’s obligation shall not affect the validity of this guarantee. 

 

This undertaking is neither negotiable nor transferable, and 

 

must be surrendered to the guarantor at the time when the employer accounts to the guarantor 

in terms of clause 4 above, or 

shall lapse on the date of the last certificate of practical completion; and 

shall not be interpreted as extending the guarantor’s liability to anything more than payment of 

the amount guaranteed. 

 

SIGNED AT ON THIS DAY OF 201_ 

 

 

AS WITNESS 

 

1.    
 

2.    
 

 

By and on behalf of 

 

 

 

 

 
 

(insert the name and physical address of 

the guarantor) NAME:    

CAPACITY:    

(duly authorized thereto by resolution attached marked Annexure A) 

 

DATE:    
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No alterations and/or additions of the wording of this form will be accepted. 

 

The physical address of the guarantor must be clearly indicated and will be regarded as the 

guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee. 

 

This GUARANTEE must be returned to: 

 

 

 
 

 
 

 

 

 
 
 
 
  



 

98 

 

C1.4 CONFIRMATION OF RECEIPT OF CONTRACT (PRO FORMA) 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement, hereby confirms 

receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 

completed original copy of this Agreement, including the Schedule of Deviations (if any) on:  

 

The ………………………… (day) of ………………………… (month) ………………………… (year)  

 

At ……………………………………………………………………………………………………... (place) 

 

It is hereby agreed that the official commencement date of the Contract will be: 

 

The ………………………… (day) of ………………………… (month) ………………………… (year)  

 

For and on behalf of the Contractor: 

 

Name   ……………………………………………… 

 

Capacity  ………………………………………………   

 

Signature  ……………………………………………… Date: ……………………... 

 

Witness Name  ………………………………………………   

 

Witness Signature        ……………………………………                            Date:…………………...

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

PART C2-1: PRICING DATA 
 

 
PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 
EQUIPMENT IN CLUSTER FOUR (4) – NELSON MANDELA AND SARAH 
BAARTMAN DISTRICT – HEALTH FACILITIES 

TENDER No. SCMU3-24/25-0661-HO 

 

C2.1 Pricing Data 
 

GENERAL NOTES 
s 
1 Documents 

 The Schedule of Quantities form part of the Document and must be read in conjunction with the other 
parts forming the Document in order to gain the full meanings of the descriptions of the work to be done 
and materials and equipment to be used. 
 
2 Alterations 

 No alterations, erasure or addition is to be made in the text of the Schedule of Quantities. Should any 
alteration, erasure or addition be made, it will not be recognised and the original wording of the Schedule 
of Quantities will be adhered to. 
 
3 Issue of Schedule of Quantities in Electronic Format 

 The Engineers will make the Schedule of Quantities available to Tenderers in electronic (Microsoft 
Excel Workbook) format, upon request. 
 

 If utilised for tender submission, the Tenderer will be responsible for ensuring the correctness of all 
calculations. The Consulting Electrical Engineers cannot be held responsible for any arithmetic 
inaccuracies in the electronic Schedule of Quantities. 
 
4 Pages 
Before submitting his Tender, the Tenderer must check to ensure all pages have been included and 

are distinct. Should any obvious errors be found the Engineer is to be notified immediately to have them 

corrected as no liability whatsoever will be admitted by the Engineer in respect of errors in the Tender 

due to the foregoing. 

 
5 Responsibility 

 The responsibility for the accuracy of the quantities written into the Schedule of Quantities remains with 
the person who prepared the Schedule of Quantities. The Tenderer shall be relieved of the responsibility 
of measuring quantities at the Tender stage, and the Tender Price submitted shall be in respect of the 
quantities set out in the Schedule of Quantities.  
 

 The Tenderer will be required to make his assessment of items such as brackets, fixings, etc., from 
details stated in the Schedule of Quantities and shall make allowances therefore within the rates 
tendered. 
 

 Tenderers shall make due allowance in their rates for any item of incidental or contingent work, labour 
and materials not contained in the Schedule of Quantities, but deemed necessary for the successful 
completion of the Works. 
 
6 Offered rates in the Schedule of Quantities 
The rates in the Schedule of Quantities shall be final and no further adjustment will be made. 
 
7 Currency 
All the offered rates in the Schedule of Quantities shall be in South African Rands (R). Any items 
purchased overseas must be converted to local currency with all exchange rates and export charges. 
 
8 Unit Rates 

 Unless a separate rate for the supply and the installation of any item is specifically called for, the supply 



  

 

 

and installation costs of any items shall be fully included in the unit price. 
 
 The description of each item shall, unless otherwise stated herein, be held to include making, conveying 

and delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, cutting and 
waste, patterns, models and templates plant, temporary works, return of water establishment charges, 
profit and all other obligations arising out of the Conditions of Contract. 

 
9 Variations 

 Variations in the scope and extent of the work included in the Schedule of Quantities shall be allowed 
in order to meet the Employer’s requirements and shall be measured and costed at the rates entered 
in the Schedule of Quantities, where appropriate, forming an addition to or deduction from the total of 
the Schedule of Quantities. Any items or variations for which rates have not been added in the Schedule 
of Quantities shall be agreed and priced as non-scheduled items in accordance with the provisions of 
the contract. 
 

 The rules governing the extent and costing of the variations shall be those provided for in the Conditions 
of Contract and Variations to Sub-contract. 
 

 Variations to the planning before the work has been executed shall be priced as above. Alterations to 
work already executed cannot necessarily be priced as above and must be reviewed on its merits. 
 

 The appropriate portions of the Preliminary & General Costs are to be adjusted proportionately to the 
nett additions or omissions of the variations to the contract 
 
10 Preliminary and General 

 Tenderers are to note that no allowances have been made in the Schedules of Quantities for the pricing 
of “Preliminary & General” items. 
 

 Tenderers shall therefore, include the “Preliminary & General” component of their Tender Price in their 
tendered rates for the respective items of equipment / Work. 
 
11 Provisional Sums 

 All Provisional Sums shall be expended only as directed by the Client and Engineer and any balance 
remaining shall be deducted from the amount of the Sub-contract sum. No work for which Provisional 
Sums are provided shall be commenced without written instructions from the Engineer. 
 

 All Provisional Sums may be utilised in full or in part. These Provisional Sums may be deleted in full or 
in part if not required. 
 
12 Contingency Sums 

 All Contingency Sums shall be expended only as directed by the Client and Engineer. No work for which 
Contingency Sums are provided shall be commenced without written instructions from the Engineer. 
 

 All Contingency Sums may be utilised in full or in part. These Contingency Sums may be deleted in full 
or in part if not required. 
 
13 Dayworks 

 The rates included for daywork shall not form part of the Tender Price, but Tenderers shall note that 
this item must be regarded as provisional and will only be payable to the Sub-contractor if and when a 
written order to this effect has been issued. 
 
14 Value Added Tax 

 This Schedule of Quantities shall be priced nett, excluding VAT. 
 
 VAT shall only be added at the Summary at the end of the Schedule of Quantities for the Principal 

Contract. 
 
15 Adjustment 

 The Employer reserves the right to adjust arithmetical errors in the extension of rates and totals in the 
Tender, and the Tenderer will be informed of the effect of any corrections on his Tender Sum prior to 
the award of the Contract. In no case will tendered rates be adjusted when correcting such errors. 



  

 

 

 
 In the event of there being tendered rates or prices which are declared by the Employer to be 

unacceptable to him, because they are either excessively low or high or not in proper balance with other 
rates, the Tenderer may be required to produce evidence and advance arguments in support of the 
tendered rates or prices objected to. If after submission of such evidence and any further evidence 
requested, the Employer is still not satisfied with the tendered rates or prices objected to, he may 
request the Tenderer to amend these rates and prices along the lines indicated by him. 
 

 The Tenderer may or may not thereupon alter and amend the rates and prices objected to and such 
other related prices as are agreed to by the Employer. Should the Tenderer fail to amend his Tender in 
a manner acceptable to the Employer, or at all, it may prejudice his Tender. 
 

 In the case of Tenders with Schedule of Quantities, the total corrected Tender Price in the Tender Form 
shall constitute the Sub-contract Sum. Tenderers are advised to check their extensions and additions. 
In the case of a Lump Sum Tender, the original uncorrected Tender Price shall be considered. The 
Engineer shall negotiate adjustments to the rates tendered in order to correct the arithmetical extension 
or addition, whilst the Tender Price as submitted, remains unaltered. 
 

 In either case, the Tenderer shall be notified of any arithmetical error in his Tender, and shall be given 
the opportunity to withdraw the Tender at this stage. 
 
16 Quantification 

 The successful Tenderer and the Employer or his Agent may agree that the total of any Schedule, 
including any variations by way of additions thereto or deductions there from, represents a fair and 
accurate quantification of the items set out in the Schedule of Quantities and the parties may agree final 
payment on that basis. In the event of any dispute as to the quantities, the disputed item or items shall 
be adjusted where necessary. 
 
17 Ordering 

 The quantities in this Schedule of Quantities shall not be used for ordering materials. The onus is on 
the successful Tenderer to order the correct quantities of materials as per the drawings. 
 
18 Payment 

 The measurement and payment of Work done shall be made in accordance with the unit price rates, 
and rates of pay listed in the Schedule of Quantities. No payment will be made for any item of associated 
work not specifically detailed in the Schedule of Quantities. 
 

 

 

 

 

 

 

 

 

 

 

 

 



  

 

 

 

 

C1.1a Final Summary 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO Cluster/District:
NELSON MANDELA AND SARAH 

BAARTMAN

SCHEDULE 

NUMBER
TENDER AMOUNT

1A-1
NELSON MANDELA AND 

SARAH BAARTMAN
FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK

1A-2
NELSON MANDELA AND 

SARAH BAARTMAN
FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

1A-3
NELSON MANDELA AND 

SARAH BAARTMAN
FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

1A-4
NELSON MANDELA AND 

SARAH BAARTMAN
FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

1A-5
NELSON MANDELA AND 

SARAH BAARTMAN
FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK

2A-1
NELSON MANDELA AND 

SARAH BAARTMAN
FUNCTIONAL REPAIR SCHEDULE 

2A-2
NELSON MANDELA AND 

SARAH BAARTMAN
FUNCTIONAL REPAIR SCHEDULE (continued)

2A-3
NELSON MANDELA AND 

SARAH BAARTMAN
FUNCTIONAL REPAIR SCHEDULE (continued)

2A-4
NELSON MANDELA AND 

SARAH BAARTMAN
FUNCTIONAL REPAIR SCHEDULE (continued)

3A
NELSON MANDELA AND 

SARAH BAARTMAN
MAINTENANCE SERVICE SCHEDULE

3B
NELSON MANDELA AND 

SARAH BAARTMAN
MAINTENANCE SERVICE SCHEDULE

4 TERM REPAIRS SUBJECT TO APPROVAL OF QUOTATION OF THE WORKS 

TOTAL AMOUNT OF WORKS (INCL VAT) - ENTER THIS AMOUNT TO FORM OF OFFER

DESCRIPTION

ASSET TYPE: MEDICAL GAS

SUBTOTAL AMOUNT OF WORKS (EXCL VAT)

ALLOWANCE FOR VAT AT 15.0%

PAGE 1 OF BOQ   



C2.2 Bills of Quantities

SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO

ASSET TYPE: MEDICAL GAS

SCHEDULE 1A-1: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5

VERIFICATION OF ASSETS ON SITE : Verify assets on site vs

Asset Register (C4.1), and compile plant layout line drawings as

per GM 2.5 (1) and (2).

1,1 Port Elizabeth Provincial Hospital Item 1

1,2 Dora Nginza Hospital Item 1

1,3 Kwazakhele CHC Item 0

1,4 Motherwell CHC Item 1

1,5 Central CHC (Sandford) N/A Facility Closed Item 0

1,6 Empilweni TB Hospital Item 1

1,7 Livingstone Hospital Item 1

1,8 Elizabeth Donkin Hospital Item 0

1,9 West End CHC Item 0

1,10 Jose Pearson Hospital Item 1

1,11 New Brighton CHC Item 0

1,12 Korsten CHC Item 0

1,13 Gqeberha CHC Item 0

1,14 Uitenhage Hospital Item 1

1,15 Orsmond Hospital N/A Facility Closed Item 0

1,16 Rosedale CHC Item 0

1,17 Laetitia Bam CHC Item 0

2.18 Port Alfred Hospital Item 1

2.19 Marjorie Parrish TB Hospital Item 1

2.20 Settlers Day Hospital Item 0

2.21 Settlers Hospital Item 1

2.22 Fort England Hospital  Item 0

2.23 Temba TB Hospital N/A Facility Closed Item 0

2.24 Sundays Valley Hospital Item 1

2.25 BJ Vorster Hospital Item 1

2.26 Joubertina CHC Item 1

2.27 Humansdorp Hospital Item 1

2.28 PZ Meyer Hospital Item 0

2.29 SAWAS Memorial Hospital Item 1

2.30 Andries Vosloo Hospital Item 1

2.31 Graaff-Reinet Day Hospital Item 0

2.32 Midland Hospital Item 1

2.33 Margery Parkes TB Hospital Item 0

2.34 Aberdeen Hospital Item 0

2.35 Willowmore Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:
NELSON MANDELA AND SARAH 

BAARTMAN
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C2.2 Bills of Quantities

SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO

ASSET TYPE: MEDICAL GAS

SCHEDULE 1A-2: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5 & 3.2

VERIFICATION OF SPARE PART INVENTORY ON SITE : Find 

and verify all spares for the asset type that is currently available on

site

2.1 Port Elizabeth Provincial Hospital Item 1

2.2 Dora Nginza Hospital Item 1

2.3 Kwazakhele CHC Item 0

2.4 Motherwell CHC Item 1

2.5 Central CHC (Sandford) N/A Facility Closed Item 0

2.6 Empilweni TB Hospital Item 1

2.7 Livingstone Hospital Item 1

2.8 Elizabeth Donkin Hospital Item 0

2.9 West End CHC Item 0

2.10 Jose Pearson Hospital Item 1

2.11 New Brighton CHC Item 0

2.12 Korsten CHC Item 0

2.13 Gqeberha CHC Item 0

2.14 Uitenhage Hospital Item 1

2.15 Orsmond Hospital N/A Facility Closed Item 0

2.16 Rosedale CHC Item 0

2.17 Laetitia Bam CHC Item 0

2.18 Port Alfred Hospital Item 1

2.19 Marjorie Parrish TB Hospital Item 1

2.20 Settlers Day Hospital Item 0

2.21 Settlers Hospital Item 1

2.22 Fort England Hospital  Item 0

2.23 Temba TB Hospital N/A Facility Closed Item 0

2.24 Sundays Valley Hospital Item 1

2.25 BJ Vorster Hospital Item 1

2.26 Joubertina CHC Item 1

2.27 Humansdorp Hospital Item 1

2.28 PZ Meyer Hospital Item 0

2.29 SAWAS Memorial Hospital Item 1

2,3 Andries Vosloo Hospital Item 1

2,31 Graaff-Reinet Day Hospital Item 0

2,32 Midland Hospital Item 1

2,33 Margery Parkes TB Hospital Item 0

2,34 Aberdeen Hospital Item 0

2,35 Willowmore Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:
NELSON MANDELA AND SARAH 

BAARTMAN
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C2.2 Bills of Quantities

SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO

ASSET TYPE: MEDICAL GAS

SCHEDULE 1A-3: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.7

COMPILING OF OPERATING AND MAINTENANCE MANUALS : 

Compile three sets of O&M Manuals per site per asset type and 

asset model as per information from the Asset Register C4.1

3.1 Port Elizabeth Provincial Hospital Item 1

3.2 Dora Nginza Hospital Item 1

3.3 Kwazakhele CHC Item 0

3.4 Motherwell CHC Item 1

3.5 Central CHC (Sandford) N/A Facility Closed Item 0

3.6 Empilweni TB Hospital Item 1

3.7 Livingstone Hospital Item 1

3.8 Elizabeth Donkin Hospital Item 0

3.9 West End CHC Item 0

3.10 Jose Pearson Hospital Item 1

3.11 New Brighton CHC Item 0

3.12 Korsten CHC Item 0

3.13 Gqeberha CHC Item 0

3.14 Uitenhage Hospital Item 1

3.15 Orsmond Hospital N/A Facility Closed Item 0

3.16 Rosedale CHC Item 0

3.17 Laetitia Bam CHC Item 0

3.18 Port Alfred Hospital Item 1

3.19 Marjorie Parrish TB Hospital Item 1

3.20 Settlers Day Hospital Item 0

3.21 Settlers Hospital Item 1

3.22 Fort England Hospital  Item 0

3.23 Temba TB Hospital N/A Facility Closed Item 0

3.24 Sundays Valley Hospital Item 1

3.25 BJ Vorster Hospital Item 1

3.26 Joubertina CHC Item 1

3.27 Humansdorp Hospital Item 1

3.28 PZ Meyer Hospital Item 0

3.29 SAWAS Memorial Hospital Item 1

3,30 Andries Vosloo Hospital Item 1

3,31 Graaff-Reinet Day Hospital Item 0

3,32 Midland Hospital Item 1

3,33 Margery Parkes TB Hospital Item 0

3,34 Aberdeen Hospital Item 0

3,35 Willowmore Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:
NELSON MANDELA AND SARAH 

BAARTMAN
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C2.2 Bills of Quantities

SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO

ASSET TYPE: MEDICAL GAS

SCHEDULE 1A-4: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK (continued)

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

4 SS 8 & 9
OPERATOR AND MAINTAINER TRAINING : Provide Operator 

and Maintainer training as per SS8 and SS9

4.1 Port Elizabeth Provincial Hospital Hrs 4,5

4.2 Dora Nginza Hospital Hrs 4,5

4.3 Kwazakhele CHC Hrs 0

4.4 Motherwell CHC Hrs 4,5

4.5 Central CHC (Sandford) N/A Facility Closed Hrs 0

4.6 Empilweni TB Hospital Hrs 4,5

4.7 Livingstone Hospital Hrs 4,5

4.8 Elizabeth Donkin Hospital Hrs 0

4.9 West End CHC Hrs 0

4.10 Jose Pearson Hospital Hrs 4,5

4.11 New Brighton CHC Hrs 0

4.12 Korsten CHC Hrs 0

4.13 Gqeberha CHC Hrs 0

4.14 Uitenhage Hospital Hrs 4,5

4.15 Orsmond Hospital N/A Facility Closed Hrs 0

4.16 Rosedale CHC Hrs 0

4.17 Laetitia Bam CHC Hrs 0

4.18 Port Alfred Hospital Hrs 4,5

4.19 Marjorie Parrish TB Hospital Hrs 4,5

4.20 Settlers Day Hospital Hrs 0

4.21 Settlers Hospital Hrs 4,5

4.22 Fort England Hospital  Hrs 4,5

4.23 Temba TB Hospital N/A Facility Closed Hrs 0

4.24 Sundays Valley Hospital Hrs 4,5

4.25 BJ Vorster Hospital Hrs 4,5

4.26 Joubertina CHC Hrs 4,5

4.27 Humansdorp Hospital Hrs 4,5

4.28 PZ Meyer Hospital Hrs 0

4.29 SAWAS Memorial Hospital Hrs 4,5

4,30 Andries Vosloo Hospital Hrs 4,5

4,31 Graaff-Reinet Day Hospital Hrs 0

4,32 Midland Hospital Hrs 4,5

4,33 Margery Parkes TB Hospital Hrs 0

4,34 Aberdeen Hospital Hrs 0

4,35 Willowmore Hospital Hrs 4,5

5 GM 2.15

ENVIRONMENTAL MANAGEMENT PLAN : The Contractor must

compile a basic Environmental plan specific to the type of work

that he will be performing at the Health Facilities as per C3.2

Item 19

6 GM 2.15

OCCUPATIONAL HEALTH AND SAFETY ACT COMPLIANCE

COST : The Contractor must comply to the project Health and

Safety Specification specific to the type of work that he will be

performing on site as per C3.2

Month 36

7 Clause 83.1
INSURANCE : LIMITATION OF LIABILITY (Amounts applicable 

for whole Contract)

7.1

Provision for General Contractor's Insurance (Minimum liability

limit must be equal to R2,000 000) to cover requirements of

Clause 83.1 in Contract Data

Month 36

8 X13 PERFORMANCE BOND (Amounts applicable for whole Contract)

8,1
Provision for a Performance bond of not less than 2,5% of the

Tender Value
Month 36

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District: NELSON MANDELA AND SARAH BAARTMAN
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C2.2 Bills of Quantities

SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO

ASSET TYPE: MEDICAL GAS

SCHEDULE 1A-5: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

5 GM 3

MAINTENANCE CONTROL PLAN : Compiling of a detailed 

Maintenance Control Plan for each Health Facility included in this 

Tender (See SS 3 for facility listing)

5.1 Port Elizabeth Provincial Hospital Item 1

5.2 Dora Nginza Hospital Item 1

5.3 Kwazakhele CHC Item 0

5.4 Motherwell CHC Item 1

5.5 Central CHC (Sandford) N/A Facility Closed Item 0

5.6 Empilweni TB Hospital Item 1

5.7 Livingstone Hospital Item 1

5.8 Elizabeth Donkin Hospital Item 0

5.9 West End CHC Item 0

5.10 Jose Pearson Hospital Item 1

5.11 New Brighton CHC Item 0

5.12 Korsten CHC Item 0

5.13 Gqeberha CHC Item 0

5.14 Uitenhage Hospital Item 1

5.15 Orsmond Hospital N/A Facility Closed Item 0

5.16 Rosedale CHC Item 0

5.17 Laetitia Bam CHC Item 0

Item

5.18 Port Alfred Hospital Item 1

5.19 Marjorie Parrish TB Hospital Item 1

5.20 Settlers Day Hospital Item 0

5.21 Settlers Hospital Item 1

5.22 Fort England Hospital  Item 1

5.23 Temba TB Hospital N/A Facility Closed Item 0

5.24 Sundays Valley Hospital Item 1

5.25 BJ Vorster Hospital Item 1

5.26 Joubertina CHC Item 1

5.27 Humansdorp Hospital Item 1

5.28 PZ Meyer Hospital Item 0

5.29 SAWAS Memorial Hospital Item 1

5,30 Andries Vosloo Hospital Item 1

5,31 Graaff-Reinet Day Hospital Item 0

5,32 Midland Hospital Item 1

5,33 Margery Parkes TB Hospital Item 0

5,34 Aberdeen Hospital Item 0

5,35 Willowmore Hospital Item 1

6 SS15

IN-SERVICE TRAINING OF GRADUATES AND INTERNS : 

Provisional Sum to pay the costs associated with employing 

nominated Interns and Graduates for the duration of the Contract

6.1 Interns Months 36

6.2 Interns Months 36

6.3 Graduates Months 36

6.4 Graduates Months 36

6.5
Direct Fee Percentage (Mark-up) to be charged by Contractor on 

amount above
25%

7 SS16

PROVISION OF ASSET APPLICABLE ACCREDITED TRAINING 

: Arranging of Accredited Asset Applicable Training for Operating 

and Maintenance Staff as per SS16

Psum 1 345 000,00R          345 000,00R                     

7.1
Clause 

11.2(8)

Direct Fee Percentage (Mark-up) to be charged by Contractor on 

amount above
% 345 000,00R          

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District:
NELSON MANDELA AND SARAH 

BAARTMAN

PAGE 6 OF BOQ



C2.2 Bills of Quantities

SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO

ASSET TYPE: MEDICAL GAS

SCHEDULE 2A-1: FUNCTIONAL REPAIR SCHEDULE 

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.5

FUNCTIONAL CONDITION ASSESSMENT : Perform 

Functional Condition Assessment (Inspection and Testing) on all 

listed assets at all Health Facilities included in the Tender

1.1 Port Elizabeth Provincial Hospital Item 1

1.2 Dora Nginza Hospital Item 1

1.3 Kwazakhele CHC Item 0

1.4 Motherwell CHC Item 1

1.5 Central CHC (Sandford) N/A Facility Closed Item 0

1.6 Empilweni TB Hospital Item 1

1.7 Livingstone Hospital Item 1

1.8 Elizabeth Donkin Hospital Item 0

1.9 West End CHC Item 0

1.10 Jose Pearson Hospital Item 1

1.11 New Brighton CHC Item 0

1.12 Korsten CHC Item 0

1.13 Gqeberha CHC Item 0

1.14 Uitenhage Hospital Item 1

1.15 Orsmond Hospital N/A Facility Closed Item 0

1.16 Rosedale CHC Item 0

1,17 Laetitia Bam CHC Item 0

1.18 Port Alfred Hospital Item 1

1.19 Marjorie Parrish TB Hospital Item 1

1.20 Settlers Day Hospital Item 0

1.21 Settlers Hospital Item 1

1.22 Fort England Hospital  Item 1

1.23 Temba TB Hospital N/A Facility Closed Item 0

1.24 Sundays Valley Hospital Item 1

1.25 BJ Vorster Hospital Item 1

1.26 Joubertina CHC Item 1

1.27 Humansdorp Hospital Item 1

1.28 PZ Meyer Hospital Item 0

1.29 SAWAS Memorial Hospital Item 1

1,30 Andries Vosloo Hospital Item 1

1,31 Graaff-Reinet Day Hospital Item 0

1,32 Midland Hospital Item 1

1,33 Margery Parkes TB Hospital Item 0

1,34 Aberdeen Hospital Item 0

1,35 Willowmore Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District: NELSON MANDELA AND SARAH BAARTMAN
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C2.2 Bills of Quantities

SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO

ASSET TYPE: MEDICAL GAS

SCHEDULE 2A-2: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

2 GM 2.5.(5)

COMPILING OF PRICED SPARE PART LISTS : Compile 

detailed, comprehensive priced spare parts lists for each site 

and asset type (based on Contrcator's cost price). NOTE: 

The Employer retains the right to negotiate the offered spare 

part prices, if they are not in line with national  price norms.

2.1 Port Elizabeth Provincial Hospital Item 1

2.2 Dora Nginza Hospital Item 1

2.3 Kwazakhele CHC Item 0

2.4 Motherwell CHC Item 1

2.5 Central CHC (Sandford) N/A Facility Closed Item 0

2.6 Empilweni TB Hospital Item 1

2.7 Livingstone Hospital Item 1

2.8 Elizabeth Donkin Hospital Item 0

2.9 West End CHC Item 0

2.10 Jose Pearson Hospital Item 1

2.11 New Brighton CHC Item 0

2.12 Korsten CHC Item 0

2.13 Gqeberha CHC Item 0

2.14 Uitenhage Hospital Item 1

2.15 Orsmond Hospital N/A Facility Closed Item 0

2.16 Rosedale CHC Item 0

2.17 Laetitia Bam CHC Item 0

2.18 Port Alfred Hospital Item 1

2.19 Marjorie Parrish TB Hospital Item 1

2.20 Settlers Day Hospital Item 0

2.21 Settlers Hospital Item 1

2.22 Fort England Hospital  Item 1

2.23 Temba TB Hospital N/A Facility Closed Item 0

2.24 Sundays Valley Hospital Item 1

2.25 BJ Vorster Hospital Item 1

2.26 Joubertina CHC Item 1

2.27 Humansdorp Hospital Item 1

2.28 PZ Meyer Hospital Item 0

2.29 SAWAS Memorial Hospital Item 1

2,30 Andries Vosloo Hospital Item 1

2,31 Graaff-Reinet Day Hospital Item 0

2,32 Midland Hospital Item 1

2,33 Margery Parkes TB Hospital Item 0

2,34 Aberdeen Hospital Item 0

2,35 Willowmore Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District: NELSON MANDELA AND SARAH BAARTMAN
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C2.2 Bills of Quantities

SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO

ASSET TYPE: MEDICAL GAS

SCHEDULE 2A-3: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

3 GM 2.5

COMPILING OF DETAILED REPAIR SCHEDULE : Compile 

detailed, comprehensive repair schedule including defect 

description, recommended repair method, detailed quote including 

priced spare parts, outsourced work, and provisional work program, 

for each Health Facility and asset type.

3.1 Port Elizabeth Provincial Hospital Item 1

3.2 Dora Nginza Hospital Item 1

3.3 Kwazakhele CHC Item 0

3.4 Motherwell CHC Item 1

3.5 Central CHC (Sandford) N/A Facility Closed Item 0

3.6 Empilweni TB Hospital Item 1

3.7 Livingstone Hospital Item 1

3.8 Elizabeth Donkin Hospital Item 0

3.9 West End CHC Item 0

3.10 Jose Pearson Hospital Item 1

3.11 New Brighton CHC Item 0

3.12 Korsten CHC Item 0

3.13 Gqeberha CHC Item 0

3.14 Uitenhage Hospital Item 1

3.15 Orsmond Hospital N/A Facility Closed Item 0

3.16 Rosedale CHC Item 0

3.17 Laetitia Bam CHC Item 0

3.18 Port Alfred Hospital Item 1

3.19 Marjorie Parrish TB Hospital Item 1

3.20 Settlers Day Hospital Item 0

3.21 Settlers Hospital Item 1

3.22 Fort England Hospital  Item 1

3.23 Temba TB Hospital N/A Facility Closed Item 0

3.24 Sundays Valley Hospital Item 1

3.25 BJ Vorster Hospital Item 1

3.26 Joubertina CHC Item 1

3.27 Humansdorp Hospital Item 1

3.28 PZ Meyer Hospital Item 0

3.29 SAWAS Memorial Hospital Item 1

3,30 Andries Vosloo Hospital Item 1

3,31 Graaff-Reinet Day Hospital Item 0

3,32 Midland Hospital Item 1

3,33 Margery Parkes TB Hospital Item 0

3,34 Aberdeen Hospital Item 0

3,35 Willowmore Hospital Item 1

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District: NELSON MANDELA AND SARAH BAARTMAN
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C2.2 Bills of Quantities

SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS

SCHEDULE 2A-4: FUNCTIONAL REPAIR SCHEDULE (continued)

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

4 GM 2.6

COMPILE FUNCTIONAL CONDITION ASSESSMENT 

REPORT: Compile Functional Condition Assessment Report 

for all asset types at all Health Facilities included in the 

Tender

4.1 Port Elizabeth Provincial Hospital Item 1

4.2 Dora Nginza Hospital Item 1

4.3 Kwazakhele CHC Item 0

4.4 Motherwell CHC Item 1

4.5 Central CHC (Sandford) N/A Facility Closed Item 0

4.6 Empilweni TB Hospital Item 1

4.7 Livingstone Hospital Item 1

4.8 Elizabeth Donkin Hospital Item 0

4.9 West End CHC Item 0

4.10 Jose Pearson Hospital Item 1

4.11 New Brighton CHC Item 0

4.12 Korsten CHC Item 0

4.13 Gqeberha CHC Item 0

4.14 Uitenhage Hospital Item 1

4.15 Orsmond Hospital N/A Facility Closed Item 0

4.16 Rosedale CHC Item 0

4.17 Laetitia Bam CHC Item 0

4.18 Port Alfred Hospital Item 1

4.19 Marjorie Parrish TB Hospital Item 1

4.20 Settlers Day Hospital Item 0

4.21 Settlers Hospital Item 1

4.22 Fort England Hospital  Item 1

4.23 Temba TB Hospital N/A Facility Closed Item 0

4.24 Sundays Valley Hospital Item 1

4.25 BJ Vorster Hospital Item 1

4.26 Joubertina CHC Item 1

4.27 Humansdorp Hospital Item 1

4.28 PZ Meyer Hospital Item 0

4.29 SAWAS Memorial Hospital Item 1

4,30 Andries Vosloo Hospital Item 1

4,31 Graaff-Reinet Day Hospital Item 0

4,32 Midland Hospital Item 1

4,33 Margery Parkes TB Hospital Item 0

4,34 Aberdeen Hospital Item 0

4,35 Willowmore Hospital Item 1

5 GM 6

PROVISION FOR SPECIAL TESTING BY SERVICE 

MANAGER : Lump sum provision for doing special tests at 

the  Health Facilities as per the prerogative of the Service 

Manager

PSum 1 105 000,00                   105 000,00R                          

5.1
Clause 

11.2(8)

Direct Fee Percentage (Mark-up) to be charged by 

Contractor on amounts above
% 105 000,00                   

6 GM 2.6

MAINTENANCE DOCUMENTATION SITE STORAGE

CONSOLE: Provisional sum to supply and install O&M

Manual, Log Books, and site Maintenance Records at each

equipment type location as directed by the Service Manager

PSum 1 17 500,00                    

6.1
Clause 

11.2(8)

Direct Fee Percentage (Mark-up) to be charged by 

Contractor on amounts above
% 17 500,00                    

Cluster/District:

PAGE 10 OF BOQ
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C2.2 Bills of Quantities

SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS EQUIPMENT

SCHEDULE 3A : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY
QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

1.1 PE Provincial Hospital : Vacuum Pumps

1,1,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 4 6

1,1,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 4 6

1.2 PE Provincial Hospital : Vacuum Receiver

1,2,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1,2,2
Statutory Inspection (3 yearly) If no records are found on site a statutory

inspection must be done ASAP after site hand over. No 2 6

1.3 PE Provincial Hospital : 11 x 11 Cylinder Manifold - Medical Air

1,3,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 4 6

1,3,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 4 6

1.4 PE Provincial Hospital : 8 x 8 Cylinder Manifold - Oxygen

1,4,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,4,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1.5 Bhisho Hospital : 1 x 1 Cylinder Manifold - Nitrous Oxide

1,5,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,5,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1.6 PE Provincial Hospital : Oxygen Points

1,6,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 238 6

1,6,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 238 6

1.7 PE Provincial Hospital : Vacuum + Scavenge Points

1,7,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 232 6

1,7,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 232 6

1.8 PE Provincial Hospital : Nitrous Points

1,8,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 3 6

1,8,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 3 6

1.9 PE Provincial Hospital : Medical Air / HP Air Points

1,9,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 61 6

1,9,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 61 6

Cluster/District:
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SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS EQUIPMENT

SCHEDULE 3A : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY
QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

Cluster/District:

TOTAL CARRIED TO NEXT PAGE

TOTAL FROM PREVIOUS PAGE 

1.10 Dora Nginza Hospital : Vacuum Pumps

1,10,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 6

1,10,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1.11 Dora Nginza Hospital : Receivers

1,11,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1,11,2
Statutory Inspection (3 yearly) If no records are found on site a statutory

inspection must be done ASAP after site hand over. No 2 6

1.12 Dora Nginza Hospital : Compressors

1,12,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 6

1,12,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1.13 Dora Nginza Hospital : Cylinder

1,13,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 6

1,13,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1.14 Dora Nginza Hospital :  VIE AFROX TANK - Oxygen

1,14,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 0 6

1,14,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 0 6

1.15 Dora Nginza Hospital :  5 x 5 Cylinder Manifold - Nitrous Oxide / Entonox

1,15,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 6

1,15,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1.16 Dora Nginza Hospital : Oxygen Points

1,16,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 691 6

1,16,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 691 6

1.17 Dora Nginza Hospital : Vacuum Points

1,17,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 570 6

1,17,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 570 6

1.18.1 Dora Nginza Hospital : Medical Air (LP) Points

1,18,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 311 6

1,18,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 311 6

1.19 Dora Nginza Hospital : Nitrous / Entonox Points

1,19,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 37 6

1,19,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 37 6

TOTAL CARRIED TO NEXT PAGE
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SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS EQUIPMENT

SCHEDULE 3A : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY
QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

Cluster/District:

TOTAL FROM PREVIOUS PAGE 

1.20 Motherwell CHC: Vacuum Pumps

1,20,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1,20,2
Statutory Inspection (3 yearly) If no records are found on site a statutory

inspection must be done ASAP after site hand over. No 2 6

1.21 Motherwell CHC : Receivers

1,21,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,21,2
Statutory Inspection (3 yearly) If no records are found on site a statutory

inspection must be done ASAP after site hand over. No 1 6

1.22 Motherwell CHC: 3 x 3 Cylinder Manifold - Oxygen 

1,22,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,22,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1.23 Motherwell CHC :  1 x 1 Cylinder Manifold - Entonox

1,23,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,23,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1.24 Motherwell CHC: Oxygen Points 

1,24,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 13 6

1,24,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 13 6

1.25 Motherwell CHC: Vacuum Points 

1,25,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 12 6

1,25,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 12 6

1.26 Motherwell : Entonox Points

1,26,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 6 6

1,26,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 6 6

1.27 Empilweni Gompo CHC: 12 x 12 Cylinder Manifold - Oxygen  

1,27,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,27,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1.28 Empilweni Gompo CHC: 4 x 4 Cylinder Manifold - Oxygen  

1,28,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,28,2

Statutory Inspection (3 yearly) If no records are found on site a statutory

inspection must be done ASAP after site hand over. No 1 6

1.29 Empilweni CHC: Oxygen Points  

1,29,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 31 6

1,29,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 31 6

Page 13 of BOQ



SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS EQUIPMENT

SCHEDULE 3A : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY
QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

Cluster/District:

1.30 Empilweni Gompo CHC: Oxygen Points  

1,30,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 22 6

1,30,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 22 6

TOTAL CARRIED TO NEXT PAGE
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SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS EQUIPMENT

SCHEDULE 3A : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY
QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

Cluster/District:

TOTAL FROM PREVIOUS PAGE 

1.31 Livingstone Hospital : Vacuum Pumps

1,31,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 6 6

1,31,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 6 6

1.32 Livingstone Hospital : Receivers

1,32,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 5 6

1,32,2
Statutory Inspection (3 yearly) If no records are found on site a statutory

inspection must be done ASAP after site hand over.
No 5 6

1.33 Livingstone Hospital : Compressors

1,33,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 4 6

1,33,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 4 6

1.34 Livingstone Hospital : Cylinder

1,34,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 4 6

1,34,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 4 6

1.35 Livingstone Hospital :  20 x 20 Cylinder Manifold - Oxygen

1,35,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 3 6

1,35,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 3 6

1.36 Livingstone Hospital :  4 x 4 Cylinder Manifold - Nitrous Oxide / Entonox

1,36,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 6

1,36,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1.37 Livingstone Hospital : Oxygen Points

1,37,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 566 6

1,37,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1.38 Livingstone Hospital : Vacuum Points

1,38,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 566 6

1,38,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 566 6

1.39 Livingstone Hospital : Medical Air (LP) Points

1,39,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 311 6

1,39,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 311 6

TOTAL CARRIED TO NEXT PAGE
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SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS EQUIPMENT

SCHEDULE 3A : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY
QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

Cluster/District:

TOTAL FROM PREVIOUS PAGE 

1.40 Livingstone Hospital : Nitrous / Entonox Points

1,40,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 37 6

1,40,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 37 6

1.41 Jose Pearson Hospital :  4 x 4 Cylinder Manifold - Oxygen

1,41,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,41,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1.42 Jose Pearson Hospital : Oxygen Points

1,42,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 36 6

1,42,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 36 6

1.43 Uitenhage Hospital: Vacuum Pumps

1,43,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1,43,2
Statutory Inspection (3 yearly) If no records are found on site a statutory

inspection must be done ASAP after site hand over.
No 2 6

1.44 Uitenhage Hospital : Receivers

1,44,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,44,2
Statutory Inspection (3 yearly) If no records are found on site a statutory

inspection must be done ASAP after site hand over.
No 1 6

1.45 Uitenhage Hospital: VIE - Oxygen 

1,45,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 0 6

1,45,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 0 6

1.46 Uitenhage Hospital :  1 x 1 Cylinder Manifold - Nitrous

1,46,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,46,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1.47 Uitenhage Hospital: Oxygen Points 

1,47,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 119 6

1,47,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 119 6

1.48 Uitenhage Hospital: Vacuum Points 

1,48,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 119 6

1,48,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 119 6

TOTAL CARRIED TO NEXT PAGE
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SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS EQUIPMENT

SCHEDULE 3A : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY
QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

Cluster/District:

TOTAL FROM PREVIOUS PAGE 

1,49 Uitenhage Hospital : Nitrous Points

1,49,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 6 6

1,49,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 6 6

TOTAL CARRIED FORWARD TO SUMMARY 
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C2.2 Bills of Quantities

SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY
QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

1.1 Port Alfred Hospital: Vacuum Pumps

1,1,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 4 6

1,1,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 4 6

1.2 Adelaide Hospital: Vacuum Receiver

1,2,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1,2,2

Statutory Inspection (3 yearly) If no records are found on site a statutory

inspection must be done ASAP after site hand over. No 2 6

1.3 Port Alfred Hospital: 10 x 10 Cylinder Manifold - Oxygen 

1,3,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,3,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1.4 Port Alfred Hospital: 1 x 1 Cylinder Manifold - Oxygen 

1,4,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,4,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1.5 Port Alfred Hospital : Compressors

1,5,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 6

1,5,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1.6 Port Alfred Hospital : Cylinder

1,6,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 6

1,6,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1.7 Port Alfred Hospital :  2 x 2 Cylinder Manifold - Nitrous Oxide

1,7,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,7,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1.8 Port Alfred Hospital :  1 x 1 Cylinder Manifold - Nitrous Oxide

1,8,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,8,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1.9 Port Alfred Hospital: Oxygen Points

1,9,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 97 6

1,9,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 97 6

1.10 Port Alfred Hospital: Vacuum Points

1,10,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 113 6

1,10,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 113 6

TOTAL CARRIED TO NEXT PAGE

Cluster/District:
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SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY
QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

Cluster/District:

TOTAL FROM PREVIOUS PAGE 

1.11 Port Alfred Hospital : Medical Air (LP) Points

1,11,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 22 6

1,11,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 22 6

1.12 Port Alfred Hospital : Nitrous Points

1,12,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 4 6

1,12,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 4 6

1.13 Marjorie Parrish TB Hospital: Vacuum Pumps

1,13,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 6

1,13,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1.14 Marjorie Parrish TB Hospital: Vacuum Receiver

1,14,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1,14,2

Statutory Inspection (3 yearly) If no records are found on site a statutory

inspection must be done ASAP after site hand over. No 2 6

1.15 Marjorie Parrish TB Hospital : 2 x 2 Cylinder Manifold - Oxygen 

1,15,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 6

1,15,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1.16 Marjorie Parrish TB Hospital : Vacuum Points

1,16,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 51 6

1,16,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 51 6

1.17 Marjorie Parrish TB Hospital : Oxygen Points

1,17,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 51 6

1,17,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 51 6

1,18 Settlers  Hospital : Vacuum Pumps

1,18,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,18,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,19 Settlers  Hospital : Vacuum Receiver

1,19,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,19,2
Statutory Inspection (3 yearly) If no records are found on site a statutory

inspection must be done ASAP after site hand over. No 1 6

1,2 Settlers  Hospital : 10 x 10 Cylinder Manifold - Oxygen 

1,20,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,20,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

TOTAL CARRIED TO NEXT PAGE
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SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY
QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

Cluster/District:

TOTAL FROM PREVIOUS PAGE 

1,21 Settlers  Hospital : 8 x 8 Cylinder Manifold - Oxygen 

1,21,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,21,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,22 Settlers Hospital : Compressors

1,22,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,22,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,23 Settlers Hospital : Cylinder

1,23,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,23,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,24 Settlers Hospital :  1 x 1 Cylinder Manifold - Nitrous Oxide

1,24,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,24,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,25 Settlers Hospital : Vacuum Points

1,25,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 172 6

1,25,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 172 6

1,26 Settlers Hospital : Oxygen Points

1,26,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 157 6

1,26,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 157 6

1,27 Settlers Hospital : Medical Air (LP) Points

1,27,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 28 6

1,27,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 28 6

1,28 Settlers Hospital : Nitrous Points

1,28,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 6 6

1,28,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 6 6

1,29 Sundays River Valley Hospital : Vacuum Pumps

1,29,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 6

1,29,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1,3 Sundays River Valley Hospital : Vacuum Receiver

1,30,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,30,2

Statutory Inspection (3 yearly) If no records are found on site a statutory

inspection must be done ASAP after site hand over. No 1 6

TOTAL CARRIED TO NEXT PAGE
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SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY
QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

Cluster/District:

TOTAL FROM PREVIOUS PAGE 

1,31 Sundays River Valley Hospital : 3 x 3 Cylinder Manifold - Oxygen 

1,31,1 ` No 1 6

1,31,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,32 Sundays River Valley Hospital: 3 x 3 Cylinder Manifold - Nitrous Oxide

1,32,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,32,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,33 Sundays River Valley Hospital: Vacuum Points 

1,33,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 37 6

1,33,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 37 6

1,34 Sundays River Valley Hospital: Oxygen Points 

1,34,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 37 6

1,34,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 37 6

1,35 Sundays River Valley Hospital: Nitrous Points

1,35,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 6 6

1,35,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 6 6

1,36 BJ Voster Hospital : 4 x 4 Cylinder Manifold - Oxygen 

1,36,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,36,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,37 BJ Voster Hospital : 4 x 4 Cylinder Manifold - Medical Air

1,37,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,37,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,38 BJ Voster Hospital: 3 x 3 Cylinder Manifold - Nitrous Oxide

1,38,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,38,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,39 BJ Voster Hospital: Medical Air (LP) Points

1,39,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 37 6

1,39,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 37 6

TOTAL CARRIED TO NEXT PAGE
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SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY
QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

Cluster/District:

TOTAL FROM PREVIOUS PAGE 

1,4 BJ Voster Hospital: Oxygen Points 

1,40,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 37 6

1,40,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 37 6

1,41 BJ Voster Hospital: Nitrous Points

1,41,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 6 6

1,41,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 6 6

1,42 Joubertina CHC : 8 x 8 Cylinder Manifold - Oxygen

1,42,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,42,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,43 Joubertina CHC : 1 x 1 Cylinder Manifold - Nitrous Oxide

1,43,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,43,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,44 Joubertina CHC : Oxygen Points 

1,44,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 37 6

1,44,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 37 6

1,45 Joubertina CHC : Nitrous Points

1,45,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 6 6

1,45,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 6 6

1,46 Humansdorp Hospital : Vacuum Pumps

1,46,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 6

1,46,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1,47 Humansdorp Hospital : Vacuum Receiver

1,47,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,47,2
Statutory Inspection (3 yearly) If no records are found on site a statutory

inspection must be done ASAP after site hand over.
No 1 6

1,48 Humansdorp Hospital : Compressors

1,48,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 6

1,48,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1,49 Humansdorp Hospital : Cylinder

1,49,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,49,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

TOTAL CARRIED TO NEXT PAGE
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SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY
QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

Cluster/District:

TOTAL FROM PREVIOUS PAGE 

1,5 Humansdorp Hospital : 8 x 8 Cylinder Manifold - Oxygen 

1,50,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,50,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,51 Humansdorp Hospital: 3 x 3 Cylinder Manifold - Nitrous Oxide

1,51,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,51,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,52 Humansdorp Hospital: Vacuum Points 

1,52,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 40 6

1,52,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 40 6

1,53 Humansdorp Hospital: Oxygen Points 

1,53,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 40 6

1,53,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 40 6

1,54 Humansdorp Hospital: Medical Air (LP) Points

1,54,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 16 6

1,54,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 16 6

1,55 Humansdorp Hospital: Nitrous Points

1,55,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 6 6

1,55,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 6 6

1,56 SAWAS Memorial Hospital : Vacuum Pumps

1,56,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 6

1,56,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1,57 SAWAS Memorial Hospital : Vacuum Receiver

1,57,1
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,57,2
Statutory Inspection (3 yearly) If no records are found on site a statutory

inspection must be done ASAP after site hand over.
No 1 6

1,58 SAWAS Memorial Hospital : 3 x 3 Cylinder Manifold - Oxygen 

1,58,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,58,3
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,59 SAWAS Memorial Hospital: Vacuum Points 

1,59,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 23 6

1,59,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 23 6

TOTAL CARRIED TO NEXT PAGE
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SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY
QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

Cluster/District:

TOTAL FROM PREVIOUS PAGE 

1,6 SAWAS Memorial Hospital: Oxygen Points 

1,60,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 23 6

1,60,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 23 6

1,61 Andries Vosloo Hospital : 5 x 5 Cylinder Manifold - Oxygen

1,61,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 6

1,61,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

1,62 Andries Vosloo Hospital : 2 x 2 Cylinder Manifold - Nitrous Oxide

1,62,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,62,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,63 Andries Vosloo Hospital : Oxygen Points 

1,63,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 37 6

1,63,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 37 6

1,64 Andries Vosloo Hospital : Nitrous Points

1,64,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 6 6

1,64,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 6 6

1,65 Midland Hospital : 6 x 6 Cylinder Manifold - Oxygen

1,65,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,65,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,66 Midland Hospital : 2 x 2 Cylinder Manifold - Nitrous Oxide

1,66,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,66,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,67 Midland Hospital : Oxygen Points 

1,67,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 37 6

1,67,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 37 6

1,68 Midland Hospital : Nitrous Points

1,68,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 6 6

1,68,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 6 6

TOTAL CARRIED TO NEXT PAGE
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SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO NELSON MANDELA AND SARAH BAARTMAN

ASSET TYPE: MEDICAL GAS

SCHEDULE 3B : MAINTENANCE SERVICE SCHEDULE

ITEM Nr.
PAYMENT 

REFERS
DESCRIPTION UNIT

MACHINE 

QTY
QTY RATE AMOUNT

1 GM 3.2

MAINTENANCE WORKS : Standard servicing and planned Maintenance Costs

including all parts, consumables and lubricants, labour, travelling, accommodation

and subsistence allowances (Price per machine)

Cluster/District:

TOTAL FROM PREVIOUS PAGE 

1,69 Willowmore Hospital : 4 x 4 Cylinder Manifold - Oxygen

1,69,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,69,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,7 Willowmore Hospital : 1 x 1 Cylinder Manifold - Nitrous Oxide

1,70,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 1 6

1,70,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 1 6

1,71 Willowmore Hospital : Oxygen Points 

1,71,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 13 6

1,71,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 13 6

1,72 Willowmore Hospital : Nitrous Points

1,72,1
Minor Service Cost : Price per Three Monthly Service / Inspection per machine,

as per tasks from the Three Monthly Service Inspection Guideline in C6.
No 2 6

1,72,2
Major Service Cost : Price per Six Monthly Service / Inspection per machine, as

per tasks from the Six Monthly Service Inspection Guideline in C6.
No 2 6

TOTAL CARRIED FORWARD TO SUMMARY 
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C2.2 Bills of Quantities

SCHEDULE MAINTENANCE OF MEDICAL GAS  EQUIPMENT AT CLUSTER FOUR (4)

CONTRACT REF. NO: SCMU3-22/23-0661-HO

ASSET TYPE: MEDICAL GAS

SCHEDULE 4 : TERM REPAIRS SUBJECT TO APPROVAL OF QUOTATION OF THE WORKS 

ITEM 

Nr.

PAYMENT 

REFERS
DESCRIPTION UNIT QTY RATE AMOUNT

1 GM 2.8

LABOUR RATES APPLICABLE TO UNSCHEDULED WORK:

Labour rates that Contractor will charge for additional adhoc

work that is not contained in Schedules 1 to 3.

1.1 Technician Hr 640

1.2 Senior Artisan (Trade Tested & Additional Certification) Hr 640

1.3 Artisan (Trade Tested) Hr 640

1.4 Utility Man (Non-Trade Tested) Hr 640

1.5 Artisan Aid Hr 640

1.6 General Worker Hr 640

2 GM 2.8.3

TRAVELLING : Travelling cost will be as per the rates for

reimbursable expenses published monthly by the National

Department of Public Works at the time of rendering the

service/repair.

2.1 Vehicle Travelling Estimate Km 561 600

3 GM 2.8.3

ACCOMMODATION AND SUBSISTENCE : Daily Rates per

person that the Contractor will claim for approved trips lasting

more than one day at a time.

3.1 Accommodation Per/night 60

3.2 Subsistence Per/day 60

4

GM 2.5 (10), 

GM 2.8.1 & 

GM 2.10.3

PROVISION TO COVER REPAIRS DURING THE TERM OF 

THE CONTRACT : Lump Sum Provision to cover repairs and 

breakdowns during the course of the Contract in addition to the 

agreed routine servicing of the Assets.

PSum 1 4 000 000,00R      4 000 000,00R                      

5
GM 2.8.1 & 

Clause 11.2(8)

DIRECT FEE PERCENTAGE (MARK-UP) ON MATERIALS 

AND SERVICES THAT IS NOT INCLUDED IN PRICE LISTS : 

Mark-up on proven cost for materials and/or Outsourced 

Services based on the Provisional sum listed in Item 4. above.  

(Apply % to provisional sum in Item 4 above when pricing 

the tender)

% 4 000 000,00R      

TOTAL CARRIED FORWARD TO SUMMARY 

Cluster/District: NELSON MANDELA AND SARAH BAARTMAN
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STANDARD SPECIFICATION FOR THE GENERAL MAINTENANCE AND REPAIRS OF 
MEDICAL GAS AND ASSOCIATED EQUIPMENT  

 

GM 1 GENERAL  

 

The successful Contractor will be responsible for, and is expected to, maintain all the plant and 

installations detailed in the Price List and the Inventory of Equipment attached to this Contract. 

 

The intention of this comprehensive maintenance Contract is to assess the current medical 

gas and associated equipment’s condition of each asset, repair what is needed, and maintain 
all equipment included as part of the Contract, in such a manner that, except for normal wear 
and tear, their condition don’t deteriorate during the initial Service Period of 36 (thirty-six) 
months.  Instruction to proceed with any work related to this Contract shall be authorized by 
means of a Task Order from the Service Manager.  

 

As skills transfer are an integral part of this Contract the Employer’s Operating and 
Maintenance staff will be responsible for all operating and daily inspections on the equipment, 
unless otherwise specified in the relevant asset specific Supplementary Specification and/or 
Relevant Price List.  

 

The Contractor is required to provide pricing for the following items in the Contract as expanded 

on in this specification for each asset type and equipment quantity as covered by this Tender:  

 

• Verify the Assets and update the Asset Inventory List that is provided with this Contract;  

  

• Compile a Preliminary Maintenance Control Plan (Annexure I) to determine what routine 
servicing should take place on each type of equipment covered by the Contract, and at 

what frequency the services should take place during the Contract Period if this does 
not correlate to the Price List service frequency proposed by the Service Manager. With 
reference to the Price List and C3.1b Supplementary Specification requirements, the 
Contractor must submit an all-inclusive price and quantity of, for each Service Activity 
required.  Service Activities may include Operations, Minor Services, Major Services or 
Statutory Inspections as detailed in the Supplementary Specification related to this bid 
as well as the Price List.  

  

• Cost to do a full functionality test and condition assessment of all equipment and 
installations included in the Contract (after Contract award) and provide a priced key 

spare part pricelist for this equipment.  

  

• Cost to provide a detailed Functional Condition Assessment Report based on the 
findings from the functionality test and condition assessment process.  

  

It is to be noted that the aim of the maintenance Contract is NOT to replace random 
components at the beginning of the Contract in anticipation of a possible breakdown during 
the Service Period.  Only known defects shall be repaired once approved by the Service 
Manager. It is the Contractor’s responsibility to decide if he/she wants to visit each site and 
familiarize themselves with the actual condition of each installation before submitting a Tender, 
or to rely on the information as contained in the Inventory of Equipment that is attached to this 

Contract. 
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Maintenance of an installation shall be performed in accordance with the Medical 
Gas Service Information which will include:  

1. This Standard Specification for the General Maintenance and Repairs of 
Electrical and Mechanical Installations,  

2. The Technical Specifications that may be applicable,   
3. The Supplementary Specification for this Asset Type,   

4. The Operating and Maintenance Manuals (where applicable) for this Asset 
Type,   

5. Relevant Inspection Check sheets for this Asset Type,  

6. The Maintenance Control Plan per Health Facility,  

7. All relevant SANS Standards and Legislation that is referred to in the above 
listed documents, and  

8. All relevant drawings forming part of this Contract.  

The main mechanical and electrical sections of a facility with their subsections as 
set out in the Service Information and in the Price List will each be deemed "an 
installation".  Maintenance, as specified, will be applicable to all these installations. 
 
All Contractors are to undergo an approximately three-hour long Contractor’s 
induction process before being allowed to work at any of the sites.   This induction 
shall cover the General Rules for Contractors on Site, the penalty system 
applicable to this Contract, as well as the minimum work quality standards for the 
work to be done on site.  
  
Major equipment replacement, major upgrades and/or redesigned functionality will 
be handled outside of this Contract via a separate project program and are 
therefore not part of this Contract.  The maintenance and repair work phase will 
run parallel to each other at the same time. 
 
SCOPE OF WORKS 
 

1 CONTRACT 
NAME 

SCHEDULE MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER TWO (2) - JG 

AND CH DISTRICT – HEALTH FACILITIES 

2 PERIOD Fixed 3 Year contract 

3 Scope of 
Works 

Maintenance contract as per item No1 above for the 
following: 
1. Medical Gas pipeline system 
2. Medical Gas Manifold room equipment  
3. Medical Gas pipeline support equipment 
4. Bed head panel & medical gas pipeline 
5. Vacuum pumps, receiver and all ancillary equipment 

All Works to be carried in accordance with prescribed standards  

 
GM 2 MAINTENANCE REQUIREMENTS 
 

i The Contractor will adhere to the Task Order and when completed, contact the Service 
Manager for formal approval and signing off, of the Task Order. The Engineering 
Representative will assist the Service Manager in verifying completed work.  

 

ii The Contractor is expected to be fully aware of his obligations in so far as this Contract is 

concerned and he shall attend to the maintenance procedure within the time limits 
specified for each class of maintenance procedure.  

 
iii The completed Task Order will be returned to the Service Manager, who will forward it to 
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the Call Centre to log the completed Task Order into the system. When the completed 
Task Order is logged into the system the job will be closed.  

 
iv When a maintenance procedure cannot be completed within the specified downtime the 

Contractor should apply in writing to the Service Manager for an extension of time with 
reasons for the delay.  This application should be submitted as soon as the details of the 
maintenance procedure and availability of spare parts are known.  

 
v The Call Centre Manager will submit a weekly response performance report to the Service 

Manager, who will make a decision on the implementation of penalties which will depend 
on the nature of each breakdown, as well as valid claims on delays received from the 
Contractor. The recorded report date and time as well as the recorded completion date 
and time will be regarded as sufficient and final proof for the proper administration of this 

aspect of the Contract.  
 

GM 2.2  SERVICE MANAGER  
 

Eastern Cape Department of Health’s agent will be appointed as Service Manager (Project 
Manager) to manage and administrate all work and financial aspects related to this particular bid. 
He/she will be supported on the ground by an Engineering Representative to verify workmanship 
and compliance of completed activities to Contract requirements. The Service Manager will be 
responsible for the following:  

 

i Perform duties as per the NEC3 Term Services Contract Standard Clauses;  

i Ensure that either he/she, or the Facility Specific Site Representative, visit the Facility and 

compile reports on the status of the Facility infrastructure that forms part of this bid; 

ii Liaise with the Call Centre and check on call outs;  

iii Determine routine maintenance work to be done, and issue Task Orders for routine 

maintenance and repairs/refurbishment/upgrades (that was accepted by the Employer), to 

the relevant Contractor; 

iv Consult and co-ordinate with the Program Lead Consulting Engineer as needed on specific 

maintenance aspects, designs and specifications to be done;  

v Assess the completed work for the assessment period, consider the payment applications 

lodged by the Contractor during this period, Certify the payment due, and issue a Payment 

Certificate for the accepted work as per the Standard Contract clauses;  

vi Monitor the logging of regular maintenance work done;  

vii Prepare reports on maintenance and repair work done;  

viii Liaise with the hospital Site Representative regarding all work to be done on this asset type 

at the facility;  

ix Liaise with management of the facility;  

x Obtain approvals from the Employer where required for  
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GM 2.3 
 

 

 

CONTRACTOR’S RESPONSIBILITIES 

The Contractor shall maintain the complete installation as specified in the Service 
Information for the full Contract period subject to the agreed repairs and performance 
criteria. 

 
Maintenance implies and shall include routine preventative maintenance on a 
schedule as approved by the Service Manager, corrective maintenance, as well as 
breakdown maintenance of all components of the specified installation. 
 
The Contractor shall be responsible to perform all tasks as specified in this 
specification, subject to the requirements of the NEC3 Term Service Contract 
Standard Clauses. In addition, the Contractor must: 

1. Record work done, performance indicators, defects identified and/or corrected, 
and spares used; 
 
2. Obtain work done sign-off on site as well as from the Engineering 
Representative; 
 
3. Submit completed Task Orders and invoices to the Service Manager; 
 
4. Attend scheduled project meetings with the Service Manager. 

 
The Contractor shall, as part of his maintenance responsibilities repair or replace 
faulty equipment upon logging of a breakdown, within the down-time as defined in 
Paragraph GM 7, and against the Tendered rates as provided for in the Price List, 
and within the down-time as specified in the applicable Task Order.  In the event of 
any repair item for which a rate is not available in the Price List, the rate as specified 
in the Task Order will apply. 
 
 

GM 2.4 TASK ORDERS 
 

All works required to be done by the Contractor will be instructed by issuing of a Task Order by the 

Service Manager. No Works shall be conducted without a Task Order. 

 

The Call Centre may issue breakdown and defects correction/repair Task Orders to the Contractor 
at any time during the Service Period, but they must all be copied to the Service Manager.  The 
time for the completion of the Breakdown Task Order will be as per the allowable response times 

in Table 1 in Section GM 7. 

 

If the exact nature and possible cost of rectifying a breakdown is not known when the Breakdown 
Task Order is issued to the Contractor, the task order will be issued with provisional information 
and costs estimates.   The Contractor shall respond to such a Breakdown Task Order by traveling 

to the site to evaluate the breakdown (scope of repair work), estimate the realistic cost as well as 
downtime and provide feedback to the Service Manager to form the basis of the revised Task Order.  

  

Should the Contractor not be able to complete the Breakdown Task Order within the agreed and 
approved time for completion, it shall be the Contractor’s responsibility to obtain an extension of 
time from the Call Centre Manager. The written report shall clearly state the reasons for requiring 
the extension, as well as the actual extension period required.   

  

Should the actual time for completion of the Breakdown Task Order exceed the agreed time 
allowed, including any extension of time, the Contractor shall be liable for damages at the rate 
stated in the Task Order.  
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The Service Manager will issue Task Orders for the routine maintenance services, and  

approved repair/upgrade work once the Maintenance Control Plan has been approved and updated 
with the relevant information from the Repair Schedule as per GM 3.  

  

Routine maintenance, approved repairs and breakdown repairs will all be done parallel to each 
other on the equipment as per the Maintenance Control Plan and Call Centre priorities.  

 

GM 2.5 FUNCTIONAL CONDITION ASSESSMENT  
 

Immediately after handing over of the site, and having attended the Contractor’s Induction 
Training Session, the Contractor shall start with a detailed functional test and condition 
assessment process of the specified installation/equipment at each Health Facility and submit 
a detailed report to the Service Manager regarding the functionality, performance and condition 
of the equipment.  It is this Contract’s intention that this task be completed within two weeks of 
each site handover to the Contractor, but the Service Manager will arrange and agree specific 
deliverable dates for each Health Facility with the Contractor in this regard as part of the 
Contractor’s Maintenance Control Plan.  

  

The following work shall be carried out during the time allowed for the execution of the Functional 
Condition Assessment:  

 

i Verify the Asset Data from the Asset Inventory List in C4.1, obtain the additional asset 
information that might be required for a specific piece of equipment, and update the Inventory 

of Mechanical and Electrical Equipment for each Health Facility with make and model 
numbers, capacities and general condition, year of manufacture (age), additional equipment 
to be added to the list, and equipment to be deleted from the list (i.e. equipment not on site 
anymore), etc., as per the fields provided in the format provided by the Service Manager 
after Contract award.  

 

ii Prepare a clear A4 size line drawing of the building/ward/room in which the plant is 
installed, typically as per one of the two examples below, and show positions of the 
equipment schematically on this drawing.  Please provide basic information regarding the 
general condition of the room/facility/building where the asset is located (this will assist to 

provide information to the facility repair teams), next to, or below the line drawing;  

 

One line drawing per location per Health Facility must be provided and can be hand drawn, 

provided that the drawing is clear, neat and all info is readable. 

 

i Record the number/name of each piece of equipment on the line drawing.   If no 
name/number exists on the equipment itself, allocate a descriptive number (i.e. Washer) 
and mark this on the equipment with a black permanent marker pen.   Reference shall 
be made to this ID number in the defects listed in the Repair Schedules for each item of 
equipment to identify the equipment accurately.    

 

ii Verify what spare parts (if any) are available on site for the equipment covered by the 
Contract, as well as the condition there-off;  

 

iii Compile a Priced Spare Part List, (based on the Contractor’s cost price for the spares) 
for the relevant spare parts required for a repair of all the types of equipment listed in 
the Asset Inventory, and indicate on this list what spares should be kept in stock on site 
for use by the site maintenance staff.   The Employer however retains the right to 
negotiate the offered spare part prices with like type spares prices solicited through the 
Tender process, if they are not in line with national price norms.   
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iv Inspect the condition and test the functionality of all components of the installation 
to confirm the extent of the repair work required (if any).  If the equipment is not in an 

operable state record this and proceed with item 7 below;  

 

v Verify if the equipment meets current standard technical specifications for the 
specific application.  Advise on an alternative if applicable.  Please consult the Facility 

Manager when doing the assessment to get information regarding any issues that they 
are experiencing with the equipment.  

 

vi Verify the estimated remaining service life for the equipment based on the 
equipment’s age and current condition.  If the equipment is old and in a bad state it might 
be more cost effective to replace the unit rather than rebuilding it.  Please advise in this 
regard;  

 

vii Should it be impossible to determine the details of the defect without dismantling the 
machine/equipment item, the Contractor shall nevertheless prepare an estimate with a 
cost breakdown for repairs he/she anticipates will be needed.  After a written instruction 
has been received to repair the machine/equipment item, the final cost will be 
determined after the machine/equipment item has been dismantled for repairs.  
Equipment shall not be dismantled for inspections during the equipment 
functional condition assessment period.  

 

viii Compile a detailed Repair Schedule for each separate equipment unit (machine).  
This Repair Schedule will consist out of a clear identification of the equipment unit, a 

detailed description of what is wrong with the equipment unit, a detailed repair or 
replacement method statement (and explanation on why it is recommended that the unit 
be replaced if applicable), and an accurate detailed quote, with estimated lead times 
and a high-level project plan to enable the work to proceed if the approval to do so is 
granted by the Service Manager via a Task Order.  (See GM 2.8 for the rates 
requirements)  

 

ix The Employer does not guarantee that any, or all, of the repairs/replacements 
recommended via the repair schedules, will be accepted for implementation by the 
Contractor.    Accepted Repair Schedules will however become part of the Final 

Maintenance Control Plan once approved by the Employer, and will then be included in 
the work scheduled for this Contract.  Depending on the cost and complexity, equipment 
replacement recommendations might be transferred to the Repair Project Work Stream 
of the Employer’s Mechanical and Electrical Equipment Repair Programme.  

 

1. Compare the identified defects of each item of equipment with the components 
already included under the standard minor and major services scopes in the 
Contract Price List, and remove costing for these from the repair requirements.    Include 
all identified defects into the Functional Condition Assessment Report, but only price the 
defects not covered by the standard servicing scope of works.  (See GM 3.2 (3) for costing 

of the updated Asset Inventory List (both hard and electronic copies) completed in the 
Excel Format provided by the Service Manager after Contract Award;  

  

2. Clear location identifiable layout line drawings of the equipment, with ID numbers and 
brief room/facility/building condition description as per GM 2.5 (2)  

  

3. A list of spare parts, and their condition, that is currently available on site;  

  

4. A priced spare part list of the typical spare parts that might be needed to do repairs on 
the equipment if it should breakdown or fail.    The Contractor must also indicate on this 

spare part price list which consumable spare parts (i.e. fan belts, filters, oil, fuses, light 
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globes, etc.) that can be replaced by the site maintenance staff, should be kept in stock 
at the Health Facility;  

  

5. A summary of the equipment per Health Facility indicating:  

  

i Condition; 

ii If the equipment meets current technical specifications; 

iii Estimated remaining Service life before replacement will be due; and  

iv Recommended work to be done (i.e. service only, minor repairs required, major repairs 
required, replacement or upgrade recommended).  

  

6. A Repair Schedule for each repair that is required. This information will be used to 
populate the Task Orders for accepted repairs, or feed the Tender document information 

in case it is moved to the Project Work Stream;  

  

7. A description of the defect for which repair work is not easily identifiable with an estimate 
of the final cost for repairs.  This item will typically apply to breakdowns or defects where 
the machine or equipment must be de-commissioned and at least partially dismantled 
before the extent of the work can be fully established;  

  

8. Compile a list of equipment for which a Statutory Inspection and Test is, or will become 
due during the Contract period.  Copies of previous Inspection and Test Certificates to be 
attached to the report (if available).  

x standard services)  

 

xi Where applicable, obtain copies of Statutory Inspection and Test Reports from the 
Health Facility (if available) and attach these to the Defects Inspection Report.   

 

xii Submit the detailed Functional Condition Assessment Report to the Services 
Manager who shall thereafter demarcate any areas to be repaired and forward this 

information to the Contractor.  Once approval is granted, the Service Manager will 
instruct the Contractor about the repair work to be done.  

 

GM 2.6 FUNCTIONAL CONDITION ASSESSMENT REPORT  

 

A Functional Condition Assessment Report must be compiled for each Health Facility, and shall 
contain the following:  

  

 

Should the Contractor not be able to complete the Functional Condition Assessment Report 
within the period as specified GM 2.5, it shall be his responsibility to obtain extension of the 
Functional Condition Assessment period from the Service Manager.  The written report shall 
clearly state the reasons for the extension, as well as the actual extension required.  An extension 
of time shall only be considered by the Service Manager if the Engineering Representative 
believes the Contractor has carried out the already completed portion of the report with the due 
diligence and attention to detail.  

  

Should the actual time for the completion of the report exceed the specified time for completion, 

including any extension granted, the Contractor shall be liable to a payment reduction for the 
difference between actual and approved completion periods.  The value of the payment reduction 
for each health facility shall be as specified in Section X18 of the Secondary Options Clauses of 
the Contract.  
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After the repair phase work and costs have been accepted, the Contractor shall commence with 
the known and approved repair work only after site access for repair work has been approved 

and the Task Order issued.  The Contractor shall complete the work within the period allowed for 
the repair work as specified in the applicable Task Order.  

 

GM 2.7. OPERATING AND MAINTENANCE MANUALS  

  

The Contractor shall, where specified, and as part of the repairs to each installation, compile and 
submit a comprehensive Operating and Maintenance Manual based on the Original Equipment 
Manufacturer’s requirements. The Contractor shall ensure through training that the operating and 
maintenance personnel of the Health Facility are conversant with the instructions as presented 
in the Operating and Maintenance Manual, as per SS 8 and SS 9.   

  

 The Operating and Maintenance Manual, as accepted by the Service Manager, shall be used 
as a basis for preventative maintenance.  The Contractor shall perform all preventative and 
corrective maintenance as described in the Operating and Maintenance Manual.  This shall be 
in accordance with the Standard and Supplementary Specifications.  

  

The Operating and Maintenance manuals must be based on the updated Inventory of Equipment 
(C4.1) data after completion of the Functional Condition Assessment, and shall be updated with 
respect to Make, Model Number, Capacity and any other relevant data.  

  

The Contractor must provide three (3) sets of each required Operating and Maintenance Manual 

as follows:  

  

i One set to be installed at a suitable position on a short chain, against a wall in the 
room/area where the equipment is located, or as otherwise instructed by the Service 
Manager for outside and spread out equipment;  

 

ii Two sets to the Services Manager.  

  

The Operating and Maintenance Manuals must be delivered as soon as possible after the 
Functional Condition Assessment Report has been completed.  Also see Section GM 3.3 
(15).  

  

Where several of the same equipment is in the same room/area, only one set of three Operating 
and Maintenance Manuals is required.  If the same equipment is spread out throughout the health 
facility the Contractor must install one Operating and Maintenance Manual near each one, or 
group of the equipment unless otherwise instructed by the Service Manager. 

  

The Contractor will be required to install several Document Consoles (storage and writing platform 
units) with sleeve anchors or bolts, into the walls at different locations of each Health Facility, to 
secure and store the chained manuals and maintenance logs.  A Provisional sum will be included 
for this in the Price List.  

  

GM 2.8. RATES  

  

Scheduled work is all planned routine servicing of the equipment at the all-inclusive Contracted 
Rates contained in Schedule 3 of the Contract.  Unscheduled work is all repairs, breakdowns, 
special maintenance activities, special tests and/or replacement tasks, that is ordered via a Task 
Order by the Service Manager, in addition to the scheduled work. Payment for this work will be 
based on the Contracted Rates from Schedule 4.  

  

Where no rates exist in the Contract, the itemized breakdown shall be accompanied by 
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documentary proof from the Supplier, Manufacturer, Engineering Works, etc., where materials were 
bought or services out-sourced from.  The Employer however retains the right to verify and test 

these rates against the market.  

  

The Contractor shall submit quotes for all Unscheduled work with an itemized breakdown of the 
total cost involved for acceptance by the Service Manager, in a quotation as detailed below:  

 

GM 2.8.1 MATERIALS AND OUTSOURCED SERVICES 

  

 Unscheduled:  

  

List all items with quantities and rates as per 
quotations or price lists obtained from suppliers or 
service providers (proven reasonable cost), and attach 
a copy of the quotation/price list to the quotation. Apply 
the Direct Fee Percentage (Mark-up %) to all proven 
reasonable material costs and outsourced services.  

 Direct Fee % 
(Mark-up %):  

Mark up percentage on proven cost to cover P’s & G’s, 
overheads, profit, etc. as per Schedule 4 based on 
NEC3  
TSC Contract Data.  

  

Scheduled:  All materials required for Scheduled Servicing are 
included into the pricing for the Service as per 
Schedule 3.  

GM 2.8.2  
  

LABOUR   

 Unscheduled:  

  

List time required for travelling to and back from site 
(subject to conditions contained in GM 2.8.3 below), 
actual repair and/or replacement, testing and 
commissioning time of all unscheduled items at the 
applicable labour rates as stated in Schedule 4. No 
Direct Fee % will be applicable to Contracted labour 
rates.  

  
 
 

Scheduled:  
  

Cost is included in Service costs as per Schedule 3.  
 

 
 
GM 2.8.3 TRANSPORT AND ACCOMMODATION 

 

Unscheduled:  

 

Traveling and Accommodation claims will be subject to the condition contained in GM 2.8.4 below.    
Travelling cost will be as per the rates for reimbursable expenses published monthly by the National 
Department of Public Works applicable at the time of rendering the service/repair. Allow for the 
actual distance travelled (and specify the reason for the traveling).  All travel time and 
disbursements need to be supported by a Google Maps route planner printout for proof of travelling 
distance and time.   Kilometre claims can be claimed from point of departure to destination and 
back, but must be linked to the indicated kilometres as per the Google Map attached and referenced 

to. The Contractor must submit proof of registration to verify the engine cubic capacity of the vehicle, 
in respect of any vehicle to be claimed for.    Allow for the actual accommodation and disbursements 
(and specify the reason for the accommodation requirement) at the rates as per Schedule 4. Trips 
must be combined with Scheduled Servicing trips where possible, to minimize additional 
expenditure.  Trips will be in accordance with the approved Maintenance Control Plan.  
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GM 2.8.4  

  

The Employer requires that the Contractor be based in a location inside the 
Cluster or District Area that the Contract is awarded for.  The home base 
(departure point) must therefore be located inside the Cluster Area.  If the Contractor 
does not have a home base in the Cluster Area, the traveling rates (for both distance 
and labour) will be calculated based on a location inside the Cluster which will 
typically be the largest Town or City located inside the Cluster or District, as may be 
applicable as instructed by the Service Manager.  

 
GM 2.8.5 PROVISIONAL SUMS 
 

It is the Employer’s sole discretion to decide on spending any, all or none of the Provisional Amounts 

listed in the different Price List Schedules of this Contract.  

 

GM 2.9 REPAIR WORK  

 

GM 2.9.1 Definitions  
 

1. Defect  

 

For this maintenance Contract, a defect shall mean a deficiency in any component of an installation 

which impairs the functionality of that component or equipment.  Worn parts of a component which 

do not impair the functionality and/or performance of the component will not be regarded as a defect.  

  

Defects may be classified in the following three groups:  

  

(i) Type A defect  

  

Those deficiencies which can be rectified by proper maintenance only, i.e. set parameters of a 

control system, proper lubrication, balancing, alignment, set pressures on safety valves, cleaning 
and de-staining, etc.  

  

 (ii)Type B defect  

Those deficiencies which can only be rectified by replacing parts of, or the complete component 

as in the case of a breakdown or where a certain amount of upgrading is necessary such as the 

provision of anti-vibration mountings, removal of rust and re-painting, etc.  

  

(iii)Type C defect  

  

Those deficiencies which are visible but which do not impair on the functionality of the installation 
or system yet, such as structural cracks in parts of a component, rust, bad workmanship during a 
previous Contract, etc.  

  

Components in which abnormal noise and/or vibration is present shall be serviced in accordance 
with the Manufacturer’s recommendations and if the noise and/or vibration persists, the deficiency 
will be classified as a defect.  

  
2. Repairs  

  

Repairs of an installation shall mean the elimination of the deficiencies classified as types B and C 
defects in Paragraph (1.) above.  

  

The specific repair phase commences as indicated on the Task Order issued by the Service 
Manager for each approved repair.   The repairs must be completed within the period as determined 
by the Task Completion Date as stated in the Task Order.   Delay damages for late completion will 
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be applicable as indicated on the Task Order.  

  

Depending on the nature of the work and availability of funds access may be given at any 
time during the Service Period and not necessarily directly after site hand-over.  

  

A representative of the user department or person in charge of the plant, system or building shall 
endorse the schedule after completion of the maintenance or servicing procedure to the effect that 
the maintenance or service is, to his opinion, completed satisfactorily and shall countersign the 
service schedule.  Where necessary the Site Representative will inspect the work done and report 

his findings to the Service Manager.  

  

GM 2.9.2 Scope of Repair Work  

  

The repair work shall be completed within the time allowed for repairs for each installation as defined 
in the applicable Task Order.  If the work is to be carried over two or more financial year’s the work 
will be segmented and prioritized according to the Final Maintenance Plan.  The Contractor will be 
informed of the work to be completed within each financial year. The starting date for repair work 
for the current financial year will be the date of acceptance of the measured Price List from 
the Functional Condition Assessment Report. The starting dates for subsequent years will be 
on 1 April of that particular year.  

  

All repair work shall be executed using resources (labour, equipment materials and spare parts) 
that comply with the requirements of GM 2.11.   

  

The said repair work shall be executed in accordance with the relevant codes of practice, standards, 
regulations, municipal laws and by-laws, manufacturers’ specifications and codes of practice 

included in this specification.  

  

  

GM 2.10 MAINTENANCE WORK  

  

Maintenance work commences with the acceptance of the Tender bid and expires at the end of the 
Service Period.  As compensation, the Contractor is paid the remeasured Contracted quantities, 

distributed in agreed intervals and amounts over the Service Period as per the Final Maintenance 
Control Plan, at the rate Contracted for the applicable maintenance work, subject to the 
requirements of GM 8.     

  

GM 2.10.1 ROUTINE PREVENTATIVE MAINTENANCE 
 

  

  

  

This entails the rendering of services and servicing of equipment according to a 
predetermined Maintenance Control Plan to:  

i Repair, lubricate, clean and service components of equipment, units or parts 
thereof for each installation at pre-scheduled intervals regardless of condition.  

 
ii Re-adjust, reset, clean, balance, corrosion protect all components of equipment, 

units or parts thereof for each installation, and  
 

iii  Carry out all necessary and implied actions to maintain installations in a functional 
condition (i.e. replace or clean filters, replace or top up fluids, etc.)  

Preventative maintenance shall be aimed at prevention or at least minimization of 
breakdowns.  
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GM 2.10.2  

  

  

CORRECTIVE MAINTENANCE  
  
This entails regular observation of the equipment, identifying impending 
breakdowns, maladjustment or anomalies of equipment, units or parts of 
installations and subsequent action to restore installations to a fully functional 
condition before a breakdown occurs.  
  
The Maintenance Procedures for Corrective Maintenance shall be compiled by the 
Contractor and is included in the Maintenance Control Plan for each system or plant.  
Inspection items shall include, inter alia, the following:    
  
Checking for:  
  

i Unusual noise and vibration;  

ii Abnormal surface temperature of machines such as electric motors; 

iii High temperatures of equipment and wiring inside switchboards;  

iv Incorrect settings or operation of safety devices;  

v Alarm conditions of any instrument or control panel;  

vi Gas or fluid leaks from the equipment or associated piping systems.  

The frequency of corrective maintenance shall be determined by the Contractor himself in line with 
the recommendations from the Operating and Maintenance Manuals, and actual operational 
environment where the equipment is operating.   This may vary from once every day for high-risk, 
sensitive installations to once a month for low-risk installations such as exhaust fans and office.  
The frequency of corrective maintenance must be accepted by the Service Manager in the 
Maintenance Control Plan. 

 
GM 2.10.3 BREAKDOWN MAINTENANCE 
 

This entails repair and/or replacement of defective equipment, units or parts of installations following 
a breakdown that leaves the installation inoperable or unsafe, and subsequent action to restore the 
installation to their normal functional condition, within the maximum downtime allowed.  

  

Breakdown repairs will be controlled via the Call Centre and approved Breakdown Repair Task 
Order process as per GM 2.1. A provisional amount will be included in the Contract Price List 

Schedules to cover Break Down Task Order expenditure.  

  

GM 2.10.4 COMMENCEMENT OF SERVICE PERIOD  

  

The Contractor shall accept full maintenance responsibilities for each installation from the date on 

which the site has been handed over to the Contractor. An annual maintenance service shall be 
carried out on all installations during the period in which the Defects Inspection Report is 
compiled, or as soon as possible thereafter. If the current statutory compliance of a qualifying 
asset cannot be verified with the correct documentation of proof, a statutory inspection must be 
performed immediately after the first annual service has been completed.  

  

For equipment or installations where the complete installation is shut down for the repair phase, no 

maintenance services will be required during the repair period.  
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GM 2.11 SUPPLY OF LABOUR, EQUIPMENT AND MATERIAL  

  

1. Labour  
  

Only competent, qualified personnel shall be allowed to execute all maintenance work.  

  

2. Equipment  
All tools, equipment and consumables required for performing maintenance work shall be supplied 

by the Contractor at his own cost (except where otherwise agreed to in writing and provided by the 

Employer). The Contractor may use already installed Employer equipment such as crawl beams 

and crawls, etc. provided that they obtain written approval from the site Maintenance/Technical 

Manager to do so. Such site approval will be based on the serviceability of the equipment, and upon 

confirmation of the Contractor’s competency compliance in being able to use and operate this 

equipment during maintenance.  

 

3. Materials and Parts  
All materials, spare parts, components, equipment and appurtenances necessary for the complete 
maintenance of each installation shall be supplied and installed by the Contractor at the rates and 
quantities as instructed by the Service Manager, after the Functional Condition Assessment 
Report as specified in GM 2.5 has been accepted.  

 

Only original parts as specified by the Original Equipment Manufacturer may be used for 
replacement purposes.   Generic or alternative parts will only be allowed if they comply fully with all 

the specifications of the original parts, but may only be used upon written acceptance by the Service 
Manager.  

 

Substitute electronic components will be acceptable, PROVIDED that they are equal to, and of the 
same quality as, or superior to, the original components and are accepted, in writing, by the Service 

Manager.  

  

All parts, spares and materials which are used, shall conform to the applicable SANS Specifications 
and shall, where possible, carry the SANS mark of approval.  

 

Substitute parts, as well as the serial numbers (where available) of the original and new 
components, shall be entered on the service sheets and in the maintenance/repair log-book.  

  

The Contractor shall obtain, and cede any supplier’s or factory guarantee of repaired or replaced 
components to the Employer.  All workmanship, new equipment, materials, components, systems, 
etc. used for servicing and repairs shall be guaranteed for 12 months unless otherwise agreed to 
in writing with the Service Manager.   The guarantee cards for repaired or replaced components or 

equipment shall also be attached to service sheets and the maintenance/repair log-book.   New 
equipment and system installations will in addition to the above requirements also have a twelve 
(12) month defects liability period, valid from the date of successful commissioning and hand over 
to the Employer as acceptance by the Service Manager.  

 All scrapped and/or removed parts and equipment that might be installed elsewhere, or that will 

not be returned to service again, must remain on site after removal or disassembly of the equipment 

as they remain the property of the Employer. The Maintenance/Technical Manager of the facility 

will indicate to the Contractor where to place these items after removal.   Removal of any parts 

and/or equipment for whatever reason from site, may only occur with the written approval to do so 

by the Maintenance/Technical Manager subject to the rules and regulations that the Employer has 

in this regard.  
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 GM 2.12 SITE MAINTENANCE RECORD KEEPING  

  

The Contractor shall provide and maintain hard-cover A4 size maintenance files for each installation 
for the duration of the Service Period.  Copies of all schedules, checklists, breakdown reports, 
preventative maintenance records, component replacement records, service sheets, etc. shall be 
filed in these.  

 

An A4 size register book shall be kept for all work performed on the equipment, to state the service 
technician’s name, surname, date of work performed, and a short description of the work performed.  

This book must be installed on a short chain next to the relevant Operating and Maintenance Manual 
as per GM 2.7.  

  

Copies of the site maintenance records and all service sheets, shall be submitted to the Service 
Manager at each monthly meeting, while copies of the service sheets must also accompany all 
claims and invoices.  

  

Statutory Logbooks must be supplied and maintained on site for all statutory equipment such as 
pressure vessels, boilers and lifts.  

 

GM 2.13 SERVICE SHEETS  

  

Every service, repair, test, inspection, etc. related to the maintenance portion of the Contract, shall 
be fully described on a service sheet which must be completed and signed by the Contractor and 
attached to the Task Order when it is returned to the Service Manager.   The following minimum 

information shall appear on service sheets:  

  

i The company name and address;  

 

ii A unique work sheet serial number;  

 

iii The corresponding Task Order unique number;  

 

iv The district and health facility names;  

 

v The building/area name or alternatively the building/area code;  

 

vi The plant identity code and description;  

 

vii The nature of the call, i.e. P1, P2, P3 or P4 (see GM 7);  

 

viii A general description of the problem or purpose of the work to be done, alternatively the 
complaint as received by the Call Centre;  

 

ix A statement as to whether the individual system is operational or not in terms of the 
specification;  

 

x Should the system not be operational (in case of a breakdown) the response time and 
repair time shall be recorded individually and details of a preliminary service sheet shall 
be forwarded to the Call Centre Manager;  

 

xi The description of the repairs/replacements carried out on each machine/equipment item 
on that specific system;    

 

xii A list of materials used for each machine/component.  Where scheduled items are used, 
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only the description can be listed.  For non-scheduled items, a copy of the quotation must 
be attached to the service sheet;  

 

xiii A detailed report on the extent of the work done together with the total cost involved;   

 

xiv Suggestions to avoid similar future problems;  

 

xv A list of the Contractor's personnel responsible for the work with the date, starting time, 
completion time, distance travelled, and any accommodation and S&T costs;  

 

xvi Signature and name of the responsible Employer site technician/artisan/engineer and 
the Site Representative, confirming the work was completed to the required quality and 
performance standards, and that the equipment is operational again;  

 

xvii Signature and telephone number of the User of the equipment or the person who 
initiated a call or Task Order (if it was a defect, or breakdown).  

  

Service sheets shall also be used for normal routine maintenance services and other non-
maintenance activities such as training of the health facility’s operating and maintenance personnel 

and administration duties of heads of firms when managing the Contract.  

  

The Service sheets shall be completed in three categories as follows:  

  

1. For repairs on machines: The same data as above must be captured with one service 
sheet to be completed for each repair (See below for grouping of like type equipment for 
servicing).  

  

2. For normal maintenance on an installation: The same data as above must be captured 
with one service sheet to be completed for each service (See below for grouping of like 

type equipment for servicing).  

  

3. For Administration and Training: In this case only the name of the Head of the Company 
is required on the service sheet with no other reference to Building- or Plant codes or 
machine ID numbers.  A full description of the service provided must be included.  

  

Copies of the completed Service Sheet and Task Orders must be attached to all invoices and shall 
be submitted to the Service Manager for discussions and acceptance.    

  

An example of the Service Sheet is attached to the Contract Documentation as C7.  

  

The standard requirement for normal services carried out on a specific plant is to complete one 
service sheet for all the equipment within any one building.  This standard requirement applies to 
installations where all such machines can be serviced within a period of approximately five working 
days, but all equipment serviced must be listed on the service sheet.     

  

For larger installations where the time required for a maintenance service is more than five working 
days, the machines may be grouped together to form several groups within the building with the 

provision that each group can be serviced within a period of approximately five working days. One 
service sheet shall be completed for each group in a building, but all equipment included in the 
group must be listed on the service sheet.  

  

For smaller installations where the complete installation inside a building can be serviced in less 
than one working day, the installations in more than one building may be grouped together, but all 
the equipment covered by the service sheet must be listed.  
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The definition of the groups must be determined by the Contractor and clearly specified in the 
Maintenance Control Plan for acceptance by the Service Manager.  

  

GM 2.14 VOLTAGE SURGES DUE TO LIGHTING AND OTHER CAUSES  

  

The area in which most of the sites are situated is known for heavy lightning storms.   Damage 
caused by voltage surges due to lightning, phase imbalance, low and high voltages, power failures, 
etc. will be dealt with in the same manner as any other breakdown.  Contractors are advised to 
investigate available surge protection systems, if any, on each plant during the Functional Condition 
Assessment stage, and to decide for themselves whether additional protection will be required or 
not.  

  

The provision of additional surge protection systems shall form part of the repair activities, if 
accepted by the Service Manager, and the cost thereof must be allowed for in the Functional 

Condition Assessment Report.  

  

Contractors may as an alternative provide and install one or more Universal Disturbance Analysers 
to record any voltage surges at their own cost.  Breakdowns caused by voltage surges which can 
be proved beyond any doubt will be dealt with in the same manner as operational damage and 
other normal breakdowns.  

  

GM 2.15 SHEQ: SAFETY, HEALTH, ENVIRONMENTAL AND QUALITY  

  

The Contractor must comply with all the Safety, Health, Environmental and Quality requirements 
as per C3.2 and GM 3.1, and must provide pricing to cover all the applicable requirements under 
this specification.   The Contractor must take note of any specific Safety, Health and/or 

Environmental risks that might be highlighted in section SS 13. 

 

GM 2.16 HIV / AIDS AWARENESS  
  

The Contractor must comply with all the requirements as per C3.3, and must provide pricing to 
cover all the applicable requirements under this specification.   

 

GM 3 MAINTENANCE CONTROL PLAN  

  

The Contractor is responsible to compile a detailed Preliminary Maintenance Control Plan 
(Annexure I) as per GM 3.2 which he need to submit with his Tender Bid. This plan must contain 
the details of what maintenance will be done (itemized), how often, what resources will be involved, 
what spares and consumables will be used, how long it will take to perform the work, and the cost 
breakdown per service for a specific Asset Type.  The Service Manager gave service interval 
recommendations in Schedule 3, but the Contractor can recommend alternative intervals for 
consideration and approval by the Service Manager.  

  

After Contract Award the Contractor will be required to expand the Preliminary Maintenance Control 
Plan to a Health Facility specific plan for each asset type with the assistance of the Service 

Manager.    
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GM 3.1   WORK QUALITY  

Maintenance quality control shall be the responsibility of the Contractor who shall 
introduce a Maintenance Control Plan to assist him in ensuring that all preventative, 
corrective and breakdown maintenance is performed as described in the Service 
Information.   The Contractor will be responsible to correct any sub-standard work 
that is discovered after the Contractor has done his work.  The rework will be for the 
Contractor’s own account and must be signed off by the Site Representative after 
completion.  
  
If the Contractor fails to remedy any sub-standard work within the time frame 
stipulated by the Service Manager, the Service Manager may at his/her discretion 
appoint another Contractor to execute the repair work.  In this case, the replacement 
Contractor will be paid with the funds that were earmarked for the first Contractor to 
do the work, and the first Contractor will not be paid for that specific work.  
 

GM 3.2  

 

 

PRELIMINARY MAINTENANCE CONTROL PLAN  
 
A preliminary version of the Maintenance Control Plan, based on the Asset 
Inventory Data, must be submitted with the Contractor’s Tender bid.  This plan is a 
high-level plan on what maintenance tasks the Contractor will be performing on all 
the equipment across all Health Facilities covered by the Contract and must be 
completed on the forms of Annexure I.  The information from the Preliminary 
Maintenance Control Plan will be expanded into that of the final Maintenance 
Control Plan as specified in Section GM 3.3 below.  Details contained in this 
preliminary Maintenance Control Plan shall include:  
 

1. A Maintenance Schedule containing all the different tasks that will be 
performed on all the equipment covered by this Contract, and captured on the 
Preliminary Annual Equipment Maintenance Schedule Form contained in 
Annexure I.  

2. A brief Capacity Statement where the Contractor describes his company’s 
capacity and experience that will be applicable to this Contract. This must 
include a description and location of his home base (workshop/home/bakkie 
based, number of staff with qualifications and experience, what staff and/or 
Sub-Contractors will be used to support on the Contract, available tools and/or 
specialized equipment, transport capacity and where staff will be based, as 
well as capacity/ability to repair defective equipment (i.e. overhauling a pump 
or compressor);  
 

3. A detailed Maintenance Task Planning Sheet (See Annexure I) for each of 
the Minor, Major, and other, service activities priced in the Price List.  This 
Maintenance Task Planning Sheet will describe the pricing and details of 
scheduled maintenance activities to be performed during services conducted 
as per the recommendations of the Preliminary Annual Equipment 
Maintenance Schedule, and will also be used to populate the respective 
Task Order. These prices must be all inclusive and must include all labour, 
service parts, lubricants and consumables, special equipment (if required), 
accommodation (if applicable) and any travelling and subsistence costs, etc. 
that might be applicable to do the service. The service price must indicate 
clearly if more than one piece of equipment will be combined for servicing 
during a single trip to avoid double payment for Travel and Subsistence 
related payments by the Employer. 

4. The service methodology;  

5. Preliminary grouping of equipment for maintenance purposes as per GM 2.13 
(if applicable);  
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6. A breakdown of which sub-Contractors will be used (as per T2.2c), and for 
what activities, by the Contractor in rendering the services required by this 
Contract Sub-Contractors must also be registered on the Treasury 
Central Supplier Database;  

GM 3.3 MAINTENANCE CONTROL PLAN  

  

One Maintenance Control Plan must be compiled for each Health Facility covered by the Contract. 
The Maintenance Control Plan shall be based on the Contractor's Preliminary Maintenance Control 
Plan information, and updated with the findings and data from the Functional Condition Assessment 
process. The Maintenance Control Plan shall be bound in a neat, A4 sized, ring bound document 
with a cover page and back cover and an original copy presented to the Service Manager. The 
contents of the document shall be indexed.  

 

The Maintenance Control Plan will become the main plan for all work to be done under this Contract, 
as per the Main Contract Clauses, after the Contract has been awarded.  

 

When the documents are compiled, the Contractor may reproduce relevant paragraphs from any of 
the specifications forming part of the Contract documents, or Operating and Maintenance Manuals, 
but should there be any discrepancies between such paragraphs and paragraphs in the 
Maintenance Control Plan and those in the Contract documents, those in the Contract documents 
shall be regarded as being correct and shall apply.  

 

The Maintenance Control Plan shall also contain the following in addition to the items listed in 
Section GM 3.2:  

  

1. Detailed Maintenance Schedule per equipment type, per Health Facility on the Annual 
Equipment Maintenance Schedule Asset Specific Form;  

  

2. Remeasured service quantities for the routine services of Schedule 3 in the Price List, 
based on actual equipment condition and the ability to perform a service on them or not 

in their current condition. The Contractual payments will be based on these 
remeasured quantities, accepted by the Service Manager, and not on the original 
Tendered quantities which might have been based on incorrect information at the 
time;   

  

3. A risk register containing all the foreseen risks that can have an impact on the cost 

and/or deliverables of this Contract as per the NEC3 Term Service Contract Standard 
Contract Clauses numbers 11.2(14), 16.1, and 16.4;  
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4. A summary of the repair and maintenance work to be carried out in terms of the 
Contract giving details of the conditions of the various installations at the facility 

affected by the activities under the Contract.   

  

5. Details of how the Contractor intends to carry out the various types of maintenance 
work especially breakdown maintenance should breakdowns occur.  

  

6. Details of the procedures agreed upon between the Service Manager and the 
Contractor on how breakdown calls will be handled (Call Centre process).  

  

7. A list of organisations and persons directly involved with the Contract or whose 
requirements must be considered during the entire Service Period.  Each person's 

position within his organisation as well as the applicable phone numbers shall be 
given.  (See T2.2c)   

  

8. Details of monthly meetings (dates, times and venues) to be held between the 
Contractor, Employer Representative and Site Representative.  

  

9. Service Sheets and Reports to be submitted after every routine inspection (a copy of 
all reports, checklists, breakdown records, etc. for each system of an installation shall 
be kept on the site in a hardcover file);  

  

10. A priced spare parts list for relevant spares that might be required for repairs and/or 
breakdowns for each equipment type.  The Employer retains the right to negotiate the 

listed prices based on price comparisons with like type spares prices solicited through 
the Tender process;  

  

11. A recommended spares list for items that should be held in stock at the facility;  

  

12. Copies of the Repair Schedules from the Functional Condition Assessment process 

that has been approved to proceed;  

  

13. An updated Cost Forecast of the estimated final total of the Prices for the whole of the 
services in consultation with the Service Manager at intervals as stated in the Contract 
Data Clause 20.5;  

  

14. Procedures to address complaints and logged breakdowns.  

  

15. Details of reports in electronic format, summarizing all inspections, together with 
inspection data such as nature of test, names of persons carrying out tests and 

inspection results.  Detail of repairs and replacements, together with testing of repaired 
equipment shall also be reflected in this report, and shall be obtained from the service 
sheets.  

  

16. Assistance to be given to the Service Manager and Engineering Representative with 
decisions regarding material, equipment and other recommendations.  

  

17. An updated list of the inventory of equipment complete with the ID number (if 

available), make and model number, serial number, year of manufacture/age and 
capacity.  

  

18. The Maintenance Control Plan shall be upgraded when its contents are no longer 
representative of actual conditions.  
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19. The Contractor shall check the contents of existing Operating and Maintenance 
Manuals (if available) and shall update or modify them and then incorporate applicable 

data into his own manuals.  Where no manuals exist, the Contractor shall draw up his 
own Operating and Maintenance Manuals based on the OEM Operating and 
Maintenance manuals as per the requirements of GM 2.7.  

  

20. The way maintenance data as recorded on service sheets will be captured and 
processed for submission to the Services Manager, for invoicing, and as part of the 
maintenance report.  

 

Pertinent data contained in the Operating and Maintenance Manuals may be transferred to the 
Maintenance Control Plan to make it a document which can be used as an independent handbook 
for maintenance work in future.  

 

GM4 COMMUNICATION 

 
 The Maintenance Control Plan (Paragraph GM 3.3) will provide, after agreement 

between the Contractor and the Service Manager, with the assistance of the Site 
Representative, for the following communication procedure to be implemented:  

1. The Contractor shall establish a telephone and fax line and a cellular telephone 
connection to ensure that he can be reached at any time.  

  
2. Should the Service Manager determine or suspect that preventative, corrective 

or breakdown maintenance is required, a call shall be logged through any 
communication channel available to reach the Contractor as soon as possible.  
This will be followed up with a Task Order.  

  
3. Maximum down times will be as described in Paragraph GM 7.  

  
4. All breakdown calls from the Health Facility will be reported to the Call Centre 

who will follow the procedure as detailed in Section GM 2.1.  

GM 5  
  

 

PERFORMANCE MEASUREMENT  

The Contractor’s performance shall be measured against the criteria specified in 
Section X20 of the Secondary Options Clauses of the Contract and C1.2b Annexure 
CD.  
  
Poor performance by the Contractor will lead to penalties being imposed by the 
Service Manager as per X17 and C1.2b Annexure CD, and can lead to early 
termination of the Contract.   
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GM 6  
  

   

SPECIAL TESTING OF AN INSTALLATION  

An amount has been allowed in the Price List to cover the cost of additional tests that 
the Service Manager may request at his own discretion from time to time on the 
equipment and installations covered by this Contract. The Service Manager will have 
the sole authority to spend the amount or part thereof under sub-paragraph.  
  
The Service Manager reserves the right to select, at random, component equipment 
and trade practices to be tested by the Contractor or independent authorities for 
compliance with specifications as specified in this Contract document.  
  
The Contractor shall provide all equipment, tools and instruments required for such 
testing.  
  
The Service Manager shall upon completion of the tests or inspections issue an 
inspection report including any corrective actions (if any) to be taken by the 
Contractor.   
The Contracted markup percentage will be paid to the Contractor on the value of each 
payment made to the approved testing authority if any special testing is ordered by 
the Service Manager.  
 
 

GM 7  MAXIMUM MAINTENANCE DOWN-TIME  
    

After a breakdown, defect or complaint has been logged the Contractor will be 
expected to remedy the defect in the system/component with as little delay as 
possible, notwithstanding the maximum down-time allowed and listed in the following 

paragraphs or as stipulated in the Task Order. Should the Contractor not respond 
within the maximum down-time, the Service Manager may arrange, at the cost 
of the Contractor, for the necessary repair work to be done by others.  
  
The Contractor shall respond to a breakdown registration by traveling to the site to 
evaluate the breakdown (scope of repair work), estimate the realistic cost as well as 
downtime and provide feedback to the Service Manager and Site Representative to 
form the basis of a Task Order.  

  
Should the Contractor not be able to complete the required repair work within the 
maximum down-time period allowed, it shall be his responsibility to obtain extension 
of down-time from the Service Manager. The written report shall clearly state the 
reasons for the extension, as well as the actual extension required.  

  
Extension of down-time will only be granted by the Service Manager if:  

 
1. The maximum down-time is unreasonable in relation to the scope of the 
repair work required.  

  

2. The delivery time of a new component/subassembly/machine or spares 
required for the repair of the defective component/subassembly does not 
enable the Contractor to successfully complete the repair work within the 
maximum breakdown down-time allowed.  

 
 

 
 
 

Should the actual down-time exceed the maximum down-time, the Contractor shall be penalized as 
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per X17 and C1.2b Annexure CD. 
 

PRIORITY  DESCRIPTION  RESPONSE  

P1  Emergency (Life 
Threatening)  

Immediate response from the 
time of logging a call and the 
emergency to be resolved (at 
least temporarily) within 8 
hours  

P2  Urgent  
  

Immediate response from the 
time of logging a call and to 
be resolved within 12 hours  

P3  Planned Maintenance 
Repairs  

Scheduled Maintenance is to 
be scheduled and performed 
within  
3 business days of the 
scheduled date  

P4  Emergency Facility Repairs  7 Days planning and 
execution  
subject to supply chain 
regulations   

Table 1:  Maximum allowable response times  

 

"Maximum down-time" shall mean the period of time allowed to repair a breakdown, and "actual 
down-time" shall mean the measured period from the instant when the breakdown was reported or 
located until the installation has been repaired to its functional specification.  

  

A guideline classification for typical P1, P2, P3 and P4 breakdowns for each installation are 

specified in the Supplementary Specification for each asset type.  

  

The job card (Task Order) issued for the repair will state whether the repair is regarded as P1, P2, 
P3 or P4 and it will be required of the Contractor to react accordingly.   

GM 8  MEASUREMENT AND PAYMENT  

  
Measurement and payment will be done as per the Secondary Options Clauses of the Contract.  

See X1, X13, X17, X18, X19 and X20, supplemented by C1.2b Annexure CD.  
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C3.1b: SCOPE OF WORKS 
 
 

PROJECT NAME 

 
SCHEDULE MAINTENANCE OF MEDICAL GAS AND ASSOCIATED EQUIPMENT IN 

CLUSTER FOUR (4) – NELSON MANDELA AND SARAH BAARTMAN DISTRICT – 

HEALTH FACILITIES 

TENDER No. SCMU3-23/24-0661-HO 

 
This specification is for the repair, maintenance and proper functioning of the listed Medical Gas equipment 
installations, for the duration of the Contract period:  

 
 

BCM DISTRICT 
 

 
CHRIS HANI DISTRICT 
 
 
Details of the work required shall be as listed in the Price Lists which have been sub-divided into the 
following categories:  
 
SCHEDULE 1: FIXED CHARGE AND VALUE RELATED ITEMS APPLICABLE TO ALL WORK  
 

SCHEDULE 2: FUNCTIONAL REPAIR SCHEDULE  

SCHEDULE 3: MAINTENANCE SERVICE SCHEDULE 

SCHEDULE 4: TERM REPAIRS SUBJECT TO APPROVAL OF QUOTATION FOR THE WORKS 
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ECDOH HEALTH FACILITIES: MEDICAL GAS AND VACUUM : ASSET REGISTER: 2024     

  September 2024       
         

  

Item 

no. 
FACILITY 

ASSET 

TYPE 
LOCATION TYPE OF EQUIPMENT Quantity MODEL  SERIAL No. GIAMA RATING   

1 Port Alfred Hospital 

Medical 

gas 

Plant 

room Vacuum Pumps 4 Ingersoll Rand V255 Fair 
  

2 Port Alfred Hospital 

Medical 

gas 

Plant 

room Vacuum Receiver 2 PTF RSA/CIF-81 F.air 
  

3 Port Alfred Hospital 

Medical 

gas 

Plant 

room Medical Air Compressor 2 Detroit Air DB-15 Fair 
  

4 Port Alfred Hospital 

Medical 

gas 

Plant 

room Medical Air Cylinder 2 Ingersoll Rand RSA/CIF812004 Fair 
  

5 Port Alfred Hospital 

Medical 

gas 

Plant 

room 

10x10 Cylinder Manifold 

Oxygen 1 Regent MK5  Good 
  

6 Port Alfred Hospital 

Medical 

gas 

Plant 

room 1x1 Cylinder Manifold Oxygen 1 Gaztech GHP 46 Good 
  

7 Port Alfred Hospital 

Medical 

gas 

Plant 

room 

2x2 Cylinder Manifold Nitrous 

Oxide 1 Regent MOD98 Good 
  

8 Port Alfred Hospital 

Medical 

gas 

Plant 

room 

1x1 Cylinder Manifold Nitrous 

Oxide 1 Gaztech GHP 47 Good 
  

9 Port Alfred Hospital 

Medical 

gas Various Oxygen Points 97 Not Visible Not Visible Good 
  

10 Port Alfred Hospital 

Medical 

gas Various Vacuum & Scavenge Points 113 Not Visible Not Visible Good 
  

11 Port Alfred Hospital 

Medical 

gas Various Nitrous Points 4 Not Visible Not Visible Good 
  

12 Port Alfred Hospital 

Medical 

gas Various Medical Air / HP Points 22 Not Visible Not Visible Good 
  

                    

13 

Marjorie Parrish TB 

Hospital 

Medical 

gas 

Plant 

room Vacuum Pumps 2 Not Visible Not Visible Good 
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14 

Marjorie Parrish TB 

Hospital 

Medical 

gas 

Plant 

room Vacuum Receiver 2 Not Visible Not Visible Good 
  

15 

Marjorie Parrish TB 

Hospital 

Medical 

gas 

Plant 

room 2x2 Cylinder Manifold Oxygen 2 Not Visible Not Visible Good 
  

16 

Marjorie Parrish TB 

Hospital 

Medical 

gas Various Oxygen Points 51 Not Visible Not Visible Good 
  

17 

Marjorie Parrish TB 

Hospital 

Medical 

gas Various Vacuum & Scavenge Points 51 Not Visible Not Visible Good 
  

                    

18 Settlers Hospital 

Medical 

gas 

Plant 

room Vacuum Pumps 1 Not Visible O21311372332 Good 
  

19 Settlers Hospital 

Medical 

gas 

Plant 

room Vacuum Receiver 1 Not Visible NAR10087339 Good 
  

20 Settlers Hospital 

Medical 

gas 

Plant 

room Medical Air Compressor 1 Not Visible 

98 W/P 

100KPa Good 
  

21 Settlers Hospital 

Medical 

gas 

Plant 

room Medical Air Cylinder 1 Not Visible Not Visible Good 
  

22 Settlers Hospital 

Medical 

gas 

Plant 

room 

10x10 Cylinder Manifold 

Oxygen 1 Not Visible Not Visible Good 
  

23 Settlers Hospital 

Medical 

gas 

Plant 

room 8x8 Cylinder Manifold Oxygen 1 Not Visible Not Visible Good 
  

24 Settlers Hospital 

Medical 

gas 

Plant 

room 

1x1 Cylinder Manifold Nitrous 

Oxide 1 Not Visible Not Visible Good 
  

25 Settlers Hospital 

Medical 

gas Various Oxygen Points 157 Not Visible Not Visible Good 
  

26 Settlers Hospital 

Medical 

gas Various Vacuum & Scavenge Points 172 Not Visible Not Visible Good 
  

27 Settlers Hospital 

Medical 

gas Various Medical Air / HP Points 28 Not Visible Not Visible Good 
  

28 Settlers Hospital 

Medical 

gas Various Nitrous Points / Entonox 6 Not Visible Not Visible Good 
  

                    

29 Sundays River Valley 

Medical 

gas 

Plant 

room Vacuum Pumps 1 BPEnergol RC108 Good 
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30 Sundays River Valley 

Medical 

gas 

Plant 

room Vacuum Receiver 1 PTF Not Visible Good 
  

31 Sundays River Valley 

Medical 

gas 

Plant 

room 3x3 Cylinder Manifold Oxygen 1 Afrox MK5  Good 
  

32 Sundays River Valley 

Medical 

gas 

Plant 

room 

3x3 Cylinder Manifold Nitrous 

Oxide 1 Afrox MK5  Good 
  

33 Sundays River Valley 

Medical 

gas Various Oxygen Points 37 Afrox Not Visible Good 
  

34 Sundays River Valley 

Medical 

gas Various Vacuum & Scavenge Points 37 Afrox Not Visible Good 
  

35 Sundays River Valley 

Medical 

gas Various Nitrous Points / Entonox 6 Afrox Not Visible Good 
  

                    

36 BJ Voster Hospital 

Medical 

gas 

Plant 

room 4x4 Cylinder Manifold Oxygen 1 Not Visible Not Visible Good 
  

37 BJ Voster Hospital 

Medical 

gas 

Plant 

room 

4x4 Cylinder Manifold Media 

Air 1 Not Visible Not Visible Good 
  

38 BJ Voster Hospital 

Medical 

gas 

Plant 

room 

3x3 Cylinder Manifold Nitrous 

Oxide 1 Not Visible Not Visible Good 
  

39 BJ Voster Hospital 

Medical 

gas 

Plant 

room Oxygen Points 37 Not Visible Not Visible Good 
  

40 BJ Voster Hospital 

Medical 

gas 

Plant 

room Medical Air / HP Points 37 Not Visible Not Visible Good 
  

41 BJ Voster Hospital 

Medical 

gas 

Plant 

room Nitrous Points / Entonox 6 Not Visible Not Visible Good 
  

                    

42 Joubertina CHC 

Medical 

gas 

Plant 

room 8x8 Cylinder Manifold Oxygen 1 Not Visible Not Visible Good 
  

43 Joubertina CHC 

Medical 

gas 

Plant 

room 

1x1 Cylinder Manifold Nitrous 

Oxide 1 Not Visible Not Visible Good 
  

44 Joubertina CHC 

Medical 

gas Various Oxygen Points 37 Not Visible Not Visible Good 
  

45 Joubertina CHC 

Medical 

gas Various Nitrous Points / Entonox 6 Not Visible Not Visible Good 
  

                    



Page 30 of Part C3 

 

 

 

 

46 Humansdorp Hospital 

Medical 

gas 

Plant 

room Vacuum Pumps 1 Afrox Not Visible Good 
  

47 Humansdorp Hospital 

Medical 

gas 

Plant 

room Vacuum Receiver 1 Afrox Not Visible Good 
  

48 Humansdorp Hospital 

Medical 

gas 

Plant 

room Medical Air Compressor 1 Afrox Not Visible Good 
  

49 Humansdorp Hospital 

Medical 

gas 

Plant 

room Medical Air Cylinder 1 Afrox Not Visible Good 
  

50 Humansdorp Hospital 

Medical 

gas 

Plant 

room 8x8 Cylinder Manifold Oxygen 1 Afrox Not Visible Good 
  

51 Humansdorp Hospital 

Medical 

gas 

Plant 

room 

3x3 Cylinder Manifold Nitrous 

Oxide 1 Afrox Not Visible Good 
  

52 Humansdorp Hospital 

Medical 

gas Various Oxygen Points 40 Afrox Not Visible Good 
  

53 Humansdorp Hospital 

Medical 

gas Various Vacuum & Scavenge Points 40 Afrox Not Visible Good 
  

54 Humansdorp Hospital 

Medical 

gas Various Medical Air / HP Points 16 Afrox Not Visible Good 
  

55 Humansdorp Hospital 

Medical 

gas Various Nitrous Points / Entonox 6 Afrox Not Visible Good 
  

                    

56 

SAWAS Memorial 

Hospital  

Medical 

gas 

Plant 

room Vacuum Pumps 2 Not Visible Not Visible Good 
  

57 

SAWAS Memorial 

Hospital  

Medical 

gas 

Plant 

room Vacuum Receiver 1 Not Visible Not Visible Good 
  

58 

SAWAS Memorial 

Hospital  

Medical 

gas 

Plant 

room 3x3 Cylinder Manifold Oxygen 1 Not Visible Not Visible Good 
  

59 

SAWAS Memorial 

Hospital  

Medical 

gas Various Oxygen Points 23 Not Visible Not Visible Good 
  

60 

SAWAS Memorial 

Hospital  

Medical 

gas Various Vacuum & Scavenge Points 23 Not Visible Not Visible Good 
  

                    

61 Andries Vosloo Hospital 

Medical 

gas 

Plant 

room 5x5 Cylinder Manifold Oxygen 2 Afrox Not Visible Good 
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62 Andries Vosloo Hospital 

Medical 

gas 

Plant 

room 

2x2 Cylinder Manifold Nitrous 

Oxide 1 Afrox Not Visible Good 
  

63 Andries Vosloo Hospital 

Medical 

gas Various Oxygen Points 37 Afrox Not Visible Good 
  

64 Andries Vosloo Hospital 

Medical 

gas Various Nitrous Points / Entonox 6 Afrox Not Visible Good 
  

                    

65 Midland Hospital 

Medical 

gas 

Plant 

room 6x6 Cylinder Manifold Oxygen 1 Afrox Not Visible Good 
  

66 Midland Hospital 

Medical 

gas 

Plant 

room 

2x2 Cylinder Manifold Nitrous 

Oxide 1 Afrox Not Visible Good 
  

67 Midland Hospital 

Medical 

gas Various Oxygen Points 37 Afrox Not Visible Good 
  

68 Midland Hospital 

Medical 

gas Various Nitrous Points / Entonox 6 Afrox Not Visible Good 
  

                    

69 Willowmore Hospital 

Medical 

gas 

Plant 

room 4x4 Cylinder Manifold Oxygen 1 Afrox Not Visible Good 
  

70 Willowmore Hospital 

Medical 

gas 

Plant 

room 

1x1 Cylinder Manifold Nitrous 

Oxide 1 Afrox Not Visible Good 
  

71 Willowmore Hospital 

Medical 

gas Various Oxygen Points 13 Afrox Not Visible Good 
  

72 Willowmore Hospital 

Medical 

gas Various Nitrous Points / Entonox 2 Afrox Not Visible Good 
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TABLE 13 of GIAMA CONDITION RATING SCALE   

RATING CONDITION General Description     

C5 Very Good 
The asset has no apparent defects. Appearance as new. 

Risk index: No effect on service capability. No risk. 

C4 Good 

The asset exhibits superficial wear and tear, with minor 

defects and minor signs of deterioration to surface 

finishes. Risk index: Intermittent, minor inconvenience 

to operations. Probability of risk to health and safety or 

property is slight. 

C3 Fair 
The asset is in average condition, deteriorated surfaces 

require attention; services are   

  

C2 Poor 
The asset has deteriorated badly, with some structural 

problems. General appearance 

 

 

 

C1 Very Poor 
The asset has failed; it is not operational and is unfit for 

occupancy. Risk index: 
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Occupational Health and Safety Specification 

Issued in terms of the Occupational Health and Safety Act, 1993 

Construction regulations 2014 
 

PROJECT NAME SCHEDULED MAINTENANCE OF MEDICAL GAS AND ASSOCIATED 

EQUIPMENT IN CLUSTER TWO (2) - JG AND CH DISTRICT – HEALTH 

FACILITIES 

LOCATIONS 
Port Elizabeth Provincial Hospital 

Dora Nginza Hospital 

Kwazakhele CHC 

Motherwell CHC 

Central CHC (Sandford) N/A Facility Closed 

Empilweni TB Hospital 

Livingstone Hospital 

Elizabeth Donkin Hospital 

West End CHC 

Jose Pearson Hospital 

New Brighton CHC 

Korsten CHC 

Gqeberha CHC 

Uitenhage Hospital 

Orsmond Hospital N/A Facility Closed 

Rosedale CHC 

Laetitia Bam CHC 

  

Port Alfred Hospital 

Marjorie Parrish TB Hospital 

Settlers Day Hospital 

Settlers Hospital 

Fort England Hospital   

Temba TB Hospital N/A Facility Closed 

Sundays Valley Hospital  

BJ Vorster Hospital 

Joubertina CHC 
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Humansdorp Hospital 

PZ Meyer Hospital 

SAWAS Memorial Hospital 

Andries Vosloo Hospital 

Graaff-Reinet Day Hospital 

Midland Hospital 

Margery Parkes TB Hospital 

Aberdeen Hospital 

Willowmore Hospital 
 

DISTRICT CLUSTER FOUR (4) – NELSON MANDELA AND SARAH BAARTMAN 

DISTRICT 

BID NO SCMU3-23/24-0661-HO 
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ANNEXURE A          CONTRACTOR’S MONTHLY HEALTH AND SAFETY REPORT 
ANNEXURE B   REQUIREMENTS FOR THE SAFETY PLAN ASSESSMENT 

ANNEXURE C   LEGAL APPOINTMENTS 

ANNEXURE D   SAFETY SPECIFICATION AND BASELINE RISK ASSESSMENT ISSUE REGISTER 

ANNEXURE E  BASELINE RISK ASSESSMENT  

ANNEXURE F  OHS BILL OF QUANTITIES  

1 SCOPE  

This health and safety specification in respect to the services for Cluster Two (2) –Joe Gqabi and Chris Hani 

Municipality Districts. This specification is for the scheduled maintenance, repairs and proper functioning of the 

medical gas installations for the duration of the contract period. The facilities for the scheduled maintenance of 

medical gas and associated equipment are listed below: 

 

Port Elizabeth Provincial Hospital 

Dora Nginza Hospital 

Kwazakhele CHC 

Motherwell CHC 

Central CHC (Sandford) N/A Facility Closed 

Empilweni TB Hospital 

Livingstone Hospital 

Elizabeth Donkin Hospital 

West End CHC 

Jose Pearson Hospital 

New Brighton CHC 

Korsten CHC 

Gqeberha CHC 

Uitenhage Hospital 



 

OHS Spec prepared by: N. Mcopele, Occupational Health and 
Safety Manager, ECDOH MG Edited J Bhana 20250320 

  Page 4 

 

Orsmond Hospital N/A Facility Closed 

Rosedale CHC 

Laetitia Bam CHC 

  

Port Alfred Hospital 

Marjorie Parrish TB Hospital 

Settlers Day Hospital 

Settlers Hospital 

Fort England Hospital   

Temba TB Hospital N/A Facility Closed 

Sundays Valley Hospital  

BJ Vorster Hospital 

Joubertina CHC 

Humansdorp Hospital 

PZ Meyer Hospital 

SAWAS Memorial Hospital 

Andries Vosloo Hospital 

Graaff-Reinet Day Hospital 

Midland Hospital 

Margery Parkes TB Hospital 

Aberdeen Hospital 

Willowmore Hospital 
 

  

1.2 This specification is for the scheduled maintenance, repairs and proper functioning of the medical gas 

installations for the duration of the contract period. 

 

The scope provides the overarching framework within which the Principal Contractor is required to demonstrate 

compliance with certain requirements for occupational health and safety established by the Occupational Health 

and Safety Act 85 of 1993 during construction work; 

o Establishes the way the Principal Contractor is to manage the risk of health and safety incidents during 

construction; and 

o Establishes the way the Client or Clients Agent will interact with The Principal Contractor. 

This specification establishes general requirements to enable the Principal Contractor to satisfy aspects of the 

Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction Regulations, 2014. The Principal 

Contractor is required to develop, implement and maintain a site-specific health and safety plan. The Clients Agent is 

required to provide certain site-specific information to the Principal Contractor or a health and safety specification for 

the works to enable such a plan to be formulated. Accordingly, this specification on its own cannot ensure compliance 

with the requirements of the Act. 
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The Construction Regulations, 2014, requires a Client or Clients Agent to stop any contractor from executing 

construction work which is not in accordance with the contractor’s health and safety plan for the site or which poses 

to be a threat to the health and safety of persons. 

2 DEFINITIONS 

As per the Occupational Health and Safety Act (85 of 1993) and the relevant regulations and applicable standards. 

2.1 List of Abbreviations 

AIA  Approved Inspection Authority 

CC  Compensation Commissioner 

CHSA  Construction Health and Safety Agent 

CHSO  Construction Health and Safety Officer 

CR  Construction Regulations (CR 2014) 

DoL  Department of Labour 

GAR  General Administration Regulations 

GSR  General Safety Regulations 

HCSR                   Hazardous Chemical Substances Regulations  

HIRA  Hazard Identification Risk Assessment 

H&S  Health and Safety 

OHSA  Occupational Health and Safety Act No. 85 of 1993 (as amended) 

OHSS  Occupational Health and Safety Specification 

PA  Principal Agent 

PSHSS                Project Specific Health and Safety Specification 

PC  Principal Contractor 

PPE  Personal Protective Equipment   

SANS  South African National Standards (Authority) 

SDS  Safety Data Sheet 

SWP  Safe Work Procedure 

2.2 Key References 

Occupational Health and Safety Act No. 85 of 1993 and Regulations (as amended) 

Construction Regulations 2014. 

Compensation for Injury and Occupational Diseases Act No. 100 of 1993 (as amended). 

SANS codes. 

3 INTERPRETATION 

The Act and its associated regulations shall have precedence in the interpretation of any ambiguity or inconsistency 

between it and this specification.  

3.1 PURPOSE OF THE PROJECT SPECIFIC HEALTH AND SAFETY SPECIFICATION (PSHSS) 

The PSHSS is a performance specification to ensure that the Client and any bodies that enter into formal agreements 

with the Client / Agents, Professional Service Consultants (Engineers, Quantity Surveyors and Architects), Principal 

Contractors and Contractors achieve an acceptable level of OHS performance.  

No advice, approval of any document required by the PSHSS, such as hazard identification and risk assessments, or 

any other form of communication from the Client shall be construed as acceptance by the Client or Clients Agent of 

any obligation that absolves the Principal Contractor from achieving the required level of performance and compliance 

with legal requirements. Furthermore, there is no acceptance of liability by the Client or Clients Agent, which may 

result from the Principal Contractor failing to comply with the PSHSS, i.e. the Principal Contractor remains responsible 

for achieving the required performance levels.   

A Mandatary Agreement in terms of Section 37.2 of the OHSA will be signed between parties prior to any works 

commencing. The PSHSS highlights the aspects to be implemented over and above the minimum requirements of 
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current legislation.  Requirements may be changed should new risks or issues are identified that could not have been 

foreseen during the design phase of the project, or during the construction phase. Any new legislation or standards 

(legislated or determined by the Client or Clients Agent) that are promulgated or accepted during the contract will 

automatically be applied. 

It should be noted that this OHSS in no way relieves the Contractor of any of his responsibilities set out in the Act and 

Regulations 

3.2 REQUIREMENTS  

A project specific H&S Plan in response to this PSHSS will be subject to approval by the Client or Clients Agent. This 

must include all supporting documentation as required to verify the H&S system: 

4 GENERAL REQUIREMENTS  

4.1 RISKS  

Principal Contractor to provide a detailed risk assessment for the entire work on site. The items noted are for 

information only and must be expanded as required by the project. 

Summary of Risk on site: 

a) Working within an operational Health facility. 

b) Working at Heights. 

c) Entering ceilings and damaging other equipment. 

d) Lifting equipment 

e) Fire 

f) Flammable Liquids / Gas 

g) Fragile Materials 

h) Hazardous Substances 

i) Hot Works  

j) Members of Public 

k) Snakes/ Bees 

l) Biological risks 

m) Ergonomic risks 

n) Environmental Management 

o) Weather related. 

p) Equipment and machinery 

q) Use of Electrical Equipment/Tools  

r) Exposure to Medical Fluids 

Existing structures on site and surrounding land use (with a significant impact on Health & Safety): 

a) Public Hospital Staff safety a concern. 

b) SMME (Construction Mafia) 

4.2 SPECIFIED HAZARDOUS CHEMICAL SUBSTANCES 

The PC is to supply the products required as per the bill of quantities-, materials safety data sheets (SDSs) for each of 

the products envisaged to be utilized on site.  

OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

Notification of Construction Work (Annexure 2) 

The Notification must be taken to the Regional Department of Labor Office in Komani for acknowledgment. This must 

take place before any work commences. 

It should be noted that this OHSS in no way relieves the Contractor of any of his responsibilities set out in the Act and 

Regulations. 
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The file must be submitted for approval to the Client or Clients Agent and issued to the Department of Labour before 

any construction work commences on site. 

It should be noted that this OHSS in no way relieves the Contractor of any of his responsibilities set out in the Act and 

Regulations. 

4.3 HEALTH AND SAFETY PLAN FRAMEWORK 

The H&S aspects related to the project outlined in the previous sections are to be taken into account when drawing 

up the H&S Plan. The PC is required to demonstrate competence by providing an H&S system that will address the 

requirements of the project. 

The Client or Clients Agent may from time-to-time request additions or systems as they relate to the works or 

legislative requirements at the time. 

 

4.5 APPOINTMENT OF COMPETENT SITE PERSONNEL 

The CEO (OHSA S16.1) of the PC will take overall responsibility for the appointment of competent site staff for the 

duration of the project.  Should the CEO not be personally involved in the project, the H&S responsibilities are to be 

delegated to the Site Agent (OHSA 16.2).  Knowledge and training in H&S is required, and certificates indicating H&S 

training as well as experience to be included in CVs. 

All other legal appointments are to be made with relevance to the type of work required. 

4.6 MAINTENANCE MANAGER / SUPERVISORS 

Competent Maintenance Managers must be appointed to manage part or all the works and have training and/or 

experience in the area of responsibility. All site supervisors must show evidence of appropriate training in H&S, and 

an understanding or training in areas of responsibility (i.e., risk assessments, method statements etc.).  Multiple 

competent Assistant Maintenance Managers may be appointed where justified by the scope and complexity of the 

works. 

There should be 2x Maintenance Managers if the team Splits up into two regions for work. 

Curriculum Vitae (CVs) are to be submitted for approval by the Client and Clients Agent.  The Maintenance 

Supervisor will be held responsible for the safety of working teams and subordinates, housekeeping and stacking and 

storage of materials. The Maintenance Supervisor must, as a minimum, have a supervision course. 

If the Maintenance Manager changes throughout the project. The Principal Contractor must ensure to provide the 

proposed Maintenance Manager CV and certificates for approval and then update the Annexure 2 and ensure that 

the appointment letter as well as proof of competency is available in the Health and Safety File. 

4.7 HEALTH AND SAFETY OFFICER 

Competent registered Part-Time Safety Officer to be appointed for the duration of the project. 

 

The CHSO must provide the SACPCMP valid registration certificate, CV and relevant certificates/qualifications. The 

officer will be required to compile a monthly report, see Annexure A. 

 

These people may not hold any other position on the site staff. 

The site supervisor may not act as the CHSM or Officer. 

4.8 HEALTH AND SAFETY REPRESENTATIVE 

Irrespective of the number of employees on site the PC must appoint Full-Time Health and Safety Representatives, 

who at least has completed the necessary health and safety representative course. 

The H&S representatives will liase and report to health and safety officer. 
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4.9 OTHER APPOINTMENTS 

Not limited too but other legal appointments must be done as per the OHS Act 85 of 1993 and related regulations. 

 

5 GENERAL RISK MANAGEMENT 

5.1 HEALTH RISKS AND MEDICAL SURVEILLANCE 

All workers (including those of Contractors) are required to be in possession of a medical certificate of fitness issued 

by a registered Occupational Medical Practitioner prior to commencing work. Medical surveillance will commence at 

pre-employment. 

Many of the processes may be labour intensive and ergonomic risks are to be noted.  All workers (including 

Contractors) are to be included in the medical surveillance programme.    

 

Workers will be exposed to biological risk, noise, dust, and physical risks from extended periods of work of a 

repetitive nature, materials specified and the general nature of the business.   

 

Environmental monitoring results and risk assessments are to be made available to the occupational health 

professionals doing the medical surveillance. The use of occupational risk exposure profiling (OREPS) and job 

descriptions are to be used to determine specific exposures for management. 

All workers (including Contractors) are required to be in possession of a medical certificate of fitness prior to 

commencing work. 

Employees required to perform work at heights or from fall risk position must be medically fit to perform such work, 

such employee's medicals must specify “Fall Risk” or “Working at heights” in the exposure section of the annexure 

3 template. 

Annual medical surveillance is required (unless identified as being required more frequently e.g. Noise, Dust, Asbestos 

etc), as well as exit medical.   

Arrangements for keeping medical records for the required time are to be noted.    

It is preferable that the PC has a medical surveillance plan.   

5.2 HAZARDOUS BIOLOGICAL AGENTS 

1. Identify the HBAs: Determine which HBAs are present in the workplace and classify them into the 

appropriate groups (Group 1, Group 2, Group 3, or Group 4) based on their potential to cause human 

disease. 

2. Evaluate the Risks: Assess the potential risks associated with each HBA. This includes considering the 

likelihood of exposure, the severity of the potential health effects, and the number of people who could 

be affected. 

3. Implement Control Measures: Based on the risk evaluation, implement appropriate control measures 

to minimize or eliminate the risks. This may include engineering controls, administrative controls, and 

personal protective equipment (PPE). 

4. Monitor and Review: Continuously monitor the effectiveness of the control measures and review the 

risk assessment regularly to ensure it remains up-to-date and effective. 

By following these steps, you can effectively manage the risks associated with HBAs and ensure the safety and 

health of individuals who might be exposed to these agents. 

Hepatitis A & B vaccination is required for all contractor employees that will be working in all Health Facilities. 
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   5.3 NOISE AND DUST CONTROL AND RISK 

All plant from plant hire companies (suppliers) or that of the PC is to be compliant with the Noise Induced Hearing 

Loss Regulations.  Plant identified that has not been tested and marked for noise emissions will result in having to be 

tested at the Contractors or PCs expense.  Failure to do so within a reasonable time period will result in such plant 

being removed from site. 

 

Medical Surveillance for Noise Exposure (Noise Exposure Regulations, 2024 – Sec 9) 

Workers exposed to noise levels exceeding 85 dB (or 82 dB if exposed to ototoxic chemicals) must undergo:  

o Baseline audiometry testing before employment. 

o Annual audiometry screenings to monitor hearing health. 

o Exit audiometry within 30 days of leaving a noise-exposed position. 

 

If a worker shows signs of Noise-Induced Hearing Loss (NIHL), the employer must:  

o Reassign them to a lower-noise environment where possible. 

o Provide additional protective measures, such as enhanced hearing protection. 

 

Audiometric testing of all workers is noted as required in the medical surveillance programme for all permanent 

workers prior to work commencing.  All workers in identified noise areas will require testing if the noise levels are 

indicated on plant or through processes as greater than 85dB.  Audiometry records are to be available in the H&S 

file.   

Suitable SANS approved hearing protective equipment shall be issued and worn. Where several items of 

construction plant are in operation at or near to each other, the noise zone for the combined plant should be 

established and suitable hearing protective equipment used within this zone. 

 

The PC must ensure that the Health facilities will be fully operational and take extra care and planning is 

communicated to the Facility Management to ensure that noise and dust does not interfere with daily activities. 

5.4 EMERGENCY PROCEDURES 

An emergency plan and procedure that is appropriate to the risks is required prior to commencement on site. It is 

advised that the system should be simple and easy for any worker to follow. 

The emergency plan is to ensure the inclusion of local service providers where possible. Such arrangements should be 

made with these persons prior to the commencement of the project.   

Local emergency telephone numbers must be displayed and made part of the emergency procedure. 

The general principals of emergency management are to be applied as it applies to the hierarchy of control and 

management. The PC must consult with the Client in preparation of the emergency as buildings will be operational. 

Fire Prevention and Emergency Preparedness  

A Fire Risk Assessment must be conducted before construction begins and updated throughout the project as site 

conditions change. 

The Principal Contractor must ensure compliance with fire prevention, emergency preparedness, and fire-fighting 

measures as outlined in the General Safety Regulations, 2025 (GSR) and the Construction Regulations, 2014. 

5.5 FIRST AIDERS AND FIRST AID EQUIPMENT 

Irrespective of the number of employees on site the PC will appoint at least 1 First Aiders  

who will be trained to Level 3.  

 

First aiders shall be available and accessible on site always and be able to work as a team when responding to any 

emergency on the project.  

Appropriately stocked first aid kits, at least to the requirements of the Annexure to the GAR, are to always be available 

to assure continual availability in every vehicle used to work on sites.  
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THIS SHOULD BE AVAILABLE FOR EVERY TEAM. 

5.6 FIRES AND EMERGENCY MANAGEMENT 

Attention to emergency planning and procedures is very important. Requirement in terms of identified risks: 

• Fire; 

• Public Safety; 

• Falls from heights, 

• Hot Works (Permit from Facility) 

The emergency plan is to ensure the inclusion of local service providers where possible. Such arrangements should be 

made with these persons prior to the commencement of the project; the emergency plan is to include the risks of fire 

on site and related to any specific activities. 

Fire extinguishers will be appropriate for the risk and in sufficient numbers to deal with the type of fires that could 

occur. All mobile plants are to have appropriate, accessible fire extinguishers.  Hot work permits are required for any 

such activities. 

5.7 INCIDENT MANAGEMENT AND COMPENSATION CLAIMS 

All incidents and accidents are to be investigated.  All serious incidents involving any form of disabling injury or fatality 

are to be reported to the Client or Clients Agent immediately. This shall be confirmed in writing following the incident.  

Any person who contracts an Occupational Disease will need to be reported to the Compensation Commissioner as 

an occupational disease where their work is to monitor and in contact with others. Such details are provided in the 

Compensation for Injuries and Diseases Act (COIDA). 

 

Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may 

be stopped if deemed inadequate for the work at the time of assessment or site inspection.  

5.8 PERSONAL PROTECTIVE EQUIPMENT (PPE) AND CLOTHING 

The PC is to provide PPE to all employees free of charge. 

The wearing of the identified SANS approved PPE at all times is non-negotiable.  

• Hard hats; 

• Protective footwear; 

• Overalls fitted with reflective strips that ensure worker visibility.  

• Eye protection (if required) 

• Hearing protection; 

• Reflective jackets for Supervisors (no bibs); 

• Respiratory protection (minimum of FFP2); 

• Safety Gloves 

• Safety Harnesses and 

• Any other necessary PPE identified from SDS’s and/or risk assessments. 

5.9 OCCUPATIONAL HEALTH AND SAFETY SIGNAGE 

On-site H&S signage is required.  Signage shall be posted up at fixed or temporary working areas, or other potential 

risk areas/operations. These signs shall be in accordance with the requirements of the General Safety Regulations or 

SANS requirements as amended.   Signage is to be noted on the site drawings indicating where fixed/temporary 

signage is required. 

• ‘hard hat area’ or other PPE requirements noted; 

• First aid box positions (including vehicles); and 

• Fire extinguishers. 

• Scaffold signage. 

• Assembly Area 
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• No Un-authorized entry. 

• Hoarding. 

• Access for Staff 

• Safe Walkway 

• Gas mask Signage 

Signs shall be posted at areas of work on site indicating that a construction site is being entered and that persons 

should take note of H&S requirements. The Principal Contractor must ensure that members of the that need to access 

the hospital will not be able to gain access to the construction area. It should be noted that the hospital will be fully 

operational, and the construction area should be properly and securely barricaded at all times. 

5.10 INDUCTION OF EMPLOYEES AND VISITORS, GENERAL H&S TRAINING 

A simple, formal induction program is to be prepared which is site specific. Inductions must be carried out for all 

workers and visitors (including Client) to the site.  

DSTi training is required to ensure workers are familiar with the risks and H&S measures of the work or tasks to be 

done. Any person found on site without proof of induction in the H&S File will be removed from site until the proof is 

supplied and, and a penalty issued per non-compliance.   

 5.11 DECANTING 

Decanting of patients and employees: 

Care should be taken to ensure that construction activities are always being separated from employees as well as 

patients are reallocated. 

It is the responsibility of the Contractor to inform the Health Facility Management, minimum 7 Days Prior, of the 

required Decanting. This Decanting Agreement should be done in writing and Signed off by all the relevant Parties.  

No work should be conducted when employees are decanted, all employees be removed from the area before 

construction activities commence. 

Once the decanting is completed, area should be checked for safe for use and signed off by Maintenance Manager. 

6 COMMUNICATION ON SITE 

All H&S communication during the project between the Client or Clients Agent and the PC will be done in writing, 

including the issue and responses to non-conformances and H&S audit results.  

       7. AUDITING 

Frequency of external auditing by the Client or Clients Agent will be conducted every 30 Days to ensure that the 

contractors conform to the requirements of the Construction Regulations.  The site will be inspected, and the 

documentation audited relative to the activities and H&S plan.  The CHS Officer of the PC must accompany the Client 

or Clients Agent, on all audits and inspections.   

 

The PC will ensure that all their Contractors are audited at a frequency determined by the Client or Clients Agent.  

Audit frequency may be increased if Contractors are not performing adequately.  Audit results will be acted upon, 

and non-conformances and penalties issued where deemed appropriate.  The Client or Clients Agent may act or 

require further outcomes if non-compliances are noted, or unsafe acts are noted on site.   

 

Internal audits are to include site conditions as well as ensuring H&S files are appropriate, and compliant.  

Comprehensive audit reports are to be made available, the format of the audit reports are to be acceptable by the 

Client or Clients Agent.   

 

The audit will be adjusted from time to time relative to the activities on site.  A similar process is to be used by the 

PC when auditing their Contractors on site.  Compliance with legislative requirements and the systems provided by 
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the PC to manage the H&S on site will be measured.  Full compliance is required.  Time limits for corrective actions 

will be set and must be adhered to.     

8.SITE ACCESS POINTS AND SECURITY CONTROL 

Site access - Entry to site may only be through pre-arranged security-controlled access points. 

• Works areas should be Demarcated 

• Signage in Place 

• Access Controlled 

• All Electrical to have LOCK OUT Procedure in Place. 

• Follow the above but not limited to the above. 

9. CARE OF WORKERS ON SITE (WELFARE) 

Adequate toilets, clean, safe drinking water and decent shelter must be afforded to workers at all times. 

It is the responsibility of the contractor to inform and agree with the Health Facilities Management for the use of 

Ablution Facilities and Water. 

10 DISCIPLINE, ALCOHOL AND SUBSTANCE ABUSE 

All employees (management included) are to follow instructions given in the interest of H&S.  Disciplinary action is to 

be imposed on those who do not follow such instructions or company rules or policies. 

No person can work or access site if under the influence of alcohol or other substances that could impact on their own 

or others safety.  

11 WORKING AT HEIGHTS 

A practical site-specific fall protection plan and rescue plan as per CR 10 needs to be compiled by a competent person 

as per unit standard 229994.  

Only competent persons may be allowed to work at heights.  

All employees working at heights shall be in possession of working at heights certificate US 229998. 

No Homemade structures or ladders will be permitted on the project.  

Surroundings to be clear of rubble.  

Fall protection, fall prevention, and fall rescue plans to be in place and communicated to site employees.  

Ladders to be structurally sound and not broken and in accordance with GSR 13A.  

Correct personal protective equipment to be used (safety harness and lanyard) to be used.  

GSR (6) 6. No employer shall require or permit any person to work in an elevated position and no person shall work in 

an elevated position, unless such work is performed safely from a ladder or scaffolding, or from a position where such 

person has been made as safe as if they were working from scaffolding. 

Construction regulation 10 of 2014 to be implemented when working at heights and to prevent any person from falling 

from heights.  

Trestle tables are not to be used. 

As per SANS 10085-1:2024 has to be designed by a designer. 

SCAFFOLDING 

A contractor using access scaffolding must ensure that the scaffolding, when in use, complies with the safety standards 

as specified in the SANS 10085-1:2024 and relevant regulations under section 44 of the Occupational Health and Safety 

Act. The following specific requirements must be adhered to: 

 

• Level and Balanced Footing: 
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• Scaffolding must be level and balanced on the correct footing, including the use of base jacks, U-jacks, or 

mobile wheels, as specified in SANS 10085-1:2024. Regular inspections must confirm that the scaffold 

remains level and stable, with all footings securely in place and adjusted as necessary. 

• Ledgers and Bracing: 

• Scaffolding frames and standards must be secured using appropriate ledgers and bracing methods. These 

must be installed in accordance with the design specifications and the guidelines in SANS 10085-1:2024 to 

ensure full stabilisation against lateral forces. 

• Platform Boarding and Edge Protection: 

• All working platforms must be fully boarded and equipped with the correct edge protection, including 

guardrails and toe boards, as required by SANS 10085-1:2024. Platforms should be securely fastened, 

ensuring no gaps that could pose a fall hazard. 

• Platform Load Capacity: 

• Working platforms must adhere to the load classifications specified in Table 6 of SANS 10085-1:2024. 

Contractors must ensure that no platform is overloaded beyond its designated capacity, and that load 

distribution is even across the scaffold structure. 

• Access Points: 

• The scaffold must include proper access points, such as ladders or stairways, integrated within the scaffold 

structure. These access points must comply with SANS 10085-1:2024 requirements. While trap doors are 

optional, safe access to working platforms must be ensured. 

• Securing the Scaffold: 

• Scaffolding must be secured using appropriate fastening methods, such as reveal ties and fixed ties, in 

accordance with SANS 10085-1:2024. Where necessary, buttresses must be employed to ensure stability, 

particularly in high-wind areas or when the scaffold height exceeds the limits specified by the standard. 

• Signage: 

• Clearly visible signage must be displayed on the scaffold to indicate safe load limits, user restrictions, and 

other critical safety information as required by SANS 10085-1:2024. The signage should reflect the 

scaffold's current safety status following each inspection or modification. 

• signage must be displayed to indicate if the scaffold is safe or unsafe to use. 

 

CRANES  

A contractor must, in addition to compliance with the Driven Machinery Regulations, 1988 ensure that where 

tower cranes are used. 

Employees required to perform work at heights or from fall risk position must be medically fit to perform such work, 

such employee's medicals must specify “Fall Risk” or “Working at heights” in the exposure section of the annexure 3 

template. 

Failure to comply with the above will lead to a fine as stipulated below. 

12. ASBESTOS 

 
All asbestos work should be done in compliance with the Asbestos Abatement Regulations 2020. 
 

The Contractor shall ensure that all asbestos work is done only by registered “Asbestos Contractor” as prescribed by 
the Asbestos Abatement Regulations, 2020.  

 
All asbestos containing material removed on site will be disposed of at an accredited disposal site and disposal 
certificates must be obtained from the accredited disposal site and kept on file. 

 

An AIA to be appointed in accordance with Asbestos Regulation. AIA to compile and submit Asbestos Plan of works to 
Department of Labour for acknowledgement. 

 

All asbestos work may only continue after the notification for asbestos work has been submitted. 
 

AIA will visit the site for assessment before the asbestos work commence, during and after for clearance.  
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On completion of asbestos removal submit the Asbestos Clearance certificate and keep it on file. 

13 ELECTRICAL 

In addition to the requirements of the Electrical Machinery Regulations and the General Machinery Regulations, any 

electrical distribution board used for construction work shall be fitted with suitable earth leakage protection.   

Leads must be properly and firmly connected.   

Plugs and sockets shall be in good and safe condition.  

All electrical apparatus, other than electrical hand tools, shall have a physical “lock out” system which will prevent 

any operation other than that authorized by a supervisor.  

A “lock out” sign shall be displayed when the apparatus is not in use.  

 

Method statements and safe work procedures will be required for all work involving electrical apparatus. 

TRAUMA PROJECT: Ensure that main power supply and gas line in service duct to be identified and method 

statement to be submitted to Electrical & Mechanical Engineer for approval. 

 

A Certificate of Compliance (COC) is to be submitted after work is completed. 

14 INSPECTION AND HAND TOOLS 

No handmade or damaged tools may be used on site.  

The Principal Contractor needs to exercise control over all contractors on site. Hand tools may only be used for its 

intended purpose.   

A competent person must be appointed to inspect hand tools weekly.  

Inspections need to be recorded on a register and each tool identified with a unique number.  

Inspection of equipment and tools.  

The following items of equipment must be regularly inspected and maintained and appropriate records kept on file.  

1.1. First Aid dressing registers  

1.2. Fire equipment  

1.3. Portable electrical equipment  

1.4. Stacking and storage inspections  

1.5  Hazardous Chemical Substances (HCS)  

1.6. Ladders  

1.7. Excavations  

1.8. Construction vehicles and mobile plant.  

1.9. Health and Safety Representatives checklists.  

Not limited to just the above items. 

15 LADDERS AND LADDER WORK  

The Principal Contractor shall appoint a competent person in writing to inspect all ladders weekly and record such 

findings in a register.  

Ladders are to extend one meter above a landing and must be secured at the top and have a secure, non-slip base.  

All ladders that do not comply with Health and Safety standards are to be removed from the site immediately. 

Electrical contractors to use Fiberglass ladder for non-conducting purposes. 

 

16 SUBCONTRACTORS 

The PC is to ensure that every sub-contractor will comply with the health and safety specifications. 

All subcontractors’ health and safety files must be approved by the Principal Contractor prior to any work 

commencing.  

Contractor and SMME s to be Audited by Principal contractor on monthly basis. 
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17 DELIVERY OF MATERIALS 

The PC must reasonably manage all deliveries of material to site. Stacking and storage of materials to be properly 

coordinated. 

The PC is to consider the neighbors and public in all its activities related to this construction work. 

Hospital services, namely Gas, are not to be affected by construction activities. 

18 HOARDING 

Adequate hoarding to be done to reduce dust and noise and prevent public entrance to site. 

Security features must accompany the hoarding to maintain a secure environment for the existing occupants. 

No Unauthorized person signage should be installed at entrances. 

Maintenance of Hoarding to be done at regular intervals. 

 

19 NON-CONFORMANCES 

Should, at any time, the work, or part of the works, be stopped due to unsafe acts or non-compliance with the 

Clients OHS Spec or PCs H&S Plan; the PC shall have no claim for extension of time or any other compensation. 

 

The following constitute examples of the types of non-conformances that will attract penalties: 

 

Minor: 
Penalty: R50/count 

Medium: 
Penalty: R500/count and a 

non-conformance 

Severe 
Penalty: R5000/count, a non-

conformance and/or activity 
stoppage  

Non-use of PPE supplied No certificates of fitness for 
workers as required 

Contractors working without 
Health and Safety Plan approval  

Non completion of registers for plant 
and equipment on site 

No monthly OHS report at site 
meeting to report on 

Workers transported in 
contravention of the OHS plan or 

legal requirements  

Lack of H&S signage at work areas Working without training or the 

appropriate H&S method 

statements 

Invalid Letters of Good Standing  

Tools and equipment identified in 
poor condition during inspections 

Legal non-conformances identified 
during the previous audit and not 
addressed within the agreed time 
frame. 

Fall protection harness not tied off 
/ not worn 

 
 

Any breach of legal requirements 

 

20 HEALTH AND SAFETY FILE 

The documentation submitted and approved following the awarding of the contract will be used to form the H&S file.  

The H&S file is required to be laid out in a logical manner, and documentation filed within the file is to be easily 

accessible.  

The following completed information shall be included (but not be limited to) as part of the index: 

• The Site-Specific Health and Safety Specification. (from Client) 

• The H&S Plan and the approval by Client; 

• Appointment by Client; 

• Mandatory agreement with Client; 

• Construction work Annexure and confirmation letter from DOL. 

• H&S specifications issued; 

• Record of Competencies (CVs) and appointments; 
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• Training Records; 

• Method statements; 

• Risk assessments; 

• Safe work procedures; 

• Emergency and injury management; 

• Safety data sheets 

• Medical surveillance records; 

• Registers; and 

• Employee records (who is on site)  
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ANNEXURE A 

CONTRACTORS MONTHLY HEALTH AND SAFETY REPORT 

(To be submitted by the end of the first week of each month and be available with each audit) 

 

CONTRACT NUMBER: 

 

 

PROJECT NAME: 

 

CONTRACT DETAILS: 

1 GENERAL ACTIVITIES FOR THE MONTH   

  

  

(detail each area of work)  

2 NUMBER OF WORKERS  

(Permanent and  

 

 local, contractors)  

3 TRAINING DONE   

 (supplier, no of people, type)  

   

   

   

4 INCIDENTS / ACCIDENT  

 (list number and details, attach reports)  

6 NON-CONFORMANCES   

 (closed out or active)  

   

7 CONTRACTORS (list, approval status)  

   

   

8 AUDITS COMPLETED (internal and 

external) 

 

   

   

   

9 CRITICAL ISSUES  

   

   

   

10 GENERAL  

   

   

   

 

 

 

Health and Safety Officer: _____________________Signature: ____________Date: _________________ 

 

 

 

 

Construction Manager: _____________________ Signature: ______________Date: _________________ 
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ANNEXURE B – REQUIREMENTS FOR THE SAFETY PLAN ASSESSMENT  

 

 
The Contractor must note that the information below is pertinent to the compilation of their safety plan 

response to this site-specific safety specification and it would be preferred if the Safety Plan is  
written in the order of the assessment documented below. 

 

No Item Notes 

1 Project Directory Please state details of Project Client, Project Manager / 
Principal Agent, Safety Agent, Consulting Engineer, etc. 

(Name, address, contact details). 
 

2 Contractors Directory Please indicate if you will be using Contractors on this 

project, if yes, include their details, trade, and FEM details. 

 

3 Other Parties Directory Please indicate contact details for any services applicable 

(electricity, water, etc.) as well as Department of Labour and 
Emergency Services. 

 

4 Project Safety Statement The Project Safety Statement must be included in the Safety 
Plan. 

 

5 Health and Safety standards for the 
project (OHS Act, construction 

regulations, basic conditions of 
employment, etc.) 

 

Health and Safety standards must be included in the Safety 
Plan. 

 
 

6 Project Particulars Scope of works must be included in the Safety Plan. This is 
critical. 

 

7 Existing environment – Structures and 
Surroundings, Services (Electrical, 

Water, Sewerage, etc.), Traffic 
Arrangements, Parking, Access to Site, 

Storage of Plant and Materials 
 

Please include these items in the plan. The items must be 
Site Specific, the location of services and services that will be 

affected must be mentioned. 
 

8 Management Structure for safety on 
the Project 

A structured organogram with names of the responsible 
people must be included. 

 

9 Appointed Persons, Supervision The required appointments must be identified. A list of the 

appointed persons must be included in the Safety Plan. 

 

10 Security Procedures Please indicate if a security company will be appointed and 
include the contact information in the Safety Plan. 

 

11 Registers list and inspection frequency A list of the Inspection Registers that will be on file must be 
included in the Safety Plan. 

 

12 Design Co-ordination Please indicate your procedure for implementation of design 
changes by designer on the project, and the procedures for 
liaison and implementation of temporary works design on the 

project. 

 

13 Contractor Co-ordination Mention must be made of how Contractors will be 
coordinated on site to ensure that they work together and 

not adversely affected health and safety. 

 
14 

 

Housekeeping, stacking and storage Housekeeping policies and procedures must be included in 

the Safety Plan. 
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No Item Notes 

 

15 Waste Disposal Arrangements Waste disposal arrangements procedures must be included 
in the Safety Plan. 

 
 

16 Noise and dust control Please indicate if any noisy operations (more than 85 

decibels) will be carried out and what measures will be used 
to reduce noise exposure to workforce. 
 

17 Training Requirements Training requirements must be identified and recorded. 
 

18 Plant and Equipment A list of plant and equipment to be used on site must be 
included in the Safety Plan. 

 

19 Safety Monitoring Arrangements The name, contact details and SACPCMP registration status 
of the Safety Officer must be included in the Safety Plan. 
State how often the Safety officer will be on site (note safety 
specification requirement in section 1.7). 
 

20 Information for Contractors State how information will be given to Contractors on site. 
 

21 Consultation/communication 

arrangements with Employees 

State how information will be given to employees e.g., notice 

board. 
 

22 Selection of Contractors Procedures Principal contractor must state what health and safety 

procedures they will use to assess the competence and 
resources of their contractors on site. 

 

23 Activities with risk to Health and Safety 
(Risk Assessment) 

A Baseline Risk Assessment must be included in the Safety 
Plan; it must address the Risks identified in the Safety 
Specification as well as the risk of any other hazards that the 
Principal Contractor is aware of that are relevant to the site. 
 

24 Hazardous Substances Must be listed in the Safety Plan and addressed in the Risk 
Assessment. 

 

25 First Aid and Medical Procedures Please indicate name of first aider, position of first aid box, 
location of nearest medical facility and emergency numbers. 

 

26 Fire and Emergency Procedures List of emergency telephone numbers must be drawn up and 
included in the Safety Plan. The position of Fire 
Extinguishers, Assembly Point location, fire drill frequencies, 

numbers of fire marshals, etc. 
 

27 Accident and Incident Reporting and 

investigation 

State the Accident and Incident Reporting and investigation 

procedures of your company. 
 

28 Welfare and Site Facilities Elaborate on toilets and eating areas, water provision, how 

will workers be protected during wet weather conditions etc. 
 

29 Site Rules The Site Rules must be included in the Safety Plan. 
 

30 Personal Protective Equipment The necessity must be identified by Risk Assessments. 
  

31 Health & Safety File arrangements Please indicate arrangements for the return of the Health 
and Safety File to the safety agent at the end of the project. 
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No Item Notes 

32 Method Statements/Safe System of 

Works 

A list of Method Statements/Safe System of Works must be 

included in Safety Plan for all High-risk activities 
 

33 Permits and wayleaves List of activities that Principal Contractor anticipates will 

require permits and wayleaves (including those stated in the 
safety specification) to be included. 

 

34 Fall Prevention and Protection Plan and 

Fall Rescue Plan 

A copy of the Fall Prevention and Protection Plan, fall rescue 

plan and fall risk assessment must be included in the Safety 
Plan. 
 

35 Demolition method statement A copy of the Demolition Method Statement must be 
included in the Safety Plan. 

 

36 Confined spaces The Principal Contractors’ procedures for managing access, 
egress and work in confined spaces must be specified in the 
Safety Plan.  Includes permit procedures, air monitoring, 
PPE, etc. 
 

37 Safety Representatives and Safety 
Committees 

When a project has more than 20 employees a designated 
employee must be chosen by the labourers to represent 

them.  A safety committee must be established if 2 or more 
safety representatives are appointed.  Please note Safety 

Specification requirements regarding this section (section 
2.12). 

 

38 Have the significant hazards from the 
safety specification been addressed? 

See section 1.9 of the Specifications and ensure practical 
measures have been detailed in the safety plan. 
 

39 Safety File - Safety Policies in File and 
Signed by 16(1) CEO. 
 

Safety Policies must be signed and explained to employees. 
 

40 Safety File - A copy of the valid Letter 
of Good standing from FEM / 
Workman’s Compensation must be on 
file. 

 

A copy of the valid Letter of Good standing from FEM / 
Workman’s Compensation must be on file. 
 

41 Safety File - Signed copy of the 37.2 
Mandatary Agreement 

A 37.2 Mandatary Agreement needs to be signed between 
the Client and the Principal Contractor. 

 

42 Safety File - Appointment letter from 
Client (as well as 5.1.K) 

 

The Client must appoint the Principal Contractor in writing. 
 

43 Safety File – Notification / Permit A copy of the Annexure 2 Notification (and proof of 

submission) to Department of Labour must be available. This 
can be in the form of a Department stamp, email, or copy of 
Construction Work Permit. 
 

 
 

 
 

 
 

 

 
 

 

ANNEXURE C – LEGAL APPOINTMENTS 

The contractor shall make the following appointments, as required: 
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Chief Executive Officer (OSH Act 16(1) 

Contract Director/Manager (OSH Act 16(2)  

Construction Manager (CR 8(1) 

Construction Supervisor (CR 8(7) 

Assistant Construction Supervisor (CR 8(8) 

Construction Safety Officer (CR 8(5) 

Safety Representative (where > 20 employees on site) 

Temporary work Designer (CR 12(1)  

Temporary work Supervisor (CR12(2) 

Construction risk assessor (CR 9(1)) 

Excavation Supervisor (CR13(1)(a) 

Demolition Supervisor (CR14(1) 

Scaffold Supervisor (CR16(1) 

Suspended Platform Supervisor (CR17(1) 

Material Hoist Inspector (CR19(8)(a) 

Material Hoist Operator (CR19(6) 

Bulk Mixing Plant Supervisor (CR20(1) 

Bulk Mixing Plant Operator (CR20(2) 

Controller of Explosive Actuated Fastening Devices Nails, Cartridges or Studs Issue and Collection 

(CR21(2)(g)(1) 

Construction Vehicle and Mobile Plant Operator (CR23(1)(d)(i) 

Controller of Temporary Electrical Installations (CR24(c) 

Stacking Supervisor (CR28(a) 

Fire Extinguishing Equipment Inspector (CR29(h) 

Fall Protection Plan Developer (CR 10(1)(a) 

Incident Investigator (OSH Act 9(2) 

 

 

 

 

 

 

 

 

ANNEXURE D – SAFETY SPECIFICATION AND BASELINE RISK ASSESSMENT 

ISSUE REGISTER 
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Date of Original Safety 

Specification Compilation 
Compiled By Issue Date 

20th March 2025 J Bhana / B Malati 20th March 2025 

 

   

   

   

 

 

Acknowledgement: 

 

 

I, _____________________________________________________________representing. 

 

___________________________________________________________(Contractor), have satisfied myself with the 

content of this Health and Safety Specification and shall ensure that our employees and contractors on site comply 

with the requirements of this document, our safety documentation and health and safety legislation. 

 

 

 

_______________________________          ______________________________ 

 

Signature of Contractor     Date 

 

 

Comments: 
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Driving on public 

roads/ Driver not 

competent or 

medically and 

psychologically fit/ 

under the influence 

of drugs and/or 

alcohol/ Pre-start 

check not 

completed? 

Speeding over the 

Speed Limit

Financial loss/ Damage to 

equipment/ Injuries to 

employees/ Damage to property/ 

Possible fatalities

All drivers must be authorised in writing, be in possession of valid 

Competence and Medical Certificate.

All employees shall undergo a mandatory alcohol level test.

Driver must perform pre-ignition check and ensure checklist 

completed before leaving workshop/office.

Under no circumstances shall anyone tamper with the safety 

devices / mechanisms on the machinery.

No loading of passanger in Load cab of bakkies.

Driver to ensure that bakkie are kept in good state. Maintained 

as per maintenance schedule.

All Occupants in bakkie to ensure seatbelt is engaged at all 

times. 

2 2 2 8

The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES
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E

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

TRAVELING TO SITE
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3 8 27

Reference Area Hazard Risks identified as present Describe the obvious control measures to be part of design
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The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

Storage of Materials 

and Tools

Injury / Property damage / Theft 

/ Security Issues

Proper separated between Human and Material in the vehicle. 

Flammable Materials to be stored in demarcated storage 

containers.

Fire Extinguisher to be available.

3 3 3 27

Mechanical failure/ 

not maintained as 

per maintenance 

schedule/ Wear and 

Tear

Financial loss/ Damage to 

equipment/ Injuries to 

employees/ Damage to property/ 

Possible fatalities

Daily pre-ignition checklist to be completed and any faults found 

reported to immediate supervisor and/or safety officer.

Workshop Manager to ensure that machines are kept in good 

state. Maintained as per maintenance schedule.

Under no circumstances shall anyone tamper, remove or modify 

any safety devices / mechanisms on the machinery.

Maintenance must be performed by Competent Trained Petrol / 

Diesel Mechanics.

2 1 2 4

Handling Heavy 

Equipment and 

Material

Employee suffering from muscle 

strain when picking up the tools 

or equipment alone or in the 

wrong manner.

At least 2 employees carry the equipment

Employees trained in ergonomics (lifting techniques).

Good communication.

Equipment has handles (cage) to make handling easy.Employees 

to use their upper legs to pick up the equipment and not their 

lower back.

3 2 2 12
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E

LOADING AND OFFLOADING
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Reference Area Hazard Risks identified as present Describe the obvious control measures to be part of design
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The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

CR19.3a Lifting Operations

Falling material

Crushing by materials

Hand injuries to the slinger

Toppling crane

Check test certificate

Check examination certificate 

Check inspection have been carried out 

Check certificates for lifting equipment (chains, slings, shackles, 

etc.)

Ensure lifting gear is rated to carry load (SWL)

Ensure materials being lifted are properly packaged and slung.

Be aware that there should be a minimum clearance of 600mm 

between any slewing parts of a crane and any fixed installation to 

prevent being trapped.

Access to the work area during lifting operations is to be 

restricted to those involved with and trained in the work in hand.  

Do not allow members of the public to gain access to the area.

Only trained banksmen to be used.

The crane driver and the banksman are to ensure that the signals 

given are clearly understood.

2 2 2 8
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Reference Area Hazard Risks identified as present Describe the obvious control measures to be part of design
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The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

Manual Handling of 

General Items

Muscular skeletal injuries if the 

load is too heavy or awkward

Operative falling/ tripping

Contamination from the 

substance being carried

Fall of material being carried

Personnel should be aware of safe manual handling techniques 

Personnel to wear Personal Protective Equipment when carrying 

items, e.g.  safety footwear and gloves.

Ensure good housekeeping against tripping/fall hazards.

Operative to get assistance if load too heavy- team lift if 

necessary.

Utilise mechanical lifting and carrying aids where possible.

Personnel to ensure access equipment, ladders will take weight 

of operative and load being carried.

Personnel to ensure item being carried is properly bonded or is 

not liable to break apart whilst being manually handled.

2 2 2 8

Material Hoist

Mechanical failure 

Overloading 

Hoist gateway being left open at 

landings 

Safe working limit to be indicated on hoist. 

Hoist operator to be trained/ competent. 

Regular maintenance and inspection of hoist by competent 

person 

Records of maintenance and inspection to be maintained. 

Hoist gate should be fitted with mechanical and electrical 

interlocking devices. 

2 2 2 8

ASSESMENT OF HEALTH FACILITIES
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Reference Area Hazard Risks identified as present Describe the obvious control measures to be part of design
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The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

GMR Plant and Equipment
Injury / Property damage / Theft 

/ Security Issues/ Hepatitus

Trained and competent operators must be used

Wear appropriate protective clothing/equipment, e.g., goggles, 

gloves, ear defenders, etc. as appropriate.

Vacination for Hepatitus A&B

Added security - Identification of Employees

Awarness of Hot Surfaces & Moving Equipment

3 3 3 27

General Snakes/Bees/Wasp Snake bite/ Bee Stings

Qualified first aider required for site who can treat snakebite/ Bee 

& Wasp

Snake bite kit to be on hand

Check area before working

Find out nearest hospital and get emergency telephone numbers.  

1 1 1 1
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Reference Area Hazard Risks identified as present Describe the obvious control measures to be part of design
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The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

CR14e
Overhead Services 

(Working near)

Contact with live services causing 

injury to personnel 

Damage caused to services 

Maintain safe clearance levels

Establish presence of any services via proper walk-through 

survey of site and/or means of service drawings

Wear personal protective clothing 

Ensure height of plant/vehicles does not compromise or exceed 

clearance levels for overhead services 

Obtain information on clearance levels from service provider

1 1 1 1

GMR Plant and Equipment
Injury / Property damage / Theft 

/ Security Issues/ Hepatitus

Trained and competent operators must be used

Wear appropriate protective clothing/equipment, e.g., goggles, 

gloves, ear defenders, etc. as appropriate.

Vacination for Hepatitus A&B

Added security - Identification of Employees

Awarness of Hot Surfaces & Moving Equipment

3 3 3 27

SERVICES, MAINTENANCE AND REPAIRS
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Reference Area Hazard Risks identified as present Describe the obvious control measures to be part of design
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The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

General Snakes/Bees/Wasp Snake bite/ Bee Stings

Qualified first aider required for site who can treat snakebite/ Bee 

& Wasp

Snake bite kit to be on hand

Check area before working

Find out nearest hospital and get emergency telephone numbers.  

1 1 1 1

CR14e
Overhead Services 

(Working near)

Contact with live services causing 

injury to personnel 

Damage caused to services 

Maintain safe clearance levels

Establish presence of any services via proper walk-through 

survey of site and/or means of service drawings

Wear personal protective clothing 

Ensure height of plant/vehicles does not compromise or exceed 

clearance levels for overhead services 

Obtain information on clearance levels from service provider

1 1 1 1
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Reference Area Hazard Risks identified as present Describe the obvious control measures to be part of design
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The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

CR19.3a Lifting Operations

Falling material

Crushing by materials

Hand injuries to the slinger

Toppling crane

Check test certificate

Check examination certificate 

Check inspection have been carried out 

Check certificates for lifting equipment (chains, slings, shackles, 

etc.)

Ensure lifting gear is rated to carry load (SWL)

Ensure materials being lifted are properly packaged and slung.

Be aware that there should be a minimum clearance of 600mm 

between any slewing parts of a crane and any fixed installation to 

prevent being trapped.

Access to the work area during lifting operations is to be 

restricted to those involved with and trained in the work in hand.  

Do not allow members of the public to gain access to the area.

Only trained banksmen to be used.

The crane driver and the banksman are to ensure that the signals 

given are clearly understood.

2 2 2 8

Page 8 of 16



low med high

1 4 12

2 6 18

3 8 27

Reference Area Hazard Risks identified as present Describe the obvious control measures to be part of design
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The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

Painting

Toxic Fumes from Solvent Paint

Pollution of Enviroment

Refer to safety data sheet for usage instructions, hazards and 

precautions required.

When working at height, refer to risk assessment addressing this 

hazard below. 

1 1 2 2
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Reference Area Hazard Risks identified as present Describe the obvious control measures to be part of design
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The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

Scaffold Erection/

Dismantling

Personnel falling from a height

Items of scaffold falling onto 

personnel

Scaffold collapsing onto those 

below

Ensure scaffold is designed to take the imposed loads

scaffolding is constructed properly scaffold is not overloaded

scaffolders are fully trained scaffolding is regularly checked by 

competent person and record of inspection retained. Written 

inspections to be recorded on weekly basis scaffolders must 

adhere to the safe systems of work.

all fall arrest equipment to be checked and certified in good 

working order that ALL understand the safe system of work

2 2 2 8

Steel Erection

Falls from height

Falling components

Contact injuries from falling 

lifting equipment

Adhere to all general precautions for working at height (See risk 

assessment below)

Barrier off / exclude area below work

All lifting appliances to be examined and inspected

Inspection register in place and up to date

All personnel to be trained and competent and wear clipped on 

safety harnessed when working at height

Ensure that lifting equipment (slings, chains, shackles) test 

certificates are current and on site.

Competent persons only to connect loads and direct plant

2 1 1 2
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Reference Area Hazard Risks identified as present Describe the obvious control measures to be part of design
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The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

Steel Fixing

Back injuries caused by manual 

handling

Eye injuries from tie wire

Trips / falls 

Falling form height

PPE must include safety boots and goggles

Manual handling training may be required

Care to be taken when working near overhead lines

Use only trained personnel

Provide safe means of access

Maintain and regularly inspect all lifting appliances and 

equipment

Cap starter bars to prevent injuries where feasible

Construct scaffold walk ways to cross reinforcing mesh, as 

2 1 1 2

Page 11 of 16



low med high

1 4 12

2 6 18

3 8 27

Reference Area Hazard Risks identified as present Describe the obvious control measures to be part of design
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The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

CR10
Working and 

Heights

Fall from  heights / tools and 

equipment falling / struck by

All access equipment is properly constructed (inspections record 

must be maintained)

Only trained personnel construct, dismantle or control the access 

equipment

All access equipment must have full toe boards and guardrails - 

comply with SANS 10085 on erection, use and dismantling of 

scaffolding

No access equipment may be loaded above the level of the 

guardrail

No access equipment to be loaded above its safe working load

Where work involves leaning out on an open leading edge, then 

all personnel are to be fitted with full body harness. The harness 

must be connected at all times

All fall arrest equipment to be correctly maintained

Ensure if ladders are being used for access, they are either 

footed or tied. Also, the ladder must be set at the correct level of 

1 in 4 or approximately 75

3 1 1 3
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Reference Area Hazard Risks identified as present Describe the obvious control measures to be part of design
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The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

Exposed Live 

Electrical Wire

Electrical shock when in conact 

with exposed live wires or 

generator is not earthed correct.

To be inspected by a qualified electrician. 

Not used during wet weather. 

Earth spike in place.

Machine used is inspected before use and need to be clean, leak 

free and serviceable.

3 2 2 12

Exposed Moving 

Parts

Injury to the body when in 

conact with exposed moving 

Safety guards are inplace and in good working condition. 

Hand place ment to be in the correct place.
3 1 3 9

Excessive Noise 

(>85dB)

Excessive noise can cause noise 

induced hearing loss.

Excessive noise in a public place 

can cause noise pollution.

Employees to use the correct earplugs and to use them in the 

correct manner.
3 2 1 6

Hot Surface

Employee suffering from burns 

when making contact with the 

hot surface.

Only handled when it has cooled enough.

Hot surfaces isolated with cage.

Correct PPE to be used to make sure that

3 2 2 12

Access
Injury to person’s / employees 

/personnel/ consultants/patients

Separate general public access from working access area. Extra 

care to be taken to ensure the public and personnel do not gain 

access to the maintenance activities as well as early works

2 2 2 8

General Facility Safety Baseline risk
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Reference Area Hazard Risks identified as present Describe the obvious control measures to be part of design
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The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

Exposure noise Interruptions to existing activities

Nosie Control should be taken into account. Extra special care 

and planning and communication between the contractor and 

Facilities Management.

2 2 2 8

Exposure to dust
Interruptions to existing Hospital 

activities

Dust Control should be taken into account. Extra special care and 

planning and communication between the contractor and 

Facilities Management.

2 2 2 8

Waste Management

Daily waste from contractor /  

professionals / specialists cross 

contaminated with Facilities 

waste.

Normal waste from all the appointed contractor /  professionals / 

specialists should have separate controlled waste areas. To 

ensure no cross contamination with the existing Facilities waste 

management systems 

2 2 2 8

GS' 13A
Contact with 

Biohazardous Waste

Contractor /  professionals / 

specialists coming into contact 

with medical biohazardous waste 

from the hospital

Controlled medical biohazardous dump area should be completely 

separated from contractor /  professionals / specialists
2 2 2 8

CR 10
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low med high

1 4 12

2 6 18

3 8 27

Reference Area Hazard Risks identified as present Describe the obvious control measures to be part of design
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The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

Barricading / 

Demarcating / 

Hoarding

Interaction with  existing 

Facilities activities / personnel 

and general public

Control should be taken to ensure that all work activities is at all 

times being separated from day to day Facilities activities / staff / 

patients / general public as well as storage facilities. To bear in 

mind exposure to general patient.  A solid hoarding structure to 

be above ceiling height to be considered.

3 3 3 27

GS' 13A Security Theft 

Contractors and professionals doing maintenance activities 

should have own security on site. Contractors to ensure that 

materials and items of value are stored correctly as this can 

cause a security risk for the existing Facility.

1 1 2 2

GS' 13A
Epidemic and 

Pandemic Control

Contact with Airbourne and 

infectious diseases.

Control should be taken to ensure that maintenance activities is 

at all times being separated from day to day facilities activities / 

staff / patients / general public.

1 1 3 3

GS' 13A
Medicine Access 

Control
Theft and substance abuse 

Control should be taken to ensure that maintenance activities is 

at all times being separated from day to day facilities activities / 

staff / patients / general public.

2 3 3 18

General
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low med high

1 4 12

2 6 18

3 8 27

Reference Area Hazard Risks identified as present Describe the obvious control measures to be part of design
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The base line risk assessment is to highlight hazards emanating from project risks identified. 

Baseline risk

BASELINE RISK ASSESSMENT BID NO: SCMU3-24/25-0661-HO: SCHEDULED MAINTENANCE OF MEDICAL GAS AND 

ASSOCIATED EQUIPMENT IN CLUSTER FOUR (4) - NELSON MANDELA AND SARAH BAARTMAN DISTRICT – HEALTH 

FACILITIES

Risk Rating multiplier:   Low = 1; Medium = 2; High = 3 

GS' 13A Infection Prevention
Jeopardizing the sterility of the 

patients environment.

Control should be taken to ensure that maintenance activities is 

at all times being separated from day to day facilities activities / 

staff / patients / general public.

2 3 3 18

GS' 13A Fraternization
Harassment of persons on 

Hospital property.

Extra Control should be taken to ensure that consultants / 

professionals / specialists / contractors are separated from staff / 

patients / general public 

1 2 3 6
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 SUPPLEMENTARY TECHNICAL SPECIFICATION  
  

 FOR THE 
    

GENERAL MAINTENANCE AND REPAIRS 
 

 OF 
 

MEDICAL GAS AND ASSOCIATED EQUIPMENT 
 

 
SS 1. GENERAL  
 

This specification is for the repair and fixed term maintenance of Medical Gas and Associated 
equipment installations at various hospitals and health facilities listed in paragraph SS 3. of 
the CLUSTER THREE (3) – BCM AND ADM DISTRICTS.  
 
This specification shall be read in conjunction with the Service Information which will include 
the Standard Specifications for the General Maintenance and Repairs to Electrical and 
Mechanical Installations, Standard Technical Specifications that may be applicable, the 
Supplementary Specification, the Operating and Maintenance Manuals (where applicable) and 
the Maintenance Control Plan, as well as the, General Conditions of Tender and all Schedules 
and Drawings forming part of the Tender.  
 
Where specifications and/or drawings are at variance this Supplementary Specification will 
have preference over both the Standard Specifications and the Drawings.  
 
Maintenance and servicing shall be carried out strictly as stated in the service schedules and 
after each service a copy of the service schedule duly completed and signed shall be submitted 
to the responsible Service Manager.  
 

SS 2. EQUIPMENT INSTALLATIONS  
 

The Medical Gas equipment installations, listed in the Bills of Quantities, shall be maintained 
and repaired as part of this contract. 

 
 

SS 3. SCOPE OF WORK  
 

This specification is for the repair, maintenance and proper functioning of Medical Gas and 
Associated equipment, for the duration of the Contract period, as detailed in the Scope of 
Works (C3.1). 

 
The repair and maintenance phases shall run in parallel as specified in GM 2.4.  The 
equipment to be repaired and maintained is listed under the Inventories of Equipment in 
Annexure A. 
  
The maintenance work (Minor and Major Services) required on the equipment listed in the 
Inventory of the attached Annexure A, will be as per the pricing of the Schedule 2 Price List, 
but subject to the scheduling of the final Maintenance Control Plan as per paragraph GM 3.3.    
All work must comply to the minimum requirements set by the Standard Specifications for the 
General Maintenance and Repairs to Electrical and Mechanical Installations, and this 
Supplementary Technical Specification for the Medical Gas and Associated equipment 
installations 
 
The repair work will be as per the Schedule 3 Price List, but subject to work being approved 
from the Repair Schedule as per GM 2.6.   Due to limited funds and as specified in paragraph 
GM 2.8, some of the repair work may be stretched over two or more financial years.  The 
repair work for the first financial year will commence only after the Repair Schedule has been 
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accepted and the relevant repairs approved by the Service Manager.   The Contractor will be 
issued with a written instruction (Task Order as per GM 2.4) to proceed with the specified 
work.  
 
.  

SS 4. INSPECTION OF THE SITE  
 

Due to the large number of and area over which the Health Facilities covered by this Contract 
is spread, it is the Contractor’s own choice if he/she wants to inspect the sites prior to 
tendering to ascertain the condition of the equipment, or rely solely on the information 
provided as part of the Tender Documentation and single site tender briefing meeting.  No 
further claims due to non-compliance with this requirement shall be entertained.  

 
SS 5. STATUTORY AND REGULATORY REQUIREMENTS 
 

The latest edition, including all amendments up to the date of tender, of the specifications, 
publications and codes of practice listed in the Standard Specification for Medical GAS and 
Associated equipment Installations shall be read in conjunction with this specification and shall 
be deemed to form part thereof. 
 
All equipment that is subject to regular statutory inspections shall be prepared for statutory 
inspections and tests only when the validity of the existing certificates has expired.   This work 
will form part of the maintenance phase of the contract. 
 

SS 6. GENERAL REQUIREMENTS FOR REPAIR AND MAINTENANCE CONTRACTS 
 

Whenever reference is made in the specifications to repairs and/or repair phase it shall mean 
the repairs required to the installation to bring the installation up to a standard, as described in 
the Standard Specifications for the General Maintenance and Repairs to Electrical and 
Mechanical Installations.   In general, the repair work shall commence only after the Functional 
Condition Assessment Report has been approved and the quantities verified.   
 
Maintenance work must be completed according to the approved Maintenance Control Plan.  
(See GM 3.3).   Repair work can only commence once the Service Manager has approved it 
(See GM 2.8), or a breakdown Task Order has been issued by the Call Centre.  Critical repairs 
may be carried out immediately with the approval of the Service Manager, but will be priced as 
per the guidelines of GM 2.8 

 
 

SS 7. ROUTINE SERVICING AND MAINTENANCE WORK  
 
Maintenance of the Medical Gas and Associated equipment is articulated in section 5 of the 
tender document 

 
 
SS 8. TRAINING OF THE DEPARTMENT’S MAINTENANCE STAFF 
 

It is required of this contract that the Contractor arrange for the theoretical and practical training 
of at least three maintenance personnel employed by the Department at each Health Facility 
specified in the Supplementary Specification. The Contractor shall ensure that the training is 
carried out by persons well qualified for the various tasks and shall call upon the services of 
experts from the various component manufacturers for assistance if need be. 

 
The Contractor shall ensure that his own maintenance personnel are sufficiently qualified for 
the duties required. 

 
Maintenance staff must receive enough instructions to ensure that they are fully conversant with 
the equipment concerned, and so that they can understand what the impact of their actions (or 
lack thereof) will be on the equipment.    This training of the Health Facility's Employees shall 
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be for a minimum duration of 40 hours, which shall include, but not necessarily be limited to, 
instruction on the operation and maintenance of the items mentioned in One/three/six monthly 
inspections. 
 
 

 
The training should be aligned to the general tasks contained in the Inspection and Servicing 
Guideline for the Medical Gas and equipment Installations and Operation and Maintenance 
Manuals. 
 

 
SS 9. COMPETENT PERSON ON SITE 
 

It is not a condition of contract that a Competent Person must be full time on site.  Payment 
reductions will however be imposed if repairs are not carried out within the time limitations 
specified in Paragraph GM 7.  Tenderers are therefore advised to evaluate the additional 
expense required for a competent person on site to ensure quick response against the 
possibilities of payment reductions, before submitting a tender. 

 

SS 10. CLASSIFICATION OF BREAKDOWNS 
 

The classification of breakdowns specific to Medical Gas and equipment shall be as follows in 
line with the requirements of GM 7:  

 
 

PRIORITY DESCRIPTION RESPONSE 
P1 Emergency (Life Threatening) Immediate response from the 

time of logging a call and the 
emergency to be resolved (at 
least temporarily) within 8 hours 

P2 Urgent 
 

Immediate response from the 
time of logging a call and to be 
resolved within 12 hours 

P3 Planned Maintenance Repairs Scheduled Maintenance is to be 
scheduled and performed within 
3 business days of the 
scheduled date 

P4 Emergency Facility Repairs 7 Days planning and execution 
subject to supply chain 
regulations  

 
 
 
  

SS 11. PENALTIES 
 

Penalties applicable to this specification will be as per the criteria specified in Section X17 
of the Secondary Options Clauses of the Contract. 
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SS 12. STANDARD SPECIFICATIONS 
 
SS 12.1 GENERAL STANDARD SPECIFICATIONS, REGULATIONS AND CODES 
 
 The latest edition, including all amendments up to date of tender of the following 

specifications, publications and codes of practice shall be read in conjunction with this 
specification and shall deemed to form part thereof 

 

a) SANS 7396-1 (2009) Medical gas pipeline systems Part 1:  Pipeline systems for compressed 

medical gases and vacuum 

b) SANS 7396-2 (2008) Medical gas pipeline systems Part 2:  Anaesthetic gas Scavenging 

disposal systems 

c) SANS 1453 (2011) Copper tubes for medical gas and vacuum services 

d) SANS 1409 (2008) Outlet sockets and probes for medical (gas and vacuum) services used 

in hospitals 

e) SANS 10140 (2003)  Identification colour marking 

f) SANS 1091 National Colour Standard 

g) SANS 10224 Section 6. Master medical gas alarm system 

 
 Manufacturers' specifications, codes of practice and installation instructions 
 
 All equipment and materials shall be installed, serviced and repaired strictly in 

accordance with the manufacturers' specifications, instructions and codes of practice. 
 
 Municipal regulations, laws and by-laws 
 
 All municipal regulations, laws, by-laws and special requirements of the Local Authority 

shall be adhered to unless otherwise specified. 
 
SS 13. OPERATING AND MAINTENANCE MANUALS 
 
 The Contractor shall be responsible for the compilation of an inventory list and operating 

and maintenance manuals and system data sheets. 
 
 This shall be done in accordance with Standard Specification. 
 
 All information shall be recorded and reproduced in electronic format as well as supplying 

the Department with three sets of hard copies. 
 
 Over and above what is specified in Additional Specification SB: Operating and 

Maintenance Manuals, the operating and maintenance manual to be compiled shall be 
structured to include at least the following: 

 
 (a) System description 
 
 Complete description and the working of the equipment. 
 
 (b) Commissioning data 
 
 Complete commissioning, test and inspection data of equipment. 
  
 (c) Operating data 
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  (i) Equipment running checklist and frequency of servicing required; 
  (ii) Safety precautions to be implemented; 
  (iii) Manual and automatic operation; 
   
 
 (d) Mechanical equipment 
 
  (i) Description of all major items with the make, model number, names, 

addresses and telephone numbers of the suppliers, manufacturers or their 
agents; 

  (ii) Design capacities of all equipment, including selection parameters, selection 
curves, capacity tables, etc; 

  (iii) Manufacturer's brochures and pamphlets; 
  (iv) Schedule of spares with part numbers recommended to be held as stock. 
 
 (e) Maintenance instructions 
 
  (i) Schedule of maintenance particulars, frequency of services and 

replacements; 
  (ii) Trouble-shooting guide; 
  (iii) Part numbers of all replacement items and spares; 
  (iv) Capacity curves of pumps, fans and compressors, etc; 
  (v) Serial numbers of all items of equipment. 
 
 (f) Electrical equipment 
 
  (i) Schedule of equipment, indicating manufacturer, type, model number, 

capacity and addresses and telephone numbers of suppliers; 
  (ii) Maintenance instructions; 
  (iii) Manufacturer's brochures and pamphlets; 
  (iv) Complete as-built circuit diagrams and diagrammatic representation of 

  interconnections of all electrical equipment. 
 
 (g) Instrumentation and control 
 
  (i) Description of each control system; 
  (ii) Schedule of control equipment, indicating manufacturer, type, model 

number, capacity and addresses and telephone numbers of suppliers; 
  (iii) Maintenance instructions; 
  (iv) Manufacturer's brochures and pamphlets. 
 
 (h) Drawings 
 
  (i) Paper prints of all as-built mechanical and electrical drawings; 
  (ii) Wiring diagrams of each individual control panel shall be put inside the 

panel, and a set provided to the maintenance supervisor. 
 
SS 14. TRAINING OF THE DEPARTMENTS OPERATING STAFF FOR THE OPERATION OF THE 
INSTALLATION AND EQUIPMENT 
 
 In addition to the requirements of Standard Specification, the Contractor shall allow and 

provide for training of the Medical Gas installations to the operators as specified and set 
out in this specification.  The objective of this training will be to ensure that the following 
be achieved: 

 
 (a) High standard of operator skills; 
 (b) High equipment operating efficiencies to reduce operating costs; 
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 (c) Reduce the maintenance cost of the equipment to an acceptable level, and 
maintain the cost at this level in so far as it is affected by the operating 
conditions; 

 (d) Prevent maloperation of the equipment. 
 
 The training course to be utilised for the evaluation of the medical gas operating staff 

shall include at least the following: 
 
 (a) Equipment and component recognition. 
 (b) How to operate the equipment, including the following: 
 
  (i) Starting the equipment; 
  (ii) Manual and automatic controlling; 
  (iii) Shut-down of equipment for short periods; 
  (iv) Cleaning of equipment; 
  (v) Normal shut-down. 
 

 (c) Emergency procedures to be followed in the case of power failure, water 
shortage, etc. 

 (d) Safety precautions to be followed and implemented. 
 (e) The identification, reporting and recording of faults and operation of equipment. 
 (f) The logging of equipment operation, readings and settings. 
 
 
SS 15. TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK 
 
 Except where otherwise provided in the Contract, the Contractor shall provide all labour, 

materials, power, fuel, accessories and properly calibrated and certified instruments 
necessary for carrying out such tests.  The Contractor shall make arrangements for such 
tests, and he shall give at least 72 hours written notice to the Engineer before 
commencing the test. 

 
 In the event of the equipment not passing the test, the Employer shall be at liberty to 

deduct from the Contract amount all reasonable expenses incurred by the Employer or 
the Engineer attending the repeated test. 

 
 Whenever any equipment is operated for testing or adjusting as provided for above, the 

Contractor shall operate the entire system for as long a period as may be required to 
prove satisfactory performance at all times in the occupied space served by that system 
for up to twenty-four hours a day continuously until the system is handed over. 

 
 The Contractor shall provide all labour and supervision required for such operation and 

the Department may assign operating personnel as observers, but such observation time 
shall not be counted as instruction time. 

 
 After completing the installation or system, all equipment shall be tested, adjusted and 

readjusted until it operates to the satisfaction and approval of the Engineer. 
 
 The Contractor shall submit certificates of tests carried out to prove the efficiency of all 

equipment, as well as certificates to be obtained from all relevant authorities and 
statutory bodies, etc. 

 
 The Contractor shall only utilise Departmental approved inspection authorities for all 

inspections and tests to be conducted.  This will be done and approved in writing 
between the relevant parties. 
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SS 16. COMMISSIONING AND RE-COMMISSIONING OF EQUIPMENT 
 
SS 16.1 GENERAL 
 
 On completion of the repair work and/or the installation of new equipment the equipment 

shall be put into operation after all tests and adjustments have been carried out to the 
satisfaction of the Engineer.  Where new equipment is installed, the Contractor shall run 
and operate the equipment for a period of time as specified by the Engineer and train the 
staff of the User Client to operate and maintain the system. 

 
 Logging of the operation of the installations shall commence immediately upon start-up. 
 
 The Contractor shall submit a full commissioning report. 
 
SS 16.2 RE-COMMISSIONING OF EQUIPMENT 
 
 On completion of the inspections and tests of major repairs the Contractor shall re-

commission the equipment.  This operation shall be done strictly in accordance with the 
manufacturer's specification and shall be witnessed by the Engineer.  The operation shall 
include but not be limited to the following: 

 
 (a) All required pre-commissioning mechanical checks  
 
  (i) Check all connections. 
  (ii) Check all moving points. 
  (iii) Check all seals. 
  (iv) Reinstall all covers and doors and check that they are properly secured. 
  (v) Check and record that all lubrication to equipment and components has 

been done  in accordance with manufacturer's specification. 
 
 (b) All required pre-commissioning electrical checks 
 

(i) Check all wiring connections for tightness and repair any hot 
connections. 

  (ii) Check that all electrical equipment has been properly reconnected in 
accordance with the manufacturer's specification. 

  (iii) Perform and record all required electrical insulation tests on equipment. 
  (iv) Check and test all controls without livening up electrical equipment. 
  (v) Check all motor-driven equipment for correct rotational directions. 
  (vi) Check and test the operation of all indication and warning lights. 
  (vii) Check, set, record and readjust all equipment control and set points in 

accordance with manufacturer's specifications. 
  (viii) Run all motor-driven equipment for a period to ensure free movement 

and correct operation, feed pumps only to be operated for a short 
interval to check rotation. 

 
 (c) Commissioning of equipment 
 
 On completion of the pre-commissioning checks the Contractor shall proceed with the 

commissioning of the equipment.  This shall be done strictly in accordance with the 
manufacturer's specification and shall include but not be limited to the following: 

 
  (i) During the commissioning process all level and warning system checks 

are to be performed on the water-level control system where applicable. 
  (ii) During load conditions the equipment shall be readjusted and finally 

switched to automatic operation on completion of all automatic control 
functions for correct operation where applicable. 
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 The Contractor shall visit, inspect, test and readjust the installation during the 30-day 
period following the re-commissioning to ensure the correct functioning of the equipment 
and its associated equipment. 

 
SS 17. GUARANTEE OF INSTALLATION AND EQUIPMENT 
 
 The Contractor shall provide guarantees obtained from the manufacturer(s) and/or 

supplier(s) to the effect that each piece of new equipment, supplied and installed under 
the repair contract, complies with the required performance and will function as part of 
the complete system. 

 
 All new equipment including the completely new installations and the systems as a whole 

shall be guaranteed for a period of 12 (twelve) months commencing on the day of issue 
of a certificate of completion for repair work of the installation. 

 
SS 18. REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT 
 
SS 18.1 GENERAL 
 
 During the repair and maintenance contract all the systems, installations and equipment 

shall be repaired as specified in the Particular Specification.  This repair work shall 
include but not be limited to the specified Particular Specification details. 

 
 All repair work shall be executed with approved materials and equipment suitable to the 

systems and/or installations they serve.  The said repair work shall be executed in 
accordance with the relevant codes of practice, standards, regulations, municipal laws 
and by-laws, manufacturer's specifications and codes of practice and all additional and 
particular specifications included in this document. 

 
 The repair work items are listed in tabular form in the Particular Specification with all 

relevant details such as capacity, size, manufacturer, model number, etc. 
 
 All repair work shall be executed within the specified durations as listed in the Appendix 

to Tender.  All new equipment, materials and systems shall be furnished with a written 
guarantee of a defects liability period of 12 months from date of issue of a certificate of 
completion for the repair work.  These guarantees shall be furnished in favour of the 
Department of Health.  On completion of the required and specified repair work the 
systems, installations and equipment shall be commissioned and handed over to the 
satisfaction of the Engineer. 

  
 
SS 19. MAINTENANCE TO INSTALLATIONS AND EQUIPMENT 
 
SS 19.1 GENERAL 
 
 Quarterly maintenance responsibilities for each installation including all units and 

components as specified, shall commence with access to the site.   
 
 Maintenance responsibilities of completed new equipment installations shall commence 

upon the issue of a certificate of practical completion for repair work and shall continue 
for the remainder of the 36-month contract period. 

 
 This part of the Contract shall include: 
 
 (a) Routine preventative maintenance; 
 (b) Corrective maintenance, and 
 (c) Breakdown maintenance, 
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 All new equipment, components and materials supplied and installed under the 
maintenance contract shall be furnished with a prescribed manufacturer's guarantee.   

 
 The maintenance work and items are to be categorised by the Contractor for each 

maintenance activity under the following headings: 
 

a) Vacuum pumps and Air Compressors 

b) Vacuum Receivers 

c) Gas Alarm Panels 

d) Oxygen System  

e) Medical Air System 

f) Nitrous Oxide  

g) Scavenge 

 
 The Contractor shall be remunerated monthly, based on his performance, for maintaining 

the complete installation in a perfect functional condition. 
 
 
 
SS 20. DEFINITION AND QUALIFICATION OF ACTIONS 
 
 Daily maintenance actions 
 
 Daily actions are the responsibility of the User Client.  These are to be performed by the 

responsible of the hospital 
 
 (a) Operating checks 
 
  (i) Check if there is power and all electrical connections are intact. 
  (ii) Check all equipment is at its designated position. 
  (iii) Check if there is water on site. 
  (iv) Check operation of all doors, hatches, lids and they are closed. 
 (v) Check operations of mechanical moving parts are covered for safety 

purposes. 
 
 These daily checks shall be logged at the facility, i.e., by the maintenance supervisor. 
 
 Quarterly maintenance actions 
 
 Quarterly maintenance actions are the responsibility of the Contractor, and they are listed 

in section 5a of this document. 
  
 Biannual maintenance actions 
 
 Biannual maintenance actions are the responsibility of the Contractor, and they are listed 

in section 5b of this document. 
 

Annual maintenance actions 
 
 Annual maintenance actions are the responsibility of the Contractor, and they are listed in 

section 5c of this document. 
 

 
  



 

 

  
 

MEDICAL GAS SYSTEM   
Note:  

Three Monthly inspections must be conducted by the service provider. 

Three Monthly inspections will include weekly and monthly inspection tasks. 

Results and findings must be entered in a logbook and signed by the relevant operator/maintainer. 

 

The tasks listed are for a generic service regime.  Where this Task List included below does not include 

manufacturer’s servicing specifications, the Original Equipment Manufacturer’s servicing specifications must be 

added, as all services are to be carried out in accordance with the manufacture’s specifications. 

UNIT LOCATION  MAKE OF UNIT  

MODEL No.   SERIAL NUMBER  

 

ITEM DESCRIPTION CHECK READING COMMENT/RECOMMEN
DED REMEDIAL ACTION 

     

1 Test the following items for high and low 
pressure 

   

1.1 Oxygen    

1.2 Nitrogen    

1.3 Nitrous Oxide    

1.4 Carbon Dioxide    

1.5 Medical Air    

1.6 Vacuum    

     

2 Check if alarm indicators for the following 
items are operational 

   

2.1 Oxygen    

2.2 Nitrogen    

2.3 Nitrous Oxide    

2.4 Carbon Dioxide    

2.5 Medical Air    

2.6 Vacuum    

     

3.1 Check all pressure gauges on the main 
lines 

   

3.2 Check all regulators    

3.4 Check pig tails for leaks    

3.5 Inspect general condition of manifold and 
pipe reticulation. 

   

3.6 Check shuttle block function    

3.7 Test non return valves    



 

 

  
 

ITEM DESCRIPTION CHECK READING COMMENT/RECOMMEN
DED REMEDIAL ACTION 

3.8 Check bull nose nuts and stems    

3.9 Check and reset contact gauges    

3.10 Check wall outlet sockets    

3.11 Check cylinder support rail (mid-rail) and 
chains 

   

3.12 Clean and dry plant room and equipment    

     

 VACUUM PUMPS & COMPRESSORS    

4.1 Check oil levels    

4.2 Check oil filter    

4.3 Check oil condition    

4.4 Check wear on vanes    

4.5 Check bearing lubrication    

4.6 Check inlet filter(s)    

4.7 Check for excessive noise    

4.8 Check for excessive vibration    

4.9 Drain condensate in receivers    

4.10 Check operation of safety valve    

4.11 Check nuts, bolts, fittings, etc.    

4.12 Exhaust drip leg    

4.12 Check pressure gauges on receiver    

     

5 ELECTRICAL INSTALLATION 
a. Check all electrical terminations are 

tight. 
b. Check all terminal boxes are 

watertight 
c. Check all equipment is bonded to 

the earthing system. 
d. Check all protection devices are 

installed and operating  
e. Check control panel pilot lights 

   

 

 

 

 
  



 

 

  
 

 
Notes:  

1. Normal service components are to be included as part of the routine service. 

2. Faulty equipment must be reported, and recommendations made for remedial action (see schedules 

below). 

3. Where electrical equipment is perceived to be faulty this must be reported (see schedules below). 

4. Should components of the installation no longer comply with the latest regulations this must be noted. 

(see schedules below) 
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MEDICAL VACUUM PUMPS AND COMPRESSORS SERVICING   
Note:  

Major service to include all minor service tasks (e.g. daily/ weekly/ monthly/ three monthly etc.) in Major or annual 

service tasks.  

The following is a generic service regime. All services are to be carried out in accordance with manufacturer’s 

servicing specification where this Task list included below does not include manufacture’s servicing 

specifications.  

All services shall be undertaken and signed off by registered person. 

 

UNIT LOCATION  MAKE OF UNIT  

MODEL No.   SERIAL NUMBER  

 

ITEM DESCRIPTION CHECK READING COMMENT/RECOMMEN
DED REMEDIAL ACTION 

1 Check and refill oil     

2 Check V – belts and retention    

3 Check low oil level switch function.    

4 Check filter cartridges. (Replace if expired)    

5 Check and test dryer and after cooler. 
a. Dew point is correct – green 
b. Auto drain is functioning correctly 
c. After cooler fan is working  
d. Cooling fins or clean and clear of 

obstructions. 

   

6 Inspect and reset pressure switches    

7 Inspect alarm and control panels    

8 Drain accumulated oil in exhaust     

9 Drain condensation in receivers    

10 Test run all equipment    

11 Clean and dry plant room and equipment    

12 Inspect anti vibration mountings    

14 ELECTRICAL INSTALLATION 
a. Check all electrical terminations are 

tight. 
b. Check all terminal boxes are 

watertight 
c. Check all equipment is bonded to 

the earthing system. 
d. Check all protection devices are 

installed and operating  

   

15 TRAINING  
a. Train client operators in general 

operation, daily maintenance and 
correct set points of the plant. 
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MEDICAL GAS MANIFOLD SYSTEM SERVICING   
Note:  

Major service to include all minor service tasks (e.g. daily/ weekly/ monthly/ six monthly etc.) in Major or annual 

service tasks.  

The following is a generic service regime. All services are to be carried out in accordance with manufacturer’s 

servicing specification where this Task list included below does not include manufacture’s servicing 

specifications.  

All services shall be undertaken and signed off by registered person. 

UNIT LOCATION  MAKE OF UNIT  

MODEL No.   SERIAL NUMBER  

 

ITEM DESCRIPTION CHECK READING COMMENT/ 
RECOMMENDED 
REMEDIAL ACTION 

1 Inspect general condition of manifold and pipe 
reticulation. 

   

2 Test and reset first and second stage regulators  
a. First Stage 850 kPa 

b. Second Stage 430 kPa 

   

3 Check shuttle block function at 380 kPa    

4 Test non return valves    

5 Check bull nose nuts and stems    

6 Check and reset contact gauges    

7 Pressure test pig tails    

8 Check wall outlet sockets     

9 Inspect alarm panels    

10 Hydraulic test manifold    

11 Clean and dry plant room and equipment     

12 Check cylinder support rail (mid-rail) and chains 
(install if not fitted) 

   

13 ELECTRICAL INSTALLATION    

13.1 Check all electrical terminations are tight     

13.2 Check all terminal boxes are watertight    

13.3 Check all equipment is bonded to the earthing 
system 

   

13.4 Check all protection devices are installed and 
operating  

   

14 TRAINING    

14.1 Train client operators in general operation, daily 
maintenance and correct set points of the plant. 

   

 

  



 

 

  
 

 
Notes:  

1. Normal service components are to be included as part of the routine service. 

2. Faulty equipment must be reported, and recommendations made for remedial action (see schedules 

below). 

3. Where electrical equipment is perceived to be faulty this must be reported (see schedules below). 

4. Should components of the installation no longer comply with the latest regulations this must be noted. 

(see schedules below) 
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