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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

Establishment and operation of a PPE Distribution facility at Komati Power Station 
for the period of sixty months. 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  R  

 Value Added Tax @ 15% is R  

 The offered total of the amount due inclusive of VAT is1 R  

 (in words) [●] 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 
G Bonga 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. 017 749 5751 

 Fax No. [N/A] 

10.1 The Service Manager is (name):  S Thabethe 

 Address Komati Power Station, R35 Bethal/Middeburg 

Road, Blinkpan 2271 

 Tel +27 17 749 5751 

 Fax N/A  

 e-mail thabetsh@eskom.co.za 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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11.2(2) The Affected Property is Komati Power Station 

11.2(13) The service is  Establishment and operation of a PPE Distribution 
facility at Komati Power Station for the period of 
sixty months. 
 

11.2(14) The following matters will be included in 
the Risk Register 

- Unprotected Strikes 

 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is - Within 2 working days during working 

days.  

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
Level 3 at Contract Date 

3 Time  

30.1 The starting date is. TBC 

30.1 The service period is 60 Months 

4 Testing and defects As per section X18 and section 4.3.2  

5 Payment  

50.1 The assessment interval is  - 25th day of each successive month 
- Service manager may when deemed 

necessary request Bi-Weekly payment 
assessments or on the completion of work 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
14 or 30 days as per Eskom Finance 
Procedures. 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
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Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. [●] 

  2. [●] 

  3. [●] 

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

as stated for “Format TSC3” available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance). 

83.1   
 

The Employer provides these additional 
insurances 

as stated for “Format TSC3” available on  
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance) 

83.1 The Contractor provides these additional 
insurances: 

[●] 

83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

83.1 The insurance against loss of or damage 
to the works, Plant and Materials is to 
include cover for Plant and Materials 
provided by the Employer for an amount of 

 
 
 
[●] 

83.1 The minimum amount of cover for 
insurance in respect of loss of or damage 
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to property (except the Employer’s 
property, Plant and Materials and 
Equipment) and liability for bodily injury to 
or death of a person (not an employee of 
the Contractor) arising from or in 
connection with the Contractor’s Providing 
the Service for any one event is: 

 
 
 
 
 
whatever the Contractor deems necessary in 
addition to that provided by the Employer. 

83.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Contractor’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less than 
R500 000 (Five hundred thousand Rands).. 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
Task Order at intervals no longer than  

 
 
Weekly. 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is [●] South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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X1 Price adjustment for inflation  

X1.1 The base date for indices is  Month before the contract award date. 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  35 Table G-1 SEIFSA (Material 
Electrical 
Engineering) 

  4 Table L- 2(A) SEIFSA (Transport) 

  46 Table C-3 SEIFSA (Labour) 

  15 non-adjustable  

  1.00 
 

  

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X17 Low service damages  

X17.1 The service level table is in As per Annexure “B” 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than the 
resulting physical damage to the Employer’s 
property which is not excluded) plus the 
applicable deductibles in the Employer’s 
assets and works / maintenance policies 
available on 
http://www.eskom.co.za/Tenders/InsurancePolicie
sProcedures/Pages/EIMS_Policies_ 

From_1_April_2014_To_31_March_2015.aspx  

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
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The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  12 months after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

- 5 days of receiving the Task Order 

- Additional Emergency Conditions Apply 

Z The additional conditions of contract 
are 

 
Z1 to Z12 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 
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Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws and 
regulations and the health and safety rules, guidelines and procedures provided for in this 
contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
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Regulations and with all applicable health & safety laws and regulations and rules, guidelines 
and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, likewise 
observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

 
For the purposes of this Z-clause, the following definitions apply: 
 
Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 

or a third party, such party’s employees, agents, or Subcontractors or 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER ____________ 

ESTABLISHMENT AND OPERATION OF A PPE DISTRIBUTION FACILITY AT KOMATI POWER STATION FOR THE 

PERIOD OF SIXTY MONTHS.   

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 14 C1.2B TSC3 CONTRACT DATA PART 2 

Subcontractor’s employees, or any one or more of all of these parties’ relatives or 
friends, 

 
Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 

property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

 
Collusive Action means where two or more parties co-operate to achieve an unlawful or illegal 

purpose, including to influence an Affected Party to act unlawfully or illegally, 
 
Committing Party means, as the context requires, the Contractor, or any member thereof in the case 

of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees,  

 
Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 

service to unlawfully or illegally influence the actions of an Affected Party, 
 
Fraudulent Action means any unlawfully or illegally intentional act or omission that misleads, or 

attempts to mislead, an Affected Party, in order to obtain a financial or other benefit 
or to avoid an obligation or incurring an obligation, 

 
Obstructive Action means a Committing Party unlawfully or illegally destroying, falsifying, altering or 

concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action and 

 
Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action, 

Fraudulent Action or Obstructive Action. 
 
Z 11.1  A Committing Party may not take any Prohibited Action during the course of the procurement of this 

contract or in execution thereof.  
 
Z 11.2  The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party 

has taken such Prohibited Action and the Contractor did not take timely and appropriate action to 
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is 
not required that the Committing Party had to have been found guilty, in court or in any other similar 
process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to 
Provide the Service for this reason. 

 
Z 11.3  If the Employer terminates the Contractor’s obligation to Provide the Service for this reason, the 

procedures and amounts due on termination are respectively P1, P2, P3 and P4, and A1 and A3. 
 
Z 11.4  A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 

Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
ensures that the Committing Party co-operates fully with an investigation. 

 
Z12             Contract Financial Commitments 
 

Z12.1 Task orders will be issued by the Service Manager on an “as and when” required basis. The 

liability of the Employer is limited to the total of the Prices stated in the specific Task Order and 

not the total Price stated in the Service Information. The Employer is not obliged to issue any 

Task Order to the Contractor despite the Contractor being awarded the contract. 
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Annexure A: Insurance provided by the Employer 
 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available from the internet web link given below.  
 
1. Services provided in a TSC3 contract could include some element of construction or refurbishment as 

well as a continuous maintenance or operational service activity.  If an event occurs which causes loss 
or damage, a claim could be made either against the Employer’s “works” type policy which may be in 
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets 
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 
2. The cover provided and the deductibles under the works policy are different to those under the assets 

policy.   Each policy has a range of applicable deductibles depending on the location of the Affected 
Property and the nature of the insurable event.    

 
3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer.  This can be provided from his own resources on a ‘self 
insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, 
tendering contractors and their brokers should consult the internet web link given below and scroll to 
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in 
terms of this contract. 

 
4. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the 
Employer does not provide and in cases where the Employer does provide insurance the Contractor 
insures for the difference between what the Insurance Table requires and what the Employer provides. 

 
5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 
6. Further information and full details of all Eskom provided policies and procedures may be obtained from:  
 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
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Annexure B:  Table of low service damages (X17) 

 
 
 

- Low Service Damage 
Description 

- Value of Low Service 
Damages 

- Limit of Low Service 
Damage 

 
- Service delays not finishing as 
per agreed upon Programme 
submitted to the Service Manger  

 
- 1% of Task Order per day 

 
- Limited to 10% of the 
Task Order value 

-  
- Daily Progress Updated 
Programme 

-  
- 0.5% of Task Order per day 

-  
- Limited to 10% of Task 
Order Value 

-  
- No response of NCR within 3 
days 

-  
- 1% of Task Order per day 

-  
- Limited to 10% of Task 
Order Value 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

   Responsibilities:       

   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      

C Target contract with price list  
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11.2(12) The price list is in       

11.2(20) The tendered total of the Prices is R      

E Cost reimbursable contract  

11.2(12) The price list is in       
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  [●] 
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C2.1 Pricing assumptions: Option A 
 

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
 
 
 

Price Schedule – Goods and Services 

Description Unit 
Description 

 Quantity  Unit price (ZAR) Total Price (ZAR) 

Human Resources to Manage and Operate PPE Distribution Centre         

[Bidder can decide how many and what human resources are required, and replace this text with a 
description of the relevant role. This can be a full-time or part-time role, and so the monthly unit 
price should reflect this.] 

Per month                  60     

[Bidder can decide how many and what human resources are required, and replace this text with a 
description of the relevant role. This can be a full-time or part-time role, and so the monthly unit 
price should reflect this.] 

Per month                  60     

[Bidder can decide how many and what human resources are required, and replace this text with a 
description of the relevant role. This can be a full-time or part-time role, and so the monthly unit 
price should reflect this.] 

Per month                  60     

[Bidder can decide how many and what human resources are required, and replace this text with a 
description of the relevant role. This can be a full-time or part-time role, and so the monthly unit 
price should reflect this.] 

Per month                  60     

[Bidder can decide how many and what human resources are required, and replace this text with a 
description of the relevant role. This can be a full-time or part-time role, and so the monthly unit 
price should reflect this.] 

Per month                  60     

[Bidder can decide how many and what human resources are required, and replace this text with a 
description of the relevant role. This can be a full-time or part-time role, and so the monthly unit 
price should reflect this.] 

Per month                  60     
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[Bidder can decide how many and what human resources are required, and replace this text with a 
description of the relevant role. This can be a full-time or part-time role, and so the monthly unit 
price should reflect this.] 

Per month                  60     

[Bidder can decide how many and what human resources are required, and replace this text with a 
description of the relevant role. This can be a full-time or part-time role, and so the monthly unit 
price should reflect this.] 

Per month                  60     

[Bidder can decide how many and what human resources are required, and replace this text with a 
description of the relevant role. This can be a full-time or part-time role, and so the monthly unit 
price should reflect this.] 

Per month                  60     

[Bidder can decide how many and what human resources are required, and replace this text with a 
description of the relevant role. This can be a full-time or part-time role, and so the monthly unit 
price should reflect this.] 

Per month                  60     

[Bidder can decide how many and what human resources are required, and replace this text with a 
description of the relevant role. This can be a full-time or part-time role, and so the monthly unit 
price should reflect this.] 

Per month                  60     

         

Vendor Managed Inventory (VMI) System Operationalisation        

         

At Group level:        

VMI software purchase Once off                    1     

VMI system set-up, training Once off                    1     

VMI system integration with SAP: SQL-to-SQL or API Once off                    1     

         

At PPE issuing points:        

VMI installation and training Once off                  15     

Controller and card reader, and receipt printer Once off                  15     

         

PPE Distribution Facility Establishment and Operation        

         

Equipment (incl. installation costs):        

Computer equipment (various), including physical server to store VMI data Once off                    1     

CCTV surveillance equipment Once off                    1     
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Office furniture (various) Once off                    1     

Racking & shelving to fill 500 sqm of floor space, with adequate space for forklift movement  Once off                    1     

Ladders on wheels Once off                    4     

Pallet jacks Once off                    2     

4 head, 9 colour, embroidery machine Once off                    1     

Direct to Film (DTF) printer (~600 mm print width, 15-20m² per hr print speed) Once off                    1     

Heat press (for heat transfer to fabric) Once off                    1     

Maintenance of all above mentioned equipment Per month                  60     

         

Vehicles:        

Three-wheel electric forklift <2.5 tonnes Once off                    1     

Forklift maintenance Per month                  60     

Delivery vehicle mileage reimbursement (to be reimbursed for actual km at AA rates) Per month                  60     

         

Other:         

Property rental (incl. provision for utilities) at Komati Power Station Monthly                  60                     7 
500,00  

                 450 000,00  

Health and Safety management Per month                  60     

         

Personal Protective Equipment initial stocking requirement:as per standard 240-44175132        

Headwear Protection      

ATTACHMENT:SAFETY HELMET CAP;AL Each                 802     

HELMET SFTY:GROUND WORK THREE POINT Each                  50     

HAT:SOFT BUSH;XXL; 60;NAVY BLUE Each                  24     

HAT:SOFT BUSH;XL; 59;NAVY BLUE Each                  24     

HAT:SOFT BUSH;L; 58;NAVY BLUE Each                  24     

HAT:SOFT BUSH;M; 57;NAVY BLUE Each                  24     

HAT:SOFT BUSH;S; 56;NAVY BLUE Each                  24     

WELDING HELMET Each                  14     

Rain wear         

RAINWEAR:2 PIECE SUIT;XL;BLUE Each                  35     

RAINWEAR:2 PIECE SUIT;2XL;BLUE Each                  35     
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RAINWEAR:2 PIECE SUIT;3XL;BLUE Each                  35     

RAINWEAR:2 PIECE SUIT;4XL;BLUE Each                  35     

RAINWEAR:2 PIECE SUIT;S;BLUE NAVY Each                  35     

RAINWEAR:2 PIECE SUIT;S-M; 38/40; 97/102 Each                  35     

RAINWEAR:2 PIECE SUIT;L;BLUE NAVY Each                  35     

RAINWEAR:2 PIECE SUIT;XL;BLUE NAVY Each                  35     

RAINWEAR:2 PIECE SUIT;2XL;BLUE NAVY Each                  35     

RAINWEAR:2 PIECE SUIT;3XL;BLUE NAVY Each                  35     

Reflective Vests        

VEST HIGH VIS:EMPLOYEE AT WORK;S;NYLON Each                    8     

VEST HIGH VIS:EMPLOYEE AT WORK;M;NYLON Each                    8     

VEST HIGH VIS:EMPLOYEE AT WORK;XL;NYLON Each                    8     

VEST HIGH VIS:EMPLOYEE AT WORK;2XL;NYLON Each                    8     

VEST HIGH VIS:EMPLOYEE AT WORK;3XL;NYLON Each                    8     

VEST HIGH VIS:EVACUATION;2XL;NYLON Each                    8     

VEST HIGH VIS:EVACUATION;L;NYLON Each                    8     

VEST HIGH VIS:EVACUATION;M;NYLON Each                    8     

VEST HIGH VIS:EVACUATION;S;NYLON Each                    8     

VEST HIGH VIS:EVACUATION;XL;NYLON Each                    8     

VEST HIGH VIS:MANAGEMENT;2XL;NYLON Each                    8     

VEST HIGH VIS:MANAGEMENT;3XL;NYLON Each                    8     

VEST HIGH VIS:MANAGEMENT;4XL;NYLON Each                    8     

VEST HIGH VIS:MANAGEMENT;L;NYLON Each                    8     

VEST HIGH VIS:MANAGEMENT;M;NYLON Each                    8     

VEST HIGH VIS:MANAGEMENT;S;NYLON Each                    8     

VEST HIGH VIS:MANAGEMENT;XL;NYLON Each                    8     

VEST HIGH VIS:FIRST AID;2XL;NYLON Each                    8     

VEST HIGH VIS:FIRST AID;M;NYLON;LEFT TOP Each                    8     

VEST HIGH VIS:FIRST AID;L;NYLON;LEFT TOP Each                    8     

VEST HIGH VIS:FIRST AID;S;NYLON;LEFT TOP Each                    8     

VEST HIGH VIS:FIRST AID;4XL;NYLON Each                    8     

Eye Protection        
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SPECTACLE SFTY:GP;AMBER/CLEAR/ROSAL;SEMI Each                 514     

GOGGLES INDSTRL:SAFETY;CLEAR;PLASTIC Each                 514     

SPECTACLE SFTY:WELDERS Each                 267     

SPECTACLE SFTY:VISITORS;CLEAR;STD;FIXED Each                 514     

SPECTACLE SFTY:ANTI-FOG & ANTI SCRATCH Each                  36     

FACESHIELD ACID/ALKALI Each                  17     

FACESHILED LV SWITCHING Each                  17     

FACESHIELD CUTTING AND GRINDING Each                  17     

One Piece Overall         

COVERALL:ARTISAN BOILER SUIT;77 CM Each                    9     

COVERALL:ARTISAN BOILER SUIT;92 CM Each                    9     

COVERALL:ARTISAN BOILER SUIT;97 CM Each                    9     

COVERALL:ARTISAN BOILER SUIT;102 CM Each                    9     

COVERALL:ARTISAN BOILER SUIT;117 CM Each                    9     

COVERALL:ARTISAN BOILER SUIT;107 CM Each                    9     

COVERALL:ARTISAN BOILER SUIT;112 CM Each                    9     

COVERALL:ARTISAN BOILER SUIT;122 CM Each                    9     

COVERALL:ACID/ALKALI;97 CM Each                  39     

COVERALL:ACID/ALKALI;92 CM Each                  39     

COVERALL:ACID/ALKALI;112 CM Each                  39     

COVERALL:ACID/ALKALI;107 CM Each                  39     

COVERALL:ACID/ALKALI;102 CM Each                  39     

COVERALL:ACID/ALKALI;117 CM Each                  39     

COVERALL:ACID/ALKALI;122 CM Each                  39     

Two Piece Overall        

JACKET UTIL:OPERATIONAL;112  Each                 110     

JACKET UTIL:OPERATING;77 CM Each                 110     

JACKET UTIL:OPERATING;87 CM Each                 110     

JACKET UTIL:OPERATING;92 CM Each                 110     

JACKET UTIL:OPERATING;107 CM Each                 110     

JACKET UTIL:OPERATING;117 CM Each                 110     

JACKET UTIL:OPERATING;122 CM Each                 110     
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JACKET UTIL:OPERATING;127 CM Each                 110     

JACKET UTIL:OPERATING;137 CM Each                 110     

JACKET UTIL:OPERATING;132 CM Each                 110     

JACKET UTIL:OPERATING;147 CM Each                 110     

JACKET UTIL:CLEAN CONDITION;S Each                    7     

JACKET UTIL:CLEAN CONDITION;M Each                    7     

JACKET UTIL:CLEAN CONDITION;L Each                    7     

JACKET UTIL:CLEAN CONDITION;XL Each                    7     

JACKET UTIL:THERMAL;L; 42; 107 Each                  51     

JACKET UTIL:THERMAL;S; 34; 87 Each                  51     

JACKET UTIL:THERMAL;M; 38; 97 Each                  51     

JACKET UTIL:THERMAL;XL; 46; 117 Each                  51     

JACKET UTIL:THERMAL;XXL; 48; 122 Each                  51     

JACKET UTIL:THERMAL;3XL;240-44175132 Each                  51     

JACKET UTIL:ACID PROOF ;92 CM GREEN Each 55    

JACKET UTIL:ACID PROOF ;97 CM GREEN Each 55    

JACKET UTIL:ACID PROOF ;107 CM GREEN Each 55    

TROUSERS:ACID PROOF;92 CM;GREEN Each                  93     

TROUSERS:ACID PROOF;97 CM;GREEN Each                  93     

TROUSERS:ACID PROOF;107 CM;GREEN Each                  93     

TROUSERS:MEN LONG;82 CM;BLUE NAVY Each                 181     

TROUSERS:MEN LONG;87 CM;BLUE NAVY Each                 181     

TROUSERS:MEN LONG;92 CM;BLUE NAVY Each                 181     

TROUSERS:MEN LONG;97 CM;BLUE NAVY Each                 181     

TROUSERS:MEN LONG;102 CM;BLUE NAVY Each                 181     

TROUSERS:MEN LONG;107 CM;BLUE NAVY Each                 181     

TROUSERS:MEN LONG;112 CM;BLUE NAVY Each                 181     

TROUSERS:MEN LONG;117 CM;BLUE NAVY Each                 181     

TROUSERS:MEN LONG;122 CM;BLUE NAVY Each                 181     

TROUSERS:MEN LONG;127 CM;BLUE NAVY Each                 181     

TROUSERS:MEN LONG;132 CM;BLUE NAVY Each                 181     

TROUSERS:MEN LONG;137 CM;BLUE NAVY Each                 181     
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TROUSERS:MEN LONG;147 CM;BLUE NAVY Each                 181     

TROUSERS:LADIES LONG;26; 67;BLUE NAVY Each                  18     

TROUSERS:LADIES LONG;28; 72;BLUE NAVY Each                  18     

TROUSERS:LADIES LONG;30; 77;BLUE NAVY Each                  18     

TROUSERS:LADIES LONG;32; 82;BLUE NAVY Each                  18     

TROUSERS:LADIES LONG;34; 87;BLUE NAVY Each                  18     

TROUSERS:LADIES LONG;36; 92;BLUE NAVY Each                  18     

TROUSERS:LADIES LONG;40; 102;BLUE NAVY Each                  18     

TROUSERS:LADIES LONG;42; 107;BLUE NAVY Each                  18     

TROUSER:CLEAN CONDITION;S Each                    9     

TROUSER:CLEAN CONDITION;M Each                    9     

TROUSER:CLEAN CONDITION;L Each                    9     

TROUSER:CLEAN CONDITION;XL Each                    9     

Disposable        

COVERALL:DISPOSABLE;S;TYVEK Each              1 968     

COVERALL:DISPOSABLE;M;TYVEK Each              1 968     

COVERALL:DISPOSABLE;2XL;PE;TYVEK CLASSIC Each              1 968     

COVERALL:DISPOSABLE;XL;PE;TYVEK CLASSIC Each              1 968     

COVERALL:DISPOSABLE;L;PE;TYVEK CLASSIC Each              1 968     

Dust Coats        

COAT DUST:GP;102 CM;COTTON;240-44175132 Each                    6     

COAT DUST:GP;92 CM;COTTON;KHAKI Each                    6     

COAT:GP;XL;COTTON;KHAKI;PARKA Each                    6     

COAT DUST:GP;112 CM;COTTON;240-44175132 Each                    6     

COAT DUST:GP;107 CM;COTTON;240-44175132 Each                    6     

COAT DUST:GP;97 CM;COTTON;240-44175132 Each                    6     

COAT DUST:GP;87 CM;COTTON;240-44175132 Each                    6     

COAT DUST:GP;117 CM;COTTON;240-44175132 Each                    6     

COAT DUST:GP;122 CM;COTTON;240-44175132 Each                    6     

COAT DUST:GP;107 CM;COTTON DUCK;WHITE Each                    6     

COAT DUST:GP;102 CM;COTTON DUCK;WHITE Each                    6     

COAT DUST:GP;97 CM;COTTON DUCK;WHITE Each                    6     
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COAT DUST:GP;92 CM;COTTON DUCK;WHITE Each                    6     

COAT DUST:GP;87 CM;COTTON;WHITE Each                    6     

COAT DUST:GP;92 CM;COTTON;240-44175132 Each                    6     

Safety Boots/Shoes and Gumboots        

GENERAL SFTY BOOTS:4  Each                  11     

GENERAL SFTY BOOTS:5 Each                  11     

GENERAL SFTY BOOTS:6 Each                  11     

GENERAL SFTY BOOTS:7 Each                  11     

GENERAL SFTY BOOTS:8 Each                  11     

GENERAL SFTY BOOTS:9 Each                  11     

GENERAL SFTY BOOTS:10 Each                  11     

GENERAL SFTY BOOTS:11 Each                  11     

GENERAL SFTY BOOTS:12 Each                  11     

GENERAL SFTY SHOES :4 Each                  15     

GENERAL SFTY SHOES :5 Each                  15     

GENERAL SFTY SHOES :6 Each                  15     

GENERAL SFTY SHOES :7 Each                  15     

GENERAL SFTY SHOES :8 Each                  15     

GENERAL SFTY SHOES :9 Each                  15     

GENERAL SFTY SHOES :10 Each                  15     

GENERAL SFTY SHOES :11 Each                  15     

GENERAL SFTY SHOES :12 Each                  15     

ELECTRICAL SFTY BOOTS:4 Each                  11     

ELECTRICAL SFTY BOOTS:5 Each                  11     

ELECTRICAL SFTY BOOTS:6 Each                  11     

ELECTRICAL SFTY BOOTS:7 Each                  11     

ELECTRICAL SFTY BOOTS:8 Each                  11     

ELECTRICAL SFTY BOOTS:9 Each                  11     

ELECTRICAL SFTY BOOTS:10 Each                  11     

ELECTRICAL SFTY BOOTS:11 Each                  11     

ELECTRICAL SFTY BOOTS:12 Each                  11     

ELECTRICAL SFTY SHOES:4 Each                  15     
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ELECTRICAL SFTY SHOES:5 Each                  15     

ELECTRICAL SFTY SHOES:6 Each                  15     

ELECTRICAL SFTY SHOES:7 Each                  15     

ELECTRICAL SFTY SHOES:8 Each                  15     

ELECTRICAL SFTY SHOES:9 Each                  15     

ELECTRICAL SFTY SHOES:10 Each                  15     

ELECTRICAL SFTY SHOES:11 Each                  15     

ELECTRICAL SFTY SHOES:12 Each                  15     

CLEAN CONDITION BOOTS:4 Each                  11     

CLEAN CONDITION BOOTS:5 Each                  11     

CLEAN CONDITION BOOTS:6 Each                  11     

CLEAN CONDITION BOOTS:7 Each                  11     

CLEAN CONDITION BOOTS:8 Each                  11     

CLEAN CONDITION BOOTS:9 Each                  11     

CLEAN CONDITION BOOTS:10 Each                  11     

CLEAN CONDITION BOOTS:11 Each                  11     

CLEAN CONDITION BOOTS:12 Each                  11     

GUMBOOTS:4 Each                    8     

GUMBOOTS:5 Each                    8     

GUMBOOTS:6 Each                    8     

GUMBOOTS:7 Each                    8     

GUMBOOTS:8 Each                    8     

GUMBOOTS:9 Each                    8     

GUMBOOTS:10 Each                    8     

GUMBOOTS:11 Each                    8     

GUMBOOTS:12 Each                    8     

Socks        

SOCKS:ANKLE LENGTH;L; XL;COTTON Each              1 242     

SOCKS:CALF LG;L; XL;COTTON;BLUE NAVY Each              1 242     

Gloves        

GLOVE:WORK;L;LG 260 MM;60 MM;LEATHER Each              2 558     

GLOVE ELECT:1000 V;7;LG 350 MM;GREY;2 Each                  61     
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GLOVE ELECT:1000 V;8;LG 350 MM;GREY;2 Each                  61     

GLOVE ELECT:1000 V;9;LG 350 MM;GREY;2 Each                  61     

GLOVE ELECT:1000 V;10;LG 350 MM;GREY;2 Each                  61     

GLOVE ELECT:1000 V;11;LG 350 MM;GREY;2 Each                  61     

GLOVE ELECT:1000 V;12;LG 350 MM;GREY;2 Each                  61     

GLOVE ELECT:6600 V;10;LG 350 MM;4 Each                  61     

GLOVE ELECT:6600 V;12;LG 350 MM;ARAMID;4 Each                  61     

GLOVE CHEM PROTCTV:ACID RESISTANT;L;BELL Each                  96     

GLOVE SRGCL:POWDER FREE;M;LATEX;WHITE Each                  22     

GLOVE HEAT PROTCTV:L;LEATHER COWHIDE;RED Each                  22     

GLOVE:GENERAL HANDLING;6;LG 25 CM;50 MM Each                 387     

GLOVE:GENERAL HANDLING;7;LG 25 CM;50 MM Each                 387     

GLOVE:GENERAL HANDLING;8;LG 25 CM;50 MM Each                 387     

GLOVE:GENERAL HANDLING;9;LG 25 CM;50 MM Each                 387     

GLOVE:CUT RESISTANT;6;LG 25 CM;50 MM Each                 143     

GLOVE:CUT RESISTANT;7;LG 25 CM;50 MM Each                 143     

GLOVE:CUT RESISTANT;8 (M);LG 25 CM;50 MM Each                 143     

GLOVE:CUT RESISTANT;9 (M);LG 25 CM;50 MM Each                 143     

Hearing Protection        

KIT:HYGENE;EARMUFF Each                 559     

PROTECTOR HEARNG:EARPLUG;THERMOPLASTIC Each              3 530     

PROTECTOR HEARNG:EARPLUG;PU FOAM;96-106 Each              3 530     

Respirators        

RESPIRATOR SELF CNTND:HALF MASK;GAS;M2 Each                  91     

MASK RSPTR:WHITE;ADJ;DISP Each              1 346     

MASK RSPTR:WHITE;ADJ;DISPDust Mask FFP2 with Valve:Disposable  Each              8 872     

MASK RSPTR:WHITE;ADJ;DISPDust Mask FFP2 without Valve:Disposable  Each              8 872     

MASK RSPTR:WHITE;ADJ;DISPDust Mask FFP3 with Valve:Disposable  Each              8 872     

MASK RSPTR:WHITE;ADJ;DISPDust Mask FFP3 without Valve:Disposable  Each              8 872     

FULL FACE MASK REUSABLE AIR-PRIFYING RESPIRATOR Each                  13     

Safety Harness        

HARNESS SFTY INDSTRL:FULL BODY;75 MM;500 Each                    9     
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Arc Flash        

JACKET OVRL:ARC FLASH CL2;S;BLUE NAVY Each                  22     

JACKET OVRL:ARC FLASH CL2;M;BLUE NAVY Each                  22     

JACKET OVRL:ARC FLASH CL2;L;BLUE NAVY Each                  22     

JACKET OVRL:ARC FLASH CL2;XL;BLUE NAVY Each                  22     

JACKET OVRL:ARC FLASH CL2;2XL;BLUE NAVY Each                  22     

JACKET OVRL:ARC FLASH CL2;3XL;BLUE NAVY Each                  22     

JACKET OVRL:ARC FLASH CL2;4XL;BLUE NAVY Each                  22     

JACKET OVRL:ARC FLASH CL4;S;BLUE NAVY Each                  22     

JACKET OVRL:ARC FLASH CL4;M;BLUE NAVY Each                  22     

JACKET OVRL:ARC FLASH CL4;L;BLUE NAVY Each                  22     

JACKET OVRL:ARC FLASH CL4;XL;BLUE NAVY Each                  22     

JACKET OVRL:ARC FLASH CL4;2XL;BLUE NAVY Each                  22     

JACKET OVRL:ARC FLASH CL4;3XL;BLUE NAVY Each                  22     

JACKET OVRL:ARC FLASH CL4;4XL;BLUE NAVY Each                  22     

JACKET OVRL:ARC FLASH CL4;5XL;BLUE NAVY Each                  22     

TROUSERS:ARC FLASH CL2;S;BLUE Each                  31     

TROUSERS:ARC FLASH CL2;M;BLUE NAVY Each                  31     

TROUSERS:ARC FLASH CL2;L;BLUE NAVY Each                  31     

TROUSERS:ARC FLASH CL2;XL;BLUE NAVY Each                  31     

TROUSERS:ARC FLASH CL2;2XL;BLUE NAVY Each                  31     

TROUSERS:ARC FLASH CL2;3XL;BLUE NAVY Each                  31     

TROUSERS:ARC FLASH CL2;4XL;BLUE NAVY Each                  31     

TROUSERS:ARC FLASH CL4;S;BLUE NAVY Each                  31     

TROUSERS:ARC FLASH CL4;2XL;BLUE NAVY Each                  31     

TROUSERS:ARC FLASH CL4;3XL;BLUE NAVY Each                  31     

TROUSERS:ARC FLASH CL4;4XL;BLUE NAVY Each                  31     

TROUSERS:ARC FLASH CL4;5XL;BLUE NAVY Each                  31     

HOOD SFTY:ARC FLASH CL2;PROTERA ATPV Each                  18     

HELMET SFTY:ARC FLASH;WHITE Each                  18     

Security Uniform        

SECURITY MALE UNIFORM -BLAZERS Each                  10     
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SECURITY MALE UNIFORM - WINTER JACKETS (REVERSABLE LONG SLEEVE) Each                 200     

SECURITY MALE UNIFORM - JERSEYS( FLAT STITCH) Each                  25     

SECURITY MALE UNIFORM -  PULLOVER Each                  25     

SECURITY MALE UNIFORM - TROUSERS Each                  25     

SECURITY MALE UNIFORM - LONG SLEEVE SHIRTS (lOUNGE) Each                  25     

SECURITY MALE UNIFORM - SHORT SLEEVE SHIRTS (lOUNGE) Each                  25     

SECURITY MALE UNIFORM - SHOES Each                  25     

SECURITY MALE UNIFORM - HALF HOSE MEN'S SOCKS Each                 458     

SECURITY FEMALE UNIFORM-CARDIGAN/PULLOVER Each                  25     

SECURITY FEMALE UNIFORM-SKIRT Each                  15     

SECURITY FEMALE UNIFORM- LONG SLEEVE BLOUSE Each                  15     

SECURITY FEMALE UNIFORM- SHORT SLEEVE BLOUSE Each                  15     

SECURITY FEMALE UNIFORM-TROUSERS Each                  25     

SECURITY FEMALE UNIFORM-SHOES Each                  25     

SECURITY UNIFORM -COAT Each                 250     

SECURITY UNIFORM- SCARF( WINTER) Each                 200     

SECURITY FEMALE UNIFORM- BEANIE Each                 458     

SECURITY UNIFORM-Gloves Each                 458     

SECURITY OPERATIONAL UNIFORM- JACKET( COMBAT) Each                 458     

SECURITY OPERATIONAL UNIFORM-LONG SLEEVE SHIRT(COMBAT) Each                 458     

SECURITY OPERATIONAL UNIFORM- SHORT SLEEVESHIRT( COMBAT) Each                 458     

SECURITY OPERATIONAL UNIFORM- COMBAT BOOTS( MAGNUM SERVICE BOOTS) Each                 458     

SECURITY OPERATIONAL UNIFORM- TROUSER(COMBAT) Each                 458     

SECURITY OPERATIONAL UNIFORM- BELT (COMBAT) Each                 458     

SECURITY OPERATIONAL UNIFORM-PULLOVER(COMBAT) Each                 458      

SECURITY OPERATIONAL UNIFORM-CAP Each                 458                    450 000,00  

SECURITY OPERATIONAL UNIFORM- JERSEY (COMBAT Each                 458      

          

TOTAL PRICE (excluding VAT)         
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1 Description of the service 

1.1 Executive overview  

 
To establish and operate a PPE distribution facility at Komati Power Station for the period of 
sixty (60) months 
 
 
 

1.2 Employer’s requirements for the service 

Service Information 
 
 
WORKSCOPE 
 
 

Scope of Work 

 
A. Establishment and Operation of the PPE Distribution Facility. 

a. Purchase and installation of racking and shelving at central PPE distribution facility. 

b. Purchase and install CCTV security equipment. 

c. Purchase and supply of one forklift truck. 

d. Purchase and supply of embroidery machine, Direct to Film (DTF) printing machine 

and Heat Press. 

e. Purchase and installation of desks, chairs, cabinets, tables for personnel at central 

PPE distribution facility, as required. 

f. Purchase and installation of necessary IT hardware at the central PPE distribution 

facility, to manage stocking, ordering and dispatching to PPE issuing points. 

g. Training of VMI system end-users at the central PPE distribution facility. 

h. Hire and train personnel to operate the embroidery machine, DTF printer and heat 
press at the central PPE distribution facility. The Contractor will embroider and print 
Eskom branding on items of clothing (PPE and promotional items) that are supplied 
to Eskom Generation and Eskom Rotek Industries, where such branding activity must 
take place at the PPE distribution facility. 

i. Hire personnel to manage the central PPE distribution facility, the logistics to and 

from the facility, and provide comprehensive management and technical support and 

oversight from head office for the duration of the contract. 

j. At least 75% of the Contractor’s personnel operating from the PPE distribution facility 

shall be hired from the local community through Eskom Hub. The Contractor will be 

obligated to report to Eskom on its achievement of this condition of contract. 

 

B. Installation and Operationalization of the VMI system. 

a. Purchase and installation of Vendor Managed Inventory (VMI) system. 

b. Set up PPE issuing rules for each job group/role on VMI system at Division level. 

c. API integration of the VMI system with Eskom's SAP ERP system. 
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d. Purchase and installation of VMI system software and enabling IT hardware at each 

issuing point. Hardware includes: controller and card reader for employee card 

identification, and receipt printer for paper requisitions. 

e. Training of VMI system end-users at the Division level and issuing point level. 

 

C. Supply all PPE items to Eskom Generation (Gx) and Eskom Rotek Industries (ERI) 
personnel, as required, per specification, for the duration of the contract. Note, orders and 
supply of PPE beyond the initial PPE stocking is not included in this specific contract. 
 

D. Ongoing management, support and maintenance to deliver the service and the required PPE 

items. 

 

Specification of Goods 
The following will be used: 

a) Eskom Personal Protective Equipment (PPE) Specification. Document identifier: 240-
44175132. 

b) Arc Flash Protective Clothing and Personal Protective Equipment (PPE) against the Thermal 
Hazard of an Electrical Arc Standard. Document identifier: 240-70044736. 

c) Technical Specification on Personal Protective Clothing and Equipment for Firefighters. 
Document identifier: 32-128. 

d) Uniforms, Equipment, and Accessories for Eskom Security Personnel. Document identifier:  
240-58449970. 

e) Personal Protective Equipment for Work at Height Specification. Document identifier:  240-
100979499. 

 
Items not specified in the above documents: 

f) Coveralls, Tyvek preferred. 
g) One three-wheel electric forklift truck <2.5 tonnes. 
h) 4 head, 9 colour, embroidery machine, up to ~1,100 rpm, with Digitally Controlled Presser 

foot (DCP).  
i) Direct to Film (DTF) printer (~600 mm print width, 15-20m² per hr print speed) 
j) Heat press (for heat transfer from film to fabric). 

 
Note: it is mandatory that there is a local (to South Africa) agent for the purchased embroidery 
machine, DTF machine and heat press, where such agent provides training to personnel who will 
utilize the machinery, and provide after-sales support, inclusive of maintenance, repair and spare 
parts supply. 
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Labour, Materials and Machine/Equipment 
The Contractor shall be responsible for the supply and delivery of all relevant materials, equipment, 
vehicles, IT hardware & software, furniture, labour, and specialist skills necessary to execute the 
required service and deliver the required goods. All equipment, vehicles and IT hardware must be in 
working order. The Contractor will: 

a. Provide comprehensive management and technical support and oversight from head office 
for the duration of the contract. 

b. Provide end to end management of all human resources associated with the contract. 

c. Provide all ongoing maintenance and care of the VMI system and all assets acquired under 
this contract, and insurance for theft and damage, for the duration of the contract. 

Eskom shall own all assets (software, hardware, equipment, machines, vehicles) purchased under 
this contract. 

 

Employer will not be liable to account for any costs related to damages or theft of Contractor’s PPE 
stock, delivery vehicles, and other property. 

 

Contractor to ensure that faulty or damaged equipment at the Facility or the PPE issuing points will be 
replaced or scheduled for maintenance/servicing and ensure no delays due to their unavailability. 

Configuration Management 
All documents supplied by the Contractor shall be subject to Eskom’s approval. The language of all 
documentation shall be in English. 

 

All project documents must be submitted to the Employer’s Representative with transmittal note. The 
Contractor is required to submit documents as electronic and hard copies and both copies must be 
delivered to the Eskom Representative with a transmittal note. 

 

General Constraints 
a) A compulsory site tender briefing session/scope clarification meeting to be conducted and if 

the Tenderer/Contractor does not attend or send a technical representative to the meeting, 
that Tenderer/ Contractor will be disqualified.  

b) All technical queries to be directed to Project Lead. 

c) Contractor to provide returnable schedules in accordance with the technical evaluation 
strategy issued by the Employer.  

d) All services, works and acquisition of materials, goods and assets are to be executed in 
accordance with standards referenced. 

e) Deliverables/objectives of this works includes but not limited to:  

i.      Submit detailed method statement and material and/or equipment and machinery 
data sheet for Employer to approve before commencement of the works.  

ii. Submit detailed programme/plan including breakdown of tasks to be executed, date 
of completion for each task and amount of time needed to complete task for 
Employer to approve before commencement of the works.  
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iii. Submit detailed Quality Control Plan, which ties in with the scope of work, signatories 
to be Contractor, Eskom Representative.  

iv. Conduct all necessary site investigation and assessments to enable effective 
execution of the scope of work.  

v. Execute scope of work for the Establishment of the PPE Distribution Facility, VMI 
system operationalization and supply of the required PPE. 

vi. Comply to all SHEQ requirements by ensuring safety of plant and personnel. 

 

Site Constraints 

i.      Contractor to provide all machinery, equipment, plant, materials, and skilled labour 
to execute the required works and services. 

ii.     Contractor to provide and install necessary mechanism/s and/or equipment to 
execute the works and services safely. 
 

iii.     All SHEQ laws and regulations are to be adhered to during the execution of works 
and services. 

     The establishment will be inside the Eskom Power Station premises and within the National Key 
Point regulated area. 
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PPE Forecast Estimate 

 
Note: The Employer does not warrant that the following volume estimates are accurate. Volume estimates are indicative and are not guaranteed. 

Volumes specified below do not form part of this procurement, with the exception of the initial PPE stocking. Year 1 estimated volume is 

inclusive of the initial PPE stocking in this procurement. 
 

Item 
no. 

Description Year 1 estimated 
volume 

Year 2 estimated 
volume 

Year 3 estimated 
volume 

Year 4 
estimated 
volume 

Year 5 
estimated 
volume 

1 Safety boots                       593                  798                  953                1,459                1,530  

2 Gumboots                       145                  195                  232                     356                     373  

3 Safety shoes                       553                  744                  888                1,360                1,426  

4 Mask (respirator, 
cartridge)                   2,693             3,624             4,324                6,623                6,944  

5 Mask (respirator, full 
face, chemicals)                          26                     35                     42                        64                        67  

6 Masks (respirator, FFP2 
disposable, adjustable)                70,976          95,523       113,963          174,573          183,030  

7 Gloves (acid resistant)                       193                  260                  310                     474                     497  

8 Gloves (disposable)                          88                  118                  141                     215                     226  

9 Gloves (electrical)                       979             1,317             1,571                2,407                2,524  

10 Gloves (welder/ heat 
protective)                   5,115             6,884             8,213             12,581             13,191  

11 Gloves (cut resistant)                   1,143             1,539             1,836                2,812                2,948  

12 Gloves (general 
handling)                   3,097             4,168             4,972                7,617                7,986  

13 Dust Coats                       171                  230                  274                     420                     441  

14 Coveralls (acid/alkali 
resistant)                       555                  747                  892                1,366                1,432  

15 Coveralls (artisan boiler 
suit)                       151                  204                  243                     372                     391  

16 Coveralls (disposable)                19,683          26,491          31,605             48,413             50,758  

17 Jacket overall (acid/ 
alkali resistant)                       663                  892             1,064                1,631                1,710  
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Item 
no. 

Description Year 1 estimated 
volume 

Year 2 estimated 
volume 

Year 3 estimated 
volume 

Year 4 
estimated 
volume 

Year 5 
estimated 
volume 

18 Jacket overall (arc flash)                       663                  893             1,065                1,631                1,710  

19 Jacket overall (clean 
condition)                          56                     75                     90                     137                     144  

20 Jacket utility (operating)                   3,083             4,149             4,950                7,583                7,950  

21 Jacket utility (thermal)                       608                  819                  977                1,496                1,568  

22 Trousers (acid/alkali 
resistant)                       556                  749                  893                1,368                1,435  

23 Trousers (arc flash)                       744             1,001             1,194                1,829                1,918  

24 Trousers (clean 
condition)                          71                     96                  115                     175                     184  

25 Trousers (men long)                   4,698             6,323             7,544             11,556             12,116  

26 Trousers (women long)                       292                  393                  469                     718                     753  

27 Rainwear (two-piece)                       706                  951             1,134                1,738                1,822  

28 Socks                   4,966             6,683             7,973             12,213             12,805  

29 Uniforms (men)                       916             1,233             1,471                2,254                2,363  

30 Uniforms (women)                       399                  537                  641                     981                1,029  

31 High visibility vests                       365                  492                  587                     899                     942  

32 Goggles                   3,084             4,151             4,952                7,586                7,953  

33 Goggles (welder)                       534                  719                  858                1,314                1,378  

34 Helmets                   1,604             2,159             2,575                3,945                4,136  

35 Ear protection (plugs)                14,120          19,003          22,671             34,729             36,411  

36 Ear protection (muffs)                   1,118             1,505             1,795                2,750                2,883  

37 Soft bush hat                       239                  322                  384                     588                     616  

38 Baseball cap                       224                  302                  360                     552                     579  

39 Face shield                       101                  136                  163                     249                     261  

40 Safety spectacles                          72                     97                  115                     177                     185  

41 Helmet chin strap                       101                  136                  162                     248                     260  

42 Protective helmet 
headlamp                       491                  660                  788                1,207                1,265  

43 Face mask gas canister/ 
cartridge                       182                  244                  292                     447                     468  

44 Welders skull cap                          28                     38                     45                        70                        73  
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Item 
no. 

Description Year 1 estimated 
volume 

Year 2 estimated 
volume 

Year 3 estimated 
volume 

Year 4 
estimated 
volume 

Year 5 
estimated 
volume 

45 Arc flash hood                          72                     96                  115                     176                     185  

46 Industrial full body safety 
harness                          19                     26                     30                        47                        49  

47 Safety belt                          13                     18                     21                        33                        34  

48 
Firefighter hood                             3                        4                        4  

                         
7  

                         
7  

49 Firefighter turnout coat/ 
jacket                             8                     11                     13                        20                        21  

50 

Firefighter trousers                             8                     11                     13                        20                        21  
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1.3 Interpretation and terminology 

 
The following abbreviations are used in this Service Information: 
 
 

Abbreviation Meaning given to the abbreviation 

NEC New Engineering Contract 

TSC Term Service Contract 

CDSS Contractor Document Submission Schedule  

PPE Personal Protective Equipment 
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2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 

The Contractor will submit a plan to the Service Manager for acceptance within the period stated in the 
service agreement. 
 
Requirements which are to be incorporated into the Contractor’s plan: 
 

- Document 240-85065548 requirements (project controls for contractors) 

- Level 4 programme when Task Order is provided to the Contractor  
 
 

2.2 Management meetings 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

Discussions to take place 
as soon as a risk is 
notified 

Service Manager’s 
office 

Contractor, Service 
Manager, Co-ordinator  
and Contracts 
Supervisor 

Overall contract progress 
and feedback 

Weekly basis  Service Manager’s 
office 

Service Manager, 
Contractor, Co-
ordinator and Contracts 
supervisor 

Daily Safety Toolbox Talks Daily before work starts 
on site with signed 
attendance registers by 
Contractor’s employees 
and signed off minutes by 
the Contractor’s Site 
Manager 

Contractors Yard/Office Contractor and his 
employees 

Contractor Monthly Safety 
Meeting 

1st week of the month Contractors Yard/Office All Contractor’s 
employees     

 
If the Contractor can’t attend any meeting his feedback should be formally communicated through to the 
Service Manager. 
 
 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.   
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2.3 Contractor’s management, supervision and key people 

The Contractor to provide a key list of personnel who will carry out the work on site with their qualifications 
attached. A company organogram will be needed by the Service Manager to communicate accordingly to 
comply with the NEC3 Term Services Contract communication structures.  

 

 

2.4 Provision of bonds and guarantees 

Not Applicable 
 

2.5 Documentation control 

Documentation requirements covers the life cycle of the project from the initial engineering stages through to 
installation and commissioning including operating, maintenance and the training stages of the project. Not 
only must these documents be comprehensive and complete but comply with strict document control and 
revision procedures.  
 
The Contractor is responsible to plan the supply of the documentation during the various project stages and 
to provide the documentation in accordance with the Contractor Document Submission Schedule (CDSS). A 
document is thus any written or pictorial information describing, defining, specifying or certifying activities, 
requirements, procedures or results.  
 
All the drawings issued by the Employer for this contract is copyright protected and are not to be copied by 
the Contractor. 
 
It is the responsibility of the Contractor to update any drawings that may have changed due to modifications 
on the plant. These drawings should be submitted and registered correctly by the Contractor to the drawing 
office at Kriel Power Station. 
 
The Contractor submits all documentation on a formal transmittal form to the Service Manager.  
 
All manuals, documents, drawings and engineering documentation shall be presented in British English in 
both software and hardware. 
 
All Communications will be filed and kept on site at all times as it is crucial to have the correct 
communication structures. These communication documents should at all times adhere to the NEC 3 Term 
Service Contract communication requirements. 
 
Contractor Document Submission Schedule (CDSS) 
 

Document Name/Description Date/Time documents to be submitted 

A detailed programme for facility establishment One week after receipt of task order 

Baseline risk assessment A month before start of the work 

QCP’s  A month before start of the work 

Contractor’s Safety file Two week before start of work 

Daily progress report  After Every Shift 

Technical report and data pack  Within 14 days of completion of the services 

 

2.6 Invoicing and payment 

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to: 
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Eskom Holdings SOC Ltd 
Reg. No. 2002/015527/30 
Accounts Payable 
Email to: Invoiceseskomlocal@eskom.co.za 
 
The Contractor keeps records of all invoices submitted and paid up to the end of the project, as well as 
details of Actual Costs. 
All invoices are hand delivered to the Kriel Finance Department (Account payables) and include on each 
invoice the following information: 
 
Name and address of the Contractor and the Service Manager;  
The contract number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number 4740101508; 
Description of service provided for each item invoiced based on the Price List; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT 
 
Contractor is required to follow the correct process to ensure the payment is effected in accordance with 
contractual payment terms. 
 
Contractor is required to follow the correct process to ensure payment is effected in accordance with 
contractual payment terms: 

mailto:Invoiceseskomlocal@eskom.co.za
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2.6.1 Service related invoices 
 

a) Once the service have been delivered/completed both parties have to agree that the service has 
been delivered/completed successfully prior to invoicing 

b) An assessment payment certificate must be completed between the Contractor and Service 
Manager according to the service performed. Both parties have to sign the assessment/certificate 

c) A copy of assessment/payment certificate must be obtained by the Contractor to enable the creation 
of an invoice and to prevent any discrepancies. A copy of the assessment/payment certificate must 
be attached to the original invoice 

d) Service Manager performs a service entry and Goods Receipt on the SAP system. 
(Assessment/Payment Certificate issued as a source document for Service Entry Goods Receipt) 

e) Service Manager will the forward the Service entry and Goods Receipt Note number to the 
Contractor within 3 working days after the service has been rendered and the Assessment/Payment 
certificate signed 

f) Contractor must forward the original invoices together with a copy of the Assessment/Payment 
certificate to the Eskom Documentation Centre. 
 

2.6.2 Goods Delivered Invoices  
 

a) Once the Goods are delivered, the Service Manager preforms a Goods Receipt on the SAP system. 
(The delivery note is used as source document for Goods Receipt. The invoice should not be used 
as a delivery note) 

b) Service Manager will then forward the Goods Receipt note to the Vendor immediately or within 3 
working days after the Goods are delivered. 

c) Vendors must then forward the Invoices together with a copy of the Assessment/Payment certificate 
to the Eskom Documentation Centre 
 

2.6.3 Invoices linked to commodity prices 
 

a) The requirements are the same as for Goods Delivered Invoices. 
b) Invoices which are linked to commodity prices will result in CPA (Contract Price Adjustment). 
c) Attach a copy of the material invoice that has been previously paid to the CPA invoice, as well as the 

calculation sheet and all indices attached other than SEIFSA. 
d) The relevant Eskom Department will then complete the CPA calculation sheet and forwards it to the 

Eskom Documentation Centre. 
 

2.6.4 Retention Invoices  
 

a) The requirements are the same as for Goods Delivered and service related Invoices.  
b) Where Retention is applicable on the contract, the Eskom SAP system will automatically create the 

Retention, and the amount deducted from the invoiced amount. 
c) Invoices related to retentions release require a defect or completion certificate and a retention 

release certificate from the Service Manager and must be attached to the original invoice.  The 
original invoice for the retention to be released must be accompanied by the approved and signed 
completion/defect certificate and retention release certificate and forwarded by the Service Manager 
to the Documentation Centre to effect payment. 

 

2.6.5 Foreign exchange Invoices 
 

a) The requirements are the same as for Goods Delivered and service related Invoices. 
b) The following has to be attached to the Invoice before it will be processed:  Commercial invoice.  Bill 

of entry (SAD500), SARS release notification, Customs worksheet, Bill of Lading or Airway Bill and 
approved Exchange Control Approval (EXCON). 
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2.6.6 General Information related to Eskom Invoices 
 

a) Contractor must ensure that the Service Entry and Goods Receipt Note number appears on the 
invoice.  (It can be printed or hand written on the invoice). 

b) Eskom Purchase Order number must appear on invoice. 
c) Invoices must be VAT compliant in line with the VAT Act requirements. 
d) Invoices submitted must reflect the bank account details.  A once off copy of the banking details may 

be forwarded to the Documentation Centre and it will be attached to each scanned invoice. 
e) Invoices must be original or certified as an original in line with the VAT Act.  No electronic invoices 

will be accepted. 
f) Eskom’s correct name “Eskom Holdings SOC Limited” must appear on the invoice. 
g) The Eskom VAT registration number: 4740 101 508 must appear on the invoice. 
h) No pro-forma invoices will be accepted. 
i) Contractor cannot be utilized by Eskom for more than 3 times without a contract being established. 

 
Note: 

1. Invoices must be delivered to the Eskom Documentation Centre, as this will speed up the payment 
process and ensure that invoices are not lost and payments delayed.  There is no need for Service 
Manager to sign invoices as they perform Goods Receipt in the system.  The assessment certificate 
and Goods Receipt serves as the approval of payment. 

2. Eskom Documentation Centre will review invoices according to a checklist and on completion scan 
the documentation into Accounts Payable processing system (Documentation can only be scanned 
where the Purchase order no. and Goods Receipt Note no. is reflected on the invoice, and the 
invoice complies with the VAT Act). 

3.  
Invoices are processed and released for payment by Accounts Payable Section only where the source 
documentation is 100% correct) 
 
 

2.7 Contract change management  

Any change of the Contractor’s company ownership should be communicated through to the Service 
Manager. Failing to do this may lead to contract termination with legal consequences.  
 
The correct processes and procedures will be communicated through to the Contractor by the Service 
Manager. 
 
If the Employer’s Service Manager change the Contractor will be notified by the Employer as soon as 
possible to ensure that the Contractor follow the correct communication channels. 
 
 

2.8 Records of Defined Cost to be kept by the Contractor 

In order to substantiate the Defined Cost of Compensation Events, the Employer may require the Contractor 
to keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, work 
subcontracted by the Contractor and Equipment.  
 
The Contractor’s Site Manager will complete the site daily log and this will be submitted to the Service 
Manager for his signature before 12 am of the following morning barring weekends. The Friday and weekend 
logs will be submitted before 12 am Mondays. The log will include but not be limited to the following: 
 
• Date and day. 
• Weather. 
• Site Conditions. 
• Work Done. 
• People who are employed by the Contractor 
• Work sub-contracted by the Contractor 
• Any incidents during that period. 
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Any communication and documentation during this service agreement to be filed in the contract file. This file 
is in the possession of the Service Manager at all times. 
 
 

2.9 Insurance provided by the Employer 

As stated in Contract Data and as per Annexure A within this Service Agreement. 
 

2.10 Training workshops and technology transfer 

The Service Manager may request a detailed workshop or bar charts which fit into the logic and time span of 
the Accepted Programme, and reflects the required manufacturing completion dates. 
 
The Contractor should create a programme for training on the plant for the Employer’s nominated employees 
if required from the Service Manager. 
 
This training should be relevant for the Employer’s employees to perform front line fault finding or 
maintenance. 
 
 

2.11 Design and supply of Equipment 

Details of the design of Equipment is shared with the Service Manager, not necessarily for his acceptance 
but, as an assurance that the Equipment will be able to allow the Contractor to Provide the Service efficiently 
and without delay.   
 
Also the Employer may wish to exercise constraints or include witness and hold points during manufacture, 
assembly or delivery of such Equipment.    
 
The Contractor submits particulars of the design of an item of equipment to the Service Manager for 
acceptance when the Service Manager instructs him to. A reason for not accepting is that the design of the 
item will not allow the Contractor to provide the service in accordance with the Service Information, accepted 
plan or the applicable law. 
 
 

2.12 Things provided at the end of the service period for the Employer’s use 

2.12.1 Equipment 

The Contractor is to hand over a serviceable plant to the Employer by the end of this contract. 

 

2.12.2 Information and other things 

The Contractor has the right to use Equipment, Plant, and Materials as stated in this Service Information 
provided by the Employer to provide the service. 
 
At the end of the service period the Contractor returns all Equipment and surplus materials to the Employer. 
Provides items of equipment for the Employer’s use as stated in the Service Information and provides 
information and other things as stated in the Service Information. 
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2.13 Management of work done by Task Order 

A Task is work within the service which the Service Manger may instruct the Contractor to carry out within a 
stated period of time. 
 
A signed Task Order is the Service Manager’s instruction to carry out a Task. 
 
Task Completion is when the Contractor has done all the work in the Task and corrected Defects which 
would have prevented the Employer or Others from using the Affected Property and Others from doing their 
work. 
 
Task Completion Date is the date for completion stated in the Task Order unless later changed in 
accordance with this contract. 
 
A Task Order includes: 
 
- A detailed description of the work in the Task 

- A priced list of items of work in the Task in which items taken from the Price List are identified. 

- The starting and completion dates for the Task 

- Conditions of the service agreement is in accordance with the Task Order issued 

 

The Service Manager consults the Contractor about the contents of a Task Order before he issues it. 
 
The Prices for items in the Task price list which are not taken from the Price List are assessed in the same 
way as compensation events. 
 
No Task Order is issued after the end of the service period. 
 
Work will not commence on site without the Contractor receiving a signed detailed task order that has been 
agreed upon by the Service Manager and the Contractor. 
 
It is the Contractors responsibility to provide the Service Manager a detailed Task Order programme for 
acceptance within the period stated in the Contract Data. 
 
Only when the Task Order programme is accepted and agreed upon by the Service Manager and the 
Contractor will any work commence on site. 
 
When any emergencies do arise, it is required from the Contractor to adhere to the following terms: 
 
- The Contractor will be informed of emergencies when the Service Manager first becomes aware of it.  

- Response time within 2 hours for any communication when the Contractor acknowledges the 

emergency. 

- Provide a programme within 8 hours after Task Order provided to the Contractor 

- Mobilise within 5 hours after Task Order have been accepted by both parties. 
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3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

 

The Contractor undertakes to take all reasonable precautions to maintain the health and safety of 
persons in and about the execution of the service. Without limitation the Contractor: 
accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for 
under the Construction Regulations 2003 (promulgated under the Occupational Health & Safety Act 
85 of 1993) (“the Construction Regulations”) for the Affected Property; 
warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper 
compliance with the Construction Regulations, all applicable health & safety laws and regulations and 
the health and safety rules, guidelines and procedures provided for in this contract and generally for 
the proper maintenance of health & safety in and about the execution of the service; and 
undertakes, in and about the execution of the service, to comply with the Construction Regulations 
and with all applicable health & safety laws and regulations and rules, guidelines and procedures 
otherwise provided for under this contract and ensures that his Subcontractors, employees and 
others under the Contractor’s direction and control, likewise observe and comply with the foregoing. 

The Contractor, in and about the execution of the service, complies with all applicable environmental 
laws and regulations and rules, guidelines and procedures otherwise provided for under this contract 
and ensures that his Subcontractors, employees and others under the Contractor’s direction and 
control, likewise observe and comply with the foregoing. 

 
 

3.2 Environmental constraints and management 

All service providers appointed to render any services within Eskom Kriel Power Station are required to 
comply with the station’s Environmental Management System requirements.  
 
NB: Before commencing with any work, the service providers are required to visit the station’s environmental 
section for evaluation. The station’s environmental practitioner will evaluate the services to be rendered by 
the service provider and therefore allocate relevant legal and other requirements documents which the 
Contractor shall comply with during the works. The service provider together with Eskom’s Environmental 
practitioner shall sign in the Environmental Agreement Register to indicate that the agreement is reached.  
 
The service provider shall then commence with the works but paying inordinate attention towards 
implementing the relevant legal and other requirements measures as agreed in the register. Failure to 
comply with this agreement may ultimately lead to the termination of this contract. This requirement shall 
also be clearly stipulated in the NEC contracts between Eskom Kriel Power Station and any service 
providers.  
 
It should always be noted that Kriel Power Station is ISO14001 certified and therefore promotes Integrated 
Environmental Management (IEM) philosophy which aims to achieve a desirable balance between 
conservation and development. All activities taking place within Kriel Power Station must consider section 28 
of the National Environmental Management Act (107 of 1998) which makes provision for the duty of care 
approach. The contractor’s team must commit to review and to continually improve environmental 
management, with the objective of improving overall environmental performance. The Contractor must 
consult with Kriel Environmental section on a regular basis for on-going assistance and advices. 

 
The EMS shall clearly cover the following areas as per ISO 14001; 
- Environmental policy 
- Environmental legal and other requirements 
- Risk Assessments/Aspects & Impacts Register 
- Improved management of monitoring and measurement documentation( e.g. devices calibration 

certificates)   
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- Provision of necessary resources (e.g. computers, adequate human resource) and allocation of roles and 
responsibility (through clear appointments) to achieve effective implementation of the EMS.  

- Continuous commitment towards complying with operational controls such as work instructions, 
operational procedures, etc. (either provided by the Contractor or by Service Manager) as well as 
emergency preparedness and response procedures/plans.   

- The contractor shall continually evaluate the compliance to legal requirements (e.g. sewage treatment 
plant permits and other applicable legislation); this should also be documented within the monthly 
environmental site inspections reports. 

- Kriel Power Station’s procedure for non-conformity, corrective action and preventive actions shall be 
followed in case of the environmental incidents. 

- Contingency plans. 
 

Environmental Management Programmes 
 

- Environmental Management Programmes shall be established and maintained to ensure that objectives 
and targets are achieved. 

 
Audits 
 
Audits covering various Environmental aspects, Safety, Operational, IBI and Maintenance Management at 
the plant shall be carried out within an acceptable interval to ensure compliance with statutory requirements 
and Eskom’s policies, Directives, procedures etc. 
 
 

3.3 Quality assurance requirements 

The Contractor shall be required to demonstrate by means of a Contract Quality Plan (CQP) that this 
organisation is so structured that all the requirements of the specification will be properly monitored and 
controlled. The Contract Quality Plan (CQP), which must include the Quality Control Plan (QCP), is to be 
drafted in accordance with QM-58 and the Supplier Contract Quality Requirement Specification (QM58). The 
Quality documents are to be submitted for approval to the Project Manager within thirty (30) days after a 
contract has been awarded to the Contractor. 
 
No work may commence unless the Contract Quality Plan and Quality Control Plan documents have been 
approved in writing and a copy submitted to the Project Manager. The Contractor, in conjunction with the 
Project Manager must sign off all Quality Control documents after completing all work as per the agreed 
scope. The Contractor to submit a copy of the final signed off documents/data packages to the Project 
Manager within one (1) week after completion of work. 
 
The Contractor shall be required to read and fully understand the contents of the Supplier Contract Quality 
Requirement Specification (QM58) and a copy is to be kept in possession or on premises. 
 
The Contractor shall comply with all Employer’s requirements as set out in QM-58 (Supplier Contract Quality 
Specification).  . 
 
The Contractor further ensures that the subcontractor’s programmes comply with the requirements of the 
Service Information. 
 
The Contractor notifies the Service Manager of any changes to the Quality System and obtains agreement 
prior to implementation on existing orders and contracts, or sub orders and sub contracts. 
 
The Supplier Contract Quality Requirement Specification (QM58) shall remain applicable in the event of the 
contract being extended or modified for reasons permitted. 
 
By signature and acceptance of this contract the Contractor acknowledges and agrees to comply with and 
adhere to Eskom’s policies and procedures (current and/or latest revisions) including the Supplier Contract 
Quality Requirement Specification (QM58). 
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3.3.1 Contract Quality Management Plan Requirement 
 

The Contractor prepares a contract quality management plan that, where appropriate, indicates the 
following: 

 
- Indicates the interface with the Contractors quality system and applicable documents such as procedures 

and work instructions 
- Establishes communication channels between the Contractor and the Service Manager in respect of 

quality and the integration of such with the prescribed contract communication channels 
- Indicates how specific subcontractors will be monitored  
- Identifies items or activities for which quality control plans will be prepared  
- Identifies the specifications, drawings and acceptance criteria for material for which quality control plans 

are not required 
- Identifies the areas or processes requiring special controls 
- Identifies the Contractor’s Management Representative and personnel responsible for the control of 

quality activities and their relationship to the Contractor’s management structure 
- Identifies the documents which are to be submitted to the Service Manager 
- Indicates the Contractor’s quality monitoring programme 
 
The Contractor periodically updates the contract quality management plan to reflect changes in any of the 
above details. The frequency of such updates is determined by the Service Manager but will not be greater 
than one year. 

 

3.3.2 Quality Control Plan  
 

The Contractor’s or Subcontractor’s quality control plans cover inspection and test proposals for items or 
activities to be supplied as part of the service. 
 
The quality control plan indicates the following as appropriate: 

 
- The identification of the item. 
- A list of the sequence of operations including inspections and tests. 
- The identification of the specification, drawings or procedures for each operation. 
- The acceptance criteria with reference to the appropriate technical specification, in-house, national or 

international standard and relevant clause number. 
- The inspections and tests the Contractor has nominated for hold and witness points. 
- Provision for inspections and tests nominated by the Service Manager. 
- Provision for inspection status indication. 
- Inspection and test records which are generated by the Contractor. 
- Competence of the people-Level II welding inspector, Coded welders, N3 Fitters /Boiler makers 
- Personnel qualifications from approved training and accredited institute  
- ITPs and welding procedures 
- Material certificates 
- Organogram indicating the quality person and his/her duties 
- Adhere to the QM58 
- Follow the Eskom welding  rule book 

 
The quality control plans are reviewed by the Service Manager to allow for insertion of his specific 
requirements, including hold and witness points, prior to commencement of work. The Contractor does not 
commence work until the Service Manager accepts. 
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The Contractor shall comply with: 

 

a)  The Occupational Health and Safety Act, 1993, and all Regulations made there under. 

b)   All Employer Safety and Operating Procedures, which are attached hereto. 

 

The Contractor acknowledges that he is fully aware of the requirements of all the above and undertakes 
to employ only people who have been duly authorised in terms thereof and who have received sufficient 
safety training to ensure that they can comply therewith. 

 

The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of 
the provisions of the Act, Regulations or Safety and Operating Procedures. 

 

The Contractor shall appoint a person who will liaise with the Employer Safety Officer responsible for 

the premises relevant to this contract.  The person so appointed shall on request: 

 

a) Supply the Employer Safety Officer with copies of minutes of all Health and Safety Committee 

meetings, whenever he is required to do so. 

b)  Supply the Employer Safety Officer with copies of all appointments in respect of employees 
employed on this contract, in terms of the Act and Regulations and shall advise the Employer Safety 
Officer of any changes thereto. 

 

Employer may, at any stage during the currency of this agreement be entitled to: 

 

a)  Do safety audits at the Contractor's premises, its work places and on its employees. 

b) Refuse any employees, sub-Contractor or agent of the Contractor access to its premises if such 

person has been found to commit any unlawful act or any unsafe working practice or is found to be 

not authorised or qualified in terms of the Act. 

c) Issue the Contractor with a work stoppage order or a compliance order should Employer become 

aware of any unsafe working procedures or conditions or any non-compliance with the Act, 

Regulations and Procedures by the Contractor or any of its Employees, sub-Contractors or agents. 

Stoppages of this nature will not constitute a compensation event. 

 

List of minimum statutory appointments required (where applicable), as required by the OHS Act: 
 
OHS Act, Section 16(2) - Employer 
OHS Act, GMR 2(1) - Supervision of Machinery 
OHS Act, GMR 2(7) - Assist the designated person 
OHS Act, CR 6(1) – Construction Supervisor (Authorised Supervisors and Responsible Persons must 

be appointed as Construction Supervisor) 
OHS Act, CR 6(2) – Assistant Construction Supervisor 
OHS Act, Section 17 - Health and Safety Rep 
OHS Act, GAR 9 – Incident investigation  
OHS Act, CR 12 – Demolition work 
OHS Act, CR 19 – Explosive Powered Tools 
OHS Act, CR 22 – Electrical installations and machinery 
OHS Act, GSR 3 – First Aiders 
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4 Procurement 

4.1 People 

4.1.1 Minimum requirements of people employed 

It is the Contractor’s sole responsibility to ensure all its employees have permits to perform work in the 
Republic of South Africa. 

4.1.2 BBBEE and preferencing scheme 

Where a change in the Contractor’s legal status, ownership or any other change to his business composition 
or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the 
Employer within seven days of the change. 
 
The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his B-BBEE status to the Employer within thirty days of the 
notification or as otherwise instructed by the Employer. 
 
Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the Employer may 
either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to provide the service. 
 
Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for 
termination will be dealt with according to the NEC3 TSC penalty/termination clauses 
 

4.1.3 Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

N/A 
 

4.2 Subcontracting 

4.2.1 Preferred subcontractors 

The Employer may list which subcontractors or suppliers the Contractor is required to enter into subcontracts 
with. 
 
If the Contractor subcontracts work, he is responsible for providing the Service as if he had not 
subcontracted. This contract applies as if a Subcontractor’s employees and equipment were the 
Contractor’s. 
 

4.2.2 Subcontract documentation, and assessment of subcontract tenders 

When the Contractor uses a Subcontractor he needs to engage with him on a NEC basis. The Subcontractor 
needs adhere to all processes, policies and procedures of Eskom as service should be provided as if not 
subcontracted to Eskom. 
 
All reporting will happen based on the NEC standard forms or as agreed upon in the Kick off meeting. 
 

4.2.3 Limitations on subcontracting 

The Contractor submits the name of each proposed Subcontractor to the Service Manager for acceptance. A 
reason for not accepting the Subcontractor is that the appointment will not allow the Contractor to Provide 
the Service. 
 
The Contractor does not appoint a Subcontractor until the Service Manager accepted them. 
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4.2.4 Attendance on subcontractors 

The Subcontractor should attend all morning feedback Outage meetings to provide accurate feedback on the 
progress of service. Assessment meetings between Service Manager and the Contractor should be avoided 
by the Subcontractor.  
 

4.3 Plant and Materials 

4.3.1 Specifications 

Plant and Materials are defined as items intended to be included in the Affected Property.  This will refer to 
replacement of worn or defective parts, routine replacement as part of regular preventative maintenance and 
supply of spare parts.   
 

4.3.2 Correction of defects 

The Service Manager arranges for the Employer to allow the Contractor access if it is needed for correcting a 
Defect. 
 
The Contractor needs to correct a Defect within one day or when the first available opportunity arises. 
 

4.3.3 Contractor’s procurement of Plant and Materials 

The Contractor will do all procurement of materials according to own procurement processes. All materials 
purchased by the Contractor to be installed to Affected Property will be kept and preserved according to the 
storage relevant specification. The Contractor may at any point be requested by the Service Manager to 
submit the storage and preserving specification for any material or plant. All plant and material to be stored 
at an area demarcated by the Service Manager and it is the responsibility of the Contractor to prepare the 
area and make it comply with the storage and preserving specification. 
 

4.3.4 Tests and inspections before delivery 

The Contractor does not deliver those Plant and Materials which the Service Information states are to be 
tested or inspected before delivery until the Service Manager has notified the Contractor that they have 
passes the test or inspection. 
 
All holding points on QCP should have been adhered to and signed off by both parties before accepting any 
material or goods on site. 
 

4.3.5 Plant & Materials provided “free issue” by the Employer 

The Employer has service air operating at 600 kPa that the Contractor is allowed to use. Other facilities 

provided by the Employer can be seen in Section 5.8 of this contract. 
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5 Working on the Affected Property 

5.1 Employer’s site entry and security control, permits, and site regulations 

 

- The Contractor applies for temporary access permits (Contractor’s Permit) at the Security gate, prior 

to the Possession Date.   

- The Contractor personnel are required to be in possession of a Contractor’s Permit at all times. 

- All Contractor personnel are issued with a temporary access permit (Contractor’s Permit) which 

contains the following information: 

- Name 

- ID Number 

- Company 

- Validity date 

- All Contractors’ permits are submitted to Protective Services when the workers leave the site after 

completion of the works. 

- In order to assist Protective Services with the issuing of permits and the identification of personnel 

on site, the Contractor supplies a list of all personnel that he intends using on site, at least 24 hours 

prior to entry of the Security Area.   

- This list is delivered to Protective Services, or is faxed to (017) 615 2602   

- The list, identified with the Contractor’s name, contains the following information: 

- Employee Name 

- Employee ID Number 

- Eskom Safety Co-ordinator signature 

- Service Manager signature 

- Copy of the first page of the ID book of every employee of the  Contractor, photocopied to reduce 

the size to 65%. 

- To speed up the process of gaining access to the site, the Contractor compiles detailed lists of all 

tools and equipment to be taken on site before arriving at the Power Station Security gate.   

- A special Tool List form is available at Protective Services.   

- An authorised copy of this list is retained to be used again when the tools and equipment is removed 

from site after the completion of the works. 

- The Contractor's visitors and all personnel conform at all times to the security arrangements in force 

at the site.   

- Application forms for visitors are filled in by the Contractor's Site Manager and approved by the 

Employers Representative, one day before the visit and submitted to the Employer’s Protective 

Services office.  

- Visitors are not allowed on site if the necessary forms are not in the possession of security staff. 

- The Chief of Protective Services may, with valid cause, remove any of the Contractor's personnel 

from the site, either temporarily or permanently, without any prejudice. He may deny access 

to the site to any person whom, in the opinion of the said Chief of Protective Services, constitutes a 

security risk. 

- No unauthorised vehicles are allowed on site.   

- Only Contractor’s vehicles with displayed Contract Vehicle Permits disks  are allowed on site.  

- Contract Vehicle Applications are directed to the Employers Representative. 

- The Contractor is restricted to the working areas associated with his place of work.   

- The Contractor is forbidden to enter any other areas, and must ensure that his employees abide by 

these regulations. 

- Parking inside the power station is strictly forbidden, except for loading purposes. 

- No recruiting of casual labour is done on Eskom premises, including the area outside the Power 

Station Security Gate. 
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5.1.2 Eskom Life Saving Rules: 

 
Five Life Saving Rules have been developed that will apply to all Eskom employees, agents, 
consultants and contractors. 
 
Rule 1:   Open, Isolate, Test, Earth, Bond, And / Or Insulate before touch - that is any plant operating 

above   1 000 V. 
 
Rule 2: Hook up at heights - no person may work at height where there is a risk of falling. 
 
Rule 3: Buckle up – no person may drive any vehicle on Eskom business and/or on Eskom premises: 

unless the driver and all passengers are wearing seat belts. 
 
Rule 4: Be sober (no person is allowed to work under the influence of drugs and alcohol.) 
 
Rule 5: Use a permit to work – where an authorization limitation exists, no person shall work without 

the required permit to work. 

 
- Kriel Power Station Health and Safety Standards  
- Specifications for Contractors attached to the Invitation to Tender. This procedure will be handed 

over during tender enquiry and will enable the successful Tenderer to compile a Health & Safety plan 
that has to be approved by the Employer prior to commencement of work. 

- Compliance with Eskom & Kriel No Smoking Policy 
- Adhere to the OHS Act 85 of 1993 
- All staff will undergo Safety Induction, presented by Kriel Risk Management Department 
- Employer’s site regulations, covering the following: 
- Clean lines 
- Storage of material 
- Safety precautions and fire prevention 
- Permits to work 
- Other Contractor's work 
- Representation of sub-contractors 
- Constant Supervision for hot work  
- Handing over of works 
- Contractor's Site 
- Disposal of waste, oil residue and sludge   
- Hot Work permit for welding 
- Working at heights 
- Working in and around an area that contains flammable substances 
- Testing for combustible gases 
- Availability of fire extinguishers when working in an area that contains flammable  
- Substances 

5.2 People restrictions, hours of work, conduct and records 

The Contractor provides the necessary resources to carry out the service as stated in the Service 
Information. 
 
The Contractor provides everything to carry out the Service Information of this contract unless where 
otherwise stated in this Service Agreement. Everything that should be provided by the Employer is stated in 
this Service Agreement, anything not stated in the Service Agreement should be provided by the Contractor 
to execute the work as stated in the Service Information 
 
It is very important that the Contractor keeps records of his people working on the Affected Property, 
including those of his Subcontractors.  The Service Manager shall have access to all records of the 
Contractor and Subcontractor at any time when deemed necessary.   
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5.3 Health and safety facilities on the Affected Property 

Any emergency equipment or fire suppression systems to be utilized by the Contractor when an emergency 
arise 
 
Please refer to SHE Requirements for Contractors – Refer to RSR0001 Heading 8.1 
 

5.4 Environmental controls, fauna & flora 

General environmental requirements referred to in section 3 above, Kriel Power Station ISO14001 
 

5.5 Cooperating with and obtaining acceptance of Others 

This sub-paragraph could be used to deal with two issues.  
1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others 
with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the 
definition of Others.  
2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies. 
 

5.6 Records of Contractor’s Equipment 

The Contractor will at all times keep record of his equipment on site with relevant inspections carried out. 
Inspection reports should be accessible by the Service Manager at any given time when he deems 
necessary.  
 
All equipment or tools signed in by the Contractor should strictly adhere to the gate access rules and 
procedures. 
 
All Equipment including hired should be inspected and approved before accepted on site.  
 
The Contractor will keep records of all hired Equipment to execute the Service Information 
 

5.7 Equipment provided by the Employer 

It is the responsibility of the Contractor to provide his Equipment list to the Service Manager with all 
calibration certificates etc.  

 
The Employer provides Equipment as stated in the Service Information, anything not stated in the Service 
Information the Contractor have to provide and already accounted for in the Price List. 
 

5.8 Site services and facilities 

5.8.1 Provided by the Employer 

The Employer will provide in the way of water, waste disposal, ablutions, fire protection and lighting (etc) on 
the Affected Property. Power will be provided by the Employer the Contractor needs to ensure his own 
cabling, connections, DB Boards and CoC certificates of installations and connections. 
 
Refuse Disposal 
 
The Employer provides special colour coded bins for refuse disposal.  These bins are emptied by the 
Employer free of charge. 
 
The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse bins as 
stated in the Plant. 
 
Supply of Electricity 
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- Employer will make available to the Contractor 220/230-volt electrical supply free of charge from the 
closest existing point of supply.  

- The Contractor is to make provision for the necessary extensions and plug points. 
- All Electrical boards must be inspected and tested before connecting to a power supply and then a CoC 

must be issued by the Contractor  
- The Contractor will adhere to the Electrical Installation Regulations of 1992 

 

Medical Facilities 

 

- The Contractor provides a First Aid service to his employees and subcontractor.  In the case where 

these prove to be inadequate, like in the event of a serious injury, the Employer’s Medical Centre and 

facilities are available. 

- Outside the Employer’s office hours, the Employer’s First Aid Services are only available for serious 

injuries and life threatening situations. 

- The Employer is entitled, however, to recover the costs incurred, in the use of the above Employer’s 

facilities, from the Contractor. 
 
Toilet Facilities 
 
The Employer provides the Contractor access to toilet facilities.   
Temporary chemical toilets are provided by the Contractor where deemed necessary. 
 

5.8.2 Provided by the Contractor 

- The Contractor shall provide, for his own use adequate size offices.  
- A cleaning service must also be provided.   
- Domestic rubbish will be removed free of charge.   
- The Contractor shall dismantle and clear off site all such infrastructure at the discretion of the Service 

Manager on completion of the contract. 
- No such dismantling and clearance work shall be carried out without prior approval by the Service 

Manager. 
- Any electrical equipment or appliances used by the Contractor shall conform to the applicable South 

African Safety standards and Kriel standard PSR 010, and shall be maintained in safe and proper 
working condition.   

- The Employer shall have the right to stop the Contractor’s use of any electrical equipment or 
appliance, which in the Employer’s opinion does not conform to the foregoing. 

 

 

 

 

 

 

 

- Site Location 
-  

- The boundary of the site is within the Power Station boundary fences.  
- The Contractor is to mark the boundaries of his site clearly.  
- The Contractor is to ensure that all his material and equipment is always within the boundaries of his 

site.  
- A site for the Contractor will be provided if needed.  (The exact position will be determined on site).   
- The Contractor will ensure further treatment of the yard area to keep all neat and tidy at all times.   
- The Contractor shall also include for such items as security, watch and access arrangements to his 

yard area. 
- The Contractor shall not occupy any site area other than that located to him 
- On completion of the service on Site, all areas allocated to the Contractor shall be re-instated to their 

former condition to the satisfaction of Employer 
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Contractor’s site requirements 

 

- The Contractor supplies, installs, properly maintains and removes all temporary construction facilities 
and utilities necessary for the complete performance of the service 

- Including the following:  
-  

- The Contractor’s yard should adhere to sound housekeeping, failing with this the Employer may use 
another Contractor to clean up the Contractor’s yard. These costs will be carried by the Contractor. 

- Any damage to installed lighting is repaired at the Contractor’s expense. 
- The reticulation of electricity, water and any other services required by the Contractor from a supplied 

central distribution point. 
- Hazardous Substances to be contained as per Eskom requirements.  
- Transportation on and off site  
- Telephone connections may be available and the Contractor applies via the Services Manager for a 

connection. Connection fees and calls are for the Contractor’s account. 
- Compressed air and gases 
- Maintenance of lay-down and storage areas 
- Electric panels and distribution wiring for erection and within Contractor's yard 
- Security of Contractor's yard 
- Temporary lighting to ensure safe working conditions. 

 

Accommodation 

 

The provision of accommodation for Contractor's personnel is the responsibility of the Contractor. 

The Contractor or any of his employees or subcontractors is not allowed to use the Employer’s dining 

facilities. The shop next to the main office building may be utilized by the Contractors. 

 

5.9 Control of noise, dust, water and waste . 

All waste introduced to and/or produced on Employer’s Premises by the Contractor for this order, must be 
handled in accordance with the minimum requirements for the Handling and Disposal of hazardous waste in 
terms of Government Legislation as proclaimed by the Department of Water Affairs and Forestry 1994 Ref.: 
BN0621-16296-5. (A copy of this document is available at the Power Station for reference purposes). 
 
Provide sufficient storage containers, labelled depicting general or hazardous waste and store in a 
designated storage area 
No hazardous waste may be stored for a period of more than 90 days on the Kriel Power Station’s premises 
Ensure that all hazardous waste is disposed of at a licensed Class H disposal site. A copy of the hazardous 
waste disposal certificate must be submitted to the Service Manager. 
 
Ensure that the Contractor’s site does comply with the general good housekeeping practices. Redundant 
material will be removed to allocated sites. No scrap shall be stored in the Contractor’s yard. Scrap is to be 
cleared from Site daily. 
 

5.10 Hook ups to existing works 

Any work performed at heights, must adhere to the correct safety standards, procedures and specifications 
stated in the Health and safety risk management of Kriel Power Station. Refer to RSR0001 heading 5.7 
 

5.11 Tests and inspections 

5.11.1 Description of tests and inspections 

The Contractor gives at least 48 hours in advance notification to the Supervisor or the Authority for 
inspection/test and hold or witness points, which require their attendance. The Contractor confirms readiness 
for inspection at least 24 hours prior to the test. 
 
The Contractor ensures that all work has been fully inspected, accepted and documented prior to requesting 
any inspection by the Supervisor. 
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The Contractor and the Employer provide materials, facilities and samples for tests and inspections as stated 
in the Service Information. 
 

5.11.2 Materials facilities and samples for tests and inspections  

The Contractor shall ensure that surfaces to be protected are inspected in order to evaluate extent of surface 
preparation for which he will be responsible. All inspection arrangements with Kriel Power Station 
Engineering Department will be made 24 hours in advance. 
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6 List of drawings 

6.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing  number Revision Title 
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PART 4: SITE INFORMATION 
 

General description 

The Kriel Power Station is situated approximately half way between Bethal and Ogies on the R545, being 
just over 30 km from each town and 10 km north-west of Kriel town. 
 
Kriel Power Station is situated in a summer rainfall area with an average annual precipitation of about 750 
mm falling almost entirely during the months of October to April.  The average rainfall per month generally 
exceeds 40 mm during this period, although drought periods do occur which can last for 20 days or longer.  
Drought periods occur most frequently during the months of October/November and March/April.  January 
is statistically the highest rainfall month with an average monthly rainfall of about 130 mm.  June has the 
lowest rainfall with an average monthly rainfall of about 7 mm. 
 
Approximately 85% of the annual rainfall occurs in the summer months and heavy falls of 125 to 150 mm 
occasionally occur in a single day.  The annual average number of thunderstorms is about 75.  These 
storms are often violent with severe lightning and strong (but short-lived) gusty winds and are sometimes 
accompanied by hail.  This region has among the highest hail frequencies in South Africa; about 4 to 7 
occurrences (depending mainly on altitude) may be expected annually. 
 
January is normally the hottest month with an average daily maximum temperature of 27°C with a mean 
daily temperature in winter being about 16°C.  Winter average daily temperatures vary from 18, 5°C 
maximum to -1°C minimum.  The extreme temperatures recorded range from 34, 7°C to minus 12, 4°C for 
the period 1920 - 1984.  (Source: Weather Bureau, Pretoria) 
 
Winds are generally light to moderate except during thunderstorms.  Generally the prevailing wind 
directions are from the North West during the day and from the east at night.  During daytime, the 
prevailing winds are from the north-western direction.  During night-time, the prevailing winds are from the 
north-eastern direction.  The highest recorded average wind speed is 17, 6 km/hour.  The average wind 
velocity over the year is 14, 5 km/hour. 
 
(Source: Brewer & Conlin, 1996, Reference 4, page 2.5.) 
 

Existing buildings, structures, and plant & machinery on the Site 

Not applicable. The Contractor to specify any information required if necessary. 
 
 

Subsoil information 

Not applicable. The Contractor to specify any information required if necessary. 
 

Hidden services  

All known services will be brought to the attention of the Contractor by Employers Representative. Should 
the Contractor encounter any other services in the work area, he will immediately bring them to the attention 
of the Employers Representative who will issue instructions as to what actions are to be taken. 
 
The protection of all pipes, gauges and plant is of extreme importance. Should any damage take place, 
which is due to the Contractors negligence, another Contractor will be brought onto site to affect repairs.  All 
costs will be to the account of the Contractor who caused damage. 
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Other reports and publicly available information 

 

The assumed 1 in 10 year rainfall figures are: 

Month Cumulative rain (mm) No of days with rainfall > 10mm 

January 200 6 

February 150 6 

March 120 5 

April 110 4 

May 40 3 

June 20 2 

July 30 2 

August 30 2 

September 60 3 

October 140 6 

November 160 7 

December 170 6 

 
 
 


