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PART C1: AGREEMENTS & CONTRACT DATA 
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C1.1 Form of Offer and Acceptance  
 

 

C1.2a Contract Data provided by the Employer  

C1.2b Contract Data provided by the Contractor 
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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

THE PROVISION OF SERVICES FOR PERIODICAL TURBINE AND AUXILIARY OIL ANALYSIS
  

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  N/A - Enabling Contract 

 Value Added Tax @ 15% is N/A - Enabling Contract 

 The offered total of the amount due inclusive of VAT is1 N/A - Enabling Contract 

 including VAT. 
The Price will be based on the Rate Table in C2 of this Contract, the Price per SOW will 
be determined per Task Order issued on a as and when required basis. 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of 

contract. 



       
                      Periodical Turbine and Auxiliary Oil Analysis 

Contractor’s Name  Page 4 of 31 

 

 

Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

  Gersh Bonga 
General Manager  

Turbo Gen Services 

for the 
Employer 
 

                                                                                             Eskom Rotek Industries SOC Ltd. 
                                                                                                              Lower Germiston Road 
                                                                                                                                   Cleveland 
                                                                                                                            Johannesburg 
                                                                                                                                           2022                                                       

 
Name & 
signature of 
witness 

   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1    Not applicable. 

2   

3   

4   

5   

6   

7   

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the Tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name    

Capacity 
 

  Gersh Bonga 
General Manager  

Turbo Gen Services 

On behalf 
of 

  Eskom Rotek Industries SOC Ltd. 
Lower Germiston Road 

Cleveland 
Johannesburg 

2022 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 
Part one - Data provided by the Employer 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

   

 and secondary Options X1:  Price adjustment for inflation 

  X2:   Changes in the law 
X18       Limitations of liability 
 
X19        Task Order 
X20        Key Performance indicators 

  Z:   Additional conditions of contract 

10.1 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

 The Employer is (name): Eskom Rotek Industries SOC Ltd  
(Reg no: 1990/006897/30), a state owned 
company incorporated in terms of the company 
laws of the Republic of South Africa  
 

 Address Roshland Office Park 
Lower Germiston Road 
Rosherville 

 Tel No. 011 629 4000 

10.1 The Service Manager is (name):  Nhlakanipho Blose 

 Address ERI Rosherville TGS Workshop 

 Tel +27 11 629 4295  

 e-mail bloseng@eskom.co.za  

11.2(13) The Affected Property is Eskom Rotek Industries – All Sites   

11.2(14) The service is  The provision of services for periodical turbine and 
auxiliary oil analysis   

 
 

mailto:bloseng@eskom.co.za
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11.2(15) The following matters will be included in 
the Risk Register 

• Outage movements  
• Breakdowns 
• Scope creep and emergent work  
• Pandemics 

12.2 The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference 

13.1 The law of the contract is the law of  the Republic of South Africa 

13.3 The language of this contract is  English 

2 The period for reply is 2 hours emergency / 12 hours for Planning, 
Immediately for Health and Safety issues. 

21.1 The Contractor’s main responsibilities As per the scope of work defined in Part 3 of 
this contract. 

3 The Contractor submits a first plan for 
acceptance within 

One week of the Contract Date and as stated in 
each Task Order, as applicable. 

30.1 Time  

30.1 The starting date is. Date of Signature of contract and issue of the 
official order. 
The individual Task order dates will stipulate 
start and end dates; this will apply per SOW and 
must be mutually agreed between both parties 

4 The service period is 5 Years from date of signature. 
This contract is an enabling contract the need 
will be dictated by business requirements. 

42 The defects date is  

42(cont.) Notifying and correcting Defects As per clause 42.1, 42.2 and 42.3 of the NEC 
contracts 

50.1 Payment  

51.1 The assessment interval is   As stated on each individual Task Order.  
 
Should the SOW duration be longer than 30 
days, a mutually agreed payment structure will 
be entered into the assessment schedule of the 
Task Order.  
 
It must be noted that payment will be made on 
actual progress completed. The assessment 
certificate must be signed by the relevant 
Project Manager and the Contractor’s 
representative, upon agreement. This certificate 
must accompany the tax invoice. 

51.2 The currency of this contract is the  South African Rand. 

51.4 The period within which payments are 
made is 

Within 30 days of receipt of the Contractor’s tax 
compliant invoice.  

51.5 Retention for performance measurement Not applicable 
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6 The interest rate is  
 

Zero percent above the publicly quoted prime 
rate of interest (calculated on a 365 day year) 
charged by from time to time by the Standard 
Bank of South Africa Limited (as certified, in the 
event of any dispute, by any manager of such 
bank, whose appointment it shall not be 
necessary to prove) for amounts due in Rand.  

7 Compensation events Any additional scope that was not catered for in 
the tender. 

8 Use of Equipment Plant and Materials  
 

80 Risks and insurance  

80.1 These are additional Employer's risks   None 

83.1   
 

The Employer provides the insurances stated in the Insurance Table below. 
INSURANCE TABLE 

Insurance against Minimum amount of cover or minimum limit of 
indemnity as stated for “Format TSC3” available on  

Assets All Risk As per the insurance policy document. 

Project insurance As per the insurance policy document. 

General and Public Liability As per the insurance policy document. 

Environmental Liability As per the insurance policy document. 

Transport (Marine)  As per the insurance policy document. 

Motor Fleet and Mobile Plant As per the insurance policy document. 

Terrorism As per the insurance policy document. 

Cyber Liability As per the insurance policy document. 
 

83.1 The Contractor provides the insurances stated in the Insurance Table 
 
The insurances provide cover for events which are at the Contractor’s risk from the starting date 
until the end of the service period or a termination certificate has been issued 

INSURANCE TABLE 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by the 
Contractor to the Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at contract date, 
where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at contract date, 
where covered by the Employer’s insurance. 

Loss of or damage to Equipment The replacement cost where not covered by the 
Employer’s insurance. 
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The Employer’s policy deductible as at contract date, 
where covered by the Employer’s insurance. 

The Contractor’s liability for loss of or 
damage to property (except the 
Employer’s property, Plant and Materials 
and Equipment) and liability for bodily 
injury to or death of a person (not an 
employee of the Contractor) arising from 
or in connection with the Contractor’s 
Providing the Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily injury to 
employees of the Contractor arising out 
of and in the course of their employment 
in connection with this contract 

The amount required by the applicable law 

 

9 Termination  

90.1   The Employer may terminate the Contract for any 
reason suffice that the reason given by the 
Employer complies with this contract and is in 
terms of clause 90.1.” 

90.2   In terms of clause 90.2 of the conditions of 
contract, the Employer may terminate for any 
reason other than R1-R21. 

90.3  Will apply in respect of payment. 
All outstanding invoices and Delivery notes will be 
required by the Employer. 

92 Procedure on Termination  
 

 

 The procedure will be as per 92.1. 
 
 
 
 
 
 

1. The procedure will be as per 92.1.  
The Employer may use any plant and 
materials provided by the Contractor - 
(P1), 

2. Employer’s use of Plant and Materials 
92.2 (P2) all plant, and material paid for 
by Employer remains the property of the 
Employer. 

3.  92.2 (P4) all SOW and services that is 
due as per Official Orders issued are to 
be delivered to the Employer. 

   

 Data for main Option clause Option A 

20.5  Priced contract with price list 

 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

Not applicable as the full supply of the service 
is unknown. 

W1.1 Data for Option W1 the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
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dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator  

 The Adjudicator  the Adjudicator will be appointed by the 
Arbitration Foundation of Southern Africa 
(AFSA).the Chairman of the Joint Civils 
Division of the South African Institution of Civil 
Engineering. (See www.jointcivils.co.za 

 Address Johannesburg, South Africa 

W1.2(3) e-mail the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The Adjudicator nominating body is:  the Chairman of the Joint Civils Division of the 
South African Institution of Civil Engineering. 
(See www.jointcivils.co.za) 

W1.4(5) The tribunal is:  arbitration 

 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body 

 The place where arbitration is to be held is  
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 

X1 Data for secondary Option clauses  

X1.1 Price adjustment for inflation  

 The base date for indices is  This is a month-to-month Contract, for a 
maximum period of 18 months.  
The prices are fixed for the 3 month period. 
There will therefore be annual escalation based 
on section C3 of the SEIFSA labour Rates Table 
and will be applied when applicable. 

X2 Changes in the law This parties will abide to all South African Laws 
and regulations 

X18 Limitation of liability 
 
 
 
 
 
 

Limitation of Liability 
The Employer’s liability to the Contractor for 
the Consultant’s indirect or consequential loss 
is limited to R0.00 (zero Rand) 
 
82.1: 
For any one event, the liability of the Contractor 

http://www.ice-sa.org.za/
http://www.jointcivils.co.za/
http://www.ice-sa.org.za/
http://www.jointcivils.co.za/
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to the Employer for loss of or damage to the 
Employer’s property is limited to the amount 
stated in the Contract Data. The Contractor is 
not liable to the Employer for loss or revenue or 
profit except as provided for in the conditions 
of Contract. Exclusions or limitation of 
liabilities applies in contract, delict and 
otherwise and to the maximum extent permitted 
in law. 
  
82.2: 
The Contractor is not liable for indirect, special, 
incidental or consequential damages or loss of 
profits or revenues, loss of data, loss of use of 
equipment, cost of capital, cost of substitute 
equipment, services of facilities. 
  
82.3: 
The Contractor’s total liability to the Employer 
for all matters arising under or in connection 
with the Contract, other than the excluded 
matters, is limited to the Total of the Prices for 
the related Task Order.  
The excluded matters are amounts payable as 
stated in this Contract by the Contractor for 
loss and damage to third party property (other 
than the Contractor’s Service, plant and 
materials) and death or injury to a person. 
 

X19 Providing the Service by Task Order 
 

Task Order 
 
X19.2 The amount for delay damages for late 
completion of the service to be calculated at 5% 
per week of the relevant Task Order value. 
 
All safety files (SHE) including Portfolio of 
Evidence (POE) must be finalised two days 
prior to the execution of a Task Order and or 
mobilization to site. Any delays beyond the 
starting date of the Services/Task Order due to 
non-compliant SHE files including POEs shall 
be treated in terms of a delay damages and 
imposed on the contract as follows: 

• Incomplete SHE files – 1% per day 

• Incomplete POE’s  - 1% per day 
 
X19.3  
The Parties agree that they will collaboratively 
review the scope of the respective Task Orders 
and agree upfront on the correct resources for 
the execution strategy.  
 
Task Orders will be issued once the Scope of 
Work has been confirmed by Eskom. 
The Employer reserves the right to allocate and 
or re-allocate outages at the Employer’s 
discretion dictated by business needs. 
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The additional conditions of contract 
are 

 
Z1 to Z11 always apply. 

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

Z2 Joint ventures 

Z2.1 Not applicable 

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

Z4 Ethics 

Z4.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which 
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as 
an inducement or reward for the award or in execution of this contract constitutes grounds for 
terminating the Contractor’s obligation to Provide the Service or taking any other action as 
appropriate against the Contractor (including civil or criminal action). 

Z4.2 The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor 
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons or organisations) is found guilty by a 
competent court, administrative or regulatory body of participating in illegal or corrupt practices.    
 
Such practices include making of offers, payments, considerations, or benefits of any kind or 
otherwise, whether in connection with any procurement process or contract with the Employer 
or other people or organisations and including in circumstances where the Contractor or any 
such member is removed from the an approved vendor data base of the Employer as a 
consequence of such practice. 

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of 
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 
as stated in core clause 93. 

Z5 Confidentiality 
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Z5.1 The Contractor / Employer does not disclose or make any information arising from or in 
connection with this contract available to Others. This undertaking does not, however, apply to 
information which at the time of disclosure or thereafter, without default on the part of the 
Contractor / Employer, enters the public domain or to information which was already in the 
possession of the Contractor / Employer at the time of disclosure (evidenced by written records 
in existence at that time).  Should the Contractor / Employer disclose information to Others in 
terms of clause 25.1, the Contractor / Employer ensures that the provisions of this clause are 
complied with by the recipient. 

Z5.2 If the Contractor / Employer is uncertain about whether any such information is confidential, it is 
to be regarded as such until notified otherwise by the Employer’s Service Manager or 
Contractor’s Project Manager. 

Z5.3 In the event that the Contractor / Employer is, at any time, required by law to disclose any such 
information which is required to be kept confidential, the Contractor / Employer, to the extent 
permitted by law prior to disclosure, notifies the Contractor / Employer so that an appropriate 
protection order and/or any other action can be taken if possible, prior to any disclosure.  In the 
event that such protective order is not, or cannot, be obtained, then the Contractor / Employer 
may disclose that portion of the information which it is required to be disclosed by law and uses 
reasonable efforts to obtain assurances that confidential treatment will be afforded to the 
information so disclosed. 

Z5.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images, for the purpose of confidentiality, vests exclusively in the Employer. This will 
however not prevent the Contractor to use such images (whether photographs, video footage or 
otherwise) for the purpose of substantiation and reserve its rights under this contract 
accordingly. 

Z5.5 
The Contractor / Employer  ensures that all his subcontractors abide by the undertakings in this 
clause. 

Z6 Waiver and estoppel: Add to core clause 12.3: 

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

Z7 Health, safety and the environment:  Add to core clause 27.4 

Z7.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
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for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 
 
The Contractor limits its obligations to its scope of work as indicated in each individual Task 
Order Issued. 

Z8 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z8.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4330196330 on each invoice he submits for payment. 

Z9 Notifying compensation events 

Z9.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

Z10 Suspension of Task Order 

Z10.1 Suspension of Task Order 
In addition to X19, the following shall apply: 
Only the Employer is allowed to suspend or cancel a Task Order and the Contractor will have 
the opportunity to claim for work completed to date, on any specific Task Order, at the date of 
termination. 
Payment will only be made on actual/proven costs. 

  

Z11 Termination 

Z11.1 
 
Z11.2 
 
Z11.3 
 
 
Z11.4 

The Contractor must take cognisance that the awarding of this contract is based on a month-
to-month basis. 

The Employer reserves the right to terminate this contract subject to 30 calendar day’s written 
notice.  

The Contractor must ensure that it has taken all the necessary steps to give effect to the 
Employers notice period without any liability to the Employer. 

Over and above clause Z4, The Employer reserves the right to terminate this contract without 
Any recourse should the Contract have any legal actions, investigations or involved in any 
illegal or corrupt practices that may bring Eskom’s reputation into disrepute. Further the 
Employer may terminate the Contractor’s obligation to Provide the Service if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in 
court or in any other similar process, of such Prohibited Action before the Employer can 
terminate the Contractor’s obligation to Provide the Service for this reason. 

Z12 Contractor’s Obligation 
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Z12.1 The Contractor’s obligation is to use skill and care normally used by professionals    providing 
the services as detailed in the Works Information. 

Z13 Intellectual Property 

Z13.1 All Designs, drawings, specifications, instructions, manuals and other documents created, 
produced by or on behalf of the Contractor for the purposes of carrying out the Service 
(collectively, the "Contractor’s Copyright Documents") and copyright therein and all intellectual 
property rights relating thereto, are, will be, and will remain the property of the Contractor.  The 
Contractor hereby grants to the Employer an irrevocable, royalty-free, non-exclusive and 
perpetual licence to use those of the Contractor's Copyright Documents supplied to the 
Employer under the Contract for the purpose of operating, maintaining, adjusting and repairing 
the Service.  
  
The Contractor shall not under any circumstances be obliged to divulge or supply any 
proprietary manufacturing documents, and design drawings.  
 
Patents and Trademarks 
 
In the event of any claims being made or actions brought against the Employer on the ground 
that the Service, Plant and Materials or the design information provided by the Contractor to 
him hereunder or the use of same as specified hereunder constitutes an infringement of any 
patent, trademark or copyright of the Republic of South Africa, the Contractor shall be promptly 
notified thereof and shall at its own expense conduct all negotiations for the settlement of the 
claim and litigation that may arise from such alleged infringement. The Employer shall not, 
before the Contractor shall have failed to take over the conduct of the negotiation or litigation, 
make any admission which might be prejudicial thereto. The Employer shall at the request of 
the Contractor afford him all technical assistance that the Employer is able to provide for the 
purpose of contesting any such claim or action 
Should it be held in any such action that any such protected rights has been infringed, the 
Contractor, has the choice to replace or continue with the affected design at its own expense 
and in consultation with the Employer, shall either: procure for Employer the right to continue to 
use the affected item or design, or replace the said affected item or design with a non-infringing 
item or design of equivalent quality, or modify such affected item or design so as to make it 
non-infringing without affecting the quality. 
  
Notwithstanding anything contained in this Contract, the foregoing sets forth the entire 
responsibility of Contractor with respect to claims relating to infringement and shall not apply in 
the case where the infringement is attributable to Contractor for which Employer shall protect 
Contractor to the same extent Contractor has agreed to protect the Employer herein. 
 

Z14 Asbestos 

 Prior to the commencement of the services on site, a free measurement routine in conformity 
with TRGS 519 (German Technical Rules for Hazardous Substances) must be carried out, with 
the maximum permissible limit value being 500 fibres per m³, with an upper confidence level of 
the poison distribution lower than 1000 F/m³.  The measurement and evaluation must be 
conducted according to VDI 3492 or Acceptable SABS approved standards. Results of the 
measurement have to be presented to the Contractor. The costs of the action incurred for this 
purpose, including any requisite follow-up measurements required by the Contractor, shall be 
borne by the Employer. 
 
It is agreed between Parties that in case the measurements performed by the Employer show 
unsafe levels with regard to the above, asbestos shall be removed and disposed of by the 
Employer involving a specialist company before the Contractor or its contracting party start the 
Services. 
 
The services on site shall then only start when the asbestos measurements showing safe 
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levels have been presented to the Contractor. 
 
Should asbestos be detected during the execution of the services, the Contractor’s personnel 
will stop the work and leave the contaminated area forthwith and the Employer arranges for the 
area to be cleaned and decontaminated as per the above standards. The Contractor will be 
compensated for the waiting period according to the valid hourly rates and for all further cost 
incurred as a result of service interruption due to asbestos. 
 
The services on site shall be resumed, when the asbestos measurements showing safe levels 
as defined above have been presented to the Contractor. 

 
The contractually agreed dates for services at the site including completion date shall be 
adjusted accordingly. 
 
Prior to the commencement of the services on site, a free measurement routine in conformity 
with TRGS 519 (German Technical Rules for Hazardous Substances) must be carried out, with 
the maximum permissible limit value being 500 fibres per m³, with an upper confidence level of 
the poison distribution lower than 1000 F/m³.  The measurement and evaluation must be 
conducted according to VDI 3492 or Acceptable SABS approved standards. Results of the 
measurement have to be presented to the Contractor. The costs of the action incurred for this 
purpose, including any requisite follow-up measurements required by the Contractor, shall be 
borne by the Employer. 
 
It is agreed between Parties that in case the measurements performed by the Employer show 
unsafe levels with regard to the above, asbestos shall be removed and disposed of by the 
Employer involving a specialist company before the Contractor or its contracting party start the 
Services. 
 
The services on site shall then only start when the asbestos measurements showing safe levels 
have been presented to the Contractor. 
 
Should asbestos be detected during the execution of the services, the Contractor’s personnel 
will stop the work and leave the contaminated area forthwith and the Employer arranges for the 
area to be cleaned and decontaminated as per the above standards. The Contractor will be 
compensated for the waiting period according to the valid hourly rates and for all further cost 
incurred as a result of service interruption due to asbestos. 
 
The services on site shall be resumed, when the asbestos measurements showing safe levels 
as defined above have been presented to the Contractor. 
The contractually agreed dates for services at the site including completion date shall be 
adjusted accordingly. 

Z15 Accommodation 
The Contractor will provide proof of payment for accommodation cost for each task Order 
issued.  

Z16 Working time 

 Standard normal time work schedule will be 10 hours per day, 6 days per week for 
maintenance and as per outage requirements for projects.    
 
The working hours related to Services (Maintenance) will be in accordance with the scheduled 
working hours, which are averaged at 40 hours per week. This could vary between 40 and 60 
hours depending on site requirements.  

 
Overtime may not exceed 20 hours per week subject to Department of Labour dispensation.  

Z17 Medical Insurance, Valid Work Permits, Driver’s License and PPE 
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 The Contractor will ensure that all deployed employees, on this Contract, have full Medical 
Insurance, Valid Work Permits, a valid Driver’s License (where relevant) and full required 
Personal Protective Equipment as per site requirements. 

Z18 Nuclear Liability 

 Employer shall obtain and maintain, without cost to Contractor, nuclear liability insurance in the 
amount and scope of coverage required by the South African National Nuclear Regulator Act 
(Act No. 47 of 1999), and the rules and regulations promulgated thereunder, or in the amount 
of US$450 million (or South African rand equivalent amount), whichever amount is more.  Such 
insurance shall be in effect prior to the performance of the services and shall remain in effect 
for the duration of the Contract and until the Plant has been removed from supervision under 
laws on atomic energy by the competent South African regulatory authority. Neither the insured 
nor the insurers shall have any right of subrogation, recourse or otherwise against Contractor 
or its suppliers. In addition, Employer shall obtain and maintain, without cost to Contractor, 
insurance covering all damages due to acts of terrorism in an amount not less than US$47.3 
million.  Upon issuance of a task order to Contractor, Employer shall provide proof of such 
insurance as required in this Paragraph A, and Contractor has the right to reject Employer’s 
task order without liability of any kind, if the insurance does not meet the conditions set forth 
herein.  
 

 B.  LIABILITY PROTECTION 
 
1.   This sale of products and/or services and any delivery or performance obligations pursuant 
to this sale are conditional upon there being in full force and effect in the Republic of South 
Africa a system of protection for nuclear liability to third parties under the South African National 
Nuclear Regulatory Act (Act No. 47 of 1999), and that such system of protection for nuclear 
liability will continue in effect at all times until decommissioning of the Plant and until the Plant 
has been removed from supervision under laws on atomic energy by the competent South 
African regulatory authority.  
 
2. In the event that the system of protection for nuclear liability referred to in Paragraph B.1 
above is repealed, expires or changed in a manner that reduces the level of protection afforded 
Contractor or its suppliers, Employer will establish, without cost to Contractor, until the 
decommissioning of the Plant and until the Plant has been removed from supervision under 
laws on atomic energy by the competent South African regulatory authority, a substitute system 
of protection against such liability which will, in its overall effect, provide protection equivalent to 
the protection afforded Contractor and its suppliers under the original system and this Appendix 
A. Employer shall promptly advise 

 DEFINITIONS AND OTHER PROVISIONS 

 As used in this Appendix A, the following terms (whether or not capitalized) shall have the 
meanings set forth below: 

 
1. “Liability for Nuclear Damage” means any liability for damage of any kind, whether based 

on contract, warranty, indemnity, tort (including negligence of whatever degree), strict 
liability or otherwise, which in whole or in part is caused by, arises out of, results from or is 
in any way related, directly or indirectly, to either the radioactive, toxic, explosive or other 
hazardous properties of any nuclear or radioactive material, including amounts paid in 
settlements of claims or litigation, amounts paid to satisfy judgments or awards, interest, 
legal costs (including costs in initiating, prosecuting, investigating, settling or defending 
claims or suits), and fees of counsel The foregoing includes, but is not limited to liability 
for, loss of, or damage to, or loss of use of, any real, personal or mixed property, fixtures 
or equipment located at the Employer's Plant and whether owned by the Employer or any 
third party) or elsewhere or in the course of transportation to or from the Plant including 
handling or storage incidental thereto (including any equipment supplied by the Seller, any 
nuclear material, and any means of transport  ), injury, sickness, disease, disability or 
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death, loss of actual or anticipated profits, loss by reason of Plant shutdown, nonoperation 
or increased expense of manufacturing or operation, service interruptions, claims of the 
Employer's customers, subcontractors or suppliers, governmental fines or penalties 
against the Employer, loss of use of capital or revenue, cost of money, radioactive 
contamination, measures of reinstatement of impaired environment, worker claims, 
preventive measures, replacement power costs, acts of terrorism, rumour damage, 
interest, legal costs (including costs in initiating, prosecuting, investigating, settling or 
defending claims or suits), and fees of counsel.  

 
2. “Consultant” means any person, firm, corporation, vendor, subcontractor or, and/or 

supplier, regardless of tier, and the parent company or companies, affiliates, subsidiaries 
and/or related companies/entities, and the directors, officers, employees and agents of 
each such entity, which has furnished or is furnishing to the Agreement Company or 
Owner, as per the signatories, directly, any material, equipment, services, information, or 
any other thing in connection with the products and services. 

            
3. “Plant” means the Koeberg Nuclear Power Station near Cape Town, Republic of South 

Africa, and includes all of the nuclear reactors and ancillary installations, as well as all 
real, personal and mixed property, fixtures, equipment, activities and operations at such 
location. 

 
4. “Operator” means the organization designated by the competent South African 

Government regulatory authority as the operator of the Plant, which cannot be the Seller.  
 
5. “Employer” means Rotek Industries, acting on behalf of the designated Operator and 

owner of the Plant. 
 
6.  Each Party hereby acknowledges and agrees that the provisions of this sui generis 

Appendix A are fair and reasonable having regard to the circumstances as the date 
hereof.  

 
7.  This Appendix A is intended to provide the Company and its Suppliers with protection in 

addition to liability protection provided by the South African National Nuclear Regulatory 
Act (Act No. 47 of 1999). 

 
8.   The provisions of this Appendix A shall be severable. Should any part of this Appendix A be 
rendered or declared invalid by a court of competent jurisdiction, such invalidation of such part 
or portion of this Appendix A should not invalidate the remaining portions thereof, and they shall 
remain in full force and effect.  The provisions of this Appendix A shall be liberally constructed 
to effectuate its purposes.. 

Z19 Transport Arrangements 

 The Contractor shall ensure that resources are transported to site as per working times 
stipulated in clause Z16, and make provision for standby requirements after hours 

Z20 Documentation required 

 Proof of experience and qualifications, as per the prequalification requirements work instruction 
240-99475034, of the proposed Contractor’s staff together with certificates of medical fitness to 
be furnished to the Employer before task order signature 

Z21 Estimated Price   

 The estimated price must be based on the scope of work as defined in Part 3 of this contract.         

 
 
 
 



       
                      Periodical Turbine and Auxiliary Oil Analysis 

Contractor’s Name  Page 19 of 31 

 

 
 

C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 

Clause Statement Data 

10.1 The Contractor is   

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is  Not applicable. 

 The subcontracted fee percentage is  Not applicable. 

11.2(14) The following matters will be included in 
the Risk Register 

 
 Not applicable. 

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
Refer to each individual Task Order.     

21.1 The plan identified in the Contract Data is 
contained in: 

 
Refer to each individual Task Order. 

24.1 The key people are:  

 1  Name:  

   Job:  

   Responsibilities:  

 2  Name:  

   Job  

   Responsibilities:  

A Priced contract with price list  

11.2(12) The price list is in C2 Price Data 

11.2(19) The tendered total of the Prices is as per Task Order  
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Part 2: Pricing Data 
 
TSC3 Option A 
 
 
 
 

Document reference Title No of 
pages 

C2.1 Pricing assumptions: Option A  

C2.2 The price list   
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C2.1 Pricing assumptions: Option A 
 

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List.   The Price List is only a pricing document.   

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price 
List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price 
list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown 
on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17).  

Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
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price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
 
It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the time 
of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other listed 
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work 
within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event.  

 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the 
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
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C2.3 the SOW 

 

THE PROVISION OF SERVICES FOR PERIODICAL TURBINE AND AUXILIARY OIL ANALYSIS 

Scope of services 

 
The scope of responsibility includes perioding oil analysis and RBOT (Oxidation stability) Analysis at the 

Service Providers Laboratory. The scope of services will be rendered to ERI, as and when required, over 

a period of 5 years. 

General Requirements 

Lead / Turn Around times 

• The supplier must ensure quick turnaround time of 72 hours or even sooner, this includes laboratory 
testing and providing detailed report with clear explanations and specific recommendations for actions. 

• The supplier must also be able to perform emergency oil analysis and results must be available within 
24 hours or sooner, this includes laboratory testing and providing the reports 

Where Services will be rendered 

• The Eskom Power Station for the Services include Camden Power Station, Duvha Power Station, 
Hendrina Power Station, Kriel Power Station & Medupi Power Station. 

Scope of Work (SOW) 

  

Below are the tests which are associated with both periodical oil sampling and RBOT 

• Wear metals 

• Contaminants 

• Additives and lubricant condition 

• Viscosity at 40 C and 100 C, and Viscosity idex 

• Cleanliness rating 

• Particle count test 

• Total acid number 

• Water test 

• Oxidation and nitration test 

• Foaming  

• Total base number 

• Oil filter analysis 

• Analytical ferrography 

• Demulsibility Test ASTM D1401 

• Air release oil analysis  



ESKOM HOLDINGS SOC LIMITED 

 
                                                                                                                                      
  Periodical Turbine and Auxiliary Oil Analysis 

 

 
 
 
 

                
Contractor’s Name   Page 25 of 31 

 
 
 
 
 
 
 

• Water by Karl Fisher 

• PQ Index  
 

QUALITY REQUIREMENTS 

 
All service providers are expected to comply with, but not limited to the following: 

• Lab Certification Requirement: These ISO Standards must be adhered to - ISO4406 cleanliness 

method for measuring particle contamination levels, and ISO 17025 for competence in testing and 

calibration.  

• Adherence to Quality Management System Policies, Procedures and related requirements of ISO 

9001. 

• Adherence to Occupational Health and Safety Policies, Procedures and related requirements of the 

OHSAS 18001. 

• Adherence to environmental aspects, related impacts and legal requirements associated with work 

activities in accordance with ISO 14001. 

KEY DELIVERABLES 

 

The following deliverables are to be met by the service provider: 

• No customer complaints 

• Compliance to all ERI Work Instructions, processes, procedures, and standards 

• Turn Around times are to be achieved. 
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C3.1: EMPLOYER’S SERVICE INFORMATION 

 

 
Management meetings 

The conditions of contract (e.g. Clause 16.2) and other sections of the Service Information (e.g. safety risk 
management) may require that a meeting shall be held.  However the intention of all NEC contracts is that the 
Parties and their agents use the techniques of partnering to manage the contract by holding meetings 
designed to proactively and jointly manage the administration of the contract with the objective of minimising 
the adverse effects of risks and surprises for both Parties. 
Depending on the size and complexity of the service, it is probably beneficial for the Service Manager to hold a 
weekly risk register meeting (Clause 16.2).  This could be used to discuss safety, compensation events, 
subcontracting, overall co-ordination and other matters of a general nature.  Separate meetings for specialist 
activities such as planning and activities of a technical nature may also be warranted. 
Describe here the general meetings and their purpose. Provide particulars of approximate times, days, 
location, and attendance requirements, stipulating that attendees shall have the necessary delegated authority 
to make decisions in respect of matters discussed at such meetings. 
The following text could be used as a model for this section: 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & interval Location Attendance by: 

Risk register and 
compensation events 

Weekly on ________ at 
___ 

  

Overall contract progress 
and feedback 

Monthly on _____ at ___  Employer, 
Contractor and 
___ 

    

    

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so 
specified by persons and at times and locations to suit the Parties, the nature and the progress of the service.  
Records of these meetings shall be submitted to the Service Manager by the person convening the meeting 
within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.   

Invoicing and payment 

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a 
list of information which is to be shown on an invoice.  

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the 
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated 
in the Service Manager’s payment certificate.   
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The Contractor shall address the tax invoice to  
Eskom Rotek Industries 
Accounts Payable Department 
Lower Germiston Road 
Rosherville 
and include on each invoice the following information: 
 
Name and address of the Contractor and the Service Manager.  
The contract number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number 4740101508; 
Description of service provided for each item invoiced based on the Price List; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
(add other as required) 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 

Insurance provided by the Employer 

First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance related 
issues such as a cross reference to where procedures for making claims can be found.  Also provide contact 
details for persons capable of being able to answer any insurance related queries the Contractor may have, as 
well as to whom the information required by Marine Insurance (if any) may be addressed.   

Health and safety, the environment and quality assurance 

Health and safety risk management 

In addition to the requirements of the laws governing health and safety, Eskom may have some additional 
requirements particular to the service and the Affected Property for this contract.  The text below provides for 
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 27.4 
TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT 
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES. 
 
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must 
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service 
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk Manager 
or his representative confirming that the applicable safety criteria have been taken into account. 
 
The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM 
with the above processes are as follows: 
  
·         Generation: Roley McIntyre 
·         Transmission: Tony Patterson 
·         Distribution: Alex Stramrood 
·         Enterprises: Jace Naidoo 
·         Corporate: Kerseri Pather 
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The Contractor shall comply with the health and safety requirements contained in Service Information. 

Procurement 

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service 
Information regarding procurement procedures.  This part of the Service Information MUST include any such 
procedures to be able to administer Disallowed Cost.   

Equipment provided by the Employer 

Some Employer’s obligations are stated in the Scope of Work above and these will be detailed in the Plan. 

Hook ups to existing works 

Not Applicable 

Tests and inspections 

Description of tests and inspections 

Not Applicable 

Materials facilities and samples for tests and inspections  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Refer to Scope of Work 

 



ESKOM HOLDINGS SOC LIMITED 

 
                                                                                                                                      
  Periodical Turbine and Auxiliary Oil Analysis 

 

 
 
 
 

                
Contractor’s Name   Page 29 of 31 

 
 
 
 
 
 
 

 

 
Task Order 
for use with NEC3 Term Service Contract 
        

  Department:  

Contract No:  46______ Task Order No: 45___________  

Part One: Data provided by the Employer 

 Employer’s postal address: Employer’s representative: 

 Eskom Rotek Industries SOC Ltd. Name  

 Turbo Gen Services Tel  

 P. O. Box 40099 Fax  

 Cleveland Cell  

 2022 E-mail  

Detailed description of the work in the Task 
 

Services and other things provided by the Employer 
 

Starting date:  Task Completion Date:  

Delay damages:    

The period of reply to a 
communication for this 
Task Order is: 

 
 2 working days 

The Contractor submits a 
revised programme for this 
Task Order every 

 

Contractor’s representative: 
 
Signature: ____________________________  
 

Employer’s representative: 
 
Signature: ________________________________ 
 

Part Two: Data provided by the Contractor 

 Contractor’s postal address: Contractor’s representative: 

  Name  

  Tel  

  Fax  

  Cell  

  E-mail  
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Additional compensation events 
 
Any other activities not covered by this Task Order 
Any extension to the planned completion Date.  
Any delays to the program caused by other contractors. 
 

Additional data 

 

Assessment schedule (Part 1. 50.1) 
The full value of this task order will be invoiced upon completion. 

Contractor’s representative: 
 
Signature: _______________________________  
 

Employer’s representative: 
 
Signature: ________________________________ 
 

Price List 

Item nr. Description Unit Qty Unit price Subtotal  Total Price 

       

       

       

       

Total of the Prices for this Task Order  

Total of the Prices for this Task Order (in words):  

All Prices in this Task Order exclude VAT 

The above prices are valid for 30 days from the date of the Contractors signature below 

Contractor’s Delegated Authority: 
 
Signature: 
________________________________  
 
Name: (Print) 
_____________________________ 
 
Date: 

Employer’s Delegated Authority: 
 
Signature: ________________________________ 
 
Name: (Print) _____________________________ 
 
Date: 
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