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T1.1 Tender Notice and Invitation to Tender 

  
The Eastern Cape Department of Public Works and Infrastructure invites contractors with a CIDB Grading 
of 3ME OR Higher in the following Class of works (ME) to tender for the “TWO YEAR TERM CONTRACT 
FOR SUPPLY, SERVICING, REPAIRS AND MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) 
FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO CLUSTER TWO ”. 
 
The contract will be based on the NEC3 TERM SERVICE CONTRACT: APRIL 2013 and the Eastern Cape 
Public Works and Infrastructure will enter into a contract with the successful tenderer. 
 
Only tenderers who have suitable experience and suitably qualified personnel in providing similar services 
to those that are required are eligible to submit tenders. 
 
Bid documents are downloadable free of charge from the Eastern Cape Department of Public Works and 
Infrastructure website (www.ecdpw.gov.za/tenders). Bid documents will be available on 17 JUNE 2026. 
No bid documents will be available at departmental offices.  
 
 
Queries relating to the issue of these documents may be addressed in writing to SCM email:  
nokuthula.hlonitshwayo@ecdpw.gov.za  Technical enquiries: may be addressed in writing to Mr T. 
Bityo– email: Tembinkosi.bityo@ecdpw.gov.za  
 

The closing time for receipt of tenders by the ECDPWI is 11:00am on 20 JULY 2026. Tender will 

be open in public. Tender will be open in public and results to be further published on the departmental 

website (www.ecdpw.gov.za/tenders) 

 

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or before 
closing time and the correct location as the department will not take responsibility of wrong delivery. 
Tenderers using courier services for delivery of their bid documents must ensure the delivery is at the 
correct place / location and time as the department will not be held responsible for wrong delivery. Not 
delivered to Departmental officials. The Department will not accept responsibility if bids received by officials 
are not timely deposited in the tender Box.  

Tenders may only be submitted on the tender documentation that is issued. Tenderers must be registered 
on the National Treasury Central Supplier Data Base and proof of registration must be submitted with the 
proposal (https://secure.csd.gov.za). Requirements for sealing, addressing, delivery, opening and 
assessment of tenders are stated in the Tender Data. 

B. TENDER SUBMISSIONS:  
Bids must be submitted in sealed envelopes clearly marked “SCMU5-26/27-0019 AMR INF TWO YEAR 
TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND MAINTENANCE OF MECHANICAL 
EQUIPMENT (HVAC) FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO CLUSTER TWO” 
must be deposited in the tender box,  
 
 
C. BID EVALUATION: 
This bid will be evaluated in Two (2) phases as follows: 
 
Phase One: Compliance, and responsiveness to the bid rules and conditions, thereafter they will be 

evaluated on PPPFA. 

Phase Two:  Bidders passing the stage above will thereafter be evaluated on PPPFA. 

 
 
 
 

http://www.ecdpw.gov.za/
mailto:supply.chain@ecdpw.gov.za
mailto:Tembinkosi.bityo@ecdpw.gov.za
http://www.ecdpw.gov.za/tenders
https://secure.csd.gov.za/
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PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE 
AWARDED AS FOLLOWS: 
Maximum points on price  -           80 points 
Maximum points for Specific goals  -           20 points 
Maximum points   -           100 points 
 
 
C. BID SPECIFICATIONS, CONDITIONS AND RULES 

1. The minimum specifications, other bid conditions and rules are detailed in the bid document 
under Tender Data. 

2. The Department of Public Works and Infrastructure SCM policy applies. 
3. Tender validity period is 120 days. 

 
. 
D. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:  
 
 
SCM RELATED ENQUIRIES Ms N. Hlonitshwayo : Email Address: 
nokuthula.hlonitshwayo@ecdpw.gov.za   
  
  TECHNICAL ENQURIES Mr.: Mr T. Bityo Tel No.: 0828281942 Email Address– email: 
tembinkosi.bityo@ecdpw.gov.za  
 
 
 
 
 
FOR COMPLAINTS, FRAUD, & TENDER ABUSE: 
Call: 0800 701 701 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

mailto:dumisani.magwala@ecdpw.gov.za
mailto:tembinkosi.bityo@ecdpw.gov.za
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T1.2 Tender Data 

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender. 
SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender.  
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the 
provisions of SANS 10845-3 and as contained in Annexure C of Standard for Uniformity in Construction 
Procurement (Board Notice 423 of 2009 Government Gazette No 42622 of August 2019). 
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies. 

 

 
  

Clause 
number 

Tender Data 
 

3.1 The Employer is Social Development – Eastern Cape Province 

3.2 The tender documents issued by the employer comprise the following documents: 
THE TENDER 
Part T1:  Tendering procedures 
  T1.1  -  Tender notice and invitation to tender 
  T1.2  -  Tender data 
Part T2:  Returnable documents 
  T2.1  -  List of returnable documents 
  T2.2  -  Returnable schedules 
THE CONTRACT 
Part C1:  Agreements and Contract data  
  C1.1  -  Form of offer and acceptance 
  C1.2  -  Contract data 
  C1.3  -  Dispute Resolution Mechanism 
  Part C2:  Pricing data 
  C2.1  -  Pricing Instructions 
  C2.2  -  Bills of Quantities 
Part C3:  Scope of work 
  C3   -   Scope of work 
Part C4: Site information 
  C4   -   Site information 

3.3 The tender documents issued by the employer comprise the documents listed on the contents page 

3.4 The employer’s agent is: 
 
Name: Thembinkosi Bityo  

Eastern Cape Department of Public Works & Infrastructure  

Corner of Scholl and Amalinda Main Road,  

Amalinda 

East London 

Tel: 0828281942  

E-mail: tembinkosi.bityo@ecdpw.gov.za 
 
The Employer is: 
Eastern Cape Department of Social Development 
Albertina Sisulu House 
7 Beatrice Street 
King Williams Town 
5600 

 

3.5 The language for communication is English 

3.6 The competitive negotiation procedure shall be applied.   

3.7 Method 2:  Two (2) stage procurement procedure shall be applied. 

mailto:tembinkosi.bityo@ecdpw.gov.za
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4 Tender’s obligations 

4.1 
 
 

The following tenderers who are registered with the CIDB, or are capable of being so registered prior to 
the evaluation of submissions, are eligible to have their tenders evaluated:  
a)   contractors who have a contractor grading designation equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered, or a value determined in accordance with 
Regulation 25 (1B) of 25(7A) of the Construction Industry Development Regulations, for a CIDB Grade 
3ME or Higher class of construction work; and 

 
Joint ventures are eligible to submit tenders provided that: 
1.  Every member of the joint venture is registered with the CIDB;  
2. the lead partner has a contractor grading designation in the grade ME class of construction  
work;  
3. the combined contractor grading designation calculated in accordance with the Construction Industry 
Development Regulations is equal to or higher than a contractor grading designation determined in 
accordance with the sum tendered for a CIDB Grade 3 ME OR Higher class of construction work or a 
value determined in accordance with Regulation 25 (1B) of 25(7A) of the Construction Industry 
Development Regulations. 
4. Joint Venture Agreement. 

4.2 The employer will compensate the tender as follows NEC3 TERM SERVICE CONTRACT: APRIL 
2013, The employer will not compensate the tenderer for any costs incurred in attending interviews or 

making any submissions in the office of the employer. 

4.3 It is the responsibility of the tenderer to check the tender documents on receipt for completeness and 
notify the employer of any discrepancy or omission. 

4.4 Confidentiality and copyright of documents 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response to 
the invitation. 

4.5 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are incorporated into the tender 
documents by reference. 

4.6 Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if 
necessary, apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 

 4.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and 
Invitation to Tender.  
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to 
and tenders will be received only from those tendering entities appearing on the attendance list.  
Tender documents will not be made available at the clarification meeting  

4.8 Seek clarification  
Request clarification of the tender documents, if necessary, by notifying the employer at least 7 
(Seven) working days before the closing time stated in the tender data. 

4.9 Tenderers are required to state the rates and currencies in Rands. 
Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the law 
requires to be paid [except value added tax (VAT)], and other levies payable by the successful 
tenderer, that are applicable 14 days before the closing time stated in the tender data. Show the VAT 
payable by the employer separately as an addition to the tendered total of the prices. Provide rates 
and prices that are fixed for the duration of the contract and not subject to adjustment except as 
provided for in the conditions of contract identified in the contract data. 
State the rates and prices in monetary value of the contract unless otherwise instructed in the tender 
data. 

4.10 Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer or to correct errors made by the tenderer and ensure that all signatories to the 
tender offer initial all such alterations. 
Do not make erasures using masking fluid. 

4.11 Main tender offers are not required to be submitted together with alternative tenders.  
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4.12 No alternative tender offers will be considered 

4.13.1 Parts of each tender offer communicated on paper shall be submitted as an original.  
Submit 
a) the parts of the tender offer communicated on paper as an original plus the number of copies stated 
in the tender data, with a translation of any documentation in a language other than the language of 
communication established in 3.5, and 
b) The parts communicated electronically by the employer of its agents on paper format with the 
tender. 

4.13.2 Sign the original and all copies of the tender offer where required in terms of the tender data. 
State in the case of a joint venture which of the signatories is the lead partner whom the employer shall 
hold liable for the purpose of the tender offer. 
NOTE The employer holds all authorized signatories liable on behalf of the tenderer. 

4.13.3 A tender security in the amount of N/A is required and shall remain valid for a period not exceeding 
N/A days after the closing date for tender offers. 
The form of the tender security shall not differ substantially from the sample provided in Annex D of 
SANS 10845-3. 

4.13.4 
         
           
         

The employer’s details and address for delivery of tender offers and identification details that are to be 
shown on each tender offer package are:  
Location of tender box:   DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, Block B 
Building – Reception Area, Corner of Scholl & Amalinda Main Rd, East London   
 
Physical address:              Department of Public Works and Infrastructure, Block B Building – 
Reception Area, Corner of Scholl & Amalinda Main Rd, East London   
Identification details “SCMU5-26/27-0019-AMR INF TWO YEAR TERM CONTRACT FOR SUPPLY, 
SERVICING, REPAIRS AND MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR 
AMATHOLE DISTRICT AND BUFFALO CITY METRO CLUSTER TWO” 

Closing time and date: 20 JULY 2026 at 11:00 

4.13.5 The tenderer is required to submit with his tender the following certificates: 
1)  A copy of the CSD report showing, amongst other things, that tax matters of the service provider 
are in order the South African Revenue Services. In the case of a Joint Venture/Consortium/each party 
must submit a separate CSD report showing, amongst other things, that tax matters of the service 
provider are in order the South African Revenue Services. 
2)  CIDB Grading certificate or CRS number. 

4.13.6 A two-envelope procedure will not be required. 

4.13.7 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer 
accepts that the employer does not assume any responsibility for the misplacement or premature 
opening of the tender offer if the outer package is not sealed and marked as stated. 

4.14 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. 
Ensure that the employer receives the tender offer at the address specified in the tender data not later 
than the closing time stated in the tender data. Proof of posting shall not be accepted as proof of 
delivery. 
Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the 
extended deadline. 

4.15.1 The tender offer validity period is 120 days  
Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 
stated in the tender data after the closing time stated in the tender data. If requested by the employer, 
consider extending the validity period stated in the tender data for an agreed additional period, with or 
without any conditions attached to such extension. Extend the period of the tender security, if any, to 

cover any agreed extension requested by the employer. 
 

4.15.2 Placing of contractors under restrictions / withdrawal of tenders 
If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, as 
relevant: withdrawn such tender or quotation after the advertised closing date and 
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time for the receipt of submissions; after having been notified of the acceptance of his tender, failed or 
refused to commence the contract; had their contract terminated for reasons within their control without 
reasonable cause; offered, promised or given a bribe in relation to the obtaining or the 
execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or in 
bad faith towards the Provincial Government; or, made any incorrect statement in any affidavit or 
declaration with regard to a preference claimed and is unable to prove to the satisfaction of the 
Provincial Government that the statement was made in good faith or reasonable steps were taken to 
confirm the correctness of the statements, such tenderer/s may be placed under restriction from 
tendering with the  state.  
Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery 
Management and also on CIDB Inform Practice Note #30. Excerpts of the policy can be availed on 
request of any interested tenderer. 

4.16 Access shall be provided for the following inspections, tests and analysis: N/A 

4.17 The preferred tenderer will be required to submit an approved insurer undertaking to provide the 
Performance Bond / Guarantee / Surety / Security to the format and/or standard after 21 days of 
appointment. 

5 Employer’s undertakings 

5.1 The Employer will respond to requests for clarification received up to Seven (7) working days before 
the tender closing time.  
If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender 
data, grant such extension and notify all respondents accordingly. 

5.2 The employer shall issue addenda until Seven (7) working days before tender closing time.  

5.3 Tenders will be opened immediately after the closing time for tenders at 11:00am. 

5.4 Do not disclose to tenderers, or to any person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer. 

5.5 Determine, after opening and before detailed evaluation, whether each tender offer that was properly 
received  
a) complies with the requirements of the standard conditions of tender in this part of SANS 10845, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 
A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender 
documents, without material deviation or qualification. A material deviation or qualification is one 
which, in the employer's opinion, would 
d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in 
the scope of work, 
e) significantly change the employer's or the tenderer's risks and responsibilities under the contract, or 
f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be 
rectified. 
Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

5.6 Arithmetical errors, omission and discrepancies 
Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 
there is a discrepancy between the amounts in figures and the amount in words, the amount in words 
shall govern. 
For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT 
procedures apply.  The Department will make use of CIDB practice notes when evaluating bids with 
Arithmetical Errors. 

5.7.1 The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule. 
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5.7.2 The procedure for the evaluation of responsive tenders is Method 2: Administrative Compliance, 
Price and Preference  

Phase 1: Administrative requirements and Mandatory requirements  
Phase 2: Price and preference (80/20 system)  

 1. PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES 

 

Bidders’ proposals must meet the following minimum requirements and supporting documents 
must be submitted with the completed bid document in a sealed envelope in the bid box at the 
closing date and time. Failure to comply will automatically eliminate the bid for further 
consideration: 
 
1. Bid Document (This Document must be submitted in its original format) 
2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will not 

be accepted. 
3. Bidder must be registered with CIDB in the correct grading and class of works as per the 

tender notice and requirements.  The status on CIDB must be active. It is the responsibility of 
the bidder to keep the status on CIDB active throughout bidding process (advert till award 
stage). 

4. Bidders must be a legal entity or partnership or consortia. 
5. Form of offer and Acceptance (fully completed and signed). 
6. SBD 4 Bidders Disclosure must be duly completed and signed. In the event a director or one 

of the directors / trustees / shareholders / members of the company have any interest in any 
other related companies whether or not they are bidding for this contract, such interest must 
be disclosed on question 2.3 and 2.3.1. as all companies owned by the bidder will be reflected 
here. 

7. Incomplete or unsigned or poorly completed forms SBD 4 will lead to a bidder being declared 
non-responsive. 

8. Compulsory Enterprise Questionnaire (Completed and signed)  
9. If the offer is “Vat Inclusive”, the VAT registration number of service provider must be indicated 

and if a service provider is not a VAT Vendor but include VAT in its prices, the successful 
service provider will be given 21 days to register as a VAT Vendor with SARS, after the issuing 
of an appointment letter. If a bidder is a VAT vendor/registered, the bidder is required to 
explicitly state the VAT amount. VAT vendors must include VAT at 15% in the bid offer(s). 

10. If the Bid Sum (amount in words) differ from the Bid Sum (amount in figures), the Bid Sum 
(amount in words) will govern. 

11. Resolution to Sign (must be completed, if applicable). 
12. Declaration of Employees of the State or other State Institutions. 
13. Only one bid offer per bidder is allowed and alternative offers will not be considered. If    more 

than one bid offer is received, none of the offers will be considered.   
14. Attendance of compulsory briefing meeting (if applicable) 
 
15. If the Bid Sum (amount in words) as per the Form of Offer differs from the Bill of Quantities (BOQ), 

it will automatically invalidate the offer submitted.  

16. Only one offer per item per bidder is allowed and alternative offers will not be considered. If more 

than one offer per item is received, none of the offers will be considered.  Bidders are also not 

allowed to submit a bid/ quotation whilst they are in agreements with other bidders in the form of 

joint ventures or consortiums 

17. Bidders must submit a minimum of three (3) written contactable references for projects 

successfully completed in the past (clearly indicating client name, contract value, contract term, 

contact person, contact details).  This is important for the Department to make a decision and will 

lead to elimination of bids. Refer to Annexure F and Annexure J 
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18. The abovementioned reference must be issued and signed by the duly authorised personnel who 

have knowledge of the project and performance of the bidder, signing on behalf of others is strictly 

prohibited.  

19. Bidder must attach certified copy of a valid recognised qualification in refrigeration and Air-

conditioning system and should possess certificate as authorised refrigeration practitioner and 

safe handling of refrigerants and a certified  ID copy of a technician who is going to carry out the 

work. Foreign obtained qualifications or certificates must be accompanied by an evaluation 

certificate from the South African Qualification Authority (SAQA). 

20. Bidders must also attach completion certificates or letter confirming completion of the project as 

required, in order to compliment the experience mentioned on paragraph 17 above. 

21. The Department reserve the right to verify the abovementioned information. 

 
Other Conditions of bid (Non eliminating unless expressly mentioned in the document): 
 
1. The bidder must be registered on the Central Supplier Database (CSD) prior the award 

2. All bidders’ tax matters must be in order prior to award. Bidders’ tax matters will be verified through 

CSD. In cases where the bidder’s status is found non-compliant, the bidder may be granted 7 days 

to correct the status. A bidder that fails to rectify its tax matters with SARS will be declared 

non-responsive. 

3. The bidder has duly completed and signed the SBD 1, and SBD 6.1.  

4. Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead to 

the non-awarding of points for specific goals. 

5. The relevant designated sector: Steel Products, PVC, Concrete, and Components. The minimum 

threshold for local production and content: 100%. 

6. Bidders need to complete the Declaration Certificate for Local Content and Local Production 

to be awarded points for Specific goals allocated for Local Content. This Declaration 

Certificate must be completed, and signed and submitted as part of the bid documentation. 

7. Bidders must submit a list of projects where he or she has submitted tender offers but tender results 

have not been confirmed by the client. Refer to Annexure L. This is not an elimination factor, but 

important for the department to make a decision. Unless it is used for Quality/functionality Points. 

8. Bidders must submit their company profiles, list of available resources, plant and machinery, and 

any other additional capacity with the bid. Refer to Annexures K and H. This is not an elimination 

factor, but important for the department to make a decision. Unless it is used for Quality/functionality 

Points. 

9. The bidder must also list all projects where there are pending litigations or litigations that have been 

concluded. The form for this is also attached after Annexure J. 

10. The Department may contract with the successful bidder by issuing of appointment letter or 

purchase order. 

11. This tender will be awarded as a whole.  All trades listed in the Bills of Quantities or Pricing schedule 

must be priced for (except provisional sums and allowances which also need to be added to the 

total), failure to do so will increase the commercial risk of the bid and may lead to elimination or 

passing over of the bidder. 

12. Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill of 

quantities or anywhere), the department requires an item similar/equivalent or better. 

13. DPWI Policy applies. 

14. Protection of personal information: Consent (POPIA). 

15. The successful tenderer (after being informed) will be required to bring along an unsigned copy of 

the form of contract to be signed by parties (e.g.  NEC3 TERM SERVICE CONTRACT: APRIL 2013) 

16. EPWP policy will be applicable. 

 

 22. The successful tenderer (after being informed) will be required to bring along an unsigned 

copy of the form of contract to be signed by parties (e.g.  NEC3 TERM SERVICE 
CONTRACT: APRIL 2013) 

 2. PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS/PPR2022 
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The 80/20 preference point system shall be applied for the purposes of this bid as per 
the requirements of the Preferential Procurement Policy Framework Act, 2000 (Act No. 
5 of 2000) and Specific goals/ PPR2022 
 
 

Criteria Points 

POINTS ON PRICE 80 

SPECIFIC GOALS 20 

TOTAL 100 

 
 
Please note: 
 

1. Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will 
lead in non-awarding of points for specific goals. 

2. The Department intends to award this to the highest point scorer as whole, unless 
circumstances justifies otherwise.  

3. When evaluating bids/quotations of joint ventures/consortia, preference points must be 
allocated proportionately for such bidders in terms of their attributes or qualification for 
the relevant specific goal that is being scored, subject to the joint venture/consortium 
submitting the relevant proof of substantiation of points claimed as stipulated in the 
bidding documents. The points scored for the specific goals must then be added to the 
points scored for price and rounded off to the nearest two decimal points.” A JV/consortia 
agreement must be submitted with the bid to substantiate the calculations. Failure will 
also lead in non-awarding of points for specific goals.   

4. All information will be verified through CSD (where applicable) . 
5. A Cipro certificate (CK) and certified ID copy/s must be attached as proof of ownership to 

claim points for specific goals.  
6. A Medical certificate from a medical Practitioner with a practice number must be attached 

to claim points for disability.  
7. To claim full Points for Locality, the preferred address on CSD must be from within BCM 

and Amathole District  (not edited after the issue of this bid). 
8. SBD 6.1 is attached.   

 
The 90/10 preference point system for acquisition of services, works or goods exceeding Rand 

value of R50 million:  

(a) The following formula must be used to calculate the points for price in respect of tenders (including 

price quotation) with a Rand value equal to, or above R 30 000 and up to Rand value of R 50 000 000 

(all applicable taxes included):  

The financial offer will be scored using the following formula:  

A = (1 - (P - Pm)) 

                Pm 

The value of value of W1 is: 

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in 

excess of R50 000 000 or 

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a 
value that equals or is less than R 50 000 000. 
 

5.7.3 The procedure for the evaluation of responsive tenders is Method 2 ( Administrative compliance, price 
and specific goals) 

5.7.4 The quality criteria and maximum score in respect of each of the criteria are as follows: N/A 

5.7.5 Each evaluation criteria will be assessed in terms of five indicators – N/A 

5.7.6 The prompts for judgment and the associated scores used in the evaluation of quality shall be as follows: 
N/A 

5.8 Tender offers will only be accepted if: 
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a) the tenderer is registered on the Central Supplier Database (CSD) for the South African 
government (see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered 
entity 

b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders 
must submit a CSD no. or tax status compliance pin. 

c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the 
Performance Bond / Guarantee / Surety / Security after 21 days of appointment.  

d) the tenderer is registered with the Construction Industry Development Board in an appropriate 
contractor grading designation; 

e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters 
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector.  

f) the tenderer has not: 
         i)   abused the Employer’s Supply Chain Management System; or 
         ii)  failed to perform on any previous contract and has been given a written notice to this effect.  
g) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which 

may impact on the tenderer’s ability to perform the contract in the best interests of the employer or 
potentially compromise the tender process. 

 

 h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts 
of interest which may impact on the tenderer’s ability to perform the contract in the best interests 
of the employer or potentially compromise the tender process and persons in the employ of the 
state are permitted to submit tenders or participate in the contract;  

i) the tenderer is registered and in good standing with the compensation fund or with a licensed 
compensation insurer; 

j) The tenderer undertakes to maximize the sourcing of building material or infrastructure input 
material from Eastern Cape based suppliers or manufacturers.  

k) the employer is reasonably satisfied that the preferred tenderer will in terms of the Construction 
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary 
competencies and resources to carry out the work safely.   

l) The tender has offered a market-related offer. If the offer is believed not to be market related, the 
department through its Supply Chain Management bid committees will attempt to negotiate the 
offer with identified bidder/s to a reasonable amount.  Bidders are not allowed to increase their 
tender offers during this process. 

m) A Resolution of signatory form has been completed and signed by director/s or a letter bearing the 
letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must be 
duly signed by all directors and submitted with the bid. Only a duly authorized official can sign the 
bid.  

n) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any 

other total amount indicated elsewhere in bidder’s tender submission. If the Form of Offer and 

Acceptance has no value or figure, the bidder will be regarded as having made no offer. 

o) The department reserves the right not to award the bid to the most favourable tenderer, if any of 

the situations occur: if it is not assisting in the advancement of designated groups; risk profile of 

the favourable firm is too high; the bidder has been awarded a considerable number of projects 

by the department or provincial government; has performed unsatisfactorily in the past, etc. 

p) The department reserves the right to accept or reject any Quote in response to the advertisement 

and to with draw its decision to seek provision of these services at any time. 

q) The department may conduct an inspection of premises without prior notice if necessary. 

r) Successful bidder to ensure that products delivered during the contract period comply with the 

specifications in the Quote and samples submitted if there’s any; failure to comply will result in 

the termination of contract for that particular item(s). 

s) Suppliers should under no circumstances deviate from the orders issued by the department. 

5.9 The number of paper copies of the signed contract to be provided by the employer is 1. 

https://secure.csd.gov.za/
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 The additional conditions of tender are: 

• Wherever a brand name is specified in this document (i.e., specifications, pricing 
schedule, bill of quantities or anywhere), the department requires an item 
similar/equivalent or better. 

T.2.1    

A. List of returnable documents  

1 Documentation to demonstrate eligibility to have tenders evaluated i.e. List all documentation to 
demonstrate eligibility to have a submission evaluated. 

• Appropriate CIDB grading suitable for the works (as stated in 4.1). 

2 Returnable Schedules required for tender evaluation purposes  
The tenderer must fully and appropriately complete and sign the following returnable schedules as 
relevant: 

• Record of Addenda to Tender Documents 

• Proposed amendments and qualifications 

• Compulsory Enterprise Questionnaire (In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted). 

• SBD 4, 6.1, 

• Protection of personal content: Consent 

• Form of Offer and Acceptance 

• Complete priced Bills of Quantities, including Final Summary  

• Certificate of Authority for Joint Ventures 

3 Other documents required for tender evaluation purposes 
The tenderer must provide the following returnable documents:  

• A CSD Report for a contractor with valid and correct information. 

• A duly completed form of Offer and Acceptance (and any revision of prices if there are any). 

• Bidder must attach certified copy of a valid recognised qualification in refrigeration and Air-
conditioning system and a certified ID copy of a technician who is going to carry out the work. 

• Project References – at least 3  

4 Returnable Schedules that will be used for tender evaluation purposes and be incorporated into 
the contract 

The tenderer must complete the following returnable documents:  

• A letter if good standing from the Compensation Fund or a licensed insurer as contemplated 

in the Compensation for Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993) 
will be required from the preferred Bidder. 

• Details of Bids nearest office  

• Returnable Documents: Company Details   

• Returnable Documents: Company Composition   

• Declaration: Validity of Information Provided  

• Bidders must submit a list of projects where he or she has submitted bid document but bid 

results have not been confirmed by the client. Refer to Annexure I. This is not an elimination 

factor, but important for the department to make a decision. Unless it is used for 

Quality/functionality Points. 

• Bidders must submit their company profiles, list of available resources, plant and machinery 

and any other additional capacity with the bid. This is not an elimination factor, but important 

for the department to make a decision. 

5 Only authorized signatories may sign the original and all copies of the tender offer where 
required.  

• In the case of a ONE‐PERSON CONCERN submitting a tender, this shall be clearly stated. 

• In the case of a COMPANY submitting a tender, include a copy of a resolution by its board of 

directors authorizing a director or other official of the company to sign the documents on behalf 

of the company.  

• In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution by 
its members authorizing a member or other official of the corporation to sign the documents on 
each member’s behalf.  
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• In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the documents, 

unless one partner or a group of partners has been authorized to sign on behalf of each partner, 

in which case proof of such authorization shall be included in the Tender.  

• In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a resolution of 
each company of the joint venture together with a resolution by its members authorizing a 
member of the joint venture to sign the documents on behalf of the joint venture.  

Accept that failure to submit proof of authorization to sign the tender shall result in the tender 
offer being regarded as non‐responsive.  

6 Information and data to be completed in all respects 
Accept that tender offers, which do not provide all the data or information requested completely and, 
in the form, required, may be regarded by the employer as nonresponsive.  

7 Canvassing and obtaining of additional information by tenderers  
The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s 
officials or the Employer’s agent in respect of his tender, after the opening of the tenders but prior to the 
Employer arriving at a decision thereon.  
The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than 
that disclosed at the opening of tenders. 

8 Prohibitions on awards to persons in service of the state  
The Employer is prohibited to award a tender to a person ‐  
a)       who is in the service of the state; or  

b) if that person is not a natural person, of which any director, manager, principal shareholder or 
stakeholder is a person in the service of the state; or  

c) a person who is an advisor or consultant contracted with the Department or municipal entity.  
  
In the service of the state means to be ‐  
a)   a member of: ‐  

a any municipal council;  

b any provincial legislature; or  

c the National Assembly or the National Council of Provinces;  

d) a member of the board of directors of any municipal entity;  

e) an official of any Department or municipal entity;  

f) an employee of any national or provincial department; 

g) provincial public entity or constitutional institution within the meaning of the  

Public Finance Management Act, 1999 (Act No.1 of 1999);  

h) a member of the accounting authority of any national or provincial public entity; or  

i) an employee of Parliament or a provincial legislature.  

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of 
persons in service of state in part T2 of this procurement document must be completed. 

9 Awards to close family members of persons in the service of the state  

 

Accept that the notes to the Employer’s annual financial statements must disclose particulars of any 
award of more than R2000 to a person who is a spouse, child, or parent of a person in the service of 
the state (defined in clause 8 above), or has been in the service of the state in the previous twelve 
months, including ‐  

a) the name of that person; 
 

b) the capacity in which that person is in the service of the state; and  

 

c) the amount of the award.  

 In order to give effect to the above, the questionnaire for the declaration of interests in the tender of 
persons in service of state in part T2 of this procurement document must be completed. 
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10 Respond to requests from the tenderer  

The employer will respond to requests for clarification up to 7 (seven) working days before the tender 
closing time. 

11 Opening of tender submissions  

Tenders will be opened immediately after the closing time for tenders 

12 Scoring quality / functionality: N/A  

13 Cancellation and re‐invitation of tenders  

  

An organ of state may, prior to the award of the tender, cancel the tender if‐  
  

(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; 

or 

(b) funds are no longer available to cover the total envisaged expenditure; or  

(c) no acceptable tenders are received.  

(d) Tender validity period has expired. 

(e) Gross irregularities in the tender processes and/or tender documents. 

(f) No market related offer received (after attempts of negotiation processes) 

  
Where applicable, the decision to cancel the tender will be published in the CIDB website and in the 

Tender Bulletin or the media in which the original tender invitation as advertised.  

14 Dispute resolution mechanism will be done through the Adjudication route. 

15 The department must when be acting against the tenderer or person awarded the contract on a 
fraudulent basis, considers the provisions of Regulation 14:  
The remedies provided for in Preferential Procurement Regulations do not prevent an institution from 
instituting remedies arising from any other prescripts or contract.  

 
16 

Where the employer terminates the contract due to default of the contractor in whole or in part, the 

employer may decide to: a) Refer the breach in contract to the cidb for investigation as a breach of the 

cidb Code of Conduct in terms of the cidb Regulations; or b) may impose a restriction penalty on 

the contractor in terms of Section 14 of the Preferential Procurement Regulations. The outcomes of 

such investigations in terms of both the cidb Regulations and the Preferential Procurement 

Regulations may prohibit the contractor from doing business with the public sector for a period not 

exceeding 10 years. 

17 For the works as a whole: 

The date for practical completion shall be twenty four (24) months from the commencement date. 

       Due to the nature of this contract, it will be difficult to impose penalties for non-compliance;      

       under-compliance or poor performance by the awarded contractor and therefore should any     

       of the above occur, it shall be regarded as a breach of contract and the Department shall be      

       entitled to terminate this Agreement after it had notified the contractor about the breach   

       contract in writing.  

 

      Should the contractor breach any provision of the Contract Agreement and fail to remedy               

       such breach within seven (07) days of receipt of written notice from the Department, the    

       Department shall be entitled to cancel the contract agreement by giving written notice to that   

       effect to the contractor. Such cancellation shall be without prejudice to any other remedies   

       the Department may have in terms of common law pursuant to such breach and   

       termination. 

       The Department shall not be precluded from claiming damages from the contractor, should    

       damages be suffered by the Department or any third party as a result of any conduct on the   

       part of the contractor. 
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PART T2.1: LIST OF RETURNABLE DOCUMENTS   



 

22 | P a g e  
 

SCMU5-26/27-0019 AMR INF 

T2.1 List of Returnable Documents  

The tenderer must complete the following returnable documents:  
 
1 Returnable Schedules required for quotation evaluation purposes  
 

• Record of addenda issued (Only if addenda is issued)  

• Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint venture)  

2 Other documents required for quotation evaluation purposes 
 

• Form of Offer and Acceptance 

• Project References – at least 3  

• SBD 4, 6.1,  

• Complete Priced Bills of Quantities & Final Summary  

• Bidder must attach certified copy of a valid recognised qualification in refrigeration and Air-conditioning system 

and a certified  ID copy of a technician who is going to carry out the work. 

3  Returnable Schedules that will be incorporated into the contract 

• Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual of      

proposed  

• Schedule of Plant and Equipment 

• Record of projects: current, past and on tender. 

• Compulsory enterprise questionnaire (In the case of a joint venture, separate enterprise questionnaires in 

respect of each partner must be completed and submitted). 

• Protection of personal content: Consent 
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PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE  

BID NUMBER: SCMU5-26/27-0019-AMR INF CLOSING DATE: 20 JULY 2026 CLOSING TIME: 11H00 

DESCRIPTION 
TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR 
AMATHOLE DISTRICT AND BUFFALO CITY METRO CLUSTER TWO  

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT  

CORNER OF SCHOLL AND AMALINDA MAIN ROAD AMALINDA BLOCK B BUILDING – RECEPTION AREA EAST LONDON 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON MS N. HLONITSHWAYO CONTACT PERSON Mr Thembinkosi Bityo 

TELEPHONE NUMBER N/A TELEPHONE NUMBER 0828281942 

FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A 

E-MAIL ADDRESS 
Nokuthula.hlonitshwayo@ecdpw.gov.z
a  E-MAIL ADDRESS tembinkosi.bityo@ecdpw.gov.za 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 
OR 

CENTRAL 
SUPPLIER 
DATABASE No:  MAAA 

a) ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA FOR 
THE GOODS /SERVICES /WORKS OFFERED? 

Yes    
                      
 No  
[IF YES ENCLOSE 
PROOF] 

b) ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes No 
 
[IF YES, COMPLETE 
QUESTIONNAIRE 
BELOW ] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                        YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE 
FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 

 

 

 

 

SBD 1 

mailto:Dumisani.Magwala@ecdpw.gov.za
mailto:Dumisani.Magwala@ecdpw.gov.za
mailto:tembinkosi.bityo@ecdpw.gov.za
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PART B 

TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT 
BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED – (NOT TO BE RE-TYPED) OR IN THE 
MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE NEC CONTRACT (NEC) AND, IF APPLICABLE, 
ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM . 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED 
BY SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS 
WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 
(CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH 
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH 
MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

 
 

SIGNATURE OF BIDDER:    
 …………………………………………… 

 
CAPACITY UNDER WHICH THIS BID IS SIGNED: 

 …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:       

 ……………………………..…………………... 

 

 

 

 

 

 

 

 

 

 

 
 

 

http://www.sars.gov.za/
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A 

 
Compulsory Enterprise questionnaire    

  

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in 

respect of each partner must be completed and submitted.  

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .   

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 3:   CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 4:    Particulars of sole proprietors and partners in partnerships  

Name*  Identity number*  Personal income tax number*  

      

      

      

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners  

Section 5:    Particulars of companies and close corporations  

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  Tax 

reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 6:   The attached SBD 4 must be completed for each tender and be attached as a tender requirement.  

Section 7: The attached SBD 6.1 must be completed for each tender and be attached as a requirement.   

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:    
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our 

tax matters are in order;   
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, 

who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender 
Defaulters established in terms of the Prevention and Combating of Corrupt Activities  
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 

exercise, control over the enterprise appears, has within the last five years been convicted of fraud or corruption;  
iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers 

and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that 
could cause or be interpreted as a conflict of interest; and  

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief 

both true and correct.  

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 
 
 
 
 
  

Compulsory Enterprise Questionnaire 
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BIDDER’S DISCLOSURE 

 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the 
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder 
to make this declaration in respect of the details required hereunder. 

 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 
that person will automatically be disqualified from the bid process.  
 
2. Bidder’s declaration 

 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest1 in the enterprise, employed by the state?       YES/NO 
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or 
any person having a controlling interest in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 

employed by the procuring institution?             YES/NO
                                                

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 
having a controlling interest in the enterprise have any interest in any other related enterprise 
whether or not they are bidding for this contract?         YES/NO 

 
2.3.1 If so, furnish particulars: 

………………………………………………………………………………… 
………………………………………………………………………………… 

 
 
 
 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 
alternatively, the person/s having the deciding vote or power to influence or to direct the course 
and decisions of the enterprise. 

Full Name Identity Number Name of State institution 

   

   

   

   

   

   

SBD 4 
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3 DECLARATION 

 
I, the undersigned, (name)……….……………………………………………………………………. in 
submitting the accompanying bid, do hereby make the following statements that I certify to be true 
and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true 

and complete in every respect; 
 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 
between partners in a joint venture or consortium2 will not be construed as collusive bidding. 

 
3.4  In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications, prices, including methods, factors or 
formulas used to calculate prices, market allocation, the intention or decision to submit or not to 
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of 
the products or services to which this bid invitation relates. 

 
3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 
awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior to 
and during the bidding process except to provide clarification on the bid submitted where so 
required by the institution; and the bidder was not involved in the drafting of the specifications or 
terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 
CORRECT.  
 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 
DECLARATION PROVE TO BE FALSE.   

 
………………………………                    ..……………………………………………   

 Signature  Date 
 

………………………………                   ……………………………………………… 
 Position  Name of bidder 
 

    
 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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    SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

1.2 To be completed by the organ of state 

  
a) The applicable preference point system for this tender is the 80/20 preference point system. 

 
b) The lowest acceptable tender will be used to determine the accurate system once tenders are 

received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender 

to claim points for specific goals with the tender, will be interpreted to mean that preference 

points for specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated 

or at any time subsequently, to substantiate any claim in regard to preferences, in any manner 
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required by the organ of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process or 

any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 

organ of state in response to an invitation for the origination of income-generating contracts through 

any method envisaged in legislation that will result in a legal agreement between the organ of state 

and a third party that produces revenue for the organ of state, and includes, but is not limited to, 

leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 

assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULA FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  
 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

  
Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 
 

3.2. FORMULA FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

 
3.2.1. POINTS AWARDED FOR PRICE 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
 
4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of this 
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tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 
supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, 
if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, 
in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used 

to determine the applicable preference point system; or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 

apply and that the lowest acceptable tender will be used to determine the applicable 

preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system, failure to indicate points claimed will lead to not awarding points)   

The specific goals allocated points in terms of this tender 

Number of points 
allocated 
(80/20 system) 
(To be completed 
by the organ of 
state) 

Number of points 
claimed (80/20 system) 
(To be completed by the 
tenderer) 

Historically Disadvantaged Individual: -  

 (a) 100% black ownership 6  

(b) 51% to 99% black ownership 2  

(c) Less than 51% black ownership 0  

Black youth ownership: - 

 (a) 100% black youth ownership 4  

(b) 30% to 99% black youth ownership 2  

(c) Less than 30% black youth ownership 0  

Black women ownership: -  

 (a)100% black women ownership  4  

(b) 30% to 99% black women ownership  2  

(c) Less than 30% black women ownership  0  

(b) Non-Military Veterans ownership  0  

 Locality    

Office within BCM/ Amathole District 6  

Office in the Eastern Cape 3  

No office in the Eastern Cape 0  

 
 

 
DECLARATION WITH REGARD TO COMPANY/FIRM 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 
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 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm 

for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated 

in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 

1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction 

of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any other 

remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 

of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, 

or only the shareholders and directors who acted on a fraudulent basis, be 

restricted from obtaining business from any organ of state for a period not 

exceeding 10 years, after the audi alteram partem (hear the other side) rule 

has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 
 

………………………………………. 
SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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PROOF OF REGISTRATION ON THE NATIONAL 
TREASURY CENTRAL SUPPLIER DATABASE (CSD 

REPORT) 

 
(ATTACH HERE) 
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VALID CIDB CERTIFICATE OF A TENDERER 

(ATTACH HERE) 
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PROTECTION OF PERSONAL INFORMATION: CONSENT (POPIA) 

 

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of 

personal information through its entire life cycle of collection, transfer, storing and deletion.  

As part of its business activities, the Department of Public Works and Infrastructure obtains and 

requires access to personal data from a wide range of internal and external parties, including 

without limitation bidders who respond to requests for proposals that are published by the 

Department of Public Works and Infrastructure from time to time. The Department of Public Works 

and Infrastructure confirms that it shall process the information disclosed by Bidders for the 

purpose of evaluating and subsequently awarding/appointing a successful Bidder.  
 

The Department of Public Works and Infrastructure hereby states that it does not and will never 

modify, amend, or alter any personal information submitted to it by a Bidder. Not unless directed 

to do so by an order of court, the Department of Public Works and Infrastructure does not disclose 

or permit the disclosure of any personal information to any Third Party without the prior written 

consent of the owner of the information.   
 

Similarly, Bidders will from time-to-time access and be seized with information of a personal 

nature pertaining to the Department of Public Works and Infrastructure. Some of the information 

may because of legislative compliances be available in the public domain, whilst some is uniquely 

provided to bidders in pursuit of procurement or other business-related activities. In this regard, 

the Department of Public Works and Infrastructure requires that Bidders which receive or have 

access to its personal information, process any such information in a manner compliant with the 

requirements of the POPIA.  

 
 

AGREEMENT 
 

1. The Department of Public Works and Infrastructure and the Bidder (the Parties) agree and undertake 

that upon obtaining and  

having access to personal information relating to either of them, they shall always ensure  

that: 

a) They process the information only for the express purpose for which it was obtained. 

b) Information is provided only to designated and authorized personnel who require the 

personal information to carry out the Parties’ respective obligations in terms of the 

Procurement processes. 

c) They will introduce, and implement all reasonable measures ensure the protection of all 

personal information from unauthorized access and/or use. 

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity 

of all personal information in its possession or under its control. 

e) The Parties agree that if personal information will be processed for any other purpose other 

than the one for which the accessing of the information was intended, explicit written consent 

will be obtained prior to the execution of such reason.  

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable 

internal and external risks to the interception of personal information in its possession or 

under its control and shall implement and maintain appropriate controls in mitigation of such 

risks.  

 

2. The Parties agree that they will promptly return or destroy any personal data in their possession or control 

which belongs to the other Party once it no longer serves the purpose for which it was collected, subject 

to any legal retention requirements. The information will be destroyed in such a manner that it cannot be 

reconstructed to its original form, linking it to any individual or organization. 
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3. Bidder’s Obligations 

 

a) The Bidder is required to notify the Information Officer of Department of Public Works and 

Infrastructure, in writing as soon as possible after it becomes aware of or suspects any loss, 

unauthorized access or unlawful use of any of the Department of Public Works and 

Infrastructure’s personal information. 

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to mitigate 

the extent of the loss or compromise of personal data.   

c) The Bidder shall be required to provide the Department of Public Works and Infrastructure with 

details of the persons affected by the compromise and the nature and extent of the compromise, 

including details of the identity (if known) of the unauthorized person who may have accessed 

or acquired the personal data. 

d) The Bidder undertakes to co‐operate with any investigation relating to security breach which is 

carried out by or on behalf of Department of Public Works and Infrastructure. 

 

On behalf of the Bidder: 

 

…………………………………..  ..……………………………………………   

 Signature                      Date 

 

 

 

…………………………………. ……………………………………………… 

 Position                                                         Name of the Bidder 

 

 

On behalf of the Client: 

 

…………………………………..  ..……………………………………………   

 Signature                       Date 

 

 

 

 

…………………………………..  ..……………………………………………   

 Position      Name of Client Representative 
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THE CONTRACT 
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PART C1 

AGREEMENTS AND CONTRACT DATA 
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PART C1.1: FORM OF OFFER AND ACCEPTANCE 
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                                                                Annex C 
                                                                       (normative) 

            FORM OF OFFER AND ACCEPTANCE 

Project title 
 
TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND 
MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR AMATHOLE 
DISTRICT AND BUFFALO CITY METRO CLUSTER TWO   

SCMU number SCMU5-26/27-0019-AMR INF 

 
OFFER 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract 
for the procurement of: TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND 
MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR AMATHOLE DISTRICT AND 
BUFFALO CITY METRO CLUSTER TWO  

 
…………………………………………………………………………………………………….…………………. 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender 
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has 
accepted the conditions of tender. 

 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of 
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the 
contractor under the contract including compliance with all its terms and conditions according to their 
true intent and meaning for an amount to be determined in accordance with the conditions of contract 
identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE-ADDED TAX IS 
 
……………………………………….……………….……………………………………….……. Rand (in 

words);  

R …………………………………………………………………………………….…..…….(in figures) (or 

other suitable wording) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor 
in the conditions of contract identified in the contract data. 

 

Signature       
……………………………….……………………………………………………………………………………… 
Name             
……………………………………………………………………………………………………………………... 
Capacity         
……………………………………………………………………………………………………………………... 
for the tenderer       
……………………………………………………………………………………………………………………... 
(Name and address of organization) 
Name and signature  
of witness      ………………………………..… …..   Date …………………………………………………… 

 

ACCEPTANCE 

 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
tenderer’s offer.  In consideration thereof, the employer shall pay the contractor the amount due in 
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s 
offer shall form an agreement between the employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 
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The terms of the contract, are contained in: 
 

Part C1 Agreements and contract data, (which includes this agreement)  
Part C2 Pricing data 
Part C3 Scope of work.  
Part C4 Site information and drawings and documents or parts thereof, which may be 
incorporated by reference into the above listed Parts. 
 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto 
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the 
tenderer and the employer during this process of offer and acceptance, are contained in the schedule 
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or 
deviations from said documents are valid unless contained in this schedule. 
The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract 
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the contract data. 
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 
this agreement. 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the schedule of 
deviations (if any).  Unless the tenderer (now contractor) within five working days of the date of such 
receipt notifies the employer in writing of any reason why he cannot accept the contents of this 

agreement, this agreement shall constitute a binding contract between the parties.
1

 

 
Signature         
…………………………………………………………………………………………………………………… 
Name               
…………………………………………………………………………………………………….……………… 
Capacity           
…………………………………………………………………………………………………………………… 
for the Employer          
…………………………………………………………………………………………………………………… 

(Name and address of organization) 
Name and signature 
of witness        ………………………………………….. Date  ……………………………….……………..     
 

Schedule of Deviations 
 
1 Subject ________________________________________________________________________ 
Details  
________________________________________________________________________________ 
 
2 Subject _________________________________________________________________________ 
Details 
 _________________________________________________________________________________ 
 
3 Subject _________________________________________________________________________ 
Details 
_________________________________________________________________________________ 
 
4 Subject _________________________________________________________________________ 
Details  
_________________________________________________________________________________ 
 

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this 
process of offer and acceptance. 
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It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender/ quotation documents and the receipt by the tenderer of a completed 
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising 
from this agreement. 
 

1As an alternative, the following wording may be used: 

 
Notwithstanding anything contained herein, this agreement comes into effect two working days after 
the submission by the employer of one fully completed original copy of this document including the 
schedule of deviations (if any), to a courier-to-counter delivery / counter-to-counter delivery / door-to 
counter delivery /door-to-door delivery /courier service (delete that which is not applicable), provided 
that the employer notifies the tenderer of the tracking number within 24 hours of such submission. 
Unless the tenderer (now contractor) within seven working days of the date of such submission 
notifies the employer in writing of any reason why he cannot accept the contents of this agreement, 
this agreement shall constitute a binding contract between the parties.
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A 
 

RECORD OF ADDENDA TO BID DOCUMENTS 
 

PROJECT TITLE TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND 
MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR AMATHOLE 
DISTRICT AND BUFFALO CITY METRO CLUSTER TWO  

SCMU NUMBER SCMU5-26/27-0019-AMR INF 

I / We confirm that the following communications received from the Department of Public Works before 
the submission of this tender offer, amending the tender documents, have been taken into account in 
this bid offer: (Attach additional pages if more space is required) 

Item Date Title or Details No. of Pages 

1   
 

 

2   
 

 

3   
 

 

4   
 

 

5   
 

 

6   
 

 

7   
 

 

8    
 

9   
 

 

10   
 

 

Attach additional pages if more space is required. 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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B 
PROPOSED AMENDMENTS AND QUALIFICATIONS 

The Tenderer should record any deviations or qualifications he may wish to make to the tender 
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and 
qualifications in a covering letter to his tender and reference such letter in this schedule.  

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling 
of material deviations and qualifications.  

PROJECT TITLE 
TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS 
AND MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR 
AMATHOLE DISTRICT AND BUFFALO CITY METRO CLUSTER TWO  

SCMU NUMBER SCMU5-26/27-0019-AMR INF 
 

 

Page Clause /Item Proposal 

   

 

   

 

   

 

   

 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the 
enterprise, confirms that the content of this schedule that presented by the tenderer are within 
my personal knowledge and are to the best of my knowledge both true and correct 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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C 

RESOLUTION FOR SIGNATORY 

 

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of 
the relevant resolution of the board of directors to this form or on company letter head. 
 
An example is given below: 
 
“By resolution of the board of directors passed at a meeting held on    
 
Mr/Ms    , whose signature appears below, has been duly authorised to  
 
sign all documents in connection with the tender for Contract No.      
 
and any Contract which may arise there from on behalf of (Block Capitals)   
 
             
 
             
 
SIGNED ON BEHALF OF THE COMPANY:        
 
IN HIS/HER CAPACITY AS:          
 
DATE:             
 
 
SIGNATURE OF SIGNATORY:          
 
WITNESSES: 

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

 
If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all 
directors): 
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D 
 

CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 
 

This Returnable Schedule is to be completed by joint ventures.  
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ...., authorized signatory of the company . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. , acting in the capacity of lead partner, to 
sign all documents in connection with the tender offer and any contract resulting from it on our behalf. 

PROJECT TITLE 
TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND 
MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR AMATHOLE 
DISTRICT AND BUFFALO CITY METRO CLUSTER TWO  

SCMU NUMBER SCMU5-26/27-0019-AMR INF 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner: 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 
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E 

CAPACITY OF THE BIDDER 

PROJECT TITLE 
TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND 
MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR AMATHOLE 
DISTRICT AND BUFFALO CITY METRO CLUSTER TWO  

SCMU NUMBER SCMU5-26/27-0019-AMR INF 

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach 
additional pages if more space is required.  (This is not an elimination factor, but important for the department 
to make a decision).  

Artisans and Employees: (Artisans and Employees to be, or are ,employed for this project ) 

 

Quantity / 
No. of 
Resources 

Categories of Employee - 
Key Personnel (part of 
Business Enterprise) 

Professional 

Registration No. 

Date of Employment 

 Site Agent   

 Project Manager   

 Foreman   

 Quality Control & Safety 
Officer-Construction 
Supervisor 

  

 Artisans   

 Unskilled employees   

 Others   

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, 
confirms that the content of this schedule that presented by the tenderer are within my personal 
knowledge and are to the best of my knowledge both true and correct. 

Signed: ………………………………. Date ………………………………. 

Name: ………………………………. Position ………………………………. 

Enterprise Name: ………………………………………………………………..………………………………. 
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F 

RELEVANT PROJECT EXPERIENCE – COMPLETED PROJECTS 

Tenderers must submit a max one-page description of at least three projects successfully completed. The 
information mentioned on this form must correspond with the information mentioned on Annexure J (project 
reference form). Attach a Completion Certificate for each of the project provided. 

The description of each project must include the following information: 

1. Essential introductory information:  

1.1. Name of project. 

1.2. Name of client. 

1.3. Contact details of client. 

1.4. Contact details (including telephone numbers and email addresses) of currently contactable 

references. 

1.5. The period during which the project was performed, and also, if this is different, the period during 

which the tenderer’s team members were contracted. 

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, 

and to what extent (if any) this cost/value was part of a larger project budget or programme 

budget). 

 

NO. NAME OF PROJECT. 

 

NAME OF CLIENT. 

 

CONTACT 

DETAILS OF 

CLIENT. 

PROJECT 

VALUE 

 

DATE 

COMPLETED 

1      

2      

3      

 

If there are more projects, attach a separate page to address this issue (the above table is just for 

reference purposes). 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, 

confirms that the content of this schedule that presented by the tenderer are within my personal 

knowledge and are to the best of my knowledge both true and correct. 

Signed……………………………..  Date……………………………..  

Name………………………………….  Position………………………….  

Enterprise name…………………… ………………………………………………………………………… 
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G 

 RELEVANT PROJECT EXPERIENCE – CURRENT PROJECTS 

Tenderers must submit a max one-page description of at least three projects under construction/ on hold/ 
just handed over/ towards completion (if they exist).Attach an Appointment letter for each of the project 
provided.   (This is not an elimination factor, but important for the department to make a decision). 

The description of each project must include the following information: 

2. Essential introductory information:  

2.1. Name of project. 

2.2. Name of client. 

2.3. Contact details of client. 

2.4. Contact details (including telephone numbers and email addresses) of currently contactable 

references. 

2.5. The period during which the project was performed, and if this is different, the period during which 

the tenderer’s team members were contracted. 

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, 

and to what extent (if any) this cost/value was part of a larger project budget or programme 

budget). 

 

NO.  NAME OF 

PROJECT. 

 

NAME OF 

CLIENT. 

 

CONTACT 

DETAILS OF 

CLIENT. 

 

PROJECT 

VALUE 

 

STAGE OF 

PROJECT 

1       

2   

 

    

 

Attach a separate page to address this issue (the above table is just for reference purposes). 

 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, 

confirms that the content of this schedule that presented by the tenderer are within my personal 

knowledge and are to the best of my knowledge both true and correct. 

 

 

 

Signed……………………………..  Date……………………………..  

Name………………………………….  Position………………………….  

Enterprise name…………………… ………………………………………………………………………… 
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H 

OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE 
PENDING (if they exist) 

 

(Any other client's tender must also be included) 

 

BID NO. / 

PROJECT 

NUMBER 

PROJECT NAME 

 

CLIENT NAME & 

CONTACT NO. 

VALUE 

TENDERED IN 

RANDS 

DATE 

SUBMITTED 

 

CONTACT 

DETAILS 

(CLIENT) 

1      

2      

3      

4      

 

If there are more projects, attach a separate page to address this issue (the above table is just 

for reference purposes) 

 

 

 

 

 

 

 

 

Signed  Date  

Name  Position  

Enterprise name  
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I 

SCHEDULE OF TENDERER'S LITIGATION HISTORY 

 

The tenderer shall list below details of any litigation with which the tenderer (including its directors, 
shareholders or other senior members in previous companies) has been involved with any organ of state 
or state department within the last ten years. The details must include the year, the litigating parties, the 
subject matter of the dispute, the value of any award or estimated award if the litigation is current and in 
whose favour the award, if any, was made. 
 

NO. NAME OF CLIENT. 

 

 

OTHER 

LITIGATING 

PARTY 

 

BRIEF DETAILS OF 

DISPUTE 

 

PROJECT 

VALUE 

 

DATE 

RESOLVED 

OR 

STATUS OF 

LITIGATION 

1   

 

 

 

 

 

 

 

 

 

 

  

2      

 

 

 

 

 

3     

 

 

 

 

 

 

 

 

Signed  Date  

Name  Position  

Enterprise name  
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J 

Project Reference Forms – 1 

 
NOTE:  This returnable document must be completed by the person who was the Engineer/Project 
Manager on a project of similar value and complexity that was completed successfully by the 
tenderer. 
 I, ___________________________________________________ (name and surname) of  
 _____________________________________________________ (company name) declare 
that I was the Project Manager on the following building construction project successfully  
executed by _______________________________________________ (name of tenderer):  
Project name:  ____________________________________________________________ 
Project location:  __________________________________________________________ 
Construction period:  _____________________ Completion date:  ____________________ 
Contract value:  _____________________________ 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were 
the principal agent, by inserting “Yes” in the relevant box below: 
 

Key Performance Indicators Very 
Poor 

1 

Poor 
 
2 

Fair 
 
3 

Good 
 
4 

Excellent 
 
5 

Total 

1.   Project performance / time 
     management / programming 
  

       

2.  Quality of workmanship 
 

      

3.  Resources:  Personnel 
 

      

4.  Resources:  Plant 
 

      

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

      

TOTAL   
 

 
 
B. Would you consider / recommend this tenderer again: 

YES NO 

  

C.  Any other comments:  

________________________________________________________________________ 

Project title: 
TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS 
AND MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR 
AMATHOLE DISTRICT AND BUFFALO CITY METRO CLUSTER TWO  

Project Number: SCMU5-26/27-0019-AMR INF 
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 _______________________________________________________________________ 

D.  My contact details are: 

 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

Thus signed at __________________________ on this _______ day of ____________ 20___. 

 

_________________________  
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to 
respond to a written request to do so, that reference will not be considered. It is the responsibility of the 
tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer       Date  

 

 

 

 

 

 
  

COMPANY STAMP 
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Project Reference Forms – 2 

 
‘NOTE:  This returnable document must be completed by the person who was the 
Engineer/Project Manager on a project of similar value and complexity that was completed 
successfully by the tenderer. 
 I, ___________________________________________________ (name and surname) of  
 _____________________________________________________ (company name) declare 
that I was the Project Manager on the following building construction project successfully  
executed by _______________________________________________ (name of tenderer):  
Project name:  ____________________________________________________________ 
Project location:  __________________________________________________________ 
Construction period:  _____________________ Completion date:  ____________________ 
Contract value:  _____________________________ 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were 
the principal agent, by inserting “Yes” in the relevant box below: 

Key Performance Indicators Very 
Poor 

1 

Poor 
 
2 

Fair 
 
3 

Good 
 
4 

Excellent 
 
5 

Total 

1.   Project performance / time 
     management / programming 
  

       

2.  Quality of workmanship 
 

      

3.  Resources:  Personnel 
 

      

4.  Resources:  Plant 
 

      

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc. 
 

      

TOTAL   
 

 
B. Would you consider / recommend this tenderer again: 

YES NO 

  

C.  Any other comments:  

________________________________________________________________________ 

 _______________________________________________________________________ 

 

Project title: 
TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS 
AND MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR 
AMATHOLE DISTRICT AND BUFFALO CITY METRO CLUSTER TWO  

Project Number: SCMU5-26/27-0019-AMR INF 
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D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

 

Thus signed at __________________________ on this _______ day of ____________ 20___.  

_________________________  
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to 
respond to a written request to do so, that reference will not be considered. It is the responsibility of the 
tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________  _______________________  
Signature of Tenderer       Date  

 

 

 

 

 

 

 

 

 

 

COMPANY STAMP 
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Project Reference Forms – 3 

 

NOTE:  This returnable document must be completed by the person who was the Engineer/Project 
Manager on a project of similar value and complexity that was completed successfully by the 
tenderer. 
 I, ___________________________________________________ (name and surname) of  
 _____________________________________________________ (company name) declare 
that I was the Project Manager on the following building construction project successfully  
executed by _______________________________________________ (name of tenderer):  
Project name:  ____________________________________________________________ 
Project location:  __________________________________________________________ 
Construction period:  _____________________ Completion date:  ____________________ 
Contract value:  _____________________________ 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were 
the principal agent, by inserting “Yes” in the relevant box below: 
 

Key Performance Indicators Very 
Poor 

1 

Poor 
 
2 

Fair 
 
3 

Good 
 
4 

Excellent 
 
5 

Total 

1.   Project performance / time 
     management / programming 
  

       

2.  Quality of workmanship 
 

      

3.  Resources:  Personnel 
 

      

4.  Resources:  Plant 
 

      

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc. 
 

      

TOTAL   
 

 
B. Would you consider / recommend this tenderer again: 

YES NO 

  

C.  Any other comments:  

________________________________________________________________________ 

 _______________________________________________________________________ 

Project title: 
TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS 
AND MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR 
AMATHOLE DISTRICT AND BUFFALO CITY METRO CLUSTER TWO  

Project Number: SCMU5-26/27-0019-AMR INF 
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D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

 

 

E-mail: ________________________________ 

Thus signed at __________________________ on this _______ day of ____________ 20___. 

 

  

_________________________  
Signature of principal agent 
 
 
 
 
NOTE:   
 
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to 
respond to a written request to do so, that reference will not be considered. It is the responsibility of the 
tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer       Date  

 

 

 

 

 

 

 

 

 

COMPANY STAMP 
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K 

BASELINE RISK ASSESSMENT 
 

PROJECT TITLE 
TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, 
REPAIRS AND MAINTENANCE OF MECHANICAL EQUIPMENT 
(HVAC) FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO 
CLUSTER TWO  

SCMU NUMBER SCMU5-26/27-0019-AMR INF 

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK 
ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE 

 

Activity Risk to 
Safety 

Risk to 
Health 

Risk to 
Environmental 

Risk to Public 
Safety 

Control 

Measures 

Use of crane to 
off-load 

Falling of 
machinery  
resulting 
Injury to 
personnel
  

NA Falling of 
generator set 
resulting damaging 
trees 

Falling of 
machinery 
resulting to injury 
to the public and 
damaging property 

Use lifting signal. 
Ensure competent 
crane operator 

Electrical 
connection 

Electrical 
shock 
resulting to 
injuries 

NA NA Exposed wires to 
the public resulting 
to injuries 

Follow electrical 
safety precautions 
and standards 

Oil spills NA NA Oil spillage can 
resulting to  land 
and water pollution 

Contact with waste 
water can resulting 
to disease 

Follow 
environmental 
standards to 
control any risk 

 

You can list all activities on a separate page to address this issue (the above table is just for reference 

purposes). 
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L 

 

A.  EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL 

PROJECT NAME TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND 
MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR AMATHOLE 
DISTRICT AND BUFFALO CITY METRO CLUSTER TWO  

PROJECT DESCRIPTION 
(SCOPE) 

TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND 
MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR AMATHOLE 
DISTRICT AND BUFFALO CITY METRO CLUSTER TWO  

SCMU NUMBER SCMU5-26/27-0019-AMR INF 

CONTRACTOR NAME:  

 

1. Below is the list of building material which must be sourced from Eastern Cape based suppliers, 

manufacturers or accredited agents.  

2. On monthly basis, the contractor will report the purchasing of any of this material.  

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, 

as prescribed by PT & OTP. 

 

A. LIFT MATERIAL LISTS– BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS & 

MAINTENANCE) 

N/A 
 

B. CONFIRMATION 

 

1. I………………………………………………………………………………………(Contractor name) 

acknowledge and confirm the above mentioned material will be sourced in the Eastern Cape 

Province, from Eastern Cape based material suppliers and manufacturers.  

2. I confirm that on monthly basis I will produce a proof of purchase of this material used or to be used, 

either in the form of delivery notes, tax invoices or any formal document which verifies that the 

material or goods were sourced from an Eastern Cape based supplier or manufacturer. 

-------------------------------------   --------------------------  ------------------------- 
Representative of the Contractor (Name) Signature   Date 
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PART C1.2: CONTRACT DATA 
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NEC3 TERM SERVICE CONTRACT: APRIL 2013 
 

A PROJECT INFORMATION 

 
A1.0 Works [1.1] 

Project name 

TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND 

MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR AMATHOLE 

DISTRICT AND BUFFALO CITY METRO CLUSTER TWO  

Reference number SCMU5-26/27-0019-AMR INF 

Works description Refer to document C3 – Scope of Work 

 

A2.0 Site [1.1] 

Erf / stand number Refer to document C4 – Site Information 

Township / Suburb 
Amathole Region  

 

Site address Refer to document C4 – Site Information 

Local authority Buffalo City Metropolitan Municipality (BCMM) & Amathole District 

 

A3.0 Employer [1.1] 

Official Name of Organ 

of 

State / Public Sector 

Body 

Eastern Cape Department of Public Works and Infrastructure 

Business registration 

number 
N/A 

VAT/GST number N/A 

Country South Africa 

Employer’s 

representative: Name 
Mr Thembinkosi Bityo 

E-mail Thembinkosi.bityo@ecdpw.gov.za 

Mobile number 0828281942 Telephone number N/A  

Postal address Private Bag, X13004 Cambridge  
Postal 

Code 
5247 

Physical address  
Postal 

Code 
5247 

mailto:Gavin.bradfied@ecdpw.gov.za
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A4.0 Agent [1.1] 

Discipline Project Manager 

Name Eastern Cape Department of Public Works & Infrastructure 

Legal entity of above  Contact person Mr Thembinkosi Bityo 

Practice number  Telephone number N/A  

  Mobile number 0828281942 

Country  E-mail thembinkosi.bityo@ecdpw.gov.za  

Postal address  Postal Code 5247 

Physical address  Postal Code 5247 

A5.0 Agent [1.1] 

Discipline  

Name  

Legal entity of above  Contact person  

Practice number  Telephone number  

  Mobile number  

Country  E-mail  

Postal address  Postal code  

Physical address  Postal code  

A6.0 Agent [1.1] 

Discipline  

Name  

Legal entity of above  Contact person  

Practice number  Telephone number  

  Mobile number  

Country  E-mail  

Postal address  Postal code  

Physical address  Postal code  

mailto:thembinkosi.bityo@ecdpw.gov.za
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PART C1.2: CONTRACT DATA 
 

Part 1– Data provided by the Employer 

 

Clause  Statement   Data  

1. General    

  The conditions of contract are the core 

clauses and the clauses for main Option:  

    

  

A  

  

Priced contract with price list  

  dispute resolution Option  W1  Dispute resolution procedure  

  and secondary Options  

    

  

X1  

  

Price adjustment for inflation  

    X13  Performance Bond  

    X17  Low service damages  

    X18  Limitation of liability  

    X19  Task Order  

    

  of the NEC3 Term Service Contract (April 

2013)  

 

X20  

  

Key Performance Indicators   

  

10.1  The Employer is (name):   Department of Public Works and Infrastructure 

  

  

  

Address  

   

Department of Public Works and Infrastructure 

  

  

  

  

  

Represented By:  

Tel No.  

Fax No.  

  

 TBA  
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10.1   The Service Manager is (name):   TBA 

   Address     

    

  Tel   

  e-mail   

  The Service Manager is (name):  TBA 

11.2(2)  The Affected Property is  Amathole/BCM Offices 

11.2(13)  

 

The service is  

  

TWO YEAR TERM CONTRACT FOR SUPPLY, 

SERVICING, REPAIRS AND MAINTENANCE OF 

MECHANICAL EQUIPMENT (HVAC) FOR 

AMATHOLE DISTRICT AND BUFFALO CITY 

METRO CLUSTER TWO  

11.2(14  The following matters will be included in 

Risk register  

N/A  

11.2(15)  The Service Information is in  

  

The Contract Part 1: Service Information - Scope of 

Works. Works Information and all documents which it 

makes reference.  

12.2  The law of the contract is the law of  the Republic of South Africa  

13.1  The language of this contract is  English  

13.2  The period for reply is  7 days  

  

2. The Contractor’s responsibility (If the optional statement for this section is not used, no    

data will be required for this section)  

21.1  The Contractor submits a first Plan for                                                                  2 weeks of the Contract Date acceptance     

                                                                                                within  

 

  

3. Time   

  30.1  The starting date is  at the Site Handover Meeting Date  

  30.2  The service period is  1 Year – Please note: Either the expiry of the contract 

period or depletion of the contract amount, whichever 

comes first would terminate the contract. 

  

4. Testing and defects  Special testing may be requested by the Service Manager.   
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5. Payment    

50.1  The assessment interval is  Monthly  

51.1  The currency of this contract is the  South African Rand  

51.2  The period with which payments are made 

is  

30 Days after submission of a valid TAX Invoice to the  

Employer  

51.4  

  

The interest rate is  

  

(i) zero percent above the publicly quoted prime rate of 

interest (calculated on a 365-day year) charged from time 

to time by the South African Reserve Bank (as certified, 

in the event of any dispute, by any manager of such bank, 

whose appointment it shall not be necessary to prove) for 

amounts due in Rands  

  

    

6. Compensation Events  (if the optional statement for this section is not used, no data will be required for this section  

  These are additional compensation  N/A events  

      

7. Use of Equipment Plant and Materials  No data is required for this section of the conditions of 

contract.  
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8. Risks and Insurance    

80.1  These are additional Employer's risks  N/A  

83.1  The Employer provides these insurances 

from the Insurance Table  

N/A  

83.1  The Employer provides these additional 

insurances  

N/A  

83.1  The minimum amount of cover for 

insurance  against loss and damage caused 

by the Contractor to the Employer’s 

property is   

 

 

R 5 000 000.00  

83.1  The insurance against loss of or damage to 

the works, Plant and Materials is to include 

cover for Plant and Materials provided by 

the Employer to an amount of   

 

 

R 5 000 000.00  

83.1  The minimum amount of cover for 

insurance in respect of loss of or damage to 

property (except the Employer’s property, 

Plant and Materials and Equipment) and 

liability for bodily injury to or death of a 

person (not an employee of the Contractor) 

arising from or in connection with the 

Contractor’s Providing the Service for any 

one event is:  

 

 

 

 

 

 

R 5 000 000.00  

 

83.1  

The Minimum limit of indemnity for 

insurance in respect of death of or bodily 

injury to employees of the Contractor 

arising out of and in course of their 

employment in connection with this 

contract for any one event is:  

   

 As prescribed by the Compensation for Occupational  

Injuries and Diseases Act No. 130 of 1993 and the 

Contractor’s common law liability for people falling 

outside the scope of the Act with a limit of Indemnity of 

not less than R 5 000 000.00  

  

 9. Termination  No data is required for this section of the conditions of 

contract.  

      

 10. Data for main Option Clauses    

                    A  Priced Contract with Price List   Option A  

20.5            The Contractor prepares forecasts of the final  

total of the Prices for the whole of the service at intervals 

of no longer than   

4 Weeks 
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11. Data for Option W1    

W1.1  

  

  

  

  

The Adjudicator is (Name)  

Address  

Tel. No, Fax No.  

Email  

TBA  

  

  

  

  

  

  

W1.2(3)  The Adjudicator nominating body is:  TBA 

W1.4(2)  The Tribunal is:  Arbitration  

W1.4(5)  The Arbitration Procedure is  The latest edition of Rules for the Conduct of  

Arbitrations published by the Association of Arbitrators 

(South Africa) or its successor body.  

  The place where arbitration is to be held is   South Africa  

  The person or organization who will choose 

an arbitrator   

- If the Parties cannot agree a 

choice or   

- If the procedure does not 

state who selects an arbitrator, is  

The Chairman for the time being or his nominee of the 

Association of Arbitrators (South Africa) or its successor 

body.  

  

12. Data for Secondary Option Clauses  

X1              Price Adjustment for Inflation     

X1.1  The base date for indices is   Tender Closing Date   

  

The proportions used to calculate the Price Adjustment Factor are:  

      

Note:  Requirements for CPA/Price  

inflation is that Prices must be Fixed and Firm for the 

First 12 months of the contract and only subject to 

escalation thereafter.  A minimum of 10% of the 

contract price / prices is not adjustable throughout the 

life of the contract  

  

      

Proportion  Linked to Index 

for  

Index  prepared 

(Source)  

by  

       

       

       

  Non- 

Adjustable**  

   

100%       
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 X13  Performance Bond    

X13.1  The Contractor gives the Employer a  The Tenderer must provide a Performance Bond in the performance 

bond  

form of a Fixed Performance Guarantee by means of a Bank Guarantee, or from an Insurer approved by the  

  Service Manager, in the amount of 2.5% of the Awarded 

Contract Value, once the Contract has been awarded to 

him.  This Bond must be given to the  

Employer with in four (4) weeks of the Contract Date.  

X17  Low Service Damages    

X17.1  

  

  

The service level table is in  

  

  

As per Demerit Table in Contact Data – Annexure CD1  

  

  

X18  Limitation of Liability    

X18.1  The Contractor’s liability to the Employer for 

indirect or consequential loss is limited to  

R0.0 (zero Rand)  

X18.2  For any one event, the Contractor’s liability to 

the Employer for loss of or damage to the 

Employer’s property is limited to   

R2 500 000.00  

X18.3  The Contractor’s liability for Defects due to 

his design of an item of Equipment is limited 

to   

The greater of   

• the total of the Prices at the Contract Date And  

• R2 500 000  

 

X18.4  
The Contractor’s liability to the Employer for 

all matters arising under or in connection with 

this contract, other than the excluded matters, 

is limited to   

  

N/A  

X18.5  The end of liability date is  3 Months after the end of the Service Period.  

X19  

  

Task Order  

The Contractor submits a Task Order 

programme to the Service Manager within  

  

Authorization to commence with any Task will be done 

by Task Order.  This Task Order will be issued to the 

Contractor by the Service Manager.    

Maintenance Turn- around times are stated in the 

Works Instructions under specification clause GM7.    

  

  

X20  

  

  

Key Performance Indicators  

  

  

Key performance Indicators will be used to monitor 

Contractor performance on a monthly basis  
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PART C1.3: DISPUTE RESOLUTION MECHANISM 

 
 
 
 

C1.3 CIDB ADJUDICATOR’S AGREEMENT 
 
 
This agreement is made on the . . . . . . . .  day of . . . . . . . . . . . . . . .  between:. . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . (address) and. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name of 

company / organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) (the 

Parties) and. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name)  of . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) (the Adjudicator). 

Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . . . . . 

and known as. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

and these disputes or differences shall be/have been* referred to adjudication in accordance with the 

CIDB Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may be or has 

been requested to act.  

*  Delete as necessary 
 

IT IS NOW AGREED as follows: 
 

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 
2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in 

accordance with the Procedure. 
3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses in 

accordance with the Procedure as set out in the Contract Data. 
4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and 

shall endeavour to ensure that anyone acting on their behalf or through them will do likewise, save 
with the consent of the other Parties which consent shall not be unreasonably refused. 

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been 
sent to him in relation to the adjudication and he shall retain documents for a further period at the 
request of either Party. 

 

SIGNED by:   SIGNED by:   SIGNED by:  

Name:  Name:  Name: 
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who warrants that he / she is 

duly authorized to sign for and 

on behalf of the first Party in the 

presence of 

 who warrants that he / she is 

duly authorized to sign for and 

behalf of the second Party in 

the presence of  

 the Adjudicator in the presence 

of 

 
    

Witness   Witness:   Witness:  

Name:   Name   Name:  

Address:  Address:  Address: 

  

  

Date:   Date:   Date:  

 

Contract Data 
 

1 The Adjudicator shall be paid at the hourly rate of R. . . . . . . . . . . . in respect of all time spent 
upon, or in connection with, the adjudication including time spent travelling. 

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including, 
but not restricted to: 
(a) Printing, reproduction and purchase of documents, drawings, maps, records and 

photographs. 
(b) Telegrams, telex, faxes, and telephone calls. 
€ Postage and similar delivery charges. 
(d) Travelling, hotel expenses and other similar disbursements.  
€ Room charges. 
(f) Charges for legal or technical advice obtained in accordance with the Procedure. 

3 The Adjudicator shall be paid an appointment fee of R . . . . . . . . . . . . .  This fee shall become 
payable in equal amounts by each Party within ….. days of the appointment of the Adjudicator, 
subject to an Invoice being provided. This fee will be deducted from the final statement of any 
sums which shall become payable under item 1 and/or item 2 of the Contract Data.  If the final 
statement is less than the appointment fee the balance shall be refunded to the Parties. 

4 The Adjudicator is/is not* currently registered for VAT. 

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with 
the rates current at the date of invoice. 

6 All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt 
of invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank base 
rate for every day the amount remains outstanding.    

 *  Delete as necessary 
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CONSTRUCTION HEALTH AND SAFETY 
 

AWARDED TENDERER TO COMPLY WITH ALL OCCUPATIONAL 
HEALTH AND SAFETY REQUIREMENTS 
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EPWP SPECIFICATION 
AWARDED TENDERER WILL BE REQUIRED TO ADHERE TO ALL 

EPWP SPECIFICATIONS AND REQUIREMENTS. 
FOR FULL SPECIFICATIONS AND REQUIREMENTS VISIT 

www.epwp.gov.za  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

http://www.epwp.gov.za/
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PART C2 

PRICING DATA 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

73 | P a g e  Version 7 of April 2019 
 
 SCMU5-26/27-0019 AMR INF  

 

 

 

 

 

 

 

 

 

 

 

 

 
PART C2.1: PRICING INSTRUCTIONS 
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C2.1 Pricing Instructions 
 
1 The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring 

Building Work as amended) published and issued by the Association of South African Quantity 
Surveyors (Sixth Edition (Revised)), 1999. Where applicable the: 

 

2 The agreement is based on the NEC3 TERM SERVICE CONTRACT: APRIL 2013. 
 
3  Reference to any particular trademark, name, patent, design, type, specific origin or producer is 

purely to establish a standard for requirements.  Products or articles of an equivalent standard may 
be substituted.  

 

4  The bills of quantities forms part of and must be read and priced in  conjunction with all the other 
documents forming part of the contract document, The Standard Conditions of Tender, Conditions of 
Contract, Specifications, Drawings, The document “Construction Works: Specifications: General 
Specification (PW371-A) Edition 
2.0”   is   obtainable  on   the   Department’s  website  (http://www.publicworks.gov.za/  under 
“Consultants Guidelines”), and shall be read in conjunction with the bills of quantities / lump sum 
document and be referred to for the full descriptions of work to be done and materials to be used 
The document “Construction Works: Specifications: Particular Specification (PW371-B) Edition 2.0” 
is issued together with the drawings and shall be read in conjunction with the drawings and  the bills 
of quantities / lump sum document 

 
5 Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not 

applicable”) 
 
6 The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, 

based on the Bills of Quantities, is at the Contractor’s risk. 
 
7 The amount of the Preliminaries to be included in each monthly payment certificate shall be 

assessed as an amount prorated to the value of the work duly executed in the same ratio as the 
preliminaries bears to the total of prices excluding any contingency sum, the amount for the 
Preliminaries and any amount in respect of contract price adjustment provided for in the contract.  

 
8 Where the initial contract period is extended, the monthly charge shall be calculated on the basis 

as set out in 11 but taking into account the revised period for completing the works.  
 
9 The amount or items of the Preliminaries shall be adjusted to take account of the theoretical 

financial effect which changes in time or value (or both) have on this section. Such adjustments 
shall be based on adjustments in the following categories as recorded in the Bills of Quantities: 

 
a)     an amount which is not to be varied, namely Fixed (F) 
b)     an amount which is to be varied in proportion to the contract value, namely Value Related 

(V); and  
c)     an amount which is to be varied in proportion to the contract period as compared to the initial 

construction period excluding revisions to the construction period for which no adjustment to 
the contractor is not entitled to in terms of the contract, namely Time Related (T). 

 
10 Where no provision is made in the Bills of Quantities to indicate which of the three categories in 13 

apply or where no selection is made, the adjustments shall be based on the following breakdown: 
 

http://www.publicworks.gov.za/
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a)      10 percent is Fixed 
b)      15 percent is Value Related 
c)       75 percent is Time Related 

 
11  The adjustment of the Preliminaries shall apply notwithstanding the actual employment of 

resources in the execution of the works. The contract value used for the adjustment of the 
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any amount 
in respect of contract price adjustment provided for in the contract. Adjustments in respect of any 
staged or sectional completion shall be prorated to the value of each section. 

  
12 The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the bills 

of quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total 
Value thereof in the Final Summary. 

 
 
13  The Contractor shall adhere to “The national minimum wage determined by the Minister in 

accordance   with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases for 

duration of contract.  
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1. PREAMBLE 

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), 
and 5(1) construction regulation of 2014, the Department of Public Works, as the Client and/or its Agent on 
its behalf, shall be responsible to prepare Health & Safety Specifications for any intended construction 
project and provide any Principal Contractor who is making a Tender or appointed to perform construction 
work for the Client and/or its Agent on its behalf with the same. 
 
The Client’s further duties are as described in The Act and the Regulations made there-under.  
 
The Principal Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section 
7 of the Act and in line with Construction Regulation 5 as well as the Health and Safety Plan for the project. 
 
This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety 
Act,1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’.  
 
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of Regulations can 
be read in isolation. Furthermore, although the definition of Health and Safety Specifications stipulates ‘a 
documented specification of all health and safety requirements pertaining to associated  
 
 
 
works on a construction site, so as to ensure the health and safety of persons’, it is required that the entire 
scope of the Labour legislation, including the Basic Conditions of Employment Act be considered as part of 
the legal compliance system.  
With reference to this specification document this requirement is limited to all health, safety and 
environmental issues pertaining to the site of the project as referred to here-in.  
 
Despite the foregoing it is reiterated that environmental management shall receive due attention. 
 
Due to the wide scope and definition of construction work, every construction activity and site will be 
different, and circumstances and conditions may change even on a daily basis. Therefore, due caution is to 
be taken by the Principal Contractor when drafting the Health and Safety Plan based on these Health and 
Safety Specifications.  
Prior to drafting the Health and Safety Plan, and in consideration of the information contained here-in, the 
contractor shall set up a Risk Assessment Program to identify and determine the scope and details of any 
risk associated with any hazard at the construction site, in order to identify the steps needed to be taken to 
remove, reduce or control such hazard. This Risk Assessment and the steps identified will be the basis or 
point of departure for the Health and Safety Plan.  
The Health and Safety Plan shall include documented ‘Methods of Statement’ (see definitions under 
Construction Regulations) detailing the key activities to be performed in order to reduce as far as 
practicable, the hazards identified in the Risk Assessment. 
 
In this a high premium is to be placed on the health and safety of the most valuable assets of the 
Department of Public Works & Infrastructure. These are its personnel, the personnel of its Clients and the 
physical assets of which it is the custodian and may also include the public as well.  
 
The responsibilities the Department and relevant stakeholders have toward its employees and other people 
present in the facilities or on the sites are captured further in this specification document. 
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 These responsibilities stem from both moral, civil and a variety of legal obligations. 
 
 The Principal Contractor is to take due cognisance of the above statement. 
 
Every effort has been made to ensure that this specification document is accurate and adequate in all 
respects. Should it however, contain any errors or omissions they may not be considered as grounds for 
claims under the contract for additional reimbursement or extension of time, or relieve the Principal 
Contractor from his responsibilities and accountability in respect of the project to which this specification 
document pertains. Any such inaccuracies, inconsistencies and/or inadequacies must immediately be 
brought to the attention of the Agent and/or Client. 
 
 
 

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT 

These Specifications should be read in conjunction with the Act, the Construction Regulations and all other 
Regulations and Safety Standards which were or will be promulgated under the Act or incorporated into the 
Act and be in force or come into force during the effective duration of the project.  
 
The stipulations in this specification, as well as those contained in all other documentation pertaining to 
the project, including contract documentation and technical specifications shall not be interpreted, in any 
way whatsoever, to countermand or nullify any stipulation of the Act, Regulations and Safety Standards 
which are promulgated under, or incorporated into the Act. 
 
This health and safety specification in respect of a construction work contract: 
a) provides the overarching framework within which the contractor is required to demonstrate compliance 
with certain requirements for occupation health and safety established by the Occupational Health and 
Safety Act of 1993 during construction; 
b) establishes the manner in which the contractor is to manage the risk of health and safety incidents in 
during the construction; and 
c) establishes the manner in which the employer’s health and safety agent will interact with the contractor. 
 
Note 1: This specification establishes generic requirements to enable the employer and the contractor to 
satisfy aspects of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction 
Regulations, 2014. The contractor is required to develop, implement and maintain package specific health 
and safety plans. The employer is required to provide certain package specific information to the contractor 
or a health and safety specification for the works to enable such plans to be formulated. Accordingly, this 
generic specification on its own cannot ensure compliance with the requirements of the aforementioned 
Act (See Annexure A). 
 
Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing 
construction work which is not in accordance with the contractor’s health and safety plan for the site or 
which poses to be a threat to the health and safety of persons. 
 
 Note 3: This specification establishes generic health and safety requirements. Site specific requirements 
for health and safety are stated in the scope of work associated with a contract (see Annexure A). 
 
Note 4: The South African Council for the Project and Construction Management Professions has 
established the following specified categories of registration in terms of the Project and Construction 
Management Professions Act of 2000 (Act No. 48 of 2000): 
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a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent 

in terms of the Occupational Health and Safety Act of 1993 and the Construction Regulations issued 

in terms of that Act; 

b) a Construction Health and Safety Manager who may be appointed by an employer to complement 

his professional team or by a contractor to manage company or project health and safety 

performance and compliance in accordance with the Occupational Health and Safety Act and 

Regulations; and a Construction Health and Safety Officers who may be appointed by an employer 

to mitigate the risk on a project or by a contractor to monitor and assist on-site health and safety 

performance and compliance in accordance with the Occupational Health and Safety Act and 

Regulations and services. 

3. PURPOSE 

The Department is obligated to implement measures to ensure the health and safety of all people and 
properties affected under its custodianship or contractual commitments, and is further obligated to monitor 
that these measures are structured and applied according to the requirements of these Health and Safety 
Specifications. 
 
The purpose of this specification document is to provide the relevant Principal Contractor (and his /her 
contractor) with any information other than the standard conditions pertaining to construction sites which 
might affect the health and safety of persons at work and the health and safety of persons in connection 
with the use of plant and machinery; and to protect persons other than persons at work against hazards to 
health and safety arising out of or in connection with the activities of persons at work during the carrying 
out of construction work for the Department of Public Works Infrastructure.  
 
The Principal Contractor (and his /her contractor) is to be briefed on the significant health and safety 
aspects of the project and to be provided with information and requirements on inter alia: 
 
a) Safety considerations affecting the site of the project and its environment; 
                            b) Health and safety aspects of the associated structures and equipment; 
                          c) submissions on health and safety matters required from the Principal Contractor(and his 
/her contractor); and 
d) the Principal Contractor’s (and his /her contractor) health & safety plan. 
 
To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is expected 
from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the 
Regulations made there-under including the applicable safety standards, and in particular in terms of 
Section 6, 7 and 8 of the construction regulation (2014). 
 
To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its 
entirety shall apply to the contract to which this specification document applies.  
 
The Construction Regulations promulgated on 07 February 2014. 
 
CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT. 
 
General 
The contractor shall with respect to the site and the construction work that are contemplated: 
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1. cause a preliminary hazard identification to be performed by a competent person before commencing 
any physical construction activity; 
 
2. evaluate the risks associated with the identified hazard to the health and safety of such employees and 
the steps that need to be taken to comply with the Act; and as far as is reasonably practicable, prevent the 
exposure of such employees to the hazards concerned or, where prevention is not reasonably practicable, 
minimize such exposure. 
 
The contractor shall ensure that: 
 

a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or 

existing structure or any part thereof, which may become unstable or is in a temporary state of 

weakness or instability due to the carrying out of construction work; no structure or part of a 

structure is loaded in a manner which would render it unsafe; and 

b)  account of information, if any, provided by the designer of the structure is taken into account in the 

risk assessment. 

Note: The information provided by the designer should outline known or anticipated dangers or hazards 
relating to the work and make available all information required for the safe execution of the work. 
 
 It should provide as relevant, geotechnical information (or make reference to reports provided in the site 
information), the loading the structure is designed to withstand, the methods and sequence of 
construction. 
 
The contractor shall carry out regular inspections and audits to ensure that the work is being performed in 
accordance with the requirements of this specification. 
 
 

4. DEFINITIONS. 

The most important definitions in the Act and Regulations pertaining to this specification document are 
hereby extracted. 
 
Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) 
 
Accident – means unplanned occurrence that happens due to the unsafe condition and may cause injury to 
a person, damage to the property, material, plant, equipment and the environment; 
 
Agent – means any person who acts as a representative for a client. The word agent, in some instances, 
may be used interchangeable with the Construction Health and Safety Agent, the distinguishing factor will 
be on the role expected to be played by the agent mentioned. For example, all H&S  
 
 
 
related issues (audits, inspections, and/or reports) are done by the Construction Health and Safety Agent, 
whilst the accountability of overall project success or portions of the work is done by the Agent i.e. 
Principal Agent or Project Manager or Engineer. 
 
Client means Department of Public Works & Infrastructure. 
 
Competent person means a person who- 
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(a) has in respect of the work or task to be performed the required knowledge, training and experience and, 
where applicable, qualifications, specific for that work or task: Provided that where appropriate 
qualifications and training are registered in terms of the provisions of the National Qualifications 
Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must be regarded as the 
required qualifications and training; and 
(b) is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made under the Act; 
Construction Health & Safety Agent (SACPCMP) – The person or entity appointed by the client through the 
Agent and who has a full authority and obligation to act on the client’s behalf in terms of the construction 
regulations. Pr.CHSA means a competent person who acts as a representative for a Client in terms of 
regulation (5)5. 
 
 
Contract Amount” Financial value of the contract at the time of the award of the contract, exclusive of all 
allowance and any value added tax or sales tax which the law requires the employer to pay to the 
contractor. 
contractor: person or organization that contracts to provide the work covered by the contract 
contract manager: person appointed by the employer to administer the contract on his behalf 
competent person: any person who: 
 
a) has in respect of the work or task to be performed the required knowledge, training and experience and, 
where applicable, qualifications specific to that work or task; and 
b) is familiar with the Act and applicable regulations made in terms of the Act 
 
Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms of 
the provisions of the National Qualification Framework Act of 2000.those qualifications and training must 
be regarded as the required qualifications and training. 
 
danger: anything which may cause injury or damage to persons or property 
employer: person or organization that enters into a contract with the contractor for the provision of the 
work covered by the contract. 
 
employer’s health and safety agent: the person appointed as agent by the employer in terms of Regulation 
4(5) of the Construction regulations and named in the contract data as the being the employer’s agent 
responsible for health and safety matters. This is a Construction Health & Safety Agent. 
 
(SACPCMP)” – The person or entity appointed by the client through the Agent and who has a full authority 
and obligation to act on the client’s behalf in terms of the construction regulations. 
 
"Construction Manager (Site Agent)" means a competent person responsible for the management of the 
physical construction processes and the coordination, administration and management of resources on a 
construction site; 
 
Construction Site means a work place where construction work is being performed; 
 
Construction Supervisor means a competent person responsible for supervising construction activities on 
a construction site; 
 
Construction Vehicle means a vehicle used as a means of conveyance for transporting persons or material, 
or persons and material, on and off the construction site for the purposes of performing construction work; 
Construction work means any work in connection with – 
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a) The construction, erection, alteration, renovation, repair, demolition or dismantling of or addition to a 
building or any similar structure; or 
    b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road, 
railway, runway, sewer or water reticulation system; or the moving of earth, clearing of land, the making of 
excavation, piling, or any similar civil engineering structure or type of work; 
 
Construction Work Permit means a document issued in terms of regulation 3 of the Construction 
Regulations 2014; 
 
CR refers to the Construction Regulations 2014. 
 
Demolition Work means a method to dismantle, wreck, break, pull down or knock down of a structure or 
part thereof by way of manual labour, machinery, or the use of explosives; 
 
 
ergonomics: the application of scientific information concerning humans to the design of objects, systems 
and the environment for human use in order to optimise human well-being and overall system performance. 
 
Fall Protection Plan means a documented plan, which includes and provides for- 
a)All risks relating to working from a fall risk position, considering the nature of work undertaken; 
b) The procedures and methods to be applied in order to eliminate the risk of falling; and 
c) A rescue plan and procedures; 
 
H&S – health and safety 
 
hazard: a source of or exposure to danger 
 
 
hazard identification: the identification and documenting of existing or expected hazards to the health and 
safety of persons, which are normally associated with the type of construction work being executed or to 
be executed. 
 
Health and Safety File – means a file, or other record in permanent form, containing the information 
required a contemplated in the regulations; 
 
health and safety plan: a documented plan which addresses hazards identified and includes safe work 
procedures to mitigate, reduce or control the hazards identified. 
health and safety specification: a site, activity or project specific document pertaining to all health and 
safety requirements related to construction work which is included in the contractor’s contract with the 
employer or an order issued in terms of framework agreement. 
 
healthy: free from illness or injury attributable to occupational causes incident: an event or occurrence 
occurring at work or arising out of or in connection with the activities of persons at work, or in connection 
with the use of plant or machinery, in which, or in consequence of which: 
 
a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is otherwise injured 
or becomes ill to such a degree that he is likely either to die or to suffer a permanent physical defect or 
likely to be unable for a period of at least 14 days either to work or to continue with the activity for which he 
was employed or is usually employed; 
 
b) a major incident occurred; or 
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c) the health or safety of any person was endangered and where: 
            i) a dangerous substance was spilled; 
            ii) the uncontrolled release of any substance under pressure took place; 

i) machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled moving 

objects; or machinery ran out of control 

inspector: a person designated as such under section 28 the Act 
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery, or 
from activities at a workplace. 
 
Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of Construction 
Regulations 2014; 
 
Practical Completion Certificates- A certificates issued in terms of a contract by the employer, signifying 
that the whole of the construction works have reached a state of readiness for occupation or use for the 
purposes intended, although some minor work may be outstanding. 
 
"Professional Engineer or Professional Certificated Engineer" means a person holding registration as 
either a Professional Engineer or Professional Certificated Engineer in terms of the Engineering Profession 
Act, 2000 (Act No. 46 of 2000); 
 
 
reasonably practicable: practicable having regard to: 
           a) the severity and scope of the hazard or risk concerned; 
   b) the state of knowledge reasonably available concerning that hazard or risk and of any means of 
removing or mitigating that hazard or risk; 
            c) the availability and suitability of means to remove or mitigate that hazard or risk; and 
           d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom; 
risk – means the likelihood that harm will occur and the subsequent consequences. 
 
“Risk assessment” – means a process to determine any risk associated with any hazard at a construction 
site in order to identify the steps needed to be taken to mitigate, reduce or control such hazards. 
 
safe: free from any hazard 
Safety Officer – a person deemed competent by SACPCMP under the relevant category of registration. 
scaffold: any temporary elevated platform and supporting structure used for providing access to and 
supporting workmen or materials or both 
 
Structure: 
a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge, 
waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage works, 
earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface and underground tanks, 
earth retaining structure or any structure designed to preserve or alter any natural feature, and any other 
similar structure; 
 
b)any false work, scaffold or other structure designed or used to provide support or means of access 
during construction work; or 
 

c) any fixed plant in respect of construction work which includes installation, commissioning, 

decommissioning or dismantling and where any construction work involves a risk of a person 

falling 
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substance: any solid, liquid, vapour, gas or aerosol, or combination thereof 
 
suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose 
 
temporary works: any falsework, formwork, support work, scaffold, shoring or other temporary structure 
designed to provide support or means of access during construction 
 
workplace: any premises or place where a person performs work in the course of his employment 
 
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT. 
 
5.1 Structure and Organization of OH&S Responsibilities 
 
 
5.1.1. Overall Supervision and Responsibility for OH&S 
              a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in       
terms of Construction Regulation 4(1)(c), implements and maintains the agreed and approved H&S Plan. 
Failure on the part of the Client or Agent to comply with this requirement will not relieve the Principal 
Contractor from any one or more of his/her duties under the Act and Regulations. 
 
b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to ensure that 
the Employer (as defined in the Act) complies with the Act. The pro forma Legal Compliance Audit may be 
used for this purpose by the Principal Contractor or his/her appointed contractor. 
 
c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective appointment 
forms to regularly, in writing, report to their principals on matters of health and safety per routine and ad 
hoc inspections and on any deviations as soon as observed, regardless of whether the observation was 
made during any routine or ad hoc inspection and to ensure that the reports are made available to the 
principal Contractor to become part of site records (Health & Safety File). 
 
d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of 
Construction Regulation 6 to regularly, in writing, report to their principals on matters of health and safety 
per routine and ad hoc inspections and on any deviations as soon as observed, regardless of whether the 
observation was made during any routine or ad hoc inspection and to ensure that the reports are made 
available to the principal Contractor to become part of site records (Health & Safety File). 
 

d) All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act. 

5.1.2 Required appointments as per the Construction Regulations: 
 
 

ITEM REGULATION APPOINTMENT RESPONSIBLE PERSON 

1 3 Construction Work 
Permit 

Client 

2 5(1)(k) Principal Contractor Client 

3. 8(1) Construction Manager Contractor 

4. 6(1) Construction 
Supervisor 

Contractor 

5. 8(5) Construction Safety 
Officer 

Contractor 

6. 8(8) Responsible Employee Contractor 
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7. 9(1) Person To Carry Out 
Risk Assessments 

Contractor 

8. 10(1) Fall Protection Planner Contractor 

9. 13(1) Excavation Supervisor Contractor 

10. 18(1)a Rope Access Contractor 

11. 19(8)(a) Material Hoist Inspector Contractor 

12. 20(1) Bulk Mixing Plant 
Supervisor 

Contractor 

13. 23(1) Operator: Construction 
Vehicle and Mobile 
Plant 

Contractor 

14. 28(a) Stacking and Storage 
Supervisor 

Contractor 

15, 29(h) Fire Equipment 
Inspector 

Contractor 

 
5.2 Communication, Participation & Consultation. 
 
5.2.1 Occupational Health & Safety matters/issues shall be communicated between the Employer, the 
Principal Contractor, the other Contractors, the Designer and other concerned parties shall be through the 
H&S Committee or other means determined by the client. 
 
5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent, verbally 
or in writing, as and when the need arises. 
 
5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S 
Representatives (‘SHE – Reps’) 
 
5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to 
the other Contractors e.g. design changes agreed with the Client and/or its Agent on its behalf and the 
Designer, instructions by the Client and/or his/her agent, exchange of information between Contractors, the 
reporting of hazardous/dangerous conditions/situations etc. 
 
6. INTERPRETATION 
 
a) The Act and its associated regulations shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and this specification. 
 
b) Compliance with the requirements of this specification does not necessarily result in compliance with 
the provisions of the Act. 
 
c) The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction 
Regulations, distinguish between the roles, responsibilities and functions of employers and employees 
respectively. It views consultants and contractors as employees of the “owner” of a construction or 
operational project, the “owner” being regarded as the employer. 
 
d) The position taken by the Construction Regulations is that the “owner”, in terms of its instructions, 
operates (has to operate) in the role of client as per relevant definition. The contractors working for the 
“client” are seen to be in two categories, i.e. the Principal Contractor and Contractors. 
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e) The Principal Contractor has to take full responsibility for the health and safety on the site of the relevant 
project / contract. This includes monitoring health and safety conditions and overseeing administrative 
measures required by the Construction Regulations from all contractors on the project site. 
 
 

e) The words Principal Contractor and Contractor in this document are used interchangeable, unless 

clearly expressed otherwise to mean something else e.g. when used to describe roles, 

responsibilities, functions, acts or omissions of the sub-contractor(s). 

7. RESPONSIBILITIES. 
 
7.1 Client 
a) The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project or 
phase/section of the project in writing for assuming the role of Principal Contractor as intended by the 
Construction Regulations. 
 
b) The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal Contractor 
the contents of the health and safety plan of the both Principal Contractor and Contractor for approval. 
 
c) The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health and 
safety plan of both the Principal Contractor and Contractor is implemented and maintained. The steps 
taken will include periodic audits at intervals of at least once every month. 
 
d) The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the 
Contractor from commencing or continuing with construction work should the Principal Contractor and/or 
the Contractor at any stage in the execution of the works be found to: 
 
a) have failed to have complied with any of the administrative measures required by the Construction 
Regulations in preparation for the construction project or any physical preparations necessary in terms of 
the Act; 
      b)have failed to implement or maintain their health and safety plan; 
 
       c) have executed construction work which is not in accordance with their health and safety plan; or 
    d) act in any way which may pose a threat to the health and safety of any person(s) present on the site of 
the works or in its vicinity, irrespective of him/them being employed or legitimately on the site of the works 
or in its vicinity. 
 
7.2 Principal Contractor 
a) The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. The 
Principal Contractor shall sign and agree to those terms and conditions and shall, before commencing 
work, notify the Department of Labour of the intended construction. Annexure 2 of this construction 
regulation contains a “Notification of Construction Work” form. The Principal Contractor shall submit the 
notification in writing prior to commencement of work and inform the Client or his Agent accordingly. 
 
b) The Principal Contractor shall ensure that he is fully conversant with the requirements of this 
Specification and all relevant health and safety legislation. 
 
c) The Principal Contractor will in no manner or means be absolved from the responsibility to comply with 
all applicable sections of the Act, the Construction Regulations or any Regulations proclaimed under the 
Act or which may perceivable be applicable to this contract. 
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d) The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently 
documented health and safety plan based on this Specification, the Act and the Construction Regulations, 
which shall be applied from the date of commencement of and for the duration of execution of the works. 
This plan shall, as appendices, include the health and safety plans of all Sub-contractors for which he has 
to take responsibility in terms of this contract. 
 
e) The Principal Contractor shall provide proof of his registration and good standing with the 
Compensation Fund or with a licensed compensation insurer prior to commencement with the works. 
f) The Potential Principal Contractor shall, in submitting his Tender, demonstrate that he has made 
provision for the cost of compliance with the specified health and safety requirements, the Act and 
Construction Regulations. (Note: This shall have to be contained in the conditions of Tender upon which a 
Tenderer’s offer is based.) 
 
g) The Principal Contractor shall consistently demonstrate his competence and the adequacy of his 
resources to perform the duties imposed on the Principal Contractor in terms of this Specification, the Act 
and the Construction Regulations. 
h) The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and is 
presented upon request to the Client, an Inspector, Employee or Sub-contractor. 
 
i) The Principal Contractor shall ensure that a health and safety file, which shall include all documentation 
required in terms of the provisions of this Specification, the Act and the Construction 
Regulations, is opened and kept on site and made available to the Client or Inspector upon request. Upon 
completion of the works, the Principal Contractor shall hand over a consolidated health and safety file to 
the Client. 
 
 
j) The Principal Contractor shall, throughout execution of the contract, ensure that all conditions imposed 
on his Sub-contractors in terms of the Act and the Construction Regulations are complied with as if they 
were the Principal Contractor. 
k) The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan and 
revise the same as required, following which revised plan shall be submitted to the Client and/or his/her 
Agent for approval. 
 
7.3 Contractor / sub-contractor 
 
The contractor must demonstrate to the Principal Contractor that he has the necessary competencies and 
resources to perform the construction work safely. 
 
Acceptance by the Principal Contractor of the contract with Public Works shall constitute 
acknowledgement that the Principal Contractor has familiarised him/herself with the contents of the OHSE 
Spec and that he/she will comply with all its obligations in respect thereof. 
 
 
Due to fact that this document is based on legislative requirements, the Client requires that all Contractors 
comply with the requirements of this document and all other relevant legislative requirements not covered 
by this document. 
 
The Client or its duly appointed Construction H&S Agent reserves the right to stop any Principal Contractor 
or Sub-Contractors from working whenever Safety, Health or Environmental requirements are being 
violated as required by regulation 5(1)(q). Any resultant costs of such work stoppages will be for the 
relevant Contractor’s account. 
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The requirements as specified by the Client in this document must not be deemed to be exhaustive and the 
Client reserves the right to make changes as and when the Client deems fit to address issue of OHSE 
Compliance. 
 
The Client will not entertain any claim of any nature whatsoever which arises as a result of costs incurred 
or delays being experienced due to the Contractor not complying with the requirements of this document 
and/or any other applicable legislative requirements imposed on the Contractor. 
 
The contractor may only subcontract work in terms of a written subcontract and shall only appoint a 
subcontractor should he be reasonably satisfied that such a subcontractor has the necessary 
competencies and resources to safely perform the work falling within the scope of the contract.  
Such a subcontract shall require that the subcontractor: 
a) co-operate with the contractor as far as is necessary to enable both the contractor and sub-contractor to 
comply with the provisions of the Act; and 
b) as far as is reasonably practicable, promptly provide the contractor with any information which might 
affect the health and safety of any person at work carrying out work or any person who might be affected 
by the work of such a person at work or which might justify a review of the health and safety plan. 
 
The contractor shall provide any sub-contractor who is submitting a Tender or appointed to perform a sub-
contract falling within the scope of the contract, with the relevant sections of this specification and the 
health and safety specification. 
 
The contractor shall discuss and negotiate with each subcontractor performing construction work the 
subcontractor’s health and safety plan and approve that plan for implementation. 
 
The contractor shall take reasonable steps as are necessary to ensure that: 
a) potential contractors submitting Tenders have made sufficient provision for health and safety measures 
during the construction process; 
 
b) each subcontractor is registered and in good standing with the compensation fund or with a licensed 
compensation insurer prior to their performance of work on site; 
 
c)all the subcontractor’s employees have a valid medical certificate of fitness specific to the construction 
work which are to be performed which is issued by an occupational health and safety practitioner; 
 
d) all sub-contractors co-operate with each other to enable each of those sub-contractors to comply with 
the requirements of the Act and associated regulations; 
 
e) each subcontractor performing construction work has and maintains a health and safety file containing 
the relevant information described in 4.2.5; and 
 
f) each sub-contractor’s health and safety plan is implemented and maintained. 
 
The contractor shall conduct periodic document verifications and audits for compliance with the approved 
health and safety plan of each and every sub-contractor working on the site at intervals agreed upon with 
such subcontractors, but at least once per month. 
 
The contractor shall stop any subcontractor from executing construction work which is not in accordance 
with the contractor’s or subcontractor’s health and safety plan for the site or which poses a threat to the 
health and safety of persons. 
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The contractor shall ensure that where changes to the works occur including design changes , sufficient 
health and safety information and appropriate resources are made available to subcontractor to execute the 
work safely. 
 
The contractor shall ensure that: 
 
a) every subcontractor is registered and in good standing with the compensation fund or with a licensed 
compensation insurer prior to work commencing on site; 
 
b) potential subcontractors submitting Tenders have made provision for the cost of health and safety 
measures during the construction process; and 
 
- every subcontractor has in place a documented health and safety plan prior to commencing any work on 
site which falls within the scope of the contract. 
 
The contractor shall receive, discuss and approve health and safety plans submitted by subcontractors. 
 
The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the 
risk assessment before any work commences, and thereafter at such times as may be determined in the 
risk assessment. 
 
The contractor shall reasonably satisfy himself that all employees of subcontractors are informed, 
instructed and trained by a competent person regarding any hazard and the related work procedures before 
any work commences, and thereafter at such times as may be determined in the risk assessment. 
 
The contractor shall satisfy himself and ensure that all subcontractor employees deployed in the site are: 
 
 
a) informed, instructed and trained by a competent person regarding any hazard and the related work 
procedures before any work commences, and thereafter at such times as may be determined in the risk 
assessment; and 
 
b) issued with proof of health and safety induction training issued by a competent person and carry proof 
such induction when working on site. 
 
The contractor shall undertake a risk assessment together with subcontractors whenever subcontractors 
are working in close proximity to other subcontractors particularly activities involve excavations, the 
moving of earth, the movement of heavy machinery and working at heights 
 
7.4 Construction supervisors. 
 
The construction manager shall in writing appoint construction supervisors responsible for construction 
activities and ensuring occupational health and safety compliance on the construction site. 
 
A contractor shall after considering the size of the project and if considered necessary, appoint in writing 
one or more competent employees for different sections of the work to assist the construction supervisor. 
 
7.5 Competent persons. 
 



  

89 | P a g e  Version 7 of April 2019 
 
 SCMU5-26/27-0019 AMR INF  

The contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of the 
following: 
 

• formwork and support work operations; 

• excavation work; 

• demolition work; 

• scaffolding work operations; 

• suspended platform work operations; 

• material hoists; 

• bulk mixing plants; 

• temporary electrical installations; 

• the stacking and storage of articles on the site; and 

• fire equipment. 

The contractor shall appoint in writing competent persons to: 
a) induct employees in health and safety; and 
b) prepare and update as necessary a fall protection plan and to provide the construction manager with a 
copy of the latest version of such plan. 
7.6. Appointment of a Safety Officer 
 
The Principal Contractors will have to appoint a competent Construction H&S Officer as per the following 
criteria; 
i. Number of employees onsite between 30 but below 50 – Part Time Safety Officer shall be appointed and 
will be onsite at least 2 days a week. 
 
ii. Number of employees above 50 – Fulltime Safety Officer should be appointed. 
 
iii. Should the project require a Construction Work Permit – a Fulltime Safety Officer should be appointed. 
 
Further to the above criteria, should the Client or its Representative having considered the risks present 
and lack of compliance to the Occupational Health and Safety Act, Act 85 of 1993 and its applicable 
Regulations the Client or its Representative may issue an instruction that a Part/ Full Time Construction 
Health and  
 
Safety Officer must be appointed, such a requirement will have to be met. Taking the Risk associated with 
this project into consideration it is deemed that a full time Safety Officer needs to be appointed and be 
present on site at all times. 
 
7.6 Construction Health & Safety Agent (SACPCMP) 
 
The construction Health & Safety Agent act as a link between the client, Principal Contractor and the 
project team members with respect to health & Safety, They are required to ensure that the client carry out 
its H&S responsibilities in terms of Legislation as well as to co-ordinate and ensure good H&S practices are 
maintained throughout the duration of the project. In many cases this role starts from project 
 
 
Initiation to project close-out. 
 
a) H&S competence: In the event that the client is unable to satisfy the requirements of the Construction 
Regulations for whatever reasons, the construction H&S agent may be appointed to perform these 
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functions on behalf of the client. Given the need to appoint a registered construction H&S agent that is 
competent and adequately resourced with respect to H&S matters. 
 
b) H&S goals: It is important that the construction H&S agents demonstrate clearly to clients how they are 
going to contribute to the achievement of any client H&S goals and objectives. They should also set their 
own H&S goals. 
 
c) H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S agents need to 
ensure that they brief clients fully on the client’s particular responsibilities in terms of the OH&SA of 1993 
and Construction Regulations as amended from time to time. In the absence of acceptance by clients of 
these responsibilities, H&S agents will not be able to adequately meet their own H&S responsibilities and 
duties. 
 
d) H&S information: H&S agents must provide the designer or design team with all H&S information to 
enable them to conduct a design HIRA to identify the significant hazards that need to be included in the 
H&S specification. This information may be gathered from multiple sources such as, for example, 
 
 
discussion with the client, previous historical use of the site or facility, previous surveys and investigations 
and past H&S files. 
 
e) The employer’s health and safety agent shall: 
a) audit the contractor’s compliance with the requirements of this specification prior to the commencement 
of any physical construction activities on the site; 
 
b) accept or reject the contractor’s health and safety plans, giving reasons for rejecting such plans; 
 
c) monitor the effective implementation of all safety plans; 
 
d) conduct periodic and random audits on the health and safety file to establish compliance with the 
requirements of this specification; 
 
e) visit the site at regular intervals to conduct site inspections, and based upon such visits issue, wherever 
necessary, Improvement Notices, Contravention Notices and Prohibition Notices, to the contractor or any 
of the contractor’s subcontractors with a copy to the contract manager and, where relevant, to the 
contractor. 
 
f) The contractor shall invite the employer’s health and safety agent to audit compliance with the 
requirements of this specification before commencing with any physical construction activity on the site. 
 
g) Other duties of a H&S is to ensure that, where applicable, the following is attended to: 
 
1. Application for a Construction Work Permit Number (as per DoL Chief Inspector, July 2018). 
A client who intends to have construction work carried out, must at least 30 days before that work is to be 
carried out apply to the provincial director in writing for a construction work permit to perform construction 
work if the intended construction work starts on or after the 7th of August 2018 and exceeds 365 days; will 
involve more than 3600 person days of construction work; or the works contract in of a value exceeding 
thirteen million rand or Construction Industry Development Board (CIDB) grading level 7. 
The application for the Construction Work Permit Number as contemplated above shall be the 
responsibility of the client depending on the submission of all relevant documentation from the successful 
Tenderer. 
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After the Provincial Director of Labour has issued a Construction Work Permit, the Client’s or its duly 
appointed Construction H&S Agent will issue a letter advising the Project Leader and the Principal Agent to 
arrange the site handover meeting as all legislative requirements would have been complied with including 
as a copy of the construction permit to work. 
 
2. Tenderer’s responsibility: 
The Tenderer (meeting the above criteria) must ensure that they attach a certified copy of the SACPCMP 
Certificate for a Registered Construction Manager together with their OHSE Plans. 
 
7.7 Responsibilities towards employees and visitors 
 
1. The contractor shall as far as is reasonably practicable, cause every employee to be made conversant 
with the hazards to his health and safety attached to any work which he has to perform, any article or 
substance which he has to produce, process, use, handle, store or transport and any plant or machinery 
which he is required or permitted to use, as well as with the precautionary measures which should be taken 
and observed with respect to those hazards or safe work procedures. 
 
2. The contractor shall ensure that all employees under his or her control and the employees of his 
subcontractors who are performing construction work are: 
 
a) informed, instructed and trained by a competent person regarding any hazard and the related work 
procedures before any work commences, and thereafter at such times as may be determined in the risk 
assessment; and 
b) issued with proof of health and safety induction training issued by a competent person and carry proof 
of such induction when working on site. 
 

1. The contractor shall cause a record of training to be kept which indicates the training dates, the 

names, identity numbers and job description of all those who attended such training and the name, 

identity number and competence of the person who provided the training. 

 
4. The contractor shall not allow or permit any employee to enter the site, unless such person has 
undergone health and safety induction training pertaining to the hazards prevalent on the site at the time of 
entry. 
 
5. The contractor shall ensure that each visitor to a construction site, save where such visitor only visits 
the site office and is not in direct contact with the construction work activities: 
 
a. undergoes health and safety instruction pertaining to the hazards prevalent on the site; an 
               b. is provided with the necessary personal protective equipment. 
 
6. The contractor shall provide suitable on-site signage to alert workers and visitors to health and safety 
requirements. Such signage shall include but not be limited to: 
 
a. unauthorized entrance prohibited; 
b. signage to indicate what personal protective equipment is to be worn; and 
c. activity related signs. 
 
7. The contractor shall not permit any person who is or who appears to be under the influence of 
intoxicating liquor or drugs, to enter or remain at a workplace. 
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8. SCOPE OF WORK 
 
These specifications are applicable to the specific scope of work pertaining to the above-mentioned project 
as detailed in the Tender documents, this amongst all includes for example: 
 
i) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing or dismantling of 
building and structures. 
a)Site clearance 
 
b)Site hoarding, demarcation and demolition works 
 
c) excavations, filling, compaction, evening surface 
 
d) Piling (by drilling, excavating,) 
 
9. PREPARING A HEALTH & SAFETY PLAN 
 
(a) The level of detail required for a H&S plan will depend on how complex the workplace is (in particular, 
the number of contractors at the workplace at any one time) and the risks involved in the work. The plan 
must be easily accessible in a construction site and it must be clearly understood by management, 
supervisors & workers on construction site. 
 
(b) The plan must be implemented, maintained and kept up to date during the construction of the project. 
 
(c) The principal contractor should prepare a H&S plan that includes; 
 
  project information; 
  client requirements for H&S management on the project; 
Environmental restrictions and existing on-site risks arrangements, imposed 
by others or developed by the principal contractor, to control significant site 
H&S risks; 
 
(d) The H&S plan should include the following information: 
  details of the client, that is the person commissioning the construction work, for example their name, 
representative and contact details; 
details of the principal contractor; 
  details of the construction project, for example address of the workplace, anticipated start and end date 
and a brief description of the type of construction work that the H&S plan will cover; 
  details on how subcontractors will be managed and monitored, including how the principal contractor 
intends to implement and ensure compliance with the H&S plan such as checking on the performance of 
subcontractors and how non-compliance will be handled; and 
  details on how the risks associated with falls, falling objects, moving plant, electrical work and all high 
risk construction work that will take place on a construction project will be managed. 
 
(e) The H&S plan should also include information on: 
  the provision and maintenance of a hazardous chemicals register, safety data sheets and hazardous 
chemicals storage; 
  the safe use and storage of plant; 
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  the development of a construction project traffic management plan; 
  obtaining and providing essential services information – electrical, gas, telecom, water and similar 
services; 
  workplace security and public safety; and 
  ensuring workers have appropriate licences and training to undertake the construction work. 
(f) The H&S plan must contain: 
  a general description of the type of work activities involved in the project and not just a description of the 
facility to be constructed; 
  the project program or schedule details, including start and finish dates, showing principal activities; 
  details of client, design team, principal contractor, subcontractors, and major suppliers; and 
  extent and location of relevant existing records, surveys, site investigation and geotechnical reports, ‘as-
built’ plans, H&S files. 
 
 
10. HEALTH AND SAFETY FILE 
 
a) The H&S file is a document prepared by the principal contractor containing important project H&S 
information for use by the owner of the completed structure after construction has been completed. 
 
b) The principal contractor is responsible for producing an H&S file. It contains important project H&S 
information for use by the owner of the completed structure after construction has been completed. It is 
essential that the process of compiling the file commences as early as possible to ensure sufficient time to 
gather the required information. 
c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a Health & Safety File on 
site at all times that must include all documentation required in terms of the Act and Regulations and must 
also include a list of all Contractors on site that are accountable to the Principal Contractor and the 
agreements between the parties and details of work being done. A more detailed list of documents and 
other legal requirements that must be kept in the Health & Safety File. 
 
d) The contractor must ensure that the client’s format and layout of the H&S file is adhered to. The 
contractor must identify the responsible person that will prepare the H&S file and who will be responsible 
for the drafting of as-built drawings. The contractor must establish procedures: 
 

f) The Health and Safety File will remain the property of the Client and/or its Agent on its behalf 

throughout the period of the project and shall be consolidated and handed over to the Client and/or 

its Agent on its behalf at the time of completion of the project. 

 
f) The contractor shall establish and maintain on site a health and safety file which contains copies, as 
relevant of: 
the following documents which shall be placed in the file prior to commencing with physical construction 
activities: 
  copy of the contraction work permit issued in terms of the Construction Regulations 2014; 
  the contractor’s health and safety policy, signed by the chief executive officer, which outlines the 
contractor’s objectives and how they will be achieved and implemented by the contractor; 
  copies of all risk assessments that were conducted. 
  the letters of appointment, as relevant, together with a brief curricula vita (CV) of: 
— the construction manager and any assistant construction managers; 
— the construction health and safety manager 
— the construction health and safety officer 
— the risk assessor who is tasked to perform the risk assessments; and 
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— the registered person responsible for the electrical installation covered by the Electrical Installations 
Regulations; 
— the authorised persons responsible for gas appliances, gas system gas reticulation system covered by 
the Pressure Equipment Regulations; 
 
g) a copy of the certificate of registration of the registered person responsible for the electrical installation 
covered by the Electrical Installations Regulations; 
 
h) the approval of the design of the part of an electrical installation which has a voltage in excess of 1 kV by 
a person deemed competent in terms of the Electrical Installations Regulations; 
 
i) proof of registration of the electrical contractor who undertakes the electrical installation in terms of the 
Electrical Installations Regulations; 
 
j) the preliminary hazard identification undertaken by a competent person; 
 
k) the organogram which outlines the roles of the construction supervisor’s assistants and safety officers; 
and 
 
l) the contractor’s health and safety plan; 
 
m) the emergency procedures; 
 
n) the procedure for the issuing and replacement of lost, stolen, worn or damaged personal protective 
clothing and equipment; and 
 
o) proof that the contractor and all the subcontractors are registered and in good standing with the 
compensation fund or with a licensed compensation insurer relevant to the type of work performed; 
 
p) the following documents, as relevant, which shall be placed in the file after construction activities have 
commenced; 
 
q) the letters of appointments, if relevant, together with a brief curricula vita (CV) of: 
— persons who are required to assist the construction supervisor; 
— construction supervisor for the site in respect of construction work covered by the Construction 
Regulations; 
— competent persons; 
— assistants of construction supervisor; and 
— designers of temporary works; 
 
r) any revisions to the organogram which outlines the roles of the construction supervisor’s assistants and 
safety officers; 
 
s) each and every subcontract agreement and each and every subcontractor’s approved health and safety 
plan; 
 
t) proof that every subcontractor is registered and in good standing with the compensation fund or with 

a licensed compensation insurer relevant to the type of work performed; 

 

 
u) proof of all subcontractor’s induction training whenever it is conducted; 
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v) copies of the minutes of the contractor’s subcontractor’s health and safety meetings; 
 
w) copies of each of the contractor’s subcontractors’ health and safety policy, signed by the chief 
executive officer, which outlines the contractor’s objectives and how they will be achieved and 
implemented by the contractor; 
 
x) the health and safety plans of all the contractor’s subcontractors who are required to provide such 
plans; 
 
y) copies of the fall protection plan and each revision thereof; 
 
z) a comprehensive and updated list of all the subcontractors employed on site by the contractor, 
indicating the type of work being performed by such sub-contractors; 
 
aa) the outcomes of the monthly audits for compliance with the approved health and safety plan of each 
and every sub-contractor working on the site; 
 
bb) any report made to an inspector by the health and safety committee; 
 
cc) the minutes of all health and safety meetings and any recommendations made to the contractor by the 
health and safety committee; 
 
dd) the findings of all audit reports made regarding the implementation of the contractor’s or a 
subcontractor’s health and safety plan; 
 
 
ee) the inputs of the safety officer, if any, into the health and safety plan; 
 
ff) details of induction training conducted whenever it is conducted including the list of attendees; 
 
gg) proof of the following where suspended platforms are used: 
— a certificate of system design issued by a professional engineer, professional certificated engineer or a 
professional engineering technologist; 
— proof of competency of erectors, operators and inspectors; 
 
— proof of compliance of operational design calculations with requirements of the system design 
certificate; 
— proof of performance test results; 
— sketches indicating the completed system with the operational loading capacity of the platform; 
— procedures for and records of inspections having been carried out; 
— procedures for and records of maintenance work having been carried out; 
— proof that the prescribed documentation has been forwarded to the provincial director; 
 
hh) letters of appointments for competent persons to supervise the activities which law requires to be so 
supervised; 
 
ii) a copy of risk assessments made by competent persons; 
 
jj) records of the register of inspections made by a competent person immediately before and during the 
placement of concrete or any other load on formwork; 
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kk) the names of the first aiders on site and copies of the first aid certificates of competency; 
 
ll) the names of the persons the persons who are in possession of valid certificate of competency in first 
aid and copies of such certificates; 
 
mm) medical certificates of fitness for the contractor’s and subcontractors’ employees specific to the 
construction work to be performed and issued by an occupational health and safety practitioner: 
 
a. details of all incidents together with the Contractor’s investigative report on such incident; 
         b. the record of inspections carried out by the designers of structures to ensure compliance with 
designs; and 
 
nn) any other documentation required in terms of regulations issued in terms of the Act including a record 
of all drawings, designs, materials used and other similar information concerning the completed structure; 
 
oo) The health and safety file shall be made available for inspection by any inspector, subcontractor, the 
contract manager, the employer’s health and safety agent or employee of the contractor upon the request 
of such persons. 
 
pp) The health and safety file shall be updated to ensure that its contents always reflect the latest available 
information. 
 
qq) The contractor shall hand over a copy of the health and safety file to the employer’s health and safety 
agent upon completion of the contract and if relevant, a certificate of compliance accompanied by a test 
report for the electrical installation in accordance with the provisions of the Electrical Installation 
Regulations. 
 
11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND REVIEWING OH&S 
PERFORMANCE. 
 
The Principal Contractor is required to maintain an acceptable disabling incident frequency rate (DIFR) and 
report on this to the Client and/or its Agent on its behalf on a monthly basis. 
 
11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD WORKING 
PROCEDURES (SWP) AND METHOD STATEMENTS. 
The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP) 
and Method Statements for each activity executed in the contract or project. 
The identification of hazards is over and above the hazards identification programme and those hazards 
identified during the drafting of the Health and Safety Plan. 
11.1.1 Monthly Audit by Client and/or its H&S Agent. 
The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at times agreed with the 
Principal Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the principal 
Contractor has implemented, is adhering to and is maintaining the agreed and approved OH&S Plan. 
 
a) A representative of the Principal Contractor and the relevant Health and Safety Representative(s) (SHE-
Reps) must accompany the Client and/or its Agent on its behalf on all Audits and Inspections and may 
conduct their own audit/inspection at the same time. Each party will, however, take responsibility for the 
results of his/her own audit/inspection results. The Client and/or its Agent on its behalf may require to be 
handed a copy of the minutes of the previous Health and Safety Committee meeting reflecting possible 
recommendations made by that committee to the Employer for reference purposes. 
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11.1.2 Health & Safety incident/accident reporting & investigations 
a) The Principal Contractor shall report all incidents where an employee is injured on duty to the extent that 
he/she: 
i. dies 
ii. becomes unconscious 

ii. loses a limb or part of a limb 

iii.  

iv. is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent 
physical defect or likely to be unable for a period of at least 14 days either to work or continue with the 
activity for which he/she was usually employed 
 
OR where: 
a major incident occurred 
i. the health or safety of any person was endangered 
ii. where a dangerous substance was spilled 
iii. the uncontrolled release of any substance under pressure took place 
iv. machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving 
objects 
v. Machinery ran out of control, to the Provincial Director of the Department of Labour within seven days 
and at the same time to the Client and/or its Agent on its behalf. 
b) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of all 
statutory reports required in terms of the Act and the Regulations. 
c) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly 
“SHE Risk Management Report”. 
d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf with 
copies of all internal and external accident/incident investigation reports. 
The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where 
employees and non-employees were injured to the extent that he/she/they had to receive first aid or be 
referred for medical treatment by a doctor, hospital or clinic. (General Administrative Regulation 9) 
e) The results of the investigation to be entered into the Accident/Incident Register listed above. (General 
Administrative Regulation 9) 
f) The Principal Contractor is responsible for the investigation of all non-injury incidents as described in 
Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including the 
steps taken to prevent similar incidents in future. 
g) The Principal Contractor is responsible for the investigation of all accidents relating to the construction 
site and keeping a record of the results of such investigations including the steps taken to prevent similar 
accidents in future. 
h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated and 
reported on in writing, irrespective of whether such incident gave rise to injury or damage. 
  Determine the underlying H&S deficiencies and other contributory factors 
  Identification of corrective/preventative actions and continual improvement 
  Communicating the outcome/results and documenting the events of the investigation. 
 
Reporting Of Near-Misses 
 
  Department of Public Works & Infrastructure views the reporting of near misses as a critical component 
in creating a positive health and safety awareness culture on site. 
 
  Department of Public Works & Infrastructure retains the right to enforce the reporting of near misses 
within 24 hours of occurrence. 
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12. Review 
 
The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard Work 
Processes at each Production Planning and Progress Report meeting as the construction work develops 
and progresses and each time changes are made to the designs, plans and construction methods and 
processes. 
 
The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors and all 
other concerned parties with copies of any changes, alterations or amendments as contemplated in the 
above paragraph. 
 
12.1 Site Rules and other Restrictions 
a) Site OH&S Rules 
The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the 
Health and Safety Plan and associated aspects of the construction. When required for a site by law, visitors 
and non-employees upon entering the site shall be issued with the proper Personal Protective Equipment 
(PPE) as and when necessary. 
 
b) Security Arrangements 
The Principal Contractor must establish site access rules and implement and maintain these throughout 
the construction period.  
Access control must include the rule that non-employees shall at all times be provided with fulltime 
supervision while on site.  
The Principal Contractor must develop a set of Security rules and procedures and maintain these 
throughout the construction period. 
 
If not already tasked to the H&S Officer appointed in terms of Construction Regulation, the Principal 
Contractor must appoint a competent person who must develop contingency plans for any emergency that 
may arise on site as indicated by the risk assessments. 
 
12.1.1 Appointment of Health & Safety Representatives 
 
a) H&S Representatives(‘SHE – Reps’) 
 
Where the Principal Contractor employs more than 20 persons (including the employees of other 
Contractors (sub-contractors) he has to appoint one H&S Representatives for every 50 employees or part 
thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.) 
 
H&S Representatives must be appointed in writing and the designation shall be in accordance with the 
Collective Agreement as concluded between the parties as is required in terms of General Administration 
Regulation 6. 
12.1.2 Duties and Functions of the H&S Representatives 
 
The contractor shall appoint in writing one health and safety representative for every 50 employees working 
on the site, whenever there are more than 20 employees on the site, to: 
 
 
  conduct at least a weekly inspection of their respective areas of responsibility using a checklist 
developed by a Principal Contractor. 
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  review the effectiveness of health and safety measures; 
  identify potential hazards and potential major incidents; 
  in collaboration with his employer, examine the causes of incidents; 
  investigate complaints by any employee of the contractor relating to that employee's health or safety on 
the site; 
  make representations to the contractor on matters arising from a), b), c) or d) or on general matters 
affecting the health or safety of the employees at the workplace; 
  inspect the site with a view to, the health and safety of employees, at regular intervals; 
  participate in consultations with inspectors at the workplace and accompany inspectors on inspections 
of the workplace; and 
  participate in any internal health or safety audit. 
 
The report must be consolidated and submitted to the Health & Safety Committee. 
H&S Representatives must form part of the incident/accident investigating team. 
The contractor shall provide the health and safety representatives with the necessary assistance, facilities 
and training to carry out the functions established above. 
 
12.1.3 Establishment of H&S Committee(s) 
 
  The Principal Contractor must establish H&S Committees consisting of designated H&S Representatives 
together with a number of Employers Representatives appointed as per Section 19(3) that are not allowed 
to exceed the number of H&S Representatives on the committee. 
 
  The persons nominated by the employer on a H&S Committee must be designated in writing for such 
period as may be determined by him. The H&S Committee shall co-opt advisory (temporary) members and 
determine the procedures of the meetings including the chairmanship. 
 
  The H&S Committee must meet minimum monthly and consider, at least, an agreed Agenda for the first 
meeting. Thereafter the H&S Committee shall determine its own procedures. 
 
12.1.4 Training & Awareness 
The contents and syllabi of all training required by the Act and Regulations including any other related or 
relevant training as required must be included in the Principal Contractor’s Health and Safety Plan and 
Health and Safety File. 
a) Training & Induction 
All employees performing work or task on site that potentially impact on H&S must be competent & have 
the necessary appropriate education, training & experience. 
All the training must be closely aligned with the risk profile of the project; procedures must be put in place 
to ensure that all workers are aware of the consequences of their work activities & benefits of improved 
H&S performance. 
All employees of the Principal and other Contractors must be in possession of proof of General Induction 
training 
b) Site Specific Induction Training 
All employees of the Principal and other Contractors must be in possession of Site Specific Occupational 
Health and Safety Induction or other qualifying training. 
c) Other Training 
All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in 
possession of valid proof of training. 
d) Copy of the Act 
The contractor shall ensure that a copy of the Act and relevant regulations is available on site for 
inspection by any person engaged in any activity on the site. 
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13. PROJECT/SITE SPECIFIC REQUIREMENTS 
 
The following is a list of specific activities and considerations that have been identified for the project 
andsite and for which Risk Assessments, Standard Working Procedures (SWP), management and control 
measures and Method Statements (where necessary) have to be developed by the Principal Contractor: 
 
a) Clearing & grabbling the area/site 
b) Site establishment 
c) Dealing with existing services; e.g existing standby generator 
d) Location of existing services 
e) Boundary & Access control/Public liability exposures 
f) Protection against heat exhaustion, dehydration, wet & cold conditions 
g) Dealing with illnesses other related diseases 
h) Use of portable electrical & explosive tools 
i) Any Excavation work 
j) Loading & offloading of trucks 
k) Driving & operations of Construction vehicles & mobile plant 
l) Temporal works and 
m) Construction work as defined in the construction regulation 2014 
 
14. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY 
REQUIREMENTS TO ENSURE COMPLIANCE 
 
Administrative & Legal Requirements 
(a) OHS Act Section/ (b) Regulation c) Subject (1) Requirements 
Construction. RegulationNotice of carrying out Construction work 
 
  Department of Labour notified 
  Copy of Notice available on Site 
 
General Admin. Regulation 4 
Copy of OH&S Act (Act 85 of 1993) 
  Updated copy of Act & Regulations on site. 
  Readily available for perusal by employees. 
 
COID Act Section 80 
Registration with Compensation Insurer. 
  Written proof of registration/Letter of good standing available on Site 
 
Construction. Regulation 4 & 5(1) 
H&S Specification & Programme 
  H&S Spec received from Client and/or its Agent on its behalf 
  OH&S programme developed & Updated regularly 
 
Section 8(2)(d) 
Construction. Regulation 7 
Hazard Identification & Risk Assessment 
  Hazard Identification carried out/Recorded 
  Risk Assessment and – Plan drawn up/Updated 
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  RA Plan available on Site 
  Employees/Sub-Contractors informed/trained 
 
Section 16(2) 
Assigned duties (Managers) 
  Responsibility of complying with the OH&S Act assigned to other person/s by CEO. 
 
Construction. Regulation 6(1) 
Designation of Person Responsible on Site 
  Competent person appointed in writing as 
  Construction Supervisor with job description 
 
Construction. Regulation 6(2) 
Designation of Assistant for above 
  Competent person appointed in writing as 
 
  Assistant Construction Supervisor with job description 
Section 17 & 18 
General Administrative Regulations 6 & 7 
Designation of Health & Safety Representatives 
 
  More than 20 employees - one H&S Representative, one additional H&S Rep. for each 50 employees or 
part thereof. 
 
  Designation in writing, period and area of responsibility specified in terms of GAR 6 & 7 
 
  Meaningful H&S Rep. reports. 
 
  Reports actioned by Management. 
Section 19 & 20 
General Administrative Regulations 5 
Health & Safety Committee/s 
 
  H&S Committee/s established. 
  All H&S Reps shall be members of H&S Committees 
  Additional members are appointed in writing. 
  Meetings held monthly, Minutes kept. 
  Actioned by Management. 
 
Section 37(1) & (2) 
Agreement with Mandatories/ 
(Sub-)Contractors 
  Written agreement with (Sub-)Contractors 
  List of SubContractors displayed. 
 
 
  Proof of Registration with Compensation Insurer/Letter of Good Standing 
  Construction Supervisor designated 
  Written arrangements re. 
  H&S Reps & H&S Committee 
  Written arrangements re. First Aid 
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Section 24 & 
General Admin. Regulation 8 
COID Act Sect.38, 39 & 41 
Reporting of Incidents 
(Dept. of Labour) 
 
  Incident Reporting Procedure displayed. 
  All incidents in terms of Sect. 24 reported to the Provincial Director, Department of Labour, within 3 days. 
(Annexure 1)(WCL 1 or 2) and to the Client and/or its Agent on its behalf 
  Cases of Occupational Disease Reported 
  Copies of Reports available on Site 
  Record of First Aid injuries kept 
General Admin. Regulation 9 
Investigation and Recording of Incidents 
 
  All injuries which resulted in the person receiving medical treatment other than first aid, recorded and 
investigated by investigator designated in writing. 
  Copies of Reports (Annexure 1) available on Site 
  Tabled at H&S Committee meeting 
  Action taken by Site Management. 
Construction. Regulation 8 
Fall Prevention & Protection 
 
  Competent person appointed to draw up the Fall Protection Plan 
  Proof of appointees competence available on Site 
  Risk Assessment carried out for work at heights 
  Fall Protection Plan drawn up/updated 
  Available on Site 
Construction. Regulation 
Driven Machinery Regulations 18 & 19 
Cranes & Lifting Machines Equipment 
 
  Competent person appointed in writing to inspect Cranes, Lifting Machines & Equipment 
  Written Proof of Competence of above appointee available on Site. 
  Cranes & Lifting tackle identified/numbered 
  Register kept for Lifting Tackle 
  Log Book kept for each individual Crane 
  Inspection: - All cranes - daily by operator 
- Tower Crane/s - after erection/6monthly 
- Other cranes - annually by comp. person 
  - Lifting tackle(slings/ropes/chain slings etc.) - daily or before every new application 
 
General Safety Regulation 8(1)(a) 
Designation of Stacking & Storage Supervisor. 
 
  Competent Person/s with specific knowledge and experience designated to supervise all Stacking & 
Storage 
 
  Written Proof of Competence of above appointee available on Site 
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Construction. Regulation Environmental Regulation 9 
Designation of a Person to Co-ordinate Emergency Planning And Fire Protection 
 
  Person/s with specific knowledge and experience designated to co-ordinate emergency contingency 
planning and execution and fire prevention measures 
  Emergency Evacuation Plan developed: 
  Drilled/Practiced 
  Plan & Records of Drills/Practices available on Site 
  Fire Risk Assessment carried out 
  All Fire Extinguishing Equipment identified and on register. 
  Inspected weekly. Inspection Register kept 
 
  Serviced annually 
General Safety Regulation 3 
First Aid 
 
 
 
  Every workplace provided with sufficient number of First Aid boxes. (Required where 5 persons or more 
are employed) 
 
  First Aid freely available 
 
  Equipment as per the list in the OH&S Act. 
 
  One qualified First Aider appointed for every 50 employees. (Required where more than 10 persons are 
employed) 
 
  List of First Aid Officials and Certificates 
 
  Name of person/s in charge of First Aid box/es displayed. 
 
  Location of First Aid box/es clearly indicated. 
 
  Signs instructing employees to report all 
 
  Injuries/illness including first aid injuries 
 
General Safety Regulation 2 
Personal Safety Equipment (PSE) 
 
  PSE Risk Assessment carried out 
  Items of PSE prescribed/use enforced 
  Records of Issue kept 
  Undertaking by Employee to use/wear PSE 
  PSE remain property of Employer, not to be removed from premises GSR 2(4) 
 
General Safety Regulation 9 
Inspection & Use of Welding/Flame Cutting Equipment 
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  Competent Person/s with specific knowledge and experience designated to Inspect Electric Arc, Gas 
Welding and Flame Cutting Equipment 
  Written Proof of Competence of above appointee available on Site 
  All new vessels checked for leaks, leaking vessels NOT taken into stock but returned to supplier 
immediately 
  Equipment identified/numbered and entered into a register 
  Equipment inspected weekly. Inspection Register kept 
 
  Separate, purpose made storage available for full and empty vessels 
 
General Safety Regulation 13A 
Inspection of Ladders 
  Competent person appointed in writing to inspect Ladders 
  Ladders inspected at arrival on site and weekly thereafter. Inspections register kept 
  Application of the types of ladders (wooden, aluminium etc.) regulated by training and inspections and 
noted in register 
General Safety regulation 13B 
Ramps 
  Competent person appointed in writing to supervise the erection & inspection of Ramps. Inspection 
register kept. 
  Daily inspected and noted in register 
 
15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES 
 
i. General 
 
  The Principal Contractor shall at all times ensure his status of an “employer” as referred to in the Act, 
and will aTendere by his/her responsibilities, duties and functions as per the requirements of the Act and 
Regulations with specific reference to Section 8 of the Act. 
  The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at all times 
and in addition to that he/she will introduce and maintain a file titled “Health and Safety File”, or other 
record in permanent form, which shall contain all relevant aspects and information as contemplated in the 
Construction Regulations. He/she will make this file available to the client or his representative whenever 
necessary or on request to an interested party. 
  The project under control of the Principal Contractor shall be subject to periodic health and safety audits 
that will be conducted by the client at intervals agreed upon between the Principal Contractor and the 
client, provided such intervals will not exceed periods of one month. 
  The Principal Contractor is to ensure that he/she and all persons under his control on the construction 
site shall adhere to the above specifications. 
  The Principal Contractor should note that he/she shall be held liable for any anomalies including costs 
and resulting deficiencies due to delays caused by non-conformance and/or non-compliance to the above 
Health and Safety Specifications and the Health and Safety Plan based on these specifications. 
                                                
                                                   ii. Personal protective equipment and clothing 
The contractor shall ensure that: 
  all workers are issued with the necessary personal protective clothing; 
  all workers are identifiable at all times by having the company for which they work for printed on the back 
or front of their overalls; and 
  clear procedures are in place for the replacement of lost, stolen, worn or damage personal protective 
clothing. 
iii. Competent persons 
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The Principal contractor and other contractors shall appoint in writing competent persons to supervise or 
inspect, as relevant, any of the following: 
 
 
  formwork and support work operations; 
  excavation work; 
  demolition work; 
  material hoists; 
  temporary electrical installations; 
  the stacking and storage of articles on the site; and 
  fire equipment. 
 
The contractor shall appoint in writing competent persons to: 
 
  induct employees in health and safety; and 
  prepare and update as necessary a fall protection plan and to provide the construction manager with a 
copy of the latest version of such plan. 
16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES 
 
The Principal Contractor’s specific duties in terms of these specifications are detailed in the Construction 
Regulations as published under government notice 07 August 2014, stipulated in Section 7. 
  
                                   17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH 
REGARD TO HAZARDOUS ACTIVITIES 
 
The following examples of activities are identifiable as hazardous in terms of the Construction Regulations. 
The contractor shall execute the activities in accordance with the following Construction Regulations and 
other applicable regulations of the Act: 
- Fall protection 
- Structures 
- Excavation work 
- Construction vehicles & mobile plant. 
- Water environments 
- Housekeeping on construction sites 
- Fire precautions on construction sites. 
 
This list must not be taken to be exclusive or exhaustive! All of the above requirements will be read in 
conjunction with the relevant regulations and health and safety standards as required by the Act. All 
documents and records required by the Construction Regulations will be kept in the Health and Safety 
 
File and will be made available at any time when required by the client or his representative, or on request 
to an interested party. 
 
   18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR 
 
i. Legal Framework 
Part of legal obligations 
 
The more important Acts and relevant subordinate/secondary legislation as well as other (inter alia Local 
Government) legislation that also apply to the State as well as to State owned buildings and premises: - 
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a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises" 
b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the municipal by-laws 
and any special requirements of the local supply authority 
c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended 
d. The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as amended and 
relevant proclaimed Regulations (SABS 0400) 
e. The Post Office Act 1958 (Act 44 of 1958) as amended 
f. The Electricity Act 1984, Act 41 of 1984 
g. The Regulations of Local Gas Board(s), including Publications of the SABS Standards and Codes of 
Practice, with specific reference to GNR 17468 dated 4th October 1997 
h. Legislation pertaining to water usage and the environment 
i. Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.) 
j. Common Law 
ii. General requirements 
The contractor shall: 
 
a) create and maintain as reasonably practicable a safe and healthy work environment, 
b) execute the work in a manner that complies with all the requirements of the Act and all its associated 
regulations, and in so doing, minimize the risk of incidents occurring; 
c) conspicuously display any site specific number assigned to the construction site in terms of the 
Construction Regulations 2014 at the main entrance to the site; and 
d) respond to the notices issued by the employer’s health and safety agent as follows: 
  Improvement Notice: improve health and safety performance over time so that repeat notices are not 
issued; 
       Contravention Notice: rectify contravention as soon as possible; 
 
Prohibition Notice: terminate affected activities with immediate effect and only recommence activities when 
it is safe to do so 
 
Note: Financial penalties can be applied should Contravention Notices be issued. This should be dealt 
under the sub heading “NON-CONFORMANCES” in the same document. 
 
 
19. HOUSE KEEPING 
 
Good housekeeping will be maintained at all times as per Construction Regulation No. 25. Poor 
housekeeping contributes to three major problems, namely, costly or increased accidents, fire or fire 
hazards and reduction in production. Good housekeeping will enhance production time. 
 
In promotion of environmental control all waste, rubble, scrap etc., will be disposed of at a registered dump 
site and records will be maintained. Where it is found to be impractical to use a registered dump site or it is 
not available, the Principal Contractor will ensure that the matter is brought to record with the client or his 
representative, after which suitable, acceptable alternatives will be sought and applied. 
 
Dross and refuse from metals, and waste matters or by-products whose nature is such that they are 
poisonous or capable of fermentation, putrefaction or constituting a nuisance shall be treated or disposed 
of by methods approved of by an inspector. 
 
NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after hours 
unless there is adequate, suitable artificial lighting including support services in respect of Health and 
Safety. 
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20. FACILITIES 
 
The site establishment plan shall make provision for: 
                                                                         
                                                                          a) Dining room facilities 
The contractor shall make provision for adequate dining room facilities for his employees on site. 
b) Change rooms 
The contractor shall make provision for adequate change rooms for his employees on site. 
 
c) Ablution facilities 
The contractor shall make provision for adequate ablution facilities for his employees on site. 
These facilities shall be maintained by the contractor. 
 
d) Smoking Areas 
Designated smoking areas shall be established by Department of Public Works. 
 
e) Drinking Water Facilities 
The provision of drinking water facilities shall be negotiated between the Contractor and Department of 
Public Works &Infrastructure 
f) Equipment Compliance Certificates 
 
Before equipment is brought on site valid certificates of compliance issued by a competent person shall be 
presented. The equipment includes but shall not be limited to: 
i.lifting equipment and lifting tackle 
                                                              ii.power driven machinery 
                                                              iii.electrical equipment 
iv.testing and monitoring equipment 
g) Barricading 
 
All barricading shall be of the rigid type unless the use of non-rigid barricading has been approved in 
writing by the Department of Public Works & Infrastructure Project Manager.  
The contractors’ barricading standard shall be included in the Health and Safety Plan. 
Where more than one contractor is working on a site, the fixed barricading shall be clearly marked with the 
company's name, site contact person as well as the contact number/s. 
 
                                                      h) Erection of Structures for Logistic Support 
 
Prior to site establishment Department of Public Works & Infrastructure shall approve the contractor’s site 
plan. 
Department of Public Works & Infrastructure shall approve all structures erected for logistical support by 
the contractor. These structures include fences, workshops, tool sheds, offices, ablution facilities, etc. 
 
i) Salvage Yard Management 
Depending on the site specific arrangements and procedures, Department of Public Works Infrastructure 
may provide the salvage yard and the resources to manage it. 
The salvage yard management shall conform to safety, health and environmental requirements. The 
contractors are required to move the equipment from the place of work to the salvage yard. 
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j) Fall Arrest and Prevention Equipment 
Approved fall prevention equipment shall be used at heights of less than 2.0 metres. 
Above heights of 2.0 metres fall prevention equipment shall include fall arrest Equipment.  
Users of fall arrest equipment shall, amongst other things be trained in what an appropriate load bearing 
point is for connecting fall prevention equipment. 
Any deviation from this requirement shall be negotiated and agreed with Department 
of Public Works & Infrastructure in writing. 
 
k) Hazardous Chemical Substances Waste Removal 
The contractor shall provide adequately marked and sealable containers to transport the hazardous 
chemical waste from the source to the approved local municipality disposal point. 
 
 
i) Personal Protective Equipment (PPE) 
Personal protective equipment issued shall be specific to the risks associated with the work to be 
performed and specific to conditions on site and shall comply with South African National Standards 
(SANS) or similar. 
 
21. LOCKOUT SYSTEMS 
 
A system of control shall be established in order that no unauthorized person can energize a circuit, open a 
valve, or activate a machine on which people are working or doing maintenance, even if equipment, plant or 
machinery is out of commission for any period, thus eliminating injuries and damage to people and 
equipment as far as is reasonably practicable. 
Physical/mechanical lock-out systems shall be part of the safety system and included in training. Lockouts 
shall be tagged and the system tested before commencing with any work or repairs. 
 
22. IMPORTANT LISTS AND RECORDS TO BE KEPT 
 
The following are lists of several records that are to be kept in terms of the Construction Regulations. The 
lists are: 
 
1. 
 
i. List of appointments 
ii. List of record keeping responsibilities 
iii. Inspection checklist 
 

a) Contractor Risk Assessment Process 

The risk assessment process shall include: 
1) an evaluation of the method of the work to be conducted 

 

                                                                                      2. 

 the method statement on the procedure to be followed in performing the task shall be developed 
 
3. 
 
 the risk assessment will also include activities like: 
i. Transportation of passengers and goods to and from site 
ii. Site establishment 
iii. Physical and mental capabilities of employees 
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iv. Others as may be specified. 
4. 
the hazards as listed in the paragraph – Site Specific Health and Safety Hazards 
5) a review plan for risk assessments shall provide for: 
i. the quarterly review of all applicable risk assessments 
ii. the review of an assessment if there is reason to believe that the previous assessment is no longer valid, 
or there has been a change in a process, work methods, equipment or procedures and working conditions 
iii. Risk assessment/s to be reviewed if the outcome of incident investigations and audits etc. requires such 
action. 
 
A pre - task risk assessment shall be conducted in writing on every task and be facilitated by the team 
leader. All risk assessments and pre-task risk assessments shall be filed and be available on site. 
b) Risk Profile 
All contractors shall submit a risk profile of the work to be conducted with their Health and Safety Plan. 
c) Risk Based Inspection Program 
The inspection programme shall be risk based. The inspection plan shall form part of the Health and Safety 
Plan. 
 
22. MEASUREMENT AND PAYMENT 
 
The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same rules 
are applicable in respect of the pricing of these items as for every other payment item. Attention is drawn to 
the Pricing Instructions in this document. 
 
 
24. NON-CONFORMANCES 
 
Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with 
the Clients or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of 
time or any other compensation. 
Minor: 
Penalty: R50/count 
Medium: 
Penalty: R500/count and a non-conformance 
Severe 
Penalty: R5000/count, a non-conformance and/or activity stoppage 
Non-use of PPE supplied 
Toilets not supplied or regularly serviced; lack of drinking water 
Contractors working without Health and Safety Plan approval 
Non completion of registers for plant and equipment on site 
Contractors not audited 
 
Workers transported in contravention of the OHS plan or legal requirements 
Lack of H&S signage at work areas 
Working without training or the appropriate, approved H&S method statements 
Invalid Letters of Good Standing 
Tools and equipment identified in poor condition during inspections 
Legal non-conformances identified during the previous audit and not addressed within the agreed time 
frame 
Non-compliance with traffic accommodation requirements: layout or physical conditions 
No monthly OHS report at site meeting to report on 
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Any serious breach of legal requirements 
No certificates of fitness for workers as required 
Working without approved method statements 
 
4.8 Failure to Comply with Provisions 
Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety 
of workers and the general public in accordance with these specifications or as required by statutory 
authorities or ordered by the engineer, shall be sufficient cause for the engineer to apply penalties as 
follows: 
(i) A penalty as shown in the Table above shall be deducted for each and every occurrence of non-
compliance with any of the requirements of the H&S Specification. 
(ii) In addition a time-related penalty of R500,00 per hour over and above the fixed penalty may be deducted 
for non-compliance to rectify any non-conformance within the allowable time after a site instruction to this 
effect has been given by the Client’s representative. The site instruction shall state the agreed time, which 
shall be the time in hours for reinstatement of the defects. Should the Contractor fail to adhere to this 
instruction, the time-related penalty shall be applied from the time the instruction was given. 
The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same rules 
are applicable in respect of the pricing of these items as for every other payment item. Attention is drawn to 
the Pricing Instructions in this document. 
 
25. INSPECTIONS, FORMAL ENQUIRES AND INCIDENTS 
 
1. The contractor shall inform the relevant safety representative: 
i. beforehand of inspections, investigations or formal inquiries of which he has been notified by an 
inspector; and 
ii. as soon as reasonably practicable of the occurrence of an incident on the site. 
2. The contractor shall record all incidents and notify the employer’s health and safety agent of any 
incident, except in the case of a traffic accident on a public road, as soon as possible after it has occurred 
and report such incidence to an inspector of the department of labour and notify the Provincial Director of 
the Department of Labour of such incident within 7 days on the prescribed form. 
3. The contractor shall investigate all incidents and issue the employer’s health and safety agent with 
copies of such investigations. 
4. The contractor shall in the event of an incident in which a person dies, or is injured to such an extent that 
he is likely to die, or suffered the loss of a limb or part of a limb: 
i. notify the Provincial Director of the Department of Labour of such incident by telephone, facsimile or 
similar means of communication; 
 
ii. ensure that no person disturbs the site at which the incident occurred or remove any article or substance 
involved in the incident therefrom, without the consent of an inspector, unless an action is necessary to 
prevent a further incident, to remove the injured or dead, or to rescue persons from danger; 
iii. and provide the Provincial Director of the Department of Labour with a report which includes the 
measures that the contractor or his subcontractor intend to implement to ensure a safe site as reasonably 
practicable. 
5. The contractor shall notify the Provincial Director of the Department of Labour of the death of any person 
which results from injuries sustained in an incident. 
 
 
24. EMERGENCY PROCEDURES 
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The contractor shall submit for acceptance to the employer’s health and safety agent an emergency 
procedure which include but are not limited to fire, spills, accidents to employees, exposure to hazardous 
substances, which: 
  identifies the key personnel who are to be notified of any emergency; 
  sets out details including contact particulars of available emergency services; and 
  the actions or steps which are to be taken during an emergency. 
 
The contractor shall within 24 hours of an emergency taking place notify the Project Manager in writing of 
the emergency and briefly outline what happened and how it was dealt with. 
 
IMPORTANT CONTACT DETIALS 
(FOR HEALTH & SAFETY ASPECTS ONLY) 
 
The contractor is to add all the important contact information about essentials services, support and 
assistance. 
 
SERVICE NUMBER CONTACT PERSON 
ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND 
NECESSARY. 
 
 

SERVICE NUMBER CONTACT PERSON 

Hospital   

Ambulance   

Water   

Electricity   

Police   

Fire Brigade   

Engine   

 
ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND NECESSARY. 
 
                                             
SECTION 37(2) AGREEMENTS 
 
CONCLUDED BETWEEN 
DEPARTMENT OF PUBLIC WORKS & Infrastructure 
(Hereinafter referred to as Department of Public Works & Infrastructure) 
 
AND 
 
………………………………………………………………………………………. 
(Name of Principal contractor) 
 
I, ………………………………………………………………………………………..[(name) representing the  
 
Principal Contractor , do hereby acknowledge that ……………………………………………………... [insert  
 
name of contractor] is an employer in his/her own right, with duties as prescribed in the Occupational 
Health  
 



  

112 | P a g e  Version 7 of April 2019 
 
 SCMU5-26/27-0019 AMR INF  

and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure that all work will be performed  
 
and/or machinery or plant used in accordance with the provisions of the Act. 
 
I undertake that ………………………………………………… [insert name of contractor/supplier] shall  
 
strictly adhere to, and ensure that his/her employees adhere to, the provisions of the Occupational Health  
 
and Safety Act, 1993 (Act 85 of 1993). 
 
I have been provided with SHE specifications for project/service ………………………………[insert brief  
 
details of project/service, for example, name, contract/project number] ………………………….and will  
 
comply with the requirements set out in these. 
 
I accept and agree that the SHE specifications constitute arrangements and procedures between  
 
………………………………………………………….. [Insert name of contractor/supplier/Agent Safety 
Manager/Safety Officer] and Department of Public Works, which will ensure compliance by  
 
……………………………………………………. [Insert name of contractor/supplier] with the provisions of the 
Act, as contemplated in section 37(2) of the Act. 
 
This agreement constitutes the sole agreement between the parties, and no variation, modification, or 
waiver of any of the provisions of this agreement or consent to any departure from these shall, in any 
manner, be of any force or effect, unless confirmed in writing and signed by both parties, and such 
variation, modification, waiver, or consent shall be effective only in the specific instance and for the 
specific purpose and to the extent for which it was made or given. 
 
 
This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has the 
requisite authority to do so. 
 
Signed this …………………….. day of ……..…………………….... 20 …………… at 
 
………………………………………..……. (Place) 
 
(Full name)……………………………………………… (Signature) …………………………………on 
 
behalf of …………………………………………………….. (Principal Contractor/Agent) 
 
Behalf of Department of Public Works. 
(Contracts and/or Project Manager or Department of Public Works & Infrastructure representative) 
Witnesses 
 
 
1. ……………………………………………... 
 
2. ………………………………………………. 
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PROJECT:…………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………………… (full name 
AND site address of project and full or proper description of project) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TECHNICAL SPECIFICATION & BILL OF QUANTITIES 
(BOQ): 
 
 
TWO YEAR TERM CONTRACT FOR SUPPLY, 
SERVICING, REPAIRS AND MAINTENANCE OF 
MECHANICAL EQUIPMENT (HVAC) FOR AMATHOLE 
DISTRICT AND BUFFALO CITY METRO CLUSTER 
TWO   
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SPECIFICATIONS AND SCOPE OF WORKS  
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DETAILS SPECIFICATION  

1. KNOWLEDGE   

The equipment/service shall be complete and functional and shall be according to this 

specification and the latest revisions of the following standards and specifications: 

1.1. SANS 10400: The Application of the National Building Regulations Occupational  

1.2. Health and Safety Act and Regulations 

1.3. National Road Traffic Act 93 Of 1996 

1.4. SANS 10400: The Application of the National Building Regulations 

1.5. Occupational Health and Safety Act and Regulations 

1.6. National Road Traffic Act 93 Of 1996 

1.7. SANS 10231 

1.8. SANS 10230 

1.9. SANS 10232-1 

1.10. National Environmental Management Act, 1998 

1.11. National Environmental Management: Waste Act (59/2008) and regulations 

1.12. National Environmental Management Act (107/1998) and regulations 

1.13. Department of Public Works & Infrastructure specification PW371: Specification of 

Materials and Methods to be used and is available from National Public Works website. 

 All other relevant specifications, standards and documents whether referenced in the 

above documents or not. 

 This specification is supplemental to the above and any conflicting information must be 

referred to the engineer for clarification. 

2. SITES 

The maintenance contract is to be carried out in the following sites: 

GPS coordinates: 

 

1. Middledrift Social Development 

2. Peddie Social Development 

3. Dimbaza Social Development 

4. Zwelitsha Social Development 

Enoch Sontonga  
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 Activities On site:  

The sites are in use on a daily basis and safety precautions must be taken into account to 

prevent injuries. 

3. CONTRACT PERIOD 

 The overall contract period is set to be 24 MONTHS. 

4. MAKING GOOD TO TRADES AND CLEARING SITE 

 After completion of any form of work during the contract period, all trades shall be made 

good and left in a clean and neat condition. 

 

PART C3: SERVICE INFORMATION 
 
The work covers the routine maintenance and repairs of all split and cassette units in the buildings, 
for a period of 24 months, including occupation sensors for each office to ensure the evaporator 
units are off when the offices are not occupied. The contractor will be responsible for assessment, 
re-gassing, testing, servicing and supply of maintenance related documents. The works also 
requires a service provider to have qualified personnel on standby to carry out “as and when” 
required repairs as per the instruction given by the Department of Public Works and Infrastructure 
Project Manager/Leader. The service provider shall comply with all the requirements of the 
Occupational Health and Safety Act (Act 85 of 1993). The service provider’s technical 
personnel shall commit to good response time in event of breakdowns. 
 
 
Extent of the Works 
 
The extent of the works shall be as follows: 
 

• Check the operation of air conditioning units 

• Check and lubricate fan bearings 

• Check the filter, replace it if damaged 

• Clean the condensate pan and drain it thoroughly 

• Ensure that condensed water runs to the outside of the drain to the nearest drain 

• Check the condition of electrical connection  

• Clean the outside unit using suitable detergent 

• Check the lack of refrigerant or clogged refrigerant lines install a gauge manifold and 
check Pressure 

• Check for the gas leaks and re-gas the unit if required 

• Thoroughly clean the condenser 

• Supply of spares Parts and Accessories for the PLC i.e. “compressor, PC board etc.” as 
and when required.  

• include occupation sensors for each office to ensure the 
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evaporator units are off when the offices are not occupied 

 
The above description of the work is not necessarily complete and shall not limit the service, 
work and maintenance activities under this contract.  
 
This contract covers the following units 
 
The Contractor will be fully responsible for meeting all requirements in this document regarding 
the Works.  
Upon arrival at the Employer’s premises, at the pre-arranged time, the Contractor shall report to 

the Departmental representative and attend to any matters which may necessitate 
action. 

 

• Upon completion of the service/maintenance visit, the Contractor shall complete a 
comprehensive inspection report in respect of air conditioning units as per the schedule 
in all locations, listing all activities undertaken, additional work performed and 
consumables used. This inspection report is to be submitted to the Departmental 
representative for record keeping and endorsement before leaving the premises. 

• The Contractor shall produce monthly reports for all the maintenance work undertaken. 
Detailed maintenance sheets shall be completed after service upon every service. 

• During monthly maintenance a preventive works order shall be issued to the Contractor 
detailing activities to be undertaken on the specified equipment, if additional work is 
required to be carried out the Contractor shall notify the Departmental representative. 
The Departmental representative shall then issue a corrective works order giving 
instructions to the Contractor to rectify the problem. All works orders shall be completed 
and closed within 48hrs after the work has been performed. 

• For each piece of equipment, all work will be carried out to standards as required by 
Department’s specific work instructions and the applicable SANS standards. Where 
OEM standards differ from those required by this document the more stringent 
requirement shall apply. The Contractor will be fully responsible for obtaining (and 
keeping up to date with) said requirements. 

• The Contractor will be responsible for providing staff which are sufficiently skilled 
and qualified for successful execution of the works. The Contractor shall comply 
with the Minimum Staffing Schedule at all times. This may be amended by mutual 
arrangement between the Department and the Contractor from time to time. 

• The Contractor will ensure that his/her staff compliment is of a sufficient quantity to allow 
for uninterrupted supply of labor in the event of his/her staff taking sick leave, paid leave 
and will allow for all staff related eventualities. 

• The Contractor shall continuously ensure that all staff is suitable, able and competent for 
the duties required of them. The Contractor shall continuously ensure that all staff is 
knowledgeable, trustworthy and competent of the standby generator Maintenance 
activities/procedures in the area. The Contractor shall further ensure that any staff 
member reasonably suspected of partaking in criminal activities is immediately removed 
from site and his permit returned and/or cancelled at the Department. 

• All work shall be performed within the required Response Times – as stipulated. Any 
breakdown impacting on operations shall be attended-to until restored to good reliable 
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condition. No breakdown may be left unattended or incomplete for the next day or shift. 
All repair work shall carry a defect free guaranteed period of 3 months after completion 
of work. 

• The Contractor will be responsible for holding all tools and/or special equipment that 
might be required for the execution of the works, either on site or on their premises in 
order to comply with the Response Time requirements of this contract. Any exclusion to 
the above should be clearly communicated in the returnable schedules when submitting 
the tender. 

• The Contractor shall ensure that, unless a special arrangement is made with the 
Departmental representative, all senior staff members and on-site support staff is always 
immediately reachable via cell phone. 

 

• The Contractor shall ensure that all maintenance staff are issued with uniforms that will 
comply with a minimum requirement as agreed with the Departmental representative 
from time to time. Current Departmental requirements are: safety shoes, and a uniquely 
numbered reflective jacket (for easy identification via CCTV). 
 
 

MANAGEMENT OF THE WORKS 
 
All work shall conform to all relevant SANS standards, OHS ACT regulations and all other 
legislation that might be relevant to this Contract and the execution thereof. 
All work shall be carried out in accordance with prevailing industry norms and best practice and 
will at all times comply with OEM requirements. 
 
Planning and programming 
 
All maintenance work shall be scheduled and a roster presented to the Departmental 
representative at the end of the preceding month. Work shall be scheduled in a manner as not 
to interfere with any normal Departmental operations. 
Normal Departmental operational hours shall be from 08:00 to 16:30 for every day of the year. 
The maintenance staff will be on standby 24 hours per day. 
As a minimum requirement, the Contractor shall roster scheduled preventative maintenance 
activities. 
Maintenance teams will attend to scheduled preventative maintenance, non-scheduled 
maintenance and breakdown maintenance. The Contractor must ensure that no scheduled 
maintenance work is carried over to the following week. 
All Preventative Maintenance shall be scheduled, at least, to the requirements of the industry 
norms and standards. 
 
Methods and procedures 
 
The Contractor must accept and respect the fact that the Departments are continuously 
undergoing construction and improvement and that a variety of stakeholders are involved in 
Government’s business. Therefore, within reason and with prior arrangement with the 
Contractor, the Department might require the following from time to time: 
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• Assisting with Departmental Operations Re-scheduling of work to accommodate other 
Contractor. 

• Pointing out services to consultants or other Contractor 

• Providing access to other Contractor 

• Attending co-ordination and planning meetings 

• Removing rubble and/or equipment from site 

• Training of Departmental Mechanical staff and/or technician recommending 
improvements on operational procedures 

• Co-operating with Departmental Security relating to security issues 
 
The Departmental representative may instruct operational and works procedures to the 
Contractor as might be required from time to time. The Contractor will instruct his/her staff 
accordingly and implement measures to ensure that these procedures are strictly adhered to. 
 
Quality plans and control 
 
All work must be executed in accordance with prevailing industry norms and standards relating 
to quality. In this regard, the Contractor will be expected to draft quality plans for the 
Departmental representative from time to time. Emphasis must be on improving equipment  
reliability and on ensuring that roistered maintenance work is indeed performed as and when 
required. 
 
Environment 
 
The Contractor will keep noise and dust levels to a minimum. At no time shall his/her work result 
in nuisance, interference or danger to the public or any other person working in the premises 
concerned. 
 
At no time shall the Contractor: 

• allow any polluted or toxic substance to be released into the air or storm water systems, 

interfere with, or put at risk on the functionality of any system or service Cause a fire or 

safety hazard 

 
Format of communications 
 
Work instructions, daily check sheets, monthly maintenance reports, inventory reports, 
breakdown reports, exception/defects reports, etc. will all be in a format as agreed with the 
Departmental representative. 
 
Key personnel 
 
A schedule of key personnel to this Contract (as per the Schedules) will be provided to the 
Departmental representative at commencement of this Contract. This will, as a minimum, 
include all persons from technician level to management level. For the full duration of this 
Contract, none of these persons will be replaced by a person of lesser ability or qualification. All 
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on-site staff leaves shall be reported to and agreed upon with the Departmental representative. 
 
 
 
 
Staff Requirements and Supervision 

The Contractor shall provide the staff for the execution of the Service which shall be supervised 
by means of regular inspections by a Supervisor of the Contractor who is expected to have a 
thorough knowledge of the various tasks, equipment and material to be able to properly train 
and manage employees in their individual tasks. 

The Contractor shall always ensure that all staff have been provided with uniforms/ PPE and will 
have visible identification on site at all times.  
 
 
 Provision of resources  
 
The contractor shall utilize / provide skilled and suitable qualified staff with experience in the 
following:  
 

• Electrical Trade  

• Air Conditioning Mechanic Trade  

• Safe handling of refrigerants license  

• Occupational Health and Safety Act 85 of 1993 and SHE Standards  

• Quality Management Control and Assurance as per ISO Standards  

• Procedure writing. 

Management meetings 
 
The Contractor will be expected to attend meetings relating to maintenance according to the 
agreed schedule of meetings, operations, contract management and other issues that may arise 
from time to time. As far as is practicable, the Contractor will make all required persons available 
for these meetings. 
 
 
 The Contractor shall not submit claims for payment for staff attending any of these meetings. 
 
All meetings are to be recorded using minutes or a register prepared and circulated by the person 
who convened the meeting. 
 
Electronic payments 
 
The Contractor should arrange with DPW&I’s finance department for making all payments 
electronically. 
 
Daily records 
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The Contractor shall keep accurate daily records of staff attendance, maintenance work, safety 
inspections and exception reports. Records shall be available for scrutiny by the Departmental 
representative at any time. All records shall be in a format as agreed with the Departmental 
representative. 
 
Monthly reports 
 
When invoicing, the Contractor shall ensure that all required reports for the corresponding 
month are attached to the monthly invoice. This will include monthly reports on: 

• maintenance work (including % of scheduled maintenance work completed) 

• monthly checks performed 

• maintenance plan for the next month 

• asset register up to date including equipment data 

• Outstanding maintenance issues 
 
The Contractor shall keep copies of all reports for at least 24 MONTHS. All reports shall be in a 
format as agreed with the Departmental representative from time to time. 
 
Description of Maintenance and Frequency  
 
Service and maintain air conditioning equipment as per the Operation and Maintenance 
Manual. 
In addition to that the following should be conducted: 
 
D. As & When Air Conditioning Equipment Repairs (Ad hoc repairs) 
 
The contractor will be required on an “as and when” required basis to perform investigation on 
equipment and perform ad hoc repairs. After completing the investigation, the service provider 
shall report to Departmental Representative where necessary, for items that need repair work  
 
 
done and once confirmed by DPWI representative can be invoiced accordingly. Possible “as and 
when” services are listed below:  
 
The emergency repair shall be done within 2 hours after the breakdown 
was reported. 
 

Split Units Cassette Units 

• Air filters 
• Axial flow fans 
• Bearings 
• Dampers 
• Thermostat 
• Belt drives 
• Cooling coils 

• Air filters 
• Axial flow fans 
• Bearings 
• Dampers 
• Thermostat 
• Belt drives 
• Cooling coils 
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• Evaporator • Evaporator 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
: 

DETAILED SPECIFICATION AND 

BILL OF QUANTITIES 
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5.0 SITE INFORMATION AND NUMBER OF UNITS 

 

CLUSTER TWO 

 

NO. SITE AND DESCRIPTION NUMBER 

OF UNITS 

1.  Middledrift Social Development (34 Mkwayi Street) 16 

2. Peddie Social Development, Main Road (Peddie) 12 

3. Dimbaza Social Development (Main Street) 16 

4. Zwelitsha Social Development (Zone 6) 25 

5 Enoch Sontonga (Fort Murry) 6 

 TOTAL  75 
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ANNEXURE – A 
 

NOTE: THE BELOW RATES WILL BE ON NON-SCHEDULED REPAIRS (rates only).  

THESE RATES MUST NOT BE INCLUDED IN THE SUMMARY PAGE OR FORM OF OFFER  

Bill 

no. 3 

Air-conditioning Unit Replacement Costs per Unit (Rate Only) 

      

No. Description Make QTY Rate Total 

      

1 9000 BTU - Mid-wall split Unit Samsung 1     

2 12000 BTU - Mid-wall split Unit Samsung 1     

3 12000 BTU - Console Unit Maclaren 1     

4 18000 BTU - Mid-wall split Unit Samsung 1     

5 18000 BTU - Console Unit Maclaren 1     

6 24000 BTU - Mid-wall split Unit Samsung 1     

7 24000 BTU - Cassette Unit Samsung 1     

8 32000 BTU - Mid-wall split Unit Samsung 1     

9 36000 BTU - Mid-wall split Unit Samsung 1   

10 36000 BTU - Cassette Unit. Samsung 1   

CALL – OUT  

 

 Item Description Qty Unit Rat

e 

Cost 

 

3.1

.1 

Travelling costs will be as per the rates for reimbursable expenses published 

monthly by the National Department of Public Works at the time of rendering 

the service/repair. 

Note: The Department will only compensate for km claimed within the 

boundaries of the Amathole District or Buffalo City Municipality Areas of the 

Eastern Cape Province (fill in the bidder’s address on the dotted line 

below): 

 

……………………………………………………..………………………………

…………………………………………………….. 

Distance in kilometers will be measured from the address above. 

 

 

 

1 

 

km 
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3.1

.2 

Technician normal time 

 

1 hrs.   

3.1

.3 

Assistant normal time 

 

1 hrs.   
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1.4.3 Time Related Sum 1     

BILL OF QUANTITIES 

 

 PROJECT TITLE: TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS 
AND MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR AMATHOLE 
DISTRICT AND BUFFALO CITY METRO CLUSTER TWO 

 

  

TENDER NO: SCMU5-26/27-0019-AMR INF  
  

 
  

BILL NO. 1:  PRELIMINARY AND GENERAL 
    

      

ITEM DESCRIPTION UNIT QTY  RATE AMOUNT 

  
 

        

1. 
PRELIMINARY AND GENERAL 

        

  
 

        

1.1 Compliance with General Conditions of 
Contract: Insurances, Sureties, etc as 
outlined in the Principal Contractor's 
Preliminaries. 

        

            

1.1.1 Fixed Sum 1     

1.1.2 Value Related Sum 1     

1.1.3 Time Related Sum 1     

            

1,2 Establish on Site, cleaning and tidying up 
after completion of contract 

        

            

1.2.1 Fixed Sum 1     

1.2.2 Value Related Sum 1     

1.2.3 Time Related Sum 1     

            

1,3 Tools and equipment, Communication, 
transport and accommodation 

        

            

1.3.1 Fixed Sum 1     

1.3.2 Value Related Sum 1     

1.3.3 Time Related Sum 1     

            

      

1.4 Contract Management, Company 
overheads and supervision of the Works 
including attendance of site meetings (1 per 
month) 

        

1.4.1 Fixed Sum 1     

1.4.2 Value Related Sum 1     

 



  

127 | P a g e  Version 7 of April 2019 
 
 SCMU5-26/27-0019 AMR INF  

            

1,5 Provision of drawings and manuals for new 
replacement equipment and as may be 
requested by the Engineer 

Sum 1     

            

1,6 Final inspection of the works by an 
accredited representative and idduing of 
COC`s including signing off of the Electrical 
and Mechanical installations 

Sum 1     

  
 

        

1,7 Compliance with Construction Regulations 
and Health and Safety Act. 

        

  
 

        

1.7.1 Fixed Sum 1     

1.7.2 Value related Sum 1     

1.7.3 Time related Sum       

  
 

  
 

    

1,8 

Submissions of status report of Air 
Conditioning units upon competition of the 
contract for approval 

Sum 1     

    Sum 1     

            

  TOTAL CARRIED FORWARD TO SUMMARY PAGE    R  
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PROJECT TITLE: TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS 
AND MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR AMATHOLE DISTRICT 
AND BUFFALO CITY METRO CLUSTER TWO 

  

  

TENDER NO: SCMU5-26/27-0019-AMR INF  
  

  
  

BILL NO. 2:  SERVICING OF AIRCONDITIONERS 
    

       

ITEM DESCRIPTION TYPE QTY PER 2 
YEARS 

 RATE AMOUNT 

  CLUSTER TWO           

       

  
SITES 

          

  
 

          

2.1 
Middledrift Social 
Development 

Mid-wall  
Split 

16 6     

              

  2.2 Peddie Social Development 
     Mid-wall 
         Split 

12 6     

       

 
2.3  

 
Dimbaza Social 
Development 

 
Mid-wall 

Split  

 
16  

 
6 

    

       

2.4 Zwelitsha 
Mid-wall  

Split 
25 6 

    

       
  
2.5 

 
Enoch Sontonga  

 Mid-wall  
Split 

 
6  

 
 6 

    

              
              
       
       
  TOTAL CARRIED FORWARD TO SUMMARY PAGE   R 
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PROJECT TITLE: TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS 
AND MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR AMATHOLE 
DISTRICT AND BUFFALO CITY METRO CLUSTER TWO 

 

  

TENDER NUMBER: SCMU5-26/27-0019-AMR INF 
  

 
  

BILL NO. 3:  PROVISIONAL AMOUNTS 
    

      

ITEM DESCRIPTION UNIT QTY  RATE AMOUNT 

 3.1 
Contract Adjustments 

Sum 1 R136 710,00 R136 710,00  

      

3.2 

 
Allow for cost of supply, delivery and 
Installation of replacement units and 
new installations as required. 

 
Sum 

 
1 

 
 
R201 500,00 

 
 
R201 500,00 

         
 

3.3 
 
Allow cost for unspecified parts 

 
Sum 

 
1 

 
R340 000,00 

 
R340 000,00 

           

 
3.4 

Allow for cost for skills transfer and 
certification for Departmental 
personnel. 

 
Sum 

 
1 R 156 000,00 

 
R 156 000,00 

      

 3.5 
Allow for Contractor’s profit and mark-
up for PC items (Bidders must write 
under Qty their percentage mark-up) 

% 

      

            

            

            

            

            

  TOTAL CARRIED FORWARD TO SUMMARY PAGE    R 
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PROJECT TITLE: TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS 
AND MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR AMATHOLE 
DISTRICT AND BUFFALO CITY METRO CLUSTER TWO     

TENDER NUMBER: SCMU5-26/27-0019-AMR INF 
 

    

SUMMARY PAGE  

      
ITEM DESCRIPTION  AMOUNT  

        

1 BILL NO. 1 PRELIMINARY & GENERAL   

        

        

2 BILL NO. 2: SERVICING OF AIR-CONDITIONERS   

        

        

3 BILL NO. 3:   PROVISIONAL AMOUNTS   

        

        

  
 

   

  
 

   

  SUBTOTAL   

        

  ADD VAT@15%  
        

     

R    TOTAL CARRIED TO FORM OF OFFER 
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Project title: 
PROJECT TITLE: TWO YEAR TERM CONTRACT FOR SUPPLY, 

SERVICING, REPAIRS AND MAINTENANCE OF MECHANICAL 

EQUIPMENT (HVAC) FOR AMATHOLE DISTRICT AND BUFFALO CITY 

METRO CLUSTER TWO    

SCMU number: 
SCMU5-26/27-0019-AMR INF 

 

2.1 Registration as an Air Conditioning Contractor 
 

Bidder must attach certified copy of a valid recognised qualification in refrigeration and 

Air-conditioning system and an ID copy of a technician who is going to carry out the 

work. 

 
Bidder must complete the following questionnaire and submit it with this tender. 

 
a) Does the contractor have a registered technician? 

 
                                                                                   YES/NO 
Registration No: ..............…………………………….... 

 
Date of issue: ….....…………………………….............. 

 
b) Has the contractor been registered with the Department of Manpower?   

i) Registered for Workmen's Compensation for Occupational 
  Injuries and Diseases Act      
                                                                                              YES/NO 

 
Registration No: ............……………………… 

 
Date of issue: ….…………..............…………. 

 
ii) The Unemployment Insurance Commissioner YES/NO 

 
Registration No : ………..……………….…….. 

 
Date of issue: ……………….………................ 

 
I/We certify that the above information is correct 
 
Signature: ...………………….…......………............................................. 
 
Name of Signatory: …....................…....…………..………...................... 
 
Name of Firm Represented: ................……..………………...………...... 
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Address: …………....…......……………………........................................ 
 

…………….................................................................... 
 
Date: …………………………………………………………………………. 
 
NOTE: IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT FAILURE 

TO COMPLY WITH THIS CLAUSE OF THE SPECIFICATION MAY RESULT IN  

 
DISQUALIFICATION AND REJECTION OF THE TENDER or CANCELLATION OF THE 

CONTRACT. 
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2.2 DETAILS OF THE AIR CONDITIONING INSTALLER 
 
 
I/We certify that ...........……………………................................... is a registered air conditioning 
OR ventilation equipment installer in terms of the Occupational Health and Safety Act (Act 85 
1994 and is permanently employed by my/our company trading as: 
 
...........................................………………………………………………………………………........ 
 
...........................................………………………………………………………………………........ 
 
 
I/We further certify that the abovementioned person will be appointed as the responsible person 
in charge of the installation, which person shall personally supervise the whole of the air 
conditioning OR ventilation works as tendered for from inception to completion inclusive of 
signing all commencement/completion/ cost certificates necessary as part of the Works. 
 
I/We further certify that I am/We are fully aware of the provisions of the Occupational Health and 
Safety Act (Act 85 1994), and that my/our company is trading as a registered fire protection 
installation organisation. 
 
 
 
SIGNATURE OF 
TENDERER 

 
 
…………………….. 

SIGNATURE OF 
INSTALLER 

 
 
………………………. 

    
REGISTRATION 
NUMBER OF 
INSTALLER 

 
 
 
……………………. 

 
 
 
DATE 

 
 
 
……………………….. 

 
 
COMPANY 
STAMP 

 
 
 

  
 

Project title: 
PROJECT TITLE: TWO YEAR TERM CONTRACT FOR SUPPLY, 

SERVICING, REPAIRS AND MAINTENANCE OF MECHANICAL 

EQUIPMENT (HVAC) FOR AMATHOLE DISTRICT AND BUFFALO CITY 

METRO CLUSTER TWO  FOR AMATHOLE DISTRICT AND BUFFALO 

CITY METRO CLUSTER TWO  

SCMU number: 
SCMU5-26/27-0019-AMR INF 
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Project title: 
TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND 

MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR AMATHOLE 

DISTRICT AND BUFFALO CITY METRO CLUSTER TWO  

SCMU number: 
SCMU5-26/27-0019-AMR INF 

 
 
2.3 SCHEDULE OF MATERIALS & EQUIPMENT OFFERED 
 

Bidders shall complete the following schedule of materials and equipment offered and undertakes 

that the actual materials and equipment installed shall be in accordance with this schedule. Enter 

N/A if not applicable for that particular item / installation. 
 

Bidders are to take note that if the material offered is not to specification, this may lead to the bid 

being disqualified. 
 

 

NOTE : Tenderers are to note that under no circumstances may materials be installed other 

than offered in the above materials schedule, which has been approved and accepted by 

the Contractor. 

 Should the successful tenderer wish to supply materials other than those originally 

offered, prior written approval must be obtained from the Contractor before any 

orders are placed. 

A. ………………………………….......................     

 ……………………………………. 

B. NAME OF TENDERER        
 TENDERER’S SIGNATURE 

 

 

 

 

 
Col. 

 
1 

 
2 

 
3 

 
4 

 
5 

I. Item II. Item III. Make or 

Trade Name 

 
Material to 

Spec?  (Give 

details if not) 

 
SABS Mark 

Y/N 

 
Country of 

Origin 

1.0 Material      
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SITE INFORMATION 
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C4.1 SITE INFORMATION 
 

PROJECT TITLE 
TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND 
MAINTENANCE OF MECHANICAL EQUIPMENT (HVAC) FOR AMATHOLE 
DISTRICT AND BUFFALO CITY METRO CLUSTER TWO  

TWO YEAR TERM CONTRACT FOR SUPPLY, SERVICING, REPAIRS AND 
MAINTENANCE OF STANDBY GENERATORS AND OTHER MECHANICAL 
EQUIPMENT FOR AMATHOLE DISTRICT AND BUFFALO CITY METRO 

SCMU NUMBER 
SCMU5-26/27-0019-AMR INF SCMU5-26/27-0022-AMR INF 

 
The maintenance, servicing and repairs of standby generators is to be carried out in these offices within the  

Amathole Region of the Eastern Cape Province:  

SITE AND DESCRIPTION 

Middledrift Social Development (34 Mkwayi Street) 

Peddie Social Development, Main Road (Peddie) 

Dimbaza Social Development (Main Street) 

Zwelitsha Social Development (Zone 6) 

Enoch Sontonga (Fort Murry) 

 

The bidder will assume distance calculations from the registered address in Amathole Region of the Eastern 

Cape Province (Focal point) to the sites stated above. 

 

GENERAL 
 
Prospective bidders to familiarize themselves with the locality, access, any other “restrictions”   

 
Prospective bidders are to note that it is a condition of contract that the working area shall be secured at all 
times. Bidders are to price accordingly.  

 

 



  𝑷 𝒔 = 𝟖 𝟎  ( 𝟏 −   𝑷 𝒕 − 𝑷   𝒎 𝒊 𝒏 ⁡   𝑷   𝒎 𝒊 𝒏 ⁡  )


  𝑷 𝒔 = 𝟗 𝟎  ( 𝟏 −   𝑷 𝒕 − 𝑷   𝒎 𝒊 𝒏 ⁡   𝑷   𝒎 𝒊 𝒏 ⁡  )


  𝑷 𝒔 = 𝟖 𝟎  ( 𝟏 +   𝑷 𝒕 − 𝑷   𝒎 𝒂 𝒙 ⁡   𝑷   𝒎 𝒂 𝒙 ⁡  )


  𝑷 𝒔 = 𝟗 𝟎  ( 𝟏 +   𝑷 𝒕 − 𝑷   𝒎 𝒂 𝒙 ⁡   𝑷 𝒎 𝒂 𝒙 )

