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ESKOM ROTEK INDUSTRIES SOC Ltd  
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for 
 
 

Extinguishers Coal OPS5 Required For The Efficient 
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BMS Ash and Coal Handling Operations For a Period 
Of 36 Months On An As And When Required Basis. 
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[●] 

C1.2a Contract Data provided by the Employer [●] 

C1.2b Contract Data provided by the Contractor 
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stage] 
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C1.3 Proforma Guarantees [●] 
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C1.1 Form of Offer & Acceptance 
 

Section 1.01 Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

Extinguishers Coal OPS5 Required For The Efficient Running Of The Eskom Power 
Stations Under ERI BMS Ash and Coal Handling Operations For a Period Of 36 
Months On An As And When Required Basis. 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  R [●] 

 Sub total R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the amount due inclusive of VAT is1 R [●] 

 (in words) [●] 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

  

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

And drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any, guarantees, proof of insurance and any other documentation to be provided in terms of 
the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into 
effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 
this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

Eskom Rotek Industries   
 
Date 

 

 
Note: No alternative tenders will be entered into by ERI 
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Section 1.02 Schedule of Deviations to be completed by the Employer prior to 
contract award 

Note: 
1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 

Parties and is not the result of a process of competitive tendering. 
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 

permitted in terms of the Conditions of Tender. 
3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 

constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 (i) For the tenderer: 

 

 (ii) For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 Eskom Rotek Industries 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
Article II. Part one - Data provided by the Employer 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Section 2.01 Statement Section 2.02 Data 

1 Section 2.03 General Section 2.04  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:     Price adjustment for inflation 

  X2  Changes in the law 

  X7:  Delay Damages 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

  X20 : Key performance indicators 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Rotek Industries SOC Ltd  
(Reg no: 1990/006897/30), a state-owned 
company incorporated in terms of the company 
laws of the Republic of South Africa 

 Address Roshland Office Park 
Lower Germiston Road 
Rosherville 

 Tel No. 011 629 4000 

 Fax No.  

10.1 The Service Manager is (name):  Nokuthula Ngwenya 

 Address Roshland Office Park 
Lower Germiston Road 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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Rosherville 

 Tel +27 13 691 6317 

 Fax  

 e-mail ngwenyan@eskom.co.za 

11.2(2) The Affected Property is Duvha Power Station, Kendal Power Station and 
Komati Water Scheme. 

11.2(13) The service is  Fire Extinguishers Required For The 
Efficient Running Of The Eskom Power 
Stations Under ERI BMS Ash and Coal 
Handling Operations For a Period Of 36 
Months On An As And When Required 
Basis  

11.2(14) The following matters will be included in 
the Risk Register 

Standing time, Inclement weather, Protests, and 
Low services damages  

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it refers. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

  Each instruction, certificate, submission, proposal, 
record, acceptance, notification, reply and other 
communication which this contract requires is 
communicated in a form which can be read, copied 
and recorded. Writing is in the language of this 
contract.  
 

13.3 The period for reply is 3 working days for instructions and communications 
in writing   
  

14 The Service Manager  

14.1  The Service Manager’s acceptance of a 
communication from the Contractor or of the work 
does not change the Contractor’s responsibility to 
Provide the Service or his/her liability for his/her 
plan or his/her design 

14.2  The Service Manager, after notifying the 
Contractor, may delegate any of his actions and 
may cancel any delegation. A reference to an 
action of the Service Manager in this contract 
includes an action by his/her delegate. 

14.3  The Service Manager may give an instruction to the 
Contractor which changes the Service Information 



  CONTRACT NO. _________ 

Extinguishers Coal OPS5 Required For The Efficient Running Of The Eskom Power 
Stations Under ERI BMS Ash and Coal Handling Operations For a Period Of 36 
Months On An As And When Required Basis. 
   

Supplier   Page 8 of 50 
 

14.4  The Employer may replace the Service Manager 
after he/she has notified the Contractor of the name 
of the replacement 

   

15 Employer provides right of access and 
things 

 

15.2  The Employer provides things which he is to 
provide as stated in the Service Information/scope 
of work. 

16 Early warning  

16.1  The Contractor and the Service Manager give an 
early warning by notifying the other as soon as 
either becomes aware of any matter which could 
• increase the total of the Prices, 
• interfere with the timing of the service or 
• impair the effectiveness of the service. 
Note: any delay with regards to the Service 
rendered, should be communicated to the Service 
Manager to avoid penalties from being charge 
against the Service Provider. 

16.2  Either the Service Manager or the Contractor may 
instruct the other to attend a risk reduction meeting. 
Each may instruct other people to attend if the other 
agrees. 
Note: both parties work in mutual agreement for the 
benefit of both parties and the project to reduce 
Risks 

16.4  The Service Manager revises the Risk Register to 
record the decisions made at each risk reduction 
meeting and issues the revised Risk Register to the 
Contractor. If a decision needs a change to the 
Service Information, the Service Manager instructs 
the change at the same time as s/he issues the 
revised Risk Register. 

17 Ambiguities and inconsistencies  

17.1  The Service Manager or the Contractor notifies the 
other as soon as either becomes aware of an 
ambiguity or inconsistency in or between the 
documents which are part of this contract. The 
Service Manager gives an instruction resolving the 
ambiguity or inconsistency. 

18 Illegal and impossible requirements  
 

 

  The Contractor notifies the Service Manager as 
soon as he/she considers that the Service 
Information requires him/her to do anything which is 
illegal or impossible. If the Service Manager agrees, 
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he/she gives an instruction to change the Service 
Information appropriately. 
NOTE: 
• The Contractor only accepts instructions from the 
Service manager. 
• Searching for defects and repairing defects on 
WORK completed is not a compensation event but 
is seen as rework 
• No person executes or Instructs Work that is an 
Illegal act in Terms of the Law of the Country 
• Instructs or execute work that is an UNSAFE act. 
• Instructs or execute work that will benefit any 
party unlawfully. 

Section 2 The Contractor’s main responsibilities Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

20.1  The Contractor Provides the Service in accordance 
with the Service Information/Scope of work  

20.1 The Contractor submits a first plan for 
acceptance within 

 
1 weeks of the Contract Date 

Section 3 Time  

30.1  The Starting date is TBC on award  

30.2. The Service period is Thirty Six (36) Months 
 

30.3 Instructions to stop or not to start work The Service Manager may instruct the Contractor to 
stop or not to start any work and may later instruct 
him/her that he may re-start or start it.  
 
• Due to a delay in approvals  
• Due to a fault of the Contractor  
• Etc… 

Section 4 People   

40.1  The Contractor either employs each key person 
named to do the job stated in the Contract Data 
or employs a replacement person who has been 
accepted by the Service Manager. The 
Contractor submits the name, relevant 
qualifications, and experience of a proposed 
replacement person to the Service Manager for 
acceptance. A reason for not accepting the 
person is that his/her relevant qualifications 
and experience are not as good as those of the 
person who is to be replaced.  



  CONTRACT NO. _________ 

Extinguishers Coal OPS5 Required For The Efficient Running Of The Eskom Power 
Stations Under ERI BMS Ash and Coal Handling Operations For a Period Of 36 
Months On An As And When Required Basis. 
   

Supplier   Page 10 of 50 
 

40.2  The Service Manager may, having stated his/her 
reasons, instruct the Contractor to remove an 
employee. The Contractor then arranges that, 
after one day, the employee has no further 
connection with the work included in this 
contract.  
NOTE:  

• Removal may include, not executing the 
duties as per the Service information 
diligently  

• Not reporting unsafe conditions  

• Being under the influence of a 
substance such as alcohol or drugs  

• Provoke violence  

• AWOL  

• Theft  

• Misconduct as per the Conditions of 
Service of the Supplier and Employer  

• Nonadherence to Employers Cardinal 
lifesaving rules  

 

Section 5   Working with the Employer and Others   

50.1  The Contractor co-operates with Others in obtaining 
and providing information which they need in 
connection with the service. He co-operates with 
Others and shares the Affected Property with them 
as stated in the Service Information.  
NOTE: all work is done through an Authorized 
method.  

50.2  The Employer and the Contractor provide facilities 
and other things as stated in the Service 
Information. Any cost incurred by the Employer as a 
result of the Contractor not providing the facilities 
and other things, he/she is to provide is assessed 
by the Service Manager and paid by the Contractor.  

5.1 Subcontracting  

51.0  The Contractor submits the name of each proposed 
Subcontractor to the Service Manager for 
acceptance. A reason for not accepting the 
Subcontractor is that his/her appointment will not 
allow the Contractor to Provide the Service. The 
Contractor does not appoint a proposed 
Subcontractor until the Service Manager has 
accepted him  

51.1  Reasons for not accepting a Subcontractor:  
They will not allow the Contractor to Provide the 
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Service, or  
They do not include a statement that the parties to 
the subcontract shall act in a spirit of mutual trust 
and co-operation.  

5.2 Other Responsibilities   

52.1  The Contractor obtains approval from Others where 
necessary.  
 

• Modifications  

• Access for work (PTW)  

• Excavation permits  

• Modifications  

• Change in Service Information  
 

52.2  The Contractor obeys an instruction which is in 
accordance with this contract and is given to 
him/her by the Service Manager.  

52.3  The Contractor acts in accordance with the health 
and safety requirements stated in the Service 
Information  

• Conduct monthly Safety audits as per the 
requirements of the Employers’ Safety 
department  

• Conform to the requirements of the 
Department of Labour  

• Work in accordance to OHSACT and 
Regulations, ACT 85 of 1993.  

• Submit a clear criminal check for all the 
employees which is not older than 30 days  

• The rules and regulations of the Employer.  
 
 
 
 

Section 6 Payment  

60.1 
 
 
 
 
 
 
 

The assessment interval is  The first assessment date is decided by the Service 
Manager to suit the procedures of the Parties and is 
not later than the assessment interval after the 
starting date. Later assessment dates occur at the 
end of each assessment interval until four weeks 
after the end of the service period. 
 
Between the 25th and 26th day of each 
successive month. 

60.2  The Service Manager corrects any wrongly 
assessed amount due in a later payment certificate. 
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Any amounts due, discovered to be wrongly 
accessed will be paid to the Contractor or 
recovered from the Contractor in the following 
month, including the proportions of CPA where 
applicable. Interest rate is as per 51.4  
 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
4 weeks. 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365-day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
 

Section 6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

Section7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

70.1  The Contractor has the right to use equipment, 
Plant and Materials provided by the Employer only 
to Provide the Service.  

70.2  At the end of the service period the Contractor  

• returns to the Employer, equipment and 
surplus Plant and Materials provided by the 
Employer,  

• provides items of Equipment for the 
Employer’s use as stated in the Service 
Information and  

• provides information and other things as 
stated in the Service Information.  

 
Note:  

The Contractor may not remove any items, 
equipment related to the Service that has 
been paid for by the Employer, at any stage 
of the Contract term.  

Section 8 Risks and insurance  

80.1 These are additional Employer's risks   • Unrests /Protests by Local Communities 
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  • Theft, Substance abuse by employees, 
Criminal conducts, Ill health, 
Absenteeism, Work related injuries. 

• Continuous breakdown of mobile plant  

• Delay in establishing mobile plant  
• Environmental contraventions 

 
 

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

as stated for “Format TSC3” available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance). 

83.1   
 

The Employer provides these additional 
insurances 

as stated for “Format TSC3” available on  
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance) 

83.1 The Contractor provides these additional 
insurances: 

Any other insurance that the contractor deems 
necessary in addition to that provided by the 
employer. 

83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

83.1 The insurance against loss of or damage 
to the works, Plant and Materials is to 
include cover for Plant and Materials 
provided by the Employer for an amount of 

 
 
 
None 

83.1 The minimum amount of cover for 
insurance in respect of loss of or damage 
to property (except the Employer’s 
property, Plant and Materials and 
Equipment) and liability for bodily injury to 
or death of a person (not an employee of 
the Contractor) arising from or in 
connection with the Contractor’s Providing 
the Service for any one event is: 

 
 
 
 
 
 
 
Any amount that the Contractor deems 
necessary in addition to that provided by the 
Employer. 

83.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Contractor’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less than 
R500 000 (Five hundred thousand Rands).. 

Section 9 Termination 
 

Subclauses 90.1 to 90.5 Applies 
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 Reason for Termination  Subclauses 91.1 to 91.7 Applies 

  Notwithstanding the delay damages indicated in X7, 
the Employer may terminate this contract 
agreement due to the following: 
 
1. Failure by the Contractor to mobilise resources 
as stated in the task order within 30 days after 
receipt of the task order. 
2.  Termination of the main contract agreement 
that the Employer has with its client, for any reason 
under the scope that is executed by the 
tenderer/contractor. Such termination will be 
applied as back-to-back contract condition to this 
agreement. 

Section 92 Procedures on termination Subclauses 92.1 to 92.2 applies  
 

Section 93 Payment on Termination Subclauses 93.1 to 93.2 applies  
 
 

Section 10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
4 weeks. 

Section 11 Data for Option W1  

W1.1 The Adjudicator  The person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (See www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

W1.2(3) The Adjudicator nominating body is:  
 

the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 

http://www.ice-sa.org.za/
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An Adjudicator will be appointed between 
the Contractor and the Employer should a 
dispute arises. 
The costs that the Adjudicator charge will 
be divided between both Parties at 50% 
for each parties account. 

and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is Johannesburg, South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
The Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

Section 12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation   

X1.1 The base date for indices is   

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X3 Multiple currencies Not Applicable 

X3.1 
 

The Employer will pay for these items or 
activities in the currencies stated 

Only South African 
Rands to be used for 
the contract. 
Items & activities 

 
Other 
currency 

Maximum 
payment in 
other 
currency 

  [●]             

  [●]             

  [●]             

  [●]             

X3.1 The exchange rates are those published in Not applicable 

  The items & activities will be paid in the other 
currency  
- to a foreign Bank account nominated by the 
Contractor  
- to a valid SARB approved CFC account in 
South Africa 
- In accordance with an alternative payment 
method agreed with the Employer before the 
Contract Date. 

http://www.ice-sa.org.za/
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(select one of the three methods as agreed with the 
successful tenderer prior to contract award and delete the 
others and this note) 

X4 Parent company guarantee Not Applicable 

X7 Delay Damages 1% deductible per day after 1 day delay , 
capped at 10%. 

X12 Partnering Not Applicable 

X12.1(1) The Client is (Name):  [●] 

Address [●] 

 Contact details [●] 

 Telephone: [●] 

 Fax [●] 

 e-mail [●] 

X12.1(4) The Partnering Information is in Part 3 Scope of Work, section C3. [●] 

X12.2(1) The Client’s objective is: [●] 

X13 Performance bond Not applicable 

X13.1 The amount of the performance bond is R [●] 

X17 Low service damages The penalty of 5% of task order value will be 
deducted should the contractor fail to meet any 
of the KPI as stated in page 47 of this document 

X17.1 The service level table is in Page 47 of this document  

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
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plus the applicable deductibles in the 
Employer’s assets and works / maintenance 
policies available on 
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_ 

From_1_April_2014_To_31_March_2015.aspx  

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

The total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• Loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• Death of or injury to a person and 

• Infringement of an intellectual property 
right. 

X18.5 The end of liability date is  one months after the service period/contract 
end date. 

X19 Task Order  

X19.1(2)  A Task Order is the Service Manager’s instruction 
to carry out a Task  

19.2  A Task Order includes  
• • a detailed description of the work in the Task,  
• • a priced list of items of work in the Task in 

which items taken from the Price List are 
identified,  

• • the starting and completion dates for the 
Task,  

• • the amount of delay damages for the late 
completion of the Task and  

• • the total of the Prices for the Task when 
Option A or C is used or the forecast total of the 
Prices for the Task if Option E is used.  

 
The Service Manager consults the Contractor about 
the contents of a Task Order before he issues it.  
When a Task Order is issued  

• • the priced list of items for the Task is 
inserted in the Price List, and  
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• • the work involved is added to the Service 
Information.  

 
An instruction to carry out a Task is not a 
compensation event.  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
2 days of receiving the Task Order 

X20 Key Performance Indicators (not used 
when Option X12 applies) 

 

X20.1 The incentive schedule for Key 
Performance Indicators is in  

 
Not Applicable 

X20.2 A report of performance against each Key 
Performance Indicator is provided at 
intervals of  

 
 
Monthly 

Z The additional conditions of contract 
are 

 
Z1 to Z11 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Ethics 

Z4.1 For the purposes of this Z-clause, the following definitions apply: 
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Affected Party means, as the context requires, any party, irrespective of whether it is the 
Contractor or a third party, such party’s employees, agents, or Subcontractors or 
Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends, 
 
Coercive Action means, to harm or threaten to harm, directly or indirectly, an Affected Party or 
the property of an Affected Party, or to otherwise influence or attempt to influence an Affected 
Party to act unlawfully or illegally, 
 
Collusive Action means, where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 
 
Committing Party means, as the context requires, the Contractor, or any member thereof in the 
case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees,  
 
Corrupt Action means, the offering, giving, taking, or soliciting, directly or indirectly, of a good 
or service to unlawfully or illegally influence the actions of an Affected Party, 
 
Fraudulent Action means, any unlawfully or illegally intentional act or omission that misleads, or 
attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 
 
Obstructive Action means, a Committing Party unlawfully or illegally destroying, falsifying, 
altering or concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action and 
 
Prohibited Action means, any one or more of a Coercive Action, Collusive Action Corrupt 
Action, Fraudulent Action or Obstructive Action. 

Z4.2 A Committing Party may not take any Prohibited Action during the course of the procurement of 
this contract or in execution thereof. 

Z4.3 The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in 
court or in any other similar process, of such Prohibited Action before the Employer can 
terminate the Contractor’s obligation to Provide the Service for this reason. 

Z4.4 If the Employer terminates the Contractor’s obligation to Provide the Service for this reason, the 
procedures and amounts due on termination are respectively P1, P2, P3 and P4, and A1 and 
A3 

Z4.5 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

Z5 Confidentiality 

Z5.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 
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Z5.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z5.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z5.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z5.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z6 Waiver and estoppel: Add to core clause 12.3: 

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z7 Health, safety and the environment:  Add to core clause 27.4 

Z7.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z7.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z8 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z8.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
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equal to that stated in the payment certificate. 

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4330196330 on each invoice he submits for payment. 

  

Z9 Notifying compensation events 

Z9.1 If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z10 Employer’s limitation of liability 

Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z10.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z11 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z11.1    Or had a business rescue order granted against it. 
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Article III. Annexure A: Insurance provided by the Employer 
 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available from the internet web link given below.  
 
1. Services provided in a TSC3 contract could include some element of construction or refurbishment as 

well as a continuous maintenance or operational service activity.  If an event occurs which causes loss 
or damage, a claim could be made either against the Employer’s “works” type policy which may be in 
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets 
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 
2. The cover provided and the deductibles under the works policy are different to those under the assets 

policy.   Each policy has a range of applicable deductibles depending on the location of the Affected 
Property and the nature of the insurable event.    

 
3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer.  This can be provided from his own resources on a ‘self 
insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, 
tendering contractors and their brokers should consult the internet web link given below and scroll to 
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in 
terms of this contract. 

 
4. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the 
Employer does not provide and in cases where the Employer does provide insurance the Contractor 
insures for the difference between what the Insurance Table requires and what the Employer provides. 

 
5. Further information and full details of all Eskom provided policies and procedures may be obtained from:  
 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
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C1.2 Contract Data 
 

Article IV. Part two - Data provided by the Contractor 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Section 4.01 C
lause 

Section 4.02 Statement Section 4.03 Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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   Job       

   Responsibilities:       

   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in     . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 29-30(2 pages) 

C2.2 The price list  31-33 (3 pages) 
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C2.1 pricing assumptions: Option A 
 

Article V. How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option a states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• The Price for each lump sum item in the Price List which the Contractor 
has completed and 

• Where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

• A CPA on labour rates will apply when the for the second and third year 
 

  (19) The Prices are the amounts stated in the Price column of the Price List. 
Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Article VI. Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

Article VII. Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 
11.2(17).  

Article VIII. Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
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prepared and priced by him.  
 
 
 
 
It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 
NOTE: 

• Eskom Rotek Industries is affiliated with various statutory bodies such as the MEIBC. 
Resources employed or contracted to execute work directly or indirectly as the case may be 
remunerated in accordance with the MEIBC rates. As such, it will be assumed that 
Contractors, Service Providers, Subcontractors, etc have taken this into account and have 
done the necessary due diligence to ensure stability on all ERI sites and operations as far as 
reasonably possible.  

•  
 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
 
 
 
 
 
As per BOQ  
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S SERVICE INFORMATION 
 
 
 

1 Description of the service 

1.1 Employer’s requirements for the service 

 

Introduction 

Eskom Rotek Industries (ERI) Bulk Material Services (BMS) Coal OPS 5, has Coal and Ash 

handling operations, OPS & Cleaning and Maintenance projects running at Duvha, Kendal power 

stations, Komati Water Scheme pump stations and Offices.  

Komati Water Scheme has four Pump Stations namely: Vygeboom pump station situated in 

Badplaas, Bosloop pump station situated between Badplaas & Machadodorp, Wintershoek & 

Nooitgedaght pump stations situated in Carolina and Offices situated at Arnot Rietkuil.  

The provision and routine maintenance of fire extinguishers in facilities at Duvha, Kendal and 

Komati Water Scheme is essential to ensure a safe working environment for employees and to 

protect surrounding facilities.  

Regular inspection and maintenance ensure that all fire extinguishers remain compliant with safety 

regulations and are always in proper working condition. This does not only support adherence to 

Occupational Health and Safety requirements but also strengthens overall SHE compliance and 

audit readiness.  

In addition, maintaining effective fire-fighting equipment reduces operational risks, protects 
company assets, and supports business continuity by minimizing disruptions caused by fire-related 
incidents. 

Purpose 

Ensure the provision of suitable fire-fighting equipment to manage and extinguish fires across all ERI BMS 
facilities at Duvha, Kendal and Komati Water Scheme.  

Applicability 

This document shall apply to the site with attached addendum. 

This document shall be effective from the authorisation date.  

The stations where the services are required are  
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Site Operation 

Duvha, Kendal, Komati Water Scheme  Overland, Sampling Plant, OTS and Staithes 

Conveyor systems plant area 

  

 

Normative/Informative References 

Parties using this document shall apply the most recent edition of the documents listed in the 

following paragraphs and additional site-specific ones. 

Normative 

1. ISO 9001 Quality Management Systems 

2. OSHAS 1800 Safety Management Systems  

3. Occupational Health and Safety Act and Regulations (85 of 1993) 

4. 36-681_Generation Plant Safety Regulation 

5. 240-62196227_Eskom Life Saving Rules 

6. 32-95_Environmental, Occupational Health and safety Incident Management Procedure 

Informative 

1. Criminal Procedures Act 51 of 1977 

2.  National Road Traffic Act 93 of 1996 

3.  Labour Relations Act 66 of 1995 

4.  Basic Conditions of Employment Act 75 of 1997 

Definitions 

Description Definition 

Appointed Contractor Means a contractor appointed by the principal contractor. 
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Appointed Person A person who has been authorised in terms of 36-681_Generation Plant 

Safety Regulation to: (i) Determining appropriate and effective isolations for 

the anticipated work to be carried out safely. (ii) Ensuring that the isolation 

and de-isolation on the plant covered by a permit to work is effectively 

carried out taking health and safety precautions into account. (iii) Issuing of 

prepared permits once all the associated test certificates are available and 

the required risk assessments have been presented to the appointed 

person by the responsible person for review in terms of these regulations. 

Baseline Risk 

Assessment 

(32-520) baseline operational risks refer to the health and safety risks 

associated with all standard processes and routine activities in the business 

Contractor (includes 

appointed contractor) 

means an employer as defined in section 1 of the Act who performs 

contract work and includes principal contractors 

Competent Person (OHS Act) means any person having knowledge, training, experience, and 

qualifications, specific to work or task being performed, provided that, 

where appropriate, qualifications and training are registered in terms of the 

South African Qualifications Authority Act, 1995 (Act No. 58 of 1995). 

Danger/Dangerous Means a condition/substance that constitutes a risk of personal injury, 

impairment of health, or death 

Employee (OHS Act) means, subject to the provisions of subsection (2), any person 

who is employed by or works for an employer and who receives 

remuneration or who works under the direction or supervision of an 

employer or any other person. 

Employer (OHS Act) means, subject to the provisions of subsection (2), any person 

who employs or provides work for any person and remunerates that person 

or expressly or tacitly undertakes to remunerate him/her, but excludes TES 

(ex. labour broker) as defined in section 1(1) of the Labour Relations Act. 

Technician A competent technician responsible for the inspection, servicing, testing, 

repair, and certification of portable fire extinguishers in accordance with 

applicable standards and statutory requirements. 

Lifesaving Rules (240-62196227) a rule that, if not adhered to, has the potential to cause 

serious harm to people. 
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Permit To Work Means the printed form containing sections entitled application, permits to 

work, suspension, suspension revocation, clearance and revocation, and 

used for the authorisation of all work to be carried out on the plant in terms 

of these regulations. 

Plant Means structure, machinery, low voltage electrical equipment or equipment, 

which does not fall within the scope of the Operating Regulations for High-

voltage Systems, and excludes, mobile, portable lifting equipment, 

domestic circuits, appliances and tools. 

Responsible Person Means a person who has been authorised in terms of these regulations to 

be responsible for ensuring that the work on the plant covered by a permit 

to work can be carried out and executed taking health and safety 

precautions into account and within the terms of 36-681_Generation Plant 

Safety Regulation 

Safe/Safely/Safety Means a condition not posing any danger, an activity that can be carried 

out without danger, or protection against danger. 

Shall and Should The word “shall” is to be understood as mandatory and “should” as 

recommended. 

Skilled Person Means a person who has been trained, has adequate knowledge for the 

task at hand and declared competent in writing. 

Supervision/Supervise Means to oversee the actions of a person(s) to such an extent as to prevent 

any dangerous act, as far as reasonably practicable. Such a supervisor 

must be trained in risk assessment techniques and be able to understand 

the dangers / hazards associated with the task and who has the authority to 

ensure that precautionary measures taken are implemented. 

Visitor Any person visiting a workplace with the knowledge of, or under the 

supervision of, an employer. 
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Abbreviations 

Abbreviation Explanation 

RA Risk Assessment 

AP Appointed Person 

LAR  Limited Access Register 

ERI Eskom Rotek Industries 

OHSACT Occupational Health And Safety Act 

OEM Original Equipment Manufacturer 

RP Responsible Person 

PPE Personal Protective Equipment 

PTW Permit To Work 

H&S Rep Health and Safety Representative 

RA Risk Assessment 

-  -  

 

Supporting Clauses 

1.2 Executive overview  

The Operation is on a 8 hour per day, Five days per week. 

Operation activities required entails: 

 

• Supply new fire equipment as and when required. 

• Annual inspection and service of fire equipment as and when required. 

• Pressure testing of fire equipment as and when required within the window of five-
year periods. 

 

 

1.1. The Supplier is required to:  
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1.1.1  Compliance & Standards (but not limited too): 

 

•     Must comply with South African National Standards (SANS): 

•     SAQCC Fire, registered and in good standing 

•     SANS 450001 

• SANS 1475 – Maintenance and servicing 

• SANS 10105 – Installation and care 

• SANS 1475 - Equipment calibration 

• Ensure equipment comply to ISO 9001, 14001 and 18001 standards. 

• Be able to provide relevant compliance related paperwork. 

• Maintain high, “Good Housekeeping” standards in and around the plant and along 
access roads 

• Avoid any spillages from yellow plant due to maintenance or operating that 
contaminates the environment 

• Comply to sites specific requirements as clearly displayed by the site management 
including but not limited to SHEQ requirements 

 

PERFORMANCE SPECIFICATION 

1.3 Employer’s requirements for the service 

The Employer’s objective is to: 

• Ensure the provision of suitable fire-fighting equipment to manage and extinguish 

fires across all ERI BMS facilities at Duvha, Kendal and Komati Water Scheme. 

 
Type & Suitability of Extinguishers 

 

Provide extinguishers suitable for specific fire risks: 

• Electrical rooms → CO₂ extinguishers 

• Oil/fuel areas → Foam or DCP extinguishers 

• General areas → Dry Chemical Powder (DCP) 

 

Ensure correct fire class coverage: 

•  Class A (solids), B (liquids), C (gases), E (electrical) 

• All units must be SABS approved. 
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1.5 Required mobile plant specification 
 

Provide extinguishers suitable for specific fire risks: 

• Electrical rooms → CO₂ extinguishers 

• Oil/fuel areas → Foam or DCP extinguishers 

• General areas → Dry Chemical Powder (DCP) 

 

Ensure correct fire class coverage: 

•  Class A (solids), B (liquids), C (gases), E (electrical) 

• All units must be SABS approved 

 

PPE 

Required PPE (Specification to be supplied under SHEQ)  ( Contractor to provide) 

• Overalls-specific to activity, with own company branding 

• Safety boots (that provides protection to the ankles) 

• Hard helmets 

• Gumboots (as required) 

• Pigskin Gloves 

• Safety goggles 

• Ear plugs/muffs 

• Dust masks 

• Reflector vests 
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Management strategy and start up 

The Contractor’s plan for the service 

Operations services schedule to be supplied by the Contractor after the employer has given them 

the maintenance plans. 

Management meetings 

There will be a monthly meeting for the Contractor with the Employer held at the Employer’s 

premises where contract issues will be discussed, while the activity is taking place on site (not 

expected to attend when no activity)  i.e. monthly report form the Contractor which will include 

safety meetings,  incident report an any other issues relating to the service being delivered. The 

following meetings are to be attended by the Contractor’s Supervisor or representative: 

 

• Contractor’s monthly meetings (to be specified) 

• Assessments meetings (end of the month on the 25th) 

• Any other meetings relating to the Contractor’s outputs or necessary for business 

continuity 

• Risk register meeting with the client.  

 

All meetings shall be recorded using minutes or a register prepared and circulated by the person 

who convened the meeting. Such minutes or registers shall not be used for the purpose of 

identified in the conditions of contract to carry out such actions or instructions.   

 

Contractor’s management, supervision and key people 

 

The Contractor’s staff structure – supervisors and workforce is to be submitted in the form of an 

organogram. The employer must approve any changes to such staff structure, and after the 

approval, the contractor shall submit an updated staff structure. 

 

The Contractor shall provide a competent representative to be available on site during scheduled 

activities and all normal working hours (Supervisor).  
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The Contractor’s representative will be required to keep all records, which are required, signed at 

the end of each scheduled activity plan. 

Documentation control 

The service provider shall submit to the employer for assessment.  

The contractor must, maintain a register of all serviced equipment Provide a detailed service report 
after each visit. Keep records for audit and compliance purposes 
After servicing, each extinguisher must have: 

• A service label indicating: 

• Company name 

• SAQCC registration number 

• Date of service 

• Next service due date 

• Tamper proof seal 

• A certificate of compliance/service report issued to the client 

Invoicing and payment 

Invoicing and payment turnaround time is 30 days. Assessments are to be conducted from the 26th 

of each month.  

Contract change management  

Task Order form to be used when work within the service is instructed to be carried out within a 

stated period. A task Order will be sent to the Contractor via an email. In the case of a 

compensation event, the Contractor must give the Employer an early warning and a quotation for 

the  total costs, must be submitted electronically by the Contractor for that compensation event 

by email  

Records of defined cost to be kept by the Contractor 

The Employer will do all hours worked by the Contractor. Timesheets will be submitted to and kept 

by the Employer on a weekly basis, and these will be used for assessment purposes. 
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Training workshops  

• Any training required by the Employer will be provided e.g. Ethics, HIRA, etc however, 

any other training additional that the Contractor will need, the training costs will be for 

the Contractor. Training may not be conducted during working hours, unless permission 

is given by the Employer. 

• The Contractor will be trained during the Job Specification Induction training that will 

be provided by the Employer at the beginning of the contract. The Contractor may also 

be trained during Work Stoppages and also any other training as per employer’s 

requirements. 

• The following training is necessary for the Supervisor and Team leaders. The cost will 

be for the Contractor: 

- Safety, Health and Environment Representative (SHE Rep.) 

- Applying SHE Principles and Procedure 

- Hazard Identification and Response 

- First Aid level 1 

5. Health, Safety, Environment and Quality assurance 

Health and safety risk management 

The Contractor shall at all times comply with the health and safety requirements prescribed by law 

as they may apply to the services. 

 

The Contractor shall, when coming on site abide by the Lifesaving Rules and COVID-19 safety 

requirements at all times. The Employer on the start of the contract will provide these.  The 

Contractor shall also abide by Safety, Health and Environmental Specifications for Contractors 

Procedure, which will also be provided by the Employer. 

 

The Employer follows an accident/ incident prevention policy that includes the investigation of all    

accidents/ incidents involving personnel and property.  This is done with the intention of introducing 

control measures to prevent recurrence of the same incidents.  The Contractor is expected to fully 

co-operate to achieve this objective. Refer to 32-95_Environmental, Occupational Health and 

safety Incident Management Procedure 
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The Contractor implements a safety plan and maintains the safety system until completion of the 

whole of the works.  The plan, will as a minimum, contain PPE information, written safe work 

procedures, job specific risk assessments, safety meetings, etc.  The plan will be to the Employer’s 

satisfaction and will be accepted prior to the commencement of any work. 

 

The Contractor will be subject to periodic audits by the Employer in order to ensure compliance 

with the plan.  Any deviations will be corrected to the Employer’s satisfaction. 

 

The Project Manager has the right to stop the Contractor's work activities which, in the opinion of 

the  Project Manager, is un-safe.  The Contractor may only continue with work activities when 

all safety deficiencies have been corrected to the Service Manager’s satisfaction.  The Contractor 

shall have no claim against the Employer in respect of delay due to the above. 

 Environmental constraints and management 

The Contractor shall comply with ERI management system. This includes the identification, 

collection, storage, transportation and disposal of waste.  Hazardous waste shall be disposed of in 

line with the applicable environmental legislation.  It is important to note  that all spillages must be 

cleaned immediately and reported to the project manager as soon as possible.  It is the 

responsibility of the polluter to clean all spillages and for the rehabilitation of the polluted land and 

the cost associated with that. 

 

NB: In cases of inclement weather, the Project Manager will assess the risk of continuing 

with the works. When it is unsafe to continue, the Project Manager will stop the works and 

payment will be per the work covered in this instance. 

 Quality assurance requirements 

The Contractor implements a quality system and maintains the quality system until the completion 

of   the whole of the works.  The system, will as a minimum, comply with the provisions of the 

ISO9001 series.  The system will be to the Employer’s satisfaction and will be accepted prior to the 

commencement of any work on site. The Contractor will be subject to self-assessments by the 

Employer in order to ensure compliance with the system.  Any deviations will be corrected to the 

Employer’s satisfaction. 
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The Project Manager has the right to stop the Contractor’s work activities, which, in the opinion of 

Project Manager, does not meet the requirements of the system and will have a detrimental effect 

on plant performance. The Contractor may only continue with work activities when all deficiencies 

have been corrected to the Project Manager’s satisfaction.  The Contractor shall have no claim 

against the Employer in respect of delay due to the above. 

 

The Contractor ensures that all plant and materials for the works are to the standard and quality 

accepted by the Employer and ensures that they are suitable for the purpose intended by the  

  manufacturer. 

 

The Contractor will work according to the Employer’s standards, specifications, guidelines and 

procedures.  Where no standards, specifications, guidelines and procedures are available, the 

Contractor will work according to the Generation Quality manual and professional guidelines. 

Where  possible, standards will be reflected in the Task Order.  

. 

The employer shall evaluate, control and monitor the performance and effectiveness of the 

Contractor 

 Procurement 

People 

Eskom Holdings Limited’s requirements regarding employment of unskilled or semi-skilled workers 

are as follows:  

 

• ERI requires that during recruitment of unskilled or semi-skilled labour, a  contractor should 

make every effort to employ minimum target of 100 % suitable  candidates from all 

disciplines from the local community and will only resort to other avenues if the local 

community cannot provide the required resources.  

 

• Eskom Rotek Industries is affiliated with various statutory bodies such as the 
MEIBC. Resources employed or contracted to execute work directly or indirectly as 
the case may be remunerated in accordance with the MEIBC rates or statutory body 
in that particular site. As such, it will be assumed that Contractors, Service 
Providers, Subcontractors, etc have taken this into account and have done the 
necessary due diligence to ensure stability on all ERI sites and operations as far as 
reasonably possible.  
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  Plant and Materials 

 Correction of defects 

If there is part of work that the Employer is not happy with, this will be indicated to the Contractor 

and will have to be rectified by the Contractor immediately where reasonably possible or within 5 

working days after the defect was reported. 

Plant & Materials provided by the Employer 

 

a. Water and Electricity 

b. Lighting and Ventilation 

c. Ablution facilities 

d. Sitting facilities 

e. Kitchen facilities  

f. All required tools 

g. Specialised PPE 

 

NB: The Contractor will be responsible for their meals, own accommodation, and transport to and 

from the place of work.  

Working on the Affected Property 

Under no circumstances will the Contractor do the work without proper PPE. The Supervisor on the 

Contractor’s side will make it his duty to make sure that this is properly addressed. 

Employer’s site entry and security control, permits, and site regulations 

The Contractor’s access to site shall be in line with the Site access procedure. The Contractor shall 

be required to make an application for his employees to enter site for the duration of the contract, 

including defects period. The permits shall only be issued once the Contractor’s employees have 

attended the safety induction training and have undergone medical checks. The safety induction 

will be for the Employer’s account. The medical checks will be for the Contractor’s account 
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People restrictions, hours of work, conduct and records 

 

• The site work hours will be 07h00-16h15, Monday to Thursday 

• The site  work hours will be 07h00-12h00, Fridays 

• Supervisor and team will work normal hours during the day while activity is scheduled 

 

.  Records of Contractor’s Equipment 

 

The Contractor’s Supervisor should keep record of all the equipment used by the Contractor.  The 

Contractor is responsible for the safekeeping of all their equipment. 

Control of noise, dust, water and waste  

The contractor must supply their own dust masks and cloth masks as part of PPE. Drinking water 

is available on site as well as waste bins for disposing waste 

 List of drawings 

N/A 

 
1.7 Low service damages  
The employer has the right to apply the following low service damages in the contract  

• The reply period for NCR  must be acknowledged by NCR Owner  within 24 hours of 

the NCR receipt and returned. Reference WI 6043593. 

• Final response to NCR with Root Cause identified and action plans submitted back for 

consideration with 7 working days. 

 

TABLE X1 see page 47 
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2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 

The contractor is required to submit plan for service within 7 days after receiving a work instruction from the 
service manager 
 
 
 
 
 

2.2 Management meetings 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & interval Location Attendance by: 

Risk register and 
compensation events 

As and When Required Site offices or Head 
Office 

Employer and 
Contractor 

Overall contract progress 
and feedback 

As and When Required Site offices or Head 
Office 

Employer and 
Contractor 

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service. Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.   
 

2.3 Invoicing and payment 

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
Eskom Rotek Industries, 
And include on each invoice the following information: 
 

• Name and address of the Contractor and the Service Manager;  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4330196330; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• (add other as required) 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
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3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

The Service provider complies with the requirements of the OHS Act 85 of 1993 as well as the Employer's 
Standards and Procedures regarding 'Health and Safety at Eskom Power Stations’  
 
Note: Requirements to be met by Maintenance Service provider "Contractor SHE Specifications. 
 
The service provider co-operates fully with the Employer's accident prevention procedure Document 32-95 
as provided to service provider on site by site management.  
 
Note: The service provider adheres to any additional safety requirements of the Employer on site as 
specified by site management. 

3.2 Quality assurance requirements 

The service provider conforms to the Quality Management requirements as stipulated in the User 
Requirement specification.  
 
The quality requirements are as per IS0 9001 and Eskom Standard QM-58 Quality Requirements for 
Engineering and Construction works (Annexure A and B for the applicable section  
All work carried out must have a quality control plan completed 
All employer quality requirements to be adhered to by the contractor. 
 
The service provider submits the following items when changes occur:  
 

• Resources on site (no changes are allowed prior to the Project Manager's acceptance)  

• Copy of risk management associated with cleaning services of plant including all work instructions or 
procedures  

4 Working on the Affected Property 

4.1 Employer’s site entry and security control, permits, and site regulations 

The service provider applies for access permits at the security gate when access to Eskom Power 
Stations/Construction sites is required. 
 
The service provider's personnel are in the possession of their access permits at all times when on the Site.  
 
The service provider provides security for protection of construction their equipment and Materials required in 
providing the Works. 
 

4.2 Records of Contractor’s Equipment 

The Maintenance service provider keeps records of all tasks executed by the service provider as specified 
by the original equipment manufacturers.  

5 List of drawings 

5.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
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Drawing  number Revision Title 

TBC TBC TBC 
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Key Performance Indicators 

   

KPI's Measure Frequency Weight % Floor -10% Kick - 5% Norm 0% Stretch 5% 
Ceiling 

10% 

 Defect Rectification 
Time  Monthly 20% 5 5 3 2 1 

Number of NCR's 
issued Quarterly 10% 3 2 0 0 0 

NCR's response time 
7 days from the day 
of issue Quarterly 20% 4/w 3/w 2/w 1/w 3 days 

Safety incidents ( 
Medicals, LTI) Monthly 15% 2 1 0 0 0 

Damage to Employer 
Property Monthly 15% 5 4 3 2 1 

Service level 
Compliance Monthly 20% 5 4 3 2 1 
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CONFIDENTIALITY AGREEMENT 
 

This Confidentiality Agreement (‘Agreement’) is entered into between the Employer and the Contractor. 

 

WHEREAS, the Employer and the Contractor (the Parties) desire to exchange certain confidential 

information; and consider further business dealings with each other. 

 

WHEREAS, the parties desire to evidence their agreements governing the exchange of certain confidential 

information as set forth below. 

 

Now therefore, for good and valuable consideration, including the mutual agreements hereinafter recited, the 

parties hereby agree as follows:  

 

1. The parties contemplate an exchange, either orally, in writing or by inspection, of certain 

confidential proprietary information possessed or owned separately by them and not readily 

available or otherwise known to the public and which may be helpful in evaluating further 

business dealings.  Such confidential information (the ‘Subject Information’) may include but 

not be limited to the parties’ inventions, trade secrets, know-how, technical information on 

products and manufacturing processes, and information concerning their business assets, 

financial condition, operations, plans and prospects. 

 

2. The purpose of the exchange of Subject Information is to enable the parties to evaluate the 

Subject information for the purpose only of considering further business dealings with each 

other. 

 

3. The parties each agree that they shall maintain in secrecy in accordance with the terms of this 

Agreement all of the Subject Information each party receives (the ‘Receiving Party’) from the 

other party (the ‘Proprietor’) and shall not disclose or use other than for the purpose specified 

herein the Subject Information without the written consent of the Proprietor of the Subject 

Information.  All Subject Information communicated from one party to the other shall be 

deemed to be proprietary and confidential to the Proprietor whether marked or identified as such 

or not. 

 

4. The duty of care to safeguard Subject Information shall be the same as that which the parties 

each use to safeguard their own respective proprietary and confidential information. 

 

5. The Receiving Party of Subject Information shall not be obligated to maintain Subject 

Information received from its Proprietor in secrecy or refrain from using it to the extent that any 

such information is or rightfully becomes publicly available information other than through a 

breach of this Agreement, or which the Receiving Party later obtains lawfully from anyone else 

who is not known by the Receiving Party to be obligated under any secrecy agreement with 

Proprietor to maintain the information in secrecy.  The Receiving Party also shall not be 

obligated to maintain in secrecy any information it receives from the Proprietor which it can 

demonstrate was already in its possession when the information was disclosed to the Receiving 

Party by the Proprietor. 
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6. The Receiving Party shall promptly return to its Proprietor any Subject Information in tangible 

form it has received from the Proprietor immediately upon the Proprietor’s request, without 

retaining any copies, summaries, analyses or extracts thereof.  All documents, memoranda, 

notes and other writings prepared by the parties, or their advisors, based on the Subject 

Information of each other, shall be destroyed, and such destruction shall be certified in writing 

by an authorised officer supervising such destruction. 

 

7. If a party, with the written consent of the Proprietor of Subject Information, discloses any 

Subject Information received from its Proprietor to any third party, it shall do so only under a 

secrecy agreement having a scope similar to and which is consistent with this Agreement, and 

the disclosing party shall be primarily responsible for any compromise of the secrecy of Subject 

Information by such third party 

 

8. Each party agrees that it shall not, while and for so long as it is obligated to maintain Subject 

Information in secrecy, use for its own benefit, or for the benefit of others or exploit, 

commercialise, develop, test promote, sell, lease, market or otherwise dispose of any products 

or services using, incorporating or relying on Subject Information received from its Proprietor 

without the written consent of the Proprietor. 

 

9. The obligations of the party receiving Subject Information pursuant to this Agreement shall be 

effective with respect of each item of Subject Information for a term of five (5) years from the 

date of submission of the Subject Information to the Receiving Party by its Proprietor, unless 

the Proprietor agrees otherwise in writing. 

 

10. For purposes of this Agreement, each party shall include (to the extent applicable) the officers, 

directors, employees, agents, representatives, attorneys, joint ventures, partnerships, affiliates, 

subsidiaries, and divisions of the party, and any other entity or entities which such party controls 

or which controls it, and, further, shall include any transferee, successor and assign of the assets 

of the party. 

 

11. This Agreement shall be construed (both as to validity and performance) and enforced in 

accordance with, and governed by, the laws of Republic of South Africa. 

 

12. Neither this Agreement nor the exchange of Subject Information between the parties shall create 

or be relied on by either party as a basis for creating any license between the parties under any 

patent, or other industrial or intellectual property rights of the Proprietor of the Subject 

Information, or any other license between the parties in the absence of any express written 

license agreement between them 

 

13. The parties agree that no contract or agreement providing for a transaction shall be deemed to 

exist between them unless and until a definitive agreement has been executed and delivered, the 

parties hereby waive, in advance, any claim (including, without limitation, breach of contract) in 

connection with a possible transaction with each other unless and until they shall have entered 

into a definitive agreement.  The parties also agree that unless and until a definitive agreement 

between them has been executed and delivered, neither party has any legal obligation of any 

kind whatsoever with respect to any such transaction by virtue of this Agreement or any other 

written or oral expression with respect to such transaction, except, in the case of this Agreement, 

for the matters specifically agreed to herein.  For purposes of this paragraph, the term ‘definitive 

agreement’; does not include an executed letter of intent, memorandum of understanding. 

 



  CONTRACT NUMBER _________ 

Extinguishers Coal OPS5 Required For The Efficient Running Of The Eskom Power 
Stations Under ERI BMS Ash and Coal Handling Operations For a Period Of 36 
Months On An As And When Required Basis. 
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IN WITNESS WHEREOF, and intending to be legally bound, this Agreement has been executed by the 

parties as of and effective from the date first written above. 
 
 


