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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

Provision of LV Maintenance and Refurbishment for Eskom Distribution 
Network, on an as-and-when required basis for a period of three (3) years in 

Gauteng Cluster 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  Rate Based 

 Sub total Rate Based 

 Value Added Tax @ 15% is Rate Based 

 The offered total of the amount due inclusive of VAT is1 Rate Based 

 (in words) Rate Based 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 
 
 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2:  Changes in the law 
 
X13:      Performance Bond (if applicable) 

  X17:      Low Service damage  

  X18:  Limitation of liability 

  X19: Task Order 

   

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

10.1 The Service Manager is (name):  [Insert at contract award] 

 Address [Insert at contract award] 

 Tel [Insert at contract award] 

 Fax [Insert at contract award] 

 e-mail [Insert at contract award] 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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11.2(2) The Affected Property is All sites within Gauteng Cluster  

11.2(13) The service is  Provision of LV Maintenance and refurbishment 
for Eskom Distribution Network in Gauteng 
Cluster 

11.2(14) The following matters will be included in 
the Risk Register 

1. Loss and /or theft of Eskom’s Assets 

2. Damage to Eskom property due to crime 

3. Safety of Eskom staff and contractors due to 
 criminal activity 

 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is One (1) week 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
Five (5) days of each Task Order  

3 Time  

30.1 The starting date is. TBC 

30.1 The service period is Three (3) years 

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  Once work is complete as stated on the Task 
Order. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
For contracts valued below R50 000 000 (Fifty 
Million Rand) including VAT, Eskom is 
committed to paying Suppliers within 30 days of 
submission of a tax compliant invoice with a GR 
number to Eskom Financial Shared Services. 
For contracts valued above R50 000 000 (Fifty 
Million Rand) including VAT, Eskom is 
committed to paying suppliers within 60 days of 
submission of a tax compliant invoice with a GR 
number to Eskom Financial Shared Services. 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
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time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   None 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
Depends on Total Task Order issued   

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is Johannesburg South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 

 
 
the Chairman for the time being or his nominee 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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- if the arbitration procedure does not 
state who selects an arbitrator, is 

of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  A month prior to tender closing 

 The proportions used to calculate the 
Price Adjustment Factor for Labour are: 

Proport
ion 

linked to index 
for 

Index prepared by 

  0.70 
 
0.15 

Labour -Table 
C3 
CPI -Table D2 

SEIFSA 
 
SEIFSA 

  0.15 non-adjustable  

  
 
 
 
The proportions used to calculate the 
Price Adjustment Factor for Transport are: 
 
 
 
 
 
 
 
 
 
Prices are fixed and firm for the first 12 
months thereafter CPA will apply  

1.00 
 

 
 
 
 
linked to index 
for  
 
Transport- 
Table L2  
 
non-adjustable  

 
 
 
 
Index prepared by  
 
 
SEIFSA 

 
Proport
ion 
 
0.85 
 
 
0.15  

1.00       

                

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X13 Performance bond  

X13.1 The amount of the performance bond is To be advised at contract award stage. 

X17 Low service damages   

X17.1  Item No Description Damages 

1 SHEQ Noncompliance R 2000 per incident for missing 
safety file, expired PPE or 
improper waste disposal 

2 Quotation Submission delays R 1000 per day capped to 10% of 
Task Order 

3 Key date not met 5% of TO value per day 
 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
The total sum of all task orders issued. 
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X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

The deductibles listed on Eskom ACAR policy  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles listed on 
Eskom ACAR Policy  

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  24 months after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
Five (5) days of receiving the Task Order 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
PROVISION OF LV MAINTENANCE AND REFURBISHMENT FOR ESKOM DISTRIBUTION NETWORK, ON AN AS-AND-WHEN 
REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS IN GAUTENG CLUSTER 
   

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 11 C1.3 TSC3 PROFORMA GUARANTEES 
 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 
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Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 
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Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
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Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 

 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 
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Z __12.2 Replace core clause 86 with the following: 

 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
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decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 
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Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

   Responsibilities:       

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      
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C1.3 Forms of Securities  
 
 
 

Pro formas for Bonds & Guarantees 
 
For use with the NEC3 Engineering & Construction Contract  
 
[Note to contract compiler: 
Once it has been decided which securities are required for this contract delete from this file the ones 
not required, revise the notes below accordingly and delete this note.] 
 
 
 
The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options: 
 

Option X13: Performance Bond 
 
 
Each of these secondary Options requires a bond or guarantee “in the form set out in the Works 
Information”.    Pro forma documents for these bonds and guarantees are provided here for convenience 
but are to be treated as part of the Works Information. 
 

 
 
The organisation providing the bond / guarantee does so by copying the pro forma document onto his 
letterhead without any change to the text or format and completing the required details.  The completed 
document is then given to the Employer within the time stated in the contract.   
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Pro forma Performance Bond – Demand Guarantee (for use with Option X13) 
(to be reproduced exactly as shown below on the letterhead of the Contractor’s Parent Company) 
 
Eskom Holdings SOC Ltd 
Megawatt Park 
Maxwell Drive 
Sandton 
Johannesburg 

 
 
 
 

Date: 

 

 
Dear Sirs 
 
Reference No. [●] [Drafting Note: Bank reference number to be inserted] 
 
Performance Bond – Demand Guarantee: [Drafting Note: Name of Contractor to be inserted] 
 
Project [  ] Contract Reference: …… [Drafting Note: Contractor contract reference number to be inserted] 

 
1. In this Guarantee the following words and expressions shall have the following meanings:- 

 
1.1 “Bank” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: Name of Bank to be 

inserted] 
 
1.2 “Bank’s Address” - means [●]; [Drafting Note: Bank’s physical address to be inserted] 
 
1.3 “Contract” – means the written agreement relating to the Project, entered into between 

Eskom and the Contractor, on or about the [●] day of [●] 200[●] (Contract Reference No. 
[.]as amended, varied, restated, novated or substituted from time to time; [Drafting Note: 
Signature Date and Contract reference number to be inserted] 

 
1.4 “Contractor” – means [●] a company registered in accordance with the laws of [●] under 

Registration Number [●]. [Drafting Note: Name and details of Contractor to be inserted] 
 
1.5 “Eskom” - means Eskom Holdings SOC Ltd, a company registered in accordance with the 

laws of the Republic of South Africa under Registration Number 2002/015527/30]. 
 
1.6 “Expiry Date” - means the date on which the Defects Certificate is issued in terms of the 

Contract. 
 
1.7 “Guaranteed Sum” - means the sum of R [●] ([●] Rand);  
 
1.8 “Project” - means [insert if applicable.]. 
 
2. At the instance of the Contractor, we the undersigned ______________ and ______________, in 

our respective capacities as _____________ and ___________ of the Bank, and duly authorized 
thereto, confirm that we hold the Guaranteed Sum at the disposal of Eskom, as security for the 
proper performance by the Contractor of all of its obligations in terms of and arising from the 
Contract and hereby undertake to pay to Eskom, on written demand from Eskom received prior to 
the Expiry Date, any sum or sums not exceeding in total the Guaranteed Sum. 

 
3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and 

shall: 
 
3.1 be signed on behalf of Eskom by a Group Executive, Divisional Executive, Senior General 

Manager, General Manager  or its delegate; 
 
3.2 state the amount claimed (“the Demand Amount’); 
 
3.3 state that the Demand Amount is payable to Eskom in the circumstances contemplated in 
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the Contract. 
 
4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as 

principal and not as surety and the Bank’s obligation/s to make payment: 
 
4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances; 

and 
 
4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.  
 
5. The Bank’s obligations in terms of this Guarantee: 
 
5.1 shall be restricted to the payment of money only and shall be limited to the maximum of the 

Guaranteed Sum; and 
 
5.2 shall not be discharged and compliance with any demand for payment received by the Bank 

in terms hereof shall not be delayed, by the fact that a dispute may exist between Eskom 
and the Contractor. 

 
6. Eskom shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, 

without advising us and without affecting our liability under this Guarantee. This includes, without 
limitation, any extensions, indulgences, release or compromise granted to the Contractor or any 
variation under or to the Contract.  

 
7. Should Eskom cede its rights against the Contractor to a third party where such cession is permitted 

under the Contract, then Eskom shall be entitled to cede to such third party the rights of Eskom 
under this Guarantee on written notification to the Bank of such cession. 

 
8. This Guarantee: 
 
8.1 shall expire on the Expiry Date until which time it is irrevocable; 
 
8.2 is, save as provided for in 7 above, personal to Eskom and is neither negotiable nor 

transferable; 
 
8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or 

expiry hereof; 
 
8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and 
 
8.5 shall be governed by and construed in accordance with the law of the Republic of South 

Africa and shall be subject to the jurisdiction of the Courts of the Republic of South Africa.  
 
8.6 Any claim which arises or demand for payment received after expiry date will be invalid and 

unenforceable. 
 
9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this 

Guarantee at the Bank’s Address. 
 
 
Signed at _____________________  Date ____________________________ 
 
For and behalf of the Bank 
 
Bank Signatory: ___________________  Bank Signatory: ___________________ 
     
Witness: ________________________  Witness: _________________________ 
Bank’s seal or stamp 
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  14 
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C2.1 Pricing assumptions: Option A 
 

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
 

 Unit Rate 

1 . Prelims and General   
 

1.2   PPE and site safety including job specific risk assessment. ( 1% of labour cost, 
excluding material, transport and VAT) 

per task order   

1.3   Environmental Compliance & Site maintenance ( 1% of labour cost, excluding 
material, transport and VAT) 

per task order   

P&G Total         

Foundations   

2.4   Excavation, backfilling and compacting of a hole 1,3 meter (7 meter pole) 
in soil type. 

    

A   Class 1  soft soil per hole (using spade) Ea   

B   Class 2 pickable soil per hole (including rock and boulders) Ea   

C   Class 3  clay soil (loose / non binding) per hole Ea   

D   Class 4  marshy soil per hole (submerged) silt Ea   

E   Rock hole  Ea   

2.5   Excavation, backfilling and compacting of a hole, 1,5 meter (9 meter pole 
and stays) in soil type.         

    

A   Class 1  soft soil per hole (using spade) Ea   

B   Class 2 pickable soil per hole (including rock and boulders) Ea   

C   Class 3  clay soil per hole Ea   

D   Class 4  marshy soil per hole (submerged) silt Ea   

E   Rock hole  Ea   

2.6   Excavation, backfilling and compacting of a hole 1,3 meters (LV stay 
hole) in soil type 

    

A   Class 1  soft soil per hole (using spade) Ea   
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B   Class 2 pickable soil per hole (including rock and boulders) Ea   

C   Class 3  clay soil per hole Ea   

D   Class 4  marshy soil per hole (submerged) silt Ea   

E   Rock hole  Ea   

2.7   Excavation, backfilling & compacting of a 500mm strut hole in soil type     

A   Class 1  soft soil per hole (using spade) Ea   

B   Class 2 pickable soil per hole (including rock and boulders) Ea   

C   Class 3  clay soil per hole Ea   

D   Class 4  marshy soil per hole (submerged) silt Ea   

E   Rock hole  Ea   

2.16   Insulation and polarity test on ABC feeders Ea   

2.17   Planting of 5 to 7m poles per structure   

3. LV STRUCTURES   

ASSEMBLE AND ERECTION OF STRUCTURES FOR LV SINGLE PHASE.PHASE AND 3 PHASE AREAL BUNDLE 
CONDUCTOR 

  

The rates exclude the cost of Excavation,and stays but all other costs are included.   

    A. List of single-phase ABC wood pole drawings     

3.A.1 D-DT-1153  ABC Suspension Assembly 0-30  Ea   

3.A.2 D-DT-1154  ABC Terminal Assembly  Ea   

3.A.3 D-DT-1155  ABC Strain Assembly (0-60°)  Ea   

3.A.4 D-DT-1156  ABC Strain Assembly (60-90°)  Ea   

3.A.5 D-DT-1157  ABC T from Intermediate  Ea   

3.A.6 D-DT-1158  ABC Cross Intermediate Suspension Assembly  Ea   

3.A.7 D-DT-1159  ABC T from Strain  Ea   

3.A.8 D-DT-1160  ABC X Intermediate-Strain Assembly  Ea   

    B. List of Dual - phase ABC wood pole drawings     

3.B.1 D-DT-1145  ABC Suspension Assembly 0-30  Ea   

3.B.2 D-DT-1146  LABC Terminal Assembly  Ea   

3.B.3 D-DT-1147  ABC Strain Assembly (0-60°)  Ea   

3.B.4 D-DT-1148  ABC Strain Assembly (60-90°)  Ea   
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3.B.5 D-DT-1149  ABC T from Intermediate  Ea   

3.B.6 D-DT-1150  ABC Intermediate Suspension Assembly  Ea   

3.B.7 D-DT-1151  ABC T from Strain  Ea   

3.B.8 D-DT-1152  ABC X Intermediate-Strain Assembly  Ea   

    C. List of Three-phase ABC wood pole drawings     

3.C.1 D-DT-1100  ABC Suspension Assembly 0-30  Ea   

3.C.2 D-DT-1120  LABC Terminal Assembly  Ea   

3.C.3 D-DT-1121  ABC Strain Assembly (0-60°) Ea   

3.C.4 D-DT-1122  ABC Strain Assembly (60-90°)  Ea   

3.C.5 D-DT-1140  ABC T from Intermediate Ea   

3.C.6 D-DT-1141  ABC Intermediate Suspension Assembly  Ea   

3.C.7 D-DT-1142  ABC T from Strain Ea   

3.C.8 D-DT-1143  ABC X Intermediate-Strain Assembly  Ea   

4. MISCELLANEOUS   

The rates exclude the cost of excavation and Stays but all other costs are included.   

4.1 D-DT-1165 LV ABC stay assembly components  Ea   

4.2 D-DT-0354 LV Wood streetlight assembly  Ea   

4.3 D-DT 1010 METER KIOSK PLINTH DETAILS (CAST ON SITE) Ea   

4.4   METER KIOSK PLINTH DETAILS (PRE-CAST) Ea   

METERING    

    A. Underground Network     

4.A.1 D-DT-0865 Install Pre-Cast Plinth Ea   

4.A.2 D-DT-3236 4 Way High Risk Steel Kiosk  Ea   

4.A.3 D-DT-3236 6 Way High Risk Steel Kiosk  Ea   

4.A.4 D-DT-3236 8 Way High Risk Steel Kiosk  Ea   

4.A.5 D-DT-3236 12 Way High Risk Steel Kiosk  Ea   

4.A.6 D-DT-3236 16 Way High Risk Steel Kiosk  Ea   

4.A.7   Modify Kiosk to add a meter and MCB  Ea   

4.A.8 
 

Install single phase MCB with wiring(complete) Ea   
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4.A.9 
 

Install Three phase MCB with wiring(complete) Ea   

4.A.10 
 

Install Single Rate Single Phase Meter  Ea   

4.A.11 
 

Install Single Rate Three Phase Meter  Ea   

4.A.12 
 

Install single phase smart meter with Customer Interface Unit Ea   

4.A.13 
 

Install three phase smart meter with Customer Interface Unit Ea   

4.A.14 
 

Install external smart metering moderm with antenna Ea   

4.A.15   Commission a Data Concentrator/Gateway onto a back plate Ea   

4.A.16   Install Data Concentrator/Gateway with standard modem (Minisub/Groung 
Mount Kiosk) 

Ea   

4.A.17   Install Data Concentrator/Gateway with external antenna (Minisub/Groung 
Mount Kiosk) 

Ea   

4.A.18   Disconnect supply point if meter found bypassed / tampered or illegally 
connection and issue tamper fine for 1Ø supply point and take 2 photos. (PPU 
or SPU) 

Ea   

4.A.19   Disconnect supply point if meter found bypassed / tampered or illegally 
connection and issue tamper fine for 3Ø supply point and take 2 photos. (PPU 
or SPU) 

Ea   

4.A.20   Reconnect supply point remedial charge has been paid for 1Ø supply point 
and take 2 photos. (PPU or SPU) 

Ea   

4.A.21   Reconnect supply point remedial charge has been paid for 3Ø supply point 
and take 2 photos. (PPU or SPU) 

Ea   

4.A.22   Investigate PPU meter by performing meter trip test, seal all meters that has 
passed trip and capture field data using own handheld Units (HHU) for a 1Ø & 
3Ø supply point. 

Ea   

4.A.23   Investigate SPU meter using a meter verifier and capture field data,  perform 
meter accuracy test, observe and capture remarks using own handheld Unit 
(HHU) for a 1Ø phase supply point. 

Ea   

4.A.24   Investigate SPU using a meter verifier and capture field data,  perform meter 
accuracy test, observe and capture remarks using own handheld Unit (HHU) 
for a 3Ø phase supply point. 

Ea   

4.A.25   Coding of an STS meter  Ea 
 

4.A.26   Removal of ground mount Kiosk Ea   
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4.A.27   Removal of Plinths  Ea   

4.A.28 
 

Vermon Proofing Ea   

4.A.29 
 

Stenciling  p/letter   

4.A.30 
 

Install Labels Ea   

    B. Overhead Network Ea   

4.B.1 D-DT-3236 2 Way Fibre Glass Box for Split Metering Ea   

4.B.2 D-DT-3236 4 Way Fibre Glass Box for Split Metering Ea   

4.B.3 D-DT-3055 8 Way Fibre Glass Box for Split Metering Ea   

4.B.4 D-DT-3236 2 Way Steel Box for Split Metering Ea   

4.B.5 D-DT-3236 4 Way Steel Box for Split Metering Ea   

4.B.6 D-DT-3236 6 Way Steel Box for Split Metering Ea   

4.B.7 D-DT-3236 8 Way Steel Box for Split Metering Ea   

4.B.8 D-DT-3236 12 Way Steel Box for Split Metering Ea   

4.B.9   Remove LV Pole Top Boxes Ea   

4.B.10   Install Single Rate Single Phase Meter  Ea   

4.B.11   Install Single Rate Three Phase Meter  Ea   

4.B.12   Install single phase smart meter with Customer Interface Unit Ea   

4.B.13   Install three phase smart meter with Customer Interface Unit Ea   

4.B.14   Install external smart metering moderm with external antenna Ea   

4.B.15   Install Data Concentrator/Gateway with standard modem inside a Pole Top 
Box 

Ea   

4.B.16   Install Data Concentrator/Gateway with external antenna inside a Pole Top 
Box 

Ea   

    C. LPU Metering Ea   

4.C.1 D-DT-0865 Install LPU Meter Kiosk Ea   

4.C.2   Installation of LPU Metering panels – indoor including all connection Ea   

4.C.3   Installation of LPU Metering panels – outdoor including all connections Ea   

4.C.4 D-DT-0338 Installation of LPU meters - H-Pole F Frame mounted sheet 2 Ea   

    D. Repairing trenching,driveways and paving with appropriate material (180 to 
200mm wide) subject to negotiations with the Project Co-ordinator of the 
neccessity to subcontract 
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4.D.1   Tar m2   

4.D.2   Paving m2   

4.D.3   Cement/Driveways m2   

4.D.4   Gardens m2   

4.D.5 D-CT 22 S1C 
R0 

Concrete Trench Cover m2   

4.D.6   Remove and re-install the existing LV cable at K-clamp or mechanical clamp / 
gland 

Ea   

4.D.7   10KA TO 25KA (Circuit Breaker) single pole/double pole Ea   

4.D.8    10KA to 25 KA (Circuit Breaker) tripple pole Ea   

4.D.9    Single Phase Meter Ea   

4.D.10    Three phase Meter Ea   

4.D.11   Split Meter Ea   

4.D.12   ABC Midspan Joint 35mm² (2 core) Ea   

4.D.13   ABC Midspan Joint 35mm² (4 core) Ea   

4.D.14   ABC Midspan Joint 70mm² (4 core) Ea   

4.D.15   ABC Midspan Joint 35mm2 (3 core) Ea   

4.D.16   ABC to ABC IPC connection Ea   

4.D.17   Bare Neutral to Insulated Neutral IPC Ea   

4.D.18 D-DT-3055 ABC to pole top connection-2-way Ea   

4.D.19 D-DT-3055 ABC to split meter pole top box 2-way Ea   

4.D.20 D-DT-3055 ABC to pole top connection-4 way Ea   

4.D.21 D-DT-3055 ABC to split meter pole top box 4-way Ea   

4.D.22 D-DT-3055 ABC to pole top connection-8 way Ea   

4.D.23 D-DT-3055 ABC to split meter pole top box 8-way Ea   

4.D.24 D-DT-0247 Under-strung earth wire/LV bare wire spool tie assembly Ea   

4.D.25 D-DT-0248 Under strung wire/LV bare wire shackle helical dead end assembly Ea   

4.D.26 D-DT-0260 200/400kVA isolation transformer statistical metering assembly Ea   

4.D.27 D-DT-0309 3 phase lv fuse holder  (sheet 1 of 3) Ea   

4.D.28   Feeder Label Ea   



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
PROVISION OF LV MAINTENANCE AND REFURBISHMENT FOR ESKOM DISTRIBUTION NETWORK, ON AN AS-AND-WHEN REQUIRED BASIS FOR A PERIOD OF THREE (3) YEARS IN 
GAUTENG CLUSTER 
 
   

 

 
PART C2: PRICING DATA PAGE 29 C2.2 TSC3/A PRICE LIST 

4.D.29 D-DT-0309 dual phase lv fuse holder  (sheet 2 of 3) Ea   

4.D.30 D-DT-0309 1 phase lv fuse holder  (sheet 3 of 3) Ea   

4.D.31 D-DT-0338 LV services, pole mounted spu (sheet 3 of 6) Including Fuse Labelling where 
necessary 

Ea   

4.D.32 D-DT-0338 LVservices, pole mounted lpu (sheet 2 of 6) Including Fuse Labelling where 
necessary 

Ea   

4.D.33 D-DT-0338 LV services, ground mounted spu (sheet 5 of 6) Ea   

4.D.34 D-DT-0338 LV services, ground mounted lpu (sheet 4 of 6) Ea   

4.D.35   Single phase pre wired meter kiosk including the cable termination to the kiosk 
and all connections to mcb's and meters excluding strapping 

Ea   

4.D.36   Three phase pre wired meter kiosk including the cable termination to the kiosk 
and all connections to mcb's and meters excluding strapping 

Ea   

4.D.37   Installation of raptor protector Ea   

4.D.38 05TI-09 Installation of an anti climbing device-pole Ea   

4.D.39 05TI-09 Installation of an anti climbing device-stay Ea   

4.D.40 09TB-01 Installation of bird flapper Ea   

5. RECOVERING OF STRUCTURES, INSULATORS, LINE HARDWARE AND CABLE COMPONENTS   

Prices are to include the recovery in good condition of poles, crossarms, insulators and line hardware, the transporting of 
these items to the nearest Eskom Regional Distribution Centre store (Minor works) TSC SAP store for Field Services work, 
and the backfilling consolidation and levelling of soil from excavations. 

  

Prices shall be in terms of meters of conductor/cable recovered and shall include for the coiling of the recovered 
conductor  onto drums provided by Eskom,and the transporting of the conductor/cable as coiled to the nearest Eskom 
Operational Store. 

  

5.1   Woodpoles 5-7m  dismantling  of complete structure including loading and 
return to Eskom. 

Ea   

5.2   Removal of SPU unit with rails Ea   

5.4   Removal of LPU unit ( indoor and outdoor) No   

5.5   Mv & Lv Stay assemblies complete excluding stay rod  Ea   

5.6   Reposition of stay     

5.7   Mv & Lv Recovering of conductor  per phase(Coductor Fox, Mink, Oak, Hare, 
Squirrel, Pine Magpie, 35) 

M   

5.8   Recovering of LV  (Cable above ground) M   
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5.9   Recovering of LV  (Cable below ground) M   

5,10   Removal of minisub circuit breaker  Ea   

5.11   Removal of  poly meter Ea   

5.12   Removal of split meter Ea   

5.13   Removal of ED / ECU Ea   

5.14   Removal of single phase meter box Ea   

5.15   AP4 meter box + pipe Ea   

5.16   Removal of JB02 meter box Ea   

5.17   Removal of JB06 meter box Ea   

5.18   Removal of LPU metering panel indoor  Ea   

5.19   Removal of LPU metering panel outdoor Ea   

5.20   Removal of stay rod , cut 500m below ground Ea   

DISMANTLE GROUND OR POLE MOUNTED TRANSFORMERS   

5.21    5 – 100 kva- single pole (including CT/VT units) Ea   

5.22    200 – 500 kva- platform pole mounted/ground/ 400-630A LPU mv 
switchgea(RMU) indoor 

Ea   

5.23   1MVA Ea   

5.24   Freestanding RMU     

5.25   Breakers pole mount Ea   

6.TRANSFORMER & ASSEMBLY (LATEST REVISION APPLIES)   

6.1 D-DT-0627 MV AND LV earthing Set   

6,2   Installation of waterproofing and sealant m2   

Miscellaneous   

6,3   Installation of conductive cement  MM   

Prices quoted shall be in terms of "m of conductor strung" (route length) and shall include for the carting of full drums of 
conductor to site,the running off and stringing of conductor,tensioning to correct tension or sag,the installation of armour 
rods 

  

7.STRINGING   

7.1   Stringing of LV Bundle conductor per  metre of conductor + Tensioning M   
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7.2   50% of span length LV abc and service connections can be claimed for 
stringing for strain structiure replacement per circuit 

M   

7.3   Stringing of Airdac conductor per  metre of conductor + Tensioning M   

Cable ends to be looped to provide slack   

LV CABLE,(Less than 1000 volt)(SHEET 6 OF 8) D-DT 0854   

7.4   General trench excavations to a depth of 750 mm, backfilling and 
compacting per metre 

    

A   In Class 1  soft soil M   

B   In Class 2  pickable soil M   

C   In Class 3  clay soil M   

D   In Class 4  marshy soil M   

E   Rock trench M   

F   Road Crossing – Digging M   

G   Road Crossing – Bulleting M   

H   Install Sleeves Ea   

H   Dispose of Excavated Material at approved disposal site m3   

7.11    LV cable termination onto LV ABC- unfused     

A D-DT 0831 LV cables ≤ 70 mm2 3-core shall be terminated using a cable end cap (see D-
DT-3148) and tubing set (see D-DT-3138).  The LV cable shall be securely 
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping 
(see D-DT-3131) and strap buckles (see D-DT-3110). 1xIPC per pahse 
connection and 2x IPC for the neutral connections shall be used.  An electrical 
warning / hazard sign (see D-DT-3202) shall be fitted to the pole. The warning 
sign shall be installed at a height of 3 m or immediately below the barbed wire 
anti-climbing device. 

Ea   
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B D-DT 0831 LV cables ≥ 70 mm2 4-core shall be terminated using an outdoor termination 
kit with break out boot(see D-DT-3147).  The LV cable shall be securely 
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping 
(see D-DT-3131) and strap buckles (see D-DT-3110). 1xIPC per pahse 
connection and 2x IPC for the neutral connections shall be used.  An electrical 
warning / hazard sign (see D-DT-3202) shall be fitted to the pole. The warning 
sign shall be installed at a height of 3 m or immediately below the barbed wire 
anti-climbing device. 

Ea   

7.12    LV cable termination onto transformer- unfused     

A D-DT 0833 LV cables ≤ 70 mm2 3-core shall be terminated using a cable end cap (see D-
DT-3148) and tubing set (see D-DT-3138).  The LV cable shall be securely 
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping 
(see D-DT-3131) and strap buckles (see D-DT-3110). LV cable phase and 
neutral conductors shall be connected to the transformer bushings using lugs 
having M12 fixing holes (see D-DT-3102). 

Ea   

B D-DT 0831 LV cables ≥ 70 mm2 4-core shall be terminated using an outdoor termination 
kit with break out boot(see D-DT-3147).  The LV cable shall be securely 
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping 
(see D-DT-3131) and strap buckles (see D-DT-3110). LV cable phase and 
neutral conductors shall be connected to the transformer bushings using lugs 
having M12 fixing holes (see D-DT-3102). 

Ea   

7.13    LV cable termination onto LV ABC- fused,     

A D-DT0834 LV cables ≤ 70 mm2 3-core shall be terminated using a cable end cap (see D-
DT-3148) and tubing set (see D-DT-3138).  The LV cable shall be securely 
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping 
(see D-DT-3131) and strap buckles (see D-DT-3110). 1xIPC per phase 
connection and 2x IPC for the neutral connections shall be used.  An electrical 
warning / hazard sign (see D-DT-3202) shall be fitted to the pole. The warning 
sign shall be installed at a height of 3 m or immediately below the barbed wire 
anti-climbing device. The correct LV fuse holder to accomodate the specified 
NH00 or NH02 fuses shall be used. 

Ea   
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B D-DT0834 LV cables ≥ 70 mm2 4-core shall be terminated using an outdoor termination 
kit with break out boot(see D-DT-3147).  The LV cable shall be securely 
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping 
(see D-DT-3131) and strap buckles (see D-DT-3110). 1xIPC per pahse 
connection and 2x IPC for the neutral connections shall be used.  An electrical 
warning / hazard sign (see D-DT-3202) shall be fitted to the pole. The warning 
sign shall be installed at a height of 3 m or immediately below the barbed wire 
anti-climbing device.  The correct LV fuse holder to accomodate the specified 
NH00 or NH02 fuses shall be used. 

Ea   

7.14    LV cable termination onto transformer-fused,      

A D-DT0836 LV cables ≤ 70 mm2 3-core shall be terminated using a cable end cap (see D-
DT-3148) and tubing set (see D-DT-3138).  The LV cable shall be securely 
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping 
(see D-DT-3131) and strap buckles (see D-DT-3110). LV cable phase and 
neutral conductors shall be connected to the transformer bushings using lugs 
having M12 fixing holes (see D-DT-3102).  The correct LV fuse holder to 
accomodate the specified NH00 or NH02 fuses shall be used. 

Ea   

B D-DT0836 LV cables ≥ 70 mm2 4-core shall be terminated using an outdoor termination 
kit with break out boot(see D-DT-3147).  The LV cable shall be securely 
strapped to the pole at 1 m intervals using 12 mm stainless steel strapping 
(see D-DT-3131) and strap buckles (see D-DT-3110). LV cable phase and 
neutral conductors shall be connected to the transformer bushings using lugs 
having M12 fixing holes (see D-DT-3102).  The correct LV fuse holder to 
accomodate the specified NH00 or NH02 fuses shall be used. 

Ea   

A   16 mm2 2-core Ea   

B   16, 25 mm2 4-core  Ea   

C   70 mm2 4-core  Ea   

D   150 mm2 4-core  Ea   

7,20   Laying of the cable only M   

7.21   Strapping of the cable to the pole (MV & LV) every 500mm  Ea   

7.22   Cable Joint (Install Only)     

A   Make-Off a Cable Joint - 4-Core 16mm sq LV Cable Ea   
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B   Make-Off a Cable Joint - 4-Core 25mm sq LV Cable Ea   

A   Make-Off a Cable Joint - 4-Core 70mm sq LV Cable Ea   

B   Make-Off a Cable Joint - 4-Core 120mm sq LV Cable Ea   

A   Make-Off a Cable Joint - 4-Core 185mm sq LV Cable Ea   

B   Make-Off a Cable Joint - 4-Core 240mm sq LV Cable Ea   

8. LV service connections ( rates includes excavations/planting/backfilling/ compaction for poles.Concentric cables 
between dwellings and ABC tie in up to 40m) 

  

8.1   Lv service connection direct to dwelling (Type A) complete –DDT0360 
(Stringing of concentric UP TO 40M ANYTHING GREATER THEREAFTER 
CHARGE PER METER, ecu/ed installation, installation certificate and all 
connections) (sheet 1,2 & 3 of 5) 

Ea   

8.2 DDT 0361 Lv service connection with service pole (Type B) complete (as above) 
DDT0361 (this entails only the service connection hardware assembly, the 
planting for the pole is priced under item 2.9) 

Ea   

8.3 DDT 360 LV ECU / ED  / passive base installation DDT360. (sheet 4 of 5) Ea   

8.4   Split meter (D-DT-3145) installation     

8.5 DDT 
0189/0363 

LV ABC Service distribution box assembly DDT0180 / DDT0363 Ea   

8.6   Retrofit / conversion from convertional to S tariff (complete) Ea   

8.7   Retrofit / conversion from S tariff to convertional (complete) Ea   

8.8   Sealing of meter Ea   

    9. Service Connections     

9.1   Installation only of pre-paid energy dispenser units, including SPU back-plate  Ea   

9.2   Stringing only of Airdac Conductor and drill access duct hole M   

9.3   Installation only of Pole Top Boxes (4 way and 8 way) with stainless steel 
strapping 

Ea   

9.4   Morsdorfer Installation Set   

9.5   Conversion (Removal of existing and replace with proposed) Prepaid Energy 
Dispensary Units (e.g. 20A replaced by 60A) or shifting of meter  

Ea   

9.6   Excavate cable trenches not exceeding 600mm wide and 800mm deep in the 
pickable material.  Including backfilling with excavated material and compact 

M   
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9.7   Laying of conductor in excavated trenches M   

9.8   Dig Holes, plant 7m poles, backfilling and compact:  Pickable Ea   

9.9   Dig Holes, plant 7m poles, backfilling and compact:  Rocky Ea   

9.10   Upload of PCS file and completion of application form with meter number, date 
of installation and other relevant technical information still outstanding on 
application form 

per connection   

9.11   Airdac From pole top box to 7m service pole only M   

9.12   Dig hole in a rocky area by means of a pneumatic drill  Ea   

9.13   Mount meterbox to 7m pole  Ea   

9.14   Connect service cable to meter per dwelling including drip loop Ea   

9.15   Connect 2 core cable from meter to the socket inside the dwelling Ea   

9.16   Secure backing board to the dwelling Ea   

9.17   Mount socket outlet to the backing board Ea   

9.18   Connect socket outlet per dwelling Ea   

9.19   Test installation and provide COC (ED and ECU) Ea   

9.20   Shifting of Meter (from informal to formal house) Ea   

9.21   Mounting/ Installation of Split Metering Ea   

9.22   Mounting of Ready Board & Keypad Ea   

BoQ Total 
Activities 

        

10   For any material purchased the tax invoice should be submitted and the 
handling fee will be paid as follows:   Invoice plus 7% mark up                                                            

    

          

11. TRANSPORT   

    Transport cost will include the distance from contractor's office to the 
site 

    

    NOTE: Contractors will only get paid for additional trips if these are specifically 
requested and authorised by the Employer's Representative 

    

11.1   LDV  km   

11. 2  Personnel Transport for Staff km  
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11.3   8 ton truck  km   

11.4   8 ton truck with crane (4 x4) &( 2 x 4) km   

Transport 
Total 
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S SERVICE INFORMATION 
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1 Description of the service 

Executive overview  

 
1.1 Background  
 

Historically, the Low Voltage (LV) network operated without a formal maintenance strategy. Equipment was 
run to failure, resulting in frequent outages, reduced reliability, and limited control over operational costs. 
This reactive approach hindered both performance and revenue recovery. 

Recognizing these challenges, the business has now adopted a preventative maintenance strategy. This 
new approach emphasizes: 

• Performance and reliability of supply: Ensuring consistent service delivery to customers. 

• Revenue recovery: Reducing losses associated with downtime and equipment failure. 

LV Maintenance and Refurbishment contract will align with the latest industry practices, with rapidly growing 
capacity demands and improved technology, this initiative represents a significant step forward. The 
preventative strategy not only enhances operational efficiency but also positions the network to meet future 
requirements with resilience and sustainability 
 

1.2 Scope of Work  

 

The scope of work / specification for LV Maintenance is detailed below as follows: 

• Poles, Stays and Structures  

• Excavations for pole holes and, stays  

• Planting of poles  

• Dismantling of damaged poles  

• Assemblies of LV structures  

• Installation of stays  

• Correct Earthing and Bonding 
 

Stringing  

 

• Re-stringing of conductor for upgrading purposes and tensioning 

• Repair/Replace line hardware’s and other line accessories,  
 

Cable Trenches  

 

• Road Crossing - Digging  

• Road Crossing - Bulleting  

• Supply and Install Sleeves  

• Excavations for cable trenches 

• Installation of bedding and blanket soil  
 

LV service connections  

 

Equipment:  

 

• Installation of ground mounted transformer  

• Installation of pole top transformer  

• Installation of Morsdorf fuse bases 
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• Installation of smart meters for overhead   

• Installation of smart meter for underground network  

• Installation of pole top meter boxes for PPU, SPU and LPU connections  

• Installation of ground mounted meter boxes for PPU, SPU and LPU connections  

• Replacement of LV bare conductor with ABC bundle,  

• Installation of pole top boxes,  

• Re-conditioning of LV kiosk boxes, and   

• Installation of high-risk steel ground mounted kiosks  

• Installation of high-risk pole top mounted kiosks  

• Installation of smart metering data concentrators  

• Labelling/Numbering of poles and kiosks after replacement or new installation  

• Installation of ready boards  

• Installation of MCB  

• Installation or repair of LV underground cables  

• Replacement of LV underground cables  

• Planned maintenance   

• Breakdown maintenance 

 
Dismantling  
 

• Dismantling of pole top mounted transformer  

• Dismantling of minisub  

• Dismantling on any LV Kiosk  

• Removing Plinth  

• Dismantle ground or pole top mounted transformers  

• Dismantle free standing RMU  

• Dismantling of existing Ready boards  

• Dismantle and Removal of structures-Wood Poles  

• Dismantle and Removal of structures-Stays and Plates  

• Dismantle and removal of MV or LV Conductor  

• Dismantle Service Cable 
 
Disconnections 
 

• Disconnect of illegal connections and issue tamper fine for 1Ø supply point and take 2 photos. (PPU 
or SPU)  

• Disconnect supply point if meter found bypassed / tampered or illegally connection and issue tamper 
fine for 3Ø supply point and take 2 photos. (PPU or SPU) 

• Reconnect supply point remedial charge has been paid for 1Ø supply point and take 2 photos. (PPU 
or SPU)  

• Reconnect supply point remedial charge has been paid for 3Ø supply point and take 2 photos. (PPU 
or SPU)  

• Investigate PPU meter by performing meter trip test, seal all meters that has passed trip and capture 
field data using own handheld Units (HHU) for a 1Ø & 3Ø supply point.  

• Investigate SPU meter using a meter verifier and capture field data, perform meter accuracy test, 
observe and capture remarks using own handheld Unit (HHU) for a 1Ø phase supply point.  

• Investigate SPU using a meter verifier and capture field data, perform meter accuracy test, observe 
and capture remarks using own handheld Unit (HHU) for a 3Ø phase supply point.  

• Coding of meters 

Employer’s requirements for the service 

The contractor is to ensure compliance with the following: 

a) Wireman’s license (Single Phase Tester, Installation Electrician or Master Electrician)  

b) Department of Labour registration as Electrical Contractor  

c) Operation Regulation for High Voltage System  
d) MV and LV authorisation (Eskom accreditation)  
e) CIDB registration, updating and maintenance of registration  
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f) CSD registration and continuous compliance maintenance.  Should the Contractor not maintain their 

compliance status of their CSD, no work can be issued during the period of non-compliance.  Should 

the non-compliance not be rectified within 4 weeks of becoming aware, this will be treated as a 

default and the Employer will be entitled to contractual remedy in terms of Clause 90 of the core 

clauses in the main conditions of contracts as per the NEC3 TSC, the default will be seen as 

“Hindering the Employer.”  

 

1.3.1 Interpretation and terminology 

 
The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

GC Gauteng Cluster 

PSIRA Private Security Industry  

CIDB Construction Industry Development Board 

CSD Central Supplier Database 

NEC3 TSC New Engineering Contract version 3 – Term Service Contract  

MS  Microsoft 

LV Low Voltage 

 
 

1.3.2 Acceptance of Eskom SHEQ Policies and Procedures 

 
The attached documents form part of this legal binding contract; the Contractor confirms that he has 
familiarized himself with all the embedded documents from 1 to 7 as indicated. 
 

No Unique Identifier Revision Document Title 
 

1 240-DX-GP-003T  1 ENVIRONMENTAL SPECIFICATIONS 
 

   

Environmental%20Sp

ecification%20Criteria_LV%20Maintainance%20Service_May%202026.xlsx
 

2 240-77471499 3 Annexure B: Acknowledgement Form for Eskom SHE   Rules 
and other Requirements 
 

Annexure B.pdf

 
3 SHE SPEC X SHE Specification High Risk / Construction Project 

 

SHE SPEC LV 

MAINTENANCE AND REFURBISHMENT GC.pdf
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4 240-77471651 3 Annexure C 1: OHS Tender Evaluation Template (High risk) 
 

   

Annexure C OHS 

Tender Evaluation.pdf
 

5 QM 58 3 Supplier Quality Management: Specification 
 

240-105658000 

Supplier Quality Management Specification.pdf
 

6 240-68099512 9 Tender & Contract Quality Requirements 
 

Cat 1 Form A Tender 

& Contract Quality Requirements for 240-105658000 and Quality Requirements for ISO 9001 Standard (1).pdf
 

7 240-12248652  7 Supplier Quality Management: List of Tender Returnable 
Documents 
 

240-12248652 (Rev 

7)_List of Tender Returnables-EDC Formatted LTN 03.02.2022.pdf
 

 
 

2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 

FORMAT OF THE PLAN 

The Contractor shall submit his Plan in terms of the conditions of contract.  The Contractor is to submit a first 
Plan for acceptance within 5 working days before the issue of a Project Task Order.  The Contractor is to 
submit a revised Plan for acceptance at each site meeting when instructed to do so by the Project Manager.   
 
The Plan shall be in the form of an approved Gantt Chart containing the following information: 
 

• All construction activities, including milestones, initial tasks, critical path, required Outages, and 
target Dates. All potential risk activities should be clearly indicated on the critical path. 

• Every activity on the programme will be clearly linked to labour resources and equipment required 
to perform the specific activity. 

• Weather delays in accordance with the requirements of the core clauses of the main contract 
conditions.  

• Projected weekly progress on site for the entire duration of the project, where the project will 
exceed a duration of 1 week. 

• Completion and hand-over Dates for formal inspection by the site supervisor must be indicated. 

• A column showing the daily tempo of all the construction activities must be indicated next to the 
activity on the programme. 

• Project expenditure on a weekly basis for the entire duration of the contract. 

 

The following project phases and activities are minimum requirements for the Plan: 

• Site Establishment and Material Delivery – Lead times to be specified. 
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• Preparation work – Work that can be completed without the necessity of power outages 

• Outage work – Work that must be completed under outage conditions. 

• Planned outages to be included in the Plan 

• Contractors float to be included and indicated on the Plan.  

• The Plan will always be on site and in the possession of the Contractor’s Site Manager.  In 
addition to the maintaining of this programme, the Contractor will report progress to the Project 
Manager at each site meeting or at request of the Project Manager. 

• The Contractor shall also provide an organisation chart showing the personnel to be employed 
for the works, along with a detailed CV of all key personnel. 

• Should any deviations to the Plan be required, the Contractor shall submit a revised Plan to the 
Project Manager within one week of such deviations being brought to the Contractor's attention. 

• The Outages must be arranged with Employer via the Outage arrangement procedures, as a pre-
requisite for the acceptance of the Plan by the Project Manager. 

• Acceptance of any Plan by the Project Manager shall have no contractual status other than an 
indication that the Project Manager is satisfied as to the order in which the work is to be carried out, 
and that the Contractor undertakes to perform all work in accordance with the accepted Plan. 

 

• The Project Manager retains the right to alter the accepted Plan should circumstances on site 
necessitate such a change. 

OTHER INFORMATION TO BE SHOWN ON THE PLAN. 

The following Statutory non-working days are included within the contract period: 

• All Public Holidays during the duration of the works. 

The plan must clearly indicate the non-working days for the entire project period. 

 

2.2 Management meetings 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

Weekly  On site or MS Teams Employer, Contractor 
and all required 
stakeholders 

Overall contract progress 
and feedback 

Monthly On site or MS Teams Employer, Contractor 
and all required 
stakeholders 

Scope of Work Daily before work 
commencement 

On site or MS Teams Employer, Contractor 
and all required 
stakeholders 

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.   
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2.3 Contractor’s management, supervision and key people 

All Contractor Management, Supervision and Key People are to be in compliance with the Construction 

regulations and Eskom Requirements. The Contractor is to submit an organogram showing all key people 
involved in the contract Seven (7) days after contract award. All Key Personnel must be appointed in writing, 
must be current for the specific site and area of work and must be kept on file 
 
 

2.4 Provision of bonds and guarantees 

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required 
in terms of this contract has been received and accepted by the person notified to the Contractor by the 
Service Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the 
Contractor does not affect the Employer’s right to termination stated in this contract.  
 
 

2.5 Documentation control 

 

• Document management control will be handled as per the Employer’s document and records 
management procedure 32-6,32-21 which is obtainable from the Employer’s representative. 

 

•  All correspondence is to be addressed to the Project Manager with a chronological numbering 
system. 

• All NEC standard forms shall be used, e.g., Task orders, Early warnings, defect certificates and 
assessments. 

2.6 Invoicing and payment 

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
 
Eskom Holdings SOC Limited 
Accounts Payable Section 
Megawatt Park 
No. 1 Maxwell Drive 
Sunninghill  
and include on each invoice the following information: 
 

• Name and address of the Contractor and the Service Manager;  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• (add other as required) 
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Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
 

General Information X 

- No Pro-forma Invoice  

- Check Vendor number against the Address and name on Tax invoice  

- Insert the Vendor number on Tax invoice (Top right-hand corner)  

- Bank details must be on the invoice or on an attached sheet, but it does not require a bank 
stamp just a letter) 

 

- Check banking details on invoice against SAP system. If more than one banking account check 
bank account against banking details on invoice. If banking details not on invoice, write the 
bank code next to the vendor account (bank code 0002) 

 

- Check Vendor VAT number against the vendor master. (FK03) If VAT number not on master 
records, prepare a list and forward to Vendor Management to check and update the vendor 
master records 

 

- No fax copies of Tax invoices allowed  

- No copies of Tax invoices allowed unless originally printed by the Vendor if a photocopy tax 
invoice, it must be an original “certified copy” (i.e. not a copy of a “certified copy” invoice) from 
the vendor and check in system if not previously be paid. Put stamp “not previously paid” on 
invoice and sign. 

 

- Ensure that date received stamp is clear on invoice  

- Stamp all Invoices with the Vat stamp, complete and sign (only when VAT is applicable)  

- The stamp should not be stamped over any written information  

- When scanning invoice, check the quality before linking in SAP (inboxes)  

  

With Reference Invoices X 

- Goods receipt must be done (payment with reference)  

- Ensure that the SAP purchase order number is clear and correct on the invoice  

- GR number to be written on the Invoices    

- If multiple lines on invoice write the line number of the order against the line to ensure that the 
processors match the correct lines (to ensure that 191100 is matched correctly)  

 

 

 

2.7 Contract change management  

 

• The Employer may instruct changes to the scope at any time, each instruction shall set out the 
change and the date on which it becomes effective; and must be issued to the Contractor in writing 
to be valid. 
 

• Any compensation event will be done with the use of ISO approved Task Order Modification form 
 

2.8 Records of Defined Cost to be kept by the Contractor 

 
To substantiate the Defined Cost of compensation events, the Employer may require the Contractor to keep 
records of amounts paid by him for people employed by the Contractor, plant and materials, work 
subcontracted by the Contractor and equipment.  State in what form these records are to be kept and how 
accessed by the Employer 
 

2.9 Insurance provided by the Employer 

 
Refer to Annexure A - General ACAR Confirmation of Insurance which is updated annually for information of 
the limits of cover to be provided by the Contractor. 
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The contractor is to ensure that all deductible limits are updated on their insurance policies as they are made 
available by the Employer annually. 
 

2.10 Training workshops and technology transfer 

 
The Contractor’s employees are to be trained on all required courses, if they do not have. 
 

2.11 Design and supply of Equipment 

 
Not Applicable. 
 
 

2.12 Things provided at the end of the service period for the Employer’s use 

 

2.12.1 Equipment 

 
Operating manuals are to be provided to the Employer for all equipment supplied by the Contractor to the 
Employer. 
 

2.12.2 Information and other things 

The Contractor shall take photos and video of the new / existing LV cable route before and after 
construction. Photos and Video to be stored on digital media and submitted to Eskom. Photos to be date and 
time stamped and clearly visible and should accurately represent the conditions on-site before and after 
construction. 
 
The photos and video is to protect Eskom and the contractor from claims that may arise from statutory 
bodies, non-statutory bodies, service providers, or any other third parties. Where the contractor fails to 
adhere to this condition, it will be concluded that the contractor is at fault and that the contractor would need 
to reinstate as may be required by Eskom, statutory bodies, non-statutory bodies, service providers, or any 
other third parties at the contractor’s own cost. 

2.13 Management of work done by Task Order 

Work will be executed by the administration of Task Orders  
 
Many considerations can apply to Task Orders, such as availability of resources, arrangements for 
emergency work, Task Order reporting (work carried out and service results), assessment of additional 
prices for service not included in the Price List, etc. 
 
Task Orders may include things to be provided by the Employer under a Task Order and the conditions 
under which the Employer or Others are to work. 
 
Task Orders shall be issued for approved scope and compensation events, which at the time of the award 
could not be foreseen.   
 
The Contractor may not under any circumstance execute any additional work outside the parameters of the 
issued Task Order.  Prior approval from the Project manager must be obtained.   
 
There might be delays in providing approval of additional works to the Contractor by the Project Manager 
due to internal governance processes of the Employer requiring to be fulfilled.  The Project Manager is to 
agree with the Contractor a suitable time period for providing acceptance or rejection of any additional cost 
where required. 
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3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

 
The Contractor shall comply with the health and safety requirements contained in Section 1.3.2. to this 
Service Information. 
 

3.2 Environmental constraints and management 

 
The Contractor shall comply with the health and safety requirements contained in Section 1.3.2. to this 
Service Information 
 

3.3 Quality assurance requirements 

 
The Contractor shall comply with the health and safety requirements contained in Section 1.3.2. to this 
Service Information 

4 Procurement 

4.1 People 

 

4.1.1Minimum requirements of people employed 

 
All people employed by the Contractor to perform LV Maintenance repairs should have Police Clearance 
before work can commence.  
 
The Contractor’s employees shall be sober when carrying out their duties and may be subjected to random 
breathalyser tests. 
 
Work will only commence after the instruction via Task Order and permit to work has been issued to the 
Contractor.  
 

4.1.2 BBBEE and preferencing scheme 

 
The criteria set out as per the Invitation to Tender shall apply 
 

4.1.3 SDL & I Requirements  

 
Refer to the SDL&I requirements attached to the tender enquiry. 
 

4.2 Subcontracting 

 

4.2.1 Preferred subcontractors 

 
Subcontracting does not form part of mandatory requirements for pre-qualification. 
 

4.2.2 Subcontract documentation, and assessment of subcontract tenders 

 
There are no subcontracting requirements under this contract 
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4.2.3 Limitations on subcontracting 

 
It is not feasible to sub-contract since this project is for emergencies.  
 

4.3 Plant and Materials 

4.3.1 Specifications 

The Contractor shall supply only Eskom approved material or products, approved at the time when Eskom 
request the material to be supplied. The onus lies with the Contractor to ensure the latest Eskom approved 
material and products are supplied and take note that material or products may vary over time. Eskom 
authorised engineering department(s) can be approached for more information on Eskom approved material. 
Where Eskom authorised engineering department(s) cannot supply details regarding approved material, the 
Contractor will be notified, and the Contractor shall then make material proposal(s) to meet the requirements 
of the Eskom authorised engineering department(s).  
 
The Contactor shall also supply drawings, specifications, test certificates or any other documents that may 
be required by the Eskom authorised engineering department(s) related to such material proposals. The 
Eskom authorised engineering department(s) will then advise which products may be used. Only after the 
Eskom authorised engineering department(s) have specified the approved material products or selected the 
most suitable material product; may the Contractor source the material.  
 
The Contractor shall test the thermal resistivity of imported bedding and blanket soil at an accredited SANAS 
laboratory, after installation, at intervals of 500m along the LV cable route length in accordance with SANS 
10198-5 and prove the that the imported soil meets the required thermal resistivity values as per the 
requirements of the bill of quantities. Test certificates to be documented and stored on an electronic media 
and submitted to Eskom. Where the imported soil test results (as described above) does not meet the 
requirements of the BOQ, the Contractor will remove and replace the imported soil at its own cost, until the 
required thermal resistivity values are met. Eskom will not take over and pay for imported soil that has not 
been tested as described above 
 
 

4.3.2 Correction of defects 

The Contractor shall guarantee workmanship on all work performed for up to 2 years after formal completion 
and formal handover of work performed on Eskom assets, back to Eskom. Should any material or asset 
failure or deterioration occur, then the Contractor shall replace or reinstate the material or asset at its own 
cost. The Contractor shall also perform labour to replace or reinstate the material or asset at its own cost. 
This condition becomes null and void if it can be proven that the failure or deterioration was not due to 
Contractor negligence. Without any proof, the condition remains in full force. 
 

4.3.3 Contractor’s procurement of Plant and Materials 

 
Material will be issued as per fault identification and derived scope of work. 
 

4.3.4 Tests and inspections before delivery 

All materials shall be regularly tested at the manufacturers' factories. The Contractor shall make sure that 
regular quality control tests are carried out to ensure that good quality of the materials is maintained. 
 

4.3.5 Plant & Materials provided “free issue” by the Employer 

 
The Employer requires warranties from the Contractor to be in favour of the Employer and not just to the 
favour of the Contractor during the life of the contract. 
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4.3.6 Cataloguing requirements by the Contractor 

 
Not Applicable. 
 

5 Working on the Affected Property 

5.1 Employer’s site entry and security control, permits, and site regulations 

 
a) The Contractor shall ensure a Responsible person (in terms of the ORHVS) is available and on-site, 

during site meetings, inspections, work being performed or any other instances where the 
contractor’s employees are on-site. Contractor to acquire all Eskom Permits, as well as other permits 
from other statutory bodies of which includes but is not limited to the following: 

  

• National roads agency.  

• Provincial and/or metropolitan roads agencies;  

• Dept. of Water and Forestry;  

• Dept. of Environmental Affairs and Tourism;  

• Local metropolitan / municipal town councils; and  

• Any other statutory body that may be considered a stakeholder 

 

b) Applications to the water, rail and local authorities shall be made in accordance with 34-820, 34-
1812 and 34-822. 

 
 
 

5.2 People restrictions, hours of work, conduct and records 

a) The Contractor shall ensure that Eskom approved and specified PPE is worn by all employees 
during site meetings, inspections, work being performed or any other instance where the 
Contractor’s employees are on-site. 
 

b) The Contractor shall ensure that all contractor specific Risk Assessment Procedures, Quality 
Management Systems, Health and Safety Specifications, Environmental Plans, Safety Inspections, 
OHSA appointments, and Non-Conformance Process are in place and available on-site and can be 
presented to Eskom when requested to do so. 
 

c) Contractor to keep record of working hours and number of staff in the project file. To also file records 
of subcontractors 

 
 

5.3 Cooperating with and obtaining acceptance of Others 

 
a) The Contractor shall ensure the wayleaves and approvals from all statutory bodies, non-statutory bodies, 
service providers, or any other third parties for the new / existing cable route obtained from Eskom have not 
expired, prior to and during to construction. The Contractor shall ensure wayleaves and approvals are 
renewed as necessary, throughout the duration of the construction or site works until the work is completed 
and Eskom assets are formally handed back to Eskom.  The Contractor shall furthermore ensure that all 
requirements from the statutory bodies, non-statutory bodies, service providers, or any other third parties are 
adhered to, and will complete and submit project close out and project completion documentation as may be 
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required by these statutory bodies, non- statutory bodies, service providers, or any other third parties to 
them. Copies of these documents to be submitted to Eskom as well. 
 
Eskom Permits and permits from other statutory bodies from which permission may have to be obtained are:  

• National roads agency;  

• Provincial and/or metropolitan roads agencies;  

• Dept. of Water and Forestry;  

• Dept. of Environmental Affairs and Tourism;  

• Local metropolitan / municipal town councils; and  

• Any other statutory body that may be considered a stakeholder.  

 

b) Applications to the water, rail and local authorities shall be made in accordance with 34-820, 34-1812 and 

34-822.  

 

5.4 Records of Contractor’s Equipment 

 
Records of Contractor’s equipment are to be kept on file on site whereby the Project Manager has access to 
this file at all times. 
 
 

5.5 Equipment provided by the Employer 

 
The Employer provides no equipment to the Contractor. 
 

5.6 Site services and facilities 

 

5.6.1 Provided by the Employer 

No site services and facilities will be supplied by the Employer for the execution and completion of this 
project 
 

5.6.2 Provided by the Contractor 

 
The Contractor shall provide all facilities and services needed for execution of the works as the provision of 
Preliminaries and General and Bill of Quantities 
 

5.7 Control of noise, dust, water and waste  

 
The Contractor must comply with Safety, Health and Environment (SHE) Requirements 
 

5.8 Hook ups to existing works 

 
The Contractor must comply with Safety, Health and Environment (SHE) Requirements 
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5.9 Tests and inspections 

 

5.9.1 Description of tests and inspections 

 
The Contractor shall perform soil compaction testing along the LV cable route length in intervals of 300m. 
Test results shall be signed off and submitted to Eskom on a test certificate in paper and electronic format.  
 
The Contractor shall also perform soil compaction testing in all areas where reinstatement occurred and/or 
where required by statutory bodies, non-statutory bodies, service providers, or any other third parties.   
 

5.9 2 Materials facilities and samples for tests and inspections  

 
For Eskom soil compaction testing, a DCP (dynamic cone penetrometer) must be used. Five blows on a 
given test with this device may not exceed 150mm in soil depth. (Equivalent to 90% Mod AASHTO.) If the 
depth is exceeded, then the Eskom engineer must be notified immediately. For statutory bodies, non-
statutory bodies, service providers, or any other third parties, the Contractor shall adhere and comply to the 
requirements of these bodies, service providers, or any other third parties 
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6 List of drawings 

Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing  number Revision Title 
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Annexure A 

A

 

 
 

 

To whom it may concern 

 
This letter serves to confirm the insurance cover as follows: 

 
 

Insurer : ESCAP SOC Ltd 

Insured : Eskom SOC Ltd including National Transmission 

Company of South Africa (NTCSA) SOC Ltd, Eskom 

Rotek Industries SOC Ltd, and other its wholly owned 

subsidiaries 

 
Additional Insureds : Entities dictated by financial or operational interest of 

the Insured, each for their respective rights and interest 

 
All contractors undertaking work for or on behalf of the 

Named Insured but only in respect of the execution of 

any contract(s) (the “Contracts”) between the contractor 

and Named Insured (it being understood that where the 

Named Insured undertakes the work they shall be 

deemed to be the “Contractor” provided that their rights 

hereunder shall not exceed the rights of any independent 

contractor working on behalf of the Named Insured) 

(hereinafter called the “Contractor”). 

 
All subcontractors employed by the Contractor and all 

other subcontractors (whether nominated or otherwise 

engaged but only in respect of the fulfilment of the 

contract(s)) (hereinafter called the "Subcontractor") for 

their respective rights and interests. 

 
Any reference to Insured in this Policy shall apply to the 

Named Insured and where applicable the Additional 

Insured listed above. Cover in respect of contractors and 

subcontractors shall only be provided to the extent that 

the Named Insured undertakes in the contracts with the 

ESCAP SOC Ltd 
Maxwell Drive Megawatt Park Sunninghill Sandton 
PO Box 1091 Johannesburg 2000 SA 
Tel +27 11 800 6804 Fax +27 11 800 4737 www.eskom.co.za 

 
Escap SOC Ltd Reg No 1993/003340/30  
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Additional Insured between the Named Insured and 

Contractor and/or Subcontractor to provide the 

 
Insurance coverage found in this policy (hereinafter 

called the “Insurance Cover”) for such parties 

Policy name : Annual Construction All Risks 

 
Period of insurance : 01 April 2026 – 31 March 2027 

 
Policy limit : Section I - Contract Works: 

Basic project value of R 500 million up to R 1 billion 

and 60 months at inception, thereafter unlimited in 

value and project time up to completion. 

 
Section II - Contract Works Public Liability: 

R25 million, any occurrence or series of occurrences 

arising out of one event 

Policy coverage : Direct physical loss of or damage to any part of the 

Works and property insured including while in transit 

or at storage, including third party liability. 

 
Policy deductibles : As per table below 
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Note: 

Cover is only limited to projects declared for the insurance period stipulated above and as verified 

and finalised by the Insurer. 

 
Should you have any queries relating to this insurance cover, please contact the Insurer at 

SivhunTS@eskom.co.za 

 
 

 
Yours sincerely 

 

 

 
Escap SOC Ltd – Chief Executive Officer 

Date: 16 April 2026 

 
 

 
Shadrack Sivhugwana 

 


