
   

  
 

TENDER NO ACDP 26/06 
TENDER DOCUMENT  

FOR  
THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE 

AT MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF 

AGRICULTURE AND RURAL DEVELOPMENT  

 
NAME OF TENDERER  

 

TOTAL TENDERED AMOUNT   
 

TOTAL TENDERED AMOUNT IN WORDS 
 

 
 
 

VAT NUMBER (if registered for VAT)  
 

SUPPLIER CSD REGISTRATION NUMBER 
 

TAX COMPLIANCE STATUS PIN 
(to verify bidder’s tax compliance status) 

 

BIDDER’S CIDB CLASS AND GRADING 

 

TEL NUMBER 

 

FAX NUMBER 

 

 
PREPARED FOR: 

 
PREPARED BY  

              
                                                                                                                 
HEAD OF DEPARTMENT                                          ENGINEERING SERVICES HEAD OFFICE 
LIMPOPO DEPT OF AGRICULTURE &                    LIMPOPO DEPT OF AGRICULTURE &  
RURAL DEVELOPMENT                                           RURAL DEVELOPMENT 
PRIVATE BAG X 9487                                               69 BICCARD STREET 
POLOKWANE                                                            POLOKWANE 

0700                                                                           0700  

CLOSING DATE:    28 JULY 2026 TIME 11:00 AM 
 

BRIEFING MEETING: 10 JULY 2026 TIME 10:00 AM 
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THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE 

AT MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF 
AGRICULTURE AND RURAL DEVELOPMENT  

 

TENDERER’S DETAILS  
 

  
NAME OF TENDERER  ……………………………………………………….. 
             
     ……………………………………………………….. 
             
     ……………………………………………………….. 
 
PHYSICAL ADDRESS  ……………………………………………………….. 
             
     …………………………………………………......... 
             
     ……………………………………………………….. 
 
POSTAL ADDRESS  ……………………………………………………….. 
             
     ……………………………………………………….. 
             
     ……………………………………………………….. 
 
CONTACT PERSON (NAME)……………………………………………………… 
     

(SURNAME)………………………………………………… 
     

(PHONE No)……..…………………………………………. 
     

(CELL No)…………………..………………………………. 
     

(FAX No)……………………………………….………….....   
  

(E-MAIL)……………………………………………………. 
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T1.1: TENDER NOTICE AND INVITATION TO TENDER 

 
  
   TENDER NO ACDP 26/06 
 

THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT 
MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 

RURAL DEVELOPMENT 
 
T1.1 Tender Notice and Invitation to Tender 

Tenders are hereby invited to tender for the Supply, Delivery and Construction of the Perimeter Fence 
at Mara Research Station in the Limpopo Province.  Tenderers with a CIDB contractor grading from 
6CE or 6SQ or higher targeted. 
 

Project Name THE APPOINTMENT OF A SERVICE PROVIDER FOR THE 
CONSTRUCTION OF FENCE AT MARA RESEARCH 
STATION FOR THE LIMPOPO DEPARTMENT OF 
AGRICULTURE AND RURAL DEVELOPMENT  

Tender Number ACDP 26/06 

Tender documents 
availability 

Will be obtainable from 03 July 2026, from the Departmental 
Website, on the following link: www.ldard.gov.za    

Address for submission of 
tenders 

Limpopo Department of Agriculture 
67 Biccard Street, Temo Towers, Ground Floor 
Polokwane  

Closing date of the tender 28 July 2026 

Closing time of the tender 11H00 

Compulsory briefing meeting 
(Tenderers must sign the attendance 

register in the name of the tendering 
entity. Addenda (if any) will be issued 
only to those tendering entities 
appearing 
on the attendance register) 

Yes ☒ No ☐ 

Meeting venue Mara Research Station  
 
Site GPS coordinates are: 
23° 8'42.67"S; 29°33'26.32"E 

Date 10 July 2026 

Time: 10H00  

Evaluation criteria 1. Compliance with mandatory or compulsory 
requirements 

2. Preference 
3. Price 

Mandatory or Compulsory 
Requirements (failure to submit or 

comply with these requirements will 

lead to automatic disqualification) 

Only those tenderers who are registered with the cidb or are 
capable of being so prior to the evaluation of submissions, in a 
contractor grading designation equal to or higher than a 
contractor grading designation determined in accordance with 
the sum tendered, or a value determined in accordance with 
Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations, for a 6CE or 6SQ or higher class of 
construction work, are eligible to have their tenders evaluated. 

Joint ventures are eligible to submit tenders provided that: 
 
1. Every member of the joint venture is registered with the cidb. 
2. The lead partner has a contractor grading designation in the 
6CE or 6SQ or higher class of construction work, or not lower 

http://www.ldard.gov.za/
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than one level below the required grading designation in the 
class of works construction works under consideration and 
possesses the required recognition status. 
3. The combined contractor grading designation calculated in 
accordance with the Construction Industry Development 
Regulations is equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered 
for a 6CE or 6SQ or higher class of construction work or a 
value determined in accordance with Regulation 25 (1B) or 
25(7A) of the Construction Industry Development Regulations. 
4. Attach a valid JV agreement. Non-submission will lead to 
disqualification. In the case of an award, the company need to register 
on CSD as a JV. The process is that the service providers must register 
the JV at SARS and then open a JV bank account. With those 
documents they can then register the JV on the CSD. The department 
will only make payment to a JV account. 

 

The None submission of the following: 
1.              Invitation to Bid – SBD 1 
2.  Pricing Schedule – SBD 3.1 
3.  Bidders Disclosure – SBD 4 
4.  Preference Point Claim Form – SBD 6.1 
5.  Form of intent by a bank or insurance company 

to provide a 10% performance guarantee and insurance 
of the works. 

6.  Completeness of the tender document. 
7.  Specification.  
8.              Current Work Load Declaration 
9.  Bank Rating.  
10.  Bill of Quantities. 
11.  CIDB grading certificate. 
12.  Compulsory Enterprise Questionnaire. 

 

 

 
 

Employer: Engineer: 

Limpopo Department of Agriculture and 
Rural Development 
Head of Department 
Private Bag X9487 
Polokwane, 0700 
For Administrative Enquiries: 
Ms NM Mononyane  
Tel:  015 294 3434 
E-mail: mononyanenm@agric.limpopo.gov.za  

Limpopo Department of Agriculture and 
Rural Development 
For Technical Enquiries: 
Ms T. Ngoepe  
Tel: 015 294 3429 / 066 079 3405 
E-mail: NgoepeT@agric.limpopo.gov.za 
 

 

 

mailto:mononyanenm@agric.limpopo.gov.za
mailto:NgoepeT@agric.limpopo.gov.za
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T1.2. TENDER DATA 
 

The Conditions of Tender in the Standard Conditions of Tender as contained in Annex F of CIDB Standard 
Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without amendment or 
alteration for the convenience of Tenderers in this Tender in the section T1.3 of the Tender Data. 

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically 
to this Tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the Standard Conditions of Tender. Each item of Tender Data given below is cross-referenced to 
the relevant clause in the standard CIDB Conditions of Tender.  

 
  
F1.1  The Employer for this Contract is:  Limpopo Department of Agriculture and Rural Development 

 
  
F1.2  Tender Documents 
 
 The Tender Document consists of the following: 

 
TENDER 

T1: Tendering Procedures 
T1.1:  Tender Notice and Invitation to Tender 
T1.2:  Tender Data 

T2: Returnable Documents 
T2.1: List of Returnable Documents 
T2.2:  Returnable schedules   

 
CONTRACT 

Part 1:  Agreements and Contract Data 
C1.1: Form of Offer and Acceptance 
C1.2: Contract Data 
C1.3: Form of Guarantee  
C1.4: Agreement with Adjudicator 
C1.5: Agreement in terms of Section 37(2) of the Occupational Health and Safety Act 

(No 85, 1993) 

Part 2:  Pricing Data 
C2.1: Pricing Instructions 
C2.2: Bill of Quantities 

Part 3:  Scope of Work 
C3.1: Standard Specifications 
C3.2: Project Specifications 
C3.3: Particular Specifications 

Part 4: Site Information 
C4.1:  Locality Plan 
C4.2: Construction Notice Board 

 
 

 DRAWINGS 
 

Drawings are bound in this document. 
 

 
 
 
 
 

http://www.cidb.org.za/
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The Tender Document and the drawings shall be obtained from the Employer or his authorized 
representative at the physical addresses stated in the Tender Notice, upon payment of the deposit 
stated in the Tender Notice.  
 

 
F1.4  The Engineer / Employer’s Agent is: 
 
Name  : Ngoepe T 
Name  : Limpopo Department of Agriculture & Rural Development 
Address  : Head Office 
     
Telephone      :            015 294 3429 or 066 079 3405              
 
E-Mail Address      :      NgoepeT@agric.limpopo.gov.za       
 
 
F1.5  The Employer’s right to accept or reject any Tender Offer 

 
The Employer may accept or reject any variation, deviation, Tender Offer, or alternative Offer, and 
may cancel the Tender process and reject all Tender Offers at any time before the formation of a 
Contract. The Employer shall not accept or incur any liability to a Tenderer for such cancellation and 
rejection but will give written reasons for such action upon written request to do so. The Employer 
will reserve the right to appoint more than one (1) bidder. 

 
F2.1  Eligibility 

A Tenderer will not be eligible to submit a Tender if: 
(a) The Contractor submitting the Tender is under restrictions or has principals who are under restriction 

to participate in the Employer’s procurement due to corrupt of fraudulent practices; 
(b) The Tenderer does not have the legal capacity to enter into the Contract; 
(c) The Contractor submitting the Tender is insolvent, in receivership, bankrupt or being wound up, has 

his affairs administered by a court or a judicial officer, has suspended his business activities, or is 
subject to legal proceedings in respect of the foregoing; 

(d) The Tenderer does not comply with the legal requirements stated in the Employer’s procurement policy; 
(e) The Tenderer cannot demonstrate that he possesses the necessary professional and technical 

qualifications and competent, financial resources, equipment and other physical facilities, managerial 
capability, personnel, experience and reputation to perform the Contract; 

(f) The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, levies and 
contributions required in terms of legislation applicable to the work in the Contract.  

(g) Only those Tenderers who have in their employ management and supervisory staff satisfying the 
requirements of the Scope of Work for Labour Intensive Competencies for supervisory and 
management staff are eligible to submit Tenders. 

(h) Only those Tenderers who are registered with the CIDB as defined in the Regulations 09 June 2004 
and 22 July 2005), in terms of the CIDB Act No 38 of 2000 or are capable of being so prior to the 
evaluation of submissions, in a Contractor grading designation equal to or higher than a Contractor 
grading designation determined in accordance with the Sum Tendered for a 6CE or 6SQ or higher 
class of construction work, are eligible to submit Tenders. 

(i) The Contractor submitting the Tender is not registered on the Employer’s Supplier Database 
(j) Fencing Companies that have in-house fencing design and construction abilities must have a CIDB 

registration of 6CE or 6SQ or higher  
(k) A Joint Venture or a Company that Sub-contract the construction part or design part, only the 

Construction Partner must have a minimum CIDB registration of 6CE or 6SQ or higher 
 

 Joint Ventures are eligible to submit Tenders provided that: 
1. At least one (1) member of the Joint Venture is registered with the CIDB and the partner with the CIDB 

grading has a contractor grading designation in the 6CE or 6SQ or higher class of construction work. 
2. Should this bid be submitted by a joint venture, the joint venture agreement must accompany the bid 

document before the closing date and time of bid. The joint venture agreement must clearly specify the 
percentage of the contract to be undertaken by each company participating therein.  

3. Each party to a Joint Venture/ Consortium must submit an original valid Tax Clearance Certificate 
together with the bid before the closing date and time of bid.  

mailto:NgoepeT@agric.limpopo.gov.za
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4. The joint venture or consortium must submit a formal agreement that outlines the roles and 
responsibilities of each member of the joint venture or consortium, nomination of an authorised person 
to represent the joint venture or consortium in all matters relating to this bid and the details of the bank 
account for payments to be effected.  

5. The joint venture or consortium must comply with Central Suppliers Database (CSD) registration 
requirements as per National Treasury directive. 

 
 
F2.7 Site Briefing and clarification meeting 

The arrangements for the compulsory tender briefing meeting are as follows: 
  

There will be a Compulsory Site Briefing, on 10 July 2026 at 10h00 on site.   
 

Bidding tenderers are requested to meet the Engineer at 10h00 at Mara Research Station is situated on 
the sand river and Makhado air force base, on the farm WAERKUM 302 LS, approximately 110km 
northeast of Polokwane or 48km northeast of Mogwadi, district of Vhembe, in the Limpopo Province. From 
the N1, take a turn towards Makhado Air force base, pass the Air force base and proceed on the gravel 
road. Pass the sand river bridge and turn into Mara Research Station. 

 

Site coordinates 23° 8'42.67"S & 29°33'26.32"E 

Enquiries and confirmation of attendance at least one full working day in advance regarding the 
meeting may be directed to: 

   
  Name  : T Ngoepe 
  Name  : Limpopo Department of Agriculture & Rural Development 
  Address : 67/69 Biccard Street 
     Polokwane, 0699 
  Telephone : 015 294 3429 / 066 079 3405 
  E-Mail  : NgoepeT@agric.limpopo.gov.za 
 

Bidders must sign the attendance list and name of the Bidding entity. Addenda will be issued and 
Bids will be received only from those Bidding entities appearing on the attendance list. 
 

 
F2.10  Pricing the Tender Offer 

(a) Value Added Tax 
 

• The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by Legislation.  
 

• The successful Tenderer shall be required to produce a VAT invoice that shall only be 
prepared once measurements and valuations for work done in Terms of Contract Offer have 
been agreed with the Employers agent and a Certificate of Payment issued.  

 

• Payment of VAT to non-VAT vendors shall be processed from the month in which the 
Tenderer’s liability with the South African Revenue Services is effective.    

 
F2.11 Alterations to document  

A Tender Offer shall not be considered if alterations have been made to the Forms of Tender data 
or Contract data (unless such alterations have been duly authenticated by the Tenderer) or if any 
particulars required therein have not been completed in all respects. 

 
F2.12  Alternative Tender Offers  

No alternative Offers will be considered.  
 
F2.13  Submitting a Tender Offer 
 
F2.13.3 Tender Offers shall be submitted as an original only. 
 

Under no circumstances whatsoever may the Tender forms be retyped or redrafted. 

mailto:NgoepeT@agric.limpopo.gov.za
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Photocopies of the original Tender documentation may be used, but an original signature must 
appear on such photocopies. 

 
F2.13.5 The Employer’s address for delivery of Tender Offers and identification details to be shown on 

such Tender Offer package are: 
  

Location of Tender box:  Limpopo Department of Agriculture and Rural Development 
 Physical address:  69 Biccard Street Ground Floor  

  Polokwane, 0700 

 

IDENTIFICATION DETAILS: THE APPOINTMENT OF A SERVICE PROVIDER FOR THE 

CONSTRUCTION OF FENCE AT MARA RESEARCH STATION FOR THE LIMPOPO 

DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT  

 
Tender No: ACDP 26/06 

 
 

Closing Date: 28 July 2026 at 11:00 
 
 
F2.14 Information and Data to be completed in all respects 

The following are minimum requirements for completion of the bid document: - 
i. Bidders are required to complete the entire bid document in terms of the requirements contained 

herein. 
ii. Where the space provided in the bid document is insufficient, separate schedules may be drawn 

up in accordance with the given formats. These schedules shall then be bound together with 
suitable contents page and submitted with the bid documents.  

iii. All bid documents, certificates, schedules (including additional schedules as mentioned above) 
and all forms required by this bid must be completed in black ink and signed by the authorized 
signatory.   

iv. Bid document should be returned in the provided sequence.  
v. Bidders must ensure that there are no missing or duplicated pages. LDARD shall not accept 

liability regarding claims by bidders that pages are missing or duplicated. 
vi. Correction fluid is not allowed and any cancellation, alteration or amendment on the bid document 

must be signed for by the authorized signatory. 
vii. Completed bid document with supporting documents shall be packaged, bound, sealed, marked, 

and submitted strictly as stipulated in this bid document. 
 
 
F2.15  Closing Time 

The closing time for submission of Tender Offers is: 11h00 on 28 July 2026 as stated in the Tender 
Notice and Invitation to Tender. 

 
Telephonic, telegraphic, telex, facsimile, electronic or e-mailed Tenders will not be accepted. 

 
F2.16  Tender Offer validity 

The Tender Offer validity period is 240 days from the closing time for submission of Tenders.  
 
F2.18 Provide other material  

The Tenderer shall, when requested by the Employer to do so, submit the names of all management 
and supervisory staff that will be employed to supervise the labour-intensive portion of the works 
together with satisfactory evidence that such staff members satisfy the eligibility requirements 

 
F2.19  Access 

Access shall be provided for inspections and testing by personnel acting on behalf of the Employer. 
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F3.1 SCOPE OF WORK AND DELIVERABLES 

Service providers are invited for the supply, deliver and construction of the following: 

• Clearing and grubbing the fence belt perimeter line, to remove all unwanted trees, shrubs and bushes, 

and 

• Construction of a 2,4 m high game fencing for 30 km.  
 
F3.2 LIST OF DRAWINGS 

The applicable drawing is as in the table below. 

 
DESCRIPTION: 

24 STRAND GAME FENCING 

MARA LAYOUT PLAN 

 

 
 
F3.3 RESOURCES (EQUIPMENT AND HUMAN) 

 
The works under this contract requires plant and equipment like Tipper truck, TLB/Excavator, Compactor, 

Grader, Concrete mixer and LDV’s to complete the project. Where applicable work must preferably be labour 

based and not machine based. 

 

All technical works must be done by qualified professionals with at least 3 years applicable experience where 

needed and the Department reserves the right to verify the qualifications that are submitted by the bidder and 

if there is any invalidity, the bid will be disqualified. Any invalidity post award of the bid will be regarded as a 

breach of contract thus the bid will be terminated. Required minimum qualifications and years of experience 

are as follows: 

CATEGORY EXPERIENCE NUMBER OF YEARS 

Site Agents / project 
manager  

Minimum: National Diploma in Engineering with professional 
registration with Engineering Council of South Africa and 
Experienced 

3 

Site Foreman Minimum: Higher Certificate in engineering works and 
Experienced 

3 

Quality Control & 
Health and Safety 

Qualified and Experienced Quality Control / Health & Safety 
Officer 

3 

Surveyor Qualified and experienced surveyor 3 

Plant Operator Plant Operator certificate, driver’s license and experienced  3 

Bidders : Relevant CIDB Grading registration (Minimum of 6SQ or 6CE or higher) 

 

Bidders must provide certified copies of original identification documents, qualifications (NOT MORE 

THAN 6 MONTHS OLD) and curriculum vitae of the key personnel who will be performing the works. 

 
F3.4 CONDITIONS  

• The service provider is required to supply, deliver and construct Game Fence as per the specifications. 

• Bid prices must be inclusive of all related cost (e.g. supply, delivery and construction) and must be 
inclusive of VAT.  

• The department also retains the right to cancel the contract should the bidder fail to comply with the stipulated 
conditions.  

• The bidder will be responsible to ensure proper packaging and delivery, as the Department will not accept 
any damaged goods. 
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• The department reserves the right to reject the facility, upon delivery, that does not comply with the 
specifications. 

• If the Department is not satisfied with the service provided by the service provider, the Department reserves 
the right to terminate their contract for the breach of contract and if there is any remuneration provided to the 
service provider for the unsatisfactory works, the Department can claim it from the service provider. 

 

F3.5 BID EVALUATION CRITERIA 

CRITERIA REQUIREMENTS 

Pre-compliance 

criteria 
Bidders must submit all documents as outlined below.  

Technical evaluation 

criteria 

Only Bidders that have met the Pre-compliance Criteria in (Phase 1) will be 

evaluated in Phase 2 for functionality 

Price 
The lowest bidder will be allocated 80 points. Bidders that quoted higher prices 

will score lower points for price on a pro-rata basis. 

Preferential points for 

specific goals 
Bidders will be allocated preferential points for specific goals as per table 7.1 c 

 
F3.1.1 Phase 1: Pre-Compliance evaluation 
During this phase bid responses are registered and to ascertain the number of bid responses received before 
the closing date and time.  
The following key information of bidders will be verified on the CSD in line with Public Finance Management Act 
and regulatory requirements to qualify for further evaluation processes: 

a) Business registration including details of directorship and membership. 

b) In the service of the state status 

c) Tax compliance status. 

d) Identity number (s) 

e) Tender defaulting and restriction status, and  

f) Any additional and supplementary verification information communicated by National Treasury. 

 

Bidder must attend compulsory site briefing as per scheduled date and time and ensure to sign the 

attendance register for their bids to be considered for administration, functionality and preference scoring and 

price. Failure to attend site briefing will result in bid disqualification. 

 

     F3.1.2 REQUIRED DOCUMENTS: 

Documents that must be 
submitted 

Non-submission 
will result in 
Disqualification 

Requirement 

Invitation to Bid – SBD 1 YES Must be fully completed and sign the supplied pro forma 
document. 
 

Compulsory Enterprise 
Questionnaire 

YES Must fully complete, signed by the authorized person/s and 
submitted with the bid by the closing date and time. In case 
of JV’s bidders should complete separate forms or be 
represented. 
 

Pricing Schedule – SBD 3.1 YES Must be fully completed and sign the supplied pro forma 
document. 
 

Bill of Quantities YES All items of the BOQs for the chosen category must be fully 
completed (rates, amounts and sums), responsive and 
submitted with the bid by the closing date and time. No 
over-writing of figures. 

CIDB grading certificate of 
6SQ or 6CE or higher 

YES Bidder must submit CIDB grading certificate of 6SQ or 6CE 
or higher.  
In case of Joint Ventures, all JV partners must submit proof 
of their gradings together with their joint calculated CIDB 
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Grading with their Bid. Non-submission will lead to 
disqualification. 
 

Bidders Disclosure – SBD 4 YES Must fully complete and sign the supplied pro forma 
document. (Must declare if they have interests in other 
Companies. Refer to Paragraph 2.3). In case of JV 
bidders should complete separate SBD 4 

Preference Point Claim 
Form – SBD 6.1 

YES Must fully complete and sign the supplied pro forma 
document. Non-claiming of points on this form will lead 
to zero (0) even if supporting documentation is attached  
In case of J/V, all partners must be represented on the pro 
forma document 

Form of intent by a bank or 
insurance company to 
provide 10% performance 
guarantee  

YES Must be submitted with the tender by the closing date and 
time of the bid.  
In case of JV, both partners must submit/ be represented on 
the submission. 

Form of intent by a bank or 
insurance company to 
provide insurance of the 
works 

YES Must be submitted with the tender by the closing date and 
time of the bid.  
In case of JV, both partners must submit/ be represented on 
the submission. 

Current works load 
declaration. 

YES Wrong declaration on current works and/ or if the bidder 
is in default, will lead to disqualification. Refer to Part T2:  
F.1 TENDERER’S CURRENT OBLIGATION WORKS 

Joint Ventures (J/V) YES Attach a valid JV agreement. Non-submission will lead to 
disqualification. 
In the case of an award, the company need to register on 
CSD as a JV. The process is that the service providers must 
register the JV at SARS then open a JV bank account. With 
those documents they can then register the JV on CSD. 
The department will only make payment to a JV 
account.  
Must complete 2 separate SBD 4 & Compulsory 
Enterprise Questionnaire for each company 

Workmen’s Compensation 
Registration Certificate 

NO Must submit valid copy of COIDA certificate or proof of 
payment thereof. 
In case of JV, all partners must submit. 

Completeness of the tender 
document 

YES Bidders are required to complete all mandatory sections of 
the document without omission of pages in the provided 
sequence, using the applicable BOQ as per the category 
mentioned above. The tender document to be fully 
completed in Black ink (not typed). 

 

F3.1.3 Bidders must ensure that they meet the following requirements before the bid can be awarded: 

CRITERIA REQUIREMENT 

Tax compliance status 

“Bidder must be tax compliant before the bid is awarded, i.e. Where the 
recommended bidder is not tax compliant, the bidder will be notified of their 
non-compliant status and the bidder must be requested to submit written 
proof from SARS of their tax compliance status or proof that they have made 
an arrangement to meet their outstanding tax obligations within 7 working 
days. The bidder should thereafter provide the accounting officer or 
accounting authority with proof of their tax compliance status which should 
be verified via the Central Supplier Database or eFiling” 



 T1.2 
Tender Data 

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 26/06 
THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF 
AGRICULTURE AND RURAL DEVELOPMENT  

Tender  T14 of T90 
Part T1: Tendering Procedures  
 

CRITERIA REQUIREMENT 

Identity number (s) or 
directors Must all be active 

Business registration  Entity must be in business  

Company registration with 
central supplier database 
(CSD) 

Bidders must be registered as a service provider on the Central Supplier 
Database (CSD).  If not registered must proceed to complete the registration 
prior to submitting your proposal.  Visit https://secure.csd.gov.za/ to obtain 
your vendor number. 

In the service of the state 
status 

Bid will not be considered if Shareholders or directors are employed by state 
/government departments, municipalities, municipal entities, public entities 
unless the approval from executive authority to do business with the 
state is submitted with the proposal 

Tender defaulting and 
restriction status Entity and directors must not be restricted 

 
    
F3.1.4 Phase 2: Technical Evaluation Criteria 

All bidders are required to respond to the technical evaluation criteria.  
Only Bidders that have met the Pre-compliance Criteria in (Phase 1) will be evaluated in Phase 2 for 
functionality. Functionality will be evaluated: --- 

(i) in accordance with the Evaluation criteria for functionality listed below 

(ii) out of 100 points and Bidders are required to achieve minimum threshold of 70 points to proceed to Phase 4 

for Price and preference point claim. 

As part of due diligence, LDARD may conduct a site visit at a client of the Bidder (reference) for validation of the 
services rendered. The choice of the sites will be at the LDARD`s sole discretion. 

 
 Functionality Evaluation Criteria = 100 points 
The minimum score required for functionality is 70 points to qualify for further evaluation. A bidder who scores 
less than 70 points on functionality will be disqualified.  

 

No Criteria FUNCTIONALITY CRITERIA VALUE WEI
GHT 

1. Locality Proof of physical address  
Evidence: 
Bidders must submit proof of 
residence from Local Municipality 
(Utility bill) or Confirmation of pre-paid 
utility from ESKOM (not older than 3 
months) and Title Deed or Lease 
agreement or PTO and any other 
proof of address 

No information provided 0 

10 

Proof of residence outside Limpopo 
Province 

1 

Proof of residence within Limpopo 
Province 

5 

2. Experience Experience in similar works relevant 
to this technical field (Fence 
Construction). Company profile and 
Proof indicating that the organisation 
experienced must be submitted with 
the tender. 
Bidders must attach copies of the 
following: 

• Appointment letters or purchase 
order  and 

• Completion certificates, and  

• Stamped reference letters from 

the client or client’s agent. Contact 

information of the clients or agent 

No information or experience 
indicated/ or not relevant to fence 
construction 

0 

30 

1 similar works completed 1 

2 similar works completed 2 

3 similar works completed 3 

4 similar works completed 4 

5 similar works completed 

5 

https://secure.csd.gov.za/
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must be provided. Use the 

reference letter/ sheet provided 

under returnable. 

3. Required 
Equipment  

Availability of working tools: 
Available owned or leased by the 
Bidder.  (Bidders must attach copies of 
Ownership documents or copies of 
Hire contract or letter of intent to Hire 
from the Hire company, with their 
submission. Hire company proof of 
ownership documents). Copies must 
be certified, not older than 6 months.             

No resources  0 

25 

Own or Hire 1 - 2 of the following: 
Tipper truck, TLB/Excavator, 
Compactor, Grader, Concrete mixer 
and LDV’s 

2 

Own or Hire 3 - 5 of the following: 
Tipper truck, TLB/Excavator, 
Compactor, Grader, Concrete mixer 
and LDV’s 

3 

Own or Hire All of the following: 
Tipper truck, TLB/Excavator, 
Compactor, Grader, Concrete mixer 
and LDV’s 

5 

4. 

Constructio

n Team:  

Qualified and Experience Staff.  

Evidence: Bidders must attach brief 
CV with certified copies of qualification 
and Identity document for each Key 
member of the Fence Construction 
Team for evaluation. 

No information. 
0 

20 

Have 1-2 of the following required 
personnel: Site Agent/ Project 
manager; Site Foreman; Quality 
Control & Health and Safety; 
Surveyor;  Plant Operator.   

1 

Have 3-4 of the following required 
personnel: Site Agent/ Project 
manager; Site Foreman; Quality 
Control & Health and Safety; 
Surveyor;  Plant Operator.   

3 

Have all of the following required 
personnel: Site Agent/ Project 
manager; Site Foreman; Quality 
Control & Health and Safety; 
Surveyor;  Plant Operator.   

5 

5. Financial 
Capacity 

Bidders are required to submit 
proof/evidence of financial capacity by 
providing 

• Letter of intent from NCR (National 

Credit Regulator) accredited 

financial institutions to provide 

funding (letter must be signed and 

not older than three months), or  

• proof of overdraft facility in the 

name of business (Bank letter 

must be signed and not older 

than three months). NB [only 

overdraft amount will be 

considered on the letter], or 

Proof of company capability to self-
fund (i.e. stamped bank statement 
not older than three months). 

No submission of information or letter 
with no amount 

0 

15 

Less than R1 000 000 

1 

R1 000 001 – R1 500 000   
2 

R1 500 001 – R2 500 000  

3 

R2 500 001 – R3 500 000 

4 

R3 500 001 and more 5 

  Total functionality   100 

 
 
F4. APPLICATION OF PREFERENCE POINT SYSTEM 

 
F4.1. 80/20 PREFERENCE POINT SYSTEM FOR GOODS AND SERVICES 
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a. The preferential points will be allocated for specific goals as prescribed in Section 2 of the 
Preferential Procurement Policy Framework Act (5 of 2000), in terms of Regulation 4(1) of the 
Preferential Procurement Regulations, 2022. 

b. The following formula must be used to calculate the points for price of tenders/procurement 
(quotations) including “tenders for income generating contracts” with Rand Value below a Million 
to be calculated as per the below table inclusive of all applicable taxes: 

 
               Ps = 80    1 –    Pt - Pmin 
                                         Pmin        

Where: 
Ps = Points scored for price of bid under consideration 
Pt = Rand value of tender consideration 
Pmin = Rand value of lowest acceptable tender 

c. A maximum of 20 points will be awarded in accordance with the table below: 

NO SPECIFIC GOALS  20 POINTS MEANS OF VERIFICATION 

1 Black People ownership 
> 51% 

5 CSD Report and copy of 
company registration 

document 

2 Women Ownership > 
51% 

7 Identity Document 

3 Persons with Disability 
Ownership >51%   

2 Latest three (3) months valid 
medical report from the 

registered medical 
practitioner and CSD Report 

4 Youth Ownership >51% 6 Identity Document 

TOTAL POINTS 20  

 
d. The points scored by a tenderer in respect of the specific goals above must be added to the 

points scored for price and the total must be rounded off to the nearest two decimal places. 
e. Only the tender with the highest number of points scored may be selected for an award. 

 
F5. SPECIAL CONDITIONS 

 
a. All costs incurred in the preparation and presentation of the proposal shall be wholly absorbed by the 

bidder. Supporting documentation submitted with the proposal will become the property of the Limpopo 
Provincial Government unless otherwise requested by the bidder at the time of submission.  

b. General Conditions of Contract 2010 2nd edition (GCC2010) shall be used to manage the contract. 
Service provider must acquire their own copy.  

c. All works under this contract are re-measurable. 
d. The documentation required before commencement with Works execution are: 

o Health and Safety Plan (Refer to GCC Clause 4.3) 
o Initial programme (Refer to GCC Clause 5.6) 
o Security (Refer to GCC Clause 6.2 – Performance Guarantee) 
o Insurance (Refer to GCC Clause 8.6) 

e. The penalty for failing to complete the works is 0.05% of the Total Tender Sum per Calendar Day. 
f. The limit of retention money is 10% of the Tender offer, excluding VAT and limited to 5% of the Contract 

amount, excluding Contract Price Adjustment, Contingencies and VAT. A Retention Money Guarantee 
will not be permitted. 

g. It is compulsory for a person to register for VAT if the value of taxable supplies made or to be made, is in 
excess of R1 million 

h. The defects liability period is 12 months. 
i. The latent defect period is 5 years 
j. Bidders who intend to cede their rights to payment to an institution as prescribed in 9.1 should attach 

cession agreement with their bid proposal. 
k. Payment will only be made in accordance with the delivery of service that will be agreed upon by both 

parties and upon receipt of an original invoice. 
l. It is compulsory for a person to register for VAT if the value of taxable supplies made or to be made, is in 

excess of R1 million. 
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m. The service provider is required to provide a quote for all items, failure to quote according to the 
specification will invalidate your bid. 

n. The Department will not make any upfront payment to a successful service provider. 
o. The department reserves the right to conduct a risk assessment for the recommended service provider 

to verify the provided information and authenticate the supporting documentation and may disqualify the 
service provider if the risk analysis feedback is negative. 

p. The Department reserve the rights not to allocate or award a Task Order to a none performing contractor. 
q. The Department reserve the right to price negotiation and balancing of unit prices to fair market prices. 
r. If it is found, after negotiation and balancing of rates, that a Bidder’s prices are still not responsive, 

recommendation for disqualification will be made.    
s. It remains the responsivity of the awarded bidder to maintain the provided insurance of works for the 

duration of the construction period, including for any extension of time granted and beyond i.e. during 
penalty period, until the completion of the project. The awarded bidder must submit monthly, proof of 
maintenance of the insurance of works with the progress reporting to the project manager for the project. 
Invalid insurance of works or termination of insurance of works before completion will be regarded as 
breach of contract thus the contract can be terminated by the Department. 
 
 

F6. INSPECTION OF BIDDERS  
 

The highest qualifying bidders will be inspected at their premises for verification. The inspection will be 
done on the following: 

a) Physical structure or business where business activities take place  
b) Main business activities 
c) Track record will be verified 
d) Relatedness of the main business activities to the tender under review 
e) Office furniture and space 
f) Office Equipment, IT facilities and computer software used to produce the required service 
g) Registration documents and accredited certificates 
h) Audited Financial annual statements to verify financial position 
i) Verification of Equipment, including 3rd party premises if required. 

 
Acceptance of Submissions 
Submission will only be accepted on condition that: 
 

a) the Submission is signed by a person authorised to sign on behalf of the Tenderer; 
b) a Tenderer who submitted as a Joint Venture has included an acceptable Joint Venture Agreement with 

his Submission; 
c) the Tenderer or a competent authorised representative of the Company who submitted the Submission 

has attended the compulsory clarification meeting; 
d) the Tenderer or any of its principals is not listed on the register of Tender Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business 
with the Public Sector; 

e) the Tenderer has not abused the Employer’s Supply Chain Management System or has failed to perform 
on any previous Contract and has been given a written notice to this effect; 

f) the Tenderer or any of its Principals, Directors or Managers is not employed in the service of the State 
or any Municipality. In the event that such Principals are involved, official approval from the Executing 
Authority regarding carrying out remunerative work outside of the Public Service must be included in the 
Submission. 

g) the Employer is satisfied that the Tenderer or any of his Principals have not influenced the Call for 
Expression of Interest Submission and acceptance by the following criteria: 

a. having Offered, promised or given a bribe or other gift or remuneration to any person in 
connection with the obtaining or execution of this Contract; 

b. having acted in a fraudulent or corrupt manner in obtaining or executing this Contract; 
c. having approached an Officer or employee of the Employer or the Employer’s Agent with the 

objective of influencing the award of a Contract in the Tenderer’s favour; 
d. having entered into any agreement or arrangement, whether legally binding or not, with any other 

Person, Firm or Company to refrain from Tendering for this Contract or as to the amount of the 
Tender to be submitted by either party; 

e. having disclosed to any other Person, Firm or Company other than the Employer, the exact or 
approximate amount of his proposed Tender; 
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f. the Employer may, in addition to using any other legal remedies, repudiate the Tender Offer and 
acceptance and declare the Contract invalid should it have been concluded already. 

 
 
Copies of Contract 
The number of paper copies of the signed Contract to be provided by the Employer is ONE. 
 

F7. JOINT VENTURES  
 

a. Should this bid be submitted by a joint venture, the joint venture agreement must accompany the 
bid document before the closing date and time of bid. The joint venture agreement must clearly 
specify the percentage of the contract to be undertaken by each company participating therein.  

b. Each party to a Joint Venture/ Consortium must submit an original valid Tax Clearance Certificate 
together with the bid before the closing date and time of bid.  

c. The joint venture or consortium must submit a formal agreement that outlines the roles and 
responsibilities of each member of the joint venture or consortium, nomination of an authorised 
person to represent the joint venture or consortium in all matters relating to this bid and the details 
of the bank account for payments to be effected.  

d. The joint venture or consortium must comply with Central Suppliers Database (CSD) registration 
requirements as per National Treasury directive. 

e. Both companies to a J/V should complete separate forms or be represented for Compulsory 
Enterprise Questionnaire. 

f. Both companies to a J/V should submit Bank Rating 
g. Both companies to a J/V should submit should complete separate SBD 4 for each company 
h. In case of JV, Calculated CIDB grading must be submitted 

 
 

F8. CESSION  
 

a) Cession of payments will only be permissible to a registered financial institution in terms of the Financial 
Advisory and Intermediary Services Act 37 of 2002 or an approved credit provider in terms of the National 
Credit Act of 2005 

b) Bidders who intend to cede their rights to payment to an institution as prescribed in 13.1 attach cession 
agreement with their bid proposal. 

 
F9. UNSATISFACTORY PERFORMANCE  

 
Unsatisfactory performance occurs when performance is not in accordance with the contract conditions.  

a) The departmental official shall warn the contractor in writing that action will be taken in accordance with 
the contract conditions unless the contractor complies with the contract conditions and delivers 
satisfactory supplies or services within a specified reasonable time (7 days minimum). If the contractor 
does not perform satisfactorily despite the warning, the official will:  

i. Take action in terms of its delegated powers; and  
ii. Make a recommendation to the Accounting Officer for cancellation of the contract concerned.  

b) When correspondence is addressed to the contractor, reference will be made to the contract number/item 
number/s and an explanation of the complaint. 

 
F10. PERIOD OF BID AND EXTENSION THEREOF  

 
a) The validity (binding) period for the bid will be 240 days from close of bid. However, circumstances may 

arise whereby the department may request bidders to extend the validity (binding) period. Should this 
occur, the department will request bidders to extend the validity (binding) period under the same terms 
and conditions as originally offered for by bidders. This request will be done before the expiry of the 
original validity (binding) period.  

b) VAT vendors must calculate VAT at 15% VAT.  
 

 
F11. NEGOTIATIONS 

 
Bidders should note that the Department might subject the successful bidders to negotiations for fair 
market related prices.  
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F12. SITE INSPECTION  
 
a) As part of the evaluation process of this bid, the Department will conduct site inspections of premises 

of maximum of 3 high scoring bidders who have submitted bids, and 
b) The purpose of the site inspections is to confirm validity and accuracy of the information submitted 

in the bidder’s bid document. Where the validity and accuracy of the information submitted in the 
bidder’s bid document cannot be confirmed during the site visit, the bidder will be disqualified. (See 
Inspection of bidders) 

 
F13. COMPLETION OF BID DOCUMENT  

The following are minimum requirements for completion of the bid document: - 
i. Bidders are required to complete the entire bid document in terms of the requirements contained 

herein. 
j. Where the space provided in the bid document is insufficient, separate schedules may be drawn 

up in accordance with the given formats. These schedules shall then be bound together with 
suitable contents page and submitted with the bid documents.  

k. All bid documents, certificates, schedules (including additional schedules as mentioned above) 
and all forms required by this bid must be completed in black ink and signed by the authorized 
signatory.   

l.  Bid document should be returned in the provided sequence. Attachments must be inline with the 
index sequence of the bidder.  

m. Bidders must ensure that there are no missing or duplicated pages. LDARD shall not accept 
liability regarding claims by bidders that pages are missing or duplicated. 

n. Correction fluid is not allowed and any cancellation, alteration or amendment on the bid document 
must be signed for by the authorized signatory. 

o. Completed bid document with supporting documents shall be packaged, bound, sealed, marked, 
and submitted strictly as stipulated in this bid document. 

 
 

F14. LANGUAGE GOVERNANCE 
 

The contract shall be written in English. All correspondence and other documents pertaining to the contract that 
is exchanged by the parties shall also be written in English. 
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T1.3: Annex C: CIDB Standard Conditions of Tender 08 August 2019 
 

(The conditions of tender are the Standard Conditions of Tender as contained in Annex C of Board Notice 
423 of 2019 in Government Gazette No. 42622 of 08 August 2019, Construction Industry Development 

Board (CIDB) Standard for Uniformity in Construction Procurement. (See www.cidb.org.za)) 

C.1  General  

C.1.1  Actions  

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of  

tender. In their dealings with each other, they shall discharge their duties and obligations as set  out 

in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and transparently, 

comply with all legal obligations and not engage in anticompetitive practices.  

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender 
process shall avoid conflicts of interest and where a conflict of interest is perceived or 
known, declare any such conflict of interest, indicating the nature of such conflict. 
Tenderers shall declare any potential conflict of interest in their tender submissions. 
Employees, agents and advisors of the employer shall declare any conflict of interest to 
whoever is responsible for overseeing the procurement process at the start of any 
deliberations relating to the procurement process or as soon as they become aware of such 
conflict and abstain from any decisions where such conflict exists or recuse themselves from 
the procurement process, as appropriate.   

Note:  1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in 

some circumstances. A conflict of interest can create an appearance of impropriety that can undermine 

confidence in the ability of that person to act properly in his or her position even if no improper acts result.   

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or 

family interests in the tender or outcome of the procurement process and any personal bias, inclination, 

obligation, allegiance or loyalty which would in any way affect any decisions taken.    

C.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having a firm  

intention and the capacity to proceed with the contract.   

C.1.2   Tender Documents  

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.   

C.1.3   Interpretation  

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included   

in the returnable documents are deemed to be part of these conditions of tender.   

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender  

evaluation purposes, shall form part of any contract arising from the invitation to tender.   

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:   

a)  conflict of interest means any situation in which:  

i)   someone in a position of trust has competing professional or personal interests which make it   

difficult to fulfill his or her duties impartially;    

ii)   an individual or tenderer is in a position to exploit a professional or official capacity in some   

way for their personal or corporate benefit; or   

iii)  incompatibility or contradictory interests exist between an employee and the tenderer who  

employs that employee.    
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b) comparative offer means the price after the factors of a non-firm price and all unconditional  

discounts it can be utilised to have been taken into consideration;    

 

c)  corrupt  practice  means  the  offering,  giving,  receiving  or  soliciting  of  anything  of  value  to  

influence the action of the employer or his staff or agents in the tender process;    

d)  fraudulent practice means the misrepresentation of the facts in order to influence the 
tender process or the award of a contract arising from a tender offer to the detriment of the 
employer, including collusive practices intended to establish prices at artificial levels;   

C.1.4   Communication and employer’s agent  

Each communication between the employer and a tenderer shall be to or from the employer's agent 
only, and in a form that can be readily read, copied and recorded. Communications shall be in 
the English language. The employer shall not take any responsibility for non-receipt of 
communications from or by a tenderer. The name and contact details of the employer’s agent are 
stated in the tender data.   

 

C.1.5   Cancellation and Re-Invitation of Tenders   

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if-   

a)  due to changed circumstances, there is no longer a need for the engineering and 

construction works specified in the invitation;   

b)  funds are no longer available to cover the total envisaged expenditure; or   

c)  no acceptable tenders are received.   

d)  there is a material irregularity in the tender process.   

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the  

original tender invitation was advertised   

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation   

for the second time.   

C.2  Tenderer’s obligations  

C.2.1   Eligibility  

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and 

the tenderer, or any of his principals, is not under any restriction to do business with employer.   

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation 
of the tendering entity (or both) or any other criteria which formed part of the qualifying 
requirements used by the employer as the basis in a prior process to invite the tenderer to submit a 
tender offer and obtain the employer’s written approval to do so prior to the closing time for tenders.   

C.2.2   Cost of tendering  

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not 
compensate the tenderer for any costs incurred in the preparation and submission of a tender offer, 
including the costs of any testing necessary to demonstrate that aspects of the offer complies with 
requirements.   

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual 
cost incurred by the employer for printing the documents. Employers must attempt to make 
available the tender documents on its website so as not to incur any costs pertaining to the 
printing of the tender documents.  
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C.2.3   Check documents  

Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission.   

 

C.2.4   Confidentiality and copyright of documents  

Treat as confidential all matters arising in connection with the tender. Use and copy the 
documents issued by the employer only for the purpose of preparing and submitting a tender offer in 
response to the invitation.   

C.2.5   Reference documents  

Obtain,  as  necessary  for  submitting  a  tender  offer,  copies  of  the  latest  versions  of  
standards, specifications, conditions of contract and other publications, which are not 
attached but  which are incorporated into the tender documents by reference.   

C.2.6   Acknowledge addenda  

Acknowledge receipt of addenda to the tender documents, which the employer may issue, 
and if necessary apply for an extension to the closing time stated in the tender data, in order 
to take the addenda into account.   

C.2.7   Clarification meeting  

Attend, where required, a clarification meeting at which tenderers may familiarize themselves 
with aspects of the proposed work, services or supply and raise questions. Details of the 
meeting(s) are stated in the tender data.   

C.2.8   Seek clarification  

Request clarification of the tender documents, if necessary, by notifying the employer at least 
five (5) working days before the closing time stated in the tender data.   

C.2.9   Insurance  

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the 
full cover required in terms of the conditions of contract identified in the contract data. The 
tenderer is advised to seek qualified advice regarding insurance.   

     

C.2.10 Pricing the tender offer   

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 
except Value Added Tax (VAT), and other levies payable by the successful tenderer, such 
duties, taxes and levies being those applicable fourteen (14) days before the closing time stated in 
the tender data.   

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total 
of the prices.   

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not 
subject to adjustment except as provided for in the conditions of contract identified in the contract 
data.   

C.2.10.4 State  the  rates  and  prices  in  Rand  unless  instructed  otherwise  in  the  tender  data.  
The conditions of contract identified in the contract data may provide for part payment in other 
currencies.  
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C.2.11 Alterations to documents  

Do not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the tenderer. All 
signatories to the tender offer shall initial all such alterations.   

 

C.2.12 Alternative tender offers  

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender  

offer, strictly in accordance with all the requirements of the tender documents, is also submitted as well  as a 

schedule that compares the requirements of the tender documents with the alternative requirements  that are 

proposed.   

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the 

tender data or criteria otherwise acceptable to the employer.   

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the 
winning tender.   

C.2.13 Submitting a tender offer  

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in 
a joint venture to provide the whole of the works identified in the contract data and described in the 
scope of works, unless stated otherwise in the tender data.   

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 
either electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.   

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number 
of copies stated in the tender data, with an English translation of any documentation in a language 
other than English, and the parts communicated electronically in the same format as they were 
issued by the employer.   

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender 
data. The  employer  will  hold  all  authorized  signatories  liable  on  behalf  of  the  tenderer.  
Signatories  for tenderers proposing to contract as joint ventures shall state which of the signatories 
is the lead partner whom the employer shall hold liable for the purpose of the tender offer.    

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the 
employer's address and identification details stated in the tender data, as well as the tenderer's 
name and contact address.   

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and 

seal the returnable documents listed in the tender data in an envelope marked “financial proposal” 
and place the remaining returnable documents in an envelope marked “technical proposal”. Each 
envelope shall state on the outside the employer’s address and identification details stated in the 
tender data, as well as the tenderer's name and contact address.   

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states 
on the outside only the employer's address and identification details as stated in the tender data.   

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked as stated.   

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the 
employer, unless stated otherwise in the tender data.   
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C.2.14 Information and data to be completed in all respects   

Accept that tender offers, which do not provide all the data or information requested completely and 
in the form required, may be regarded by the employer as non-responsive.   

 

C.2.15 Closing time  

C.2.15.1 Ensure that the employer receives the tender offer at the address specified  in the tender 
data not later than the closing time stated in the tender data. Accept that proof of posting 
shall not be accepted as proof of delivery.    

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any 
reason, the requirements of these conditions of tender apply equally to the extended deadline.   

C.2.16 Tender offer validity  

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the 
validity period stated in the tender data after the closing time stated in the tender data.   

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender 
data for an agreed additional period with or without any conditions attached to such extension.   

    

C.2.16.3  Accept  that  a  tender  submission that  has  been submitted to  the  employer  may  
only  be withdrawn or substituted by giving the employer’s agent written notice before the closing 
time for tenders that a tender is to be withdrawn or substituted. If the validity period stated in 
C.2.16 lapses before the employer evaluating tender, the contractor reserves the right to review 
the price based on Consumer Price Index (CPI).    

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender 
in accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”.   

C.2.17 Clarification of tender offer after submission  

Provide clarification of a tender offer in response to a request to do so from the employer 
during the evaluation of tender offers. This may include providing a breakdown of rates or prices 
and correction of arithmetical errors by the adjustment  of  certain  rates  or  item  prices  (or  both).  
No change in the competitive position of tenderers or substance of the tender offer is sought, 
offered, or permitted.     

Note:  Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer  
following a competitive selection process, should the Employer elect to do so.   

C.2.18 Provide other material  

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender 
offer, the  tenderer’s  commercial  position  (including  notarized  joint  venture  agreements),  
preferencing arrangements, or samples of materials, considered necessary by the employer for the 
purpose of a full and fair risk assessment.    

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be 
provided, by the time for submission stated in the employer’s request, the employer may regard 
the tender offer as non-responsive.   

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.   

C.2.19 Inspections, tests and analysis  

Provide access during working hours to premises for inspections, tests and analysis as provided for 
in the tender data.   
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C.2.20 Submit securities, bonds and policies  

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 
contract identified in the contract data.   

 

C.2.21 Check final draft  

Check the final draft of the contract provided by the employer within the time available for the employer  to 

issue the contract.   

C.2.22 Return of other tender documents  

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days 
after the expiry of the validity period stated in the tender data.   

C.2.23 Certificates  

Include in the tender submission or provide the employer with any certificates as stated in the 
tender data.   

C.3  The employer’s undertakings  

C.3.1   Respond to requests from the tenderer  

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received 
up to five (5) working days before the tender closing time stated in the Tender Data and notify all 
tenderers who collected tender documents.   

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used 
to prequalify a tenderer to submit a tender offer in terms of a previous procurement process and 
deny any such request if as a consequence:   

a)  an individual firm, or a joint venture as a whole, or any individual member of the joint  

venture fails to meet any of the collective or individual qualifying requirements;    

b) the new partners to a joint venture were not prequalified in the first instance, either as  

individual firms or as another joint venture; or    

c) in the opinion of the Employer, acceptance of the material change would compromise the   

outcome of the prequalification process.   

C.3.2   Issue Addenda  

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 
during the period from the date that tender documents are available until three (3) working 
days before the tender closing time stated in the Tender Data.  If, as a result a tenderer applies for 
an extension to the closing time stated in the Tender Data, the Employer may grant such extension 
and, shall then notify all tenderers who collected tender documents.   

C.3.3   Return late tender offers  

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless 
it is necessary to open a tender submission to obtain a forwarding address), to the tenderer 
concerned.   

C.3.4   Opening of tender submissions  

C.3.4.1 Unless  the  two-envelope  system  is  to  be  followed,  open  valid  tender  submissions  
in  the presence of tenderers’ agents who choose to attend at the time and place stated in the 
tender data. Tender submissions for which acceptable reasons for withdrawal have been 
submitted will not be opened.   
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C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a 
venue indicated in the tender data, the name of each tenderer whose tender offer is opened 
and, where applicable, the total of his prices, number of points claimed for its BBBEE status 
level and time for completion for the main tender offer only.   

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.   

C.3.5   Two-envelope system  

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open 
only the technical proposal of valid tenders in the presence of tenderers’ agents who choose to 
attend at the time and place stated in the tender data and announce the name of each tenderer 
whose technical proposal is opened.   

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers 
who remain in contention for the award of the contract of the time and place when the financial 
proposals will be opened. Open only the financial proposals of tenderers, who score in the 
functionality evaluation more than the minimum number of points for functionality stated in the 
tender data, and announce the score obtained for the technical proposals and the total price and 
any points claimed on BBBEE status level. Return unopened financial proposals to tenderers whose 
technical proposals failed to achieve the minimum number of points for functionality.   

C.3.6   Non-disclosure  

Not  disclose  to  tenderers,  or  to  any  other  person  not  officially  concerned  with  such  
processes, information relating to the evaluation and comparison of tender offers, the final 
evaluation price and recommendations for the award of a contract, until after the award of the 

contract to the successful tenderer.   

C.3.7   Grounds for rejection and disqualification  

Determine whether there has been any effort by a tenderer to influence the processing of tender 
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in 
corrupt or fraudulent practices.   

C.3.8   Test for responsiveness  

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer 
properly received:   

a)  complies with the requirements of these Conditions of Tender,   

b)  has been properly and fully completed and signed, and   

c)  is responsive to the other requirements of the tender documents.  

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of 
the tender documents without material deviation or qualification. A material deviation or qualification 
is one which, in the Employer's opinion, would:   

a)  detrimentally affect the scope, quality, or performance of the works, services or supply  

identified in the Scope of Work,   

b)  significantly change the Employer's or the tenderer's risks and responsibilities under the  

contract, or   

c)  affect the competitive position of other tenderers presenting responsive tenders, if it were to   

be rectified.   

 
A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 
documents without material deviation or qualification. A material deviation or qualification is one which, in 
the Employer's opinion, would: 
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• detrimentally affect the scope, quality, or performance of the works, services or supply identified                                                                                           
in the Scope of Work, 

• change the Employer's or the tenderer's risks and responsibilities under the contract, or 

• affect the competitive position of other tenderers presenting responsive tenders, if it were to be 
rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction 
or withdrawal of the non-conforming deviation or reservation. 

 
C.3.9 Arithmetical errors, omissions and discrepancies  

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in 
figures. Where there is a discrepancy between the amounts in figures and the amount in words, the 
amount in words shall govern.   

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation 
points after the evaluation of tender offers in accordance with C.3.11 for:   

a)  the gross misplacement of the decimal point in any unit rate;   

b)  omissions made in completing the pricing schedule or bills of 
quantities; or  
c)  arithmetic errors in:   

(i)  line item totals resulting from the product of a unit rate and a quantity in bills of  

quantities or schedules of prices; or   

(ii) the summation of the prices.   

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and 
either confirm the tender offer as tendered or accept the corrected total of prices.   

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:   

a)  If bills of quantities or pricing schedules apply and there is an error in the line item 
total resulting from the product of the unit rate and the quantity, the line item total shall 
govern and the rate shall be corrected. Where there is an obviously gross misplacement 
of the decimal point in the unit rate, the line item total as quoted shall govern, and 
the unit rate shall be corrected.   

b)  Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer's addition of prices, the total of 
the prices shall govern and the tenderer will be asked to revise selected item prices (and 
their rates if bills of quantities apply) to achieve the tendered total of the prices.   

 
Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of his arithmetical errors in the 
manner described above. 

C.3.10 Clarification of a tender offer  

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 
arising from the tender offer.   

C.3.11 Evaluation of tender offers  
C.3.11.1 General 

 
Appoint an evaluation panel of not less than three persons.  Reduce each responsive tender offer to a comparative 
offer and evaluate it using the tender evaluation method that is indicated in the Tender Data and described below: 
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Method 1: Financial 
offer  

1) Rank tender offers from the most favorable to the least favorable comparative offer. 

2) Recommend highest ranked tenderer for the award of the contract, unless there are compelling 
and justifiable reasons not to do so. 

Method 2: 
Financial offer and 
preferences 

1) Score tender evaluation points for financial offer. 

2) Confirm that tenderers are eligible for the preferences claimed and if so, score tender evaluation 
points for preferencing. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to the lowest. 

5) Recommend tenderer with the highest number of tender evaluation points for the award of the 
contract, unless there are compelling and justifiable reasons not to do so. 

Method 3: 
Financial offer and 
quality 

1) Score quality, rejecting all tender offers that fail to score the  minimum number of points for quality 
stated in the Tender data. 

2) Score tender evaluation points for financial offer. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to the lowest. 

5) Recommend tenderer with the highest number of tender evaluation points for the award of the 
contract, unless there are compelling and justifiable reasons not to do so. 

Method 4: 
Financial offer, quality 
and preferences 

1) Score quality, rejecting all tender offers that fail to score the  minimum number of points for quality 
stated in the Tender data. 

2) Score tender evaluation points for financial offer. 

3) Confirm that tenderers are eligible for the preferences claimed, and if so, score tender evaluation 
points for preferencing. 

4) Calculate total tender evaluation points. 

5) Rank tender offers from the highest number of tender evaluation points to the lowest. 

6) Recommend tenderer with the highest number of tender evaluation points for the award of the 
contract, unless there are compelling and justifiable reasons not to do so. 

 
Score financial offers, preferences and quality, as relevant, to two decimal places. 
 
 C.3.11.2   Scoring Financial Offers  
 
  Score the financial offers of remaining responsive tender offers using the following formula: 
  NFO  = W1 x A  where: 
  NFO  = the number of tender evaluation points awarded for the financial offer. 
   W1 = the maximum possible number of tender evaluation points awarded for the financial offer as stated in 

the Tender Data. 
   A  = a number calculated using either formulas 1 or 2 below as stated in the Tender Data. 
 

Formula  Comparison aimed at achieving Option 1 Option 2 

1 Highest price or discount A = (1+ (P – Pm)) 
                 Pm 

A = P / Pm 

2 Lowest price or percentage commission / 
fee 

A = (1 – (P – Pm) 
                   Pm 

A = Pm / P 

 
where: 

 Pm = the comparative offer of the most favorable tender offer. 
P = the comparative offer of tender offer under consideration. 

 
 C.3.11.3  Scoring quality (functionality) 
 

Score quality in each of the categories stated in the Tender Data and calculate total score for quality. 
 
  C.3.12  Insurance provided by the employer 
 

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or 
certificates of insurance which the conditions of contract identified in the contract data, require the employer to 
provide. 
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C.3.13 Acceptance of tender offer  
C.3.13.1 Accept tender offer only if the tenderer satisfies the legal requirements stated in Clause C.2.1 of the Tender            
Data. 

 
C.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and returning 
one copy of the form of offer and acceptance before the expiry of the validity period stated in the tender data, or 
agreed additional period. Providing the form of offer and acceptance does not contain any qualifying statements, it 
will constitute the formation of a contract between the employer and the successful tenderer as described in the form 
of offer and acceptance. 

 
   C.3.14  Notice to unsuccessful tenderers 
 

After the successful tenderer has acknowledged the employer’s notice of acceptance, notify other tenderers that their    
tender offers have not been accepted. 

 
    C.3.15. Prepare contract documents 
 

If necessary, revise documents that shall form part of the contract and that were issued by the employer as part of    
the tender documents to take account of: 

 
a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, 
c) other revisions agreed between the employer and the successful tenderer, and 
d) the schedule of deviations attached to the form of offer and acceptance, if any. 

 
    C.3.16  Issue final contract 
 

Prepare and issue the final draft of contract documents to the successful tenderer for acceptance as soon as possible 
after the date of the employer's signing of the form of offer and acceptance (including the schedule of deviations, if 
any). Only those documents that the conditions of tender require the tenderer to submit, after acceptance by the 
employer, shall be included. 

 
     C.3.17 Complete adjudicator's contract 
 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties  
to complete formalities for appointing the selected adjudicator at the same time as the 
main contract is signed. 

 
     C.3.18 Provide copies of the contracts 
 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract 
as soon as possible after completion and signing of the form of offer and acceptance. 

 

   
 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 26/06 
THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF 
AGRICULTURE AND RURAL DEVELOPMENT  

____________________________________________________________________________________________________________________ 

 

     
Tender T30 of T90     T2 

Part T2: Returnable Schedules  Index 

 

PART T2: RETURNABLE SCHEDULES 
 

 

 

TABLE OF CONTENTS Page  Colour 

 

T2.1: LIST OF RETURNABLE DOCUMENTS……………......................  T.22 Yellow 

T2.2: RETURNABLE SCHEDULES TO BE COMPLETED  

BY TENDERER ……………...........................................................  T.23 Yellow 
 
 
 
 
 
 

 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 26/06 
THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT MARA RESEARCH STATION FOR THE 
LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT  

____________________________________________________________________________________________________________________ 

 

     
Tender T31 of T90     T2 

Part T2: Returnable Schedules  List of Returnable Schedules  

T2.1 List of Returnable Documents 

 
The Tenderer must complete the following Returnable Documents:  
 
1  Returnable Schedules required only for Tender Evaluation purposes  
 
A:   Central Database (CSD) Summary Report 
B:   Record of Addenda to Tender Documents 
C:   Certificate of Authority for Joint Ventures / Close Corporation/ Partnership/ Company/ Sole Proprietor       
       (Certified copies of Identity Documents for all members of Joint Ventures / Close Corporation / Partnership / 

Company / Sole Proprietor) 
D:   Registration Certificates of entities – Joint Ventures / Close Corporation/ Partnership/ Company/ Sole  
       Proprietor 
E:   Compulsory Enterprise Questionnaire 
F:   Schedule of the Tenderer’s Experience 
F.1: Tenderer’s Current Obligation Works 
G:   Schedule of Key Personnel 
H:   Format of Curriculum Vitae 
I:     Proposed Amendments, Qualifications and Alternatives 
J:    Schedule of Subcontractors 
K:   Schedule of Plant and Equipment available for this contract 
L:   Copy of the Workmen’s Compensation Registration Certificate (or proof of payment of contributions in  terms 
 of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993) 
M: Company profile, including track record 
N: Construction Industries Development Board (CIBD) Registration – 6CE or 6SQ or higher are targeted. 

 
2  Other Documents required only for Tender Evaluation purposes 
 
O: Tax Compliance Status 
P:  Financial Standing – Attach Letter of Intent 

 
3  Returnable Schedules that will be incorporated into the Contract 
 
Q: Preferencing Schedule (Direct Preferences) – SBD Forms. 
R: Other SBD Forms (SBD1, SBD3.1, SBD4, SBD 6.1). 
S:  Execution Programme/ Program of Works. 
T:  Detailed Method Statement. 
U: Contractor’s Health and Safety Declaration. 

 
4  Other Documents that will be incorporated into the Contract  
 
V:  Contractor’s Safety Plan. 
W:  Proforma Notification form in terms of the Occupational Health and Safety Act 1993, Construction 

 Regulations, 2014. 
X:  Monthly Labour Report. 

    
5   The Offer portion  
 

 Part C1 Agreement and Contract Data. 
 Part C2 Pricing Data. 
 Part C3 Scope of Work. 
 Part C4 Site Information.  

    
 
ANNEXURE A: BIDDER’S DETAILED EXPERIENCE REPORT – REFERENCE SHEETS (Duplicate the reference 
sheet for more reference reports) 
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T2.2 Returnable Schedules to be completed by Tenderer. 
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A. CERTIFICATE OF ATTENDANCE AT A TENDER SITE MEETING 
 
 

This is to certify that (Tenderer) …………………………………………………………………… 

 

of (address)............................................................................................................................. 

  
.....................................................………................................................. was represented by the person(s) 

named below at the compulsory meeting held for all Tenderers at the Mara Research Station is situated on 
the sand river and Makhado air force base, on the farm WAERKUM 302 LS, approximately 110km northeast 
of Polokwane or 48km northeast of Mogwadi, district of Vhembe, in the Limpopo Province. 
From the N1, take a turn towards Makhado Air force base, pass the Air force bass and proceed on the gravel 

road. Pass the sand river bridge and turn into Mara Research Station.Site coordinates 23° 8'42.67"S & 

29°33'26.32"Efor Tender No ACDP 26/06 on 10 July 2026 at 10:00. 

  

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the Site of the Works 
and / or matters incidental to doing the Work specified in the Tender Documents in order for me / us to take 
account of everything necessary when compiling our rates and prices included in the Tender. 

 
Particulars of person(s) attending the meeting: 
 
 
 
Name: .................................………….......... Signature: .............…....................................  
 
 
 
Capacity: ............................................................... 
 
 
 
Name: …......................................……………. Signature: ................…...................................  
 
 
 
Capacity: ............................................................... 
 
 
Attendance of the above person(s) at the meeting is confirmed by the Employer's representative, namely: 
 
 
 
Name: .................……....……………….... Signature: ............................................  
 
 
 
Capacity: .....................…………………… Date and Time: ........……………........... 
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

 
 
We confirm that the following communications received from the Employer before the submission of this Tender 
Offer, amending the Tender Documents, have been taken into account in this Tender Offer: 
 

1. 
 

 
 
 
 

 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

 
Attach additional pages if more space is required. 
 
 
Signed................................................................... Date................................................................. 
 
 
Name..................................................................... Position............................................................ 
 
 
Tenderer.......................................................................................................................................... 
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C. CERTIFICATE OF AUTHORITY OF AN ENTITY  

 
Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must complete the 

Certificate set out below for the relevant category.  

 

(I) 

Company 

(II) 

Close 

Corporation 

(III) 

Partnership 

(IV) 

Joint Venture 

(V) 

Sole Proprietor 

     

 

(I) CERTIFICATE FOR COMPANY 

 
I ..................................................................................................., chairperson of the Board of Directors of  

..........................................................................., hereby confirm that by resolution of the Board (copy attached) 

taken on .............................. 20......, 

 Mr/Ms ...................................................................................., acting in the capacity of 

....................................................................................................., was authorised to sign all Documents in 

connection with this Tender and any Contract resulting from it on behalf of the Company. 

 

Signature of Chairman: ........................................................................................................ 

 

Signature of Signatory: ........................................................................................................ 

 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
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(II) CERTIFICATE FOR CLOSE CORPORATION 

 

We, the undersigned, being the key Members in the business trading as............................................... 

 ......................................... hereby authorise Mr/Ms ...............................................................................,  

acting in the capacity of ......................................................................................., to sign all Documents  

in connection with the Tender for Contract No  and any Contract resulting from it on our behalf. 
 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 

 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This Certificate is to be completed and signed by all of the key Members upon whom rests the 

Direction of the Affairs of the Close Corporation as a whole.  
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(III) CERTIFICATE FOR PARTNERSHIP 
 
We, the undersigned, being the key Partners in the business trading as,  
 
.................................................................................hereby authorise Mr/Ms….........................................  

acting in the capacity of ................................................ , to sign all Documents in connection  

with the Tender for Contract No  and any Contract resulting from it on our behalf. 

 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This Certificate is to be completed and signed by all of the key Partners upon who rests the Direction 

of the Affairs of the Partnership as a whole. 
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(IV) CERTIFICATE FOR JOINT VENTURE 

 

We, the undersigned, are submitting this Tender Offer in Joint Venture and hereby authorize Mr/Ms  

............................................................, authorized signatory of the Company, ………...…….……………. 

……...........................acting in the capacity of Lead Partner, to sign all Documents in connection with the  

Tender Offer for Contract No and any Contract resulting from it on our behalf. 
 
This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of all the 
Partners to the Joint Venture.  
 
 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
 
 

NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, 

NAME AND CAPACITY 

Lead Partner 
 

 
 

 
 

 
 

 
 

 
 

 

Note: This Certificate is to be completed and signed by all of the key Partners upon who rests the Direction 

of the Affairs of the Joint Venture as a whole. 
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V) CERTIFICATE FOR SOLE PROPRIETOR 

 

I................................................................................., hereby confirm that I am the Sole Owner of the  

 

business trading as:…………………………………………………………………... 

  
 
Signature of Sole Owner: ........................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
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D. REGISTRATION CERTIFICATE OF AN ENTITY 
 
 
[Important note to Tenderer: Registration Certificates for Companies, Close Corporations, Partnerships and 
ID Documents for Sole Proprietors must be inserted here. In the case of a Joint Venture, a copy of a duly 
signed Joint Venture Agreement must be included] 
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E. COMPULSORY ENTERPRISE QUESTIONNAIRE   
 

The following particulars must be furnished. In the case of a Joint Venture, separate Enterprise questionnaires in 
respect of each Partner must be completed and submitted. 

Section 1:    Name of Enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of Sole Proprietors and Partners in Partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if Sole Proprietor or Partnership and attach separate page if more than 3 Partners 

Section 5:    Particulars of Companies and Close Corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close Corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record in the service of the State 

Indicate by marking the relevant boxes with a cross, if any Sole Proprietor, Partner in a Partnership or Director, 
Manager, Principal Shareholder or Stakeholder  in a Company or Close Corporation is currently or has been within 
the last 12 months in the service of any of the following:  
 

 a Member of any Municipal Council 

 a Member of any Provincial Legislature 

 a Member of the National Assembly or the 
National Council of Province 

 a Member of the Board of Directors of any 
Municipal entity 

 an Official of any Municipality or Municipal entity 

   an employee of any Provincial Department, National or 
Provincial Public  entity or Constitutional Institution 
within the meaning of the Public  Finance Management 
Act, 1999 (Act 1 of 1999) 

   a Member of an Accounting Authority of any National     
or Provincial Public  Entity 

    an employee of Parliament or a Provincial Legislature 
 

 
If any of the above boxes are marked, disclose the following: 
 

Name of Sole Proprietor, 
Partner, Director, Manager, 
Principal Shareholder or 
Stakeholder   

Name of Institution, Public Office, board 
or organ of State and position held 

Status of service 
(tick appropriate column) 

Current Within last 
12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 

Section 7:   Record of spouses, children and parents in the service of the State 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  Sole Proprietor, Partner in a 
Partnership or Director, Manager, Principal Shareholder or Stakeholder  in a Company or Close Corporation is 
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currently or has been within the last 12 months been in the service of any of the following: 
 

 a Member of any Municipal Council 

 a Member of any Provincial Legislature 

 a Member of the National Assembly or the 
National Council of Province 

 a Member of the Board of Directors of any 
Municipal Entity 

 an Official of any Municipality or Municipal 
entity 

 

   an employee of any Provincial Department, National or 
Provincial Public Entity or Constitutional Institution 
within the meaning of the Public Finance Management 
Act, 1999 (Act 1 of 1999) 

   a Member of an Accounting Authority of any National     
or Provincial Public  entity 

    an employee of Parliament or a Provincial Legislature 

 

Name of spouse, child or 
parent 

Name of Institution, Public  Office, Board 
or Organ of State and position held 

Status of service 
(tick appropriate 
column) 

Current Within last 
12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the Enterprise:   
i)   authorizes the Employer to obtain a tax clearance Certificate from the South African Revenue  Services that my / 

our tax matters are in order;  
ii)  confirms that the neither the name of the Enterprise or the name of any Partner, Manager, Director or other Person, 

who wholly or partly exercises, or may exercise, control over the Enterprise appears on the Register of Tender 
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no Partner, Member, Director or other Person, who wholly or partly exercises, or may exercise, control 
over the Enterprise appears,  has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other Tendering entities submitting Tender 
Offers and have no other relationship with any of the Tenderers or those responsible for compiling the Scope of 
Work that could cause or be interpreted as a conflict of interest; and 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief 
both true and correct. 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Enterprise 
Name 
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F. SCHEDULE OF THE TENDERER’S EXPERIENCE 
 
The following is a Statement of Work of similar nature recently successfully executed by myself / ourselves (attach 
completion certificate for all completed projects as proof): 
 

Employer: Contact 
Person and 

Telephone Number 

Consulting Engineer: 
Contact Person and 
Telephone Number 

Nature of Work 
Value of Work 
(inclusive of 

VAT) 

Date 
Completed or 
Expected to 

be Completed 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

 

 

 

 

SIGNATURE: ...............................................……... DATE: ................................. 
(of person authorised to sign on behalf of the Tenderer) 
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F.1 TENDERER’S CURRENT OBLIGATION WORKS 
 
The following is a Statement of Works currently as obligations: 
 

Employer: Contact 
Person and 

Telephone Number 

Consulting Engineer: 
Contact Person and 
Telephone Number 

Nature of Work 
Value of Work 
(inclusive of 

VAT) 

Date Expected 
to be 

Completed 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

 

 

 

 

SIGNATURE: ...............................................……... DATE: ................................. 
(of person authorised to sign on behalf of the Tenderer) 
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F2. SCHEDULE OF THE TENDERER’S CURRENT WORKS 
 
The following is a Statement of Work of that is recently being executed by myself/ ourselves (Non-declaration of 
works that can be later verified will lead to disqualification. If practical completion is declared, please attach 
a practical completion certificate as proof or confirmation letter from the employer): 
 

Employer, Contact 
Person and 

Contact Number 
Description of Works 

Value of Works 
(inclusive of 

VAT) 

Construction Stage 
(0-25%, 26-50%,  

51-75% or 76-99%) 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 

 

 

 

 

 

SIGNATURE: ...............................................……... DATE: ................................. 
(of person authorised to sign on behalf of the Tenderer) 
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G.  KEY PERSONNEL 
 
In terms of the Project Specification and the Conditions of Tender, unskilled Workers may only be brought in from 
outside the Local Community if such personnel are not available locally. 
 
The Tenderer shall list below the personnel which he intends to utilize on the Works, including key 
personnel which may have to be brought in from outside if not available locally. 

 

Category of Employee 

Number of Persons 

Key Personnel, Part of the 
Contractors Organisation 

Key Personnel to be 
imported if not locally 

available 

Unskilled Personnel to 
be recruited from the 

local community 

HDI NON-HDI HDI NON-HDI HDI NON-HDI 

Project Manager       

Site Agent      

Civil Technician      

Welders      

Builders      

Plumbers      

Quality control & 
Health and Safety 

     

Plant operators      

Unskilled Workers 
      

Others: 

...................................... 

...................................... 

...................................... 

...................................... 

...................................... 

 

..................... 

..................... 

..................... 

..................... 

..................... 

 

..................... 

..................... 

..................... 

..................... 

..................... 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

 

 
 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
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H. CURRICULUM VITAE FORMAT OF KEY PERSONNEL 
 

 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications, and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications, and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications, and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications, and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications, and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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I. AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

 
(This is not an invitation for amendments, deviations or alternatives, but should the Tenderer desire to make 
any departures from the Provisions of this Contract he shall set out his proposals clearly hereunder. The Employer 
will not consider any amendment, unless form (a), has been completed to the satisfaction of the Employer).  The 
Tenderer is referred to Tender Data paragraph F.2.12, where it is clearly stated that no Alternative Offers will be 
accepted. 
 
I / We herewith propose the amendments, as set out in the table below: 
 
(a) AMENDMENTS  
 

 
PAGE, CLAUSE OR 

ITEM NO 

 
PROPOSED AMENDMENT 

  

  

  

  

  

  

 
Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable; 
  
 (2) The Tenderer must give full details of all the financial implications of the amendments and qualifications 

in a covering letter attached to his Tender. 
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J. SCHEDULE OF PROPOSED SUBCONTRACTORS 

    

We notify you that it is our intention to employ the following Subcontractors for work in this Contract.  

If we are awarded a Contract, we agree that this notification does not change the requirement for us to submit the 
names of proposed Subcontractors in accordance with requirements in the Contract for such appointments.  If there 
are no such requirements in the Contract, then your written acceptance of this list shall be binding between us. 

 

 Name and address of proposed 
Subcontractor 

Nature and extent of Work / 
Service 

Previous experience with 
Subcontractor. 

1.     

2.     

3.     

4.     

5.   
 
 
 
 
 
 
 
 

  

 

Signed 

  

Date 

 

 

Name 

  

Position 

 
 

 

Tenderer 
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K. SCHEDULE OF PLANT AND EQUIPMENT 

 
The following are lists of major items of relevant equipment that I / we presently own or lease and will have available 
for this Contract or will acquire or hire for this Contract if my / our Tender is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this Contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 

 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired, or acquired for this Contract if my / our Tender is acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required. 

  

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 

 

 

 
Proof of ownership and/or rental agreement should form part of the tender document.  
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L. COPY OF WORKMEN’S COMPENSATION REGISTRATION CERTIFICATE (OR PROOF OF PAYMENT OF 

CONTRIBUTIONS IN TERMS OF THE COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES 

ACT NO. 130 OF 1993) 

 

 

[Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s Compensation 
Commissioner to be inserted here] 
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M.  COMPANY PROFILE, INCLUDING TRACK RECORD 

 
[Abbreviated company profile, giving history, status, activities, staff and track record of the tendering 

entity, to be inserted here.  In case of a Joint Venture, a separate profile for each partner must be 
submitted] 
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N.  CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD (CIDB) REGISTRATION 
 
[Certified copy of the Tenderer’s CIDB registration indicating the Contractor grading designation, to be 
inserted here.  For a Joint Venture, each partner’s CIDB certificate is to be included, as applicable] 
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O.  TAX COMPLIANCE STATUS 
 
IMPORTANT NOTES: 
 

1. The Central Supplier Database and tax compliance status PIN are approved methods that will be 
used to verify tax compliance as SARS does not issue tax clearance certificate anymore but has 
made an online provision available via e-Filing for bidders to print their own tax clearance certificates 
which can be submitted with this bid.  
 

2. Tax Clearance submitted by bidders will be verified on e-Filing and/or Central Supplier database. 
 

3. Bidders must provide a tax compliance status PIN and Central Supplier Database Number to 
access their records and verify tax compliance status. 
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 APPLICATION FORM FOR TAX CLEARANCE CERTIFICATE 

(In respect of Tender see note at bottom) 

1. NAME OF TAXPAYER/TENDERER:…………….………………..…………………………………………... 

2. TRADE NAME: …………………………………….………………................................................………… 

3. IDENTIFICATION No. (if applicable):………………………………………………………………………… 

4. COMPANY/CLOSE CORPORATION REG No:……………………………………………………………… 

5. INCOME TAX REFERENCE No:………………………………………………………………………………. 

6. VAT REGISTRATION No:……………………………………………………………………………………….. 

7. PAYE EMPLOYERS REG No. (if applicable) :……………………………………………………………….. 

 

NB:   Copy of the Tender request must be attached to this application.  
 
 
CONTACT PERSON REQUIRING TAX  CLEARANCE CERTIFICATE: 
 
SIGNATURE: ........................................................................................................... 
 
NAME :  ........................................................................................................... 
 
TELEPHONE NUMBER  : CODE:  ..............  NUMBER:  ........................................................... 
 
ADDRESS    : ........................................................................................................... 
 
      ........................................................................................................... 
 
DATE    : 20...../....../...... 
 
Please note that the Commissioner for the South African Revenue Service (SARS) will not exercise his 
discretionary powers in favour of any person with regard to any interest, penalties and/or additional tax leviable 
due to the late or underpayment of taxes, duties or levies or the rendition of returns by any person. 
 
 
NAME OF PERSON RESPONSIBLE FOR CONTRACT: .............................................................................. 
 

(ST 5.1) March 1999 
 

NB:  This is a pro forma application form that has to be submitted to SARS to enable them to issue the 
required Tax Clearance Certificate. The original and valid Tax Clearance Certificate furnished by the 
Receiver of Revenue must be submitted with the Tender (to be attached to the next page). 

TAX CLEARANCE CERTIFICATE 

 

[Valid Original Tax Clearance Certificate obtained from SARS to be inserted here after or CSD Summary 
Report] 
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P.  TENDERER’S FINANCIAL STANDING 

 

 

In terms of Clause F.2.18.1 of the Contract-specific Tender Data the Tenderer shall provide information 

about his commercial position, which includes information necessary for the Employer to evaluate the 

Tenderer’s financial standing. 

 

To that end the Tenderer must provide with his tender a bank rating, certified by his banker, to the effect 

that he will be able to successfully complete the contract at the tendered amount within the specified time 

for completion. 

 

However, should the Tenderer be unable to provide a bank rating with his tender, he shall state the reasons 

as to why he is unable to do so, and in addition provide the following details of his banker and bank account 

that he intends to use for project: 

 

Name of account holder:  …………………………………………………………………………………………. 

 

Name of Bank:  ………….………………….. Branch: ………………………………………………….. 

 

Account number:  …………………………… Type of account:  ………………………………………………. 

 

Telephone number:  ………………………… Facsimile number:  …………………………………………….. 

 

Name of contact person (at bank):  ………………………………………………………………………………. 

 

Failure to provide either the required bank details or a certified bank rating with his tender, will 

lead to the conclusion that the Tenderer does not have the necessary financial resources at his 

disposal to complete the contract successfully within the specified time for completion. 

 

The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of 

evaluation of the tender submitted by the Tenderer. 

 

 

 

 

SIGNATURE:  ………………………………….. DATE: ……………………………… 

(of person authorised to sign on behalf of the Tenderer) 
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P1  FINANCIAL INFORMATION OF TENDERER 

This information sheet has to be filled in by the financier of the Tenderer, duly signed and stamped on 

behalf of the financial institution he represents. 

 

Tenderer / Tender Details 

 

Tender Description:  ……………………………………………………………………………………………… 

 

Contract Period:  ………………………………………………………………………………………………….. 

 

Name of Tenderer:  ……………………………………………………………………………………………….. 

 

Bank Account Number:  …………………………………………………………………………………………... 

 

Tender Amount:  …………………………………………………………………………………………………… 

 

State amount of Demand Guarantee:  R…………………………………………………………………. 

 

Attach Letter of Intent from Financial Institution 

 

Financial Institution 

 

Name of Commercial Bank:  ………………………………………………………………………………………. 

 

Branch:  ………………………………………………………………………………………………………………. 

 

Name of Bank Manager:  …………………………………………………………………………………………... 

 

Telephone Number:  ………………………………………………………………………………………………... 

 

We acting on behalf of the above Commercial Bank confirm that 

 

………………………………………………………………………………………………. (Tenderer) 

 

has operated an account with us for the last …………….. years. 

 

We have been requested to provide a bank rating based in relation to the financial capability of the 

Tenderer, taking into account directives set out in the following two tables. 

 

FINANCIAL CAPABILITY 

Maximum value of contract that the 

Tenderer is considered capable of 

Value on which Bank Rating must 

be used 

Up to R300 000 R24 000 

R1 000 000 R78 000 

R3 000 000 R240 000 

R5 000 000 R480 000 

R10 000 000  R900 000 

R30 000 000 R2 400 000 

R100 000 000 R7 800 000 
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BANK RATING 

Bank Code Description of Bank Code 

A Undoubted for the amount of enquiry 

B Good for the amount of enquiry 

C Good for the amount quoted if strictly in the way of business 

D Fair trade risk for amount of enquiry 

E Figures considered too high 

F Financial position unknown 

G Occasional dishonours 

H Frequent dishonours 

 

The value on which our Bank Rating of the Tenderer is based is R……………………………… 

 

In words ……………………………………………………………………………. only) 

 

The Bank Rating is code: …………… 

 

 

 

 

……………………………    ………………………… ……………………. 

Signature:  Manager Financial Institution  Print Name   Date 

 

 

 

RUBBER STAMP OF INSTITUTION 
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Q: SBD FORMS REQUIRED TO BE COMPLETED 
 
 

 

 SBD 1 – INVITATION TO BID (REVISED 2022) 
 

 SBD 3.1 – PRICING SCHEDULE – FIRM PRICES 
 

 SBD 4 – BIDDERS DISCLOSURE 
 

 SBD 6.1 – PREFERENCE POINT CLAIM FORM   
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                                                            PART A                                                   SBD1 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: ACDP 26/06 CLOSING DATE: 28 July 2026  CLOSING TIME: 11H00 

DESCRIPTION THE CONSTRUCTION OF FENCE AT MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

67/69 BICCARD STREET DEPARTMENT 

DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

POLOKWANE 

0699 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON M. Mononyane CONTACT PERSON T Ngoepe  

TELEPHONE 
NUMBER 015 294 3434 TELEPHONE NUMBER (015) 294 3429 

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS mononyanenm@agric.limpopo.gov.za  E-MAIL ADDRESS NgoepeT@agric.limpopo.gov.za  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 
NUMBER CODE  NUMBER  

CELLPHONE 
NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                     YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                            YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                             YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                   YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
 

Version 1 of 2023 

mailto:mononyanenm@agric.limpopo.gov.za
mailto:NgoepeT@agric.limpopo.gov.za
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SBD1 

PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 
FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO 
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE 
OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………… 

 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

Version 1 of 2023  
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SBD 3.1  

PRICING SCHEDULE – FIRM PRICES 
(PURCHASES) 

 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT 

TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE 

PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 
 

 
Name of bidder________________________________________    Bid number ACDP 26/06 
 
Closing Time 11:00                                                                             Closing date: 28 July 2026  
 

 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
__________________________________________________________________________ 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.                  ** (ALL APPLICABLE TAXES INCLUDED) 
 
 
 

 
 
- Required by:     ……LDARD……………………………. 
 
- At:      ……MARA RESEARCH STATION……. 
        

………………………………… 
 
- Brand and model    …………………………………. 
       
- Country of origin    …………………………………. 
  
 
- Does the offer comply with the specification(s)?   *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………. 
   
- Period required for delivery   …………………………………. 
        *Delivery: Firm/not firm 

 
 
- Delivery basis      …………………………………… 

 
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance fund 
contributions and skills development levies. 
 
*Delete if not applicable 
 
 
_______________________      ______________________ 
Signature of Bidder       Date 
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  SBD4 

BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the 
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to 
make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 
that person will automatically be disqualified from the bid process.  

 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers 

of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling 
interest in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by 

the procuring institution?    YES/NO                                                
2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 
…………………………………………………………………………………… 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest in the enterprise have any interest in any other related enterprise whether or not they are 
bidding for this contract?         YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 

 
1 the power, by one person or a group of persons holding the majority of the equity 

of an enterprise, alternatively, the person/s having the deciding vote or power to 

influence or to direct the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 
institution 
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3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true and complete in every 
respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between partners 
in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used 
to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with 
the intention not to win the bid and conditions or delivery particulars of the products or services to which this 
bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 
contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the bidder with 

any official of the procuring institution in relation to this procurement process prior to and during the bidding 
process except to provide clarification on the bid submitted where so required by the institution; and the 
bidder was not involved in the drafting of the specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the 
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 
criminal investigation and or may be restricted from conducting business with the public sector for a period 
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 
2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  

  I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 
6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE 
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 

 
 
 
 

 

 

 

 

 

 
2 Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an 

activity for the execution of a contract. 
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      SBD 6.1 
 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 

2022 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim 
form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

 
1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 80/20 preference point system. 

 
 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender 

to claim points for specific goals with the tender, will be interpreted to mean that preference points 

for specific goals are not claimed. 
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1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated 

or at any time subsequently, to substantiate any claim in regard to preferences, in any manner 

required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process or 

any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 

organ of state in response to an invitation for the origination of income-generating contracts through 

any method envisaged in legislation that will result in a legal agreement between the organ of state 

and a third party that produces revenue for the organ of state, and includes, but is not limited to, 

leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 

assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏⬚

𝑷𝒎𝒊𝒏⬚
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏⬚

𝑷𝒎𝒊𝒏⬚
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

 
 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙⬚

𝑷𝒎𝒂𝒙⬚
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙⬚

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of this 

tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 

supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, 

if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, 

in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 

apply and that the lowest acceptable tender will be used to determine the applicable 

preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 
80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   
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The specific goals 
allocated points in 
terms of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the 
organ of state) 

Number of points 
claimed (80/20 system) 

(To be completed by the 
tenderer) 

Black People ownership > 
51% 

5  

Women Ownership > 51% 7  

Persons with Disability 
Ownership >51%   

2  

Youth Ownership >51% 6  

Total Points 20  

 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm 

for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 

1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction 

of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any other 

remedy it may have – 
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(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 

of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 

restricted from obtaining business from any organ of state for a period not 

exceeding 10 years, after the audi alteram partem (hear the other side) rule 

has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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R.   EXECUTION PROGRAMME / PROGRAM OF WORKS 
 
 

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and 
tempo of execution of the various activities comprising the Work for this Contract. The programme shall 
be in accordance with the information supplied in the Contract, requirements of the Project Specifications 
and with all other aspects of his Tender. 
 
The Execution Programme must be based on the completion time as specified in the Contract Data.  The 
activities identified and filled in below, are specifically to be carried forward to Schedule T, the contractor’s 
Method Statement. 
 
PLEASE NOTE: the cash flow projections from the Contractor (to be submitted before commencement of 
the execution of the Contract) must be in accordance with this execution plan in order to ensure proper 
Cash flow management by the Department and to minimise delayed payments. 
 

 

PROGRAMME 

ACTIVITY MONTHS 
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S.   DETAILED METHOD STATEMENT 
 

[The adjudication of the responsiveness of a bid also relies on the extent to which a tenderer can prove an 
understanding of the scope of works.  The tenderer should describe below the methods and procedures 
he will employ to successfully complete the various activities as identified for the foregoing Schedule S, 
the Execution Programme] 

 
 

ACTIVITY DESCRIPTION 

 
……………………………… 

 

 
……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

 
[Add more pages as required] 
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T:   CONTRACTOR'S HEALTH AND SAFETY DECLARATION 
 
In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" hereafter), 
a Contractor may only be appointed to perform construction Work if the Employer is satisfied that the Contractor has 
the necessary competencies and resources to carry out the Work safely in accordance with the Occupational Health 
and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.  
 
To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in detail.  
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 
1993), and the OHSA 1993 Construction Regulations 2014. 

 
2. I hereby declare that my Company has the competence and the necessary resources to safely carry out the 

construction Work under this Contract in compliance with the Construction Regulations and the Employer's 
Health and Safety Specifications. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 

 (a) From my own competent resources as detailed in 4(a) hereafter: ...........  *Yes / No  

 (b) From my own resources still to be appointed or trained until competency is  
  achieved, as detailed in 4(b) hereafter: ............................................  *Yes / No  

 (c) From outside sources by appointment of competent specialist Subcontractors  
  as detailed in 4(c) hereafter:  .....................................................................  *Yes / No 
 

 (* = delete whatever is not applicable) 
 
4. Details of resources I propose: 
 

(Note: Competent resources shall include safety personnel such as a construction supervisor and 
Construction Safety Officer as defined in Regulation 6, and Competent Persons as defined in Regulations 7, 
8, 10, 11, 12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable to this Contract)  

 
(a) Details of the competent and qualified key persons from my Company's own resources, who will form part of 

the Contract team: 
 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 
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(b) Details of training of persons from my Company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 
 

(i) By whom will training be provided?  ...................................................................................  

(ii) When will training be undertaken?  ....................................................................................  

(iii) List the positions to be filled by persons to be trained or hired:  ........................................  

   ............................................................................................................................................  

   ............................................................................................................................................  

   ............................................................................................................................................  
 

(c)  Details of competent resources to be appointed as Subcontractors if Competent Persons cannot be supplied 
from own Company: 

 Name of proposed Subcontractor:  .................................................................................................  

Qualifications or details of competency of the Subcontractor:  .......................................................  

 .........................................................................................................................................................  

 .........................................................................................................................................................  

 .........................................................................................................................................................  
 
5. I hereby undertake, if my Tender is accepted, to provide, before commencement of the Works under the 

Contract, a suitable and sufficiently Documented Health and Safety Plan in accordance with Regulation 5(1) 
of the Construction Regulations, which plan shall be subject to approval by the Employer. 

 
6. I confirm that copies of my Company's approved Health and Safety Plan, the Employer's Safety Specifications 

as well as the OHSA 1993 Construction Regulations 2014 will be provided on Site and will at all times be 
available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and 
Officials and Inspectors of the Department of Labour.  

 
7. I hereby confirm that adequate provision has been made in my Tendered rates and prices in the Schedule of 

Quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in 
the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may be applied 
by the Employer in terms of the said Regulations (Regulation 30) for failure on the Contractor's part to comply 
with the Provisions of the Act and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean 

that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, and 
accept that my Tender will be prejudiced and may be rejected at the discretion of the Employer. 

 
 
 
 
 
 
 
 
SIGNATURE: ..................................................................   DATE: .....……..................... 
(of person authorised to sign on behalf of the Tenderer) 
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U:   CONTRACTOR'S SAFETY PLAN 
 
 
[The Contractor shall submit the Contractor's Health and Safety Plan as required in terms of Regulation 5 of 
the Occupational Health and Safety Act 1993 Construction Regulations 2014, and referred to in T2.1, before 
commencement of the Works.] 
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V.  PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2003 

 

 [This form must be completed and forwarded, prior to commencement of Work on Site, by all Contractors 
that qualify in terms of Regulation 3 of the Construction Regulations 2003, to the Office of the Department 
of Labour]  
 

1. (a) Name and postal address of Contractor:…………………………………………………………... 

  ..................................................................................................................................................  

 (b) Name of Contractor’s contact person:  .....................................................................................  

   Telephone number: .................................................................................................................. 

2. Contractor’s Workman’s compensation registration number:  .........................................................  

3. (a)   Name and postal address of Client:   .......................................................................................  

  ..................................................................................................................................................  

  ..................................................................................................................................................  

 (b)  Name of Client’s contact person or Agent: ...............................................................................  

   Telephone number ...................................................................................................................  

4. (a)   Name and postal address of designer(s) for the Project:  ........................................................  

 ..................................................................................................................................................  

 (b)  Name of Designer's contact person:  ......................................................................................  

   Telephone number ...................................................................................................................  

5. Name of Contractor’s Construction Supervisor on Site appointed in terms of  

Regulation 6(1): ............................................................ Telephone number: ................................... 

6. Name/s of Contractor’s sub-ordinate supervisors on Site appointed in terms of Regulation 6(2). 

 …… ..........................................................................................................................................  

7. Exact physical address of the construction Site or Site Office: .......................................................  

  ..................................................................................................................................................  

8. Nature of the construction Work:  ....................................................................................................  

 ………….. .................................................................................................................................  

9. Expected Commencement Date:  ....................................................................................................  

10. Expected Completion Date:  ............................................................................................................  

11. Estimated maximum number of persons on the construction Site:  ................................................  

12. Planned number of Subcontractors on the construction Site accountable to Contractor:  ..............  

13. Name(s) of Subcontractors already chosen:  ..................................................................................  

   ..................................................................................................................................................  

  ..................................................................................................................................................  

 ………………………………………………………………………………………………………….. 

 ………………………………………………………………………………………………………….. 

 

SIGNED BY: 

CONTRACTOR: ..............................……………….................. DATE: ............................................... 

 

CLIENT: .............................................................……………… DATE: ............................................... 
 
 
 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 26/06 
THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF 
AGRICULTURE AND RURAL DEVELOPMENT  

___________________________________________________________________________________________________________________ 

 

     
Tender T80 of T90    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

  
W.  MONTHLY LABOUR REPORT 

 
 
MONTHLY LABOUR REPORT FOR CERTIFICATE OF PAYMENT NO. ………………………… 
 
JOBS CREATED………………………..                      
 
AS PER BUSINESS PLAN  
 

A B C D E F G H I J 

Category Number 
of 
persons 
employed 
in 
category 

Rate 
(R/d) 

Local 
P-days 

Non-
local P-
Days 

Total P-
days 
(D+E) 

Amount 
expended 
on labour 
(C x F) 

P-days 
by 
women 

P-days 
by 
youth 

P-days 
by 
disabled 

Clerical          

Managerial          

Supervisory          

Skilled          

Semi-
skilled 

         

Unskilled          

All 
operations 

         

 
 
ACTUAL TO DATE 
 

A B C D E F G H I J 

Category Number 
of 
persons 
employed 
in 
category 

Rate 
(R/d) 

Local 
P-days 

Non-
local P-
Days 

Total P-
days 
(D+E) 

Amount 
expended 
on labour 
(C x F) 

P-days 
by 
women 

P-days 
by 
youth 

P-days 
by 
disabled 

Clerical          

Managerial          

Supervisory          

Skilled          

Semi-
skilled 

         

Unskilled          

All 
operations 

         

 

 
SUMMARY 
 
Planned person-days target     
Tendered construction period (months):       
Overall person-days target per month:     
Months represented by this report:    
Person-day target for this month:     
Achieved person-days to date:     
Person-days ahead/behind target:     
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Tender T81 of T90    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

X:  BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
 

BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      

Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      

Procurement of material      

Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 

   
    STAMP 
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Tender T82 of T90    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
 

The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      

Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      

Procurement of material      

Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 

 

   
    STAMP 
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Tender T83 of T90    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
 

The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      

Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      

Procurement of material      

Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 
 

   
    STAMP 
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Tender T84 of T90    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

 
BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 

 
The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      

Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      

Procurement of material      

Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 

   
    STAMP 
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Tender T85 of T90    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

 
BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 

 
The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      

Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      

Procurement of material      

Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 

   
    STAMP 
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Tender T86 of T90    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
 

The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      

Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      

Procurement of material      

Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 

BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 

   
    STAMP 
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Tender T87 of T90    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

 
The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      

Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      

Procurement of material      

Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 
 
 

   
    STAMP 
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Tender T88 of T90    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
 

The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      

Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      

Procurement of material      

Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 
 

   
    STAMP 
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Tender T89 of T90    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
 

The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      

Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      

Procurement of material      

Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 

 

   
    STAMP 
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Tender T90 of T90    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
 

The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      

Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      

Procurement of material      

Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 

 

   
    STAMP 
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Contract  C2 of C72 C1.1 

Part C1: Agreement and Contract Data Form of Offer and Acceptance 

        LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT 

MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 

RURAL DEVELOPMENT 

 
TABLE OF CONTENTS   

 
PART C1:  AGREEMENTS AND CONTRACT DATA (YELLOW COLOUR) 

C1.1:  FORM OF OFFER AND ACCEPTANCE 

C1.2:  CONTRACT DATA  

C1.2.1:  CONDITIONS OF CONTRACT 

C1.2.2:  PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER 

   PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR  

C1.3:  FORM OF GUARANTEE 
 
C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE  

 OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993 
 

 

PART C2:  PRICING DATA (YELLOW COLOUR) 

C2.1: PRICING INSTRUCTIONS   

C2.2: BILL OF QUANTITIES 

C2.3: PAYMENT DATA 

 
 

PART C3:  SCOPE OF WORK (BLUE COLOUR) 

TABLE OF CONTENTS   

C3.1:  STANDARD SPECIFICATIONS 

C3.2:  PROJECT SPECIFICATIONS 

C3.3:  PARTICULAR SPECIFICATIONS 
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Contract  C3 of C72 C1.1 

Part C1: Agreement and Contract Data Form of Offer and Acceptance 

 

PART C1:  AGREEMENTS AND CONTRACT DATA  

 

C1.1:  FORM OF OFFER AND ACCEPTANCE 

 

C1.2:  CONTRACT DATA  

C1.2.1: CONDITIONS OF CONTRACT 

C1.2.2: STANDARD CONDITION OF TENDER (ANNEX C) 

C1.2.3: PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER 

PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR  

 

C1.3:  FORM OF GUARANTEE (NOT A REQUIREMENT) 

 
C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE             

OCCUPATIONAL HEALTH AND SAFETY ACT (No 85 OF 1993) 
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Contract  C4 of C72 C1.1 

Part C1: Agreement and Contract Data Form of Offer and Acceptance 

        LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT 
MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 

RURAL DEVELOPMENT  
 
C1.1 Form of Offer and Acceptance  
  

Offer 
 
The Employer, identified in the Acceptance Signature block, has solicited Offers to enter into a Contract for the 
procurement of: 
 

Contract No ACDP 26/06: THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF 

FENCE AT MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL 

DEVELOPMENT (LDARD) 
 

 
The Tenderer, identified in the Offer Signature block, has examined the Documents listed in the Tender Data and 
addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of 
Tender. 
 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and 
Acceptance, the Tenderer Offers to perform all of the obligations and liabilities of the Contractor under the Contract 
including compliance with all its Terms and Conditions according to their true intent and meaning for an amount to be 
determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………….. Rand (in words); 

 R ……………………………………………………………………………………………………. (in figures)  

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this Document to the Tenderer before the end of the period of validity stated in the Tender Data, 
whereupon the Tenderer becomes the Party named as the Contractor in the Conditions of Contract identified in the 
Contract Data. 

 

Signature Block: Tenderer 

 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of organization. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of organization . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
. . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s Offer.  
In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of 
Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall Form an Agreement between the 
Employer and the Tenderer upon the Terms and Conditions contained in this Agreement and in the Contract that is 
the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part C1: Agreements and Contract Data, (which includes this Agreement) 
Part C2: Pricing Data 
Part C3: Scope of work. 
Part C4: Site Information and Drawings and Documents or parts thereof, which may be incorporated by 

reference into Parts C1 to C4 above.  
 
Deviations from and amendments to the Documents listed in the Tender Data and any addenda thereto as listed in the 
Tender Schedules as well as any changes to the Terms of the Offer agreed by the Tenderer and the Employer during 
this process of Offer and Acceptance, are contained in the Schedule of Deviations attached to and Forming part of this 
Agreement.  No amendments to or deviations from said Documents are valid unless contained in this schedule. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of 
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) for delivery of any 
Bonds, Guarantees, proof of Insurance and any other Documentation to be provided in terms of the Conditions of 
Contract Identified in the Contract Data. Failure to fulfil any of these Obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives 
one fully completed original copy of this Document, including the Schedule of Deviations (if any).  Unless the Tenderer 
(now Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why 
he cannot accept the Contents of this Agreement, this Agreement shall constitute a binding Contract between the 
Parties. 
 

 

Signature Block: Employer 

 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
for the Employer          Limpopo Department of Agriculture and Rural Development 
                                       
                                        
 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly Authorised Representatives signing this Agreement, the Employer and the Tenderer agree to and accept 
the foregoing Schedule of Deviations as the only deviations from and amendments to the Documents listed in the 
Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or 
changes to the terms of the Offer agreed by the Tenderer and the Employer during this process of Offer and 
Acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of this Agreement 
shall have any meaning or effect in the Contract between the parties arising from this Agreement. 
 
 
 
 
 
 
 
 
 

[ONLY TO BE COMPLETED UPON ACCEPTANCE OF A TENDER] 
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For the Tenderer: 
 
 
Signature(s)  ______________________  ______________________ 
 
Name(s)  ______________________  ______________________ 
 
Capacity   ______________________  ______________________ 
 
 
 
   ______________________________________________________ 
   (Name and address of organisation) 
 
 
Name & 
Signature of 
Witness  ______________________   Date ______________________ 
 
 
 
 
 

For the Employer: 
 
Signature(s)  ______________________  ______________________ 
 
Name(s)  ______________________  ______________________ 
 
Capacity   ______________________  ______________________ 
 
 
 
   ______________________________________________________ 
   (Name and address of organisation) 
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        LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

 
THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT 
MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 

RURAL DEVELOPMENT 
 
C1.2 CONTRACT DATA     

 
Section 1.01 The General Conditions of Contract for Construction Works (2010) published by the South 
African Institution of Civil Engineering, is applicable to this Contract. Copies of these Conditions of 
Contract may be obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947). 

 
The General Conditions of Contract for Construction Works make several references to the Contract Data for Specific 
Data, which together with these Conditions collectively describe the risks, liabilities and obligations of the Contracting 
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the General Conditions of Contract. 
 
Each item of Data given below is cross-referenced to the clause in the General Conditions of Contract for 
Construction Works to which it mainly applies. 
 
In In the case where the Department upgrade to the latest version of the General Conditions of Contract while this 
contract is still ongoing, the Department reserves the rights to upgrade and adopt the latest version of the General 
Conditions of Contract and implement in accordance.  
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       LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT  
 
THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT 
MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 

RURAL DEVELOPMENT (LDARD) 
 

 

C1.2.1:  CONDITIONS OF CONTRACT   

 

GENERAL CONDITIONS OF CONTRACT  

 

SPECIAL CONDITIONS OF CONTRACT  

  

1. GENERAL 

 

2. CONTRACT ABOVE R3M (THREE MILLION RAND) 

 

3. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 

 

4. TRANSFER OF RIGHTS 
 

5. SPECIAL NOTES TO BIDDERS   
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C1.2.1 CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS OF CONTRACT  

 
This Contract will be based on the “General Conditions of Contract for Construction Works - 1st Edition 2010", issued 
by the South African Institution of Civil Engineering (Short title: “General Conditions of Contract 2010") and can 
be obtained from: 
 
SAICE 
Waterfall Park 
Howick Gardens 
Vorna Valley Half way House 
Becker Street 
MIDRAND 
1685 
Gauteng Province 
Tel:  (011) 805-5947/8 
Fax:  (011) 805-5971 
 
It is agreed that the only variations from the General Conditions of Contract 2010 are those set out hereafter under 
“Special Conditions of Contract”. 

 
SPECIAL CONDITIONS OF CONTRACT 

 
1. GENERAL 
 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2010 to the 
extent specified below, and shall take precedence and shall govern. 

 
The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number 
of the applicable clause or sub clause in the General Conditions of Conditions 2010, and the applicable 
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a 
number that follows after the last clause number in the General Conditions, and an appropriate heading. 

 
 

2. CONTRACT ABOVE R3M (THREE MILLION RAND) 

The following special conditions apply: 

(a) (i) All bidders from outside the province must enter into a Consortium or Joint Venture with 
local  

SMMEs or suppliers. 
(ii) Preference must be given to local bidders entering into Joint Ventures with local SMME’s or 

suppliers. 
(iii) The members of consortium or Joint Venture, formed in response to preferential 

procurement conditions, must share in the control and management of such consortium. 
(iv) The percentage of the contract value managed or executed by the local partner must not be 

less than 40% of the project value. 
(v) All white owned bidders must enter into join venture with black owned local contractor and 

percentage of management and control for equity owned by black must not be less than 
25% in the venture arrangement. 

 
(b) The AO/AA may, after consulting the departmental or public entities demand management unit, in 

the bid documentation, exempt bidders from complying with the provisions of clause (a), if there are 
no SMME’s or suppliers in Limpopo with the skills or knowledge required to execute the project. 

(c) In the case of construction works, applicable to the construction industry; 
(d) (i) The Consortium or Joint Venture that benefits from the preference system,  

must within 30 days of receiving notice of the contract ,must organize    themselves into legal 
entity or provide with a working agreement between members of the Joint venture or 
consortium. Successful suppliers, both from in and outside the province, must upon 
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implementation of the project, establish fully fledged office, branch or plant in the province. 
The department reserves the right to retain a percentage of contract value to ensure that the 
above condition is complied with. 

(ii) The retained fee must be paid to the supplier or service provider on successfully completing 
the contract and after having complied with the special conditions. 

(iii) Where the supplier or service provider fails to successfully complete the contract or comply 
with any condition, such supplier or service provider will forfeit the retained percentage. 

(iv) Notwithstanding the forfeiture of the retained percentage of the contract value, if the failure 
to comply with conditions in clause (i) amounts to breach of the contract, the department or 
public entity may invoke any remedy available to it in law. 

(v) A performance guarantee of 10% is applicable to all contracts above R2 000 000.00 and 
must be obtained from either commercial bank or insurance company prior to award of bids. 
The performance security shall be dominated in the currency of the contract and shall be in 
the form of a bank guarantee or an irrevocable letter of credit issued by a reputable bank 
located in South Africa. The accounting officer reserves the right to cancel the award of the 
bid when the bidder fails to present the required security as stipulated in the special 
conditions. 

(e) In all labor-intensive projects, at least 70% of the laborers must be employed from the local community 
where the project will be executed.  

(f) CIDB Standard for Enterprise Development – A minimum of 5% of the total project value to be 

undertaken by joint-venture partners or to be sub-contracted to developing contractors.  

(g) The Contractor shall, in the performance of the Contract, achieve the CIDB Contract Skills Development 

Goal (established in the Standard for developing skills through infrastructure contracts (Gazette 48491 

of 28 April 2023) and the CIDB Standard for Indirect Targeting for Enterprise Development through 

Construction Works Contracts (Gazette 36190 of 25 Feb 2013). 

(h) The Contractor shall determine the CSDG, expressed in Rand, which shall not be less than the subtotal 

multiplied by a percentage (%) factor of 0,5% as given in Table 2 of the Standard for the Civil Engineering 

class of construction works. The Employer shall state the percentage (%) factor in the Final Tender 

Summary section under CSDG. 

 

3. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 
 

Clause no. Description 

 

SCC 4.5.2 
 

Replace the term “Safety” with “Occupational Health and Safety” 

SCC 42.2 
 
 
 
SCC 49.6.1 to   
4.9.6.3 
 

Add the following to the sub-clause:   
Extension of time in respect of abnormal rainfall shall be calculated using the rainfall 
(Formula 1) for each calendar month or part thereof. 
 
Replace the term “Bank” with “Bank or Insurance Company” 
 
 

SCC 55.1.8  
 

Replace sub-clause with: 
The Contractor or anyone on his behalf or in his employ would pay, offer or offer as 
payment to any person in the employ of the Employer, or in the employ of the 
Engineer, a gratuity or reward or commission. 

SCC 50 
 
SCC 50.1 
 
 
 
SCC 59 
 
SCC 59.1 
 

Replace the Heading with “VARIATIONS EXCEEDING 20 PERCENT” 
 

Replace the wording: “greater than 15 percent” with “greater than 20 percent”. 
 

The following additional clauses to the General Conditions of Contract shall 
apply: 
 
LABOUR INTENSIVE WORKS 
 
Payment for the labour-intensive component of the works 
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Payment for works identified in the Scope of Work as being labour-intensive shall only 
be made in accordance with the provisions of the Contract if the works are constructed 
strictly in accordance with the provisions of the scope of work. Any non-payment for 
such works shall not relieve the Contractor in any way from his obligations either in 
Contract or in delict. 

 

SCC 59.2 
 
 
 
 
 
 
SCC 59.3.1 

Applicable labour laws 
 
The Ministerial Determination, Special Public Works Programmes, issued in terms of 
the Basic Conditions of Employment Act of 1997 by the Minister of Labour in 
Government Notice No R63 of 25 January 2002, as reproduced below, shall apply to 
work which are undertaken by unskilled or semi-skilled workers. 
 
Introduction 
 
(a) This document contains the Standard Terms and Conditions for workers 

employed in elementary occupations on a Special Public Works Programme 
(SPWP).  These terms and Conditions do NOT apply to persons employed in 
the supervision and management of a SPWP. 

 
(b) In this document – 

(i) “Department” means any department of State, implementing Agent or 
Contractor; 

 
(ii) “Employer” means any Municipality, implementing Agency or Contractor 

that hires workers to work in elementary occupations on a SPWP; 
 

(iii) “worker” means any person working in an elementary occupation on a 
SPWP.; 

 
(iv) “elementary occupation” means any occupation involving unskilled or 

semi-skilled work; 
 

(v) “Management” means any person employed by a Municipality or 
implementing Agency to administer or execute an SPWP; 

 
(vi) “task” means a fixed quantity of work; 

 
(vii) “task-based work” means work in which a worker is paid a fixed rate for 

performing a task; 
 

(viii) “task-rated worker” means a worker paid on the basis of the number of 
tasks completed; 

 
(ix) “time-rated worker” means a worker paid on the basis of the length of time 

worked. 
 

SCC 59.3.2 Terms of Work 
 

(a)  Workers on a SPWP are employed on a temporary basis. 
(b) A worker may NOT be employed for longer than 24 months in any five year 

cycle on a SPWP. 
(c) Employment on a SPWP does not qualify as employment as a contributor for 

the purpose of the Unemployment Insurance Act 30 of 1966. 
 

SCC 59.3.3 Normal Hours of Work 
(a) An Employer may not set tasks or hours of work that require a worker to work– 
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 (i)  more than forty hours in any week 
 
 (ii)  on more than five days in any week; and 
 
 (iii)  for more than eight hours on any day. 
 
(b) An Employer and worker may agree that a worker will work four days per week.  

The worker may then work up to ten hours per day. 
 
(c) A task-rated worker may not work more than a total of 55 hours in any week to 

complete the tasks allocated (based on a 40-hour week) to that worker. 

 

  
SCC 59.3.4 Meal Breaks 

 
(a) A worker may not work for more than five hours without taking a meal 

break of at least thirty minutes duration. 

 

(b) An Employer and worker may agree on longer meal breaks.   
 
(c) A worker may not work during a meal break.  However, an Employer may 

require a worker to perform duties during a meal break if those duties cannot 
be left unattended and cannot be performed by another worker.  An Employer 
must take reasonable steps to ensure that a worker is relieved of his or her 
duties during the meal break. 

 
(d) A worker is not entitled to payment for the period of a meal break.  However, a 

worker who is paid on the basis of time worked must be paid if the worker is 
required to work or to be available for work during the meal break. 

 
SCC 59.3.5 Special Conditions for Security Guards 

 
(a) A security guard may work up to 55 hours per week and up to eleven hours per 

day. 
 
(b) A security guard who works more than ten hours per day must have a meal 

break of at least one hour or two breaks of at least 30 minutes each. 
 

SCC 59.3.6 Daily Rest Period 
 
Every worker is entitled to a daily rest period of at least eight consecutive hours.  The 
daily rest period is measured from the time the worker ends work on one day until the 
time the worker starts work on the next day. 
 

SCC 59.3.7 Weekly Rest Period 
 
Every worker must have two days off every week. A worker may only work on their 
day off to perform work which must be done without delay and cannot be performed 
by workers during their ordinary hours of work (“emergency work”). 
 

SCC 59.3.8 Work on Sundays and Public Holidays 
(a) A worker may only work on a Sunday or Public holiday to perform emergency 

or security work. 
(b) Work on Sundays is paid at the ordinary rate of pay. 
(c) A task-rated worker who works on a public holiday must be paid – 
 

  (i) the worker’s daily task rate, if the worker works for less than four hours; 
 

(ii) double the worker’s daily task rate, if the worker works for more than four 
hours. 
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(d) A time-rated worker who works on a public holiday must be paid – 
 

(i) the worker’s daily rate of pay, if the worker works for less than four hours 
on the public holiday; 

 
(ii) double the worker’s daily rate of pay, if the worker works for more than four 

hours on the public holiday. 
 

SCC 59.3.9 Sick Leave 
 
(a) Only workers who work four or more days per week have the right to claim sick-

pay in terms of this clause. 
 
(b) A worker who is unable to work on account of illness or injury is entitled to claim 

one day’s paid sick leave for every full month that the worker has worked in 
terms of a Contract. 

 
(c) A worker may accumulate a maximum of twelve days’ sick leave in a year. 
 
(d) Accumulated sick-leave may not be transferred from one Contract to another 

Contract. 
 
(e) An Employer must pay a task-rated worker the worker’s daily task rate for a 

day’s sick leave. 
 
(f) An Employer must pay a time-rated worker the worker’s daily rate of pay for a 

day’s sick leave. 
 
(g) An Employer must pay a worker sick pay on the worker’s usual payday. 
 
(h) Before paying sick-pay, an Employer may require a worker to produce a 

certificate stating that the worker was unable to work on account of sickness or 
injury if the worker is– 

 
(i) absent from work for more than two consecutive days; or 
 
(ii) absent from work on more than two occasions in any eight-week period. 

 
(i) A medical certificate must be issued and signed by a Medical Practitioner, a 

qualified Nurse or a Clinic staff member authorised to issue medical certificates 
indicating the duration and reason for incapacity. 

 
(j) A worker is not entitled to paid sick-leave for a work-related injury or 

occupational disease for which the worker can claim compensation under the 
Compensation for Occupational Injuries and Diseases Act. 

 
SCC 59.3.10 Maternity Leave 

 
(a) A worker may take up to four consecutive months’ unpaid maternity leave.   
 
(b) A worker is not entitled to any payment or employment-related benefits during 

maternity leave. 
 
(c) A worker must give her Employer reasonable notice of when she will start 

maternity leave and when she will return to work. 
 (d) A worker is not required to take the full period of maternity leave.  However, a 

worker may not work for four weeks before the expected date of birth of her 
child or for six weeks after the birth of her child, unless a medical practitioner, 
midwife or qualified nurse certifies that she is fit to do so. 
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(e) A worker may begin maternity leave – 

 (i)   four weeks before the expected date of birth; or 
 
 (ii)   on an earlier date – 
 

 (1) if a medical Practitioner, Midwife or Certified Nurse certifies that it is 
necessary for the health of the worker or that of her unborn child; or  

  (2) if agreed to between Employer and worker;  or 
 

(iii) on a later date, if a medical Practitioner, Midwife or Certified nurse has 
certified that the worker is able to continue to work without endangering 
her health. 

 
(f) A worker who has a miscarriage during the third trimester of pregnancy or bears 

a stillborn child may take maternity leave for up to six weeks after the 
miscarriage or stillbirth. 

 
(g) A worker who returns to work after maternity leave has the right to start a new 

cycle of twenty-four months employment, unless the SPWP on which she was 
employed has ended. 

 
SCC 59.3.11 Family responsibility leave 

Workers, who work for at least four days per week, are entitled to three days paid 
family responsibility leave each year in the following circumstances – 
 

(a)   when the employee’s child is born; 
 
(b)   when the employee’s child is sick; 
 
(c)   in the event of a death of – 
 

(i) the employee’s spouse or life partner; 
(ii) the employee’s parent, adoptive parent, grandparent, child, adopted 

child, grandchild or sibling.  
 

SCC 59.3.12 Statement of Conditions 
(a) An Employer must give a worker a statement containing the following details at 

the start of employment  – 
 

(i)   the Employer’s name and address and the name of the SPWP; 
 

 (ii)   the tasks or job that the worker is to perform; and 
 
(iii)   the period for which the worker is hired or, if this is not certain, the expected 

duration of the Contract; 
(iv) the worker’s rate of pay and how this is to be calculated; 

 
(v) the training that the worker will receive during the SPWP. 

 
(b) An Employer must ensure that these terms are explained in a suitable language 

to any employee who is unable to read the statement. 
 
(c) An Employer must supply each worker with a copy of these Conditions of 

employment. 

SCC 59.3.13 Keeping Records 
 
(a) Every Employer must keep a written record of at least the following – 
 

(i) the worker’s name and position; 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 26/06 
THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT MARA RESEARCH STATION FOR THE 
LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
_________________________________________________________________________________________________________________ 

 

     
Contract  C16 of C72 C1.2 

Part C1: Agreement and Contract Data Contract Data 

 
(ii) in the case of a task-rated worker, the number of tasks completed by the 

worker; 
 
(iii) in the case of a time-rated worker, the time worked by the worker; 
 
(iv) payments made to each worker. 
 

(b) The Employer must keep this record for a period of at least three years after 
the completion of the SPWP. 

 
SCC 59.3.14 Payment 

 
(a) An Employer must pay all wages at least monthly in cash or by cheque or into 

a bank account. 
 
(b) A task-rated worker will only be paid for tasks that have been completed. 
 
(c) An Employer must pay a task-rated worker within five weeks of the work being 

completed and the work having been approved by the manager or the 
Contractor having submitted an invoice to the Employer. 

 
(d) A time-rated worker will be paid at the end of each month. 
 
(e) Payment must be made in cash, by cheque or by direct deposit into a bank 

account designated by the worker. 
 
(f) Payment in cash or by cheque must take place – 
 
 (i)   at the workplace or at a place agreed to by the worker; 
 
 (ii)   during the worker’s working hours or within fifteen minutes of the start or 

finish of work; 
 
 (iii)   in a sealed envelope which becomes the property of the worker. 
 
(g) An Employer must give a worker the following information in writing – 
 
 (i)   the period for which payment is made; 
 
 (ii)   the numbers of tasks completed or hours worked; 

  
 (iii)   the worker’s earnings; 
 
 (iv)   any money deducted from the payment; 
 
 (v)   the actual amount paid to the worker. 
 
(h) If the worker is paid in cash or by cheque, this information must be recorded on 

the envelope and the worker must acknowledge receipt of payment by signing 
for it 

 
(i) If a worker’s employment is terminated, the Employer must pay all monies 

owing to that worker within one month of the termination of employment. 
 

SCC 59.3.15 Deductions 
 
(a) An Employer may not deduct money from a worker’s payment unless the 

deduction is required in terms of a law. 
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(b) An Employer must deduct and pay to the SA Revenue Services any income tax 
that the worker is required to pay. 

 
(c) An Employer who deducts money from a worker’s pay for payment to another 

person must pay the money to that person within the time period and other 
requirements specified in the agreement law, court order or arbitration award 
concerned. 

 
(d) An Employer may not require or allow a worker to – 
 

(i) repay any payment except an overpayment previously made by the 
Employer by mistake; 

 
(ii) state that the worker received a greater amount of money than the 

Employer actually paid to the worker; or 
 
(iii) pay the Employer or any other person for having been employed. 

 
SCC 59.3.16 Health and Safety 

 
(a) Employers must take all reasonable steps to ensure that the working 

environment is healthy and safe. 
 
(b) A worker must  – 
 

(i) work in a way that does not endanger his/her health and safety or that of 
any other person; 

 
(ii) obey any health and safety instruction; 
 
(iii) obey all health and safety rules of the SPWP; 
 
(iv) use any personal protective equipment or clothing issued by the Employer; 
 
(e) report any accident, near-miss incident or dangerous behaviour by another 

person to their Employer or manager. 
 

SCC 59.3.17 Compensation for Injuries and Diseases  
 
(a) It is the responsibility of the Employers (other than a Contractor) to arrange for 

all persons employed on a SPWP to be covered in terms of the Compensation 
for Occupational Injuries and Diseases Act, 130 of 1993. 

 
(b) A worker must report any work-related injury or occupational disease to their 

Employer or manager.  
 
(c) The Employer must report the accident or disease to the Compensation 

Commissioner. 
 
(d) An Employer must pay a worker who is unable to work because of an injury 

caused by an accident at work 75% of their earnings for up to three months.  
The Employer will be refunded this amount by the Compensation 
Commissioner.  This does NOT apply to injuries caused by accidents outside 
the workplace such as road accidents or accidents at home. 

 

SCC 59.3.18 Termination 
 
(a) The Employer may terminate the employment of a worker for good cause after 

following a fair procedure. 
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(b) A worker will not receive severance pay on termination. 
 
(c) A worker is not required to give notice to terminate employment.  However, a 

worker who wishes to resign should advise the Employer in advance to allow 
the Employer to find a replacement. 

 
(d) A worker who is absent for more than three consecutive days without informing 

the Employer of an intention to return to work will have terminated the Contract.  
However, the worker may be re-engaged if a position becomes available for the 
balance of the 24-month period. 

 
(e) A worker who does not attend required training events, without good reason, 

will have terminated the Contract. However, the worker may be re-engaged if a 
position becomes available for the balance of the 24-month period. 

 
SCC 59.3.19 
 
 
 
 
 
 
 
 
 
 
 
SCC 59.3.20 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SCC 59.3.21 
 

Certificate of Service 
 
On termination of employment, a worker is entitled to a certificate stating – 
 

(i)   the worker’s full name; 
(ii)   the name and address of the Employer; 
(iii)   the SPWP on which the worker worked; 
(iv)   the work performed by the worker; 
(v)   any training received by the worker as part of the SPWP; 
(vi)   the period for which the worker worked on the SPWP; 
(vii) any other information agreed on by the Employer and worker. 

 
Reporting 
 
The Contractor shall report the breakdown of each payment certificate into the broad 
categories of: 
 

a) Overheads, 
b) Supervision, 
c) Materials, 
d) Plant, and 
e) Labour. 

 
The Contractor shall further report for each payment certificate the person-days of 
employment as set out in the Pro Forma, Schedule X: Monthly Labour Report. 
 
In the calculation of person-days, a day shall be taken as 8 hours and no time over 
and above 8 hours per day shall be used to contribute to the number of person-days 
reported. 
 
Source of Labour 
 
The Contractor shall source his labour from the local area through the services of an 
appropriate Councillor or Community Liaison Officer or another appointed person who 
has contact with a labour pool in the area. 

 
  

 

4. TRANSFER OF RIGHTS 
 
The successful tenderer should complete and submit a Transfer of Rights Form to claim for materials on site with 
every progress payment for the project.  No payment for materials on site would be granted if this Document is not 
submitted with the progress payment being considered. 
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TRANSFER OF RIGHTS 

 
TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful                                 

Tenderer only) 

 
Claim for materials on site, Payment Certificate No. ……………… Date: …………………………….. 
 
Contract No: …………………………………. For (Contract title) …………….……………………………… 
 
……………………………………………………………………………………….……………………………… 
 
I, the undersigned (name of signatory) ………………….……………………………...… in my capacity as 
 
………………………………………………. of (name of Contractor) ………………………………………… 
 
duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s rights, title 
and interest in and to the materials and goods, for which evidence of bona fide ownership is attached hereto, unto 
and in favour of (name of Employer) ……………………………………………………………………….. insofar as the 
Contractor retains actual control of the materials and goods, the right of ownership thereof passes to the Employer 
by constitutum possessorium. 
 
I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the Contractor’s 
sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree that no payment for 
materials on site will be made by the Employer until such time as I have submitted documentary proof of bona fide 
ownership of the said materials and goods. 
 
This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer or from 
any other person on behalf of the Employer for the materials and goods as Materials on Site, payment of retention 
money thereon excluded. 
 
I further confirm that I am fully responsible for all materials and goods listed under this Transfer of Rights and that 
they have been insured adequately against all risks and will remain insured until they are built into or used in the 
permanent works and taken over by the Employer. 
 
This certificate of Transfer of Rights applies only to the materials and goods as listed in the following table. 
 

 
 
 
 
 
 
 
 
 

 
Signed by: …………………………………………………………………………Date: ………..……..……… 
for and on behalf of the Contractor. 
 
Witnessed by: ……………………………………………………………………. Date: ……………………… 
 
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor to the supplier, shall 
accompany the Contractor’s claim for payment for materials on site in terms of Clause 49.1.5 of the General Conditions of Contract 
2004. 

 
 
 
 
 
 

 
Description of Item 

 
Unit 

 
Quantity 

 
Rate 

 
Amount 

 
Supplier 

      

      

      

      

 
Total Value of Materials and goods 
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5. SPECIAL NOTES TO BIDDERS 

The following special conditions are for compliance and attention to bidders: 

1.1. CIDB reserve the right to call interviews with short-listed bidders before final selection. 

1.2. CIDB reserve the right to conduct supplier due diligence prior to final award or at any time during the 

contract period. This may include surprise site visits. 

1.3. CIDB reserve the right to appoint the bidder that proves to be fully capable and qualified to handle 

and execute the job. 

1.4. The proposals submitted must be in line with the detailed specification. 

1.5. CIDB reserve the right to cancel or withdraw this bid if: 

 

i. Due to changed circumstances, there is no longer a need for these services; or 

ii. Funds are no longer available to cover the total envisaged expenditure; or 

iii. No acceptable bids are received; or 

iv. There is a material irregularity in the Bid process. 

1.6. In the case of sub-contracting or joint venture agreement, CIDB will enter into a single contract with the 

principal bidder. 

1.7. Bidders who are not registered on Central Supplier Database (CSD) must register before 

submission of bids. 

1.8. Any completion of the bid document in pencil or erasable ink will not be acceptable and will 

automatically disqualify the submitted bid. 

1.9. Successful bidder will be required to sign and enter into a formal contract upon the award. 

1.10. Notwithstanding shortcomings and/or inconsistencies, if any, in this specification, which is only a 

minimum specification, a bidder shall make provision for a complete solution that will deliver the 

required service efficiently and cost-effectively. 

1.11. Bid documents must be submitted physically to the closing address as reflected on the Tender document. 

1.12. Bids received after the closing date and time will not be accepted for consideration. 

1.13. This request for bid document contains confidential information about CIDB, which has been provided 

to supply potential bidders with the data necessary to provide a holistic response. 

1.14. No part of the contents may be used, copied, disclosed or conveyed in whole or in part to any 

party, in any manner whatsoever without the prior written permission of CIDB. 

1.15. Any reproduction or transmission of information contained in this document except for the sole 

purpose of responding to this bid is strictly prohibited. 

 
Clause C.2.1 Only those tenderers who are registered with the CIDB, or are capable of being so prior to the closing date of 

the tender, in a contractor grading designation equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the 

Construction Industry Development Regulations, for the advertised grading class of construction work, are eligible to have 

their tenders evaluated. 

 

Joint ventures are eligible to submit tenders provided that: 

1.            Every member of the joint venture is registered with the CIDB; 

2.            The lead partner contractor’s grading designation should not be lower than one level below the required minimum  

               grading designation in the class of works construction works under considerations and possess the required 

recognition  
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 status. The combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations should be equal to or higher than a contractor grading designation as per the tender’s 

advert.  

C1.2.2 PART A:  DATA PROVIDED BY THE EMPLOYER 
 
The following Contract Specific Data are applicable to this Contract. 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER 
  
Clause 1.1.14: Name of Employer: Limpopo Department of Agriculture & Rural Development, 

Polokwane 
 
Clause 1.2.2: Address of Employer: 
 

Physical:    Postal: 
 

  Limpopo Department of Agriculture  Limpopo Department of Agriculture  
  & Rural Development   & Rural Development 
  69 Biccard Street   P Bag X9487 
  Polokwane    Polokwane  
  0700     0700 

 
  E-Mail:  
 

                                        Telephone No: (015) 294 3601 
 
Clause 1.1.15: Name of Engineer’s Representative: Ms T Ngoepe 
 
Clause 1.2.2: Address of Engineer: 
 
 Physical:    Postal: 

 
  Limpopo Department of Agriculture   Limpopo Department of Agriculture  
  & Rural Development   & Rural Development 
  67/69 Biccard Street                   Private Bag X9487 
  Polokwane    Polokwane 
  0700     0700 

 
E-Mail: NgoepeT@agric.limpopo.gov.za    
 

  Telephone No: (015) 294 3429 
 
Clause 1.6 & 38.1: Special non-working days are Sundays and the following statutory public holidays as 

declared by National or Regional Government: 
 

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers 
day, Youth Day, National Women’s Day, Heritage Day, Day of Reconciliation, Christmas 
Day and the Day of Goodwill including the construction industry year end break. 

 
Clause 1.6:  The year end break commences on the first working day after 15 December and ends on 

the first working day after 5 January of the next year.  
 
Clause 2.3:  The Engineer is required to obtain the specific approval of the Employer for the following:  
 

The Engineer requires Departmental approval in order to authorise any expenditure in 
excess of the Tender Sum plus 15% Contingencies. 
 

Clause 7:    Performance Guarantee to be delivered within 14 days of the Commencement Day. 

mailto:NgoepeT@agric.limpopo.gov.za
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 The total liability under the guarantee should not be less than 10% of the tender amount, 

excluding VAT.   
 
Clause 10.1: The Contractor shall commence executing the work within 14 days of the Commencement 

date. 
 
Clause 12.2: The Contractor shall deliver his programme of work within 14 days of the Commencement 

date. 
 
Clause 35.1.1.2.2: The value of material to be supplied by the Employer is nil. 
 
Clause 35.1.1.2.3: The amount to cover Professional fees for repairing damage and loss to be included in the 

Insurance sum is R 150 000.00 
 
Clause 35.1.3: The limit of indemnity for Liability Insurance is R 5 000 000.00 for any single liability claim. 

Liability insurance shall include spread of fire risk.  
 
Clause 37.2.2.3: The percentage allowance to cover overhead charges is 15%. 
 
Clause 42.1: The Works shall be completed within (To be provided with the request for Quotations 

for a specific project) excluding special non-working days and the year-end break. 
 
Clause 43.1: The penalty for failing to complete the works is 0.05% of the Total Tender Sum per Calendar 

Day. 
 
Clause 5.16.3: The latent defect period is 5 years. 
 
Clause 46: Contract Price Adjustment will be allowed for this Contract as claimed in SBD3.2. 
 
Clause 49.1.5: The percentage advance on materials not yet built into the Permanent Works is: 80% 
 
Clause 49.3: The percentage retention on the amounts due to the Contractor is 10 %, excluding Contract 

Price Adjustment, Contingencies and VAT, and limited to 5% of the Contract amount, 
excluding Contract Price Adjustment, Contingencies and VAT. 

 
Clause 49.6: A Retention money Guarantee will not be permitted. 
 
Clause 53.1: The Defects Liability Period is 12 months measured from the date of the Certificate of 

Completion. And a guarantee of 12 months. 
 
Clause 58.1.4 Dispute resolution shall be by Adjudication.  

 
Clause 58.3: Dispute Resolution shall be by Adjudication.  
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C1.2.2: PART B:  DATA PROVIDED BY THE CONTRACTOR 
 
 
The following Contract Specific Data are applicable to this Contract: 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE CONTRACTOR 
 
Clause 1.1.8: Name of Contractor: ……………………………………………………………….. 
 
Clause 1.2.2: Address of the Contractor: 
 

Physical:     Postal: 
 

...................................................  .............................................. 
 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
.....................     ...................... 
 
E-Mail: .......................................................................... 
 
Telephone No: …………………….........  Fax No: ……………………… 
 

Clause 46.3: The variation in cost of all special materials is to be provided in the table SM 1 for special 
materials.  

 
The rates and prices for the special materials shall be furnished by the Tenderer, which 
rates and prices shall not include VAT but shall include all other obligatory taxes and levies. 
The quoted price is the ruling price on the Month prior to close of tender. 

 

TABLE: SM1 
 

Special material Unit on which variation will be 
determined 

Price for base month ex 
factory, excluding 
transport, labour or any 
other costs.  

Containers Delivered in bulk  

    

    

    

    

    

 

* Contractor to indicate the type, unit and rate of special material to be listed.  When called upon to do 

so, the Contractor shall substantiate the above rates or prices with acceptable documentary 

evidence.  Contractor to provide any other Special Materials if deemed necessary  
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C1.3  FORM OF GUARANTEE - PRO FORMA 
 

Contract No.  
WHEREAS The Limpopo Department of Agriculture and Rural Development (hereinafter referred to as the 
Employer”) entered into, a Contract with: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

(Hereinafter called “the Contactor”) on the . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . 20. . . . . .   

For: THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT MARA 

RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT  

 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way 
of a Guarantee for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . has / have at the  
request of the Contractor, agreed to give such Guarantee; 
 
NOW THEREFORE WE  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . do hereby  
Guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under 
renunciation of the benefits of division and execution for the due and faithful performance by the Contractor of all the 
Terms and Conditions of the said Contract, subject to the following Conditions: 
 
1.  The Employer shall, without reference and / or notice to us, have complete liberty of action to act in any manner 

authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications, 
variations, alterations, directions or extensions of the completion date of the works under the said Contract, and 
that its rights under this Guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason 
of any steps which the Employer may take under such Contract, or of any modification, variation, alterations of 
the completion date which the Employer may make, give, concede or agree to under the said Contract. 

 
2.  This Guarantee shall be limited to the payment of a sum of money. 
 
3.  The Employer shall be entitled, without reference to us, to release any Guarantee held by it, and to give time to 

or compound or make any other arrangement with the Contractor. 
 
4.  This Guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the 

Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his intention 
to institute claims, and the particulars thereof, in which event this Guarantee shall remain in full force and effect 
until all such claims have been paid or liquidated. 

 
5.  Our total liability hereunder shall not exceed the Guaranteed Sum of: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Rand (in words); 

R. . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  

 
6.  The Guarantor reserves the right to withdraw from this Guarantee by depositing the Guaranteed Sum with the 

beneficiary, whereupon our liability hereunder shall cease. 
 
7.  We hereby choose our address for the serving of all notices for all purposes arising here from as 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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IN WITNESS WHEREOF this Guarantee has been executed by us at . . . . . . . . . . . . . . . . . . . . . . . . . .  

on this . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 20 . . . . . . . .  

 
 
Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Duly authorized to sign on behalf of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Address    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
As witnesses: 
 
 
1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
  
2 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT NO 85 OF 1993 

 
 

THIS AGREEMENT is made between The Limpopo Department of Agriculture and Rural Development 
 
(hereinafter called the EMPLOYER of the one part, herein represented by:  

 ..............................  ....................................................................................................................................  

in his capacity as:   .................................................................................................................................... ; 

AND:   ....................  ....................................................................................................................................  

(hereinafter called the CONTRACTOR) of the other part, herein represented by ....................................  

 ..............................  ....................................................................................................................................  

in his capacity as:   ....................................................................................................................................  

duly authorised to sign on behalf of the Contractor. 

 

 

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an Agreement between the 

CONTRACTOR and the EMPLOYER in respect of 

  

CONTRACT No: ACDP 26/06: THE APPOINTMENT OF A SERVICE PROVIDER FOR THE 

CONSTRUCTION OF FENCE AT MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT 

OF AGRICULTURE AND RURAL DEVELOPMENT  

 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the 
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA 
Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
  
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 

CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 

thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed 

in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain 
arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his 
officials and employees.  The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with 
such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts Sole Liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and 
the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING ENGINEERS 
from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and 
procedures in respect of the work included in the Contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although 

not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with 
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not 
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to take 
such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or 

criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant 
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of 
such investigation, complaint or criminal charge. 
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Thus signed at ..………..……….....……………………....…….. for and on behalf of the CONTRACTOR  
 
on this the ……………… day of ……......………..……… 20……… 
 
 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
 
 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on this 
 
the …………………………... day of ……………..……… 20……… 
 
 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
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PART C2:  PRICING DATA 

 

C2.1: PRICING INSTRUCTIONS  

  

C2.2: BILL OF QUANTITIES 



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 26/06 
THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT MARA RESEARCH STATION FOR THE 
LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
___________________________________________________________________________________________________________ 

 

     
Contract  C29 of C72 C2.1 

Part C2: Pricing Data  Pricing Instructions 

         LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT 
MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 

RURAL DEVELOPMENT  
 
C2.1 Pricing Instructions  

 
1. Measurement and payment shall be in accordance with the relevant provisions of the General Conditions of 

Contract (2010 edition) as amended in the Scope of Works. 
 
2. The units of measurement described in this Bill of Quantities are metric units.  Abbreviations used in the Bill 

of Quantities are as follows: 
           

%  = percent 
h  = hour 
ha  = hectare  
kg  = kilogram 
kl  = kilolitre 
km  = kilometre 
km-pass = kilometre-pass 
kPa   =  kilopascal 
kW  = kilowatt 
l  = litre 
m  = metre 
mm  = millimetre 
m²  = square metre 
m²-pass = square metre-pass 
m³  = cubic metre 
m³-km  = cubic metre-kilometre 
MN  = meganewton 
MN.m  = meganewton-metre 
MPa  = megapascal  
No.  = number 
Prov sum = Provisional sum  
PC sum = Prime Cost sum 
R/only  = Rate only 
sum  = lump sum 
t  = ton (1000 kg) 
W/day   =  Work day 

 
3. For the purpose of this Bill of Quantities, the following words shall have the meanings hereby assigned to 

them: 
Unit: The unit of measurement for each item of work as defined in the Specifications  
Quantity: The number of units of work for each item. 
Rate: The agreed payment per unit of measurement. 
Amount: The product of the quantity and the agreed rate for an item. 
Lump sum: An agreed amount for an item, the extent of which is described in the Bills of Quantities but 

the quantity of work of which is not measured in any units. 
 
4. Unless otherwise stated, items are measured net in accordance with the Drawings, and no allowance is 

made for waste. 
 

5. The prices and rates in this Bill of Quantities are fully inclusive prices for the Work described under the items.  
Such prices and rates cover all costs and expenses that may be required in and for the execution of the Work 
described in accordance with the provisions of the Scope of Work, and shall cover the cost of all general 
risks, liabilities, and obligations set forth or implied in the Contract Data, as well as overhead charges and 
profit. These prices will be used as a basis for assessment of payment for additional Work that may have to 
be carried out. 
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6. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, 
By-laws, International Standards and National Standards that were published 28 days before the closing date 
for Tenders. (Refer to www.stanza.org.za or www.iso.org for information on Standards) 

 
7. Where the Scope of Work requires detailed Drawings and designs or other information to be provided, all 

costs associated therewith are deemed to have been provided for and included in the unit rates and sum 
amount Tendered such items   

 
8. This contract is rate-based thus the Bidder is required to rate all the items in the Bill of Quantities, Amounts, 

Sub-totals and Totals as per the provided pricing data, using black ink. Failure to comply will lead to the bid 
being disqualified.   

 
9. The quantities set out in this Bill of Quantities are approximate and do not necessarily represent the actual 

amount of Work to be done.  The quantities of work accepted and Certified for Payment will be used for 
determining payments due and not the quantities given in this Bill of Quantities. 

 
10. The short descriptions of the items of payment given in this Bill of Quantities are only for the purposes of 

identifying the items.  More details regarding the extent of the work entailed under each item appear in the 
Scope of Work. 

 
11. The item numbers appearing in the Bills of Quantities refer to the corresponding item numbers in the 

Specifications were applicable.  
 
12. Those parts of the contract to be constructed using labour-intensive methods have been marked in the Bills 

of Quantities with the letters “LI” in a separate column filled in against every item so designated.  The works, 
or parts of the works so designated are to be constructed using labour-intensive methods only. The use of 
plant to provide such works, other than plant specifically provided for in the scope of work, is a variation to 
the contract. The items marked with the letters LI are not necessarily an exhaustive list of all the activities 
which must be done by hand, and this clause does not over-ride any of the requirements in the generic labour 
intensive specification in the Scope of Works.  

  
13 Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the 

Scope of Works) will not be made unless they are constructed using labour-intensive methods.  Any 
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned 
and any works so constructed will not be certified for payment.   

   
 

http://www.stanza.org.za/
http://www.iso.org/
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          LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

 
THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE 

AT MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE 

AND RURAL DEVELOPMENT  

 

C2.2 Bill of Quantities  

 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



SUMMARY OF THE SCHEDULE OF PRICES

1 PRELIMINARY & GENERAL

2 SITE CLEARANCE

3 FENCING MATERIALS

4 ACCESS ROAD

SUBTOTAL:

ADD 15% CONTINGENCIES

SUB-TOTAL

ADD 15% VAT:

TOTAL TO FORM OF OFFER

MARA PERIMETER FENCING SUMMARY SHEET

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

Mara Fencing C32 of C72 Summary



Item Payment Description Unit Quantity Rate Amount 
No ref.

1 SABS BILL 1: PRELIMINARY & GENERAL

1200 AA

1,1 8,3 Fixed-Charge Items (Max 15% of Contract Value)
1,1,1 Insurance of Works Sum 1
1,1,2 Provide Surety Sum 1
1,1,3 Contractual Requirements sum 1
1,1,4 All survey and site control requirements, including 

setting out and establishing supplementary benchmarks sum 1

1,2 Establish facilities on site for Contractor
1.2.1 Storage shed sum 1
1.2.2 Furnished 20m2  (min.) site office sum 1
1.2.3 Ablution and latrine facilities sum 1
1.2.4 Water supply, electric power and communication sum 1
1.2.5 Tools and Equipment sum 1

1,3 Occupational Health & Safety, including preparation 
and implementation of a Health & Safety Plan, staff 
induction in OHS and provision of safety gear, etc.

sum 1

1,4 Nameboard as per Drawing LDARD/TSAQ09 no 1

1,5 8,4 Time-Related Items (Max 15% of Contract Value)
1.5.1 Contractual Requirements months 6

1.5.2 Operate & maintain facilities on site for Contractor

1.5.2.1 Storage shed month 6
1.5.2.2 Furnished site office month 6
1.5.2.3 Ablution and latrine facilities month 6
1.5.2.4 Water supply and electric power month 6

1.5.3 Dealing with water, irrespective of source Prov. Sum 1 20000 20 000,00
1.5.4 Compensation to CLO appointed from local community month 5 6500 32 500,00
1.5.5 % Mark-up on Item 1.5.93 and 1.5.4 above (Not above % 52 500,00

Occupational Health & Safety Auditor
1.5.6 Provisional Sum for Appointment of Occupational 

Health and Safety Auditor on behalf of the LDA. Auditor 
to conduct 3 visits as well as present report at monthly 
meeting.

PC SUM 1 40000 40 000,00

1.5.7 % Mark-up on Item 1.5.6 (Not above 5%) % 40000

Protective Clothing for EPWP
1.5.8 Provisional Sum for supply, delivery of PPE for the 

EPWP as per the Engineer's instruction. Provide 
receipts for claimimg from this item with the monthly 
report or during monthly progress meetings

PC SUM 1 60000 60 000,00

1.5.9 % Mark-up on Item 1.5.8 (Not above 5%) % 60000

1,6 Training and Operational & Safety Manual
1.6.1 Training of Operators after project completion sum 1
1.6.2 Preparation of Operation and Maintenance Manual sum 1

1,7
8.2.9

Site clearance and transportation of materials and 
debris to unspecified sites and dump m³.km 200

1,8 Rehabilitation of the borrow pit according to the 
Environmental Management Plan

sum 1,00

1,9 Fencing installation training by specialist supplier or 
installer for all EPWP, approved by the Engineer

PC SUM 1 20000 20 000,00

1,10 % Mark-up on Item 1.9 (Not above 5%) % 20000

TOTAL:  BILL 1 CARRIED TO SUMMARY

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
MARA PERIMETER FENCING

MARA FENCING BOQ C33 of C72 P G



ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO.

2 SITE CLEARANCE FOR THE PERIMETER FENCE

2.1 SITE CLEARANCE

2.1.1 Clear and grub the fence line, a 2m wide strip km 40

2.1.2 Remove and grub large tree stumps of girth:

a) Over 1.0m and up to and including 2.0m
No. 40

b) Over 2.0 m and up to and including 3.0m
No. 40

c) Over 3m
No. 3

2.1.3 Take down existing fences and stock pile 
(a) stockproof fence m 1000
(b) security fence m 1

2.1.4

Transport materials and debris to unspecified sites and 
dump/ storage m³/km 20

2.1.5 EXCAVATIONS

EXCAVATIONS FOR ALL POSTS and PITS

a) Excavations for all materials and backfilling for posts m³ 590

b) Excavate in intermediate materials and use for 
backfill and dipose excess material m³ 200

c) Hard Rock Excavations m³ 320

2.1.6 CONCRETE

a) Cast concrete (20 Mpa/19mm)  for all poles m³ 720

TOTAL FOR SECTION 2 CARRIED TO SUMMARY

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
MARA PERIMETER FENCING

Mara Fencing BOQ C34 of C72 Site Clearance



ITEMPAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO. GENERAL FENCING MATERIALS

3 21- STRAND GAME PROOF FENCE

3.1 a) Corner / Straining / Intermediate posts:  
3.3m long x 114mm OD x 3mm 
 wall thickness mild steel pipe

3.1.1 i) Hot-dip galvanised mild steelpipe No. 452

3.2 b) Inclined Struts: 
3.2.1 i) Hot-dip galvanised mild steelpipe No. 904

3.3 c) Horizontal Struts
3.3.1 i) Hot-dip galvanised mild steelpipe No 172

2.0m long x 60mm OD x 2mm wall

3.3.2 ii) Painted: 1xcoat zinc phosphate 75µm No. 1

and 1xundercoat universal alkyd 30µm 

d) Anchor Pins:300mm long x 10mm Dia steel rod

3.3.3 i)Hot-dip galvanised mild steelpipe No. 904

3.3.4 e) Standards:Rolled steel Y-section posts
Painted Commercial black No. 3237

3.05m long x 2.5kg/m
Y-section posts

f) Droppers: Ridged mild steel T-section
3.3.5 i)Painted Commercial black No. 22659

2.45m long x 0.56kg/m

3.3.6 h) Binding wire: 2.0mm galvanised (34µm) No 20

mild steel, Role 50kg 2015m

3.3.7 i) Bolts, nuts and washers for struts: No 2152

12mm fully galvanised, 160mm long

3.3.8 j) Wire stays: 4mm galvanised 8-cord No 344

straining wire, Role 5kg 51m

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
MARA PERIMETER FENCING

Mara Fencing BOQ C35 of C72 Fencing 



ITEMPAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO. GENERAL FENCING MATERIALS

3.3.9 k) Gate : 3600 x 2400 

Frame - 43mm OD x 2mm, Support - 27mm OD x 2mm
 wall thickness mild steel pipe
Complete with hinges, bolts and locking 
chain attached to gate

3.3.10.1 i) Hot-dip galvanised No 12

3.3.10.2 ii) Painted: 1xcoat zinc phosphate 75µm and No 1

1xundercoat universal alkyd 30µm 

3.4

3mm Ø mild steel HT galvanised (36µm) round wire. 
Roll 50kg 500m No 1344

3.5

Provision for the supply and delivery of additional 
material, instructed by the Engineer Prov. Sum 1

200 000 200 000
3.6 Profit for 3.5 above % 200000

SUB TOTAL 3 CARRIED TO SUMMARY

Mara Fencing BOQ C36 of C72 Fencing 



ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
NO. ACCESS ROAD

4 OVERHAUL

4.1
Overhaul on materials hauled in excess of 1,0km (ordinary 
overhaul)

m³-km 390

4.2 CLEARING AND GRUBBING

4.2.1
Clear and grub vegetation and bushes for width of 3m from 
the centreline of the road, on either side of the road

(a) Virgin or new road section ha 11,7

4.2.2 Removal and grubbing of large trees and stumps

(a) Girth exceeding 1m up to and including 2m m² 3

4.3 DRAINS

4.3.1
Construction of side drains (meadow drains)measured per 
shoulder length of constructed drains, including mitre drains

km 3

4.4 BORROW MATERIALS

4.4.1
Excess overburden in borrow pits for obtaining gravel 
wearing material

(a) Overburden in soft or intermediate excavation m³ 30

Finishing off borrow areas

(b) Intermediate material ha 2

4.5 MASS EARTHWORKS

4.5.1

Roadbed preparation and compaction of material, compacted 
to 93% of modified AASHTO density and including shaping 
and formation of the road subgrade, side drains and meadow 
drains

m³ 200

4.6 PAVEMENT LAYERS OF GRAVEL ROAD

4.6.1
Pavement layers constructed from gravel taken from borrow 
pit or commercial source, including freehaul up to 1km

Gravel wearing compacted to:

(a) 95% of modified AASHTO density (150mm thickness) m³ 250

4.6.2 ANCILLIARY ROADWORKS

a) Finishing the road arid and road reserve and treating old 
roads m³ 200

SUB-TOTAL 4 CARRIED TO SUMMARY

Mara Fencing BOQ C37 of C72 Access Road



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 26/06 
THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT MARA RESEARCH STATION FOR THE 
LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
__________________________________________________________________________________________________________ 

 

     
Contract  C38 of C72  Index 

Part C3: Scope of Work 

 

 

 

  

 

 

 

 

 

 

 

 

PART C3:  SCOPE OF WORK 

 

C3.1:  STANDARD SPECIFICATIONS 

 

C3.2:  PROJECT SPECIFICATIONS 

 

C3.3:  PARTICULAR SPECIFICATIONS 
  



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 26/06 
THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT MARA RESEARCH STATION FOR THE 
LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
__________________________________________________________________________________________________________ 

 

     
Contract  C39 of C72  Index 

Part C3: Scope of Work 

 LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

A 3-YEAR FRAMEWORK AGREEMENT  FOR THE SUPPLY, DELIVERY AND 

CONSTRUCTION OF FENCES AND ANIMAL HANDLING FACILITIES FOR THE LIMPOPO 

DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

 
C3:   SCOPE OF WORK 

 

C3.1 STANDARD SPECIFICATIONS 

C3.2 PROJECT SPECIFICATIONS  
   

PART A:  GENERAL   
 

PS-1 Project Description 

PS-2 Description of the Site and Access 

PS-3 Details of the Works 

PS-4 Construction Programme 

PS-5 Site Facilities Available 

PS-6 Facilities Required on site 

PS-7 Management and Disposal of Water 

PS-8 Rainfall Figures 

PS-9 Security Clearance of Personnel 

PS-10 Health and Safety 

PS-11 Subcontractors 

PS-12 Deviation from Construction Programme 

PS-13 Delay in Completion 

PS-14 Supply of Materials 

PS-15 Execution of Works 

PS-16 Existing Services 

PS-17 Labour Intensive Specification 

 

PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

C3.3 PARTICULAR SPECIFICATIONS  

 
PART D:  ENVIRONMENTAL MANAGEMENT SPECIFICATION 

 

PART E:  OHSA 1993 HEALTH AND SAFETY 
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 
THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT 

MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 

RURAL DEVELOPMENT  

 

C3.1 STANDARD SPECIFICATIONS 
 
The standard specifications on which this contract is based are the SANS Standardised Specifications for Civil 
Engineering Works.  
 
The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them 
from Standards South Africa (a division of SABS) in Pretoria. 

             SABS 1200 A  - General  
 SABS 1200 C  - Site Clearance (amended 1982) 
 SABS 1200 DA  - Earthworks (Small Works) 
 SABS 1200 GA  - Concrete (Small Works) 

SABS 1200 HA  - Structural Steelwork 
  
The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them 
from Standards South Africa (a division of SABS) in Pretoria. 
 

SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using Targeted 
Procurement Procedures 

SANS 1914-1 to 6 (2002) : Targeted Construction Procurement 

SANS 1921 – 1 (2004):  Construction and Management Requirements for Works Contracts  
Part 1: General Engineering and Construction Works 
 

and where accommodation of traffic is involved: 

SANS 1921-2 (2004):   Construction and Management Requirements for Works Contracts 
Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor.  
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        LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 
THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT 
MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 

RURAL DEVELOPMENT  
 

C3.2:  PROJECT SPECIFICATIONS 
 
STATUS 
 
The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the Standard 
Specifications.  
 
Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, the 
Particular Specifications.  
 
In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the 
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the 
Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the discrepancy 
shall be resolved by the Engineer before the execution of the work under the relevant item. 
 
The standard specifications which form part of this contract have been written to cover all phases of work normally 
required for road contracts, and they may therefore cover items not applicable to this particular contract. 
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PART A:  GENERAL 
 
PS 1 PROJECT DESCRIPTION 

 

 

PS 2 DESCRIPTIONS OF THE SITE AND ACCESS 

 

PS 2.1 Location of site  

 

Mara Research Station is situated along the sand river and near Makhado air force base, on the farm 

WAERKUM 302 LS, approximately 110km northeast of Polokwane or 48km northeast of Mogwadi, District 

of Vhembe, in the Limpopo Province. 

 

PS 2.2 Access to site 

 

 

Site GPS coordinates 23° 8'42.67"S & 29°33'26.32"E 

PS 3 DETAILS OF THE WORKS 

 
PS 3.1 Brief description of works 

 

The brief description of the works to be carried out on this project are as discussed below: 

• Clear and grabbing the fence belt of all unwanted trees, shrubs and bush for the fence line, and 

• Game fencing covering at least 30 km x 2,4 m high.  
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The Department reserves the right to start with clearing the fence belt, and the contractor’s scope on either 
clearing or fencing may decrease or increase based on the progress which the Department might have made 
at award of the contract. Contract works quantities are re-measurable.  

 
PS 3.3 Labour recruitment conditions 
 

A Project Steering Committee (PSC) will be established and is a vital means of communication between all 
parties involved with the project. The composition of the PSC comprises representation by the Employer, the 
Engineer and formal structures within the community. 
 
The contractor shall make use of these communication channels and shall appoint from amongst his site 
personnel a responsible person to participate in the affairs of the PSC, and this representative may be also 
required to attend the monthly PSC meetings. 
 
It is mandatory that the Contractor shall interact with the community via proactive project liaison and project 
participation by its leaders and constituted organisations and forums, as well as through the employment of 
its people, and these activities shall constitute essential facets of the project. 
 
Local labour is to be used and the employment of such labour is to be done in conjunction with the PSC. 
 
PSC shall, if necessary, appoint a Community liaison officer (CLO).  The duties of the CLO shall consist of 
inter alias of the following: 
 

• To be available on site daily between the hour of 07:00 and 17:00 and at other times as the need 
arises.  His normal working day will extend from 07:00 in the morning until 17:00 in the afternoon. 

• To communicate daily with regard to number and skills, to facilitate in labour disputes and to assist in 
their resolution. 

• To attend all meetings in which the community and/or labour are present or are required to be 
represented. 

• To attend all PSC meeting to report on labour. 

• To assist in the identification and screening of labourers from the community in accordance with the 
contractor’s requirements. 

• To advise and inform temporary labourers of their conditions of employment and to inform temporary 
labourers as early as possible when their period of employment will be terminated. 

• To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 

• To keep a daily written record of his interviews and community liaison, labour force etc. 

• To attend monthly site meetings and report in writing on labour and contract matters. 

• Keeping a data base of available labour. 

• All such other duties as agreed upon between all parties concerned. 

• Compile a list of available skills in the area (skills audit). 
 

PS 4 CONSTRUCTION PROGRAMME 
 
PS 4.1 General  
 

The submission of a construction programme as stated per Clause 12 of the General Conditions of Contract 
is compulsory. 

 
Before any work is to be commenced on the site (within a period as stated in Clause 12.2 of the General 
Conditions of Contract), the Contractor must submit a detailed project programme for the construction of the 
Works to the Engineer for his approval. 
 
In preparation of the construction programme the Contractor must liaise with the Engineer and the 
programme must take into account the coordination of all activities. The programme must consist of a detailed 
schedule or block diagram covering all aspects of the Works and the planned time thereof must, with the 
Contract Period as time basis, be shown. 

 
Rainfall conditions will be taken as abnormal when the average rainfall, as shown in Clause PS 8, is exceeded 
and the contractor must then apply in writing for extension of the contract period using Clause 48 of the 
Conditions of Contract. 
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The service provider is required to state in the Appendix to the Form of Tender the time in which he is prepared 
to undertake and complete the works. 

 
The Contractor shall submit to the Engineer a realistic, detailed programme not later than 14 days after receipt 
of the Letter of Acceptance. The programme shall be in bar-chart format showing in detail how the Contractor 
proposes to complete the work covered by this contract by the Due Completion Date. 
 
The following details must be stated: 

 
I. The quantity of work applicable to each bar item as well as the rate at which the work will be 

completed. 
II. A budget of the value of completed work, month by month, for the full contract period. 
III. The Contractor’s plant commitment on the contract for every fortnight.  
IV. The critical path. 

 
The programme shall be kept up to date. If a Contractor fails to maintain progress in terms of the programme, 
he shall produce a revised programme showing the modifications to the original programme necessary to 
ensure completion of the Works before the Due Completion Date. 
 
The approval of any programme by the Engineer shall have no contractual significance, other than satisfying 
the Engineer that the Work is carried out according to such programme and that the Contractor undertakes 
to carry out the work in accordance with the programme. The Engineer will have the right to instruct the 
Contractor to revise the programme if necessitated by circumstances. 

 

PS 4.2 Time for Completion  
 

The maximum time allowed for the completion of the contract is 12 MONTHS (excluding special non-working 
days and the yearend break) from the date of Letter of Acceptance / or Site Handover. 
 
 

PS 5   SITE FACILITIES AVAILABLE 
 
PS 5.1 Water Supply  
 

The Contractor must make his own arrangements for provision of fresh water on site for domestic and 
construction purposes. 
 
The rates Tendered for the relevant items in the Preliminary and General Section of the schedule shall 
include all costs for the establishment and maintenance of water supply to the works and the Contractor 
shall make his own arrangements for the possible conveyance and storage of water if necessary.  
 

PS 5.2 Power Supply  
 

The Contractor must make his own arrangements for the provision of electricity on site. The rates Tendered 
for the relevant items in the Preliminary and General Section of the schedule shall include all costs for the 
establishment and maintenance of a power supply to the works. 
 

 
PS 6 FACILITIES REQUIRED ON SITE 
 
PS 6.1 Facilities for the Engineer  
 

A site office for the Engineer is not required.  
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PS 6.2 Facilities for the Contractor 
 

Site Establishment  
 

 The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for his 
personnel and labourers. If the Employer can make any specific site available to the Contractor, such site 
will be pointed out to the Contractor. The site office should be user friendly, cleaned at all times and be 
equipped with office furniture such as printer, desk and chairs.As the area is hot during summer, a fan will 
be necessary for the site office. 
 
The chosen site shall be subject to the approval of the beneficiary/Engineer and the Project Steering 
Committee (if available). Possible locations for a campsite shall be pointed out at the Site inspection. The 
Contractor shall conform to all beneficiary, local authority, environmental and industrial regulations. 
 
The Contractor shall make his own arrangements concerning the supply of electrical power and all other 
services.  No direct payment shall be made for the provision of electrical and other services.  The cost thereof 
shall be deemed to be included in the rates and amounts Tendered for the various items of work for which 
these services are required. 
 
The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost for the 
Employer. The Contractor must ensure that all his employees as well as the employees of his subcontractors 
are able to identify themselves as members of the construction team. 
 
Ablution and Sanitary Facilities: 

 
The Contractor shall erect and maintain on the site proper ablution facilities. The Contractor shall service 
and maintain the facilities in a clean and hygienic state for the duration of the contract period and on 
completion of the works remove it from the site to the satisfaction of the Employer/beneficiary. 
 

PS 6.3 Laboratory Facilities   
 

The contractor shall provide laboratory facilities at an SABS accredited laboratory to conduct tests as 
required or as specified/measured in the bills of quantity. 
 
 

PS 6.4 Construction Notice Board (Name Board)  
 

 1 Official Name Board per site (if necessary), as per C4.2 Site Information: Construction Notice Board, is 
required for this contract.  

       
PS 6.5 Housing for the Engineer and/or his Representative  
 

 No housing is required for the Engineer or his Representative. 
 
 

PS 6.6 Telephone Facilities  
 

Items have been provided in the Bill of Quantities to cover for communication costs for the Engineer. 
 
PS 7 MANAGEMENT AND DISPOSAL OF WATER  
 

The Contractor shall pay special attention to the management and disposal of water and stormwater on the 
site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims for 
delay and for repair of damage caused to the works as a result of the Contractor’s failure to properly manage 
rain and surface water, will not be considered.  

 
 
PS 8 RAINFALL FIGURES 

 
Rainfall data to be used as per project should be supported by WRC Report 1994 or the latest, for the 
calculation of the extension of time. The following figures are an example of data to be used and are 
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applicable for Clause 50(5) of the Special Conditions of Contract.  
 

 INFORMATION SOURCE: WRC Report 1994 
     

Rainfall station:   Messina 

Rainfall station:   

Period:  

Month Nn Rn Month Nn Rn 

January 

February 

March 

April 

May 

June 

11 

13 

7 

4 

2 

1 

140 

162 

76 

41 

17 

6 

July 

August 

September 

October 

November 

December 

1 

1 

1 

2 

5 

11 

5 

8 

23 

37 

100 

128 

   
 

Nn = Average amount of days on which a rainfall of 10 mm or more has been recorded. 
          Rn = Average monthly rainfall in mm 

 
The contractor will be expected to maintain on site a standard rain gauge for measurement of rainfall on 
day to day basis during the project implementation period. 
 
Extensions of time in respect of Clause 42 in the General Conditions of Contract for Construction Works 
(2004) in respect of abnormal rainfall shall be calculated using the following formula for each calendar month 
or part thereof: 
 
V = (Nw – Nn) + (Rw – Rn) 
                                 X 
Where: 
V      = Extension of time in calendar days in respect of the calendar month under consideration. 
Nw    = Actual number of days during the calendar month on which a rainfall of 10 mm or more has   been 

recorded. 
Nn     = Average number of days in the relevant calendar month , as derived from existing rainfall records, 

on which a rainfall of 10mm or more has been recorded for the calendar month. 
Rw    = Actual average rainfall in mm recorded for the calendar month under consideration. 
Rn  = Average rainfall in mm for the calendar month as derived from existing rainfall records as stated in 

the Site Information. 
X  = 20mm 
For purposes of the Contract Nn, Rn and Nn shall have those values assigned to them in the table above 
based on figures from the WRC report 1994.  
 
If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn. 
 
The total extension of time shall be the algebraic sum of all monthly totals for the period under consideration, 
but if the total is negative the time for completion shall not be reduced due to subnormal rainfall. Extensions 
of time for part of a month shall be calculated using pro rata values of Nn and Rn. 
 
This formula does not take account flood damage which could cause further or concurrent delays and will be 
treated separately as far as extension of time is concerned. 
 
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the average in the 
number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall be considered to represent a 
fair allowance for variations from the average in the number of days during which the rainfall did not exceed 
10 mm but wet conditions prevented or disrupted work. 
 
For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point on the Site 
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and the Contractor shall at his own expense, take all necessary precautions to ensure that rain gauges 
cannot be interfered with by unauthorized persons. 

 
 
PS 9 SECURITY CLEARANCE OF PERSONNEL 

 
Service Providers to note that the Limpopo Department of Agriculture may require that Security Clearance 
investigations be conducted on any number of the service providers personnel. 
 
If so required, by the Limpopo Department of Agriculture, the service provider must remove personnel as 
indicated immediately and ensure that they have no access to the works or documentation or any other 
information pertaining the site.  
 
The Employer shall not be liable for any cost concerning the removal of personnel or the effect thereof on 
the execution of the work. 

 
PS 10 HEALTH AND SAFETY  
 
PS 10.1 General statement 
 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working environment 
and to direct all his activities in such a manner that his employees and any other persons, who may be 
directly affected by his activities, are not exposed to hazards to their health and safety.  To this end the 
Contractor shall assume full responsibility to conform to all the provisions of the Occupational Health and 
Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction 
Regulations 2003 issued on 18 July 2003 by the Department of Labour.  
 
For the purpose of this contract the Contractor is required to confirm his status as mandatory and 
employer in his own right for the execution of the contract by entering into an agreement with the Employer 
in terms of the Occupational Health and Safety Act in the form as included in section C1.5. 

 
PS 10.2 Health and Safety Specifications and Plans  
 

(a) Employer's Health and Safety Specification  

 The Employer's Health and Safety Specification is included in Section C3.3, Part E of the Tender 
documents as part of the Particular Specifications.  

 

(b) Service Providers Health and Safety Plan  

The service provider shall submit with the Tender his own documented Health and Safety Plan he 
proposes to be implement for the execution of the work under the contract. The Health and Safety Plan 
must at least cover the following: 

 
(i) a proper risk assessment of the works, risk items, work methods and procedures in terms of 

Regulations 7 to 28; 
(ii) pro-active identification of potential hazards and unsafe working conditions; 
(iii) provision of a safe working environment and equipment; 
(iv) statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 5); 
(v) monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 
(vi) details of the Construction Supervisor, the Construction Safety Officers and other competent 

persons he intends to appoint for the construction works in terms of Regulation 6 and other 
applicable regulations; and 

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in 
accordance with the Construction Regulations 2003. 

 
The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if 

necessary, before commencement of construction work. The Contractor will not be allowed to commence 
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work, or his work will be suspended if he had already commenced work, before he has obtained the 

Employer's written approval of his Health and Safety Plan.  

 
Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure 

to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time or 

standing time and related costs  

 
PS 10.3  Cost of compliance with the OHSA Construction Regulations 

 
The rates and prices Tendered by the Contractor shall be deemed to include all costs for conforming to the 
requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification 
as applicable to this contract. 
 
Should the Contractor fail to comply with the provisions of the Construction Regulations, he will be liable for 
penalties as provided in the Construction Regulations and in the Employer's Health and Safety Specification. 

 
PS 11 SUB-CONTRACTORS 
 

The Contractor shall have the right to cede any sub-contract under this contract to a subcontractor of his/her 
choice. 
 

PS 12 DEVIATION FROM CONSTRUCTION PROGRAMME 
 

The programme of work as required in terms of the “General Conditions of Contract 2nd edition (2010)” shall 
be submitted to the Engineer not later than fourteen days after the Commencement Date. 
 
The Contractor shall take into account the requirements of the Occupational Health and Safety Act, as well 
as the Construction Regulations in the drafting of the programme. 

 
The format shall not be in the form of a bar chart only, but shall also clearly indicate the anticipated quantity 
of work to be executed each month. The construction programme shall also clearly indicate the local and 
foreign labour to be utilised for the duration of the Contract. 
 
If during the progress of the work, the quantities of the work performed per month fall below the expected 
indicated in the Construction programme, or if the sequence of operation is altered, or if the programme is 
deviated from in any other way, the Contractor shall, within one week after being notified by the Engineer, 
submit a revised construction programme. 

 
Such a revised construction programme shall be based on the tempo of work achieved by the Contractor up 
to the date of revision. Any proposal to increase the tempo of work must be accompanied by positive steps 
to increase production by providing more labour and plant on site or by using the available labour and plant 
in a more efficient manner. 

 
Failure on the part of the Contractor to work according to the programme or revised programmes shall be 
sufficient reason for the Engineer to take steps as provided for in the “General Conditions of Contract – 2nd 
edition (2010)” 
 

PS 13 DELAY IN COMPLETION 
 

The Contractor shall organise the Works in such a manner that no delays occur. Delay due to faulty 
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other cause 
within the control of the Contractor will not be countenanced and full power is reserved by the Engineer to 
order the Contractor to expedite the work should the work, in the opinion of the Engineer, not progress in a 
satisfactory way. 

 
 

PS 14 SUPPLY OF MATERIALS 
 

All material to be used in the Works is to be supplied by the Contractor.  
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The Contractor shall ensure that the work is not delayed due to the lack of materials on Site, by placing 
orders for material required under this Contract as soon as possible. No extension of time will be allowed for 
any delay due to the supply of materials. 
 
Although the quantities have been carefully calculated, it must be considered as approximate only and the 
Contractor, before ordering any materials, should check the quantities required. The bill of quantities is 
provisional. 
 

PS 15 EXECUTION OF THE WORKS 
 
PS 15.1   Inspection by the Engineer 

 
No portion of the work shall be proceeded with until the Engineer or his representative has examined and 
approved the previous stage. If any work is covered or hidden from view before the Engineer or his 
representative has inspected the work, the Contractor shall at his own cost expose the covered or hidden 
work for inspection. The Contractor shall also be responsible for making good any work damaged during the 
uncovering. 

 
PS 15.2   Certificate of Completion 

 
When all the work under the Contract have been completed to the entire satisfaction of the Engineer, he will 
issue a certificate of completion to the Contractor informing the Contractor of the date the date at which the 
works are deemed to be completed and accepted by the Employer. 
 
The sureties provided by the Contractor for the fulfilment and completion of the Contract in terms of the Form 
of Agreement will be released upon the issue of the Certificate of Completion. 
 

PS 16 EXISTING SERVICES  
 

The Contractor shall make himself acquainted with the position of all existing services before any excavation 
or other work likely to affect the existing services is commenced.  
 
The Contractor will be held responsible for any damage to known existing services caused by or arising out 
of his operations and any damage shall be made good at his own expense. Damage to unknown services 
shall be repaired as soon as possible and liability shall be determined on site when such damage should 
occur. 

 
A provisional amount is included in the bill of quantities for the protection and/or shifting of services.  
 
Two weeks prior to commencing construction activities in a particular area, the Contractor shall also diligently 
enquire of local landowners as to whether there are any other known services which have not been shown on 
the drawings but which may be affected by the construction activities in that area, and any such services shall 
be brought to the attention of the Engineer immediately.  The contractor shall make provision in his programme 
for the location and/or shifting of services. 
 
The Contractor shall take note of the requirements of the standard specifications with regard to services. 

 

 
PS 17 LABOUR INTENSIVE SPECIFICATION 
 

PS 17.1 Labour intensive competencies of supervisory and management staff 

 
Contractors having a CIDB contractor grading designation of 2CE and higher shall only engage supervisory 
and management staff in labour intensive works who have either completed, or for the period 1 April 2004 to 
30 June 2006, are registered for training towards, the skills programme outlined in Table 1. 
 

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing director 
or managing member of a close corporation, as relevant, having a contractor grading designation of 1CE and 
2CE, shall have personally completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills 
programme for the NQF level 2. All other site supervisory staff in the employ of such contractors must have 
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completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills programme for, the NQF 
level 2 unit standards or NQF level 4 unit standards. 

 
Table 1: Skills programme for supervisory and management staff 
 

Personnel NQF 
level 

Unit standard titles Skills programme 
description 

Team leader / 
supervisor 

2 Apply Labour Intensive Construction Systems and 
Techniques to Work Activities 

This unit standard must be 
completed, and 

Use Labour Intensive Construction  Methods to 
Construct and Maintain Roads and Stormwater 
Drainage 

 
 
  any one of these 3 unit  
   standards  Use Labour Intensive Construction  Methods to 

Construct and Maintain Water and Sanitation Services 

Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures 

Foreman/ supervisor 4 Implement labour Intensive Construction Systems and 
Techniques 

This unit standard must be 
completed, and 

Use Labour Intensive Construction  Methods to 
Construct and Maintain Roads and Stormwater 
Drainage 

 
 
  any one of these 3 unit  
   standards  Use Labour Intensive Construction  Methods to 

Construct and Maintain Water and Sanitation Services 

Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures 

Site Agent / Manager 
(i.e. the contractor’s 
most senior 
representative that is 
resident on the site) 

5 Manage Labour Intensive Construction Processes Skills Programme against 
this single unit standard 

 

 
PS 17.2 Employment of unskilled and semi-skilled workers in labour-intensive works 
 
PS 17.2.1 Requirements for the sourcing and engagement of labour. 

 
Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be engaged 
strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour. 
 
The rate of pay set for a day task is 90% of the statutory daily wage applicable for the areas. 
 
Tasks established by the contractor must be such that: 
 

a) the average worker completes 5 tasks per week in 40 hours or less; and 
b) the weakest worker completes 5 tasks per week in 55 hours or less. 
 

The contractor must revise the time taken to complete a task whenever it is established that the time taken to 
complete a weekly task is not within the requirements of 5.2.1.3. 
 
The Contractor shall, through all available community structures, inform the local community of the labour 
intensive works and the employment opportunities presented thereby. Preference must be given to people 
with previous practical experience in construction and / or who come from households: 

a)   where the head of the household has less than a primary school education. 
b)   that has less than one full time person earning an income. 
c)    where subsistence agriculture is the source of income.  
d)    those who are not in receipt of any social security pension income 

 
The Contractor shall endeavour to ensure that the expenditure on the employment of temporary workers is in 
the following proportions: 
 

a)         60 % women; 
b)         20% youth who are between the ages of 18 and 25; and 
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c)         2% on persons with disabilities. 
 
PS 17.2.2  Specific provisions pertaining to SANS 1914-5  

 
Training of targeted labour  
 
a) The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour 

to master the basic work techniques required to undertake the work in accordance with the requirements 
of the contract in a manner that does not compromise worker health and safety. 

 
b) The cost of the formal training of targeted labour will be funded by the provincial office of the Department 

of Labour. This training should take place as close to the project site as practically possible. The contractor 
must access this training by informing the relevant provincial office of the Department of Labour in writing, 
within 14 days of being awarded the contract, of the likely number of persons that will undergo training 
and when such training is required. The employer must be furnished with a copy of this request. 

 
c) The contractor shall be responsible for scheduling the training of workers and shall take all reasonable 

steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if he/she 
is employed for 3 months or less and a minimum of ten (10) days if he she is employed for 4 months or 
more. 

 
d) The contractor shall do nothing to dissuade targeted labour from participating in training programmes. 
 
e) An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who 

attend formal training, in terms of d above. 
 
f) Proof of compliance with the requirements of b to e must be provided by the Contractor to the Employer 

prior to submission of the final payment certificate.  
 
 

PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 
 
B1 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER 

ADDITIONAL SPECIFICATIONS 
 

 In certain clauses in the standard, standardised and particular specifications, allowance is made for a choice 
to be specified in the project specifications between alternative materials or methods of construction, and for 
additional requirements to be specified to suit a particular contract.  Details of such alternative or additional 
requirements applicable to this contract are contained in this part of the project specifications.  It also contains 
the necessary additional specifications required for this particular contract. 

 

VARIATIONS TO REQUIREMENTS OF SPECIFICATIONS LISTED IN C3.1 
 
PSAA SABS 1200 A:  GENERAL (SMALL WORKS)  

 
PSA 4.2: Contractor’s Camp 
 

No housing is available for the Contractor’s employees and the Contractor shall make his own 
arrangements to house his employees and transport them to site. 

 
PSA 6.2 Degree of Accuracy 
 
 A Degree of Accuracy II shall be applicable for the construction of the various portions of the Works. 
 
PSC SABC 1200 C: SITE CLEARANCE 

 
PSC 3.1 Disposal of Material 
 

Disposal areas are not available on site.  The Contractor shall locate his own disposal areas and shall 
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remove and cart away any accumulation of material generated by his construction activities and not 
required for further use in the Works.  The cost of loading, carting away and disposing of material 
shall be deemed to have been included in the excavation rates. 
 
Care should be taken during clearing that no significant amounts of topsoil are being removed and 
pushed into windrows.  Should that be found, contractor will move such topsoil back at his own cost. 
 

PSDA: SABS 1200 DA: EARTHWORKS (SMALL WORKS) 

 
PSD 3 Classification for Excavation Purposes 
 

Delete Sub-Clause 3.1 and substitute the following: 
 
Excavation shall mean excavating in all kinds of material met with the exception only of “Rock” as 
hereinafter defined and shall include for the grubbing up and clearing away of all old foundations, 
footings, manholes, drains, paving, etc, that may be encountered; and not claim by the Contractor in 
respect of such items will be allowed unless specified in the Schedules of Quantities. 

 
PSD 3.1.3 Rock 
 

 “Rock” shall mean hard un-decomposed boulders exceeding one cubic meter each in volume and 
such hard stone occurring in bulk, banks or ledges, that practical excavation would require the use 
of explosives or drilling, wedging and splitting.  Explosives may only be used if written permission 
has been obtained from the Engineer and there is no guarantee given or implied that this permission 
will be given. 
 
Should the Contractor consider that any excavations encountered are in “rock” he shall immediately 
notify the Engineer in writing.  Failing such notification, the excavations will be assumed to be in 
accordance with Clause PSD3 and will be measured and paid for accordingly. 
 
The Engineer shall be the sole judge as to the classification of materials encountered in the 
excavations. 

 
 
PSGA: SABS 1200 GA: CONCRETE (SMALL WORKS) 
 
PSGA 5.1.2: Welding 
 
 Welding of reinforcement and steel pipes is permitted. 
 
PSGA 5.4.1.6 Ready mixed concrete 
 
 Use of ready-mixed concrete is permitted, and the manufacturer’s quality control system will be 

acceptable. 
 
PSGA 5.4.7 Concrete Curing 
 
 Where suitable water for curing of the concrete is not readily available, the contractor is to allow for 

the use of an approved curing compound. 
 
PSH SABS 1200 H: STRUCTURAL STEELWORKS  
 
PSH 3.1 Materials: Structural Steel 
 
 The various grades of steel to be used in the works are shown on the drawings. 
 
PSH 5.1.2 Drawings and Shop Details 
 
 The Contractor shall be responsible to prepare shop drawings which will be issued to the Engineer 

for approval. 
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C3.3 PARTICULAR SPECIFICATIONS 
 

PART D:  Environmental Management 

PART E:  OHSA 1993 Health & Safety 
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      LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

THE APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF FENCE AT 

MARA RESEARCH STATION FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 

RURAL DEVELOPMENT  

 
C3.3 PARTICULAR SPECIFICATIONS 
 

In addition to the Standardised and Project Specifications the following Particular Specifications shall apply to this 

contract and are bound in hereafter. 

PART D:  Environmental Management  

PART E:  OHSA 1993 Health & Safety 
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C5. OPERATION AND MAINTENANCE MANUALS  

 
The contractor prior to commissioning shall provide three copies of the Operation and Maintenance 

Manual.  These manuals shall be of a standard acceptable to the Engineer and shall be subject to his 

approval.  At least one set of manuals shall contain original copies. 

 

 

Manuals shall be in English, shall be easy to use, practically and neatly presented, bound between plastic 

protected covers, clearly titled, well indexed and sectionalised and specifically applicable to the equipment 

supplied.  Where standard manuals are used these shall be marked up to be unambiguously applicable to 

the equipment supplied.  Drawings shall be held in plastic envelopes in the manual. 

 

The manuals must contain the following: 

 

a) A description of the equipment supplied giving full details of name, manufacturer, model number, 

size design duty and design and performance data.  This shall, inter alia, include the information 

called for in the Pump and Motor Data Forms – part of the bill of quantities. 

 

b) Descriptive and technical literature including clear and comprehensive performance curves 

specifically applicable to the equipment supplied. Re Pump curves and test certificates) 

 

c) Operating instructions supported by drawings, flow diagrams, explanatory sketches etc as may be 

necessary and including details of control and protection systems incorporated, and safety 

precautions which must be observed. 

 

d) Dimensional arrangement and layout drawings. 

 

 

e) A comprehensive lubricating schedule covering all equipment supplied with full details of 

recommended lubricants, initial fill lubricants used, capacities and lubrication periods. 

 

f) A comprehensive schedule of routine maintenance with timelines, for all equipment supplied. 

 

g) Assembly and disassembly instructions, supported by clear assembly and/or exploded view 

drawings. 

 

h) A comprehensive spare list for the equipment, complete referenced cross sectional drawings and 

indicating recommended spares.  All information required for the ordering of spares to be given 

including manufacturer’s part numbers, supplier's name and all identification information. 

 

i) Electrical circuit drawings. 

 

j) Copies of all Test Certificates.  

 

k) Documents, information and charts providing a full record of the results of the Tests on Completion. 

C6. INSPECTION AND TESTING 

C6.1 GENERAL 

 
a) The equipment supplied under this Contract shall be subject to inspection by the Engineer or his 

Nominated Agent at all stages of manufacture. 

 

b) The tests and commissioning procedure laid down below and such additional tests as the Engineer 

may reasonably require to prove compliance with the Specification shall be carried out at the 

Contractor's Works and at Site. 
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c) The Contractor shall give reasonable notice of time and place in writing to enable the Engineer to 

inspect and witness tests of materials and equipment.  He shall provide the Engineer with facilities 

for witnessing these tests and for any additional tests or inspection of any portion of the Works as 

required by the Engineer.  

 

d) The Contractor shall at his own cost render all assistance and supply all labour appliance and any 

other materials as the Engineer may require to check the setting out, measure up and inspect any 

portions of the Works at any stage during fabrication, construction, erection or painting.  During such 

operations the Contractor shall if required suspend any or all of the Works without having claim for 

loss or damage as a result thereof. 

 
 

e) The testing of the plant (or a part thereof) supplied under this Contract shall be carried out through 

its full operating range (or part thereof) as required by the Engineer. All such tests and inspections 

and the necessary inspection facilities shall be provided at the Contractor's expense. 

 

f) At the commencement of and during the whole of Commissioning and Testing Periods, the 

Contractor shall have available on site all essential spares and tools considered necessary to enable 

repair work of defective parts to be carried out immediately in the event of a breakdown. 

 
 

g) The Contractor shall be responsible for the proper operation and maintenance of the plant 

throughout the period of the tests. 

 

h) Acceptance by the Engineer of any plant item, following such inspection or tests, shall not relieve 

the Contractor of any obligations under this Contract. 

C6.2 TESTING BEFORE DELIVERY 

 

a) All items of plant are subject to inspection at the manufacturer's works before despatch. 

 

b) Materials, components and electric motors shall be tested for compliance with relevant British or 

South African standards and certificates submitted in triplicate. 

C6.3 TESTING AT SITE 

 
a) Welds 

 

Welds shall be tested as required by the relevant Code of Practice. 

 

Where the test pressure specified for individual items of equipment is less than the test pressure 

specified for the connecting pipe line the equipment shall be disconnected for the test and suitable 

make-up lengths of pipe work or plugged connections shall be installed to enable the pipe line tests 

to be carried out. 

 

b) Draining and cleaning 

 

Upon completion of the pressure test on a section of pipe work the water used for testing shall be 

drained away as quickly as possible to remove as much dirt and dross.  After completion of a pipe 

work circuit the circuit shall be flushed through to remove all pipe scale, dross and similar material. 

 

The Contractor shall provide all necessary connections, by-pass pipes, temporary strainers, 

temporary make-up pieces, to enable the systems to be drained and cleaned. 

d. Alignment 

 

Alignment checks of all driven machinery are required and shall be witnessed by the Engineer and 

the results recorded. 
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e. Controls 

 

All automatic control functions, alarm and safety cut-out devices shall be tested by operational or 

simulated tests and set-points and calibrations set and their settings recorded, all in the presence 

of the Engineer. 

 

f. Performance Tests 

 

Tests shall be carried out on all plant items to check that they are capable of their rated performance. 

   

Each test shall be witnessed by the Engineer and a signed certificate of approval shall be issued by 

the Engineer upon completion of the tests to his satisfaction. 

C6.4 TESTS ON COMPLETION 

 
During completion of the balancing and commissioning of equipment the plant shall be brought into 

normal operation and the final adjustments of the equipment shall be made. 

 

Thereafter the Tests on Completion in terms of the Conditions of Contract shall be carried out to ensure 

that the plant will fulfil the functions for which it has been designed. 

 

Such tests shall include the following: 

 

a)   Simulated tests for all alarm and safety cut out equipment to prove the operation of the equipment. 

 

b)   Simulation tests on automatic controls to prove the ability of the controls to correct the conditions 

outside the required design parameters needs to be done by the Contractor. The tests shall be 

carried out by manually changing the desired values to produce an incorrect condition and then re-

setting the controls to the design conditions and checking the operation of valves, etc, to restore 

the design conditions. 

 

The Contractor shall provide all necessary temporary measuring and recording equipment.  The 

equipment shall be of a type generally used for this type of testing and shall be to the approval of the 

Engineer.  All instruments shall be accurately calibrated before the tests begin. 

 

On completion of the whole of the tests and when the Contractor is satisfied that the entire plant is 

operating satisfactorily and will fulfil the function for which it has been supplied, he shall submit to the 

Engineer triplicate copies of all test records and charts together with reports on all the tests called for 

in this Specification.   

 

The Engineer shall reserve the right to ask for any reasonable additional tests or for the repetition of 

previous tests in order to prove that the operation of the plant is satisfactory and in accordance with the 

Specification and Drawings. 

 

C6.5 TEST CERTIFICATES 

 
The Contractor shall provide three copies of test certificates for the installed pumps and materials and 

equipment specified for testing.  Further copies are to be bound into the manuals to be supplied. 
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PART D: ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 

D.1 General 

 

 In order to ensure that the construction works is carried out in an environmentally sensitive matter, strict 

compliance to the Environmental Management Plan (EMP) guidelines is required.  The purpose of the 

EMP is to: 

 

 Encourage good management practices through planning and commitment to environmental 
issues, 

 Provide rational and practical environmental guidelines to: 
i. Minimise disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

 Adopt the best practicable means available to prevent or minimise adverse environmental 
impact, 

 Develop waste management practices based on prevention, minimisation, recycling, treatment 
or disposal of wastes, 

 Train employees and contractors with regard to environmental obligations. 
 

D.2  Training and Induction of Employees 
 

 The Contractor has a responsibility to ensure that all those people involved in the project are 
aware of and familiar with the environmental requirements for the project (this includes sub-
contractors, casual labour, etc.).  The EMP shall be part of the terms of reference for all 
contractors, sub-contractors and suppliers. 

 
D.3 Complaints Register and Environmental Incident Book 

 
Any complaints received by the project team from the public will be recorded.  The complaint should be 
brought to the attention of the site manager, who will respond. 
 
The following information must be recorded: 

 Time, date and nature of the complaint, 

 Type of communication (telephone, letter etc), 

 Name, contact address and telephone number of the complainant, 

 Response and investigation undertaken and 

 Actions taken and by whom. 
 
All complaints received will be investigated and a response give to the complainant within 14 days. 
 

All environmental incidents occurring on the site will be recorded.  The following information will be 
provided: 
 

 Time, date, location and nature of the incident, 

 Actions taken and by whom. 
 

D.4 Site Cleanliness and Neatness 
   

 Location of a construction camp is to be approved by the Engineer and is to be restored to its 
previous condition after completion of construction. 

 The construction camp should preferably be fenced with a 1.8m bonnox fence or similar 
approved. 

 All materials, equipment, plant and vehicles must be stored within the construction camp. 

 A dedicated area must be made available for construction staff to change and store their 
personal belongings. 
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D.5 Access 
 

 Access to existing roads, schools, buildings, shop and residential properties must not be 
impeded during construction. 

 Access roads utilised by the Contractor must be maintained in good condition. 
 

D.6 Borrow Pits 
 

 Mining authorisations (permits) for borrow pits must be obtained from the Department of 
Minerals and Energy (DME) in consultation with the Department of Water Affairs and Forestry 
(DWAF). 

 Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage. 

 Borrow pits must be rehabilitated after use in accordance with the requirements of DME and 
DWAF. 

 
D.7 Dust Control / Air Quality 
 

 Dust suppression measures must be implemented during construction by ensuring that all 
surfaces prone to dust generation are kept damp (e.g. use of water tanker). 

 Ensure that vehicles and equipment are in good working conditions and that emissions are not 
excessive. 

 Ensure that vehicles and equipment are in good working conditions and that emissions are not 
excessive. 

 Special care must be taken in areas where the route passes close to schools and residential 
areas. 

 The speed of construction vehicles must be reduced. 
 

D.8 Fauna 
 

 Contractor staff may not chase, catch or kill animals encountered during construction. 
 

D.9 Fire Prevention and Control 
 

 Smoking is prohibited in the vicinity of flammable substances. 

 The contractor must ensure that fire-fighting equipment is available on site, particularly where 
flammable substances are being stored or used, and that construction staff are aware of where 
it is kept and how it is operated. 

 Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to 
adjacent property owner’s lands. 

 
D.10 Grave sites 
 

 Gravesites in close proximity to the road must not be disturbed during construction. 
 
 

D.11 Materials Handling and Spills Management 
 

 Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be 
stored in a designated area at the campsite. 

 The storage containers/facilities (including any diesel/petrol tanks) must be placed on an 
impermeable surface and surrounded by a bund wall, in order to ensure that accidental 
spillage does not pollute the environment. 

 Workers must at all times be made aware of the health and safety risks associated with any 
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with 
appropriate protective clothing/equipment in case of spillages or accidents. 

 Ensure all staff and contractors undergo relevant training in the maintenance of equipment to 
prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals. 

 Any spill of potentially hazardous materials must be cleaned up immediately (Potentially 
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc). 

 The area of contaminated soil or spill must be deposited into the hazardous waste 
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container(s). 

 The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. 

 The absorbent must be stored in a designated area and be available for inspection. 

 All spills are to be recorded in the environmental incident book. 
 

D.12 Noise 
 

 Noise generating activities must be restricted to between 07h00 and 17h00 Monday to Friday, 
unless otherwise approved by the appropriate competent person in consultation with adjacent 
landowners/affected persons. 

 All equipment, vehicles and machinery must be in good working conditions and be equipped 
with sound mufflers if necessary. 

 Construction staff must be trained and made aware of not creating unnecessary noise such as 
hooting and shouting. 

 
D.13 Pollution Control 
 

 Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 
substances must be avoided. 

 All construction vehicles are to be maintained in good working order so as to prevent soil or 
water pollution from oil, fuel or other leaks, and to reduce noise pollution. 

 
D.14 Rivers and Streams 
 

 During construction of bridge structures, there must be no obstruction of the water flow of 
rivers and streams. 

 Excavated material must not be stockpiled on or near riverbanks, in order to prevent 
sedimentation occurring. 

 Erosion control measures must be employed both during and after construction. 

 No impediments to natural surface water flow, other than approved erosion control measures, 
must occur. 

 
D.15 Safety 
 

 Safety measures, such as detour signs, must be implemented during construction to ensure 
the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of 
construction work. 

 Special care must be taken in the vicinity of schools to ensure the safety of children wishing to 
cross the road under construction. 

 The relevant signage (e.g. speed control signs) must be erected alongside the road during the 
operation phase in order to control traffic. 

 Accommodation must be made for pedestrian pathways alongside the road during the 
construction and operation phases. 

 
D.16 Soil Management 
 

 Storm water drainage pipes must be installed alongside the road in all areas susceptible to soil 
erosion. 

 Erosion should be minimised by the construction of meadow drains and the planting of 
indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater. 

 

 Spoil from cuts may be used in existing erosion galleys. 

 Stone pitching and gabions should be constructed at pipe culvert outlets. 

 Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should 
be removed together with the contaminated soil. 

 

 If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill.  
The contaminated soil should be disposed of in an appropriate container, depending on its 
classification. 

 Servicing and re-fuelling of vehicles must only be carried out at construction camp. 
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D.17 Worker Conduct 
 

Code of Conduct for Construction Personnel: 
 

 Do not leave the construction site untidy and strewn with rubbish which will attract animal 
pests. 

 Do not set fires. 

 Do not cause any unnecessary, disturbing noise at the construction camp/site or at any 
designated worker collection/drop off points. 

 Do not drive a construction-related vehicle under the influence of alcohol. 

 Do not exceed the national speed limits on public roads or exceed the recommended speed 
limits on the site. 

 Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles 
must be reported and repaired as soon as possible). 

 Do not litter along the roadsides, including both the public and private roads. 

 Do not pollute any water bodies (whether flowing or not). 

 No member of the construction team is allowed to enter the areas outside the construction site. 
 

D.18 Traffic Disturbances and Diversions 
 

 Any traffic diversions must be undertaken with the approval of all relevant authorities and in 
accordance with all relevant legislation. 

 Wherever possible, traffic diversion must only take place on existing disturbed areas and 
remain within the existing road reserve. 

 Traffic diversion routes must be rehabilitated after use. 
 

D.19 Vegetation 
 

 Only vegetation falling directly on the route must be removed where necessary. 

 Alien vegetation within the road reserve must be eradicated, and management measures must 
be implemented for future control of these species. 

 Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during 
construction must be replaced with indigenous vegetation after construction has been 
completed. 

 
D.20 Waste Management 
 

 All general, non-hazardous waste must be placed in a skip container and disposed of at a 
registered waste disposal site. 

 The container is to ensure that the portable toilet facilities at the campsite are properly 
maintained and in working order. 

 No disposal, or leakage, of sewage must occur on or near the site. 

 All hazardous waste (e.g. oil, plant empty lime bags, contaminated wash water, etc) must be 
stored in leakproof containers and disposed of a registered hazardous waste disposal site. 

 The contents of waste storage containers must, under no circumstances, be emptied to the 
surrounding area.  In general, littering, discarding or burying of any materials is not allowed on 
site or along the route. 

 Adequate waste receptacles must be available at strategic points around the construction 
camp and site for all domestic refuse and to minimise the occurrence of littering. 

 Concrete rubble must be collected and disposed of as directed by the Project Manager.  

 Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete 
packets etc) on completion of the day’s work. 

 Any spill around the container(s) should be treated as per Section C11 and C16. 
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PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 
 

E1 SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his control 
and for all other persons entering the site of works. 
 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 
Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes and 
specifications referred to in the said Construction Regulations. 
 
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the Contractor 
as mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with 
all provisions of OHSA 1993 and the Construction Regulations 2003. 
 
This safety specification and the Contractor’s own Safety Plan as well as the Construction Regulations 
2003, shall be displayed on site or made available for inspection by all workers, employees, inspectors 
and any other persons entering the site of works. 
 
The following are possible risks associated with this project: 
  
▪ Working with electrically powered equipment in the pump stations, with potential for electrical shock 

and fire. 
▪ Working on the side of the tar road with the necessity of persons and equipment having to cross the 

road in face of oncoming traffic.   
▪ Erection of travelling gun, with potential of electrical shock due to faulty electrical installations etc. 
▪ Dusty conditions resulting from land clearing and preparation activities. 
▪ Possibility of lightning strikes when electrical storms are prevalent during the summer months. 
▪ Possibility of runaway veld fires resulting from burning of de-bushed vegetation. 
▪ Potentially dangerous existing services, i.e. gas lines, water and sewage mains, electrical high voltage 

cables, buried and overhead 
▪ Deep excavations in soils requiring shoring or reducing of slopes 
▪ Blasting of hard rock or demolition of concrete 
▪ High pressure during testing of the pipe lines, which could result in potentially dangerous situations 

in the event of the pipeline or fittings failing 
▪ Movement of construction vehicles on site, taking into consideration steep slopes, other traffic and 

existing services 
▪ Exposure to possible injuries due to mishandling or failure of power and hand tools 
▪ Non-conformance to specifications with regards to fasteners and materials 
▪ Risks related to general safety and security on site 
 
Additional risks may arise from specific methods of construction selected by the Contractor which are not 
necessary covered in the above. 
 

E2 DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
(a) Employer” where used in the contract documents and in this specification, means the Employer as 

defined in the General Conditions of Contract and it shall have the exact same meaning as “client” 
as defined in the Construction Regulations 2003.   “Employer” and “client” is therefore 
interchangeable and shall be read in the context of the relevant document. 

 
(b) “Contractor” wherever used in the contract documents and in this specification, shall have the same 

meaning as “Contractor” as defined in the General Conditions of Contract.
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In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 
 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 
without derogating from his status as an employer in his own right. 

 
(c) “Engineer” where used in this specification, means the Engineer as defined in the General 

Conditions of Contract.   In terms of the Construction Regulations the Engineer may act as agent on 
behalf of the Employer (the client as defined in the Construction Regulations). 

 
 
E3 TENDERS 
 

The Contractor shall submit the following with his tender: 
 
(a) a documented Health and Safety Plan as stipulated in Regulation 5 of the Construction Regulations.   

The Safety Plan must be based on the Construction Regulations 2003 and will be subject to approval 
by the Employer; 

 
(b) a declaration to the effect that he has the competence and necessary resources to carry out the work 

safely in compliance with the Construction Regulations 2003; 
 
(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety 

measures envisaged in the Construction Regulations. 
 
(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not 

be able to carry out the work under the contract safely in accordance with the Construction 
Regulations. 

 
 

E4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

After award of the contract, but before commencement of construction work, the Contractor shall, in terms 
of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work 
is involved: 

 
(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 
(b) the use of explosives; 
(c) construction work that will exceed 30 days or 300 person-days; 
(e) excavation work deeper than 1,0m; or 
(f) working at a height greater than 3,0m above ground or landings. 
   
The notification must be done in the form of the pro forma included under Section 9 (Forms to be 
completed by Successful Tenderer) of the tender document. 
 
A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Engineer, employees and persons on site.  
 

E5 RISK ASSESSMENT 
 

Before commencement of any construction work during the construction period, the Contractor shall have 
a risk assessment performed and recorded in writing by a competent person.   (Refer Regulation 7 of the 
Construction Regulations 2003). 
 
The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 
execution of the work under the contract, and it shall include a documented plan of safe work procedures 
to mitigate, reduce or control the risks and hazards identified. 
 
The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be 
monitored and reviewed periodically by the Contractor. 
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E6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 

E6.1 Health and Safety plan 
 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in 
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 
sections thereof.    The Contractor shall ensure that all subcontractors and employees are committed to 
the implementation of his Safety Plan. 

 
E6.2 Health and safety induction training 

 
The Contractor shall ensure that all employees under his control, including subcontractors and their 
employees, undergo a health and safety induction training course by a competent person before 
commencement of construction work.   No visitor or other person shall be allowed or permitted to enter 
the site of the works unless such person has undergone health and safety training pertaining to hazards 
prevalent on site.    
 
The Contractor shall ensure that every employee on site shall at all times be in possession of proof of 
the health and safety induction training issued by a competent person prior to commencement of 
construction work. 

 
 

E7. APPOINTMENT OF SAFETY PERSONNEL 
 

E7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 
performance of the construction work. 
 
He may also have to appoint one or more competent employees to assist the construction supervisor 
where justified by the scope and complexity of the works. 

 
E7.2 Construction safety officer 

 
Taking into consideration the size of the project and the hazards or dangers that can be expected, the 
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by 
the Inspector of the Department of Labour.   The Safety Officer shall have the necessary competence 
and resources to perform his duties diligently. 
 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction 
safety officer appointed after award of the contract. 

 
E7.3 Health and safety representatives 

 
In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of 
the Act for the execution of the contract, shall appoint a health and safety representative whenever he 
has more than 20 employees in his employment on the site of the works.   The health and safety 
representative must be selected from employees who are employed in a full-time capacity at a specific 
workplace. 
 
The number of health and safety representatives for a workplace shall be at least one for every 100 
employees. 
 
The function of health and safety representative(s) will be to review the effectiveness of health and safety 
measures, to identify potential hazards and major incidents, to examine causes of incidents (in 
collaboration with his employer, the Contractor), to investigate complaints by employees relating to health 
and safety at work, to make representations to the employer (Contractor) or inspector on general matters 
affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. on a regular 
base, to participate in consultations with inspectors and to attend meetings of the health and safety 
committee. 
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E7.4 Health and safety committee 

 
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one 
or more health and safety committee(s) where there are two or more health and safety representatives 
at a workplace.   The persons selected by the Contractor to serve on the committee shall be designated 
in writing.  
 
The function of the health and safety committee shall be to hold meetings at regular internals, but at least 
once every three months, to review the health and safety measures on the contract, to discuss incidents 
related to health and safety with the Contractor and the inspector, and to make recommendations 
regarding health and safety to the Contractor and to keep record of recommendations and reports made 
by the committee. 

 
E7.5 Competent persons 

 
In accordance with the Construction Regulations the Contractor has to appoint in writing competent 
persons responsible for supervising construction work on each of the following work situations that may 
be expected on the site of the works. 

 
(a) Risk assessment and induction training as described in Regulation 7 of the Construction  

Regulations; 
(b) Fall protection as described in Regulation 8; 
(c) Formwork and support work as described in Regulation 10; 
(f) Excavation work as described in Regulation 11; 
(g) Demolition work as described in Regulation 12; 
(h) Scaffolding work as described in Regulation 14; 
(i) Suspended platform operations as described in Regulation 15; 
(j) Material hoists as described in Regulation 17; 
(k) Batch plant operations as described in Regulation 18; 
(l) Explosive powered tools as described in Regulation 19; 
(m) Cranes as described in Regulation 20; 
(n) Construction vehicle and mobile plant inspections on a daily basis by a competent person as 

described in Regulation 21(1); 
(o) Control of all temporary electrical installation on the construction site as described in Regulation 22; 
(p) Stacking and storage on construction sites as described in Regulation 26; and 
(q) Inspections of fire equipment as described in Regulation 27. 
 
A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time the 
construction work on all the work situations for which he has been appointed. 
 
The appointment of competent persons to supervise parts of the construction work does not relieve the 
Contractor from any of his responsibilities to comply with all requirements of the Construction Regulations. 

 
E8. RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, 
trade union officials and subcontractors and employees.   The following records and registers must be 
kept on site and shall be available for inspection at all times. 

 
(a) A copy of the OHSA 1993 Construction Regulations 2003; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 
(d) A copy of the Notification of Construction Work (Regulation 3); 
(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety Officer 

(Regulation 6(7)); 
(f) A copy of the risk assessment described in Regulation 7; 
(g) A full protection plan and the corresponding records of evaluation and training of employees working 

from elevated positions as described in Regulation 8; 
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(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support work 
structures (Regulation 10(d)) must be kept on site; 

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 
(Regulation 11(3)(h)); 

(j) A copy of the certificate of the system design for suspended platforms (Regulation 15(3)); 
(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass 

load, which may be carried at any one time by material hoists (Regulation 7(5)); 
(l) Maintenance records of material hoists and inspection results must be kept in a record book to be 

kept on site (Regulation 17(8)); 
(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 18(9)); 
(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 

powered tool is used (Regulation 19(2)); 
(o) A register for recording of findings by the competent person appointed to inspect construction vehicles 

and mobile plant (Regulation 21(1)(j)). 
 
E9. CONTRACTORS RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act 
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect of 
the contract.   The Contractor is therefore responsible for all the duties and obligations of an employer as 
set out in the Act (OHSA 1993) and the Construction Regulations 2003. 
 
Before commencement of work under the contract, the Contractor shall enter into an agreement with the 
Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration.  
 
The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2003, and 
are not repeated in detail but some important aspects are highlighted hereafter, without relieving the 
Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 
 
(a) Contractor’s position in relation to the Employer (Client) (Regulation 4) 
 
 In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the 

Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act 
and the Regulations are met and complied with. 

 
(b) The Principal Contractor and Contractor (Regulation 5) 
 

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle Contractor 
as defined in the Construction Regulations, and he shall comply with all the provisions of 
Regulation 5. 

 
Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms 
of the appointment in respect of health and safety.   An independent subcontractor shall however 
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented 
health and safety plan before commencement of the subcontract.   In the absence of such a health 
and safety plan the subcontractor shall undertake in writing that he will comply with the 
Contractor’s safety plan, the health and safety specifications of the Employer and the Construction 
Regulations 2003. 

 
(c) Supervision of construction work (Regulation 6) 
 

The Contractor shall appoint the safety and other personnel and employees as required in terms of 
Regulation 6 and as set out in paragraph 7 above.   Appointment of those personnel and 
employees does not relieve the Contractor from any of the obligations under Regulation 6. 
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(d) Risk assessment (Regulation 7) 
 

The Contractor shall have the risk assessment made as set out in paragraph 7 above before 
commencement of the work and it must be available on site for inspection at all times.   The 
Contractor shall consult with the health and safety committee or health and safety representative(s) 
etc. on a regular basis to ensure that all employees, including subcontractors under his control, are 
informed and trained by a competent person regarding health hazards and related work 
procedures. 
 
No subcontractor, employee or visitor shall be allowed to enter the site of works without prior 
health and safety induction training, all as specified in Regulation 7. 

 
(e) Fall protection (Regulation 8) 
 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the 
Construction Regulations. 

 
(f) Structures (Regulation 9) 
 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to 
comply with all the specifications, project specifications and drawings related to the structures, 
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient 
design standards on which the specifications and the drawings are based. 
 
In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction 
Regulations. 

 
(g) Formwork and support work (Regulation 10) 
 

The Contractor will be responsible for the adequate design of all formwork and support structures by 
a competent person. 
 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in 
formwork, shall be carefully examined and checked for suitability by a competent person. 
 
The provisions of Regulation 10 of the Construction Regulations shall be followed in every detail. 

 
(h) Excavation work (Regulation 11) 
 

It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction Regulations 
to the letter as unsafe excavations can be a major hazard on any construction site.   The Contractor 
shall therefore ensure that all excavation work is carried out under the supervision of a competent 
person, that inspections are carried out by a Professional Engineer or Technologist, and that all work 
is done in such a manner that no hazards are created by unsafe excavations and working conditions. 
 
Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 11 of the Construction Regulations. 

 
(i) Demolition work (Regulation 12) 
 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 12 of the Construction Regulations.   The fact that a competent person 
has to be appointed by the Contractor does not relieve the Contractor from any of his responsibilities 
in respect of safety of demolition work. 
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(j) Tunnelling (Regulation 13) 
 

The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved. 
 
(k) Scaffolding (Regulation 14) 
 

The Contractor shall ensure that all the provisions of Regulation 14 of the Construction Regulations 
are complied with.  [Note:  Reference in the Regulations to “Section 44 of the Act” should read 
“Section 43 of the Act”]. 

 
(l) Suspended platforms (Regulation 15) 
 

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that 
copies of the system design issued by a Professional Engineer are submitted to the Engineer for 
inspection and approval.   The Contractor shall appoint competent persons as supervisors and 
competent scaffold erectors, operators and inspectors and ensure that all work related to suspended 
platforms are done in accordance with Regulation 15 of the Construction Regulations. 

 
(m) Boatswain’s chains (Regulation 16) 
 

Where boatswain’s chains are required on the construction site, the Contractor shall comply with 
Regulation 16. 

 
(n) Material Hoists (Regulation 17) 
 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the letter. 
 
(o) Batch plants (Regulation 18) 
 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, 
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and 
employees are strictly held to the provisions of Regulation 18.   The Contractor shall ensure that the 
General Safety Regulations (Government Notice R1031 of 30 May 1986), the Driven Machinery 
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations 
(Government Notice R2271 of 11/10/1995) are adhered to by all involved. 
 
In terms of the Regulations, records of repairs and maintenance shall be kept on site. 

 
(p) Explosive powered tools (Regulation 19) 
 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all 
safety provisions of Regulation 19 are complied with. 
 
It is especially important that warning notices are displayed and that the issue and return of cartridges 
and spent cartridges be recorded in a register to be kept on site. 

 
(q) Cranes (Regulation 20) 
 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be 
complied with. 

 
(r) Construction vehicles And mobile plant (Regulation 21 
 

The Contractor shall ensure that all construction vehicles and plant are in good working condition 
and safe for use, and that they are used in accordance with their design and intended use.   The 
vehicles and plant shall only be operated by workers or operators who have received appropriate 
training, all in accordance with all the requirements of Regulation 21. 
 
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and 
the findings must be recorded in a register to be kept on site. 
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(s) Electrical installation and machinery on construction sites (Regulation 22) 
 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 
August 1993).   Before commencement of construction, the Contractor shall take adequate steps to  
ascertain the presence of, and guard against dangers and hazards due to electrical cables and 
apparatus under, over or on the site. 
 
All temporary electrical installations on the site shall be under the control of a competent person, 
without relieving the Contractor of his responsibility for the health and safety of all workers and 
persons on site in terms of Regulation 22. 

 
(t) Use of temporary storage of flammable liquids on construction sites (Regulation 23) 
 

The Contractor shall comply with the provisions of the General Safety Regulations (Government 
Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of the Construction 
Regulations to ensure a safe and hazard-free environment to all workers and other persons on site. 

 
(u) Water environments (Regulation 24) 
 

Where construction work is done over or in close proximity to water, the provisions of Regulation 24 
shall apply. 

 
(v) Housekeeping on Construction sites (Regulation 25) 
 

Housekeeping on all construction sites shall be in accordance with the provisions of the environment 
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions 
of Regulation 25 of the Construction Regulations. 

 
(w) Stacking and storage on construction sites (Regulation 26) 
 

The provisions for the stacking of articles contained in the General Safety Regulations (Government 
Notice R1031 of 30 May 1986) as well as all the provisions Regulation 26 of the Construction 
Regulations shall apply. 

 
(x) Fire precautions on construction sites (Regulation 27) 
 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 
October 1987) shall apply. 
 
In addition the necessary precautions shall be taken to prevent the incidence of fires, to provide 
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with 
Regulation 27 of the Construction Regulations.  

 
(y) Construction welfare facilities (Regulation 28) 
 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 
(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 28 of the 
Construction Regulations. 

 
(z) Non-compliance with the Construction Regulations 2003 
 

The foregoing is a summary of parts of the Construction Regulations applicable to all construction 
projects. 
 
The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the 
Construction Regulations applicable to the contract under consideration are complied with to the 
letter. 
 
Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in 
Regulation 30, he will be guilty of an offence and will be liable, upon conviction, to the fines or 
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  Contract Data 

imprisonment as set out in Regulation 30. 
 
The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted 
in any proceedings related to non-conformance to the Act and the Regulations. 

 
 

E10. MEASUREMENT AND PAYMENT 
 

E10.1 Principles 
 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make provision 
in their tenders for the cost of all health and safety measures during the construction process.  All 
associated activities and expenditure are deemed to be included in the Contractor’s tendered rates and 
prices. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be 
members of the Contractor’s personnel, and no additional payment will be made for the appointment 
of such safety personnel. 
 

(b) Records and Registers 
 
The keeping of health and safety-related records and registers as described in 8 is regarded as a normal duty of the 

Contractor for which no additional payment will be considered, and which is deemed to be included in the Contractor’s 

tendered rates and prices. 
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PART C 4:  SITE INFORMATION 

 

C4.1:  LOCALITY PLAN 

 

 
Locality Map showing the location of the Mara Research Station 

 
              BACKGROUN 
 

 Mara Research Station is a Research Centre of the Limpopo Department of Agriculture and Rural     
Development that specializes in Animal Science Research among other things. A portion of the farm has 
been affected by the validation of Muengedzi Community land claim, resulting in the need for re-
demarcation of the farm. 

 
             Site Location and MARA RESEARCH STATION 
 

Mara Research Station is situated on the sand river and Makhado air force base, on the farm WAERKUM 302 

LS, approximately 110km northeast of Polokwane or 48km northeast of Mogwadi, district of Vhembe, in the 

Limpopo Province. 

From the N1, take a turn towards Makhado Air force base, pass the Air force bass and proceed on the gravel 

road. Pass the sand river bridge and turn into Mara Research Station. 

 

Site coordinates 23° 8'42.67"S & 29°33'26.32"E 
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MATERIAL SPECIFICTION

ITEM 1: CAPPED STRAINING, GATE, BEND END AND INTERMEDIATE
POSTS 3.3m LONG x 114mm OD x 3mm WALL THICKNESS 
MILD STEEL PIPE, IN ACCORDANCE WITH SANS CKS 2.

ITEM 2: INCLINED STRUTS - 3.3m LONG x 60mm OD x 3mm WALL 
THICKNESS MILD STEEL PIPE.

ITEM 3: HORIZONTAL STRUTS - 2.0m LONG x 60mm OD x 3mm 
WALL THICKNESS MILD STEEL PIPE.

ITEM 4: ANCHOR PIN - 10mm ß x 300mm LONG STEEL ROD.
ITEM 5: STANDARDS (AVERAGE 83/km) - 3.05m LONG x 2.5kg/m

ROLLED STEEL T-SECTION POST.
ITEM 6: DROPPERS (AVERAGE 250/km) -2.45m LONG x 0.56kg/m

RIDGED MILD STEEL T-SECTION
ITEM 7: GATES

7.1 GALVANISED MILD STEEL CONSTRUCTION,
MEMBERS AND CONFIGURATION AS DETAILED

7.2 WHERE DETAIL NOT INDICATED ON THIS PLAN,
CONSTRUCTION TO BE IN ACCORDANCE WITH 
SANS CKS 146.

7.3 ALL JOINTS TO BE WELDED ALL ROUND 
CONSTRUCTION.

7.4 PADLOCK AND CHAIN, 450mm LENGTH OF LINK 
CHAIN WITH CENTRE WELDED TO 48 OD PIPE 
AND FITTED WITH 30ß x 5ß RIND AT EACH END 
WITH PADLOCK.

ITEM 8: 3mmß MILD STEEL OR 2mm ß HIGH TENSILE STEEL
ROUND WIRE - FULLY GALVANISED. (YELLOW LABEL)

ITEM 9: BINDING WIRE - 2.0mm MILD STEEL FOR TYING TO POSTS,
DROPPERS AND STANDARDS

ITEM 10: BOLTS AND NUTS - 12mm FULLY GALVANISED WITH NUTS 
AND WASHERS.

ITEM 11: WIRE STAYS 4mm 8-CORD STRAINING WIRE.

NOTES:

1.  SPACING:
STRAINING POSTS - MAX 300m IN SOIL

- MAX 500m IN ROCK
- EVENLY SPACED BETWEEN OTHER STRUTTED 

    POSTS
INTERMEDIAT POSTS - MAX 100m CENTRES, EVENLY SPACES

BETWEEN OTHER STRUTTED POSTS
STANDARDS - MAX 12m EVENLY SPACED BETWEEN STRUTTED

POSTS
DROPPERS - MAX 3m EVENLY SPACED BETWEEN 

STANDARDS AND / OR POSTS

2.  FINISH
WIRE - ALL WIRE TO BE GALVANISED IN ACCORDANCE WITH 

 SANS 675 - 1997. ZINC COATED FENCING WIRE.
-REFER TO COATING THICKNESS TABLE

STANDARDS - STANDARD COMMERCIAL BLACK PAINT.
STEEL DROPPERS- STANDARD COMMERCIAL 
BLACK PAINT.

POSTS - GALVANISED IN ACCORDANCE WITH SANS 32 FOR CLASS 
B1 ARTICLES OR PAINTED AS SPECIFIED HERE BELOW.

3. PAINTING
ALL UN-GALVANISED STEEL WORK TO BE TREATED AS FOLLOWS:

AFTER FABRICATION STEEL WORKS TO THOROUGHLY CLEANED OF
GREASE, RUST AND SCALE AND THEN PAINTED:
ONE COAT HIGH BUILD ZINC PHOSPHATE 975 MICRONS):
ONE COAT UNIVERSAL ALKYD UNDERCOAT (30 MICRONS):
ONE COAT ALUMINIUM FINISHING PAINT TO SANS 682 GRADE 1 (30
MICRONS). AFTER ERECTION THE SURFACE SHALL BE CLEANED AND
LIGHTLY ABRADED TO A MATT FINISH AND PAINTED ONE COAT
ALUMINIUM FINISHING PAINT TO SANS 682 GRADE 1 (30 MICRONS)

4. GENERAL

a. ALL WIRE TO BE ERECTED ON THE ROAD RESERVE SIDE OF
THE FENCE

b. CONCRETE TO BE OF MINIMUM CONCRETE STRENGTH 20MPa
AT 28 DAYS WITH BEVELLED EDGES

c. ALL PIPE SECTIONS TO BE SEALED BY WELDING A 4mm
PRESSES STEEL CAP AT THE TOP

d. ALL ANCHOR PINS TO BE WELDED AS ROUND POSTS AND
STRUTS

e. BOUNDARY BEACONS, CONSISTING OF IRON STANDARDS IN
CONCRETE, MAY NOT BE TAMPERED WITH

10
0

10
0

DETAIL OF INTERMEDIATE POSTS
SCALE 1:20

ON STRAIGHT

10
0

10
0

45Á
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SCALE 1:20

2 COMPLETE
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TURNS

4 COMPLETE
TURNS

6OR

WIRE ON STANDARDS

FENCING WIRE REQUIRED PER 100 m FENCE ERECTED

DESCRIPTION
DIAMETER

(mm) UNIT
"LENGTH/ROLL

(m)"
"MASS/ROLL

(kg)"
NUMBER OFF

STRANDS
LENGTH REQUIRED /

1000m FENCE
NO OFF ROLLS /

1000m FENCE

ROUND 3mm MS
x 2mm HT

m 500 50 21 2100 42

NUMBER OFF STRAINING POSTS, STANDARDS AND DROPPERS REQUIRED PER 100 m FENCE
ERECTED

DESCRIPTION SPECIFICATION *LENGTH (m)* CONDITION OF
GROUND

"MAX
SPACING

(m)*

NUMBER OFF
REQUIRED /

1000m FENCE

STRAINING
POSTS

114mmß 3.3 SOFT SOIL
ROCK

300
500

3
2

INTERMEDIATE
POSTS

114mmß 3.3 SOFT SOIL
ROCK

100
100

STANDARDS 2.5kg/m
Y-SECTION

3.05 ALL 12 83

DROPPERS 0.56kg/m
RIDGED

T-SECTION

2.4500 ALL 1 581

7
82

COATING THICKNESS TABLE - MASS OF THE ZINC COATING PER UNIT
AREA

NOMINAL ß OF ZINC
COATED WIRE

mm

MINIMUM MASS OF ZINC
COATING PER UNIT AREA

g/mĮ

APPROXIMATE
EQUIVALENT

AVERAGE THICKNESS
mm

1.20 - 1.50 215 30

1.51 - 1.80 230 32

1.81 - 2.20 245 34

2.21 - 2.50 260 36

2.51 - 3.50 275 38

3.51 - 5.00 290 40

SUPPLY AND INSTALLATION OF FENCES SCALE

PLAN No.

SHEET                               OF

ACDP 2010/03

DISCIPLINE

ENGINEERING SERVICES
SERVICE

DRAWING TITLE

No. DATE REVISION

CHECKED BY

CHECKED BY

DRAWN BY

DESIGNED BY

S. VENTER

LDA

A. PIETERSE

LDA

AS SHOWN

21 STRAND GAME-PROOF FENCE

CLIENT

1                        1

0700

DEPARTMENT OF AGRICULTURE

POLOKWANE
PRIVATE BAG X 9487
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