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Drawings
SCHEDULE OF TENDER DRAWINGS

The following drawings, which are bound in, form part of this Contract in terms of Clause 1(i)(j) of the General
Conditions of Contract:

DRAWING NO: DESCRIPTION:
NONE NOT APPLICABLE - REFER TO SCOPE OF WORKS

The Tenderer shall satisfy himself that the sets of drawings are complete in accordance with the above schedule,
and if any are found to be missing or duplicated, or the writing or figures indistinct, he shall apply to the Engineer
immediately and have the discrepancy rectified. No liability whatsoever will be admitted by the Employer in respect
of errors in Tenders attributed to any such discrepancy.

Tender T4 of T90 Index
Part T1: Tendering Procedures



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

PART T1: TENDERING PROCEDURES

TABLE OF CONTENTS Page Colour
T1.1: TENDER NOTICE AND INVITATION TO TENDER . T.2 White
T1.2: TENDER DATA ettt e ees s s s eas e ene e nnen T.3 Pink
T1.3: ANNEXURE F: STANDARD CONDITIONS OF TENDER ... T.17 Pink
Tender T5 of T90 Index

Part T1: Tendering Procedures



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:
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CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE

LIMPOPO PROVINCE

T1.1: TENDER NOTICE AND INVITATION TO TENDER

LIMPOPO

PROVINCIAL GOVERNMENT

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF
AGRICULTURE AND RURAL DEVELOPMENT

TENDER NO ACDP 26/05

CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM
THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE LIMPOPO PROVINCE

T1.1 Tender Notice and Invitation to

Tender

Tenders are hereby invited to bid for the Construction of Upgrading and Betterment works at Mukumbani Dam on the farm Thathe
Vondo 445 MT in the Vhembe District of the Limpopo Province. Bidders who have 3CE or higher CIDB grading are targeted

for this bid.

Project Name

THE APPOINTMENT OF A SERVICE PROVIDER FOR THE
CONSTRUCTION OF FENCE AT MARA RESEARCH
STATION FOR THE LIMPOPO DEPARTMENT OF
AGRICULTURE AND RURAL DEVELOPMENT (LDARD)

Tender Number

ACDP 26/05

Tender documents
availability

Will be obtainable from 07 July 2026, from the Departmental
Website, on the following link: www.ldard.gov.za

Address for submission of
tenders

Limpopo Department of Agriculture
67 Biccard Street, Temo Towers, Ground Floor

Polokwane

Closing date of the tender

10 AUGUST 2026

Closing time of the tender

11HOO

Compulsory briefing meeting
(Tenderers must sign the attendance
register in the name of the tendering
entity. Addenda (if any) will be issued
only to those tendering entities
appearing

on the attendance register)

Yes

No O

Meeting venue

prospective tenderers are requested to
meet the Engineer at 10h00 at the
Mukumbani Dam near the Tshivhase
Village, having GPS co-ordinates
22°53'46.7"S 30°21'56.3"E. Contract
documentation will not be available on
site, and the Engineer will not be available
for inspection purposes on any other

occasion.
Date 14 JULY 2026
Time: 10HO00
Evaluation criteria 1. Compliance with mandatory or compulsory
requirements
2. Preference
3. Price
Tender T6 of T90 T11
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Mandatory or Compulsory
Requirements (failure to submit or
comply with these requirements will
lead to automatic disqualification)

Only those tenderers who are registered with the cidb or are
capable of being so prior to the evaluation of submissions, in a
contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with
the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25(7A) of the Construction Industry
Development Regulations, for a 3CE or higher class of
construction work, are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

1. Every member of the joint venture is registered with the cidb.
2. The lead partner has a contractor grading designation in the
3CE or higher class of construction work, or not lower than one
level below the required grading designation in the class of
works construction works under consideration and possesses
the required recognition status.

3. The combined contractor grading designation calculated in
accordance with the Construction Industry Development
Regulations is equal to or higher than a contractor grading
designation determined in accordance with the sum tendered for
a 3CE or higher class of construction work or a value
determined in accordance with Regulation 25 (1B) or 25(7A) of
the Construction Industry Development Regulations.

4. Attach a valid JV agreement. Non-submission will lead to
disqualification. In the case of an award, the company need to register
on CSD as a JV. The process is that the service providers must register,
the JV at SARS and then open a JV bank account. With those
documents they can then register the JV on the CSD. The department
will only make payment to a JV account.

The Non-submission of the following:

1. Invitation to Bid — SBD 1

2. Pricing Schedule — SBD 3.1

3. Bidders Disclosure — SBD 4

4. Preference Point Claim Form — SBD 6.1

5. Form of intent by a bank or insurance company
to provide a 10% performance guarantee.

6. Form of intent by a bank or insurance company to
provide insurance of the works.

7. Completeness of the tender document.

8. Specification.

9. Current works load declaration.

10. Bank Rating.

11. Bill of Quantities.

12. CIDB grading certificate.

13. Compulsory Enterprise Questionnaire.

TENDER NO. ACDP 26/05

A preferential point system shall apply whereby a contract will be allocated to a tenderer in accordance with the
Preferential Procurement Policy Framework Act, Act No 5 of 2000 and as defined in the Conditions of Tender in the
tender document, read in conjunction with the Preferential Procurement Policy of Limpopo Department of
Agriculture where 80 points will be allocated in respect of price and 20 points in respect of targeted goals.
Tenderers must have the necessary skills, experience and capacity to perform the required work.

Tender T7 of T9O
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Employer:
PG Consulting Engineers (Pty) Ltd Limpopo Department of Agriculture & Rural
Head Office Development
Postnet Suite 40 Head of Department
Private Bag X9910 Limpopo Dept of Agriculture and Rural Development
9 Alma Street Private Bag X9487
White River Polokwane
1240 0700
Mr P.J. Gouws Pr Eng, APP Ms M. Mononyane
Cell.: 082 337 6905 Tel.: 015 294 3434
Tender T8 of T90 T11
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T1.2. TENDER DATA

The Conditions of Tender in the Standard Conditions of Tender as contained in Annex F of CIDB Standard
Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without amendment or
alteration for the convenience of Tenderers in this Tender in the section T1.3 of the Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically
to this Tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the Standard Conditions of Tender. Each item of Tender Data given below is cross-referenced to
the relevant clause in the standard CIDB Conditions of Tender.

CIDB
F1.1 The Employer for this Contract is: Limpopo Department of Agriculture and Rural Development
CIDB
F1.2 Tender Documents
The Tender Document consists of the following:
TENDER
T1: Tendering Procedures
T1.1: Tender Notice and Invitation to Tender
T1.2: Tender Data
T2: Returnable Documents
T2.1: List of Returnable Documents
T2.2: Returnable schedules
CONTRACT
Part 1. Agreements and Contract Data
Cl.1: Form of Offer and Acceptance
Cl.2: Contract Data
C1.3: Form of Guarantee
Cl1.4: Agreement with Adjudicator
Cl.5: Agreement in terms of Section 37(2) of the Occupational Health and Safety Act
(No 85, 1993)
Part 2: Pricing Data
C2.1: Pricing Instructions
C2.2: Bill of Quantities
Part 3. Scope of Work
C3.1: Standard Specifications
C3.2: Project Specifications
C3.3: Particular Specifications
Part 4: Site Information
C4.1: Locality Plan
C4.2: Construction Notice Board
DRAWINGS
Drawings are bound in this document.
Tender T9 of T90 T1.2
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The Tender Document and the drawings shall be obtained from the Employer or his authorized
representative at the physical addresses stated in the Tender Notice, upon payment of the deposit
stated in the Tender Notice.

CIDB
F1.4 The Engineer / Employer’s Agent is:
Name : Mr. P.J. Gouws Pr Eng, APP
Address: PG Consulting Engineers (Pty) Ltd
Head Office, 9 Alma Street
Postnet Suite 40, Private Bag X9910
White River
1240
Cell: 082 337 6905
Email: pieter@pgconsulting.co.za
CIDB
F1.5 The Employer’s right to accept or reject any Tender Offer
The Employer may accept or reject any variation, deviation, Tender Offer, or alternative Offer, and
may cancel the Tender process and reject all Tender Offers at any time before the formation of a
Contract. The Employer shall not accept or incur any liability to a Tenderer for such cancellation and
rejection but will give written reasons for such action upon written request to do so. The Employer
will reserve the right to appoint more than one (1) bidder.
CIDB
F2.1 Eligibility

A Tenderer will not be eligible to submit a Tender if:

(@) The Contractor submitting the Tender is under restrictions or has principals who are under
restriction to participate in the Employer’s procurement due to corrupt of fraudulent practices;

(b) The Tenderer does not have the legal capacity to enter into the Contract;

(c) The Contractor submitting the Tender is insolvent, in receivership, bankrupt or being wound up,
has his affairs administered by a court or a judicial officer, has suspended his business
activities, or is subject to legal proceedings in respect of the foregoing;

(d) The Tenderer does not comply with the legal requirements stated in the Employer's
procurement policy;

(e) The Tenderer cannot demonstrate that he possesses the necessary professional and technical
qualifications and competent, financial resources, equipment and other physical facilities,
managerial capability, personnel, experience and reputation to perform the Contract;

() The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes,
levies and contributions required in terms of legislation applicable to the work in the Contract.

(@) Only those Tenderers who have in their employ management and supervisory staff satisfying
the requirements of the Scope of Work for Labour Intensive Competencies for supervisory and
management staff are eligible to submit Tenders.

(h) Only those Tenderers who are registered with the CIDB as defined in the Regulations 09 June
2004 and 22 July 2005, in terms of the CIDB Act No 38 of 2000, or are capable of being so prior
to the evaluation of submissions, in a Contractor grading designation equal to or higher than a
Contractor grading designated determined in accordance with the Sum Tendered for a 3CE or
higher class of construction work, are eligible to submit Tenders.

(i) The Contractor submitting the Tender is not registered on the Central Supplier Database.

Joint Ventures are eligible to submit Tenders provided that:
(a) every member of the Joint Venture is registered with the CIDB;
(b) the lead partner has a Contractor grading designation 3CE or Higher class of construction; and

Tender T10 of T90 T1.2
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(c) the combined Contractor grading designation calculated in accordance with the Construction
Industry;

(d) Development Regulations is equal to or higher than a Contractor grading designation
determined in accordance with the sum Tendered for a 3CE or Higher class of construction

work.
CIDB
F2.7 Site Briefing and clarification meeting
There will be a Compulsory Site briefing, on 14 JULY 2026 at 10h00 on site.
Bidding tenderers are requested to meet the Engineer at 10h00 at the Mukumbani Dam near the
Vhudzani Village, having GPS co-ordinates 22°53'46.7"S 30°21'56.3"E.
CIDB
F2.10 Pricing the Tender Offer
(a) Value Added Tax
e The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by Legislation.
e The successful Tenderer shall be required to produce a VAT invoice that shall only be
prepared once measurements and valuations for work done in Terms of Contract Offer have
been agreed with the Employers agent and a Certificate of Payment issued.
e Payment of VAT to non-VAT vendors shall be processed from the month in which the
Tenderer’s liability with the South African Revenue Services is effective.
CIDB
F2.11 Alterations to document
A Tender Offer shall not be considered if alterations have been made to the Forms of Tender data
or Contract data (unless such alterations have been duly authenticated by the Tenderer) or if any
particulars required therein have not been completed in all respects.
CIDB
F2.12 Alternative Tender Offers
No alternative Offers will be considered.
CIDB
F2.13 Submitting a Tender Offer
CIDB
F2.13.3 Tender Offers shall be submitted as an original only.
Under no circumstances whatsoever may the Tender forms be retyped or redrafted.
Photocopies of the original Tender documentation may be used, but an original signature must
appear on such photocopies.
CIDB
F2.13.5 The Employer’s address for delivery of Tender Offers and identification details to be shown on
such Tender Offer package are:
Location of Tender box: Limpopo Department of Agriculture and Rural Development
Physical address: 69 Biccard Street Ground Floor
Polokwane, 0700
Tender T11 of T90 T1.2
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IDENTIFICATION DETAILS: CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT THE
MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE

LIMPOPO PROVINCE

Tender No: ACDP 26/05

Closing Date: 10 AUGUST 2026 at 11:00

CIDB
F2.14 Information and Data to be completed in all respects

The following are minimum requirements for completion of the bid document: -

i. Bidders are required to complete the entire bid document in terms of the requirements contained
herein.

ii. Where the space provided in the bid document is insufficient, separate schedules may be drawn
up in accordance with the given formats. These schedules shall then be bound together with
suitable contents page and submitted with the bid documents.

iii. All bid documents, certificates, schedules (including additional schedules as mentioned above)
and all forms required by this bid must be completed in black ink and signed by the authorized
signatory.

iv. Bid document should be returned in the provided sequence.

v. Bidders must ensure that there are no missing or duplicated pages. LDARD shall not accept
liability regarding claims by bidders that pages are missing or duplicated.

vi. Correction fluid is not allowed and any cancellation, alteration or amendment on the bid document
must be signed for by the authorized signatory.

vii. Completed bid document with supporting documents shall be packaged, bound, sealed, marked,
and submitted strictly as stipulated in this bid document.

CIDB
F2.15 Closing Time

The closing time for submission of Tender Offers is: 11h00 on 10 AUGUST 2026 as stated in the

Tender Notice and Invitation to Tender.

Telephonic, telegraphic, telex, facsimile, electronic or e-mailed Tenders will not be accepted.

CIDB
F2.16 Tender Offer validity
The Tender Offer validity period is 240 days from the closing time for submission of Tenders.
CIDB
F2.18 Provide other material

The Tenderer shall, when requested by the Employer to do so, submit the names of all management

and supervisory staff that will be employed to supervise the labour-intensive portion of the works

together with satisfactory evidence that such staff members satisfy the eligibility requirements
CIDB
F2.19 Access

Access shall be provided for inspections and testing by personnel acting on behalf of the Employer.
Tender T12 of T90 T1.2
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CIDB
F3.11 BID EVALUATION CRITERIA
CRITERIA REQUIREMENTS
Pre-compliance criteria Bidders must submit all documents as outlined below.
Technical evaluation | Only Bidders that have met the Pre-compliance Criteria in (Phase 1) will be
criteria evaluated in Phase 2 for functionality
Price The lowest bidder will be allocated 80 points. Bidders that quoted higher prices

will score lower points for price on a pro-rata basis.
Preferential points for | Bidders will be allocated preferential points for specific goals as per table F3.11.3
specific goals

A Pre-Compliance Criteria
i. During this phase, bid responses are registered to ascertain the number of bid responses received
before the closing date and time.
ii. The following key information of bidders will be verified on the CSD in line with Public Finance
Management Act and regulatory requirements to qualify for further evaluation processes:
a) Business registration including details of directorship and membership
b) In the service of the state status
¢) Tax compliance status
d) Identity number (s)
e) Tender defaulting and restriction status, and
f)  Any additional and supplementary verification information communicated by National Treasury

Bidder must attend compulsory site briefing as per scheduled date and time and ensure to sign the
attendance register for their bids to be considered for administration, functionality and preference scoring and
price. Failure to attend site briefing will result in bid disqualification.

iii. Required Documents:

Documents that must Non- Requirement
be submitted submission
will result in
Disqualificati
on

Invitation to Bid — SBD YES Must be fully completed and sign the supplied pro forma
1 document.
Compulsory Enterprise YES Must be fully completed, signed by the authorized person/s in
Questionnaire case of joint ventures and submitted with the bid by the

closing date and time. In case of J/V bidders must
complete separate forms should be completed.

Pricing Schedule — YES Must be fully completed and sign the supplied pro forma
SBD 3.1 document.
Bill of Quantities YES All items of the BOQs must be fully completed (rates,

amounts and sums), responsive and submitted with the bid
by the closing date and time. No over-writing of figures.

CIDB grading YES Bidder must submit CIDB grading certificate of 3CE or
certificate of 3CE or higher. In case of Joint Ventures, all JV partners must
higher submit proof of their gradings together with their joint

calculated CIDB Grading with their Bid. Non-submission

will lead to disqualification.

Bidders Disclosure — YES Must be fully completed and sign the supplied pro forma
SBD 4 document. (Must declare if they have interests in other
Companies. Refer to Paragraph 2.3). In case of J/V, all
partners must complete separate SBD 4

Tender T13 of T90 T1.2
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Preference Point YES Non-Returnable of the supplied pro forma document will lead

Claim Form — SBD 6.1 to Disqualification. Non-claiming of points on this form will
lead to zero (0) even if supporting documentation is
attached

Form of intent by a YES Must be submitted with the tender by the closing date and time

bank or insurance of the bid.

company to provide

10% performance In case of JV, both partners must submit/ be represented on

guarantee the submission.

Form of intent by a YES Must be submitted with the tender by the closing date and time

bank or insurance of the bid.

company to provide

insurance of the In case of JV, both partners must submit/ be represented on

works the submission.

Current works load YES Wrong declaration on current works and/ or if the bidder

declaration.

is in default, will lead to disqualification. Refer to Part T2:

F.1 TENDERER’S CURRENT OBLIGATION WORKS

Joint Ventures (J/V) YES Attach a valid JV agreement. Non-submission will lead to
disqualification.

In the case of an award, the company need to register on
CSD as a JV. The process is that the service providers must
register the JV at SARS then open a JV bank account. With
those documents they can then register the JV on CSD. The
department will only make payment to a JV account.
Must complete 2 separate SBD 4 & Compulsory
Enterprise Questionnaire for each company

Workmen'’s NO Must submit valid copy of COIDA certificate or proof of
Compensation payment thereof.

Registration Certificate In case of JV, all partners must submit.

Completeness of the YES Bidders are required to complete all mandatory sections of
tender document the tender document without omission of pages and in the

provided sequence. The tender document to be fully
completed in Black ink (not typed).

iv. The Service Provider must ensure that they meet the following requirements before the bid can be
awarded:

Criteria Requirement

“Bidder must be tax compliant before the bid is awarded, i.e. Where the
recommended bidder is not tax compliant, the bidder will be notified of their non-
compliant status and the bidder must be requested to submit written proof from
SARS of their tax compliance status or proof that they have made an
arrangement to meet their outstanding tax obligations within 7 working days. The
bidder should thereafter provide the accounting officer or accounting authority
Tax compliance with proof of their tax compliance status which should be verified via the Central
status Supplier Database or eFiling”

Business registration | The entity must be in business.

Company Must be registered as a service provider on the Central Supplier Database

registration with (CSD). If not registered must proceed to complete the registration prior to

central supplier submitting your proposal. Visit https://secure.csd.gov.za/ to obtain your vendor

database (CSD) number.

In the service of the | The bid will not be considered if Shareholders or directors are employed by state/

state status government departments, municipalities, municipal entities, or public entities
Tender T14 of T90 T1.2
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Criteria Requirement

unless the approval from executive authority to do business with the state
is submitted with the proposal.

Tender defaulting

and restriction status | Entity and directors must not be restricted.

RESOURCES (EQUIPMENT AND HUMAN)

The works under this contract requires plant and equipment like Hand tools, Tipper truck, TLB/Excavator,

Frontend loader, Compactor, Concrete mixer and LDV’s to complete the project. Where applicable work must

preferably be labour based and not machine based.

All technical works must be done by qualified professionals with at least 3 years applicable experience where

needed as follows:

CATEGORY EXPERIENCE NUMBER OF YEARS
Site  Agents /| Experience in Civil Engineering works 3

project manager

Foreman Experience in Civil Engineering works 3

Quality Control & | Qualified and Experienced Quality Control / Health & | 3

Health and Safety | Safety Officer

Surveyor Qualified and experienced surveyor 5

Plant Operator Experienced Plant Operator 3

Bidders : Relevant CIDB Grading registration ( 3CE or higher)

Bidders must provide certified copies of original qualifications (NOT MORE THAN 6 MONTHS OLD) and

curriculum vitae of the key personnel who will be performing the works.

B Functionality Evaluation Criteria = 100 points

Functionality Evaluation Criteria total is 100 points. The minimum score required for functionality is 70 points
to qualify for further evaluation. A bidder who scores less than 70 points on functionality will be disqualified.

CRITERIA EVIDENCE VALUE | WEIGHTING
1. Proof of physical . . .
roof of physical address No information provided 0
Evidence . . . .
Bidders must submit proof of Proof of residence outside Limpopo Province 1
residence from Local Municipality 5
(Utility bill) or Confirmation of pre-
paid utility from ESKOM (not older ) o )
than 3 months) or Title Deed or Proof of residence within Limpopo Province 5
Lease agreement or PTO or any
other proof of address.
2.Plant and Equipment available ; ;
owned or leased by the Bidder. No information 0
(Bidders must attach copies of Own or Hire one of the following: Hand Tools,
Ownership documents or copies | Tipper truck, TLB/Excavator, Frontend loader, 1 15
of Hire contract or letter of intent Compactor, Concrete mixer and LDV’s
to Hire from the Hire company, Own or Hire 2 of the following: Hand Tools,
with their submission. Hire Tipper truck, TLB/Excavator, Frontend loader, 2
company proof of ownership Compactor, Concrete mixer and LDV’s
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documents). Copies must be Own or Hire 3 - 4 of the following: Hand tools,
certified, not older than 6 Tipper truck, TLB/Excavator, Frontend loader,
months. Compactor, Concrete mixer and LDV’s
Own or Hire 5-6 of the following: Hand Tools,
Tipper truck, TLB/Excavator, Frontend loader,
Compactor, Concrete mixer and LDV’s
Own or Hire All of the following: Hand Tools,
Tipper truck, TLB/Excavator, Frontend loader,
Compactor, Concrete mixer and LDV’s
3. Program of Works (Execution No information = Form not completed or not
Plan with cash flow) Note: the attached
activities for the program of works . ] -
must be as per BOQ Gantt chart with 10% applicable activities
Gantt chart with 11%-25% applicable activities
Gantt chart with 26%-50% applicable activities 15
Gantt chart with 51%-75% applicable activities
Gantt chart with 76% - 100% applicable
activities
4. Project Cashflow — Cashflow Unrealistic cashflow
for the project, indicating start and 5
end of the project and the .
expenditure per month Applicable Cash flow
No information or CVs not attached
Has 1 of the following personnel: Site agent or
Project manager, Foreman, safety officer and
plant operator with at least 3 years experienced
demonstrated and a surveyor of 5 years
experience.
Has 2 of the following personnel: Site agent or
Project manager, Foreman, safety officer and
5. Staffing profile: Details of plant operator with at least 3 years experienced
relevant staff experience available geme?_r;sr;cg;ted and a surveyor of 5 years
for this Contract (attach project pr 3' fth. follow Sit r
staff organogram/ structure, with as s ot the foflowing personnel: Sité agent or
CVs and certified qualifications Project manager, Foreman, safety officer and 15
and Identity documents plant operator with at least 3 years experienced
Certification must not be more demo_nstrated and a surveyor of 5 years
than 6 months old) experience. : -
Has 4 of the following personnel: Site agent or
Project manager, Foreman, safety officer and
plant operator with at least 3 years experienced
demonstrated and a surveyor of 5 years
experience.
Has all of the following personnel: Site agent or
Project manager, Foreman, safety officer and
plant operator with at least 3 years experienced
demonstrated and a surveyor of 5 years
experience.
6. Experience in similar works . .
relevzfnt to this technical field No information or No proof attached
(Earth Dam, Civil works (Bulk 1 similar work completed (Earth dam or civil
earthwork, Bulk Pipe or roads | works) 40
construction). Company profile 5 G2 works completed (Earth dam or Civil
and Proof indicating that the
works)
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organisation experienced must be | 3 similar works completed (Earth dam or Civil

submitted with the tender. works) 3
Bidders must attach copies of the | 4 Similar works completed (with at least 1 Earth
following: Dam) 4

* Appointment letters or order "5 o more similar works completed (with at least
or documents that state the 2 Earth dams)

contract details,

e Completion certificates, and

e Stamped reference letters
from the client or client’s 5
agent. Contact information of
the clients or agent must be
provided. Use the reference
letter provided as Annexure
A

7.Experience in construction

contracts of similar value. Up to 10% of this Bid Offer 0

Bidders must attach copies of the

following for the highest value 11% to 30% of this Bid Offer 1

completed project:

e Appointment letters or 31% to 60% of this Bid Offer 2

purchase order, and
Completion certificates and | 61% to 100% of this Bid Offer 3 5
Stamped reference letters
from the client or client’s 101% to 150% of this Bid Offer 4

agent. Contact information
of the clients or agent must
be provided. Use the

reference letter provided Above 150% of this Bid Offer 5
as Annexure A.

Total 100

For purpose of evaluating functionality, the following values will be applicable:

Non-existent or very poor

Some evidence of meeting requirement
Demonstrates capability not strong

Meets requirement well

Very well suited and responsive to requirement
Perfectly suited, meets complete requirement

QB W|IN[F|O

CIDB
F3.11.3 80/20 PREFERENCE POINT SYSTEM FOR GOODS AND SERVICES

a. The preferential points will be allocated for specific goals as prescribed in Section 2 of the Preferential
Procurement Policy Framework Act (5 of 2000), Paragraph 3.2.1 and 7.7 of the Reconstruction and
Development Programme White Paper of 1994 and the Broad-Based Economic Empowerment Act, 2003.

b. The following formula must be used to calculate the points for price of tenders/procurement (quotations)
including “tenders for income generating contracts” with Rand Value below a Million to be calculated as per
the below table inclusive of all applicable taxes:

Psi=80 1|- Pt-Pmin
Pmin
Where:

Ps = Points scored for price of bid under consideration
Pt = Rand value of tender consideration
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Pmin = Rand value of lowest acceptable tender

c. A maximum of 20 points will be awarded in accordance with the table below:

1 Black People ownership > 51% 8 CSD Report and copy of company
registration document

2 Women Ownership > 51% 4 Identity Document

3 Persons with Disability 3 Latest three (3) months valid medical report

Ownership >51% from the registered medical practitioner and

CSD Report

4 Youth Ownership >51% 5 Identity Document

TOTAL POINTS 20

d. The points scored by a tenderer in respect of the specific goals above must be added to the points scored
for price and the total must be rounded off to the nearest two decimal places.

e. Only the tender with the highest number of points scored may be selected for an award.

F5. SPECIAL CONDITIONS

a. All costs incurred in the preparation and presentation of the proposal shall be wholly absorbed by the
bidder. Supporting documentation submitted with the proposal will become the property of the Limpopo
Provincial Government unless otherwise requested by the bidder at the time of submission.

b. General Conditions of Contract 2010 2" edition (GCC2010) shall be used to manage the contract.
Service provider must acquire their own copy.

c. All works under this contract are re-measurable.

d. The documentation required before commencement with Works execution are:

o Health and Safety Plan (Refer to GCC Clause 4.3)

o Initial programme (Refer to GCC Clause 5.6)

o Security (Refer to GCC Clause 6.2 — Performance Guarantee)
o Insurance (Refer to GCC Clause 8.6)

e. The penalty for failing to complete the works is 0.05% of the Total Tender Sum per Calendar Day.

f. The limit of retention money is 10% of the Tender offer, excluding VAT and limited to 5% of the Contract
amount, excluding Contract Price Adjustment, Contingencies and VAT. A Retention Money Guarantee
will not be permitted.

g. Itis compulsory for a person to register for VAT if the value of taxable supplies made or to be made, is in
excess of R1 million

h. The defects liability period is 12 months.

i. The latent defect period is 5 years

j. Bidders who intend to cede their rights to payment to an institution as prescribed in 9.1 should attach
cession agreement with their bid proposal.

k. Payment will only be made in accordance with the delivery of service that will be agreed upon by both
parties and upon receipt of an original invoice.

[ Itis compulsory for a person to register for VAT if the value of taxable supplies made or to be made, is in
excess of R1 million.

m. The service provider is required to provide a quote for all items, failure to quote according to the
specification will invalidate your bid.

n. The Department will not make any upfront payment to a successful service provider.

The department reserves the right to conduct a risk assessment for the recommended service provider
to verify the provided information and authenticate the supporting documentation and may disqualify the
service provider if the risk analysis feedback is negative.

p. The Department reserve the rights not to allocate or award a Task Order to a none performing contractor.

The Department reserve the right to price negotiation and balancing of unit prices to fair market prices.

r. If it is found, after negotiation and balancing of rates, that a Bidder’s prices are still not responsive,
recommendation for disqualification will be made.

s. It remains the responsivity of the awarded bidder to maintain the provided insurance of works for the
duration of the construction period, including for any extension of time granted and beyond i.e. during

<«
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penalty period, until the completion of the project. The awarded bidder must submit monthly, proof of
maintenance of the insurance of works with the progress reporting to the project manager for the project.
Invalid insurance of works or termination of insurance of works before completion will be regarded as
breach of contract thus the contract can be terminated by the Department.

F6. INSPECTION OF BIDDERS

The highest qualifying bidders will be inspected at their premises for verification. As part of the evaluation
process of this bid, the Department will conduct site inspections of premises of maximum of 3 high
scoring bidders who have submitted bids. The purpose of the site inspections is to confirm validity and
accuracy of the information submitted in the bidder’s bid document. Where the validity and accuracy of
the information submitted in the bidder’s bid document cannot be confirmed during the site visit, the bidder
will be disqualified. (See Inspection of bidders).
The inspection will be done on the following:

a) Physical structure or business where business activities take place

b) Main business activities

¢) Track record will be verified

d) Relatedness of the main business activities to the tender under review

e) Office furniture and space

f)  Office Equipment, IT facilities and computer software used to produce the required service

g) Registration documents and accredited certificates

h) Audited Financial annual statements to verify financial position

i)  Verification of Equipment, including 3rd party premises if required.

Acceptance of Submissions
Submission will only be accepted on condition that:

a) the Submission is signed by a person authorised to sign on behalf of the Tenderer;

b) a Tenderer who submitted as a Joint Venture has included an acceptable Joint Venture Agreement with
his Submission;

c) the Tenderer or a competent authorised representative of the Company who submitted the Submission
has attended the compulsory clarification meeting;

d) the Tenderer or any of its principals is not listed on the register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business
with the Public Sector;

e) the Tenderer has not abused the Employer’s Supply Chain Management System or has failed to perform
on any previous Contract and has been given a written notice to this effect;

f) the Tenderer or any of its Principals, Directors or Managers is not employed in the service of the State
or any Municipality. In the event that such Principals are involved, official approval from the Executing
Authority regarding carrying out remunerative work outside of the Public Service must be included in the
Submission.

g) the Employer is satisfied that the Tenderer or any of his Principals have not influenced the Call for
Expression of Interest Submission and acceptance by the following criteria:

a. having Offered, promised or given a bribe or other gift or remuneration to any person in
connection with the obtaining or execution of this Contract;

b. having acted in a fraudulent or corrupt manner in obtaining or executing this Contract;

c. having approached an Officer or employee of the Employer or the Employer’s Agent with the
objective of influencing the award of a Contract in the Tenderer’s favour;

d. having entered into any agreement or arrangement, whether legally binding or not, with any other
Person, Firm or Company to refrain from Tendering for this Contract or as to the amount of the
Tender to be submitted by either party;

e. having disclosed to any other Person, Firm or Company other than the Employer, the exact or
approximate amount of his proposed Tender;

f. the Employer may, in addition to using any other legal remedies, repudiate the Tender Offer and
acceptance and declare the Contract invalid should it have been concluded already.

Copies of Contract
The number of paper copies of the signed Contract to be provided by the Employer is ONE.
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F7. JOINT VENTURES

a. Should this bid be submitted by a joint venture, the joint venture agreement must accompany the
bid document before the closing date and time of bid. The joint venture agreement must clearly
specify the percentage of the contract to be undertaken by each company participating therein.

b. Each party to a Joint Venture/ Consortium must submit an original valid Tax Clearance Certificate
together with the bid before the closing date and time of bid.

c. The joint venture or consortium must submit a formal agreement that outlines the roles and
responsibilities of each member of the joint venture or consortium, nomination of an authorised
person to represent the joint venture or consortium in all matters relating to this bid and the details
of the bank account for payments to be effected.

d. The joint venture or consortium must comply with Central Suppliers Database (CSD) registration
requirements as per National Treasury directive.

e. Both companies to a J/V should complete separate forms or be represented for Compulsory
Enterprise Questionnaire.

f.  Both companies to a J/V should submit Bank Rating

g. Both companies to a J/V should submit should complete separate SBD 4 for each company

h. In case of JV, Calculated CIDB grading must be submitted

C. Additional Tender Conditions
C1l. Unsatisfactory Performance
a. Unsatisfactory performance occurs when performance is not in accordance with the contract
conditions.

b. The departmental official shall warn the contractor in writing that action will be taken in accordance
with the contract conditions unless the contractor complies with the contract conditions and
delivers satisfactory supplies or services within a specified reasonable time (7 days minimum). If
the contractor does not perform satisfactorily despite the warning, the official will:

- Take action in terms of its delegated powers; and
- Make a recommendation to the Accounting Officer for cancellation of the contract concerned.

c. When correspondence is addressed to the contractor, reference will be made to the contract
number/item number/s and an explanation of the complaint.

d. If the Department is not satisfied with the service provided by the service provider, the Department
reserves the right to terminate their contract for the breach of contract and if there is any
remuneration provided to the service provider for the unsatisfactory works, the Department can
claim it from the service provider.

c2. Validity Period of Bid and Extension Thereof

The validity (binding) period for the bid will be 240 days from close of bid. However, circumstances may arise
whereby the department may request bidders to extend the validity (binding) period. Should this occur, the
department will request bidders to extend the validity (binding) period under the same terms and conditions as
originally offered for by bidders. This request will be done before the expiry of the original validity (binding)
period.

Cs. Irregularities
Companies are encouraged to advise the Department of Agriculture and Rural Development timeously of any
possible irregularities which might come to their notice in connection with this or other contracts.

C4. Negotiations
Bidders should note that the department might subject the successful bidder to negotiations for fair market
related prices.

C5. Language Governance
The contract shall be written in English. All correspondence and other documents pertaining to the contract that
is exchanged by the parties shall also be written in English.

C6. Law To Apply
The Contract shall in all respects be construed in accordance with the law of the Republic of South Africa, and
any difference that may arise with the law of the Republic of South Africa, and any difference that may arise
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between the Department and the Contractor in regard to the Contract, shall be settled in the Republic of South
Africa.

C7. Penalties

Subject to GCC Clause 4, if the Contractor fails to deliver any or all of the goods or to perform the services
within the period(s) specified in the contract, the Department shall, without prejudice to its other remedies under
the contract, deduct from the contract price, as a penalty, a sum calculated on the delivered price of delayed
goods or unperformed services, using the current prime interest rate calculated for each day of the delay until
actual delivery or performance. The Department may also consider termination of the contract in terms of the
GCC.

7. CESSION
1. Cession of payments will only be permissible to a registered financial institution in terms of the Financial
Advisory and Intermediary Services Act 37 of 2002 or an approved credit provider in terms of the National
Credit Act of 2005
Bidders who intend to cede their rights to payment to an institution as prescribed in 8.1 attach cession
agreement with their bid proposal.

8. IRREGULARITIES
Companies are encouraged to advise the Department of Agriculture and Rural Development timeously
of any possible irregularities which might come to their notice in connection with this or other contracts.

9. NEGOTIATIONS
Bidders should note that the department might subject the successful bidder to negotiations for fair market
related prices.

10. LANGUAGE GOVERNANCE
The contract shall be written in English. All correspondence and other documents pertaining to the
contract that is exchanged by the parties shall also be written in English.

11. LAW TO APPLY
The Contract shall in all respects be construed in accordance with the law of the Republic of South Africa,
and any difference that may arise with the law of the Republic of South Africa, and any difference that may
arise between the Province and the Contractor in regard to the Contract, shall be settled in the Republic
of South Africa.

12. COMPLETION OF BID DOCUMENT
The following are minimum requirements for completion of the bid document: -

1. Bidders are required to complete the entire bid document in terms of the requirements contained
herein.

2. Where the space provided in the bid document is insufficient, separate schedules may be drawn
up in accordance with the given formats. These schedules shall then be bound together with
suitable contents page and submitted with the bid documents.

3. All bid documents, certificates, schedules (including additional schedules as mentioned above) and
all forms required by this bid must be completed in black ink and signed by the authorized signatory.

4. Bid document should be returned in the provided sequence.

5. Bidders must ensure that there are no missing or duplicated pages. LDARD shall not accept liability
regarding claims by bidders that pages are missing or duplicated.

6. Correction fluid is not allowed and any cancellation, alteration or amendment on the bid document
must be signed for by the authorized signatory.

7. Completed bid document with supporting documents shall be packaged, bound, sealed, marked,

and submitted strictly as stipulated in this bid document.
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T1.3: Annex F: Standard Conditions of Tender

(As contained in Annexure F of South African National Standard: Construction procurement processes,
Methods and procedures: SANS 294: 2004 Edition)

F.1 General

F.1.1  Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their dealings with each
other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously and with integrity, and behave equitably,
honestly and transparently.

F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the returnable
documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender evaluation purposes,
shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following definitions apply:

a) comparative offer means the tenderer’s financial offer after the factors of non-firm prices, all unconditional discounts
and any other tendered parameters that will affect the value of the financial offer have been taken into consideration

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the action of the
employer or his staff or agents in the tender process; and

C) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or the award of a
contract arising from a tender offer to the detriment of the employer, including collusive practices intended to establish
prices at artificial levels

d) quality (functionality) means the totality of features and characteristics of a product or service that bear on its ability to
satisfy stated or implied needs

F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form that can
be read, copied and recorded. Writing shall be in the English language. The employer shall not take any responsibility for non-
receipt of communications from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender
data.

F.1.5 The employer’s right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may cancel the
tender process and reject all tender offers at any time before the formation of a contract. The employer shall not accept or incur
any liability to a tenderer for such cancellation and rejection but will give written reasons for such action.

F.1.5.2 After the cancellation of a tender process or the rejection of all tender offers the employer may abandon the proposed

procurement and re-issue a similar tender notice and invitation to tender not less than three months after the closing dated for
tender offers or have it performed in another manner at any time.

F.2 Tenderer’s obligations

The tenderer shall comply with the following obligations:
F.2.1  Eligibility

Submit a tender offer only if the tenderer complies with the criteria stated in the tender data and the tenderer, or any of his
principals, is not under any restriction to do business with employer.
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F.2.2  Cost of tendering

Accept that the employer will not compensate the tenderer for any costs incurred in the preparation and submission of a tender
offer, including the costs of any testing necessary to demonstrate that aspects of the offer satisfy requirements.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

F.2.4  Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer only
for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of contract
and other publications, which are not attached but which are incorporated into the tender documents by reference.

F.2.6  Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for an extension
to the closing time stated in the tender data, in order to take the addenda into account.

F.2.7  Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the proposed work,
services or supply and raise questions. Details of the meeting(s) are stated in the tender data.

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working days before the closing
time stated in the tender data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover required in terms of the
conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax (VAT)),
and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable 14 days before the
closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as provided
for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract identified in
the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents

Not make any alterations or additions to the tender documents, except to comply with instructions issued by the employer, or
necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such alterations. Erasures and
the use of masking fluid are prohibited.

F.2.12 Alternative tender offers

F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the tender
documents, is also submitted. The alternative tender offer is to be submitted with the main tender offer together with a schedule

that compares the requirements of the tender documents with the alternative requirements the tenderer proposes.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria otherwise
acceptable to the employer.
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F.2.13 Submitting a tender offer

F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified in the contract data and described
in the scope of works, unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically (if they were
issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in the tender
data, with an English translation of any documentation in a language other than English, and the parts communicated electronically
in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The employer will hold all
authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as joint ventures shall state
which of the signatories is the lead partner whom the employer shall hold liable for the purpose of the tender offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL" and
"COPY". Each package shall state on the outside the employer's address and identification details stated in the tender data, as
well as the tenderer's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents listed in
the tender data in an envelope marked “financial proposal” and place the remaining returnable documents in an envelope marked
“technical proposal”. Each envelope shall state on the outside the employer’s address and identification details stated in the tender
data, as well as the tenderer's name and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside only the
employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or premature opening of the tender
offer if the outer package is not sealed and marked as stated.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form required, may be
regarded by the employer as non-responsive.

F.2.15 Closingtime

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later than the closing
time stated in the tender data. Proof of posting shall not be accepted as proof of delivery. The employer shall not accept tender
offers submitted by telegraph, telex, facsimile or e-mail, unless stated otherwise in the tender data.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of these
conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the tender
data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed additional
period.

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of tender offers.
This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment of certain rates
or item prices (or both). No change in the total of the prices or substance of the tender offer is sought, offered, or permitted. The
total of the prices stated by the tenderer shall be binding upon the tenderer.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer following a competitive
selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer's commercial
position (including notarized joint venture agreements), preferencing arrangements, or samples of materials, considered
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necessary by the employer for the purpose of a full and fair risk assessment. Should the tenderer not provide the material, or a
satisfactory reason as to why it cannot be provided, by the time for submission stated in the employer’s request, the employer
may regard the tender offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.

F.2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees, policies and
certificates of insurance required in terms of the conditions of contract identified in the contract data.

F.2.21 Check final draft
Check the final draft of the contract provided by the employer within the time available for the employer to issue the contract.
F.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity period stated
in the tender data.

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.
F.3 The employer’s undertakings

The employer undertakes to:
F.3.1 Respond to clarification

Respond to a request for clarification received up to five working days prior to the tender closing time stated in the Tender Data
and notify all tenderers who drew procurement documents.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from the date
of the Tender Notice until seven days before the tender closing time stated in the Tender Data. If, as a result a tenderer applies
for an extension to the closing time stated in the Tender Data, the Employer may grant such extension and, will then notify it to all
tenderers who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary to open a tender
submission to obtain a forwarding address), to the tenderer concerned.

F.3.4  Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’ agents
who choose to attend at the time and place stated in the tender data. Tender submissions for which acceptable reasons for
withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the opening held immediately after the opening of tender submissions, at a venue indicated in the tender
data, the name of each tenderer whose tender offer is opened, the total of his prices, preferences claimed and time for completion,
if any, for the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal of valid
tenders in the presence of tenderers’ agents who choose to attend at the time and place stated in the tender data and announce
the name of each tenderer whose technical proposal is opened.
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F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in contention for
the award of the contract of the time and place when the financial proposals will be opened. Open only the financial proposals of
tenderers, who score in the quality evaluation above the minimum number of points for quality stated in the tender data, and
announce the score obtained for the technical proposals and the total price and any preferences claimed. Return unopened
financial proposals to tenderers whose technical proposals failed to achieve the minimum number of points for quality.

F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to the evaluation
and comparison of tender offers, the final evaluation price and recommendations for the award of a contract, until after the award
of the contract to the successful tenderer.

F.3.7  Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly disqualify a
tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices.

F.3.8 Test for responsiveness

Determine, on opening and before detailed evaluation, whether each tender offer properly received:

a) meets the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents without material
deviation or qualification. A material deviation or qualification is one which, in the Employer's opinion, would:

. detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the Scope of Work,
. change the Employer's or the tenderer's risks and responsibilities under the contract, or
. affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

F.3.9  Arithmetical errors
Check responsive tender offers for arithmetical errors, correcting them in the following manner:

. Where there is a discrepancy between the amounts in figures and in words, the amount in words shall govern.

. If a bill of quantities (or schedule of rates) apply and there is an error in the line item total resulting from the product of the
unit rate and the quantity, the line item total shall govern and the rate shall be corrected. Where there is an obviously gross
misplacement of the decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate will be
corrected.

. Where there is an error in the total of the prices either as a result of other corrections required by this checking process or
in the tenderer's addition of prices, the total of the prices shall govern and the tenderer will be asked to revise selected
item prices (and their rates if a bills of quantities applies) to achieve the tendered total of the prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of his arithmetical errors in the
manner described above.

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender offer.

F.3.11 Evaluation of tender offers
F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a comparative offer and
evaluate it using the tender evaluation method that is indicated in the Tender Data and described below:
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Method 1: Financial | 1) Rank tender offers from the most favorable to the least favorable comparative offer.

offer 2) Recommend highest ranked tenderer for the award of the contract, unless there are compelling and

justifiable reasons not to do so.

Method 2: 1) Score tender evaluation points for financial offer.
E;g?:rgg::esc’ffer and 2) Confirm that tenderers are eligible for the preferences claimed and if so, score tender evaluation

points for preferencing.
3) Calculate total tender evaluation points.
4) Rank tender offers from the highest number of tender evaluation points to the lowest.

5) Recommend tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

Method 3: 1) Score quality, rejecting all tender offers that fail to score the minimum number of points for quality
Financial offer and [stated in the Tender data.
quality

2) Score tender evaluation points for financial offer.
3) Calculate total tender evaluation points.
4) Rank tender offers from the highest number of tender evaluation points to the lowest.

5) Recommend tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

Method 4: 1) Score quality, rejecting all tender offers that fail to score the minimum number of points for quality
Financial offer, quality | stated in the Tender data.

and preferences 2) Score tender evaluation points for financial offer.

3) Confirm that tenderers are eligible for the preferences claimed, and if so, score tender evaluation
points for preferencing.

4) Calculate total tender evaluation points.
5) Rank tender offers from the highest number of tender evaluation points to the lowest.

6) Recommend tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

Score financial offers, preferences and quality, as relevant, to two decimal places.
F.3.11.2 Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:

Nro =Wi1x A where:

Nro = the number of tender evaluation points awarded for the financial offer.

Wi = the maximum possible number of tender evaluation points awarded for the financial offer as stated in the Tender Data.

A = a number calculated using either formulas 1 or 2 below as stated in the Tender Data.
Formula | Comparison aimed at achieving Option 1 Option 2
1 Highest price or discount A= (1+ (P—Pm)) A=P/Pm

Pm
2 Lowest price or percentage commission / | A= (1 - (P—Pm) A=Pm/P
fee Pm
where:
Pm the comparative offer of the most favorable tender offer.

P the comparative offer of tender offer under consideration.
F.3.11.3 Scoring quality (functionality)
Score quality in each of the categories stated in the Tender Data and calculate total score for quality.

F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or certificates of insurance
which the conditions of contract identified in the contract data, require the employer to provide.

F.3.13 Acceptance of tender offer

F.3.13.1 Accept tender offer only if the tenderer satisfies the legal requirements stated in Clause F.2.1 of the Tender Data.
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F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and returning one copy of
the form of offer and acceptance before the expiry of the validity period stated in the tender data, or agreed additional period.
Providing the form of offer and acceptance does not contain any qualifying statements, it will constitute the formation of a contract
between the employer and the successful tenderer as described in the form of offer and acceptance.

F.3.14 Notice to unsuccessful tenderers

After the successful tenderer has acknowledged the employer’s notice of acceptance, notify other tenderers that their tender offers
have not been accepted.

F.3.15. Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the employer as part of the tender
documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents,
c) other revisions agreed between the employer and the successful tenderer, and

d) the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.16 Issue final contract

Prepare and issue the final draft of contract documents to the successful tenderer for acceptance as soon as possible after the
date of the employer's signing of the form of offer and acceptance (including the schedule of deviations, if any). Only those
documents that the conditions of tender require the tenderer to submit, after acceptance by the employer, shall be included.
F.3.17 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties to complete
formalities for appointing the selected adjudicator at the same time as the

main contract is signed.

F.3.18 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract as soon as
possible after completion and signing of the form of offer and acceptance.
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PART T2: RETURNABLE SCHEDULES

TABLE OF CONTENTS Page Colour
T2.1: LIST OF RETURNABLE DOCUMENTS..........ccciviiiiievvvvviiee,. 1,24 Yellow
T2.2: RETURNABLE SCHEDULES TO BE COMPLETED
BY TENDERER ..ot T.25 Yellow
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T2.1 List of Returnable Documents

The Tenderer must complete the following Returnable Documents:

1 Returnable Schedules required only for Tender Evaluation purposes

A:
B:
C:

4

mCASTIOoOmmm

N

cCHn3O

s<

Certificate of attendance of the Tender Site Meeting.

Record of Addenda to Tender Documents.

Certificate of Authority for Joint Ventures / Close Corporation/ Partnership/ Company/ Sole Proprietor.
(Certified copies of Identity Documents for all members of Joint Ventures / Close Corporation / Partnership /
Company / Sole Proprietor).

Registration Certificates of entities — Joint Ventures / Close Corporation/ Partnership/ Company/ Sole
Proprietor.

Compulsory Enterprise Questionnaire.

Schedule of the Tenderer’s Experience.

Tenderer’'s Current Obligation Works

Schedule of Key Personnel.

Format of Curriculum Vitae.

Proposed Amendments, Qualifications and Alternatives.

Schedule of Subcontractors.

Schedule of Plant and Equipment available for this contract.

Copy of the Workmen’s Compensation Registration Certificate (or proof of payment of contributions in
terms of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993).

Company profile, including track record.

Construction Industries Development Board (CIDB) Registration — 3CE or higher.

Other Documents required only for Tender Evaluation purposes

Tax Compliance Status
Financial Standing — Attach Letter of Intent

Returnable Schedules that will be incorporated into the Contract

Preferencing Schedule (Direct Preferences) — SBD Forms.
Other SBD Forms (SBD1, SBD3.1, SBD4, SBD 6.1).
Execution Programme/ Program of Works.

Detailed Method Statement.

Contractor’'s Health and Safety Declaration.

Other Documents that will be incorporated into the Contract

Contractor’s Safety Plan.

Proforma Notification form in terms of the Occupational Health and Safety Act 1993, Construction
Regulations, 2014.

Monthly Labour Report.

5 The Offer portion

Part C1 Agreement and Contract Data.
Part C2 Pricing Data.

Part C3 Scope of Work.

Part C4 Site Information.

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE REPORT - REFERENCE SHEETS (Duplicate the
reference sheet for more reference reports)
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T2.2 Returnable Schedules to be completed by Tenderer
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A. CERTIFICATE OF ATTENDANCE AT A TENDER SITE MEETING

This is to certify that (TENAEIer) ...

OF (BAAIESS) ..ottt e bbbt e e e et e e e s et bt e e e e e e e e naees

............................................................................................................... was represented by the person(s) named
below at the compulsory meeting held for all Tenderers at the Mukumbani Dam near the Tshivhase Village, having
GPS co-ordinates 22°53'46.7"S 30°21'56.3"E for Tender No ACDP 26/05 on 14 JULY 2026 at 10:00.

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the Site of the Works
and / or matters incidental to doing the Work specified in the Tender Documents in order for me / us to take
account of everything necessary when compiling our rates and prices included in the Tender.

Particulars of person(s) attending the meeting:

NaME: . Signature: ...
CaAPACILY: et

NaAME: . Signature: ..o
CaAPACILY: et

Attendance of the above person(s) at the meeting is confirmed by the Employer's representative,
namely:

NaAME: e, SIgNature: ...
Capacity: ...cooeeeeee Dateand Time: ........c.cooiiiiiiiiiiiiies
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this Tender Offer,
amending the Tender Documents, have been taken into account in this Tender Offer:

1.

Attach additional pages if more space is required.

SIONEA.... e DAttt
=11 1N POSITION. ...t
T o [T =] TR
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C. CERTIFICATE OF AUTHORITY OF AN ENTITY

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must complete the
Certificate set out below for the relevant category.

() (n (1 (V) V)
Company Close Partnership Joint Venture Sole Proprietor
Corporation

0] CERTIFICATE FOR COMPANY

| e e ———————— , chairperson of the Board of Directors of
........................................................................... , hereby confirm that by resolution of the Board (copy attached)
taken on ..., 20......,

MIFTIVIS ettt , acting in the capacity of
..................................................................................................... , was authorised to sign all Documents in

connection with this Tender and any Contract resulting from it on behalf of the Company.

SigNature Of ChaINMAN: .....eei e e e e e e e e e e e aaaaeeaaeeees

Yo F= AU = ol ST o T 1= o ] YR

As Witnesses:

1 Name in BIoCK Letters........ccoevvviviiieeieieiieeeeeenn,

2 Name in Block Letters........ooovveviviveeiiiieeeeeeeeeene,

Date: ..oooceeiiiiiiii
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(D] CERTIFICATE FOR CLOSE CORPORATION

We, the undersigned, being the key Members in the business trading @S..........c..ccoevvecvvivieiee e iiccciies
......................................... hereby authoriSE MITMS ........ccoi oo ey
acting in the Capacity Of ... , to sign all Documents

in connection with the Tender for Contract No. ACDP 26/05 and any Contract resulting from it on our behalf.

SIGNALUIE OF STONALOTY: oottt e e e s e e e s e b e e e e enneee

As Witnesses:

N Name in Block Letters.........ccvevvvivveeieiiiiiieeeeeenn,
2 Name in Block Letters........oooveeviiiveeiiiiieeveeeeene,
Date: ..oocveiiiiiiii
NAME ADDRESS SIGNATURE DATE

Note: This Certificate is to be completed and signed by all of the key Members upon whom rests the
Direction of the Affairs of the Close Corporation as a whole.
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(1 CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key Partners in the business trading as,

acting in the capacity of ..........cccocvvie e, , to sign all Documents in connection

with the Tender for Contract No and any Contract resulting from it on our behalf.

SIgNAtUIE Of SIGNATOIY: i e e e e e e s s s s r e e e e e e e e e s e anenrnnrrrreaeaes

As Witnesses:

N Name in Block LettersS........covvvvveieieiiiveiieeeeereeenne,
2 Name in Block Letters........ocovveviiiveeiiiineeeeeeeene,
Date: ..o,

NAME ADDRESS SIGNATURE DATE

Note: This Certificate isto be completed and signed by all of the key Partners upon who rests the Direction
of the Affairs of the Partnership as a whole.
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(v) CERTIFICATE FOR PARTNERSHIP

We, the undersigned, are submitting this Tender Offer in Joint Venture and hereby authorize Mr/Ms
............................................................ , authorized signatory of the Company, .........cccoooeviiiiiiiiiinnn,
................................. acting in the capacity of Lead Partner, to sign all Documents in connection with the
Tender Offer for Contract No and any Contract resulting from it on our behalf.

This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of all the
Partners to the Joint Venture.

SIGNALUIE OF STONALOTY: oot e e e et e e s e b e e e s enneee

As Witnesses:

1 Name in BIOCK Letters.........cooevvviviiieiiiieiieeeeeenn,
R Name in Block Letters........coeevviiveeiiiiniiiieeeeee,
Date: ..o

NAME OF EIRM ADDRESS AUTHORISING SIGNATURE, NAME

AND CAPACITY

Lead Partner

Note: This Certificate isto be completed and signed by all of the key Partners upon who rests the Direction
of the Affairs of the Partnership as a whole.
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V) CERTIFICATE FOR SOLE PROPRIETOR

Signature of SOIE OWNEL: .....ccoo oo

As Witnesses:

N Name in Block Letters........ccveevvvvvieeiiiiiiieeeeeenn,

2 Name in Block Letters........ooovvevviiveeiiiiiieeieeeene,

Date: ..o,
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D. REGISTRATION CERTIFICATE OF AN ENTITY

[Important note to Tenderer: Registration Certificates for Companies, Close Corporations, Partnerships and
ID Documents for Sole Proprietors must be inserted here. In the case of a Joint Venture, a copy of a duly
signed Joint Venture Agreement must be included]
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E. COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a Joint Venture, separate Enterprise questionnaires in
respect of each Partner must be completed and submitted.

Section 1: Name of ENterpriSe: . ...t e e e

Section 2: VAT registration number, if any: . ...

Section 3:  CIDB registration number, ifany: . ... ... ... .

Section 4: Particulars of Sole Proprietors and Partners in Partnerships

Name* Identity number* Personal income tax number*

* Complete only if Sole Proprietor or Partnership and attach separate page if more than 3 Partners

Section 5:  Particulars of Companies and Close Corporations
Company registration NUMDBET . . . . ... .
Close Corporation NUMDBET . . . . . .ot e e e e e e e

Tax reference NUMDET . . . ...

Section 6: Record in the service of the State

Indicate by marking the relevant boxes with a cross, if any Sole Proprietor, Partner in a Partnership or Director,
Manager, Principal Shareholder or Stakeholder in a Company or Close Corporation is currently or has been within
the last 12 months in the service of any of the following:

1 a Member of any Municipal Council [0 an employee of any Provincial Department, National or

[1 a Member of any Provincial Legislature Provincial Public entity or Constitutional Institution

0 a Member of the National Assembly or the within the meaning of the Public Finance Management
National Council of Province Act, 1999 (Act 1 of 1999)

[0 a Member of the Board of Directors of any [1 a Member of an Accounting Authority of any National
Municipal entity or Provincial Public Entity

1 an Official of any Municipality or Municipal entity [ an employee of Parliament or a Provincial Legislature

If any of the above boxes are marked, disclose the following:

Name of Sole Proprietor, | Name of Institution, Public Office, board Status of service
Partner, Director, Manager, | or organ of State and position held (tick appropriate column)
Principal ~ Shareholder  or Current Within last
Stakeholder 12 months

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the State
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a Sole Proprietor, Partner in a
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Partnership or Director, Manager, Principal Shareholder or Stakeholder in a Company or Close Corporation is
currently or has been within the last 12 months been in the service of any of the following:

(1 a Member of any Municipal Council [ an employee of any Provincial Department, National or

[0 a Member of any Provincial Legislature Provincial Public Entity or Constitutional Institution

[ aMember of the National Assembly or the within the meaning of the Public Finance Management
National Council of Province Act, 1999 (Act 1 of 1999)

0 aMember of the Board of Directors ofany [ a Member of an Accounting Authority of any National
Municipal Entity or Provincial Public entity

[ an Official of any Municipality or Municipal L[ an employee of Parliament or a Provincial Legislature
entity

Name of spouse, child or | Name of Institution, Public Office, Board Status of service
parent or Organ of State and position held (tick appropriate
column)

Current | Within last
12 months

*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the Enterprise:

i) authorizes the Employer to obtain a tax clearance Certificate from the South African Revenue Services that my /
our tax matters are in order;

i) confirms that the neither the name of the Enterprise or the name of any Partner, Manager, Director or other Person,
who wholly or partly exercises, or may exercise, control over the Enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no Partner, Member, Director or other Person, who wholly or partly exercises, or may exercise, control
over the Enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other Tendering entities submitting Tender
Offers and have no other relationship with any of the Tenderers or those responsible for compiling the Scope of
Work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief
both true and correct.

Signed Date
Name Position
Enterprise
Name
Tender T41 of T90 T2.2
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F. SCHEDULE OF THE TENDERER’S EXPERIENCE

The following is a Statement of Work of similar nature recently successfully executed by myself / ourselves (attach
completion certificate for all completed projects as proof):

Consulting DEIS
EripleyEr: CoriEe Engineer: Contact Value of Work Cannpleize
Person and Nature of Work . : or Expected
Person and (inclusive of VAT)
Telephone Number to be
Telephone Number
Completed
SIGNATURE: ... e DATE: .o
(of person authorised to sign on behalf of the Tenderer)
Tender T42 of T90 T2.2
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F.1 TENDERER’S CURRENT OBLIGATION WORKS

The following is a Statement of Works currently as obligations:

Employer: Contact | Consulting Engineer: Value of Work Date Expected
Person and Contact Person and Nature of Work (inclusive of to be
Telephone Number Telephone Number VAT) Completed

SIGNATURE: ...t e DATE: i

(of person authorised to sign on behalf of the Tenderer)

Tender T43 of T90 T2.2
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TENDER NO. ACDP 26/05

G. KEY PERSONNEL

In terms of the Project Specification and the Conditions of Tender, unskilled Workers may only be brought in from
outside the Local Community if such personnel are not available locally.

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key
personnel which may have to be brought in from outside if not available locally.

All technical works must be done by qualified artisans with applicable experience. Bidders must
rovide curriculum vitae of the key personnel who will be performing the works.

Number of Persons

Category of Employee

Key Personnel, Part of the
Contractors Organisation

Key Personnel to be
imported if not locally
available

Unskilled Personnel to
be recruited from the
local community

HDI

NON-HDI

HDI

NON-HDI

HDI

NON-HDI

Site Agent/Project
Managers, 3 years
experience

Foremen, 3 years
experience

Civil Technician, 2
years experience

Quality Control and
Safety Personnel, 3
years experience

Surveyors, 2 years
experience

Electrician, 3 years
experience

Plumber, 2 years
experience

Plant Operators, 1
year experience

Unskilled Workers

Others:

SIGNATURE: ....ooiiiiiiiiiee e
(of person authorised to sign on behalf of the Tenderer)

Tender

Part T2: Returnable Schedules

T44 of T90

T2.2

Returnable Schedules to be Completed by Tenderer




LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

H. CURRICULUM VITAE FORMAT OF KEY PERSONNEL

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
gualifications and my experience.

Signature of person named in the Schedule Date
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Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
gualifications and my experience.

Signature of person named in the Schedule Date

Tender T46 of T90 T2.2
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Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
gualifications and my experience.

Signature of person named in the Schedule Date

Tender T47 of T90 T2.2
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Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
gualifications and my experience.

Signature of person named in the Schedule Date
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Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
gualifications and my experience.

Signature of person named in the Schedule Date
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I. AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES

(This is not an invitation for amendments, deviations or alternatives, but should the Tenderer desire to make
any departures from the Provisions of this Contract he shall set out his proposals clearly hereunder. The Employer
will not consider any amendment, unless form (a), has been completed to the satisfaction of the Employer). The
Tenderer is referred to Tender Data paragraph F.2.12, where it is clearly stated that no Alternative Offers will be
accepted.

I / We herewith propose the amendments, as set out in the table below:

(@  AMENDMENTS

PAGE, CLAUSE OR PROPOSED AMENDMENT
ITEM NO

Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable;

(2) The Tenderer must give full details of all the financial implications of the amendments and
qualifications in a covering letter attached to his Tender.

Tender T50 of T90 T2.2
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J. SCHEDULE OF PROPOSED SUB-CONTRACTORS

We notify you that it is our intention to employ the following Subcontractors for Work in this Contract.
If we are awarded a Contract we agree that this notification does not change the requirement for us to submit the names of
proposed Subcontractors in accordance with requirements in the Contract for such appointments. If there are no such
requirements in the Contract, then your written acceptance of this list shall be binding between us.
We confirm that all Subcontractors who are Contracted to construct a house are registered as Home Builders with the
National Home Builders Registration Council.
Name and address of proposed Nature and extent of Work Previous experience with Subcontractor.
Subcontractor
1.
2.
3.
4.
5.
Signed Date
Name Position
Tenderer
Tender T51 of T90 T2.2
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K. SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that | / we presently own or lease and will have available for this
Contract or will acquire or hire for this Contract if my / our Tender is accepted.

(a) Details of major equipment that is owned by and immediately available for this Contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major equipment that will be hired, or acquired for this Contract if my / our Tender is acceptable.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer

Proof of ownership and/or rental agreement should form part of tender document.
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L. COPY OF WORKMEN’S COMPENSATION REGISTRATION CERTIFICATE (OR PROOF OF PAYMENT OF
CONTRIBUTIONS IN TERMS OF THE COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES
ACT NO. 130 OF 1993)

[Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s Compensation
Commissioner to be inserted here]
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M. COMPANY PROFILE, INCLUDING TRACK RECORD

[Abbreviated company profile, giving history, status, activities, staff and track record of the tendering
entity, to be inserted here. In case of a Joint Venture, a separate profile for each partner must be
submitted]

Tender T54 of T90 T2.2
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N. CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD (CIDB) REGISTRATION

[Certified copy of the Tenderer’s CIDB registration indicating the Contractor grading designation, to be
inserted here. For a Joint Venture, each partner’s CIDB certificate is to be included, as applicable].

Tender T55 of T90 T2.2
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O. TAX COMPLIANCE STATUS

IMPORTANT NOTES:

1.  The Central Supplier Database and tax compliance status PIN are approved methods that will
be used to verify tax compliance as SARS does not issue tax clearance certificate any
more but has made an online provision available via eFiling for bidders to print their own
tax clearance certificates which can be submitted with this bid.

2.  Tax Clearance submitted by bidders will be verified on eFiling and/or Central Supplier database.

3. Bidders must provide a tax compliance status PIN and Central Supplier Database Number to
access their records and verify tax compliance status

Tender T56 of T90 T2.2
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APPLICATION FORM FOR TAX CLEARANCE CERTIFICATE

(In respect of Tender see note at bottom)
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NB: Copy of the Tender request must be attached to this application.

CONTACT PERSON REQUIRING TAX CLEARANCE CERTIFICATE:

SIGNATURE: ... e e e e s re e eee s

NAME PP PPPPTRTPTPPPTON

TELEPHONE NUMBER : CODE: .....cc....... NUMBER: ...
ADDRESS PP
DATE : 20....0..c.d .,

Please note that the Commissioner for the South African Revenue Service (SARS) will not exercise his
discretionary powers in favour of any person with regard to any interest, penalties and/or additional tax leviable
due to the late or underpayment of taxes, duties or levies or the rendition of returns by any person.

NAME OF PERSON RESPONSIBLE FOR CONTRACT: ..ottt ettt a e

(ST 5.1) March 1999
NB: This is a pro forma application form that has to be submitted to SARS to enable them to issue the

required Tax Clearance Certificate. The original and valid Tax Clearance Certificate furnished by the
Receiver of Revenue must be submitted with the Tender (to be attached to the next page).

TAX CLEARANCE CERTIFICATE

[Valid Original Tax Clearance Certificate obtained from SARS to be inserted here after OR CSD
SUMMARY]
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P. TENDERER’S FINANCIAL STANDING

In terms of Clause F.2.18.1 of the Contract-specific Tender Data the Tenderer shall provide information
about his commercial position, which includes information necessary for the Employer to evaluate the
Tenderer’s financial standing.

To that end the Tenderer must provide with his tender a bank rating, certified by his banker, to the effect
that he will be able to successfully complete the contract at the tendered amount within the specified time
for completion.

However, should the Tenderer be unable to provide a bank rating with his tender, he shall state the

reasons as to why he is unable to do so, and in addition provide the following details of his banker and
bank account that he intends to use for project:

Name of Bank: ...,

Branch: ...
Account number: ...

Type of account: ...
Telephone number: ...................onlll

Facsimile NUMDEI: ..o e

Failure to provide either the required bank details or a certified bank rating with his tender, will
lead to the conclusion that the Tenderer does not have the necessary financial resources at his
disposal to complete the contract successfully within the specified time for completion.

The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of
evaluation of the tender submitted by the Tenderer.

SIGNATURE: ..., DATE: ..o
(of person authorised to sign on behalf of the Tenderer)

Tender T58 of T90 T2.2
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P1 FINANCIAL INFORMATION OF TENDERER

This information sheet has to be filled in by the financier of the Tenderer, duly signed and stamped on
behalf of the financial institution he represents.

Tenderer [ Tender Details

QLI T =T gl 9 7= o £ ) o

CONErACt PeriOq: .. e

(I E= 0 =T o N = g T[T =
BanK ACCOUNT NUMID BT e ettt et e et e s
LI 10 1= 4T TU o | Pt
Demand Guarantee will be provided by this Bank: YES |:| NO |:|

If yes, state amount of Demand Guarantee: R...... ...

Financial Institution

............................................................................................................. (Tenderer)
has operated an account with us for the last ................. years.

We have been requested to provide a bank rating based in relation to the financial capability of the
Tenderer, taking into account directives set out in the following two tables.

Tender T59 of T90 T2.2
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FINANCIAL CAPABILITY

Maximum value of contract that | Value on which Bank Rating must
the Tenderer is considered be used
capable of
Up to R300 000 R24 000
R1 000 000 R78 000
R3 000 000 R240 000
R5 000 000 R480 000
R10 000 000 R900 000
R30 000 000 R2 400 000
R100 000 000 R7 800 000
BANK RATING
Bank Code Description of Bank Code
A Undoubted for the amount of enquiry
B Good for the amount of enquiry
C Good for the amount quoted if strictly in the way of business
D Fair trade risk for amount of enquiry
E Figures considered too high
F Financial position unknown
G Occasional dishonours
H Frequent dishonours

The value on which our Bank Rating of the TendererisbasedisR...............ccooiiiiiinnnn.
[N WOTAS e only)

The Bank Rating is code: ...............

Signature: Manager Financial Institution Print Name Date
RUBBER STAMP OF INSTITUTION
Tender T60 of T90 T2.2
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Q: OTHER SBD FORMS REQUIRED TO BE COMPLETED

SBD1: Invitation to Bid (Revised 2022)

SBD 3.1: Pricing Schedule - Firm Price

SBD 4: Bidder’s Disclosure.

SBD 6.1: Preference points claim form in terms of the preferential procurement
regulations 2022

Tender T61 of T9O T2.2
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TENDER NO. ACDP 26/05

PART A
INVITATION TO BID SBD 1
YOU
ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE AGRICULTURE AND RURAL DEVELOPMENT
BIDNUMBER: | ACDP 26/05 | CLOSING DATE: | 10 AUGUST 2026 | CLOSING TIME: [ 11H00
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445
DESCRIPTION | MT IN THE VHEMBE DISTRICT OF THE LIMPOPO PROVINCE

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

67/69 BICCARD STREET DEPARTMENT

DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

POLOKWANE
0699
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO | TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON | Ndlozi V CONTACT PERSON Pieter Gouws
TELEPHONE
NUMBER 015 294 3564 TELEPHONE NUMBER Cell: 082 337 6905
FACSIMILE NUMBER FACSIMILE NUMBER
pieter@pgconsulting.co.za

E-MAIL ADDRESS ndloziv@agric.limpopo.gov.za E-MAIL ADDRESS
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER | CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX
COMPLIANCE STATUS | COMPLIANCE OR | CENTRAL SUPPLIER

SYSTEM PIN: DATABASE No: MAAA
ARE YOU THE
ACCREDITED
REPRESENTATIE I oy or e S| e =
SOUTH AFRICA FOR | [TYes CINo ISERVICES /WORKS OFFERED?
THE GOODS ) [IF YES, ANSWER THE QUESTIONNAIRE
ISERVICES  /WORKS | [IF YES ENCLOSE PROOF] BELOW]

OFFERED?

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
DOES THE ENTITY HAVE A BRANCH IN THE RSA?
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE
FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

[ YES [INO
] YES CINO
O YES [INO
O YES [INO
] YES CINO

Tender
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PART B

TERMS AND CONDITIONS FOR BIDDING  sBD1

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED
FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

26 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE
OF THE STATE””

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THISBID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:
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SBD 3.1
PRICING SCHEDULE — FIRM PRICES
(PURCHASES)
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE
PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT

Name of bidder Bid number ACDP 26/05

Closing Time 11:00 Closing date: 10 AUGUST 2026

OFFER TO BE VALID FOR 240 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY

NO. ** (ALL APPLICABLE TAXES INCLUDED)

- Requiredby: . LDARD....coiiiiiiici i,

- At: ...MUKUMBANI DAM - VHEMBE DISTRICT....

- Brand and model e,

- Country of origin

- Does the offer comply with the specification(s)? *YES/NO
- If not to specification, indicate deviation(s) ...

- Period required for delivery

- Delivery basis
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination.

Kk b

all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.

*Delete if not applicable

Signature of Bidder Date
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SBDA4
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder
to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a
controlling interestl in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by
the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest in the enterprise have any interest in any other related enterprise whether or not they
are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the equity
of an enterprise, alternatively, the person/s having the deciding vote or power to
influence or to direct the course and decisions of the enterprise.
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3 DECLARATION

I, the undersigned, (NAME)........cu it in submitting the
accompanying bid, do hereby make the following statements that | certify to be true and complete in every
respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true and

complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium?2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or services
to which this bid invitation relates.

34 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the
contract.

35 There have been no consultations, communications, agreements or arrangements made by the bidder with
any official of the procuring institution in relation to this procurement process prior to and during the bidding
process except to provide clarification on the bid submitted where so required by the institution; and the
bidder was not involved in the drafting of the specifications or terms of reference for this bid.

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the public sector for a period
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of
2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH
6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS
2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim
form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

1.2 To be completed by the organ of state
(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 80/20 preference point system.

b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable
tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded
for:

(a) Price; and
(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals
are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ
of state.

2. DEFINITIONS

(@) “tender” means a written offer in the form determined by an organ of state in response to an invitation to
provide goods or services through price quotations, competitive tendering process or any other method
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envisaged in legislation.

(b) “price” means an amount of money tendered for goods or services and includes all applicable
taxes less all unconditional discounts.

(c) “Rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes.

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of
state in response to an invitation for the origination of income-generating contracts through any method
envisaged in legislation that will result in a legal agreement between the organ of state and a third party
that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of
assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and

(e) “The Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:

80/20
Pt — Pmin:i.;
Ps=80|1-— —
Pmin:.:
Where:
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 points is allocated for price on the following basis:

80/20
Pt — Pmax:.}
Ps=80(|1+ —
Pmax:.:
Where:
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
Tender T68 of T90 T2.2

Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

POINTS AWARDED FOR SPECIFIC GOALS

4.1, In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer
will be allocated points based on the goals stated in table 1 below as may be supported by proof/
documentation stated in the conditions of this tender:

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is
unclear whether the 80/20 preference point system applies, an organ of state must, in the tender
documents, stipulate in the case of—

(a) aninvitation for tender for income-generating contracts, that either the 80/20 preference point
system will apply and that the highest acceptable tender will be used to determine the
applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 preference point system will apply and
that the lowest acceptable tender will be used to determine the applicable preference point
system,

then the organ of state must indicate the points allocated for specific goals for 80/20 preference point
system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: The 80/20 preference point system is applicable, corresponding points must also
be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points Number of points claimed
o 80/20 system
The specific goals allocated ( y )
allocated points in terms (80/20 system) (To be completed by the
of this tender tenderer)
(To be completed by the organ of
state)
Black People 8
ownership>51%
Women ownership>51% 4
People with Disability
ownership>51%
Youth ownership>51% 5
TOTAL 20
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of company/firm. ...
4.4, Company registration NUMDET: ... ... e
4.5, TYPE OF COMPANY/ FIRM
0 Partnership/Joint Venture / Consortium
0 One-person business/sole propriety
0 Close corporation
0 Public Company
0 Personal Liability Company
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0 (Pty) Limited

0 Non-Profit Company

0 State Owned Company
[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points
claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the
preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ
of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have

(@) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or only
the shareholders and directors who acted on a fraudulent basis, be restricted from
obtaining business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e)  forward the matter for criminal prosecution, if deemed necessary.

]
SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME: oo
D AT .
AD D RES S
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S. EXECUTION PROGRAMME / PROGRAM OF WORKS

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and
tempo of execution of the various activities comprising the Work for this Contract. The programme shall
be in accordance with the information supplied in the Contract, requirements of the Project Specifications
and with all other aspects of his Tender.

The Execution Programme must be based on the completion time as specified in the Contract Data. The activities identified and filled
in below, are specifically to be carried forward to Schedule T, the contractor’s Method Statement.

PLEASE NOTE: the cash flow projections from the Contractor (to be submitted before commencement of the
execution of the Contract) must be in accordance with this execution plan in order to ensure proper Cash flow
management by the Department and to minimise delayed payments.

PROGRAMME

ACTIVITY MONTHS
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T. DETAILED METHOD STATEMENT

[The adjudication of the responsiveness of a bid also relies on the extent to which a tenderer can prove
an understanding of the scope of works. The tenderer should describe below the methods and
procedures he will employ to successfully complete the various activities as identified for the foregoing

Schedule S, the Execution Programme]

ACTIVITY

DESCRIPTION

[Add more pages as required]

Tender
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U. CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations"

hereafter), a Contractor may only be appointed to perform construction Work if the Employer is satisfied that the

Contractor has the necessary competencies and resources to carry out the Work safely in accordance with the

Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014 .

To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in detail.

Declaration by Tenderer

1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of
1993), and the OHSA 1993 Construction Regulations 2014.

2. | hereby declare that my Company has the competence and the necessary resources to safely carry out
the construction Work under this Contract in compliance with the Construction Regulations and the
Employer's Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:

(&) From my own competent resources as detailed in 4(a) hereafter: ........... *Yes / No

(b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter: .........cccoccvviiiiiiiniiic, *Yes / No

(c) From outside sources by appointment of competent specialist Subcontractors
as detailed in 4(C) hereafter: ... *Yes / No

(* = delete whatever is not applicable)
4, Details of resources | propose:
(Note: Competent resources shall include safety personnel such as a construction supervisor and

Construction Safety Officer as defined in Regulation 6, and Competent Persons as defined in Regulations
7,8,10,11, 12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable to this Contract)

(@ Details of the competent and qualified key persons from my Company's own resources, who will form part
of the Contract team:
NAMES OF COMPETENT POSITIONS TO BE FILLED BY COMPETENT
PERSONS PERSONS
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(b)

(©)

Details of training of persons from my Company's own resources (or to be hired) who still have to be trained
to achieve the necessary competency:

() By whom will training be provided? ...

(i)  When will training be undertaken? ...........ooo i

(i) List the positions to be filled by persons to be trained or hired: ............ccoociiveeeeniiicnnnen,

Details of competent resources to be appointed as Subcontractors if Competent Persons cannot be supplied
from own Company:

Name of Proposed SUDCONTIACION: .........eiiiiiiiiei it

Qualifications or details of competency of the Subcontractor: ............ccccccvveiiiiiiie e,

I hereby undertake, if my Tender is accepted, to provide, before commencement of the Works under the
Contract, a suitable and sufficiently Documented Health and Safety Plan in accordance with Regulation 5(1)
of the Construction Regulations, which plan shall be subject to approval by the Employer.

I confirm that copies of my Company's approved Health and Safety Plan, the Employer's Safety Specifications
as well as the OHSA 1993 Construction Regulations 2014 will be provided on Site and will at all times be
available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and
Officials and Inspectors of the Department of Labour.

| hereby confirm that adequate provision has been made in my Tendered rates and prices in the Schedule of
Quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged
in the OHSA 1993 Construction Regulations 2014 , and that | will be liable for any penalties that may be
applied by the Employer in terms of the said Regulations (Regulation 30) for failure on the Contractor's part
to comply with the Provisions of the Act and the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean
that | am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014 , and
accept that my Tender will be prejudiced and may be rejected at the discretion of the Employer.

SIGNATURE: ...oii ittt DATE: ..o,
(of person authorised to sign on behalf of the Tenderer)

Tender
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V. CONTRACTOR'S SAFETY PLAN

[The Contractor shall submit the Contractor's Health and Safety Plan as required in terms of Regulation 5
of the Occupational Health and Safety Act 1993 Construction Regulations 2014, and referred to in T2.1,
before commencement of the Works.]

Tender T75 of T90 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

W. PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2014

[This form must be completed and forwarded, prior to commencement of Work on Site, by all
Contractors that qualify in terms of Regulation 3 of the Construction Regulations 2014, to the Office of
the Department of Labour]

(b) Name of CoNntractor's CONtACE PEISON: .......ciiiiiiiiiiiieii et e e s eee e e e e e s e aaees
=1 =] o] T o TSN 01U 0] o =T SRR

2. Contractor's Workman’s compensation registration NUMDEr: ..........ccoooviiiiiiiiii e
(@) Name and postal address Of CHENL: .........ooviiiiiiiiiiieeeeeeeeeeeeeeeee e ee e reeeeesererererernnes

(b) Name of Client’s contact person OF AQENL: .........veiiiiiiiiiiiieeieeeieeeeeeeeereeeeereeeeseeeaeereeeeerererererr——..
TelEPNONE NUMDET ..ottt et e e e st b e e e sbbe e e e snbneeeeanes
4. (a) Name and postal address of designer(s) for the Project: .........ccccoovoiiiiiiiiiiiiiiiisceecceeeeeeeeeeenn
(b) Name of DeSIgNer's CONLACE PEISON: .......cevviiiiieieeeieiieeeeierereeeeeeeereerareeerereeeerearerererererer—.
TelEPNONE NUMDET ..ottt e et e e st b e e e abbe e e e anbneeeeanes
5. Name of Contractor’s Construction Supervisor on Site appointed in terms of
Regulation 6(1): .....coooeiiieieeeeeeeeeeee Telephone number: ...........cccoovvvviviiveiiiinns
6. Name/s of Contractor’s sub-ordinate supervisors on Site appointed in terms of Regulation 6(2).

9. Expected COMMENCEMENT DALE: ........uuuuuuuiiiiiiiiiiiiii s
10. EXpected COmMPIEtioN DAt .........eeiiiiiiiie ittt ettt e e e e b e nnens
11. Estimated maximum number of persons on the construction Site: ............cevvvvivviiiiiiieieriiiiiieierennns
12. Planned number of Subcontractors on the construction Site accountable to Contractor: ..............
13. Name(s) of Subcontractors already ChOSEN: ........cooiiiiiiiii e

SIGNED BY:

CONTRACTOR: e e DATE: s
L I 1= 1 DATE: .o
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X. MONTHLY LABOUR REPORT

MONTHLY LABOUR REPORT FOR CERTIFICATE OF PAYMENT NO. ..coviiiiiiiririiinarannens
JOBS CREATED....ccctiiiiiiivieennes

AS PER BUSINESS PLAN

A B C D E F G H I J

Category Number Rate Local Non- Total P- | Amount P-days P-days | P-days
of (R/d) P-days | local P- | days expended | by by by
persons Days (D+E) on labour | women | youth disabled
employed (CxF)
in
category

Clerical

Managerial

Supervisory

Skilled

Semi-

skilled

Unskilled

All

operations

ACTUAL TO DATE

A B C D E F G H I J

Category Number Rate Local Non- Total P- | Amount P-days P-days | P-days
of (R/d) P-days | local P- | days expended | by by by
persons Days (D+E) on labour | women | youth disabled
employed (CxF)
in
category

Clerical

Managerial

Supervisory

Skilled

Semi-

skilled

Unskilled

All

operations

SUMMARY

Planned person-days target

Tendered construction period (months):
Overall person-days target per month:
Months represented by this report:
Person-day target for this month:
Achieved person-days to date:
Person-days ahead/behind target:

Tender T77 of T90 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client or Principal Agent or Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Client or Principal Agent must stamp the documents, failure to obtain the stamp will result in no
allocation of points.

Project Name and scope of work:

B Too T oLl T o 4 G PP PPRPPPPPR
L0 T3 =T o 1] =T

ACtUAl CoNract DUIAtioN: .......cccuuiiiiiiiiiii s s s e e e s s s s e esa s s s e ra s seera s st s s e aaaaa s s se e b s s s sennnaasranns

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor(1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Principal Agent Firm or Client ..........cueiiieii e

Telephone .........cooiiiiiiiiiii i STAMP
Principal Agent or Client Signature ..........ccccooviiiiiiieniiie e

Tender T78 of T90 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client or Principal Agent or Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Client or Principal Agent must stamp the documents, failure to obtain the stamp will result in no
allocation of points.

Project Name and scope of work:

B Too T oLl T o 4 G PP PPRPPPPPR
L0 T3 =T o 1] =T

ACtUAl CoNract DUIAtioN: .......cccuuiiiiiiiiiii s s s e e e s s s s e esa s s s e ra s seera s st s s e aaaaa s s se e b s s s sennnaasranns

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor(1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Telephone .........cooiiiiiiiiiii i STAMP

Tender T79 of T90 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client or Principal Agent or Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Client or Principal Agent must stamp the documents, failure to obtain the stamp will result in no
allocation of points.

Project Name and scope of work:

B Too T oLl T o 4 G PP PPRPPPPPR
L0010 1] =T 4

ACtUAl CoNract DUIAtioN: .......cccuuiiiiiiiiiii s s s e e e s s s s e esa s s s e ra s seera s st s s e aaaaa s s se e b s s s sennnaasranns

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor(1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Principal Agent Firm or Client ..........cueiiieii e

Telephone .........cooiiiiiiiiiii i STAMP
Principal Agent or Client Signature ..........ccccoviiiiiiiiiiie e

Tender T80 of T90 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client or Principal Agent or Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Client or Principal Agent must stamp the documents, failure to obtain the stamp will result in no
allocation of points.

Project Name and scope of work:

B Too T oLl T o 4 G PP PPRPPPPPR
L0010 1] =T 4

ACtUAl CoNract DUIAtioN: .......cccuuiiiiiiiiiii s s s e e e s s s s e esa s s s e ra s seera s st s s e aaaaa s s se e b s s s sennnaasranns

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor(1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Principal Agent Firm or Client ..........cueiiieii e

Telephone .........cooiiiiiiiiiii i STAMP
Principal Agent or Client Signature ..........ccccoviiiiiiiiiiie e

Tender T81 of T90 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client or Principal Agent or Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Client or Principal Agent must stamp the documents, failure to obtain the stamp will result in no
allocation of points.

Project Name and scope of work:

B Too T oLl T o 4 G PP PPRPPPPPR
L0010 1] =T 4

ACtUAl CoNract DUIAtioN: .......cccuuiiiiiiiiiii s s s e e e s s s s e esa s s s e ra s seera s st s s e aaaaa s s se e b s s s sennnaasranns

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor(1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Principal Agent Firm or Client ..........cueiiieii e

Telephone .........cooiiiiiiiiiii i STAMP
Principal Agent or Client Signature ..........ccccoviiiiiiiiiiie e

Tender T82 of T90 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client or Principal Agent or Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Client or Principal Agent must stamp the documents, failure to obtain the stamp will result in no
allocation of points.

Project Name and scope of work:

B Too T oLl T o 4 G PP PPRPPPPPR
L0010 1] =T 4

ACtUAl CoNract DUIAtioN: .......cccuuiiiiiiiiiii s s s e e e s s s s e esa s s s e ra s seera s st s s e aaaaa s s se e b s s s sennnaasranns

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor(1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Principal Agent Firm or Client ..........cueiiieii e

Telephone .........cooiiiiiiiiiii i STAMP
Principal Agent or Client Signature ..........ccccoviiiiiiiiiiie e

Tender T83 of T90 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client or Principal Agent or Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Client or Principal Agent must stamp the documents, failure to obtain the stamp will result in no
allocation of points.

Project Name and scope of work:

B Too T oLl T o 4 G PP PPRPPPPPR
L0010 1] =T 4

ACtUAl CoNract DUIAtioN: .......cccuuiiiiiiiiiii s s s e e e s s s s e esa s s s e ra s seera s st s s e aaaaa s s se e b s s s sennnaasranns

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor(1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Principal Agent Firm or Client ..........cueiiieii e

Telephone .........cooiiiiiiiiiii i STAMP
Principal Agent or Client Signature ..........ccccoviiiiiiiiiiie e

Tender T84 of T90 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client or Principal Agent or Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Client or Principal Agent must stamp the documents, failure to obtain the stamp will result in no
allocation of points.

Project Name and scope of work:

B Too T oLl T o 4 G PP PPRPPPPPR
L0010 1] =T 4

ACtUAl CoNract DUIAtioN: .......cccuuiiiiiiiiiii s s s e e e s s s s e esa s s s e ra s seera s st s s e aaaaa s s se e b s s s sennnaasranns

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor(1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Telephone .........cooiiiiiiiiiii i STAMP

Tender T85 of T90 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client or Principal Agent or Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Client or Principal Agent must stamp the documents, failure to obtain the stamp will result in no
allocation of points.

Project Name and scope of work:

B Too T oLl T o 4 G PP PPRPPPPPR
L0010 1] =T 4

ACtUAl CoNract DUIAtioN: .......cccuuiiiiiiiiiii s s s e e e s s s s e esa s s s e ra s seera s st s s e aaaaa s s se e b s s s sennnaasranns

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor(1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Principal Agent Firm or Client ..........cueiiieii e

Telephone .........cooiiiiiiiiiii i STAMP
Principal Agent or Client Signature ..........ccccoviiiiiiiiiiie e

Tender T86 of T90 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client or Principal Agent or Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Client or Principal Agent must stamp the documents, failure to obtain the stamp will result in no
allocation of points.

Project Name and scope of work:

B Too T oLl T o 4 G PP PPRPPPPPR
L0010 1] =T 4

ACtUAl CoNtract DUIAtioN: ......ccuuiiiiiiiiiii e s e e e s s s e e saaa s s e re s s s e s e e s s s s s e e s aaaa s s s e b a s s ennnaaasennns

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor(1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Principal Agent Firm or Client ..........cueiiieii e

Telephone .........cooiiiiiiiiiii i STAMP
Principal Agent or Client Signature ..........ccccoviiiiiiiiiiie e

Tender T87 of T90 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client or Principal Agent or Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Client or Principal Agent must stamp the documents, failure to obtain the stamp will result in no
allocation of points.

Project Name and scope of work:

B Too T oLl T o 4 G PP PPRPPPPPR
L0 T3 =T o 1] =T

ACtUAl CoNract DUIAtioN: .......cccuuiiiiiiiiiii s s s e e e s s s s e esa s s s e ra s seera s st s s e aaaaa s s se e b s s s sennnaasranns

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor(1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Telephone .........cooiiiiiiiiiii i STAMP

Tender T88 of T90 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client or Principal Agent or Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Client or Principal Agent must stamp the documents, failure to obtain the stamp will result in no
allocation of points.

Project Name and scope of work:

B Too T oLl T o 4 G PP PPRPPPPPR
L0 T3 =T o 1] =T

ACtUAl CoNract DUIAtioN: .......cccuuiiiiiiiiiii s s s e e e s s s s e esa s s s e ra s seera s st s s e aaaaa s s se e b s s s sennnaasranns

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor(1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Principal Agent Firm or Client ..........cueiiieii e

Telephone .........cooiiiiiiiiiii i STAMP
Principal Agent or Client Signature ..........ccccooviiiiiiieniiie e

Tender T89 of T90 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT KT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

ANNEXURE A: BIDDER’S DETAILED EXPERIENCE - REFERENCE SHEET

The following are to be completed by the Client or Principal Agent or Consultant and is to be supported in each case by a letter of award

and the works completion certificate. Client or Principal Agent must stamp the documents, failure to obtain the stamp will result in no
allocation of points.

Project Name and scope of work:

B Too T oLl T o 4 G PP PPRPPPPPR
L0010 1] =T 4

ACtUAl CoNract DUIAtioN: .......cccuuiiiiiiiiiii s s s e e e s s s s e esa s s s e ra s seera s st s s e aaaaa s s se e b s s s sennnaasranns

Name of Institution/company | Principal Agent/ | Value of contract | Contract Duration (in Actual Contract
Iplace where contract was Consultant days, weeks, months, Duration (in days,
undertaken/ Client years) weeks, months, years)

To be filled by Principal Agent
Description/Perfomance Very Poor Fair Good Excellent
Poor(1) | (2) @) (4) (5)

Quality of office administration
Quality of Site Management
Competence Foreman
Co-operation during contract
Quality of workmanship
Quality of materials
Programme management
Rectification of condemned work
Tidiness of site

Adequacy of equipment
Adequacy of labour force
Procurement of material
Labour relations

Any other additional remarks considered necessary to assist in evaluation of the contractor?

Telephone .........cooiiiiiiiiiii i STAMP

Tender T90 of T90 T2.2
Part T2: Returnable Schedules Returnable Schedules to be Completed by Tenderer



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE

LIMPOPO PROVINCE

TENDER NO. ACDP 26/05
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

PART C1: AGREEMENTS AND CONTRACT DATA

Cl1l.1: FORM OF OFFER AND ACCEPTANCE

C1.2: CONTRACT DATA

C1.2.1: CONDITIONS OF CONTRACT

C1.2.2: PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER
PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR

C1.3: FORM OF GUARANTEE (NOT A REQUIREMENT)

C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT (No 85 OF 1993)

Contract C3 of C80 Cl1
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE
FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE LIMPOPO PROVINCE

C1.1 Form of Offer and Acceptance
Offer

The Employer, identified in the Acceptance Signature block, has solicited Offers to enter into a Contract for the
procurement of:

Contract No ACDP 26/05: CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT
MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT
OF THE LIMPOPO PROVINCE

The Tenderer, identified in the Offer Signature block, has examined the Documents listed in the Tender Data and
addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions
of Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and
Acceptance, the Tenderer Offers to perform all of the obligations and liabilities of the Contractor under the Contract
including compliance with all its Terms and Conditions according to their true intent and meaning for an amount to
be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

................................................................................................................. Rand (in words);
R e (in figures)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance
and returning one copy of this Document to the Tenderer before the end of the period of validity stated in the Tender
Data, whereupon the Tenderer becomes the Party named as the Contractor in the Conditions of Contract identified
in the Contract Data.

Signature Block: Tenderer

Signature ... Date...................

Name ..

Capacity ..

Name of Organization. . . . . .. ..o
Address Of Organization . . . ... ...
Signature of withess . . . ... ... .. Date...................

Name Of WIlNESS . . . o . e e e e
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s Offer shall Form an Agreement
between the Employer and the Tenderer upon the Terms and Conditions contained in this Agreement and in the
Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:

Part C1: Agreements and Contract Data, (which includes this Agreement)

Part C2: Pricing Data

Part C3: Scope of work.

Part C4: Site Information and Drawings and Documents or parts thereof, which may be incorporated by
reference into Parts C1 to C4 above.

Deviations from and amendments to the Documents listed in the Tender Data and any addenda thereto as listed in
the Tender Schedules as well as any changes to the Terms of the Offer agreed by the Tenderer and the Employer
during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached to and Forming
part of this Agreement. No amendments to or deviations from said Documents are valid unless contained in this
schedule.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) for delivery of any
Bonds, Guarantees, proof of Insurance and any other Documentation to be provided in terms of the Conditions of
Contract Identified in the Contract Data. Failure to fulfil any of these Obligations in accordance with those terms
shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this Document, including the Schedule of Deviations (if any). Unless
the Tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer in writing
of any reason why he cannot accept the Contents of this Agreement, this Agreement shall constitute a binding
Contract between the Parties.

Signhature Block: Employer

Signature ... Date...................
Name ..
Capacity ...

for the Employer Limpopo Department of Agriculture and Rural Development

Signature of withess . . . . .. ... .. i Date...................

NamMeE Of WINESS . . . o .t e e e e
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Schedule of Deviations

L SUD BT . .. e e
DEtailS . ...

2 SUD T . o .t
DEtailS . ..

B SUD B . .
DAl . . . o

A SUD B T . . .
DBtallS . ..o

D SUD BT . . o
DEtailS . ...

By the duly Authorised Representatives signing this Agreement, the Employer and the Tenderer agree to and
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the Documents listed
in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification
or changes to the terms of the Offer agreed by the Tenderer and the Employer during this process of Offer and
Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the Contract between the parties arising from this Agreement.
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[ONLY TO BE COMPLETED UPON ACCEPTANCE OF A TENDER]

For the Tenderer:

Signature(s)

Name(s)

Capacity

(Name and address of organisation)

Name &
Signature of
Witness Date

For the Employer:

Signature(s)
Name(s)
Capacity
(Name and address of organisation)
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON
THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE LIMPOPO
PROVINCE

Cl1l.2 CONTRACT DATA

Section 1.01 The General Conditions of Contract for Construction Works (2010) published by the South African
Institution of Civil Engineering, is applicable to this Contract. Copies of these Conditions of Contract may be
obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947).

The General Conditions of Contract for Construction Works make several references to the Contract Data for Specific
Data, which together with these Conditions collectively describe the risks, liabilities and obligations of the Contracting
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the General Conditions of Contract.

Each item of Data given below is cross-referenced to the clause in the General Conditions of Contract for
Construction Works to which it mainly applies.
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON

THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE LIMPOPO
PROVINCE

C1.2.1: CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL
2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT
3. TRANSFER OF RIGHTS
Contract C9 of C80 C1.2
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C1.2.1 CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works - Second Edition 2010",
issued by the South African Institution of Civil Engineering (Short title: “General Conditions of Contract 2010") and

can be obtained from:

SAICE
Waterfall Park
Howick Gardens

Vorna Valley Half way House

Becker Street
MIDRAND

1685

Gauteng Province

Tel:  (011) 805-5947/8

Fax:  (011) 805-5971

It is agreed that the only variations from the General Conditions of Contract 2010 are those set out hereafter under
“Special Conditions of Contract”.

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2010 to the
extent specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number
of the applicable clause or sub clause in the General Conditions of Conditions 2010, and the applicable
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a
number that follows after the last clause number in the General Conditions, and an appropriate heading.

2. FOR CONTRACT ABOVE R3M (THREE MILLION RAND), THE FOLLOWING SPECIAL CONDITIONS
APPLY
(a) 0] All bidders from outside the province must enter into a

Consortium or Joint Venture with local SMMESs or suppliers.

(ii) Preference must be given to local bidders entering into Joint Ventures with local SMME’s
or suppliers.

(iii) The members of consortium or Joint venture, formed in response to preferential
procurement conditions, must share in the control and management of such consortium.

(iv) The percentage of the contract value managed or executed by the local parther must not
be less than 40% of the project value.

(V) All white owned bidders must enter into join venture with black owned local contractor and
percentage of management and control for equity owned by black must not be less than
25% in the venture arrangement.

(b) The AO/AA may, after consulting the departmental or public entities demand management unit, in

the bid documentation, exempt bidders from complying with the provisions of clause (a), if there
are no SMME'’s or suppliers in Limpopo with the skills or knowledge required to execute the

project.
(©) In the case of construction works, applicable to the construction industry;
(d) 0] The Consortium or Joint Venture that benefits from the preference system,

must within 30 days of receiving notice of the contract, must organize themselves into legal
entity or provide with a working agreement between members of the Joint venture or
consortium. Successful suppliers, both from in and outside the province, must upon

Contract
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(if)
(iii)

(iv)

v)

implementation of the project, establish fully fledged office, branch or plant in the province.
The department reserves the right to retain a percentage of contract value to ensure that
the above condition is complied with.

The retained fee must be paid to the supplier or service provider on successfully
completing the contract and after having complied with the special conditions.

Where the supplier or service provider fails to successfully complete the

contract or comply with any condition, such supplier or service provider will forfeit the
retained percentage.

Notwithstanding the forfeiture of the retained percentage of the contract value, if the failure
to comply with conditions in clause (i) amounts to breach of the contract, the department or
public entity may invoke any remedy available to it in law.

A performance guarantee of 10% is applicable to all contracts above R 2 000 000.00 and
must be obtained from either commercial bank or insurance company prior to award of
bids. The performance security shall be dominated in the currency of the contract and shall
be in the form of a bank guarantee or an irrevocable letter of credit issued by a reputable
bank located in South Africa. The accounting officer reserves the right to cancel the award
of the bid when the bidder fails to present the required security as stipulated in the special
conditions.

In all labour-intensive projects, at least 70% of the labourers must be employed from the local community where the

project will be executed

3. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT

Clause no.

Description

SCC5.12.1

SCC9.2.1.3.6

SCC6.11

SCC6.11.1.3

Add the following to the sub-clause:
Extension of time in respect of abnormal rainfall shall be calculated using the rainfall
Formula in PS 8 for each calendar month or part thereof.

Replace sub-clause with:

The Contractor or anyone on his behalf or in his employ would pay, offer or offer as
payment to any person in the employ of the Employer, or in the employ of the
Engineer, a gratuity or reward or commission.

Replace the Heading with “VARIATIONS EXCEEDING 20 PERCENT”
Replace the wording:” greater than 15 percent” with “greater than 20 percent”.

The following additional clauses to the General Conditions of Contract shall
apply:

SCC11

SCC111

SCC11.2

SCC11.3.1

LABOUR INTENSIVE WORKS
Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive shall only
be made in accordance with the provisions of the Contract if the works are constructed
strictly in accordance with the provisions of the scope of work. Any non-payment for
such works shall not relieve the Contractor in any way from his obligations either in
Contract or in delict.

Applicable labour laws

The Ministerial Determination, Special Public Works Programmes, issued in terms of
the Basic Conditions of Employment Act of 1997 by the Minister of Labour in
Government Notice No R63 of 25 January 2002, as reproduced below, shall apply to
work which are undertaken by unskilled or semi-skilled workers.

Introduction
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(@)  This document contains the Standard Terms and Conditions for workers
employed in elementary occupations on a Special Public Works Programme
(SPWP). These terms and Conditions do NOT apply to persons employed in
the supervision and management of a SPWP.

(b) In this document —

() “Department” means any department of State, implementing Agent or
Contractor;

(i) “Employer” means any Municipality, implementing Agency or Contractor
that hires workers to work in elementary occupations on a SPWP;

(i) “worker” means any person working in an elementary occupation on a
SPWP.;

(iv) “elementary occupation” means any occupation involving unskilled or
semi-skilled work;

(v) “Management” means any person employed by a Municipality or
implementing Agency to administer or execute an SPWP.;

(vi) “task” means a fixed quantity of work;

(vii) “task-based work” means work in which a worker is paid a fixed rate for
performing a task;

(viii) “task-rated worker” means a worker paid on the basis of the number of
tasks completed;

(ix) “time-rated worker” means a worker paid on the basis of the length of time
worked.

SCC 11.3.2 Terms of Work

(@  Workers on a SPWP are employed on a temporary basis.

(b) A worker may NOT be employed for longer than 24 months in any five year
cycle on a SPWP.

(© Employment on a SPWP does not qualify as employment as a contributor for
the purpose of the Unemployment Insurance Act 30 of 1966.

SCC 11.3.3 Normal Hours of Work

(a) An Employer may not set tasks or hours of work that require a worker to work—
(i) more than forty hours in any week
(ii) on more than five days in any week; and
(iii) for more than eight hours on any day.

(b) An Employer and worker may agree that a worker will work four days per week.
The worker may then work up to ten hours per day.

(©) A task-rated worker may not work more than a total of 55 hours in any week to
complete the tasks allocated (based on a 40-hour week) to that worker.

SCC 11.34 Meal Breaks

Contract C12 of C80 C1.2
Part C1: Agreement and Contract Data Contract Data



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

€) A worker may not work for more than five hours without taking a meal
break of at least thirty minutes’ duration.

(b)  An Employer and worker may agree on longer meal breaks.

(c) A worker may not work during a meal break. However, an Employer may
require a worker to perform duties during a meal break if those duties cannot
be left unattended and cannot be performed by another worker. An Employer
must take reasonable steps to ensure that a worker is relieved of his or her
duties during the meal break.

(d) A worker is not entitled to payment for the period of a meal break. However, a
worker who is paid on the basis of time worked must be paid if the worker is
required to work or to be available for work during the meal break.

SCC 11.3.5 Special Conditions for Security Guards

(@) A security guard may work up to 55 hours per week and up to eleven hours per
day.

(b) A security guard who works more than ten hours per day must have a meal
break of at least one hour or two breaks of at least 30 minutes each.

SCC 11.3.6 Daily Rest Period

Every worker is entitled to a daily rest period of at least eight consecutive hours. The

daily rest period is measured from the time the worker ends work on one day until the

time the worker starts work on the next day.

SCC 11.3.7 Weekly Rest Period

Every worker must have two days off every week. A worker may only work on their

day off to perform work which must be done without delay and cannot be performed

by workers during their ordinary hours of work (“emergency work”).

SCC 11.3.8 Work on Sundays and Public Holidays

(a) A worker may only work on a Sunday or Public holiday to perform emergency
or security work.

(b)  Work on Sundays is paid at the ordinary rate of pay.

(c) A task-rated worker who works on a public holiday must be paid —

(i) the worker’s daily task rate, if the worker works for less than four hours;

(ii) double the worker’s daily task rate, if the worker works for more than four
hours.

(d) A time-rated worker who works on a public holiday must be paid —

(i) the worker’s daily rate of pay, if the worker works for less than four hours
on the public holiday;

(i) double the worker’s daily rate of pay, if the worker works for more than four
hours on the public holiday.

SCC 11.3.9 Sick Leave

€) Only workers who work four or more days per week have the right to claim sick-
pay in terms of this clause.
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(b)  Aworker who is unable to work on account of iliness or injury is entitled to claim
one day’s paid sick leave for every full month that the worker has worked in
terms of a Contract.

(c) A worker may accumulate a maximum of twelve days’ sick leave in a year.

(d)  Accumulated sick-leave may not be transferred from one Contract to another
Contract.

(e)  An Employer must pay a task-rated worker the worker’'s daily task rate for a
day’s sick leave.

) An Employer must pay a time-rated worker the worker’s daily rate of pay for a
day’s sick leave.

(@)  An Employer must pay a worker sick pay on the worker’s usual payday.

(h) Before paying sick-pay, an Employer may require a worker to produce a
certificate stating that the worker was unable to work on account of sickness or
injury if the worker is —

(i) absent from work for more than two consecutive days; or
(i) absent from work on more than two occasions in any eight-week period.

0] A medical certificate must be issued and signed by a Medical Practitioner, a
qualified Nurse or a Clinic staff member authorised to issue medical certificates
indicating the duration and reason for incapacity.

0] A worker is not entitled to paid sick-leave for a work-related injury or
occupational disease for which the worker can claim compensation under the
Compensation for Occupational Injuries and Diseases Act.

SCC 11.3.10 Maternity Leave

(@ A worker may take up to four consecutive months’ unpaid maternity leave.

(b) A worker is not entitled to any payment or employment-related benefits during
maternity leave.

(© A worker must give her Employer reasonable notice of when she will start
maternity leave and when she will return to work.

(d) A worker is not required to take the full period of maternity leave. However, a
worker may not work for four weeks before the expected date of birth of her
child or for six weeks after the birth of her child, unless a medical practitioner,
midwife or qualified nurse certifies that she is fit to do so.

(e) A worker may begin maternity leave —
(i) four weeks before the expected date of birth; or
(i) on an earlier date —
(1) if a medical Practitioner, Midwife or Certified Nurse certifies that it is

necessary for the health of the worker or that of her unborn child; or
(2) if agreed to between Employer and worker; or
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SCC11.3.11

SCC 11.3.12

(i) on a later date, if a medical Practitioner, Midwife or Certified nurse has
certified that the worker is able to continue to work without endangering
her health.

() A worker who has a miscarriage during the third trimester of pregnancy or bears
a stillborn child may take maternity leave for up to six weeks after the
miscarriage or stillbirth.

() A worker who returns to work after maternity leave has the right to start a new
cycle of twenty-four months’ employment, unless the SPWP on which she was
employed has ended.

Family responsibility leave

Workers, who work for at least four days per week, are entitled to three days paid
family responsibility leave each year in the following circumstances —

(a) when the employee’s child is born;
(b) when the employee’s child is sick;
(c) inthe event of a death of —
(i) the employee’s spouse or life partner;
(i) the employee’s parent, adoptive parent, grandparent, child, adopted
child, grandchild or sibling.

Statement of Conditions

(a) An Employer must give a worker a statement containing the following details at
the start of employment —

(i) the Employer's name and address and the name of the SPWP;

(i) the tasks or job that the worker is to perform; and

(iii) the period for which the worker is hired or, if this is not certain, the expected
duration of the Contract;

(iv) the worker’s rate of pay and how this is to be calculated;

(v) the training that the worker will receive during the SPWP.

(b)  An Employer must ensure that these terms are explained in a suitable language
to any employee who is unable to read the statement.

(c) An Employer must supply each worker with a copy of these Conditions of
employment.

SCC 11.3.13

Keeping Records
(@) Every Employer must keep a written record of at least the following —
(i) the worker’s name and position;

(i) in the case of a task-rated worker, the number of tasks completed by the
worker;

(i) in the case of a time-rated worker, the time worked by the worker;
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(iv) payments made to each worker.

(b)  The Employer must keep this record for a period of at least three years after

the completion of the SPWP.
SCC11.3.14 Payment

(@  An Employer must pay all wages at least monthly in cash or by cheque or into
a bank account.

(b) A task-rated worker will only be paid for tasks that have been completed.

(c)  An Employer must pay a task-rated worker within five weeks of the work being
completed and the work having been approved by the manager or the
Contractor having submitted an invoice to the Employer.

(d)  Atime-rated worker will be paid at the end of each month.

(e) Payment must be made in cash, by cheque or by direct deposit into a bank
account designated by the worker.

)] Payment in cash or by cheque must take place —

(i) atthe workplace or at a place agreed to by the worker;
(i) during the worker’s working hours or within fifteen minutes of the start or
finish of work;
(i) in a sealed envelope which becomes the property of the worker.
()  An Employer must give a worker the following information in writing —
() the period for which payment is made;
(ii) the numbers of tasks completed or hours worked,;
(iii) the worker’s earnings;
(iv) any money deducted from the payment;
(v) the actual amount paid to the worker.

(h)  If the worker is paid in cash or by cheque, this information must be recorded on
the envelope and the worker must acknowledge receipt of payment by signing
for it

0] If a worker's employment is terminated, the Employer must pay all monies owing
to that worker within one month of the termination of employment.

SCC 11.3.15 Deductions

(& An Employer may not deduct money from a worker's payment unless the
deduction is required in terms of a law.

(b)  An Employer must deduct and pay to the SA Revenue Services any income tax
that the worker is required to pay.
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(c)  An Employer who deducts money from a worker’s pay for payment to another
person must pay the money to that person within the time period and other
requirements specified in the agreement law, court order or arbitration award
concerned.

(d)  An Employer may not require or allow a worker to —

(i) repay any payment except an overpayment previously made by the
Employer by mistake;

(i) state that the worker received a greater amount of money than the
Employer actually paid to the worker; or

(i) pay the Employer or any other person for having been employed.
SCC 11.3.16 Health and Safety

(a) Employers must take all reasonable steps to ensure that the working
environment is healthy and safe.

(b) A worker must —

(i) work in a way that does not endanger his/her health and safety or that of
any other person;

(i) obey any health and safety instruction;
(i) obey all health and safety rules of the SPWP;
(iv) use any personal protective equipment or clothing issued by the Employer;

(e) report any accident, near-miss incident or dangerous behaviour by another
person to their Employer or manager.

SCC 11.3.17 Compensation for Injuries and Diseases

€)) It is the responsibility of the Employers (other than a Contractor) to arrange for
all persons employed on a SPWP to be covered in terms of the Compensation
for Occupational Injuries and Diseases Act, 130 of 1993.

(b) A worker must report any work-related injury or occupational disease to their
Employer or manager.

(c) The Employer must report the accident or disease to the Compensation
Commissioner.

(d)  An Employer must pay a worker who is unable to work because of an injury
caused by an accident at work 75% of their earnings for up to three months.
The Employer will be refunded this amount by the Compensation
Commissioner. This does NOT apply to injuries caused by accidents outside
the workplace such as road accidents or accidents at home.

SCC 11.3.18 Termination

(& The Employer may terminate the employment of a worker for good cause after
following a fair procedure.

(b) A worker will not receive severance pay on termination.
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(c) A worker is not required to give notice to terminate employment. However, a
worker who wishes to resign should advise the Employer in advance to allow
the Employer to find a replacement.

(d)  Aworker who is absent for more than three consecutive days without informing
the Employer of an intention to return to work will have terminated the Contract.
However, the worker may be re-engaged if a position becomes available for the
balance of the 24-month period.

(e) A worker who does not attend required training events, without good reason,
will have terminated the Contract. However, the worker may be re-engaged if a
position becomes available for the balance of the 24-month period.

SCC 11.3.19 Certificate of Service
On termination of employment, a worker is entitled to a certificate stating —

(i) the worker’s full name;

(i) the name and address of the Employer;

(i) the SPWP on which the worker worked;

(iv) the work performed by the worker;

(v) any training received by the worker as part of the SPWP;

(vi) the period for which the worker worked on the SPWP;

(vii) any other information agreed on by the Employer and worker.

SCC 11.3.20 Reporting

The Contractor shall report the breakdown of each payment certificate into the broad
categories of:

a) Overheads,
b) Supervision,
c) Materials,

d) Plant, and
e) Labour.

The Contractor shall further report for each payment certificate the person-days of
employment as set out in the Pro Forma, Schedule T: Monthly Labour Report.

In the calculation of person-days, a day shall be taken as 8 hours and no time over
and above 8 hours per day shall be used to contribute to the number of person-days
reported.

SCC 11.3.21 Source of Labour

The Contractor shall source his labour from the local area through the services of an
appropriate Councillor or Community Liaison Officer or another appointed person who
has contact with a labour pool in the area.
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4. TRANSFER OF RIGHTS

The successful tenderer should complete and submit a Transfer of Rights Form to claim for materials on site with
every progress payment for the project. No payment for materials on site would be granted if this Document is not
submitted with the progress payment being considered.

TRANSFER OF RIGHTS

TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful
Tenderer only)

Claim for materials on site, Payment Certificate No. .................. Date: oo
ContraCt NO: ..evviiiiii e For (Contract title) ...........cooviiiiiiii e
I, the undersigned (name of SiIgNatory) ........c.coiiii i in my capacity as

duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s rights, title
and interest in and to the materials and goods, for which evidence of bona fide ownership is attached hereto, unto
and in favour of (name Of EMPIOYEI) ... e e insofar as the
Contractor retains actual control of the materials and goods, the right of ownership thereof passes to the Employer
by constitutum possessorium.

I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the Contractor’s
sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree that no payment for
materials on site will be made by the Employer until such time as | have submitted documentary proof of bona fide
ownership of the said materials and goods.

This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer or from
any other person on behalf of the Employer for the materials and goods as Materials on Site, payment of retention
money thereon excluded.

| further confirm that | am fully responsible for all materials and goods listed under this Transfer of Rights and that
they have been insured adequately against all risks and will remain insured until they are built into or used in the
permanent works and taken over by the Employer.

This certificate of Transfer of Rights applies only to the materials and goods as listed in the following table.

Description of Item Unit | Quantity Rate Amount Supplier

Total Value of Materials and goods

SN DY e Date: ..ooooiiiiii
for and on behalf of the Contractor.

WiItNESSE DY ot Date: ..ooovvviiiiiiiiii

NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor to the supplier, shall
accompany the Contractor’s claim for payment for materials on site in terms of Clause 49.1.5 of the General Conditions of Contract
2004.
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5. SPECIAL NOTES TO BIDDERS

The following special conditions are for compliance and attention to bidders:
1.1. CIDB reserve the right to call interviews with short-listed bidders before final selection.

1.2. CIDB reserve the right to conduct supplier due diligence prior to final award or at any time during the
contract period. This may include surprise site visits.

1.3. CIDB reserve the right to appoint the bidder that proves to be fully capable and qualified to handle
and execute the job.

1.4. The proposals submitted must be in line with the detailed specification.

1.5. CIDB reserve the right to cancel or withdraw this bid if:

i. Due to changed circumstances, there is no longer a need for these services; or
ii. Funds are no longer available to cover the total envisaged expenditure; or
iii. No acceptable bids are received; or
iv. There is a material irregularity in the Bid process.

1.6. In the case of sub-contracting or joint venture agreement, CIDB will enter into a single contract with the
principal bidder.

1.7.Bidders who are not registered on Central Supplier Database (CSD) must register before
submission of bids.

1.8. Any completion of the bid document in pencil or erasable ink will not be acceptable and will
automatically disqualify the submitted bid.

1.9. Successful bidder will be required to sign and enter into a formal contract upon the award.

1.10. Notwithstanding shortcomings and/or inconsistencies, if any, in this specification, which is only a
minimum specification, a bidder shall make provision for a complete solution that will deliver the
required service efficiently and cost-effectively.

1.11. Bid documents must be submitted physically to the closing address as reflected on the Tender document.

1.12. Bids received after the closing date and time will not be accepted for consideration.

1.13.  Thisrequest for bid document contains confidential information about CIDB, which has been provided
to supply potential bidders with the data necessary to provide a holistic response.

1.14.  No part of the contents may be used, copied, disclosed or conveyed in whole or in part to any
party, in any manner whatsoever without the prior written permission of CIDB.

1.15.  Any reproduction or transmission of information contained in this document except for the sole
purpose of responding to this bid is strictly prohibited.

Clause C.2.1 Only those tenderers who are registered with the CIDB, or are capable of being so prior to the closing date of
the tender, in a contractor grading designation equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the
Construction Industry Development Regulations, for the advertised grading class of construction work, are eligible to have
their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

1. Every member of the joint venture is registered with the CIDB;

2. The lead partner contractor’s grading designation should not be lower than one level below the required minimum
grading designation in the class of works construction works under considerations and possess the required

recognition
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status. The combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations should be equal to or higher than a contractor grading designation as per the tender’s

advert.

C1.2.2 PART A: DATA PROVIDED BY THE EMPLOYER

The following Contract Specific Data are applicable to this Contract.

REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER
Clause 1.1.15: Name of Employer: Limpopo Department of Agriculture & Rural Development,
Polokwane
Clause 1.2.1.2: Address of Employer:
Physical: Postal:
Limpopo Department of Agriculture Limpopo Department of Agriculture
& Rural Development & Rural Development
69 Biccard Street P Bag X9487
Polokwane Polokwane
0700 0700
E-Mail:
Telephone No: (015) 294 3000 Fax No: (015) 294 4535
Clause 1.1.1.16: Name of Engineer: PG Consulting Engineers (Pty) Ltd
Mr. P.J. Gouws Pr Eng, APP
Clause 1.2.1.2: Address of Engineer: (Head Office)
Physical: Postal:
9 Alma Street Postnet Suite 40
White River Private Bag X9910
1240 White River
1240

E-Mail: pieter@pgconsulting.co.za

Cell No: 082 337 6905

Clause 1.1.1.12 & 5.8.1: Special non-working days are Sundays and the following statutory public holidays as
declared by National or Regional Government:

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers day, Youth Day, National
Women'’s Day, Heritage Day, Day of Reconciliation, Christmas Day and the Day of Goodwiill
including the construction industry year end break.

Clause 1.1.1.26: The Pricing Strategy is Re-Measurable Contract.

Clause 1.1.1.12: The year end break commences on the first working day after 15 December and ends on
the first working day after 5 January of the next year.

Appendix 3: Performance Guarantee to be delivered within 14 days of the Commencement Day.

The total liability under the guarantee should not be less than 10% of the Bid amount,
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excluding VAT.

Clause 5.3: The Contractor shall commence executing the work within 14 days of the Commencement
date.

Clause 5.6.1: The Contractor shall deliver his programme of work within 14 days of the Commencement

Clause 8.6.1.1.2:

Clause 8.6.1.1.3:

Clause 8.6.1.3:

Clause 6.5.1.2.3:

Clause 1.1.1.14:

Clause 5.13.1:

Clause 5.16.3:

Clause 6.8.2:

Clause 6.10.1.5:

Clause 6.10.3:

Clause 1.1.1.13:

Clause 10.3.2:

Clause 3.1.3:

date.
The value of material to be supplied by the Employer is nil.

The amount to cover Professional fees for repairing damage and loss to be included in the
Insurance sum is R 200 000.00

The limit of indemnity for Liability Insurance is R 5 000 000.00 for any single liability claim.
Liability insurance shall include spread of fire risk.

The percentage allowance to cover overhead charges is 15%.

The Works shall be completed within (To be provided with the request for Quotations
for a specific project) excluding special non-working days and the year-end break.

The penalty for failing to complete the works is 0.5 % of the Total Bid Sum per Calendar
Day.

The latent defect period is 5 years.

Contract Price Adjustment will be allowed for this Contract as claimed in SBD3.2.

The percentage advance on materials not yet built into the Permanent Works is: 80%

The percentage retention on the amounts due to the Contractor is 10 %, excluding Contract
Price Adjustment, Contingencies and VAT, and limited to 5% of the Contract amount,
excluding Contract Price Adjustment, Contingencies and VAT.

A Retention money Guarantee will not be permitted.

The Defects Liability Period is 12 months measured from the date of the Certificate of
Completion.

Dispute resolution shall be by Adjudication.

The Engineer is required to obtain the specific approval of the Employer for the following:

The Engineer requires Departmental approval in order to authorise any expenditure in excess of the Bid Sum plus

15% Contingencies.
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C1.2.2: PART B:

DATA PROVIDED BY THE CONTRACTOR

The following Contract Specific Data are applicable to this Contract:

REFERENCE

Clause 1.1.8:

Clause 1.2.2:

Clause 46.3:

CONTRACT SPECIFIC DATA BY THE CONTRACTOR
=T g [oR o ) o] o] 4 =Te3 (o

Address of the Contractor:

Physical: Postal:
E-Mail:
Telephone NO: ......cooviiiiiiiii i, FaxNo: ...,

The variation in cost of all special materials is to be provided in the table SM 1 for special
materials.

The rates and prices for the special materials shall be furnished by the Tenderer, which
rates and prices shall not include VAT but shall include all other obligatory taxes and levies.
The quoted price is the ruling price on the Month prior to close of tender.

TABLE: SM1
Special material Unit on which variation will be Price for base month ex
determined factory, excluding transport,
labour or any other costs.
Containers Delivered in
bulk

Contractor to indicate the type, unit and rate of special material to be listed. When called upon to do
so, the Contractor shall substantiate the above rates or prices with acceptable documentary
evidence. Contractor to provide any other Special Materials if deemed necessary
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C1.3 FORM OF GUARANTEE - PRO FORMA

Contract No.
WHEREAS The Limpopo Department of Agriculture and Rural Development (hereinafter referred to as the
Employer”) entered into, a Contract with:

(Hereinafter called “the Contactor’)onthe ......... dayof............ ... ........... 20......

for CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM
THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE LIMPOPO PROVINCE

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way
of a Guarantee for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS . . . . has / have at the
request of the Contractor, agreed to give such Guarantee;

NOW THEREFORE WE . . .. e e e e e e e do hereby
Guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under
renunciation of the benefits of division and execution for the due and faithful performance by the Contractor of all the
Terms and Conditions of the said Contract, subject to the following Conditions:

1. The Employer shall, without reference and / or notice to us, have complete liberty of action to act in any manner
authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications,
variations, alterations, directions or extensions of the completion date of the works under the said Contract, and
that its rights under this Guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason
of any steps which the Employer may take under such Contract, or of any modification, variation, alterations of
the completion date which the Employer may make, give, concede or agree to under the said Contract.

2. This Guarantee shall be limited to the payment of a sum of money.

3. The Employer shall be entitled, without reference to us, to release any Guarantee held by it, and to give time to
or compound or make any other arrangement with the Contractor.

4. This Guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the
Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his intention
to institute claims, and the particulars thereof, in which event this Guarantee shall remain in full force and effect
until all such claims have been paid or liquidated.

5. Our total liability hereunder shall not exceed the Guaranteed Sum of:

R (in figures)

6. The Guarantor reserves the right to withdraw from this Guarantee by depositing the Guaranteed Sum with the
beneficiary, whereupon our liability hereunder shall cease.

7. We hereby choose our address for the serving of all notices for all purposes arising here from as
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IN WITNESS WHEREOF this Guarantee has been executedbyusat.................... ... ...
onthis......... dayof....... .. . 20, .......

Signature . . ...

Duly authorized to signon behalf of . . ... .. ... e
AdArESS
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C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT NO 85 OF 1993

THIS AGREEMENT is made between The Limpopo Department of Agriculture and Rural Development

(hereinafter called the EMPLOYER of the one part, herein represented by:

AN D it e e e e e e e e e e e et e e e e e et et e e e e e ettt e e e n e e e ree s

IN NS CAPACITY 8BS .eeiieiiiiii ettt e e ek bt e e e ek b et e e e a b et e e e ek b et e e ek b et e e e anbe e e e e anbe e e e e anbeeeeennee

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an Agreement between the
CONTRACTOR and the EMPLOYER in respect of

CONTRACT No: ACDP 26/05: CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT
MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE LIMPOPO
PROVINCE

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA
Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed

in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain
arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his
officials and employees. The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with
such arrangements and procedures.

3. The CONTRACTOR hereby accepts Sole Liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and
the CONTRACTOR expressly absolves the EMPLOYER and the Employer's CONSULTING ENGINEERS
from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedures in respect of the work included in the Contract.

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although
not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to take
such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the
CONTRACTOR.

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or
criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of
such investigation, complaint or criminal charge.
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Thus signed at ... ... for and on behalf of the CONTRACTOR
onthisthe .................. dayof ..o 20.........
][] AN U PRSP
NAME AND SURNAME: ... ittt ittt e e st e e s et e e s st e e e e et be e e e s sbeeeeansbeeeeanbaeeeastaeeeenens
(@Y = AN O i I PRSP RRUPRR
WITNESSES: 1. oottt

2 e
Thussigned at ..........ccooiiiiiiiiii e, for and on behalf of the EMPLOYER on this
the oo, dayof ...ooooiiiiiiiin, 20.........
] (€71 N I PSSP
NAME AND SURNAME: ... ctiiiiiiiiitt ittt sttt e sttt e e s ast e e s as st ee s sttt e e e ansbeeeeansbeeeeanbeeeeasreeeesnnees
(@7 = 1 i I PRSP SRTPRP
WITNESSES: 1. oot

2 e
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PART C2: PRICING DATA

C2.1: PRICING INSTRUCTIONS

C2.2: BILL OF QUANTITIES
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LIMPOPO DEPT OF AGRICULTURE AND RURAL DEVELOPMENT

CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON
THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE LIMPOPO
PROVINCE

C2.1 Pricing Instructions

1. Measurement and payment shall be in accordance with the relevant provisions of the General Conditions of
Contract (2010 edition) as amended in the Scope of Works.

2. The units of measurement described in this Bill of Quantities are metric units. Abbreviations used in the Bill
of Quantities are as follows:

% = percent

h = hour

ha = hectare

kg = kilogram

ki = kilolitre

km = kilometre

km-pass = kilometre-pass
kPa = kilopascal

kw = kilowatt

I = litre

m = metre

mm = millimetre

m?2 = square metre
m2-pass = square metre-pass
m3 = cubic metre

m3-km = cubic metre-kilometre
MN = meganewton
MN.m = meganewton-metre
MPa = megapascal

No. = number

Prov sum = Provisional sum
PC sum = Prime Cost sum
R/only = Rate only

sum = lump sum

t = ton (1000 kg)
W/day = Work day

3. For the purpose of this Bill of Quantities, the following words shall have the meanings hereby assigned to

them:

Unit: The unit of measurement for each item of work as defined in the Specifications

Quantity: The number of units of work for each item.

Rate: The agreed payment per unit of measurement.

Amount: The product of the quantity and the agreed rate for an item.

Lump sum:  An agreed amount for an item, the extent of which is described in the Bills of Quantities but
the quantity of work of which is not measured in any units.

4. Unless otherwise stated, items are measured net in accordance with the Drawings, and no allowance is
made for waste.

5. The prices and rates in this Bill of Quantities are fully inclusive prices for the Work described under the items.
Such prices and rates cover all costs and expenses that may be required in and for the execution of the Work
described in accordance with the provisions of the Scope of Work, and shall cover the cost of all general
risks, liabilities, and obligations set forth or implied in the Contract Data, as well as overhead charges and
profit. These prices will be used as a basis for assessment of payment for additional Work that may have to
be carried out.
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10.

11.

12.

13

It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations,
By-laws, International Standards and National Standards that were published 28 days before the closing date
for Tenders. (Refer to www.stanza.org.za or www.iso.org for information on Standards)

Where the Scope of Work requires detailed Drawings and designs or other information to be provided, all
costs associated therewith are deemed to have been provided for and included in the unit rates and sum
amount Tendered such items

An item against which no price is entered will be considered to be covered by the other prices or rates in the
Bill of Quantities. A single Lump Sum will apply should a number of items be grouped together for pricing
purposes.

The quantities set out in this Bill of Quantities are approximate and do not necessarily represent the actual
amount of Work to be done. The quantities of work accepted and Certified for Payment will be used for
determining payments due and not the quantities given in this Bill of Quantities.

The short descriptions of the items of payment given in this Bill of Quantities are only for the purposes of
identifying the items. More details regarding the extent of the work entailed under each item appear in the
Scope of Work.

The item numbers appearing in the Bills of Quantities refer to the corresponding item numbers in the
Specifications were applicable.

Those parts of the contract to be constructed using labour-intensive methods have been marked in the Bills
of Quantities with the letters “LI” in a separate column filled in against every item so designated. The works,
or parts of the works so designated are to be constructed using labour-intensive methods only. The use of
plant to provide such works, other than plant specifically provided for in the scope of work, is a variation to
the contract. The items marked with the letters LI are not necessarily an exhaustive list of all the activities
which must be done by hand, and this clause does not over-ride any of the requirements in the generic labour
intensive specification in the Scope of Works.

Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the
Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned
and any works so constructed will not be certified for payment.

Contract

C30 of C80 c21

Part C2: Pricing Data Pricing Instructions


http://www.stanza.org.za/
http://www.iso.org/

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT IN THE
VHEMBE DISTRICT OF THE LIMPOPO PROVINCE

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM
ON THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE LIMPOPO
PROVINCE

C2.2 Bill of Quantities
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CONTRACT NO:

BILL OF QUANTITIES - BID PRICING

MUKUMBANI DAM

LT FEHUELS Short Description Unit [Quantity Rate Amount
No. Refers
SECTION A: PRELIMINARY AND GENERAL
A1 SABS |GENERAL (SMALL WORKS)
1200AD
A1.1 8,3 FIXED CHARGE ITEMS
A11.1 8.3.1 1. Contractual Requirements other than
Contract Insurance's Sum
2. Contract Insurances Sum
A1.1.2 8.3.2 |Establish Facilities on Site
A1.1.21 8.3.2 |Eacilities for Contractor
(SABS 1200 AB)
a. Office and storage sheds Sum
b. Living accommodation Sum
c. Ablution and latrine facilities Sum
d. Tools and equipment Sum
e. Water supplies, electrical power
and communication Sum
f. Control of water on site
(sub-surface, surface and river flow) Sum
g. Access Sum
h. Plant Sum
(i) Earthmoving and compacting
plant Sum
(i) Other Plant. (The Contractor
shall state the type of plant) Sum
A1.13 8.3.3 |Other Fixed Charge Obligations Sum
A1.14 8.3.4 [Remove Engineer's and
Contractor's Site Establishment on
completion Sum
A1.15 PAR SPEC|Health and Safety Requirements Sum
(Including all safety gear for the contract period)
Sub-Total R
Mukumbani Dam C32 of C80 BOQ




LT FEHAES Short Description Unit Quantity Rate Amount
No. Refers
A1.2 8,4 TIME RELATED ITEMS
A1.21 8.4.1 1. Contractual Requirements other
than Contract Insurance's Sum
2. Contract Insurance's Sum
A1.22 8.4.2.1 |Operate and Maintain Facilities
on the Site (SABS 1200AB)
A1.22 8.4.2.2 |FEacilities for Contractor for
duration of Construction
a. Office and storage sheds Sum
b. Living accommodation Sum
c. Ablution and latrine facilities Sum
d. Tools and equipment Sum
e. Water supplies, electrical power
and communication Sum
f. Control of water on site
(sub-surface, surface and river flow) Sum
g. Access Sum
h. Plant Sum
(i) Earthmoving and compacting
plant Sum
(i) Other Plant (The Contractor
shall state the type of plant) Sum
A1.23 8.4.3 [Supervision Sum
A1.24 8.4.4 [Company and Head Office
Overhead Costs Sum
A1.25 8.4.5 |Other time related obligations Sum
A13 PAR SPEC|HEALTH AND SAFETY
A1.31 7,2 Construction Safety Officer No
A13.2 Health & Safety Plan Sum
A1.3.3 Personal Protective Equipment (PPE) Sum

for duration of the contract




CONTRACT NO:

LT FEHAES Short Description Unit Quantity Rate Amount
No. Refers
Sub-total brought forward from page 2|R
A14 SABS |SUMS STATED PROVISIONALLY
1200AD (BY ENGINEER (Included in P&G)
A141 For work to be done by other specialists;
Miscellaneous
A1411 a. Testing of materials by
nominated laboratory - only where
directed by Engineer (Provisional).
Note that this item does not relieve
the Contractor of his general
obligations as regards testing as
Prov
required by the specifications. Sum ! R10.000,00 R 10 000,00
A1412 b. Contractor's overheads, charges
and profit on ltem above % R 10 000,00
¢. Appointment of CLO Mont 4| R6000,00 R 24 000,00
A14.13 ' hs ) ,
A1414 d. Contractor's overheads, charges
and profit on ltem above % R 24 000,00
Sub-Total A: PnG - Carry Forward to Summary|R

Mukumbani Dam

C34 of C80
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Iltem
No.

Payments
Refers

Short Description

Unit

Quantity

Rate

Amount

B1

B1.1

B 1.10

B 1.11

B 1.12

B1.13

SECTION B: MISCELLANEOUS - DAM WORKS

Clearing of embankment / dam wall

Cut and remove all trees and bush on embankment and treat with
anti-regrowth substance as per Scope of Work (SOW) and cut
grass

Settlement beacons

Install six (6) settlement beacons on the dam wall crest at
50m-intervals (Refer Scope of Work for detail)
Settlement beacons to be clearly marked after installation

Maintenance to gabion side wall (spillway right-hand side)
Fill in and repair damaged wiring as per SOW

Provide lockable mangole cover on top of intake tower
As per SOW

Provide handrailing on top of intake tower
As per SOW (15m)

Provide access cad ladder to replace existing
As per SOW (30m)

Reinstatement / refurbishment of outlet works (at intake tower),
within the provisional sum:

The works will include the following:

a) Refurbish / replace 2x sluice gates

b) Refurbish / replace 2x rising spindles

c) Refurbish existing control pedestal

d) Replace missing control pedestal

(Refer to attached SOW details for the above)

within provisional sum

Investigate and seal leak at intake tower
As per SOW (with SIKA product)

Remove remains of walkway / access bridge to intake tower
As per SOW

Provide access iron steps to intake tower
As per SOW (10 x steps)

Reinstate left bank access road to the dam wall

Clear old route from all vegetation. Rip, compact, and roll initial

road. Apply gravel / G5 topping as per SOW, within provisional sum

Provide for divers to assist with underwater works

Diving services (allow for 2 days)

Contractor's overheads, charges and profit on works

Sum

No.

Sum

Sum

Sum

Sum

Prov
Sum

Sum

Sum

Sum

Prov
Sum

Prov
Sum

%

=N

=N

-

950 000

R 400 000,00

R 400 000,00

R 150 000,00

R400 000,00

R400 000,00

R150 000,00

Sub-Total B: Carry Forward to Summary




CONTRACT NO:

SCHEDULE OF QUANTITIES: SUMMARY

MUKUMBANI DAM
SECTION A: PRELIMINARY AND GENERAL

SECTION B: MISCELLANEOUS - DAM WORKS

SUB-TOTAL FOR PRICED ITEMS

PRELIMINARY & GENERAL OF 10% INCLUDED ABOVE
10% Contingencies

SUB TOTAL

15% VAT

GRAND TOTAL

Budget Amount

Mukumbani Dam C36 of C80

BOQ
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C3: SCOPE OF WORK

C3.1 STANDARD SPECIFICATIONS
C3.2 PROJECT SPECIFICATIONS

PART A:

PS-1
PS-2
PS-3
PS-4
PS-5
PS-6
PS-7
PS-8
PS-9
PS-10
PS-11
PS-12
PS-13
PS-14
PS-15
PS-16
PS-17

PART B:

GENERAL

Project Description

Description of the Site and Access
Details of the Works

Construction Programme

Site Facilities Available

Facilities Required on site
Management and Disposal of Water
Rainfall Figures

Security Clearance of Personnel
Health and Safety

Subcontractors

Deviation from Construction Programme
Delay in Completion

Supply of Materials

Execution of Works

Existing Services

Labour Intensive Specification

AMENDMENTS TO THE STANDARD SPECIFICATIONS

C3.3 PARTICULAR SPECIFICATIONS

PART D: ENVIRONMENTAL MANAGEMENT SPECIFICATION

PART E: OHSA 1993 HEALTH AND SAFETY

Contract

Part C3: Scope of Work

C38 of C80

Index



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON
THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE LIMPOPO PROVINCE

C3.1 STANDARD SPECIFICATIONS

The standard specifications on which this contract is based are the SANS Standardised Specifications for Civil
Engineering Works.

The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them
from Standards South Africa (a division of SABS) in Pretoria.

SABS 1200 A - General

SABS 1200 C - Site Clearance (amended 1982)

SABS 1200 DA - Earthworks (Small Works)

SABS 1200 GA - Concrete (Small Works)

SABS 1200 HA - Structural Steelwork

SABS 1200 HB - Cladding and Sheeting

SABS 1200 HC - Corrosion Protection of Structural Steelwork

The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them
from Standards South Africa (a division of SABS) in Pretoria.

SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using Targeted
Procurement Procedures

SANS 1914-1to 6 (2002): Targeted Construction Procurement

SANS 1921 — 1 (2004): Construction and Management Requirements for Works Contracts
Part 1. General Engineering and Construction Works

Contract C39 of C80 C3.2
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMET

CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON
THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE LIMPOPO PROVINCE

C3.2: PROJECT SPECIFICATIONS

STATUS

The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the Standard
Specifications.

Part A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments, and additions to the Standardized Specifications and, if applicable, the
Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the
Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the discrepancy
shall be resolved by the Engineer before the execution of the work under the relevant item.

The standard specifications which form part of this contract have been written to cover all phases of work normally
required for road contracts, and they may therefore cover items not applicable to this particular contract.

Contract C40 of C80 C3.2
Part C3: Scope of Works Project Specifications



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

PART A: GENERAL

PS1 PROJECT DESCRIPTION

The project consists of the construction of upgrading and betterment works at Mukumbani Dam on the farm Thathe
Vondo 445 MT in the Vhembe District of the Limpopo Province.

PS2 DESCRIPTIONS OF THE SITE AND ACCESS

PS 2.1 Location of site

The Mukumbani Dam is situated on the Tshirovha River, on the farm Thathe Vondo 445 MT, approximately
70km northeast of Louis Trichardt, district of Vhembe, in the Limpopo Province. The dam is a zoned earthfill
structure with a by-wash trough concrete sill side channel on the right bank. The embankment is
approximately 31 meters high by 275 meters long, with an average crest width of 5 meters. The outlet system
comprises a 30m high wet intake tower with a 600m dia A/C outlet pipe with two 500mm square sluice gates
on the upstream side and a 600mm dia gate valve downstream of the embankment.

The dam had been reclassified as a Large size, Category 3-dam, with a Significant hazard potential rating
by DWS on 5 February 2016.

PS 2.2 Access map to site (from Thohoyandou)
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The site coordinates are 22°53'46.7"S & 30°21'56.3"E.
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PS3 DETAILS OF THE WORKS

PS 3.1 Brief description of works (Scope of Works)

The brief description of the works to be carried out on this project are as discussed below:

e  Clear the embankment of all unwanted small trees, regrowth and bush. Cut, treat and remove. The tall
grass shall also be cut.

e  Settlement beacons on the crest must be installed at 50m intervals. After installation, the beacons must
be surveyed and noted in an Operation and Maintenance Manual for future reference.

e  Fill in and repair the damaged wiring at the gabion side wall on the right-hand side of the spillway return

channel.

Provide a lockable manhole cover at the entrance on the top of the intake tower.

Provide a 2-tier industrial handrailing around the perimeter on top of the intake tower.

Provide a proper access cat ladder inside the intake tower (replace existing).

Reinstate / refurbish the sluice gates, rising spindles and control pedestals at the intake tower.

Investigate and repair the leak at the intake tower.

Remove the remains of the walkway / bridge support structure to the intake tower.

Provide iron steps on the side of the intake tower where the walkway has been removed for easy access

to the tower from a boat.

e Reinstate the left bank access road to the dam wall (300m).

The specifications below are about the SCOPE of WORK (details and measures) as summarized above
which need to be implemented which also covers most of the recommendations from previous and present
dam safety inspection reports namely:

All these implementation measures are discussed in detail hereafter.
PG Consulting Engineers will assist with construction supervision while Mr. P.J. Gouws will act as APP.
1. Betterment and upgrading works

1.1. Clearing of embankment / dam wall

Since the previous inspection in 2015 no maintenance to the dam was done. This had result in the growth of
small trees and bush on the entire dam wall embankment which cannot be accepted. Especially small pine
trees had started to grow on the upstream as well as downstream slopes which need to be cut and removed.
Refer to Figure 1 below.

At the dam toe line dense bush and vegetation and large trees is found where seepage was visible. These
trees and vegetation should also be cut and removed in order to provide for easy access and inspections. It
is required that a strip of 5m parallel to the dam’s toe line be cleared of all vegetation.

Minor vegetation growth is also present within the spillway return channel which need to be cut and removed.
After cutting of the trees (300mm — 400mm above ground level) the remaining stumps need to be treated

with an anti-regrowth agent approved by the engineer. The tall grass on the entire embankment must also
be cut in order to expose the rock toe drain.

Contract C42 of C80 C3.2
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Figure 1: Overview of dam wall

1.2. Instal settlement beacons on the dam wall crest

There are currently only three (3) previously installed settlement beacons found on the dam wall crest. It is
recommended that the settlement beacons shall be reinstated / installed on the crest section at 50m intervals

for future dam safety reference.

The settlement beacons are part of dam monitoring systems and vital to compare past and future surveys
for signs of embankment settlement.

A number of six (6) settlement beacons need to be reinstalled and numbered following the specifications and
details provided in Figure 2 below. Clearly painted numbered pegs at each settlement beacon will suffice.

Figure 3 below shows a typical installed settlement beacon for example.

Contract C43 of C80 C3.2
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Figure 2: Schematic of a settlement beacon

1.3. Maintenance to gabion side wall at spillway

A gabion side wall is constructed on the right-hand side of the spillway return channel as can be seen in
Figure 4 below. Although the condition overall is still acceptable there are some places where the gabion

Contract C44 of C80 C3.2
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wire needs to be fixed and where rock / stone needs to be filled in as part of general maintenance.

A once-off sum needs to be provided for this exercise.

Figure 4: View of gab'i(-)n‘side wall

1.4. Provide a lockable manhole cover at intake tower

There is no cover to the entrance of the wet well on top of the intake tower which is a huge safety risk. A
lockable cover needs to be installed to cover the opening.

Refer to Figure 5 below showing the opening. The opening is measured as approximately 1000mm
x1000mm. The proposed lid cover is illustrated in Figure 6. A tempered galvanized steel cover is suggested.
The lid frame should be fixed to the concrete slab on top of the tower. A lockable device should be attached
to the lid in order to secure the lid. A padlock hinge device will suffice.
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Figure 5: Access opening on top of intake tower
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Figure 6: Proposed manhole cover

1.5. Provide 2-tier industrial handrailing on top of intake tower

The old handrailing on top of the intake tower slab has been stoles / removed which cause a safety risk. A
new handrailing should be installed.

Contract C46 of C80 C3.2
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A 2-tier industrial galvanized of powder coated railing as illustrated in Figure 7 below is recommended to
avoid future maintenance.

The mountings of the railing can either be fixed on top of the slab or on the side of the concrete slab.
Mountings to be chemically anchored to the concrete. The circumference of the top slab is measured as
approximately 15m.

Figure 7: Proposed handrailing

1.6. Provide a proper access cat ladder inside intake tower

The tower inside is provided with an aluminium alloy access latter which is in a neglected state and unsafe for
use. Refer to Figure 8 below. The existing ladder is to be replaced with a new galvanized industrial type of cat
ladder as illustrated in Figure 9 below.

The tower has a height of approximately 30m. It is expected that the new ladder will have the same height. This
however still have to be confirmed when the tower can be drained.

The new ladder will have the safety cage added over the whole length. Provision for safety gear, ropes and
temporary working platforms inside the tower to install the new ladder will have to be allowed for in the costs.

Contract C47 of C80 C3.2
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Figure 9: Proposed cat ladder
1.7. Reinstate / refurbish sluice gates, rising spindles and control pedestals at intake tower

With reference to previous inspection reports, the outlet system comprises of a wet circular concrete intake
tower of about 30m in height and a 600mm A/C outlet pipe underneath the embankment. According to the
previous reports, there are two hand-operated 500x500mm sluice gate valves located at different levels. Only
one operational spindle and pedestal is present. The other pedestal and controls have been removed.
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The sluice gates and rising spindles should be refurbished and if damaged it should be replaced.

The remaining control pedestal on top of the tower deck must be refurbished. The missing pedestal must be
replaced.

It is important that the second sluice gate be made operational again so that both are in a working condition for
dam safety purposes.

Refer to Figure 9 for current condition of the outlet system visible at the intake tower.

Unfortunately, a proper inspection of the outlet works was not possible during the dam safety inspection due to
the tower being partially filled with water and the unsafe condition of the access ladder.

Note: APP is to be consulted with regard to the reinstatement of the outlet works. An amount of R500k has been
allowed as a provisional sum due to various uncertainties at this time.

Figure 9: Intake tower sluice gate controls

1.8. Investigate and repair leak at intake tower

During the previous inspection of 2015 as well as the inspection of March 2025, a leak inside the tower was
observed. Refer to Figure 10 below.

The origin of the leak could not be established and needs to be investigated during the upgrading contract. It is
suggested that the leak be sealed by applying a SIKA product. SIKA (Pty) Ltd to be consulted in this regard. The
product will have to be applied from the outside in the water. Divers to assist with this. Please allow in costing.
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Figure 10: Leak inside intake tower

1.9. Remove remains of old walkway / bridge to intake tower

Since the previous dam safety inspection conducted in 2015 the deck and handrailing of the access walkway /
bridge to the intake tower has been removed / stolen.

The access bridge to the intake tower is not going to be reinstated as part of the betterment works due to the
risk of being vandalized again. New access will be provided by means of step irons which will be fixed to the
inlet tower. Access in the future will be by means of a boat only for emergency purposes to operate the valves
or for repairs.

As a result of the above decision, the remains of the walkway (support beam and pillar structures) must be
removed in total. Allowance for divers should be made to cut the support pillars underneath the water.

Refer to Figure 11 showing the remains of the walkway.
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Figue 11: Remains of old walkway

1.10. Provide iron steps at intake tower

As previously mentioned, the access bridge to the intake tower is not going to be reinstated as part of the
betterment works. New access will be provided by means of step irons which are to be fixed to the inlet tower.
Access in the future will be by means of a boat only for emergency purposes to operate the valves.

The step irons shall consist of 180mm x 300mm x 180mm bended galvanised Y20 rebar as illustrated in Figure
12 below.

The mountings of the steps must be fixed to the side of the concrete tower. Mountings to be chemically anchored
to the concrete.

As the dam is underutilized and mostly full, a number of ten (10) steps are required at a spacing of 400mm apart.
Steps to be positioned vertically.
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Figure 12: Proposed step irons

1.11. Reinstate left bank access road to dam wall

The access roads on the left bank to the dam are in a much-neglected state where it turns off from the forest
road and is not accessible by 2x4 vehicles. Refer to Figure 13 below. The contractor appointed shall reinstate
the road to be accessible with 2x4 vehicles. The length of the road to be reinstated is measured as approximately
300m.

In Figure 14 below, the road to be reinstated is marked in blue where it joins up with the forestry road marked
in orange.

The road section (route) should be cleared of all vegetation first by applying bush cutters. Once cleared, the
road should be ripped and recompacted with a roller to smooth the surface. All rocks and boulders in the path
should be removed. The aim is to reinstate the road to such a condition that access to the dam will be possible
by a 2x4 vehicle.

After the preparation of the road base foundation a gravel / G5 top layer will be imported, placed and compacted.
The material is to be sourced from commercial sources.

Note: APP to be consulted with regard to the reinstatement of the access road. An amount of R300k
has been allowed as a provisional sum due to various uncertainties at this time.
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Figure 13: Condition of access road

Figure 14: Route of access rod (300m)

PS 3.2 Labour recruitment conditions

A Project Steering Committee (PSC) will be established and is a vital means of communication between all
parties involved with the project. The composition of the PSC comprises representation by the Employer, the
Engineer and formal structures within the community.

The contractor shall make use of these communication channels, and shall appoint from amongst his site
personnel a responsible person to participate in the affairs of the PSC, and this representative may be also
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PS 4

PS 4.1

required to attend the monthly PSC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and project
participation by its leaders and constituted organisations and forums, as well as through the employment of
its people, and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the PSC.

PSC shall, if necessary, appoint a Community liaison officer (CLO). The duties of the CLO shall consist inter
alias of the following:

. To be available on site daily between the hour of 07:00 and 17:00 and at other times as the need
arises. His normal working day will extend from 07:00 in the morning until 17:00 in the afternoon.

. To communicate daily with regard to number and skills, to facilitate in labour disputes and to assist in
their resolution.

. To attend all meetings in which the community and/or labour are present or are required to be
represented.

o To attend all PSC meeting to report on labour.

. To assist in the identification and screening of labourers from the community in accordance with the
contractor’s requirements.

. To advise and inform temporary labourers of their conditions of employment and to inform temporary

labourers as early as possible when their period of employment will be terminated.

To attend disciplinary proceedings to ensure that hearings are fair and reasonable.

To keep a daily written record of his interviews and community liaison, labour force etc.
To attend monthly site meetings and report in writing on labour and contract matters.
Keeping a data base of available labour.

All such other duties as agreed upon between all parties concerned.

Compile a list of available skills in the area (skills audit).

CONSTRUCTION PROGRAMME
General

The submission of a construction programme as stated per Clause 12 of the General Conditions of Contract
is compulsory.

Before any work is to be commenced on the site (within a period as stated in Clause 12.2 of the General
Conditions of Contract), the Contractor must submit a detailed project programme for the construction of the
Works to the Engineer for his approval.

In preparation of the construction programme the Contractor must liaise with the Engineer and the
programme must take into account the coordination of all activities. The programme must consist of a detailed
schedule or block diagram covering all aspects of the Works and the planned time thereof must, with the
Contract Period as time basis, be shown.

Rainfall conditions will be taken as abnormal when the average rainfall, as shown in Clause PS 8, is exceeded
and the contractor must then apply in writing for extension of the contract period using Clause 48 of the
Conditions of Contract.

The service provider is required to state in the Appendix to the Form of Tender the time in which he is prepared
to undertake and complete the works.

The Contractor shall submit to the Engineer a realistic, detailed programme not later than 14 days after receipt
of the Letter of Acceptance. The programme shall be in bar-chart format showing in detail how the Contractor
proposes to complete the work covered by this contract by the Due Completion Date.

The following details must be stated:

I.  The quantity of work applicable to each bar item as well as the rate at which the work will be
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completed.
II. A budget of the value of completed work, month by month, for the full contract period.
lll.  The Contractor’s plant commitment on the contract for every fortnight.
IV. The critical path.

The programme shall be kept up to date. If a Contractor fails to maintain progress in terms of the programme,
he shall produce a revised programme showing the modifications to the original programme necessary to
ensure completion of the Works before the Due Completion Date.

The approval of any programme by the Engineer shall have no contractual significance, other than satisfying
the Engineer that the Work is carried out according to such programme and that the Contractor undertakes
to carry out the work in accordance with the programme. The Engineer will have the right to instruct the
Contractor to revise the programme if necessitated by circumstances.

PS 4.2 Time for Completion

The maximum time allowed for the completion of the contract is 12 MONTHS (excluding special non-working
days and the yearend break) from the date of Letter of Acceptance / or Site Handover.

PS5 SITE FACILITIES AVAILABLE
PS 5.1 Water Supply

The Contractor must make his own arrangements for provision of fresh water on site for domestic and
construction purposes.

The rates Tendered for the relevant items in the Preliminary and General Section of the schedule shall
include all costs for the establishment and maintenance of water supply to the works and the Contractor
shall make his own arrangements for the possible conveyance and storage of water if necessary.

PS 5.2 Power Supply

The Contractor must make his own arrangements for the provision of electricity on site. The rates Tendered
for the relevant items in the Preliminary and General Section of the schedule shall include all costs for the
establishment and maintenance of a power supply to the works.

PS6 FACILITIES REQUIRED ON SITE

PS 6.1 Facilities for the Engineer
A site office for the Engineer is not required.

PS 6.2 Facilities for the Contractor
Site Establishment
The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for his
personnel and labourers. If the Employer can make any specific site available to the Contractor, such site
will be pointed out to the Contractor. The site office should be user friendly, cleaned at all times and be
equipped with office furniture such as printer, desk and chairs.As the area is hot during summer, a fan will
be necessary for the site office.
The chosen site shall be subject to the approval of the beneficiary/Engineer and the Project Steering
Committee (if available). Possible locations for a campsite shall be pointed out at the Site inspection. The
Contractor shall conform to all beneficiary, local authority, environmental and industrial regulations.
The Contractor shall make his own arrangements concerning the supply of electrical power and all other

services. No direct payment shall be made for the provision of electrical and other services. The cost thereof
shall be deemed to be included in the rates and amounts Tendered for the various items of work for which
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PS 6.3

PS 6.4

PS 6.5

PS 6.6

these services are required.
The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost for the

Employer. The Contractor must ensure that all his employees as well as the employees of his subcontractors
are able to identify themselves as members of the construction team.

Ablution and Sanitary Facilities:

The Contractor shall erect and maintain on the site proper ablution facilities. The Contractor shall service
and maintain the facilities in a clean and hygienic state for the duration of the contract period and on
completion of the works remove it from the site to the satisfaction of the Employer/beneficiary.

Laboratory Facilities

The contractor shall provide laboratory facilities at an SABS accredited laboratory to conduct tests as
required or as specified/measured in the bills of quantity.

Construction Notice Board (Name Board)

1 Official Name Board per site (if necessary), as per C4.2 Site Information: Construction Notice Board, is
required for this contract.

Housing for the Engineer and/or his Representative
No housing is required for the Engineer or his Representative.

Telephone Facilities

Items have been provided in the Bill of Quantities to cover for communication costs for the Engineer.

PS7 MANAGEMENT AND DISPOSAL OF WATER
The Contractor shall pay special attention to the management and disposal of water and stormwater on the
site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims for
delay and for repair of damage caused to the works as a result of the Contractor’s failure to properly manage
rain and surface water, will not be considered.
PS 8 RAINFALL FIGURES
The following figures are applicable for Clause 50(5) of the Special Conditions of Contract.
INFORMATION SOURCE: WRC Report 2005
Rainfall station/s: Grid average of Quaternary Catchment A91A
Total MAP: 831mm
Month Nn Rn Month Nn Rn
January 10 161 July 1 8
February 11 139 August 1 9
March 7 115 September 1 23
April 4 52 October 2 50
May 2 12 November 5 105
June 1 7 December 9 150
Nn = Average amount of days on which a rainfall of 10 mm or more has been recorded.
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PS 9

PS 10

PS 10.1

Rn = Average monthly rainfall in mm

The contractor will be expected to maintain on site a standard rain gauge for measurement of rainfall on
day to day basis during the project implementation period.

Extensions of time in respect of Clause 42 in the General Conditions of Contract for Construction Works

(2004) in respect of abnormal rainfall shall be calculated using the following formula for each calendar month
or part thereof:

V = (Nw — Nn) + (Rw — Rn)
X

Where:

V = Extension of time in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has been
recorded.

Nn = Average number of days in the relevant calendar month , as derived from existing rainfall records,
on which a rainfall of 10mm or more has been recorded for the calendar month.

Rw = Actual average rainfall in mm recorded for the calendar month under consideration.

Rn = Average rainfall in mm for the calendar month as derived from existing rainfall records as stated in
the Site Information.

X =20mm

For purposes of the Contract Nn, Rn and Nn shall have those values assigned to them in the table above
based on figures from the WRC report 1994.

If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn.

The total extension of time shall be the algebraic sum of all monthly totals for the period under consideration,
but if the total is negative the time for completion shall not be reduced due to subnormal rainfall. Extensions
of time for part of a month shall be calculated using pro rata values of Nn and Rn.

This formula does not take account flood damage which could cause further or concurrent delays and will be
treated separately as far as extension of time is concerned.

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average in the
number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall be considered to represent a
fair allowance for variations from the average in the number of days during which the rainfall did not exceed
10 mm but wet conditions prevented or disrupted work.

For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point on the Site
and the Contractor shall at his own expense, take all necessary precautions to ensure that rain gauges
cannot be interfered with by unauthorized persons.

SECURITY CLEARANCE OF PERSONNEL

Service Providers to note that the Limpopo Department of Agriculture may require that Security Clearance
investigations be conducted on any number of the service providers personnel.

If so required, by the Limpopo Department of Agriculture, the service provider must remove personnel as
indicated immediately and ensure that they have no access to the works or documentation or any other
information pertaining the site.

The Employer shall not be liable for any cost concerning the removal of personnel or the effect thereof on
the execution of the work.

HEALTH AND SAFETY

General statement

Contract

C57 of C80 C3.2

Part C3: Scope of Works Project Specifications



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

PS 10.2

PS 10.3

PS 11

Itis a requirement of this contract that the Contractor shall provide a safe and healthy working environment
and to direct all his activities in such a manner that his employees and any other persons, who may be
directly affected by his activities, are not exposed to hazards to their health and safety. To this end the
Contractor shall assume full responsibility to conform to all the provisions of the Occupational Health and
Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction
Regulations 2014 issued on 18 July 2003 by the Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as mandatory and employer
in his own right for the execution of the contract by entering into an agreement with the Employer in terms
of the Occupational Health and Safety Act in the form as included in section C1.5.

Health and Safety Specifications and Plans

(a) Employer's Health and Safety Specification

The Employer's Health and Safety Specification is included in Section C3.3, Part E of the Tender
documents as part of the Particular Specifications.

(b) Service Providers Health and Safety Plan

The service provider shall submit with the Tender his own documented Health and Safety Plan he
proposes to be implement for the execution of the work under the contract. The Health and Safety Plan
must at least cover the following:

® a proper risk assessment of the works, risk items, work methods and procedures in terms of
Regulations 7 to 28;

(ii) pro-active identification of potential hazards and unsafe working conditions;

(i) provision of a safe working environment and equipment;

(iv) statements of methods to ensure the health and safety of subcontractors, employees and
visitors to the site, including safety training in hazards and risk areas (Regulation 5);

(v)  monitoring health and safety on the site of works on a regular basis, and keeping of records
and registers as provided for in the Construction Regulations;

(vi) details of the Construction Supervisor, the Construction Safety Officers and other competent
persons he intends to appoint for the construction works in terms of Regulation 6 and other
applicable regulations; and

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in
accordance with the Construction Regulations 2014.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if
necessary, before commencement of construction work. The Contractor will not be allowed to commence
work, or his work will be suspended if he had already commenced work, before he has obtained the
Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure
to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time or
standing time and related costs

Cost of compliance with the OHSA Construction Regulations
The rates and prices Tendered by the Contractor shall be deemed to include all costs for conforming to the
requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification

as applicable to this contract.

Should the Contractor fail to comply with the provisions of the Construction Regulations, he will be liable for
penalties as provided in the Construction Regulations and in the Employer's Health and Safety Specification.

SUB-CONTRACTORS
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PS 12

PS 13

PS 14

PS 15

The Contractor shall have the right to cede any sub-contract under this contract to a subcontractor of his/her
choice.

DEVIATION FROM CONSTRUCTION PROGRAMME

The programme of work as required in terms of the “General Conditions of Contract 2nd edition (2010)” shall
be submitted to the Engineer not later than fourteen days after the Commencement Date.

The Contractor shall take into account the requirements of the Occupational Health and Safety Act, as well
as the Construction Regulations in the drafting of the programme.

The format shall not be in the form of a bar chart only, but shall also clearly indicate the anticipated quantity
of work to be executed each month. The construction programme shall also clearly indicate the local and
foreign labour to be utilised for the duration of the Contract.

If during the progress of the work, the quantities of the work performed per month fall below the expected
indicated in the Construction programme, or if the sequence of operation is altered, or if the programme is
deviated from in any other way, the Contractor shall, within one week after being notified by the Engineer,
submit a revised construction programme.

Such a revised construction programme shall be based on the tempo of work achieved by the Contractor up
to the date of revision. Any proposal to increase the tempo of work must be accompanied by positive steps
to increase production by providing more labour and plant on site or by using the available labour and plant
in a more efficient manner.

Failure on the part of the Contractor to work according to the programme or revised programmes shall be
sufficient reason for the Engineer to take steps as provided for in the “General Conditions of Contract — 2nd
edition (2010)”

DELAY IN COMPLETION

The Contractor shall organise the Works in such a manner that no delays occur. Delay due to faulty
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other cause
within the control of the Contractor will not be countenanced and full power is reserved by the Engineer to
order the Contractor to expedite the work should the work, in the opinion of the Engineer, not progress in a
satisfactory way.

SUPPLY OF MATERIALS

All material to be used in the Works is to be supplied by the Contractor.

The Contractor shall ensure that the work is not delayed due to the lack of materials on Site, by placing
orders for material required under this Contract as soon as possible. No extension of time will be allowed for
any delay due to the supply of materials.

Although the quantities have been carefully calculated, it must be considered as approximate only and the
Contractor, before ordering any materials, should check the quantities required. The bill of quantities is

provisional.

EXECUTION OF THE WORKS

PS 15.1 Inspection by the Engineer

No portion of the work shall be proceeded with until the Engineer or his representative has examined and
approved the previous stage. If any work is covered or hidden from view before the Engineer or his
representative has inspected the work, the Contractor shall at his own cost expose the covered or hidden
work for inspection. The Contractor shall also be responsible for making good any work damaged during the
uncovering.
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PS 15.2 Certificate of Completion

When all the work under the Contract have been completed to the entire satisfaction of the Engineer, he will
issue a certificate of completion to the Contractor informing the Contractor of the date the date at which the
works are deemed to be completed and accepted by the Employer.

The sureties provided by the Contractor for the fulfilment and completion of the Contract in terms of the Form
of Agreement will be released upon the issue of the Certificate of Completion.

PS 16 EXISTING SERVICES

The Contractor shall make himself acquainted with the position of all existing services before any excavation
or other work likely to affect the existing services is commenced.

The Contractor will be held responsible for any damage to known existing services caused by or arising out of
his operations and any damage shall be made good at his own expense. Damage to unknown services shall
be repaired as soon as possible and liability shall be determined on site when such damage should occur.

A provisional amount is included in the bill of quantities for the protection and/or shifting of services.

Two weeks prior to commencing construction activities in a particular area, the Contractor shall also diligently
enquire of local landowners as to whether there are any other known services which have not been shown on
the drawings but which may be affected by the construction activities in that area, and any such services shall
be brought to the attention of the Engineer immediately. The contractor shall make provision in his programme
for the location and/or shifting of services.

The Contractor shall take note of the requirements of the standard specifications with regard to services.

PS 17 LABOUR INTENSIVE SPECIFICATION

PS 17.1 Labour intensive competencies of supervisory and management staff

Contractors having a CIDB contractor grading designation of 2CE and higher shall only engage supervisory
and management staff in labour intensive works who have either completed, or for the period 1 April 2004 to
30 June 2006, are registered for training towards, the skills programme outlined in Table 1.

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing director
or managing member of a close corporation, as relevant, having a contractor grading designation of 1CE and
2CE, shall have personally completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills
programme for the NQF level 2. All other site supervisory staff in the employ of such contractors must have
completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills programme for, the NQF
level 2 unit standards or NQF level 4 unit standards.

Table 1: Skills programme for supervisory and management staff

Personnel NQF | Unit standard titles Skills programme
level description
Team leader / 2 Apply Labour Intensive Construction Systems and This unit standard must be
supervisor Technigues to Work Activities completed, and
Use Labour Intensive Construction Methods to
Construct and Maintain Roads and Stormwater
Drainage any one of these 3 unit
Use Labour Intensive Construction Methods to b standards
Construct and Maintain Water and Sanitation Services
Use Labour Intensive Construction Methods to
Construct, Repair and Maintain Structures
Foreman/ supervisor | 4 Implement labour Intensive Construction Systems and This unit standard must be
Techniques completed, and
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Use Labour Intensive Construction Methods to
Construct and Maintain Roads and Stormwater
Drainage any one of these 3 unit
Use Labour Intensive Construction Methods to b standards
Construct and Maintain Water and Sanitation Services
Use Labour Intensive Construction Methods to
Construct, Repair and Maintain Structures Y
Site Agent / Manager | 5 Manage Labour Intensive Construction Processes Skills Programme against this
(i.e. the contractor’s single unit standard
most senior
representative that is
resident on the site)

PS 17.2 Employment of unskilled and semi-skilled workers in labour-intensive works

PS 17.2.1 Requirements for the sourcing and engagement of labour.

Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be engaged
strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

The rate of pay set for a day task is 90% of the statutory daily wage applicable for the areas.

Tasks established by the contractor must be such that:

a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

The contractor must revise the time taken to complete a task whenever it is established that the time taken to
complete a weekly task is not within the requirements of 5.2.1.3.

The Contractor shall, through all available community structures, inform the local community of the labour
intensive works and the employment opportunities presented thereby. Preference must be given to people
with previous practical experience in construction and / or who come from households:

a) where the head of the household has less than a primary school education;
b) that has less than one full time person earning an income;
c) where subsistence agriculture is the source of income.

those who are not in receipt of any social security pension income

The Contractor shall endeavour to ensure that the expenditure on the employment of temporary workers is in
the following proportions:

a) 60 % women;
b) 20% youth who are between the ages of 18 and 35; and
c) 2% on persons with disabilities.

PS 17.2.2 Specific provisions pertaining to SANS 1914-5

Training of targeted labour

a)

b)

The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour
to master the basic work techniques required to undertake the work in accordance with the requirements
of the contract in a manner that does not compromise worker health and safety.

The cost of the formal training of targeted labour will be funded by the provincial office of the Department
of Labour. This training should take place as close to the project site as practically possible. The
contractor, must access this training by informing the relevant provincial office of the Department of
Labour in writing, within 14 days of being awarded the contract, of the likely number of persons that will
undergo training and when such training is required. The employer must be furnished with a copy of this
request.
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c) The contractor shall be responsible for scheduling the training of workers and shall take all reasonable

steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if he/she
is employed for 3 months or less and a minimum of ten (10) days if he she is employed for 4 months or
more.

d) The contractor shall do nothing to dissuade targeted labour from participating in training programmes.

e) An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who

attend formal training, in terms of d above.

f)  Proof of compliance with the requirements of b to e must be provided by the Contractor to the Employer

PART

Bl

prior to submission of the final payment certificate.

B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER
ADDITIONAL SPECIFICATIONS

In certain clauses in the standard, standardised and particular specifications, allowance is made for a choice
to be specified in the project specifications between alternative materials or methods of construction, and for
additional requirements to be specified to suit a particular contract. Details of such alternative or additional
requirements applicable to this contract are contained in this part of the project specifications. It also contains
the necessary additional specifications required for this particular contract.

VARIATIONS TO REQUIREMENTS OF SPECIFICATIONS LISTED IN C3.1

Should any requirement of the Project Specification conflict with any requirement of the Standardized or
Particular Specifications listed, the requirements of the Project Specification shall prevail.

PSAD GENERAL (SMALL DAMS) (SANS 1200 AD)

PSAD 1 Scope

This specification shall also be applicable to the construction of the upgrading and betterment works
at Mukumbani Dam.

PSAD 2 Applicable Standards

All materials used by the Contractor in the works shall comply with the latest SANS standards for
that material.

PSAD 3 Degree of Accuracy
Contractor shall construct all work to a degree Il accuracy.

PSAD 4 Plant and Equipment
The Contractor shall supply plant and equipment in sound working condition and of adequate
capacity to complete the works well within the stipulated time limit. In addition, he shall have
available on site adequate standby plant to maintain planned outputs.

PSAD 5 Ability of Workers
The Contractor shall only use supervisors and workers, which are well trained in the type of work
for which they are employed. Mechanical installations and pipe work shall only be done by

approved specialists in that particular field, unless the Employer’s Agent is satisfied that the
Contractor has previously carried out similar work of comparable magnitude and that he possesses

Contract

C62 of C80 C3.2

Part C3: Scope of Works Project Specifications



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

the necessary equipment and skilled staff.
PSAD 6 Control Over Employees
The Contractor shall be responsible for the conduct of his employees and agents in the vicinity of

the Site. He shall not allow his employees to interfere with the local population, be of a nuisance or
to hunt in the area of the site. No firearms shall be allowed on Site.

PSDE SMALL EARTH DAMS (SANS 1200 DE)
None

PSGA CONCRETE (SMALL WORKS) (SANS 1200 GA)

PSGA 1 Formwork
Formwork finished shall be as shown on the drawings. All visible corners shall have 20mm x 20mm
fillets.

PSGA 2 Cement (Sub-clause 3.2.1)

Only the use of Ordinary Portland Cement to SANS 471 will be permitted. Where a blend between
OPC and Fly Ash or slagment is considered for use by the Contractor, such cement may only be
used with the written approval by the Employer’s Agent.
PSGA 3 Strength Concrete

The grade of concrete and nominal size of aggregate shall be as specified on the shop drawings
where applicable. The Contractor will be required to submit samples of the coarse and fine
aggregate, which he proposes using, to the Employer’s Agent Representative for tests regarding the
suitability of such aggregates. The Contractor shall prepare trial mixes of the grades of concrete
required for the contract to establish acceptable design mixes. These mixes shall be designed for

vibration. All data and reports prepared by the Contractor shall be submitted to the Employer’s Agent
for information and approval.

PSGA 4 Uniform Surface Finishes

The concrete linings of the spillway shall be wood floated.
PSGA 5 Reinforcement

Reinforcing bars may not be welded unless otherwise specified on the drawings. (if applicable).
PSGA 6 Watertight Concrete

All concrete in the spillway shall be watertight as specified in Clause 5.4.9.

PSH SABS 1200 H: STRUCTURAL STEELWORKS
None
PSHC SABS 1200 HC: CORROSION PROTECTION OF STRUCTURAL STEELWORK
None
PSL SABS 1200 L : MEDIUM PRESSURE PIPELINES
None
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C3.3 PARTICULAR SPECIFICATIONS

PART D: Environmental Management
PART E: OHSA 1993 Health & Safety

Contract C64 of C80 C3.2
Part C3: Scope of Works Project Specifications



LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT: TENDER NO. ACDP 26/05
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE
LIMPOPO PROVINCE

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
CONSTRUCTION OF UPGRADING AND BETTERMENT WORKS AT MUKUMBANI DAM ON

THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE LIMPOPO
PROVINCE

C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standardised and Project Specifications the following Particular Specifications shall apply to this
contract and are bound in hereafter.

PART D: Environmental Management

PART E: OHSA 1993 Health & Safety
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CONSTRUCTION OF UPGRAI
LIMPOPO PROVINCE

DING AND BETTERMENT WORKS AT MUKUMBANI DAM ON THE FARM THATHE VONDO 445 MT IN THE VHEMBE DISTRICT OF THE

PART D : ENVIRONMENTAL MANAGEMENT SPECIFICATION

D1 General

In order
complia

to ensure that the construction works is carried out in an environmentally sensitive matter, strict
nce to the Environmental Management Plan (EMP) guidelines is required. The purpose of the

EMP is to:

D2 Trai

Encourage good management practices through planning and commitment to environmental
issues,
Provide rational and practical environmental guidelines to:

i. Minimise disturbance of the natural environment,

ii. Prevent pollution of land, air and water,

iii. Prevent soil erosion and facilitate re-vegetation.
Adopt the best practicable means available to prevent or minimise adverse environmental
impact,
Develop waste management practices based on prevention, minimisation, recycling, treatment
or disposal of wastes,
Train employees and contractors with regard to environmental obligations.

ning and Induction of Employees

The Contractor has a responsibility to ensure that all those people involved in the project are
aware of and familiar with the environmental requirements for the project (this includes sub-
contractors, casual labour, etc.). The EMP shall be part of the terms of reference for all
contractors, sub-contractors and suppliers.

D3 Complaints Register and Environmental Incident Book
Any complaints received by the project team from the public will be recorded. The complaint should be

brought

to the attention of the site manager, who will respond.

The following information must be recorded:

o]

o

o

o]

o]

Time, date and nature of the complaint,

Type of communication (telephone, letter etc),

Name, contact address and telephone number of the complainant,
Response and investigation undertaken and

Actions taken and by whom.

All complaints received will be investigated and a response give to the complainant within 14 days.

All environmental incidents occurring on the site will be recorded. The following information will be
provided:

o]

[e]

Time, date, location and nature of the incident,
Actions taken and by whom.

D4 Site Cleanliness and Neatness

Location of a construction camp is to be approved by the Engineer and is to be restored to its
previous condition after completion of construction.

The construction camp should preferably be fenced with a 1.8m bonnox fence or similar
approved.

All materials, equipment, plant and vehicles must be stored within the construction camp.

A dedicated area must be made available for construction staff to change and store their
personal belongings.

D5 Access
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° Access to existing roads, schools, buildings, shop and residential properties must not be
impeded during construction.
° Access roads utilised by the Contractor must be maintained in good condition.
D6 Borrow Pits
° Mining authorisations (permits) for borrow pits must be obtained from the Department of
Minerals and Energy (DME) in consultation with the Department of Water Affairs and Forestry
(DWAF).
° Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage.
° Borrow pits must be rehabilitated after use in accordance with the requirements of DME and
DWAF.
D7 Dust Control / Air Quality

D8

D9

D10

D11

o

Fauna

Dust suppression measures must be implemented during construction by ensuring that all
surfaces prone to dust generation are kept damp (e.g. use of water tanker).

Ensure that vehicles and equipment are in good working conditions and that emissions are not
excessive.

Ensure that vehicles and equipment are in good working conditions and that emissions are not
excessive.

Special care must be taken in areas where the route passes close to schools and residential
areas.

The speed of construction vehicles must be reduced.

Contractor staff may not chase, catch or kill animals encountered during construction.

Fire Prevention and Control

Smoking is prohibited in the vicinity of flammable substances.

The contractor must ensure that fire-fighting equipment is available on site, particularly where
flammable substances are being stored or used, and that construction staff are aware of where
it is kept and how it is operated.

Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to
adjacent property owner’s lands.

Grave sites

Gravesites in close proximity to the road must not be disturbed during construction.

Materials Handling and Spills Management

[e]

Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be
stored in a designated area at the campsite.

The storage containers/facilities (including any diesel/petrol tanks) must be placed on an
impermeable surface and surrounded by a bund wall, in order to ensure that accidental
spillage does not pollute the environment.

Workers must at all times be made aware of the health and safety risks associated with any
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with
appropriate protective clothing/equipment in case of spillages or accidents.

Ensure all staff and contractors undergo relevant training in the maintenance of equipment to
prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals.

Any spill of potentially hazardous materials must be cleaned up immediately (Potentially
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc).

The area of contaminated soil or spill must be deposited into the hazardous waste
container(s).

The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills.
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° The absorbent must be stored in a designated area and be available for inspection.
° All spills are to be recorded in the environmental incident book.
D12 Noise
° Noise generating activities must be restricted to between 07h00 and 17h00 Monday to Friday,
unless otherwise approved by the appropriate competent person in consultation with adjacent
landowners/affected persons.
° All equipment, vehicles and machinery must be in good working conditions and be equipped
with sound mufflers if necessary.
° Construction staff must be trained and made aware of not creating unnecessary noise such as
hooting and shouting.
D13 Pollution Control

Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous
substances must be avoided.

All construction vehicles are to be maintained in good working order so as to prevent soil or
water pollution from oil, fuel or other leaks, and to reduce noise pollution.

D14 Rivers and Streams
° During construction of bridge structures, there must be no obstruction of the water flow of
rivers and streams.
° Excavated material must not be stockpiled on or near riverbanks, in order to prevent
sedimentation occurring.
° Erosion control measures must be employed both during and after construction.
° No impediments to natural surface water flow, other than approved erosion control measures,
must occur.
D15 Safety
° Safety measures, such as detour signs, must be implemented during construction to ensure
the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of
construction work.
° Special care must be taken in the vicinity of schools to ensure the safety of children wishing to
cross the road under construction.
° The relevant signhage (e.g. speed control signs) must be erected alongside the road during the
operation phase in order to control traffic.
° Accommodation must be made for pedestrian pathways alongside the road during the
construction and operation phases.
D16 Soil Management
° Storm water drainage pipes must be installed alongside the road in all areas susceptible to soil
erosion.
° Erosion should be minimised by the construction of meadow drains and the planting of
indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater.
° Spoil from cuts may be used in existing erosion galleys.
° Stone pitching and gabions should be constructed at pipe culvert outlets.
° Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should
be removed together with the contaminated soil.
° If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill.
The contaminated soil should be disposed of in an appropriate container, depending on its
classification.
° Servicing and re-fuelling of vehicles must only be carried out at construction camp.
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D17 Worker Conduct

Code of Conduct for Construction Personnel:

Do not leave the construction site untidy and strewn with rubbish which will attract animal
pests.

Do not set fires.

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any
designated worker collection/drop off points.

Do not drive a construction-related vehicle under the influence of alcohol.

Do not exceed the national speed limits on public roads or exceed the recommended speed
limits on the site.

Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles
must be reported and repaired as soon as possible).

Do not litter along the roadsides, including both the public and private roads.

Do not pollute any water bodies (whether flowing or not).

No member of the construction team is allowed to enter the areas outside the construction site.

D18 Traffic Disturbances and Diversions

Any traffic diversions must be undertaken with the approval of all relevant authorities and in
accordance with all relevant legislation.

Wherever possible, traffic diversion must only take place on existing disturbed areas and
remain within the existing road reserve.

Traffic diversion routes must be rehabilitated after use.

D19 Vegetation

Only vegetation falling directly on the route must be removed where necessary.

Alien vegetation within the road reserve must be eradicated, and management measures must
be implemented for future control of these species.

Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during
construction must be replaced with indigenous vegetation after construction has been
completed.

D20 Waste Management

o

All general, non-hazardous waste must be placed in a skip container and disposed of at a
registered waste disposal site.

The container is to ensure that the portable toilet facilities at the campsite are properly
maintained and in working order.

No disposal, or leakage, of sewage must occur on or near the site.

All hazardous waste (e.qg. oil, plant empty lime bags, contaminated wash water, etc) must be
stored in leakproof containers and disposed of a registered hazardous waste disposal site.
The contents of waste storage containers must, under no circumstances, be emptied to the
surrounding area. In general, littering, discarding or burying of any materials is not allowed on
site or along the route.

Adequate waste receptacles must be available at strategic points around the construction
camp and site for all domestic refuse and to minimise the occurrence of littering.

Concrete rubble must be collected and disposed of as directed by the Project Manager.
Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete
packets etc) on completion of the day’s work.

Any spill around the container(s) should be treated as per Section C11 and C16.
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PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION
El SCOPE

This specification covers the health and safety requirements to be met by the Contractor to ensure a

continued safe and healthy environment for all workers, employees and subcontractors under his control

and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment

Act No 181) 1993, and the corresponding Construction Regulations 2014, and all other safety codes and

specifications referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the Contractor

as mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with

all provisions of OHSA 1993 and the Construction Regulations 2014.

This safety specification and the Contractor's own Safety Plan as well as the Construction Regulations

2014, shall be displayed on site or made available for inspection by all workers, employees, inspectors

and any other persons entering the site of works.

The following are possible risks associated with this project:

=  Working with electrically powered equipment in the pump stations, with potential for electrical shock
and fire.

= Working on the side of the tar road with the necessity of persons and equipment having to cross the
road in face of oncoming traffic.

= Erection of travelling gun, with potential of electrical shock due to faulty electrical installations etc.

= Dusty conditions resulting from land clearing and preparation activities.

= Possibility of lightning strikes when electrical storms are prevalent during the summer months.

= Possibility of runaway veld fires resulting from burning of de-bushed vegetation.

= Potentially dangerous existing services, i.e. gas lines, water and sewage mains, electrical high voltage
cables, buried and overhead

= Deep excavations in soils requiring shoring or reducing of slopes

= Blasting of hard rock or demolition of concrete

= High pressure during testing of the pipe lines, which could result in potentially dangerous situations
in the event of the pipeline or fittings failing

= Movement of construction vehicles on site, taking into consideration steep slopes, other traffic and
existing services

= Exposure to possible injuries due to mishandling or failure of power and hand tools

= Non-conformance to specifications with regards to fasteners and materials

= Risks related to general safety and security on site

Additional risks may arise from specific methods of construction selected by the Contractor which are not

necessary covered in the above.

E2 DEFINITIONS

For the purpose of this contract the following shall apply:

(&) Employer” where used in the contract documents and in this specification, means the Employer as
defined in the General Conditions of Contract and it shall have the exact same meaning as “client”
as defined in the Construction Regulations 2014. “‘Employer” and “client” is therefore
interchangeable and shall be read in the context of the relevant document.

(b) “Contractor” wherever used in the contract documents and in this specification, shall have the same
meaning as “Contractor” as defined in the General Conditions of Contract.
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In this specification the terms “principal contractor” and “contractor” are replaced with
“Contractor” and “subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory,
without derogating from his status as an employer in his own right.

(c) “Engineer” where used in this specification, means the Engineer as defined in the General
Conditions of Contract. In terms of the Construction Regulations the Engineer may act as agent on
behalf of the Employer (the client as defined in the Construction Regulations).

E3 TENDERS
The Contractor shall submit the following with his tender:
(a) adocumented Health and Safety Plan as stipulated in Regulation 5 of the Construction Regulations.
The Safety Plan must be based on the Construction Regulations 2014 and will be subject to approval
by the Employer;
(b) adeclaration to the effect that he has the competence and necessary resources to carry out the work
safely in compliance with the Construction Regulations 2014;
(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety
measures envisaged in the Construction Regulations.
(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not
be able to carry out the work under the contract safely in accordance with the Construction
Regulations.
E4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK
After award of the contract, but before commencement of construction work, the Contractor shall, in terms
of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work
is involved:
(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more;
(b) the use of explosives;
(c) construction work that will exceed 30 days or 300 person-days;
(e) excavation work deeper than 1,0m; or
(f) working at a height greater than 3,0m above ground or landings.
The natification must be done in the form of the pro forma included under Section 9 (Forms to be
completed by Successful Tenderer) of the tender document.
A copy of the notification form must be kept on site, available for inspection by inspectors, Employer,
Engineer, employees and persons on site.
ES5 RISK ASSESSMENT
Before commencement of any construction work during the construction period, the Contractor shall have
a risk assessment performed and recorded in writing by a competent person. (Refer Regulation 7 of the
Construction Regulations 2014).
The risk assessment shall identify and evaluate the risks and hazards that may be expected during the
execution of the work under the contract, and it shall include a documented plan of safe work procedures
to mitigate, reduce or control the risks and hazards identified.
The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer,
subcontractors, employees, trade unions and health and safety committee members, and must be
monitored and reviewed periodically by the Contractor.
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E6

E7

APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS
E6.1 Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant
sections thereof. The Contractor shall ensure that all subcontractors and employees are committed to
the implementation of his Safety Plan.

E6.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors and their
employees, undergo a health and safety induction training course by a competent person before
commencement of construction work. No visitor or other person shall be allowed or permitted to enter
the site of the works unless such person has undergone health and safety training pertaining to hazards
prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of
the health and safety induction training issued by a competent person prior to commencement of
construction work.

APPOINTMENT OF SAFETY PERSONNEL
E7.1 Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the
performance of the construction work.

He may also have to appoint one or more competent employees to assist the construction supervisor
where justified by the scope and complexity of the works.

E7.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be expected, the
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by
the Inspector of the Department of Labour. The Safety Officer shall have the necessary competence
and resources to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction
safety officer appointed after award of the contract.

E7.3 Health and safety representatives

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of
the Act for the execution of the contract, shall appoint a health and safety representative whenever he
has more than 20 employees in his employment on the site of the works. The health and safety
representative must be selected from employees who are employed in a full-time capacity at a specific
workplace.

The number of health and safety representatives for a workplace shall be at least one for every 100
employees.

The function of health and safety representative(s) will be to review the effectiveness of health and safety
measures, to identify potential hazards and major incidents, to examine causes of incidents (in
collaboration with his employer, the Contractor), to investigate complaints by employees relating to health
and safety at work, to make representations to the employer (Contractor) or inspector on general matters
affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. on a regular
base, to participate in consultations with inspectors and to attend meetings of the health and safety
committee.
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E7.4 Health and safety committee

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one
or more health and safety committee(s) where there are two or more health and safety representatives
at a workplace. The persons selected by the Contractor to serve on the committee shall be designated
in writing.

The function of the health and safety committee shall be to hold meetings at regular internals, but at least
once every three months, to review the health and safety measures on the contract, to discuss incidents
related to health and safety with the Contractor and the inspector, and to make recommendations
regarding health and safety to the Contractor and to keep record of recommendations and reports made
by the committee.

E7.5 Competent persons

In accordance with the Construction Regulations the Contractor has to appoint in writing competent
persons responsible for supervising construction work on each of the following work situations that may
be expected on the site of the works.

(a) Risk assessment and induction training as described in Regulation 7 of the Construction
Regulations;

(b) Fall protection as described in Regulation 8;

(c) Formwork and support work as described in Regulation 10;

(f) Excavation work as described in Regulation 11;

(g) Demolition work as described in Regulation 12;

(h) Scaffolding work as described in Regulation 14;

(i) Suspended platform operations as described in Regulation 15;

() Material hoists as described in Regulation 17;

(k) Batch plant operations as described in Regulation 18;

()  Explosive powered tools as described in Regulation 19;

(m) Cranes as described in Regulation 20;

(n) Construction vehicle and mobile plant inspections on a daily basis by a competent person as
described in Regulation 21(1);

(o) Control of all temporary electrical installation on the construction site as described in Regulation 22;

(p) Stacking and storage on construction sites as described in Regulation 26; and

(q) Inspections of fire equipment as described in Regulation 27.

A competent person may be appointed for more than one part of the construction work with the
understanding that the person must be suitably qualified and able to supervise at the same time the
construction work on all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve the
Contractor from any of his responsibilities to comply with all requirements of the Construction Regulations.

E8 RECORDS AND REGISTERS
In accordance with the Construction Regulations the Contractor is bound to keep records and registers
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer,
trade union officials and subcontractors and employees. The following records and registers must be
kept on site and shall be available for inspection at all times.
(@) A copy of the OHSA 1993 Construction Regulations 2014;
(b) A copy of this Health and Safety Specification;
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4);
(d) A copy of the Notification of Construction Work (Regulation 3);
(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety Officer
(Regulation 6(7));
(f) A copy of the risk assessment described in Regulation 7;
(g) A full protection plan and the corresponding records of evaluation and training of employees working
from elevated positions as described in Regulation 8;
(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support work
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structures (Regulation 10(d)) must be kept on site;

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site
(Regulation 11(3)(h));

() A copy of the certificate of the system design for suspended platforms (Regulation 15(3));

(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass
load, which may be carried at any one time by material hoists (Regulation 7(5));

(D Maintenance records of material hoists and inspection results must be kept in a record book to be
kept on site (Regulation 17(8));

(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 18(9));

(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive
powered tool is used (Regulation 19(2));

(o) Aregister for recording of findings by the competent person appointed to inspect construction vehicles
and mobile plant (Regulation 21(1)(j)).

E9 CONTRACTORS RESPONSIBILITIES
For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect of
the contract. The Contractor is therefore responsible for all the duties and obligations of an employer as
set out in the Act (OHSA 1993) and the Construction Regulations 2014.
Before commencement of work under the contract, the Contractor shall enter into an agreement with the
Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration.
The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014, and
are not repeated in detail but some important aspects are highlighted hereafter, without relieving the
Contractor of any of his duties and responsibilities in terms of the Construction Regulations.
(a) Contractor’s position in relation to the Employer (Client) (Regulation 4)
In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the
Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act
and the Regulations are met and complied with.
(b) The Principal Contractor and Contractor (Regulation 5)
The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle Contractor
as defined in the Construction Regulations, and he shall comply with all the provisions of
Regulation 5.
Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms
of the appointment in respect of health and safety. An independent subcontractor shall however
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented
health and safety plan before commencement of the subcontract. In the absence of such a health
and safety plan the subcontractor shall undertake in writing that he will comply with the
Contractor’s safety plan, the health and safety specifications of the Employer and the Construction
Regulations 2014.
(c) Supervision of construction work (Regulation 6)
The Contractor shall appoint the safety and other personnel and employees as required in terms of
Regulation 6 and as set out in paragraph 7 above. Appointment of those personnel and
employees does not relieve the Contractor from any of the obligations under Regulation 6.
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(d) Risk assessment (Regulation 7)
The Contractor shall have the risk assessment made as set out in paragraph 7 above before
commencement of the work and it must be available on site for inspection at all times. The
Contractor shall consult with the health and safety committee or health and safety representative(s)
etc. on a regular basis to ensure that all employees, including subcontractors under his control, are
informed and trained by a competent person regarding health hazards and related work
procedures.
No subcontractor, employee or visitor shall be allowed to enter the site of works without prior
health and safety induction training, all as specified in Regulation 7.

(e) Eall protection (Regulation 8)
Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the
Construction Regulations.

(f)  Structures (Regulation 9)
The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to
comply with all the specifications, project specifications and drawings related to the structures,
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient
design standards on which the specifications and the drawings are based.
In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction
Regulations.

(g) Formwork and support work (Regulation 10)
The Contractor will be responsible for the adequate design of all formwork and support structures by
a competent person.
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in
formwork, shall be carefully examined and checked for suitability by a competent person.
The provisions of Regulation 10 of the Construction Regulations shall be followed in every detail.

(h) Excavation work (Regulation 11)
It is essential that the Contractor shall follow the instructions and precautions in the Standard
Specifications and Project Specifications as well as the provisions of the Construction Regulations
to the letter as unsafe excavations can be a major hazard on any construction site. The Contractor
shall therefore ensure that all excavation work is carried out under the supervision of a competent
person, that inspections are carried out by a Professional Engineer or Technologist, and that all work
is done in such a manner that no hazards are created by unsafe excavations and working conditions.
Supervision by a competent person will not relieve the Contractor from any of his duties and
responsibilities under Regulation 11 of the Construction Regulations.

(i) Demolition work (Regulation 12)
Whenever demolition work is included in a contract, the Contractor shall comply with all the
requirements of Regulation 12 of the Construction Regulations. The fact that a competent person
has to be appointed by the Contractor does not relieve the Contractor from any of his responsibilities
in respect of safety of demolition work.
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)

(k)

o

(m)

(n)

(0)

)

(@)

Tunnelling (Regulation 13)

The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved.
Scaffolding (Regulation 14)

The Contractor shall ensure that all the provisions of Regulation 14 of the Construction Regulations
are complied with. [Note: Reference in the Regulations to “Section 44 of the Act” should read

“Section 43 of the Act’].

Suspended platforms (Regulation 15)

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that
copies of the system design issued by a Professional Engineer are submitted to the Engineer for
inspection and approval. The Contractor shall appoint competent persons as supervisors and
competent scaffold erectors, operators and inspectors and ensure that all work related to suspended
platforms are done in accordance with Regulation 15 of the Construction Regulations.

Boatswain’s chains (Regulation 16)

Where boatswain’s chains are required on the construction site, the Contractor shall comply with
Regulation 16.

Material Hoists (Regulation 17)

Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the letter.
Batch plants (Regulation 18)

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors,
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and
employees are strictly held to the provisions of Regulation 18. The Contractor shall ensure that the
General Safety Regulations (Government Notice R1031 of 30 May 1986), the Driven Machinery
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations
(Government Notice R2271 of 11/10/1995) are adhered to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept on site.

Explosive powered tools (Regulation 19)

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all
safety provisions of Regulation 19 are complied with.

Itis especially important that warning notices are displayed and that the issue and return of cartridges
and spent cartridges be recorded in a register to be kept on site.

Cranes (Regulation 20)

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be
complied with.

Construction vehicles And mobile plant (Regulation 21

The Contractor shall ensure that all construction vehicles and plant are in good working condition
and safe for use, and that they are used in accordance with their design and intended use. The
vehicles and plant shall only be operated by workers or operators who have received appropriate
training, all in accordance with all the requirements of Regulation 21.

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and
the findings must be recorded in a register to be kept on site.
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v)
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Electrical installation and machinery on construction sites (Regulation 22)

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12
August 1993). Before commencement of construction, the Contractor shall take adequate steps to
ascertain the presence of, and guard against dangers and hazards due to electrical cables and
apparatus under, over or on the site.

All temporary electrical installations on the site shall be under the control of a competent person,
without relieving the Contractor of his responsibility for the health and safety of all workers and
persons on site in terms of Regulation 22.

Use of temporary storage of flammable liguids on construction sites (Regulation 23)

The Contractor shall comply with the provisions of the General Safety Regulations (Government
Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of the Construction
Regulations to ensure a safe and hazard-free environment to all workers and other persons on site.

Water environments (Regulation 24)

Where construction work is done over or in close proximity to water, the provisions of Regulation 24
shall apply.

Housekeeping on Construction sites (Regulation 25)

Housekeeping on all construction sites shall be in accordance with the provisions of the environment
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions
of Regulation 25 of the Construction Regulations.

Stacking and storage on construction sites (Regulation 26)

The provisions for the stacking of articles contained in the General Safety Regulations (Government
Notice R1031 of 30 May 1986) as well as all the provisions Regulation 26 of the Construction
Regulations shall apply.

Fire precautions on construction sites (Regulation 27)

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16
October 1987) shall apply.

In addition the necessary precautions shall be taken to prevent the incidence of fires, to provide
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with
Regulation 27 of the Construction Regulations.

Construction welfare facilities (Regulation 28)

The Contractor shall comply with the construction site provisions as in the Facilities Regulations
(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 28 of the
Construction Regulations.

Non-compliance with the Construction Regulations 2014

The foregoing is a summary of parts of the Construction Regulations applicable to all construction
projects.

The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the
Construction Regulations applicable to the contract under consideration are complied with to the
letter.

Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in
Regulation 30, he will be guilty of an offence and will be liable, upon conviction, to the fines or
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imprisonment as set out in Regulation 30.
The Contractor is advised in his own interest to make a careful study of the Act and the
Construction Regulations as ignorance of the Act and the Regulations will not be accepted
in any proceedings related to non-conformance to the Act and the Regulations.
E10 MEASUREMENT AND PAYMENT

E10.1 Principles

Itis a condition of this contract that Contractors, who submit tenders for this contract, shall make provision

in their tenders for the cost of all health and safety measures during the construction process. All

associated activities and expenditure are deemed to be included in the Contractor’s tendered rates and
prices.

(a) Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives,
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be
members of the Contractor’s personnel, and no additional payment will be made for the appointment
of such safety personnel.

(b) Records and Registers

The keeping of health and safety-related records and registers as described in 8 is regarded as a normal duty of the
Contractor for which no additional payment will be considered, and which is deemed to be included in the Contractor’s
tendered rates and prices.
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PART C 4: SITE INFORMATION

C4.1: LOCALITY PLAN
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Locality Map showing the location of the Muumbani Dam

Background

The dam had been reclassified as a Large size, Category 3-dam, with a Significant hazard
potential rating by DWS on 5 February 2016.

The existing dam embankment, after initial construction (in the 1985), is currently in a
neglected condition and in need of betterment and upgrading work.

Site Location and Dam Description

The Mukumbani Dam is situated on the Tshirovha River, on the farm Thathe Vondo 445 MT,
approximately 70km northeast of Louis Trichardt, district of Vhembe, in the Limpopo
Province. The dam is a zoned earthfill structure with a by-wash trough concrete sill side
channel on the right bank. The embankment is approximately 31 meters high by 275 meters
long, with an average crest width of 5 meters. The outlet system comprises a 30m high wet
intake tower with a 600m dia A/C outlet pipe with two 500mm square sluice gates on the
upstream side and a 600mm dia gate valve downstream of the embankment.

The dam presently belongs to the Tshivase Trust and LEDA (Limpopo Economic
Development Agency) of which the legal ownership still has to be confirmed. The Limpopo
Department of Agriculture and Rural Development (LDARD) currently acts as the custodian
of the dam.
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Site coordinates: 22°53'46.7"S & 30°21'56.3"E.

Directions Map:
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Site Conditions

Concerning previous reports, the geology can be described as follows:

“The dam is built in a V-shaped valley underlain by gritty sandstone with interbedded shales
of the Sibasa formation of the Soutpansberg Group. A typical profile shows an upper layer
of 0.3 to 0.8m thick grey loose silty sand followed by a grey highly weathered closely jointed
soft to medium hard gritty sandstone to about 4m to 8m depth. With depth, the sandstone
becomes harder and less jointed and is interbedded with soft to hard shale layers.”

As described in the previous report, the embankment is constructed with completely
weathered, very soft grey to red-brown silty clayey to sandy sandstone. For the core, a silty
clay material was used with the following properties:

a)

b)

For the core section, a silty clay was used with a maximum dry density of 1700 kg per
cubic meter with an OMC of about 16-18%.

A grey, sandy material was used for the outer zone with a maximum dry density of 1600
kg per cubic meter and OMC of 10- 12%.
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