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Number Heading 

The Tender 

Part T1: Tendering procedures 

T1.1 Tender Notice and Invitation to Tender 

T1.2 Tender Data 

Part T2: Returnable documents 

T2.1 List of Returnable Documents 

T2.2 Returnable Schedules 

The Contract 

Part C1: Agreement and Contract Data 

C1.1 Form of Offer and Acceptance  

C1.2 Contract Data  

C1.3  Form of Guarantee – None 

C1.3 Construction Guarantee – None 

C1.4 Adjudicator’s Contract – None 

Part C2: Pricing data 

C2.1  Pricing Instructions 

C2.2 Schedules or Quantities 

Part C3: Scope of Work 

C3 Scope of Work 

Part C4: Site information  

C4 Site Information – None 
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SBD 1: PART A - INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS ROADS AND 

TRANSPORT 

BID NUMBER: PWRT/671/26/MP CLOSING DATE: 
AS PER 
ADVERT 

CLOSING 
TIME: 

AS PER 
ADVERT 

DESCRIPTION 
SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF SPLIT TYPE AIR 
CONDITIONING UNITS AT VARIOUS GOVERNMENT OWNED INSTITUTIONS FOR A PERIOD OF 
THREE YEARS 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
MBOMBELA, Riverside Government Complex, Building No 9, Government Boulevard, Mbombela, 1200,  PIET RETIEF, No. 11 
Measroch Street, Piet Retief Office, KWAMHLANGA, KwaMhlanga Government Complex, Department of Finance, Building No. 12, 
Computer Centre  SECUNDA, No 5 Van Eck Street,Secunda(opposite Sasol Value Gas Garage)Secunda,2280, BUSHBUCKRIDGE, 
The Provincial Treasury, R40 Road, Bakoena Business Complex, Bushbuckridge, MIDDELBURG, Department of Public Works, Cnr. 
Lillian Ngoyi and Dr Beyers Naudé Streets – Old TPA Building, Upper ground floor, Office numbers A20, 21 and 25,  MALELANE, 24 
Air Street, Malelane, ELUKWATINI ,Elukwatini Sub Regional offices, Office numbers A49 and A50 (opposite Elukwatini Community 
Hall) Stand number 12 Extension A, Elukwatini 1192. SIYABUSWA Old Parliament Building, Building No.1, Job Skhosana Street, 
Siyabuswa 0472 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED 
TO 

TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON  CONTACT PERSON  

TELEPHONE 
NUMBER 

 TELEPHONE NUMBER  

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS  E-MAIL ADDRESS  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 
NUMBER 

CODE  NUMBER  

CELLPHONE 
NUMBER 

 

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER 

 

SUPPLIER 
COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  

MAAA 
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a) ARE YOU THE 
ACCREDITED 
REPRESENTATIVE 
IN SOUTH AFRICA 
FOR THE GOODS 
/SERVICES 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

b) ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS /SERVICES 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE 
BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES  
 NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES  
 NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                      
  YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         
YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES  
 NO  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF 
NOT REGISTER AS PER 2.3 BELOW.  
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SBD 1: PART B - TERMS AND CONDITIONS FOR BIDDING 
 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE 
BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-
TYPED) OR IN THE MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 
2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL 
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL 
CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN 
CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 
(PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S 
PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING 
THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; 
EACH PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, 
COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR 
CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY 
RENDER THE BID INVALID. 

 

SIGNATURE OF BIDDER:    …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        ……………..…………………… 

http://www.sars.gov.za/
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T1.1 Tender Notice and Invitation to Tender 
  
The Department of Public Works, Roads and Transport, Mpumalanga Provincial Government, 
invites tenders for the SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING 
OF SPLIT TYPE AIR CONDITIONING UNITS AT VARIOUS GOVERNMENT OWNED 
INSTITUTIONS FOR A PERIOD OF THREE YEARS                                                                                                                    
 
Tenderers should have a CIDB contractor grading designation of 4ME or higher.  
 
Tenderers must be registered on the Central Supplier Database and be compliant. 
 
There will be a compulsory briefing meeting as detailed in the tender advertisement and tenderers 
are required to sign the attendance register as will be provided during the meeting. Failure to 
attend the compulsory briefing meeting will result in the bid being disqualified.  
 
Any addenda to this tender will only be send to entities appearing on the said compulsory meeting 
attendance register.  
 
As indicated above, tenders will only be considered for evaluation if the entity appear on the 
compulsory briefing meeting attendance register. 
 
NB: 
Bidders who fail to meet any of the criteria and/or requirements specified in this bid document will 
NOT BE ACCEPTED 
 
The physical addresses for collection of the tender documents are any of the following offices of 
the Provincial Central Supply Chain Management as follows:  
 
 
MBOMBELA  
 
Riverside Government Complex  
Building No 9,  
Government Boulevard,  
Mbombela,  
1200  
 
Contact Person:  
 
Mr. VS Ngobe (013) 766 6339 or Mr. FH 
Mkhondo (013) 766 6394 or Mr. J Sithole 
(013) 766 8258 or  
Ms. TL Khathide (013) 766 8259 

 
MIDDELBURG  
 
Department of Public Works  
Cnr. Lillian Ngoyi and Dr Beyers Naudé 
Streets –  
Old TPA Building,  
Ground floor, Office numbers A5, A9 and 11 
 
Contact Person:  
 
Ms. Lorraine Motebu or Ms. Mendy Kabini or 
Ms. Linah Nethononda or Mr. KS Msiza or 
Ms. YM  
Bahula Telephone number: (013) 282 8776 / 
9151  
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PIET RETIEF  
 
No. 11 Measroch Street,  
Piet Retief Office  
 
Contact Person:  
 
Mr. Alex Shongwe:  
Telephone number: (017) 826 1671   
 
 

KWAMHLANGA  
 
KwaMhlanga Government Complex The 
Provincial Treasury,  
Building No. 12,  
Computer Centre  
 
Contact Person:  
 
Ms. Linah Nethononda: 013 766 4872,  
Ms. Emily Mnguni: 013 766 4873,  
Mr. MK Sibanyoni: 013 766 4900 or Mr. DE 
Mahlangu: 013 766 4875  

  
SECUNDA  
 
No 5 Van Eck Street,  
Secunda  
(opposite Sasol Value Gas Garage)  
 
Contact Person:  
 
Ms. Martha Mahlangu or Ms. TV Manana or 
Ms. MJ Mavimbela or Mr M Mlombo  
 
Telephone Number:  
(013) 766 1796 or 1794 or 1790 or 1795 or 
1797 
 
 
 

BUSHBUCKRIDGE  
 
The Provincial Treasury,  
R40 Road, Bakoena Business Complex,  
Bushbuckridge  
 
Contact Person:  
 
Ms. Mapula Kgotsoka, Ms. Patricia 
Shikwambana and Mr. Peterson Sithole: Ms. 
PT Mashego  
 
Telephone Numbers: 013 799 0229 / 2125   
 

MALELANE  
 
The Provincial Treasury  
24 air Street  
Malelane  
 
Contact Person:  
Mr. G Sibiya :  
013 790 0436/0628  
Fax No. : (013) 790 0514 

SIYABUSWA 
 
Old Parliament Building,  
Building No.1,  
Job Skhosana Street,  
Siyabuswa,  
0472  
 
Contact Person:  
Mr. Andries Mahlangu or Jim Maserumule or 
Thabiso Molekwa  
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Telephone number: (013) 973 0022/0081 

 
 
 
ELUKWATINI 
 
Elukwatini Sub Regional offices Office 
numbers A49 and A50 (opposite Elukwatini 
Community Hall)  
Stand number 12  
Extension A,  
Elukwatini,  
1190.  
 
Contact Person:  
 
Ms. P Nkosi:  
Telephone No: 017 883 1396/7  
 

 

 
Document collection details provided above must be read in concurrence with similar details 
provided in the applicable Tender Bulletin. Where discrepancies exist, details provided in the 
Tender Bulletin must take primacy. 
 
Documents may be collected during working hours between 08:00 and 16:00  
 
 
Please note that while tender documents can be collected at any of the abovementioned satellite 
offices, tender documents can ONLY BE SUBMITTED at the following Supply Chain 
Management Offices: 
 
 
MBOMBELA  
 
Riverside Government Complex  
Building No 9,  
Government Boulevard,  
Mbombela,  
1200  
 
Contact Person:  
 

 
MIDDELBURG  
 
Department of Public Works  
Cnr. Lillian Ngoyi and Dr Beyers Naudé 
Streets –  
Old TPA Building,  
Ground floor, Office numbers A5, A9 and 11 
 
Contact Person:  
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Mr. VS Ngobe (013) 766 6339 or Mr. FH 
Mkhondo (013) 766 6394 or Mr. J Sithole 
(013) 766 8258 or  
Ms. TL Khathide (013) 766 8259 

Ms. Lorraine Motebu or Ms. Mendy Kabini or 
Ms. Linah Nethononda or Mr. KS Msiza or 
Ms. YM  
Bahula Telephone number: (013) 282 8776 / 
9151  
 

  
PIET RETIEF  
 
No. 11 Measroch Street,  
Piet Retief Office  
 
Contact Person:  
 
Mr. Alex Shongwe:  
Telephone number: (017) 826 1671   
 
 

KWAMHLANGA  
 
KwaMhlanga Government Complex The 
Provincial Treasury,  
Building No. 12,  
Computer Centre  
 
Contact Person:  
 
Ms. Linah Nethononda: 013 766 4872,  
Ms. Emily Mnguni: 013 766 4873,  
Mr. MK Sibanyoni: 013 766 4900 or Mr. DE 
Mahlangu: 013 766 4875  

  
SECUNDA  
 
No 5 Van Eck Street,  
Secunda  
(opposite Sasol Value Gas Garage)  
 
Contact Person:  
 
Ms. Martha Mahlangu or Ms. TV Manana or 
Ms. MJ Mavimbela or Mr M Mlombo  
 
Telephone Number:  
(013) 766 1796 or 1794 or 1790 or 1795 or 
1797 
 
 
 

BUSHBUCKRIDGE  
 
The Provincial Treasury,  
R40 Road, Bakoena Business Complex,  
Bushbuckridge  
 
Contact Person:  
 
Ms. Mapula Kgotsoka, Ms. Patricia 
Shikwambana and Mr. Peterson Sithole: Ms. 
PT Mashego  
 
Telephone Numbers: 013 799 0229 / 2125   
 

MALELANE  
 
The Provincial Treasury  
24 air Street  
Malelane  
 

SIYABUSWA 
 
Old Parliament Building,  
Building No.1,  
Job Skhosana Street,  
Siyabuswa,  
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Contact Person:  
Mr. G Sibiya :  
013 790 0436/0628  
Fax No. : (013) 790 0514 

0472  
 
Contact Person:  
Mr. Andries Mahlangu or Jim Maserumule or 
Thabiso Molekwa  
 
Telephone number: (013) 973 0022/0081 

 
ELUKWATINI 
 
Elukwatini Sub Regional offices Office 
numbers A49 and A50 (opposite Elukwatini 
Community Hall)  
Stand number 12  
Extension A,  
Elukwatini,  
1190.  
 
Contact Person:  
 
Ms. P Nkosi:  
Telephone No: 017 883 1396/7  
 

 

 
Document submission details provided above must be read in concurrence with similar details 
provided in the applicable Tender Bulletin. Where discrepancies exist, details provided in the 
Tender Bulletin must take primacy. 
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T1.2 Tender Data 
 
The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the 
CIDB Standard for Uniformity in Construction Procurement (see www.cidb.org.za) which are 
reproduced without amendment or alteration for the convenience of tenderers as an Annex to this 
Tender Data.  
 
The Standard Conditions of Tender make several references to the Tender Data for details that 
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of 
any ambiguity or inconsistency between it and the standard conditions of tender. Each item of 
data given below is cross referenced to the clause in the Standard Conditions of Tender to which 
it mainly applies.  
 
The additional conditions of tender are: 
 
Clause number Tender Data for PROJECT NUMBER: PWRT/671/26/MP 
F.1.1 The employer is the Department of Public Works, Roads and Transport, 

Mpumalanga Provincial Government. 
F.1.2 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The tender documents issued by the employer comprises:  
T1.1 Tender notice and invitation to tender  
T1.2 Tender data 
T2.1 List of returnable documents  
T2.2 Returnable schedules  
 
Part 1: Agreements and contract data  
C1.1 Form of offer and acceptance  
C1.2 Contract data 
C1.3 Form of Guarantee 
C1.4 Adjudicator’s appointment 

 
Part 2: Pricing data  
C2.1 Pricing instructions  
C2.2 Bills of Quantities  
 
Part 3: Scope of work  
C3 Scope of work  
 
Part 4: Site information  
C4       Site information  
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F.1.4 The employer’s Contact Person:  
Name:  Mr DE Awogu  
Designation: Chief Director- Building Infrastructure and Maintenance 
Address: 3rd Floor, Building 5, 
                        Mbombela Square 
                        West Acres, Mbombela, 1200 
 
                        Tel: 013 766 0839 
                        E-mail:  dawogu@mpg.gov.za  
 

F.2.1 Tenderers should have a CIDB contractor grading designation of 4ME or 
higher 

F.2.12 No alternative tender offers will be considered 

F.2.13.3 
Parts of each tender offer communicated on paper shall be submitted as 
one original (i.e. no copies should be submitted). 

F.2.13.5 The employer’s address for delivery of tender offers and identification 
details to be shown on each tender offer package 
 
Mbombela, Bushbuckridge, Malelane, KwaMhlanga, Middleburg, 
Siyabuswa, Secunda, Piet Retief and  
Elukwatini 

  
 Location of tender box: Physical address: (Below details must be read 

in concurrence with similar details provided in the applicable Tender 
Bulletin. Where discrepancies exist, details provided in the Tender Bulletin 
must take primacy). 

  
MBOMBELA  
 
Riverside Government Complex  
Building No 9,  
Government Boulevard,  
Mbombela,  
1200  
 
Contact Person:  
 
Mr. VS Ngobe (013) 766 6339 or 
Mr. FH Mkhondo (013) 766 6394 or 
Mr. J Sithole (013) 766 8258 or  

 
MIDDELBURG  
 
Department of Public Works  
Cnr. Lillian Ngoyi and Dr Beyers 
Naudé Streets –  
Old TPA Building,  
Ground floor, Office numbers A5, 
A9 and 11 
 
Contact Person:  
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Ms. TL Khathide (013) 766 8259 Ms. Lorraine Motebu or Ms. Mendy 
Kabini or Ms. Linah Nethononda or 
Mr. KS Msiza or Ms. YM  
Bahula Telephone number: (013) 
282 8776 / 9151  
 

   
 PIET RETIEF  

 
No. 11 Measroch Street,  
Piet Retief Office  
 
Contact Person:  
 
Mr. Alex Shongwe:  
Telephone number: (017) 826 1671   
 
 

KWAMHLANGA  
 
KwaMhlanga Government Complex 
The Provincial Treasury,  
Building No. 12,  
Computer Centre  
 
Contact Person:  
 
Ms. Linah Nethononda: 013 766 
4872,  
Ms. Emily Mnguni: 013 766 4873,  
Mr. MK Sibanyoni: 013 766 4900 or 
Mr. DE Mahlangu: 013 766 4875  

   
 SECUNDA  

 
No 5 Van Eck Street,  
Secunda  
(opposite Sasol Value Gas Garage)  
 
Contact Person:  
 
Ms. Martha Mahlangu or Ms. TV 
Manana or Ms. MJ Mavimbela or 
Mr M Mlombo  
 
Telephone Number:  
(013) 766 1796 or 1794 or 1790 or 
1795 or 1797 
 
 
 

BUSHBUCKRIDGE  
 
The Provincial Treasury,  
R40 Road, Bakoena Business 
Complex,  
Bushbuckridge  
 
Contact Person:  
 
Ms. Mapula Kgotsoka, Ms. Patricia 
Shikwambana and Mr. Peterson 
Sithole: Ms. PT Mashego  
 
Telephone Numbers: 013 799 0229 
/ 2125   
 

 MALELANE  
 

SIYABUSWA 
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The Provincial Treasury  
24 air Street  
Malelane  
 
Contact Person:  
Mr. G Sibiya :  
013 790 0436/0628  
Fax No. : (013) 790 0514 

Old Parliament Building,  
Building No.1,  
Job Skhosana Street,  
Siyabuswa,  
0472  
 
Contact Person:  
Mr. Andries Mahlangu or Jim 
Maserumule or Thabiso Molekwa  
 
Telephone number: (013) 973 
0022/0081 

  
ELUKWATINI 
 
Elukwatini Sub Regional offices 
Office numbers A49 and A50 
(opposite Elukwatini Community 
Hall)  
Stand number 12  
Extension A,  
Elukwatini,  
1190.  
 
Contact Person:  
 
Ms. P Nkosi:  
Telephone No: 017 883 1396/7  
 

 

  
Identification details:  
 
Project Number: PWRT/671/26/MP  
Title: SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND 
TESTING OF SPLIT TYPE AIR CONDITIONING UNITS AT VARIOUS 
GOVERNMENT OWNED INSTITUTIONS FOR A PERIOD OF THREE 
YEARS 
 

F.2.13 A two-envelope procedure will not be followed. 
F.2.15 The closing time for submission of tender offers is as stated in the Tender 

Notice and Invitation to Tender. 
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F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not 
be accepted.  

F.2.16 The tender offer validity period is 90 days. 
F.2.18 The tenderer is to submit the priced schedule of rates and return the 

priced schedule with the tender.  
F.2.19 The tenderer is required to submit with his tender a valid Tax Clearance 

Certificate issued by the South African Revenue Services.  
  
Where a tenderer tenders through joint venture formation, such tenderers 
should include a notarized joint venture agreement duly signed by each 
partner. 

  
 
F.3.11 

 
EVALUATION CRITERIA 
   
Please note that only those bidders who satisfy the following mandatory 
administrative requirements are eligible to submit their bids: 

• Bidder should have a CIDB contractor grading of 4ME or higher; 

• Submit a bid with fully completed and signed list of returnable 
schedules; 

• Compliance with CSD Registration requirement. 
 
Tenders will firstly be evaluated based on functionality for elimination 
purposes only and then further evaluated on the 80 points for price and 20 
points for Specific Goals.  
 
Bidders will be evaluated on functionality for elimination purposes only and 
then further evaluated on the 80/20 preferential point system. 
 
Bidders who score less than 70% (70/100) of the maximum points on the 
functionality section will not be considered for further evaluation 
 
The Department will consider performance of contractor on previous 
appointments when evaluating the bid. 

 
Functionality points will be allocated as indicated in the Table below: 

 
 
 
 
 
 



MPUMALANGA PROVINCIAL GOVERNMENT 
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT 

 
SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF SPLIT TYPE AIR 
CONDITIONING UNITS AT VARIOUS GOVERNMENT OWNED INSTITUTIONS FOR A PERIOD 
OF THREE YEARS 
 

 Page 11  
 
PWRT/671/26/MP SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF 

SPLIT TYPE AIR CONDITIONING UNITS AT VARIOUS GOVERNMENT 
OWNED INSTITUTIONS FOR A PERIOD OF THREE YEARS 

T1.2 Tender Data 
 
    

Maximum 
Points 
allocation 

Specified goal  Calculation method 

 
Max Points 
 

  
Total = W1+W2+ W3+ 
W4+ W5 + W6   

 
W1 = 30 
 

Quality control practises which ensure employer 
requirements.  
 

(1) Submission of Qualifications of Appropriate 
Artisans employed (i.e. Trade Test 
Certificate) for Airconditioning and 
refrigeration 

• Less than 2 qualified artisan = 0 point 

• 2 qualified artisan                 =  05 points 

• 3 qualified artisans                = 10 points 

• 4 qualified artisans                = 20 points 

• 5 qualified artisans or more   = 30 points 
 
Bidders must attach relevant Airconditioning 
and refrigeration trade certificates as proof. 
Bidders will score zero points for non-
submission of required proof. 

 

 
W2 = 30 
 

(2) Previous experience (Total Value in Rand) 
i.e. Split Unit Air Conditioning units.  
 

• Less than half million                =  0 points 

• Half a million to one million       =  5 points   

• One million to two million          = 10 points   

• Two million to three million       = 20 points 

• Above three million                   = 30 points 
Bidders must submit copies of appointment 
letters, work orders and completion certificates 
for the project previously completed. Bidders will 
score zero points for non-submission of required 
proof.  

 

 
W3 = 25 

 
(3) Previous experience (Years) i.e. Split Unit Air 

Conditioning units. 
 

• Less than 1 year                      =  0 points 
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Maximum 
Points 
allocation 

Specified goal  Calculation method 

• One year to two years             =  5 points 

• Three years to four years         = 15 points 

• Above four years                      = 25 points  
 
Bidders must attach relevant air-conditioning 
and refrigeration trade certificates as proof. 
Bidders will score zero points for non-
submission of required proof. 
 

W5 = 15  
 

(5) Number of Service vehicles which must be 
LDVs: 
  

• Less than 2 LDV Service Vehicle     =  0 points 

• Two LDV Service Vehicle                 =  5 points 

• Three LDV Service Vehicle               = 10 points  

• Four or more LDV Service Vehicle   = 15 points 
 

Bidders must attach vehicle registration 
certificates for owned vehicles. Bidders will 
score zero points for non-submission of 
required proof. 
 

 

 
 
 
 
NB. The Department reserves the right to verify the correctness of all the information 
provided by the bidder. 
 
Note: 

• Cut-off points for Functionality (threshold) = 70 of the 100 points;   

• All bidders that will score less than the 70 points (70%) for functionality will not be evaluated 
further. 

 
Bids that the minimum threshold of 70% for functionality will further be evaluated using the 80/20 
Point system as follows:  
 
 
a) Financial Offer / Price 
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A maximum of 80 tender evaluation points will be awarded for Financial Offer / Price using the 
formula below. 

 

NFO =80 






 −
−

Pm

PmP ][
1

 
 
Where,  
NFO = Financial offer 
Pm = Most favourable tender offer 
P    = Tender under consideration  

 
 
b) Specific Goals (20 Points): 

 
A maximum of 20 points shall be awarded to a bidder(s) in respect of Specific goals as 

contemplated in the Preferential Procurement Policy Framework Act 2000 (PPPFA) Preferential 

Regulations 2022, Regulations were gazetted on 4 November 2022 (No. 47552) Vol 689 and 

effective from 16 January 2023. 

This bid will be evaluated as per the above-mentioned regulations.  

Bidders are required to submit evidence by which Preference points can be claimed based on the 

Specific goals determined by the Department.  

In case of a Joint Venture, the average score of the joint companies will be considered for 

determining preference point score. 

Points for specific goals will be allocated as indicated in the Table below: 

 

Specific goals for Entities with part ownership by the 
following designated groups 

Maximum Preference Points 
Allocated 

HDI  8 

Youth  5 

Women 5 

Disabled persons 2 

TOTAL 20 Points 
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NB. The Department reserves the right to verify the correctness of all the information by 
the bidder. Should it be discovered that false information has been provided the tender 
(offer) shall be invalidated 
 
 
Tender evaluation points = Points for financial offer + points for Specific Goals 
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Clause number Tender Data for PROJECT NUMBER: PWRT/671/26/MP 
F3.13.1 Tender offers will only be accepted if:  

a) the tenderer has in his or her possession a valid Tax Clearance 
Certificate issued by the South African Revenue Services or has made 
arrangements to meet outstanding tax obligations;  

 
b) the tenderer is registered with the Construction Industry Development 

Board in an appropriate contractor grading designation; 
 

c) the tenderer or any of its directors is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt 
Activities Act of 2004 as a person prohibited from doing business with 
the public sector;  

d) the tenderer has not:  
 

i) abused the Employer’s Supply Chain Management System; or  
ii) failed to perform on any previous contract and has been given 

a written notice to this effect; and  
e) has completed the Compulsory Supplier Questionnaire - Contractors 

and there are no conflicts of interest which may impact on the tenderer’s 
ability to perform the contract in the best interests of the employer or 
potentially compromise the tender process.  

 
F.3.18 The number of paper copies of the signed contract to be provided by the 

employer is one. 
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Annex: Standard Conditions of Tender 
(As contained in Annexure F of the CIDB Standard for Uniformity in Construction Procurement) 
 
F.1  General 
 
F.1.1  Actions 
 
The employer and each tenderer submitting a tender offer shall comply with these conditions of 
tender. In their dealings with each other, they shall discharge their duties and obligations as set 
out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently. 
 
F.1.2  Tender Documents 
 
The documents issued by the employer for the purpose of a tender offer are listed in the tender 
data. 
 
F.1.3  Interpretation 
 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are 
included in the returnable documents are deemed to be part of these conditions of tender. 
 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required 
for tender evaluation purposes, shall not form part of any contract arising from the invitation to 
tender. 
 
F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following 
definitions apply: 
 
a)    comparative offer means the tenderer’s financial offer after the factors of non-firm prices, 

all unconditional discounts and any other tendered parameters that will affect the value of 
the financial offer have been taken into consideration 

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents in the tender process; and 

c) fraudulent practice means the misrepresentation of the facts in order to influence the 
tender process or the award of a contract arising from a tender offer to the detriment of the 
employer, including collusive practices intended to establish prices at artificial levels 

d) quality (functionality) means the totality of features and characteristics of a product or 
service that bear on its ability to satisfy stated or implied needs 
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F.1.4  Communication and employer’s agent 
 
Each communication between the employer and a tenderer shall be to or from the employer's 
agent only, and in a form, that can be read, copied and recorded. Writing shall be in the English 
language. The employer shall not take any responsibility for non-receipt of communications from 
or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 
data. 
 
F.1.5  The employer’s right to accept or reject any tender offer 
 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative 
tender offer, and may cancel the tender process and reject all tender offers at any time before the 
formation of a contract. The employer shall not accept or incur any liability to a tenderer for such 
cancellation and rejection, but will give written reasons for such action upon written request to do 
so. 
 
F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process 
or the rejection of all responsive tender offers re-issue  a tender covering substantially the same 
scope of work within a period of six months unless only one tender was received and such tender 
was returned unopened to the tenderer. 
 
 
F.2  Tenderer’s obligations 
 
F.2.1  Eligibility 
 
Submit a tender offer only if the tenderer complies with the criteria stated in the tender data and 
the tenderer, or any of his principals, is not under any restriction to do business with employer. 
 
F.2.2  Cost of tendering 
 
Accept that the employer will not compensate the tenderer for any costs incurred in the preparation 
and submission of a tender offer, including the costs of any testing necessary to demonstrate that 
aspects of the offer satisfy requirements. 
 
F.2.3  Check documents 
 
Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 
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F.2.4  Confidentiality and copyright of documents 
 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response 
to the invitation. 
 
F.2.5  Reference documents 
 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference. 
 
F.2.6  Acknowledge addenda 
 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 
 
F.2.7  Clarification meeting 
 
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) 
are stated in the tender data. 
 
F.2.8  Seek clarification 
 
Request clarification of the tender documents, if necessary, by notifying the employer at least five 
working days before the closing time stated in the tender data. 
 
F.2.9  Insurance 
 
Be aware that the extent of insurance to be provided by the employer (if any) may not be for the 
full cover required in terms of the conditions of contract identified in the contract data. The tenderer 
is advised to seek qualified advice regarding insurance. 
 
F.2.10  Pricing the tender offer 
 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, 
taxes and levies being those applicable 14 days before the closing time stated in the tender data. 
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F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 
prices. 
 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data. 
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 
conditions of contract identified in the contract data may provide for part payment in other 
currencies. 
 
F.2.11  Alterations to documents 
 
Not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the 
tender offer shall initial all such alterations. Erasures and the use of masking fluid are prohibited. 
 
F.2.12  Alternative tender offers 
 
F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all 
the requirements of the tender documents, is also submitted. The alternative tender offer is to be 
submitted with the main tender offer together with a schedule that compares the requirements of 
the tender documents with the alternative requirements the tenderer proposes. 
 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the 
tender data or criteria otherwise acceptable to the employer. 
 
F.2.13  Submitting a tender offer 
 
F.2.13.1 Submit a tender offer to provide the whole of the works, services or supplies identified in 
the contract data and described in the scope of works, unless stated otherwise in the tender data. 
 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 
either electronically (if they were issued in electronic format) or by writing in black ink. 
 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original stated in the 
tender data, with an English translation of any documentation in a language other than English, 
and the parts communicated electronically in the same format as they were issued by the 
employer. 
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F.2.13.4 Sign the original of the tender offer where required in terms of the tender data. The 
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for 
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead 
partner whom the employer shall hold liable for the purpose of the tender offer. 
 
F.2.13.5 Seal the original of the tender offer, marking the package "ORIGINAL". The outside of 
the envelope should state the employer's address and identification details stated in the tender 
data, as well as the tenderer's name and contact address. 
 
F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 
returnable documents listed in the tender data in an envelope marked “financial proposal” and 
place the remaining returnable documents in an envelope marked “technical proposal”. Each 
envelope shall state on the outside the employer’s address and identification details stated in the 
tender data, as well as the tenderer's name and contact address. 
 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states 
on the outside only the employer's address and identification details as stated in the tender data. 
 
F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked as stated. 
 
F.2.14 Information and data to be completed in all respects 
 
Accept that tender offers, which do not provide all the data or information requested completely 
and in the form required, may be regarded by the employer as non-responsive. 
 
F.2.15  Closing time 
 
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender 
data not later than the closing time stated in the tender data. Proof of posting shall not be accepted 
as proof of delivery. The employer shall not accept tender offers submitted by telegraph, telex, 
facsimile or e-mail, unless stated otherwise in the tender data. 
 
F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any 
reason, the requirements of these conditions of tender apply equally to the extended deadline. 
 
F.2.16  Tender offer validity 
 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the 
validity period stated in the tender data after the closing time stated in the tender data. 
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F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender 
data for an agreed additional period 
 
F.2.17  Clarification of tender offer after submission 
 
Provide clarification of a tender offer in response to a request to do so from the employer during 
the evaluation of tender offers. This may include providing a breakdown of rates or prices and 
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No 
change in the total of the prices or substance of the tender offer is sought, offered, or permitted. 
The total of the prices stated by the tenderer shall be binding upon the tenderer. 
 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with 

a preferred tenderer following a competitive selection process, should the Employer elect 
to do so. 

 
F.2.18  Provide other material 
 
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender 
offer, the tenderer’s commercial position (including notarized joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary by the employer for 
the purpose of a full and fair risk assessment. Should the tenderer not provide the material, or a 
satisfactory reason as to why it cannot be provided, by the time for submission stated in the 
employer’s request, the employer may regard the tender offer as non-responsive. 
 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
 
F.2.19  Inspections, tests and analysis  
 
Provide access during working hours to premises for inspections, tests and analysis as provided 
for in the tender data. 
 
F.2.20  Submit securities, bonds, policies, etc. 
 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 
contract identified in the contract data. 
 
F.2.21  Check final draft 
 
Check the final draft of the contract provided by the employer within the time available for the 
employer to issue the contract. 
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F.2.22  Return of other tender documents 
 
If so instructed by the employer, return all retained tender documents within 28 days after the 
expiry of 
the validity period stated in the tender data. 
 
F.2.23  Certificates 
 
Include in the tender submission or provide the employer with any certificates as stated in the 
tender data. 
F.3  The employer’s undertakings 
 
F.3.1  Respond to clarification 
 
Respond to a request for clarification received up to five working days prior to the tender closing 
time stated in the Tender Data and notify all tenderers who drew procurement documents. 
 
F.3.2  Issue Addenda 
 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 
during the period from the date of the Tender Notice until seven days before the tender closing 
time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing 
time stated in the Tender Data, the Employer may grant such extension and, will then notify it to 
all tenderers who drew documents. 
 
F.3.3  Return late tender offers 
 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless 
it is necessary to open a tender submission to obtain a forwarding address), to the tenderer 
concerned. 
 
F.3.4  Opening of tender submissions 
 
F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 
presence of tenderers’ agents who choose to attend at the time and place stated in the tender 
data. Tender submissions for which acceptable reasons for withdrawal have been submitted will 
not be opened. 
 
F.3.4.2 Announce at the opening held immediately after the opening of tender submissions, at a 
venue indicated in the tender data, the name of each tenderer whose tender offer is opened, the 
total of his prices, preferences claimed and time for completion, if any, for the main tender offer 
only. 
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F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 
F.3.5 Two-envelope system 
 
F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only 
the technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend 
at the time and place stated in the tender data and announce the name of each tenderer whose 
technical proposal is opened. 
 
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers 
who remain in contention for the award of the contract of the time and place when the financial 
proposals will be opened. Open only the financial proposals of tenderers, who score in the quality 
evaluation above the minimum number of points for quality stated in the tender data, and 
announce the score obtained for the technical proposals and the total price and any preferences 
claimed. Return unopened financial proposals to tenderers whose technical proposals failed to 
achieve the minimum number of points for quality. 
 
F.3.6 Non-disclosure 
 
Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price 
and recommendations for the award of a contract, until after the award of the contract to the 
successful tenderer. 
 
F.3.7  Grounds for rejection and disqualification 
 
Determine whether there has been any effort by a tenderer to influence the processing of tender 
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged 
in corrupt or fraudulent practices. 
 
F.3.8  Test for responsiveness 
 
Determine, on opening and before detailed evaluation, whether each tender offer properly 
received: 
 
a)  meets the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c)  is responsive to the other requirements of the tender documents. 
A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or qualification 
is one which, in the Employer's opinion, would: 
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• detrimentally affect the scope, quality, or performance of the works, services or supply 
identified in the Scope of Work, 

• change the Employer's or the tenderer's risks and responsibilities under the contract, or 

• affect the competitive position of other tenderers presenting responsive tenders, if it were to 
be rectified. 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 
 
F.3.9  Arithmetical errors 
 
Check responsive tender offers for arithmetical errors, correcting them in the following manner: 
 

• Where there is a discrepancy between the amounts in figures and in words, the amount in 
words shall govern. 

• If a bill of quantities (or schedule of rates) apply and there is an error in the line item total 
resulting from the product of the unit rate and the quantity, the line item total shall govern 
and the rate shall be corrected. Where there is an obviously gross misplacement of the 
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate 
will be corrected. 

• Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer's addition of prices, the total of the 
prices shall govern, and the tenderer will be asked to revise selected item prices (and their 
rates if a bill of quantities applies) to achieve the tendered total of the prices. 

 
Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of 
his arithmetical errors in the manner described above. 
 
F.3.10  Clarification of a tender offer 
 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 
arising from the tender offer. 
 
F.3.11  Evaluation of tender offers 
 
F3.11.1  General 
 
Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer 
to a comparative offer and evaluate it using the tender evaluation method that is indicated in the  
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Tender Data and described below: 
 

Method 1: 
Financial 
offer  

1) Rank tender offers from the most favorable to the least favorable 
comparative offer. 

2) Recommend highest ranked tenderer for the award of the contract, unless 
there are compelling and justifiable reasons not to do so. 

Method 2: 
Financial 
offer and 
preferences 

1) Score tender evaluation points for financial offer. 

2) Confirm that tenderers are eligible for the preferences claimed and if so, 
score tender evaluation points for preferencing. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to 
the lowest. 

5) Recommend tenderer with the highest number of tender evaluation points 
for the award of the contract, unless there are compelling and justifiable 
reasons not to do so. 

 
 

Method 3: 
Financial 
offer and 
quality 

1) Score quality, rejecting all tender offers that fail to score the  minimum 
number of points for quality stated in the Tender data. 

2) Score tender evaluation points for financial offer. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to 
the lowest. 

5) Recommend tenderer with the highest number of tender evaluation points 
for the award of the contract, unless there are compelling and justifiable 
reasons not to do so. 

Method 4: 
Financial 
offer, quality 
and 
preferences 

1) Score quality, rejecting all tender offers that fail to score the  minimum 
number of points for quality stated in the Tender data. 

2) Score tender evaluation points for financial offer. 

3) Confirm that tenderers are eligible for the preferences claimed, and if so, 
score tender evaluation points for preferencing. 

4) Calculate total tender evaluation points. 

5) Rank tender offers from the highest number of tender evaluation points to 
the lowest. 
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6) Recommend tenderer with the highest number of tender evaluation points 
for the award of the contract, unless there are compelling and justifiable 
reasons not to do so. 

 
Score financial offers, preferences and quality, as relevant, to two decimal places. 
 
F.3.11.2   Scoring Financial Offers  
 
Score the financial offers of remaining responsive tender offers using the following formula: 
 
NFO  = W1 x A  where: 
NFO  = the number of tender evaluation points awarded for the financial offer. 
W1 = the maximum possible number of tender evaluation points awarded for the financial offer 

as stated in the Tender Data. 
A  = a number calculated using either formulas 1 or 2 below as stated in the Tender Data. 
 
 
 

Formula Basis for comparison  Option 1 Option 
2 

1 Highest price or discount )
m

)m(
(1

P

PP −
+  P/Pm 

2 
Lowest price or percentage 
commission/fee 

)
m

)m(
(1

P

PP −
−  Pm/P 

 
where: 
Pm = the comparative offer of the most favorable tender offer. 
P = the comparative offer of tender offer under consideration. 
 
F.3.11.3  Scoring quality (functionality) 
 
Score quality in each of the categories stated in the Tender Data and calculate total score for 
quality. 
 
F.3.12  Insurance provided by the employer 
 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies 
and / or certificates of insurance which the conditions of contract identified in the contract data, 
require the employer to provide. 
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F.3.13  Acceptance of tender offer 
 
F.3.13.1 Accept tender offer only if the tenderer satisfies the legal requirements stated in the 
Tender 
Data. 
 
F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by 
completing and returning one copy of the form of offer and acceptance before the expiry of the 
validity period stated in the tender data, or agreed additional period. Providing the form of offer 
and acceptance does not contain any qualifying statements, it will constitute the formation of a 
contract between the employer and the successful tenderer as described in the form of offer and 
acceptance. 
 
F.3.14  Notice to unsuccessful tenderers 
 
After the successful tenderer has acknowledged the employer’s notice of acceptance, notify other 
tenderers that their tender offers have not been accepted. 
 
 
F.3.15.  Prepare contract documents 
 
If necessary, revise documents that shall form part of the contract and that were issued by the 
employer as part of the tender documents to take account of: 
 
a)  addenda issued during the tender period, 
b)  inclusion of some of the returnable documents, 
c)  other revisions agreed between the employer and the successful tenderer, and 
d)  the schedule of deviations attached to the form of offer and acceptance, if any. 
 
F.3.16  Issue final contract 
 
Prepare and issue the final draft of contract documents to the successful tenderer for acceptance 
as soon as possible after the date of the employer's signing of the form of offer and acceptance 
(including the schedule of deviations, if any). Only those documents that the conditions of tender 
require the tenderer to submit, after acceptance by the employer, shall be included. 
 
F.3.17  Complete adjudicator's contract 
 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, 
arrange for both parties to complete formalities for appointing the selected adjudicator at the same 
time as the main contract is signed. 
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F.3.18  Provide copies of the contracts 
 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed 
copy of the contract as soon as possible after completion and signing of the form of offer and 
acceptance. 
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T2.1 List of Returnable Documents  
 
The tenderer must complete the following returnable documents: 
 
1. Returnable Schedules required only for tender evaluation purposes: 
 

• Copies of appointment letters indicating the value of work done, work orders issued for the 
work and completion certificates; 

• Valid SARS PIN Clearance certificate issued by South African Revenue Services 

• Municipal utility bill or lease agreement in company name  for the premises 

• Car registration certificate for owned vehicles; 

• Hired vehicles must submit the contract 

• Certified copies of relevant qualifications and trade certificates for project personnel; 
 
2. Compulsory Returnable Schedules (Certified copies/originals of the following 

Documents must be submitted. Failure to submit any of the listed documents below will 
result in automatic disqualification) 

 

Section  Compulsory Returnable Schedule Attached  
Yes/ No 

a. Compulsory Enterprise Questionnaire  

b. Certificate of Authority for Signatory.  

c. Record of Addenda to Tender Documents (where applicable).  

d. Fully completed Bill of Quantities (BoQ) / Pricing Schedule.  

e. Fully completed and signed Form of Offer  

f. Proposed Amendments and Qualifications   

g. Fully completed original tender document.  

h. If the bidder is a joint venture /consortium/partnership, an original or 
originally certified copy of such an agreement and a resolution by each 
party to such joint venture / consortium / partnership authorizing its 
participation in the bid.  

 

i. Fully completed Standard Bidding documents (SBD1, SBD4, SBD6.1, 

SBD6.2 and Annexure C). 

 

j. Copy of valid COIDA (Compensation for Occupational Injuries and 

Diseases) registration certificate, e.g. Letter of Good Standing issued 

by Department of Labour related to construction, FEM or any other legal 

recognized authority.  

 

k. Copy of contractor Registration for Incorporation or of Company 

Registration Document.   

 



MPUMALANGA PROVINCIAL GOVERNMENT 
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT 

 
SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF SPLIT TYPE AIR 
CONDITIONING UNITS AT VARIOUS GOVERNMENT OWNED INSTITUTIONS FOR A PERIOD 
OF THREE YEARS 
 

 Page 30  
 
PWRT/671/26/MP SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF 

SPLIT TYPE AIR CONDITIONING UNITS AT VARIOUS GOVERNMENT 
OWNED INSTITUTIONS FOR A PERIOD OF THREE YEARS 

T2.1 Returnable Documents 
 
    

l. Shareholders’ Agreements/ Share Certificates/ Memorandum of 

Association for companies. 

 

m. Certified copies of Identity Documents of owners/ directors / partners / 

shareholders of the Business not older than 3 months as at the 

closing date of the bid. 

 

n. Proof of registration with National Treasury’s Central Suppliers 

Database (CSD) 

 

NB: 
✓ Where any of the compulsory returnable schedules makes a provision for 

signature, the said schedule must be fully completed and signed. Failure of 
which the bidder will be automatically disqualified.  

 
Note:  

o As mandated by DTI and the South African Bureau of Standards (SABS) only 
locally, produced goods or locally manufactured goods meeting the minimum 
stipulated threshold for local production and content will be considered. (See 
designated industries, sectors and sub-sectors found under  
www.thedtic.gov.za). 

 
3. Other documents required for tender evaluation purposes 
 

• Priced Bills of Quantities  
 
4. The offer portion of the C1.1 Offer and Acceptance  

 
5. C1.2 Contract Data (Part 2) 

 
6. Pricing Proposal and Specific Contract Details 

 

• Bids must be submitted in South African Rand, on a fixed price basis, including VAT (if 
Bidder is registered); 

• The Department is not bound to accept any of the proposals submitted and reserve the 
right to call for Best and Final Offers from short-listed bidders before final selection; 

• The Department reserves the right to call interviews with short-listed Bidder before final 
selection; 

• The lowest or any bid will not necessary be accepted and the Department reserves the 
right to accept the whole or part of any bid; 

• All price escalations will only effect after the first completed year of contract; 

• Bidders that supply a separate pricing schedule will automatically be disqualified; 

• No alternative proposal will be permissible; 

• The Department reserve the right to appoint more than one service provider. 
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T2.2 List of Schedules 
 
Record of Addenda to tender documents 
 

We confirm that the following communications received from the Employer before the 
submission of this tender offer, amending the tender documents, have been taken into 
account in this tender offer: 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   
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Certificate of Attendance at Compulsory briefing 
 
This is to certify that (tenderer)  
 
...................................................................................................................................................  
 
of (address)  
 
................................................................................................................................................... 
 
was represented by the person(s) named below at the compulsory briefing meeting held for 
all tenderers at (location) 
  
...................................................................................................................................................  
 
on (date)......................................................... and starting at (time)…….………………………. 
 
I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with 
the site of the works and / or matters incidental to doing the work specified in the tender 
documents in order for me / us to take account of everything necessary when compiling our 
rates and prices included in the tender. 
 
Particulars of person attending the meeting: 
 
Name:….................................................. Signature: ................................................................ 
 
Capacity: .................................................................................................................................. 
 
Identity number: ……………………………………………………………….…………….………... 
 
Attendance of the above person(s) at the meeting is confirmed by the Employer's 
representative, namely: 
 
Name:................................................ Signature: ..................................................................... 
 
Capacity:...................................................... Date and Time: ................................................... 
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Compulsory Enterprise Questionnaire 
 

The following particulars must be furnished. In the case of a joint venture, separate 
enterprise questionnaires in respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax 
number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months in the service of any of the 
following:  
 
 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

   an employee of any provincial department, national 
or provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

   a member of an accounting authority of any national     
or provincial public entity 

    an employee of Parliament or a provincial legislature 
 

 
If any of the above boxes are marked, disclose the following: 
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Name of sole proprietor, 
partner, director, 
manager, principal 
shareholder or 
stakeholder  

Name of institution, public office, 
board or organ of state and 
position held 

Status of service 
(tick appropriate 
column) 

current Within 
last 12 
months 

    

    

    

    

    

    

*insert separate page if necessary 

 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole 
proprietor, partner in a partnership or director, manager, principal shareholder or 
stakeholder in a company or close corporation is currently or has been within the last 12 
months been in the service of any of the following: 
 
 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 
 
 
 
 
 
 
 
 
 

   an employee of any provincial department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance Management 
Act, 1999 (Act 1 of 1999) 

   a member of an accounting authority of any national     
or provincial public entity 

    an employee of Parliament or a provincial legislature 
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Name of spouse, child or 
parent 

Name of institution, public office, 
board or organ of state and 
position held 

Status of service 
(tick appropriate 
column) 

current Within 
last 12 
months 

    

    

    

    

    

    

*insert separate page if necessary 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the 
enterprise:   
i)   authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue Services that my / our tax matters are in order;  
ii)  confirms that the neither the name of the enterprise or the name of any partner, manager, 

director or other person, who wholly or partly exercises, or may exercise, control over 
the enterprise appears on the Register of Tender Defaulters established in terms of the 
Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly 
exercises, or may exercise, control over the enterprise appears, has within the last five 
years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities 
submitting tender offers and have no other relationship with any of the tenderers or those 
responsible for compiling the scope of work that could cause or be interpreted as a 
conflict of interest; 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and 
are to the best of my belief both true and correct. 
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Signed 

  

 

Date 

 

 

Name 

 

Identity 
number 

  

 

 

 

Position 

 
 
 
 
 

 

 

 

Enterprise 
name 
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CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must 

complete the certificate set out below for the relevant category, and attach their Registration 

Certificates for Companies, Close Corporations and Partnerships, or Agreements and 

Powers of Attorney for Joint Ventures, or ID documents to the page provided at the end 

of this form. 

(I) 

COMPANY 

(II) 

CLOSE 

CORPORATIO

N 

(III) 

PARTNERSHIP 

(IV) 

JOINT 

VENTURE 

(V) 

SOLE 

PROPRIETOR 

     

 

(I) CERTIFICATE FOR COMPANY 

 
I, ………………………………………………………, Id number 
…………………..……………………. chairperson of the Board of Directors of 
……………………………………………… hereby confirm that by resolution of the Board (copy 
attached) taken on  …………………………………… .....  20......,  
Mr/Ms …………………………..acting in the capacity of …………………………………….., was 
authorised to sign all documents in connection with the tender for Contract No ……………… 
and any contract resulting from it, on behalf of the company. 
 

Chairman:   …………………………………………………….        Date:......................... 

 

As Witnesses: 1. .........................................................................    ........... ……………… 

 

  2.  ........................................................................   ............ ………………    
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(II) CERTIFICATE FOR CLOSE CORPORATION 

 

We, the undersigned, being the key members in the business trading as 
 
…………………………………………………………………………...……..………………………. 
 
hereby authorise Mr/Ms  ............... …………., acting in the capacity of …………..……………. 
 
 ..................................................... ……………………………………………………................… 
 
to sign all documents in connection with the tender for Contract 
No………………………………… 
 
and any contract resulting from it, on our behalf. 
 

NAME ADDRESS SIGNATURE DATE 

………………………. 

ID No……………….. 
   
 

………………………. 

ID No………………... 
 

  
 

………………………. 

ID No……………….. 
   
 

………………………. 

ID No……………….. 
   

 
 

Note: This certificate is to be completed and signed by all of the key members upon 

whom rests the direction of the affairs of the Close Corporation as a whole.  
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(III). CERTIFICATE FOR PARTNERSHIP 
 
We, the undersigned, being the key partners in the business trading as 

 ..................................................... ………………….……………………………………………… 

hereby authorize Mr/Ms  ............... …………………………………………………………………. 

acting in the capacity of ………………………….…………………………………………………..  

to sign all documents in connection with the tender for Contract No …………………………… 

and any contract resulting from it, on our behalf. 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  

 

 

Note: This certificate is to be completed and signed by all of the key partners upon 

whom rests the direction of the affairs of the Partnership as a whole. 
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 (IV) CERTIFICATE FOR JOINT VENTURE 

 

This Returnable Schedule is to be completed by joint ventures. 
 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 
Mr / Ms . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the 
company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . 
, acting in the capacity of lead partner, to sign all documents in connection with the tender 
offer and any contract resulting from it on our behalf. 
 
This authorization is evidenced by the attached power of attorney signed by legally authorized 
signatories of all the partners to the Joint Venture.  
 

NAME OF FIRM ADDRESS 
AUTHORISING 

SIGNATURE, NAME AND 
CAPACITY 

Lead partner 
 

 
 

Firm 1 
 

 

 

 

Note: This certificate is to be completed and signed by all of the key partners upon 

whom rests the direction of the affairs of the Partnership as a whole. 
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 (V) CERTIFICATE FOR SOLE PROPRIETOR 

 
 
I, ................................................................................. …………………………………………. 

hereby confirm that I am the sole owner of the business trading as 

…………………………………………………………………………………………………………. 

 
Signature of Sole owner:  ...........................................  
 
 
As Witnesses: 
 
1.  ..........................................................................  

 

2.    ..........................................................................  

 

Date: ……………………………………………………….  
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SCHEDULE OF PLANT AND TRANSPORT VEHICLES 
 
The following are lists of major vehicles that I / we presently own or lease and will have 
available for this contract if my / our tender is accepted.  

(a) Details of major transport vehicles owned by me / us and immediately available 
for this contract.  

DESCRIPTION (type, size, capacity etc) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

 

Attach additional pages if more space is required 

(b) Details of major equipment that will be hired, or acquired for this contract if my 
/ our tender is accepted 

DESCRIPTION (type, size, capacity 

etc) QUANTITY 

HOW ACQUIRED 

HIRE/ 
BUY 

SOURCE 

    

    

    

    

    

 

Attach additional pages if more space is required 

The Tenderer undertakes to bring onto site without additional cost to the Employer any 
additional plant not listed but which may be necessary to complete the contract within the 
specified contract period. 
 
Failure to complete this form properly and correctly, will lead to the conclusion that the 
tenderer does not have the necessary plant and equipment resources at his disposal, 
which will prejudice his tender. 
 
SIGNATURE: .............................................     IDENTITY NUMBER: …………………………. 
(of person authorised to sign on behalf of the Tenderer)              
           DATE:…………………… 
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EXPERIENCE OF TENDERER 

 
The following is a statement of work of similar nature recently successfully executed by myself 
/ ourselves. 

Full details of current projects must also be listed here with all relevant contact details: 

 

EMPLOYER: 
CONTACT 

PERSON AND 
TELEPHONE 

NUMBER 

CONSULTING 
ENGINEER: 
CONTACT 

PERSON AND 
TELEPHONE 

NUMBER 

NATURE OF 
WORK 

VALUE OF 
WORK 

(inclusive of 
VAT) 

DATE 
COMPLETED 

OR 
EXPECTED 

TO BE 
COMPLETED  

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

SIGNATURE: ..............................................    IDENTITY NUMBER: ………………………… 
(of person authorised to sign on behalf of the Tenderer)                
          DATE:…………………… 
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TRADE REFERENCES 
 
The following is a statement of traceable, current trade references (suppliers and/or plant hire): 

 

SUPPLIER / 
PLANT HIRE 

NAME 

TYPE OF 
SUPPLIER / 
PLANT HIRE 

CONTACT PERSON CONTACT NUMBER 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 

 

SIGNATURE: ..............................................     IDENTITY NUMBER: ……………………… 
(of person authorised to sign on behalf of the Tenderer)                   
          DATE:…………………………  
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PROPOSED SUBCONTRACTORS 
 

I/We hereby notify you that it is my/our intention to employ the following subcontractors for 
work in this contract. 
 

If I/we am/are awarded a contract I/we agree that this notification does not change the 

requirement for me/us to submit the names of proposed subcontractors in accordance with 

requirements of the contract for such appointments. If there are no such requirements in the 

contract, then your written acceptance of this list shall be binding between us. 

 

I/We confirm that all subcontractors who are contracted to construct a house or building, are 

registered as home builders with the National Home Builders Registration Council. 

 

NAMES AND ADDRESSES 

OF PROPOSED 

SUBCONTRACTORS 

COMPANY 

REGISTRATION No AND 

CIDB CLASSIFICATIO 

DESCRIPTION OF 

WORK TO BE 

EXECUTED BY 

SUBCONTRACTOR 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 
 

 

SIGNATURE: ..............................................     IDENTITY NUMBER: ………………………… 
(of person authorised to sign on behalf of the Tenderer)                
         DATE:…………………………… 
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KEY PERSONNEL 
 
In terms of the Project Specification and the Conditions of Tender, unskilled workers may only 
be brought in from outside the local community if such personnel are not available locally. 
 
The Tenderer shall list below the personnel which he intends to utilize on the Works, 
including key personnel which may have to be brought in from outside if not available 
locally. 

 
The Tenderer shall attach hereto the curricula vitae, in the form included hereafter, of all key 
personnel as per the project specification. The information is necessary for evaluation of the 
tender. 
  
 
 
SIGNATURE: ..............................................……… IDENTITY NUMBER: ……………………. 
(of person authorised to sign on behalf of the Tenderer)                    
           DATE:…………………… 
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CURRICULUM VITAE OF KEY PERSONNEL 
 
(CVs are required only for key personnel identified in the tender specification) 
 

JOB TITLE: _________________________ 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly 
describes me, my qualifications and my experience. 
 
 
........................................................………………….........  ……..……………………. 
SIGNATURE OF THE INCUMBANT IN THE SCHEDULE   DATE 
 

……………………………………………………. 

INCUMBANT’S IDENTITY NUMBER 

 
 
SIGNATURE: ..............................................     IDENTITY NUMBER: ………………………... 
(of person authorised to sign on behalf of the Tenderer)                  
         DATE:…………………………… 
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JOB TITLE: _________________________ 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly 
describes me, my qualifications and my experience. 
 
 
........................................................………………….........  ……..……………………. 
SIGNATURE OF THE INCUMBANT IN THE SCHEDULE   DATE 
 

……………………………………………………. 

INCUMBANT’S IDENTITY NUMBER 

 
 
SIGNATURE: ..............................................     IDENTITY NUMBER: ………………………... 
(of person authorised to sign on behalf of the Tenderer)                  
         DATE:…………………………… 
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JOB TITLE: _________________________ 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly 
describes me, my qualifications and my experience. 
 
 
........................................................………………….........  ……..……………………. 
SIGNATURE OF THE INCUMBANT IN THE SCHEDULE   DATE 
 

……………………………………………………. 

INCUMBANT’S IDENTITY NUMBER 

 
 
SIGNATURE: ..............................................     IDENTITY NUMBER: ………………………... 
(of person authorised to sign on behalf of the Tenderer)                  
         DATE:…………………………… 
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JOB TITLE: _________________________ 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly 
describes me, my qualifications and my experience. 
 
 
........................................................………………….........  ……..……………………. 
SIGNATURE OF THE INCUMBANT IN THE SCHEDULE   DATE 
 

……………………………………………………. 

INCUMBANT’S IDENTITY NUMBER 

 
 
SIGNATURE: ..............................................     IDENTITY NUMBER: ………………………... 
(of person authorised to sign on behalf of the Tenderer)                  
         DATE:…………………………… 
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JOB TITLE:_________________________ 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly 
describes me, my qualifications and my experience. 
 
........................................................………………….........  ……..…………………. 
SIGNATURE OF THE INCUMBANT IN THE SCHEDULE   DATE 
 

……………………………………………………. 

INCUMBANT’S IDENTITY NUMBER 
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JOB TITLE: _________________________ 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly 
describes me, my qualifications and my experience. 
 
 
........................................................………………….........  ……..……………………. 
SIGNATURE OF THE INCUMBANT IN THE SCHEDULE   DATE 
 

……………………………………………………. 

INCUMBANT’S IDENTITY NUMBER 

 
 
SIGNATURE: ..............................................     IDENTITY NUMBER: ………………………... 
(of person authorised to sign on behalf of the Tenderer)                  
         DATE:…………………………… 
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AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 
 
(This is not an invitation for amendments, deviations or alternatives but should the 
Tenderer desire to make any departures from the provisions of this contract he shall 
set out his proposals clearly hereunder. The Employer will not consider any 
amendment, alternative offers or discounts unless forms (a), (b) and (c) have been 
completed to the satisfaction of the Employer). 
 
I / We herewith propose amendments, alternatives and discounts as set out in the tables 
below: 
 
(a) AMENDMENTS  
 

 
PAGE, CLAUSE OR 

ITEM NO 

 
PROPOSED AMENDMENT 

  

  

  

  

  

[Notes: (1) Proposals for amendments to the General and Special Conditions of 
Contract are not acceptable, and will be ignored; 

 (2) The Tenderer must give full details of all the financial implications of the 
amendments and qualifications in a covering letter attached to his tender.  

(b) ALTERNATIVES 

 

PROPOSED 
ALTERNATIVE 

DESCRIPTION OF ALTERNATIVE 

  

  

  

  

[Notes: (1) Individual alternative items that do not justify an alternative tender, and an 
alternative offer for time for completion should be listed here.  
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(2) In the case of a major alternative to any part of the work, a separate Bill of 
Quantities, program, etc, and a detailed statement setting out the salient features 
of the proposed alternatives must accompany the tender. 

(3) Alternative tenders involving technical modifications to the design of the works 
and methods of construction shall be treated separately from the main tender 
offer.] 

 
(c) DISCOUNTS  
 

ITEM ON WHICH 
DISCOUNT IS OFFERED 

DESCRIPTION OF DISCOUNT OFFERED 

  

  

  

  

  

  

 
[Note: The Tenderer must give full details of the discounts offered in a covering letter 

attached to his tender, failing which, the offer for a discount may have to be 
disregarded. Only unconditional discounts will be considered] 

 
 
SIGNATURE: ..............................................………     IDENTITY NUMBER: 
……………………… 
 
(of person authorised to sign on behalf of the Tenderer)                    DATE:………………………… 
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JOINT VENTURE AGREEMENT BETWEEN PARTIES 
 
Attached hereto is my / our duly signed, notarised Joint Venture Agreement. My / our 
failure to submit the agreement with my / our tender document will lead to the 
conclusion that the joint venture has not been formally formed and all parties were not 
involved in the tender process 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
MPUMALANGA PROVINCIAL GOVERNMENT 

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT 
 
SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF SPLIT TYPE 
AIR CONDITIONING UNITS AT VARIOUS GOVERNMENT OWNED INSTITUTIONS FOR 
A PERIOD OF THREE YEARS 

 

Page 57 
 

PWRT/671/26/MP SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION 
AND TESTING OF SPLIT TYPE AIR CONDITIONING 

UNITS AT VARIOUS GOVERNMENT OWNED 
INSTITUTIONS FOR A PERIOD OF THREE YEARS 

Part T2.2: Returnable Schedules 
 

CONTRACTOR'S COPY OF REGISTRATION OF INCORPORATION OR COMPANY 
REGISTRATIONDOCUMENTS 
 
Attached hereto is a certified copy of my / our company registration of incorporation or 
company registration documents. My failure to submit the copy with my / our tender 
document will lead to the conclusion that I am / we are not registered as claimed. 
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TENDERER’S FINANCIAL STANDING 

 
In terms of Clause F.2.18.1 of the Contract-specific Tender Data the Tenderer shall 
provide information about his commercial position, which includes information 
necessary for the Employer to evaluate the Tenderer's financial standing. 

 
To that end the Tenderer must provide with his tender financial statement, certified by 
his banker, to the effect that he will be able to successfully complete the contract at the 
tendered amount within the specified time for completion. 
 
Details of the Tender’s banker must also be provided as indicated below 
 
Name of account holder: 
 
…………………………............................................................................................................... 
 
Name of Bank:.......................................... Branch: .................................................................... 
 
Account number: .................................... Type of account: ....................................................... 
 
Telephone number:..................................... Facsimile number: ................................................ 
 
Name of contact person (at bank: ............................................................................................. 

 
Failure to provide either the required certified bank rating with his tender, will lead to the 
conclusion that the Tenderer does not have the necessary financial resources at his disposal 
to complete the contract successfully within the specified time for completion. The Employer 
undertakes to treat the information thus obtained as confidential, strictly for the use of 
evaluation of the tender submitted by the Tenderer. 
 
The Employer undertakes to treat the information thus obtained as confidential, strictly for 
the use of evaluation of the tender submitted by the Tenderer 
 
 
SIGNATURE: ..............................................………     IDENTITY NUMBER:………….……….. 
(of person authorised to sign on behalf of the Tenderer)  
         DATE:……………………………... 
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VALID VAT CERTIFICATE OR TAX PIN 
 
Attached hereto is my / our certified copy of my / our VAT registration certificate. My / 
our failure to submit the certificate with my / our tender document will lead to the 
conclusion that my / our company is not registered for VAT. 
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TAX PIN OR TAX CLEARANCE CERTIFICATE 
 
 
IMPORTANT NOTES: 
 
1. The following is an abstract from the Preferential Procurement Regulations 2001 

promulgated with the Preferential Policy Framework Act No 5 of 2000: 
 

"Tax clearance certificate 
 

16. No contract may be awarded to a person who has failed to submit an original Tax 
Clearance Certificate from the South African Revenue Service (“SARS”) certifying the 
taxes of that person to be in order or that suitable arrangements have been made with 
SARS." 

 
2. The ST 5.1 form, Application for Tax Clearance Certificate (in respect of tenders), must 

be completed by the tenderer in every detail and submitted to the Receiver of 
Revenue where the tenderer is registered for income tax purposes.  The Receiver of 
Revenue will then furnish the tenderer with a Tax Clearance Certificate that will be 
valid for 6 months from date of issue, unless otherwise indicated on the certificate 
issued by SARS. This Tax Clearance Certificate must be submitted in the original 
as an integral part of the tender.  

 
Each party to a Consortium / Joint Venture / Sub-contractors must complete a separate 
Tax Clearance Certificate. 

 
Failure to submit an original and valid Tax Clearance Certificate, will inevitably 
invalidate the tender. 

 
 
3. An example of the Application for Tax Clearance Certificate which Tenderers may use 

to apply for the Tax Clearance Certificate is included hereafter and is available at any 
Receiver's Office. 
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APPLICATION FORM FOR TAX CLEARANCE CERTIFICATE] 

(IN RESPECT OF TENDER) ............. [ EXAMPLE] 

1. NAME OF TAXPAYER/TENDERER: ……………………………..……………………………….. 

 

2. TRADE NAME: …………………………………………………….................................………… 

 

3. IDENTIFICATION No. (if applicable):              

 

4. COMPANY/CLOSE CORPORATION REG No.:           

 

5. INCOME TAX REFERENCE No.:           

 

6. VAT REGISTRATION No.:           

 

7. PAYE EMPLOYERS REG No. (if applicable):           

 

NB:   Copy of the tender request must be attached to this application.  
 
CONTACT PERSON REQUIRING TAX  CLEARANCE CERTIFICATE: 
 
SIGNATURE :   ......................   
 
NAME :   ..............  .....................................................................  
 
TELEPHONE NUMBER ................... :  CODE:  ………..............  NUMBER:   ..................................  
 
ADDRESS :   ................  .....  .........................................................................................  
 
     ................................................................................................................  
 
DATE :  200 . ......../....../...... 
 
Please note that the Commissioner for the South African Revenue Service (SARS) will not exercise 
his discretionary powers in favour of any person with regard to any interest, penalties and/or 
additional tax leviable due to the late or underpayment of taxes, duties or levies or the rendition of 
returns by any person. 
 
NAME OF PERSON RESPONSIBLE FOR CONTRACT :................................................................  
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(ST 5.1) March 
999 

 
NB:  This example of the application form for a tax clearance certificate is included 

for the convenience of tenderers. The application form has to be submitted to 
SARS to enable them to issue the required Tax Clearance Certificate. The 
original and valid Tax Clearance Certificate obtained from the Receiver of 
Revenue must be submitted with the tender (to be attached to the next page). 
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SARS Pin 

 

[SARS from South African Revenue Services to be inserted here] 
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CSD REGISTRATION PROOF 
 

Attached hereto is my / our certified copy of registration proof with the Central 
Supplier Database (CSD). My / our failure to submit the certificate with my / our 
tender document will lead to the conclusion that my / our company is not 
registered with CSD. 
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COIDA REGISTRATION CERTIFICATE 

 
Attached hereto is my / our certified copy of registration certificate with the 
Compensation for Occupational Injuries and Diseases, eg letter of good 
standing. My / our failure to submit the certificate with my / our tender document 
will lead to the conclusion that my / our company is not registered with COIDA. 
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CONTRACTOR'S CERTIFICATE OF REGISTRATION WITH CIDB 
 
Attached hereto is my / our registration number with the Construction Industry 
Development Board.  My / our failure to submit the registration number with my / our 
tender document will lead to the conclusion that my / our company is not registered 
with CIDB.  
 
 
NOTE: The CIDB can be contacted or visited on www.cidb.org.za for more information 
on registration.  Obtain a “Code of Conduct for all parties engaged in construction 
procurement” for your information. 
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CONTRACTOR'S PROOF OF DISABILITY 
 
Attached hereto is my / our proof of disability to support preference claimed for 
disability equity ownership.  My failure to submit the proof with my / our tender 
document will lead to the conclusion that I am / we do not qualify for the preference 
points claimed for disability equity ownership. 
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION 
 
In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the 
Regulations" hereafter), a Contractor may only be appointed to perform construction work if 
the Employer is satisfied that the Contractor has the necessary competencies and resources 
to carry out the work safely in accordance with the Occupational Health and Safety Act No 85 
of 1993 and the OHSA 1993 Construction Regulations 2003.  
 
To that effect a person duly authorized by the tenderer must complete and sign the declaration 
hereafter in detail.  
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the 

Occupational Health and Safety Act No 85 of 1993 (as amended by the Occupational 
Health and Safety Amendment Act No 181 of 1993), and the OHSA 1993 Construction 
Regulations 2003. 

2. I hereby declare that my company / enterprise has the competence and the necessary 
resources to safely carry out the construction work under this contract in compliance 
with the Construction Regulations and the Employer's Health and Safety Specifications. 

3. I hereby undertake, if my tender is accepted, to provide a sufficiently documented Health 
and Safety Plan in accordance with Regulation 5(1) of the Construction Regulations, 
approved by the Employer or his representative, before I will be allowed to commence 
with construction work under the contract. I hereby agree that my company/enterprise 
will not have a claim for compensation for delay or extension of time because of my 
failure to obtain the necessary approval for the said safety plan.  

 
4. I confirm that copies of my company's approved Health and Safety Plan, the Employer's 

Safety Specifications as well as the OHSA 1993 Construction Regulations 2003 will be 
provided on site and will at all times be available for inspection by the Contractor's 
personnel, the Employer's personnel, the Engineer, visitors, and officials and inspectors 
of the Department of Labour.  

 
5. I hereby confirm that adequate provision has been made in my tendered rates and prices 

in the bill of quantities to cover the cost of all resources, actions, training and all health 
and safety measures envisaged in the OHSA 1993 Construction Regulations 2003, 
including the cost for specific items that may be scheduled in the bill of quantities.  

 
6.  I hereby confirm that I will be liable for any penalties that may be applied by the Employer 

in terms of the said Regulations for failure on my part to comply with the provisions of 
the Act and the Regulations as set out in Regulation 30 of the Regulations. 

 
7. I agree that my failure to complete and execute this declaration to the satisfaction of the 

Employer will mean that I am unable to comply with the requirements of the OHSA 1993 



 
MPUMALANGA PROVINCIAL GOVERNMENT 

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT 
 
SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF SPLIT TYPE 
AIR CONDITIONING UNITS AT VARIOUS GOVERNMENT OWNED INSTITUTIONS FOR 
A PERIOD OF THREE YEARS 

 

Page 69 
 

PWRT/671/26/MP SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION 
AND TESTING OF SPLIT TYPE AIR CONDITIONING 

UNITS AT VARIOUS GOVERNMENT OWNED 
INSTITUTIONS FOR A PERIOD OF THREE YEARS 

Part T2.2: Returnable Schedules 
 

Construction Regulations 2003, and accept that my tender will be prejudiced and may 
be rejected at the discretion of the Employer. 

 
8. I am aware of the fact that, should I be awarded the contract, I must submit the 

notification required in terms of Regulation 3 of the OHSA 1993 Construction 
Regulations 2003 (example attached hereafter) before I will be allowed to proceed with 
any work under the contract. 

 
 
SIGNATURE: .......................................…     IDENTITY NUMBER: ………………………….. 
(of person authorised to sign on behalf of the Tenderer)       
         DATE:…………………………… 
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2003 

 

[In terms of Regulation 3 of the Construction Regulations 2003, the successful 
Tenderer must complete and forward this form prior to commencement of work to 
the office of the Department of Labour.]  

1. (a) Name and postal address of Contractor: 

  ………………………………………….…………………………………………………..…
  

 (b) Name of Contractor’s contact person:……………………………………………………. 
  

   Telephone number:……………………………………………………………………….…
  

2. Contractor’s compensation registration number:…………………………………………...… 
  

3. (a)  Name and postal address of client:………………………………………………………..   

  

 (b)  Name of client’s contact person or agent:………………………………………………...
  

   Telephone number:………………………………………………………………………….
  

4. (a)  Name and postal address of designer(s) for the project: 

   ………………………………………………………………………………………………… 

  

 (b)  Name of designer's contact person:………………………………………………………. 
  

   Telephone number:………………………………………………………………………….
  

5. Name of Contractor’s construction supervisor on site appointed in terms of  

Regulation 6(1):………………………………………………………………………………….. 

 

Telephone number:………………………………………………………………………………. 

 

6. Name/s of Contractor’s sub-ordinate supervisors on site appointed in terms of regulation 
6(2). 

 .........................................................................................................................................  
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7. Exact physical address of the construction site or site office: 

 ……………………………………………………………………………………………………… 

 

8. Nature of the construction work:  

 ……………………………………………………………………………………………………… 

 

9. Expected commencement date:………………………………………………………………… 
  

10. Expected completion date:………………………………………………………………………. 
  

11. Estimated maximum number of persons on the construction site:………………………….. 
  

12. Planned number of subcontractors on the construction site accountable to Contractor: 

 ……………………………………………………………………………………………………... 

 

13. Name(s) of subcontractors already chosen: 

 ……………………………………………………………………………………………………… 

 ……………………………………………………………………………………………………… 

 ……………………………………………………………………………………………………… 
  

 

SIGNED BY:…………………………………………………………………………………………… 

 

CONTRACTOR:................................................ DATE:............................................ 

 

IDENTITY NUMBER:………………………………………………………………………………….. 

 

CLIENT:................................................………… DATE:............................................ 
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  SBD 4 

DECLARATION OF INTEREST 
 
1. PURPOSE OF THE FORM 
 
1.1 Any person (natural or juristic) may make an offer or offers in terms of this invitation to 

bid. In line with the principles of transparency, accountability, impartiality, and ethics 
as enshrined in the Constitution of the Republic of South Africa, 1996 (Constitution), 
and further expressed in the various applicable legislation, it is required for the bidder 
to make this declaration in respect of the details required hereunder. 
 

1.2 If a person is listed in the Register for Tender Defaulters and/or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  

 
2. DECLARATION ON EMPLOYMENT BY ORGAN OF STATE 

 
2.1 Is the bidder, or any of the directors / trustees / shareholders / members / partners of 

the bidder employed by an organ of state, as defined in section 239 of the Constitution? 
           YES / NO
  

 
2.2  If YES, furnish particulars of the names, individual identity numbers, in the table below: 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

Full Name Identity Number Name of organ of state  
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2.3 Do you, or any person connected with the bidder, have a relationship with any person 
who is employed by the procuring institution?     YES / NO 
 

2.3.1 If so, furnish particulars: 
 
………………………………………………………………………………………………… 
 
………………………………………………………………………………………………… 
 
………………………………………………………………………………………………… 
 

2.4 Does the bidder or any of its directors/trustees/shareholders members/partners or any 
person having a controlling interest in the enterprise have any interest in any other 
related enterprise, whether or not they are bidding for this contract?  
           YES / NO 

 
2.4.1 If so, indicate all companies registered in the CSD in the table below: 

 
Supplier registration number 
(MAAA) 

Status (active/inactive/deleted) 

  
  

  
  
  

 
Failure to disclose all CSD-registered active companies linked to all Directors will 
lead to disqualification. 
 
 
 
 
 
 
 
 
 
 
 
1. the power, by one person or a group of persons holding the majority of the equity 
of an enterprise, alternatively, the person/s having the deciding vote or power to 
influence or to direct the course and decisions of the enterprise. 
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3 GENERAL DECLARATION 
 
I, ……………………………………………………................................., the undersigned, in 
submitting the accompanying bid, do hereby make the following statements that I certify 
to be true and complete in every respect: 

 
3.1 I have read and I understand the contents of this disclosure. 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found to 

be false. 
 
3.3 The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor.  
 
 

3.4 In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, prices, 
including methods, factors or formulas used to calculate prices, market allocation, the 
intention or decision to submit or not to submit the bid, bidding with the intention not to 
win the bid and conditions or delivery particulars of the products or services to which this 
bid invitation relates. 

 
3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 
bid opening or of the awarding of the contract. 

 
3.6 There have been no consultations, communications, agreements or arrangements 

made by the bidder with any official of the procuring institution in relation to this 
procurement process prior to and during the bidding process except to provide 
clarification on the bid submitted where so required by the institution; and the bidder was 
not involved in the drafting of the specifications or terms of reference for this bid. 

 
3.7 I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 
will be reported to the Competition Commission for investigation and possible imposition 
of administrative penalties in terms of section 59 of the Competition Act, 1998 (Act No. 
89 of 1998) and or may be referred to law enforcement agencies for criminal 
investigation and or may be restricted from conducting business with the state for a 
period not exceeding 10 years in terms of the Prevention and Combating of Corrupt 
Activities Act, 2004 (Act No. 12 of 2004) or any other applicable legislation. 
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I CERTIFY THAT THE ABOVE IS CORRECT. 
 
I ACCEPT THAT THE PROCURING INSTITUTION MAY REJECT THE BID OR TAKE 
APPROPRIATE ACTION AGAINST ME IF THIS DECLARATION IS FALSE.   
 
 
………………………………  ………………………………………… 
            Signature                                                        Date 
 
 
………………………………       ………………………………………... 
 Designation Name of bidder 
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SBD 6.1 
 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited. It contains general information 
and serves as a claim form for preference points for specific goals. 

 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

 
1.2 To be completed by the organ of state 

(delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point 
system. 

 

b) The applicable preference point system for this tender is the 80/20 preference point 
system. 

 

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 
lowest/ highest acceptable tender will be used to determine the accurate system once 
tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating 

contracts) shall be awarded for: 

(a) Price; and 
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(b) Specific Goals. 
 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are as follows: 

 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS 100 

 
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 

tender to claim points for specific goals with the tender, will be interpreted to mean that 
preference points for specific goals are not claimed. 

 
1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, 
in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an organ of state in 
response to an invitation to provide goods or services through price quotations, 
competitive tendering process or any other method envisaged in legislation; 

 
(b) “price” means an amount of money tendered for goods or services, and includes 

all applicable taxes less all unconditional discounts; 
 

 
(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 

of bid invitation, and includes all applicable taxes; 
 

(d) “tender for income-generating contracts” means a written offer in the form determined 
by an organ of state in response to an invitation for the origination of income-generating 



 
MPUMALANGA PROVINCIAL GOVERNMENT 

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT 
 
SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF SPLIT TYPE AIR CONDITIONING UNITS 
AT VARIOUS GOVERNMENT OWNED INSTITUTIONS FOR A PERIOD OF THREE YEARS 

 

Page 78 
 

PWRT/671/26/MP SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION 
AND TESTING OF SPLIT TYPE AIR CONDITIONING 

UNITS AT VARIOUS GOVERNMENT OWNED 
INSTITUTIONS FOR A PERIOD OF THREE YEARS 

Part T2.2: Returnable Schedules 
 

contracts through any method envisaged in legislation that will result in a legal agreement 
between the organ of state and a third party that produces revenue for the organ of state, 
and includes, but is not limited to, leasing and disposal of assets and concession contracts, 
excluding direct sales and disposal of assets through public auctions; and 

 
 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000). 
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3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 
 

80/20 or 90/10 

 

 or 

Where  

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND 
INCOME GENERATING PROCUREMENT 

 

 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

 

 
80/20 or 90/10 

 
or 
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Where: 
  Ps =  Points scored for price of tender under consideration  

  Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
 

4. POINTS AWARDED FOR SPECIFIC GOALS 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. 
For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the 
conditions of this tender: 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an 
organ of state must, in the tender documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 
90/10 preference point system will apply and that the highest acceptable tender 
will be used to determine the applicable preference point system; or 

 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to determine 
the applicable preference point system, then the organ of state must indicate the 
points allocated for specific goals for both the 90/10 and 80/20 preference point 
system. 
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Table 1: Specific goals for the tender and points claimed are indicated per the table 
below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.) 

 

 

The specific 
goals allocated 
points in terms of 
this tender 

 Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed 
by the 
organ of 
state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed 
by the 
organ of 
state) 

Number of 
points 
claimed 

(90/10 
system) 

(To be 
completed 
by the 
tenderer) 

Number of 
points 
claimed 
(80/20 
system) 

(To be 
completed 
by the 
tenderer) 

HDI   8   

Women    5   

Youth   5   

Persons with 
Disabilities 

  2   
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DECLARATION WITH REGARD TO COMPANY/FIRM 
 

4.3. Name company/firm……………………………………………………………………. 

4.4. Company registration number: ……………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 
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4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies 

the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof 
to the satisfaction of the organ of state that the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of 
the conditions of contract have not been fulfilled, the organ of state may, in addition 
to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as 
a result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any organ 
of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

………………………………………. 
SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME: 
………………………………………………………. 

DATE: 

……………………………………………………… 

ADDRESS: 

……………………………………………………… 
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SBD 6.2 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 
SECTORS 

 
This Standard Bidding Document (SBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local content 
are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 
Regulations, 2017, the South African Bureau of Standards (SABS) approved technical 
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local 
Content together with the Local Content Declaration Templates [Annex C (Local Content 
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to 
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 

1. General Conditions 

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion 
of local production and content. 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must 
advertise such tenders with the specific bidding condition that only locally produced or 
manufactured goods, with a stipulated minimum threshold for local production and content 
will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding 

process may be followed, where the first stage involves a minimum threshold for local 
production and content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub- contract in 

such a manner that the local production and content of the overall value of the contract is 
reduced to below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 

accordance with the SABS approved technical specification number SATS 1286: 2011 as 
follows: 
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LC = [1 - x / y] * 100 
 

Where 

x is the imported content in Rand 

y is the bid price in Rand excluding value added tax (VAT) 
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of 
advertisement of the bid as indicated in paragraph 4.1 below. 

 
The SABS approved technical specification number SATS 1286:2011 is accessible 
on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost. 

 
1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content 

Declaration: Summary Schedule) are not submitted as part of the bid documentation; 

2. The stipulated minimum threshold(s) for local production and content (refer to Annex 
A of SATS 1286:2011) for this bid is/are as follows: 

Description of services, works or goods Stipulated minimum threshold 

 %  

 %  

 %  

3. Does any portion of the goods or services offered 
have any imported content? 

(Tick applicable box) 

 

YES  NO  

 
1. .1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by 
SARB for the specific currency at 12:00 on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za 

http://www.thedti.gov.za/industrial
http://www.reservebank.co.za/
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Indicate the rate(s) of exchange against the appropriate currency in the table below 
(refer to Annex A of SATS 1286:2011): 

 

Currency Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
3. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for the 
dti to verify and in consultation with the AO/AA provide directives in this regard. 
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LOCAL CONTENT DECLARATION (REFER 
TO ANNEX B OF SATS 1286:2011) 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL) 

IN RESPECT OF BID NO. ................................................................................. 

ISSUED BY: (Procurement Authority / Name of Institution): 

......................................................................................................................... NB 

1  The obligation to complete, duly sign and submit this declaration cannot be 
transferred to an external authorized representative, auditor or any other third party 
acting on behalf of the bidder. 

2  Guidance on the Calculation of Local Content together with Local Content 
Declaration Templates (Annex C, D and E) is accessible on 
http://www.thdti.gov.za/industrial development/ip.jsp. Bidders should first complete 
Declaration D. After completing Declaration D, bidders should complete Declaration 
E and then consolidate the information on Declaration 
C. Declaration C should be submitted with the bid documentation at the closing 
date and time of the bid in order to substantiate the declaration made in 
paragraph (c) below. Declarations D and E should be kept by the bidders for 
verification purposes for a period of at least 5 years. The successful bidder is required 
to continuously update Declarations C, D and E with the actual values for the duration 
of the contract. 

I, the undersigned, .......................................................................................... (full names), 

do hereby declare, in my capacity as …………………………… ……….. 

of .................................................................................................. (name of bidder entity), 

the following: 

(a) The facts contained herein are within my own personal knowledge. 

(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid comply 
with the minimum local content requirements as specified in the bid,  and  as  
measured  in  terms  of  SATS  1286:2011;  and 

http://www.thdti.gov.za/industrialdevelopment/ip.jsp
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(c) The local content percentage (%) indicated below has been 
calculated using the formula given in clause 3 of SATS 
1286:2011, the rates of exchange indicated in paragraph 
4.1 above and the information contained in Declaration D 
and E which has been consolidated in Declaration C: 

 

Bid price, excluding VAT (y) R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold for local content (paragraph 3 
above) 

 

Local content %, as calculated in terms of SATS 1286:2011  

If the bid is for more than one product, the local content 
percentages for each product contained in Declaration C 
shall be used instead of the table above. 
The local content percentages for each product has been 
calculated using the formula given in clause 3 of SATS 
1286:2011, the rates of exchange indicated in paragraph 4.1 
above and the information contained in Declaration D and E. 

(d) I accept that the Procurement Authority / Institution has the 
right to request that the local content be verified in 
terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on 
the accuracy of the information furnished in this application. 
I also understand that the submission of incorrect data, or 
data that are not verifiable as described in SATS 
1286:2011, may result in the Procurement Authority / 
Institution imposing any or all of the remedies as provided 
for in Regulation 14 of the Preferential Procurement 
Regulations, 2017 promulgated under the Preferential 
Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 
SIGNATURE:   DATE:   

    WITNESS No. 1 _______________                     DATE:   
    
    WITNESS No. 2  _____ _______   DATE:  _______ 
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Annexure C 
 

                                    

                              
SATS 

1286.2011 
    

   Annex C     

                     

   Local Content Declaration - Summary Schedule              

                     

  (C1) 
Tender 
No. 

          
Note: VAT to be excluded from all 
calculations 

    

  (C2) Tender description:              

  (C3) 
Designated 
product(s) 

              

  (C4) Tender Authority:               

  (C5) 
Tendering Entity 
name: 

              

  (C6) 
Tender Exchange 
Rate: 

Pula   EU   GBP             

  (C7) 
Specified local 
content % 

                

      Calculation of local content  Tender  summary     

   
Tender 

item 
no's 

List of items 

Tender 
price - 
each  
(excl 
VAT) 

Exempted 
imported 

value 

Tender 
value  net 

of 
exempted 
imported  
content 

Imported 
value 

Local 
value 

Local 
content 
% (per 
item) 

 Tender Qty Total tender value 
Total exempted 

imported content 

Total 
Imported 
content 
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   (C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15)  (C16) (C17) (C18) (C19)     

                                

                                

                                

                                

                                

                                

                                

                                

              (C20)  Total 
tender  value 

        

   Signature of tenderer from 
Annex B 

        (C21) Total Exempt imported 
content 

       

              (C22) Total Tender value net of 
exempt imported content 

       

               (C23) Total Imported 
content 

      

                  (C24) Total local 
content 

      

   Date:               (C25) Average local 
content % of tender 
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C1.1 Form of Offer and Acceptance 
 
Offer 
The employer, identified in the acceptance signature block, has solicited offers to enter 
into a contract for the procurement of:   
 
SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF SPLIT TYPE 
AIR CONDITIONING UNITS AT VARIOUS GOVERNMENT OWNED INSTITUTIONS 
FOR A PERIOD OF THREE YEARS  
 
The tenderer, identified in the offer signature block, has examined the documents listed in 
the tender data and addenda thereto as listed in the returnable schedules, and by 
submitting this offer has accepted the conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of 
this form of offer and acceptance, the tenderer offers to perform all of the obligations and 
liabilities of the contractor under the contract including compliance with all its terms and 
conditions according to their true intent and meaning for an amount to be determined in 
accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
………………………………………………………………………………….. Rand (in words); 

R …………………………………………………………………………………….... (in figures)  

 
This offer may be accepted by the employer by signing the acceptance part of this form of 
offer and acceptance and returning one copy of this document to the tenderer before the 
end of the period of validity stated in the tender data, whereupon the tenderer becomes the 
party named as the contractor in the conditions of contract identified in the contract data. 
 
Signature: …………………………………. Date: ……………………..………………….      

  
Name:………………………………………………………………………………………..…… 
  
Capacity:………………………………………………………………………………………….  
 
for the tenderer: 
(Name and   
address of  
organization)……………………………………………………..……………………………… 
                     …………………………………………………………………………………….. 
Name and    …………………………………    
signature  
of witness    ………………………………… 

 
Date:…………………………………………. 
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Acceptance 
By signing this part of this form of offer and acceptance, the employer identified below 
accepts the tenderer’s offer.  In consideration thereof, the employer shall pay the contractor 
the amount due in accordance with the conditions of contract identified in the contract data.  
Acceptance of the tenderer’s offer shall form an agreement between the employer and the 
tenderer upon the terms and conditions contained in this agreement and in the contract 
that is the subject of this agreement. 

The terms of the contract, are contained in:  
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 

and drawings and documents or parts thereof, which may be incorporated by reference 
into Parts 1 to 4 above.  
 
Deviations from and amendments to the documents listed in the tender data and any 
addenda thereto as listed in the tender schedules as well as any changes to the terms of 
the offer agreed by the tenderer and the employer during this process of offer and 
acceptance, are contained in the schedule of deviations attached to and forming part of 
this agreement.  No amendments to or deviations from said documents are valid unless 
contained in this schedule. 
The tenderer shall within two weeks after receiving a completed copy of this agreement, 
including the schedule of deviations (if any), contact the employer’s agent (whose details 
are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of 
insurance and any other documentation to be provided in terms of the conditions of contract 
identified in the contract data. Failure to fulfill any of these obligations in accordance with 
those terms shall constitute a repudiation of this agreement. 
Notwithstanding anything contained herein, this agreement comes into effect on the date 
when the tenderer receives one fully completed original copy of this document, including 
the schedule of deviations (if any).  Unless the tenderer (now contractor) within five working 
days of the date of such receipt notifies the employer in writing of any reason why he cannot 
accept the contents of this agreement, this agreement shall constitute a binding contract 
between the parties. 
Signature: …………………………………. Date: ……………………..………………….      

Name:………………………………………………………………………………………..…… 
  
Capacity:………………………………………………………………………………………….  
 
for the Employer:    DPWRT 

Private Bag X 11310, Mbombela, 1200 
Name and    …………………………………    
signature  
of witness    ………………………………… 

 
Date:…………………………………………. 
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Schedule of Deviations 
 
1. Subject 

………………………………………………………………………………………………… 

Details…………………………………………………………………………………………

…………………………………………………………………………………………………

…………………………………………………………………………………………………

………………………………………………………………………………………………… 

2. Subject 

………………………………………………………………………………………………… 

Details…………………………………………………………………………………………

…………………………………………………………………………………………………

…………………………………………………………………………………………………

………………………………………………………………………………………………… 

3. Subject 

………………………………………………………………………………………………… 

Details…………………………………………………………………………………………

…………………………………………………………………………………………………

…………………………………………………………………………………………………

…………………………………………………………………………………………………                 

By the duly authorised representatives signing this agreement, the employer and the 
tenderer agree to and accept the foregoing schedule of deviations as the only deviations 
from and amendments to the documents listed in the tender data and addenda thereto as 
listed in the tender schedules, as well as any confirmation, clarification or changes to the 
terms of the offer agreed by the tenderer and the employer during this process of offer and 
acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the 
tenderer of a completed signed copy of this Agreement shall have any meaning or effect 
in the contract between the parties arising from this agreement. 
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C1.2 Contract Data 

The General Conditions of Contract for Government Procurement (Annexure A) are applicable to this 
contract.  Copies of these conditions of contract may be obtained from the Department. 

 

C1.2 Contract Data for Contract number: PWRT/671/26/MP 
 
Section 1.01 The General Conditions of Contract for Construction Works (2004) published by the 
South African Institution of Civil Engineering, is applicable to this contract. Copies of these 
conditions of contract may be obtained from the South African Institution of Civil Engineering (Tel: 
011-805 5947).  
 
The General Conditions of Contract for Construction Works make several references to the 
Contract Data for specific data, which together with these conditions collectively describe the risks, 
liabilities and obligations of the contracting parties and the procedures for the administration of the 
Contract. The Contract Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the general conditions of contract.  
 
Each item of data given below is cross-referenced to the clause in the General Conditions of 
Contract for Construction Works to which it mainly applies. 
 
C1.2.1: CONDITIONS OF CONTRACT GENERAL CONDITIONS OF CONTRACT 

SPECIAL CONDITIONS OF CONTRACT 
 

1. GENERAL 
2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 
 
APPENDIX A: TRANSFER OF RIGHTS 

 
C1.2.1 CONDITIONS OF CONTRACT  
 
GENERAL CONDITIONS OF CONTRACT  
 
This Contract will be based on the “General Conditions of Contract for Construction Works - 1st 
Edition 2004", issued by the South African Institution of Civil Engineering. (Short title: “General 
Conditions of Contract”) and can be obtained from:  
SAICE  
Waterfall Park 
Howick Gardens 
Vorna Valley Half way House 
Becker Street  
MIDRAND 
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1685  
Gauteng Province 
Tel: (011) 805-5947/8  
Fax: (011) 805-5971 
 
It is agreed that the only variations from the General Conditions of Contract 2004 1st Edition are 
those set out hereafter under “Special Conditions of Contract”. 
 
SPECIAL CONDITIONS OF CONTRACT 
 

1. GENERAL  
 
These Special Conditions of Contract (SCC) form an integral part of the Contract. The 
Special Conditions shall amplify, modify or supersede, as the case may be, the General 
Conditions of Contract 2004 to the extent specified below, and shall take precedence and 
shall govern. The clauses of the Special Conditions hereafter are numbered “SCC” 
followed in each case by the number of the applicable clause or sub clause in the General 
Conditions of Conditions 2004, and the applicable heading, or (where a new special 
condition that has no relation to the existing clauses is introduced) by a number that follows 
after the last clause number in the General Conditions, and an appropriate heading.  
 

2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 
 
The variations to the General Conditions of Contract are:  

 
4.5.2  Replace the term “Safety” with “Occupational Health and Safety”   

 
6.3 For conditions regarding selection of LOCAL EMERGING SUB-

CONTRACTORS (LES Work), see additional clauses below. 
 

55.1.8 Replace sub-clause with: The Contractor or anyone on his behalf or in his 
employ would pay, offer or offer as payment to any person in the employ of 
the Employer, or in the employ of the Engineer, a gratuity or reward or 
commission. 

 
The additional clauses to the General Conditions of Contract are:  
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Local Emerging Sub-Contractors (LES)  
 
The Contractor shall promptly, and in any event within a reasonable time after the 
Commencement Date, sub-contract a portion of the Works to the value of ten (10) percent of 
the work specified in the Schedule of Works (excluding preliminary and general costs) (“the 
LES Work”) to one or more of the local emerging subcontractors notified by the Employer to 
the Contract (“the Local Emerging Sub-Contractors”), in strict accordance with, and subject to, 
the requirements set out in Paragraphs (i) to (x) of this Clause, as follows:  
 
(i) The Contractor shall select the Local Emerging Sub-Contractor(s) to whom he is to 

subcontract the LES Work by means of a competitive bidding process conducted strictly 
in accordance with the CIDB Standard for Uniformity in Construction Procurement and 
Best Practice Guidelines January 2009, and in doing so shall exercise all reasonable 
endeavours to ensure as inclusive and equal a distribution of the LES Work as shall be 
practicable amongst all the Local Emerging Sub-Contractors, taking into account price, 
competency and capacity only. 

(ii) The Contractor shall, without reference to the Employer, taking into account only the 
competencies and capacity of each Local Emerging Sub-Contractor, be free to identify 
those components of the LES Work that he shall allocate to each Local Emerging Sub-
Contractor.  

(iii) Subject to paragraphs (iv) and (vii) of this clause, in the event that the Contractor fails 
to subcontract and/or allocate the required quantum of LES Work or any portion thereof 
in accordance with this clause, the Engineer may either a) apply a penalty equal to 10% 
of the value of the shortfall, or b) make a determination regarding the setting aside of 
the LES Work so as to prevent the shortfall.  

(iv) Subject to paragraph (vii) of this clause, and notwithstanding paragraph (iii) of this 
clause, in the event that the Contractor fails to sub-contract and/or allocate the required 
quantum of LES Work or any portion thereof in accordance with this clause by reason 
of his inability to reach agreement on price with one or more of the Local Emerging Sub-
Contractor(s), the Engineer may, in his absolute discretion, advise the Employer to 
allow an increase in the Contractor’s rates to so as to facilitate successful price 
negotiation.  In the event that the Employer refuses to authorise an increase to the 
Contractor’s rates or, in the event that the authorised increase in rates fails to facilitate 
successful negotiation between the Contractor and the relevant Local Emerging Sub-
Contractor(s), the Contractor shall be relieved of his obligation to sub-contract the 
relevant portion of LES Work, always subject to paragraph (vii) of this clause. 

(v) The rates to be applied by the Contractor in the sub-contracts with the Local Emerging 
Sub Contractors for the LES Work shall at all times be based strictly on the rates 
applicable to the Contractor under the Contract, save for any adjustments allowed in 
terms of paragraph (iv) above.  

(vi) The Contractor shall apply the same rates to each Local Emerging Sub-Contractor in 
respect of each component of the LES Work, such that, in the event that more than one 
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Local Emerging Sub-Contractor is successfully selected for a single component of the 
LES Work, the same rates shall apply to each of the selected Local Emerging Sub-
Contractors in respect of the said single component.  

(vii) The Contractor shall not be under any obligation to employ a Local Emerging Sub-
Contractor against whom the Contractor raises reasonable objection by written notice 
to the Engineer as soon as practicable, with supporting particulars in writing. In the 
event of failure on the part of the Contractor to prove reasonable objection to the 
satisfaction of the Engineer, the Engineer’s determination shall be final and binding. 

(viii) The Contractor shall be entitled to include within the Contract Price a maximum 
management fee of 10% in excess of the rates paid to the Local Emerging Sub-
Contractors.  

(ix) When tendering the Contractor shall have exercised all reasonable care not to distort 
any rates in such a way as to hinder or preclude his obligations under this clause, and, 
in the event that the Engineer determines the setting aside of the LES Work in terms of 
paragraph (iii) above, the Contractor shall be prevented from arguing that such LES 
Work is reserved not to be subcontracted.  

(x) The Contractor shall submit a priced copy of the final agreed version of each proposed 
subcontract with a Local Emerging Sub-Contractor (“the Final Draft LES Sub-Contract”) 
to the Employer prior to the execution of such sub-contract.  In the event that the 
Employer, in consultation with the Engineer, deems the price or any other term of any 
Final Draft LES Sub Contract to be unduly onerous or unfair to the Local Emerging Sub-
Contractor concerned, the Contractor shall modify the price and/or terms in accordance 
with the Engineer’s reasonable instructions. 
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In sub-contracting the LES Work, the Contractor shall be responsible for performing the LES Work 
as if he had not sub-contracted.  The Contractor shall be liable for the acts and omissions of the 
employees, subcontractors and agents of the Local Emerging Sub Contractors as if they were his 
own employees, subcontractors and agents. 
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APPENDIX A:  
 
TRANSFER OF RIGHTS TRANSFER OF RIGHTS AND INDEMNITY (To be completed 
during construction by successful Tenderer only) 
 
 
Claim for materials on site, Payment Certificate No. …………… Date: …………..……………..  
 
Contract No: 
……………………………………………………...…………………...………………………………. 
 
For (contract title) 
…………….……………………………………..……………………………………………………… 
 
………………………………………………….……… ……………….………………………………  
 
I, the undersigned (name of signatory) ………………..………….……………………………...…  
 
in my capacity as ………………………………………..…………………………………………….  
 
of (name of Contractor) ………………………………………….……………………………………  
duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the 
Contractor’s rights, title and interest in and to the materials and goods, for which evidence of bona 
fide ownership is attached hereto, unto and in favour of (name of Employer) 
 
…………………………………….……………………………………………………………………..  
Insofar as the Contractor retains actual control of the materials and goods, the right of ownership 
thereof passes to the Employer by constitutum possessorium.  
 
 
I herewith indemnify the Employer against any claim to and in respect of said materials by reason 
of the Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the 
materials and agree that no payment for materials on site will be made by the Employer until such 
time as I have submitted documentary proof of bona fide ownership of the said materials and 
goods.  
 
This transfer shall become effective upon conclusion of the Contractor receiving payment from the 
Employer or from any other person on behalf of the Employer for the materials and goods as 
Materials on Site, payment of retention money thereon excluded.  
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I further confirm that I am fully responsible for all materials and goods listed under this Transfer of 
Rights and that they have been insured adequately against all risks and will remain insured until 
they are built into or used in the permanent works and taken over by the Employer.  
 
This certificate of Transfer of Rights applies only to the materials and goods as listed in 
the following table. 
 

Description of 
Item 

Unit Quantity Rate Amount Supplier 

      

      

      

Total Value of Materials and goods   
 
 

 
Signed by: ……………………………………………………………Date: ………..………..………  
for and on behalf of the Contractor.  
 
Witnessed by: ………………………………………………………. Date: ………………………… 
 
 
 
NOTE: This form, together with the documentary proof of ownership or proof of payment by the 
Contractor to the supplier, shall accompany the Contractor’s claim for payment for materials on 
site in terms of Clause 49.1.5 of the General Conditions of Contract 2004 1st Edition. 
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C1.2.2: PART A:  DATA PROVIDED BY THE EMPLOYER  
 
The following contract specific data are applicable to this contract.  
 
    
REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER 
Clause 1.1.14: Name of Employer: Province of Mpumalanga represented by 

Head of Department: Department of Public Works Roads and 
Transport 

  
Clause 1.2.2: Address of Employer: 
 Physical: 

Building No. 7 Private Riverside 
Government Complex  
RIVERSIDE, NELSPRUIT  

Postal: 
Bag x 11310 
NELSPRUIT 
1200 

 E-Mail: dawogu@mpg.gov.za  
Telephone No: (013) 766-0839  
 

Clause 1.1.15: Name of Engineer: 
Mr DT Mahlalela 
3rd Floor, Building 5 
Mbombela Square 
Nelspruit 
 
Tel: (013 766 0871 
Email: mahlaleladt@mpg.gov.za 
 

Clause 58.2: Dispute Resolution shall be by Mediation and then Adjudication. 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

mailto:mahlaleladt@mpg.gov.za
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ADDITIONAL NOTIFICATION  
 
C1.2 (1) The project must be executed in accordance with the specifications forming part 

of this Contract Document. 
C1.2 (2) Where labourers are required, the contractor is expected to source labour from the 

local co-operatives where the Facility to be supplied is located unless if the 
required skilled labour force is not available. 

C1.2 (3) The Contactor must take every step to acquaint himself will all requirement of this 
Contract and deploy to this Contract suitably qualified persons who are technically 
orientated or who have knowledge of the built environment and who will take 
responsibility.  

C1.2 (4) Any change in staff in any of the applicable categories shall be reported as and 
when it occurs, the proof of the qualifications of the replacement(s) being submitted 
with the relevant notification(s).  Combination of the responsible person and 
foreman is permitted but must comply with the minimum qualification. 

C1.2 (5) Upon request by the Department, during the period of validity of the contract, the 
Contractor shall produce additional certificates, which shall be valid, for the 
relevant staff member(s), 

C1.2 (6) One competent operator shall be present on duty during each of the three daily 
shifts.  This operator shall be qualified.  A labourer, acting as operator's assistants, 
shall be present on duty during each of the three daily shifts. 

C1.2 (7) The contractor shall supply the services of suitably and properly Qualified staff, 
having appropriate experience, to be fully employed in the operation and 
supervision of the steam generating plant. 

C1.2 (8) The Contractor will supply the following facilities:  
 (a) Facilities as described in the OHS act;  
 (b) Ablution facilities for workmen on the site (if required).   
 (c) Storage facilities (if required). 

C1.2 (9) The Contractor must submit proof of registration to the Workmens Compensation 
Act. 

C1.2 (10) Labour required for the execution of all labour-intensive works shall be engaged 
strictly in accordance with prevailing legislation and SANS 1914-5, Participation of 
Targeted Labour. 

C1.2 (11) The set rates of pay shall not be lower than as recommended in the Government 
Gazette. Note: Bidders are to refer to the latest Government Gazette for the full 
intent and purpose of the Task grade and the minimum wage rate. 

C1.2 (12) The contract shall be for a period of three (3) years. The contract price shall be 
subject to adjustments by application of the Heylett contract price adjustment. 
 
The workgroup applicable to this contract is Work Group (Sales Tax exclusive) and 
the index that will be used for calculating escalation (if any) will be the indices as 
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published by the Department of Statistics for the particular area nearest the site or 
sites, described in the specification. 
 
The formula is as published in the Heylett manual. 
 
Although payments will be made on a monthly basis, prices will be adjusted 
annually. 
 
The original index will be the index prevailing three (3) months prior to the closing 
date of this Tender. 
 
The present index will be taken as the index calculated three (3) months prior to 
the date on which the escalation is calculated. 
 

C1.2 (13) The Province reserves the right to terminate the contract at any time. ONE 
MONTH'S notice of termination of the contract shall be given to the contractor, 
unless the contractor is guilty of unlawful or unethical practices, in which case the 
contract shall be terminated IMMEDIATELY. 

C1.2 (14) The following reasons may be deemed as valid for ONE MONTH'S notice of 
termination of the contract. (Bidders shall NOT construe this list as the only 
reasons for termination of contract.) 
 

• Failure to provide services according to the provisions of this Contract 

• Slow response to emergency delivery requests of the Department. 

• Any other reason that may be detrimental to, and/or causes 
inconvenience to the Department. 

C1.2 (15) The following reasons may be deemed as valid for IMMEDIATE termination of the 
contract. (Bidders shall NOT construe this last as the only reasons for termination 
of the contract.) 
 

• False claims where the invoices do not coincide with the actual work 
done, time spent, etc. 

• False claims where the invoices list items, either previously supplied, 
or supplied or duplicated on the same or previous invoices. 

• Any other reason that may be construed as unlawful or unethical 
practice by the Province. 

C1.2 (16) If the Contractor fails to provide required services, the Department may without 
any written notice request other Contractors to immediately provide the service as 
required. The reason for requesting other Contractors to provide the service is 
contractor’s failure with any of the above services which may result in a Facility 
short of steam supplies as required.   
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C1.2.2: PART B: DATA PROVIDED BY THE CONTRACTOR 
 
The following contract specific data are applicable to this contract.  
 
 
 
 

REFERENCE CONTRACT SPECIFIC DATA BY THE CONTRACTOR 
Clause 1.8: Name of Contractor: 

……………………………………………………………….. 
  
Clause 1.2.2: Address of the Contractor: 
 Physical: 

…………………………………….. 
..................................................... 
…………………………………….. 
………………………………………  

Postal: 
…………………………………. 
…………………………………. 
…………………………………. 
…………………………………. 

 E-Mail: ……………………………………………………………………  
Telephone No:……………………………………………………………  
Cell: ………………………………………………………………………. 
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C1.3 Construction Guarantee  
 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
 
Guarantor means …………………………………………………………………………………….  

Physical address …………………………………………………………………………………….  

 …………………………………………………………………………………….  

 

Guarantor’s signatory 1 ………………………………… Capacity ……………………………….  

 

Guarantor’s signatory 1 ………………………………… Capacity ……………………………….  

 
Employer means The Department of Public Works, Mpumalanga Provincial Government 
 
Contractor means …………………………………………………………………………………….  

Agent means   

Works means PWRT/671/26/MP  

 SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING 
OF SPLIT TYPE AIR CONDITIONING UNITS AT VARIOUS 
GOVERNMENT OWNED INSTITUTIONS FOR A PERIOD OF THREE 
YEARS 

 

Site means                   Various Facilities within Mpumalanga Province  

Agreement means the General Conditions of Contract (GCC) (2004) 

 

Contract Sum i.e. the total of prices in the Form of Offer and Acceptance inclusive of VAT  

Amount in figures  R …………………………………………………………………………………...  

Amount in words ……………………………………………………………………………………. 

(Rand) 

 

Guaranteed Sum means the maximum aggregate amount of R ……………………………………….  
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Amount in words…………………………………………………………………………………… (Rand) 

1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum as follows: 
 
 

GUARANTOR’S LIABILITY PERIOD OF LIABILITY 

Maximum Guaranteed Sum (not exceeding 10 % of the contract sum) in 
the amount of: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

(Rands) (R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .) 

From and including the date of issue of 
this Construction Guarantee and up to 
and including the date of the only 
practical completion certificate or the 
last practical completion certificate 
where there are sections, upon which 
this Construction Guarantee shall 
expire. 

 
2  The Guarantor hereby acknowledges that: 
 
2.1  Any reference in this Guarantee to the Agreement is made for the purpose of convenience 

and shall not be construed as any intention whatsoever to create an accessory obligation or 
any intention whatsoever to create a suretyship. 

 
2.2  Its obligation under this Guarantee is restricted to the payment of money. 
 
3  Subject to the Guarantor’s maximum liability referred to in clauses 1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents identified 
in sub-clauses 3.1 to 3.3: 

 
3.1  A copy of a first written demand issued by the Employer to the Contractor stating that 

payment of a sum certified by the Principal Agent in an interim or final payment 
certificate has not been made in terms of the Agreement and failing such payment 
within seven (7) calendar days, the Employer intends to call upon the Guarantor to 
make payment in terms of sub-clause 3.2 

3.2  A first written demand issued by the Employer to the Guarantor at the Guarantor’s 
physical address with a copy to the Contractor stating that a period of seven (7) 
calendar days has elapsed since the first written demand in terms of sub-clause 4.1 
and that the sum certified has still not been paid therefore the Employer calls up this 
Guarantee and demands payment of the sum certified from the Guarantor. 

3.3  A copy of the said payment certificate which entitles the Employer to receive payment 
in terms of the Agreement of the sum certified in clause 3. 

 
4  Subject to the Guarantor’s maximum liability referred to in clause 1, the Guarantor 

undertakes to pay the Employer the Guaranteed Sum or the full outstanding balance upon 
receipt of a first written demand from the Employer to the Guarantor at the Guarantor's 
physical address calling up this Guarantee stating that: 
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4.1  The Agreement has been cancelled due to the Contractor's default and that the 

Guarantee is called up in terms of clause 4. The demand shall enclose a copy of the 
notice of cancellation; or 

4.2  A provisional sequestration or liquidation court order has been granted against the 
Contractor and that the Guarantee is called up in terms of clause 4. The demand 
shall enclose a copy of the court order. 

 
5 It is recorded that the aggregate amount of payments required to be made by the Guarantor 

in terms of clauses 3 and 4 shall not exceed the Guarantor's maximum liability in terms of 
clause 1. 

 
6 Where the Guarantor is a registered insurer and has made payment in terms of clause 4, 

the Employer shall upon the date of issue of the final payment certificate submit an expense 
account to the Guarantor showing how all monies received in terms of the Guarantee have 
been expended and shall refund to the Guarantor any resulting surplus. All monies refunded 
to the Guarantor in terms of this Guarantee shall bear interest at the prime overdraft rate of 
the Employer’s bank compounded monthly and calculated from the date payment was made 
by the Guarantor to the Employer until the date of refund. 

 
7 Payment by the Guarantor in terms of clause 3 or 4 shall be made within seven (7) calendar 

days upon receipt of the first written demand to the Guarantor. 
 
8 The Employer shall have the absolute right to arrange his affairs with the Contractor in any 

manner which the Employer deems fit and the Guarantor shall not have the right to claim 
his release from this Guarantee on account of any conduct alleged to be prejudicial to the 
Guarantor 

 
9 The Guarantor chooses the physical address as stated above for all purposes in connection 

herewith. 
 
10 This Guarantee is neither negotiable nor transferable and shall expire in terms of clause 1, 

or payment in full of the Guaranteed Sum or on the Guarantee expiry date, whichever is the 
earlier, where after no claims will be considered by the Guarantor. The original of this 
Guarantee shall be returned to the Guarantor after it has expired 

 
11  This Guarantee, with the required demand notices in terms of clauses 3 or 4, shall be 

regarded as a liquid document for the purpose of obtaining a court order. 
 
12 Where this Guarantee is issued in the Republic of South Africa the Guarantor hereby 

consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, 
to the jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of 
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Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the 
jurisdiction of the Magistrate's Court. 

 
Signed at . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . 
 
 
Guarantor’s                 Guarantor’s 
Signatory 1      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .      Signatory 2  . . . . . . . . . . . . . . . . . . 
. . . . . . . .  
 
 
Identity number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Identity number . . . . . . . . . . . . . . . 
. . . . . . . . 
 
 
Witness 1      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .      Witness 2  . . . . . . . . . . . . . . . . . . . . . 
. . . . . . .  
 
 
Guarantor’s seal or stamp 
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C1.4 Adjudicator’s Agreement 
 
This agreement is made on the …………………..  day of ……………………………………….. 

between: the Employer 

……………………………………………………………………………………………………………
…………………………………………………………………………………………………………… 

(name of company / organisation) 
 
of 
……………………………………………………………………………………………………………
…………………………………………………………………………………………………………… 

(address)  

and the Contractor 

 
……………………………………………………………………………………………………………
…………………………………………………………………………………………………………… 

(name of company / organisation) 
 
of 
……………………………………………………………………………………………………………
…………………………………………………………………………………………………………… 

(address)  

 
(hereinafter called the Parties) 
 
 
AND: THE ADJUDICATOR 
 
……………………………………………………………………………………………………………
…………………………………………………………………………………………………………… 

(name of company / organisation) 
 
of 
……………………………………………………………………………………………………………
…………………………………………………………………………………………………………… 

(address)  

 
(hereinafter called the Adjudicator 
 
Disputes or differences may arise/have arisen* between the Parties under a Contract 

dated…………………………………………………………………………………………….... 

and known as Contract No: PWRT/671/26/MP 
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(Contract title) ...................................................................................................................... 

and these disputes or differences shall be/have been* referred to adjudication in 
accordance with the CIDB Adjudication Procedure, (hereinafter called "the Procedure") 
and the Adjudicator may be or has been requested to act. (* Delete as necessary)  
 
IT IS NOW AGREED as follows: 
 

1. The rights and obligations of the Adjudicator and the Parties shall be as set out in 
the Procedure. 

2. The Adjudicator hereby accepts the appointment and agrees to conduct the 
adjudication in accordance with the Procedure. 

3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and 
expenses in accordance with the Procedure as set out in the Contract Data. 

4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the 
adjudication and shall endeavour to ensure that anyone acting on their behalf or 
through them will do likewise, save with the consent of the other Parties which 
consent shall not be unreasonably refused. 

5. The Adjudicator shall inform the Parties if he intends to destroy the documents 
which have been sent to him in relation to the adjudication and he shall retain 
documents for a further period at the request of either Party. 

 
 
 
SIGNED 

by: 

  SIGNED by:   SIGNED by:  

Name: 

ID: 

 Name: 

ID: 

 Name: 

ID: 

who warrants that he / she is 

duly authorised to sign for 

and on behalf of the first 

Party in the presence of 

 who warrants that he / she 

is duly authorised to sign 

for and behalf of the 

second Party in the 

presence of  

 the Adjudicator in the 

presence of 

     

Witness   Witness:   Witness:  

Name:   Name   Name:  

Address:  Address:  Address: 
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Date:   Date:   Date:  

 
 
Contract Data 
 

1 The Adjudicator shall be paid at the hourly rate of R. . . . . . . . . . . . in respect of all 
time spent upon, or in connection with, the adjudication including time spent 
traveling. 

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made 
including, but not restricted to: 
(a) Printing, reproduction and purchase of documents, drawings, maps, records 

and photographs. 
(b) Telegrams, telex, faxes, and telephone calls. 
(c) Postage and similar delivery charges. 
(d) Traveling, hotel expenses and other similar disbursements.  
(e) Room charges. 
(f) Charges for legal or technical advice obtained in accordance with the 

Procedure. 

3 The Adjudicator shall be paid an appointment fee of R . . . . . . . . . . . . .  This fee shall 
become payable in equal amounts by each Party within 14 days of the appointment of 
the Adjudicator, subject to an Invoice being provided. This fee will be deducted from 
the final statement of any sums which shall become payable under item 1 and/or item 
2 of the Contract Data.  If the final statement is less than the appointment fee the 
balance shall be refunded to the Parties. 

4 The Adjudicator is/is not* currently registered for VAT. 

5 Where the Adjudicator is registered for VAT it shall be charged additionally in 
accordance with the rates current at the date of invoice. 

6 All payments, other than the appointment fee (item 3) shall become due 7 days after 
receipt of invoice, thereafter interest shall be payable at 5% per annum above the 
Reserve Bank base rate for every day the amount remains outstanding.    

 
 *  Delete as necessary 
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C2.1 Pricing Instructions 
 
1. The units of measurement described in these Bills of Quantities are metric units.  

Abbreviations used in the Bills of Quantities are as follows: 
 

%  = percent 
H  = hour  
Ha  = hectare  
Kg  = kilogram  
Kl  = kilolitre  
Km  = kilometre  
km-pass = kilometre-pass  
kPa  = kilopascal  
kW  = kilowatt  
l  = litre  
m  = metre  
mm  = millimetre  
m²  = square metre  
m²-pass = square metre-pass  
m³  = cubic metre  
m³-km = cubic metre-kilometre  
MN  = meganewton  
MN.m = meganewton-metre  
MPa = megapascal  
No.  = number  
Prov sum = Provisional sum  
PC sum = Prime Cost sum  
R/only = Rate only  
Sum = lump sum  
T  = ton (1000 kg)  
W/day = Work day 

 

 
2. For the purpose of these Bills of Quantities, the following words shall have the meanings 

hereby assigned to them: 
 

Unit: The unit of measurement for each item of work as defined in the 
Standard Specification.  

 
Quantity:  The number of units of work for each item.  
 
Rate:  The agreed payment per unit of measurement. 
 
Amount:  The product of the quantity and the agreed rate for an item.  
 
Lump sum: An agreed amount for an item, the extent of which is described in the 

Bills of Quantities but the quantity of work of which is not measured in 
any units. 

 
3. Unless otherwise stated, items are measured net in accordance with the drawings, and no 

allowance is made for waste. 
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4. It will be assumed that prices included in the bills of quantities are based on Acts, 

Ordinances, Regulations, By-laws, International Standards and National Standards that 
were published 28 days before the closing date for tenders. (Refer to www.stanza.org.za 
or www.iso.org for information on standards) 
 

5. The prices and rates in these Bills of Quantities are fully inclusive prices for the work 
described under the items.  Such prices and rates cover all costs and expenses that may 
be required in and for the execution of the work described in accordance with the 
provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities, 
and obligations set forth or implied in the Contract Data, as well as overhead charges and 
profit. These prices will be used as a basis for assessment of payment for additional work 
that may have to be carried out. 

 
6. Where the Scope of Work requires detailed drawings and designs or other information to 

be provided, all costs associated therewith are deemed to have been provided for and 
included in the unit rates and sums tendered for such items. 
 

7. An item against which no price is entered will be considered to be covered by the other 
prices or rates in the Bills of Quantities. A single lump sum will apply should a number of 
items be grouped together for pricing purposes. 
 

8. The quantities set out in these Bills of Quantities are approximate and do not necessarily 
represent the actual amount of work to be done. The quantities of work accepted and 
certified for payment will be used for determining payments due and not the quantities 
given in these Bills of Quantities. 
 

9. Reasonable compensation will be received where no pay item appears in the Bills of 
Quantities in respect of work required in terms of the Contract and which is not covered in 
any other pay item. 
 

10. The short descriptions of the items of payment given in these Bills of Quantities are only 
for the purposes of identifying the items.  More details regarding the extent of the work 
entailed under each item appear in the Scope of Work. 

 
11. The following additional pricing instructions: 

 

• Bids must be submitted in South African Rand, on a fixed price basis, including VAT 
(if Bidder is registered); 

• The Department is not bound to accept any of the proposals submitted and reserve 
the right to call for Best and Final Offers from short-listed bidders before final selection; 

• The Department reserves the right to call interviews with short-listed Bidder before final 
selection; 

• The lowest or any bid will not necessary be accepted and the Department reserves the 
right to accept the whole or part of any bid; 

• All price escalations will only effect after the first completed year of contract; 
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• Bidders that supply a separate pricing schedule will automatically be disqualified; 

• No alternative proposal will be permissible; 

• The Department reserve the right to appoint more than one service provider. 
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C2.2 Bills of Quantities 
 
All rates are net with VAT calculated and added to the total of each invoice. 
 
Prices for supply and delivery, alternatively supply, delivery, installation and testing of 
complete units, excluding prices of refrigerant tubing, electric cable and other materials 
necessary to interconnect indoor and outdoor units. 
 
PRICES IN SA CURRENCY (VAT EXCLUDED) 
 
NOTE: Capacities to be interpreted as approximate 
 

 
No 
 

 
Capacity of unit 
 

 
WALL-MOUNTED SPLIT 

 
 

 

Cooling @ 35 C 
 

 
Heating 

 
Cooling 
only 

 
Unit with 
automatic 
heat/cool 
changeover 

  
Standard 
installation 
cost * 

 
Minor / 
Major 
service 

  
kW 

 
BTU 

 
kW 
 

    

 
1. 
 

 
2.00 

 
7 000 

 
2.00 

 
 
R............... 

 
 
R................. 
 

 
 
R ……… 

 
R………….. 
 
R................. 

 
2. 
 

 
2.60 

 
9 000 

 
2.60 

 
 
R............... 

 
 
R................. 
 

 
 
R ……… 

 
R………….. 
 
R................. 

 
3. 
 

 
3.50 

 
12 000 

 
3.50 

 
 
R............... 

 
 
R................. 
 

 
 
R ……… 

 
R………….. 
 
R................. 

 
4. 
 

 
5.10 

 
18 000 

 
5.10 

 
 
R............... 

 
 
R................. 
 

 
 
R ……… 

 
R………….. 
 
R................. 

 
5. 
 

 
6.30 

 
22 000 

 
6.30 

 
 
R............... 

 
 
R................. 
 

 
 
R ……… 

 
R………….. 
 
R................. 
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No 
 

 
Capacity of unit 
 

 
WALL-MOUNTED SPLIT 

 
6. 
 

 
7.03 

 
24 000 

 
7.03 

 
 
R............... 

 
 
R................. 
 

 
 
R ……… 

 
R………….. 
 
R................. 

 
TOTAL 1 

 
 
R............... 

 
 
R................. 

 
 
R.............. 

 
 
R................. 

 
PRICE SCHEDULE (CASSETTE SPLIT UNITS) 
 
(To be completed by tenderers) 
 
PRICES IN SA CURRENCY (VAT EXCLUDED) 
 
Supply and delivery only.  (Prices complete air conditioning unit) 
 
 

 
No 
 

 
Capacity of unit 
 

 
CASSETTE SPLIT UNIT 

 
 

 

Cooling @ 35 C 
 

 
Heating 

 
Cooling 
only  

 
Unit with 
automatic 
heat/cool 
changeove
r 

 
Standard 
installation 
cost 

 
Minor / 
Major 
service 

  
kW 

 
BTU 

 
kW 
 

    

 
1. 
 

 
3.50 

 
12 000 

 
3.50 

 
R................ 

 
R............... 
 

 
R ………… 

 
R................ 
 
R................ 

 
2. 
 

 
5.20 

 
18 000 

 
5.20 

 
R................ 

 
R............... 
 

 
R ………… 

 
R................ 
 
R................ 

 
3. 
 

 
6.90 

 
25 000 

 
6.90 

 
R................ 

 
R............... 
 

 
R ………… 

 
R................ 
 
R................ 
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No 
 

 
Capacity of unit 
 

 
CASSETTE SPLIT UNIT 

 
4. 
 

 
7.70 

 
26 800 

 
7.70 

 
R................ 

 
R............... 
 

 
R ………… 

 
R................ 
 
R................ 

 
5. 
 

 
10.40 

 
36 000 

 
10.40 

 
R................ 

 
R............... 
 

 
R ………… 

 
R................ 
 
R................ 

 
6. 
 

 
13.051 

 
44 000 

 
13.051 

 
R................ 

 
R............... 
 

 
R ………… 

 
R................ 
 
R................ 

 
7. 
 

 
15.08 

 
52 000 

 
15.08 

 
R................ 

 
R............... 
 

 
R ………… 

 
R................ 
 
R................ 

 
TOTAL 2 

 
 
R................ 

 
 
R............... 

 
 
R............... 

 
 
R................ 

 
 
7.2 PRICE SCHEDULE (UNDER CEILING SPLIT UNITS) 
 
(To be completed by tenderers) 
 
PRICES IN SA CURRENCY (VAT EXCLUDED) 
 
Supply and delivery only.  (Prices complete air conditioning unit) 
 

 
No 
 

 
Capacity of unit 
 

 
UNDER CEILING SPLIT UNIT 

 
 

 

Cooling @ 35 C 
 

 
Heating 

 
Cooling only 

 
Unit with 
automatic 
heat/cool 
changeover 

 
Standard 
installation 
cost 

 
Minor/ 
Major 
service 

  
KW 

 
BTU 

 
kW 
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No 
 

 
Capacity of unit 
 

 
UNDER CEILING SPLIT UNIT 

 
1. 
 

 
5.30 

 
18 000 

 
5.30 

 
R................. 

 
R................. 
 

 
R ………… 

 
R………… 
 
R ……… 

 
2. 
 

 
6.50 

 
22 000 

 
6.50 

 
R................. 

 
R................. 
 

 
R ………… 

 
R………… 
 
R ……… 

 
3. 
 

 
7 

 
24 000 

 
7 

 
R................. 

 
R................. 
 

 
R ………… 

 
R………… 
 
R ……… 

 
4. 
 

 
10.40 

 
36 000 

 
10.40 

 
R................. 

 
R................. 
 

 
R ………… 

 
R………… 
 
R ……… 

 
5. 
 

 
12.40 

 
42 000 

 
12.40 

 
R................. 

 
R................. 
 

 
R ………… 

 
R………… 
 
R ……… 

 
6. 
 

 
14.50 

 
50 000 

 
14.50 

 
R................. 

 
R................. 
 

 
R ………… 

 
R………… 
 
R ……… 

 
TOTAL 3 

 
 
R................. 

 
 
R................. 

 
 
R................ 

 
 
R............... 

 
 
 
7.3 PRICE SCHEDULE (WINDOW WALL UNITS - COOLING ONLY) 
 
(To be completed by tenderers) 
 
PRICES IN SA CURRENCY (VAT EXCLUDED) 
 
Supply and delivery only.  (Prices complete air conditioning unit) 
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No. 

 
Capacity of unit 

 
WINDOW WALL UNITS 

 

 Cooling @ 350C Heating  
Cooling 
only 

Unit with 
automatic 
heat/ cool 
changeover 
 

Standard 
installation 
cost 

Minor/ 
Major 
Service 

  
kW 

 
Btu/h 

 
kW 
 

    

 
1. 
 

 
1.90 

 
6600 

 
- 

 
R................. 
 

 
R............... 

 
R................. 
 

 
R………….. 
 
R …………. 

 
2. 
 

 
2.6 

 
9000 

 
- 

 
R................. 
 

 
R............... 

 
R................. 
 

 
R………….. 
 
R …………. 

 
3. 
 

 
3.5 

 
12000 

 
- 

 
R................. 
 

 
R............... 

 
R................. 
 

 
R………….. 
 
R …………. 

 
4. 
 

 
5.20 

 
18 000 
 

 
- 

 
R................. 
 

 
R............... 

 
R................. 
 

 
R………….. 
 
R …………. 

 
5. 
 

 
6.5 

 
24 000 

 
- 

 
R................. 
 

 
R............... 

 
R................. 
 

 
R………….. 
 
R …………. 

 
TOTAL 4 

 
 
R................. 

 
 
R............... 

 
 
R................. 

 
 
R................
. 

 
 
7.4 PRICE SCHEDULE (FLOOR SPLIT UNITS) 
 
(To be completed by tenderers) 
 
PRICES IN SA CURRENCY (VAT EXCLUDED) 
 
Supply and delivery only.  (Prices complete air conditioning unit) 
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No. Capacity of unit CONSOLE SPLIT UNITS 
 

 Cooling @ 350C Heating Cooling 
only 

Unit with 
automatic 
heat/ cool 
changeover 
 

Standard 
installation 
cost 

Minor/ 
Major Service 

  
kW 
 

 
Btu/h 

 
kW 

    

 
1. 
 

 
1.9 

 
7000 
 

 
1.9 

 
R................. 
 

 
R................. 
 

 
R...............
.. 
 

 
R………….. 
 
R …………. 

 
2. 
 

 
2.5 

 
9000 

 
2.5 

 
R................. 
 

 
R................. 
 

 
R...............
.. 
 

 
R………….. 
 
R …………. 

 
3. 
 

 
3.4 

 
12000 

 
3.4 

 
R................. 
 

 
R................. 
 

 
R...............
.. 
 

 
R………….. 
 
R …………. 

 
4. 
 

 
4.3 

 
15000 

 
4.3 

 
R................. 
 

 
R................. 
 

 
R...............
.. 
 

 
R………….. 
 
R …………. 

 
TOTAL 5 

 
 
R................. 

 
 
R................. 

 
 
R...............
.. 

 
 
R................ 

 
 
 
7.5 PRICE SCHEDULE (HIDEAWAY TYPE SPLITS HEATING) 
 
(To be completed by tenderers) 
 
PRICES IN SA CURRENCY (VAT EXCLUDED) 
 
Supply and delivery only.  (Price complete air conditioning unit) 
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No Capacity of unit HIDEAWAY TYPE SPLITS - HEATING 
 

 Cooling @ 350C Heating Standard 
unit 

Unit with 
automatic 
heat/ cool 
changeover 
 

Standard 
installation 
cost 

Minor/ 
Major 
service 

  
kW 

 
Btu/h 

 
kW 
 

  
 

 
 

 
 

 
1. 

 
7.40 
 

 
25000 

 
7.40 
 

 
R…............. 
 

 
R…............. 
 

 
R…............. 
 

 
R………….. 
 
R …………. 

 
2. 
 

 
10.5 

 
36000 

 
10.5 

 
R…............. 
 

 
R…............. 
 

 
R…............. 
 

 
R………….. 
 
R …………. 

 
3. 
 

 
12.40 

 
42 000 
 

 
12.40 

 
R…............. 
 

 
R…............. 
 

 
R…............. 
 

 
R………….. 
 
R …………. 

 
4. 

 
15.3 

 
52000 
 

 
15.3 

 
R................. 

 
R................. 
 

 
R................. 

 
R………….. 
 
R …………. 

 
5. 

 
17.6 

 
60000 
 

 
17.6 

 
R................. 
 

 
R................. 
 

 
R................. 
 

 
R………….. 
 
R …………. 

 
TOTAL 6 

 
 
R................. 

 
 
R................. 

 
 
R................. 

 
 
R................. 

 
7.6 PRICE SCHEDULE (Additional materials as required) 
 
(To be completed by tenderers) 
 
PRICES IN SA CURRENCY (VAT EXCLUDED) 
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a. 

 
Ducting   …………mm x ………… mm 

 
R .......….................. per metre installed 
                                 (Insulated) 

 
b. 

 
Ducting   …………mm x …………mm 

 
R .......….................. per metre installed 
                                 (Insulated) 

 
c. 

 
Ducting   …………mm x ……………mm 

 
R .......….................. per metre installed 
                                 (Insulated) 

 
d. 

 
Ducting   …………mm x ……………mm 

 
R .......….................. per metre installed 
                                 (Insulated) 

 
e. 

 
Diffuser ………….…mm (Diameter) 

 
R .......…..................  
 

 
f. 

 
Diffuser ……………..mm (Diameter) 

 
R .......…..................  
 

 
g. 

 
Diffuser ….…………mm (Diameter) 

 
R .......…..................  
 

 

 
a. 

 
Refrigerant piping 
 
Electrical cable 4 mm2  ( 2 + Earth) 
 
Electrical cable 4 mm2  ( 4 + Earth) 
 
Isolator (Surface mounted 60 Amp - Double 
pole) 
 
Isolator (Surface mounted 60 Amp - Triple pole) 
 
Circuit Breaker – 20 Amp – 5 KA Single Pole 
 
Circuit Breaker – 30 Amp – 5 KA Triple pole 
 

 
R ................................. per metre 
 
R ................................. per metre 
 
R ................................. per metre 
 
R.................................  
 
 
R................................. 
 
R................................. 
 
R................................. 
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b. Trunking: 
 
i. 12 x 12 mm plastic: 
 
ii. 100 x 40 mm plastic: 
 
iii. 75 x 75 galvanised 
 
iv. Other................................... 
 
v. Other................................... 
 

 
 
R ................................. per metre 
 
R ................................. per metre 
 
R ................................. per metre 
 
R ................................. per metre 
 
R ................................. per metre 
 

 
 

 
c. 

 
Drainage tubing (state size and material) 

 
i. ................................................ 
 
ii. ................................................ 
 

 
R ................................. per metre 
 
R ................................. per metre 
 

 
e. 

 
Brackets for condensing units (per set) R............................................. 
 

 
Supply prices for following items 
 
Compressor R ……………. (Unit ……….kW),  R …………….. (Unit ……….kW),  
 
  R ……………. (Unit ……….kW),  R …………….. (Unit ……….kW),  
 

R ……………. (Unit ……….kW),  R …………….. (Unit ……….kW),  
 
  
Evaporator  R ……………. (Unit ……….kW),  R …………….. (Unit ……….kW),  
fan motor  
 
  R ……………. (Unit ……….kW),  R …………….. (Unit ……….kW),  
  

R ……………. (Unit ……….kW),  R …………….. (Unit ……….kW),  
 
 
Condenser  R …………….. (Unit ……….kW),  R …………….. (Unit ……….kW),  
an motor  
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  R …………….. (Unit ……….kW),  R …………….. (Unit ……….kW),  
  

R …………….. (Unit ……….kW),  R …………….. (Unit ……….kW),  
 
R22 gas  R ………………/………. 
 
Other gasses: Name: ……………………. R ………………/………. 
 
Other gasses: Name: ……………………. R ………………/………. 
 
 

TOTALS PRICE TENDERED (Price Exclude VAT) 

Total 1 R………………. R………………. R………………. R………………. 

Total 2 R………………. R………………. R………………. R………………. 

Total 3 R………………. R………………. R………………. R………………. 

Total 4 R………………. R………………. R………………. R………………. 

Total5 R………………. R………………. R………………. R………………. 

Total 6 R………………. R………………. R………………. R………………. 

TOTAL 1 to 6 R………………. R………………. R………………. R………………. 

Add VAT R………………. R………………. R………………. R………………. 

TOTAL to Form 
of Offer 
 

R………………. R………………. R………………. R………………. 

 
 

8. SCHEDULE OF INFORMATION 
 
 (To be filled in by Tenderer) 
 
NB: 
 
All schedule which accompany this tender form an integral part of it and must be completed 
in every detail.  Failure to do this may render a tender ineligible for consideration. 
 
Under no circumstances will the following types of statements be accepted as answers: 
"See attached pamphlets" 
"Refer to catalogue" 
"Data to follow", etc. 
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SPECIAL NOTE TO TENDERERS 
 
Whenever a tenderer wishes to offer alternative equipment or a choice of alternatives, a 
complete separate tender must be submitted in respect of each alternative offered.  The 
Chief Director will on acceptance of the tender inform the contractor in writing as to the make 
and/or type of equipment accepted. 
 
Note, however, that the use of the words "or equal" is to be discouraged and could lead to 
the disqualification of the tender. 
 
a. Supply detailed description of indented minor service 
 
 ……………………………………………………………………………………………… 
 
 ……………………………………………………………………………………………… 
 
 ……………………………………………………………………………………………… 
 
 
b. Supply detailed description of indented major service 
 
 ……………………………………………………………………………………………… 
 
 ……………………………………………………………………………………………… 
 
 ……………………………………………………………………………………………… 
 
c.  Guarantee offered on indoor and outdoor units ……………………………………… 
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WALL MOUNTED SPLIT SYSTEM AIR CONDITIONERS 
 

TYPE WALL WALL WALL WALL WALL WALL 

CAPACITY (kW) 2.00 2.60 3.50 5.1 6.3 7.03 

A. GENERAL INFORMATION 
 

 

1. 
 

Manufacturer 
 

 
................... 

 
................. 

 
................. 

 
...................... 

 
...................... 

 
........................ 

2. Type and model 
 

 
................... 

 
................. 

 
................. 

 
...................... 

 
...................... 

 
........................ 

3. Cooling capacity at stated 
conditions (kJ/h) 

 
................... 

 
................. 

 
................. 

 
...................... 

 
...................... 

 
........................ 

4. Heating capacity at stated 
conditions (kJ/h) 

 
................... 

 
................. 

 
................. 

 
...................... 

 
...................... 

 
........................ 

5. Required electricity supply: Volts 
     Amperes 
     Phases 
 

................... 

................... 

................... 

................. 

................. 

................. 

................. 

................. 

................. 

...................... 

...................... 

...................... 

...................... 

...................... 

...................... 

........................ 

........................ 

........................ 

6. Controls (Description and principal 
of operation) 

 
................... 

 
................. 

 
................. 

 
...................... 

 
...................... 

 
........................ 

B. INDOOR UNITS  

1. Cabinet dimensions: Height (mm) 
                                  Width (mm) 
                                  Mass (mm) 
 

................... 

................... 

................... 
 

................. 

................. 

................. 
 

................. 

................. 

................. 
 

................... 

................... 

................... 
 

................... 

................... 

................... 
 

................... 

................... 

................... 
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2. Supply air fans and motors: 
Number 
Type 
Number of speed 
Speed range 
Maximum air circulation (m/s) 

 
................... 
................... 
................... 
................... 
................... 
 

 
................. 
................. 
................. 
................. 
................. 
 

 
................. 
................. 
................. 
................. 
................. 
 

 
................... 
................... 
................... 
................... 
................... 
 

 
................... 
................... 
................... 
................... 
................... 
 

 
................... 
................... 
................... 
................... 
................... 
 

3. Type of evaporator coil 
 

 
................... 

 
................. 

 
................. 

 
...................... 

 
......................
. 

 
....................... 

 
 

TYPE WALL WALL WALL WALL WALL WALL 

CAPACITY (kW) 2.00 2.60 3.50 5.1 6.3 7.03 

5. Diameter of drain pipe (mm) 
 

 
................... 

 
................. 

 
................. 

 
...................... 

 
....................... 

 
....................... 

6. Type and size of filters 
 

 
................... 

 
................. 

 
................. 

 
...................... 

 
....................... 

 
....................... 

7. Description of air flow grille 
 

 
................... 

 
................. 

 
................. 

 
...................... 

 
....................... 

 
....................... 

8. Material and finish of cabinet 
 

 
................... 

 
................. 

 
................. 

 
...................... 

 
....................... 

 
....................... 

9. Method of heating 
 

 
................... 

 
................. 

 
................. 

 
...................... 

 
....................... 

 
....................... 

10. Maximum distance allowed 
between indoor and outdoor units 
(m) 

 
................... 

 
................. 

 
................. 

 
...................... 

 
....................... 

 
....................... 
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REMARKS: ......................................................................................................................................................... 
 
 

C. CONDENSING (OUTDOOR) UNIT  

1. Manufacturer  
................... 

 
................. 

 
................. 

 
...................... 

 
........................ 

 
........................ 

2. Type and model  
................... 

 
................. 

 
................. 

 
...................... 

 
........................ 

 
........................ 

3. Cabinet dimensions: Height (mm) 
 Width (mm) 
 Mass (mm) 

...................

................... 

................... 

................. 

................. 

................. 

................. 

................. 

................. 

...................... 

...................... 

...................... 

........................ 

........................ 

........................ 

........................ 

........................ 

........................ 

4. Condensing capacity (kJ/h) 
 

 
................... 

 
................. 

 
................. 

 
...................... 

 
....................... 

 
....................... 

5. Type of condenser coil 
 

 
................... 

 
................. 

 
................. 

 
...................... 

 
....................... 

 
....................... 

6. Type of condenser fan 
 

 
................... 

 
................. 

 
................. 

 
...................... 

 
....................... 

 
....................... 

7. Type and power of fan motor 
 

 
................... 

 
................. 

 
................. 

 
...................... 

 
....................... 

 
....................... 

8. Refrigerant 
 

 
................... 

 
................. 

 
................. 

 
...................... 

 
....................... 

 
....................... 

 
 
REMARKS: ......................................................................................................................................................... 
 
 

CASSETTE SPLIT SYSTEM AIR CONDITIONERS 
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 TYPE CASSETT
E 

CASSETT
E 

CASSETT
E 

CASSETT
E 

CASSETTE CASSETTE CASSETTE 

 CAPACITY (kW) 3.5 5.20 6.90 7.70 10.40 13.051 15.08 

A. 
 

GENERAL INFORMATION 
 

       

1. 
 

Manufacturer 
 

 
..................
. 

 
................. 

 
.................. 

 
..................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

2. Type and model 
 

 
..................
. 

 
................. 

 
.................. 

 
..................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

3. Cooling capacity at stated 
conditions (kJ/h) 

 
..................
. 

 
................. 

 
.................. 

 
..................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

4. Heating capacity at stated 
conditions (kJ/h) 

 
..................
. 

 
................. 

 
.................. 

 
..................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

5. Required electricity supply: Volts 
     
Amperes 
     
Phases 

..................

. 

..................

. 

..................

. 

................. 

................. 

................. 

..................

. 

..................

. 

..................

. 

..................

. 

..................

. 

..................

. 

....................

.. 

....................

.. 

....................

.. 

......................

. 

......................

. 

......................

. 

......................

. 

......................

. 

......................

. 

6. Controls (Description and 
principal of operation) 

 
..................
. 

 
................. 

 
..................
. 

 
..................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

B INDOOR UNITS        



MPUMALANGA PROVINCIAL GOVERNMENT 
 

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT 
 
SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF SPLIT TYPE AIR CONDITIONING UNITS AT VARIOUS 
GOVERNMENT OWNED INSTITUTIONS FOR A PERIOD OF THREE YEARS 
 

Page 130 
 
PWRT/671/26/MP SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF 

SPLIT TYPE AIR CONDITIONING UNITS AT VARIOUS GOVERNMENT 
OWNED INSTITUTIONS FOR A PERIOD OF THREE YEARS 

Part C2.2: Bill of Quantities 

 

1. Cabinet dimensions: Height 
(mm) 
                                  Width (mm) 
                                  Mass (mm) 
 

..................

. 

..................

. 

..................

. 
 

.................. 

.................. 

.................. 
 

................. 

................. 

................. 
 

..................

. 

..................

. 

..................

. 
 

....................

.. 

....................

.. 

....................

.. 
 

......................

. 

......................

. 

......................

. 
 

......................

. 

......................

. 

......................

. 
 

2. Supply air fans and motors: 
Number 
Type 
Number of speeds 
Speed range 
Maximum air circulation (m/s) 
 

 
..................
. 
..................
. 
..................
. 
..................
. 
..................
. 
 

 
.................. 
.................. 
.................. 
.................. 
.................. 
 

 
.................. 
.................. 
.................. 
.................. 
.................. 
 

 
..................
. 
..................
. 
..................
. 
..................
. 
..................
. 
 

 
....................
.. 
....................
.. 
....................
.. 
....................
.. 
....................
.. 
 

 
......................
. 
......................
. 
......................
. 
......................
. 
......................
. 
 

 
......................
. 
......................
. 
......................
. 
......................
. 
......................
. 
 

3. Type of evaporator coil  
..................
. 

 
.................. 

 
.................. 

 
..................
. 

 
....................
.. 

 
......................
. 

 
......................
. 
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 TYPE CASSETT
E 

CASSETT
E 

CASSETT
E 

CASSETTE CASSETT
E 

CASSETTE CASSETTE 

 CAPACITY (kW) 3.5 5.20 6.90 7.70 10.40 13.051 15.08 

5. Diameter of drain pipe (mm) 
 

 
..................
. 

 
................. 

 
................. 

 
....................
. 

 
...................
. 

 
.....................
.. 

 
......................
. 

6. Type and size of filters 
 

 
..................
. 

 
................. 

 
................. 

 
....................
. 

 
...................
. 

 
.....................
.. 

 
......................
. 

7. Description of air flow grille 
 

 
..................
. 

 
................. 

 
................. 

 
....................
. 

 
...................
. 

 
.....................
.. 

 
......................
. 

8. Material and finish of cabinet 
 

 
..................
. 

 
................. 

 
................. 

 
....................
. 

 
...................
. 

 
.....................
.. 

 
......................
. 

9. Method of heating 
 

 
..................
. 

 
................. 

 
................. 

 
....................
. 

 
...................
. 

 
.....................
.. 

 
......................
. 

10. Maximum distance allowed 
between indoor and outdoor 
units (m) 

 
..................
. 

 
................. 

 
................. 

 
....................
. 

 
...................
. 

 
.....................
.. 

 
......................
. 
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C. CONDENSING (OUTDOOR) 
UNIT 

       

1. Manufacturer  
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

2. Type and model  
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

3. Cabinet dimensions: Height 
(mm) 
 Width 
(mm) 
 Mass 
(mm) 

..................

. 

..................

. 

..................

. 

................

. 

................

. 

................

. 

................

. 

................

. 

................

. 

....................

.. 

....................

.. 

....................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

4. Condensing capacity (kJ/h) 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

5. Type of condenser coil 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

6. Type of condenser fan 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

7. Type and power of fan motor 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 
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8. Refrigerant 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

 
UNDER CEILING SPLIT SYSTEM AIR CONDITIONERS 
 

 TYPE U-CEILING U-
CEILING 

U-
CEILING 

U-CEILING U-CEILING U-CEILING  

 CAPACITY (kW) 5.3 6.5 7 10.40 12.4 14.50  

A. 
 

GENERAL INFORMATION 
 

       

1. 
 

Manufacturer 
 

 
.................. 

 
................. 

 
............... 

 
...................... 

 
......................
. 

 
......................
. 

 
....................
. 

2. Type and model 
 

 
..................
. 

 
................. 

 
...............
.. 

 
...................... 

 
......................
. 

 
......................
. 

 
....................
. 

3. Cooling capacity at stated 
conditions (kJ/h) 

 
..................
. 

 
................. 

 
...............
.. 

 
...................... 

 
......................
. 

 
......................
. 

 
....................
. 

4. Heating capacity at stated 
conditions (kJ/h) 

 
..................
. 

 
................. 

 
...............
.. 

 
...................... 

 
......................
. 

 
......................
. 

 
....................
. 
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5. Required electricity supply:
 Volts 
     
Amperes 
     
Phases 

..................

. 

..................

. 

..................

. 

................. 

................. 

................. 

...............

.. 

...............

.. 

...............

.. 

...................... 

...................... 

...................... 

......................

. 

......................

. 

......................

. 

......................

. 

......................

. 

......................

. 

....................

. 

....................

. 

....................

. 

6. Controls (Description and 
principal of operation) 

 
..................
. 

 
................. 

 
...............
.. 

 
...................... 

 
......................
. 

 
......................
. 

 
....................
. 

B INDOOR UNITS        

1. Cabinet dimensions: Height 
(mm) 
                                  Width 
(mm) 
                                  Mass 
(mm) 

..................

. 

..................

. 

..................

. 
 

................. 

................. 

................. 
 

...............

.. 

...............

.. 

...............

.. 
 

...................... 

...................... 

...................... 
 

......................

. 

......................

. 

......................

. 
 

......................

. 

......................

. 

......................

. 
 

....................

. 

....................

. 

....................

. 
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2. Supply air fans and motors: 
Number 
Type 
Number of speeds 
Speed range 
Maximum air circulation (m/s) 
 

 
..................
. 
..................
. 
..................
. 
..................
. 
..................
. 
 

 
................. 
................. 
................. 
................. 
................. 
 

 
...............
.. 
...............
.. 
...............
.. 
...............
.. 
...............
.. 
 

 
...................... 
...................... 
...................... 
...................... 
...................... 
 

 
......................
. 
......................
. 
......................
. 
......................
. 
......................
. 
 

 
......................
. 
......................
. 
......................
. 
......................
. 
......................
. 
 

 
....................
. 
....................
. 
....................
. 
....................
. 
....................
. 
 

3. Type of evaporator coil 
 

 
..................
. 

 
................. 

 
...............
.. 

 
...................... 

 
......................
. 

 
......................
. 

 
....................
. 
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 TYPE U-CEILING U-
CEILING 

U-CEILING U-
CEILING 

U-CEILING U-CEILING  

 CAPACITY (kW) 5.3 6.5 7 10.40 12.4 14.50  

5. Diameter of drain pipe (mm) 
 

 
..................
. 

 
................. 

 
................. 

 
................. 

 
......................
.. 

 
......................
.. 

 
.....................
.. 

6. Type and size of filters 
 

 
..................
. 

 
................. 

 
................. 

 
................. 

 
......................
.. 

 
......................
.. 

 
.....................
.. 

7. Description of air flow grille 
 

 
..................
. 

 
................. 

 
................. 

 
................. 

 
......................
.. 

 
......................
.. 

 
.....................
.. 

8. Material and finish of cabinet 
 

 
..................
. 

 
................. 

 
................. 

 
................. 

 
......................
.. 

 
......................
.. 

 
.....................
.. 

9. Method of heating 
 

 
..................
. 

 
................. 

 
................. 

 
................. 

 
......................
.. 

 
......................
.. 

 
.....................
.. 

10. Maximum distance allowed 
between indoor and outdoor 
units (m) 

 
..................
. 

 
................. 

 
................. 

 
................. 

 
......................
.. 

 
......................
.. 

 
.....................
.. 

 
REMARKS:............................................................................................................................................................. 
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C. CONDENSING (OUTDOOR) 
UNIT 

       

1. Manufacturer  
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

2. Type and model  
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

3. Cabinet dimensions: Height 
(mm) 
 Width 
(mm) 
 Mass 
(mm) 

..................

. 

..................

. 

..................

. 

................

. 

................

. 

................

. 

................

. 

................

. 

................

. 

....................

.. 

....................

.. 

....................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

4. Condensing capacity (kJ/h) 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

5. Type of condenser coil 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

6. Type of condenser fan 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

7. Type and power of fan motor 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 
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8. Refrigerant 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

 
 
 
 

WINDOW WALL UNITS 
 

 TYPE W - WALL W - 
WALL 

W - WALL W - WALL W - WALL W - WALL W - WALL 

 CAPACITY (kW) 1.90 2.60 3.50 5.20 6.50   

A. 
 

GENERAL INFORMATION 
 

       

1. 
 

Manufacturer 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
......................
. 

2. Type and model 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
......................
. 

3. Cooling capacity at stated 
conditions (kJ/h) 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
......................
. 

4. Heating capacity at stated 
conditions (kJ/h) 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
......................
. 
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5. Required electricity supply:
 Volts 
     
Amperes 
     
Phases 

..................

. 

..................

. 

..................

. 

................

. 

................

. 

................

. 

................

. 

................

. 

................

. 

................... 

................... 

................... 

................... 

................... 

................... 

................... 

................... 

................... 

................... 

................... 

................... 

6. Controls (Description and 
principal of operation) 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
......................
. 

B INDOOR UNITS        

1. Cabinet dimensions: Height 
(mm) 
                                  Width (mm) 
                                  Mass (mm) 

..................

. 

..................

. 

..................

. 
 

................

. 

................

. 

................

. 
 

................

. 

................

. 

................

. 
 

................... 

................... 

................... 
 

................... 

................... 

................... 
 

................... 

................... 

................... 
 

................... 

................... 

................... 
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2. Supply air fans and motors: 
Number 
Type 
Number of speeds 
Speed range 
Maximum air circulation (m/s) 

 
..................
. 
..................
. 
..................
. 
..................
. 
..................
. 
 

 
................
. 
................
. 
................
. 
................
. 
................
. 
 

 
................
. 
................
. 
................
. 
................
. 
................
. 
 

 
................... 
................... 
................... 
................... 
................... 
 

 
................... 
................... 
................... 
................... 
................... 
 

 
................... 
................... 
................... 
................... 
................... 
 

 
................... 
................... 
................... 
................... 
................... 
 

3. Type of evaporator coil 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
......................
. 

 
 
 

 TYPE W - WALL W - 
WALL 

W - WALL W - WALL W - WALL W - WALL W - WALL 

 CAPACITY (kW) 1.90 2.60 3.50 5.20 6.50   

5. Diameter of drain pipe (mm) 
 

 
..................
. 

 
................
. 

 
................
. 

 
................... 

 
................... 

 
................... 

 
................... 

6. Type and size of filters 
 

 
..................
. 

 
................
. 

 
................
. 

 
................... 

 
................... 

 
................... 

 
................... 
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7. Description of air flow grille 
 

 
..................
. 

 
................
. 

 
................
. 

 
................... 

 
................... 

 
................... 

 
................... 

8. Material and finish of cabinet 
 

 
..................
. 

 
................
. 

 
................
. 

 
................... 

 
................... 

 
................... 

 
................... 

9. Method of heating 
 

 
..................
. 

 
................
. 

 
................
. 

 
................... 

 
................... 

 
................... 

 
................... 

10. Maximum distance allowed 
between indoor and outdoor 
units (m) 
 

 
..................
. 

 
................
. 

 
................
. 

 
................... 

 
................... 

 
................... 

 
................... 

 

 
 
 

C. CONDENSING (OUTDOOR) 
UNIT 

       

1. Manufacturer  
..................
. 

 
................
. 

 
................
. 

 
................... 

 
................... 

 
................... 

 
................... 

2. Type and model  
..................
. 

 
................
. 

 
................
. 

 
................... 

 
................... 

 
................... 

 
................... 



MPUMALANGA PROVINCIAL GOVERNMENT 
 

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT 
 
SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF SPLIT TYPE AIR CONDITIONING UNITS AT VARIOUS 
GOVERNMENT OWNED INSTITUTIONS FOR A PERIOD OF THREE YEARS 
 

Page 142 
 
PWRT/671/26/MP SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF 

SPLIT TYPE AIR CONDITIONING UNITS AT VARIOUS GOVERNMENT 
OWNED INSTITUTIONS FOR A PERIOD OF THREE YEARS 

Part C2.2: Bill of Quantities 

 

3. Cabinet dimensions: Height 
(mm) 
 Width 
(mm) 
 Mass 
(mm) 

..................

. 

..................

. 

..................

. 

................

. 

................

. 

................

. 

................

. 

................

. 

................

. 

....................

.. 

....................

.. 

....................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

4. Condensing capacity (kJ/h) 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

5. Type of condenser coil 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

6. Type of condenser fan 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

7. Type and power of fan motor 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

8. Refrigerant 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 
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CONSOLE SPLIT SYSTEM AIR CONDITIONERS 
 

 TYPE FLOOR FLOOR FLOOR FLOOR    

 CAPACITY (kW) 1.90 2.5 3.4 4.3    

A. 
 

GENERAL INFORMATION 
 

       

1. 
 

Manufacturer 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
......................
. 

2. Type and model 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
......................
. 

3. Cooling capacity at stated 
conditions (kJ/h) 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
......................
. 

4. Heating capacity at stated 
conditions (kJ/h) 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
......................
. 

5. Required electricity supply:
 Volts 
     
Amperes 
     
Phases 

..................

. 

..................

. 

..................

. 

................

. 

................

. 

................

. 

................

. 

................

. 

................

. 

....................

.. 

....................

.. 

....................

.. 

......................

. 

......................

. 

......................

. 

......................

. 

......................

. 

......................

. 

......................

. 

......................

. 

......................

. 

6. Controls (Description and 
principal of operation) 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
......................
. 
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B INDOOR UNITS        

1. Cabinet dimensions: Height 
(mm) 
                                  Width (mm) 
                                  Mass (mm) 

..................

. 

..................

. 

..................

. 
 

................

. 

................

. 

................

. 
 

................

. 

................

. 

................

. 
 

................... 

................... 

................... 
 

................... 

................... 

................... 
 

................... 

................... 

................... 
 

................... 

................... 

................... 
 

2. Supply air fans and motors: 
Number 
Type 
Number of speeds 
Speed range 
Maximum air circulation (m/s) 
 

 
..................
. 
..................
. 
..................
. 
..................
. 
..................
. 
 

 
................
. 
................
. 
................
. 
................
. 
................
. 
 

 
................
. 
................
. 
................
. 
................
. 
................
. 
 

 
................... 
................... 
................... 
................... 
................... 
 

 
................... 
................... 
................... 
................... 
................... 
 

 
................... 
................... 
................... 
................... 
................... 
 

 
................... 
................... 
................... 
................... 
................... 
 

3. Type of evaporator coil 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
......................
. 
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TYPE FLOOR FLOOR FLOOR FLOOR    

 CAPACITY (kW) 1.90 2.5 3.4 4.3    

5. Diameter of drain pipe (mm) 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
.....................
.. 

6. Type and size of filters 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
.....................
.. 

7. Description of air flow grille 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
.....................
.. 

8. Material and finish of cabinet 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
.....................
.. 

9. Method of heating 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
. 

 
......................
. 

 
.....................
.. 

10. Maximum distance allowed 
between indoor and outdoor 
units (m) 

 
..................
. 
 

 
................
. 
 

 
................
. 
 

 
....................
.. 
 

 
......................
.. 
 

 
......................
.. 
 

 
.....................
.. 
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C. CONDENSING (OUTDOOR) 
UNIT 

       

1. Manufacturer  
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

2. Type and model  
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

3. Cabinet dimensions: Height 
(mm) 
 Width 
(mm) 
 Mass 
(mm) 

..................

. 

..................

. 

..................

. 

................

. 

................

. 

................

. 

................

. 

................

. 

................

. 

....................

.. 

....................

.. 

....................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

4. Condensing capacity (kJ/h) 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

5. Type of condenser coil 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

6. Type of condenser fan 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

7. Type and power of fan motor 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 
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8. Refrigerant 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
.. 

 
 
HIDEAWAY SPLIT SYSTEM AIR CONDITIONERS 
 

 TYPE HIDEAWA
Y 

HIDEAWA
Y 

HIDEAWA
Y 

HIDEAWAY HIDEAWAY   

 CAPACITY (kW) 7.4 10.5 12.4 15.3 17.6   

A. 
 

GENERAL INFORMATION 
 

       

1. 
 

Manufacturer 
 

 
..................
. 

 
................. 

 
................. 

 
...................... 

 
......................
. 

 
...............
.. 

 
......................
. 

2. Type and model 
 

 
..................
. 

 
................. 

 
................. 

 
...................... 

 
......................
. 

 
...............
.. 

 
......................
. 

3. Cooling capacity at stated 
conditions (kJ/h) 

 
..................
. 

 
................. 

 
................. 

 
...................... 

 
......................
. 

 
...............
.. 

 
......................
. 

4. Heating capacity at stated 
conditions (kJ/h) 

 
..................
. 

 
................. 

 
................. 

 
...................... 

 
......................
. 

 
...............
.. 

 
......................
. 
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5. Required electricity supply:
 Volts 
     
Amperes 
     
Phases 

..................

. 

..................

. 

..................

. 

................. 

................. 

................. 

................. 

................. 

................. 

................... 

................... 

................... 

................... 

................... 

................... 

...............

. 

...............

.. 

...............

.. 

................... 

................... 

................... 

6. Controls (Description and 
principal of operation) 

 
..................
. 

 
................. 

 
................. 

 
...................... 

 
......................
. 

 
...............
.. 

 
......................
. 

B INDOOR UNITS        

1. Cabinet dimensions: Height 
(mm) 
                                  Width (mm) 
                                  Mass (mm) 
 

..................

. 

..................

. 

..................

. 
 

................. 

................. 

................. 
 

................. 

................. 

................. 
 

................... 

................... 

................... 
 

................... 

................... 

................... 
 

...............

.. 

...............

.. 

...............

.. 
 

................... 

................... 

................... 
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2. Supply air fans and motors: 
Number 
Type 
Number of speeds 
Speed range 
Maximum air circulation (m/s) 

 
..................
. 
..................
. 
..................
. 
..................
. 
..................
. 
 

 
................. 
................. 
................. 
................. 
................. 
 

 
................. 
................. 
................. 
................. 
................. 
 

 
................... 
................... 
................... 
................... 
................... 
 

 
................... 
................... 
................... 
................... 
................... 
 

 
...............
.. 
...............
.. 
...............
.. 
...............
.. 
...............
.. 
 

 
................... 
................... 
................... 
................... 
................... 
 

3. Type of evaporator coil 
 

 
..................
. 

 
................. 

 
................. 

 
...................... 

 
......................
. 

 
...............
.. 

 
......................
. 

 
 
 

 TYPE HIDEAWA
Y 

HIDEAWA
Y 

HIDEAWA
Y 

HIDEAWAY HIDEAWAY   

 CAPACITY (kW) 7.4 10.5 12.4 15.3 17.6   

5. Diameter of drain pipe (mm) 
 

 
..................
. 

 
................. 

 
................. 

 
....................
. 

 
....................
. 

 
......................
.. 

 
....................
. 

6. Type and size of filters 
 

 
..................
. 

 
................. 

 
................. 

 
....................
. 

 
....................
. 

 
......................
.. 

 
....................
. 
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7. Description of air flow grille 
 

 
..................
. 

 
................. 

 
................. 

 
....................
. 

 
....................
. 

 
......................
.. 

 
....................
. 

8. Material and finish of cabinet 
 

 
..................
. 

 
................. 

 
................. 

 
....................
. 

 
....................
. 

 
......................
.. 

 
....................
. 

9. Method of heating 
 

 
..................
. 

 
................. 

 
................. 

 
....................
. 

 
....................
. 

 
......................
.. 

 
....................
. 

10. Maximum distance allowed 
between indoor and outdoor 
units (m) 

 
..................
. 

 
................. 

 
................. 

 
....................
. 

 
....................
. 

 
......................
.. 

 
....................
. 

 
 
 
 

C. CONDENSING (OUTDOOR) 
UNIT 

       

1. Manufacturer  
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
. 

2. Type and model  
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
. 
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3. Cabinet dimensions: Height 
(mm) 
 Width 
(mm) 
 Mass 
(mm) 

..................

. 

..................

. 

..................

. 

................

. 

................

. 

................

. 

................

. 

................

. 

................

. 

....................

.. 

....................

.. 

....................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

......................

.. 

4. Condensing capacity (kJ/h) 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
. 

5. Type of condenser coil 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
. 

6. Type of condenser fan 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
. 

7. Type and power of fan motor 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
. 

8. Refrigerant 
 

 
..................
. 

 
................
. 

 
................
. 

 
....................
.. 

 
......................
.. 

 
......................
.. 

 
......................
. 
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C3: SCOPE OF WORK 
 
C3.1 STANDARD SPECIFICATIONS 
C3.2 PROJECT SPECIFICATIONS  
 

PART A: GENERAL  
 
PS-1 Project Description 
PS-2 Description of the Site and Access 
PS-3 Details of the Works 
PS-4 Construction Management Requirements 

 
PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 
B1 Project Specifications Relating to the Standard Specifications and Other 

Additional Specifications 
 
C3.3 PARTICULAR SPECIFICATIONS 
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C3.1 STANDARD SPECIFICATIONS 
 
The standard specifications on which this contract is based are the SANS 1200  
The following SANS specifications are also referred to in this document and the Contractor is 
advised to obtain them from Standards South Africa (a division of SABS) in Pretoria. 
 
SANS 10396: 2003: Implementing Preferential Construction Procurement Policies 

using Targeted Procurement Procedures  
 
SANS 1914-4 (2002):  Targeted Construction Procurement (local resources) 
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C3.2: PROJECT SPECIFICATIONS 
 
STATUS  
 
The Project Specifications, consisting of two parts, forms an integral part of the contract and 
supplements the Standard Specifications.  
 
Part A contains a general description of the works, the site and the requirements to be met.  
 
Part B contains variations, amendments and additions to the Standard Specifications and, if 
applicable, the Particular Specifications.  
 
In the event of any discrepancy between a part or parts of the Standard or Particular Specifications 
and the Project Specification, the Project Specification shall take precedence. In the event of a 
discrepancy between the Specifications, (including the Project Specifications) and the drawings 
and / or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the 
execution of the work under the relevant item. 
 
The standard specifications which form part of this contract have been written to cover all phases 
of work normally required for maintenance contracts, and they may therefore cover items not 
applicable to this particular contract. 
 
 
PART A: GENERAL  
 
PS-1 PROJECT DESCRIPTION 
 
1.1 This description is a broad outline of the Contract Works and does not limit the work to be 

executed by the Contractor in terms of the contract. The quantities of some of the major 
items indicated in this section are indicative, not absolute, and are provided to define in 
general terms the overall scope of the project.  

 
1.2 The project comprises the supply, repair and comprehensive maintenance of Split Type 

Airconditioning and related installations at various facilities within the province in 
accordance with the specifications provided in the contract documents attached thereto. 

 
1.3 The bidder is required to be registered to offer the above services in terms of the relevant 

legislations 
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Construction methods  
 
a. The contractor is required to source construction materials from locally where the equipment 

of installations are to be maintained is located unless if the mentioned materials are not 
available.  
 
All materials to be in accordance with the Manufacturer of the equipment’s requirements, 
Departmental specifications and to be SABS approved. 
 

b. The contractor is required to source labour locally where the equipment or installations are to 
be maintained is located unless if the required skilled labour force is not available. 
  

c. The Tenderer is advised to send representatives to the compulsory site briefing who are 
technically orientated or who have knowledge of the built environment and who will take 
responsibility.  

 
Labour Rates  
 
1.4 Labour required for the execution of all labour-intensive works shall be engaged strictly in 

accordance with prevailing legislation and SANS 1914-5, Participation of Targeted 
Labour.  

 
1.5 The set rates of pay shall not be lower than as recommended in the Government Gazette. 

Note: Bidders are to refer to the latest Government Gazette for the full intent and purpose 
of the Task grade and the minimum wage rate. 

 
1.6 Contractor must indicate labour rates for different skills levels as per Table below: 
 

Category Contractor’s 
Labour rate / per hour 

Unskilled Labourer  

Semi-skilled Labourer  

Skilled Labourer  
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Drawings  
 
1.7 Drawings will be issued to the contractor if and when required. 
 
 
Applicable national and international standards  
 
1.8 The relevant provisions of the SABS 1200 Standard shall apply to the contract. 
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PS-2 DESCRIPTION OF THE SITE AND ACCESS  
 
2.1 Location of the Sites 
 
2.1.1 Various Government immovable facilities within the Mpumalanga Province including 

Hospitals and related facilities  
 
1.2 Access to site 
 
2.2.1 Access to the site can be arranged with the Department as well as Facility managers at 

the different sites.  
 
2.2.2 The Contractor shall be responsible for the maintenance and reinstatement of damage 

caused by him or his agents/deliveries to vehicular access tracks and rights of way. No 
damage to fauna and flora located outside the limits of the proclaimed area will be 
permitted on the contract. 

 
PS-3 DETAILS OF THE WORKS 
 
Extent of the works 

 
3.1 The work to be carried out under this Contract includes but is not limited to the following: 

 

• Supply and Installation of new equipment and related installations 

• Major and minor servicing of above equipment and related installations as per the 

manufacturers’ specifications and guiding legislation. 

• Repair of equipment breakdowns 

• Attending to Emergency call outs  
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PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
 
4.1 General  
 
4.1.1 The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and 

Management Requirements for Works Contracts. These specifications shall be applicable 
to the contract under consideration and the Contractor shall comply with all requirements 
relevant to the project. 

 
4.1.2 Certain aspects however require further attention as described hereafter. 
 

• All personnel in the employ of the service provider have photo identification which is 

attached properly to their uniforms in a readily visible manner. 

• All personnel in the employ of the service provider are supplied with adequate 

housekeeping facilities including storerooms, changing rooms, ablution and 

bathrooms facilities as well as a kitchenette. 

• All personnel in the employ of the service provider are supplied with adequate PPEs 

as required by the OHS Act. 

• All personnel in the employ of the service provider fully perform their duties in 

accordance with Department imposed policies, procedures, and conditions for 

continued service at this account. 

• Ensure that personnel have normal concern for their own physical safety and shall 

take reasonable precautions not to place themselves in situations that would 

encourage violence or jeopardize the safety of other persons in the area. 

• Conduct of its employees and/or subcontractors is polite, cooperative, and able to work 

in harmony with one another, visitors, and with employees of the Department. 

• All personnel in the employ of the service provider do not carry unauthorized personal 

equipment (e.g, firearms, chemical agents, knives, etc). 

• All personnel in the employ of the Service Provider neither use nor have in their 

possession intoxicants and/or controlled substances on or near the job site.  The use 

or possession of such intoxicants and/or controlled substances will result in the 

immediate permanent removal the individual(s) from the plant site. 

• Any personnel employed under the Contract for which the Department provides a 

written request with reasons to be transferred or removed is transferred or removed 

immediately and is replaced with another suitably qualified and approved individual. 
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4.2 Quality Assurance (QA)  
 
4.2.1 The Contractor will be solely responsible for the production of work that complies with the 

Specifications to the satisfaction of the Engineer.  To this end it will be the full responsibility 
of the Contractor to institute an appropriate Quality Assurance (QA) system on site.   

 
4.2.2 The Engineer will audit the Contractor's quality assurance (QA) system on a regular basis 

to verify that adequate independent checks and tests are being carried out and to ensure 
that the Contractor's own control is sufficient to identify any possible quality problems 
which could cause a delay or failure. 

 
4.2.3 The Contractor shall ensure that efficient supervisory staff, the required transport, 

instruments, equipment and tools are available to control the quality of his own 
workmanship in accordance with his QA-system. His attention is drawn to the fact that it 
is not the duty of the Engineer or the Employer’s other representatives. 

 
4.3 Accommodation of Employees 
  
4.3.1 No employees except for security guards will be allowed to sleep or be accommodated on 

the site, unless otherwise approved by the Department and endorsed by the Facility Users. 
 
4.3.2 The Contractor shall make his own arrangements to house his permanent employees and 

to transport them to site. The contractor shall also make arrangements regarding transport 
of local temporary labour to and from site. No additional payment shall be made for 
transport of labour to and from site, and the rates shall be deemed to include the cost of 
transportation.  

 
4.3.3 No informal housing or squatting will be allowed on the site.  
 
4.3.4 The Contractor shall provide the necessary ablution facilities at his camp site and the site 

of the works for the use of his employees. Chemical toilets only will be allowed where 
temporary facilities have to be provided. 
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4.4 Health and Safety 
 
General statement 
 
4.4.1 It is a requirement of this contract that the Contractor shall provide a safe and healthy 

working environment and to direct all his activities in such a manner that his employees 
and any other persons, who may be directly affected by his activities, are not exposed to 
hazards to their health and safety. To this end the Contractor shall assume full 
responsibility to conform to all the provisions of the Occupational Health and Safety Act 
No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction Regulations 
2003 issued on 18 July 2003 by the Department of Labour.  
 

4.4.2 For the purpose of this contract the Contractor is required to confirm his status as 
mandatory and employer in his own right for the execution of the contract by entering into 
an agreement with the Employer in terms of the Occupational Health and Safety Act in the 
form as included below  
 

Health and Safety Specifications and Plans 
 
  

(a) Employer's Health and Safety Specification  
 

4.4.3 The Employer's Health and Safety Specification is included in Part E of the Project 
Specifications. 
 
(b) Tenderer's Health and Safety Plan  

 
4.4.4 The Tenderer shall submit before commencement of his works his own documented 

Health and Safety Plan for the execution of the works under the contract. His Health and 
Safety Plan must comply with the employer’s specification. 
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PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 
None 

 
C3.3 PARTICULAR SPECIFICATIONS 
 

PART C:        OHSA SPECIFICATIONS 
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PART C: OHSA 1993 HEALTH AND SAFETY SPECIFICATION  
 
C.1 Introduction 
 
This specification covers the health and safety requirements to be met by the Contractor to ensure 
a continued safe and healthy environment for all workers, employees and subcontractors under 
his control and for all other persons entering the site of works. This specification shall be read 
with the Occupational Health and Safety Act (Act No 85 and amendment Act No 181) 1993, and 
the corresponding Construction Regulations 2014, and all other safety codes and specifications 
referred to in the said Construction Regulations. 
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the 
Contractor as mandatory to the Employer (client) is that of an employer in his own right, 
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations 2014. 
This safety specification and the Contractor’s own Safety Plan as well as the Construction 
Regulations 2014, shall be displayed on site or made available for inspection by all workers, 
employees, inspectors and any other persons entering the site of works. Principal Contractor shall 
be responsible for the Health and Safety Policies as it is stated under Occupational Health and 
Safety Act 85 of 1993, Section 7. 
 
1.1. Background to the health and safety Specification 

This Health and safety specification is governed by the Occupational Health and Safety Act 85 of 
1993 and its Regulations. Notwithstanding this, recognizance should be taken of the fact that no 
single Act or its set Regulations can be read in isolation. Furthermore, although the definition of 
Health and Safety Specifications stipulates ‘a document specification of all health and safety 
requirements pertaining to associated works on a construction site, so as to ensure the health 
and safety of persons’, it is required that the entire scope of the Labour legislation, including the 
Basic Condition of Employment Act be considered as part of the legal compliance system. 
With reference to this specification document this requirement is limited to all health, safety and 
environmental issues pertaining to the site of the project as referred to here-in. Despite the 
foregoing it is reiterated that environmental management shall receive due attention. 
 
1.2. Purpose of the health and safety Specification 

Due to the wide scope and definition of construction work, every construction activity and site will 
be different, circumstances and conditions may change even on a daily basis. Therefore, due 
caution is to be taken by the Principal Contractor when drafting the health and safety plan based 
on these Health and Safety Specifications. Prior to drafting the health and safety plan, and in 
consideration of the information contained here-in, the contractor shall set up a Risk Assessment 
Program to identify, determine the scope and details of any risk associated with any hazard at the 
construction site, in order to identify the steps needed to be taken to remove, reduce or control 
such hazard. 
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The purpose of this specification document is to provide the relevant Principal Contractor with any 
information other than the standard conditions pertaining to construction site which might affect 
the health and safety of persons at work and in connection with the use of plant and machinery, 
and to protect persons other than persons’ at work against hazards to health and safety arising 
out of or in connection with the activities of persons at work during the carrying out of construction 
works. 
 
1.3. Implementation of the health and safety Specification 

Principal Contractor is obligated to implement measures to ensure the health and safety of all 
people and properties affected under its custodianship or contractual commitments and is further 
obligated to monitor that these measures are structured and applied according to the 
requirements of these health and safety specifications. 
 
C2. Occupational health and safety management system 
 
The health and safety specification, cover the subject containing the index and is intended to 
outline the normal as well as any special requirements of the Principal Contractor pertaining to 
the health and safety matters (including the environment) applicable to the project in question. 
These specifications should be read in conjunction with the Act, Construction  
Regulations and all other Regulations and safety standards. The stipulations in this specification, 
as well as those contained in all other documentation pertaining to the project, including contract 
documentation and technical specifications shall not be interpreted, in any way whatsoever, to 
countermand or nullify any stipulation of the Act Regulations and Safety Standards which are 
promulgated under, or incorporated into the Act 
 
2.1. Scope and description of project 
 
As described in C3. 
 
2.2. Interpretation 
 
2.2.1. Application 
This specification document is a legal compliance document compiled in terms of the OHS Act 
and Construction Regulations 2014 and it is therefore binding. The document must be read in 
conjunction with other relevant legislation. 
 
2.2.2. Definition 
The definition as listed in the OHS Act 85 of 1993 and Construction Regulations 2014 shall apply. 
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2.3. Minimum Administrative requirement 
 
2.3.1. Application for Construction work permit. 
 
Client who intends to have construction work carried out, must at least 30 days before that work 
is to be carried out apply to the Provincial Director in writing for a Construction work permit to 
perform construction work it the works contract is of a value exceeding One Hundred and Thirty 
Million Rand or Construction Industry development Board [CIDB] grading level 2 
 
2.3.2. Notification of intention to commence Construction work 
 
Principal Contractor must notify the Provincial Director of the Department of Labour in writing at 
least 7 days before construction work commences. A copy of this notification must be held in the 
Principal contractor’s health and safety file on site. Proof will only accept when the Department of 
Labour appear on the document. 
 
2.3.3. Duties of the Principal Contractor and Contractors  
 
Principal Contractor must: - 

• Provide and demonstrate to the client a suitable, sufficiently documented and, coherent 

site specific health and safety plan, based on the client’s documented health and safety 

specification, 

• Ensure that potential contractors submitting tenders have made sufficient provisions for 

health and safety measures during the construction process 

• Ensure that no contractor is appointed to perform construction work unless the principal 

contractor is reasonably satisfied that the contractor that he or she intend to appoint, has 

the necessary competencies and resources to perform the construction work safely; 

• Appoint each contractor in writing for the part of the project on the construction site 

• Ensure that the periodic site audits and document verifications are conducted at interval 

mutually agreed upon between the principal contractor and any contractor, but at least 

once every 30 days 

• Stop any contractor from executing construction work which is not in accordance with the 

client’s health and safety specifications and the principal contractors health and safety 

plan for the site or which poses a threat to the health and safety of persons 

• Ensure that all his or her employees have a valid medical fitness specific to the 

construction work to be performed and issued by an Occupational Health Practioner. The 

medical fitness certificates must be submitted to the Client. 

• No contractor may allow or permit any employee or person to enter any site, unless that 

employee or person has undergone health and safety induction training pertaining to the 

hazards prevalent on the site at the time of entry. 
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NOTE; all documentation must be done according to Construction Regulations 2014 and 
its Act (Act no.85 of 1993) and Compensation for Occupational Injuries and Diseases Act 
130 of 1993 
 
 
2.3.4. Competence of Principal contractor’s and Contractors responsible person 
 
The Principal Contractor and Contractors’ competent persons must fulfil the criteria as stipulated 
in terms of the definition ‘Competent’ in accordance with the Construction Regulations 2014. 
 
2.3.5. Compensation for Occupational injuries and Diseases Act [COIDA] 130 of 1993 
 
The Principal Contractor and Contractors must hold a proof of workman’s compensation 
assurance registration in the form of a letter of Good standing before they commence with the 
work on site. They must be in good standing at all times while carrying out work on site. 
 
2.3.6. Health and Safety Organogram 
 
The organogram is a diagram that shows how an organization is structured, and how the positions 
in the organization are related to each other. In case where appointments have not yet been 
made, the organogram shall reflect the intended positions. The organogram must be updated 
when there are changes in the Site Management Structure, and dated accordingly. The 
organogram serves as a quick reference to who is responsible for what in which area. 
 
2.3.7. Preliminary Hazard Identification and Risk Assessment, Progress Hazard Identification 

and Risk Assessment Review 
 
A contractor must, before the commencement of any construction work and during such 
construction work, have risk assessment performed by a competent person appointed in writing, 
which risk assessment form part of the health and safety plan to be applied on the site, and must 
include: 

2.3.7.1. The identification of the risk and hazards to which persons may be 
exposed to; 

2.3.7.2. An analysis and evaluation of the risks and hazards identified based on a 
documented method; 

2.3.7.3. A monitoring plan; 
2.3.7.4. A review plan; 
 

A contractor must ensure that copies of the risk assessment of the relevant site are available on 
site for inspection. 
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2.3.8. General record keeping 
 
The Principal contractor and Contractors must keep and maintain all the necessary Health and 
Safety records to demonstrate compliance with these specifications, the OHS Act 85 of 1993, and 
Construction Regulations 2014. They must also ensure that all records of incidents / injuries, 
emergency procedures, training, planned maintenance inspections, monthly contractor audits are 
kept in the health and safety file(s) held in the site office. Principal Contractor must ensure that 
every contractor keeps its own health and safety file, maintains the file and make it available on 
request (the file must include the Contractor’s health and safety plan and all relevant records). 
Such Contractor safety file must be audited by the Principal Contractor on a monthly basis with 
audit reports kept as proof. 
 
2.3.9. Accident or Incident reporting and Investigation 
 

2.3.9.1. The Principal Contractor is responsible to oversee the investigation of all 
accidents/incidents where employees and non-employees were injured to 
the extent that he/she/they had to receive first aid or be referred for medical 
treatment by a doctor, hospital or clinic. (General Administrative Regulation 
9) 

 
2.3.9.2. As it is stated under Occupational health and Safety Act 85 of 1993, Section 

24. Thus read:- 
2.3.9.2.1. Each incident occurring at work or arising out of or in connection with the 

activities of persons at work, or in connection with the use of plant or 
machinery, in which, or in consequences of which any person dies, become 
unconscious, suffer the loss of a limb, or is otherwise injured or become ill 
to such a degree that he likely to be unable for a period of at least 14 days 
either to work or to continue with the activity for which he was employed, 
shall within the prescribed period and in the prescribed manner, be 
reported to an inspector by the employer or the user of the plant or 
machinery concerned, as the case may be. 

2.3.9.2. The Principal Contractor is responsible for the investigation of all road 
traffic accidents relating to the construction site and keeping a record of 
the results of such investigations including the steps taken to prevent 
similar accidents in future. 

2.3.9.2.1. Notwithstanding the requirements of Section 24 of the Act, ALL incidents 
shall be investigated and reported on in writing, irrespective of whether 
such incident gave rise to injury or damage. 

2.3.9.3 Complying with this Health and Safety Specification only does not mean 
complete compliance to the site health and Safety on site , the 
specification serves as a guide to help the Principal Contractor and 
Contractor to comply . The Contractor has an Obligation to comply with all 
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other legislations relevant to be complied with including the Occupational 
Health and Safety Act 1993. 

2.3.9.4. The contractor shall provide adequate first aid facilities as may be 
required or permitted by Client, Agent or Inspectors. 
Key personnel are to be trained first aiders and have a current training 
certificate. Trained first aiders should be clearly identifiable. First Aid 
stations should be clearly marked and regularly checked by the 
contractor. Where the treatment of an injured or sick person requires the 
use of a first aid room the facilities provided by the Contractor may be 
used. The above first aid facilities are to be made available to all persons 
working on or visiting the site. 

 
2.3.9.5. The contractor shall report all accidents to the Department of Labour and 

Client. All serious or potentially serious accidents/incidents are to be 
thoroughly investigated by the contractor and written reports produced 
indicating the proposed remedial actions. The contractor shall give a copy 
of all reports to the Client , such records has to be appropriately recorded 
and kept by the Employer for inspection by the Inspector . 

 
2.3.10. Legal Appointments 
 

Legal Appointment  

  

CEO OHS Act 85 of 1993, S-16(1) 

Assistance CEO OHS Act 85 of 1993, S-16(2) 

Health and Safety Representatives OHS Act 85 of 1993, S-17 

Health and Safety Committees OHS Act 85 of 1993, S-19 

Mandatory Agreement OHS Act 85 of 1993, S-37(2) 

Contractor appointment CR 2014, R-7(c) (v) 

Construction Manager CR 2014, R-8(1) 

Construction health and Safety officer CR 2014, R-8(5) 

Construction Supervisor CR 2014, R-8(7) 

Assistant Construction Supervisor CR 2014, R-8(8) 

Risk Assessor CR 2014, R-9(1) 

Fall protection developer CR 2014, R-10(1)(a) 

Excavation Supervisor CR 2014, R-13(1)(a) 

Demolition work supervisor CR 2014, R-14(1) 

Material hoist CR 2014, R-19(8)(a) 

Construction Vehicle and mobile plant operators CR 2014, R-23(d) 

Temporary electrical installer CR 2014, R-24(c) 

Stacking and storage Supervisor CR 2014, R-28(a) 
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Fire equipment inspector CR 2014, R-29(h) 

First Aider GSR , R-3 

      
  
2.4. Site Operational Requirements 
 

2.4.1. Health and Safety Representative 
The principal contractor and all contractors must ensure that Health and Safety 
Representative(s) are appointed under consultation with the employees. The 
health and safety representatives must be competent to carry out their functions. 
The appointments must be in writing. The health and safety representatives could 
carry out monthly inspections keep records of the inspection and report all findings 
to the responsible person or safety officer forthwith and at monthly health and 
safety committee meetings. At least one health and safety representative is 
required by all employers on site. 

 
2.4.2. Health and Safety Committees 

The Principal contractor must ensure that project health and safety committee 
meetings are held monthly with minutes kept. Meetings must be chaired by the 
Principal Contractor’s responsible person. All contractors’ responsible persons and 
health and safety representatives must attend the Principal Contractors monthly 
health and safety committee meetings. The following topics must be tabled at 
meetings: 
2.4.2.1. Management appointment 
2.4.2.2. Risk management 
2.4.2.3. Sub-contractors legal compliance issues 
2.4.2.4. Injuries and Incidents 
2.4.2.5. Hazards and risk assessment 
2.4.2.6. Safety procedures 
2.4.2.7. Method statement 

 
2.4.3. Health and Safety Education and Training 

2.4.3.1. Induction training 
The Principal contractor must ensure that all site personnel 
including all sub-contractors undergo the agreed health and safety 
induction training session held and managed by the Principal 
contractors before any employee/ worker start work on the project. 
A record of attendance must be signed and kept in the health and 
safety file. 

 
2.4.3.2. Awareness 
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The Principal Contractor must ensure that, on site, periodic toolbox 
health and safety talks take place at least twice in a week. All site 
personnel including sub-contractors must attend safety talks at 
such intervals and keep proof thereof. These talks should deal with 
risks relevant to the construction work at hand; they should be 
based on the job-specific risk assessment and safe working 
procedures. Records of attendance must be kept in the Principal 
Contractors health and safety file. All contractors’ employees must 
attend safety awareness, toolbox talks carried out by their 
supervisors, the attendance registers must be copied to the 
Principal Contractor together with information on the information 
discussed at the session. 

 
2.4.3.3. Competence 

All competent person must have the knowledge, experience, 
training, and qualifications specific to the work they have been 
appointed to supervise, control and / or carry out. This must be 
assessed on a regular basis. E.g. training, evaluation and periodic 
audits by the Client. The Principal Contractor is responsible to 
ensure that Competent Contractors are appointed to carry out 
construction work on site. 

 
2.4.4. Emergency procedure 
 

Principal contractor must advise the Client in writing of any emergency situations, 
together with a record of action taken / action to be taken. A contact list of all 
service providers [Fire department, Medical and Hospital, Ambulance, Police] must 
be maintained and made available to site personnel. The emergency plan will need 
to be reviewed from time to time as conditions/ environment changes. 

 
2.4.5. First aid boxes and First aid equipment 
 

Where more than five employees are employed at a workplace, the employer shall 
provide a first aid box near the workplace which shall be available and accessible 
for the treatment of injured at that workplace. At least one person must be readily 
available during working hours, who is in possession of a valid certificate of 
competency in First aid, issued by a person or organisation approved by the chief 
inspector for this purpose. 

 
2.4.6. Personal Protective Equipment [PPE] 
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SUBJECT REQUIREMENT 

  

PPE needs analysis 
Need for PPE identified and prescribed in 
writing PPE remain property of Employer 

Head Protection 
All persons on site wearing Safety Helmets 
including Sub-contractors and Visitors 
(where prescribed) 

Foot Protection 

All employees on site wearing Safety 
Footwear including Gumboots for concrete / 
wet work and non-slip shoes for roof work. 
 
-Visitors to wear same upon request or 
where prescribed 

Eye and Face Protection 

Eye and Face (also Hand and Body) 
Protection (Goggles, Face Shields, Welding 
Helmets etc.) used when operating the 
following: 

• Jack/ Kango Hammers  

• Angle / Bench Grinders 

• Electric Drills (Overhead work into 
concrete / cement / bricks 

• Explosive Powered tools 

• Concrete Vibrators / Pokers 

• Hammers & Chisels 

• Cutting / Welding Torches 

• Cutting Tools and Equipment  

• Skill / Bench Saws 

• Spray Painting Equipment etc. 

Hearing Protection 

Hearing Protectors (Muffs, Plugs etc.) used 
when operating the following: 

• Jack / Kango Hammers 

• Explosive Powered Tools 

• Wood/Aluminium Working Machines 
e.g. saws, planers, routers 

•  

Hand Protection 

Protective Gloves worn by employees 
handling / using: 

• Cement / Bricks / Steel / Chemicals 
Welding Equipment 
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SUBJECT REQUIREMENT 

• Hammers & Chisels 

• Jack / Kango Hammers etc 

Respiratory Protection 

Suitable/efficient prescribed Respirators 
worn correctly by employees handling / 
using: 

• Dry cement 

• Dusty areas 

• Hazardous chemicals 

• Angle Grinders 

• Spray Painting etc. 

Protective Clothing 
All jobs requiring protective clothing 
(Overalls, Rain Wear, Welding Aprons etc.) 
Identified and clothing worn 

PPE Issue & Control 

• Identified Equipment issued free of 
charge. 

• All PPE maintained in good 
condition. (Regular checks). 

• Workers instructed in the proper use 
& maintenance of PPE. 

• Commitment obtained from wearer 
accepting conditions and to wear the 
PPE. 

• Record of PPE issued kept on H&S 
File. 

• PPE remain property of Employer, 

  
  

2.4.7. Occupation Health and Safety Signage’s 
Notices and signs must be erected on the entrance 

2.4.7.1. No un-authorised entry 
2.4.7.2. Visitors to report to the site office 
2.4.7.3. General warning signs 
2.4.7.4. Construction signage with PPE images i.e. Helmets, Work suites, Gloves, 

Goggles, Dust must / Respirator, Safety Boots, NO Fire arms. 
Site Safeguarding Nets, Canopies, fence to protect members of the public 
from entering the site. 

2.4.7.5. signals and roadworks 
2.4.7.5.1. Temporary traffic signals may be provided at roadwork 

construction sites for the following purposes: 



MPUMALANGA PROVINCIAL GOVERNMENT 
 

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT 
 
SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF SPLIT TYPE AIR 
CONDITIONING UNITS AT VARIOUS GOVERNMENT OWNED INSTITUTIONS FOR A 
PERIOD OF THREE YEARS 
 

Page 172 
 
PWRT/671/26/MP SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF 

SPLIT TYPE AIR CONDITIONING UNITS AT VARIOUS GOVERNMENT 
OWNED INSTITUTIONS FOR A PERIOD OF THREE YEARS 

C3 Scope of Work 

 

To successively give right of way to two-way traffic 
approaching from opposite directions, along a single traffic 
lane, in place of a manually operated STOP – GO sign; 
To control the movement of traffic, including site vehicles, 
where a public road enters or crosses a road that is under 
construction; 
As an interim measure to control traffic where a permanent 
traffic signal is to be provided, altered or placed as part of a 
roadwork’s project 

 
2.4.7.5.2. Temporary traffic signals should be installed and operated 

only where warranted as follows: 
 

Where there is undue delay or danger to public traffic at the 
junction of a public road and road under construction as a 
results of construction operations, provided that the overall 
disbenefit to public traffic does not exceed the benefit to 
construction traffic 

 
Where it would be to exercise manual control by means of 
a STOP –GO sign during hours of darkness 

 
2.4.7.5.3. Temporary traffic signals should preferably not be operated 

for longer periods than 6 months. If required for longer than 
6 months, the installation of permanent signals should be 
considered 

 
2.4.7.5.4. This principles of traffic signal control at permanent 

installation apply equally to temporary installations. This 
means that the numbers and locations of signal faces, the 
compulsory provision of background screen (backboards), 
sight distances, etc. also apply to temporary traffic signals. 
The speed limit at the traffic signals shall also not exceed a 
maximum of 80 km/h 

 
2.4.7.5.5. It is recommended that three yellow retro-reflective strips to 

be provided on the signal posts and that white retro 
reflective borders be used on backboards. Temporary traffic 
signals are often used in locations with poor background 
lighting and where they may be more subject to failure than 
permanent signals. 
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2.4.8. Public and Site Visitor health and safety 
 

Public walk ways and roadways must be kept clean and free of construction 
material to prevent any negative impact on the public. Public roadways and 
walkways will have to be cleaned on a regular basis, daily inspections to be 
conducted by the principal contractor with action to be taken without delay. Site 
visitors must be briefed on the hazards they may be exposed to as well as what 
measures are in place or should be taken to control these hazards. The 
Construction Regulations require that a record of these ‘inductions’ be kept on site. 

 
Where loading / offloading of equipment / Plant/ rubbles or other material takes 
place adjacent to public roadways or walkways, flagmen will be required to direct 
vehicles and pedestrians away from the loading / offloading area. Traffic cones will 
also be required demarcating that zone . 

 
2.4.9. Access to site 
 

It is advised that a visitor book with site rules leaflet be kept at the site office and 
all visitors to be directed to such point where they must read through the site safety 
information and sign the visitor book. It will be the Principal Contractors prerogative 
to decide whether site visitor require supervision while on site. Visitor hard hats 
must be kept in the site office. 
Security measures – Access control, with a register book on the gate. 
During weekend. . 
They must have access to telephone or other means of communication 

 
 

2.4.10. Night work 
 

After hours, there must be sufficient lighting. 
No night work will be allowed within the hazardous zone on this project. 

 
2.4.11. Transport of workers 
 

The Principal Contractor and Contractors may not transport persons together with 
good or tools unless there is an appropriate area or section to store the tools or 
equipment. 
Contractor must adhere to the National Road Traffic Act  

 
2.4.12. Construction health and safety officer 
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A full time construction health and safety officer will be required on this project. 
And he or she must be registered with SACPCMP. 

 
2.4.13. Health and Safety audits, Monitoring and Reporting 
 

The Principal Contractor is obligated to conduct monthly audits on all contractors 
appointed and keep audit reports in their health and safety file. The Client / Agent 
will conduct monthly audits on the Principal Contractors safety management plan, 
ad-hoc health and safety audits, Coordinating and monitoring of all Occupational 
health and safety attributes of the project for the implementation all shall be done 
with the client / Agent as per their schedule. Reporting shall be done on each site 
progress meeting. 

 
 
2.5. Plant, Machinery and Equipment 
 

2.5.1. Construction Vehicle and Mobile Plant 
The contractor shall ensure that employees are trained, competent and authorised 
to drive or operate any plant or equipment that they may use, whether regularly or 
on an occasional basis. Training records should be maintained and may be 
requested by the client or client’s representative Agent and Inspectors. 

 
Document evidence of such authorisation shall be provided as required. Only 
training which is specific to the actual plant or equipment to be used will be 
considered acceptable. All equipment provided shall be in good order and suitable 
for the use for which it is intended for. The contractor shall ensure that site plant 
and equipment are inspected and thoroughly examined at regular interval by 
person(s) who are appropriately skilled and authorised to do so and records of 
such inspection / examinations are maintained in a register which may be available 
for examination by the Client or Client’s representative Agent and Inspectors upon 
request. When selecting equipment the contractor shall take into account the 
working conditions and potential site hazards. All construction plant shall be 
maintained in such a manner that smoke is not emitted. 
Reverse alarm must be installed on construction vehicles 2.5.2. Hired plant and 
Machinery 
The Principal contractor must ensure that any hired plant and machinery used on 
site is safe for use and complies with the minimum legislation requirements. The 
necessary requirement as stipulated by the OHS Act, Construction Regulations 
2014 and Driven Machinery Regulations 2015 shall apply. The Principal Contractor 
shall ensure that operators hired with machinery are competent and that 
competency and medical certificates are kept on site in the health and safety file. 

 



MPUMALANGA PROVINCIAL GOVERNMENT 
 

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT 
 
SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF SPLIT TYPE AIR 
CONDITIONING UNITS AT VARIOUS GOVERNMENT OWNED INSTITUTIONS FOR A 
PERIOD OF THREE YEARS 
 

Page 175 
 
PWRT/671/26/MP SUPPLY, DELIVERY, MAINTENANCE, INSTALLATION AND TESTING OF 

SPLIT TYPE AIR CONDITIONING UNITS AT VARIOUS GOVERNMENT 
OWNED INSTITUTIONS FOR A PERIOD OF THREE YEARS 

C3 Scope of Work 

 

2.5.3. Traffic Control 
The principal contractor shall ensure that a fulltime traffic safety officer be 
appointed in writing, upon the commencement of construction activities. The Traffic 
safety officer shall be tasked with regular inspections and movement of road traffic 
signs as per the approved traffic accommodation plans and will report to the safety 
officer. 
This document must indicate the potential risk to the public or environment posed 
by all vehicles travelling to and from the areas of construction for the purpose of 
the construction work, and purposes methods to minimise these risks, such a plan 
must include the following: 

 
2.5.3.1. Design of traffic Management Plan 
2.5.3.2. Site Specific base line risk assessment 
2.5.3.3. Protection of pedestrians 
2.5.3.4. Specific signage and distances applicable 
2.5.3.5. Applicable training 
2.5.3.6. Appointment of road safety officers 
2.5.3.7. Management after hours / weekend/ adverse weather conditions 
2.5.3.8. Setup and clearing of signage. 

 
2.5.4. General Machinery 

 
The principal contractor and contractors must ensure that compliance with the 
Driven machinery regulations, which includes carrying out risk assessments on the 
machines, inspecting machinery regularly is appointed. 

 
2.5.5. Vessels under Pressure [VuP] and Gas Bottles 

All such cylinders must be supported at all times. Only trained authorised 
personnel may use compressed gas. 
Flammable gases and oxidising gases must be kept strictly separate. 

 
2.6. Physical Requirements 
 

2.6.1. Earthworks [Including trenching and bulk excavation] 
Principal Contractor must ensure that when earthworks are being conducted that 
particular area must be barricaded to ensure that no unauthorised person do enter 
this area. 
All employees working in that particular area must wear reflective vest and this 
would include all visitors to the earthworks site. 
Before any earthworks may start the Principal Contractor must familiarise himself 
of any services in the direct earthworks area. 
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2.6.2. Edge protection and penetration 
The principal contractor must ensure that all exposed edges and openings are 
guarded and demarcated at all times until permanent protection has been erected. 
The principal contractor must use hard barricading when contemplating the 
protection of openings. 

 
2.6.3. Fire Extinguishers and Fire Fighting equipment’s 

The Principal Contractor and relevant contractors shall provide adequate, regularly 
serviced fire fighting equipment located at strategic points on site, specific to the 
classes of fire likely to occur. The appropriate notices and signs must be posted 
as required. A minimum of four 9kg dry chemical powder fire extinguishers must 
be available in and around the site office establishment and stores. Fire 
extinguishers must be placed at all work zones/ areas, in strategic locations. 
Wherever “hot work’ is taking place, additional fire extinguishers must be on hand. 

 
2.6.4. Deliveries, Waste removal, stacking and Storage of material 

 
The Principal contractor and other relevant contractors must ensure that there is 
an stacking and storage supervisor who is appointed in writing, to ensure that all 
equipment is stacked and stored safely on level compacted ground. Waste must 
be kept within designated construction zone. The principal contractor will be 
responsible for ordination and managing this function. 

 
 
Housekeeping must be done on a daily basis. 
 
This specification covers the health and safety requirements to be met by the Contractor to ensure 
a continued safe and healthy environment for all workers, employees and subcontractors under 
his control and for all other persons entering the site of works. 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and 
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and all 
other safety codes and specifications referred to in the said Construction Regulations. 
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the 
Contractor as mandatory to the Employer (client) is that of an employer in his own right, 
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations 2014. 
This safety specification and the Contractor’s own Safety Plan as well as the Construction 
Regulations 2014, shall be displayed on site or made available for inspection by all workers, 
employees, inspectors and any other persons entering the site of works. 
The following are possible risks associated with this project: 

• Unnecessary downtime, flooding, electrical shock, enviromental contamination and 

interruption of services 

• Slip and fall causing injuries to staff 
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• Occupational illness such as eyes irritation and injury Collision of plant in close formation 

• Obstruction of public traffic during haulage and tipping Fatalities and injury of people in 

vicinity of plant 

• Overloading which can cause damage to trucks, accidents due to unsfae vehicles. 

• Damage to public property and injuries to public from loose material falling off trucks 

Pedestrian accident, injury or fatality of people on haulage routes 

• Impairment of visibility due to dust which can lead plant to fall into excavations 

• Working high above the ground on top and below the bridge, most of the time in a 

restricted environment with limited landings (working platforms) 

• Working above a continuously flowing river and in an flood plain environment subject to 

flooding 

• Lifting and lowering of materials and equipment from the ground to the bridge and vice 

versa, exposed to cross winds 

• Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, 

electrical high voltage cables, buried and overhead 

• Blasting of hard rock or demolition of concrete 

• Movement of construction vehicles on site, taking into consideration steep slopes, other 

traffic and existing services 

• Exposure to possible injuries due to mishandling or failure of power and hand tools Non-

conformance to specifications with regards to fasteners and materials 

• Risks related to general safety and security on site 

• Additional risks may arise from specific methods of construction selected by the Contractor 

which are not necessary covered in the above. 

 
The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted in any 
proceedings related to non-conformance to the Act and the Regulations. 
 
C.3 Measurement and Payment 
 
3.1. Principles 
It is a condition of this contract that Contractors, who submit tenders for this contract, shall make 
provision in their tenders for the cost of all health and safety measures during the construction 
process. All associated activities and expenditure are deemed to be included in the Contractor’s 
tendered rates and prices. 
 
3.2. Safety personnel 
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be 
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members of the Contractor’s personnel, and no additional payment will be made for the 
appointment of such safety personnel. 
 
3.3. Records and Registers 
The keeping of health and safety-related records and registers as described in 8 is regarded as 
a normal duty of the Contractor for which no additional payment will be considered, and which is 
deemed to be included in the Contractor’s tendered rates and prices. 
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C4: SITE INFORMATION 
 
Various facilities within the Province 
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ANNEXURE A: GENERAL CONDITIONS OF CONTRACT 
 
GENERAL CONDITIONS OF CONTRACT  

1.1 General  
1.1.1 All work required should be executed on receipt of written orders/ instructions only.  
1.1.2 In so far as the conditions contained herein are at variance with anything contained 

in the Tender Board documents the Tender shall be interpreted in terms hereof.   
  
1.2 Definitions  
 

1.2.1 The term "DEPARTMENT" shall mean the DEPARTMENT OF PUBLIC WORKS, 

ROADS AND TRANSPORT, MPUMALANGA PROVINCE.   

 
1.2.2 The term "ENGINEER" shall mean the persons appointed by the DEPARTMENT 

with the power and authority to control or supervise the WORKS. 

 
1.2.3 The term "CONTRACTOR" shall mean the persons, partnership, firm or company 

whose tender for this work has been accepted and who has or have signed this 

CONTRACT, and shall include his or their heirs, executors, administrators, 

successors, and duly appointed representatives, with the consent in writing of the 

Department.  

 
1.2.4 The term "SITE" shall mean the various building sites where the WORK is to be 

executed.  

 
1.2.5 The term "WORKS" in this contract shall mean all or any portion of the work, 

materials consumable and non-consumable and articles wherever the same are 

being manufactured or prepared, which are to be used in the execution of this 

contract, and whether the same may be on the SITE or not. 

 
1.2.6 The word "SPECIFICATION" shall mean the documents referred to in this 

CONTRACT in which the method of executing the WORK and the nature of the 

materials to be supplied are described. 

 
1.2.7 The word "ORDER IN WRITING" shall mean any printed or written document, or 

letter, signed by the ENGINEER and addressed to the CONTRACTOR, for the 

purpose of his guidance and direction. 

 
1.2.8 "CONTRACT" means all the terms, conditions, specifications, price schedules, 

schedules of technical and other information, which are part of the tender 
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document describing the contract to be completed and which are agreed upon 

between the Contractor and the Engineer upon duly signing of the appropriate 

part(s) of said document(s) by the Contractor after having been notified of the 

acceptance of the tender.  

 
1.2.9 "CONTRACT PERIOD" means the period of duration of the Contract, calculated 

from the commencement of the Contract stated herein in the document.  

1.3  Submission of tenders  
 

a) TENDERS must be submitted as prescribed in the Invitation to Tender and Tender 
Data sections of this Document.  

 
1.4 Agencies  
 

1.4.1 The Contractor will be required to submit quotations for certain services from time 
to time and where applicable the following shall apply.  

a) Where the Contractor offers plant embodying units of manufacture other than those of 

their principals, and for which they are not accredited South African Agents and for 

which they do not stock spare parts, they should state in their quotations the name of 

the accredited South African Agents from whom spare parts for such units are 

obtainable.  

b) All things being equal, preference will be given to products for which there is a 

manufacturer or an accredited agent in the Republic of South Africa for the spare parts, 

provided that such parts are already in stock.     

c) In all cases the Contractor should furnish an undertaking from himself or the 

manufacturers or agents concerned, to the effect that he will, carry the necessary stock 

of spare parts for the units offered.  

1.4.2 The Contractor must also state whether they have properly trained staff to carry 
out servicing of the offered equipment.  

 
1.5 Value added tax  
 

1.5.1 Tender prices shall indicate VAT separately. Value Added tax shall also be 
reflected separately on all invoices submitted for payment consideration.  

 
 1.6 Contract Period, Renewal and Tariff Adjustment  
 

1.6.1 This Contract is valid for a period of twelve (12) months commencing from the date 
of the letter of acceptance of the tender and will continue for a further two (2) 
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periods not exceeding twelve (12) months each on the same conditions contained 
herein.  

1.6.2 Notice of termination shall be given three (3) months prior to the end of each 
period.  

 
1.6.3 Should notice of termination not be received by the Contractor three (3) months 

prior to the end of each period, the contract shall continue for another period of 
twelve (12) months. If the renewal Contract is not in place after the three-year 
period, this Contract will automatically be extended on a month-to-month basis 
until the new Contract is in place. 

 
1.6.4 The contract tariffs and rates shall remain fixed for each twelve (12) calendar 

month period and shall be subject to increase in accordance with the 
SEIFSA/Heylett formula at the end of each period to be applied to the next period. 
The increase shall be calculated on tariffs as per the schedules above, excluding 
the mark-up on material. Contractors must claim in time for escalation to effect 
escalation.  

  
1.7 Materials: Off loading  
 

1.7.1 The Contractor shall be responsible for taking delivery, off-loading and placing into 
permanent position all items of equipment and materials at his own cost except for 
call outs and new installation.  

 
1.8 Drawings and specifications  
 

1.8.1 The Contractor shall conform minutely to the drawings and/or specification, and to 
any Orders in Writing which the Engineer may supply during the progress of the 
contract.  
 

1.8.2 Should any difference or discrepancy exist between the drawings and the 
specification or should there be any difference or discrepancy in the figures or in 
the scales or the descriptions or the dimensions or between any of them, or in any 
other respects whatsoever, it shall be the duty of the Contractor to seek in writing 
the decision, also in writing, of the Engineer on the true intent and meaning of the 
Contract which decision shall be final and binding.  

 
1.9 Quantities of work  
 

1.9.1 The Contractor shall receive payment only for work actually executed and 
accepted.  
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1.9.2 Without invalidating the Contract, the Engineer shall have the right by means of an 
order in writing, to increase or decrease the quantities of any item or items or to 
omit any item or items or to insert any additional item or items.  

1.9.3 No claim for extra or for any addition, or for any variation shall be entertained 
unless such extra, addition or variation was ordered in writing by the Engineer. No 
objection to the description or terms of an Order in Writing will be entertained 
unless lodged in writing with the Engineer within twenty-one days of the date of the 
Order.  

 
1.9.4 The value of any additional item or items, or for any variation will be adjusted by 

mutual agreement. In the event of a price for any variation being inserted in the 
Order in Writing to the Contractor, it will be understood that he accepts same 
unless he lodges a written objection to such price within twenty-one days of his 
receipt of the Order.  

 
1.9.5 No liability or responsibility whatever shall attach to the Department in respect of 

materials ordered by the Contractor unless the same are so ordered on the basis 
of, and in accordance with the specification or any Orders in Writing to the 
Contractor.  

 
1.9.6 Should the Contractor be requested by the Engineer in an Order in Writing to 

execute work or to supply any labour or materials which, according to his 
interpretation of the Contract are not provided for therein, or if for any reason he 
considers that he is entitled to an increase on his Contract Amount, or to a claim 
arising outside the scope of his Contract, he shall forthwith give notice, in writing, 
to the Engineer that he shall require to be paid for the same as extra work. The 
Contractor shall, however, proceed to act upon such Order In Writing (unless or 
until the same be countermanded), so that neither the execution of the Works, nor 
the supply of material or labour may be delayed by any difference or controversy 
upon the interpretation of the Contract and it is expressly agreed that no claim shall 
arise under this clause unless such notice as aforesaid shall have been given to 
the Engineer within twenty-one days of the date of the Order in Writing.  

 
 1.10 Inspection of Works: Materials, Plant  
 

1.10.1 The Engineer may at all times inspect the Works and may test the strength or 
quality of any materials, as he shall think necessary. For this purpose the 
Contractor shall provide all the assistance necessary. Should the Engineer 
consider any materials objectionable, or if it shall appear to him at any time during 
the construction, or prior to the expiry of the maintenance/guarantee period, that 
any part thereof has been executed with unsound or imperfect materials or with 
unskilled or imperfect workmanship, he will notify the Contractor accordingly in 
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writing, and the Contractor shall cause the objectionable materials to be instantly 
removed from the premises and to be replaced by good and suitable materials and 
shall rectify or reconstruct the Works in whole or part, as the case may be, at his 
own proper cost and charge.  

  
1.11 Testing, handing over and completion of the works  
 
  1.11.1 The procedure for hand-over inspection shall be as follows: -  

a) The Contractor shall satisfy himself that the works are complete and to 
specification in all respects. The Contractor shall then apply to the Engineer 
for an inspection on a date that suits both parties. The Contractor shall 
make timeous arrangements with the relevant officer for inspection of all 
Work prior to departure of the Contractor's workmen from the Site. The 
Contractor shall submit his final invoice on the day of the delivery 
inspection. The invoice shall then be considered for payment if the Works 
are accepted. 

b) Should any item whatsoever be noted during the inspection which may 
require attention or rectification, the Works will not be accepted. It will be 
necessary for the Contractor to again arrange for an inspection once all 
outstanding items have been rectified at no cost to the Department. 
Acceptance of the works will only be taken as and when the Works are 
completed in every detail.  

  
1.12 Terms of payment  
 

1.12.1 Unless specifically stated otherwise in the Contract Documents, full payment will 
be made monthly within 30 calendar days of receipt of such an application by the 
Engineer. Payment will, however, only be passed for work actually and 
satisfactorily completed or services actually and satisfactorily executed. Reports 
to be submitted, are considered to be part of the work or service.  

1.12.2 The Contractor undertakes not to cede, delegate or assign his rights or claim to 
any money due or to become due under this Contract or any liabilities and no such 
cession, delegation or assignment will be recognised by the Department.  

  
1.13 Work on time basis - (Not covered by rates)  
 

1.13.1 Where the Engineer shall so decide, the Contractor will carry out extra work and 
variations on a time basis and payment will be made based on the rates tendered 
in accordance with this document.  

1.13.2 In addition, all other direct costs reasonably incurred, shall be allowed to the 
Contractor. In all such cases the Contractor will be required to deliver to the 
Engineer fortnightly a full detailed account in duplicate of labour and materials. 
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One signed copy will subsequently be returned to the Contractor and he must 
produce same in the adjustment of settlement of accounts. Should the Engineer 
query any such account, the Contractor must be notified thereof within 14 days of 
receipt of the account. In the event of such detailed accounts or being so delivered 
through neglect or default of the Contractor he will forfeit any right to such payment.  

1.13.3 This will relate to extra work, additions or variations not covered by the tendered 
schedule of rates.     

 
1.14 Guarantee period  
 

1.14.1 The Contractor shall unconditionally guarantee and maintain all work performed 
for a minimum period of 12 months from date of acceptance. If the Contractor or 
his supplier has a standard guarantee which exceeds this minimum warranty called 
for, the greater period will be applicable.  

1.14.2 The guarantee shall cover the performance of the Works and any defects due to 
inferior materials and/or workmanship, fair wear and tear excluded, and the 
Contractor shall repair any defect without delay.  

1.14.3 Should any part of the Works perform unsatisfactory so as to become detrimental 

to its functional use, the Contractor shall replace any such part or the complete 

Works with equipment as prescribed by the Engineer. 

 
1.14.4 If any defects are not remedied without delay, the Engineer shall have such defect 

repaired at the risk and cost of the Contractor by another contractor the Engineer 

deems proficient in the WORK without prejudice to any rights the Engineer has 

against to Contractor. The Engineer will give written notice to the Contractor of 

such instances where he appoints another contractor to remedy defects in the 

Works.  

1.15 Contractor responsible for losses  
 
  a) Injury to persons:   

1.15.1 The Contractor shall be liable for and hereby indemnifies the Department in 
respect of any liability, loss, claim or proceedings whatsoever arising in Common 
Law or by Statute in respect of personal injuries to or death of any person 
whomsoever arising out of or in the course of or caused by the execution of the 
Works unless due to any act or neglect of the Department or its servants.  

  b) Damage to property: 
1.15.2 The Contractor shall be liable for and hereby indemnifies the Department in 

respect of any liable loss, claim or proceedings and for any injury or damage 
whatsoever, including theft of materials, arising out of/or taking place during the 
course of/or by reason of the execution of the Works to any property, real or 
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personal, due to any negligence, omission or default of himself, his agent or his 
servants or Sub-Contractor or any circumstances within his control.  
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1.16 Workmen's Compensation and Insurance  
 

1.16.1 The Contractor shall at all times comply with the provisions of the Workmen's 
Compensation Act 1941.  

1.16.2 The Contractor shall further at his own expense insure and keep all persons 
employed by him or his Sub-Contractor in and about the Works who do not fall 
within the provisions of the Workmen's Compensation Act insured against all risk 
of accident or death arising out of their employment.  

 
1.17 Builders work and builders work drawings  

 
1.17.1 All builders work required shall be carried out by the Department or unless 

otherwise specified. 
1.17.2 When called upon the Contractor shall furnish the Department with fully detailed 

drawings indicating building work required.  
  
1.18 Suspension of work  

 
1.18.1 Except in so far as the Department may (in writing) otherwise direct or require, the 

Contractor shall suspend and discontinue the entire progress and execution of the 
said Works throughout the whole of each and every Sunday and Public holiday. 

1.18.2 The Contractor shall suspend or resume the execution of the Contract whenever 
called upon by the Engineer to do so.  Any telephonic or verbal instruction in this 
connection, shall subsequently be confirmed in writing by the Engineer.  

  
1.19 Overtime and Emergency Services  

 
1.19.1 The working of overtime is not intended under this Contract and no overtime will 

be paid in respect of normal Works.  Overtime will only be entertained in cases of 
emergencies where breakdowns occur to essential services. 

1.19.2 Should an emergency arise or where it is deemed necessary in the interests of the 
Department, specific authority for such overtime must be obtained.  

1.19.3 Emergency repairs after hours may be executed without receipt of AN OFFICIAL 
ORDER, but only on the instruction of the Engineer or a duly appointed official of 
the Department. The Contractor must, however, ensure that the Official or the User 
Department signs the Job Card or the Departmental Emergency work form. The 
Contractor must also ensure that he obtains the official order from the Department 
with 14 working days. No payment will be made without an order number and a 
duly completed and signed job card and completion certificate. 

1.19.4 Only breakdowns which affect public health, or the operation of sensitive 
operations (such as mortuaries, laboratories, etc.) shall be treated as emergency 
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services. Breakdowns involving personal comfort will not be considered to be an 
emergency services unless authorised as such by the Engineer.   

  1.19.5 The following are deemed as essential services:  
a) Life Saving Equipment. 
b) Theatre Services. 
c) Main Steam Supply.  
d) Stand-by generating plant.  
e) Mortuary and/or refrigeration plant.  
f) Main potable water supply.  
g) Sewage plant / Septic tank.  

 
1.20 Rate of progress  

 
1.20.1 The Works shall be completed within the time period indicated on the quotation 

form or signed job card from date of official order or instruction to proceed.  
1.20.2 If the Works are delayed by cessation of work by any workmen, inclement weather, 

or by any omissions, additions, substitutions or variations of the Works, or of any 
items of work labour or material, or by any other causes beyond the Contractor's 
control then the Contractor shall have the right within twenty-one days of any such 
cause of delay arising, to apply in writing to the Department to extend the date of 
completion mentioned in sub-clause (a) of this clause, stating the cause of delay 
and period of extension applied for.  

1.20.4 The Department upon receipt of such written application may by order in writing 
extend such date of completion by a period to be determined, or may refuse to 
extend such date of completion, or may postpone giving a decision upon such 
application until completion of the Contract period set out in sub-clause (1.20.1) of 
this clause, the date of completion will be extended only to the extent approved by 
the Department.  

1.20.4 Should the Contractor fail to apply in writing for an extension within the time set 
above, or should the Department refuse to grant any extension in writing, then the 
Contract period provided by sub-clause (1.20.1) of this clause shall not be 
exceeded. 

1.20.5 When the Works are completed the Department will give a completion certificate 
and the date of such certificate shall be the date of commencement of the 
guarantee period.  

 
1.21 Time to be of the essence  

 
1.21.1 Time shall be considered as the essence of Contract.  If, therefore, the Contractor 

fails to commence work or the Works or to proceed with and complete the Works 
in compliance with the preceding clauses and in the manner therein stated, then 
the Engineer shall have the right in his absolute discretion forthwith, and from time 
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to time, to adopt and exercise all or any one or more of the following courses either 
wholly or partly or by way of substitution, succession, or variation of the one or 
more for the other or others of them wholly or partly, viz:-  
i) To direct the Contractor, in writing, on any day named to suspend and 

discontinue the execution of the Works, and to withdraw himself and his 
workmen from the said Site or Sites, and thereupon: -  
a) To make any Contract or Contracts by calling for tenders or 

otherwise with any other Contractors for the completion of the 
Works, or any part thereof, at such time and upon such terms as to 
the Department shall seem best. 

b) To provide such number of men or purchase such materials as to 
him shall seem fit and proceed with and complete the said Work.  

ii) In relation to the foregoing provisions the Department shall charge any 
sums of money which may be paid by the Department for completing the 
said Contract against the Contractor and if such amount shall exceed the 
amount still to be paid to the Contractor under this Contract, then the 
Department shall have the right to recover such excess or any balance 
thereof from the Contractor by legal proceedings.  

  
1.22 Bankruptcy or insolvency  

 
1.22.1 If an order be granted by the Court sequestrating the Contractor's Estate under the 

present or any future insolvency laws or if the Contractor shall make an assignment 
of his Estate for the benefit of his Creditors, the Engineer shall be at liberty forthwith 
to act as provided for by one or other of these courses directed in Clause 1.21 of 
these conditions.  

  
1.23 Subletting  

 
1.23.1 The Contractor shall as and when necessary submit (in writing) to the Engineer 

the names of such Specialist-Contractors as he proposes to employ, and the 
Engineer shall inform the Contractor, also in writing, within twenty-one days of his 
approval or disapproval of such Specialist-Contractors.  

1.23.2 No Sub-Contracts will be allowed which will involve piece-work or any deviation 
from the ruling conditions, information or statements contained in the Contract and 
the Contractor shall be prohibited from transferring, directly or indirectly by piece-
work or otherwise, to any person or persons whatever, any portion of the work 
under this Contract without the written permission of the Engineer. 

1.23.3 All work except for specialist work shall thus be carried out by the Contractor's own 
staff. 

1.23.4 Any specialist work (e.g. machining, radiator/heat exchanger rebuilding etc.) 
performed for the Contractor by a approved third party and forming an essential 
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part of a Works order, shall be invoiced to the Department by the Contractor at nett 
cost plus 10% on labour and materials, all necessary documentation for verification 
shall be submitted with the relevant invoice.  

  
1.24 Workmen to be Efficient  

 
1.24.1 The Contractor shall only employ such persons on the Works as are thoroughly 

efficient and of good character.  If, in the opinion of the Engineer, any person 
employed by the Contractor misconducts himself or is likely to cause or has caused 
quarrels, or delays, or is incompetent, the Contractor, when so directed by the 
Engineer (in writing), shall at once remove such person from the site of the Works 
and shall not allow him to return without the written permission of the Engineer.  

  
1.25 Penalty for bribing or treating 

 
1.25.1 Any bribe, commission, gift, loan or advantage given or offered by or on behalf of 

the Contractor or his partner, agent or servant in relation to the obtaining, or to the 
execution of this or any other contract for the Department, or given, promised, or 
offered by or on behalf of the Contractor or his partner, agent or servant to any 
officer or person in the service or employ of the Department who shall be in any 
way connected with the obtaining or the execution of this or any other contract, 
subjects the Contractor to cancellation of this and all other Contracts between the 
Contractor and the Department.   

1.26 Liquidated damages  
1.26.1 Should the Tenderer fail to deliver the works in the time stipulated for delivery the 

Engineer may deduct 1/14% (one-fourteenth per cent) of the value of the works 
per day for each day on which delivery of the works may be in arrears.  

 
1.27 Injury to Buildings and Property of the Department  

 
1.27.1 If the Contractor or his Workmen, while engaged in the execution of the Contract, 

breaks, defaces, injures, destroys or allows to fall into disrepair any part of the 
Contract or buildings, installations, equipment etc. on the site of the contract 
belonging to the Department of any private building, roads or grounds contiguous 
to the premises of the said Department on which he or they may be employed, the 
Contractor shall upon receiving instructions (in writing) from the Engineer, cause 
the same to be made good, in a perfect and workmanlike manner, at his own 
expense, and in default thereof the Engineer shall cause it to be done by some 
other tradesmen, the cost thereof being deducted in the manner laid down in this 
document.  

 
1.28 Contractor Responsible for the Premises for the Works, for Accidents, Insurance etc 
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1.28.1 The Contractor shall execute the Works and any activities concerning or related to 

the Works and/or as set out in the Contract, causing the least possible delay or 
disruption to the normal activities associated with the Works or to the normal 
activities associated with any areas, rooms, buildings or dedicated spaces 
adjacent to the premises for the Works.  

1.28.2 The Contractor shall leave the Works and premises when a service, maintenance 
activity or a repair effected under this Contract is finished, in a clean and perfect 
state internally and externally, fit for occupation and use and complete in every 
respect. 

1.28.3 The Contractor shall be responsible also for the protection and safety of such of 
the premises, improvements, property and/or equipment of the Department as 
shall be placed under the control of the Contractor for the purpose of this Contract 
until the Contract shall have been finally completed and given up as aforesaid.  

1.28.4 The Department will carry the risk of damage to or replacement of buildings, 
materials and plant on site, caused by fire, subject to Clause 1.28.5 and Clause 
1.28.6 hereunder, to the same extent as if the property on the site of the contract 
were insured with an Insurance Company.  

1.28.5 The Contractor shall take all reasonable precautions to prevent any equipment or 
property on the site of the Works being damaged by fire.  Should a fire occur 
causing damage to the Works in progress or property, installations or equipment 
related to or involved in the Works, he shall: -  
i) Immediately notify the Engineer in writing of the fire and of the damage 

caused thereby: 
ii) within forty-eight hours of the occurrence, furnish the Engineer with a 

detailed statement showing:-  
▪ Cause and time of occurrence.  

▪ extent of damages or loss;  

▪ when discovered and by whom;  

▪ steps taken to combat the fire;  

▪ estimated cost of making good damage or loss;  

▪ original cost of material or plant damaged and approximate 

date of purchase, supported by documentary evidence, if 

required;  

▪ person responsible for the fire, if known;  

  
iii) obtain and submit to the Engineer a copy of a report by the local Firemaster, 

if available;  
    iv) obtain and submit reports by person or persons:-  

▪ Who discovered the fire;  

▪ who is or are responsible for the fire.  
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1.28.6 Excepted risks - The Contractor shall not be liable for "excepted risks".  These 
risks are riot (in so far as it is uninsurable), war, invasion, act of foreign enemies, 
hostilities (whether war be declared or not), civil war, rebellion, revolution, 
insurrection, military or usurped power or a cause solely due to use or occupation 
by the Department.  

  
1.29 Acts of Parliament and Provisions of Local or Other Authorities  

 
1.29.1 The Contractor shall accept all the responsibilities for and take all the steps and 

precautions and make all the arrangements required by and necessary to comply 
with any Act of Parliament and any subsequent and/or related Regulations as far 
as the execution of the Works and any activity regarding the Works or on the site 
of the Works by himself, any employee of his, any subcontractor or person under 
his control or supervision, or any person within the boundaries of the premises of 
the Works, are concerned.  

1.29.2 In this regard, special consideration shall, inter alia, be given to the Occupational 
Health and Safety Act, Act 85 of 1993 as amended.  The Contractor shall accept 
his responsibilities in this regard and indemnifies the Department or any of it's 
employees against any claims for compensation whatsoever and against 
prosecution under any such Act unless negligence on its or their behalf is evident 
and can be proven.  

1.29.3 The Contractor shall, until the date of the termination of the Contract, conform to 
any binding industrial agreement relating to the Contract and/or Works, the 
provisions of any to the regulations and by-laws of any Provincial, local or other 
authority relating to the Contract and shall give all notices required and pay all fees 
payable to any such authority in respect of the Contract and shall hold the 
Department free from all loss, costs damages or expenses caused by his failing to 
comply with such agreements and regulations.  

 
1.30 Return of Men Employed  

 
1.301 The Contractor shall furnish, as and when required by the Engineer, a distribution 

return of the number of artisans and labourers employed on the Works and/or the 
site of Works.  

  
1.31 Facilities to other Contractors  

 
1.31.1 The Contractor shall give all facilities necessary and proper to any other Contractor 

or to Workmen of the Department whose work may adjoin or be connected with 
site of the Works and, in the event of there being any dispute in this connection 
between the Contractor and Workmen of the Department it shall be settled by the 
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Engineer whose orders shall be final so far as the Contractor under the Contract 
is concerned.  

 
 
 
1.32 Materials and/or Parts and/or Equipment Removed to remain Property of the Department  

 
1.32.1 Unless the contrary is explicitly stated in the official order, all materials, parts or 

equipment removed in accordance with the specification, any valid Orders in 
Writing and this Contract will remain the property of the Department.  

1.32.2 All redundant materials and spare parts must be handed over to the representative 
of the Department at the relative institution and a signature shall be obtained for 
such redundant materials and spare parts.  Note:  The Contractor is responsible 
for all redundant material and spare parts until handed over and a signature is 
obtained.  

 
1.33 Deviations from Contract Period or Failure to comply with the Conditions of the Contract  

 
1.33.1 Should the Contractor fail to commence the Works or any part or portion thereof 

at the dates, times, intervals or periods prescribed or to proceed with and complete 
the Contract in compliance with the preceding Clauses and in the manner therein 
stated, or if he should fail, refuse or neglect to comply strictly with any of the 
Conditions of this Contract or any instructions and/or Orders in Writing given in 
terms of the Contract, then the Engineer shall have the right in his absolute 
discretion forthwith and from time to time to adopt and exercise all or any one or 
more of the following courses, either wholly or partly or by way of substitution, 
succession or variation of the one or more for the other or others of them wholly or 
partly, viz:-  
a) To allow the Contractor to proceed with the Contract, and to deduct as and 

for agreed damages, a sum calculated as follows:  
(i) In the event of the Contractor exceeding the Contract Period, 50 

per cent of the Contract Price, multiplied by the fraction by which 
the period for the completion of the Contract allowed for in the 
Contract is exceeded by the actual period for the completion of the 
contract, or  

(ii) In the event of the Contractor exceeding the scheduled interval(s), 
50 per cent of the Contract Price for each service or maintenance 
activity, multiplied by the fraction by which the scheduled interval 
between such services or maintenance activities allowed for in the 
Contract is exceeded by the actual, related interval.  
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(iii) Such sums may be deducted from any sum due or to become due 
under this or any other Contract heretofore or hereafter existing 
between the Contractor and the Department or may be recovered 
in any competent Court of Law.  

b) To direct the Contractor, in writing on any day named therein, to suspend 
and discontinue the execution of the Contract, and to withdraw himself and 
his workmen from the said site or sites and thereupon:-  

  
(i) To make any Contract or Contracts by calling for tenders or 

otherwise with any other Contractor or Contractors for the 

completion of the Works, or any part thereof, at such times and 

upon such times as to the Engineer shall seem best, or  

(ii) To provide such number of men or purchase such materials or both 

provide the men and purchase the materials as to him shall seem 

fit and proceed with and complete the said Works. 

(iii) In relation to the foregoing provision (b)(i) and (ii), the Engineer shall 

charge any sums of money which may be paid or incurred by the 

Department for completing the said Contract against the Contractor 

and if such amount shall exceed the amount still to be paid to the 

Contractor under this Contract, then the Department shall have the 

right inter alia to recover such excess or any balance thereof from 

the Contractor by set off or legal proceedings.  

 1.34 Waiving of protection afforded by Prescription Act to the Contractor  
 
1.34.1 The Contractor relinquishes and abandons any rights, advantage or benefits 

afforded by the Act on Prescription, Act 68 of 1969, or any similar existing or future 
Act regarding the prescription of any claim against the Contractor which may 
originate from the Contract and the Contractor undertakes not to tender the 
prescription of a relevant claim as defence against any such claim.  

  
 
1.35 Waiver, Relaxation or Indulgence  

 
1.35.1 No failure, relaxation, or indulgence on the part of the Engineer in exercising any 

power or right conferred upon him in terms of the Contract shall operate as a waiver 
of any such power or right, nor shall any single or partial exercise of such power 
or right preclude any other or future exercise thereof, or the exercise of any other 
right or power in terms of this Contract.  

  
1.36 Handing over of site(s) of Contract Works at termination of Contract  
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1.36.1 At the termination of the Contract Period, or shortly thereafter, the Contractor shall 

make himself or a suitably qualified employee available for handing the site or sites 
of the Contract over to the Engineer or, in the presence of the Engineer to a newly 
appointed Contractor, as may be required.  Defects related to the Contract or 
covered by the Conditions of Contract observed during the handing over, shall be 
the responsibility of the Contractor to rectify without delay.  

1.36.2 The decision of the Engineer regarding the responsibility for, and any remedial 
steps required to rectify or eliminate said defects, shall be final and binding. 

1.36.3 Should the Contractor fail to rectify the defects so established in the manner set 
out by the Engineer, the Engineer may, at his discretion, act according to any one 
or more of the measures set out in these conditions. 
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2. SPECIAL CONDITIONS OF TENDER 

 
2.1 Type of Contract  

 
2.1.1 This tender is intended to result in a direct contract between the DEPARTMENT 

OF PUBLIC WORKS, ROADS AND TRANSPORT and the successful tenderer 
through the Provincial Bid Committee.  

2.1.2 Work called for shall consist of the supply on order only of all materials, labour, 
tools, equipment, transport etc. for, maintenance work, repairs, replacement 
and/or erection of the items and equipment identified in the various sections 
hereunder.  

  
2.2 Time for completion  

2.21 This tender calls for the continuous availability for repairs and servicing of above 
equipment and/or installation at the institutions as specified, for the period 
indicated.  

  
2.3 Payment for work completed  

 
2.3.1 Payments will be made on a regular monthly basis after receipt of an official invoice 

on or before the 7th day of each month, following the month for which payments 
are claimed.  
Claims received after the 7th day of the month will be carried to the next month for 
payment.  

2.3.2 Claims for payment shall be submitted on a monthly basis and shall consist of the 
following:  

   (i) Description of work undertaken  
(ii) Official order (work order signed by the Representative of the Department)  
(iii) Number of hours worked supported by signed time sheets.  
(iv) Suppliers invoices for materials used.  
(v) Distance travelled in km for every category vehicle over and above that for 

any work included for in this contract.  
   (vi) Acceptance certificate signed by the Representative of the Department.  
  

In the event of the attendance register not being signed and completed, deductions 
on a pro-rata basis from the monthly progress claims will be made.  

2.3.3 Tenderers must clearly state the rates to be charged in the spaces provided and 
must complete the Price Schedule. 

2.3.4 The Department through the Tender Board reserves the right to add to or omit any 
plant to or from this contract.  
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2.4 Financial reports on tenderers:  

 
2.4.1 The tenderer must, within 7 days from the date on which he was requested to do 

so, submit a full report on his financial standing from his banker.  
   

2.5 Response Time and Work Progress  
 
2.5.1 The Contractor shall at all times in the execution of his contract ensure that 

maintenance and repairs of equipment is done in such a manner as to disrupt 
services to a minimum, and to adhere to the Department's requirements and site 
instructions within the stipulated time and time spans allocated 
Note: Response Time the Contractor shall commence with repair work within 24 
hours after receipt of an instruction and immediately in the case of emergency 
repairs in accordance with Clause 1.20 of this contract.   

  
2.6 Standard of maintenance and repair work  

 
2.6.1 All maintenance and repair work will be executed in a workmanlike manner to the 

satisfaction of the Engineer.  
2.6.2 The Engineer reserves the right to execute such repairs and replacements with his 

own staff or by any other means.  
2.6.3 The Contractor will supervise his own workmen, provide his own tools, and where 

materials are used, this shall comply to the current SABS Specifications, except 
where otherwise requested by the Engineer.  The completed repair work and 
maintenance shall comply with:  
a) The Occupational Health and Safety Act's of 1993 as amended and the 

regulations pertaining to the said Act and any SABS/SANS, BS or DIN 
specifications for materials and to manufacturer’s specification, which may 
be applicable.  

b)  The SABS Code of Practice for Wiring of Premises SABS 0142-1982, as 
amended.  

c)  Government Provincial and Local Authorities Ordinances, Regulations, By-
laws, Rules and other legal instructions.  

d) Standard Specifications of the Department.  
  

2.6.4 In the event of failure of the Contractor to maintain and/ or repair any installation 
to the satisfaction of the Engineer, the latter reserves the right to make any 
arrangements necessary, or expedient in regard to said maintenance and/ or 
repairs to any installation appearing in the schedule attached hereto and the 
Contractor shall be liable to the Department for payment of any damage which the 
Department may suffer as a result of the Contractor’s default or neglect.   
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2.7 Labour Rates  
 
2.7.1 Labour rates asked for in the price schedule shall make provision for supervisors, 

operators and helpers and shall include all insurance, supervision, holiday 
allowances, incentive bonuses, profit, financing, insurance and guarantee cost, 
overheads, etc.  

  
2.7.2 Time sheets, signed by the Representative of the Department, shall accompany 

all claims from the contractor for payment.  
  
2.8 Commencement of work and official order  

 
2.8.1 No Work shall be commenced without the approval of the representative of the 

Engineer, nor without an official order.  When quotations are invited for services, 
no extra work requested by the Department shall be performed unless covered by 
a written instruction.  Accounts submitted for extra work performed will not be 
entertained unless accompanied by a copy of such written instruction.  

  
2.9 Quality of supervision  

 
2.9.1 All supervision shall be carried out and the facility be kept in such a condition that 

the requirements of the Occupational Health and Safety Act no. 85 of 1993 and 
regulations as amended, is satisfied in all respects.  A high quality of cleanliness 
is required. 

2.9.2 Any damages which may occur as a result of poor supervision shall be to the 
account of the Contractor.  The Contractor will also be held responsible for the 
safety of all persons inside building.  

2.9.3 The Contractor will be responsible and answerable for any legal proceedings 
resulting from non-compliance by him or his staff to the Act within the boundaries 
of the facility or such activities associated with the operation of the facility.  

  
2.10 Accommodation and storage  

 
2.10.1 The Contractor shall make all arrangements for accommodation of his workmen 

and for the safe storage of his tools, material and vehicles on site.  Ablution 
facilities only will be provided.  

2.10.2 All plant and materials stored on site must be suitably protected against 
deterioration through any cause whatsoever, including damage or loss by theft or 
otherwise.  The Contractor shall remain fully responsible for all such plant and 
materials.  
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2.11 Acceptance of tenders  

 
2.11.1 The Department reserves the right to accept or reject any or all tenders submitted.  

TENDERS may be accepted wholly or partly on a regional basis.  
  
2.12 Distribution of work  

 
2.12.1 Where more than one tender is accepted, the work will be distributed amongst the 

successful Tenderers at the discretion of the Department.  Successful Tenderers 
shall therefore only be responsible for the equipment and institutions indicated on 
their letter of acceptance from the Department, unless otherwise notified in writing.  

2.12.2 All Institutions have resident maintenance personnel, and it will be left to the 
discretion of the Department when and what work covered by this Contract, will be 
carried out by the successful Tenderer/s.  

  
2.13 Transport and subsistence rates  

 
2.13.1 Transport rates shall include travelling time and no separate claims for travelling 

time will be entertained.  No extra payment for toll fees will be entertained.  
2.13.2 Subsistence shall not be priced or paid separately and shall be included for in the 

labour rates as per this specification.   
2.13.3 All rates will be calculated from the particular regional office in Mpumalanga 

Province.  
 
2.14 Labour rates and qualifications  

 
2.14.1 Tenderers shall tender for an hourly labour rate for skilled artisan man-hours 

required to perform the work and the charge per man-hour shall be taken to cover 
all ancillary unskilled labour, use of workshop facilities, tools and all overhead and 
indirect expenses, (cost to generate quotations) subsistence and profit. 

2.14.2 The Department shall have the right to ask for the submittance of the qualifications 
of an artisan employed by the Contractor in order to establish if the artisan is duly 
qualified. 

2.14.3 The Contractor shall not make use of any Learner Artisan or Learner Technician 
labour unless under the supervision of a duly qualified Artisan. 

 
2.15 Mark-up on unscheduled materials and spare parts  

 
2.15.1 A maximum mark-up of 20% on the suppliers nett invoiced value of materials and 

spare parts shall be allowed by the Department.  Suppliers invoices must be 
included with the contractors invoice.  
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2.15.2 This mark-up shall include all profits, overheads, handling fees, guarantee, delivery 
to site etc.  

2.15.3 This figure is not fixed and Tenderers wishing to submit a more competitive mark-
up may do so if they wish to improve their tender position.  

  
2.16 Logbooks  

 
2.16.1 All WORK carried out shall be fully detailed in the applicable logbook supplied by 

the Department.  
  
2.17 Accounts  

 
2.17.1 The following information shall be reflected on all invoices: (Refer also to clause 

2.3)  
   a) Name of institution with code number and region number.   

b) Official order number.   
c) Total number of hours worked and hourly rate.   
d) Detailed description of plant serviced/ repaired.   
e) Distance travelled in km.   
f) Detailed list of materials used.   
g) Daily summary of work performed, and hours booked, in detail.   
h) Detailed list of extras claimed to which must be attached a copy of written 

instructions.   
i) Invoices/ quotes from suppliers.  

  
2.17.2 Upon satisfactory completion of the work the Contractor shall submit his invoice in 

duplicate to the Representative of the Department at the specified delivery 
inspection.  

 
2.18 Non-compliance  

 
2.18.1 Failure to comply with any of the aforementioned clauses may invalidate the 

Tender or cause cancellation of the Contract.  
 
 2.19 Training  

 
2.19.1 Tenderer/s shall indicate in the schedule of information whether they are prepared 

to assist the Department during the contract period with  
(a) on-site training of pupil artisans, and  
(b) upon mutual agreement, specific training at the Contractors workshop.  
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2.19.2 Should such training be called for the details shall be negotiated with the 
Contractor to obtain mutually acceptable training schedules, supervision, 
reporting, discipline etc.  

 
 
2.20 Lubricants and cleaning materials  

 
2.20.1 All cleaning materials and Lubricants will form part of this contract and will be 

supplied by the Contractor at his expense.   
 
2.21 Tools and workmanship  

 
2.21.1 The Contractor must provide all the tools required for the proper execution of the 

work at his own expense. He will be responsible for all tools and equipment which 
is required by the Inspector of Machinery when inspections are carried out. 

 
 
2.22 Reporting  

 
2.22.1 It is required of the Contractor to report to the representative of the Engineer on 

site before commencing with any work to ensure proper liaison and supervision of 
all work carried out.  

  
2.23 Instructions  

 
2.23.1 It will be noted that NO instructions from any personnel other than the 

representative of the Engineer: DEPARTMENT OF PUBLIC WORKS, ROADS 
AND TRANSPORT, or Designated Representative of our various Client 
Departments should be carried out.  

  
2.24 Faulty workmanship  

 
2.24.1 All labour and transport costs, including those in connection with the breakdowns 

due to negligent and/or inadequate servicing on the part of the Contractor, or faulty 
and defective equipment and materials etc., supplied by the Contractor shall be for 
the expense of the Contractor.  

  
2.25 Functioning  

 
2.25.1 The Contractor shall not change or alter the functioning or design of any piece of 

equipment or part thereof, without the prior written consent of the Engineer.  
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2.26 Trained Staff  

 
2.26.1 Servicing and repair work shall at all times be done by fully trained staff, and under 

no circumstances may untrained workers be left on site to do any minor work 
without proper supervision of trained staff.  

  
2.26.2 The Contractor shall use competent trained staff directly employed and supervised 

by him and shall take all responsible care to repair and maintain the installations. 
The Department reserves the right to inspect the tenderer’s premises for plant, 
equipment and general good management before tenders are awarded.   

  
NOTE: All technician’s/ artisan’s certificates of qualification and apprenticeship contracts 

shall be submitted with the tender for evaluation buy this Department. A Statement 
of Experience gained and on what type of equipment shall be submitted with the 
tender for each artisan/ technician employed. By not complying with this clause, 
the tender may not be taken in consideration and may lead to disqualification.   

 
2.27 Site Visit  

 
2.27.1 It is essential that Tenderers visit the site, so as to acquaint themselves with the 

prevailing conditions and to check on the units to be serviced.  
 
2.27.2 Inspection of the plants for the purpose of tendering is to be arranged with the 

Engineer: DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT, 
Nelspruit.  

2.27.3 No claims stemming from the non-compliance with this requirement will be 
entertained.   

 
2.28 Operation  

2.28.1 As per the project Description.  
 
2.29 Safety  

 
2.29.1 It will be the responsibility of the Contractor to keep the installations safe and in 

good working order, and all plant rooms must be kept clean and tidy at all times.  
All work on plant shall conform to the requirements of the Occupational Health and 
Safety Act, 1993, as amended.  

 
2.30 Corrosion  
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2.30.1 The Contractor will be responsible to prevent corrosion on all components of the 
serviced plant or equipment.  Paint colours or combinations of colours applied to 
the plant shall be to the standards laid down by the Engineer which are available 
on request and will generally be the same as the original coat of paint.  

 
 
2.31 Log books  

 
2.31.1 It will be the Contractor's responsibility to enter into the log book (which will be 

supplied by the Department) all work carried out on any part of the plant whether 
it be regular servicing, repairs, breakdowns or even routine inspection of the plant 
or equipment.  

 
 2.32 Guarantee  

 
2.32.1 The Contractor shall guarantee all repair work done for a period of twelve months, 

against poor workmanship.  
  
2.33 Standby  

 
2.33.1 The Contractor shall be required to provide a 24 hour, 365 day per year standby 

service so as to attend immediately to any emergency breakdowns that may occur.  
  
2.34 Qualified Staff  

 
2.34.1 The Contractor shall have qualified staff on site at all times when servicing and 

repair work is carried out.   
  
2.35 Materials and spare parts  

 
2.35.1 The Department reserves the right to either purchase materials and spare parts 

for use by and to supply it to the Contractor or alternatively to accept the materials 
and spare parts at prices submitted by the Contractor as per this agreement, 
whichever proves to be the most economical for the Department.  

 
2.36 Consumables  

 
2.36.1 All consumables required for the maintenance and servicing of the works shall be 

supplied by the Contractor.  This includes all tools, testing equipment, transport, 
labour and scaffold as required.  Under no circumstances are the Department's 
tools, equipment or materials to be utilised.  
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2.36.2 Tenderers are to base their tenders on the information listed in the schedules of 
equipment and additional information established during his site visit.  It is the 
responsibility of the Tenderer to ensure that the quantities and technical 
information on which his tender is based are correct.  

  
 
 
 
2.37 Invoices/Quotes from suppliers  

 
2.37.1 Invoices or quotation forms from suppliers for materials shall accompany all claims 

from the contractor for payment.  Where required by the Engineer three quotations 
for materials or a price of equipment must be submitted prior to the work being 
undertaken, except when purchases are made from sole agents or suppliers.  

  
2.38 Official Order Form  
   

a) An official order for repairs shall be issued to the Contractor. 
b) Instructions for repairs may only be issued to the Contractors by the Engineer of 

appointed officials of the Department. For each repair, details regarding the defects 
shall be given to the Contractor in writing.   

   
Special arrangements are applicable for emergency repairs.   
 

c) No payments shall be made for work executed without the necessary written 
authority. 

d)  Payments can be delayed if order numbers do not appear on invoices submitted 
for payment.  
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ANNEXURE B: OHSA Agreement 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND 

SAFETY ACT No 85 OF1993 
 

THIS AGREEMENT is made between The Province of Mpumalanga represented by Head of 
Department: Department of Public Works, Roads and Transport.  
 
(hereinafter called the EMPLOYER of the one part, herein represented by:  
.................................................................................................................................................. 
 
in his capacity as: 
.................................................................................................................................................. 
 
AND: 
..................................................................................................................................................  
 
(hereinafter called the CONTRACTOR) of the other part, herein represented by 
................................................................................................................................................... 
...................................................................................................................................................  
................................................................................................................................................... 
 
in his capacity as: 
…………................................................................................................................................... duly 
authorised to sign on behalf of the Contractor. 
 
 
WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an 
agreement between the CONTRACTOR and the EMPLOYER in respect of  
CONTRACT No:………………………..……………………………………………………………… 
 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an 
agreement in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act 
No 85 of 1993, as amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as 
the ACT); 
 
NOW THEREFORE the parties agree as follows:  

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of 
the CONTRACTOR with all relevant provisions of the ACT and the regulations 
promulgated in terms thereof. 

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and 
prohibitions imposed in terms of the ACT and Regulations: Provided that should the 
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EMPLOYER have prescribed certain arrangements and procedures that same shall be 
observed and adhered to by the CONTRACTOR, his officials and employees.  The 
CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 
arrangements and procedures. 

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the 
relevant duties, obligations, prohibitions, arrangements and procedures, if any, imposed 
by the ACT and Regulations, and the CONTRACTOR expressly absolves the 
EMPLOYER and the Employer’s CONSULTING ENGINEERS from being obliged to 
comply with any of the aforesaid duties, obligations, prohibitions, arrangements and 
procedures in respect of the work included in the contract. 

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be 
entitled, although not obliged, to take such steps as may be necessary to ensure that the 
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 
1 and 2 above, which steps may include, but shall not be limited to, the right to inspect 
any appropriate site or premises occupied by the CONTRACTOR, or to take such steps 
it may deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any 
investigation, complaint or criminal charge which may arise as a consequence of the 
provisions of the ACT and Regulations, pursuant to work performed in terms of this 
agreement, and shall, on written demand, provide full details in writing of such 
investigation, complaint or criminal charge. 

 
Thus signed at...………..……….....……………………....…………………………………………..  
 
for and on behalf of the CONTRACTOR on this the…………day of ………..……… 20……….…  
 
SIGNATURE: ............................................................................................................................  
NAME AND SURNAME: ............................................................................................................ 
CAPACITY: ...............................................................................................................................  
WITNESSES:  1..............................................................................................................  

2.............................................................................................................. 
 
Thus signed at...………..……….....……………………....…………………………………………..  
for and on behalf of the EMPLOYER on this the…………day of ………..……… 20……….….…  
 
SIGNATURE: ............................................................................................................................  
NAME AND SURNAME: ............................................................................................................ 
CAPACITY: ...............................................................................................................................  
WITNESSES:  1..............................................................................................................  

2.............................................................................................................. 
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ANNEXURE C: SAMPLE JOB CARD 

 Job Card Serial No.______________________________ 

Name of Contractor: __________________ Tender No.: _______________________ 

JOB CARD Institution: __________________________________________ 

District: __________________________________________ 

Date: __________________________________________ 

Order No.: __________________________________________ 

Plant / Equipment Description: __________________________________________ 

Serial Number:  

Job Request Requested by: 

Name: __________________ 

 

Designation: ______________ 

Request approved by: 

Name: _______________________ 

 

Designation: __________________ 

Please carry out the following work: Classification 

______________________________________________________ Service 
 

______________________________________________________ Repairs 
 

______________________________________________________ Special Request  
 

______________________________________________________ Emergency Call-
out 

 

Complete within __________________ hours / days / weeks / months  Delete not applicable 

JOB REPORT 

Details of Work Done: 

1)  Labour Used    

Category No. Total Hours Total Days Total Week 

Skilled / Artisans ______ _____________ ____________ ____________ 

Semi-skilled ______ _____________ ____________ ____________ 

Unskilled ______ _____________ ____________ ____________ 

2)  Material used:    

Description (Schedule Ref. And Cat. No.) Unit Quantity 

______________________________________________ _______ ___________ 

______________________________________________ _______ ____________ 

Date: _______ Time on: ____ Time off: ____ Technician/Artisan: ______________ 

Work Completed by the 

CONTRACTOR: _____________________ 

Accepted for and on behalf of the EMPLOYER: 
______________________ 
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ANNEXURE D: SAMPLE REPAIR WORK ACCEPTANCE CERTIFICATE 
    

 ORDER No.   

 

INSTITUTION :  

CODE :  

REGION :  

CONTRACTOR :  

CONTACT 
PERSON 

:  

 

Description of Works/ Part of Works 
Completed  

:  

   

   

Delivery Date :  Rectification Date : Completion 
Date : 

   

This is to certify that first/ final delivery of the above mentioned works was taken on the 
date as indicated. 

Name :   

Position :   

Signature :   

 

Representative of DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT 

 

Regional 
Office 

:   

Date :   

  

Issue of this certificate is noted and agreed to on behalf of the Contractor 

       

 Contractor’s Representative  SIGNATURE  DATE  
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ANNEXURE C: Emergency Work Form 


