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PROJECT
The  is located at Nquthu/ 
Isandlwana area which is within the 
jurisdiction of the Nquthu Local 
Municipality and uMzinyathi District 
Municipality in the KwaZulu-Natal. 

THE ROAD(S)
The roads for construction in this 
project traverse through the Nquthu 
Villages and Isandlwana Battlefield 
Heritage Site areas. These routes 
include P372 (Package1), and P148, 
D897, D30, P60, D1348, L1190, 
L1333 and D2286 (Package 2). The 
site consists of the Isandlwana 
Museum, Visitors Centre, various 
Memorials and local communities.

CURRENT PACKAGE
This Package 1

BACKGROUND
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NOTE: This Brief is for Package 1



Package Description Scope Of Work Status
Duration 
(Months)

Contractor
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Construction 
Start (After) 

Mobilisation)

1

Isandlwana 

Roads 

Upgrade –

Phase 1 

(Upgrade of 

Provincial

Road P372)

Upgrading of Gravel 
Roads to Surfaced 
Standard using NME 
Technology in line 
with the new TRH24

Tender Stage 24 -

01 July 2024

N2 PROGRAM STATUS
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CONTRACT SANRAL S.004-005-2020/1

ISANDLWANA ROADS UPGRADE – PHASE 1 (UPGRADE OF 
PROVINCIAL ROAD P372)

Tender documents are available at no cost in electronic format downloadable 
from SANRAL website https://www.nra.co.za/sanral-
tenders/status?region_id=national

Tenderers must have access to Microsoft Office © 2013 and Acrobat Adobe © 9.0, 
or similar compatible software.

 

https://www.nra.co.za/sanral-tenders/status?region_id=national
https://www.nra.co.za/sanral-tenders/status?region_id=national
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NOTE: THERE SHALL NOT BE ANY CORRESPONDENCE BETWEEN TENDERERS AND ANY 
OF SANRAL OR ENGINEER DURING THE TENDER PERIOD. ALL COMMUNICATION TO 
BE THROUGH:    procurementer3@sanral.co.za 

PROJECT TEAM S.004-005-2020/1F

mailto:procurementer3@sanral.co.za
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PLEASE NOTE:

THE SIGNATURE ON THE DULY COMPLETED AND SIGNED 
FORM A1 SHALL BE CONSIDERED PROOF THAT THE TENDERER 
ATTENDED THE WHOLE CLARIFICATION BRIEFING SESSION AND 
CLEARLY UNDERSTOOD ALL DIRECTIVES AND CLARIFICATIONS 
GIVEN IN THE SESSION.



Reg. No. 1998/009584/30. An agency of the Department of Transport.
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2. BACKGROUND 



P372, FROM LUVISI VILLAGE (START KM 0.0) TO GWEBENI VILLAGE (END KM 31.0)
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The Provincial Route (P372) is one of importance as it serves as the 
main access to Isandlwana Heritage Site best known for Battle of 
Isandlwana, but also for its high archaeological, historical and 
paleontological sensitivity. 

Route P372 is a low volume road (LVR) which serves as access to fairly 
small remote communities, local deliveries and tourism attractions. 
P372 furthermore, serves as a collector road for road of lower volume 
roads namely: P148, D897, D30, P60,D1348, L1190, L1333 and D2286 
which form part of the Isandlwana Roads Network. 

The road upgrade will improve accessibility for tourist to the Isandlwana 
Heritage Site, including better access to amenities, such as schools and  
clinics.

P372, FROM LUVISI VILLAGE (START KM 0.0) TO GWEBENI VILLAGE (END KM 31.0)



Reg. No. 1998/009584/30. An agency of the Department of Transport.
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4. TENDERING PROCEDURES
PART T1: CONDITIONS OF TENDER AND TENDER DATA
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PREQUALIFICATION REQUIREMENTS

Only tenderers who are registered on the National Treasury Central Supplier 
Database as stated in the Tender Data C.2.1.1, are eligible to tender.
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It is a requirement of this project that the successful tenderer subcontract a
minimum of 30 percent (30%) or higher as tendered of the work by the end of the
contract to Targeted Enterprise(s) as defined in the Contract Data.

T1.1 SUB-CONTRACTING REQUIREMENTS
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• SCM Enquiries : Procurement Office

• E-mail: procurementer3@sanral.co.za

PART T1: TENDERING PROCEDURES
TENDER NOTICE: ORGANISATIONAL REQUIREMENTS

mailto:procurementer3@sanral.co.za
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Submission of Form A1.1 07 February 2024

Submission of Queries
Twelve (12) working days prior to 
tender closing: 08 March 2024

Tender Closing Date 08 March 2024

IMPORTANT DATES
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The Conditions of Tender are the Standard Conditions of Tender as contained in Annexure 
C of the CIDB STANDARD FOR UNIFORMITY IN ENGINEERING AND CONSTRUCTION WORKS 
CONTRACTS as per Government Notice No. 423 published in Government Gazette No. 
42622 of 08 AUGUST 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender may be downloaded from the CIDB website on the 
following link:

 https://www.gov.za/sites/default/files/gcis_document/201908/42622gen423.pdf

CONDITIONS OF TENDER

https://www.gov.za/sites/default/files/gcis_document/201908/42622gen423.pdf
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TENDER DATA

CLAUSE 
NUMBER

TENDER DATA

C.1.1 The Employer is the South African National Road Agency SOC Limited (SANRAL). The
Employer’s domicilium citandi et executandi (permanent physical business address) is:

48 Tambotie Avenue
VAL DE GRACE
0184

The Employer’s address for communication relating to this project is:

The Regional Manager (Eastern Region)
Eastern Region
58 Van Eck Place
Mkondeni
Pietermaritzburg
3201

Each item of data given is cross-referenced to the clause in the Standard and Special Conditions of 
Tender to which it mainly applies. The Tender Data shall have precedence in the interpretation of 
any ambiguity or inconsistency between it and the standard/special conditions of tender.
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TENDER DATA

CLAUSE 
NUMBER

TENDER DATA

C.1.4 The Employer’s Agent can be contacted as follows:
ProcurementER3@sanral.co.za

C.1.6.2.1 Competitive negotiation procedure 
Clause C.1.6.2 is not applicable. 

mailto:ProcurementER3@sanral.co.za
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TENDER DATA

C.2.1 Eligibility

a) CIDB registration Upper limits per CIDB Regulation 17 (effective 7 October 2019) (Form A12)
• 8CE at close of tender
• This contract is classified in terms of CIDB Regulation 25(1B), and the value of the contract may,

for the purpose of CIDB Regulation 25(1), be taken at its annual value.

▪ JOINT VENTURES
• each member of the joint venture is registered with the CIDB;
• the lead partner has a contractor grading designation in the CE class of construction work; or not

lower than one level below the required grading designation in the class of works construction
works under considerations and possess the required recognition status.; and

• the combined contractor grading designation calculated based CIDB JV Calculator is equal to 8CE
or Higher.

b) National Treasury Central Supplier Database (Form A3.4)
• Tenderers, or in the event of a joint venture, each member of the joint venture, must be

registered on the National Treasury Central Supplier Database at the closing date for tender
submissions. If not registered as verified online at tender closing; the tender will be declared
non-responsive.



20

TENDER DATA

C.2.6 Acknowledging addenda

Failure to apply instructions contained in addenda may render a tenderer’s offer non-responsive in
terms of Condition of Tender C.3.8.

C.2.7 Clarification meeting
Compulsory clarification briefing meeting will be held at the Isandlwana area, at the Mangwe-
Buthanani Traditional Administration Centre (GPS: 28°19'35.2"S and 30°39'51.2"E) on 14 February
2023, at 11h00.

Tenderers must pre-book for attendance at the clarification briefing meeting. Due to restrictions
on numbers of attendees, only one representative per tenderer/company can attend the briefing
meeting. A request to attend the clarification briefing meeting must be sent to
ProcurementER3@sanral.co.za. Late arrivals will not be allowed to participate in the meeting and
their submissions shall be declared non-responsive.

A tenderer’s representative cannot represent more than one tenderer at the tender clarification
briefing meeting.

The onus rests with the tenderer to ensure that the representative attending the briefing session is
appropriately qualified to understand all directives and clarifications given in the briefing session.
The signature on the duly completed and signed Form A1 shall be considered proof that the
tenderer attended the whole clarification briefing session and clearly understood all directives and
clarifications given in the session..
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TENDER DATA

C.2.8 Seeking clarification

Request clarifications at least 12 working days before the closing time.

C.2.9 Insurance

No insurance is provided by the Employer.

C.2.10 Tenderers are required to state the rates and currencies in Rand
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TENDER DATA

CLAUSE 
NUMBER

TENDER DATA

C.2.12 Alternative Offers

A tenderer wishing to submit an alternative offer (excluding alternative offers of different contract
duration, retention guarantees, discounted offers or different compliant material sources) shall
first apply to the Employer for confirmation that the Employer’s standards and requirements
envisaged in the design are not compromised or reduced. Such confirmation must have been
provided by the Employer in writing at least 10 (ten) working days before the date of tender closing,
or as extended by an addendum sent to all tenderers. The application shall not be submitted later
than 7 (seven) working days before the date of tender closing given in Tender Data clause C.2.15, or
as extended by an addendum sent to all tenderers.

The replacement of specified construction items like pipes, in situ culverts, kerbs and channels with
similar products constructed of different materials (e.g., plastic products or pre-cast construction)
are generally not acceptable as alternatives because construction using such alternative products
would have been considered during the design stage and not selected as appropriate and because
the Employer is able, post-award, to make proposals to or receive proposals from the contractor.
However, if such alternative materials are considered acceptable by the employer’s agent as giving
the tenderer a financial advantage and/or not transferring risk, the qualification must be recorded
on returnable schedule A4: Schedule of Deviations or Qualifications by Tenderer.
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TENDER DATA

CLAUSE 
NUMBER

TENDER DATA

C.2.12 Alternative Offers (Continued)

Also, not acceptable as alternative offers are the submission of alternative key persons, alterations to contingency
pay items provided in the bill of quantities (pricing schedule), fixed prices for individual items or a fixed price
contract.

If an alternative proposal is confirmed to be acceptable, calculations, drawings and all other pertinent technical
information and characteristics as well as proposed modification of, or alternative to, the Pricing Data must be
submitted with the alternative tender offer to enable the Employer to evaluate the efficacy of the alternative and its
principal elements, to take a view on the degree to which the alternative complies with the Employer’s standards
and requirements and to evaluate the acceptability of the pricing proposals. Calculations must be set in clear and
logical sequence and must clearly reflect all design assumptions. Pricing Data must reflect all assumptions in the
development of the pricing proposal.

Should an alternative structural design be proposed, the proposed alternative Pricing Data shall include an amount
equal to 3% of the amount tendered for the alternative offer to cover the Employer’s costs of confirming the
acceptability of the detailed design before it is constructed. If the alternative offer is accepted, this amount will serve
as a negative prime cost sum under Part C section C1.2 to be deducted from the contractor’s payment certificates.
The Employer undertakes to provide full accounting of the amount expended for this contingent sum and if
exceeded, no further payments shall be deducted. Failure by a tenderer to include the required amount for
confirming the alternative design may render his alternative tender as non-responsive.
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TENDER DATA

CLAUSE 
NUMBER

TENDER DATA

C.2.13.2 The returnable documents shall be electronically completed in their entirety, submitted
on the issued software format or fully compatible format, unless otherwise specified.

Submission in the tender box

• Submit the tender offer electronically on a flash drive and printed hard copy of
Form of Offer and summary of pricing schedule.

• (In the relevant MS Word 2013 and MS Excel 2013 format as issued, and not in .pdf
format, except where so specified.)
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TENDER DATA

CLAUSE
NUMBER

TENDER DATA

C.2.13.3 Only the following needs to be submitted:

Volume 3 – Scanned on a flash drive
The following information has to be submitted on flash drive:
The 1st file in pdf format which contains:
• Scanned copy of Form of Offer (pdf) and printed hardcopy of Form of Offer
• Scanned copies of all returnable schedules and attachments (pdf)

A 2nd file in Excel format
• Completed pricing schedule (scanned copy in .pdf and copy in Excel) and printed
hardcopy of Summary of Pricing Schedule
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CLAUSE 
NUMBER

TENDER DATA

C.2.13.5 Only the following needs to be submitted:

a) Main Tender Offer
The following information to be submitted electronically on flash drive and marked Main
Tender Offer followed by the “Tenderer name”, in the following order:
• Form of Offer (signed and scanned as .pdf) and printed hardcopy of Form of Offer.
• All returnable schedules and attachments and certificates specific to the tender

(signed and scanned as .pdf)
• Completed pricing schedule (scanned copy in .pdf and copy in Excel) and printed

hardcopy of Summary of Pricing Schedule.
b) For alternative offers the tenderer shall submit the following additional
documentation, in an electronically on a separate flash drive marked Alternative
followed by the “Tenderer name”:
• Form of Offer (signed and scanned as .pdf and state “Alternative Form of Offer”)

and printed hardcopy of Form of Offer.
• All returnable schedules and attachments and certificates applicable to the

alternative offer (signed and scanned as .pdf)
• Alternative Pricing Schedule (scanned copy in .pdf and copy in Excel) and printed

hardcopy of Summary of Pricing Schedule.
• Other relevant information.

TENDER DATA
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CLAUSE 
NUMBER

TENDER DATA

C.2.13.7 Place and seal the electronically completed tender document (flash drive) in an 
envelope or package clearly marked “TENDER” and bearing:

• the Employer’s name, 
• the contract number and description, 
• the tenderer’s authorised representative’s name, 
• the tenderer’s postal address and 
• contact telephone numbers.

TENDER DATA
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CLAUSE 
NUMBER

TENDER DATA

C.2.14 Information and data to be completed in all respects

Provided that the omission is not a material omission, the Employer reserves the right to
condone the omission and may waive any nonconformities in the tender.

Provided that the omission is not a material omission, the Employer reserves the right
to condone the omission and may request the tenderer to submit the necessary
information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities in the tender related to documentation requirements.

TENDER DATA
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CLAUSE 
NUMBER

TENDER DATA

C.2.15 Submission in tender box

The Employer’s address for delivery of tender offers and identification details to be
shown on each tender offer package are:

Location of tender box: SANRAL Eastern Region Office
Physical address: 58 Van Eck Place, Mkondeni, Pietermaritzburg,3204
Identification details: Place the tender offer and flash drive in a package marked with

the tenderer’s company name, the project number and
description:
CONTRACT: SANRAL S.004-005-2020/1 FOR: ISANDLWANA
ROADS UPGRADE – PACKAGE 1 [UPGRADE OF PROVINCIAL
ROAD P372]

Tenders must be submitted during hours (09:00 to 16:00) Monday to Friday at the
Employer’s address.

It is in the tenderer’s interest to ensure that the delivery of the tender offer is
recorded in the Employer’s tenders received register and deposited in the tender box.

TENDER DATA
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CLAUSE 
NUMBER

TENDER DATA

C.2.16.1 The tender offer validity period is: 24 Weeks.

C.2.16.3 Withdrawal of tender
Where a tenderer, at any time after the opening of his tender offer but prior to
entering into a contract based on his tender offer:
a) withdraws his tender;
b) gives notice of his inability to execute the contract in terms of his tender; or
c) fails to comply with a request made in terms of C.2.17, C.2.18 or C.3.9;

such tenderer shall be barred from tendering on any of the Employer’s tenders for a
period to be determined by the Employer, but not less than 6 (six) months from a
date determined by the Employer. This sanction also applies to tenders under
evaluation and not yet awarded. This sanction does not apply to tenders under
evaluation where a request for extension of the validity period was not accepted by
the tenderer. The Employer may fully or partly exempt a tenderer from the provisions
of this conditions if he is of the opinion that the circumstances justify the exemption.

TENDER DATA
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CLAUSE 
NUMBER

TENDER DATA

C.2.18 Provide other material
Any additional information requested under this clause must be provided within 5 (five) 
working days of date of request. 

C.3.1 The Employer shall respond to clarifications received up to twelve (12)  working days 
before tender closing time.

C.3.2 The Employer shall issue addenda until ten (10) working days before tender closing date.

TENDER DATA
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TENDER DATA

CLAUSE 
NUMBER

TENDER DATA

C.3.4 Tender Opening
The time for opening of the tender offers via live streaming at:
SANRAL Eastern Region. 58 Van Eck Place, Mkondeni, Pietermaritzburg, 3204
Time: 11h00 on Friday, 8 March 2024
Location: MS Teams link Click here to join the meeting

C.3.7 Grounds for rejection and disqualification
Prior to disqualification, the Employer shall inform the tenderer and give the tenderer
an opportunity to make representations within 14 days as to why the tender submitted
should not be disqualified and as to why the tenderer should not be restricted by the
National Treasury from conducting any business with any organ of state for a period not
exceeding 10 years.

In the event of disqualification, the Employer may, at its sole discretion, claim damages
from the tenderer and impose a specified period during which tender offers will not be
accepted from the offending tenderer and, the Employer shall inform the National
Treasury and the CIDB in writing.
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CLAUSE 
NUMBER

TENDER DATA

C.3.8.2 Test for responsiveness

A Substantially responsive tender is a tender in which all of the material information
and documentation submitted at close of tender contains non-material and non-
conformities to the bid specifications but are not related to price. The correction of
any such documentation or information, or the condonement for the non-inclusion of
any such document or information may not be prejudicial towards the offer and
claimed preference of any responsive tender or be construed to be giving an unfair
advantage to any tender.

A responsive tender is also one that conforms to all the terms, conditions, and scope of
work of the tender documents, without material omissions. The test for a material
omission is the same as the test for a material deviation or qualification.

TENDER DATA
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CLAUSE
NUMBER

TENDER DATA

C.3.9 Arithmetical errors, omissions, discrepancies and imbalanced unit rates

Check responsive tenders for discrepancies between amounts in words and amounts
in figures. Where there is a discrepancy between the amounts in figures and the
amount in words, the amount appearing in the summary to the Pricing Schedule shall
govern.

Check responsive tender offers for:
a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the Pricing Schedule or Bills of Quantities; or
c) arithmetic errors in:

i. line item totals resulting from the product of a unit rate and a quantity in
Bills of Quantities or Schedules of Prices; or

ii. the summation of the prices;
d) imbalanced unit rates.

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are iden-
tified in their tender offers and either confirm the tender offers as tendered or accept
the corrected total prices.

TENDER DATA
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CLAUSE 
NUMBER

TENDER DATA

C.3.9.4 Where the tenderer elects to confirm the correction of the errors, omissions or
imbalanced rates, the tender offer shall be corrected as follows:
a) If bills of quantities or pricing schedules apply and there is an error in the line item

total resulting from the product of the unit rate and the quantity, the unit rate shall
govern, and the line item total shall be corrected. Where there is an obviously gross
misplacement of the decimal point in the unit rate, the line item total as quoted and
the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer’s addition of prices, the total of
the prices shall be corrected.

c) Where the unit rates are imbalanced the tenderer shall adjust such rates by
increasing or decreasing them and selected others while retaining the total of the
prices derived after any other corrections made under (a) and (b) above.

Where there is an omission of a line item, no correction is possible, and the offer may be
declared non-responsive. Declare as non-responsive and reject any offer from a tenderer
who elects not to accept the proposed correction of the; errors, omissions or imbalanced
rates, and subject the tenderer to the sanction under C.2.16.2. The tenderer is required to
submit balanced unit rates for rate only items in the pricing schedule. The rates submitted
for these items will be taken into account in the evaluation of tenders.

TENDER DATA
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CLAUSE TENDER

C.3.11 Evaluating price and preference
The following formula will be used to calculate the points out of 90 for price:

Ps =90(1-(Pt-Pm)/Pm)

Where:
Ps is the points scored for price of tender under consideration.
Pt is the price of the tender under consideration; and
Pm is the price of the lowest acceptable tender.

TENDER DATA
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C.3.11 
(continued)

Points for specific goals will be awarded according to the table below: 

CLAUSE TENDER

TENDER DATA
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C.3.11
(cont)

Points for specific goals will be awarded according to the table below:
1. The tenderer’s scorecard shall be a B-BBEE Certificate issued in accordance with:

− the amended Construction Sector Codes published in Notice 931 of 2017 of
Government Gazette No. 41287 on 1 December 2017 by the Department of Trade and
Industry; or

− in the event that the Measured Entity operates in more than one sector or a sub-
sector, the scorecard for the sector or sub-sector in which the majority of its core
activities (measured in terms of annual revenue) are located will be acceptable. The
tenderer must comply with the annual revenue thresholds for EME or QSE or Generic
in accordance with the amended Construction Sector Codes; and

i. The scorecard shall be submitted as a certificate attached to Returnable Schedule Form
C1; and

ii. The certificate shall:
− be valid at the tender closing date; and
− have been issued by a verification agency accredited by the South African National

Accreditation System (SANAS); or
− be in the form of a sworn affidavit or a certificate issued by the Companies and

Intellectual Property Commission in the case of an Exempted Micro Enterprise (EME)
with a total annual revenue of less than R3 million if issued in accordance with the
amended Construction Sector Codes published in Notice 931 of 2017 of Government
Gazette No. 41287 on 1 December 2017 by the Department of Trade and Industry;
and

− have a date of issue less than 12 (twelve) months prior to the original advertised
tender closing date (see Tender Data C.2.15); and

TENDER DATA



39

C.3.11

(cont)

iii. A valid BBBEE Certificates shall contain:
− Name of enterprise as per enterprise registration documents issued by CIPC, and

enterprise business address.
− Value-Added Tax number, where applicable.
− The B-BBEE Scorecard against which the certificate is issued, indicating all elements and

scores achieved for each element. The actual score achieved must be linked to the total
points as per the relevant Codes.

− B-BBEE status with corresponding procurement recognition level.
− The relevant Codes used to issue the B-BBEE verification certificate.
− Date of issue and expiry (e.g. 9 June 2018 to 8 June 2019). Where a measured entity was

subjected to a re-verification process, due to material change, the B-BBEE Verification
Certificate must reflect the initial date of issue, date of re-issue and the initial date of
expiry. Re-verification does not extend the lifespan of the B-BBEE Verification Certificate.

− Financial period which was used to issue the B-BBEE Verification Certificate.
iv. A valid Sworn Affidavit shall contain:

− Name/s of deponent as they appear in the identity document and the identity number.
− Designation of the deponent as either the director, owner or member must be indicated

in order to know that person is duly authorised to depose of an affidavit.
− Name of enterprise as per enterprise registration documents issued by the CIPC, where

applicable, and enterprise business address.
− Percentage black ownership, black female ownership and whether they fall within a

designated group.
− Indicate total revenue for the year under review and whether it is based on audited

financial statements or management accounts.

TENDER DATA
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C3.11
(cont.)

− Financial year-end as per the enterprise’s registration documents, which was
used to determine the total revenue. The valid format of the Financial Year-End
is Day/Month/Year

− B-BBEE status level. An enterprise can only have one status level.
− Date deponent signed and date of Commissioner of Oath must be the same.
− Commissioner of Oath cannot be an employee or ex officio of the enterprise

because, a person cannot by law, commission a sworn affidavit in which they
have an interest, and

v. Compliance with any other information requested to be attached to Returnable 
Schedule Form C1; and

vi. In the event of a Joint Venture (JV), a project-specific consolidated (SANRAL project 
number indicated) valid B-BBEE verification certificate in the name of the JV, issued 
by a verification agency accredited by the South African National Accreditation 
System (SANAS) shall be submitted.

TENDER DATA
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C3.11
(cont.)

Sub-contracting

If the tender documents indicate that the tenderer intends sub-contracting more than
25% of the value of the contract to any other person not qualifying for at least the status
level that the tenderer qualifies for, 0 (zero) points for B-BBEE level (under Specific Goals)
shall be awarded, unless the intended sub-contractor is an EME that has the capacity to
execute the sub-contract.

Criteria for breaking deadlock
If two or more tenders score the same number of points and these tenders are also the
highest ranked tenders, the tender with the highest preference points will be
recommended for award.

If functionality is part of the evaluation process and two or more tenders score equal total
points and equal preference points, the tender that scored the highest points for
functionality will be recommended for award.

If two or more tenders score the same number of financial points and preference points
and these tenders are also the highest ranked tenders, the tenderer to be recommended
for award will be decided by the drawing of lots.

TENDER DATA
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C3.13 Acceptance of a tender offer

The conditions stated in clauses C.3.13(a) to ((f) of the Conditions of Tender as well as the 
following additional clauses C.3.13(g) to (l) shall be applied as objective criteria in terms 
of section 2(1)(f) of the Preferential Procurement Policy Framework Act, 2000 and as 
compelling and justifiable reasons in terms of Conditions of Tender clause 5.11:

g) the Tenderer or any of its directors is not listed on the Register of Tender Defaulters 
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business with the public sector;

h) the Tenderer has not abused the Employer’s supply chain management system;
i) the Tenderer has not failed to perform on any previous contract and has not been 

given a written notice to this effect; and
j) the Tenderer is tax compliant. The recommended Tenderer who becomes non-

compliant, prior to award, shall be notified and must become compliant within 7 
working days of the date of being notified. A recommended Tenderer who remains 
non-compliant after the 7 working days of being notified, shall be declared non-
responsive.

k) the Tenderer is registered and in good standing with the compensation fund or with 
a licensed compensation insurer. The licensed compensation insurer shall be 
approved by Department of Labour in terms of Section 80 of the Compensation for 
Injury and Disease Act, 1993 (Act No. 130 of 1993). 

TENDER DATA
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C.3.13 
(continued)

In addition to the requirements under paragraph (b) of the Conditions of Tender, in
the event that a due diligence is performed as part of the tender evaluation, the
due diligence report will be used to evaluate the tenderer’s ability to perform the
contract as stated in paragraph (b). The due diligence will evaluate the overall risk
associated with the tender. The due diligence will take into consideration the
following::

- Assessment of financial statements to assess the financial position of the
tenderer and its ability to obtain the necessary guarantees or insurances,

- Evaluation of managerial and technical ability & available resources in relation to
the proposed tender,

- Integrity Risk Evaluation,
- Operations, Activities, Locations and Key Customers,
- Reference checks from previous clients, and
- Risk rating (i.e. High Risk, Medium to High risk, Medium risk or Low risk) of the

tenderer
- Past Contracts comprising the following quantities of work completed

satisfactorily and certified by the Engineer to demonstrate capacity and
capability in relation to the proposed tender:

TENDER DATA
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C.3.13 
(continued)

TENDER DATA
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TENDER DATA

C.3.16 Registration of the award

SANRAL will notify unsuccessful tenderers when the tender process has
been concluded. Any unsuccessful tenderer may request a debriefing in
writing as specified in clause C.3.18.

C.3.17 The number of paper copies of the signed contract to be provided by the
Employer is 1.

C.3.18 All requests shall be in writing.

Special conditions of tender clauses:

SC.3.19 Jurisdiction

Unless stated otherwise in the Tender Data, each tenderer and the Employer
undertake to accept the jurisdiction of the law courts of the Republic of
South Africa.



Reg. No. 1998/009584/30. An agency of the Department of Transport.
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4. TENDERING PROCEDURES
PART T2: RETURNABLE SCHEDULES
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PART T2: RETURNABLE SCHEDULES

Notes to tenderer:
1. Returnable schedules have been based on the CIDB Standard for Uniformity in Construction Procurement 

and incorporate National Treasury requirements within them. Returnable schedules are separated into 
the following categories:

− Forms, certificates and schedules for completion by the tenderer for use in the quantitative and 
qualitative evaluation of the tender (Forms A to E)

− A list of all returnable documents for completion by the tenderer (Form F1)
2. Failure to submit fully completed relevant returnable documents may render such a tender offer non-

responsive.
3. Tenderers shall note that their signature appended to each returnable form represents a declaration that 

they vouch for the accuracy and correctness of the information provided.
4. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information provided 

in the returnable documents is accepted in good faith and as justification for entering into a contract with 
a tenderer. If subsequently any information is found to be incorrect such discovery shall be taken as wilful 
misrepresentation by that tenderer to induce the contract. In such event:

a) the Employer shall inform the tenderer and give the tenderer an opportunity to make 
representations within 14 days as to why the tender submitted should not be disqualified and as to 
why the tenderer should not be restricted by the National Treasury from conducting any business 
with any organ of state for a period not exceeding 10 years;

b) if the Employer has already entered into a contract with the Tenderer, the Employer has the 
discretionary right under FIDIC Particular Condition 15.2(g) to terminate the contract.

5. These forms must be completed in non-erasable ink and any alterations made prior to tender closure 

countersigned by an authorized signatory.
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RETURNABLE SCHEDULE
FORM A1

CERTIFICATE CONFIRMING THAT 
THE TENDERER ATTENDED THE 

COMPULSORY BRIEFING MEETING.

NB: TO BE COMPLETED AND 
SUBMITTED WITH THE TENDER
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RETURNABLE SCHEDULE
FORM A1.1

CERTIFICATE OF INTENTION TO 
SUBMIT A TENDER  
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FORM A2.1: CERTIFICATE OF AUTHORITY FOR SIGNATORY

1. The signatory for the tenderer shall confirm his/her authority thereto by attaching on the 
tendering company’s letterhead a duly signed and dated copy of the relevant resolution 
of the board of directors/partners

2. In the event of a joint venture, a certificate is required from each member of the Joint 
Venture clearly setting out:

-      authority for signatory,
-      undertaking to formally enter into a joint venture contract should an award be made to the 

joint venture,
-       name of designated lead member of the intended joint venture, as required by tender 

condition C.2.13.2.

3. The resolution in form A2.1 is given as an example of an acceptable format for authorisation, 
but submission of this page with the example completed shall not be accepted as 
authorisation of the tenderer’s signatory.
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FORM A2.2: DECLARATION OF TENDERER’S CURRENT STATUS OF ANY DEBT
OUTSTANDING TO SANRAL

Notes to Tenderer:
1. The signatory for the tenderer shall complete and sign this form declaring the current status of any 
debt outstanding to SANRAL.
2. In the event that the tenderer is a Joint Venture, a declaration is required from each member of 
the Joint Venture.
3. Form A2.2 in tender needs to be commissioned by Commissioner of Oath

FORM A2.3: CERTIFICATE OF SINGLE TENDER SUBMISSION

Notes to Tenderer:
1. This certificate serves as a declaration by the tenderer that a single tender was submitted.
2. In the case of a Joint Venture (JV), a separate certificate is to be completed and submitted by 
each JV member.
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FORM A2.4: CERTIFICATE OF 
FRONTING PRACTICES
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FORM A2.5: DECLARATION OF 
DOMESTIC PROMINENT 

INFLUENTIAL PERSONS, FOREIGN
PROMINENT PUBLIC OFFICIALS 

AND FOREIGN INFLUENTIAL 
NATIONALS

(DPIPs, FPPOs & FINs)

This declaration form is to ensure maintenance and 
monitoring of the business relationships with 
prominent, influential stakeholders who have 
domestic and/or foreign influence as far as the 
procurement under the management of SANRAL is 
concerned. 
This is done to mitigate SANRAL’s perceived 
association, reputational, operational or legal risk,
as it strives to foster and maintain fair and 
transparent business relations. (The policy is 
available on SANRAL website: www.nra.co.za)

A separate declaration is required from each PIP. 

For Joint Venture, a separate declaration from each 
PIP from each of the Joint Venture members, is
required.

http://www.nra.co.za/
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FORM A2.6:CERTIFICATE OF PERMISSION TO CONDUCT DUE DILIGENCE INVESTIGATION

Notes to Tenderer:
1. The tenderer shall complete the declaration Form A2.6, the grant consent that SANRAL or any of 
their appointed Service Providers may conduct a due diligence investigation, to evaluate the ability 
to perform the contract as stipulated in the Standard Conditions of Tender, Clause C.3.13(b).
2. In the case of a Joint Venture (JV), each member of the JV shall comply with the above 
requirements.

FORM A3.1: BIDDER’S DISCLOSURE (SBD 4)

Note this form has been revised

FORM A3.2: BIDDER’S DISCLOSURE (SBD4)

Note this form has been repealed

Note this form has been reinstated

FORM A3.3: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

Note:  in the case of a joint venture (JV), must be completed and submitted by each member of the 
JV
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The tenderer shall provide a pdf. copy of the supplier registration form from National Treasury 
Central Supplier Database (www.treasury.gov.za). Tenderers who are not registered on the Central 
Supplier Database at tender closure will be declared non-responsive (refer to Tender Data, Clause 
C.2.1.1). In the case of a Joint Venture or a Targeted Enterprise, a pdf. supplier registration form 
must be provided for each member of the Joint Venture or Targeted Enterprise..

Name of Contractor: ………………………………………………………………………………

Central Supplier Database Supplier Number: …………………………………………..

Supplier Commodity: ………………………………………………………………………………

Delivery Location: ………………………………………………………………………………

RETURNABLE SCHEDULE A3.4 – REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 
DATABASE

http://www.treasury.gov.za/
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FORM A3.5: DECLARATION 
CERTIFICATE FOR LOCAL 

PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS (SBD 6.2)

Notes to Tenderer
1. This Standard Bidding Document (SBD) must form part of 

all bids invited. It contains general information and serves 
as a declaration form for local content (local production 
and local content are used interchangeably).

2. Before completing this declaration, bidders must study 
the General Conditions, Definitions, Directives applicable 
in respect of Local Content as prescribed in the South 
African Bureau of Standards (SABS) approved technical 
specification number SANS 1286:2017 and the Guidance 
on the Calculation of Local Content together with the 
Local Content Declaration Templates [Annex C (Local 
Content Declaration: Summary Schedule), D (Imported 
Content Declaration: Supporting Schedule to Annex C) 
and E (Local Content Declaration: Supporting Schedule to 
Annex C)].
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FORM A3.6: LOCAL CONTENT 
DECLARATION: SUMMARY 
SCHEDULE (ANNEXURE C)

Use the Excel Spreadsheet 
provided in Part C4 (Appendix 7) 

for the BoQ Items listed in 
Form A3.6
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FORM A4: SCHEDULE OF DEVIATIONS OR QUALIFICATIONS BY TENDERER

FORM A5: SCHEDULE OF ADDENDA TO TENDER DOCUMENTS  

FORM A6: CERTIFICATE OF TAX COMPLIANCE (INCORPORATING SBD2)

FORM A7: CERTIFICATE OF INSURANCE COVER

Notes to Tenderer:
1. The Main Tender MUST be priced.
2. When submitting any alternative tender, condition of clause C.2.12 of Tender Data, shall be followed.

Notes to Tenderer:
1. If an addendum containing material amendments is not incorporated by the tenderer in
his tender offer, the tender will be declared non-responsive.

Notes to Tenderer:
1. The tenderer shall complete the declaration Form A6, grant consent that SARS may disclose to the 
South African National Roads Agency SOC Limited (SANRAL) our tax compliance status 

Note to tenderer:
In the event of the tenderer being a Joint Venture/consortium the details of the individual 
members must also be provided.
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Notes to tenderer:
1.     The tenderer shall attach to this form a letter (dated less than 3 months prior to the tender 

closing date) from a Registered Financial Service Provider (registered with the FSB)
- confirming the Tenderers’ account, and
- Confirming that the Tenderer’s available capital and that the Tenderer has the financial 

means net of current commitments (independent of any contractual advance payment) 
available to meet the construction cash flow requirements estimated for the subject 
contract)

2. If the Tenderer does not have financial resources, the tender will be declared non-responsive 
in terms of clause C.3.13 (b) of the Tender Data.

3. The Tenderer (and in the event of a joint venture, the joint venture member’s combined) shall 
have available capital in excess of R26 500 000. 

4. In the event that the tenderer is a joint venture enterprise, details of all the members of the 
joint venture shall be similarly provided and attached to this form.

FORM A8: TENDERER’S REGISTERED FINANCIAL SERVICE PROVIDER LETTER AND
BANK DETAILS

FORM A9.1: SCHEDULE OF TENDERER'S LITIGATION HISTORY

Note to tenderer:
The tenderer (and in the case of a Joint Venture, each member of the Joint Venture) shall list below 
details of any litigation
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FORM A9.2: ENVIRONMENTAL, 
SOCIAL, HEALTH, AND SAFETY 

PERFORMANCE
DECLARATION
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FORM A9.3: COMPLIANCE WITH 
LABOUR LEGISLATION 

DECLARATION
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FORM A11: CERTIFICATE OF COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 
1993 AND CONSTRUCTION REGULATIONS, 2014 AS WELL AS COID ACT, 1993

Notes to tenderer:
1. Discovery that the tenderer has failed to make proper disclosure may result in SANRAL 

terminating a contract that flows from this tender on the ground that it has been rendered 
invalid by the tenderer’s misrepresentation.

2. The tenderer shall attach to this Form evidence that he is registered and in good standing 
with the compensation fund or with a licensed compensation insurer who is approved by 
Department of Labour in terms of section 80 of the Compensation for Injury and Disease 
Act, 1993 (Act No. 130 of 1993).

3. The tenderer is required to disclose, by also attaching documentary evidence to this form, 
all inspections, investigations and their outcomes conducted by the Department of Labour 
into the conduct of the tenderer at any time during the 36 months preceding the date of 
this tender.

4. In the event of a joint venture or consortium, each and every member of the 
unincorporated Joint Venture shall comply with the above requirements.

FORM A10:  SCHEDULE OF CURRENT COMMITMENTS

Notes to tenderer:
1. The tenderer shall list below all contracts currently under construction or awarded and about to 
commence and tenders for which offers have been submitted but awards not yet made.
2. In the event of a joint venture or consortium, details of all the members of the joint venture or 
consortium shall similarly be attached to this form.
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FORM A12: CERTIFICATE OF REGISTRATION WITH CIDB

The tenderer shall provide a scanned copy in pdf of the Active Contractor’s Listing off the CIDB 
website. (www.cidb.org.za). 

Tenderers whose CIDB registration expires within 21 days after close of tender should attach proof 
of their application for re-registration (refer to Tender Data Clause C.2.1.1).
In the case of a Joint Venture, a scanned copy of the Active Contractor’s Listing must be provided 
for each member of the Joint Venture.

Name of Contractor: .........................................................................................................

Contractor Grading Designation:........................................................................................

CIDB Contractor Registration Number:...............................................................................

Expiry Date: .........................................................................................................................
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FORM A13: FORM SBD1 – INVITATION TO BID AND TERMS AND CONDITIONS FOR BIDDING

FORM B1: CONTRACTOR’S ESTABLISHMENT ON SITE

FORM B2: SCHEDULE OF SPECIAL MATERIALS

FORM A14: DECLARATION OF TENDERER’S FINANCIAL SUBMISSION
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FORM C1.1: TENDERER’S B-BBEE 
VERIFICATION CERTIFICATE
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FORM C1.1: TENDERER’S B-BBEE 
VERIFICATION CERTIFICATE

Continued…
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FORM C1.2: PREFERENCE 
POINTS CLAIM FORM IN TERMS 

OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 

2022 (INCORPORATING SBD6.1)
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FORM C1.2: PREFERENCE 
POINTS CLAIM FORM IN TERMS 

OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 

2022 (INCORPORATING SBD6.1)
Continued…
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FORM C1.2: PREFERENCE 
POINTS CLAIM FORM IN TERMS 

OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 

2022 (INCORPORATING SBD6.1)
Continued…
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FORM D1 to D9: TECHNICAL SUBMISSION FORMS – D4.1
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FORM D1 to D9: TECHNICAL SUBMISSION FORMS – D4.2
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FORM D1 to D9: TECHNICAL SUBMISSION FORMS – D4.3
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FORM D1 to D9: TECHNICAL SUBMISSION FORMS – D5.1
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FORM D1 to D9: TECHNICAL SUBMISSION FORMS – D5.2



75

FORM D6 to D9: TECHNICAL SUBMISSION FORMS

Note the requirements stated on each form.

FORM E1 to E4: PRODUCT SUBMISSIONS

Not applicable. Not included in contract

FORM F1:

Note this form has been created as an aid to ensure a tenderer’s compliance with the 
completion of the returnable forms 

FORM E5 to E7: PRODUCT SUBMISSIONS

Not applicable. Not included in contract



76

1. BOQ in Excel format not included either in the original or Copy.

2. Minimum Local Content  and production does not meet the minimum threshold 

• Form A.3.5 Declaration of local content – local content below minimum threshold, or 
minimum content not indicated

• Exchange Rates not specified when some goods are marked as import

• Import percentage not specified when some goods are marked as import

3. Completed or in progress Projects are not meeting minimum value required or not of similar 
scope

4. Form A8 Letter from Financial Service provider is not project specific or older than three 
months

5. Key Personnel do not meet minimum requirements.

6. Some members of the joint venture are not registered with CIDB

7. BBBEE Score Cards.

•  Separate scorecards for JV submissions

•  Joint Venture score cards which are not project specific

7. Do not ZIP files to the Flash drive. Do not PASSWORD PROTECT files to the Flash drive.

8. Check contents of your Flash drive before submitting the tender.

TYPICAL ERRORS IN PREVIOUS SUBMISSIONS



Reg. No. 1998/009584/30. An agency of the Department of Transport.
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5. PROJECT DETAILS 
C4 - DESCRIPTION OF WORKS



LOCALITY



LAYOUT



LAYOUT EXTENT



LAYOUT



LAYOUT



LAYOUT
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EXISTING ROAD



PART C4: SITE INFORMATION – EXISTING ROAD

TYPICAL ROAD CROSS SECTION
P372 

(Urban Rural / Area)



PART C4: SITE INFORMATION – EXISTING ROAD

START OF PROJECT 
R68 & P372 Intersection (Luvisi Village)

(Looking South)



PART C4: SITE INFORMATION – EXISTING ROAD

GENERAL ROAD 
Cross Sectional Profile
G8/G9 Wearing Course 



PART C4: SITE INFORMATION – EXISTING ROAD

END OF PROJECT 
R68 & P372 Intersection (Ngwebeni Village)

(Looking South West)



PART C4: SITE INFORMATION – EXISTING ROAD OVERVIEW

Description Current

Project Limits
R68 Km 0 from Luvisi 

Village to R68 Km 32

TRH4 Road Category 2 Lane Single Carriageway

Design Speed 60km/h to 80km/h

Level of Service D

Cross Section

Main Carriageway ± 12m                                                            

 Shoulder: 1m  to 2m                       

      Lanes: 2 x 3.5m    
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GENERAL CONSTRUCTION WORKS



General Construction Works are as follows:

GENERAL CONSTRUCTION WORKS

Works includes the listed below, but may not be limited to this list:
• Traffic accommodation
• Mass Earthworks (Cut and Fill)
• Earthworks (Pavement Strengthening and Upgrading)
• Prime coat & surfacing
• Installation of road signs
• Drains, Culverts and wingwalls
• Kerbs, channel and concrete lined drains, Stone pitching and erosion protection
• Non-Structural Gabions
• Road Marking and road studs
• Guide blocks and Kilometre markers
• Road Restraint Systems
• Landscaping and planting of plants
• Finishing the road and road reserve and treating old roads
• Construction of pedestrian walkways and bus bays



Typical Cross Section – Urban Section of Road

GENERAL CONSTRUCTION WORKS



Typical Cross Section – Rural Sections of Road

GENERAL CONSTRUCTION WORKS
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PAVEMENT DESIGN



EXISTING PAVEMENT, PAVEMENT HISTORY  & PAVEMENT MAINTENANCE  

EXISTING PAVEMENT STRUCTURE

PAVEMENT HISTORY
Not Available. Not Applicable

PAVEMENT MAINTENANCE
Re-gravelling, Patch Gravelling, Grading on an As and When Required



PAVEMENT DESIGNS  -  APPROACH

The new proposed approach allows for providing a road category E with a design 
structural capacity of ES1. The structural design period is 15 years. 

The design approach included:
• South African Mechanistic-empirical Design Method (SAMDM)

The design parameters (TRH 24) used in the pavement design are as follows:
• Road Category: Category E
• Structural design life: 15 years
• Design traffic loading: 0,5 MESA
• Climatic region: Wet



PAVEMENT DESIGNS REFERENCE – TRH24



Strengthening of Section 1: Km 0+000 – Km10+450:

PAVEMENT DESIGNS FOR ALL PARTS OF THE WORKS



Strengthening of Section 2: Km10+450 – Km15+900 :

PAVEMENT DESIGNS FOR ALL PARTS OF THE WORKS



Strengthening of Section 3: 15+900 – Km22+400:

PAVEMENT DESIGNS FOR ALL PARTS OF THE WORKS



Strengthening of Section 4: Km 22+400 – km31+400:

PAVEMENT DESIGNS FOR ALL PARTS OF THE WORKS



Pavement Upgrading strategy for P372:

GENERAL  PAVEMENT UPGRADE ALL PARTS OF THE WORKS

Surface 14mm Cape Seal

Base
150mm NME Stabilized to 

97% MDD (Imported G5A)

Wearing 

Course
150mm G8

200mm Depth

Pavement  

Upgrade

Sub-base

200mm Rip and Re-

compact Insitu to 95% 

MDD

Existing Pavement New Proposed Pavement Upgrade

Upper Layer 250mm G9

Lower Layer

Existing 

Layers / 

Pavement

Insitu-Subgrade (Clayey - 

Residual Material)



GENERAL  PAVEMENT UPGRADE – NME STABILIZED
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ROAD DRAINAGE



Existing Cross Drainage Structure

STORMWATER: CROSS DRAINAGE STRUCTURES



Existing Cross Drainage Structure

STORMWATER: CROSS DRAINAGE STRUCTURES



Existing Cross Drainage Structure (Cont…)

STORMWATER: CROSS DRAINAGE STRUCTURES

Catch-
ment
No.

Existing Drainage Structures Km
Required Capacity 
Analysis / Upgrade

New Design BMS 
Classification

1 Low level River Crossing 30.81 2 x 1.5 m dia. PC Lesser Culvert

2 None 26.310 2 x 1.2 m dia. PC Lesser Culvert

3 None 24.308 2 x 1.2 m dia. CP Lesser Culvert

4 None 23.845 2 x 1.2 m dia. CP Lesser Culvert

5 0.22 m dia. Armco pipe 21.295 2 x 1.8 m dia. CP Lesser Culvert

6 Bridge 20.500 - -

7 None 17.610 2 x 1.5 m dia. CP Lesser Culvert

8 None 17.085 1 x 1.2 m dia. CP Lesser Culvert

9 None 16.995 1 x 0.6 m dia. CP Lesser Culvert

10 None 16.880 2 x 1.2 m dia. CP Lesser Culvert

11 1 x 1.7 m dia. Armco Pipes 15.590 1 x 1.5 m dia. PC Lesser Culvert

12 1 x 2.3 m dia. Armco Pipes 15.435 1 x 1.5 m dia. PC Lesser Culvert

12.1 2 x 1.2 m dia. Armco Pipes 14.245 2 x 1.5 m dia. PC Lesser Culvert

13 1 x 2.5 m dia. Armco Pipe 13.657 1 x 3m dia. PC Major Culvert



Existing Cross Drainage Structure (Cont…)

STORMWATER: CROSS DRAINAGE STRUCTURES

Catch-
ment 
No.

Existing Drainage Structures Km
Required Capacity 
Analysis / Upgrade

New Design BMS 
Classification

14 1 x 0.6 m dia.  Pipe Culvert 13.657 2 x 0.6 m dia. CP Lesser Culvert

15 2 x 1,15 m dia. Pipe Culvert 12.755 2 x 1.2 m dia. CP Lesser Culvert

16 2 x 0.85 m dia. Pipe Culvert 12.207 2 x 1.5 m dia. CP Lesser Culvert

17 2 x 0.85 m dia. Pipe Culvert 12.072 2 x 1.2m dia. CP Lesser Culvert

18 1 x 0.85 m dia. Pipe Culvert 11.953 2 x 1.05 m dia. CP Lesser Culvert

19 2 x 1.2 m dia. Armco Pipes 11.580 1 x 2.4 m dia. PC Major Culvert

20 1 x 2.3 m dia. Armco Pipes 10.224 1 x 2.4 m dia. PC Major Culvert

21 1 x 1.1 m dia. Concrete Pipe 9.850 2 x 1.5 m dia. PC Lesser Culvert

22 1 x 2.2 m dia. Armco Pipe 9.020 2 x 2.4 m dia. PC Major Culvert

23 2 x 5.75 m dia.  Armco Pipe 7.838 5 x (4 x 3) m dia. PC Bridge

24 1 x 0.85 m dia. Pipe Culvert 7.075 2 x 1.5 m dia. CP Lesser Culvert

25 1 x 1.2 m dia. Pipe Culvert 2.950 2 x 1.2 m dia. CP Lesser Culvert

26 3 x 0.6 m dia. Pipe Culvert 0.462 2 x 1.5 m dia. PC Lesser Culvert



Road side drainage infrastructure to be implemented along P372:

STORMWATER: ROAD SIDEDRAINS

The drainage infrastructure to be implemented along P372 are as shown in the layout plans and will 
comprise of the following drainage elements:
• Kerb and channel as per the DOT Standard Detail SD 0601/5 will be constructed along the fill 

sections from chainage 0 – 1815 m. Kerb inlets to be installed in areas of high surface run off flow 
depths and on low points.

• The spacing for the between outlets should not exceed:
✓ 200 m for side channels and
✓ 300 m for channels above cutting.

• Concrete lined drains as per the DOT Standard Detail SD0601/2 and SD0601/4. The concrete lined 
drains as per SD0601/2 will be utilized along the deep cuts See BELOW Figure - SD0601 Extract

• The concrete lined drain as per SD0601/4 will be utilized along the shallow cuts.
• Slope tie ins to the edge of the drains will be 1:15 along the embankment edge and 1:3 along the 

road edge.
• Concrete lined drains will tie into pipe culverts by either shaping the drain into the culvert inlet or 

to a grid inlet tying into the crossing pipe and drained towards the low point.
• All outlet structures will have sufficient erosion protection control in the form of reno-mattresses 

and dissipaters.



Road side drainage infrastructure Standard Extracts:

STORMWATER: ROAD SIDEDRAINS



Road side drainage infrastructure Standard Extracts (Cont….):

STORMWATER: ROAD SIDEDRAINS



STORMWATER: GENERAL EXISTING ROAD DRAINAGE PHOTOS



Reg. No. 1998/009584/30. An agency of the Department of Transport.
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GEOLOGY, TOPOGRAPHY & CLIMATE



GEOLOGY 

According to the 1:250 000 Geological Series as published by the Department of Mineral and Water 
Affairs, and more specifically the 2830 DUNDEE Map, the length of the P372 under consideration is 
underlain by the following geological formations.
• Pp Dark grey shale, of the Pietermaritzburg Formation, ECCA Group,
• Pv Medium to coarse grained sandstone, grey micaceous shale and coal of the Vryheid 

Formation
• Jd Dolerite intrusions of the Jurassic Period
• Qm Boulder beds and yellow brown sandy clay of the Masotcheni Formation, Quaternary Period
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TRAFFIC ACCOMMODATION



TRAFFIC ACCOMMODATION - METHOD 

Traffic Accommodation: Method of Construction

The method of construction to be adopted for this project will be construction in half or partial 
widths and temporary deviations will be adopted as listed below, with the use of STOP/GO 
systems manned by an adequate number of traffic controllers, flagmen and all appropriate 
signage as per the South African Roads Traffic Signs Manual (SARTSM) standards: 

▪ Motorized traffic between CH0+000 up to CH23+000 will be accommodated by adopting half 
width or partial width construction. 

▪ Motorized traffic between CH23+000 up to CH 25+750 will be temporarily deviated through 
roads D2286, P148 and L1333. 

▪ Motorized traffic between CH25+750 up to CH 27+000 will be temporarily deviated through 
roads D2286 and L1190. 

▪ Motorized traffic between CH27+000 up to CH31+000 will be accommodated by adopting 
half width or partial width construction. 



TRAFFIC ACCOMMODATION – TYPICAL DETAIL 

Traffic Accommodation: Typical Detail for Halfwidth Construction



TRAFFIC ACCOMMODATION - DETOURS 

The D2286 detour will give access to the residents of Magaga village and the following Facilities: 
Isandlwana Battlefield Heritage Site, Isandlwana Visitors Centre and Museum, Isandlwana Lodge, 
Isandlwana Primary School, Siyanda Secondary School.

P148-L1333 detour provides access to Kwa-Nyoni, Nhloya, Mathutshana village and the following 
Facilities: Isandlwana Clinic, Nhloya Primary School, Mathutshana Primary School. Temporary 
access will be provided strictly for Buhlebamangwe Primary school staff, students and the 
residents surrounding the school. L1190 provides access to Kwa-Nkoko and K-Section village.

It is to be noted that the final traffic accommodation plan is the responsibility of the Contractor, 
and all traffic accommodation is to adhere to specifications as stipulated within the Contract 
Document and as per Chapter 1.5 of the COTO specifications. Failure to adhere to these 
specifications will result in penalties being implemented on the Contractor.

Traffic Accommodation: Detours



TRAFFIC ACCOMMODATION – TRAFFIC ACCOMMODATION SEQUENCE  

Traffic Accommodation: Detours Details
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ROAD SIGNAGE, ROAD MARKINGS, 
FENCING & GUARDRAILS



Road Signage

1. Signboards to be chromadek type material and comply with SANS1519 standards.

2. Signage backgrounds to be Class 1 retro-reflective material to colours specified. 

3. All borders, symbols and text to be Class 3 retro-reflective material to colours specified.

Road Markings

1. Road marking to be applied with a Rural Module of 12m. All arrows and other relevant 
markings to be placed in accordance with this module dimension.

2. Lane Dividing Lines and Painted Island Markings to be constructed by applying:
▪ Solvent Base Acrylic White road marking paint with drop-on type retro-reflective glass 

beads. 
3. Edge Markings lines to be constructed by applying:

▪ Solvent Base Acrylic Yellow road markings with drop-on type retro-reflective glass 
beads; and 

4. Arrows to be constructed by applying:
▪ Solvent Base Acrylic paint reflectorized by mixing in glass beads.

ROAD SIGNAGE AND ROAD MARKINGS



FENCING AND GUARDRAILS

Road Studs
1. Road studs to be applied at the same 12m module as road markings. Permanent road studs 

compliant to SANS 1442 (RSA 2, Bi-directional Galvanized Steel, Anchored road stud, White, Red 

& Yellow)

Guardrails
1. The condition of existing guardrails within the road reserve are in a poor condition with no 

reflectors.

2. Geometrically the road is being improved with cut and fills, thus new guardrails will need to be 

constructed in line with the new road geometry.

Fencing
1. Geometrically the road is being improved with cut and fills, thus new guardrails will need to be 

constructed in line with the new road geometry.

2. No new fencing will be installed in this contract
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EXISTING SERVICES



No. Service Provider Contact Person Telephone Email
Services 
Affected Comment
(Yes/No)

1 Dark Fibre Africa Ockert Smit 082 828 1396 ockert.smit@dfafrica.co.za No services are not affected.

2 Liquid Telecom Nicholas Leslie 084 777 1031
nicholas.Leslie@liquidtelecom.

co.za
No services are not affected.

3 Eskom: Transmission Swazi Simelani 076 349 4349 simelan@eskom.co.za No services are not affected.

4 Eskom: Distribution Khanyisa Sihlobo 083 535 9952 sihlobkp@eskom.co.za No services are not affected.

5 FMS
Seekander 
Mahomed

084 208 2473 smahomed@benjimark.co.za No services are not affected.

6 Telkom SA 
Rishi 

Rampershad
031 459 1768 rishir@openserve.co.za No services are not affected.

7 Transnet Pipelines Muzi Zulu 031 361 4549 thami.hadebe @transnet.net No services are not affected.

8 MTN Sifiso Sithole 083 200 2322 sifiso.sithole@mtn.com No services are not affected.

9 Link Africa 
Shivanee 
Munsamy 

072 330 5883 wayleaves@linkafrica.co.za No services are not affected.

10 Ceenex Engineering Lionel Sibala 079 084 3628 lionel@ceenex.com No services are not affected.

LIST OF UTILITY SERVICE PROVIDERS

mailto:ockert.smit@dfafrica.co.za
mailto:nicholas.Leslie@liquidtelecom.co.za
mailto:nicholas.Leslie@liquidtelecom.co.za
mailto:simelan@eskom.co.za
mailto:sihlobkp@eskom.co.za
mailto:smahomed@benjimark.co.za
mailto:rishir@openserve.co.za
mailto:thami.hadebe@transnet.net
mailto:sifiso.sithole@mtn.com
mailto:wayleaves@linkafrica.co.za
mailto:lionel@ceenex.com


General

Existing services along the route require to be temporarily protected by Utility 
Service Providers prior to works commencing in certain areas – refer to Tender 
Drawings for details. 

Contractor to liaise and co-ordinate works with all affected Utility Service 
Providers.

EXISTING SERVICE



Geotechnical Investigations
Factual Information

(logs, laboratory, and other 
test results) 

GEOTECH,MATERIALS & TESTS



GEOTECHNICAL INVESTIGATIONS

SANS 3001 Soil Classifications/Testing for Convention Design
A conventional geotechnical investigation, with tests based on SANS 3001 testing 
methods, the existing pavement is found to be of poor quality (G9 or poorer) for road 
construction, with shale material in all layers of all 5 test pits that were subjected to 
material classifications. Due to the shale and high PI content, it would have been 
recommended that the use of the in-situ material in the pavement layers and fill be 
avoided as far as possible.

Test 
Pit

Chainage

TRH 14 CLASSIFICATION

Layer 1 Layer 2 Layer 3

Type Thickness (mm) Type Thickness (mm) Type Thickness (mm)

1 0 + 130 (RHS) <G10 400 <G10 600 N/A N/A

2 6 + 790 (LHS) G9 500 N/A N/A N/A N/A

3 8 + 910 (RHS) G9 1000 N/A N/A N/A N/A

4 14 + 250 (LHS) G10 150 G9 250 <G10 600

5 27 + 200 (RHS) G9 1000 N/A N/A N/A N/A



PAVEMENT TEST PITS EXCAVATED TP1 @0.13km & TP2 @6.790



PAVEMENT TEST PITS EXCAVATED TP3 @8.91km & TP4 @14.250



PAVEMENT TEST PITS EXCAVATED TP5 @27.2km



PAVEMENT MATERIAL TEST RESULTS



NANO PAVEMENT MATERIAL SAMPLES XRD SCANS

Specialized Material Testing for NME
Following the TRH24 design methods, material samples were sampled and analyzed using XRD 
scans as per recommended protocol (Jordaan and Steyn, 2019a; Jordaan and Steyn 2019b).

The XRD scans indicated the basic mineralogy of the materials required to prevent failures and 
enable the Engineers make informed decisions on the suitability of materials for use, together 
with various available modifiers, in combination with a specific stabilizing agent.



NANO PAVEMENT MATERIAL SAMPLES XRD SCANS



NANO PAVEMENT MATERIAL

Standard specifications for New (3rd-millennium) Modified Emulsion (NME) 
stabilised materials



NME STANDARD SPECIFICATION

Standard specifications for New (3rd-millennium) Modified Emulsion (NME) 
stabilised materials



MATERIALS UTILISATION

Borrow Materials
• There are no borrow pits identified by the Employer for the works.

Cut Materials
• Several cuttings and excavations along the route may produce suitable 

material for general fill.
• Several cuttings along the route may produce usable quantities of 

suitable materials for the selected layers.  The quantity is expected to 
be limited.

Spoil Material
• The Contractor must identify and obtain approval for spoil sites.
• Surplus excavated material from the road prism must be disposed of in 

spoil sites identified by the Contractor.



MATERIALS UTILISATION

Materials Stockpiling and Processing Sites
• The Contractor must identify and obtain all approvals for stockpile and 

materials processing sites

Commercial Sourcing 
Materials that will be sourced commercially are: 

• Concrete - for drainage furniture elements and side walks 
• Aggregates - for seal surfacing and concrete 
• Bitumen – for priming and seal binder 

Known Source
The closest commercial quarry to P372 is Afrimat Dundee Quarry.
• The quarry supplies G2, G5 and G7 gravel material, 10 mm and 20 mm 

road stone, concrete stone, hand stone and crusher sand.
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CONDITIONS OF CONTRACT (C1)



Volume 1: The Conditions of Contract for Construction for Building and
Engineering Works Designed by the Employer (1999), published by the
Federation Internationale des Ingenieurs-Conseils (FIDIC) which the tenderer
shall purchase himself. (See note 1 below).

Volume 2: The COTO Standard Specifications for Road and Bridge Works for
South African Road Authorities (Draft Standard October 2020 edition), issued
by the Committee of Transport Officials which the tenderer shall obtain
himself. (See Note 2 below).

Volume 3 (Books 1, 2 and 3): The Project Document, containing the tender
notice, Conditions of Tender, Tender Data, Returnable Schedules, general and
particular conditions of contract, project specifications, Pricing Schedule, Form
of offer and Project Information is issued by the Employer (see note 3 below).
The Employer’s Form of Acceptance and any correspondence from the
selected tenderer, performance security-demand guarantee, and all addenda
issued during the period of tender will also form part of this volume once a
successful tenderer has been appointed.

The conditions of tender are the standard conditions of tender as indicated in
Book 1.

LIST OF CONTRACT DOCUMENTS



Volume 4: The road works drawings.

Volume 5: Materials investigation and utilisation.

Volume 6: Environmental Management Plan report.

LIST OF CONTRACT DOCUMENTS



C1.1.1/C1.1.2 FORMS OF OFFER AND ACCEPTANCE

C1.1.3 APPENDIX TO FORM OF ACCEPTANCE - DEVIATIONS

C1.1.4 OTHER STANDARD FORMS

1. OHS AGREEMENT
2. PERFORMANCE SECURITY - DEMAND GUARANTEE
3. FORM OF APPLICATION FOR A PERMIT TO DEPARTMENT OF LABOUR
4. FORM OF RETENTION MONEY GUARANTEE
5. FORM OF BANKING DETAILS
6. TAX COMPLIANCE PERMISSION DECLARATION
7. APPOINTMENT IN TERMS OF SECTION 4 OF THE MINE HEALTH AND SAFETY ACT
8. EXAMPLE: APPOINTMENT AS MINE OPERATION MANAGER
9. APPOINTMENT OF PRINCIPAL CONTRACTOR: OHS



C1.2.1 CONDITION OF CONTRACT

The Conditions of Contract for Construction (1999 edition) published  by 
the Federation Internationale des Ingenieurs-Conseils (FIDIC), as  amended, 
shall apply to this contract.

The amendments are those published by FIDIC and reproduced hereafter, 
together with additional amendments (particular conditions of contract) as 
prescribed by the South African National Roads Agency SOC Limited



C1.2.1 CONDITION OF CONTRACT

PART A: GENERAL CONDITIONS - FIDIC AMENDMENTS

Errata – 30 June 2021

PART B: PARTICULAR CONDITIONS OF CONTRACT – SANRAL AMENDMENTS
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C1.2.1 CONDITION OF CONTRACT
PART B - PARTICULAR CONDITIONS OF CONTRACT – SANRAL AMENDMENTS

1.1.3.10 “Mobilisation Period” means the period between:
• the Commencement Date and
• the date of Access to Site
(as defined in Clause D1002.01(l) in the Scope of Works (Part C3): Section D1000).

The requirements of the Mobilisation Period is specified in the Scope of Works (Part
C3): Section D1000: Stakeholder and Community Liaison, and Targeted Labour and
Targeted Enterprises Utilisation and Development”..

8.3 Programme

The Contractor shall submit an initial programme for the execution of the Works to
the Engineer within 28 days after the Commencement Date.

This programme shall be prepared using programming software stated in the
Specification (if not stated, the programming software acceptable to the Engineer).

The Contractor shall also submit a revised programme which accurately reflects the
actual progress of the Works, every month.



14.1(e) The Contract Price

The Contractor shall submit to the Engineer within 28 days after the
Commencement Date a full breakdown of all rates.

The Engineer may take account of the breakdown when evaluating claims
and making Determinations.”

C1.2.1 CONDITION OF CONTRACT
PART B - PARTICULAR CONDITIONS OF CONTRACT – SANRAL AMENDMENTS



1.1.2.2 Employer
South African National Roads Agency SOC Limited

The Employer’s address is:
The South African National Roads Agency SOC Limited
48 Tambotie Avenue
Val De Grace
Pretoria, 0184

1.1.2.4 To be announced (TBA)

1.1.3.3 Time for Completion
24 months maximum (including the contractor’s holidays in December and
January),
of which 3 months maximum will be the Mobilisation Period

1.1.3.7 Defects for notification period
12 calendar months

A1.1.3.10 Mobilisation Period
3 months maximum commencing on the Commencement Date.

C1.2.2 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER



A4.2 Performance Security
One Performance Security totaling 10% of the Accepted Contract Amount 
(excluding VAT) is required.

4.3 Contractor’s Representative
The Construction Manager shall be; employed full time on the Works, the single
point accountability and responsible for the management of the construction
works and shall be registered with SACPCMP as PrCM or ECSA as PrEng or
PrTechEng with minimum experience of 10 years.
Where the Contracts Manager will not be employed on the Works full time, his
powers will be delegated to the approved construction manager in accordance
with Clause 4.3 of the Conditions of Contract. with Clause 4.3 of the Conditions of
Contract.

A4.4 Subcontractors and suppliers
The % of the contract value that may
be sublet is dependent on the minimum
Targeted Enterprise subletting targets and
shall not exceed the maximum
subcontracting allowed % as per the
following table:

C1.2.2 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER



A6.2 Rates of Wages and Conditions of Labour
The Contractor and his Subcontractors shall be registered with the Bargaining Council 
for the Civil Engineering Industry (Government Notice R.490 – Part III contained in 
Government Gazette No. 37750) and rates for wages and conditions of labour agreed 
by the Bargaining Council for the Civil Engineering Industry shall apply to the 
Contractor and all his Subcontractors except where a specific industry publishes its 
own wage rates and conditions of labour

A6.5 Special non-working hours/days
a) All designated public holidays (including all foreseeable statutory declared 

election days)
b) The annual shut-down period between December and January
c) Day of State school term closure and day prior to State school term start
d) Day before Easter Weekend
e) Sundays
f) Between sunset and sunrise
g) Weekend of the commemoration of Battle of Isandlwana and weekend of the 

Battle of Ncome

C1.2.2 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER



A6.9 Contractor’s Personnel
The Contractor shall provide the key personnel (as indicated in form C1.2.3 -
Appendix to Tender: Contract Data – Information Provided by the Tenderer).

Where the key personnel are no longer available to undertake the necessary work
after the award of the contract, the Contractor shall within a period of 14 working
days replace the key personnel stated in the Appendix to Tender with personnel
with equivalent competencies and subject to approval by the Employer. Such
approval shall not be unreasonably withheld.

A8.1 Commencement Date
As stated in the Form of Acceptance

A8.1 Period in which Works must commence
Not prior to the date of Access to Site and not later than 1 Month after the end of
Mobilisation Period

C1.2.2 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER



A8.3(b) Date of access
As per clause 2.1 Access to site

A8.3(h) Special non-working days
As per A6.5 - Special non-working hours/days

A8.3(l) Embargo hours and days
Embargo period for seal work as defined in Part C3: Scope of Works,
clause A10.1.3.2

C1.2.2 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER



A8.3(m) Restricted working conditions
i. During the contractor’s annual shutdown period between December

and January, the contractor shall maintain two-way traffic within the
contract limits

ii. For the shutdown period, service provider to ensure there is no
longitudinal construction joint in place

A8.4 Extension of time for completion
An exceptional adverse climatic condition shall be considered where the
return period of the climatic condition exceed a return period of 1:10.

C1.2.2 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER



A8.7(a) Delay damages
Delay Damages – R 30 000. /day

A8.7(b) Other Non-compliance charges:
i. Non-compliance to requirements of clause A8.3(m) for

Accommodation of traffic restrictions during the contractor’s annual
shutdown period between December and January – R50,000-00 /day

ii. Accommodation of traffic non-compliance as specified in Part C3
clause A1.5.3.7.

- Fixed penalty – R20 000.00/occurrence
- Time related penalty – R2000.00/hour

iii. Overloading – 2 x Unit Rate of material hauled x overload factor x
distance hauled as specified in Part C3 clause A1.7.7. The overload
factor is the difference between the Actual loaded vehicle mass and
the Gross vehicle mass

iv. Contract Participation Targets – Calculated as per D1003.05

C1.2.2 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER



A8.7(b) Other Non-compliance charges: (Continued)

v. Contract Skills Development Goal – Calculated as per D1010.05

vi. Subcontracting without disclosure or non-compliance to Subcontract
agreement requirements – up to 10% of the Contract Price

vii. (i) Layer Irregularities
Asphalt – quantity/100m x unit rate x payment adjustment factor

C1.2.2 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER



A12.3 Evaluation
The term “fixed rate item” shall apply to all items of work listed in the
Pricing Schedule (Including agreed items of work listed in Works
Authorisations)

C1.2.2 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER



A13.5 Provisional Sums
5%

13.6 Daywork allowances
Not required (Dayworks provided for in the pricing schedule)

A13.8 Special materials
Bitumen binder extracted from petroleum-based products and used on site,
including that used in asphalt, irrespective of whether it is produced and/or placed
by the contractor or an approved sub-contractor. Only net bitumen content
excluding emulsifiers, diluents or modifiers.

A supplier of bitumen shall be any company that supplies to a Contractor binder
with bitumen as the sole or blended ingredient in the binder.

A13.8 Adjustments for Changes in Cost
X = 0.15
Roadworks
a = 0.20
b = 0.40
c = 0.25
d = 0.15

C1.2.2 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER



A14.3(c) Retention money:
Percentage
10% of value of completed work
Limit
5% of the Accepted Contract Amount (Including VAT)
Guarantee
This will be considered provided that the tenderer submits his proposal as an
alternative tender and provided that a discount equal to or more than R 14 000
000-00 is offered.
The discount shall be effected through two equal deductions from IPC 1 and 2

A14.6 Minimum amount of interim payment certificate
R 3 500 000.00 excluding payments during the Mobilisation Period

18.1 Time period for submission of evidence of insurance and copies of insurance
As stated in the Form of Acceptance

18.3 Minimum Insurance cover for Injury to persons and Damage to Property
R20 000 000.00

C1.2.2 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER



A20.1 Payment items for calculation of Cost for Extension of Time
Cost for delays as a result of Suspension of Work instructed under Sub-Clause 8.8
[Suspension of Work] shall be based only on the Suspension cost calculated in pay item
C1.3.1.4, as appropriate having regard to any other compensation which may already
have been granted in respect of the circumstances concerned.

Cost for delays as a result of approved extensions of time granted in terms of the
Conditions of Contract for delays during the Mobilisation Period shall be based only on
the Mobilisation Period cost calculated in pay item C1.3.1.3(a), as appropriate having
regard to any other compensation which may already have been granted in respect of
the circumstances concerned.

Cost for delays as a result of approved extensions of time for inclement weather
granted in terms of amended Sub-Clause 8.4(f) of the Conditions of Contract shall be
based only on the applicable payment items for which the unit of measurement is
“month” for the period of the delay (excluding payment items with negative rates and
non-applicable payment items).

C1.2.2 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER



A20.1 Payment items for calculation of Cost for Extension of Time
Cost for approved extensions of time granted in terms of the Conditions of Contract
(other than for delays as a result of Suspension of Work, or delays during the
Mobilisation Period, or delays as a result of inclement weather), shall be based on the
applicable payment items for which the unit of measurement is “month” for the
period of the delay (excluding payment items with negative rates and non-applicable
payment items), except in specific circumstances where progress on all activities on
the accepted Works programme is prevented and audited statements for proven cost
is provided and it is proven that the payment items for which the unit of measurement
is “month” does not include for any of the proven costs.

A20.3 Appointment (if not agreed) to be made by
The President of SAICE or a person appointed by the SAICE President

C1.2.2 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER

C1.2.3 APPENDIX TO TENDER: CONTRACT DATA – INFORMATION PROVIDED BY THE TENDERER 
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PRICING DATA & PROJECT 
SPECIFICATIONS



C2.1 PRICING INSTRUCTIONS

C2.1.1 Measurement and payment shall be in accordance with the relevant provisions of
Chapter 1, Section C1.1 of the COTO Standard Specification for Road and Bridge
Works for South African Road Authorities (Draft Standard October 2020 edition) or
as amended in the Scope of Works

C2.1.6 The prices and rates in the Pricing Schedule are fully inclusive prices for the work
described under the items. Such prices and rates cover all costs and expenses that
may be required in and for the execution of the work described in accordance with
the provisions of the Scope of Work, and shall cover the cost of all general risks,
liabilities and obligations set forth or implied in the Contract Data, as well as
overhead charges and profit.

These prices will be used as a basis for assessment of payment for additional work
that may have to be carried out. The Contractor shall submit to the Engineer
within 28 days after the Commencement Date a full breakdown of all rates. The
rates are to be clearly referenced to the relevant pay item numbers, with each rate
broken down into its labour, materials, plant, fuel, overhead charges and profit
components.

PART C2: PRICING DATA



C2.1 PRICING INSTRUCTIONS

C2.1.12 The item numbers appearing in the Pricing Schedule refer to the corresponding
item numbers in the COTO Standard Specification for Road and Bridge Works for
South African Road Authorities (Draft Standard October 2020 edition). Where a
standard COTO payitem is amended or a new pay item added, the item number is
preceded by the letter “P” in the Pricing Schedule.

C2.1.13 The pricing schedules are provided electronically.

A printout of the entire completed pricing schedule must be signed and scanned
and saved in .pdf format, and an electronic copy of the priced pricing schedule
must be saved in Excel format and the printed copy bound. In the event of any
discrepancy between the signed .pdf copy, and the electronically submitted copy in
Excel format and the printed hard copy, the tender rates in the printed hard copy
will govern. The item numbers and description of the printed hard copy document
will govern.

For all addenda issued relating to the pricing schedule, the item numbers,
description and quantities of the issued document will govern.

PART C2: PRICING DATA



11 SCHEDULE D: TRAINING, COACHING, GUIDANCE, MENTORING AND
ASSISTANCE

Major amendment on Community Development project

PART C2: PRICING DATA



SECTION
A1

STANDARD AMENDMENTS ISSUED BY COTO

The Standard Specifications for Road and Bridge Works for South African
Road Authorities (Draft Standard October 2020 edition) prepared by the
Committee of Transport Officials, (COTO), as amended, shall apply to this
contract.

The amendments are those issued by COTO and reproduced in Section
A1, together with additional amendments as set out in Section A2 and
Project specific Specification Data as set out in Section B

As at October 2022 no amendments have been issued.by COTO.

PART C3: SCOPE OF WORK



SECTION 
A2

PROJECT SPECIFICATION AMENDMENTS TO THE COTO STANDARD 
SPECIFICATIONS

This Section A2 contains amendments to the Standard Specification, 
including additional clauses, amendment to clauses or deletion of clauses 
and specifications, required for this particular contract. 

Where the Standard Specifications allow a choice to be specified in the 
Contract Documentation or Project Specifications, between alternative 
materials or methods of construction, and for additional requirements to 
be specified to suit a particular contract, these selections are not made in 
this Section A2. 

Details of such alternatives or additional requirements applicable to this 
contract are contained in Section B: Specification Data. 

Section B also contains project specific sections for Sections C, D and E

The number of each clause and each payment item in this part of the 
project specifications follows the numbering format of the standard 
specifications

PART C3: SCOPE OF WORK



SANRAL STANDARD SPECIFICATION SECTIONS

SECTION C ENVIRONMENTAL MANAGEMENT PLAN (EMP)

SECTION D STAKEHOLDER AND COMMUNITY LIAISON AND TARGETED LABOUR 
AND TARGETED ENTERPRISES UTILISATION AND DEVELOPMENT

SECTION E REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND 
REGULATIONS

SECTION F HERITAGE SITE REFURBISHMENT

PART C3: SCOPE OF WORK
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7. SITE VISIT
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8. QUESTIONS
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9. CLOSURE
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