



prasa

PASSENGER RAIL AGENCY
OF SOUTH AFRICA

BID NUMBER: HO/SAD/501/09/2023 ERRATUM

DESCRIPTION OF PROJECT: APPOINTMENT OF A SUITABLE SERVICE PROVIDER FOR ENABLEMENT OF THE PRASA TRAIN CONTROL SYSTEM (“PTCS”) PHASE 1 THROUGH THE RESTORATION, VERIFICATION, TESTING, AND COMMISSIONING OF THE EXISTING ORIGINAL EQUIPMENT MANUFACTURER (“OEM”) ELECTRONIC SIGNALLING INTERLOCKING SYSTEM IN PRASA’S WESTERN CAPE (“WC”) SERVICE REGION (“THE PROJECT”) FOR AN ANTICIPATED MINIMUM PERIOD OF 3 YEARS (INCLUDING 12 MONTHS FOR A WARRANTY AND DEFECTS LIABILITY PERIOD AND 6 MONTHS FOR CONTRACT CLOSE-OUT ADMINISTRATIVE PROCESSES

ERRATUM: 001- 02/2024

DATE OF ISSUE: 27 FEBRUARY 2024

Dear Potential Bidder

Please be advised that the Briefing Note 001-02/2024 is incorrect. The 29 of March 2024 is a Public Holiday.

The closing date for this project is extended from 04 March 2024 to 28 March 2024.

The closing time remains at 12:00 midday.

We apologize for any inconvenience caused by this error.

Regards

Mr. Asif Rehman

Acting Group Chief Procurement Officer

Date: 27 February 2024