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GENERAL TENDER INFORMATION  

TENDER ADVERTISED  :  29 February 2024  

CIDB GRADING  :  7CE OR HIGHER  

BRIEFING DATE  :  11 MARCH 2024  

TENDER CLOSING DATE  :  03 APRIL 2024  

VENUE FOR BRIEFING MEETING  :  
Mogalakwena Municipal Offices, 54 Retief 

Street, Mokopane, (Old Council Chamber)  

CLOSING TIME  :  12: 00 PM  

CLOSING VENUE  :  
Mogalakwena Municipal Offices, 54 Retief 

Street, Mokopane, Tender Box  



  

  

Contract Number: 29-2023/2024  

  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER 2   

INSTRUCTIONS  :  
Insert the large envelope containing the 

Tender Documents (completed in all respects) 

(including C.1.1 Form of Offer) plus any 

additional supporting documentation into the 

tender box.  
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PART A: INVITATION TO BID  
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IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?    YES   NO   

  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 

COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 

REGISTER AS PER 2.3 BELOW.   

PART B  

TERMS AND CONDITIONS FOR BIDDING  

    

1.  BID SUBMISSION:  
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL 

NOT BE ACCEPTED FOR CONSIDERATION.  

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN 
THE MANNER PRESCRIBED IN THE BID DOCUMENT.  

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND 
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF 
CONTRACT (GCC 2015) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.  

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM 
(MBD7).  

  

2.  TAX COMPLIANCE REQUIREMENTS  

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.   

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 
ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX 
STATUS.  

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE 
SARS WEBSITE WWW.SARS.GOV.ZA.  

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.   

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY 
MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER.  

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.   

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH 

DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH 

MEMBERS PERSONS IN THE SERVICE OF THE STATE.”  

  

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER 

THE BID INVALID.  

  

  

 
     (Proof of authority must be submitted e.g.   
     company resolution)  

  

SIGNED:  

  

          

ENTERPRISE NAME    DATE      

  

          

NAME    POSITION    SIGNATURE  
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PART T1: TENDERING PROCEDURES  

  

TABLE OF CONTENTS  

  
T1.1  TENDER NOTICE AND INVITATION TO TENDER ................................................................ T1-7  
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T1.1  TENDER NOTICE AND INVITATION TO TENDER  

  

CLOSING DATE & TIME: 03 APRIL 2024 AT 12H00 pm  

  

NOTICE NUMBER: 29-2023/2024  

 

Mogalakwena Local Municipality hereby invites suitably qualified service providers to tender for the below 

mentioned projects.  

  

The details of the project are as follows:  

Project Name   
Tender 

Number   
CIDB 

Grading   
Briefing Venue  

  

  
Briefing Date  Tender Closing  

COMPLETION OF  
MABUSELA AND  
MASOGE ROADS AND  
STORMWATER  

TENDER NO  

29-2023/2024  

  
7CE  or  
HIGHER  

MOGALAKWENA  
MUNICIPAL  
OFFICES,54  
REFIEF STREET  
MOKOPANE OLD  
COUNCIL  
CHAMBER    

  

  

Monday, 11 

MARCH 2024   

At 10H00  

  

Friday 03 APRIL  

2024 At 12H00  

  

BID DOCUMENTS CONTAINING THE CONDITIONS OF BIDS AND REQUIREMENTS CAN BE 

DOWNLOADED ON E-TENDERS PUBLICATION PORTAL AT www.etenders.gov.za for free 

and also on www.mogalakwena.gov.za. Documents will be made available from Thursday 

29 February 2024.    

  

The official and compulsory briefing meeting will be held on 11 MARCH 2024 at 10h00 at the venue indicated 

in the table above.  

  

The respective project name with the project number must be clearly marked on the envelope before 

submission. Complete tender documents, fully priced, signed and sealed in an envelope must be deposited 

in the Tender Box at Mogalakwena Municipality, 54 Retief Street, Mokopane, by no later than 12h00 on 03 

APRIL 2024 for the above project when all tenders received will be opened in public in the Old Council 

Chamber, on the Ground Floor.  

  

The bids will be evaluated according to the Procurement Policy of the Municipality and other applicable 

legislation. Late, faxed or telephonic tenders will not be accepted.  

  

NB* Service providers should take note that no bid/service will be awarded to a service provider who is not 

registered on Web Based Central Supplier Database (CSD).  

  

No late, faxed, telegraphic, emailed and telephonic tenders will be accepted. The council also reserves the 

right to negotiate further conditions and requirements with the successful tenderer.   

  

http://www.etenders.gov.za/
http://www.etenders.gov.za/
http://www.mogalakwena.gov.za/
http://www.mogalakwena.gov.za/
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Technical enquiries related to this tender must be addressed to Technical queries Mr. FR Ntekele PMU 

Manager on (015) 491 9795/98 and SCM queries must be addressed to MA Duba in the Supply Chain 

Management Unit at (015) 491 9649/47.  

  

The Municipality does not bind itself to accept the lowest or any tender, and reserves the right to accept any 

tender or any part thereof, which may result in the acceptance of more than one tender, whichever the case 

may be.  

  

MM MALULEKA  

MUNICIPAL MANAGER  

54 Retief Street   

Mokopane   
0601                                                                                                                                               
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LIST OF RETURNABLE DOCUMENTS   
  

1. Failure to fully complete the compulsory returnable documents shall render such a 

tender offer unresponsive and therefore disqualified.  

2. Tenderers shall note that their signatures appended to each returnable form 

represents a declaration that they vouch for the accuracy and correctness of 

the information provided, including the information provided by candidates 

proposed for the specified key positions.  

3. Notwithstanding any check or audit conducted by or on behalf of the 

Employer, the information provided in the returnable documents is accepted 

in good faith and as justification for entering into a contract with a tenderer. 

If subsequently any information is found to be incorrect such discovery shall 

be taken as willful misrepresentation by that tenderer to induce the contract. 

In such event the Employer has the discretionary to terminate the contract.  
  

The Tenderer must complete the following returnable Schedules:  
  

COMPULSORY BID DOCUMENTS  COMPLETED IN FULL 

(PLEASE TICK √)  

CHECKED   

(PLEASE TICK √) 

INVITATION TO BID         
 
DECLARATION OF INTEREST      

PREFERENCE SCHEDULE      

CSD NOT OLDER THAN 3 MONTHS FROM THE DATE OF CLOSURE.       

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES      

DECLARATION FOR PROCUREMENT ABOVE 10 MILLION (VAT INCLUDED)   

  
    

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION      

FORM CONCERNING FULFILMENT OF CONSTRUCTION REGULATIONS 2014      

GENERAL INFORMATION (PROCUREMENT)      
DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT       

COMPULSORY ENTERPRISE QUESTIONNAIRE FOR CONSORTIA OR JOINT 

VENTURES  
    

AUTHORITY OF SIGNATORY ON COMPANY LETTERHEAD      

DECLARATION OF GOOD STANDING REGARDING TAX      

FINANCIAL REFERENCES /TENDERER’S CREDIT RATING AND FINANCIAL 

STATEMENTS   
    

PROOF THAT THE CONTRACTOR HAS ACCESS TO 10% OF THE TENDERED  
AMOUNT FROM THE BANK (NO LETTER OF INTENT) e.g. PRE-APPROVED 

LOAN, OVERDRAFT, PROOF OF SUFFICIENT BANK BALANCE ETC.  

    

MUNICIPAL UTILITY ACCOUNT      

PROOF OF GOOD STANDING WITH THE COMPENSATION COMMISSIONER  

  
    

TENDERER’S PROJECT STRUCTURE      
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PROPOSED KEY PERSONNEL      

PROOF OF REGISTRATION WITH THE CONSTRUCTION INDUSTRY 

DEVELOPMENT BOARD  
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T1.2  TENDER DATA  

  

The conditions of tender are the Standard Conditions of Tender as contained SANS 10845-3, Construction 

procurement-Part 3 Standard Conditions of tender.  

  

The Tender Data makes several references to the SANS Standard Conditions of Tender for details 

that apply specifically to this tender. The Tender Data shall have precedence in the interpretation of 

any ambiguity or inconsistency between it and the SANS Standard Conditions of Tender.  

  

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to 

which it mainly applies.  

Clause No.  Data  

F.1.1  

The Employer is:  

Mogalakwena Local Municipality (MLM)  

P O Box 34  

Mokopane  

0600  

F.1.2  
The Project Document issued by the employer consists of the following:  

THE TENDER   

Part T1:    Tendering procedures:  

  T1.1    Tender notice and invitation to tender  

  T1.2   Tender Data  

Part T2:    Returnable documents  

  T2.1   List of Returnable Documents  

  

THE CONTRACT  

Part C1:    Agreements and contract data  

  C1.1   Form of Offer and Acceptance   

  C1.2  Contract Data  

  C1.2.1  Contract Data By the Employer  

  C1.3  Performance Guarantee  

  C1.4  Adjudication   

  C1.5  Appointment in Terms of Section 4 of the Mine Health Safety Act  

Part C2:  Pricing data  

  C2.1   Pricing instructions  

  C2.2   Bills of quantities  

  C2.3  Summary of Bills of Quantities  

  C2.4  Calculation of Tender Sum  
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 Part C3:    

  

  

  

  

Scope of work  

C3.1  Description of Works  

C3.2  Standard Specifications  

C3.3  Procurement  

C3.4  Additional Information  

 

Clause No.  Data  

  Part C4:    Site information  

   C4.1  Site Information  

   C4.2  Locality Plan  

Part C5:      Drawings  

F 1.3  Interpretation  

The tender data and additional requirements contained in the tender schedules that are 

included in the returnable documents are deemed to be part of these tender conditions.  

  

 The Employer’s  

Representative is:  

Municipal Manager   

 Mr MM Maluleka 015 491  

9604  

  

Attention is drawn to the fact that verbal communication given by the Employer’s 

representative prior to the close of tenders will not be regarded as binding on the employer. 

Only information issued formally by the employer in writing to the tenders, under the 

signature of the Accounting Officer or his nominee will be regarded as amending the tender 

documents. Tender offer communicated on paper shall be submitted as an original.  

  

In the event that no correspondence or communication is received from the MLM within 

ninety (90) days after the stipulated closing date and time of the tender, the tender proposal 

will be deemed to be unsuccessful.  

  

F 1.5.1  Reject or Accept  

  

The Employer may accept or reject any variation, deviation, tender offer, or alternative 

tender offer, and may cancel the tender process and reject all tender offers at any time 

before the formation of a contract. The employer shall not accept or incur any liability to 

a tenderer for such a cancellation and rejection but will give written reasons for such 

action upon written request to do so.  
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F 2.1  Eligibility  

  

Only those tenderers who satisfy the following criteria are eligible to submit tenders:  

  

Only those Tenderers who are registered with:  

• The National Treasury Central service provider data base for the designated group or 

category of works,  

• CSD Validity proof to be within 7 days from date of closure of this Bid.  

• The Construction Industry Development Board (CIDB), in a contractor grading 

designation equal to or higher than 7 class construction works, are eligible to have their 

tenders evaluated.  

Joint Ventures are eligible to submit tenders provided that:  

1. Every member of the joint venture is registered with the CIDB.  

2. The combined Contractor grading designation calculated in accordance with 

the Construction Industry Development Regulations is equal to or higher  

 

Clause No.  Data  
 

  than 7 class of construction work designated groups.  

 3.  

  

That both members of the Joint Venture be represented at the compulsory 

clarification meeting. Only tenderers who registered with CIDB and relevant 

grading are eligible to submit tenders.  

F.2.2  Compensation of tendering  

  

Accept that the Employer will not compensate the tenderer for any costs incurred in the 

preparation and submission of a tender offer, including the costs of any testing necessary 

to demonstrate that aspects of the offer satisfy requirements.  

F.2.3  Check documents.  

  

Check the tender documents on receipt for completeness and notify the employer of any 

discrepancy or omission.  

F.2.4  Confidentiality and copyright  

  

Treat as confidential all matters arising in connection with the tender. Use and copy the 

documents issued by the employer only for the purpose of preparing and submitting a 

tender offer in response to the invitation  

F.2.5  Reference documents  

  

Obtain, as necessary for submitting a tender offer, copies of the latest versions of 

standards, specifications, conditions of contract and other publications, which are not 

attached but which are incorporated into the tender documents by reference.  

F.2.6  Acknowledge Addenda  

  

Acknowledge receipt of addenda to the tender documents, which the employer may issue, 

and if necessary, apply for an extension of the closing time stated in the tender data, in 

order to take the addenda into account.  
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F.2.7  Compulsory clarification meeting  

  

 Is scheduled as follows: Applicable.  

F.2.8  Seek clarification.  

  

Questions or queries must be submitted to the Engineer at least five (5) working days 

before the stipulated closing date and time of the tender. However, Mogalakwena Local 

Municipality shall not be liable nor assume liability for failure to respond to any questions 

and / or queries raised by the Tenderer.  

F.2.10  Pricing the tender  

This will be requested on the second stage evaluation.  

F.2.11  Alterations to documents  

  

Do not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the employer, or necessary to correct errors made by the tenderer. 

All signatories to the tender offer shall sign next to all such alterations. Erasures and the 

use of masking fluid are prohibited.  

 

Clause No.  Data  

F.2.12  
Alternative tender offers  

  

Alternative offers may be submitted only if a main tender offer, strictly in accordance with 

all the requirements of the tender documents, is also submitted. The alternative tender offer 

is to be submitted with the main tender offer together with a schedule that compares the 

requirements of the tender documents with the alternative requirements the tenderer 

proposes.  

  

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It 

will be an obligation of the contract for the tenderer, in the event that the alternative is 

accepted, to accept full responsibility and liability that the alternative offer complies in all 

respects with the Employer’s standards and requirements.  
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F.2.13  
Submitting a tender offer  

  

No late, faxed, emailed or other form of tender will be accepted. Completed tenders with 

attached documents, if any, must be submitted in Black ink in sealed envelopes and clearly 

marked “COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER.” 

must be placed in Tender Box, Mogalakwena Local Municipal Offices, 54 Retief St, 

Mokopane, not later than 12:00 PM on the 03 APRIL 2024, at which hour and date the 

tenders will be opened in public.  

  

Tenders shall remain valid for a period of 90 days from the closing date and no late, faxed, 

e- mailed or other form of tender will be accepted.  

  

Accept that a tender submitted to the employer cannot be withdrawn or substituted. No 

substitute tenders will be considered.  

  

All tenders received by the Mogalakwena Local Municipality will remain in the Municipality’s 

possession until after the stipulated closing date and time.  

  

F.2.14  Information and data are to be completed in all respects.  

  

Accept that tender offers, which do not provide all the data or information requested 

completely and, in the form, required, may be regarded by the employer as non-responsive. 

Responsive tenders are ONLY those tenders with all documents and pages, contained 

herein, that have been signed by the responsible person duly authorized to sign all 

documents indicated on the returnable document “FORM B Authority of Signatory.”  

 

Clause No.  Data  

F.2.15  
Tender Closing  

  

Closing date: 03 APRIL 2024  

Closing Time: 12:00 PM  

  

F.2.16  Tender offer validity  

  

The Tender offer validity period is 90 days.  
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F.2.18  Provide other information material for the evaluation.  

  

1. Proposed Key Personnel  

The tenderer shall indicate.  

I.  All staff positions/titles proposed for the team and the relationship between 

them. II. Names of key professional people, and  

III. Parent firm abbreviation and in brackets (for JVs) after each professional person.  

  

The text of this section shall include a concise statement of the duties of each individual of 

the organisation and the suitability of his/her qualifications for the assignment.  

  

In this part of the tender, the Tenderer shall also supply Curriculum Vitae (CV’s) for the  

Professional Staff named on the organisational chart and working on full time basis for the 

Tenderer. The CV should follow the normal Professional Format as used by Professional 

Service Providers.  

  

Much importance will be placed on the experience of the staff proposed. The Tender must 

ensure that, if selected, the nominated staff will be assigned as proposed. Failure to do so 

may result in the annulment of any acceptance of the Tenders’ proposal and/ or Agreement 

entered into by the Client for the execution of the services.  

  

The tenderer shall, when requested by the Employer to do so, submit the names of all 

management and supervisory staff that will be employed to supervise the labor-intensive 

portion of the works together with satisfactory evidence that such staff members satisfy the 

eligibility requirements.   

  

2. Joint Venture arrangements should be in accordance with the CIDB guidelines (D2 

or latest version).  

  

Joint venture must be constituted by means of a comprehensive and fair, written agreement 

between the members, which sets out their obligations, rights, risks and rewards.  

Joint venture members should share at least the following aspects of the joint venture  

 

Clause No.  Data  
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activities in a meaningful and equitable manner:  

1. Control  

2. Management  

3. Operations  

4. Risk  

5. Profit and Loss  

  

The tenderer shall list in the appropriate Forms, the appropriate related projects undertaken 

by the member firms of the tenderer within the last five (5) years. Provide short precise 

report on 3 completed projects with client – specific evidential information (or consultant 

specific ONLY in the absence of client specific formats) Please fill in the exact required 

information. Failing to do so, your bid will be rendered nonresponsive.  

  

The tenderer shall provide documentation of company experience of each member of the 

Consortium/Joint Venture in design, project development, and project management for 

electrical projects.  

  

The tenderer is required to submit with his tender: non-Submission of the following 

documents will result in automatic disqualification:  

  

1. A valid Tax and pin Clearance Certificate issued by the South African Revenue 

Services; and  

2. A certified copy of the Company / CC Registration. In case of Joint Venture – both 

companies / cc to submit registration documentation.  

3. In case of Joint Venture – the Joint Venture Agreement.  

4. Certified copy of valid Certificate of Good Standing with Compensation 

commissioner.  

  

F.3.6  Non-disclosure  

  

After the opening of the tender offers, no information relating to the clarification, 

determination of responsiveness, evaluation and comparison of tender offers and 

recommendations concerning the award of the tender shall be disclosed to any other 

tenderer or persons not concerned with such process until the award of the Tender has 

been announced by the MLM.  

  

  

 

Clause No.  Data  
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F.3.11  1. Evaluation of tender offers  

  

The Tenderers notice is drawn to the fact that the evaluation, adjudication and awarding of 

this tender will be in terms of the Supply Chain Management Policy of the Mogalakwena 

Local Municipality and the Preferential Procurement Regulations of 2022 in compliance 

with the National Treasury Standard for Infrastructure Procurement and Delivery 

Management,1st Edition, October 2015.  

  

If the Tender does not comply with the Tender conditions, the Tender may be rejected. If 

specifications are not met, the Tender may also be rejected with regard to the above, certain 

actions or errors are unacceptable, and warrants REJECTION OF THE TENDER:  

• Only valid tax clearance and pin certificates must be attached to the 

Tender document).  

• Non submission of company registration certificates.  

• Non submission of active proof of CIDB and CSD  

• Non submission of the offer in the prescribed format  

• Pages to be completed, removed from the Tender document, and have 

therefore not been submitted.  

• Failure to fully complete the schedule of quantities as required.  

• Failure to fully complete form of offer.  

• Scratching out without initialing next to the amended rates or information.  

• Writing over / painting out rates / the use of tippex or any erasable ink, e.g. 

pencil.  

• Failure to attend compulsory briefing meetings.  

• The Tender has not been properly signed by a party having the authority to do 

so, according to the Form D – “Authority for Signatory.”  

• No authority for signatory submitted.  

• Non-submission of certified academic qualification, the letter of employment 

and professional registration.   

• Particulars required in respect of the Tender have not been provided – non- 

compliance of Tender requirements and/or specifications.  

• The Tenderer’s attempts to influence or has in fact influenced the evaluation 

and/or awarding of the contract.  

• Failure to fill and sign the record of addenda (if addendum was issued) • 

 The Tender has been submitted after the relevant closing date and time.  

• If any municipal rates and taxes or municipal service charges owed by that 

Tenderer or any of its directors to the municipality, or to any other municipality 

or municipal entity, are in arrears for more than three months.  

• If any Tenderer who during the last five years has failed to perform 

satisfactorily on a previous contract with the municipality or any other organ of 

state after written notice was given to that Tenderer that performance was 

unsatisfactory.  

• Failure to complete in all returnable schedules and signing thereof will results 

an automatic disqualification.  

  

2. Size of enterprise and current workload  
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Evaluation of the Tenderer’s position in terms of:  

• Previous and expected current annual turnover.  

• Current contractual obligations  

• Capacity to execute the contract.  

• Previous experience in completing the high mast light projects.  

  

3. Staffing profile  

  

Evaluation of the Tenderer’s position in terms of:  

• Staff available for this contract being Tendered for  

• Qualifications, registration and experience of key staff to be utilized on this 

contract.  

  

4. Previous experience  

  

Evaluation of the Tenderer’s position in terms of his previous experience. Emphasis will be 

placed on the following:  

• Experience in the Construction of roads and Stormwater related projects    

• Experience with contracts of similar size for the Construction of roads and 

Stormwater.   

• Some or all of the references will be contacted to obtain their input.  

  

5. Financial ability to execute the contract:  

  

Evaluation of the Tenderer’s financial ability to execute the contract. Emphasis will be placed 

on the following:  

• Contact the Tender’s bank manager to assess the Tenderer’s financial ability 

to execute the contract and the Tenderer hereby grants his consent for this 

purpose.  

• It is the Tenderer’s obligation to submit a bank letter confirming the bank 

rating of the firm.  

  

6. Good standing with SA Revenue Services  

  

• Determine whether an original valid tax clearance certificate has been 

submitted.  

• The Tenderer must affix a valid Tax Clearance and tax pin Certificates to the 

designated page of the Tender document.  

  

If the Tender does not meet the requirements contained in the Mogalakwena Local 

Municipality supply chain Policy, and the above-mentioned framework, it will be rejected by 

the Council, and may not subsequently be made acceptable by correction or withdrawal of 

the non-conforming deviation or reservation.  

  

7. Penalties  
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 The Mogalakwena Local Municipality will if upon investigation it is found that a preference 

in terms of the Act and these regulations has been obtained on a fraudulent basis, or any 

specified goals are not attained in the performance of the contract, one or more of the 

following penalties will be imposed:  

  

• Cancel the contract and recover all losses or damages incurred or sustained 

from the Tenderer.  

• Impose a financial penalty of twice the theoretical financial preference 

associated with the claim, which was made in the Tender.  

• Restrict the firm, its shareholders and directors on obtaining any business from 

the Mogalakwena Local Municipality for a period of 5 years.  

• Report such a firm to the National Treasury for listing as a defaulter firm.  

  

8. Tender evaluation points  

  

Tender evaluation points will be allocated as per the Supply Chain Management policy and 

the preferential procurement policy framework Act, 2000: preferential procurement 

regulations, 2022.  

  

Tender responsiveness shall mean tender compliance with all the prescribed key 

requirements for submission with this tender which are regarded as eliminating factors. 

Elimination factors include non-compliance with key requirements specified for the 

following:  

  

• Construction Manager qualifications and proven experience (15 Points).  

• Site Manager qualifications and proven experience (10 Points).  

• Foreman and proven experience (8 Points)   

• Health and Safety Officer (5 Points)   

• Physical and Other Resources (30 Points)  

• Experience of the firm (32 Points)  

  

NB!!!! Proof of academic qualifications in the form of certified copies as well as confirmation 

of employment must be attached to the personnel’s CV.  
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Construction Manager:  (Maximum Points obtainable 15)  

  

  

Name…………………………………………………………….  

  

Evaluation 

Criteria  

Minimum Required  Elimination 

Factor  

Points 

obtainable  

Points 

Claimed  

Academic  

Qualifications   

BTech/Bsc/ BEng registered as 

professional project manager 

 (SACPCMP  as  PrCPM  or 

PrCM)  

 Yes  

  

  

4    

Sub-total (maximum attainable)  4    

  

Years of 

experience   

2 – 5  No  2    

6 – 10  No  3    

11 – 15  No  6    

16 upwards  No  9    

Sub-total (maximum attainable)     9    

Current  

Employment   

Full-time employed by the Firm. 

Letter of employment with 

company letterhead must be 

signed by both the director and 

the employee.   

  

  

 Yes  

  

  

  

2  

  

Sub-total (maximum attainable)  2    

Total  15    
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Site Manager Roads and Stormwater: (Maximum Points obtainable 10)  

  

  

Name…………………………………………………………….  

  

  

Evaluation 

Criteria  

Minimum Required  Elimination 

Factor  

Points 

obtainable  

Points 

Claimed  

Academic  

Qualifications   

National Diploma in Civil 

Engineering. Candidate or 

Registered as professional 

with SACPCMP as Pr CPM 

or PrCM.   

 No  

  

   

3    

  

Sub-total (maximum attainable)  

  

3  

  

  

 Years  of 

experience   

3 – 5  No  1    

 6 – 10  No  2    

11 – 16  No  3    

17 upwards  No  5    

Sub-total (maximum attainable)   5    

Current  

Employment   

Full time employed by the 

Firm. Letter of employment 

with company letterhead 

must be signed by both the 

director and the employee.  

  

  

 No  

  

  

  

2  

  

Sub-total (maximum attainable)  2    

Total  10    
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Foreman Roads and Stormwater:  (Maximum Points obtainable 10)  

  

  

Name…………………………………………………………….  

  

  

Evaluation 

Criteria  

Minimum Required  Elimination 

Factor  

Points 

obtainable  

Points 

Claimed  

Academic  

Qualifications   

National Diploma in Civil 

Engineering. N6 or Higher   

 No  3    

  

Sub-total (maximum attainable)  

  

3  

  

  

 Years  of 

experience   

0 - 5  No  2    

 6 – 10  No  3    

11 – 16  No  5    

17 upwards        

Sub-total (maximum attainable)   5    

Current  

Employment   

Full time employed by the 

Firm. Letter of employment 

with company letterhead 

must be signed by both the 

director and the employee.  

  

  

 No  

  

  

  

2  

  

Sub-total (maximum attainable)  2    

Total  10    
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 Health & Safety Officer:  (Maximum Points obtainable 10)  

  

  

Name…………………………………………………………….  

  

  

Evaluation 

Criteria  

Minimum Required  Elimination 

Factor  

Points 

obtainable  

Points 

Claimed  

Academic  

Qualifications   

NQF Level 3 higher, must be 

registered with a construction 

health and safety officer.   

 No  

  

2    

  

Sub-total (maximum attainable)  

  

3  

  

  

 Years  of 

experience   

0 – 3  No  0.5    

 4 – 10  No  1    

11 – 16  No  1.5    

17 upwards  No  2    

Sub-total (maximum attainable)   2    

Current  

Employment   

Full time employed by the 

Firm. Letter of employment 

with company letterhead must 

be signed by both the director 

and the employee.  

  

  

 No  

  

  

  

 1  

  

Sub-total (maximum attainable)  1    

Total  5    

  

  

Physical and Other Resources  

It must be noted that a total points of 30 are obtainable by the Firm in relation to the 

requirements as mentioned on the table below, failure to submit evidential supporting 

documents is not an eliminating factor BUT a zero point will be scored.  

  

 Evaluation  

Criteria  

Minimum Required  Elimination  

Factor  

Points 

obtainable  

Points  

Claimed  

Sub-total (maximum attainable)  5  
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 Company’s Plant and 

Equipment (Certified 

ownership certificate if 

owned, if leasing, lease 

agreement signed by 

both parties on leaser 

letterhead and certified 

ownership certificate of 

leaser)  

Related (relevant) 
Yellow  

Plant i.e., TLB x1   

No  Own =6  

Lease=3  

  

 Grader    No  Own =4 

Lease=2  

  

Sub-total (maximum attainable)   10    

Company’s 

vehicles  

  

Tipper Trucks x 1  No  Own=6 

Lease=3  

  

LDVs x 1  No  Own=6 

Lease=3  

  

  Watercart min 

10000liters  

No  Own=8 

Lease=4  

  

Sub-total (maximum attainable)   20    

Total   
30  

  

  

  

 

Evaluation  

Criteria  

  

Evaluation Criteria  

Elimination  

Factor  

Points 

obtainable  

Points  

Claimed  

Company  

experience in terms 
of Roads and 
Stormwater 
projects 
completed  

Appointment letter 

and completion 

letter must be 

submitted  

Number of projects 

completed 1  

No  

  

6    

Number of projects 
completed 2  

  

No  

  

9    

Number of projects 
completed 3  

  

No  

  

14    

Number of projects 

completed 4  

No  17    

Sub-Total (maximum attainable)   17    

Company  

experience in 
terms of t h e 
value of 
Construction  
Projects  

R5 mil – R10 mil  

  

No  6    

R10 mil – R20 mil  

  

  

No  10    
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Completed  

(Roads and  

Stormwater)  

Appointment letter 

and completion 

letter must be 

submitted  

R20 mil to R30 mil  

  

  

No  12    

+ R30 mil and above  

  

  

No  15    
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Sub-Total (maximum attainable)  

  

15  

  

TOTAL   32  
  

  

  

The Firm’s tender responsiveness in relation to points is therefore summarized as follows:  

  

Personnel             38  

Physical and Other Resources       30  

Experience of Firm          32    

Sub-Total             100  

  

A firm must obtain a minimum of 70 points out of the 100 points above to be considered for 

price and special goals.  

  

Regulations of disputes, objections, complaints and queries will be handled in accordance 

with Supply Chain Management Policy of Mogalakwena Local Municipality.  

  

F.3.11.3  Method 2  

  

Method 2: Financial offer and preferences will be used to evaluate tenderers.  
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F.3.11.6  The additional conditions of Bid Document  

1. Mogalakwena Local Municipality may also request that the Tenderer provide 

written evidence that his financial, labour and resources are adequate for 

carrying out the project.  

2. The Mogalakwena Local Municipality reserves the right to appoint a firm of 

chartered accountants and auditors and / or execute any other financial 

investigations on the financial resources of any Tenderer. The Tenderer shall 

provide all reasonable assistance in such investigations.  

  

The tenderer is to note that the following Additional Relevant Documents will form part of 

this contract:  

  

i. Mogalakwena Local Municipality Supply Chain Management Policy,  

ii. The Preferential Procurement Policy Framework Act, 2000: Preferential 

Procurement Regulations, 2022.   

  

F.3.17  Provide copies of the contracts  

  

The number of paper copies of the signed contract to be provided by the Employer is one.  

    
  

PART T2: LIST OF RETURNABLE DOCUMENTS   

  

 

1. Failure to fully complete the compulsory returnable documents shall render such a tender offer unresponsive 

and therefore disqualified.  

1. Tenderers shall note that their signatures appended to each returnable form represents a declaration that 

they vouch for the accuracy and correctness of the information provided, including the information 

provided by candidates proposed for the specified key positions.  

2. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information provided in 

the returnable documents is accepted in good faith and as justification for entering into a contract with a 

tenderer. If subsequently any information is found to be incorrect such discovery shall be taken as 

willful misrepresentation by that tenderer to induce the contract. In such event the Employer has the 

discretionary to terminate the contract.  

  
The Tenderer must complete the following returnable Schedules:  
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MBD 1 INVITATION TO BID  
  

  

TENDER NO: 29-2023/2024                                                   CLOSING DATE: 03 APRIL 2024 CLOSING 

TIME: 12:00  

  

DESCRIPTION  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER  

  

 

  The successful bidder will be required to fill in and sign a written Contract Form (MBD 7).  

DEPOSITED IN THE BID BOX SITUATED AT   

Mogalakwena Local Municipality  

54 Retief Street  

Mokopane  

Limpopo Province   

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be 

accepted for consideration.  

The bid box is generally open FROM 7:30 TO 16:30 MONDAY TO FRIDAY      

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (NOT TO BE RE-TYPED)  

THIS BID IS SUBJECT TO THE GENERAL CONDITIONS OF CONTRACT (GCC) 2015 3RD Edition AND, IF 

APPLICABLE, ANY  

OTHER SPECIAL CONDITIONS OF THE CONTRACT  

THIS BID WILL BE EVALUATED AND ADJUDICATED ACCORDING TO THE FOLLOWING 

CRITERIA:  

Relevant specifications  

Value for money  

Capability to execute the contract.  

PPPFA & associated regulations  

  

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (see  

definition on MBD 4 attached)  

    

  

THE FOLLOWING PARTICULARS MUST BE FURNISHED  

(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)  

  

NAME OF BIDDER ...........................................................................................................................................   
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POSTAL ADDRESS .........................................................................................................................................   

  

 ..........................................................................................................................................................................   

  

 ..........................................................................................................................................................................   

  

 ..........................................................................................................................................................................   

  

  

STREET ADDRESS .........................................................................................................................................   

  

 ..........................................................................................................................................................................   

  

 ..........................................................................................................................................................................   

  

 ..........................................................................................................................................................................   

  

  

TELEPHONE NUMBER                   CODE……………NUMBER ....................................................................   

  

  

CELLPHONE NUMBER                   CODE……………NUMBER ....................................................................   

  

  

FACSIMILE NUMBER                      CODE……………NUMBER ....................................................................   
   
EMAIL ADDRESS.............................................................................................................................................   

  

  

VAT REGISTRATION NUMBER ......................................................................................................................   

  

  

 HAS AN ORIGINALTAX CLEARANCE CERTIFICATE BEENATTACHED (MBD 2)?    YES/NO  

  

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS/SERVICES  

OFFERED BY YOU?   ......................................................................................................................... YES/NO  

  

(IF YES ENCLOSE PROOF)  

  

SIGNATURE OF BIDDER 

................................................................................................................................     

DATE ................................................................................................................................................................   

  

CAPACITY UNDER WHICH THIS BID IS SIGNED .........................................................................................   

  

 ..........................................................................................................................................................................   

  
TOTAL BID PRICE ...........................................................................................................................................    

TOTAL NUMBER OF ITEMS OFFERED NAME OF BIDDER .........................................................................   

  

  

 
    

  

MOGALAKWENA LOCAL MUNICIPALITY  

TENDER No: 29-2023/2024  
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A1. DECLARATION OF INTEREST (MBD 4)  
  

No bid will be accepted from persons in the service of the state„.  

  

Any person, having a kinship with persons in the service of the state, including a blood relationship, may 

make an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should 

the resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of 

the state, it is required that the bidder or their authorised representative declare their position in relation to 

the evaluating/adjudicating authority.   

  

In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid.  

  

3.1 Full Name of bidder or his or her representative:……………………………………………..   

  

3.2 Identity Number: ………………………………………………………………………………….   

  

3.3  Position occupied in the Company (director, trustee, hareholder²):………………………..   

  

3.4  Company Registration Number: ……………………………………………………………….   

  

3.5  Tax Reference Number:…………………………………………………………………………   

  

3.6  VAT Registration Number:   ……………………………………………………………………   

  

3.7  The names of all directors / trustees / shareholders members, their individual identity numbers and 

state employee numbers must be indicated in paragraph 4 below.  

  

3.8   Are you presently in the service of the state?                                                     YES / NO  

  

3.8.1  If yes, furnish particulars. ….……………………………………………………………  

  

„MSCM Regulations: “in the service of the state” means to be – 
a member of – any municipal council; any provincial 

legislature; or the national Assembly or the national Council of 
provinces; a member of the board of directors of any municipal 
entity;  

an official of any municipality or municipal entity;  

an employee of any national or provincial department, national or provincial public entity or constitutional 
institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); a 

member of the accounting authority of any national or provincial public entity; or an employee of 
Parliament or a provincial legislature.  

  

† Shareholder” means a person who owns shares in the company and is actively involved in the 

management of the company or business and exercises control over the company.  

  

3.9     Have you been in the service of the state for the past twelve months? ………  YES / NO  

  

3.9.1  If yes, furnish particulars.………………………...……………………………………..   

   

  

3.10   Do you have any relationship (family, friend, other) with persons  in the service of the state and who 

may be involved with the evaluation and or adjudication of this bid? ………………  YES / NO  

  

  

3.10.1  If yes, furnish particulars.  

3.11    Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in 

the service of the state who may be involved with the evaluation and or adjudication of this bid?    
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                      YES / NO  

    

3.11.1  If yes, furnish particulars  

   

3.12   Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in 

service of the state?                                                                                                          

                      YES / NO  

  

3.12.1  If yes, furnish particulars.  

  

  

3.13   Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders 

or stakeholders in service of the state?                                                  

YES / NO  

  

3.13.1  If yes, furnish particulars.  

  

  

3.14   Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this 

company have any interest in any other related companies or business whether or not they are bidding for 

this contract.                                                                                                                           

                      YES / NO  

3.14.1  If yes, furnish particulars:  

  

  Full details of directors / trustees / members / shareholders.  

  

Full Name  Identity Number  State Employee  

Number  

  

      

  

      

  

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

DECLARATION  

  

I, THE UNDERSIGNED (NAME)     

  

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.   

 I ACCEPT THAT THE STATE MAY REJECT THE TENDER OR ACT AGAINST ME SHOULD THIS 
DECLARATION PROVE TO BE FALSE.    
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POSITION    SIGNATURE    DATE  
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MOGALAKWENA LOCAL MUNICIPALITY  

TENDER No: 29-2023/2024  

COMPLETION OF MABUSELA MASOGE ROADS AND STORMWATER        

  

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT  

REGULATIONS 2022  

                                                                        MBD 6.1  

  

This preference form must form part of all tenders invited.  It contains general information and serves as a 

claim form for preference points for specific goals.   

  

NB:  BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL  

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE WITH RESPECT OF THE TENDER AND  

PREFERENTIAL PROCUREMENT REGULATIONS, 2022  

  

  

GENERAL CONDITIONS  

The following preference point systems are applicable to invitations to tender: the 80/20 system for 

requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and  the 90/10 
system for requirements with a Rand value above R50 000 000 (all applicable taxes included).  

  

The applicable preference point system for this tender is the 80/20 preference point system.  

The 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender 

will be used to determine the accurate system once tenders are received.  

Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  

Price; and  

  

Specific Goals.  

To be completed by the organ of state:  

The maximum points for this tender are allocated as follows:  

  POINTS  

PRICE  80  

SPECIFIC GOALS  20  

Total points for Price and SPECIFIC GOALS   100  

  

Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 

points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 

are not claimed.  

The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 

time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ 

of state.  

  

DEFINITIONS  

  

 “tender” means a written offer in the form determined by an organ of state in response to an invitation to 

provide goods or services through price quotations, competitive tendering process or any other method 

envisaged in legislation;   

“price” means an amount of money tendered for goods or services, and includes all applicable taxes less all 

unconditional discounts;   

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, 

and includes all applicable taxes;   

“tender for income-generating contracts” means a written offer in the form determined by an organ of state 

in response to an invitation for the origination of income-generating contracts through any method envisaged 

in legislation that will result in a legal agreement between the organ of state and a third party that produces 

revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and 

concession contracts, excluding direct sales and disposal of assets through public auctions; and  “the Act” 

means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).    
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FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES  

  

POINTS AWARDED FOR PRICE  

  

3.1.1   THE 80/20 PREFERENCE POINT SYSTEMS   

    

A maximum of 80 points is allocated for price on the following basis:  

  

    80/20   

  

  𝑃𝑠 = 80 (1 , 𝑃𝑡−𝑃 )  𝑇𝑦𝑝𝑒 𝑒𝑞𝑢𝑎𝑡ℏ𝑜𝑛 ℎ𝑒𝑟𝑒.  
𝑃  

  Where  

  Ps  =  Points scored for price of tender under consideration  

  Pt  =  Price of tender under consideration  

  Pmin  =  Price of lowest acceptable tender  

  

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING  

PROCUREMENT  

POINTS AWARDED FOR PRICE  

  

A maximum of 80 points is allocated for price on the following basis:  

    

  

                80/20                                 

  

  𝑃𝑠 = 80 (1 + 𝑃𝑡−𝑃 )      
𝑃  

    

Where   

  Ps  =  Points scored for price of tender under consideration  

  Pt  =  Price of tender under consideration  

  Pmax =  Price of highest acceptable tender  

  

POINTS AWARDED FOR SPECIFIC GOALS   

  

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ 

documentation stated in the conditions of this tender:   

  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.   

  

Historically   

Disadvantaged   

Individuals - HDI   

80/20  Preferential   

Point System    

Means of Verification   

20   

Race – people who are   

Black,  Coloured   or    

Indian   

6  CSD report and Certified Copy of   

Identification   

Documentation   

Local Economic 

Development  

4  Company head office residence within  

Mogalakwena Municipal Jurisdiction as per 

CSD and proof of residence  
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Gender - Women   3   CSD report and Certified Copy of   

Identification   

Documentation   

Youth   4   CSD report and Certified Copy of   

Identification   

Documentation   

Disability   3   Certified copy of Doctor’s Certificate with 

medical practice number   

  

DECLARATION WITH REGARD TO COMPANY/FIRM  

  

Name of company/firm…………………………………………………………………….  

Company registration number: …………………………………………………………...  

  

TYPE OF COMPANY/ FIRM  

• Partnership/Joint Venture / Consortium  

• One-person business/sole propriety  

• Close corporation  

• Public Company  

• Personal Liability Company  

• (Pty) Limited   

• Non-Profit Company  

• State Owned Company  

[Tick applicable box]  

  

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that:  

  

The information furnished is true and correct;  

The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of 

this form;  

In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, 

the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the 

claims are correct;   

If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract 

have not been fulfilled, the organ of state may, in addition to any other remedy it may have disqualify the 

person from the tendering process;  

recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct; cancel the 

contract and claim any damages which it has suffered as a result of having to make less favourable 

arrangements due to such cancellation; recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 

business from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear 

the other side) rule has been applied; and forward the matter for criminal prosecution, if deemed necessary.  

  

   
 
……………………………………….  
 
 SIGNATURE(S) OF TENDERER(S)  

   
   

 SURNAME AND NAME:    
 
  ……………………………………………………….  
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 DATE:   ………………………………………………………  
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A2. DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES (MBD 8)  

  

This Standard Tendering Document must form part of all tenders invited.    

  

It serves as a declaration to be used by institutions in ensuring that when goods and services are being 

procured, all reasonable steps are taken to combat the abuse of the supply chain management system.   

  

The tender of any Tenderer may be disregarded if that Tenderer, or any of its directors have abused the 

institution’s supply chain management system, committed fraud or any other improper conduct in relation 
to such system; or failed to perform on any previous contract.  

  

  

In order to give effect to the above, the following questionnaire must be completed and submitted 

with the tender.  

  

Item  Question  Yes  No  

4.1  Is the bidder or any of its directors listed on the National Treasury’s Database of 
Restricted Suppliers as companies or persons prohibited from doing business 
with the public sector? (Companies or persons who are listed on this Database 
were informed in writing  
of this restriction by the Accounting Officer/Authority of the institution that 
imposed the restriction after the audi alteram partem rule was applied).  
  

The Database of Restricted Suppliers now resides on the National Treasury’s 

website(www.treasury.gov.za) and can be accessed by clicking on its link at the 

bottom of the home page.  

Yes  

 

No  

 

4.1.1  If so, furnish particulars:  

4.2  Is the bidder or any of its directors listed on the Register for Tender Defaulters in 
terms of section 29 of the Prevention and Combating of Corrupt Activities Act  
(No 12 of 
2004)?  
The Register for Tender Defaulters can be accessed on the National Treasury’s 

website (www.treasury.gov.za) by clicking on its link at the bottom of the home 

page.  

Yes  No  

4.2.1  If so, furnish particulars:  

4.3  Was the bidder or any of its directors convicted by a court of law (including a 

court of law outside the Republic of South Africa) for fraud or corruption during 

the past five years?  

Yes  No  

http://www.treasury.gov.za/
http://www.treasury.gov.za/
http://www.treasury.gov.za/
http://www.treasury.gov.za/
http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3.1  If so, furnish particulars:  
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Item  Question  Yes  No  

4.4  Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality  
/ municipal entity, that is in arrears for more than three months?  

Yes  No  

4.4.1  If so, furnish particulars:   

4.5  Was any contract between the bidder and the municipality / municipal entity 

or any other organ of state terminated during the past five years on account of 

failure to perform on or comply with the contract?  

Yes  No  

4.7.1  If so, furnish particulars:   

  

  

CERTIFICATION  

  

I, THE UNDERSIGNED (FULL NAME)    

  

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND 

CORRECT.  

  

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST 

ME SHOULD THIS DECLARATION PROVE TO BE FALSE.  
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A3. DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED)  

   

TENDERERS MUST COMPLETE THE FOLLOWING QUESTIONNAIRE:  

  

Are you by law required to prepare annual financial statements for auditing?     YES / NO  

   

If yes, submit audited annual financial statements for the past three years or since the date of establishment if 

established during the past three years.  

  

    

  

  

If no, un-audited financial statements must be submitted with your tender.  

  

    

  

    

  
  

          

POSITION    SIGNATURE    DATE  
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Do you have any outstanding undisputed commitments for municipal services towards a municipality or any 

other service provider in respect of which payment is overdue for more than 30 days?   YES / NO  

    

If no, this serves to certify that the Tenderer has no undisputed commitments for municipal services towards a 

municipality or other service provider in respect of which payment is overdue for more than 30 days.  

  

If yes, provide particulars.  

  

      

  

    

Has any contract been awarded to you by an organ of state during the past five years, including particulars 

of any material non-compliance or dispute concerning the execution of such contract?  YES / NO  

    

If yes, furnish particulars.  

  

  

CERTIFICATION  

  

I, THE UNDERSIGNED (FULL NAME)    

  

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND 

CORRECT.  

  

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST 

ME SHOULD THIS DECLARATION PROVE TO BE FALSE.  
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A4. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION (MBD 9)  

  

This Municipal Bidding Document (MBD) must form part of all bids„ invited.  

  

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or 

concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 

relationship and if it involves collusive tendering (or tender rigging).† Collusive tendering is a pe se prohibition 

meaning that it cannot be justified under any grounds.  

  

Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all 

reasonable steps to prevent abuse of the supply chain management system and authorizes accounting officers 

and accounting authorities to:  

  

a. disregard the tender of any tenderer if that tenderer, or any of its directors have abused the institution’s 

supply chain management system and or committed fraud or any other improper conduct in relation to such 

system.  

  

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or 

fraudulent act during the tendering process or the execution of that contract.  

  

This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when tenders 

are considered, reasonable steps are taken to prevent any form of tender-rigging.   

  

  

          

POSITION    SIGNATURE    DATE  
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In order to give effect to the above, the attached Certificate of Tender Determination (MBD 9) must be 

completed and submitted with the tender:  

  

„ Includes price quotations, advertised competitive bids, limited bids and proposals.  

  

† Bid rigging (or collusive tendering) occurs when businesses, that would otherwise be expected to compete, 

secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to 

acquire goods and / or services through a bidding process.  Bid rigging is, therefore, an agreement between 

competitors not to compete.  

  

MBD 9  

  

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION  

  

I, the undersigned, in submitting the accompanying tender:  

  

  

  

(Tender Number and Description)  

   

in response to the invitation for the tender made by:  

  

  

  

(Name of Institution)  

  

do hereby make the following statements that I certify to be true and complete in every respect:  

  

I certify, on behalf of   that:  

(Name of Tenderer)  

  

I have read and I understand the contents of this Certificate;  

  

I understand that the accompanying tender will be disqualified if this Certificate is found not to be true and 

complete in every respect;  

  

I am authorized by the Tenderer to sign this Certificate, and to submit the accompanying tender, on behalf of 

the Tenderer;  

  

Each person whose signature appears on the accompanying tender has been authorized by the Tenderer to 

determine the terms of, and to sign the tender, on behalf of the Tenderer;  

  

For the purposes of this Certificate and the accompanying tender, I understand that the word “competitor” shall 

include any individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:  

  

(a) has been requested to submit a tender in response to this tender invitation;  

(b) could potentially submit a tender in response to this tender invitation, based on their qualifications, 

abilities or experience; and  

(c) provides the same goods and services as the Tenderer and/or is in the same line of business as the 

Tenderer  

  

  

The Tenderer has arrived at the accompanying tender independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between partners 

in a joint venture or consortium‡ will not be construed as collusive tendering.  

  

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding:  

  

prices;        
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geographical area where product or service will be rendered (market allocation)    

(c) methods, factors or formulas used to calculate prices;  

(d) the intention or decision to submit or not to submit, a tender;   

(e) the submission of a tender which does not meet the specifications and conditions of the tender; or 

(f)      tendering with the intention not to win the tender.  

  

In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products 

or services to which this tender invitation relates.  

  

The terms of the accompanying tender have not been, and will not be, disclosed by the Tenderer, directly or 

indirectly, to any competitor, prior to the date and time of the official tender opening or of the awarding of the 

contract.  

  

  

‡ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 

property, capital, efforts, skill and knowledge in an activity for the execution of a contract.  

  

  

I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal 

investigation and or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or 

any other applicable legislation.  

  

  

          

POSITION    SIGNATURE    DATE  
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FORM CONCERNING FULFILMENT OF THE CONSTRUCTION REGULATIONS 2014  

  

In terms of regulation 5(h) of the Construction Regulations, 2014 (hereinafter referred to as the Regulations), 

promulgated on 07 February 2014 in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act 

No 85 of 1993) the Employer shall not appoint a contractor to perform construction work unless the Contractor 

can satisfy the Employer that his/her firm has the necessary competencies and resources to carry out the work 

safely and has allowed adequately in his/her tender for the due fulfilment of all the applicable requirements of 

the Act and the Regulations.  

  

I confirm that I am fully conversant with the Regulations and that my company has (or will acquire/procure) the 

necessary competencies and resources to timeously, safely and successfully comply with all of the 

requirements of the Regulations.   

(Tick)  

YES    

NO    

  

  

Proposed approach to achieve compliance with the Regulations (Tick)  

  

Own resources, competent in terms of the Regulations (refer to 3 below)    

Own resources, still to be hired and/or trained (until competency is achieved)    

Specialist subcontract resources (competent) - specify:  

    

      

  

  

Provide details of proposed key persons, competent in terms of the Regulations, who will form part of the 

Contract team as specified in the Regulations (CVs to be attached):  

  

Provide details of proposed training (if any) that will be undergone:  

  

Potential key risks identified and measures for addressing risks:  

  

    

I have fully included in my tendered rates and prices (in the appropriate payment items provided in the 

Schedule of Quantities) for   

all resources, actions, training and any other costs required for the due fulfilment of the Regulations for the 

duration of the   

construction and defects repair period. (Tick)  

YES    

NO    

  

SIGNED BY/ON BEHALF OF TENDERER:  

  

 
          

  

  

          

  
NAME  

    
SIGNATURE  

    
DATE  
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A5. GENERAL INFORMATION (PROCUREMENT)  

  

Name of tendering entity:    

  

Contact details:  

    

Contact name and number:    

  

Address of tendering entity:    

  

Postal code:    

  

Tel no: (            )    Fax no: (               )    

  

E-mail address:   

  

Legal entity: Mark with an X.  

  

Sole proprietor    

Partnership     

Close corporation    

Company (Pty) Ltd    

Joint venture    

  

In the case of a Joint venture, provide details on joint venture members:  

  

Joint venture member  
Type of entity (as 

defined above)  

    

    

    

    

  

Income tax reference number: (COMPULSORY)  

(In the case of a joint venture, provide for all joint venture members)  

  

          

  

          

  

VAT registration number (COMPULSORY):  

(In the case of a joint venture, provide for all joint venture members)  

  

          

  

          

  

Company or closed corporation registration number (COMPULSORY):  
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(In the case of a joint venture, provide for all joint venture members)  

  

          

  

          

  

Construction Industry Development Board (CIDB) registration number (COMPULSORY) (In 

the case of a joint venture, provide for all joint venture members)  

  

          

        

  

Municipal rates and taxes or service charges accounts of tendering entities and its directors / members  

(COMPULSORY)  

(In the case of a joint venture, provide for all joint venture members)  

  

ATTACH COPIES OF ALL LATEST MUNICIPAL ACCOUNTS (SEE “NOTICE TO TENDERERS: VERY 

IMPORTANT NOTICE ON DISQUALIFICATIONS” A13)  

    

Details of proprietor, partners, closed corporation members, or company directors, indicating technical 

qualifications where applicable (Form on the next page).  

  

For joint ventures the following must be attached:  

  

Written authority of each JV partner, for authorized signatory. The 

joint venture agreement.  

  

  

 
  

  

  

  

SIGNED BY/ON BEHALF OF TENDERER:  
  

          

NAME    SIGNATURE    DATE  
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DETAILS OF PROPRIETOR, PARTNERS, CLOSED CORPORATION MEMBERS OR COMPANY DIRECTORS  

(In the event of a joint venture, to be completed by all joint venture partners)  

  

  

Name and  Surname  Identity Number  Relevant qualifications and experience  Years of relevant experience  
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A6. SPECIFIC GOALS  

  

Equity Ownership  
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List all partners, shareholders or members of tendering entity by name, identity number, citizenship, gender, race, HDI status and ownership.   In 

the case of a JV, complete an Equity ownership for each JV member.  

  

Name and 

Surname  

Position Occupied 

in Enterprise  
Identity Number  

Date RSA 

Citizenship 

obtained  

  

Gender  

Male /  

Female  

  

Race  
HDI  

Status  

(Yes/No)  

Date of  

Ownership  

% Owned 

by HDIs  

% Owned  

by  

Women  

% Owned  

by Disabled  

                      

                      

                      

                      

                      

                      

                      

                      

                      

  

TOTAL  

       A  B  C  

      

  

  

Note:  Where owners are themselves a company or partnership, identify the ownership of the holding firm.  

  

  

  

  

  

  

  

In the case of joint ventures equity ownership for each of the JV members are determined as above, and the combined HDI ownership is then calculated as follows:  
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Joint venture members  

a  

% Contribution to the  

JV  

b  

%BBBEE  

c = a * b  100 % 

BBBEE contribution  

        

        

        

        

Total BBBEE contribution     

  

  

A COPY OF A VALID SIGNED JOINT VENTURE AGREEMENT MUST BE ATTACHED TO THE TENDER DOCUMENT.    

FAILURE TO COMPLY WITH ABOVE-MENTIONED WILL RESULT IN REJECTION OF THIS TENDER  

  

NOTE:   See table in paragraph 2.3.3.10 for specific goals and points to be awarded.  
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SMME Status  

  

Provide details on the following.   

  

Sector/Sub-Sector in accordance with the 

Standard Industrial Classification  

  

Total Full-time Equivalent of paid Employees    

Total Annual Turnover    

Total Gross Asset Value    

Size or Class (Medium, Small, Very Small, 

Micro)  

  

  

  

NOTE: If all of the above does not adhere to the definition of a single class, use the total Annual Turnover only 

to decide on the class.  

  

  

 
  

SIGNED BY/ON BEHALF OF TENDERER:  
  

          

NAME    SIGNATURE    DATE  



Contract Number: 29-2023/2024  

   52  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER  
MOGALAKWENA LOCAL MUNICIPALITY  

TENDER NO : 29-2023/2024  

COMPLETION OF MABUSELA MASOGE ROADS AND STORMWATER  

  

A7. DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT (MBD 6.2)  

  

This Standard Tendering Document (MBD) must form part of all tenders invited. It contains general information 

and serves as a declaration form for local content (local production and local content are used 

interchangeably).  

  

Before completing this declaration, Tenderers must study the General Conditions, Definitions, Directives 

applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2022, the 

South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 

1) and the Guidance on the Calculation of Local Content together with the Local Content Declaration Templates 

[Annex C (Local Content Declaration: Summary Schedule), D (Important Content Declaration: Supporting 

Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].  

  

General Conditions  

  

Preferential Procurement Regulations, 2022 (Regulation 8 make provision for the promotion of local production 

and content.  

  

Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise with the 

specific tendering condition that only locally produced or manufactured goods with a stipulated minimum 

threshold for local production and content will be considered.  

  

Where necessary, for tenders referred to in paragraphs 1.2 above, a two stage tendering process may be 

followed, where the first stage involves a minimum threshold for local production and content and the second 

stage price and Specific goals  

  

A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that 

the local production and content of the overall value of the contract is reduced to below the stipulated minimum 

threshold.  

  

The local content (LC) as a percentage of the tender price must be calculated in accordance with the SABS 

approved technical specification number SATS 1286: 2011 as follows:  LC = [1 – x / y] * 100  

  

Where  

x is the imported content in Rand  

y is the tender price in Rand excluding value added tax (VAT)  

  

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate 

published by the South African Reserve Bank (SARB) on the date of advertisement of the tender as required 

in paragraph 3.1 below.  

  

The SABS approved technical specification number SATS 1286:2011 is accessible on 

http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.  

  

A tender will be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: 

Summary Schedule) are not submitted as part of the tender documentation.  

  

The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 1286:2011) 

for this tender is/are as follows:  

  

Description of services, works or goods  Stipulated minimum threshold  

  %  

  %  
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  %  

  

Does any portion of the services, works or goods offered have any imported content?  YES / NO  

  

3.1If yes, the rate(s) of exchange to be used in this tender to calculate the local content as prescribed in 
paragraph 1.5 of the general conditions must be the rate(s) published by the SARB for the specific currency 

on the date of advertisement of the tender.  

  

The relevant rates of exchange information is accessible on www.reservebank.co.za.  

  

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of SATS 

286:2011):  

  

Currency   Rates of exchange  

US Dollar    

Pound Sterling    

Euro    

Yen    

Other    

  

NB: Tenderers must submit proof of the SARB rate(s) of exchange used.  

Where, after the award of a tender, challenges are experienced in meeting the stipulated minimum threshold 

for local content the DTI must be informed accordingly in order for the DTI to verify and in consultation with 
the AO/AA provide directives in this regard.  

   

  

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY  

RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR  

MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 

PARTNERSHIP OR INDIVIDUAL)  

  

IN RESPECT OF TENDER No.    

  

ISSUED BY: (Procurement Authority / Institution):  

   

    

NB  

1.  The obligation to complete, duly sign and submit this declaration cannot be transferred to an 

external authorized representative, auditor or any other third party acting on behalf of the Tenderer. 2. 

 Guidance on the Calculation of Local Content together with Local Content Declaration Templates 

(Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial_development/ip.jsp. Tenderers 

should first complete Declaration D. After completing Declaration D, tenderers should complete 

Declaration E and then consolidate the information on Declaration C. Declaration C should be submitted 

with the tender documentation at the closing date and time of the tender in order to substantiate the 

declaration made in paragraph (c) below. Declarations D and E should be kept by the tenderers for 

verification purposes for a period of at least 5 years. The successful tenderer is required to continuously 

update Declarations C, D and E with the actual values for the duration of the contract.  

  

  

I, the undersigned,   (full names),  

  

do hereby declare, in my capacity as    

  

of   (name of Tenderer entity), the following:  

  

http://www.thedti.gov.za/industrial_development/ip.jsp
http://www.thedti.gov.za/industrial_development/ip.jsp
http://www.thedti.gov.za/industrial_development/ip.jsp
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(a) The facts contained herein are within my own personal knowledge.  

  

(b) I have satisfied myself that:  

  (i)  the goods/services/works to be delivered in terms of the above-specified tender comply with 

the minimum local content requirements as specified in the tender, and as measured in terms of SATS 

1286:2011; and  

  

The local content percentage (%) indicated below has been calculated using the formula given in clause 3 
of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and the information contained 
in Declaration D and E which has been consolidated in Declaration C:  
  

  

  

  

Tender price, excluding VAT (y)     R  

Imported content (x), as calculated in terms of SATS 1286:2011  R  

Stipulated minimum threshold  for local content (paragraph 3 

above)  

  

Local content % as calculated in terms of SATS 1286:2011    

  

If the tender is for more than one product, the local content percentages for each product contained in 
Declaration C shall be used instead of the table above.  
  

The local content percentages for each product has been calculated using the formula given in clause 3 of 
SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and the information contained in 
Declaration D and E.  
  

(d) I accept that the Procurement Authority / Institution has the right to request that the local content 

be verified in terms of the requirements of SATS 1286:2011.  

  

(e) I understand that the awarding of the tender is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data that are not 
verifiable as described in SATS 1286:2011, may result in the Procurement Authority / Institution imposing 
any or all of the remedies as provided for in Regulation 14 of the Preferential Procurement Regulations, 
2022 promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).  
  

  

SIGNATURE:                 DATE:   

  

  

WITNESS No. 1    DATE:    

  

  

WITNESS No. 2    DATE:    
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MOGALAKWENA LOCAL MUNICIPALITY  

  

TENDER NO : 29-2023/2024  

  

COMPLETION OF MABUSELA MASOGE ROADS AND STORMWATER  

  

A9:   COMPULSORY ENTERPRISE QUESTIONNAIRE FOR CONSORTIA OR JOINT VENTURES  

  

In the case of a Joint Venture – Form “A9” needs to be completed.  

  

SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES  

  

  

RESOLUTION of a meeting of the duly authorized representatives of the following legal entities who have 

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names 

and registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)  

  

________________________________________________________________________  

  

___________________________________________________________________________  

  

________________________________________________________________________  

  

___________________________________________________________________________  

  

________________________________________________________________________  

  

___________________________________________________________________________  

  

________________________________________________________________________  

  

___________________________________________________________________________  

  

________________________________________________________________________  

  

___________________________________________________________________________  

  

________________________________________________________________________  

  

___________________________________________________________________________  

  

________________________________________________________________________  

  

  

___________________________________________________________________________  

  

________________________________________________________________________  

  

___________________________________________________________________________  



Contract Number: 29-2023/2024  

   56  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   

  

  

  

Held at ______________________________________________ (place)  

  

On _________________________________________________ (date)  

  

  

  

RESOLVED that:  

  

The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Mogalakwena Local 

Municipality in respect of the following project:  

  

                        

 
  

 Bid / Project Number:      

          {insert number}  

  

A. Mr/Mrs/Ms: _______________________________________________________________________  

in *his/her Capacity as:   __________________________________________(Position in the Enterprise) and 

who will sign as follows: _________________________________________________________  

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in 

connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation, 

resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.  

  

B. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct 

all business under the name and style of: __________________________________________  

  

C. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of 

the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract 

entered into with the municipality in respect of the project described under item A above.  

    

D. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture 

agreement, for whatever reason, shall give the Department 30 days written notice of such intention. 

Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the 

municipality for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under 

item C above.  

  

E. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other 

Enterprises to the Consortium/Joint Venture and of the municipality, cede any of its rights or assign any of 

its obligations under the consortium/joint venture agreement in relation to the Contract with the municipality 

referred to herein.  

  

F. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all 

purposes arising from the consortium/joint venture agreement and the Contract with the municipality in 

respect of the project under item A above:  

  

Physical address:  _______________________________  

  

         

  

_______________________________  

         

  

_________________________ (code)  
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Postal Address:   

  

_______________________________  

         

  

_______________________________  

         _________________________ (code)  

  

Telephone number: _________________________ (code)  

  

Fax number :  ______________________________ (code)  

    

N 

O  
NAME OF ENTITY  

NAME OF  

REPRESENTATIVE   
CAPACITY  SIGNATURE  

1          

2          

3          

4          

5          

6          

7          

8          

9          

10          

  

  

Note:  

1. * Delete which is not applicable  

2. NB. This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to 

the Consortium/Joint Venture submitting this Bid  

3. Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Bid 

exceed the space available above, additional names and signatures must be supplied on a separate 

page  

4. Resolutions, duly completed and signed, from the separate Enterprises who participate in this 

Consortium/Joint Venture must be attached to the Special Resolution.  

  

    

ATTACH THE FOLLOWING DOCUMENTS HERETO  
  

  

  

1. For Closed Corporations  
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• CK1 or CK2 as applicable (Founding Statement) •  Certified Copies of the ID’s of the 

Directors  

  

2. For Companies  

  

• A copy of the Certificate of Incorporation  

• Copies of the ID’s of the Directors, and   

• the shareholders register  

  

3. For Joint Venture Agreements  

  

• Copy of the Joint Venture Agreement between all the parties,   

• as well as the documents in (1) or (2) of each Joint Venture member.  

  

4. For Partnership   

  

• Copies of the ID’s of the partners  

  

5. One person Business / Sole trader  

  

• Copy of ID  

  

6. Details Of Tax Compliance Status from South African Revenue Service  

  

7. Duly Signed and dated original or copy of Authority of Signatory on company   Letterhead  

  

8. Central Supplier Database [CSD] Detailed Report  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

MOGALAKWENA LOCAL MUNICIPALITY  

  

TENDER NO : 29-2023/2024  
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A10 :  AUTHORITY OF SIGNATORY  

  

  

Details of person responsible for tender process:  

 Name :    

 
 Contact number :    

 
 Office address :    

 
  

Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly 

signed and dated original or certified copy on the Company Letterhead of the relevant resolution of their 

members or their board of directors, as the case may be.  

  

  
PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS:  

  

"By resolution of the board of directors 

passed on (date)   

  

Mr     

  

has been duly authorized to sign all documents in connection with the Tender for Contract Number   

  

………………………………………………………and any Contract which may arise there from on   

  

behalf of ………………………………………………………………   

  (BLOCK CAPITALS)  

  

  

SIGNED ON BEHALF OF THE COMPANY        

  

IN HIS CAPACITY AS           

  

DATE             

FULL NAMES OF SIGNATORY         

  

AS WITNESSES:  1.  …………………………………..  

  

      2. ……………………………………  

    

PRO-FORMA FOR JOINT VENTURES:  

  

  

Certificate of Authority for Joint Ventures  

  

  

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize        Mr/Ms  

………………………………….., authorised signatory of the company …………………………, acting in the  

capacity of lead partner, to sign all documents in connection with the tender offer an any contract resulting 

from it on our behalf.  
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ATTACH HERETO THE DULY SIGNED AND DATED ORIGINAL OR A  

COPY OF AN AUTHORITY OF SIGNATORY ON COMPANY LETTERHEAD  
  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

NAME OF FIRM  ADDRESS  
DULY AUTHORISED  
SIGNATORY  

      
Signature:  ……………………..   
  
Name:  ………………………….   
  
Designation:  …………………..   

  
  
  
  

    
Signature:  ……………………..   
  
Name:  ………………………….   
  
Designation:  …………………..   

  
  
  
  

    
Signature:  ……………………..   
  
Name:  ………………………….   
  
Designation:  …………………..   

  
  
  
  

    
Signature:  ……………………..   
  
Name:  ………………………….   
  
Designation:  …………………..   
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MOGALAKWENA LOCAL MUNICIPALITY  
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A11:  DECLARATION OF GOOD STANDING REGARDING TAX  (MBD 2)  

  

DETAILS OF TAX COMPLIANCE STATUS:  

  

TAXPAYER NAME    

TRADING NAME    

TAX REFERENCE NUMBER (S)    

VAT    

PIN    

EXPIRY DATE    

  

TAX CLEARANCE CERTIFICATE REQUIREMENTS  

  

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements 

have been made with South African Revenue Service (SARS) to meet the bidder’s tax obligations.  

  

1. In order to meet this requirement bidders are required to complete in full the attached form TCC 

001“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. 

The Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals who 

wish to submit bids.  

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 

(one) year from the date of approval.  

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the 

original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of 

the Tax Clearance Certificate will not be acceptable.  

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 

separate Tax Clearance Certificate.  

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS 

branch office nationally or on the website www.sars.gov.za.  

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this 

provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za  

http://www.sars.gov.za/
http://www.sars.gov.za/
http://www.sars.gov.za/
http://www.sars.gov.za/
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.  

  

  

    

MOGALAKWENA LOCAL MUNICIPALITY  

TENDER NO : 29-2023/2024  

COMPLETION OF MABUSELA MASOGE ROADS AND STORMWATER  

  

  

A12: FINANCIAL REFERENCES, BANK RATING , FINANCIAL STATEMENTS AND AVAILABLE 
WORKING CAPITAL    

  

Notes to tenderer:  

The tenderer shall attach to this form an original letter from the bank not older than three (3) months confirming 

the bank account details and bank rating. Failure to provide the required letter And Bank Rating with the tender 

submission shall render the tenderer’s offer unresponsive.  

The tenderer shall attach to these signed financial statements by the accountant for the past three (3) years.   

The tenderer shall attach to this confirmation of Available Capital a 10% contract value.   

The tenderer’s banking details as they appear below shall be completed.  

In the event that the tenderer is a joint venture enterprise, details of all the members of the joint venture as 

mentioned above shall be similarly provided and attached to this form.  

  

BANK NAME:     

ACCOUNT NAME: (e.g.  ABC Civil Construction  

cc)  

   

ACCOUNT TYPE: (e.g.  Savings, Cheque etc.)     

ACCOUNT NO:     

ADDRESS OF BANK:     

TEL. NO. OF BANK  AND CONTACT PERSON  

:   

   

BANK  RATING :     

How long has this account been in existence:     

 
0-6 months  

 
  

(Tick which is appropriate)  

  

  

  

  

7-12 months    

13-24 months    

More than 24 

months  

  

  

  

Name of Tenderer: ………………………………………………                Date: ……………………………  

  

Signature: …………………………………………………………  

  

Full name of signatory: …………………….……………………  

ATTACH HERETO AN ORIGINAL OR A COPY OF A LETTER FROM THE 

BANK AND BANK RATING LETTER TO THIS PAGE NOT OLDER THAN 

THREE (3) MONTHS  
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ATTACH HERETO FINANCIAL STATEMENTS ATTACH HERETO 

CONFIRMATION OF AVAILABLE CAPITAL  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

    

MOGALAKWENA LOCAL MUNICIPALITY  
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A13:      MUNICIPAL UTILITY ACCOUNT  

  

  

  

DECLARATION BY THE TENDERER  

  

  

I the undersigned _______________________________________________________, has been duly   

  

  

authorized to sign all documents with the Tender for Contract Number _______________on behalf of   

  

  

_________________________________________________  hereby make a declaration as follows:  

        (referred to herein as “the Bidder”)  
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1. I declare that the bidder and /or any of its director(s) / member(s) does not owe the municipality, or any other 

municipality and/or municipal entity any amount which is in arrears in respect of any municipal rates and 
taxes or municipal service charges.  

  

  

2. I understand and accept that in the event that this declaration is proved to be false, the bid shall be rejected 

forthwith. All other rights of the municipality (including but not limited to the right to claim damages where 
applicable) shall remain reserved in full.  

      

 SIGNED ON BEHALF OF THE COMPANY      

      

IN HIS CAPACITY AS  

    

DATE  

    

FULL NAMES OF SIGNATORY  

  

  

  

UTILITY ACCOUNT NUMBER   NAME OF MUNICIPALITY   NAME OF OWNER   

  

  

    

  

  

    

  

  

    

  

  

    

      

      

    

ATTACH AN ORIGINAL OR A COPY OF A MUNICIPAL UTILITY ACCOUNT (NOT OLDER THAN THREE 
(3) MONTHS)  

  

    

Important: Note the following    

  

  

  

• List Account(s) registered in both the name(s) of the Director(s) and the Company on the declaration 

form attached hereto.  

  

  

• Attach Municipal Utility account of Company’s registered office (if applicable) and in case of leased 

premises, attach lease agreement and the services account of leased premises. (issued in the name 

of the bidding company)  
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A14:   PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER  

  

  

  

  
A Proof of good standing with Compensation Commissioner must be 

attached hereto  
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A15: TENDERER’S PROJECT STRUCTURE  

  
Notes to tenderer:  

1. The intention of this form is to demonstrate the tenderer’s project structure, as well as the lines of 

responsibility between members of the project team and between the project team and the overall 

company structure.  The tenderer must attach his own organogram to this form.  

2. Tenderers which are large companies may simplify the organogram by ‘rolling up’ portfolios e.g. 

combining directors/associates into one box of the organogram.  However, the individual positions 

of the key personnel within the structure must still be shown.  

3. Joint Venture tenders will require each element of the venture to submit separate organograms that 

show the individual structure of each member company and the lines of responsibility of the 

proposed personnel involved in the project. In addition there must also be a combined organogram 

that indicates how the joint venture itself will function and the proposed share of the work.  Joint 

Venture tenderers shall note that the share of work indicated will be used in the analysis of such a 

tenderers preference proposed on returnable form D1, and that if awarded the share of work shall 

become a contractual obligation between the members of the joint venture.  

4. State the city or town where the company’s head office is located. The locality of regional or satellite  

office, regardless of degree of autonomy or size is not required. Only submit the number of offices 

other than the head office.  Do not count offices outside RSA  

5. Registered professional engineers, technicians or technologists’ means those who are involved in 

the built industry as well as allied fields such as environmental professionals. Registered 

professionals of other disciplines (e.g. mechanical) are considered as employees only.   

  

Head Office:    

Other Offices:    

Registered Professionals:    

Total Employees :     

%share in JV agreement     

  

  

  

  

  

  

  

  

  

  

  

  

  

SIGNED ON BEHALF OF THE TENDERER:……………………………………………………  
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A16:   PROPOSED KEY PERSONNEL  

  

  

The Tenderer shall list below the key personnel whom he proposes to employ on the project should his Tender 

be accepted,   

  

No  Name   Qualification  Designation for the project 

tendered for  

    

  

    

    

  

    

    

  

    

    

  

    

    

  

    

    

  

    

    

  

    

    

  

    

    

  

    

    

  

    

    

  

    

  

Provide two paged CV of Each key Personnel to be used in this project. Each 

CV should give at least the following:  

o Position in the  firm and within the organization of this assignment o PDI Status (describing population 

group, gender and disabilities) o Proof of Educational Qualifications o Proof of Professional 

Registrations  o Relevant experience (actual duties performed, involvement and responsibility), 

including locations, dates and durations of assignments, starting with the latest.  

o Language proficiency and   

o References (company name, individual name, position held, contact details)  

  

(Affix the CV’s and Attachments in a form of a booklet to the following Page.)  

  

ATTACH    CV’S OF KEY PERSONNEL TO THIS PAGE  
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A17 : PROOF OF REGISTRATION WITH CONSTRUCTION INDUSTRY DEVELOPMENT BOARD  

  

The bidder is to affix to this page either:  

• Written proof of his registration with the CIDB as a Category 7CE OR HIGHER.  

Or  

• Written proof of his application to the CIDB for registration as a contractor in the category listed above.  

Note:  

1. Failure to affix such documentation as prescribed to this page shall result in this bid not being further 

considered for the award of the contract.  

2. Should this bid be considered for award of the contract, based on proof of submission of application for 

registration in the appropriate category with the CIDB, and should proof of such subsequent registration 

not be forthcoming to the employer before the end of business, at the last working day, prior to evaluation 

by the Tender Evaluation Committee of the contract, then this bid will no longer be considered for the 

award of the contract.  
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Part C1: Agreements and Contract Data  

  

    

C1.1  FORM OF OFFER AND ACCEPTANCE  
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OFFER  

  

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 

procurement of:  

  

CONTRACT NUMBER: 29-2023/2024  

  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   

  

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 

addenda thereto as listed in the tender schedules, and by submitting this offer has accepted the conditions of 

the tender.  

  
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 

acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 

contract including compliance with all its terms and conditions according to their true intent and meaning for 

an amount to be determined in accordance with the conditions of contract identified in the contract data.  

  

The Contract shall be completed within weeks of the Commencement Date.  

  

  

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS (CONTRACT PRICE)  

  

. 

.............................................................................................................................................................................   

  

. 

.............................................................................................................................................................................   

  

.............................................................Rand (in words); . ................................................................... (in 

figures)  

  

  

This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document to the tenderer before the end of the period of validity 

stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 

Conditions of Contract identified in the Contract Data.  

  

  

Signature(s) 

..........................................................................................................................................................   

  

Name(s) 

................................................................................................................................................................   

  

Capacity 

................................................................................................................................................................   

 for the tenderer  
....................................................................................................................................................  (Name and 

address of organization)  

  

Name of witness tenderer  ...................................................................................................................................   

  

Signature      ...............................................................  Date ....................................................................  
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ACCEPTANCE  

  

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s 

offer.  In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 

conditions of contract identified in the contract data.  Acceptance of the tenderer’s offer shall form an 

agreement between the employer and the tenderer upon the terms and conditions contained in this agreement 

and in the contract that is the subject of this agreement.  

  

The terms of the contract are contained in:  

  

PART C1  Agreements and contract data, (which includes this agreement)  

PART C2  Pricing data  

PART C3  Scope of work  

PART C4  Site information  

PART C5  Annexures  

  

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 

above.  

  

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as 

listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the Tenderer 

and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 

attached to and forming part of this Agreement.  No amendments to or deviations from said documents are 

valid unless contained in this schedule.  

  

The tenderer shall within two weeks of receiving a completed copy of this Agreement, including the Schedule 

of Deviations (if any), contact the Employer’s Agent (whose details are given in the Contract Data) to arrange 

the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 

provided in terms of the Conditions of Contract identified in the Contract Data.  Failure to fulfil any of these 

obligations in accordance with those terms shall constitute a repudiation of this agreement.  

  

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  

Unless the tenderer (now Contractor) within five (5) working days of the date of such receipt notifies the 

Employer in writing of any reason why he/she cannot accept the contents of this Agreement, this Agreement 

shall constitute a binding contract between the parties.  

  

  

  

  

  

  

SIGNED ON BEHALF OF/BY THE EMPLOYER:  

  

 

  

    

NAME  SIGNATURE  



Contract Number: 29-2023/2024  

   71  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   

  

  

CAPACITY  

   

  

DATE  

  

MOGALAKWENA LOCAL MUNICIPALITY - address of Organisation  

  

    

  

    

  

  

  

 

     
 SCHEDULE OF DEVIATIONS    

  
Notes:  

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing 

date is limited to those permitted in terms of the Conditions of Tender.  

2. A tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such 

letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the 

process of Offer and Acceptance, the outcome of such Agreement shall be recorded here.  

3. Any other matter arising from the process of Offer and Acceptance either as a confirmation, clarification or 

change to the tender documents and which it is agreed by the Parties becomes an obligation of the 

Contract shall also be recorded here.  

4. Any change or addition to the tender documents arising from the above Agreements and recorded here 

shall also be incorporated into the final draft of the Contract.  

  

1. Subject  

..............................................................................................................................................  

Details   ..............................................................................................................................................  

...........................................................................................................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

2. Subject  

.............................................................................................................................................. Details   

SIGNED BY WITNESS:  

      

NAME  SIGNATURE  DATE  
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..............................................................................................................................................  

..........................................................................................................................................................

.  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

3. Subject  

.............................................................................................................................................. Details   

..............................................................................................................................................  

..........................................................................................................................................................

.  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

4. Subject  

.............................................................................................................................................. Details   

..............................................................................................................................................  

..........................................................................................................................................................

.  

..........................................................................................................................................................

.  

  

  

  

By the duly authorised representatives signing this schedule of deviations, the employer and the tenderer 

agree to and accept the foregoing schedule of deviations as the only deviations from and amendments to the 

documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 

confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer during 

this process of offer and acceptance.  

  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.  

  

SIGNED ON BEHALF OF/BY THE TENDERER:  
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NAME  

  

SIGNATURE  

  

CAPACITY  

  

DATE  

  

SIGNED BY WITNESS:  

 

  

SIGNED ON BEHALF OF/BY MOGALAKWENA LOCAL MUNICIPALITY:  

  

SIGNATURE  

  

  

  

SIGNED BY WITNESS:  

 

  

  

  

     

  

NAME  

  

  

CAPACITY  

  

  

DATE  

  

      

NAME  SIGNATURE  DATE  

  

      

NAME  SIGNATURE  DATE  
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MOGALAKWENA LOCAL MUNICIPALITY  

  

TENDER NO : 29-2023/2024  

  

COMPLETION OF MABUSELA MASOGE ROADS AND STORMWATER  

  

  

CONFIRMATION OF RECEIPT  

  

  

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the 

Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this 

Agreement, including the Schedule of Deviations (if any) today:  

  the  ............................................ (day) of  ..................................... (month)  ..............  

(year)   

  at  .......................................................................................................................................... 

(place)  

  

  

SIGNED ON BEHALF OF/BY THE CONTRACTOR:  

  

 
  

  

  

SIGNED BY WITNESS:  

  

    
MOGALAKWENA LOCAL MUNICIPALITY  

  

TENDER NO : 29-2023/2024  

  

COMPLETION OF MABUSELA MASOGE ROADS AND STORMWATER  

  

C1.2  CONTRACT DATA  

  

GENERAL CONDITIONS OF CONTRACT  

  
The following standardised General Conditions of Contract:   

  
General Conditions of Contract for Construction Works (Third Edition, 2015)  

  

  

          

NAME    SIGNATURE    CAPACITY  

  

  

  

  

NAME    SIGNATURE  
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prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and from the General Conditions of 

Contract for this contract.  Copies of these Conditions of Contract are obtainable from the South African Institution of Civil 

Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, 

email:civilinfo@saice.org.za.  

  
Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the Employer’s 

Agent.  

  
The General Conditions of Contract 2015 makes references to the Contract Data for specific data, which, together with 

these conditions, collectively describe the risks, liabilities and obligations of the contracting parties and the procedures for 

the administration of the Contract.  The Contract Specific Data shall have precedence in the interpretation of any ambiguity 

or inconsistency between it and the General Conditions of Contract.  

  
The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set out in 
the Contract Specific Data below.  Each item of data given is cross-referenced to the Clause in the General Conditions of 
Contract to which it mainly applies.   

 13  The additional clauses to the General Conditions of Contract are:  

 Extensions of time in respect of clause 5.12 in respect of abnormal rainfall shall be calculated using the following formula 

for each calendar month or part thereof:  

  
V = (Nw – Nn) + (Rw – Rn)  

  
                                 X   
Where:  

  
V      =   Extension of time in calendar days in respect of the calendar month under consideration.  

  
Nw   =   Actual number of days during the calendar month on which a rainfall of 10 mm or more has been 

 

 
recorded.  

 
Nn    =   Average number of days in the relevant calendar month, as derived from existing rainfall records, as  stated in 

the Site Information, on which a rainfall of 20mm or more has been recorded for the calendar month.  

   Rw   =   Actual average rainfall in mm recorded for the calendar month under consideration.  

  Rn =      Average rainfall in mm for the calendar month as derived from existing rainfall records as stated in the 

Site Information.  

  
For purposes of the Contract Nn, Rn, X and Y shall have those values assigned to them in the Appendix and/or  

 the Specification.  

   If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn.  

 The total extension of time shall be the algebraic sum of all monthly totals for the period under consideration,  but if the 

total is negative the time for completion shall not be reduced due to subnormal rainfall.   

   Extensions of time for part of a month shall be calculated using pro rata values of Nn and Rn.  

 This formula does not take account flood damage which could cause further or concurrent delays and will be treated 

separately as far as extension of time is concerned.  

  
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the average in the  

number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall be considered to represent a fair allowance 

for variations from the average in the number of days during which the rainfall did not exceed 10 mm but wet conditions 

prevented or disrupted work.  

For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point on the Site and 

the Contractor shall at his own expense, take all necessary precautions to ensure that rain gauges cannot be  

   interfered with by unauthorized persons.  

  

  

  
12  

Payment for the labour-intensive component of the works  
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Payment for works identified in the Scope of Work as being labour-intensive shall only be made in accordance  

with the provisions of the Contract if the works are constructed strictly in accordance with the provisions of the  scope of 

work. Any non-payment for such works shall not relieve the Contractor in any way from his obligations either in contract 

or in delict.  

  

  
13  

Applicable labour laws  

  
The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of  

Employment Act of 1997by the Minister of Labour in Government Notice N R63 of 25 January 2002, as  reproduced below, 

shall apply to works described in the scope of work as being labour intensive and which are undertaken by unskilled or 

semi-skilled workers.  

  

  
13.1  

Introduction  

  
.1 This document contains the standard terms and conditions for workers employed in elementary occupations  

on a Special Public Works Programme (SPWP).  These terms and conditions do NOT apply to persons  employed in the 

supervision and management of a SPWP.  

   .2 In this document –  

   “department” means any department of the State, implementing agent or contractor;  

   “employer” means any department, implementing agency or contractor that hires workers to work in elementary  
occupations on a SPWP;  

  
“worker” means any person working in an elementary occupation on a SPWP;  

  
“elementary occupation” means any occupation involving unskilled or semi-skilled work;  

  
“management” means any person employed by a department or implementing agency to administer or execute  

 an SPWP;  

   “task” means a fixed quantity of work;  

   “task-based work” means work in which a worker is paid a fixed rate for performing a task;  

   “task-rated worker” means a worker paid on the basis of the number of tasks completed;  

   “time-rated worker” means a worker paid on the basis of the length of time worked.  

  

  
13.2  

Terms of Work  

  
.1 Workers on a SPWP are employed on a temporary basis.  

  
.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP.  

 .3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of the Unemployment 

Insurance Act 30 of 1966.  

  

  
13.3  

Normal Hours of Work  

  
.1  An employer may not set tasks or hours of work that require a worker to work–  

  
(a) more than forty hours in any week  

  
(b) on more than five days in any week;  and  
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(c) for more than eight hours on any day.  

  
.2 An employer and worker may agree that a worker will work four days per week.  The worker may then work  

   up to ten hours per day.  
.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks allocated 

(based on a 40-hour week) to that worker.  

  
13.4  

Meal Breaks  

  
  A worker may not work for more than five hours without taking a meal break of at least thirty minutes duration.  

  
.2  An employer and worker may agree on longer meal breaks.    

  
.3  A worker may not work during a meal break.  However, an employer may require a worker to perform duties  

during a meal break if those duties cannot be left unattended and cannot be performed by another worker.  An  employer 

must take reasonable steps to ensure that a worker is relieved of his or her duties during the meal break.  

  
.4  A worker is not entitled to payment for the period of a meal break.  However, a worker who is paid on the  

basis of time worked must be paid if the worker is required to work or to be available for work during the meal break.  

  

  
13.5  

   Special Conditions for Security Guards  

   .1  A security guard may work up to 55 hours per week and up to eleven hours per day.  

 .2  A security guard who works more than ten hours per day must have a meal break of at least one hour or two breaks 

of at least 30 minutes each.  

  

  
13.6  

Daily Rest Period  

  

 Every worker is entitled to a daily rest period of at least eight consecutive hours.  The daily rest period is measured from 

the time the worker ends work on one day until the time the worker starts work on the next day.  

  

  
13.7  

Weekly Rest Period  

  
Every worker must have two days off every week. A worker may only work on their day off to perform work which  

must be done without delay and cannot be performed by workers during their ordinary hours of work (“emergency work”).  

  

  
13.8  

Work on Sundays and Public Holidays  

  
.1  A worker may only work on a Sunday or public holiday to perform emergency or security work.  

  
.2  Work on Sundays is paid at the ordinary rate of pay.  

  
.3  A task-rated worker who works on a public holiday must be paid –  

  
(a) the worker’s daily task rate, if the worker works for less than four hours;  

  
(b) double the worker’s daily task rate, if the worker works for more than four hours.  

  
.4  A time-rated worker who works on a public holiday must be paid –  

 the worker’s daily rate of pay, if the worker works for less than four hours on the public holiday;  

  
(b)  double the worker’s daily rate of pay, if the worker works for more than four hours on the public holiday.  
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13.9  

Sick Leave  

  
.1  Only workers who work four or more days per week have the right to claim sick-pay in terms of this clause.  

  
.2  A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick leave  for 

every full month that the worker has worked in terms of a contract.  

   .3  A worker may accumulate a maximum of twelve days’ sick leave in a year.  

   .4  Accumulated sick-leave may not be transferred from one contract to another contract.  

   .5  An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.  

   .6  An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave.  

   .7  An employer must pay a worker sick pay on the worker’s usual payday.  
.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that the worker was 

unable to work on account of sickness or injury if the worker is – absent from work for more than two consecutive 

days; or  

   absent from work on more than two occasions in any eight-week period.  

 .9  A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic staff  member 

authorised to issue medical certificates indicating the duration and reason for incapacity.  

 .10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the worker can 

claim compensation under the Compensation for Occupational Injuries and Diseases Act.  

13.10  
Maternity Leave  

  
.1  A worker may take up to four consecutive months’ unpaid maternity leave.    

  
.2  A worker is not entitled to any payment or employment-related benefits during maternity leave.  

  
.3  A worker must give her employer reasonable notice of when she will start maternity leave and when she will  

 return to work.  

 .4  A worker is not required to take the full period of maternity leave.  However, a worker may not work for four weeks 

before the expected date of birth of her child or for six weeks after the birth of her child, unless a medical  practitioner, 

midwife or qualified nurse certifies that she is fit to do so.  

   .5  A worker may begin maternity leave –  

(a) four weeks before the expected date of birth;  or  

(b) on an earlier date –  

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the health of the worker   or 

that of her unborn child; or   

(ii) if agreed to between employer and worker;  or  

 (c)   on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker is able to continue to 

work without endangering her health.  

  
.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may take  

maternity leave for up to six weeks after the miscarriage or stillbirth.  

 .7  A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-four months 

employment, unless the SPWP on which she was employed has ended.  

13.11  
Family responsibility leave  
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.1  Workers, who work for at least four days per week, are entitled to three days paid family responsibility leave  

 each year in the following circumstances -   (a)   when the employee’s child is born;  

  (b)   when the employee’s child is sick;   (c)   in the event of a death of –   the employee’s 

spouse or life partner;   the employee’s parent, adoptive parent, grandparent, child, adopted child, 

grandchild or sibling.   

 13.12  Statement of Conditions  

   .1 An employer must give a worker a statement containing the following details at the start of employment  –  

(a) the employer’s name and address and the name of the SPWP;  

(b) the tasks or job that the worker is to perform; and   the period for which the worker is hired or, if this is not 

certain, the expected duration of the contract;   the worker’s rate of pay and how this is to be 

calculated;   the training that the worker will receive during the SPWP.  

 .2  An employer must ensure that these terms are explained in a suitable language to any employee who is unable to 

read the statement.  

  
.3  An employer must supply each worker with a copy of these conditions of employment.  

  

  
13.13  

Keeping Records  

.1  Every employer must keep a written record of at least the following –  

(a) the worker’s name and position;  

(b) in the case of a task-rated worker, the number of tasks completed by the worker;  

 (c)   in the case of a time-rated worker, the time worked by the worker;   (d)   payments made to 

each worker.  

.2  The employer must keep this record for a period of at least three years after the completion of the SPWP.  

  

  

  
Payment  

13.14  
.1  An employer must pay all wages at least monthly in cash or by cheque or into a bank account.  

  
.2  A task-rated worker will only be paid for tasks that have been completed.  

  
.3  An employer must pay a task-rated worker within five weeks of the work being completed and the work having 

 

been approved by the manager or the contractor having submitted an invoice to the employer.  

   
.4  A time-rated worker will be paid at the end of each month.  

   
,5  Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the worker.  

   
.6  Payment in cash or by cheque must take place –  

(a) at the workplace or at a place agreed to by the worker;  

(b) during the worker’s working hours or within fifteen minutes of the start or finish of work; 
  

(c)   in a sealed 

envelope which becomes the property of the worker.  

   
.7  An employer must give a worker the following information in writing –  

(a) the period for which payment is made;  

(b) the numbers of tasks completed or hours worked;  

(c) the worker’s earnings;  

(d) any money deducted from the payment; 
  

(e)   the actual amount paid to the worker.  
 
.8  If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the worker  must 

acknowledge receipt of payment by signing for it  
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 .9  If a worker’s employment is terminated, the employer must pay all monies owing to that worker within one month of 

the termination of employment.  

  

  

  
Deductions  

13.15  
.1  An employer may not deduct money from a worker’s payment unless the deduction is required in terms of a 

 

 
law.  

  
.2  An employer must deduct and pay to the SA Revenue Services any income tax that the worker is required to  

 pay.  

 .3  An employer who deducts money from a worker’s pay for payment to another person must pay the money to that 

person within the time period and other requirements specified in the agreement law, court order or  

   arbitration award concerned.  

   .4  An employer may not require or allow a worker to –  

(a) repay any payment except an overpayment previously made by the employer by mistake;  

(b) state that the worker received a greater amount of money than the employer actually paid to the worker; or    pay 

the employer or any other person for having been employed.  

 .5  Failure to pay labourers within 5 weeks cycle the Contractor will be penalised R2500 per day as stated on B13.03(i) 

in the Bill of Quantities  

  
.6  A fixed penalty amount of R10,000.00 as stated on B13/E1000 (i) in the Bill of Quantities per occurrence  shall 

be deducted for each and every occurrence of non-compliance with any of the requirements of the  Environmental 

management plan.     

  
.7  A fixed penalty amount of R10,000.00 as stated on B13/H1000 (i) in the Bill of Quantities per occurrence shall 

be deducted for each and every occurrence of non-compliance with any of the requirements of the Occupational 

health and Safety specifications.  

.8  A penalty amount of R1,000.00 per day as stated on B15.16 in the Bill of Quantities per occurrence shall be  

deducted for each and every occurrence of non-compliance with any of the requirements of the Traffic Management plan.   
13.16  

  

  
Health and Safety  

  
.1  Employers must take all reasonable steps to ensure that the working environment is healthy and safe.  

  
.2  A worker must  –  

  
(a) work in a way that does not endanger his/her health and safety or that of any other person;  

  
(b) obey any health and safety instruction;  

  
(c) obey all health and safety rules of the SPWP;  

  
(d) use any personal protective equipment or clothing issued by the employer;  

  
(e) report any accident, near-miss incident or dangerous behaviour by another person to their 

employer or   manager.  

 13.17    

   Compensation for Injuries and Diseases   

 .1   It is the responsibility of the employers (other than a contractor) to arrange for all persons employed on a  SPWP to 

be covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993.  

   .2  A worker must report any work-related injury or occupational disease to their employer or manager.   
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   .3 The employer must report the accident or disease to the Compensation Commissioner.  

.4  An employer must pay a worker who is unable to work because of an injury caused by an accident at work  

   75% of their earnings for up to three months.  The employer will be refunded this amount by the Compensation  
Commissioner.  This does NOT apply to injuries caused by accidents outside the workplace such as road  

accidents or accidents at home.  

    

 13.18    

Termination  

.1 The employer may terminate the employment of a worker for good cause after following a fair procedure.  

.2  A worker will not receive severance pay on termination.  

.3  A worker is not required to give notice to terminate employment.  However, a worker who wishes to resign 

should advise the employer in advance to allow the employer to find a replacement.  

.4  A worker who is absent for more than three consecutive days without informing the employer of an intention 

to return to work will have terminated the contract.  However, the worker may be re-engaged if a position becomes 

available for the balance of the 24-month period.  

.5  A worker who does not attend required training events, without good reason, will have terminated the contract.  
However, the worker may be re-engaged if a position becomes available for the balance of the 24-month period.  

Certificate of Service  

.1  On termination of employment, a worker is entitled to a certificate stating –  

(a) the worker’s full name;  

(b) the name and address of the employer;  

(c) the SPWP on which the worker worked;  

(d) the work performed by the worker;  

(e) any training received by the worker as part of the SPWP; (f)    the period for which the worker worked on the 

SPWP; any other information agreed on by the employer and worker.  

  

  

C1.2.1 Contract Data Provided by the Employer   

  

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015, 3rd 

Edition) published by the South African Institution of Civil Engineering. (GCC).  

  

Section 1:  Data provided by the Employer.  

Clause    

1.1.1.5  

Clause 1.1.1.5 of the GCC (2015) is replaced by the following:  The “Commencement 

date” shall be the date the site is handed over to the Contractor.  

1.1.1.15  The name of the Employer is the Mogalakwena Local Municipality  

1.1.1.15  The Mogalakwena Local Municipality Engineer is Mr Risimati Ntekelo   
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1.1.1.16  The Engineer representing the Consultant (ROMH Consulting) is Ms. B Mashele  

1.2.1  

The employer’s address f 

Telephone:  

or receipt of communication is:  

(015) 491 9600   

 Facsimile:    (015) 491 9755  

 Address:  54 Retief Street, Mokopane, 0601  

1.2.1  
The Engineer’s address for receipt of communication is:  

Telephone:   (010) 035 1460  e-mail:  

 bonganim@romh.co.za   

(Subject line: Completion of Mabusela/Masoge roads and stormwater)  

Address    :Building 12, Highgrove Office Park, 50 Tegel,  

     Highveld Centurion.  

3.1.3  
The engineer is required in terms of his appointment with the employer to obtain the 

following specific approvals from the employer: -.  

1. Approval of extension of time.  

2. Approval of additional costs.  

3. Approval of variation orders.  

4. Approval from Mogalakwena Local Municipality for the utilization of any 

Contingencies  

5. Approval of penalties  

6. Approval for termination of Contract  

 

Clause    

4.3  

The Health and Safety Plan shall be delivered to the Engineer and approved before 

the site hand-over/commencement date.  
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5.3.1.  
The documentation required before commencing with the Works are:  

• Health and Safety Plan   

• Initial Programme   

• Security (Refer Clause 15)  

• Insurance (Refer Clause 21)  

• Letter of Good Standing from the Compensation commissioner (if not insured 

with a Licensed Compensation Insurer).   

5.3.1.1  
The time to deliver the documentation required before commencement of the Works is 

14 days from acceptance of the offer.   

5.3.3  
The Works are to be commenced within fourteen (14) Days of the Commencement 

Date taken as Date of Site Hand-over.  

5.4.2  
Access to and possession of the site shall not be exclusive to the Contractor insofar 

as the provisions of Clause 4.8 apply, and where ongoing use by the general public is 

required.  

5.4.4  
Add the following clause after Clause 5.4.3:  

The Contractor shall bear all costs and charges for special and temporary rights of way 

required by him in connection with access to the Site  

5.5.1  
The Works shall be completed within 12 months as envisaged by the employer, 

measured from commencement/site hand-over date to due completion date.  

5.6  
The Works programme is to be delivered within fourteen (14) days of the from 

acceptance of the offer.   

5.8.1  
The special non-working days are all designated public holidays (including all 

foreseeable statutory declared election days), Saturdays and Sundays.  

5.12.2.2  

No extension of time will be granted in respect of any delays attributed to normal 

climatic conditions. Normal climatic conditions shall be deemed to include normal 

rainfall and associated wet conditions and materials, strong winds and extremes of 

temperature. However, in the event that delays to critical activities exceed the number 

of working days listed below for each month, then abnormal climatic conditions shall 

be deemed to exist, and an extension of time may be claimed in accordance with the 

provisions of Clause 5.12.  
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5.13.1  
The penalty for failing to complete the Works is 0,01% of the contract amount per 

calendar day  

 

Clause    

5.14.1  

The requirements for achieving practical completion are for the Works to be fit for the 

intended purpose and occupation without danger or undue inconvenience to the 

Employer.  

5.14.7  
Practical completion will be issued upon achieving the requirements for practical 

completion for the scope of the Works.   

5.14.5.2  
The Defects Liability Period is twelve (12) calendar months after the date of the final 

certificate of completion.  

5.16.3  

The latent defect liability period is 10 years after the date of the final approval certificate  

6.2.1.  
The Guarantee is to contain the same wording as indicated in the document included 

as C1.3 under returnable documents  

6.2.1.  The amount of the Guarantee is to be 10% surety of the Contract Price.  

6.5.1.2.3  
Daywork allowances as tendered in Section 1800 of the Bill of Quantities:  Materials at 

cost plus 15%.  

6.8.2  
The value of payment certificates is to be adjusted in accordance with the Contract 

Price Adjustment Schedule, where.  

The value of “x” is 0,150  

The values of the co-efficients are:  

  

The rates in the project are Fixed: Estimate less than R10 000 000 or a contract period 
of not more than 6 months.  

CPA: Not Applicable.   

  

Projects predominantly:  

 New Road Construction  Rehabilitation  Concrete Work  

       (major structures only)  

  a =   0,20  0,20  0,15  

  b =   0,40  0,35  0,20  
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 c =   0,25  0,35  0,55 d =   0,15  0,10  0,10  

“L” is the “Labour Index” and shall be the “Consumer Price Index” for the urban area 

nearest to the Site as specified by the Engineer in the Appendix to the Tender and as 

published in the Statistical News Release, P0141, Table 7.1 (previously P0141.1 Table 

21) of Statistics South Africa.  

“P” is the “Plant Index” and shall be the “Civil Engineering Plant Index” as published 

in the Statistical News Release P0142.1, Table 12 (previously P0142.1 Table 16) of 

Statistics South Africa.  

 

Clause    

 “M” is the “Materials Index” and shall be the “Civil Engineering Materials Index” as 

published in the Statistical News Release P0142.1, Table 11 (previously P0142.1 

Table 15) of Statistics South Africa.  

“F” is the “Fuel Index” and shall be the “Diesel at wholesale level – 

Coast/Witwatersrand Index” as published in the Statistical News Release P0142.1, 

Table 12 (previously P0142.1 Table 16) of Statistics South Africa.  

The suffix “o” denotes the basic indices applicable to the base month, which shall be 

the month prior to the month in which the closing date for the tender falls.  

The suffix “t” denotes the current indices applicable to the month in which the last day 

of the period falls to which the relevant payment certificate relates.  

If any index relevant to any particular certificate is not known at the time when the 

certificate is prepared, the Engineer shall estimate the value of such index.  Any 

correction, which may be necessary when the correct indices become known, shall be 

made by the Engineer in subsequent payment certificates.  

The urban area nearest the site is Mokopane.  

The base month is February 2024 (the month prior to the month in which the closing 

date of the tender falls)  

 6.8.3  

The following are special materials:  

Bitumen binder extracted from petroleum-based products and used on site, including 

that used in asphalt, irrespective of whether it is produced and/or placed by the 

Contractor or an approved subcontractor.   

The rates and prices for the special materials shall be furnished by the contractor, 

which rates and prices ex refinery with the base date specified under 6.8.2 and shall 

exclude VAT but shall include all other obligatory taxes and levies on the basis 

specified in the contract price adjustment schedule (paragraph 4(i) and 4(ii)).  

6.8.4  

Notwithstanding the above, in the event that a public holiday is proclaimed after 28 

days before the closing date for tenders, no costs other than those that can be 

claimed under Clause 5.12.3 shall be added to the contract price.  
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6.10.1.5  The percentage limit on materials not yet built into the Permanent Works is 80%.  

6.10.3  
The limit of retention money is 10% of the Contract Price.  A retention Money 

Guarantee is required / permitted  

6.10.4  

Furthermore, payment shall be subject to the Employer being in possession of an 

original valid tax clearance certificate at the time payment is due (it is the responsibility 

of the Contractor to submit an updated original tax clearance certificate to the Supply 

Chain Management Department) should any current certificate expire during the 

contract period). As well as the CSD report, Progress report, EPWP report, and Proof 

of payment for laborers.    

 

Clause    

   

Notwithstanding anything above, the Engineer shall be empowered to withhold the 

delivery of the payment certificate until the Contractor has complied with his 

obligations to report in terms of Clause 4.10.2 and as described in the Scope of Work.  

8.6.1.  
The amount to be included in the sum insured to cover the value of the construction 

Amount.   

8.6.1.1.2  a) Materials supplied by the employer for incorporation into the works is R nil.  

8.6.1.1.3  b) Professional fees not included in the Contract Price is R nil.  

8.6.1.2  
The  following  additional  and  varied  insurances  are 

 required: CAR& SASRIA.  

8.6.1.3  
The limit of indemnity for the liability insurance required is R 20 000 000-00 (Twenty 

Million Rand)  
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8.6.1.5  

In addition to the insurance required in terms of General Conditions of Contract 

Clauses 8.6.1.1 to 8.6.1.4 the following insurance is also required:  

(a)  Insurance of Construction Equipment (including tools, offices and other temporary 

structures and contents) and other things (except those intended for incorporation into 

the Works) brought onto the site for a sum sufficient to provide for their replacement.  

(b ) Insurance in terms of the provisions of the Compensation for Occupational Injuries 

and Diseases Act No. 130 of 1993.  

(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third 

Party” Risks including Passenger Liability Indemnity.  

(d) Where the contract involves manufacturing and/or fabrication of the works or 

part thereof at premises other than the Site, the Contractor shall satisfy the Employer 

that all materials and equipment for incorporation in the works are adequately insured 

during manufacture and/or fabrication.  In the event of the Employer having an 

insurable interest in such works during manufacture or fabrication then such interest 

shall be noted by endorsement to the Contractor’s Policies of Insurance.  

  

9.2.1.3.2  

Clause 9.2.1.3.2 is replaced by the following “Has failed to submit documentation or 

to commence the Works in terms of Clause 5.3, or has suspended the progress of the 

Works for fourteen (14) consecutive days after receiving from the Engineer written 

notice to proceed,”   

Clause    

10.5.1/2  Disputes are to be referred to a standing ad-hoc adjudication  

10.7  Disputes are to be referred for final settlement to arbitration.  
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Section 2:  Data provided by the Contractor.  

Clause  Description  

1.1.1.9  The Contractor is the ……………………………   

1.2.1.2  

  

  

  

  

  

The Contractor’s address for receipt of communications and notices is:  

Telephone:    Facsimile:       

E-mail :       

Address (Postal) :     Address (Physical) :     

        

        

1.1.1.14  

  

The Works shall be completed in    weeks   

[State the total number of weeks which must include the special non-working days and 

the year end break].  

6.8.3  

  

  

  

  

  

Each material dealt with as a special material in terms of Clause 4.1 of the Contract Price 
Adjustment Schedule of the General Conditions of Contract is stated in the list below. The 
provisions of Clause 6.8.3 of the General Conditions of Contract shall apply to such 
special materials. The base rates and prices for the special materials (current at the time 
of tender) shall be as stated in the schedule below, or where required, shall furnished by 
the tenderer. Rates or prices furnished by the tenderer shall not include VAT but shall 
include all other obligatory taxes and levies).  Only those materials listed below shall be 
considered as special materials.    

When called upon to do so, the tenderer/contractor shall substantiate rates or prices 
furnished at the time of tender, or during the execution of the contract, with acceptable 
documentary evidence.  
  

In the case of bituminous products, the tenderer shall state, in the schedule above, the 
source of the bitumen upon which the tendered rates are based.  
  

The variation in cost of special materials is:  

 Type of Material  Unit  Rate or Price  
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SIGNED ON BEHALF OF/BY THE TENDERER:  

  

  

  

  

  

  

    

NAME  

  

  SIGNATURE  

      

CAPACITY    DATE  
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C1.3  PERFORMANCE GUARANTEE  

  

THE MUNICIPAL MANAGER  

MOGALAKWENA LOCAL MUNICIPALITY   

54 RETIEF STREET  

MOKOPANE,   

0601  

  

CONTRACT NO: 29-2023/2024   

  

GUARANTOR DETAILS AND DEFINITIONS  

  

“Guarantor: means:  

 ..............................................................................................................................................................................   

  

Physical address:  

 ..............................................................................................................................................................................   

  

“Employer” means: MOGALAKWENA LOCAL MUNICIPALITY  

  

“Contractor” means:  

 ..............................................................................................................................................................................   

  

“Employer’s Agent” means: ROMH Consulting   

  

“Works” means:  

 ..............................................................................................................................................................................   

  

“Site” means:  

 ..............................................................................................................................................................................   

  

“Contract: means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments 

or additions to the Contract as may be agreed in writing between the parties.  

  

“Contract Sum” means: The accepted amount inclusive of tax of R .................................................................   

  

Amount in words:  

  

 

..............................................................................................................................................................................    

“Guaranteed Sum” means: The maximum aggregate amount of R .....................................................................   

  

Amount in words:  

  

 

..............................................................................................................................................................................    

“Expiry Date” means: ............................................................................................................................................   

  

CONTRACT DETAILS  

  

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion 

of the Works as defined in the Contract.  
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PERFORMANCE GUARANTEE  

  

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.  

   

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance 

Guarantee and up to and including the Expiry Date or the date of issue by the Employer’s Agent of the 

Certificate of Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever 

occurs first.  The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date 

on which the Certificate of Completion of the Works has been issued.  

  

3. The Guarantor hereby acknowledges that:  

  

3.1. Any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and 

shall not be construed as any intention whatsoever to create an accessory obligation or any intention 

whatsoever to create a suretyship.  

   

3.2. Its obligation under this Performance Guarantee is restricted to the payment of money.  

  

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 

Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:  

   

4.1. A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been made in terms 

of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon 

the Guarantor to make payment in terms of 4.2;  

   

4.2. A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with 

a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand 

in terms of 4.1 and the sum certified has still not been paid;  

  

4.3. A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the 

Contract of the sum certified in 4.  

  

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from 

the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 

Guarantee, such demand stating that:  

   

5.1. The Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is 

called up in terms of 5; or  

   

5.2. A provisional or final sequestration or liquidation court order has been granted against the Contractor and 

that the Performance Guarantee is called up in terms of 5; and  

  

5.3. The aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order.  

  

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 

and 5 shall not exceed the Guarantor’s maximum liability in terms of 1.  

   

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the 

Final Payment Certificate submit an expense account to the Guarantor showing how all monies received 

in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any 

resulting surplus.  All monies refunded to the Guarantor in terms of this Performance Guarantee shall 

bear interest at the prime overdraft rate of the Employer’s bank compounded monthly and calculated from 

the date payment was made by the Guarantor to the Employer until the date of refund.  
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8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt 

of the first written demand to the Guarantor.  

  

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 

Guarantee by the Employer.  

  

10. The Employer shall have the absolute right to arrange his/her affairs with the Contractor in any manner 

which the Employer may deem fit and the Guarantor shall not have the right to claim his/her release from 

this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.  

  

11. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes 

in connection herewith.  

  

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 

after no claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to 

the Guarantor after it has expired.  

  

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as 

a liquid document for the purposes of obtaining a court order.  

  

14. Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor hereby 

consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the 

jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said 

Act notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court.  

  
SIGNED AT:  

  
 ..............................................................................................................................................................................................    

 

  
      

GUARANTOR (1)    SIGNATURE  
  

  
      

DATE    CAPACITY  
  

  

      

GUARANTOR (2)    SIGNATURE  
  

  

      

DATE  
  

  CAPACITY  
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WITNESS (1)    SIGNATURE  
  

  

      

WITNESS (2)    SIGNATURE  



Contract Number: 29-2023/2024  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   94  

  

ANNEXURE  
  

LIST OF APPROVED FINANCIAL INSTITUTIONS  

  

The following financial institutions are currently approved for issue of contract guarantees:  

  

National Banks:  

ABSA Bank Ltd.  

FirstRand Bank Ltd.  

Investec Bank Ltd.  

Nedbank Ltd.  

Standard Bank of SA Ltd.  

Capitec Bank Ltd.   

  

International Banks (with branches in SA):  

Barclays Bank plc.  

Citibank n.a.  

Credit Agricole Corporate and Investment Bank 
Deutsche Bank AG HSBC Bank plc.  

JP Morgan Chase Bank  

Societe Generale  

Standard Chartered Bank  

  

Insurance companies:  

ABSA Insurance AIG 

South Africa Coface 
s.a.  

Compass Insurance Co.  

Constantia Insurance Co.  

Credit Guarantee Insurance Co.  

Guardrisk Insurance Co.  

Hollard Insurance Company Ltd. Home 

Loan Guarantee Co.  

Infiniti Insurance Limited  

Lombard Insurance  

Mutual & Federal Insurance Co.  

New National Assurance Co.  

Regent Insurance Co.  

Renasa Insurance Company 
Ltd. Santam Limited Zurich 

Insurance Co.  

  

  

  

  

  

  

  

  

    

  

MOGALAKWENA LOCAL MUNICIPALITY  

TENDER NO : 29-2023/2024  
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C1.4  ADJUDICATION   
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Adjudication shall be carried out in terms of Clauses 10.5, and 10.6 of the General Conditions of Contract ( 

2015)B 3RD Edition   

  

The Disclosure Statement and the Adjudication Board Member Agreement to be used in this Contract are 

contained Appendices 4 and 5 of the General Conditions of Contract 2015.  

  

Evaluation Criteria:   

  

•Returnable Documents (Completed in Full)   

•Price  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

MOGALAKWENA LOCAL MUNICIPALITY  

TENDER NO : 29-2023/2024  
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C1.5  AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993  

(ACT NO. 85 OF 1993)  
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AGREEMENT MADE AND ENTERED INTO BETWEEN MOGALAKWENA LOCAL MUNICIPALITY 

(HEREINAFTER CALLED THE “EMPLOYER”) AND  

  

 ..............................................................................................................................................................................   

(Contractor/Mandatory/Company/CC Name)  

  

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 

1993 AS AMENDED.  

I,  ...........................................................................................................................................................................  

representing  

, as an employer in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all 

work will be performed, and all equipment, machinery or plant used in such a manner as to comply with the 

provisions of the Occupational Health and Safety Act (OHSA) and the Regulations promulgated thereunder.  

  

I furthermore confirm that I am/we are registered with the Compensation sioner and that all registration and 

assessment monies due to the Compensation sioner have been fully paid or that I/We are insured with an 

approved licensed compensation insurer.  

  

COID ACT Registration Number:   .......................................................................................................................   

  

OR Compensation Insurer:  Policy  No.: 

 ..............................................................................................................................................................................   

  

I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of  

OHSA and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and 

Regulations as well as the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit 

Procedures are adhered to as far as reasonably practicable.  

  

I further undertake to ensure that any subcontractors employed by me will enter into an Occupational Health 

and Safety Agreement separately, and that such subcontractors comply with the conditions set.  

  

I hereby declare that I have read and understand the appended Occupational Health and Safety Conditions and 

undertake to comply therewith at all times.  

  

I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan.  

  

Signed at ................................... on the  .................................  day of  ............................  20 .........   

  

SIGNED BY/ON BEHALF OF CONTRACTOR - MANDATORY  
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SIGNED BY WITNESS:  

  

 

  

Signed at ................................... on the  .................................  day of  ............................  20 .........   

  

SIGNED BY/ON BEHALF OF MOGALAKWENA LOCAL MUNICIPALITY  

  

 

  

  

  

  

  

  

  

SIGNED BY WITNESS:  

  

 

  

     

  

          

  NAME    SIGNATURE    DATE  

  

          

NAME    SIGNATURE    DATE  

  

          

NAME    SIGNATURE    DATE  

  

          

NAME    SIGNATURE    DATE  
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C1.6 Occupational Health and Safety Conditions  

  
The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of the Occupational 

Health and Safety Act (as amended). Should the Contractor assign any duty in terms of Section 16(2), a copy of such 

assignment shall immediately be provided to the representative of the Employer as defined in the Contract.  

  
All work performed on the Employer’s premises shall be performed under the supervision of the construction supervisor 

who understand the hazards associated with any work that the Contractor performs on the site in terms of Construction 

Regulations 2014.  

  
The Contractor shall appoint a Competent Person who shall be trained on any occupational health and safety aspect 

pertaining to them or to the work that is to be performed.  

  
The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health and Safety Act 

and that he/she, his/her employees, and any sub-contractors, comply with them.  

  
Discipline in the interests of occupational health and safety shall be strictly enforced.  

  
Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times where necessary.  

  
Written safe work procedures and appropriate precautionary measures shall be available and enforced, and all employees 

shall be made conversant with the contents of these practices.  

  
No substandard equipment/machinery/articles or substances shall be used on the site.  

  
All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported by the Contractor 

to the Department of Labour and the Employer.  

  
The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the 

Occupational Health and Safety Act and into any incident involving a Contractor and/or his/her employees and/or his/her 

sub-contractor/s.  

  
No use shall be made of any of the Employer’s machinery/plant/equipment/substance/personal protective equipment or any 

other article without prior arrangement and written approval.  

  
No alcohol or any other intoxicating substance shall be allowed on the site.  Any person suspected of being under the 

influence of alcohol or any other intoxicating substance shall not be permitted access to, or allowed to remain on the site.  

  
Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be presented to 

the Employer.  

  

  

  

    

PART C2: PRICING DATA  
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C2.1 PRICING INSTRUCTIONS   
  

1. The Conditions of Contract, the Contract Data, the Specifications (including the Project Specifications) and 

the Drawings shall be read in conjunction with the Bill of Quantities. The agreement is based on the General 

Conditions of Contract for Construction Works, prepared by the South African Institution of Civil Engineering, 

2015. The additions, deletions, and alterations to the General Conditions of Contract for Construction Works 

as well as the contract specific variables are as stated in the Contract Data. Only the headings and clause 

numbers for which allowance must be made in the Bills of Quantities are recited.  

  
2. The Bill comprises items covering the Contractor’s profit and costs of general liabilities and of the construction 

of Temporary and Permanent Works.  

  
3. Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill, he should note 

the fact that the Contractor is entitled, under various circumstances, to payment for additional work carried 

out and that the Engineer is obliged to base his assessment of the rates to be paid for such additional work 

on the rates the Contractor inserted in the Bill. Clause 8 of each Standardized Specification, and the 

measurement and payment clause of each Particular Specification, read together with the relevant clauses 

of the Project Specifications, all set out which ancillary or associated activities are included in the rates for 

the specified operations.  

  
4. Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized and 

Project Specifications. No consideration will be given to any claim by the Contractor submitted on such a 

basis. The Bill has been drawn up generally in accordance with the latest issue of Civil Engineering 

Quantities.  Should any requirement of the measurement and payment clause of the appropriate 

Standardized or Project Specification(s) be contrary to the terms of the Bill or, when relevant, to the Civil 

Engineering Quantities, the requirement of the appropriate Standardized, Project, or Particular Specification 

as the case may be, shall prevail.  

  
5. Unless stated to the contrary, items are measured net in accordance with the Drawings without any allowance 

having been made for waste.  

  

6. The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to the 

Employer for the work described under the several items.  Such amounts shall cover all the costs and 

expenses that may be required in and for the construction of the work described, and shall cover the costs 

of all general risks, profits, taxes (but excluding value-added tax), liabilities and obligations set forth or implied 

in the documents on which the Tender is based.  

  
7. An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities are 

stated.  An item against which no amount or rate is entered will be considered to be covered by the other 

amounts or rates in the Bill.  

  
8. The Tenderer shall also fill in a rate against the items where the words "rate only" appear in the amount 

column. Although no work is foreseen under these items and no quantities are consequently given in the 

quantity column, the tendered rates shall apply should work under these items actually be required.  

  
9. The standard system of measurement of civil engineering quantities published by the South African Institution 

of Civil Engineers.  

  

10. Should the Tenderer group a number of items together and tender one sum for such group of items, the single 

tendered sum shall apply to that group of items and not to each individual item, or should he indicate against 

any item that full compensation for such item has been included    

11. in another item, the rate for the item included in another item shall be deemed to be nil. The tendered rates, 

prices and sums shall, subject only to the provisions of the Conditions of Contract, remain valid irrespective 

of any change in the quantities during the execution of the Contract.  

  
12. The quantities of work as measured and accepted and certified for payment in accordance with the Conditions 

of Contract, and not the quantities stated in the Bill of Quantities, will be used to determine payments to the  
Contractor. The validity of the Contract shall in no way be affected by differences between the quantities in the 

Bill of Quantities and the quantities certified for payment. The Ordering of materials is not to be based on the Bill 

of Quantities, but only on information issued for construction purposes.  
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13. For the purposes of this Bill of Quantities, the following words shall have the meanings hereby assigned to 

them:  

  
   Unit    :  The unit of measurement for each item of work as defined in the   
         Standardized, Project or Particular Specifications  
   Quantity :    The number of units of work for each item  
   Rate    :  The payment per unit of work at which the Tenderer tenders to do the work  

 Amount :  The quantity of an item multiplied by the tendered rate of the (same) item  Sum  : An amount tendered 

for an item, the extent of which is described in the Bill     of Quantities, the Specifications or elsewhere, but of 

which the quantity of  
         work is not measured in units  

  
14. The units of measurement indicated in the Bill of Quantities are metric units. The following abbreviations may 

appear in the Bill of Quantities:  

  
  mm  =  millimetre  
  m  =  metre   
  km  =  kilometre   
  km-pass =  kilometre-pass  
  m†  =  square metre   
  m†-pass =  square metre-pass  
  ha  =  hectare  
  m‡  =  cubic metre  
  m‡-km  =  cubic metre-kilometre  
  kW  =  kilowatt  
  kN  =  kilonewton  
  kg   =  kilogram  
  t  =  ton (1 000 kg)  
  %  =  per cent  
  MN  =  meganewton  
  MN-m  =  meganewton-metre  
  PC Sum =  Prime Cost Sum  
  Prov Sum  =  Provisional Sum  

  
15. Occupational Health and Safety Act and Construction Regulations  

  
A payment item in the schedule of Quantities / Bill of Quantities must allow the tenderers to price for compliance 

with OHSA and the Construction Regulations. This payment item must include for the erection of Visitors 

Indemnity Signs and for ensuring that visitors receive instructions and sign an indemnity declaration.  

  

      

  

  

  

  

  

  

  

  

  

  

  

  

  

       

  

 SIGNED ON BEHALF OF TENDERER:  …………………………………………………………    

      

  

 DATE: ……………………………………….    
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 SECTION 1200 GENERAL REQUIREMENTS AND PROVISIONS 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

1200 

B12.01 

B12.02 

B12.03 

B12.04 

GENERAL REQUIREMENTS AND PROVISIONS 

Protection, removal, realignment and replacement of services 

Provisional sum for protection, or relocation of existing services and 

detection of (a) underground services 

(b) Contractor’s charge to allow for handling costs and profit in respect of 

subitem 12.01(a)  

Remuneration of the Community Liaison Officer and members of the 

Steering Committee 

(a) Community Liaison Officer (CLO) 

(b) Payment of 7 x PSC members at R200/ meeting/ month 

(b) Payment of a Social Facilitator for the duration of the Contract  

Contractor’s charge to allow for handling costs and profit in respect of 

subitem 12.03(a)  
(c) and (b) 

Training 

(a) Accredited Technical skills 

Remuneration of workers undergoing training and other Labourers including 

wages during  
(b) 

training 

(c) Training and wages of student 

Contractor’s charge to allow for handling costs and profit in respect of 

subitem B12.06(a), (d) (b), (c), 

Supply and erection of contract sign boards (as per drawing ROMH-042-

07-00-03) 

Prov. 

Sum 

% 

Prov. 

Sum 

Prov. 

Sum 

Prov. 

Sum 

% 

Prov. 

Sum 

Prov. 

Sum 

Prov. 

Sum 

% 

No. 

1 

150 000,00 

1 

1 

1 

462 400,00 

1 

1 

1 

270 000,00 

3 

R 1 50 

000,00 

R   8 0 

000,00 

R   2 2 

400,00 

R 3 60 

000,00 

R 1 00 

000,00 

R   5 0 

000,00 

R 1 20 

000,00 

R      1 50 

000,00 

R        8 0 

000,00 

R        2 2 

400,00 

R      3 60 

000,00 

R       100 

000,00 

R        5 0 

000,00 

R       120 

000,00 

1200 TOTAL CARRIED TO SUMMARY 
R      8 82 

400,00 
Page 101 

SCHEDULE A: ROAD WORKS 
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 SECTION 1300 CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

1300 

B13.01 

B13/E1000 

B13/H1000 

B13.03 

(a) 

(b) 

(i)  

(ii)  

(i)  

(i)  

CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

The Contractor’s general obligations: 

Fixed obligations 

Time related obligations 

The combined total tendered for subitems (a) and (c) above should not 

exceed 15% of the Tender Sum (Excl. contingencies and VAT) i.e. TOTAL 

SCHEDULE A 

Contractor’s obligation in respect of complying with Environmental 

Management plans and Specifications  

Fixed Penality for Occurrence per day for non-compliance with any 

of the requirements of the Environmental management plan 

Contractor’s obligation in respect of complying with Health and Safety 

Specifications  

Fixed obligation to comply with Occupational health and Safety 

specifications 

Fixed Penality for Occurrence per day for non-compliance with any 

of the requirements of the Occupational health and Safety 

specifications 

Fixed Penality for Occurrence per day for non payment of local 

Laboours  

Lump 

Sum 

Monthly 

month 

Day 

month 

Lump 

Sum 

Day  

Day  

1,00 

12,00 

12,00 

- 

12,00 

1,00 

- 

- 

-R       1 0 

000,00 

-R       1 0 

000,00 

-R         2  

500,00 

Rate 

Rate 

Rate 

1300  
TOTAL CARRIED TO SUMMARY     R                     

-   
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SECTION 1400 HOUSING, OFFICES, LABORATORIES AND GENERAL OBLIGATIONS  

ITEM        

NO 
DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

1400 

14.01 

14.02 

B14.03 

HOUSING, OFFICES AND LABORATORIES AND GENERAL 

OBLIGATIONS 

Office and laboratory accommodation: 

(a) Offices (interior floor space only) of utility services 

(b) Ablution units 

(c) Boardroom (Accommodate at least 20 people) 

Office and laboratory furniture: 

(a)  Chairs 

(c)Desks, complete with drawers and locks 

(e) Conference tables 

Office and laboratory fittings, installations and equipment: 

(a) Items measured by number: 

(i) 220/250 volt power points 

(ii) Hand wash basins complete with taps and drains 

Fire extinguishers, 9,0 kg all purpose dry powder type, complete 

mounted on wall (iii) with brackets 

(iv) Air-conditioning units with 2.2kw minimum capacity mounted on wall 

with brackets 

(v) Refrigerators 

(vii) Plan holder  

Supply of Computer and Printer (Lenovo P17 Gen 2 Workstation i7 11850H / 

32GB  
(xi) / 1TB SSD / 17.3" FHD Display / Nvidia Quadro T1200 4GBi; 

PRINTER:Epson EcoTank L3150 Printer 

(xiii) Flood Lights complete with poles and 500 Watt min globes 

(b) Prime-cost items and items paid for in a lump sum: 

The provision of telephone service, including   the cost of calls in 

connection with  
(i) 

contract administration and telephone rental and internet connection  

 (ii)Handling costs and profit in respect off sub-item B14.03(b)(i) above 

m† 

m† 

m† 

No 

No 

No 

No 

No 

No 

No 

No 

No 

No 

No 

PC Sum 

% 

40 

2 

10 

16 

2 

1 

8 

2 

10 

2 

1 

1 

1 

1 

1 

50000 

50 000,00 50 000,00 

TOTAL CARRIED FORWARD R        5 0 

000,00 
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SECTION 1400 HOUSING, OFFICES, LABORATORIES AND GENERAL OBLIGATIONS  



 

 

ITEM        

NO DESCRIPTION 
UNIT QUANTITY 

   RATE   AMOUNT 

BALANCE BROUGHT FORWARD    R        5 0 

000,00 

1400 

14,04 

14,07 

B14.11 

HOUSING, OFFICES AND LABORATORIES AND GENERAL 

OBLIGATIONS 

Car-ports: 

Car ports, 3.0m wide and 2,5m high, at offices  

Rented, hotel and other accomodation 

Provisional sum for providing rented housing, hotel or other 

accommodation as  
(a) described in subsubclause 1403(c)(ii) 

(b) Handling costs and profit in respect of   sub-item 14.07 (a) above 

(a) Services at offices: 

 (i) Fixed costs 

 (iii) Running costs 

(c) Services for rented houses 

Provision of mobile outdoor weather station 

No 

Prov 

Sum 

% 

Lump 

Sum 

Month 

Month 

Number 

6 

1 

60000 

1 

12 

12 

1 

R      60 

000,00 
R        6 0 

000,00 

1400 TOTAL CARRIED TO SUMMARY    R      1 10 

000,00 
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SECTION 1500 ACCOMMODATION OF TRAFFIC 

ITEM       
NO 

  
DESCRIPTION 

UNIT QUANTITY    RATE   AMOUNT 
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1500 

15.01 

15,02 

B15.03 

15,06 

15.10 

B15.14 

B15.15 

B15.16 

B15.17 

ACCOMMODATION OF TRAFFIC 

Accommodating traffic and maintaining temporary deviations: 

(a) On the Route 

(b) On the cross roads  

Earthworks for temporary deviations 

(a)Shaping of temporary deviations 

Temporary traffic-control facilities 

(a) Flagmen(SAFCEC) 

(b) Portable STOP and GO-RY signs 

(e) Road signs, R- and TR-series: 

(i) 900mm diameter 

(f) Road signs, TW-series, (with distance board) 

(i) 1200mm diameter  

Road signs, STW-, DTG-, TGS-, TG- and TIN-series ((excluding 

delineators and (g) barricades) 

(h) Delineators (W401 or W402) (200 mm x 800 mm sides) complete with 

stand and ballast: 

(i) Single sided 

 (ii) Double sided 

(j) Traffic cones (800 mm) 

(l) Moveable barriers (Plastic "New Jersey" type) 

(m) Two-way communlcatlon devices 

(n) Other traffic control measures ordered by the Engineer: 

(i) Provision of other traffic control measures 

(ii) Handling costs and profit in respect of subitem 15.03(n)(i) 

Watering of temporary deviations 

Accomodation of traffic where the road is constructed in half-widths 

Amber flashing lights mounted on signs (rotating) 

Provision of traffic safety equipment for use by the Engineer 

(a) Safety jackets 

(b) Amber rotating flashing lights for mobile use  

Penality to be deducted for non-compliance with the requirements for 

accomodation of traffic and/or traffic management plan  

Traffic Safety Officer 

km 

km 

km 

man-day 

No 

 No 

 No 

m2 

No 

No 

No 

m 

No 

Prov. 

Sum 

% 

kl 

km 

No 

No 

No 

Day  

Month 

4 

1 

1 

1 380 

4 

15 

10 

20 

200 

100 

100 

200 

2 

1 

50000 

400 

4 

10 

10 

4 

- 

12 

R        

000,0050 

-R        1  

000,00 

R         50 

000,00 

Rate 

1500 TOTAL CARRIED FORWARD R        5 0 

000,00 

Page 105 



BID NUMBER: 29-2023/2024 
COMPLETION OF MABUSELA_MASOGE ROADS AND STORMWATER 

 

SECTION 1700 CLEARING AND GRUBBING 
ITEM       

NO 
  
DESCRIPTION 

UNIT QUANTITY    RATE   AMOUNT 

17.00 

17.01 

17.02 

17.03 

17.04 

17.05 

17,06 

CLEARING AND GRUBBING 

Clearing and grubbing 

Removal and grubbing of large trees and tree stumps 

(a) Girth exceeding 1m up to and including 2m 

Re-clearing of surfaces (on the written instructions of  the Engineer only) 

Clearing and grubbing at inlets and outlets of hydraulic structures 

Cleaning out of hydraulic structures 

(c) Box culverts up to and including 1,5 m vertical dimension 

(d) Box culverts exceeding 1,5 m vertical dimension 

Removal and storage of selected vegetation: 

(a) Cost of removal, storing, protection and replanting in a  protected 

and fenced- off area of selected vegetation 

(b) Charge on provisional sum 

(c) Relocation of House Holds boundaries 

(b) Charge on provisional sum 

ha 

No 

ha 

m† 

m‡ 

m‡ 

Prov sum 

% 

Prov sum 

% 

0,50 

1,00 

0,20 

1 000,00 

5,00 

5,00 

1,00 

10 000,00 

1,00 

100 000,00 

R      1 0 

000,00 

R     100 

000,00 

R         10 

000,00 

R       100 

000,00 

1700 TOTAL CARRIED TO SUMMARY R      1 10 

000,00 
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SECTION 1800 DAYWORKS 
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ITEM        
NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

1800,00 

B18.01 

DAYWORKS 

Personnel: 

(a) Personnel during normal working hours: 

(i) Unskilled labour 

(ii) Semi-skilled labour 

(iii) Skilled labour 

(iv) Ganger 

(v) Flagperson 

(b) Extra over B18.01(a) for night works 

(i) Unskilled labour 

(ii) Semi-skilled labour 

(iii) Skilled labour 

(iv) Ganger 

(v) Flagperson 

(c) Extra over B18.01(a) for Sundays and other special non-working days: 

(i) Unskilled labour 

(ii) Semi-skilled labour 

(iii) Skilled labour 

(iv) Ganger 

(v) Flagperson 

Hour 

Hour 

Hour 

Hour 

Hour 

Hour 

Hour 

Hour 

Hour 

Hour 

Hour 

Hour 

Hour 

Hour 

Hour 

40,00 

40,00 

30,00 

40,00 

20,00 

8,00 

8,00 

8,00 

8,00 

8,00 

8,00 

8,00 

8,00 

8,00 

8,00 

  

1500 TOTAL CARRIED FORWARD R                   -  
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SECTION 1800 DAYWORKS 
ITEM        

NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

BALANCE BROUGHT FORWARD    
R                   -  

B18.02 

B18.03 

Contractor’s Equipment 

(a) Backhoe loader, 55-70 kW 0,5 m3 bucket 

(b) Compressor, 7,0 m3 per min 

(c) Self-propelled vibratory roller, 9-12 tons 

(d) Hand propelled vibratory roller, 0,5 ton mass 

(e) Vibrating plate compactor minimum power 2 kW 

(f) Jack hammer (including compressor and ancillary equipment) 

(g) Tip truck minimum load capacity 10 tons 

(h) Water tank truck minimum capacity 10 kl 

(i) Flat steel wheeled roller, 9-12 tons mass 

(j) Grid Roller, 9-12 tons mass 

(k) Whacker compacter 

(l) Grader  

(m) Excavator 

Transport  

(a) LDV 

(b) Flatbed truck  

(c) 10m3 tip truck  

hour 

hour 

hour 

hour 

hour 

hour 

hour 

hour 

hour 

hour 

hour 

hour 

hour 

km 

km 

km 

8,00 

8,00 

8,00 

8,00 

8,00 

8,00 

8,00 

8,00 

8,00 

8,00 

8,00 

16,00 

8,00 

200,00 

200,00 

200,00 

  

1800,00 TOTAL CARRIED TO SUMMARY    
R                   -  
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SECTION 2100 DRAINS 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

2100 

B21.01 

21,02 

21,03 

B21.04 

21,05 

21,06 

21.08 

21.09 

21.10 

2100 DRAINS 

Excavation of open drains: 

(a) Excavating soft material situated within the following depth ranges below 

the surface level: 

(i) 0 m up to 1,5 m 

(ii) Exceeding 1,5 m and up to 3,0 m 

(b) Extra over subitem 21.01(a) for excavation in hard material irrespective of 

depth 

Clearing and shaping existing open drains 

Excavation for subsoil drainage systems: 

(a) Excavating soft material situated within the following depth ranges below 

the surface level: 

(i) 0 m up to 1,5 m 

(ii) Exceeding 1,5 m and up to 3,0 m 

(b) Extra over subitem 21.03(a) for excavation in hard material irrespective of 

depth 

Impermeable backfilling to subsoil drainage systems: 

(a) Using the excavated material 

(b) Using G5 imported material 

(c) Extra over subitems B21.04(a) and B21.04(b) for soil cement (soilcrete) 

backfilling containing 5% cement 

Banks and dykes 

Natural permeable material in subsoil drainage systems (crushed stone): 

(b)Crushed stone obtained from commercial sources: 

(ii) Coarse grade (19mm stone size) 

Pipes in subsoil drainage systems: 

(b) Unplasticized PVC pipes and fittings, normal duty, complete with couplings: 

(i) 100 mm internal dia, perforated or slotted 

(ii) 100 mm internal dia, unperforated 

(iii) 150 mm internal dia, perforated 

(iv) 150 mm internal dia, unperforated 

Polyethylene sheeting, 0,15 mm thick, or similar approved material, for 

lining subsoil drainage systems 

Synthetic-fibre filter fabric (Grade 2) 

m‡ 

m‡ 

m‡ 

m‡ 

m‡ 

m‡ 

m‡ 

m‡ 

m‡ 

m‡ 

m‡ 

m‡ 

m 

m 

m 

m 

m† 

m† 

500 

100 

250 

10 

125 

10 

150 

9 

9 

10 

10 

18 

66 

7 

44 

4 

48 

323 

  

2100 TOTAL CARRIED TO SUMMARY R                          

- 
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SECTION 2100 DRAINS 

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

BALANCE BROUGHT FORWARD R                          

- 
B21.12 

21.13 

21/B16.01 

21,17 

B21.20 

B21.21 

B21.22 

Concrete outlet structures, manhole boxes, junction boxes and cleaning 

eyes for subsoil drainage systems: 

(a)  Outlet structures (Type A) 

(c) Junction boxes 

(d) Cleaning eyes 

Concrete caps for subsoil drain pipes 

Overhaul for material hauled in excess of 1,0 km free-haul (normal 

overhaul) 

Test flushing of pipe subsoil drains 

Subsoil outlet marker board 

Class 20/20 cast in situ concrete for the encasing of subsoil drainage 

systems, including formwork 

Galvanized wire mesh at outlets of subsoil drainage systems 

number 

number 

number 

number 

m‡-km 

number 

number 

m‡ 

number 

4 

10 2 

10 

2118 

10 

4 

4 

4 
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2100 TOTAL CARRIED TO SUMMARY R                          

- 
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ITEM NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 
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2200 

B22.01 

B22.02 

22,05 

22,07 

22,08 

22.10 

PREFABRICATED CULVERTS 

Excavation: 

(a) Excavating soft material situated within the following depth ranges below 

the surface level: 

(i) 0 m up to 1,5 m 

(ii) Exceeding 1,5 m and up to 3,0 m 

(b) Extra over subitem 22.01(a) for excavation in hard material , irrespective of 

depth 

(c) Extra over sub-item 22.01(a) for additional excavation required by the 

engineer after the excavation has been completed. 

Backfilling: 

(a) Using the excavated material 

Extra over subitems B22.02(a)  for soil cement (soilcrete) backfilling 

containing 5%  
(c)  cement 

Portal and rectangular culverts: 

(b) Complete with prefabricated floor slabs: 

 (i) 900 mm x 450 mm, Class 175S 

(b) Without prefabricated floor slabs: 

(i) 1500 mm x 1200 mm, Class 100S 

(ii) 3000 mm x 2400 mm, Class 75S 

Cast in situ concrete and formwork: 

(a) In class A bedding, screeds (75mm thick) including formwork: 

(i) Class 15/19 concrete 

(b) In floor slabs for portal or rectangular culverts, including formwork, joints 

and Class U2 surface finish: 

(i) Class 30/19 concrete 

(c) In inlet and outlet structures, skewed ends, catchpits, manholes, thrust and 

anchor blocks, excluding formwork but including Class U2 surface finish: 

(i) Class 20/19 concrete (manholes, Catchpits and anchor blocks) 

(ii) Class 30/19 concrete (Wingwalls, cutoff walls, headwalls and appron 

slab) 

(d) Formwork of concrete under subitem B22.07(c) above: 

(i) Class F1 surface finish 

(ii) Class F2 surface finish 

Concrete backfill for culverts (class 1:4:8/38 concrete between precast 

culverts) 

Steel reinforcement (for base slab and cutoff walls, wingwalls, headwalls, 

appron slab): 

(a) Mild steel bars 

m‡ 

m‡ 

m‡ 

m‡ 

m‡ 

m‡ 

m 

m 

m 

m‡ 

m‡ 

m‡ 

m‡ 

m† 

m† 

m‡ 

t 

t 

580 

630 

300 

20 

530 

20 

55,0 

54,9 

20,00 

33,00 

100,00 

40 

140 

264 

511 

45 

0,8 

5,5 
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(b) High-tensile steel bars 

2200 TOTAL CARRIED FORWARD  R                            

-   
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ITEM NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

2200 BALANCE BROUGHT FORWARD R                          

- 
2200 

22.10 

B22.12 

B22.14 

B22.23 

B22.24 

22,25 

22,26 

B22.28 

B22.29 

22/B33.20 

22/B61.03 

PREFABRICATED CULVERTS 

Steel reinforcement (for base slab and cutoff walls, wingwalls, headwalls, 

appron slab): 

(c) Welded steel fabric 

(i) Mesh Ref.311 

(ii) Mesh Ref.617 

(iii) Mesh Ref 888 

Removing existing concrete: 

(a) Plain concrete 

(b) Reinforced concrete 

Removing and stacking existing prefabricated culverts (all sizes) 

Service ducts: 

(a) Ordinary pipes, 150 mm internal dia uPVC pipes 

(b) Split pipes, 150 mm internal dia uPVC pipes 

Utility marker, class 30/19 concrete, complete as shown on the drawing                         

ROMH-042-07-06-03 

Overhaul on excavated material carted to spoil, backfill material (but 

excluding portland cement in the case of soil cement), existing structures 

demolished and removed to spoil, and removing and relaying, and 

removing and stacking existing prefabricated culverts 

Hand excavation to determine the positions of existing services 

Extra over payment items B22.03 and 22.05 for supplying end units for 

culverts with a skew angle: @60 Degrees 

(b)Portal and rectangular culverts: 

 (i) 1500 mm x 1200 mm, Class 100S 

Waterproofing of prefabricated culvert joints with a 500 mm wide 

composite membrane strip consisting of rubberized asphalt and cross-

laminated high-density polyethylene  

Fill constructed with material obtained from commercial sources or 

sources provided by the contractor, including all haul 

(a) Gravel material (G7) in compacted layer thicknesses of 200 mm and less: 

 (i)Compacted to 93% of Maximum Dry Density  

(b) Rock fill (as specified in subclause 3209(c)) 

Access and drainage  

(a) Access: 

(b) Drainage where no access has been provided: 

kg 

kg 

kg 

m‡ 

m‡ 

m 

m 

m 

Number 

m‡-km 

m‡ 

Number 

m 

 m‡  

m‡ 

Lump Sum 

Lump Sum 

1 050 

1 395 

1 680 

6 

70 

61,00 

1 500 

20 

6,00 

500 

500 

500 

1 

1 

  Rate Only 

 Rate Only 

 Rate Only 

2200 TOTAL CARRIED FORWARD R                          

- 
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ITEM NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

2200 BALANCE BROUGHT FORWARD R                          

- 
2200 

22/B61.05 

22/61.08 

22/66.06 

22/66.08 

22/66.16 

22/66.19 

22/66.21 

22/B66.27 

22/B66.28 

22/B66.29 

PREFABRICATED CULVERTS 

Fill in within a restricted area (extra over item 33.01) Using imported 

selected material (G9 quality material obtained from commertial sources  

Foundation fill consisting of: 

Mass Concrete Class 15/38 (Handrail upstand and drainage pipe bed) as 

shown on  
(b)  

drawing: ROMH-042-07-10-012 

Filled Joints 

  
(a) Joints measured per square metre: 

Transverse joints between the culvert barrel walls and wingwalls with 

10mm  
(i) 

bitumen impregnated softboard  as shown on drawing ROMH-042-07-

10-02 & 05 

(b) Joints measured per square metre: 

Joints between culvert floor slabs and apron slabs with 10mm bitumen 

impregnated  
(i) 

softboard as shown on drawing ROMH-042-07-10-02 & 05 

Sealing joints with: 

Sealant (Dow Corning 888 silicone sealant or equivalent subject to the 

approval of the  
(a)  

engineer): 

(i) Barrel wall Joints 

(ii) Floor slabs Joint and Apron slabs Joint 

(iii) Barrel wall and Wing wall Joints  

Pedestrian Parapet Precast Concrete as shown on drawing ROMH-042-07-

10-012 

Drainage pipes and weepholes: 

(b) WeepHoles: 

 (i) Measured by number: 

 (1)Type UPVC (50mm diameter) to wingwalls: 

Synthetic-fibre filter fabric (non-woven): 

Filter fabric to bottom and sides of foundation rock fill (geotextile properties 

as specified  
(a)  

in subclause B6606(c)) 

Drainage strips 300 mm wide (Kaytech WickDrain GPA 330 or equivalent 

subject to the approval of the engineer), including wrapping the strips in 

stitched grade 2 filter fabric sleeves 

Perforated drainage pipes (Kaytech M65 geopipe or equivalent subject to 

the approval of the engineer), including wrapping the pipes in grade 2 filter 

 m‡ 

 m‡ 

m† 

m† 

m 

m 

m 

m 

No 

m† 

m 

m 

kg 

kg 

323 

42 

40 

30 

421 

46 

40 

160 

70 

1 135 

85 

70 

850 

550 
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fabric and constructing the 200 mm x 100 mm concrete bedding strips 

(class 15/19 concrete) 

Galvanised high yield stress steel reinforcement bars: 

(a) In the box culvert floor slabs at the expansion joints 

(b) Fixing the gabion mattress to the apron slab 

2200 TOTAL CARRIED TO SUMMARY R                          

- 
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SECTION 2300: CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWNPIPES, CONCRETE DRIFTS AND CONCRETE 

LININGS FOR OPEN DRAINS 
ITEM 

NO 
DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 
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SECTION 2200:  PREFABRICATED CULVERTS 

 

2300 

23.01 

23.02 

23,05 

B23.07 

B23.08 

CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND 

DOWNPIPES, AND  

Concrete kerbing: 

(a) Precast kerbing to SABS 927 

(1) Figure 8c kerb (all types) 

(i) Straight sections 

(ii) Curved sections, radius over 4m, but up to and including 20m 

(2) Figure 10a kerb  

Concrete kerbing-channelling combination: 

(a)  Precast concrete fig 8c kerb to SABS 927 and cast In-situ channel 

(concrete class 25/19) 200mm wide x 150 mm high 

(i) Straight Sections 

(ii) Curved sections, radius over 4m, but up to and including 20m  

Inlet, outlet, transition and similar structures (typical designs): 
(a) Inlet structures, for downpipes down fill side slopes complete 

as shown on the drawing ROMH-042-07-06-02, class 30/20 

concrete, single from one side only (L = 2,3m) 

(b) Outlet structures for downpipes down fill side slopes, 

complete with prefabricated reinforced-concrete blocks, class 30/20 

concrete, complete as shown on the drawing ROMH-042-07-06-02, 

Trimming of excavations for concrete-lined open drains: 

(a) In soft material 

(b) In hard material 

Concrete lining for open drains: 

(a) Cast in situ concrete lining 

(i) Class 30/20 concrete 

(1) 1.0m wide Type-E drain 

(2) 2.0m wide Type-E drain 

(3) 2.0m wide Type-F drain 

(4) 0.8m wide drain at guardrails 

(5) Concrete Drifts as per drawing no.ROMH-042-07-

04-08 

m 

m 

m 

m 

m 

Number 

Number 

m† 

m† 

m‡ 

m‡ 

m‡ 

m‡ 

m‡ 

4010,00 

250,00 

1070,00 

1700,00 

125,00 

3,00 

3,00 

500 

50 

40 

45,00 

40 

40 

50,00 

  

2300 TOTAL CARRIED FORWARD 
R                          

-  
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SECTION 2300: CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWNPIPES, CONCRETE DRIFTS AND CONCRETE 

LININGS FOR OPEN DRAINS 

ITEM NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

2300 BALANCE BROUGHT FORWARD 
R                          

-  
2300 

B23.08 

23,09 

23,10 

23,12 

23,13 

23,15 

B23.16 

B23.17 

CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND 

DOWNPIPES, AND  

Concrete lining for open drains: 

(b) Class U2 surface finish to cast in situ concrete 

(i) 1.0m wide Type-E drain 

(ii) 2.0m wide Type-E drain 

(iii) 2.0m wide Type-F drain 

(iv) 0.8m wide drain at guardrails 

(v) Concrete Drifts as per drawing no.ROMH-042-07-04-08 

Formwork to cast in situ concrete lining for open drains (Class F2 

surface finish): 

(a) To sides with formwork on the internal face only 

(b) To sides with formwork on both internal and external faces 

(each face measured) 

(c) To ends of slabs 

Sealed joints in concrete linings of open drains with Dow Corning 888 

and polystyrene, complete as shown on the drawing ROMH-042-07-

06-01 

Steel reinforcement: 

(a) Mild steel bars 

(b) High-tensile steel bars 

(c) Welded steel fabric 

Polyethylene sheeting (0,15 mm thick) for concrete-lined open drains 

Precast concrete blocks in outlet structures 

Spraying trimmed surfaces of excavations for concrete-lined open 

drains with invert bituminous emulsion (MSP 1 or approved 

equivalent) 

Removal of unsuitable material and replacement with "selected" G7 

quality material in excavations for concrete lined open drains and 

also alongside concrete lined drains 

m† 

m† 

m† 

m† 

m† 

m† 

m† 

m† 

m 

t 

t 

kg 

m† 

no. 

litre 

m‡ 

250,00 

310,00 

210,00 

60,00 

250,00 

40 

1 

300 

100 

1,0 

2 

3 000 

300 

100 

230 

20 

  

2300 TOTAL CARRIED TO SUMMARY 
R                          

-  



BID NUMBER: 29-2023/2024 
COMPLETION OF MABUSELA_MASOGE ROADS AND STORMWATER 

 

Page 115 
SECTION 3100: BORROW MATERIALS 

ITEM NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

3100 

31,01 

31,03 

B31.04 

BORROW MATERIALS 

Excess overburden (Identified Borrow Pit) 

Finishing-off borrow areas in:  

(a) Hard excavation  

(b) Intermediate excavation  

(c) Soft excavation  

(a) Allowance for Rehabilitation of Borriw Pit 

(i)Handling costs and profit in respect of submitem B31.04(a) above 

 m‡ 

ha 

ha 

ha 

PC Sum 

% 

1 900,00 

0,20 

0,20 

0,60 

1,00 

250 000,00 

250 000,00 250 000,00 
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3100 TOTAL CARRIED TO SUMMARY R             2 50 

000,00 
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SECTION 3300: MASS EARTHWORKS 

ITEM NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 
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3300 

33,01 

33,03 

33,04 

33,07 

33,10 

33/B16.02 

33,13 

B33.20 

MASS EARTHWORKS 

Cut and borrow to fill, including free-haul up to 0,5km 

(a)Material  in compacted layer thckness of 200mm and less 

 (ii)Compacted to 93% of modified AASHTO density  

Extra Over item 33.01 for excavating and breaking down material in: 

(a) Intermediate excavation  

(b) Hard Excavation 

(c) Boulder Excavation class A 

Cut to spoil (at a licenced dumping site within a radius of 10km), 

including free-haul up to 0,5 km. Material obtained from: 

(a) Soft excavation  

(b) Intermediate excavation  

(c) Hard excavation  

(d) Boulder Excavation class A 

Removal of unsuitable material (including free-haul of 1.0 km) 

(b)In layer thickness exceeding 200 mm   

(i) Stable material  

(ii) Unstable material  

Roadbed preparation and the compaction of material: 

(b)Compaction to 93% of MDD 

 (i) On roadway 

Overhaul to a licenced spoil site (within a radius of 5km) 

Finishing-off cut and fill slopes, medians and interchange areas: 

(a) Cut slopes 

(b) Fill slopes 

Fill constructed with material obtained from commercial sources or 

sources provided by the contractor, including all haul 

(a) Gravel (G7) material in compacted layer thicknesses of 200 mm and 

less: 

 (i)Compacted to 93% of Maximum Dry Density  

(b) Rock fill (as specified in subclause 3209(c)) 

 m‡ 

 m‡  

m‡  

m‡ 

 m‡  

m‡  

m‡  

m‡ 

 m‡  

m‡  

m‡  

m‡.km 

m† 

m† 

 m‡  

m‡ 

2 978,70 

893,61 

280,00 

150,00 

9 994,80 

371,50 

371,50 

241,50 

770,00 

770,00 

2 625,00 

32 550,00 

800,00 

10 500,00 

2 230,00 

3 450,00 

  

3300 TOTAL CARRIED TO SUMMARY 
R                          

-  
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SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 

ITEM NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

3400 

B34.01 

PAVEMENT LAYERS OF GRAVEL MATERIAL 

Pavement layers constructed from gravel taken from Borrow Pit, 

including haulage 

(a)Gravel selected layer (G7) compacted to: 

 (i)93% of Maximum Dry Density (150mm) 

(c) Gravel subbase using G6 material  (unstabilized gravel) compacted to:  

(i)  100% of Maximum Dry Density (MDD) (150mm layer thickness) 

m‡ 

m‡ 

2175 

3700 

  

3400 TOTAL CARRIED TO SUMMARY 
R                   

-  
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SECTION 3500: STABILIZATION 
ITEM 

NO 
DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

3500 

B35.01 

B35.02 

35,04 

B35.13 

STABILIZATION 

Chemical stabilization (150mm C4) extra over unstabilized 

compacted layers (subbase layer) 

Chemical stabilizing agent: 

(a) Ordinary portland cement (CEMII32.5N) 

Provision and application of water for curing 

Extra over item for B35.01 the construction of a trial section 

m‡ 

t 

kl 

m‡ 

3 385,00 

348,18 

620,00 

225,00 

  

3500 TOTAL CARRIED TO SUMMARY    R                          

-  
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SECTION 3600 CRUSHED STONE BASE 

ITEM NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

3600 

B36.01 

B36.03 

B36.16 

CRUSHED STONE BASE 

Crushed-stone base: 

e. Constructed from type G3 material obtained from commercial 

sources, and compacted to 100% of MDD (150mm thickness 37mm 

nominal maximum stone size) 

Crushed-stone base trial section (150mm) constructed in accordance 

with the provisions of clause 3603 

Finishing off base layer by slushing using water  

m‡ 

m‡ 

m2 

3014,00 

225,00 

9930,00 

  

3600 TOTAL CARRIED TO SUMMARY 
R                          

-  
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SECTION 4100 PRIME COAT 

ITEM NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

4100 

41.01 

41,03 

PRIME COAT 

Prime coat: 

(c) MC30 or ECO Environmentally friendly bitumen based prime 

Extra over item 41.01 for applying the prime coat in areas accessible 

only to hand held equipment 

 litre 

 litre 

16 790 

3 358 
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4100 TOTAL CARRIED TO SUMMARY R                          

- 
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SECTION 4200 ASPHALT BASE AND SURFACING 

ITEM NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 



 

Page 123 

4200 

42,02 

42.04 

42,05 

42.06 

B42.08 

B42.21 

B42.22 

ASPHALT BASE AND SURFACING 

Asphalt surfacing (30 mm A-E2) 

(a) Continuously graded asphalt (10mm maximum aggregate)  

Tack coat of 30% stable-grade emulsion 

Binder variations: 

(b) Class A-E2 modified binder 

Variations in active filler content: 

(a) Cement 

100 mm cores in asphalt paving 

Installation of speedhumps using continuously graded asphalt 

(using Class A-P1 modified binder and 30 mm maximum aggregate 

size), complete including saw cutting, tack coat and shaping but 

excluding signs and markings. Refer detail on Drawing No. ROMH-

045-07-05-06  

Variation in aggregates 

m† 

litre 

t 

t 

No 

No 

t 

23590,00 

11795,00 

2,00 

2,00 

45,00 

12,00 

30,00 

  

4200 TOTAL CARRIED FORWARD 
R                          

-  
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SECTION 5100 PITCHING,STONEWORK AND PROTECTION AGAINST EROSION 
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT 

51,00 

51.01. 

51,04 

B51.06 

5100: PITCHING,STONEWORK AND PROTECTION AGAINST 

EROSION 

Stone pitching: 

(b)  Grouted stone pitching 

Concrete edge beams of: 

(a)  Class 25/19 cast in-situ concrete 

Provision of vegetation destroyer and ant poison: 

m† 

m‡ 

Prov. 

Sum 

700 

96 

1 
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5100 TOTAL CARRIED TO SUMMARY R                          

-  
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SECTION 5200 GABIONS 
ITEM        

NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

5200 GABIONS     

52,01 Foundation trench excavation and backfilling:     

52,02 

52,03 

52,04 

(a) In solid rock  (material which requires blasting) 

(b) In all other classes of materials 

Surface preparation for bedding the gabions 

GABIONS 

(a) Galvanized gabion boxes with 80 mm x 100 mm mesh and 2,7 mm dia 

mesh wire 

(i) 0,5 m x 0,5 m x 1,0 m 

(ii) 1,0 m x 0,3 m x 1,0 m 

(iii) 1,0 m x 1,0 m x 1,0 m 

(b) Galvanised gabion mattresses 

0,3 m deep with 80 mm x 100 mm mesh and diaphragms at 1,0 m centres 

and 2,7  
(i)  

mm dia mesh wire 

0,5 m deep with 80 mm x 100 mm mesh and diaphragms at 1,0 m centres 

and 2,7  
 (ii)  mm dia mesh wire 

Filter fabric 

(b) Synthetic-fibre filter fabric Grade 3 

m‡ 

m‡ 

m† 

m‡ 

m‡ 

m‡ 

m‡ 

m‡ 

m† 

110,00 

1400,00 

3800,00 

35,00 

1,00 

285,00 

800,00 

1,00 

4800,00 
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5200 TOTAL CARRIED TO SUMMARY    
R                   -  

Page 124 
SECTION 5400 GUARDRAILS 

ITEM NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

5400 

B54.01 

54,03 

54,06 

54.12 

B54.14 

 GUARDRAILS 

Guardrails on 3,81 m spaced 

posts: (a) Complete galvanised 

system on: 

(i) Timber posts 

(ii) Galvanised Steel Posts 

(a)Complete galvanised system on: 

(i) Flared ends (including end wing) 

(ii) End treatments where singled guardrail sections are used 

(including additional posts) 

(iii) End treatments where doubled guardrail sections are used 

(including additional posts) 

 (ii)Bridge adaptors (including extra rail and posts) 

Extra over item 54.01 for horizontally curved guardrails factory bent 

to a radius of less than 45m: 

(a) Guardrail at a radius of 8m 

(a) Guardrail at a radius of 10m 

Reflective plates 

Extra over items 54.01 and 54.02 for drilling and blasting holes for 

guardrail posts 

Nailing of gang nail plates on top of timber guardrial posts 

  

m 

m 

No 

No 

No 

No 

m 

m 

No 

No 

No 

380,00 

69,00 

8,00 

8,00 

8,00 

1,00 

30,00 

15,00 

37,00 

24,00 

204,00 

  

5400 TOTAL CARRIED TO SUMMARY 
R                          

-  
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SECTION 5600 ROAD SIGNS 

ITEM NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

5600 

56.01 

56,02 

56,03 

56.05 

56.06 

56.07 

56.08 

56,09 

B56.10 

ROAD SIGNS 

Road sign boards with painted or coloured semi-matt background. 

Symbols, lettering and borders in semi-matt black or in Class 1 

retro-reflective material, where the sign board is constructed from: 

(c) Prepainted galvanized steel plate (chromadek 1,6 mm thick or 

approved equivalent): 

(1) Area not exceeding 2 m† 

(2) Area exceeding 2 m† but not 10 m† 

(3) Area exceeding 10 m† 

Extra over item 56.01 for using: 

(a) Background of retro-reflective material of: 

(1) Class 1  

(2) Class 11 

(b) Lettering, symbols, numbers, arrows, emblems and borders of retro-

reflective material: 

(1) Class 1  

(2) Class 11 

Road sign supports (overhead road sign structures excluded): 

(a) Steel tubing (76mm dia., 3mm wall thickness) 

(b) Timber (76mm diameter S.A pine timber that is Creosote, or 

CCA treated complete with breakaway holes) 

Excavation and backfilling for road sign supports (not applicable to 

kilometre posts) 

Extra over item 56.05 for cement-treated soil backfill 

Extra over item 56.05 for rock excavation 

Dismantling, storing and re-erecting road signs with a surface area of: 

(a) Up to 2 m† 

(b) Exceeding 2 m† but not 10 m† 

Dismantling and storing road signs with a surface area of: 

(a) Up to 2 m† 

(b) Exceeding 2 m† but not 10 m† 

(c) Exceeding 10 m† 

Danger plates at culverts/structures (W401 - 800 x 200mm) 

 m†  

m†  

m† 

 m†  

m† 

 m†  

m† 

t 

t 

No 

No 

No 

No 

No 

No 

No 

No 

No 

15,00 

1,00 

1,00 

3,00 

2,00 

1,00 

1,00 

1,00 

35,00 

35,00 

28,00 

 

Rate 

Only 

Rate 

Only 

Rate 

Only 

Rate 

Only 

Rate 

Only 

Rate 

Only 

Rate 

Only 

5600 TOTAL CARRIED TO SUMMARY 
R                          

-  

SECTION 5700 ROAD MARKINGS 
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ITEM NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

5700 

57,01 

57,03 

57,04 

57,06 

ROAD MARKINGS 

Road marking paint: 

(a)White lines (broken or unbroken) 

(2)    150 mm wide 

(4)    300mm wide 

(d) White lettering and symbols 

(e) Yellow lettering and symbols 

(f) Transverse lines, painted island and arrestor bed markings (any 

colour) 

Thermoplastic road-marking paint: 

(a)White lines (broken or unbroken) 

(2)    150 mm wide 

(4)    300mm wide 

(d) White lettering and symbols 

(e) Yellow lettering and symbols 

(f) Transverse lines, painted island and arrestor bed markings (any 

colour) 

Variations in rate of application: 

(a) White paint 

(b) Yellow paint 

(d) Retro-reflective beads 

Setting out and premarking the lines (Excluding traffic-island 

markings, lettering and symbols) 

km 

km 

m† 

m† 

m† 

km 

km 

m† 

m† 

m† 

litre 

litre 

kg 

km 

2,50 

0,30 

200,00 

2,50 

0,30 

200,00 

50,00 

50,00 

3,00 

 Rate 

Only 

Rate 

Only 

Rate 

Only 

Rate 

Only 

Rate 

Only 

5700 TOTAL CARRIED TO SUMMARY 
R                          

-  
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SECTION 5900 FINISHING THE ROAD AND ROAD RESERVE 

ITEM NO DESCRIPTION  UNIT QUANTITY    RATE   AMOUNT 

5900 

59,01 
FINISHING THE ROAD AND ROAD 

RESERVE 

Finishing the road and road reserve: 

(b) Single-carriageway road 

 km 3,0   

5900  TOTAL CARRIED TO SUMMARY R                          

- 
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SECTION 7300 CONCRETE BLOCK PAVING FOR ROADS 

ITEM NO DESCRIPTION UNIT QUANTITY    RATE   AMOUNT 

7300 

B73.01 

73/B35.01 

73/B35.02 

73/35.04 

73/B33.10 

CONCRETE BLOCK PAVING FOR ROADS 

60mm interlocking block paving (Type S-A Class 25 MPa) 

Chemical stabilization (150mm C4 using G6 gravel material) extra over 

unstabilized  

Chemical stabilizing agent: 

(a) Ordinary portland cement 

Provision and application of water for curing 

Roadbed preparation and the compaction of material: 

(b) Compaction to 93% of MDD 

 (i) On roadway and side walks 

m† 

m‡ 

t 

kl 

 m‡ 

1400,00 

285,00 

20,00 

40,00 

1 400,00 
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7300 TOTAL CARRIED TO SUMMARY R                          

- 
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SECTION 8100 TESTING MATERIALS AND WORKMANSHIP 

ITEM NO DESCRIPTION  UNIT QUANTITY    RATE   AMOUNT 

8100 

81.02 
TESTING MATERIALS AND 

WORKMANSHIP 

Other special tests requested by the 

engineer (a) Cost of Testing 

(i) Charge on Provisional Cost sum 

 Prov  

Sum 

% 

1 150 

000,00 
 R      150 

000,00  
R              150 

000,00 
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8100  TOTAL CARRIED TO SUMMARY R             1 50 

000,00 
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 SUMMARY OF ROAD WORKS: SCHEDULE A  

SECTION 

1200 

1300 

1400 

1500 

1700 

1800 

2100 

2200 

2300 

3100 

3300 

3400 

3500 

3600 

4100 

4200 

5100 

5200 

5400 

5600 

5700 

5900 

7300 

8100 

TOTAL 

SCHEDULE A 

DESCRIPTION 

GENERAL REQUIREMENTS AND PROVISIONS 

CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

HOUSING OFFICES AND LABORATORIES FOR THE ENGINEER’S SITE STAFF 

ACCOMMODATION OF TRAFFIC 

CLEARING AND GRUBBING 

DAYWORKS 

DRAINS 

PREFABRICATED CULVERTS 

CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND 

DOWNPIPES, AND  

BORROW MATERIALS 

MASS EARTHWORKS 

PAVEMENT LAYERS OF GRAVEL MATERIAL 

STABILIZATION 

CRUSHED STONE BASE 

PRIME COAT 

ASPHALT BASE AND SURFACING 

PITCHING,STONEWORK AND PROTECTION AGAINST EROSION 

GABIONS 

GUARDRAILS 

ROAD SIGNS 

ROAD MARKINGS 

FINISHING THE ROAD AND ROAD RESERVE 

CONCRETE BLOCK PAVING FOR ROADS 

TESTING MATERIALS AND WORKMANSHIP 

AMOUNT 

R             882 

400,00 

R                          

- 

R                          

- 

R                          

- 

R             110 

000,00 

0 

R               50 

000,00 

R                          

- 

R             110 

000,00 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 
R                           R                            

-    
 R                            -    

R             250 

000,00 

 R                            -    

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 



 

 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

R                          

- 

0 

R             150 

000,00 R          1 

552 400,00 

ADD 10% CONTIGENCY  R             155 

240,00 

SUBTOTAL EXCLUDING VAT R          1 707 

640,00 

ADD VALUE ADDED TAX (15%) R             256 

146,00 

TENDER SUM CARRIED TO FORM OF OFFER R          1 963 

786,00 
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MOGALAKWENA LOCAL MUNICIPALITY  

  

CONTRACT NO:  29-2023/2024  

  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER  

  

Declaration  

  

(In respect of completeness of Tender)  

  

  

I/we, the undersigned, do hereby declare that these are the properly priced Bill of Quantities forming Part C2.2 

of this Contract Document + the Bill of Quantities upon which my/our tender for the   

  

  

CONTRACT NO:  29-2023/2024 AND   

  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER has been based.  

  

  

  

  

  

SIGNED BY/ON BEHALF OF TENDERER   

  

 
    

PART C3:  SCOPE OF WORK   

  

 

  

TABLE OF CONTENTS  

  

C3.1  DESCRIPTION OF THE WORKS .......................................................................................... C3-135  
C3.2   ENGINEERING ....................................................................................................................... C3-141  
C3.3  PROCUREMENT .................................................................................................................... C3-144  
C3.4  CONSTRUCTION ................................................................................................................... C3-152  
C3.5   MANAGEMENT ...................................................................................................................... C3-270  
  

  

  
Status  

  
Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any 

Standardised Specification, particular specification or any drawings, the order of precedence, unless otherwise 

specified, is:  

  
Drawings  
Scope of Work (Parts C3.1, C3.4, C3.5 and C3.6)  
Particular Specifications  
COLTO Standardised Specifications  

     

  

          

  NAME    SIGNATURE    DATE  
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PART A - GENERAL  

  

C3.1    DESCRIPTION OF THE WORKS  

  

TABLE OF CONTENTS  
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C3.1.16  REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND  
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C3.1.17  OTHER INFORMATION .............................................................................................................. 140  

  

    

  

C3.1.1  

  

  

INTRODUCTION  

All data and descriptions contained in this section of the contract documents are given for 

information purposes only and cannot be interpreted as prescriptive despite the fact that the text 

may give the opposite perspective. If any conflict arises between the content of this section and 

other sections of the contract documents, the latter take precedence.  

C3.1.2  

  

  

EMPLOYERS OBJECTIVES  

The primary objective of this tender is to appoint a competent Contractor for the rehabilitation and 
resurfacing of the road in Mogalakwena, Mabusela and Masoge Village in accordance with the 
specified design and Project Specifications as defined in the Scope of Works to extend the 
pavement life.  
  

It is the objective of the Employer to complete all required work in such a way that it would always 

minimise any inconvenience to the public user while retaining functional operation of the road .  
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C3.1.3  

  

DESCRIPTION OF THE SERVICES REQUIRED  

  

The successful contractor will be required to provide all plant and labour to complete the 
specified work to a high level of quality. Below is a list of the major plant required on site, but are 
not limited to:  
  

• Pneumatic rollers (22 ton)  

• Steel drum rollers (3,5 and 8 ton)  

• TLB  

• Tipper trucks (10 m3)  

• Asphalt paver (5 m wide)  

C3.1.4  APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS  

  

The Service Provider shall take cognisance of, and adhere to, all applicable national and 
international standards in the execution of his own work. International standards should only be 
used where no national standards exist, or where it is the norm to use or refer to international 
standards.  
  

C3.1.5  SITE/TECHNICAL MEETINGS  

  

During the construction of this project, the Contractor shall be required to attend monthly site 
meetings at which the Employer and the Consulting Engineers will be present, as well as any 
technical meetings with the Consulting Engineers as may be required to ensure the successful 
implementation of this project.  

  

C3.1.6  

  

  

DESCRIPTION OF THE WORKS  

The description of the works shall inter alia contain the following particulars regarding the work to 

be constructed and maintained under the contract.  

C3.1.6.1  

  

ROADWORKS  

  

Project Location and Limits  

The proposed project is located in Mogalakwena, Mabusela and Masoge Village, about 35km 

outside of Mokopane town. The coordinate positions of the settlement for Mabusela are: 23 

56’20.06"S and 28 51’18.52"E and for Masoge Village are 23 57’11.79"S and 28 48’58.86"E.  

Existing Cross Section  

The route consists of two gravel main lanes (average 3.0m wide), with a total width of 6 metres.  
  

Extent of works  

For ease of reference, the project has been divided into various uniform section. The sections 

identified are summarised as follows and these uniform sections are also indicated on the locality 

plan of this document.  

  

Maintenance of Existing Storm Water System  

Some of the stormwater pipes crossing the road will be deconstructed and hauled to approved 

waste disposal site and replaced with new pipe culverts. The cleaning of catchpits and stormwater 

pipes along with the replacement of broken catch pits, kerbs and channels will also be done along 

the rest of the project.  

  

C3.1.6.2  

  

  

EXISTING PAVEMENT DESIGN   

Existing pavement  

The existing pavement is an unpaved gravel road.   

C3.1.6.3  

  

  

ACCOMMODATION OF TRAFFIC  

All construction work on these sections will be done during the day between the hours of 07:00 

and 16:30. No traffic accommodation will be permitted during the night unless written permission 

is given by the Employer.  



Contract Number: 29-2023/2024  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   140  

  

C3.1.6.5  

  

ANCILLARY WORKS  

The following ancillary works will be required apart from the resurfacing and rehabilitation of the 
carriageway:  

  

• Precast kerbs and channelling replacement  

• Kerb inlet repairs  

• Drop inlet repairs  

• Cleaning of the stormwater systems  

• Reconstruction of stormwater pipes  

• Sidewalk repairs / resurfacing  

• Road sign boards  

  

C3.1.6.6  

  

QUANTITIES  

The work that is to be carried out under this contract is as provided for in the schedule of 
quantities. However, if during the course of the construction conditions are found to differ from 
those anticipated, the Engineer reserves the right to modify the scope of the work to suit the 
prevailing conditions and circumstances. Variations introduced in this manner will be measured 
and paid for at the rates tendered for under appropriate items listed in the schedule of quantities. 
In the absence of appropriate payment items in the schedule of quantities, the work will be 
completed as extra work.  
  

C3.1.7  

  

DRAWINGS  

  

The drawings that form part of the tender document are issued for tender purposes only.  

  

The Contractor will be supplied with one set of paper prints plus a CD containing all the 
construction documentation.  
  

Only figured dimensions may be used and drawings may not be scaled unless so instructed by 

the engineer. The Engineer will supply all figured dimensions omitted from the drawings.  

C3.1.8   CAMP ESTABLISHMENT, POWER SUPPLY AND OTHER SERVICES  

The Contractor is to make his own arrangements concerning the supply of electrical power and 

all other services. No direct payment will be made for the provision of electrical and other services. 

The cost thereof is deemed to be included in the rates and amounts tendered for the various items 

of work for which these services are required.   

  

 

C3.1.9  

  

CONSTRUCTION TIME PERIOD  

The time-span period specified for completion by the Engineer, as stated in the Contract Data in 
terms of Clause 1.1.1.14 of the Conditions of Contract, is 12 months , inclusive non-working days 
(Sundays) and exclusive of special non-working days (public holidays and SAFCEC year-end 
break). The Contractor shall plan and programme his construction sequence for completion within 
the time period specified.  
  

C3.1.10  

  

CONSTRUCTION WORK PROGRAMME  

  

The Contractor shall take note of various factors contained in these specifications, which will have 

a significant influence on the compilation of the construction work programme. Prominent items 

are those specified in clause B1215 (anticipated days lost due to climatic conditions) of Section 

1200 and Section 1500 of the Project Specifications dealing with limitations regarding 

construction areas, time allowed for construction activities, temporary installations of road signs 

and traffic-control facilities and time restrictions regarding construction work. Detailed directives 

for compiling the programme of work are given in clause B1204 of Section 1200 of the Project 

Specifications.  



Contract Number: 29-2023/2024  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   141  

  

C3.1.11  CONSTRUCTION IN CONFINED AREAS  

  

It will be necessary for the Contractor to work within confined areas. In certain places the width 
of the fill material and pavement layers may decrease to zero and the working space may be 
confined. The method of construction in these confined areas largely depends on the Contractor’s 
constructional plant.   
  

Regardless, measurement and payment will be in accordance with the specified cross-sections 
and dimensions only, irrespective of the method used for achieving these cross-sections and 
dimensions. It is deemed that the rates tendered in the Pricing Schedule include full compensation 
for all special equipment and construction methods and for all difficulties encountered when 
working in confined areas and narrow widths, and at or around obstructions. No extra payment 
will be made nor will any claim for additional payment be considered in such cases. (Refer to 
project specification sub-clause B1209(g)).  
  

C3.1.12  MANAGEMENT OF THE ENVIRONMENT  

  

The Contractor will be responsible for construction according to an environmental management 
plan in terms of Section C3.5 Management.  
  

The Contractor must take the utmost care to minimise the impact of his establishment and other 
construction activities on the environment and must adhere to the requirements as set out in 
Section C of the Scope of Works. Where the Contractor fails to adhere to these requirements the 
specifications in Section E of the Scope of Works provide the methodology and cost liability of 
remedy.  
  

C3.1.13  SITE FACILITIES REQUIRED FOR ENGINEER  

  

Site facilities comprising an office / conference unit and an ablution unit with service facilities for 

the Engineer’s representative and his supervisory site staff is required.  

    

 

C3.1.14  FEATURES REQUIRING SPECIAL ATTENTION  

  

C3.1.14.1  

  

WAYLEAVES, PERMISSIONS AND PERMITS  

The Contractor shall be responsible for obtaining all of the necessary wayleaves, permissions or 
permits applicable to working near any existing services or other infrastructure on Site, and shall 
ensure that any wayleaves, permissions or permits obtained by the Employer’s Agent prior to the 
award of the contract are transferred into the Contractor’s name.   
  

The Contractor shall abide by any conditions imposed by such wayleaves, permissions or permits.  

  

Further details on wayleaves are specified in Clause 1202 of the Project Specifications.  

  

C3.1.14.2  HEALTH AND SAFETY PLAN  

  
Prior to commencing work, the Contractor shall submit a Health and Safety Plan, compiled in accordance 
with the Health and Safety Specifications in C3.4: Part G of the Works Specifications to the Engineer for 
approval. The Contractor may not commence construction without the Engineer’s approval of the Health and 
Safety Plan  
  

C3.1.14.3  STANDARD OF MATERIALS, WORKMANSHIP, TESTING AND PERFORMANCE  

  
The attention of Tenderers is particularly drawn to the high standard of materials, workmanship, testing and 
performance applicable to his Contract as a whole and he shall convey this requirement to his proposed 
subcontractors.  
  
The Contractor will carry out control testing of materials and workmanship as required in terms of the 
specifications. Where necessary, the Engineer may carry out acceptance control testing. The Employer will 
not pay claims or grant extension of time for delays to the works resulting from the awaiting of test results. 
Testing as required by the Engineer will be effected as promptly as possible but it is in the Contractors own 
interest to submit material samples and other components of workmanship for testing in good time to assist 
in avoiding or minimising delays.  
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C3.1.14.4  WATERPROOF PROTECTION FOR WORKERS  

  
All staff required to continue working during rain shall be provided with oilskins and rubber knee boots, or 
other approved protective clothing and footwear.  
  

C3.1.14.5  NIGHT WORK AND WORK ON PUBLIC HOLIDAYS  

  
No night work construction is required for this project. The Contractor will be responsible to ensure that any 
night work which is required, is done in a safe and well-illuminated environment. Where the Contractor 
requires staff to work overtime, he shall make the necessary arrangements with the Engineer and obtain 
written approval from the Engineer. In addition to above requirements the Contractor will be required to 
adhere to specific requirements stated in Clause 1202 to reduce noise emissions during night work. The 
Contractor shall bear the cost of his overtime work.  
  

C3.1.14.6  MAINTENANCE  

  
The Contractor shall be responsible for the maintenance of all temporary traffic control facilities provided for 
the purposes of traffic accommodation through the sites of the various parts of the Works, and for the 
maintenance of the Works during the Defects Liability Period of 12 months from the date of completion of 
the Works in accordance with the provisions of the General Conditions of Contract Contractor shall be 
responsible for obtaining all of the necessary wayleaves, permissions.  
  

C3.1.14.7  RECLAIMED MATERIALS  

  
The Contractor shall be responsible for haulage of the various materials recovered from the works to the 

appropriate plant or depot. All milled asphalt wearing course material shall be hauled to the contractor’s 

asphalt supply plant, for purchase and re-use by the asphalt plant. Milled or excavated asphalt base course 

and granular material shall be hauled to the Employer’s nominated depot and reclaimed concrete (including 

the concrete pavement, concrete kerbs and pipes removed as part of the scope of works) shall be hauled to 

an approved reclaimed concrete crushing plant. The Contractor shall take due care during deconstruction of 

asphalt or concrete pavement layers to ensure that reclaimed material is not contaminated with soil, granular 

material or any unwanted materials.  

    

 

C3.1.15  SMALL CONTRACTOR DEVELOPMENT, TRAINING AND COMMUNITY LIAISON  

  
Section D of the Scope of Works covers the Contractor’s requirements in detail, as well as defining the targets 
that comprise the Contract Participation Goal (CPG).   
  

C3.1.16  REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND REGULATIONS 
2014  

  
Refer to Section H of the Scope of Works for general requirements in terms of the OH&S requirements.  

  

C3.1.17   OTHER INFORMATION  

C3.1.17.1  WATER SOURCES  

  

It is proposed that all the water required for construction purposes should be procured from the 

Municipality.  

  

C3.1.17.2  CONSTRUCTION MATERIAL SOURCES  

  

Tenderers should make provisions for either establishing their own plant or to procure asphalt 
from commercial sources. However, no extension of time will be considered due to delays in 
establishing a private asphalt plant.  
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C3.2   ENGINEERING  
  

TABLE OF CONTENTS  

  

3.2.1  DRAWINGS ISSUED WITH THIS DOCUMENT ...................................................................... C-142  
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3.2.1  DRAWINGS ISSUED WITH THIS DOCUMENT  

  

The Works shall be carried out in accordance with the following reduced Drawings listed below   

  

PROJECT TENDERD DRAWINGS  

DRAWING NO.  TITLE  REV  

INDEX & LIST OF DRAWINGS:   

ROMH-042-07-00-01  MABUSELA AND MASOGE VILLAGE: LOCALITY PLAN & LIST OF DRAWINGS  B  

ROMH-042-07-00-02  MABUSELA AND MASOGE VILLAGE: KEY PLAN & LIST OF DRAWINGS  B  

ROMH-042-07-00-03  MABUSELA AND MASOGE VILLAGE: INFORMATION NAME BOARD  B  

ROAD LAYOUT PLANS & LONGITUDINAL SECTIONS   

ROMH-042-07-01-01  
MABUSELA VILLAGE: ROAD 1_DETAILED ROAD CROSS SECTION @ 20m 

INTERVALS  B  

ROMH-042-07-01-02  
MABUSELA VILLAGE: ROAD 2_DETAILED ROAD CROSS SECTION @ 20m 

INTERVALS  B  

ROMH-042-07-01-03  
MASOGE VILLAGE: ROAD_DETAILED ROAD CROSS SECTION @ 20m 

INTERVALS  
B  

ROAD CROSS SECTIONS @ 20m INTERVALS   

ROMH-042-07-02-01  
MABUSELA VILLAGE: ROAD 1_DETAILED ROAD CROSS SECTION @ 20m 

INTERVALS   B  

ROMH-042-07-02-02   
MABUSELA VILLAGE: ROAD 2_DETAILED ROAD CROSS SECTION @ 20m 

INTERVALS   
B  

ROMH-042-07-02-03  
MASOGE VILLAGE: ROAD_DETAILED ROAD CROSS SECTION @ 20m 

INTERVALS  B  

INTERSECTION LAYOUT   

ROMH-042-07-03-01  MASOGE VILLAGE: INTERSECTION LAYOUT PLAN  B  

ROMH-042-07-03-02  
MASOGE VILLAGE: INTERSECTION LAYOUT: EXISTING SURFACING AND 

WIDENING SECTION SETTING OUT POINTS  
B  

ROMH-042-07-03-03  MASOGE VILLAGE: INTERSECTION LAYOUT AND LONG SECTION  B  

ROAD MARKING AND SIGNAGE   

ROMH-042-07-04-01  MABUSELA VILLAGE: ROAD 1_ROAD MARKING LAYOUT   B  

ROMH-042-07-04-02  MABUSELA VILLAGE: ROAD 2_ROAD MARKING LAYOUT   B  

ROMH-042-07-04-03  MASOGE VILLAGE: ROAD_ROAD MARKING LAYOUT  B  

TYPICAL DETAIL DRAWINGS (ROADS)   

ROMH-042-07-05-01  MABUSELA & MASOGE VILLAGES: TYPICAL DETAILS, SHEET 1 OF 7    

STANDARD DETAIL DRAWING (ROADS)   

ROMH-042-07-04-01  MABUSELA & MASOGE VILLAGES: TYPICAL DETAILS, SHEET 1 OF 7  A  

ROMH-042-07-04-02  MABUSELA & MASOGE VILLAGES: TYPICAL DETAILS, SHEET 2 OF 7  A  

ROMH-042-07-04-03  MABUSELA & MASOGE VILLAGES: TYPICAL DETAILS, SHEET 3 OF 7  A  

ROMH-042-07-04-04  MABUSELA & MASOGE VILLAGES: TYPICAL DETAILS, SHEET 4 OF 7  A  

ROMH-042-07-04-05  MABUSELA & MASOGE VILLAGES: TYPICAL DETAILS, SHEET 5 OF 7  A  

ROMH-042-07-04-06  MABUSELA & MASOGE VILLAGES: TYPICAL DETAILS, SHEET 6 OF 7  A  

ROMH-042-07-04-07  MABUSELA & MASOGE VILLAGES: TYPICAL DETAILS, SHEET 7 OF 7  A  
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STRUCTURAL   

ROMH-042-07-10-01  MASOGE VILLAGE: GENERAL ARRANGEMENT, MAJOR CULVERT  A  

ROMH-042-07-10-02  MASOGE VILLAGE: MAJOR CULVERT, CONCRETE LAYOUT DETAIL  A  

ROMH-042-07-10-03  MASOGE VILLAGE: MAJOR CULVERT, REINFORCEMENT LAYOUT AND 

DETAIL  A  

ROMH-042-07-10-04  MABUSELA VILLAGE: GENERAL ARRANGEMENT, MAJOR CULVERT  A  

ROMH-042-07-10-05  MABUSELA VILLAGE: MAJOR CULVERT, CONCRETE LAYOUT AND DETAIL  A  

ROMH-042-07-10-06  MABUSELA VILLAGE: MAJOR CULVERT, REINFORCEMENT LAYOUT AND 

DETAIL  A  

TYPICAL DETAIL DRAWINGS (STRUCTURES)   

ROMH-042-07-10-10   MABUSELA AND MASOGE VILLAGE: TYPICAL DETAIL OF CULVERTS SHEET  

1  
A  

ROMH-042-07-10-11   MABUSELA AND MASOGE VILLAGE: TYPICAL DETAIL OF CULVERTS SHEET  

2  
A  

ROMH-042-07-10-12  MABUSELA AND MASOGE VILLAGE: PEDESTRIAN PARAPET PRECAST 

CONCRETE 4.5kN/m DESIGN - LAYOUT & DETAILS SHEET 3  A  

  

The reduced drawings that form part of the tender documents shall be used for tender purposes 

only.  

  

The Contractor will be supplied with 3 unreduced paper prints of each of the drawings required 

for construction. These copies are issued free of charge and the Contractor shall make any 

additional copies he may require at his own cost.  

  

Only figured dimensions shall be used and drawings shall not be scaled unless otherwise 

instructed.  

  

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed 

or relocated during the contract. The position of pipe bends, junction boxes, duct ends and all 

other underground infrastructure shall be given by either co-ordinates, or stake value and offset. 

Where necessary, levels shall also be given. A marked-up set of drawings shall also be kept and 

updated by the Contractor. This information shall be supplied to the Engineer’s Representative 

on a regular basis.  

  

Any information in the possession of the Contractor, which the Engineer requires to complete his 

record drawings shall be supplied to the Engineer’s Representative before a certificate of 

completion will be issued.  

    

C3.3  PROCUREMENT  

  
TABLE OF CONTENTS  

  

  

C3.3.1.  PREFERENTIAL PROCUREMENT ....................................................................................... C3-145  
C3.3.2.  SUB-CONTRACTING PROCEDURES .................................................................................. C3-145  
C3.3.3.  GENERIC LABOUR-INTENSIVE SPECIFICATION .............................................................. C3-145  
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C3.3.1.  PREFERENTIAL PROCUREMENT  

  

The Works shall be executed in accordance with the conditions associated with the granting of 
preferences detailed in the Preference Schedule where preferences are granted in respect of 
BBBEE contribution.   
  

Financial penalties, as described in the Preference Schedule, shall be applied in the event that 
the Contractor is found to have breached and of the conditions contained in the Preference 
Schedule (unless proven to be beyond the control of the Contractor).  
  

Notwithstanding the application of penalties, the Contractor’s attention is drawn to other sanctions 
that may be applied by the Employer (listed in the Preference Schedule) with due consideration 
to the circumstances.  
  

C3.3.2.  

  

SUB-CONTRACTING PROCEDURES  

  

Subcontracting will be done as per the Municipality and Treasury Guidelines"  

  

C3.3.3.  GENERIC LABOUR-INTENSIVE SPECIFICATION  

  

All labour intensive will be implemented as per Guidelines for The Implementation of 

LabourIntensive Infrastructure projects Under The Expanded Public Works Programme (EPWP) 

Third Edition 2015 by the Department of Public Works and the Ministerial Determination for 

Special Public Works Programmes, issued in terms of the Basic Conditions of Employment Act 

of 1997 by the Minister of Labour in Government Notice N R63 of 25 January 2002,  

  

This section provides the description of the project and the general requirements for executing 

the work.    

   

The employer’s objectives are to deliver public infrastructure using labour intensive methods in 

accordance with EPWP Guidelines   

   

The main objective of this project is to provide easy and reliable access roads and stormwater 

provision with surface standards to the community of Mabusela and Masoge village.   

  

The project scope of work is as follows:    

   

• Relocation and lowering of services   

• Clearing and grubbing of the streets reserve   

• Construction of layer works (2.43km) – roadbed, selected, sub-base and base   

• Stabilization of layer works (2.43km) - sub-base   

• Surfacing with 30mm Continuously Graded Asphalt   

• Installation of kerbs and Concrete edge beams   

• Storm-water drainage   

• Low level Precast culvert bridge (1.5m x 1.2m) and (3.0m x 3.0m)  

• Installation of 60mm interlocking paving blocks at Mabusela culvert bridge.   

• Grouted Stone pitching   

• Installation of Gabions  

• Road marking and road signs   

• Construction of concrete drifts   

• Construction of speed-humps   

• Road-markings   

  

The scope of the work for this contract is for the contractor to primarily have a management role, 

as it is a requirement of the contract for the targeted amount of the scheduled work under the 

operational section to be sublet to SMME. The Contractor is required to provide sustainable work 

opportunities for SMME. In addition, the Contractor is required to provide assistance to the SMME 

in the form of financial support for the procurement of goods and services, and provide training, 

guidance and mentoring.  
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C3.1.2   LOCATION OF WORKS   

Location of Site    

The proposed project is located in Mogalakwena, Mabusela and Masoge Village, about 35km 

outside of Mokopane town.   

The coordinate positions of the settlement are: Mabusela 23 56’20.06"S and: 28 51’18.52". 

Masoge 23 57’11.79"S and 28 48’58.86"E.  

  

C3.1.4   TIME FOR COMPLETION   

The duration of this project is (12) Twelve months.    

C3.1.5   LABOUR REGULATIONS   

A27   Payment for the labour-intensive component of the works   

Payment for works identified in clause 2.3 “the Extent of the Project” in the Project 

Specifications as being labour-intensive shall only be made in accordance with the provisions 

of the Contract if the works are constructed strictly in accordance with the provisions of the 

scope of work. Any non-payment for such works shall not relieve the Contractor in any way 

from his obligations either in contract or in delict.   

A28   Applicable labour laws   

The Ministerial Determination for Special Public Works Programmes, issued in terms of the 

Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N 

R63 of 25 January 2002, as reproduced below, shall apply to works described in the scope of 

work as being labour intensive and which are undertaken by unskilled or semi-skilled workers.   

A29   Introduction   

This document contains the standard terms and conditions for workers employed in elementary 

occupations on a Special Public Works Programme (SPWP).   

These terms and conditions do NOT apply to persons employed in the supervision and 

management of a SPWP.   

  DESCRPTION  

A29.2  In this document –   

(a)   “department” means any department of the State, implementing agent or contractor;   

(b)   “employer” means any department, implementing agency or contractor that hires workers 

to work in elementary occupations on a SPWP;   

(c)   “worker” means any person working in an elementary occupation on a SPWP;   

(d)   “elementary occupation” means any occupation involving unskilled or semi-skilled work;   

(e)   “management” means any person employed by a department or implementing agency to 

administer or execute an SPWP;   

(f)   “task” means a fixed quantity of work;   

(g)   “task-based work” means work in which a worker is paid a fixed rate for performing a task;   

(h)   “task-rated worker” means a worker paid on the basis of the number of tasks completed;   

(i)   “time-rated worker” means a worker paid on the basis of the length of time worked.   

A30  Terms of Work   

A30.1  Workers on a SPWP are employed on a temporary basis.   

A30.2  A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP.   

A30.2  Employment on a SPWP does not qualify as employment as a contributor for the purposes of the 

Unemployment Insurance Act 30 of 1966.   

A31  Normal Hours of Work   

A31.1  An employer may not set tasks or hours of work that require a worker to work–   
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  (a)   more than forty hours in any week   
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(b)   on more than five days in any week; and   

(c   for more than eight hours on any day.   

A31.2  An employer and worker may agree that a worker will work four days per week.  The worker 

may then work up to ten hours per day.   

A31.3  A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks 

allocated (based on a 40-hour week) to that worker.   

A32  Meal Breaks   

A32.1  A worker may not work for more than five hours without taking a meal break of at least thirty 

minutes duration.   

A32.2  An employer and worker may agree on longer meal breaks.     

A32.3  A worker may not work during a meal break.  However, an employer may require a worker to 

perform duties during a meal break if those duties cannot be left unattended and cannot be 

performed by another worker.  An employer must take reasonable steps to ensure that a worker 

is relieved of his or her duties during the meal break.   

A32.4  A worker is not entitled to payment for the period of a meal break.  However, a worker who is 

paid on the basis of time worked must be paid if the worker is required to work or to be available 

for work during the meal break.   

A33  Special Conditions for Security Guards   

A33.1  A security guard may work up to 55 hours per week and up to eleven hours per day.   

A33.2  A security guard who works more than ten hours per day must have a meal break of at least 

one hour or two breaks of at least 30 minutes each.   

A34  Daily Rest Period   

Every worker is entitled to a daily rest period of at least eight consecutive hours.  The daily rest 

period is measured from the time the worker ends work on one day until the time the worker 

starts work on the next day.   

A35  Weekly Rest Period   

Every worker must have two days off every week. A worker may only work on their day off to 

perform work which must be done without delay and cannot be performed by workers during 

their ordinary hours of work (“emergency work”).   

A36  Work on Sundays and Public Holidays   

A36.1  A worker may only work on a Sunday or public holiday to perform emergency or security work.   

A36.2  Work on Sundays is paid at the ordinary rate of pay.   

A36.3  A task-rated worker who works on a public holiday must be paid –   

  (a)    the worker’s daily task rate, if the worker works for less than four hours;   

  (b)  double the worker’s daily task rate, if the worker works for more than four hours.   

A36.4  A time-rated worker who works on a public holiday must be paid –   

  (a) the worker’s daily rate of pay, if the worker works for less than four hours on the public holiday;  

  (b)  double the worker’s daily rate of pay, if the worker works for more than four hours on 

the public holiday.   

A37  Sick Leave   

A37.1  Only workers who work four or more days per week have the right to claim sickpay in terms of 

this clause.   

A37.2  A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid 

sick leave for every full month that the worker has worked in terms of a contract.   

A37.3  A worker may accumulate a maximum of twelve days’ sick leave in a year.   

A37.4  Accumulated sick-leave may not be transferred from one contract to another contract.   

A37.5  An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.   

A37.6  An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave.   

A37.7  An employer must pay a worker sick pay on the worker’s usual payday.   

A37.8  

  

  

Before paying sick-pay, an employer may require a worker to produce a certificate stating that the 

worker was unable to work on account of sickness or injury if the worker is –   

(a)   absent from work for more than two consecutive days; or   
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 (b)   absent from work on more than two occasions in any eight-week period.   

A37.9  A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a 

clinic staff member authorised to issue medical certificates indicating the duration and reason for 

incapacity.   

A37.10  A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for 

which the worker can claim compensation under the Compensation for Occupational Injuries and 

Diseases Act.   

A38  Maternity Leave   

A38.1  A worker may take up to four consecutive months’ unpaid maternity leave.     

A38.2  A worker is not entitled to any payment or employment-related benefits during maternity leave.   

A38.3  A worker must give her employer reasonable notice of when she will start maternity leave and 

when she will return to work.   

A38.4  A worker is not required to take the full period of maternity leave.  However, a worker may not 

work for four weeks before the expected date of birth of her child or for six weeks after the birth 

of her child, unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do 

so.   

A38.5  

   

   

  

A worker may begin maternity leave –   

(a)   four weeks before the expected date of birth; or   

(b)   on an earlier date –   

 (i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the health of 

the worker or that of her unborn child; or    

    (ii)   if agreed to between employer and worker; or   

(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker 

is able to continue to work without endangering her health.   

A38.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child 

may take maternity leave for up to six weeks after the miscarriage or stillbirth.   

A38.7  A worker who returns to work after maternity leave, has the right to start a new cycle of twentyfour 

months employment, unless the SPWP on which she was employed has ended.   

A39  Family responsibility leave   

A39.1  

   

Workers, who work for at least four days per week, are entitled to three days paid family 

responsibility leave each year in the following circumstances -   

(a)   when the employee’s child is born;   

(b)    when the employee’s child is sick;   

(c)      in the event of a death of –   

    (i)   the employee’s spouse or life partner;   

 (ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or 

sibling.    

A40  Statement of Conditions   

A40.1  

  

An employer must give a worker a statement containing the following details at the start of 

employment –   

(a)   the employer’s name and address and the name of the SPWP;   

(b)      the tasks or job that the worker is to perform; and   

(c) the period for which the worker is hired or, if this is not certain, the expected duration of the 

contract;   

(d)   the worker’s rate of pay and how this is to be calculated;   

(e)   the training that the worker will receive during the SPWP.   

A40.2  An employer must ensure that these terms are explained in a suitable language to any employee 

who is unable to read the statement.    

A40.3  An employer must supply each worker with a copy of these conditions of employment.   

A 41  Keeping Records   

A41.  

  

Every employer must keep a written record of at least the following –   

(a)   the worker’s name and position;   

(b) in the case of a task-rated worker, the number of tasks completed by the worker;   

(c)   in the case of a time-rated worker, the time worked by the worker;   
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  (d)   payments made to each worker.   

A41.2  The employer must keep this record for a period of at least three years after the completion of the 

SPWP.   

A42  Payment   

A42.1  An employer must pay all wages at least monthly in cash or by cheque or into a bank account.   

A42.2    A task-rated worker will only be paid for tasks that have been completed.   

A42.3    An employer must pay a task-rated worker within five weeks of the work being completed and 

the work having been approved by the manager or the contractor having submitted an invoice to 

the employer.   

A42.4    A time-rated worker will be paid at the end of each month.   

A42.5    Payment must be made in cash, by cheque or by direct deposit into a bank account designated 

by the worker.   

A42.6    Payment in cash or by cheque must take place –   

    (a)   at the workplace or at a place agreed to by the worker;   

    (b)      during the worker’s working hours or within fifteen minutes of the start or finish of work;  

    (c)      in a sealed envelope which becomes the property of the worker.   

A42.7   An employer must give a worker the following information in writing –   

    (a)      the period for which payment is made;   

    (b)      the numbers of tasks completed, or hours worked;   

    (c)     the worker’s earnings;   

    (d)      any money deducted from the payment;   

    (e)      the actual amount paid to the worker.   

A42.8   If the worker is paid in cash or by cheque, this information must be recorded on the envelope and 

the worker must acknowledge receipt of payment by signing for it  

A42.9    If a worker’s employment is terminated, the employer must pay all monies owing to that worker 

within one month of the termination of employment.   

A43    Deductions   

A43.1    An employer may not deduct money from a worker’s payment unless the deduction is required 

in terms of a law.   

A43.2    An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 

required to pay.   

A43.3    An employer who deducts money from a worker’s pay for payment to another person must pay 

the money to that person within the time period and other requirements specified in the 

agreement law, court order or arbitration award concerned.   

A43.4  An employer may not require or allow a worker to –   

(a) repay any payment except an overpayment previously made by the employer by mistake;   

(b) state that the worker received a greater amount of money than the employer actually paid to 

the worker; or   

 (c)    pay the employer or any other person for having been employed.   

A44  Health and Safety   

A44.1  Employers must take all reasonable steps to ensure that the working environment is healthy and 

safe.   

A44.2  A worker must–   

(a) work in a way that does not endanger his/her health and safety or that of any other person;   

(b)   obey any health and safety instruction;   

(c)   obey all health and safety rules of the SPWP;   

(d)   use any personal protective equipment or clothing issued by the employer;   

( e) report any accident, near-miss incident or dangerous behaviour by another person to their 

employer or manager.   

A45  Compensation for Injuries and Diseases    

A45.1  It is the responsibility of the employers (other than a contractor) to arrange for all persons 

employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries and 

Diseases Act, 130 of 1993.   
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A45.2  A worker must report any work-related injury or occupational disease to their employer or 

manager.    

A45.3  The employer must report the accident or disease to the Compensation Commissioner.   

A45.4  An employer must pay a worker who is unable to work because of an injury caused by an 

accident at work 75% of their earnings for up to three months.  The employer will be refunded 

this amount by the Compensation Commissioner.  This does NOT apply to injuries caused by 

accidents outside the workplace such as road accidents or accidents at home.   

A46  Termination   

A46.1  The employer may terminate the employment of a worker for good cause after following a fair 

procedure.   

A46.2  A worker will not receive severance pay on termination.   

A46.3  A worker is not required to give notice to terminate employment.  However, a worker who wishes 

to resign should advise the employer in advance to allow the employer to find a replacement.   

A46.4  A worker who is absent for more than three consecutive days without informing the employer of 

an intention to return to work will have terminated the contract.  However, the worker may be 

reengaged if a position becomes available for the balance of the 24-month period.   

A46.5  A worker who does not attend required training events, without good reason, will have 

terminated the contract. However, the worker may be re-engaged if a position becomes 

available for the balance of the 24-month period.   

A47  Certificate of Service   

A47.1  

  

On termination of employment, a worker is entitled to a certificate stating –   

 (a)      the worker’s full name;   

 (b)      the name and address of the employer;   

 (c)      the SPWP on which the worker worked;   

 (d)      the work performed by the worker;   

 (e)     any training received by the worker as part of the SPWP;   

 (f)       the period for which the worker worked on the SPWP;   

 (g)     any other information agreed on by the employer and worker.   

A48    Contractor’s default in payment to Labourers and Employees  

Any dispute between the Contractor and labourers, regarding delayed payment or default in 

payment of fair wages, if not resolved immediately may compel the Employer to intervene.   

The Employer may, upon the Contractor defaulting payment, pay the moneys  due to the workers 

not honoured in time, out of any moneys due or which may become due to the Contractor under 

the Contract.  

A49  Provision of Hand tools   

The Contractor shall provide his labour force with hand tools of adequate quality, sufficient in 

numbers and make the necessary provisions to maintain the tools in good and safe working 

conditions   

A50  Reporting   

   The Contractor shall submit monthly returns/reports as specified below:   

• Signed Muster rolls/pay sheets of temporary workers and permanent staff detailing the 

number, category, gender, rate of pay and daily attendance.    

• Plant utilization returns   

• Progress report detailing production output compared to the programme of works   The 

Contractor should submit the following at the beginning of the Contract:   

(a) Contracts of all the workers employed on the contracts including their certified identity 

documents.   

(b) Proof of Registration for COIDA and UIF;   
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 (c)  OHS Files   

 The Contractor shall submit monthly returns/reports as specified below:   

(a) Signed Muster rolls/pay sheets of temporary workers and permanent staff detailing the 

number, category, gender, rate of pay and daily attendance.   

(b) Copies of certified identity documents of workers   

(c) Number of persons who have attended training including nature and duration of training 

provided   

(d) Assets created, rehabilitated or maintained in accordance with indicators in the EPWP M&E 

framework    

(e) Plant utilization returns   

(f) Progress report detailing production output compared to the programme of works   

A51  

Use of local Workers for LI designated activities   

Labour-intensive works shall be constructed/maintained using local workers who are temporarily 

employed in terms of this Scope of Work   

A52  

Competencies of LI Management and Supervisory staff   

Contractors shall engage supervisory and management staff in labour-intensive works that have 

completed the skills programme including Foremen/Supervisors at NQF “National Certificate: 

Supervision of Civil Engineering Construction Processes” and Site Agent/Manager at NQF level 

4 “Manage labour-intensive Construction Processes” or equivalent QCTO qualifications.  

A53  Requirement for Sourcing and engagement of Labour   

Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall 

be engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of 

Targeted Labour.   

  The rate of pay set for the EPWP is R 165.91 per task or per day.    

  ' Tasks established by the contractor must be such that:   

a) the average worker completes 5 tasks per week in 40 hours or less; and   

b) the weakest worker completes 5 tasks per week in 55 hours or less.   

d) The contractor must revise the time taken to complete a task whenever it is established that 

the time taken to complete a weekly task is not within the requirements of 1.1.3.   

(e The Contractor shall, through all available community structures, inform the local community 

of the labour intensive works and the employment opportunities presented thereby. Preference 

must be given to people with previous practical experience in construction and / or who come 

from households:   

a) where the head of the household has less than a primary school education;   

b) that have less than one full time person earning an income;   

c) where subsistence agriculture is the source of income.   

d) those who are not in receipt of any social security pension income  Required 

minimum EPWP target will be 30.   

A54  Employment demographics  

The Contractor shall endeavour to ensure that the expenditure on the employment of temporary 

workers is in the following proportions:  a) 60 % women;   

b) 55% youth who are between the ages of 18 and 35; and   

c) 2% on persons with disabilities.   

C3.4  CONSTRUCTION  
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1  STANDARD SPECIFICATIONS  

  

The following relevant standardised specifications, as listed below, shall form the Standard 

Specifications and apply to this contract:  

  

The COLTO Standard Specifications for Road and Bridge Works for State Road Authorities 

1998, prepared by the Committee of Land Transport Officials, which the Tenderer shall obtain / 

purchase from the South African Institution of Civil Engineering (SAICE), Private Bag X200, Halfway 

House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, e-mail: civilinfo@saice.org.za.  

  

This COLTO Standard Specification may also be inspected, by appointment, at the offices of the 

Employer and the Consulting Engineers during normal office hours.  

  

STANDARD SPECIFICATIONS  

  

Where reference is made to the standard specifications in this contract, it shall mean the COLTO 

Standard Specifications for Road and Bridge Works for State Road Authorities 1998, prepared 

by the Committee of Land Transport Officials complete with any corrections and amendments 

applicable at the time of tendering. Amendments to the standard specifications are bound in the 

contract documents in Part B: Project Specifications.  

  

2 WAYLEAVES, PERMISSIONS AND PERMITS  

  

The Contractor shall be responsible for obtaining all of the necessary wayleaves, permissions or 

permits applicable to working near any existing services or other infrastructure on Site, and shall 

ensure that any wayleaves, permissions or permits obtained by the Employer’s Agent prior to the 

award of the contract are transferred into the Contractor’s name.   

  

The Contractor shall abide by any conditions imposed by such wayleaves, permissions or permits.    

  

The Contractor shall ensure that all wayleaves, permissions and permits are kept on site and are 

available for inspection by the relevant service authorities on demand.  

  

The Contractor shall also ensure that any wayleaves in respect of electricity services are renewed 

timeously every three months.  
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3 CONSTRUCTION EQUIPMENT  

  

  The Contractor is to provide in the contract for the following plant, but are not limited to:  

    

• Pneumatic rollers (22 ton)  

• Steel drum rollers (3,5 and 8 ton)  

• TLB  

• Tipper trucks (10 m3)  

• Concrete breakers  

  

4 EXISTING SERVICES  

  

The following known services are located on the construction site:  

  

• Telkom  

• Municipal Electrical  

• Eskom  

• Municipal Sewer and Stormwater  

  

It is the Contractor’s responsibility to locate, mark, record and protect such services. Service owners 

must be contacted as per section 2 above. The Contractor will be held responsible for damage to all 

services, known and unknown, and for specific requirements when working in close proximity to 

services.  

  

    

5 SITE ESTABLISHMENT  

  

Services and facilities provided by the Employer  

  

No facilities will be provided for by the Employer for site camp establishment. Requests for permission 

to occupy land must be made and approved by the relevant land-owner or authority before such land 

is occupied. The Contractor is to make provision for water, electricity, telecommunication services, 

ablution facilities, accommodation, medical and first aid facilities, fire protection, back-up generators 

and any other services as required. The Contractor is to clean and make good the site camp to the 

same standard or better than the condition they were before the Contractor first made use of them, 

fair wear and tear excluded. The Contractor will continuously clear and dispose of waste and surplus 

materials to maintain the site in a tidy state.  

  

The Contractor is provide construction camps and offices for the due and proper fulfilment of the 
contract and those facilities for use by the Employer and his agents. The facilities will remain the 

property of the Employer, if paid for under item 1400 of the Project Specifications, unless agreed 
otherwise.   

  

The location and setting out of the site camps and offices must be approved by the Employer or his 

agent before establishment commences.   

  

The facilities, site camps and offices may not be located within the road reserve.  

  

6 ALTERATIONS, ADDITIONS, EXTENSIONS AND MODIFICATIONS TO EXISTING WORKS  

  

It’s the Contractors responsibility to familiarise himself with the dimensional accuracy, alignment, levels 

and setting out of existing structures or components and consequently compatible with the proposed 

works and procedures. The Employer’s representative shall be notified if this is not the case.  

  

“The cost of alterations to services necessitated by the construction of the road will be borne by the 

Employer.  

  

The Contractor shall allow all reasonable access to any authority or department for the purpose of 

maintaining, laying and/ or altering any service cables or mains during the construction period.  

  

a) Owing to the possible inaccuracy of records of existing services (water mains, electric 

cables, telephone cables, etc.) the Contractor shall locate by means of specialized 
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equipment the services that may be affected by this contract prior, to the commencement 

of excavations.  

  

Payment for the exposure of services by excavation will be on the basis of the tendered rates.  

  

b) The Contractor shall not damage adjoining fences and buildings when depositing spoil and/ 

or materials. All claims arising from such causes shall be settled by the Contractor. The 

Contractor shall prevent damage to buildings, fences and other objects in the vicinity of the 

Works, as a result of the execution of this Contract. The Contractor shall supply and erect 

shoring, screens, barricades, temporary supports and other items necessary for preventing 

such damage."  

  

7 INSPECTIONS OF ADJOINING PROPERTIES  

  

As this project entails only working within the existing road reserve which provides and adequate 

buffer, no detrimental effects are foreseen to any properties within close proximity of the working site. 

It is however the Contractors responsibility to monitor all operations and ensure that no damage is 

done to adjoining properties due to construction activities.  

  

8 SURVEY CONTROL AND SETTING OUT OF THE WORKS  

  

It is a specific requirement of this Contract that the Contractor will have to establish his own reference 

and control beacons for the setting-out and control of the works. The position of the works shall 

generally be as indicated on the drawings but shall be confirmed on site by the Engineer. Survey work 

will not be measured and paid for directly and compensation for any work involved in staking or setting 

out will be deemed to be covered by the rates tendered and paid for the various items of work included 

in this Contract.  

  

9 SEQUENCE OF THE WORKS  

  

The staging of construction should be planned such that there is minimal that traffic disruption.  

  

10 METHODS AND PROCEDURES  

  

The Contractor shall address the following procedures:  

  

• The Contractor shall submit details of his temporary Works, planned traffic accommodation 

and all other items required for the Works to the Engineer for review and acceptance.  

• The Contractor shall submit to the Engineer samples and test results of all materials to be 

used in the Works and which are to be supplied by the Contractor. The tests are to be done 

on dedicated materials earmarked to be incorporated into the works. The Contractor shall 

request approval for the use of the material from the Engineer before incorporation into the 

Works. If accepted, the samples so submitted will be kept by the Engineer as standards for 

the duration of the Contract. No material inferior in quality, workmanship or appearance to 

the accepted samples shall be used.  

• All alternative material not defined herein or COLTO proposed by the Contractor shall be 

tested for acceptability by the Contractor and the results of the test made available to the 

Engineer. All such material will then require the approval of the Engineer.  

• The costs of all tests shall be borne by the Contractor  

  

11 QUALITY PLANS AND CONTROL  

  

The Contractor shall implement a quality assurance system that replicates an ISO 9001 and appoint 

a quality manager who shall ensure that members of the Contractor’s staff comply with the 

requirements of the quality system. The quality system and the methods used to implement it shall be 

described in a quality plan produced by the Contractor.  

  

The Contractor shall submit the quality assurance system he proposes using to the Engineer, for his 

approval, within two weeks of the site handover. The system shall record the lines and levels of 

responsibility and indicate the method by which testing procedures will be conducted. Once accepted 

by the Engineer, the Contractor shall not deviate from it unless written notification of proposed changes 

have similarly been submitted and approved.   
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The system shall provide for a method statement for each construction activity for which a pay item is 

provided in the Pricing Schedule. Each method statement shall be submitted to the Engineer for his 

approval two weeks prior to commencement of the activity. Where appropriate the Contractor shall 

make use of the Employer’s manuals in preparing his method statements. No construction activity 

shall commence before the Engineer has approved the Contractor’s quality assurance system.”  

  

The following must be included in the Quality Management System:  

  

• Quality Plan for the contract  

• Quality Policy  

• Index of Procedures to be used  

• A schedule of internal and external audits during the contract  

  

The Engineer indicates those documents required to be submitted for either information, review or 

acceptance and the Contractor indicates such requirements within his register of documents. The 

register shall indicate the dates of issue of the documents with the Engineer responding to documents 

submitted by the Contractor for review or acceptance within the period for reply prior to such 

documents being used by the Contractor.  

  

12 ACCOMMODATION OF TRAFFIC ON PUBLIC ROADS OCCUPIED BY THE CONTRACTOR  

  

The Contractor shall submit details of his temporary Works, planned traffic accommodation (road traffic 

management plans) and all other items required for the Works to the Engineer for review and 

acceptance.  

  

Construction to be done during the daytime with lane closures in place.  The road will accordingly be 

closed in half widths for the respective section under construction with viable detour routes at 

intersections. Daytime construction, according to the hours set out under B1204, will be carried out to 

limit the inconvenience to the road user.  The proposed traffic accommodation layout for daytime 

closures which will be provided to the Contractor, shall form part of the set of drawings.  

  

13 OTHER CONTRACTORS ON SITE  

  

There will be no other contractors on site. Municipal contractors performing emergency roadworks or 

any other work within the road reserve will have right of way. The Contractor should make adequate 

provision within his programme to accommodate any delays as a result.  

  
14 TESTING, COMPLETION, COMMISSIONING AND CORRECTION OF DEFECTS  

  

The work to be done by the Completion Date  

  

On or before the Completion Date the Contractor shall have done everything required to provide the 

Works including the work listed below which is to be done before the Completion Date and in any case 

before the dates stated. The Engineer cannot certify Completion until all the work listed below has 

been done and is also free of Defects, which would have, in his opinion, prevented the Employer from 

using the Works and others from doing their work.  

  

Item of work  To be completed by  

As-built drawings of the completed pavement layers 

and surfacing levels and material results   

At least 7 days prior to completion.  

Complete process control and acceptance testing 

results that proves the Works compliance, in 

accordance with the Provision of Sections 8100, 

8200 and 8300 of the COLTO Specifications.   

At least 7 days prior to completion  

Site snag list Inspection completed by the Engineer or 

his designated representatives.  

At least 21 days prior to completion  

  

The Contractor is permitted to carry out the following Works after completion:  
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• Items identified as snag list items during the Completion Inspection.  

• Provision of materials, facilities and samples for tests and inspections.  

  

The Contractor provides the following:  

  

• The Contractor is to provide all materials, facilities and apparatus required for any test and 

/or inspections required by the Works Information.  

• The Contractor is to provide samples as required by the Works Information.  

  

15 RECORDING OF WEATHER  

  

Recording of weather data (temperature, rainfall and wind) is the responsibility of the Contractor and 

will be agreed with the Engineer. The Contractor shall submit to the Engineer claims for all time lost 

due to inclement weather within 1 working day of the claim day. A record of inclement weather shall 

be kept by the Contractor and recorded at site meetings on a regular basis. The onus is on the 

Contractor to prove these claims.  

  

16 FORMATS OF COMMUNICATIONS  

  

Different types of communications used:  

  

• Site instructions  

• Requests for inspections  

• Weekly and monthly meetings  

• Email correspondence  

  

17 KEY STAFF  

  

The Contractor shall provide an organogram and CVs of his key staff and their line of authority and 

communication for approval by the Engineer.  

  

18 MANAGEMENT MEETINGS  

  

The Contractor shall attend management meetings at the Engineer’s request. It is envisaged that at 

least monthly contract management meetings will be held.  

  

The Contractor will also be required to attend a safety meeting once a month. The Contractor will also 

attend a kick-off meeting and a close off meeting. The Contractor will be required to present all relevant 

information including early warnings of compensation events (claims), quality plans, schedules, 

(including progress), subcontractor management, and health, environmental and safety issues at such 

meetings.  

  

All meetings are to be recorded using minutes or a register prepared and circulated by the person who 

convened the meeting. Such minutes or register are not to be used for the purposes of confirming 

actions or instructions under the contract as these are to be done separately by the person identified 

in the conditions of contract to carry out such actions or instructions.  

  
19 FORMS FOR CONTRACT ADMINISTRATION  

  

Forms for contract administration will be supplied by the Contractor for approval before the Works 

commence.  

  

20 ELECTRONIC PAYMENT  

  

Contractors invoices:  

  

• The Contractor is paid by electronic bank transfer within the period stated in the Contract 

Document for performance of work.  

• The Contractor provides the Employer with his correct banking information to make the 

transfer.  
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• All payments are provisional and subject to audit.  

• The Contractor preserves its records for such a period as the Department of Internal 

Revenue may require, but in any event for not less than five years.  

  

21 DAILY RECORDS  

  

The Contractor shall keep detailed daily records of all his personnel and plant engaged on Site and 

the working areas (including subcontractors) with access to such daily records being available for 

inspection by the Engineer at all reasonable times.  

  

A daily site diary will be kept by the Contractor which will be signed off by the Engineer’s 

Representative. The diary will include the following: plant on site, weather data, site instructions, 

personnel on Site, drawings received, progress, production, main activities and incidents on Site.  

  

22 PROJECT SPECIFICATIONS REFERRING TO COLTO STANDARD SPECIFICATIONS  

  

Amendments to the standard specifications are included in this Section: Project Specifications.  

  

(i) The Project Specifications form an integral part of the contract documents and supplement 

the standard specifications.  

  

(ii) In the event of any discrepancy between the Project Specifications and a part of the 

standard specifications, the schedule of quantities, or the Drawings, the Project 

Specifications shall take precedence.  

  

(iii) The standard specifications, which form part of this contract, have been written to cover all 

phases of work normally required for road contracts, and they may therefore cover items 

not applicable to this particular contract.  

  

In certain clauses the standard specifications allow a choice to be specified in the Project 

Specifications between alternative materials or methods of construction and for additional 

requirements to be specified to suit a particular contract.  Details of such alternatives or additional 

requirements applicable to this contract are contained in this part of the Project Specifications. It also 

contains some additional specifications required for this particular contract.  

  

The number of each clause and each payment item in this part of the Project Specifications consists 

of the prefix B followed by a number corresponding to the number of the relevant clause or payment 

item in the standard specifications. The number of a new clause or a payment item which does not 

form part of a clause or a payment item in the standard specifications and which is included here, is 

also prefixed by B followed by a new number. The new numbers follow on the last clause or item 

number used in the relevant section of the standard specifications.  
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PART B: PROJECT SPECIFICATIONS RELATING TO STANDARD SPECIFICATIONS  

  

The number of each clause and each payment item in this part of the project specifications consists of the 

prefix B followed by a number corresponding to the number of the relevant clause or payment item in the 

standard specifications.  The number of a new clause or a new payment item, which does not form part of a 

clause or a payment item in the standard specifications and is included here, is also prefixed by B followed by 

a new number.  The new numbers follow on the last clause or item number used in the relevant section of the 

standard specifications.   

  

Clauses and pay items referring to labour intensive methods are prefixed by L in the project specifications.  

Clauses and pay items referring to emerging contractors are prefixed by E in the project specifications. As 

much as is economically feasible all work shall be implemented by employing Labour Intensive Construction 

methods. Over and above the normal Building and Allied works to be implemented by employing skilled and 

unskilled labour the works specified in the “Guidelines for the Implementation of Labour-Intensive Infrastructure 

Projects under the Expanded Public Works Programme (EPWP)” shall be undertaken using Labour Intensive 

Construction methods.   

  

The standard specifications that form part of this contract have been written to cover all phases of work 

normally required for road contracts, and may therefore cover items of work not applicable to this particular 

contract.  
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COLTO SERIES 1000: GENERAL  

  
SECTION B1100 : DEFINITIONS AND TERMS  

  
B1115  GENERAL CONDITIONS OF CONTRACT   

  

Replace Clause 1115 with the following:  

  

The General Conditions of Contract for Construction Works (2ND Edition) 2015 published by the South 

African Institute of Civil Engineering, together with the Special Conditions of Contract form part of 

the contract.  

  

All references in the COLTO Standard Specifications for Road and Bridge Works are to the COLTO 

General Conditions of Contract for Road and Bridge Works for State Road Authorities. Consequently, 

all references in the COLTO Standard Specifications have to be amended accordingly to reflect the 

appropriate General Conditions of the Contract relevant for the Contract. The COLTO Standard 

Specifications have been scrutinized and the clauses, which refer to the COLTO General Conditions 

of Contract, identified. Each COLTO clause reference is tabulated in Table 1115/1 below (context of 

reference is also given) together with the relevant equivalent clause in the SAICE General Conditions 

of Contract for Construction Works applicable for this contract.  

  

Whereas every effort has been made to include all of the affected clauses in the table, there may be 

some omissions. In every case, however, the SAICE General Conditions of Contract for Construction 

Works, as amended by the Special Conditions of Contract in the Contract Data, shall apply and the 

Contractor shall be responsible for the interpretation of the equivalent clause  

  

TABLE 1115/1: REFERENCES IN COLTO STANDARD SPECIFICATIONS TO THE COLTO 
GENERAL CONDITIONS OF CONTRACT AND RELEVANT SAICE GENERAL CONDITIONS OF 
CONTRACT FOR CONSTRUCTION WORKS 2010  

  

COLTO  
Standard  

Specification  

COLTO  
General Conditions of Contract 1998 

(GCC)  

SAICE  
General Conditions of Contract for  

Construction Works  
2nd Edition 2015  

Clause 

No  
Page 

No  
Clause 

No  
Description or Reference  Clause 

No  
Description or Reference  

1115  1100-2    Definition of GCC    Definition of SAICE  

            

1204  1200-2  15  Construction programme  5.6  Programme of the Works  

1204  1200-2    General reference to GCC    Applicable to SAICE  

1206  1200-3  14  Setting out of works    Omitted  

1209(a)  1200-4    General references to GCC    Applicable to SAICE  

1209(e)  1200-5  52(2)  Valuation of material brought onto 

site  
6.10.2  Valuation of material brought onto 

site  

1210  1200-5  54  Certificate of practical completion  5.14  Certificate of Practical Completion  

1212(1)  1200-7  49 (2)  CPA on alternative designs  6.8.2  CPA on alternative designs  

1215  1200-9  45  Extension of time for completion 

due to abnormal rainfall.  
5.12r  Extension of time for completion 

due to abnormal rainfall.  

1217  1200-10  35  Care of the works  8.2  Care of the works  

1303(ii)  1300-1    General reference to GCC    Applicable to SAICE  

1303(iii)  1300-1  49  Price adjustment Item 13.01 (a)  6.8  Price adjustment Item 13.01 (a)  
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1303 (iii)  1300-2  49  Price adjustment Item 13.01 (b)  6.8  Price adjustment Item 13.01 (b)  

1303 (iii)  
1303 (iii)  

1300-1  
1300-2  

53  
53  

Variations exceeding 20%  
Variations exceeding 20%  

6.11  Variations exceeding 15%  
Variations exceeding 15%  

1303  1300-2  12  Payment Item 13.01 (c)  5.2  Commencement of the Works  

1303  1300-2  45  Payment Item 13.01 ( c)  5.12  Payment Item 13.01 (c )  

1403(  c)  
(ii)  

1400-4  40 (1)  Variation  for  rented  
accommodation   

6.4  Variation  for  rented  
accommodation  

1505  1500-3  40 (1)  Variation for temporary drainage  6.4  Variation for temporary drainage  

Item 15.08  1500-8  48  Payment of Provisional Sum  6.6  Payment of Provisional Sum  

Item 15.09  1500/8  48  Payment of Provisional Sum  6.6  Payment of Provisional Sum  

COLTO  
Standard  

Specification  

COLTO  
General Conditions of Contract 1998 

(GCC)  

SAICE  
General Conditions of Contract for  

Construction Works  
2nd Edition 2015  

Item 15.11  1500-8  48  Payment of Provisional Sum  6.6  Payment of Provisional Sum  

Note (2)  3100-4  40  Payment for prospecting for 

materials  
6.5.2  Payment  for 

 prospecting  for 

materials  
  

3204(b)  
(iii)  

3200-2  40  Payment for oversize material  6.5.237  Payment for oversize material  

3303(b)  3300-2  2  Engineer’s decisions, with 
reference to materials  
classification  

3.1  Engineer’s decisions, with 

reference to materials classification  

Item 44.06  4400-3    General reference to GCC, PC 

Sums  
6.6.2  Prime Cost Sums  

Item 45.06  4500-3    General reference to GCC, PC 

Sums  
6.6.2  Prime Cost Sums  

5803 (c)  5800-3  40  Variation, for landscaping   6.4  Variation, for landscaping  

5805 (d)  5800-4  40  Variation, for grassing  6.4  Variation, for grassing  

Item 58.10  5800-10  48  Payment for Extra Work  6.4  Payment for Extra Work  

8103 (c )  8100-1  40  Variation, for testing material  6.4  Variation, for testing material  

Item 81.02  8100-26    General  reference  to  GCC,  
Provisional Sums  

  Applicable to FIDIC, Provisional 

Sums  

Item 81.03  8100-26  22  Clearance of site on completion, 

with reference to core drilling  
5.15  Clearance of site on completion, 

with reference to core drilling  

  

The relevant definitions of the SAICE General Conditions of Contract (First Edition) 2004 shall apply to the 

contract with the following reference to the terms used in the COLTO Standard Specifications:  

  

SAICE General Conditions of Contract (2nd Edition) 2015 : Subclause 1.1  Definitions  

  

Replace Subclause 1.1.1.2 with the following:  

  

“1.1.1.2 “Bill of Quantities” means the Schedule of Quantities document so designated in, and 

forming part of, the Tender. The Schedule of Quantities forms part of the Pricing Data that 

lists the items of work and the quantities and rates associated with each item to allow the 

Contractor to be paid at regular intervals an amount equal to the agreed rate for the work 

multiplied by the quantity of work completed.”  

  

Replace Subclause 1.1.1.4 with the following:  

  

“1.1.1.4 “Contract Data” means the specific data in the document so designated in, and forming part 

of, the Tender. The Contract Data together with the General Conditions of Contract and the 

Special Conditions of Contract, collectively describe the risks, liabilities and obligations of 

the contracting parties and the procedures for the administration of the Contract.”  

  

Replace Subclause 1.1.1.25 with the following:  

  

“1.1.1.25 “Pricing Data” means the document that contains the Schedule of Quantities and provides  
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the criteria and assumptions which it will be assumed in the Contract that were taken into 

account by the Contractor when developing his prices.”  

  

Replace Subclause 1.1.1.28 with the following:  

  

“1.1.1.28 “Scope of Work” means the document(s) containing the Works Specifications (Standard 

Specifications, the Project Specifications and other documents) and the Drawings, that 

specifies and describes the Works, which are to be provided, and any other requirements 

and constraints relating to the manner in which the work is to be performed.”  

  

Add the following new Definitions:  

  

“1.1.1.37 “Project Specifications” means any specifications appearing under this heading and 

forming part of the Contract, and containing any amendments to, omissions from or 

additions to the Standard Specifications that may be required in connection with a specific 

project.”  

  

“1.1.1.38 “Special Conditions” means any addition to, departure from or amendment of the General 

Conditions of Contract as set out in the Contract Data forming part of the Tender 

Documents.”  

  

“1.1.1.39 “Works Specifications” means all specifications forming part of the Contract whether they 

appear in the Standard Specifications, the Project Specifications or on the Drawings, or be 

they instructions given to the Contractor, or any other specifications referred to in the 

above-mentioned Specifications.”  

  

B1155  WORK IN RESTRICTED AREAS  

  

Add the following:  

  

“Any omission of payitems from the pricing schedule with regard to additional or extra over payment 

for work in restricted areas should be regarded as deliberate and any additional cost incurred shall 

be included in the bulk rates tendered. (Refer also to clause B1209(g))”  

  

B1158  SANS SPECIFICATIONS  

  

Where reference is made in this specification or the standard specifications to SANS specifications, 

the latest published national standard shall be applicable. Use:  

  

All TMH1 test methods are currently being revised and translated into SANS methods. To check the 

latest situation regarding publication, go to  

  

www.sabs.co.za and find the Web Store page.  

  

Under “Quick Search Criteria” enter “3001” to get a list of methods published to date.   

  

B1159  AGGREGATE SIZE  

  

Where reference is made in this specification or the standard specifications to aggregate size, 

nominal aggregate size or maximum aggregate size, the aggregate size as listed shall be replaced 

with the new corresponding aggregate size as indicated in the following table:  

  

Aggregate size  New aggregate size  

26,5  28  

19  20  

13,2  14  

9,5  10  

6,7  7  

4,75  5  

2,36  2  

1,18  1  
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SECTION B1200 : GENERAL REQUIREMENTS AND PROVISIONS  

  

B1201  SERVICES  

  

Add the following after the first paragraph of Clause 1201 of the Specifications:  

  

“Various types of services, both overhead and underground, exist within the boundaries of the site. 

It is not envisaged that it will be necessary for the Contractor to arrange for the removal, relocation 

or protection of existing services. Should any work become necessary due to unforeseen 

circumstances then all work shall be done strictly in accordance with the requirements of the relevant 

service owner and in accordance with the requirements of these Project Specifications and the 

Standard Specifications where applicable.”  

  

Add the following after the sixth paragraph of Clause 1201 of the Specifications:  

  

“The Contractor's attention is drawn to the relevant clauses of the General and Special Conditions 

of Contract regarding liability for damage to the works, or property, or injury to persons arising from 

the construction of the works. His attention is also drawn to Clause 8.6 of the General Conditions of 

Contract regarding insurance to be effected by the Contractor. Special attention is drawn to the 

exclusions in this insurance policy and particularly to the exclusions regarding consequential 

damage.”  

  

Add the following after the eighth paragraph of Clause 1201 of the Specifications:  

  

“Unless otherwise specified or ordered, the Contractor shall not execute any alterations to existing 

services. Generally the Engineer will instruct the Contractor to arrange for the relevant service 

authority owner to move, relocate and reinstate or protect their own services interfering with the 

works. Where the service authority owner carries out any service alterations or protective measures 

as instructed, the Contractor shall co-operate with and allow such authority reasonable access and 

sufficient space and time to execute the required work. Location of services using specialised 

detection equipment, protection, relocation and/or reinstatement of existing services shall be 

measured and paid for under this Section 1200 of the Schedule of Quantities. Excavation and 

backfilling for exposing and locating existing services shall be paid for under Section 2200.”  

  

Add the following after the ninth paragraph of Clause 1201of the Specifications:  

  

“Should any work become necessary due to unforeseen circumstances then all work shall be done 

strictly in accordance with the requirements of the relevant service owner and in terms of the 

Specifications. This clause shall in no way relieve the Contractor of his responsibilities for existing 

services.  Payment for such work shall be determined according to Subclause 6.4 or 6.5 of the 

General Conditions of Contract as authorised by the Engineer.”  

  

Add the following:  

  

“WAYLEAVES, PERMISSIONS AND PERMITS  

  

The Contractor shall be responsible for obtaining all of the necessary wayleaves, permissions or 

permits applicable to working near any existing services or other infrastructure on Site, and shall 

ensure that any wayleaves, permissions or permits obtained by the Employer’s Agent prior to the 

award of the contract are transferred into the Contractor’s name.   

  

The Contractor shall abide by any conditions imposed by such wayleaves, permissions or permits.    

  

The Contractor shall ensure that all wayleaves, permissions and permits are kept on Site and are 

available for inspection by the relevant service authorities on demand.  

  

The Contractor shall also ensure that any wayleaves in respect of electricity services are renewed 

timeously every three months.  

     
EXISTING SERVICES  
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During the period of time allowed for the commencement of work in terms of Clause 5.3.1 of the 

General Conditions of Contract and before commencing work on site the Contractor shall confer with 

all authorities and departments concerned regarding all services both overhead and underground 

affected by the works.  At such conferences, which will be convened by the Engineer’s 

Representative, the Contractor shall satisfy them self that he has obtained all the information 

regarding existing services that he needs to complete the Contract.  The Contractor will also be 

informed which existing services, if any, will be altered in any way and whether it is proposed to lay 

any new services during the period of the Contract, and a schedule of operations, insofar as the 

services are concerned, shall be drawn up and agreed upon.  No work shall be started until such 

schedule of operations has been agreed upon.  

  

The Contractor shall carry out the works with the minimum interference to existing services. He shall 

co-operate with all Authorities and Departments concerned and he shall be solely responsible for 

carrying out the following operations and checks:  

  

(1) He shall inform all Authorities and Departments in good time before the correct stage of the 

construction is reached for the laying and/or relaying of any particular services.  

  

(2) He shall set out the lines and levels of kerbs, pipes, culverts and any other necessary features 

of the Contract in order that Authorities and Departments are able to lay and/or relay services 

correctly.  

  

It shall be clearly understood that obtaining the necessary wayleaves and any extra work, such as 

the removal of any portion of the Works already executed either by the Contractor or other Authority 

or Department and its subsequent re-execution, which is caused by the Contractor’s failure to 

observe and carry out his responsibilities as specified, will be at his own cost.  

  

If the Contractor considers that the progress of the works is being retarded by the failure of any 

Authority or Department to lay, remove or divert pipes, ducts, services, cables or poles within a 

reasonable time, he shall immediately notify the Engineer in writing, stating clearly the number of 

days of delay claimed.  The Engineer will then decide whether such a claim is justifiable, and in the 

event of the claim being accepted he will hand to the Contractor a certificate stating clearly the 

number of days of delay sanctioned.  

  

The cost of repairing any damage to services, due to miscalculations or negligence on the part of the  

Contractor or his failure to carry out the duties set out in this Clause, shall be borne by the Contractor.  

  

 (a)  Protection of overhead and underground services  

  

The Employer has endeavoured to locate all services and sub-surface obstructions likely to be 

affected by the work, based on available records and surveys and have been shown on the drawings. 

These will be indicated to the Contractor prior to the commencement of works in the wayleaves 

obtained. Although every care has been exercised in the presentation of the available data, the 

Employer cannot and does not vouch for the accuracy or completeness of the information shown. 

Whenever the Contractor deems it necessary to determine the exact location of an existing service 

or obstruction, he shall, at his own expense, make any examination that he may consider desirable 

in advance of the work, and the Employer does not accept any liability for loss, damage or delay to 

the Contractor as a result of the non-location or inaccurate location of services or obstructions.   

  

Where no underground services are shown on the drawings or scheduled, but the possibility of their 

presence can be reasonably inferred, the Contractor shall in collaboration with the Engineer, search 

for such services to establish their positions well in advance of the work. A full report shall then be 

submitted in good time to the Engineer, to enable the necessary arrangements for the protection, 

removal or diversion of the services before work is commenced in their vicinity.   

  

In the event of damage to existing services, the Contractor shall take such immediate action as is 

necessary to prevent further damage or danger to life or property and shall immediately notify the 

Engineer who will issue instructions as to the necessary repairs or protective measures to be taken.  

The cost thereof shall be borne by the Contractor irrespective of whether the repairs or protective 

measures were carried out by him or by or on behalf of the service authority or department 

concerned.  
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As soon as an underground service not previously indicated by the service provider or the Engineer 

is discovered, it shall be deemed to be a known service and the Contractor will be held responsible 

for any subsequent damage to it. If such service is damaged during the course of its discovery, the 

Contractor will be reimbursed for the cost of making good such damage, unless it is established by 

the Engineer that the Contractor did not exercise reasonable diligence and care and that the damage 

was avoidable.   

  

(b) Existing services   

  

"Existing service" shall include any service which has been temporarily taken out of service to allow 

for the execution of the works or which has been taken out of service as a result of an event which 

necessitated the execution of the works.   

  

(c) Condition of existing services   

  

The Contractor acknowledges that he has inspected and examined all known existing services and 

all existing services subsequently discovered, as contemplated in (a) above and is satisfied that all 

such services were in an acceptable and serviceable state at the commencement of the works, 

alternatively, upon discovery thereof as contemplated in (a) above.   

  

In the event of a dispute as to the acceptability and/or serviceability of an existing service at the 

commencement of the works or upon the discovery of such service, the Contractor shall bear the 

onus of proving that the service in question was not in an acceptable and/or serviceable state at the 

commencement of the works.   

  

(d) Maintenance, protection and relocation of existing services   

  

During the course of the works, all existing services including traffic signals, watermains, sewers and 

stormwater reticulation, electricity transmission and telephone lines, cables, poles and conduits 

whether in service or not shall be protected, supported and maintained to the satisfaction of the 

service authority or department concerned and the Engineer. The Contractor shall bear all costs in 

this regard.   

  

When the Contractor details his programme of work in his Contract Programme, he shall, in 

consultation with the Engineer, clearly indicate when he will require the relevant service department 

or authority to start with the disconnection of the services and when the services can be reinstated.  

  

Where a bank of underground ducts, cables, etc are crossed over a distance of less than 1.0m they 

shall be regarded as a single crossing. Hydrants under pressure, watermain valve covers and 

manholes shall be kept unobstructed and accessible at all times.  

  

Where the existing stormwater system is affected by the roadworks, drainage pipes and structures 

will have to be upgraded, adapted or demolished and new drainage pipes and structures constructed.  

  

The covers and frames of service manholes and catchpits will have to be adjusted where they are 

affected by the roadworks.  

  

 (e)  Work in close proximity to existing services  

  

The Contractor shall note that no mechanical excavators or vibratory type compactors may be used 

within three (3) metres of any telecommunications or electrical services. No pegs or stakes shall be 
driven into the ground in the vicinity of underground services unless their exact positions have been 

determined.  

  

The Contractor’s attention is drawn to the following with regard to work done in the proximity of 

ESKOM and other electrical services:  

     
MACHINERY AND OCCUPATIONAL SAFETY ACT (Act No 6 of 1983) WITH REGULATIONS D16 

(7) Excavations  

"The builder or excavator shall ascertain as far as practicable the location and nature of underground 

services likely to be affected by the excavation and take such steps as may be necessary to prevent 

danger to persons."   
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THE ELECTRICITY ACT (Act No 40 of 1958)  

Section 51(3) : Offences and Penalties  

"Any person who without legal right (the proof of which shall be upon him) cuts or damages or 

interferes with any apparatus for generating, transmitting or distributing electricity, shall be guilty of 

an offence and liable on conviction to a fine not exceeding R1 000,00 or to imprisonment for a period 

not exceeding twelve months."   

  

The Contractor shall take the above into account in the drawing up of his construction programme 

and in the calculation of his tendered rates, and shall note that no additional payment or 

compensation will be allowed for any additional costs or delays incurred as a result of compliance 

with these regulations, except as measured and paid under the Items listed in the Schedule of 

Quantities.   

  

The Contractor shall allow all reasonable access to the representatives of any Authority or 

Department for the purpose of maintaining, laying and/or relaying any services, cables or mains 

during the period of the Contract.    

  

Permanent alterations to existing services ordered in writing by the Engineer, and for which no 

separate provision has been made in the Bill of Quantities, will be paid for under dayworks if 

required.”  

  

B1204  PROGRAMME OF WORK  

  

a) General requirements  

  

Add the following as a continuation of the first paragraph:  

  

“In drawing up the programme the Contractor shall make allowance for the following:  

  

i) The majority of the work to be done on this project will be done during the day 

between sunrise and sunset. Lane closures must be removed after the works, except 

for permanent closures.  

  

ii) All special non-working days defined in the Contract Data.  

  

iii) The expected delays defined in B1215: Extension of time resulting from inclement 

weather as a terminal float.  

 iv)  The following embargo hours and days will be applicable for this contract:   

  

1. The contract period will not exceed 12 months Works including all preliminary 

obligations.   

2. Allowance should be made for the SAFCEC scheduled December break and for 

a day before/after and during the Easter Weekend of 2024 for which no extra time 

will be granted.   

3. All major events, e.g. etc., as instructed by the Engineer shall be considered 

nonworking times.  

  

 v)  The following restricted working conditions:  

  

1. During the Contractor’s annual shutdown period in December and January, the 

Contractor shall ensure unobstructed traffic flow within the contract limits.  

2. Work may only proceed behind barricaded-off working areas, where working 

areas are subject to specified rules.  

3. The public traffic shall be disrupted as little as possible. Closure of lanes over 

certain time periods will not be allowed.  

4. There are weather limitations during which no asphalt work may be possible. 

Special allowance must be made for other cold days outside this period (refer to 

table B1215/1)  

5. Closures lengths should be limited to the length of road that can be milled and 

replaced  in one day and re-opened to traffic that afternoon.  

 vi)  Meeting the requirements of the Environmental Management Plan (EMPi).  
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vii) The time needed for preparation and approval of the various mix designs (approximately 

6 weeks) specified in the relevant construction sections of the Scope of Works.  

 viii) Noise emission as a result of construction activity during night-time should be limited as far as 

possible. The construction programme should be programmed in such a way that loud 

construction equipment such as jackhammers, saw cutting machines etc are not used 

between 23:00 – 07:00 unless approved by the Engineer. Additionally, adequate time 

should be allowed for in the programme for obtaining relevant work permits, noise 

exemption permits and wayleaves.   

  

ix) Five weeks shall be allowed for in the programme to resolve and obtain approvals as 

defined in Clause 5.3.1 item (j).”  

  

Insert the following paragraphs:  

  

“c) Additional programme requirements  

  

In addition to the requirements of clauses B1204(a) and B1204(b), and of clause 5.6 of the General 

Conditions of Contract for Construction Works, the programme of work shall include the following 

details:  

  

(i) A work breakdown structure that identifies all major activities.  

(ii) Scheduled start and end dates for each activity.  

(iii) Linkages between activities that clearly identify sequence, floats and critical path.  

(iv) Intended working hours and resource allocations (plant and labour).  

(v) Monthly cashflow projections.  

(vi) Key dates in respect of information required or due delivery.”  

(vii) The Contractor’s payment weekends  

(viii) A risk assessment schedule with mitigating plans of issues that could prevent the 

due completion date being met.  

  

Should the engineer require an electronic version of the programme for review purposes, the 

Contractor shall supply the programme in a format compatible with the engineers software.”  

  

d) Programme revisions  

  

The programme will be reviewed at the monthly site meetings at which the Contractor shall provide 

sufficient detail that will allow the comparison of completed work per activity against the current 

programme. The Contractor shall indicate what resources and programme changes he intends to 

implement in order to remedy any activity that has fallen behind. The engineer may demand from the 

Contractor a major revision of the programme. Such a revision shall be submitted for comment within  

14 days of the demand.”  

  

The Contractor shall base his initial / preliminary programme of work submitted with his tender on 

the Scope of Work as described in the project specification and the schedule of quantities. If an 

alternative contract period is offered, the Contractor shall submit a separate programme with the 

alternative tender.  

     
Insert the following paragraphs:  

  

e) Limitations  

  

The Contractor shall take into account the following when drawing up his construction programme:  

  

(1) Working time: This will be a daytime working project with most of the Scope of Work to be 

carried out during the day. Refer to B1201(a)(i) defining specific working hours:  

  

(2) Construction limitations  

  

Requirements for safety and accommodation of traffic as set out in the Project Specifications shall 

be strictly enforced. Traffic shall be accommodated on the existing surfaced carriageway and 

shoulders. No bypasses or temporary deviations shall be constructed. Accommodation of traffic will 
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generally be carried out by closing off a shoulder and/or one lane of traffic at a time and 

accommodating the traffic on the other lane(s). Details of lane closures during the various stages of 

work, are indicated in the Specifications and/or shown on the various traffic accommodation drawings 

included in Volume 4 : Drawings.  

  

(3) Other contracts  

  

In accordance with Clause 4.9 of the general conditions of contract, the Contractor shall note and 

make do allowance for reasonable access to and for the adjacent operations of these other 

contractors on the site of the works. The Contractor will be required to liaise with these contractors / 

Engineer to discuss and ensure that their adjacent operational requirements and activities will 

interface and are catered for in programming of the work.”  

  

B1205  WORKMANSHIP AND QUALITY CONTROL  

  

Replace the third paragraph with the following:  

  

“The Contractor shall determine his own frequencies at which quality or process control tests are to 
be undertaken. The Engineer will, however, undertake all acceptance control tests for the judgment of 
workmanship and quality of products.”  
  

Add the following at the end of this clause:  

  

“The Engineer shall, for the purpose of acceptance control on products and workmanship, assess 

test results and measurements in accordance with the provisions of Section 8200 of the standard 

specifications (quality control scheme 1). Where small quantities of work are involved, a lot shall 

mean a full day's production for a specific item of work subject to acceptance control testing.”  

  

B1206  THE SETTING OUT OF THE WORK AND PROTECTION OF BEACONS  

  

Add the following after the first paragraph:  

  

“It is a specific requirement of this Contract that the Contractor will have to establish his own 

reference and control beacons for the setting-out and control of the works. The position of the works 

shall generally be as indicated on the drawings but shall be confirmed on Site by the Engineer. 

Survey work will not be measured and paid for directly and compensation for any work involved in 

staking or setting out will be deemed to be covered by the rates tendered and paid for the various 

items of work included in this contract.”  

  

Add the following at the end of the fourth paragraph:  

  

“Road markings, particularly road junction / intersection lines, the divergent/convergent lines of ramp 

at interchanges and no overtaking barriers are also elements of the road that require proper setting 

out. The Contractor shall prove to the Engineer that critical reference points have been satisfactorily 

recorded for later reinstatement before any work commences that will obliterate the existing 

markings.”  

  

  

Add the following to this clause:  

  

“On award of the project, the Contractor shall establish reference beacons, and/or other reference 

systems for the adequate control of his work and shall carry out a survey at 10 m intervals consisting 

of X,Y and Z coordinates as follows:  

  

• Pedestian sidewalk, 1.5 m from edge of surfacing  

• Edge of surfacing on the LHS and RHS of the road (either kerb/channel edge and face of kerb 

or start of gravel shoulder),   

• The LHS and RHS yellow lines, or the centre of the L and RH lanes where there is no yellow  

line,   

• The centre line of the road   

• Existing line marking shall also be referenced  
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All survey shall be done in accordance with COLTO: Standard Survey Methods – TMH 11: 2012 and 

levels (Z) shall not be measured using a GPS device. The Survey Accuracy given in the table below 

shall apply.  

  

Feature  Horizontal Accuracy  Vertical Fixing Accuracy  

Kerbing and edge of asphalt  50 mm  10 mm  

Road surface (Seal / Asphalt)  50 mm  10 mm  

  

The survey shall be given to the Engineer within two (2) weeks of award in order to determine new 

design centreline levels.  It shall be the Contractor’s responsibility to maintain and protect all marker 

posts and reference beacons.  

  

Setting out of the final lane markings and signage must be done identically to the existing lanes and 

signage, unless otherwise instructed and shall be checked and agreed to by the Engineer’s 

Representative in writing before final application.  

  

The Contractor shall be responsible for establishing the necessary beacons and recording the 

precise signage and road marking detail and positions thereof laterally across the road, especially 

around curves and it will be the Contractor’s responsibility to ensure the accuracy thereof and to 

derive co-ordinates etc for later setting out purposes.”  

  

No separate payment will be made for any setting-out, the providing of permanent beacons and 

reference pegs, staking, detail surveys, taking cross sections, checking benchmarks, referencing 

existing road markings or any work described in this clause.”  

  

Add the following after the eighth paragraph:  

  

“The Contractor shall reference all road markings to allow for the reinstatement thereof after 

completion of the sections of road reconstruction, surfaced and/or sealed under this contract. 

Separate payment will be made under Section 5700 of these specifications for the referencing of the 

existing road marking features of the road as required.”  

  

Add the following paragraph:   

  

“The Contractor shall take care that property beacons, trigonometrically survey beacons or settingout 

beacons are not displaced or destroyed without the consent of the engineer. Property beacons and 

trigonometrically survey beacons that have been displaced or destroyed shall be replaced by a 

registered land surveyor, who shall certify such replacement.   

  

The cost of replacing all beacons displaced or destroyed during the course of the contract without 

the consent of the Engineer shall be the Contractor’s responsibility and included in the tender rates.  

  

All Town Survey Marks (TSMs) encountered on the project are to be reported to Mr George Lucas  

(george.lucas@capetown.gov.za) immediately upon discovery.”  

  

  

B1207  NOTICES, SIGNS AND ADVERTISEMENTS  

  

Delete the final paragraph and replace with the following:  

  

All signboards erected in accordance with the drawings or as approved advertisements for the 

Contractors establishment, shall be removed at the same time as the Contractors disestablishment. 

Payment under sub-item B13.01 for the final instalment of 15% of the tendered lump sum shall not 

be made unless all the advertisements, notices and temporary signs have been removed.  

  

B1209  PAYMENT  

  

(b) Rates to be inclusive  

  

Add the following:  
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“No value added tax shall be included in the Contractor's tendered rates or amounts. Payment of 

value added tax (VAT) shall be made under a separate item in the Summary of Schedule(s) in C2.2 

Bill of Quantities in C2 Pricing Data.”  

  

(c) The meanings of certain phrases in payment clauses  

  

 (i)  Procuring and furnishing (material)  

  

Add the following:  

  

“Payment for procuring and furnishing material from commercial sources shall include for all transport 

costs, irrespective of distance hauled.”  

  

Add the following new subclauses:  

“  

(g) Work in confined areas  

  

Except where provided for in the Specification and the Bill / Schedule of Quantities in the Pricing 

Data no extra payment shall be made nor shall any claim for additional payment be considered for 

construction in confined areas. The omission of standard pay items from the Bill / Schedule of 

Quantities shall be taken to be deliberate and any additional costs incurred shall be included in the 

bulk rate.  

  

(h) Rates to remain unchanged when Scope of Work changes  

  

Dependent on the rates and prices offered in the Bill / Schedule of Quantities in the Pricing Data, the 

Employer intends to increase or reduce the Scope of Work to match the budget allowed for this 

project. To this end the Contractor has been provided the opportunity to price separately for unit rates 

of work and the establishment of major plant. The value of such increase or reduction in the Scope 

of Works shall not give cause for the Contractor to vary the offered rates and prices, which shall 

remain final and binding for the duration of the contract, provided that:  

(i) Notification of the change to the Scope of Work is given in writing within 28 days of the tender 

closing date.   

(ii) The value of the increase or reduction in the Scope of Work does not alter the tendered sum by 

more than 15%.”  

  

(i) Trade names  

  

Where materials are specified under trade names, tenders must be based on these materials. 

Equivalent materials may be submitted as alternative tender offers in the tender and the Engineer 

may, after receipt of tenders, approve the use of equivalent materials.  

  

(j) Payment Certificates  

  

With reference to Clause 6.10.1 of the General Conditions of Contract, the Contractor shall, at his 

own expense, submit to the Engineer three sets of A4-sized paper copies of the monthly statement 

for payment.”  

  

B1210  CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS  

  

Add the following to subclause (e) before the semicolon:  

  

“(including road studs)”  

  

Add the following paragraphs after item (h):  

  

“Notwithstanding that there might be natural or programmed sections of the works that will result in 

them being completed in their entirety before other sections, no consideration shall be given to the 

issuing of practical completion certificates for portions of the works. The use of any completed 

roadway or portions of the work, whether for unhindered use by the public or for accommodation of 
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traffic while other portions are being constructed, shall not constitute use or occupation by the 

Employer.   

  

In addition to the listed specified items of work and regardless of the degree of beneficial occupation 

by the Employer, the Works shall be considered for practical completion only if the following criteria 

also have been met:  

  

(i) The estimated cost to complete the outstanding work is less than 2% of the tendered value of 

work plus the cost of any variation or extra work orders, but excluding CPA and VAT.  

(ii) The written list of outstanding items of work can be completed within 28 days of the list having 

been accepted in writing by the Contractor.  

(iii) Any information in the Contractor’s possession, which is required by the engineer and has been 

requested in writing, has been supplied.  

(iv) The Regional Manager of the Department of Mineral and Energy Affairs has issued written 

confirmation to the Contractor that they are satisfied with the final shaping to all quarries, borrow 

pits, stockpile areas, and spoil sites used or intended to be used under this contract.”  

  

B1211  TRAFFIC OVER COMPLETED PAVEMENT LAYERS  

  

Add the following:  

  

“It is a specific requirement of this contract that traffic will have to be accommodated on completed 

pavement layers on certain road sections during peak hours and overnight. The final decision 

regarding the timing of opening of the completed pavement layers to traffic shall rest with the 

Engineer. Repair work required to the completed pavement layers shall be included in the rates for 

accommodation of traffic and no additional payment will be made for work required to repair damage.  

  

Completed asphalt surfacing shall not be opened to traffic until the asphalt has sufficiently cooled. 

The Contractor shall not allow construction equipment or public traffic, which is likely to cause 

damage, over the completed asphalt surfacing.”  

  

B1214 CONTRACTOR’S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD RESERVE AND 

OF SERVICES MOVED, DAMAGED OR ALTERED  

  

Under subclause (e) replace the opening paragraph with:  

  

“Should the Contractor use land not provided by the Employer for the purpose of his own 

establishment, engineer’s offices and laboratory, or storing of equipment or materials required for 

construction or disposal, it shall be subject to the following:”  

  

and add the following subclauses under subclause (e):  

  

“(vi) That lease agreements are concluded with the owner or owners of such land for the full period 

that such areas are required. The leases shall provide for possible extensions to match the 

duration of the contract. The lease agreements shall also provide for the contract being 

terminated by Contractor’s default or liquidation and the resulting possibility for them to be taken 

over by a succeeding Contractor.  

  

(vii) That copies of lease agreements shall be submitted to the engineer prior to signature by the 

signing parties, and copies lodged with the engineer after signing. Notwithstanding the 

engineer’s approval of the conditions of a lease the Contractor shall be solely responsible for 

adhesion to the terms of the agreements.  

  

(viii) Adherence to the principles of the environmental management plan and legal obligations.  

  

B1215  EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL  

  

Delete the entire clause and replace with the following:  

  

“For the purposes of calculating an extension of time due to climatic conditions in terms of Clause 

5.12.2 as amended of the General Conditions of Contract, the number of days in excess of the 
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number of working days anticipated to be lost due to climatic conditions shown in Table B1215/1 

shall be taken into account:  

  

Table B1215/1 Anticipated days lost due to normal climatic conditions  

Month  “n” Working Days  Month  “n” Working Days  

January  

February  

March  

April  

May  

June  

2  

2  

2  

2  

2  

4  

July  

August  

September 
October  

November  

December  

4  

4  

4  

2  

2  

2  

  

The Engineer will certify a day lost due to climatic conditions only if:  

  

- no work on the critical path according to the latest approved programme for completion of the 

works could be carried out during that specific working day or if  

- only 30% or less of the work force and plant planned for that specific day, could work.  

  

The extension of time as a result of climatic conditions will be calculated monthly as being equal to 

the absolute value of number of days certified by the Engineer as lost due to climatic conditions, less 

the number of days in Table B1215/1.  

  

The total extension for the contract will be the sum of the monthly extensions. Extension of time for 

six-day working weeks and parts of a month shall be calculated pro rata.  

  

The Contractor shall submit to the Engineer claims for all time lost due to inclement weather within 

1 working day of the claim day. A record of inclement weather shall be kept by the Contractor and 

recorded at site meetings on a regular basis. The onus is on the Contractor to prove these claims.”  

  

B1216  INFORMATION FURNISHED BY THE EMPLOYER  

  

Add the following after the second paragraph:  

  

“Drawings and quantities regarding the distribution and extent of repair work items were compiled 

and calculated to the best of the Engineer’s knowledge and available information at the time of the 

design and could be subject to significant variations at the construction stage. Such variations shall, 

however, not form grounds for a claim by the Contractor in terms of Clause 6.3: Variations of the 

General Conditions of Contract.”  

  

B1217  PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE CONSTRUCTION  

OF NEW WORK ON TOP OF COMPLETED WORK IS COMMENCED  

  

Add the following:  

  

“(h)  Prior to the start of any excavation in the existing pavements on any part of the works, the 
Contractor shall submit to the Engineer for approval a method statement for the execution of that 

part of the work. The Contractor is responsible for the protection of the underlying pavement layers 
and the drying out and/or keeping dry of such excavations. The Contractor’s program shall make 

provision for the speedy backfilling of the excavations and the drainage thereof if inundation cannot 
be prevented.  

  

The Contractor shall at his own cost be responsible for the repair of pavement layers, which 

have been damaged due to his own works or his neglect to submit his planning to the Engineer 

for approval or to adhere to approved precautionary measures.  

  

(i) Concrete elements adjoining the road, which is designated for resurfacing, shall be covered 

with protective material prior to any spraying operations to prevent the concrete from being 

stained with bituminous binder. The protection of concrete elements shall be to the Engineer’s 

satisfaction and no additional payment will be applicable for taking the specified protection 

measures.  
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(j) Manholes and catchpits are to be adequately closed and protected immediately before milling 

works commence, and opened and cleaned if necessary immediately after asphalt works are 

complete.”  

  

B1219  WATER  

  

Add the following:  

  

“The Contractor shall make the necessary arrangements and connections for the provision of water 

required by him for the execution of the works.”  

  

B1224  THE HANDING-OVER OF THE ROAD RESERVE  

  

Add the following:  

  

Upon being given access to the site the Contractor shall immediately assume responsibility for the 

road reserve within the limits of this contract as set out in the specifications.  

  

Prior to the commencement of work the Contractor and the Engineer shall together carry out a joint 

inspection of the road section. During such an inspection, notes shall be made of all damaged fences, 

guardrails, signs and any other notable problems or features that exist at the time of gaining access 

or hand-over. The following matters should be agreed at the time of handing-over:  

(1) The limits, lengths, widths and areas of construction.  

(2) The location of kilometre markers and reference beacons  

(3) The scope of remedial / repair or preparatory work measures (patching, crack sealing, etc.) to 

be executed by the Contractor  

(4) The location of stockpile areas and the responsibilities of the Contractor with regard to the road 

reserve area and the stockpile sites (fencing, re-establishment, height of stockpile, etc.).  

(5) The method of accommodation of public traffic with regard to safety, sight distances, interference 

with existing road signs and road markings both within the work area and providing advance 

warning before the work area.  

(6) The method of construction and supervisory control measures  

(7) The protection of existing bridge joints, concrete kerbs/channels, rumble strips and road studs 

where necessary.  

  

B1229  SANS CEMENT SPECIFICATIONS  

  

Add the following to this clause:  

  

“All cement used during construction shall comply with SANS 50197-1 specifications for cement. 

Where reference is made in this specification or the standard specifications to the cement 

specifications, e.g. SABS 471: Portland cement and rapid hardening Portland cement, it shall be 

replaced with the new specification:  

  

SANS 50197-1 “Cement compositions, specifications and conformity criteria Part 1: Common 

cements”.  

  

On this contract CEM II B-L 32.5 MPa or CEM II B -M 32.5 MPa shall be used. All cement products 

on Site shall conform to the specification and shall bear the inspection seal or brand mark of the 

SABS (South African Bureau of Standards).”  

  

Add the following new clauses:  

  

B1230  SANS BITUMEN SPECIFICATIONS  

  

Where reference is made in this specification or the standard specifications to the SABS / SANS 

bitumen specifications, the following new SANS specification shall apply:  

  

SANS 4001-BT1:2014 - Penetration Grade Bitumen’s  

SANS 4001-BT2:2012 - Cutback Bitumen  

SANS 4001-BT3:2014 - Anionic Bitumen Road Emulsion  

SANS 4001-BT4:2014 - Cationic Bitumen Road Emulsion  
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SANS 4001-BT5:2014 - Inverted Bitumen Emulsion  

Technical Guideline 1 (TG1) – The use of Modified Bituminous Binders in Road Construction – 3rd 

Edition, November 2020   

  

B1231  MATERIALS  

  

(a) SABS Compliance  

  

All products used on this contract shall, where a SANS specification exists for such product, conform 

to the specification and shall bear the inspection seal or brand mark of the SABS (South African 

Bureau of Standards). Materials that are SABS “compliant” but have not been approved with the 

SABS brand mark shall not be accepted.”  

  

Where proprietary products have been specified, similar products may be used subject to the prior 

written approval of the Engineer.  

  

Unless otherwise specified, all proprietary materials shall be used and placed in strict accordance 

with the relevant manufacturer’s current published instructions.  

  

Unless anything to the contrary is specified, all manufactured articles or materials supplied by the 

Contractor for the permanent works shall be unused.  

  

Earth, stone, gravel, sand, and all other materials excavated or present on the Site or in borrow areas 

provided by the Employer shall not become the property of the Contractor, but will be at his disposal 

only in so far as they are approved for use on the Contract.  Existing structures on the Site shall 

remain the property of the Employer and except as and to the extent required elsewhere in the 

Contract, shall not be interfered with by the Contractor in any way.  

  

Existing structures on the site shall remain the property of the Employer and except as and to the 

extent required elsewhere in the contract, shall not be interfered with by the Contractor in any way.  

  

No materials to be included in the works shall be damaged in any way and, should they be damaged 

on delivery or by the Contractor during handling, transportation, storage, installation or testing they 

shall be replaced by the Contractor at his own expense.  

  

All places where materials are being manufactured or obtained for use in the Works, and all the 

processes in their entirety connected therewith shall be open to inspection by the Engineer (or other 

persons authorised by the Engineer) at all reasonable times, and the Engineer shall be at liberty to 

suspend any portion of work which is not being executed in conformity with these specifications.  

  

The Contractor shall satisfy himself that any quarry selected for use provides the necessary mined 

material in accordance with the specification.  

 (a)  Ordering of Materials  

  

Immediately upon his Tender being accepted, the Contractor shall order materials which are in short 

supply or for which the delivery period may be long.  

  

The quantities set out in the Schedule of Quantities have been determined from calculations based 

on data available at the time and should therefore be considered to be only approximate quantities.  

The Contractor shall therefore, before ordering materials of any kind, check with the Engineer the 

quantities required. No liability or responsibility whatsoever shall attach to the Employer for materials 

ordered by the Contractor except if they have been ordered in accordance with written confirmation 

issued by the Engineer.  

  

B1232  SAFETY  

  

The Contractor shall at all times observe adequate safety precautions on Site to ensure the safety of 

his own staff as well as that of the public and other persons engaged in or about the Works. In this 

respect he shall comply with the provisions of the Health and Safety specifications (Part G of the 

Works Specifications) and observe all laws, ordinances and regulations pertaining to his work.  
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In terms of Clause 4.5 of the General Conditions of Contract, the Contractor shall enter into an 

agreement (refer to C1.4 of Volume 3) to complete the work required for the construction of the works 

in accordance with the provisions of all pertinent legislation and in particular with the provisions of 

the Occupational Health and Safety Act, (Act 85 of 1993) and the regulations promulgated 

thereunder.  

  

Where adequate safety precautions are not being observed, the Engineer may order the Contractor 

to comply with minimum safety requirements at the latter’s expense. Compliance with such an order 
will not absolve the Contractor from any of his responsibilities and obligations under the Contract.  

  

B1233   MIX DESIGNS  

  

6 weeks before commencing with certain construction activities, the Contractor shall, except where 

specified otherwise in the relevant construction sections in the Scope of Works, apply the following 

procedures with regards to mix designs:  

  

- Taking and submitting samples of the relevant materials.  

- Undertake the required mix design(s) or allow the engineer to undertake them.  

- Produce, where required, laboratory, production/plant and/or trial mix(es).  

- Undertake the required adjustments to the mix design(s) and reproduce required laboratory, 

production/plant and/or trial mix(es).  

- Complete trial section(s) where required.  

- Await the engineer’s approval of the mix design(s) and trial section(s).  

  

B1234  COMMUNITY LIAISON OFFICER (CLO)  

  

Refer to Section C1.8 Contract of Temporary Employment as Community Liaison Officer.  

  

B1235  TRAINING  

  

All task-based workers, as well as trainee SMMEs, that participate in this project shall receive a level 

of training for which they receive accreditation. Suitable training will be given by an accredited 

nominated subcontractor prior to the commencement of any construction. For this purpose, 

Tenderers shall allow a lead time of 2 weeks in their programme for initial training as well as 

consultations and negotiation with the local community representatives.  

  

In addition, the necessary in-task training to achieve the required standard of workmanship must be 

provided on an ongoing basis by the Contractor during the Contract.  

  

    

B1236  MEASUREMENT AND PAYMENT  

  

 Item  Unit  

  

 B12.01    Protection, removal, realignment, and replacement of services       
 
 

   

(a) Provisional sum for protection or relocation of existing services and  Prov. Sum  

     detection of underground services     

(b) Contractor’s charge to allow for handling costs and profit in respect of  % subitem 12.01(a)   

  

The provisional sum under pay item B12.01(a) shall be paid in accordance with the provision of 

subclause 6.6 of the General Conditions of Contract. The provisional sum shall include all other 

incidentals required and approved by the Engineer.  

  

The tendered percentage under B12.01(b) is a percentage of the actual amount spent under subitem 

B12.01(a) which shall include full compensation for the handling costs of the Contractor, and the 

profit in connection with the provision of transportation and medical examination for local labourers 

as ordered by the Engineer.  

  

Item  

  

 Unit  
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B12.02  

   

Remuneration of the Community Liaison Officer and members of the 
Steering Committee  
      

  

  

   

   

(a)  Community Liaison Officer (CLO)  

      

Prov. Sum  

  

   

   

(b)  Payment of 7 x PSC members at R200/ meeting/ month  

      

Prov. Sum  

  

   

Contractor’s charge to allow for handling costs and profit in respect of  

(c)  %  

subitem 12.03(a) and (b)  

  

The provisional sum allowed for in item B12.02(a) shall cover the cost of temporary employment of 

the community liaison officer, according to Section C1.8 – Contract of Temporary Employment as 

Community Liaison Officer with the conditions and remuneration prescribed therein.  

  

The rates tendered under sub-item B12.02(c) shall be deemed to cover the Contractor’s handling 

cost, profit, record keeping, reporting and all other costs in connection with the employment of the 

community liaison officer.  

  

Item   Unit  

  

B12.03  

   

Training  
  

  
      

   

   

(a)  

   

Accredited Technical skills  

   

Prov. Sum  

  

   

   

(b)  

   

Remuneration of workers undergoing training and other Labourers 
including wages during training  
   

Prov. Sum  

  

   

   

(c)  

   

Training and wages of student  

   

Lump Sum  

  

   (d)  
Contractor’s charge to allow for handling costs and profit in respect of 

subitem B12.06(a), (b), (c),  
Prov. Sum  

        

The provisional sum under sub-item B12.03(a), (b), (c), (d) shall be paid in accordance with the 

provision of sub-clause 6.6 of the General Conditions of Contract. The prime cost sums shall include 

all charges for provision and delivery of the service by accredited trainers including the cost of 

undertaking the required skills audits and analyses and creation of the individual training 

programmes. The provisional sum shall include wages of trainees during the duration of the courses, 

provision of meals, transport and all other incidentals required by the trainees and approved by the 

engineer.  

The rates tendered under sub-item B12.03(a) shall be deemed to cover all costs required to organise 

accredited trainers, and venue and shall include the Contractor’s handling cost, profit, record 

keeping, reporting and all other costs in connection therewith.  

  

 Item  Unit  

  

Supply and erection of contract sign boards (As per drawing ROMH-042- 

 B12.04  No.  

07-00-03)  

  

The unit of measurements shall be the number of units supplied in accordance with the specifications, 

drawings and the Engineer’s instructions.’  

  

The tendered rate shall include full compensation for procuring and furnishing all the materials, and 

for manufacturing and supplying the completed road sign board, including amongst others the 

supporting framework, reinforcement, cross bracing, struts, fixing brackets, angle irons, channel 

profiles, galvanizing (if specified), painting, retro-reflective or semi-matt black lettering, symbols. 

numbers, arrows, emblems and borders, for attaching the road sign board to a road sign support 

structure, or to an overhead road sign structure, or to an overbridge, and for all materials, equipment, 

labour, supervision, nuts, bolts, transport, handling, etc necessary for the manufacture, completion, 

delivery and installation of the road sign board complete as specified.  
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SECTION B1300: CONTRACTOR’S ESTABLISHMENT ON SITE  

  

B1301  GENERAL REQUIREMENTS  

  

 (a)  Camps, construction plant and testing facilities  

  

Add the following after the first paragraph of subclause 1302(a) of the Specifications:  

  

“No specific land or existing buildings have been made available on Site by the Employer for the 

establishment of the Contractor’s camp site.  

  

The Contractor shall make his own arrangements concerning establishment of the camp site, supply 

of water, electrical power and all other services. No direct payment will be made for the provision of 
water, electrical and other services and the cost thereof shall be deemed to be included in the rates 

and amounts tendered for the various items of work for which these services are required.”  

  

 (c)  Legal and contractual requirements and responsibilities to the public  

  

Add the following as a second paragraph  

  

“There has been recent legislation promulgated by Government that improve mutual obligations on 

the Employer and Contractor in the performance of their duties to society and to the built and natural 

environment. To assist the Contractor in understanding and assessing his obligations, and thus to 

make allowances for the cost of compliance with this legislation, the following additional 

specifications are included in the Project Specifications.  

  

C3.4 Construction of the Scope of Works contains:  

  

 (i)  Environmental Specifications  

Section E1000 : Environmental Management contains the Environmental Management Plan 

for this project. Its provisions regulate the Contractor’s construction methods to ensure 

responsible conduct and treatment of the environment relevant to the project. No separate 

payment mechanism has been made available for the Contractor to allow for his compliance 

with relevant environmental legislation. Separate Pay Items are included in these provisions. 

Non-compliance with these provisions may lead to the imposition of penalties.  

  

 (ii)  Health and Safety Specifications  

Section F1000: Health and Safety Requirements which contains the specification that regulate 

the Contractor’s construction methods so far as to ensure health and safety of his employees 

and of the public. Separate new pay item(s) are included in these provisions to allow the 

Contractor to make separate provision for the cost of health and safety measures during the 

construction process.”  

  

The following new subitems shall be added after subclause (c):  

  

“(d) Housing   

  

The Contractor shall not erect any housing or other accommodation facilities on the site of the works 

and shall make all the necessary arrangements for accommodation of his personnel and site staff 

off the site of the works.  

  

(e) Services  

  

The Contractor shall at his own expense, make the necessary connections to any utility services 

required by him for the execution of the works.  

  

The Contractor shall note that there are no spare telephone lines available from the Employer’s 

facilities on Site and no cell phone signal is available on the site.  

  

(f) Sanitation  
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The Contractor shall provide at each work section at least one portable chemical latrine for use by 

personnel on Site. No separate payment will be made for any costs incurred in this regard and the 

Contractor shall allow for any costs in his tendered rates for establishment.  

  

(g) Environmental protection  

  

Construction will take place within the existing road reserve and every precaution must be taken to 

protect the established vegetation and roadside facilities. It is therefore essential that the Engineer 

be continually consulted throughout the contract period to ensure that environmental considerations 

are satisfied.  

  

Failure to show adequate consideration to the environmental aspects of this contract will be sufficient 

for the Engineer to have the Contractor’s representative or any other Contractor’s employee(s) 

removed from the site in terms of Clause 24 of the General Conditions of Contract.  

  

The following conditions have been imposed and shall be strictly complied with:  

  

(a) Personnel and plant shall not enter property beyond the road reserve boundary irrespective of 

whether the boundaries are fenced off or not.  

(b) The Contractor shall, to the satisfaction of the Engineer, take every necessary precaution to 

prevent the contamination of any watercourses.  

(c) The Contractor shall plan his activities so that materials, in so far as is possible, can be 

transported direct to and placed at the point where they are to be used.  However, where 

utilising materials in this manner is impractical, it shall be temporarily stockpiled for later 

loading and transportation to where it will be used.  

(d) Stockpiling areas shall be indicated to and approved by the Engineer. Before any stockpiling 

of material may be done, the site shall be cleaned, and all loose stones or any plant or other 
material which may cause pollution shall be removed. After the stockpiled material has been 

removed, the site shall be reinstated as closely as possible to its original condition.  

(e) The Contractor shall be responsible for the establishment of a refuse control system for the 

collection and removal of refuse from the campsite and working areas.  

(f) The Contractor shall ensure that waste and surplus food, food packaging plastic and organic 

waste are not deposited by his employees anywhere on the site except in refuse bins for 

removal.  If his employees are to eat elsewhere on Site than in the campsite, the Contractor 

shall designate restricted places for eating in his working areas, shall provide adequate refuse 

containers in all these places and shall remove the refuse and clean up any remaining food 

containers immediately after mealtimes.  

(g) The Contractor has no right to the trees and shrubs on the site.  

(h) No bituminous material or waste material shall be dumped within the road reserve, even if only 

as a temporary measure. Provision shall be made to remove such excess material directly off 

the site to spoil areas to be provided by the Contractor.  

  

 (h)  Security  

  

The Contractor shall take every precaution to ensure adequate safety and security on the Site of the 

Works and to protect the Works from theft and vandalism. The Contract shall be responsible for the 

safety and security of his personnel, strict control of access, materials on Site and the Works in 

general at all times. The Contract shall therefore acquaint himself with the current situation in the 

area with regard to safety and security (liaising with the local police as necessary) and shall provide 

all security measures (including the employment of accredited security services), as deemed 

necessary to comply with the requirements under this clause on the Contract.  

  

No additional pay item is included for the provision of adequate security measures such as watching, 

guarding and any additional security services and the Contractor shall allow for all costs in connection 

with the provision of adequate security in his tendered rates for establishment on Site.”  

  

    

B1303  PAYMENT  

  

 Item  Unit  
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Contractor’s obligation in respect of complying with Environmental  

 B13/E1000  month  

Management Specifications   

         
 
 

Contractor’s obligation in respect of complying with Health and Safety  

 B13/H1000  month  

Specifications   

  

Payment of the rate per month for items B13/E1000 and B13/H1000 shall include full compensation 

for all the Contractor’s obligations relevant to health and safety legislation and environmental 

compliance.  

  

The tendered rate shall be in accordance with the provision of sub-clause 6.6 of the General 

Conditions of Contract. The provisional sum shall include all other incidentals required and approved 

by the Engineer. Fixed Obligations shall include full compensation for the fulfilment of medical 

examinations for labourers, PPEs, and 2 Pair EPWP overall branding.  

  

A Contractor who tenders zero for these pay items shall not be relieved of his statutory obligations. 

A nil rate offered shall be deemed not as an omission but as deliberate notice that costs have been 

included in the tendered rates for individual items of work or in the other preliminary and general pay 

items.  

  

All pay items for which the unit of measurement is "month" are deemed to be based on 23 working 

days per month and shall become applicable only for use in calculations of approved extensions of 

time in terms of the Conditions of Contract.  

  

  

    

SECTION B1400:  HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER’S SITE 

PERSONNEL  

  

B1402  Offices and Laboratories  

  

b) Offices  

  

Amend sub-clause (xii) to read as follows:  

  

“(xii)  A complete telephone service capable of delivering electronic and facsimile data, 

together with ...”  

  

Amend sub-clause (xvii) to read as follows:  

  

“(xvii)  A combination colour printer/copier/scanner/facsimile machine for A3 and A4 size 

documents.”  

  

Add the following sub-clauses:  

  

“(xviii)  Plan holders which shall be able to accommodate 30 AO – sized drawings hanging vertically 

and of a robust construction to withstand continuous use over the duration of the contract.  

  

(xix) An electric refrigerator of specified capacity.  

  

(xx) Floodlights which are to be controlled by a photocell for security purposes at the offices and 

laboratory.  

  

  

B1404  SERVICES  

  

 b)  Water electricity and gas  

  

Add the following to the end of the third paragraph:  
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“The power supply shall be regulated by a suitable voltage regulator in order to maintain a constant 

current and voltage level at all times to prevent damage to the office and laboratory equipment and 

related machinery during power surges. In the event of damage to the office and laboratory 

equipment and related machinery because of a faulty voltage regulator, the contractor shall be liable 

for payment of all repair or replacement costs of such damaged items.”  

  

Add the following to the end of the fourth paragraph:  

  

“An on-site motor-alternator shall supply electricity when power from a recognized power-supply 

authority is not available.”  

  

B1405  GENERAL  

  

Add the following to paragraph (e):  

  

“In addition, the offices and laboratories shall be supplied with approved burglar proofing and the 

whole site shall be guarded full time during the day and night, as well as over weekends and holidays. 

The site shall also be fenced with a 2,4m high security fence with a razor-cut wire being used as 

strands or with a brick wall. The cost of this protection shall be included in item B13.01.”  

  

Add the following to paragraph (f):  

  

“The offices and any living accommodation must be separated by at least 200m.”  

    

B1406  MEASUREMENT AND PAYMENT   

  

Item  

  

 Unit  

B14.03  Office and laboratory fittings, installations and equipment:      

               

   (a)  Items measured by number:      

               

      (i)  220/250 volt power points   No  

               

      (ii)  Hand wash basins complete with taps and drains   No  

               

      (iii)  

Fire extinguishers, 9,0 kg all purpose dry powder type, complete 

mounted on wall with brackets  

 

No  

               

   

   

   

   

(iv)  Air-conditioning units with 2.2kw minimum capacity mounted on wall 

with brackets  

 

No  

               

      (v)  Refrigerators   No  

              

      (vii)  Plan holder    No  

              

      

(xi)  

Supply of Computer and Printer (COMPUTER: LENOVO_MT  

20YU_BU_THINK_FM_THINKPAD P17 GEN 2i; PRINTER:Epson  

  

       Eco Tank L3150 Printer   No  
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      (xiii)  Flood Lights complete with poles and 500 Watt min globes   No  

              

       (xiii)  Projector (Full HD 1080P) and Screen (Incl Tripod)   No  

Item     Unit  

  

B14.03  

   

   

Office and laboratory fittings, installations, and equipment:  

   
  

   

(b)  Prime-cost items and items paid for in a lump sum:  

  

  

  

          

                      Add the following subitems:  

        

The provision of telephone service, including the cost of calls in  

  (i)  connection with contract administration and telephone rental and 

internet connection   

Prime 

Cost Sum  

           

    (ii)  Handling costs and profit in respect off sub-item B14.03(b)(i) above  %  

           

  

Payment of B14.03(b)(i) shall include for the cost of all cellular telephone calls in connection with 

contract administration, as well as pro rata fixed costs.  

  

The tendered percentage for pay item B14.03(b)(i) shall be a percentage of the amount actually full 

compensation for the profit and handling costs incurred in managing provision of the cellular phones 

and monthly billings.”  

  

    

SECTION B1500:  ACCOMMODATION OF TRAFFIC  

  

B1501  SCOPE  

  

Add the following:  

  

“It is a condition of this contract that traffic is accommodated in accordance with the provisions of the 

latest edition of the South African Road Traffic Signs Manual (SARTSM). The latest version for use 

in the accommodation of traffic is Volume 2, Chapter 13 of the June 1999 edition or its successor. 

Copies of this publication are available from the South African National Roads Agency Limited, P.O. 

Box 415, Pretoria, 0001.  

  

This section also covers the provision of additional information signs for motorists and the release of 

any notices to the media and public. The Engineer will order the Contractor to release approved 

notices to the media and public all as per the document.”  

  

B1502  GENERAL REQUIREMENTS  

  

 (a)  Safety  

  

Add the following:  

  

“The Contractor shall ensure that all his personnel, excluding those who are permanently office 

bound, are equipped with reflective safety jackets and that these are worn at all times when working 

on or in proximity of the travelled way. The safety jackets shall be of an approved Level 2 type, 

bright/fluorescent orange, red-orange or yellow in colour with retro-reflective strips as indicated in 

Chapter 13 of Volume 2 of the South African Road Traffic Signs Manual (SARTSM), Figure 13.30 

(Detail 13.30.2). When work is carried out between the hours of sunset and sunrise, the Level 2 

safety jackets shall be replaced by Level 3 jackets.  

  

Any person found not wearing a reflective safety jacket under these circumstances shall be removed 

from the site until such time as he/she is in possession of and wearing a reflective jacket. Reflective 
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safety jackets shall be kept in good condition and any jackets that are, in the opinion of the Engineer, 

ineffective shall be immediately replaced by the Contractor.  

  

The Contractor shall be responsible for maintaining the existing road surface both within the works 

area and the advance warning and termination areas in a safe and trafficable condition for the 

duration of the contract.”  

  

 (i)  Traffic safety officer  

  

Add the following after the second paragraph:  

  

“The Contractor shall submit a CV of the candidate to the Engineer for approval before the candidate 

is appointed as the traffic safety officer.”  

  

Insert the following as the opening phrase to subsubclause (i):  

  

“make himself available to discuss road safety and traffic accommodation matters whenever required 

by the Engineer and shall be responsible ….”  

  

Delete subsubclauses (ii) and (iii) and replace with the following:  

  

“(ii) Record on neat and dimensioned sketches and submit to the Engineer the position and sign 

reference number, where applicable, of each sign, barricade, delineator, cone, amber flicker 

light, guardrail and permanent or temporary painted road marking feature. The position of each 

shall be adequately referenced from the marker boards or other surveyed points on the site of 

the works.  

  

These records shall also show the date and time at which the recorded traffic accommodation 

features were certified as correct by the traffic safety officer and shall be signed by the traffic 

safety officer before being submitted to the Engineer.  

  

The records shall similarly account for whatever changes were made in the field. Such 

changes shall record the position of flagpersons and STOP/GO control men and their 

associated traffic accommodation equipment wherever used.  

  

(iii)  Personally inspect the position and condition of each traffic accommodation feature on the entire 

site of works twice each day, before sunrise and at sunset, to record all irregularities 

discovered and the remedial action taken, and to sign off as correct and submit to the engineer 

such record sheets by midday of the next working day. The traffic safety officer/s shall keep a 

duplicate book for this specific purpose.  

  

The traffic safety officer/s shall also submit with this report the daily labour returns of flag 

persons, STOP/GO and traffic signal control men employed.”  

  

Add the following new subsubclauses:  

  

“(ix) The traffic safety officer/s shall be equipped with a cellular telephone and shall have a vehicle 

and sufficient labour at his disposal 24 hours a day including all special non-working days, and 

shall not be utilized for other duties. He shall be directly answerable to the Contractor’s site 

agent. The traffic safety vehicle shall be a truck with a capacity of approximately 1 ton and 

shall be equipped with a high visibility rear panel in accordance with the requirements of the 

SARTSM.  The words “TRAFFIC CONTROL” shall be written on a warning sign in highly 

legible letters, not less than 150mm high, and the sign shall be mounted on the vehicle at least 

1,5m above ground level. The proposed sign and letter dimensions shall be submitted to the 

Engineer for his approval.  

  

The vehicle shall also be equipped with an amber-coloured flashing light of the rotating 

parabolic reflector type with a minimum intensity of 100 W. The warning light shall be switched 

on and the sign shall be displayed at all times when the vehicle is used on Site.  
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The traffic safety officer/s and his vehicle shall not be used for the transport of flagpersons 

and traffic light operators during the regular daily personnel changes.  

  

The traffic safety officer/s shall have a direct line of communication at all times with the police 

and traffic officers responsible for the area within limits of the contract. The provision of the 

road safety vehicle, driver, labourers and the cost of the cellular telephone shall be deemed 

to be included in the rates tendered for item B15.16.  

  

(x) The traffic safety officer/s shall ensure that all obstructions relating to the Contractor’s activities 

are removed from the road before nightfall where applicable and/or as instructed by the 

engineer and that the roads are safe for night traffic.  

  

(xi) In addition to the duties listed in paragraph B1502(i), the traffic safety officer/s shall also be 

responsible for the removal of broken down vehicles from the roadway and implementing 

actions requested by the traffic authorities with regard to the work to be carried out.  He shall 

also be responsible for the erection and maintenance of all traffic signs necessary for the 

accommodation of traffic.  

  

(xii) In the event of an accident, the road traffic safety officer/s shall record details of the accident 

in a written report, to a format which shall be agreed with the engineer accompanied by 

photographs and a neat sketch plan on which is shown identifiable permanent features, 

relevant dimensions and the position of all temporary road signs, barricades, delineators, 

flagpersons and any other devices used for traffic accommodation.”  

     
Add the following new subclauses:  

  

 “(j)  Traffic diversions  

  

The Contractor’s attention is drawn to the heavy volume and speed of traffic carried on the affected 

roads and shall make due allowance therefore in his construction programme.  

  

Traffic accommodation shall be carried out in strict accordance with the requirements of the South  

African Road Traffic Signs Manual (SARTSM) – Volume 2 – Chapter 13 : Roadworks Signing (June 

1999). The method of accommodating traffic shall be in accordance with the layouts of the 

trafficcontrol facilities for the traffic diversions on the respective roads as shown in the South African 

Road Traffic Signs Manual (SARTSM) - Volume 2 Chapter 13, on the drawings or as directed by the 

Engineer.  

  

The Contractor shall submit a drawing showing details concerning each traffic diversion to the 

Engineer for approval at least 7 days prior to the scheduled commissioning of such diversions to 

allow him sufficient time to inform and obtain the approval of the traffic officials of the relevant 

authorities concerned for such diversions.  

  

(k) Parking of construction vehicles and plant  

  

Where there is no working space off the road, construction vehicles may be parked on the shoulder 

only during working hours in which case flagpersons and traffic cones shall be utilised to warn public 

traffic of the hazard. During non-working hours all obstructions to traffic shall be removed from the 

road.  

  

The parking of construction plant within the road reserve outside working hours will be permitted. 

The minimum clearance between the parked vehicles / plant and the edge of any carriageway 

shoulder shall be 5 metres.  

  

(l) Staging of construction  

  

The majority of the work to be done on this project will require working during day times, and staging 

of construction should therefore be planned accordingly within working times as stipulated below. 

The work in this Contract will necessitate traffic having to be deviated onto a reduced -width 

carriageway and channelized into traffic lanes routed past / through the construction work areas.   
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Amber flashing warning lights shall be placed on traffic lane deviations at night and when instructed 

by the Engineer to warn motorists of lane closures and occupation of lanes for work operation areas.  

  

It is a condition of this contract that the Contractor shall programme and arrange for adequate 

accommodation of traffic within the following operational limitations:  

  

(i) Individual work areas shall be clearly demarcated with traffic signs and delineators / cones as 

specified. No individual working area shall exceed 1 000 metres in length.   

  

(ii) Only one traffic lane per direction may be closed to traffic at a time. Closure of a traffic lane or 

partial lane will only be permitted once the traffic control facilities and temporary traffic 

diversions / deviations have been approved.  

(iii) A minimum single trafficable lane width of 3.1m on all roads shall be maintained.  

(iv) Crossing of the median of dual carriageway roads by Contractor’s plant and equipment shall 

not be permitted.  

(iv) Signage which does not apply during construction shall be removed or effectively covered.   

(v) Signage erected for traffic accommodation purposes which is not applicable (e.g. speed limits 

at weekends etc) shall be effectively covered.  

(vi) Signs and traffic accommodation devices for closures shall always be placed furthest away 

from the work area first and then by working inwards in the direction of traffic.  

(vii) On completion of the work remove delineators/cones/signs by starting at the work area and 

work outwards against the flow of traffic.  

(viii) Before re-opening a lane to traffic after milling/surfacing operations have been completed, 

temporary road marking as specified shall be applied.   

  

Any costs related to these construction limitations and restrictions will be deemed to be covered in 

scheduled rates.  

  

If the road or carriageway is not in a safe trafficable condition over the full width at the end of each 

day's/night’s work, the Contractor shall provide adequate flagpersons, signs, barriers, lights and 

necessary personnel / staff to ensure a reasonable free flow of traffic on the specified traffic lanes 

throughout the night and the whole period that the roadway is open to traffic.   

  

(m) Failure to comply with the provisions  

  

Failure or refusal on the part of the Contractor to take the necessary steps to ensure the safety and 

convenience of the public traffic, accommodation of traffic, plant and personnel in accordance with 

these specifications or as required by statutory authorities or ordered by the Engineer, shall be 

sufficient cause for the Engineer to deduct penalties as follows:  

  

A fixed penalty of R5 000.00 per occurrence, including not adhering to the stipulated working times 

above, shall be deducted for each and every occurrence of non-compliance with any of the 

requirements of Section 1500 of the standard specifications and Section B1500 of the Project 

Specifications.  

  

In addition a time-related penalty of R500.00 per day or part thereof over and above the fixed penalty 

shall be deducted for non-compliance to rectify any defects in the accommodation of traffic within 

the allowable time after an instruction to this effect has been given by the Engineer. The Engineer’s 

instruction shall state the allowable time, which shall be the time in hours for reinstatement of the 

defects. Should the Contractor fail to adhere to this instruction, the time-related penalty shall be 

applied from the time the instruction was given.  

  

The failure of or refusal by the Contractor to construct and/or maintain diversions, barricades, traffic 

signs or road markings at the proper time, or to take the necessary precautions for the safety and 

convenience of public traffic as specified or instructed by the Engineer, shall be sufficient cause to 

suspend the Works until the required construction or maintenance has been completed to the 

satisfaction of the Engineer.  

  

(n) Media releases and public relations  

  

Where ordered by the Engineer, the Contractor shall inform the general public on matters relating to 

the intended road works, construction period and accommodation of traffic through media and press 



Contract Number: 29-2023/2024  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   187  

  

releases in local and regional newspapers, magazines, radio services and/or other forms of publicity. 

Costs incurred for such publicity releases by the Contractor will be reimbursed through item 

B15.03(p).”  

  

B1503  TEMPORARY TRAFFIC CONTROL FACILITIES  

  

Replace the first sentence of the first paragraph with the following:  

  

“The Contractor shall provide, erect and maintain the necessary traffic-control devices, road signs, 

channelization devices, barricades, warning devices and road markings (hereinafter referred to as 

traffic-control devices) in accordance with the Project Specifications, the SARTSM and as shown on 

the drawings  and remove them when no longer required. It shall be incumbent upon the Contractor 

to ensure that the abovementioned traffic-control devices are present where required at all times 

and are functioning properly.”  

  

Replace the third paragraph with the following:  

  

“The type of construction, spacing and placement of traffic-control devices shall be in accordance 

with the SARTSM. The recommended arrangements of the traffic control devices illustrated and/or 

drawings issued by the Engineer shall not be departed from without prior approval of the Engineer. 

The arrangements expected to be most commonly used in the contract are given on the tender 

drawings. In areas of high traffic density, the assistance of the relevant traffic authorities officials 

shall be solicited.   

  

The details shown for spacing and placement of traffic-control facilities may however, be revised at 

the discretion of the Engineer where deemed necessary to accommodate local site geometry and 

traffic conditions.”  

  

(a) Traffic-control devices  

  

Add the following at the end of the last paragraph:  

  

“At each traffic control point, an all-weather shelter of at least three (3) square metres capable of 

accommodating two operators, with a clear window, a stable door, two chairs and a portable 

chemical toilet that shall be regularly maintained, shall be provided. Each control point shall have a 

generator (with back-up power supply) and a 2x400w metal halide floodlight mounted onto a 9m 

winched fiberglass pole bolted to a 1,5m buried galvanized stem to light up the traffic control point 

at night time. Another floodlight/pole shall be placed some 20 metres apart from the traffic control 

point to extend the lighting along the road as a measure of safety for motorists in stacking / queuing 

vehicles at night.”  

  

(b) Road signs and barricades  

  

Add the following:  

  

“The Contractor shall be responsible for the protection and maintenance of all signs and shall at his 

own cost replace any that have been damaged, lost, or stolen.  

  

All temporary road signs required to remain in position for some time shall be pole mounted as 

shown on the drawings. All temporary road signs required to be moved more often shall be mounted 

on portable supports for the easy moving of signs to temporary positions. The only permitted method 

of ballasting the sign supports shall consist of durable sandbags filled with sand of adequate mass 

to prevent signs from being blown over by wind. Sandbags shall be placed as ballast on the supports 

in front of and behind the sign so as not to obstruct the traffic path past the sign. The cost of the 

sandbags shall be included in the tendered rates for the various types of temporary road signs.  

  

The covering of permanent road signs, if applicable, shall be by utilizing a hessian bag that shall be 

pulled over the sign in the form of a hood and fastened to the signposts. Plastic bags or other 

materials and fastened by means of adhesive tape shall not be permitted. The cost of covering of 

permanent road signs shall be included in the tendered rates of items 15.01 and 15.10.”   

  

 (c)  Channelisation devices and barricades  
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Add the following:  

  

“The use of drums as channelisation devices shall not be permitted. Drums may however be used 

to set up barriers as provided for in sub clause 1503(d).  

  

Traffic channelisation shall be carried out by means of plastic type delineators (Sign TW401 / 

TW402) in accordance with SABS 1555. The sign face shall be 200mm x 800mm in size and shall 

be mounted on suitable non-metal bases. Each base shall be suitably ballasted with sandbags.   

  

Delineators shall:  

  

(i) comply with the manufacturing and reflective requirements of the SARTSM and the blades 

shall be reversible with dimensions as indicated on the drawings;  

(ii) have smooth and round edges and be mounted on a post and base. All components shall be 

of durable plastic material;  

(iii) have the lower edge of the reflective part of the delineator mounted not lower than 250mm 

above the road surface;  

(iv) be capable of withstanding the movement of passing vehicles and gusting winds up to 60km/h 

in typical working conditions without falling over. To achieve this, the base shall be at least 

0,18m2 and ballasted by sandbags filled with sand;  

(v) together with its mounting be designed such that it will collapse in a safe manner under traffic 

impact.  

  

Traffic cones manufactured in a fluorescent red-orange or red plastic material may be used only for 

roadmarking operations and other short-term lane deviations during daylight. Cones used on 

deviations shall be 750mm high on Trunk Roads and 450mm high on other roads with suitable heavy 

bases to prevent the cones from being blown over by wind or turbulence from moving traffic.   

  

Lane closures or traffic diversions that continue into night-time shall be demarcated by delineators.”  

  

 (e)  Warning devices  

  

Add the following after the first paragraph:  

  

“At night and when directed by the Engineer, amber flashing warning lights shall be placed at 

strategic places such as barricades, obstructions, etc. The warning lights shall be "Vama SA" amber 

flashing lights or an equivalent type.  

  

All construction vehicles and plant used on the works shall be equipped with rotating amber flashing 

lights in working condition and warning boards as specified. All vehicles and plant before being 

allowed on the site shall obtain a clearance permit from the Engineer.  

  

 (i)  Vehicle mounted flashing lights  

  

Rotating lights shall have an amber lens of minimum height of 200mm of the revolving parabolic 

reflector mountable type and shall be mounted in such a way as to be highly visible from all 

directions. The lights on construction vehicles shall not be switched on while vehicles are being 

operated on unrestricted sections of a public road, but shall be switched on while construction 

vehicles are operating within the accommodation of traffic area, as the vehicles decelerate to enter 

a construction area, and as the vehicles accelerate to the general speed when entering the road 

from a construction area. Lights on plant shall operate continuously while the plant is working 

alongside sections of road open to public traffic.  

  

All LDV’s and cars operating on Site shall also be equipped with rotating amber flashing lights which 

shall be placed so as to be highly visible and operated continuously while the vehicles are 

manoeuvring in or out of traffic or are travelling or parked alongside roads open to public traffic.  

  

Rotating lights and the "CONSTRUCTION VEHICLE" signs on the Contractor’s vehicles and plant 

shall not be paid for separately but shall be included in the rates covering the use of the vehicles.   
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The Contractor shall apply and maintain lights together with temporary mounting brackets, to the 

approval of the Engineer. Vehicles and plant that do not comply with these requirements shall be 

removed from the site.  

  

(ii) Sign mounted flashing lights  

  

Two amber flashing lights shall be vertically mounted on top of the traffic signs at each end of each 

traffic accommodation section as shown on the drawings. The lights shall be operated during the 

hours of darkness.”  

  

(iii) Amber flashing lights for the Engineer  

  

The Contractor shall supply and maintain similar rotating amber flashing lights with a magnetic base, 

flexible cable and connection suitable for insertion into a standard 12V automobile cigarette lighter 

socket for the Engineer and his staff.  

  

The provision and maintenance of rotating amber flashing lights for the use of the Engineer and his 

staff shall be paid under Item B15.15.”  

  

Add the following new subclauses:  

   

“(g) Other traffic control measures ordered by the Engineer  

  

The Engineer may instruct the Contractor to provide any other road sign, reflective tape, etc not 

measured in standard pay items. Such road signs shall conform to the requirements of the SARTSM, 

or specification provided by the Engineer. Similarly, in order to ensure that the travelling public is 

kept fully informed and warned on matters relating to the accommodation of traffic, construction sign 

posting and the effect of the construction on the free flow of traffic through the site, the Engineer 

may arrange for advertising in the press and/or for other forms of publicity.  

  

 (h)  Flagpersons  

  

Flagpersons shall be provided where shown on the drawings or required by the specification. At 

least two flagpersons shall be provided at each traffic control point in addition to the STOP/GO sign 

operator, one flagperson at the 40km/h sign and a second roving flagperson to indicate to the traffic 

at the end of the queue to stop. At night time closures flagpersons will be equipped with a Stromberg 

Lightman xenon strobe, or equivalent approved, and a torch is required at each traffic control point 

as well as the traffic light operator. Where the shoulder of the road is closed to traffic, a flagperson 

shall be provided at the leading end of the closure. This flagperson shall be provided at the 60km/h 

sign to warn the traffic about the closure. No flagperson shall be on duty for a period of more than 

10 hours per shift.  

  

Flagpersons shall be adequately trained in the standard flagging techniques as described in the 

SARTSM (refer to figure 13.23 of detail 13.23.1) and be provided with conspicuous clothing such as 

safety jackets utilizing retro-reflective and / or fluorescent panels in red, yellow and / or white.    

  

Flagpersons shall have in their possession, at all times, certification that they have attended and 

passed an accredited course in flagging techniques before being allowed onto the construction site.  

  

Flags shall be made from bright red or red-orange material and shall be square with a minimum side 

length of 600mm. The flag shall be attached to a staff at least 1.0m in length.  

  

In terms of lateral clearance and safety, flagpersons shall stand on the shoulder of the lane of traffic 

that is being controlled and under no circumstances shall flagpersons be permitted to stand within 

the traffic lane. In order to obtain maximum visual impact for the travelling public, flagpersons shall 

stand-alone.  

  

 (i)  Temporary traffic-control signal systems  

  

A complete traffic control signal system shall consist of four traffic control signals each with three 

aspects, and shall include the control devices, power supplies and mountings.  
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Temporary traffic-control signals shall be erected where directed by the Engineer and shall comply 

with the following requirements:  

  

(i) The provisions of SARTSM, Volume 4, Chapter 10.  

(ii) The signals shall be capable of operating under manual control and if required linked manual 

control. Amber times shall be a minimum of 3 seconds.  

(iii) The signals and the power supply shall be capable of operating under all weather conditions 

for uninterrupted periods of at least 15 hours.  

(iv) Standard signal faces with 210mm diameter red, amber and green aspects shall be provided.  

(v) The traffic-control signal lights shall comply with SABS 1459-1988. Aspects shall be fitted with 

50 W tungsten halogen lamps.  

(vi) Two standard signal faces, both erected on the centreline of the road, shall be provided to 

control each direction of traffic.  

  

Traffic-control signal systems shall be used during the period of half an hour before sunset to half 

an hour after sunrise every day and shall be operated manually. Sufficient staff, equipped with two-

way radios, shall be provided to operate the traffic-control signal system, in shifts of not more than 

ten (10) hours. The same personnel shall not be on duty throughout an entire night.  

  

The Contractor shall provide a backup power supply such that the traffic control signals can be 

operated continuously at night time. In addition the Contractor shall have available on Site adequate 

spares to effect immediate repairs to a traffic control signal unit in the event of breakdown.  

  

(j) Maintenance  

  

All temporary traffic control facilities shall be kept clean and maintained in good order at all times.  

  

If the coefficient of retro-reflection of any of the Contractor’s signs falls below 80% of the value given 

in Table 1 of CKS 191 - 1987 (observation angle 0.33, entrance angle 5.0) for the grade and colour 

of the material used the sign shall be considered defective and shall either be rectified or removed 

and replaced.  

  

(k) Sufficiency  

  

The Contractor shall determine, from his proposed programme, the number of temporary 

trafficcontrol facilities required and shall not commence with any accommodation of traffic before 

sufficient traffic-control facilities have been delivered to the site.  

  

The Contractor shall keep sufficient surplus barricades, signs and delineators on or around the site 

to allow for the replacement of damaged or missing items within a period of two (2) hours of the 

deficiency being discovered.  

  

The Contractor shall allow in his tendered rates for the replacement of five (5) percent of the 

trafficcontrol facilities scheduled. This percentage is to allow for the replacement of traffic-control 

facilities which become unserviceable or damaged by public traffic or stolen and is beyond the 

Contractor’s control and not the result of his actions or omissions during the period of 

accommodation of traffic on the site. The replacement of traffic control facilities over and above 

these five (5) percent of the scheduled items damaged by public traffic or stolen shall be payable at 

tendered rates.”  

  

B1504  WIDTH AND LENGTH OF TEMPORARY DEVIATIONS  

  

Replace the second paragraph with the following:  

  

“Where the existing road is repaired, resurfaced or reconstructed in half widths, the roadway width 

for accommodating one-way traffic shall be at least 3.1m wide. The length of the half-width 

construction shall not exceed the length of road that can be milled and replaced in one day so that 

traffic will be able to use the section of road under consideration before the pm peak of the same 

day.  

  

The half-width traffic accommodation shall be single direction controlled by STOP and GO/RY signs 

during the daytime and temporary traffic-controlled signal systems at night."  
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B1517  MEASUREMENT AND PAYMENT  

  

Item  

  

  Unit  

B15.03  

   

Temporary traffic-control facilities  

   
 
    

   

   

   

   

(a)  Flagmen  

   
 
    

man-day  

   

   (b)  Portable STOP and GO-RY signs   No  

  

Replace the first paragraph of the payment clause with the following:  

  

“The unit of measurement shall be a 9-hour (minimum) shift worked by a flag person. A man-day 

shall be deemed to comprise one shift. The rate shall be deemed to cover day and night work, 

including work on Saturdays and Sundays.”  

Replace subitems (g) and (h) with the following:  

  

Item  

  

 Unit  

B15.03  

   

Temporary traffic-control facilities  

   
  

   

   

   

   

   

Road signs, STW-, DTG-, TGS-, TG- and TIN-series ((excluding  
(g) delineators and barricades)  

   
  

   

m2  

   

   

   

Delineators (W401 or W402) (200 mm x 800 mm sides) complete with  
(h) stand and ballast:  

   
  

   

   

   

   

   

   (i)  Single sided  

   
  

   

No  

   

      (ii) Double sided  No  

  

Add the following to the payment clause of item 15.03(h):  

  

“In the case of subitem (h) it shall also include for the sign stand, for the provision of two sandbags 

per delineator to hold it in position and for their replacement when necessary.”  

  

Add the following new pay subitem:  

  

Item  

  

 Unit  

B15.03  

   

Temporary traffic-control facilities  

   
  

   

   

   

   

   

(n) Other traffic control measures ordered by the Engineer:  

   
  

   

m2  

   

   

   

   (i)  Provision of other traffic control measures  

   
  

   

No  

   

Contractor’s handling costs, profit and all other charges in respect of  

       (ii)  %  

subitem B15.03(n)(i)  

  

Expenditure under this item shall be made in accordance with the general conditions of contract, 

Subclause 6.6 (GCC 2015), for the supply and installation of any additional signs, all other traffic 

control measures ordered by the Engineer in accordance with Clause B1503(g) and for expenditure 

regarding media releases and public relations.  

  

The tendered percentage is a percentage of the actual amount spent under subitem B15.03(n)(i), 

which shall include full compensation for the handling costs of the Contractor, and the profit in 

connection with providing other signs, all traffic control measures ordered by the Engineer, and 

expenditure regarding media releases and public relations.  
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Amend the paragraph headed "General" to read:  

  

“The tendered rates for the respective traffic-control facilities shall include full compensation for the 

supply and initial erection complete with posts, stakes, portable stands and sandbags as may be 

required, for clearing, for their maintenance and the replacement of items which have become 

unserviceable due to normal wear and tear, and their removal when no longer required. As stated in 

subclause B15.03(k), the Contractor shall allow in his tendered rates for the replacement of at least 

five (5) percent of the traffic-control facilities scheduled. This percentage is to allow for the 

replacement of traffic-control facilities which become unserviceable or damaged by public traffic or 

stolen and is beyond the Contractor’s control and not the result of his actions or omissions during 

the period of accommodation of traffic on Site. The replacement of traffic control facilities over and 

above this five (5) percent of the scheduled items damaged by public traffic or stolen shall be payable 

at tendered rates. 75% of the tariff will be payable when the items have been provided and erected 

in position for their first use on Site and 25% when finally removed from the site.  

  

The tendered rate for sub-item (h), delineators, shall also include full compensation for moving these 

signs laterally (as required or instructed by the Engineer) as specified in Subclause B1503(c) so as 

to widen the travelled way when work is not in progress on that part of the section that is closed, or 

vice versa.”  

  

Add the following new pay items:  

  

Item  

  

 Unit  

B15.14  Amber flashing lights mounted on signs (rotating)  No  

  

The unit of measurement shall be the number of each item provided as specified and approved by 

the Engineer.  

  

The tendered rate shall include full compensation to provide, erect, operate and maintain two amber 

flashing lights per sign at each end of the traffic accommodation sections as shown on the drawings. 

It shall also include the provision of power to operate the lights, replacing bulbs as required and 

keeping the lenses clean and visible.  

  
Item   Unit  

  
      

  
      

B15.15  

   

Provision of traffic safety equipment for use by the Engineer  

   
  

   

   

   

   

   

(a) Safety jackets  

   
  

   

No  

   

   (b) Amber rotating flashing lights for mobile use   No  

  

The unit of measurement shall be the number of each item provided as specified and approved by 

the Engineer.  

  

Item  

  

Penalty to be deducted for non-compliance with the requirements  

 B15.16  Day   

for accommodation of traffic and/or traffic management plan   

   Unit  

  

The rate for penalty shall be applied when the Contractor does not comply with the requirements of 

traffic accommodation and management plan three (3) days after the issue of notice to correct the 

non-compliance by the Engineer.   

  

 B15.17   Traffic Safety Officer              Month  

  

Add the following new subpayitem:   
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The tendered rate for item B15.07 shall include full compensation for Traffic Safety officer salary on 

a monthly basis for the duration of the contract.   

  

NOTE:   

Tenderers must note that the quantities of temporary traffic-control facilities, traffic safety officers 

and high visibility trailers shown in the schedule of quantities are based on the Engineer’s preliminary 

construction programme. If a Tenderer intends working at more work sections than indicated in the 

above programme, additional quantities of temporary traffic-control facilities, traffic safety officers 

and high visibility trailers will be required. The Tenderer must submit a cost of the additional traffic 

accommodation measures with his tender. This additional cost will be added to the tender sum when 

evaluating the tender.  

     
  

SECTION B1600:  OVERHAUL  

  

B1601  SCOPE  

  

Replace this clause with the following:  

“This section covers the haulage of material to the dedicated stockpile or spoil sites as instructed by 

the engineer. It also covers the cost of tipping at these spoil sites. ”  

  

B1602  DEFINITIONS  

  

(a) Overhaul material  

  

Add the following:  

  

“Overhaul shall not apply in the case of:  

(i) Material obtained from commercial sources or sources provided by the Contractor.  

(ii) Material to be disposed of to commercial spoil dump sites or approved spoil dump sites 

provided by the Contractor off the site of the Works.  

  

The Contractor’s tendered rates for all materials from commercial sources or other Contractor 

sources of supply shall be deemed to include full compensation for hauling the materials to its point 

of use on the site of Works. The Contractor shall make his own arrangements for the procurement 

of materials and shall pay all royalties and other costs in this connection.  

  

Where material is required to be spoiled, the Contractor shall pay any dumping charges which may 

become payable.”  

  

(b) Overhaul  

  

Delete the sub clause and replace with:  

  

“Payment shall only be made for material hauled in excess of 1 kilometre. Overhaul shall be 

measured as the product of the compacted in-situ volume of material hauled and the overhauled 

distance.”  

  

(c) Haul distance  

  

Add the following:  

  

“The haul distance of any material shall be measured along the shortest route from the place of 

excavation (origin, source) to the point of use (should the material be used / re-used directly) or to 

the approved stockpile, and the shortest distance from the approved stockpile to the point of use.”  

  

(d) Free-haul distance  

  

Replace this clause with the following:  
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“The free-haul distance shall be the distance up to which overhaul material may be hauled before 

overhaul becomes payable. The free-haul distance on any and all materials taken to spoil or stockpile 

on or off the site shall be 5.0km. In the case of material hauled to a stockpile and then hauled again 

for re-use, the free-haul distance shall apply only once.”  

  

B1603  MEASUREMENT AND PAYMENT  

  

Note to tender:  

Wherever this pay section has been used for measurement and payment purposes it has been 
included as part of the payment section of the relevant pavement layer which is to be constructed 
and/or from which material is generated for removal to spoil. For example, material procured from 
borrow that is hauled beyond the free-haul limit for use in a gravel layer shall be measured for 
payment under section 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL as 16.02/34.01,  
16/34.02 etc., whichever is the relevant pay item under section 3400.  
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SECTION B1700:  CLEARING AND GRUBBING  

  

B1701  SCOPE  

  

Add the following as a final paragraph:  

  

“Clearing and grubbing for the construction of site offices shall not be measured separately and shall 

be deemed to be included in the rates tendered for item B13.01.”  

  

B1702  DESCRIPTION OF WORK  

  

c) Conservation of topsoil  

  

Add to the end of the 1st paragraph:  

  

“The depth of topsoil removed shall be reliant on the terrain, suitability of material and topsoil 

requirements of the work. Generally the contractor will not be required to remove topsoil to more 

than an average depth of 400mm unless approved by the engineer before commencing with topsoil 

removal from any particular area.”   

  

Replace the second paragraph of this clause with the following:  

  

“After clearing and grubbing, all topsoil shall be removed to either windrows alongside the 

construction area or to stockpile. Where ordered by the engineer, any topsoil that shall be required 

for the topsoiling of new banks and cuts, but which cannot be accommodated within the construction 

site, shall be loaded and hauled to the designated stockpile area where it shall be placed in temporary 

stockpiles for later use in the rehabilitation of the site affected by construction activities. Where new 

borrow pits are to be opened up the topsoil shall first be removed (independently of the overburden) 

and placed in temporary stockpiles at the edge of the borrow pit. The moving of topsoil from windrow 

or the loading of topsoil from temporary stockpiles and the placing and spreading thereof on cut or 

fill slopes or on borrow pit spoil sites, is covered in Section 5800.”  

  

    

SECTION B1800: DAY WORKS  

  

B1801  SCOPE  

  

This section covers the evaluation and method of measurement and payment for work, ordered by 

the Engineer in writing, carried out on a daywork basis, all in accordance with subclause 6.5 (GCC 

2015) of the General and/or Special Conditions of Contract.  

  

B1802  GENERAL REQUIREMENTS  

  

Work will be classified as daywork only if the Engineer considers no other rate in the schedule of 

quantities appropriate for payment purposes.  

  

Only work ordered in writing by the Engineer to be executed as daywork shall be measured and paid 

for at the rates tendered in the schedule of quantities.    

  

The Contractor shall keep and submit records of the work performed in accordance with the 

requirements of 6.5.4 (GCC 2015) of the General and/or Special Conditions of Contract.  

  

B1803  LABOUR  

  

The tendered rates for labour to be included as daywork charges shall include the salaries and 

wages of gangers or charge hands working with their gangs but shall exclude the costs of the time 

of the foremen or supervisors which will be deemed to have been included in the sums tendered for 

the relevant items in Section 1300 of the schedule of quantities.  

  

Gross remuneration, as specified in subclause 6.5.1.2.1 (GCC 2015) of the general and/or special 

conditions of contract, will be deemed to include the following:  
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 (a)  Basic salary/wage  

  

(a) Overhead charges such as fringe benefits not reflected in basic salary and wages which may 

include:  

   normal annual bonus  

  Employer’s contribution to medical aid  

 group life assurance premiums  

  Employer’s contribution to pension/provident 

fund   all other costs as per letter of appointment  

  

and costs payable due to statutory requirements, which may include:  

   Workmen’s Compensation Fund contribution  

   Unemployment Insurance Fund contributions  

   District Council levies or the equivalent thereof  

  

The rates tendered for labour shall include for the actual cost of salaries and wages, all overhead 

charges, profit, liabilities, obligations, risks and incidentals for all workmen to execute work by 

dayworks.  

  

B1804  MATERIALS  

  

The nett cost price of materials (exclusive of VAT) actually delivered to the site to be included as 

daywork charges shall include the costs of delivery to the usual points at which materials are 

received on the site.  

  

Before ordering any material, the Contractor shall submit quotations to the Engineer for his approval, 

and shall submit such receipts or vouchers to the Engineer as may be necessary for proving the 

amount claimed.  

  

The percentage tendered as an on-cost on the net cost price of materials shall include for all 

handling, overheads, profit, liabilities, obligations, risks, incidentals and other on-costs for the supply, 

delivery and distribution of material for daywork to the individual site(s) where daywork is in progress.  

  

B1805  PLANT  

  

The full inclusive hourly cost of operational plant which is available on Site or which has been 

removed without written authorization of the Engineer, to be included as daywork charges will be 

taken to be the tendered rate which, in the opinion of the Contractor, will be applicable in all respects 

to the situation and terms of the contract.  

  

The hourly rate tendered or agreed shall constitute the daywork rate for the plant and will be deemed 

to include all costs for plant operators, consumable stores, fuel, maintenance, depreciation, ground-

engaging tools and all other incidentals necessary to operate the plant for the purposes for which it 

was designed.  

  

Failure on the part of the Contractor to state in the schedule of quantities the plant on which his 

tender is based, shall be considered as a firm agreement on the part of the Contractor that he waives 

all rights to distinguish between the different types and capacities of plant falling within the 

description and/or category given, and the Engineer shall have the right to call upon the Contractor 

to supply any such plant to the site and perform the work as directed by him at the particular tendered 

rate.  

  

Sixty percent (60 %) of the hourly rate tendered or agreed will be paid in respect of plant which is 

being employed for daywork, but standing idle on the specific instructions of the Engineer, as full 

compensation for idle costs of daywork plant.  

  

For plant not on Site, the costs of establishing items of plant on the site for daywork on specific 

instruction of the Engineer will be negotiated with the Contractor at the time that such daywork is 

contemplated.  

  

B1806  MEASUREMENT AND PAYMENT  
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Item    

  

        Unit  

B18.01  Personnel:     

             

   (a) Personnel during normal working hours:     

             

     (i) Unskilled labour  Hour  

             

     (ii) Semi-skilled labour  Hour  

             

     (iii) Skilled labour  Hour  

             

     (iv) Ganger  Hour  

             

     (v) Flagperson  Hour  

             

     (b) Extra over B18.01(a) for night works     

             

     (i) Unskilled labour  Hour  

             

     (ii) Semi-skilled labour  Hour  

             

     (iii) Skilled labour  Hour  

             

     (iv) Ganger  Hour  

             

     (v) Flagperson  Hour  

             

      (c) Extra over B18.01(a) for Sundays and other special non-working days:     

             

(i) Unskilled labour  Hour  

             

(ii) Semi-skilled labour  Hour  

             

(iii) Skilled labour  Hour  

             

(iv) Ganger  Hour  

             

(v) Flagperson  Hour  

  

The unit of measurement shall be the hour of time worked by the employee on the designated work 

on instruction by the Engineer.  

  

The daywork rates submitted for labour in the schedule of quantities shall be the cost of labour for 

each skill level and shall apply only to the number of workers approved in writing by the Engineer.  

  

The rates shall be for normal working hours and shall be increased pro rata for overtime at the 

standard rate applicable if the work performed outside working hours is approved in writing by the 

Engineer.  

  

The tendered rates shall include full compensation for all costs for salaries and wages, use and 

maintenance of tools and equipment, sick pay, leave pay, holidays with pay and financial charges of 

any description incurred by the Contractor and his subcontractors as well as for all insurance, 

accommodation, travelling, travelling time, supervision, overheads, profit, obligations, risks and any 

other emoluments and incidentals necessary for labour to execute work as daywork.  

  

Payment for expenditure under this item will be made in full as and when the money is expended 

subject to written proof by the Contractor of payment of invoiced amounts.  
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Item  

  

          Unit  

B18.02  Contractor’s Equipment     

            

   (a) Backhoe loader, 55-70 kW 0,5 m3 bucket  hour  

   (b) Compressor, 7,0 m3 per min  hour  

   (c) Self-propelled vibratory roller, 9-12 tons  hour  

   (d) Hand propelled vibratory roller, 0,5 ton mass  hour  

   (e) Vibrating plate compactor minimum power 2 kW  hour  

   (f) Jack hammer (including compressor and ancillary equipment)  hour  

   (g) Tip truck minimum load capacity 10 tons  hour  

   (h) Water tank truck minimum capacity 10 kl  hour  

   (i) Flat steel wheeled roller, 9-12 tons mass  hour  

   (j) Grid Roller, 9-12 tons mass  hour  

   (k) Whacker compacter  hour  

   (l) Grader   hour  

   (m) Excavator  hour  

  

The unit of measurement shall be the hour actually worked by each item of plant (vehicle, machine 

or equipment) on the designated work on instruction by the Engineer.  

  

The Contractor and the Engineer will agree on the method of recording the working hours prior to 

the commencement of work.  Any long period of idling at any one time which in the opinion of the 

Engineer or his representative is beyond that required for normal operating conditions will not be 

paid for as working time.  Non-working hours for any reason shall not be measured for payment.  

  

The tendered rates include full compensation for furnishing and using the plant, including the cost 

of plant operators, consumable stores, fuel, ground-engaging tools, maintenance and for all other 

incidentals necessary to execute the authorised daywork as specified.  

  

Where there is ambiguity between the power developed at the flywheel and mass of machine, the 

power shall govern the measurement category.  

  

 Item            Unit  

  

 B18.03  Transport      

             

(a) LDV     km  

             

(b) Flatbed truck   km  

             

(c) 10m3 tip truck   km  

  

The unit of measurement shall be the kilometre distance that the vehicle travelled for transporting 

personnel and/or plant/equipment. All travelling shall be approved by the engineer.  

  

The tendered rate shall include full compensation for the cost of the vehicle including fuel, 

maintenance, depreciation and running costs.  

  

The above mentioned tendered rates shall be full compensation for the various items as specified 

and no further profit shall be paid.     
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COLTO SERIES 2000: DRAINAGE  

  
SECTION B2100:  DRAINS  

  

B2101  SCOPE   

  

Amend the first paragraph to read:  

  

“This section covers all work both rehabilitative and new work in connection with the excavation 

and construction of open drains, subsoil drainage and banks and dykes at the locations and to 

the sizes, shapes, grades and dimensions as shown on the drawings or as directed by the 

engineers, and the test flushing of subsoil drains.”  

  

B2104  SUBSOIL DRAINAGE  

  

 a)  Materials  

  

 (i)  Pipes  

  

Amend this sub-clause by adding the following to the end of the third paragraph:  

  

“(category-heavy duty) or SABS 1601 (stiffness class 350)  

  

The pipes to be used shall be either slotted u PVC pipes or perforated HDP pressure 

pipes, 100mm ID.”  

  

Pipes must be stored in a shaded area without exposure to direct sunlight.  

    

  

 (ii)  Natural permeable material  

  

Add the following to the 3rd paragraph:  

  

“The crushed stone shall be fine (14mm nominal) or coarse (20mm nominal) and 

shall be washed clean of all fines”   

  

 (iii)  Synthetic-fibre filter fabric  

  

Under item (4) Selection, of this sub-clause, replace the 1st paragraph with the 

following:   

  

“The filter-fabric used for subsoil drains shall be grade ...... and shall satisfy the 

criteria for this grade of geotextile as given in Table 2104/2.”   

  

Add the following item:  

  

“(5) Testing  

  

   General:  

  
 The tests to be carried out on geo-textiles relate to the material and the method of 

manufacture and are mainly to ascertain that the correct grade of geo-textile 

is supplied, and that the material is equivalent in quality to that selected and 

specified for use in the works. The contractor will be required, on the request 

of the engineer, to submit a certificate by an approved laboratory to prove 

compliance with specified tests as stated in B8114 without additional cost to 

the employer.  

  

 b)  Construction of subsoil drainage systems  

  

Add the following sub-clause:  
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 “(v)  Proving of pipes in subsoil drainage systems  

  

On completion of the pipe laying and prior to backfilling, all pipe joints shall be 

surveyed as proof of their installation to line and level. After backfilling the pipes shall 

be proved by pulling through a cylindrical cleaning brush followed by a wooden 

mandrill – 400mm long and 5mm in diameter less than the bore of the pipe. Proving 

of pipes shall not be paid for separately and the cost thereof shall be deemed to be 

included in the rate tendered for laying the pipe.”  

  

B2106  MANHOLES, OUTLET STRUCTURES AND CLEANING EYES  

  

Insert the following paragraph after the last paragraph:  

  

"The end of each subsoil outlet shall be marked with a 300mm x 300mm perspex plate fixed to 

the top portion of the fence line opposite each subsoil outlet structure in accordance with the 

details on the Drawings.”  

  

 B2107  MEASUREMENT AND PAYMENT  

  

 Item     Unit  

  

 B21.01  Excavation for open drains  

  

Add the following to the penultimate paragraph:  

  

“The tendered rate shall covers the haulage of material to the dedicated stockpile or spoil sites 

as instructed by the engineer. It also covers the cost of tipping at these spoil sites. ”  

  

 Item     Unit  

  

 B21.04  Impermeable backfilling to subsoil drainage systems  

  

Add the following sub-items:  

  

 “(a)  Unstabilised natural gravel  .............................................................  cubic metre (m3)  

  

 (b)  Unstabilised G5 material.................................................................  cubic metre (m3)”  

  

Amend pay items B21.12 to read as follows:  

  

  

B21.12  Concrete outlet structures, manhole boxes, Junction  boxes, and 

cleaning eyes for subsoil drainage systems  ....  number (No)”  

  

Add the following:  

  

“The tendered rate shall also include full compensation for procuring and finishing the galvanised 

woven wire mesh, cutting, waste, installing the wire mesh at outlets and keeping the wire mesh 

in the pipe openings clean for the duration of the contract period.”  

  

Add the following payment items:  

  

 “Item     Unit  

  

21/B16.01  Overhaul for material hauled in excess of 1,0 km free-haul (normal overhaul)  

 cubic metre   cubic metre (m3)  

  

“The tendered rate shall include full compensation for all labour and tools required for removing 

the material. Payment shall only be made for material hauled in excess of 1 kilometre. Overhaul 

shall be measured as the product of the material excavated hauled and the overhauled distance.” 

Item     Unit  
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 B21.20   Subsoil outlet marker board .....................................................  number (no.)  

  

The unit of measurement is the number of 300 mm x 300 mm perspex plate subsoil outlet marker 

boards fixed to the top portion of the fence line opposite each subsoil outlet structure in 

accordance with the details on the Drawings.   

  

The tendered rate shall include full compensation for procuring and furnishing the subsoil outlet 

marker board, galvanizing and fixing the board to the fence.  

  

 Item     Unit  

  

 B21.21  Class 20/20 cast in situ concrete for the encasing of subsoil drainage systems,  

including formwork ..................................................................................  cubic metre (m3)  

  

The unit of measurement is the cubic metre of class 20/20 concrete provided and placed for the 

encasing of pipes in subsoil drainage systems, in accordance with the details on the drawings or 

as instructed by the Engineer.   

  

The tendered rates shall include full compensation for all excavation, backfilling, compacting to 

90% of MDD, disposing of surplus excavated material (including all haul), keeping the excavations 

safe, dealing with surface or subsurface water, procuring and furnishing all materials, mixing, 

transporting, placing and curing the concrete, and all labour and constructional plant required to 

construct the encasing of pipes, complete.  

  

 Item     Unit  

  

 B21.22  Galvanized wire mesh at outlets of subsoil drainage systems  

      ..........................................................................................  number (No)  

  

The unit of measurement is the number of 250 mm x 250 mm squares of galvanized woven wire 

mesh built into the outlets of subsoil drainage systems in accordance with the details on the 

drawings.   

  

The tendered rate shall include full compensation for procuring, furnishing and cutting the 

galvanized woven wire mesh, inclusive of any waste, as well as installing the mesh in the pipe 

openings. Also included in the rate shall be all associated costs necessary to keep the wire mesh 

in the pipe openings clean for the duration of the contract period.”  

 Item     Unit  

   
SECTION B2200:  PREFABRICATED CULVERTS  

  

B2201:  

  

  

SCOPE  

Add the following:  

  

"This section also covers the replacing and/or lengthening of existing culverts, modification of and 

repairs to existing catch pits."  

B2202  

  

  

TYPES OF CULVERTS  

B2203  

  

MATERIALS  
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b)  Portal and rectangular prefabricated concrete culvert units  

Replace this sub-clause with the following:  

  

"Precast concrete units shall comply with the requirements of the latest SANS 986:2006 
specification.   
  

Prior to the manufacture of any units the manufacturer shall submit his Quality Plan to be 
approved by the engineer before delivery of any units to site. As part of the Quality Plan 
submitted for approval copies of calibration certificates of both gauges used for proof loads 
and cover meters used at the factory shall be supplied to the engineer. The originals of 
these certificates shall at all stages also be available for inspection at the factory premises. 
The manufacturer shall check each precast unit for cover compliance, and random 
checking of units shall not be permitted. The engineer’s representative may visit the factory 
at any stage to ascertain adherence to the quality plan as well as to check covers before 
delivery to site. Any substandard cover shall result in the batch being rejected. Should the 
manufacturer not be adhering to their Quality Plan the engineer may exercise the right to 
reject the use of products from the manufacturer concerned. The Employer shall also be 
informed in all such cases.   
  

For durability requirements due to the reduced cover provided for pre-cast culverts all 

durability testing shall be done in accordance to Clause B6404(h) shall fall within the severe 

category. For units within the 5km zone from the coast the very severe category shall be 

used and increased cover shall be as specified by the engineer."  

B2204:  

  

  

CONSTRUCTION METHODS  

Replace the 2nd paragraph with the following:  

  

"Culverts shall generally be lengthened according to the "embankment method". The contractor 
shall at all times ensure that the existing drainage is at all times maintained and any damage 
caused as a result of blocked culverts during construction shall be repaired at the contractor’s 
expense.  
  

New culverts shall generally be constructed according to the “trench method” unless otherwise 
indicated on the drawings.  
  

The bottom of the excavation for culverts that are to be replaced or lengthened shall be inspected 
by the engineer prior to the placing of the bedding material. If the material is found to be suitable, 
it shall be ripped to a depth of 150mm below the bottom of bedding level and re-compacted to at 
least 93% Mod. AASHTO density.  
  

Where the material is found to be unsuitable, it shall be removed to a depth specified by the 

engineer and then replaced with selected material compacted to at least 93% Mod. AASHTO 

density in layers not exceeding 150mm thickness."  

B2215  SERVICE DUCTS  

  

Insert the following at the end of the 1st paragraph:  

  

 ”(v)  HDPE Sleeve Pipes  

  

HDPE sleeve pipes shall be:  

  

1. Corrugated cable ducts complying with the requirements of SANS IEC 61386-24: 

2005 for sleeves to be laid in trenches.  

2. HDPE pipes for drilling shall be manufactured from PE63 – PN4 and shall comply 

with the requirements of SANS 427.”  

  

Insert the following as a new 4th paragraph  

  

“Where drilling is required for installation of service ducts, a drilling pit shall be excavated on the 

one side of the road from where drilling is to be conducted. The pit shall be of adequate size to 

permit free standing of the operator and drilling equipment. On the other side of the road, a 

receiving pit is to be excavated. Both pits shall be backfilled after completion of the drilling, using 
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the excavated material compacted in 150mm layers to a minimum density of 93% of modified 

AASHTO. Drilling shall be carried out from the one side of the road in positions and to levels as 

shown on the drawings and/or as instructed by the engineer. The hole shall be of adequate size 

to accommodate the required service duct. The permissible deviation in level of the hole between 

the two sides of the road shall not exceed 500mm. The service duct shall be installed through the 

drilled hole and shall be extended to above ground.”  

  

Add the following at the end of the penultimate paragraph  

  

“Before closing, all sleeves or ducts shall be proved as specified in sub-sub-clause B2104(b)(v).”  

  

 B2218  MEASUREMENT AND PAYMENT  

  

 Item     Unit  

  

B22.01  Excavation 

............................................................................................................    

Add the following sub-item:  

  

 “Item     Unit  

  

(b) Extra over subitem 22.01(a) for excavation in hard material, irrespective of depth  m‡  

   
  

      

Extra over sub-item 21.01(a) for additional excavation required by the engineer after the  

(c) excavation has been completed.  m‡  

  

The unit of measurement for B22.01 (b) shall be the cubic metre of material excavated by means 

of labour using hand tools only. This item shall only apply where the dimensions of the area to be 

excavated are such as to render excavation by machinery impractical and where the engineer 

has specifically ordered or authorised excavation by hand. This item shall not apply where 

machine excavation would have been possible, but the contractor chooses to use hand 

excavation instead.  

  

The tendered extra-over rate shall include full compensation for all additional costs in excavating 

the material using hand held tools.  

  

The unit of measurement for B22.01 (c) shall be the cubic metre of materials as ordered by the 

Engineer. The rate shall include all incidentals required for the execution of works.  

  

 Item     Unit  

  

 B22.02  Backfilling ........................................................................................................  

  

Replace the description of subitem B22.02(c) with the following:  

  

(c)   

 Extra over subitems B22.02(a) for soil cement (soilcrete) backfilling containing 5% cement  m‡  

  

 Item     Unit  

  

 B22.12  Removing existing concrete.  

  

“The tendered rate shall include full compensation of all demolition and loading, transporting and 

disposing of products of demolition, including a free haul of 1,0 km. “  

  

 Item     Unit  

  

 B22.14  Removing and stacking existing prefabricated culverts (all sizes)  
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“The tendered rate shall include full compensation for lifting, loading, transporting to stack, 

offloading and stacking the prefabricated culverts and disposing of products of demolition, 

including a free haul of 1,0 km. “  

  

 Item                     Unit  

  

 B22.23  Service ducts  

  

Add the following sub payment item:  

  

 “(c)  Installation by drilling (type and diameter indicated)  .................................  metre (m)  

  

The tendered rate for (c) shall be as for (a) or (b) and shall also include full compensation for all 

labour and equipment for the complete drilling process. Any requirement for shoring shall be paid 

under payment item B61.51.”  

  

 Item                     Unit  

  

 B22.24  Utility Maker  

  

Change the description of item 22.24 to read as follows:  

  

 B22.24 Utility marker, class 30/19 concrete, complete as shown on the drawings  
Number ROMH-042-07-04-09  

  

 Item     Unit  

  

B22.28 Prefabricated reinforced concrete skew end units for concrete culvers constructed 

at a skew angle.   

  

Add the following sub payment item:  

  

Extra over payment items B22.03 and 22.05 for supplying end units for 

culverts with    a skew angle: @60 Degrees   

         

 (b) Portal and rectangular culverts:        

    (i)   1500 mm x 1200 mm, Class 100S  Number  

  

“The unit measurement shall be the number of each type and size of prefabricated reinforced 

concrete skew end unit provided and installed, irrespective of the angle of skew”. The tendered 

rate shall include full compensation for providing, testing, loading and uploading the units, 

constructing the prescribed class of bedding, and for installing, laying and joining the units, 

complete as specified and in accordance with the details shown on the drawings.   

  

 Item     Unit  

  

Add the following pay item after 22.28  

  

 B22.29 Waterproofing of prefabricated culvert joints with a 500 mm wide composite  

membrane strip consisting of rubberized asphalt and cross-laminated high-density  

 polyethylene film  m  

  

The unit of measurements is the metre of 300mm wide galvanised mild steel cover plate placed 

over joints as shown on drawings. The value shall include the provision of concrete nails at 

300mm c/c to secure the steel plate in place.   

  

The tendered rate shall include full compensation for procuring, furnishing, installing and placing 

the steel cover plate.   

  

 Item     Unit  
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22/B61.03 Access and drainage   

  

Add the following sub payment item:  

  

 (a)  Access:  Lump Sum  

  

Add the following to the end of the first paragraph of item 61.03(a):  

  

“The tendered lump sum shall also include full compensation for as many removals and 

reconstructions of the pioneer access roads as may be required to suit the plant used to excavate 

for and construct the foundation fill for the floor slab of the precast culvert.”  

  

 Item     Unit  

  

Add the following sub payment item:  

  

Change the description of item 61.05 to read as follows:  

  

22/B61.05 Fill within a restricted area (extra over item B33.01) ...................................  

        .................................................................................... cubic metre (m3)”  

  

“Item      

.........................................................................................................Unit   

Add the following sub payment item:  

  

22/B66.27 Drainage strips 300 mm wide (Kaytech WickDrain GPA 330 or equivalent as 

approved by the engineer), including wrapping the strips in stitched grade 2 filter fabric  

 sleeves     ................................................................................................ metre (m)  

  

The unit of measurement shall be the linear metre of drainage strips installed on the earth faces 

of the precast box culvert walls and wing walls.  

  

The tendered rate shall include full compensation for procuring and furnishing all the materials, 

transporting, handling and storing, and for all labour, equipment and incidentals required for 

installing the drainage strips wrapped in stitched grade 2 filter fabric sleeves, complete as detailed 

on the drawings, including attachment to the precast culvert barrel and earwing walls.  

  

Item      

.........................................................................................................Unit   

Add the following sub payment item:  

  

22/B66.28 Perforated drainage pipes (Kaytech M65 geopipe or equivalent as approved by 

the engineer), including wrapping the pipes in grade 2 filter fabric and constructing the  

200 mm x 100 mm concrete bedding strips (class 15/19) ................................ metre (m)  

  

The unit of measurement shall be the linear metre of perforated drainage pipe installed on the 

earth faces of the precast box culvert barrel and wing walls.  

  

The tendered rate shall include full compensation for procuring and furnishing all the materials, 

transporting, handling and storing, and for all labour, equipment and incidentals required for 

installing the drainage pipes wrapped in grade 2 filter fabric complete as detailed on the drawings, 

including for the construction of the 200 mm x 100 mm concrete bedding strip (class 15/19) below 

the pipes.  

  

Item      

.........................................................................................................Unit   

Add the following sub payment item:  

  

22/B66.29 300 mm wide x 1,6 mm thick galvanised mild steel sheet to seal the earth faces  

of the joint between the box culvert floor slabs ......................................... kilo gram (kg)  
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The unit of measurement shall be the linear metre of galvanised mild steel sheet installed on the 

earth faces of the box culvert floor slabs.  

  

The tendered rate shall include full compensation for supplying all the materials, including 

galvanising of the mild steel sheet, and for transporting, handling and storing, and for all labour, 

equipment and incidentals required for installing the galvanised mild steel sheet complete as 

detailed on the drawings.  
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SECTION B2300:  CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWNPIPES 

AND CONCRETE LINING FOR OPEN DRAINS  

  

B2301  SCOPE  

  

Add the following to this clause:  

  

“This section also covers the replacement of damaged concrete kerbing, channelling and lining.”  

  

B2304  CONSTRUCTION  

  

 b)  Prefabricated concrete kerbing and channelling  

  

   Amend the end of the 2nd paragraph to read as follows:  

  

 “... road junctions, where the kerb units shall be 0,5 m in length for curve radii between 5,0 m and 

20,0 m and 0,3 m in length for curve radii between 1,0 m and 5,0 m. For curves with a radius less 

than one metre the kerbs shall be cast in situ. Any associated prefabricated concrete channelling 

units shall also comply with the above requirements."  

  

 g)  Concrete-lined open drains  

  

Add the following to the last paragraph:  

  

"Alternatively, the surface could be sprayed with invert bituminous emulsion as soon as 

possible after the excavations have been trimmed and compacted. The sprayed surfaces 

shall be maintained until the concrete lining is cast. The nominal rate of application of the 

emulsion shall be 0.5 litre/m2 unless otherwise instructed by the engineer."   

  

Add the following sub-clause:  

  

 “l)  Demolition of existing kerb and channel and concrete lined drains  

  

Where shown on the drawings and/or indicated by the engineer, the existing kerb and 

channel and concrete lined drains shall be demolished to a specified maximum size, 

removed and transported to an approved spoil site as provided by the contractor...”  

  

B2307  MEASUREMENT AND PAYMENT  

  

  Replace the description of items 23.07 with the following:  

  

  "Item                     Unit  

  

  B23.07  Trimming of excavations for concrete lined open drains:  cubic metre (m†)  

  

In the second paragraph, commencing with "The tendered rates shall …." delete in the fifth, 

sixth and seventh lines the following words "including the removal of unsuitable ground and 

backfilling with suitable material."  

  

  Add the following item as follows:  

 "Item  Unit  

  

 B23.08  Concrete lining for open drains:        cubic metre (m3)  

  

        

   (a) Cast in situ concrete lining      

        

     (i) Class 30/20 concrete    

        

(1) 1.0m wide Type-E drain  
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(2) 2.0m wide Type-F drain  

        

(3) 0.8m wide drain at guardrails  

        

(4) Concrete Drifts as per drawing no. ROMH-042-07-04-08  

  

The tendered rate shall include full compensation for procuring and furnishing all the materials, 

storing the materials, providing all plant, mixing, transporting, placing and compacting the 

concrete, forming the inserts, construction joints(except mandatory construction joints), and 

contraction joints, curing and protecting the concrete surfaces as specified. Payment shall 

distinguish between the different classes of concrete.  

  

Add the following payment items:  

  

 “Item     Unit  

  

B23.16  Spraying trimmed surfaces of excavations for concrete-lined open drains with 

invert bituminous emulsion (MSP 1 or approved  

equivalent………………………………………………. .................................................... litre   

  

The unit of measurement is the litre of approved emulsion applied to the trimmed surfaces of 

excavations, calculated in accordance with the required application rate and the net area to be 

sprayed as instructed by the Engineer.  

  

The tendered rate shall include full compensation for procuring, furnishing and spraying the 

emulsion and maintaining the sprayed surface until the concrete is placed.  No payment will be 

made for emulsion applied in excess of the rate of application ordered plus the tolerance allowed.”  

  

 Item     Unit  

  

B23.17  Removal of unsuitable material and replacement with selected G7 quality 

material in excavations for concrete lined open   

     drains and also alongside concrete drains    cubic metre (m3)  

  

The unit of measurement shall be the cubic metre of material in place after compaction.  The 

quantity shall be calculated from the leading dimensions of the backfilling as specified or as 

authorized by the Engineer.  

  

If excavations were carried out in excess of the dimensions authorized by the Engineer, the 

quantity of backfilling will nevertheless be based on the authorized dimensions.  

  

The tendered rates shall include full compensation for the excavation and removal of the 

unsuitable material including a free haul distance of 1,0 km and replaced with selected G7 quality 

material including full compensation for the supply and compaction of the material from approved 

sources including a free haul of 1 km.  

  

Add the following payment items:  

   

    

COLTO SERIES 3000: EARTHWORKS AND PAVEMENT LAYERS OF GRAVEL OR CRUSHED STONE  

  

SECTION B3100:  BORROW MATERIALS  

  

B3103  OBTAINING BORROW MATERIALS  

  

Add the following paragraph:  

  

“The contractor shall adhere to the requirements within the environmental management plan for 

the preparation of the area to be utilised as a borrow pit. This shall include the removal and 

storage of the topsoil within the affected area, maintenance of the area during use and the 

rehabilitation of the area to its natural state on completion. A photographic record shall be kept of 

all borrow pit areas. Any construction material spoiled within these sites shall be buried to a depth 
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of no less than 300mm below the surface soil. No construction material of any nature shall be left 

visible after topsoiling. The engineer shall confirm this before grassing commences. The area 

shall be kept free of all undesirable plant material.”  

  

 a)  General  

  

   Add the following:  

  

 "The acquisition and compensation for land from which borrow material is obtained shall be 

negotiated and paid for by the Employer."  

  

 c)  Use of borrow materials  

  

Delete the last sentence of the second paragraph and replace with the following:  

  

"Compensation to owners and arrangements with owners for taking material from 

alternative borrow pits proposed by the contractor shall be the contractor’s responsibility 

and entirely at his own expense and risk. Such borrow pits may be accepted by the 

engineer only if the material complies in all respects with the specifications, it is the best 

economic alternative and the contractor can provide proof of compliance with all relevant 

legislation."  

  

Add the following new paragraphs to the end of this sub-clause:  

  

"The engineer shall instruct the contractor as to the applicable usage of borrow pits always 

employing the best economic alternative (lowest cost in terms of tendered rates) taking 

cognizance of the following:  

  

- Quality of material;  

- Haulage distance; -  Hardness of material; - 

 Overburden.  

  

Under no circumstances shall the contractor be entitled to any additional compensation in respect 

of any instruction by the engineer as to the usage of borrow pit material.”  

  

Add the following payment items:  

  

B31.04  (a)  Allowance for Rehabilitation of the Borrow Pit area  PC 

Sum  

      
  

      

   (i) Handling costs and profit in respect of subitem B31.04(a) above  %  

  

"The tendered rate shall include full compensation for all monies payable the rehabilitation of the 

borrow pits."  

SECTION B3200:  SELECTION, STOCKPILING AND BREAKING DOWN THE MATERIALS FROM 

BORROW PITS, CUTTINGS AND EXISTING PAVEMENT LAYERS AND PLACING AND COMPACTING THE 

GRAVEL LAYERS  

  

B3201  SCOPE  

  

Add the following after the first paragraph:  

  

"For safety reasons, all material for the construction of layerworks dumped in heaps next to the 

road surface where traffic is accommodated, shall be flattened on the same day. Payment for this 

activity shall be deemed to be included in the relevant tendered rates under Sections 3300, 3400 

and 3600."  

  

B3203  STOCKPILING THE MATERIAL  

  

In the first paragraph, in the first sentence insert the following before “borrow pits”:  
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“commercial sources, existing pavement layers, ...”  

  

In the third paragraph, replace the second and third sentences with:  

  

“Before any stockpiling may be done the area shall be cleared of topsoil to a sufficient depth that 

will subsequently allow for the complete rehabilitation of the site with a cover of topsoil that does 

not exceed 100mm in depth and is not less than 75mm in depth. If there is insufficient topsoil; the 

contractor shall acquire whatever balance is needed to rehabilitate the area at his own cost. No 

make-up topsoil shall be taken from the road reserve. The topsoil shall be stored in an area that 

shall not be affected by construction activities nor impede the natural flow of water. The topsoil so 

windrowed or stockpiled and its surrounds shall be kept free of all undesirable vegetation. The 

contractor shall not commence his stockpiling activities without prior written approval from the 

engineer that the site has been adequately prepared.  

  

Stockpile sites shall be graded smooth with an adequate slope to ensure proper drainage. The 

surface shall be watered and compacted to a depth of at least 150 mm and to a density of 90% 

of modified AASHTO density. The compacted surface shall be firm. Upon completion, the surface 

shall be swept clean.  

  

Stockpile sites shall be large enough to allow the different types of material to be stockpiled 
without overlapping or exceeding the limits of the prepared site. Enlargement of the stockpile 

sites after the stockpiles have been placed will not be permitted without the engineer’s approval.  

  

After the stockpiled material has been removed, the site shall be reinstated as closely as possible 

to its original condition by ripping of the affected areas, re-landscaping if necessary, reinstatement 

of the topsoil and re-vegetation.”  

  

B3204  BREAKING DOWN THE MATERIAL  

  

(b) Further breaking-down of pavement material  

  

Add the following at the end of the 1st paragraph:  

  

“This shall apply mutates mutandis for in situ recycling of pavement layers.”  

  

B3208 PLACING AND COMPACTING THE MATERIALS IN LAYER THICKNESSES 0F 200mm AND LESS 

AFTER COMPACTION  

  

Add the following before the 1st paragraph:  

  

“In the case of in situ reconstruction of existing pavement layers, the contents of this clause shall 

apply regardless of the layer thickness after compaction.”  

  

(c) In place reworking of pavement layers  

  

   Add the following paragraphs:  

  

“Where the new layer is to be constructed by in situ recycling one or more existing 

pavement layers, with or without the addition of extra material, the preparation procedures 

of subclause B3403 and B3512 shall apply so as to achieve a uniform pulverised layer 

complying with the target grading as specified in Table 3402/7.   

  

The recycled layer shall not contain more than 40% of recycled asphalt or bituminous layers 

(RAP) measured as after compaction thickness of the designed layer.   

  

New layers thicker than 200mm constructed using the above processes may be permitted 

by the engineer if the contractor can provide sufficient proof that his recycler has the 

capability to provide a homogenous layer with respect to moisture, stabiliser content and 

compaction.”  

  

Add the following new sub-clause:  
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d) Construction joints in new layers  

  

Where construction joints are formed between adjacent portions of the same layer the 

following conditions shall apply:  

  

(i) Joints shall be either at right angles or parallel to the road centreline.  

  

(ii) Joints in successive layers shall not correspond with those of the layers below and 

shall be offset at a minimum of 150mm or as indicated on the drawings.  

  

(iii) The need for and positions of all proposed joints shall be approved by the engineer 

prior to the commencement of work.  

  

(iv) During the creation of a joint in a layer, the existing material or the material previously 

placed for the specific layer shall either be cut back sufficiently (minimum 150mm) 

to ensure the incorporation of any loose or disturbed material, or ripped (minimum 

150mm) and compacted together with the new portion of the layer to be constructed 

or only re-compacted together with the new portion of the layer as may be required 

by the engineer to ensure that a sound fully compacted joint is formed.”  

  

B3212  MEASUREMENT AND PAYMENT  

  

Add the following as a second paragraph:  

  

"Separate payment for work applicable to these payment items shall be made under the relevant 

sections in these specifications pertaining to the construction material required.  For example, 

material procured from borrow that is crushed and screened for use in selected and subbase 

layers shall be measured for payment under Section 3400: Pavement Layers of Gravel Material 

as:  

  

Subitems 34/32.01(d) and 34/32.03(d) etc., whichever is the relevant pairing of payment items 

under Sections 3200/3400."  

  

     
SECTION B3300:  MASS EARTHWORKS  

  

B3302  MATERIALS  

  

 b)  Fill  

  

Add the following under item (iv):  

  

“The maximum swell at 100% Mod AASHTO compaction shall not be more than 2%.”   

  

B3303  CLASSIFICATION OF CUT AND BORROW EXCAVATION  

  

Classification of cut and borrow excavation shall be revised as follows:  

  

 “a)  Classes of excavation  

  

 (ii)  Intermediate excavation  

  

No distinction shall be made between soft and intermediate excavation, and all 

intermediate excavation shall be classified and measured as soft excavation.”  

  

B3305  TREATING THE ROADBED  

  

 a)  Removing unsuitable material  

  

Replace “or” in the eight line of the third paragraph with “and”.  

  

d) In situ treatment of roadbed  
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Add the following after the second paragraph:  

  

“Shales and mudstone shall be treated as directed by the engineer.”  

  

B3306  CUT AND BORROW  

  

e) The temporary stockpiling of materials  

  

Replace the contents of this subclause with the following:  

  

"The contractor shall plan his activities in such a manner so that materials excavated from 

borrow areas and cuttings can be directly transported to and placed at the designated 

points.  

  

The temporary stockpiling of material will not be paid for separately unless instructed by 
the engineer, and full compensation will be deemed to have been included in the rates 

tendered for the various payment items for work for which the stockpiled material is to be 
used."  

  

 g)  General  

  

Add the following after the first sentence of the second paragraph:  

  

"The final cut surface in hard excavation shall not be more than 0,5 m below the specified 

slope face, measured at right angles to the strike and dip directions of the slope face."  

  

B3307  FILLS  

  

 a)  General  

  

Add the following:  

  

"Where existing embankments are to be widened, or where new embankments are to be 

constructed adjacent to existing embankments, the existing side slopes shall be benched 

as specified in subclause 3307(d) and in accordance with the details on the drawings. In 

addition the material in the fill widening shall, unless otherwise instructed by the engineer, 

be compacted as follows:  

  

(i) where the thickness exceeds 1,5 m, it shall be compacted to a minimum of 93% 

modified AASHTO density to a depth of at least 1,5 m below the final road level; or  

  

(ii) where the thickness is less than 1,5 m, the in situ roadbed and fill material shall be 

compacted to 93% modified AASHTO density."  

  

 d)  Benching  

  

Replace the first sentence of the second paragraph with the following:  

  

"The dimensions of benches as well as the extent to which existing fills have to be cut back 

to form benches shall be as indicated on the drawings or indicated by the engineer."  

  

Add the following after the second paragraph:  

  

"In order to obtain sufficient working width for road-building equipment when the existing 

road fill is widened, it may be necessary to form benches that extend beyond the normal 

road prism or to cut back into the existing road fill or both. The contractor shall submit his 

proposals in this regard to the engineer for approval before proceeding with such work. 

The contractor will be paid in accordance with the relevant payment items for work required 

to obtain a working width of up to 4 m. Additional work required to provide a working width 

in excess of 4 m shall be at the contractor’s expense."  
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B3312  MEASUREMENT AND PAYMENT  

  

Add the following items:  

  

 “Item  Unit  

  

Fill constructed with material obtained from commercial sources or  

B33.20    sources provided by the contractor, including all haul   

      
  

   

(a) Gravel material in compacted layer thicknesses of 200 mm and less:      

      
  

   

       (i)  Compacted to 93% of Maximum Dry Density   m‡  

      
    

   

(b) Rock fill (as specified in subclause 3209(c))  m‡  

  

The unit of measurement is the cubic metre of material measured in the compacted fill. The 

quantity measured shall be calculated by the method of average end areas from levelled cross-

sections prepared from the ground line after clearing and grubbing and the removal of topsoil and 

the completion of any preparatory roadbed treatment which may have been ordered by the 

engineer, but prior to the construction of the fill, and the final specified or authorised fill cross-

section superimposed at 20 m intervals along the centre line of the road. All measurement shall 

be neat and no payment will be made for that part of the fill placed in excess of the authorised 

cross-section shown on the drawings or instructed by the engineer, irrespective of the tolerances 

in workmanship allowed under the contract. Where the roadbed has subsided under the fills, the 

quantities shall be adjusted to make allowance for such subsidence, as set out in the note at the 

beginning of clause 3312. Measurement of fill shall distinguish between the alternative methods 

of processing and compacting.  

  

Where measurement by cross-sections is considered by the engineer to be impractical, the 

compacted volume of the material may be taken as equal to 70% of the loose volume of material 

in the hauling vehicles as an alternative method of measurement.  

  

The tendered rates shall include full compensation for the costs of negotiations and payment of 

royalties, for procuring, furnishing and transporting the materials over an unlimited free-haul 

distance from the sources to the site, for placing, preparing, processing, shaping, watering, mixing 

and compacting the materials to the densities or in the manner specified, and for removing and 

disposing of all oversize material from the road after processing, including transport for the haul 

distance to approved dumping sites provided by the contractor.  

  

Payment shall distinguish between the various methods of processing and compacting specified, 

as itemised above.”  
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SECTION B3400:  PAVEMENT LAYERS OF GRAVEL MATERIAL  

  

B3402  MATERIALS  

  

 a)  General  

  

Add the following at the end of the second paragraph:  

  

"For chemically stabilised layers the material shall conform to the requirements in table 

B3402/5.  

  

For bitumen stabilised layers the material shall conform to the requirements in table 

B3402/6.  

  

For cold in situ recycled layers the target grading shall be as indicated in table B3402/7"  

  

Add the following after the second paragraph:  

  

“Distinction shall be made between crushed and natural G4, G5 and G6 materials. Where 

the crushing and/or screening of these materials has been specified, the combined grading 

shall conform to the grading limits specified for G4 class material in Table B3402/1.  

  

The same shall apply for all materials obtained from commercial sources.”  

  

Replace the grading and grading modulus sections in Table 3402/1 with:  

  

GRADING  

Nominal 

aperture 

size of 

sieve (mm)  

Percentage passing through 

sieve by mass  

The 
percentage by 
mass passing 
the 2,00mm  

sieve shall not 
be less than  

20% nor more 

than 70%  

None  

specified  

Crushed 
material  

produced  

by 
multistage  
crushing 

and 

screening  

Uncrushed 
material or 

material  
produced by  

single stage  

crushing  

53    

None specified  

50  100  

37,5  100  

28    

20  61 – 91  

14  48 - 82  

5  31 - 66  

2  20 - 50  

0,425  10 - 30  

0,075  5 - 15  

GRADING MODULUS  
(GM)  

-  2,4 ≥ GM ≥ 1.,5  
2,4 ≥ GM ≥ 1,5  2,6 ≥ GM ≥ 1,2  

Note:  
Refer to standard COLTO table for COLTO grading if required  

     
Replace Table 3402/5 with:   

  

"TABLE B3402/5: REQUIREMENTS FOR CHEMICALLY STABILISED LAYERS  

Classification  C1  C2  C3  C4  

Material before 

treatment  

At least G2 

quality  

At least G4 

quality  

At least G5 

quality  

At least G6 

quality  

PI after 

treatment  

Non-plastic  Non-plastic  6 max. *(1)  6 max. *(1)  

UCS (MPa) *(2)  6 min.  4 min.  1,5 min  0,75 min.  
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ITS (kPa) *(3)  -  -  250 min.  200 min.  

WDD (% loss) *(4)  5 max.  10 max.  20 max.  30 max.  

Note:   
* (1) For materials derived from the basic crystalline rock group, the Plasticity Index after stabilisation 

shall be non-plastic.  
* (2)  Unconfined Compressive Strength @ 100% Mod. AASHTO density  
* (3)  Indirect tensile Strength @ 100% Mod. AASHTO density (Rapid Curing) * (4)  Wet/Dry Durability 

according to Method B 8110"  

  

 b)  Compaction requirements   

  

Change the compaction requirements for stabilized subbases to read as follows:  

  

"96% and 97% as required for lower subbase and upper subbase respectively, for 

chemically stabilized material."  

  

Add the following after the last paragraph:  

  

"The compaction requirements for this Contract shall be as specified below:  

  

  

 “Lower selected layer:     in-situ material to 93% of MDD  

 Upper selected layer:     type G7 to 93% of MDD  

 Subbase:         type C4 to 100% of MDD  

 Base:         type G3 to 100% of MDD  

 Shoulder and wearing course:   type G7 to 95% of MDD”  

 

B3405   

  

  

CONSTRUCTION TOLERANCES  

(a)  Level  

Replace the table in the sub-sub-clause with the following:  

 

  “    H90  

  

Hmax  

  

  Selected layers    25 mm  33 mm  

  Sub-base layers    15 mm  20 mm  

  Base layers    12 mm  15 mm  

  Shoulders      25 mm"  

  

Add the following:  

  

"Level control for the various pavement layers shall be done at least at the following 

intervals in the longitudinal direction:  

  

Layer  Interval  

Selected layer, sub-base, shoulders and wearing course  20 m  

Base  10 m  

  

    

  

 (b)  Layer thicknesses  

  

Replace the table in the sub-sub-clause with the following:  

  

 “  D90  Dmax  Dave  

    

 Selected layers  25 mm  35 mm  8 mm  

 Sub-base layers  18 mm  24 mm  5 mm  

 Base layers  15 mm  22 mm  5 mm  
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 Shoulders    30 mm  0 mm"  

  

B3406  QUALITY OF MATERIALS AND WORKMANSHIP  

  

Replace the second paragraph with the following:  

  

"Test results and measurements will be assessed in accordance with the provisions of Section 

8200."  

  

3407   MEASUREMENT AND PAYMENT  

  

Amend the following pay item as follows:  

  

 Item            Unit  

  

B34.01 Pavement layers constructed from gravel taken from Borrow pit, including  

haulage     

             

   (c) Gravel subbase using G6 material (unstabilized gravel) compacted to:      

             

      (i) 100% of Maximum Dry Density (MDD) (150mm layer thickness)  m‡  

  

The unit of measurement shall be the cubic metre of compacted pavement layer, and the quantity 

shall be calculated from the authorized dimensions of the completed layer. The tendered rates 

shall include full compensation for procuring, as if from soft excavation or pits, breaking down, 

placing and compacting the material, including unlimited haulage and its removal, disposal and 

transporting for an unlimited distance of up to 5% by volume of oversize material, and the 

protection and maintenance of the layer and the conducting of control tests, all as specified.  

  

  

    

SECTION B3500:  STABILIZATION  

  

B3501  SCOPE  

  

Add the following as a 3rd paragraph:  

  

“The use of recyclers for cold in situ recycling purposes is also covered in this section, which 

includes cement, lime, emulsion and foam stabilisation of base and subbase layers consisting of 

gravel and/or crushed stone material as described in sections 3400 and 3600.”  

  

B3502  MATERIALS  

  

 a)  Chemical stabilizing agents  

  

Delete sub-clauses (ii) Ordinary Portland cement and (iii) Portland blast-furnace cement 

and replace with the following:  

  

"Cement shall comply with the relevant requirements of SANS 50197-1:2000. The use of 

strength classes greater than 32,5 shall not be permitted.  

  

On this contract CEM II shall be used for stabilization purposes.”  

  

B3503   CHEMICAL STABILIZATION  

  

 a)  Preparing the layer  

  

Insert the following before the first paragraph:  

  

“Moisture content tests shall not be undertaken more than one day in advance of in situ 

stabilization operations. Care shall be taken to ensure that samples are representative of 
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the in-situ material. Checks shall be conducted when wet weather occurs between initial 

testing and work commencing on any section.”  

  

Add the following:  

  

"The material to be stabilized shall be spread and pre-shaped, so that a true cross fall is 

obtained.  The upper level of the spread material shall be such that any indentations and 

depressions caused by construction equipment shall be above or at final cutting level.  

Enough extra material must be allowed for, so that no filling whatsoever is carried out. The 

final operation on the base prior to final compaction will be cutting and never making up of 

levels."  

  

 b)  Applying the stabilizing agent  

  

Add the following to the first paragraph:  

  

"The Contractor’s spreading method must be submitted to and approved by the Engineer 

before any spreading can take place."   

  

Replace the second sentence of the second paragraph with the following:  

  

“Spreading shall only commence when the engineer is satisfied that the correct quantity of 

stabilizing agent has been placed on the layer and has given permission that the stabilizing 

agent may be spread uniformly over the entire surface to be treated."  

  

h) Curing the stabilized work  

  

Add the following to method (ii):  

  

"The covering material shall be placed by end-tipping, spread, and not compacted until the 

underlaying layer has cured for at least 7 days."  

  

Add the following to paragraph:  

  

“Method (iii) and (iv) shall not be applicable.”  

  

i) Construction limitations  

  

Replace the fourth paragraph starting with “No stabilization ...” with the following:  

  

“No stabilization shall be done during windy conditions, wet weather or with falling air 

temperatures (7 C and dropping), or during rising air temperatures (when the air 

temperature is below 3 C).  

  

Moisture content tests shall not be undertaken more than one (1) day in advance of in situ 

stabilization operations. Care shall be taken to ensure that samples are representative of 

the in-situ material. When wet weather occurs, checks shall be conducted between initial 

testing and work commencing on any section.  

  

The surface temperature of a compacted stabilized layer shall not be allowed to fall below 

1 C during the first three (3) days after stabilization. The contractor shall be responsible for 

taking the necessary precautions to prevent the layer from freezing.  

  

When a sudden unforeseen temperature drop to a level below this limit occurs, the 

stabilized layer shall be covered with the material required for the next layer to be 

constructed.  

  

All stabilized layers damaged by rain, frost or by the formation of ice in the layer shall be 

removed and replaced by the contractor at his own expense.  

  

The contractor shall make allowance for these requirements in his construction programme 

and no claims in this connection will be considered.  
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No traffic or plant not actually used for processing of curing the layer shall be allowed to 

pass over the treated layers for a period of at least 48 hours after compaction is completed. 

Thereafter construction of the overlying layer may proceed.”  

  

In Table 3503/1, delete “8 hours” for Ordinary portland cements and cement blends and 

replace with “6 hours”.  

  

B3506  TOLERANCES  

  

 b)  Uniformity of mix (chemical stabilisation)  

  

Replace the full stop at the end of subclause B3506(i) with the following:  

  

"using the formula:  (Sn / Xn)  

  

where:  

  

 Sn  is the standard deviation of stabilizer  

 Xn  is the average stabilizer content."  

  

  

B3507  CONSTRUCTION OF TRIAL SECTION  

  

Insert the following before the second paragraph:  

  

“Prior to carrying out the trial section for cold in situ recycling, the contractor shall assemble all 

items of plant and equipment that he proposes to use for the recycling operation. Only those 

machines he intends using for production work shall be used to construct the trial section and 

under no circumstances shall he be permitted to use any substitutes. The first section of pavement 

to be recycled shall be regarded as a trial section with the objective of:  

  

- demonstrating that the equipment and processes he proposes to employ are capable of 

constructing the recycled layer in accordance with the specified requirements;  

- determining the effect on the grading of the recycled material by varying the forward speed 

of the recycling machine and the rate of rotation of the milling drum; and  

- determining the amount of rolling necessary to achieve the compaction requirements.  

  

The trial section shall be at least 100m in length and shall cover the full lane-width or half-road 

width in accordance with the geometry of the road and the accepted work plan.  

  

To allow the engineer sufficient time to assess all aspects of quality of the completed trial section 

and contingent on the results being satisfactory, the contractor shall programme to start 

production recycling work no sooner than one week after constructing the trial section.  

  

Should the contractor make any alterations in the methods, processes, equipment or materials 

used, or if he is unable to comply consistently with the specifications due to variations in the insitu 

material, or for any other reason, he may be required to undertake further trial sections before 

continuing with the permanent work.”  

  

Insert the following new paragraph after the third paragraph:  

  

“For cold in situ recycling provision is made for payment for the first approved trial section. Such 

payment will be made as an extra-over to the various payment items for recycling work together 

with all additives that will be measured and paid as normal production work. Any further trial 

sections ordered by the engineer shall likewise be paid provided they are approved.”  

  

     



Contract Number: 29-2023/2024  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   219  

  

B3510  MEASUREMENT AND PAYMENT  

  

 Item     Unit  

  

 B35.02  Chemical stabilizing agent  

  

Replace the full stop at the end of the third paragraph with the following:  

  

" and layer dimensions."  

  

Add the following new payment items:  

  

 “Item     Unit  

  

 B35.13  Extra over item for B35.01 the construction of a trial section  cubic metre  

  

  

The tendered rate shall include full compensation for all costs to make available, operate and to 

transport the recycling machine and other equipment to the sampling position. To provide the 

required traffic accommodation in terms of section B1500. The tendered rate shall further include 

full compensation for breaking up the pavement for sampling and temporary patching the 

disturbed roadway by adding make-up material, watering, compacting and surfacing with a cold 

asphalt material. The tendered rate shall also include full compensation for all transport, labour 

and other incidentals required for the construction of the trial section.”  
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SECTION B3600:  CRUSHED-STONE BASE  

  

B3602  MATERIALS  

  

 a)  Requirements for crushed aggregate  

  

After the first sentence delete the remainder of the paragraph and replace with the following:  

  

“The aggregate shall not contain more than 0,1% by mass of unwanted material such as 

wood, coal or similar organic material.   

  

Aggregates containing mica, such as granite, gneiss, mica schist, pegmatite, sandstone 

shall not contain more than 2% by mass of free mica, especially muscovite, when assessed 

by visually separating the particles, or more than 4% by volume when assessed by means 

of microscopic slides. Aggregate containing easily detectable quantities (more than 1%) of 

olivine, serpentine and sulphide minerals such as pyrites and marcasite, must be 

considered with caution, and may warrant additional evaluation to the satisfaction of the 

engineer. Argillaceous rocks may only be used if specified in the project specifications, or 

with the engineer’s written approval.  

  

Soft or weathered particles shall be controlled by the Durability Mill Index values specified 

in B3602(e) Durability.  

  

Provision has been made in clause B8108(b)(iii), calculation, for the determination and 

calculation of the Apparent Density for aggregates with a total water absorption greater 

than 1,5%, when total water absorption is determined according to SANS 3001-AG20 

(replacing TMH1 method B14) and SANS 3001-AG21 (replacing TMH1 method B15).”  

  

 c)  Grading requirements  

  

Replace entire clause with the following:  

  

“The target grading, after compaction, shall be as near as possible to the mean of the 

specified grading envelope listed in table B3602/1 and shall be continuous with no marked 

gaps or excessive quantities of any particular size. The mean grading of each lot (minimum 

of 4 but preferably 6 test points per lot) shall conform to the approved target grading plus 

or minus the tolerances specified in table B3602/4. However, no target grading plus 

tolerance can be set outside the original grading envelope in table B3602/1."  

  

Table 3602/1 – COMPACTION REQUIREMENTS  

  

In table 3602/1 delete “85% of bulk relative density” and replace with:  

  

"88% of Apparent Relative Density".  

     
Replace the grading section in Table 3602/1 with:  

  

"TABLE B3602/1  

  

  

Grading  

Nominal 

aperture size of 

sieve (mm)  

  

Percentage passing through sieve by mass  

Nominal max size  

G1  G2  G3  

37.5mm  37.5mm  37,5 mm  28 mm  

37,5  100  100  100    

28  86 - 95  86 - 95  86 - 95    

20  73 - 86  73 - 86  73 - 86  87 - 96  

14  61 - 76  61 - 76  61 - 76  73 – 86  
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5  37 - 54  37 - 54  37 - 54  43 - 61  

2  23 – 40  23 – 40  23 – 40  27 – 45  

0,425  11 – 24  11 – 24  11 – 24  13 – 27  

0,075  6 - 10  6 - 10  6 - 10  5 - 12  

Note:  
Refer to standard COLTO table for COLTO grading if required  

  

Replace Table 3602/4 with:  

  

“TABLE B3602/4  

Sieve size 

(mm)  

Permissible deviations by 

mean values (% by mass)  

Permissible deviations by 

individual values (% by mass)  

Nominal maximum size (mm)  

37,5   28  37,5   28   

28  – 5    – 5    

20  – 5  – 5  – 7  – 7  

14  – 5  – 5  – 7  – 7  

5  – 5  – 5  – 7  – 7  

2  – 4  – 4  – 5  – 5  

0,425  – 3  – 3  – 5  – 5  

0,075  – 2  – 2  – 3  – 3  

Note:  
Refer to standard COLTO table for COLTO grading if required  

  

Add the following new sub-clause:  

  

 “e)  Durability  

  

The durability property of aggregates derived from the basic crystalline group shall be 

assessed by means of the Ethylene Glycol Durability Index. When tested in accordance 

with the method prescribed in B 8105(g) the Durability Index shall not exceed four. In 

addition, the 10% FACT value obtained after soaking in ethylene glycol for four days shall 

not be less than 50% of that obtained on the unsoaked sample. Where any values are 

obtained that fall outside the above requirements, a detailed assessment of the quarry shall 

be undertaken together with a specialist mineralogical evaluation of both the coarse as well 

as fine fractions in order to assess the long-term durability properties of the material.   

  

For Basic crystalline rocks, Arenaceous rocks, Argillaceous rocks and Diamictites the  

Durability Mill Index (DMI) shall be less than 125. For all other rock types the Durability Mill 

Index (DMI) shall not be more than 420, subject to the % passing the 0,425mm sieve not 

increasing by more than 8 percentage points during the Durability Mill test.”  

  

    

B3604  CONSTRUCTION  

  

b) Compaction  

  

Replace that last sentence of the first paragraph with:  

  

“The density of the layer shall be tested at each third of the layer thickness.”  

  

c) Surfacing preparation of the base  

  

Replace the final paragraph in subclause 3604(c)(i) with:  

  

“Slushing of the base, is compulsory and shall be carried out within 48 hours after 

completion of the compaction. Even if the specified density is achieved without slushing or 

before completion of the slushing process, the full slushing process must still be 

completed.”  
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Delete sub-sub-clause (ii) Multi-stage process (water or slurry rolling).  

  

B3605  PROTECTION AND MAINTENANCE  

  

Replace “moisture content of the layer” in the first paragraph with “moisture content of the upper 

50mm of the layer.”  

  

Add the following to the end of the second sentence:  

  

“as determined according to SANS 3001-GR30 (replacing TMH 1 method A7).”  

  

B3607  QUALITY AND WORKMANSHIP  

  

Delete “or 8300” in the second paragraph.  

  

B3608  MEASUREMENT AND PAYMENT  

  

Delete the first paragraph and replace it with the following:  

  

“Note: No additional or extra over payment shall be made for work in restricted or confined areas.”  

  

 “Item     Unit  

  

 B36.01  Crushed-stone base  

  

Add the following subitem:  

  

e.  Constructed from type G3 material obtained from commercial sources,  and 

compacted to 100% of MDD   

 (150mm thickness 37mm nominal maximum stone size)                           cubic metre (m3)”  

  

B36.03  Crushed-stone base trial section (thickness indicated) constructed in  

 accordance with the provisions of clause 3603  

  

Add the following after the last sentence:  

  

"If the trial section is constructed at the final base level and it is approved by the Engineer, 
then this rate shall cover all the costs for the section of base and no further payment will be 

made under item 36.01.".  

  

 B36.16  Finishing off base layer by slushing using water  

  

The tendered rate shall also include full compensation for all transport, labour and other 

incidentals required for the construction of the trial section.”  

  

COLTO SERIES 4000: ASPHALT PAVEMENTS AND SEALS   

  

SECTION B4100:  PRIME COAT  

  

B4102  MATERIALS  

  

 (a)  Priming material  

  

Add the following:  

  

"The Contractor shall note that no tar-based products shall be permitted on this Contract.  

  

The prime coat shall be MC30 or ECO Environmentally friendly bitumen based prime."  

  

 b)  Aggregate for blinding  

  

Add the following sentence:  
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“Blinding of the primed surface with aggregate shall only be permitted to facilitate vehicular 

access to adjoining properties”.  

  

B4104  WEATHER AND OTHER LIMITATIONS  

  

Replace paragraph (g) with the following:  

  

“(g) When at any position within the layer the moisture content of a granular base layer is more 

than 50% of the optimum moisture content determined according to SANS 3001-GR30 

(replacing TMH 1, Method A7). In the event of rain after priming, the base shall be allowed 

to dry out to meet the above moisture content requirement prior to surfacing.”  

  

B4106  APPLICATION OF THE PRIME COAT  

  

Replace paragraph (c) with the following:   

  

“The type of prime and application rate best suited for the base shall be determined during 

construction. The Contractor shall provide about 20ℓ of each prime and apply it at different 

application rates with a brush on the base. Then engineer will then instruct the type of prime and 

application rate to be used. No payment shall be made for tests to determine the type of prime.   

  

Unless directed otherwise by the engineer or indicated on the drawings, the edges of the primed 

surface shall be 150mm wider than the edges of the surfacing.”  

  

Add the following sub-clause:  

  

“(j) Application in areas treated by reworking and construction of a new base shall be primed using 

a mechanical distributor complying with sub-clause 4103(a). The edges of the previously 

constructed or existing surfacing shall be adequately protected by approved means to 

ensure that an overlap of prime not exceeding 50mm is sprayed onto the previously 

constructed or existing surfacing.”  

  

B4108  TOLERANCES  

  

Replace the first paragraph with the following:  

  

"The actual spray rates measured at spraying temperature shall not deviate by more than 8.0% 

from that ordered by the engineer. The engineer may, at his discretion, conditionally accept 

application rates falling outside this tolerance at reduced payment in accordance with Table 

B4108/1.  

  

TABLE B4108/1: PAYMENT REDUCTION FACTORS FOR CONDITIONALLY ACCEPTED 

PRIME COAT  

Deviation specified spray rate at 

spraying temperature. (%)  

Payment reduction factor of tendered 

rate.  

–8,0  1.00  

–9,0  0.97  

–10,0  0.95  

–11,0  0.90  

–12,0  0.85  

–13,0  0.80  

  

Any deviation outside these limits shall not be paid for, however, the engineer shall have the right 

to instruct the contractor to make up any deficiency, or blind excessive prime without additional 

payment. Where so instructed, the material for blinding shall consist of approved, but shall consist 

of screened 5mm nominal single size aggregate. The use of crusher dust for blinding shall not be 

permitted. If under-spraying occurs, and it is accepted by the engineer, only the actual quantities 

applied shall be paid for.”  
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B4109  TESTING  

  

Add the following:  

  

“No payment will be made if this condition is not adhered to. The contractor shall provide, at his 

cost, representative samples of every batch of prime delivered onto site.”  
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SECTION B4200:  ASPHALT BASE AND SURFACING  

  

B4202  MATERIALS  

  

 a)  Bituminous binders  

  

 (i)  Conventional binders  

  

Add the following:  

  

“The binders to be used shall be as follows:   

  

(a)   Continuously graded surfacing course: 50/70 penetration grade bitumen (b)  

 Continuously graded base: 30/50 penetration grade bitumen”.  

  

 (iii)  Homogeneous modified binders  

  

Replace the last sentence with:  

  

“The modified binder to be used on this project shall be A-E1  

  

The homogeneous modified binder shall be manufactured according to the 

guidelines contained in “Technical Guideline: The use of Modified Bituminous 

Binders in Road Construction (TG 1-2020): Asphalt Academy”. The base bitumen 

shall conform to SANS 4001-BT1:2012, or a blend of SANS 4001-BT1:2012 grades. 

The type as well as percentage of modifier is not prescribed, however the contractor 

shall indicate in the Pricing Schedule what polymer he shall be using. The properties 

of the homogeneous modified binder shall comply with the relevant requirements for 

binder class A-E1/A-E2/ A-P1* as listed in table B4202/12 and A-H1/A-H2* as listed 

in table B4202/13.   

  

TABLE B4202/12: PROPERTIES OF POLYMER-MODIFIED BINDER FOR HOT-MIX 

ASPHALT  

    Test Method  Class  

Before ageing      A-E2  

Softening point 2  C  MB-17  65-85  

Elastic recovery @ 15 C  %  MB-4  > 60  

Dynamic viscosity @ 165 C  Pa.s  MB–18  ≤0,6  

Storage stability @ 180 C 
2

  
C  MB-6  ≤ 5  

Flash point  C  ASTM D92  > 230  

After ageing (RTFOT)        

Mass change  %  MB-3  ≤ 1,0  

Softening point (min)  C  MB–17  63  

Elastic recovery @ 15 C  %  MB-4  > 50  

  

TABLE B4202/15: TEMPERATURE/TIME LIMITS FOR POLYMER MODIFIED BINDERS  

Binder Class  
Short Term  

Handling/  Storage 1  
Spraying/Asphalt 

Mixing/Application  

 
1 The prescribed test method is based on not using stirrers although it has been reported that the use 

of stirrers has shown no difference in test results. For referencing purposes no stirrers should be used.     
2  Certain base bitumens, when used in the production of modified binders, are prone to cause 

segregation of the modified binder. The Storage Stability test result should be interpreted as an 

indicator of the compatibility of the base bitumen and the modifier used. In cases where 

compliance limits are not met, proposals of site agitation procedures of the binder to prevent 

segregation shall be submitted to the client for consideration. In all cases, whenever there is any 

reason to believe that the composition of the base bitumen has changed, the test shall be 

repeated to ensure compliance or to determine the need for measures to prevent segregation.  
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Transportation  

Max  

Temp  

(C)  

Max  

Holding  

Time  

(hrs)  

Max  

Temp  

(C)  

Max  

Holding  

Time 2  

(hrs)  

Max  

Temp  

(C)  

Min  

Temp  

(C)  

Max  

Holding  

Time  

(hrs)  

A-E2 3  180  24  160  240  180  170  12  
1 When storing product for 48 – 240 hours, it is recommended that the tank has agitation circulation.  
2 If the recommended maximum holding time has been exceeded, the binder should be resampled 

and tested to ensure compliance with the specification.  
3 A-E2 temperature to be confirmed by practitioners and historical data.  

  

 b)  Aggregates  

  

Add the following paragraph to the introductory description:  

  

“Asphalt mixes shall be manufactured using different individual single size coarse aggregates 

fractions and crushed fine aggregates blended to conform to the specified grading requirements. 

The use of natural sands shall only be permitted if approved by the engineer and shall be limited 

to a maximum of 5% for continuously graded mixes. All aggregate in excess of 5mm shall consist 

of individual nominal single sized aggregate. For stone mastic asphalt mixes all aggregate 

fractions in excess of 2mm shall consist of individual single size fractions. The Contractor shall 

note that commercial suppliers may not be able to supply all the required single size aggregates, 

in which instance arrangements will have to be made for additional on site screening. No 

additional payment shall be made for screening aggregate. The use of run of crusher type 

materials shall not be permitted.”  

  

 (v)  Absorption  

  

Add the following sentence:  

  

“In addition, the total binder absorption of the combined coarse and fine aggregate blend 

shall not exceed 0,5%”  

  

(viii) Grading  

  

Delete the second paragraph commencing with "The target grading…" and add the following 

paragraphs *   

  

The grading limits for the combined aggregate grading for the asphalt surfacing shall be as 

specified in table 4202/7: Continuously graded medium grade.  

  

The grading limits for the combined aggregate grading for the stone mastic asphalt shall 

be as specified in table B4202/10. In addition to the specified grading limits, the percentage 

by mass of aggregate smaller than 0,005mm, when determined in accordance with SANS 

3001: Method GR3, shall be less than 1,0 of the combined aggregates excluding the active 

filler added in the approved mix. The engineer may request a reconsideration of blends to 

achieve any grading within the relevant envelope in order to improve certain mix properties.  

  

 (x)  Rolled-in chippings  

  

Replace Table 4202/11 with:  

  

TABLE B4202/11: GRADING LIMITS FOR ROLLED-IN CHIPPINGS  

Sieve size (mm)  
Chip size - Percentage passing by mass  

20 mm  14 mm  

20,0  100    

14,0  0 – 20  100  

Sieve size (mm)  
Chip size - Percentage passing by mass  

20 mm  14 mm  
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10,0  0 – 5  0 – 20  

7  0 – 1  0 – 5  

0,425  0,5 max  0,5 max  

Note:  
Refer to standard COLTO table for COLTO grading if required  

  

Add the following new sub-item:  

  

 “(xi)  Moisture content  

  

The moisture content of aggregates, sampled from the cold feed belt, shall not exceed the 

following limits at the time that it is introduced into the mix:  

  

- Coarse aggregate  

...........................................................................  2%  

- Fine aggregate 

................................................................................  4%”   

 c)  Fillers  

  

Delete the second last sentence of the first paragraph and replace with:  

  

“With the exception of stone mastic asphalt, in no instance shall more than 2% by mass of 

active filler be used in the mixes.”  

  

Add the following after the last paragraph:  

  

“For tender purposes the active filler shall be hydrated lime”  

  

 f)  Asphalt for hot plant mix recycling  

  

Add the following:  

  

“Reclaimed asphalt (RA) shall be asphalt that has been recovered using a milling machine 

or by crushing slabs ripped up from asphalt pavements, lumps from slabs, or asphalt from 

reject and surplus production. RA shall be free of foreign material such as unbound granular 

base, broken concrete, remnants of geosynthetic grids or cloths, or other contaminants. 

The maximum percentage of Reclaimed Asphalt (RA) that is to be added to the mix shall 

be 40%.”   

  

 h)  General  

  

Add the following after the second paragraph:  

  

“Sufficient aggregate for a minimum of 3 days production shall be separately stockpiled 

and tested for conformance and uniformity prior to use. The test results shall be presented 

to the engineer”  

  

B4203  COMPOSITION OF ASPHALT BASE AND SURFACING MIXTURES  

  

In the first paragraph, third last line, after “or active filler content” add:  

  

“or aggregate content”  

  

Replace the fifth paragraph with the following:  

  

“The design of the asphalt mixes shall be in accordance with “Interim Guidelines For The Design 

Of Hot-Mix Asphalt In South Africa (June 2001)”, and appropriate research results. The mix 

properties and requirements shall be as specified in the project specifications”  

  

The relevant asphalt mixes for the base and surfacing layers shall comply with the requirements 

in table B4203/1.   
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Replace Table 4202/7 with:  

  

TABLE B4202/7 PART 2: GRADING LIMITS FOR COMBINED AGGREGATE FOR ASPHALT 

SURFACING  

 

Sieve size  (mm)  Medium Continuously 

graded  

 

28    

20    

14  100  

10  85 – 100  

5  56 – 77  

2  33 – 48  

1  25 - 40  

0,600  18 – 32  

0,300  11 – 23  

0,150  7 – 16  

0,075  4 - 10  

 

AGGREGATE  93,5%  

BITUMEN (GRADE ACCORDING 

TO PROJECT SPECIFICATIONS)  
5,5%  

ACTIVE FILLER  1,0%  

  

Replace Table 4203/1 with:  

  

TABLE B4203/1: ASPHALT MIX REQUIREMENTS: BASE AND SURFACING  

Property  Continuously graded surfacing mixes  

Marshall Stability (kn)  8 – 18  

Marshall Flow (mm)  2 – 6  

Stability /Flow (kN/mm)  > 2,5  

VMA (%)  > 15  

VFB (%)  65 – 75  

Air voids (%)  4 – 6  

Indirect tensile strength @ 25 C (kPa)  > 1000  

Dynamic Creep Modulus @ 40 C (MPa)  > 20  

Modified Lottmann @ 7% voids (TSR)  > 0, 8  

Air permeability @ 7% voids (cm2)  < 1 x 10–8  

Binder film thickness (microns)  5,5 – 8,0  

Filler bitumen ratio  1 – 1,5  

Immersion index (%)  -  

  

    

B4204  PLANT AND EQUIPMENT   

  

 (f)  Vehicles  

  

Replace the second paragraph with the following:  
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“To minimize temperature loss all vehicles used for transporting asphalt to the site shall be 

fitted with thermal asphalt covers (canvas covers not acceptable) irrespective of the 

prevailing climatic conditions or distance of transport.”  

  

B4205  GENERAL LIMITATIONS AND REQUIREMENTS AND THE STOCKPILING OF MIXED 

MATERIAL  

  

b) Moisture  

  

Amend the last paragraph as follows:  

  

Insert “and/or primed base” after “surfacing” in the third line of the first sentence.  

  

Replace the last sentence with “In such case the base shall be allowed to dry out to meet 

the above moisture content requirement prior to placing the surface layer.”  

  

c) Surface Requirements  

  

 (iii)  Tack Coat  

  

Add the following paragraph:  

  

“Hand spraying shall only be permitted on areas approved by the engineer. The 

binder distributor shall be capable to apply the binder evenly over the full area. The 

equipment shall comply with clause 4103. Tack coat shall be applied to all transverse 

and longitudinal joints by hand utilizing a paint brush.”  

  

B4206  PRODUCING AND TRANSPORTING THE MIXTURE  

  

 b)  Production of the mixture  

  

 (ii)  Using drum-type mixer plants  

  

Add the following:  

  

“Pre-blending of aggregate fractions shall not be permitted and the contractor shall 

ensure that sufficient cold-feed bins are installed to accommodate each individual 

aggregate fraction, including the filler.”  

  

 c)  Transporting the mixture  

  

Delete the second sentence in this paragraph.  

  

Add the following sub-clause:  

  

 “f)  Approval of asphalt mixture  

  

Before any asphalt is placed on the road, the engineer shall approve the mix design. The 

approval process shall be as follows:  

  

The contractor shall prepare and submit a laboratory design mix with test results at four 

different bitumen contents. The design mix shall be submitted on the prescribed form D3 

of TMH 10: “Instruction for the Completion of As-Built Materials Data Sheets” with all the 

necessary test results completed. In addition, the proposed asphalt mixture shall be 

subjected to gyratory testing. All the expenses in preparing and submitting the laboratory 

design mix shall be to the contractor’s cost.  

  

Samples of all aggregate and bitumen shall be submitted with the laboratory design mix to 

enable the engineer to carry out check design testing as necessary. The above design and 

aggregate shall be submitted to the engineer at least six weeks before it is intended to 

commence with any asphalt production.  
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After approval is obtained for the laboratory design mix, a plant mix at varying binder 

contents of approximately 5 to 10 tons each shall be produced. The purpose of the plant 

mix is for the contractor to prove that the laboratory design mix can be produced 

successfully. The engineer shall conduct the necessary testing on the plant mix. The plant 

mix shall not be placed on the road. During the production of the plant mix, the engineer 

shall be afforded the opportunity to inspect the asphalt plant.  

  

After the plant mix is approved, permission shall be given for laying a trial section at varying 

binder contents in accordance with the requirements of section 4211 of the specifications. 

The engineer may require that the mix be further assessed by means of CSIR Wheel 

Tracking or MMLS testing, the cost of which will be borne by the Employer. Mass production 

of asphalt shall only commence after approval of the trial section, which should be given 

within a maximum of ten days.  

  

The engineer may instruct the contractor at any time to halt his paving process and to 

review the whole or part of the above process should a change of aggregate properties 

occur, the specified asphalt requirements not being met and/or a consistent asphalt mixture 

not be produced.”  

  

B4208  JOINTS  

  

Add the following to this clause:  

  

“Where the difference in level between the new work and the existing road surface exceeds 

25mm, joints shall be treated as follows:  

  

Transverse steps at the end of a day’s work shall be tapered off at a slope of 1 vertical to 20 

horizontal (1:20) to tie in with the existing surface. The tapered section shall be removed before 

surfacing is recommenced and a joint formed in accordance with clause 4208 of the specification.  

  

Longitudinal joints exposed to traffic shall be provided with a taper of compacted asphalt material 

over the full length of the exposed joint. The width of the taper shall be at least 5 times the 

difference in level between the old and new work.  

  

All costs involved in the provision and removal of these temporary ramps shall be deemed to have 

been included in the rates tendered for the relevant asphalt payitem.”  

  

  

B4211  LAYING OF TRIAL SECTION  

  

Add the following to the end of the first paragraph:  

  

“As the purpose is not to calibrate any equipment, etc., the contractor shall calibrate the 

equipment and refine the mix design at his own cost.”  

  

    

B4213  CONSTRUCTION TOLERANCES AND FINISH REQUIREMENTS  

  

 (c)  Gradings  

  

Replace Table 4213/1 with:  

  

TABLE B4213/1: AGGREGATE GRADING TOLERANCES   

Size of aggregate passing Sieve 
size  

(mm)  

Permissible deviation from 

target grading (%)  

28  – 5  

20  – 5  

14  – 5  

10  – 5  

7  – 5  
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5  – 4  

2  – 4  

1  – 4  

0,600  – 4  

0,300  – 3  

0,150  – 2  

0,075  – 1*  

* When statistical methods are applied the permissible deviation for the 0,075 fraction is – 2%.  

  

B4214  QUALITY OF MATERIAL AND WORKMANSHIP  

  

b) Coring of asphalt layers  

  

Add the following:  

  

“A suitable coring machine shall be available on a daily basis when asphalt paving is taking 

place. Cores shall only be drilled, when the road temperature is 20 C or less. Core holes 

shall be filled with hot mix asphalt and compacted, all within 24 hours of the core being 

drilled. Coring shall be carried out within 48 hours after the paving has been completed and 

supplied to the engineer. The test results of cores shall be submitted to the engineer within 

24 hours after coring.”  

  

c) Routine inspection and tests  

  

Add the following paragraphs:  

  

“The contractor shall keep accurate records of:  

  

(i) The position where every truckload of asphalt is paved (chainage, lane, time and 

date).  

(ii) The temperatures of the asphalt in the trucks both at the mixing plant and at the 

paving equipment immediately prior to discharging the load.  

(iii) The truck and load number from which control samples are taken. All samples taken 

shall be appropriately numbered.  

  

Test results and measurements will be assessed in accordance with the provisions of 

section 8200.”  

  

Add the following sub-clause:  

  

d) Special tests  

  

n-Heptane-Xylene Equivalent (Spot test) (AASHTO-T102)  

  

If the engineer suspects that bitumen or asphalt has been overheated, he may order that 

the bitumen, or the bitumen recovered from the asphalt, be subjected to the Spot Test. 

Recovery of binder for use in the Spot Test shall be carried out according to an approved 

method.  

  

Any bitumen having an n-Heptane-Xylene equivalent in excess of 36, or in excess of the 

manufacturers test result on the dispatched stock, shall be considered to have been 

overheated and shall be deemed to be rejected unless proven otherwise."  

  

B4215  MEASUREMENT AND PAYMENT  

  

Amend the following payment item:  

  

 Item     Unit  

  

 B42.08  100mm cores in asphalt paving  ...............................................  number (no)  
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Amend the 1st sentence by adding the following after the word “drilled….”:   

  

“irrespective of depth of core.”  

  

Add the following payment items:  

  

 “Item     Unit  

  

B42.21 Installation of speedhumps using continuously graded asphalt (using 

Class A-P1 modified binder and 30 mm maximum aggregate size), 

complete including saw cutting, tack coat and shaping but  

excluding signs and markings. Refer detail on Drawing No. ROMH- 

 045-07-05-06  Number  

  

The unit of measurement shall be number of speedhumps constructed as per the project drawing.  

  

The tendered rate must include all the incidentals such as procuring material, labour, unlimited 

haulage, placing, compacting and finishing the speedhump.  

  

 B42.22   Aggregate variations  ...........................................................................  ton (t)  

  

The unit of measurement with respect to increases or decreases in the aggregate content from 

that specified in the nominal mix shall be the ton.  

  

Payment for variations shall be made as specified for clause 1213.”  

    

COLTO SERIES 5000: ANCILLARY ROADWORKS   

  

SECTION B5100:  PITCHING, STONEWORK AND PROTECTION AGAINST EROSION  

  

B5102  MATERIALS  

  

 a)  Stone  

  

Replace the 2nd paragraph with the following:  

  

“Unless suitable stone can be located on site, the stone for pitching shall come from 

commercial sources but, from whatever source, its use shall be subject to the prior approval 

of the engineer.”  

  

 c)  Sand  

  

 (ii)  Sand for bedding  

  

Replace this sub-sub-clause with the following:  

  

Sand for bedding used for paving blocks shall not contain any deleterious impurities 

and shall comply with the requirements given in table B5102/1.  

  

TABLE B5102/1  

Sieve size (mm)  Percentage passing  

10  100  

5  95 – 100  

2  73 – 86  

1  43 - 78  

0,600  25 – 60  

0,300  10 - 30  

0,150  5 – 15  

0,075  5 - 10  

Note:  
Refer to standard COLTO table for COLTO grading if required  
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B5106  SEGMENTAL BLOCK PAVING  

  

 d)  Edge beams  

  

Add the following paragraph:  

  

“Where concrete edge beams are constructed the relevant specifications under section 

2300 shall apply."  

    

SECTION B5400:  GUARDRAILS  

  

B5402    

  

  

  

  

  

MATERIALS  

a) Guardrails  

At the end of the 1st sentence delete the full stop and add “or SANS 51317 and carry the 
SABS mark or a mark by any other SANAS approved certification body for the applicable 
SANS specification.”   

b) Guardrail posts  

 (ii)  Steel posts  

Replace the paragraph with the following:   

  

“Where offered or instructed to be used, steel posts shall be part of an approved 
guardrail system as tested and complying with SANS 51317, and galvanized in 
compliance with the requirements of SABS 763 for type A1 articles, shall be used.  
  

Where guardrails are placed on concrete retaining walls or concrete structures, the 

steel posts shall be of the type and size shown on the drawings or described in the 

project specifications.”   

B5403    

  

  

CONSTRUCTION  

a)  Erection  

Replace the 7th paragraph with the following:  

  

“Steel posts placed on concrete retaining walls or concrete structures shall be erected and 

fixed as shown on the drawings. For all other applications, steel posts shall be erected 

and fixed in compliance with the approved guardrail system as tested and approved in 

terms of SANS 51317.”   

B5405    

  

  

REMOVING, RENOVATING AND RE-ERECTING GUARDRAILS  

a)  Removing the guardrails  

In the 3rd line of the 1st paragraph, after “150mm layers,” delete the full stop and add “of 

suitable material (than less than G7 quality material).”  
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B5406  

  

  

  

MEASUREMENT AND PAYMENT  

Replace item 54.01 with the following:  

  

“Item     Unit  

  

B54.01  Guardrails on 3.81m spaced posts   

  

Note to Tenderer: Select and price either the timber post or steel post system – not both  

(a) Complete galvanised system on:   

(i) Timber posts .....................................................................................  metre (m)  

(ii) Steel posts ........................................................................................  metre (m)  

(b) Extra over 54.01(a) for the following  

(i) Flared ends (including end wing)  ...............................................  number (No)  

(ii) End treatments where single guardrail sections  

  are used (including additional posts)  ..........................................  number (No) (iii) 

 End treatments where double guardrail sections  

  are used (including additional posts)  ..........................................  number (No) (iv) 

 Bridge adaptors (including extra rail and posts)  .........................  number (No)  

 (v)  Horizontally curved guardrails factory bent to a  

   radius of less than 45m  ...................................................................  metre (m)  

  

The unit of measurement for (a) and (b)(v) shall be the metre of guardrail as erected, (including 

length of end treatments and curved guardrails).  

The unit of measurement for (b)(i) to (b)(iv) shall be the number of end treatments of each type 

installed.  

  

The tendered rates shall include full compensation for furnishing all materials and labour for 

erecting and galvanizing the guardrails, complete with posts, spacer blocks, bolts, nuts, washers 

and reinforcing plates, and excavating holes in all classes of material, concrete, backfilling and 

removing any surplus material. It shall also include full compensation for incidentals in respect of 

supplying and erecting curved guardrails, end treatments, and turned down sections.   

  

Reflective plates and drilling and blasting will be paid for separately under items 54.06 and 54.12 

respectively.”  

  

Replace item 54.02 with the following:  

  

 “Item     Unit  

  

 B54.02  Guardrails on 4.0m spaced posts   

  

Note to Tenderer: Select and price either the timber post or steel post system – not both.  

  

(a) Complete galvanised system on:   

(i) Timber posts .....................................................................................  

metre (m)  

(ii) Steel posts 

........................................................................................  metre (m)   

(b) Extra over 54.02(a) for the following  

(i) Flared ends (including end wing)  ...............................................  

number (No)  

(ii) End treatments where single guardrail sections  

   are used (including additional posts)  ..........................................  number (No)  

(iii) End treatments where double guardrail sections  

  are used (including additional posts)  ..........................................  number (No) (iv) 

 Bridge adaptors (including extra rail and posts)  .........................  number (No)  

 (v)  Horizontally curved guardrails factory bent to a  

   radius of less than 45m  ...................................................................  metre (m)  
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The unit of measurement for (a) and (b)(v) shall be the metre of guardrail system (complying with 

SANS 51317) as erected (including length of end treatments and curved guardrails).  

  

The unit of measurement for (b)(i) to (b)(iv) shall be the number of end treatments of each type 

installed.  

  

The tendered rates shall include full compensation for furnishing all materials and labour for 

erecting and galvanizing the guardrails, complete with posts, spacer blocks, bolts, nuts, washers 

and reinforcing plates, and excavating holes in all classes of material, concrete, backfilling and 

removing any surplus material. It shall also include full compensation for incidentals in respect of 

supplying and erecting curved guardrails, end treatments, and turned down sections.   

  

Reflective plates and drilling and blasting will be paid for separately under items 54.06 and 54.12 

respectively.”  

  

Delete items 54.03, 54.04 and 54.05 without replacement  

  

 Item     Unit  

  

 B54.07  Removing existing guardrails  ......................................................  metre (m)  

  

Add the following:  

  

“The tendered rate shall also include for the backfill of the holes with suitable G7 quality material.”  

  

Add the following payitem:  

  

 “Item     Unit  

  

 B54.14  Nailing of gang nail plates on top   

of timber guardrail posts  .........................................................  number (No)  

  

The unit of measurement shall be the number of gang-nail plates supplied and fixed as specified.  

  

The tendered rate shall include full compensation for supplying all materials and labour and for 

fixing to the top of the sealed guardrail post.”      
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SECTION B5600:  ROAD SIGNS  

  

B5601  SCOPE  

  

Replace “South African Road Traffic Signs Manual” in the second paragraph with:  

  

“SADC Road Traffic Signs Manual”  

  

B5603  MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS  

  

 a)  Road signboards  

  

Add the following:  

  

“The contractor shall make every effort to ensure that signboards are correct in all respect 

and before dispatching the boards from the manufacturer’s factory shall provide the 

engineer with a 100mm x 150mm colour photograph of each sign face for approval of the 

correctness of the legend. Such approval will not imply final acceptance of the board. If the 

contractor is in any doubt as to the correctness of the sign detail, the sign designer shall 

be contacted for verification.”  

  

 (ii)  Steel profile road signboards  

  

Add the following:  

  

“Chromadek section shall be assembled in accordance with the details of Typical 

Drawings TD-R-RS-1100 and TD-R-RS-1100.  

  

Where the letter or legends cross the horizontal joints of the sign panels, the letter 

shall be cut on the joint and both ends folded around the radius.  

  

Retro-reflective material to adjoining Chromadek panels on a sign shall be practical 

visual match of the specified colour.”  

  

B5604  ROAD SIGN FACES AND PAINTING  

  

Add the following sub-clause:  

  

 “e)  Application of retro-reflective material  

  

All sign faces shall be faced with retro-reflective material. Painted front sign faces shall not 

be used.  

  

Where applied to Chromadek sections, retro-reflective material shall be applied as 

specified for aluminium section in Clause 5603(d) of the Standard Specification, and of 

Clause B5603(a)(ii) of this Project Specification.”  

  

B5605  STORAGE AND HANDLING  

  

Add the following:  

  

“The following shall not be allowed on the sign face:  

• Drilling of holes, except for the fastening of overlays  

• Application of any form of adhesive  

• Cleaning with any chemicals that are not specifically approved by the manufacturer of the 

retro-reflective material.  

• Covering the sign face with an impermeable material that does not allow free circulation of air.”  

  

B5606  ERECTING ROAD SIGNS  

  

 c)  Erection  
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Add the following:  

  

“After erection the signboard shall be thoroughly cleaned with a cleaning agent approved 

by the retro-reflective material’s manufacturer.  

  

All vegetation obstructing the new or replaced sign board shall be removed and disposed 

of as instructed by the engineer.”  

  

B5608  DISMANTLING, STORING AND RE-ERECTING EXISTING ROAD SIGNS  

  

Add the following:  

  

“Existing overhead and ground mounted road signs that are being replaced by new signs shall be 

dismantled and disposed of by the Contractor. Where possible the dismantling of the signs shall 

not be before the replacement sign is erected and displayed. Where dismantling of the sign is 

required before erection of the replacement sign, the dismantling shall not take place until 

immediately before work is to commence on the replacement, and the replacement shall be 

completed and the new sign displayed as soon as possible thereafter (within 72 hours).  

  

Dismantling shall include sign panels and ground mounted sign supports.  

  

Ground mounted sign supports shall be cut off just below ground level. Material excavated for 

removal of buried poles shall be replaced, and any depression made good using excess material 

from excavation for new signs.  

  

Payitems are provided in the Pricing Schedule. Payment will differentiate between different types 

of sign panels.”  

  

B5609  MEASUREMENT AND PAYMENT  

  

 Item     Unit  

  

B56.01  Road sign boards with painted or coloured      semi-matt  

background. Symbols, lettering,       and borders in  semi-

matt black or in Class I      retroreflective material,  where the 

sign board       is constructed from  

  

Amend the last two lines of the second paragraph to read:  

  

“completion, delivery, installation of the road sign board complete as specified, and the removal 

and disposal of all vegetation obstructing the motorists’ view of the new or replaced sign board.”  

  

Add the following payment items:  

  

 “Item     Unit  

  

 B56.10  Danger plates at culverts/structures  

(W401 - 800 x 200mm) ...............................................................  number (No)  

  

The unit of measurement shall be the number of danger plates provided and erected in 

accordance with the drawings.  

  

The tendered rate shall include full compensation for all labour and material, painting, posts, 

excavation, backfilling with soil etc., as may be necessary for completing the work in accordance 

with the details shown on the drawings.  

  

 Item     Unit  

  

 B56.11  Replace marker boards on existing kilometre posts  ............  number (No)  

  

The unit of measurement shall be the number of reference marker boards provided and attached 

to existing kilometre posts in accordance with the drawings.  
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The tendered rate shall include full compensation for the manufacturing and supplying of the completed 

marker boards, for attaching the marker board to existing posts along the route and for all materials 
equipment, labour, nuts and bolts necessary for attaching the marker board as specified.”   
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SECTION B5700:  ROAD MARKINGS  

  

B5701  SCOPE  

  

Replace “South African Road Traffic Signs Manual” in the second paragraph with:  

  

“SADC Road Traffic Signs Manual”  

  

Replace the words “ordinary road marking paint” with “solvent borne road marking paint”.  

  

Replace “BS 3262” with “EN 1436”.  

  

Replace “Hot melt plastic road marking” with “thermoplastic road marking”.  

  

B5702  MATERIALS  

  

Insert the following before subclause (a) Paint:  

  

“The selection of the appropriate road marking paint and materials for permanent road markings 

to ensure conformance with the requirements of this specification rests with the contractor. Such 

paint and material shall have technical characteristics (brightness, luminance, skid resistance, 

durability) equal to or greater than road marking paint and materials specified in subclauses 

5702(a), (b) and B5702(c).  

  

Where plastic road-marking material (hot-melt plastic (also known as thermoplastic) and 

twocomponent (also known as cold plastic)) is used, the contractor shall obtain an approved 

guarantee from the manufacturer that the paint complies with the specification. This shall be 

submitted to the Engineer on request.”  

  

Replace sub-subclause B5702(a)(i) with the following:  

  

 “(i)  Road marking paint  

  

Road marking paint shall be Type 1 as specified in SANS 731-1. Only paint, manufactured 

in a SANS approved and accredited facility shall be accepted. The no-pick-up time of 

roadmarking paint shall comply with the Class 1 requirement in accordance with SANS 

731-1.  

  

The paint shall be delivered at the site in sealed containers marked in accordance with 

SANS 731-1.  

  

The viscosity of the paint shall be such that it can be applied without being thinned down.”  

  

  Replace sub-subclause B5702(a)(iii) with the following:  

  

 “(iii)  Thermoplastic road marking material  

  

Thermoplastic road marking material shall comply with the requirements of EN 1436, and 

EN 1423: 1998 for drop-on glass beads for road marking and anti-skid aggregates and 

mixtures thereof. Blending of thermoplastic road marking material and glass beads shall 

comply with EN 1424: 1998.  

  

The binder shall be an elasticized synthetic resin and the material shall be reflectorized by 

mixing in 25% by mass Class A glass beads in accordance with EN 1424: 1998. An 

additional topping of glass beads shall be applied to the hot surface of the material for 

instant retro-reflectivity.  

  

The white road marking material shall contain 6% by mass minimum titanium dioxide 

content and shall have a skid resistance of 45 S.R.T. – units or higher. SABS Method 1248: 

1995 shall be used for determination of traffic wear index; indication of durability.  

  

The following minimum lumination values are required for the completed product:  
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• 250 mcd/m2.lux & 120 mcd/m2.lux for white & yellow lines respectively, at 30 days 

after application.  

• 200 mcd/m2.lux & 100 mcd/m2.lux for white & yellow lines respectively, at 6 months 

after application.  

  

Determination of coefficient of retro-reflected luminance by means of portable 

retroreflectometer shall be carried out using SANS 6261: 2008. Application of the 

permanent roadmarking will thus have to be performed within the first 6 months of the 12 

month defects liability period to allow for the second measurement to fall within the contract 

dates. Should the application of the permanent road-marking fall outside the first half of the 

defects liability period for whatever reason, the settlement of the retention money will be 

delayed until the second measurement of luminance can be performed at the stipulated 

time and the required adjustment can be made to the tendered rate (if required).  

  

Two-component cold plastic road marking material shall be used for symbols, arrows and 

letters (hand painted markings) unless otherwise instructed by the Engineer.”  

  

Add the following sub-subclause:  

  

 “(v)  Cold plastic road marking material  

  

Cold plastic road marking material shall be used for symbols, arrows and letters (hand 

painted markings) and shall consist of a solvent-free reactive acrylic resin, stuffing, beads 

and pigment to which a hardener shall be added. Application is carried out using a trowel. 

Material applied by paint brush shall not be used.  

  

Cold plastic road marking material shall be reflectorized by mixing in 25% by mass (or 

400g/m2) Class A glass beads in accordance with EN 1424: 1998. An additional topping of 

glass beads is applied to the wet surface of the material after application and will comply 

with EN 1423: 1997.”  

  

 b)  Roadstuds  

  

Replace the clause with the following:  
  

“Permanent and temporary road studs shall comply with the requirements of the European 

Standard for road studs IS EN 1463.  

  

Road studs for the areas of application shall be supplied and installed in accordance with 

the requirements set out in Table B5702/1 with reference to IS EN 1463.  

     
TABLE B5702/1  

Classification  

Area of Application   

RSA-1  RSA-2  RSA-3  RSA-T  

Description  Bi-directional  Bi-directional  
Circular  

Cats-Eye  Bi-directional  

Material  
Galvanized 

Cast Iron  Plastic  Glass  Plastic  

Design  Type A  Type A  Type A  Type A  

Use  Type P  Type P  Type P  Type T  

Reflector  Type 1  Type 1  Type 1  Type 2  

Reflectivity  R1  R1  R1  Not Specified  



Contract Number: 29-2023/2024  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   241  

  

Installation  

System  Anchored  Bonded  Embedded  
Self Adhesive or 

Bonded  

Height above 

Road  H3  H3  H3  H1  

Dimensions  

(min-footprint)  100mmx80mm   100mmx100mm  
100mm 

dia  100mmx100mm  

Colours  W – R - Y   W – R -Y  W  W – R - Y  

Road Trials  S1  S1  S1  Not Applicable  

  

Add the following sub-item:  

  

 “c)  Retro-reflective beads  

  

Retro-reflective glass beads shall be applied to the wet paint, thermoplastic and cold 

plastic.  

  

The beads shall comply with Class A beads in accordance with EN 1424: 1998, with the 

following requirements or as approved by the Engineer:  

  

•  colour  :  crystal clear  

•  roundness  :  > 80%  

•  size range of  :  14 – 200 US Mesh (75 – 1400 Microns)  

•  refractive index  :  > 1.5  

•  specific gravity  :  – 2.5  

•  granulometry  :    

  

CU MULATIVE RETAINED MA SS  

SIEVE  MINIMUM  MAXIMUM  

1700  0  2  

1400  0  10  

1180  5  30  

850  40  80  

600  70  100  

425  80  100  

355  90  100  

212  95  100  

PAN  100  100  

  

The beads shall be delivered to the site in sealed bags, marked with the name of the 

manufacturer, the batch number and an inspection seal of SANS, confirming that the beads 

form part of a lot tested by SANS and comply with the requirements of EN 1424: 1998.  

Alternatively, the Contractor shall at all times have a SANS certificate on the site, identifying 

the batches to which the inspection seals apply and certifying that they have been tested 

by SANS, and comply with the requirement of EN 1424: 1998.”  

  

B5704  MECHANICAL EQUIPMENT FOR PAINTING  

  

Add the following sentence at the end of the first paragraph:  

  

”The road-marking machine shall be fitted with a device to guide the operator to the centre of the 

line to be painted. This device shall be used at all times of operation.”  

  

B5705  SURFACE PREPARATION  

  

 4.  Add the following at the end of the second paragraph:  
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 5.    

“The onus is on the contractor to ensure that the surface on which the road markings  are to be 

applied is sufficiently clean and dry to ensure that the quality of the road markings will not be 

adversely affected. The contractor is also responsible for protecting road studs from being painted 

over, and the subsequent cleaning thereof if such over-painting did occur.”  

  

B5706  SETTING OUT THE ROAD MARKINGS  

  

Insert the following before the first paragraph:  

  

“Where road markings are to be replaced after any construction activity, it is essential that all 

existing road marking be accurately surveyed and referenced before commencement of such 

construction activities which will obliterate the existing road markings. The position of barrier lines 

shall be re-assessed on site by the engineer before the contractor commences with the road 

marking.”  

  

B5707  APPLYING THE PAINT  

  

Insert the following before the first paragraph:  

  

“The Contractor’s establishment on site and general obligation shall be deemed to fully include 

the establishment of the road-marking team, irrespective of the number of times the road-marking 

team is required to be on site or is required to move within the site.  

  

Provision is also made under item B57.07 for de-establishment and re-establishment in the 

contract or defects notification period if such action is required by delays not attributable to the 

contractor and/or ordered by the Engineer.”  

  

Replace the sixth paragraph with the following:  

  

“Solvent borne road marking paint shall be applied at a nominal rate of 0,42ℓ/m2 or as directed by 

the Engineer. Thermoplastic road marking shall be applied at a nominal rate of 2,5 kg/m2 to 

achieve a minimum thickness of 1,25mm to 1,5mm or as directed by the Engineer. The 

twocomponent road marking material shall be applied by hand by means of a trowel. The desired 

symbol or line shall be marked with a tape or a template on the road surface. Thereafter apply the 

required volume of material and spread uniformly over the entire area. When dry/set, remove the 

tape or template. A spreading rate of 4,5kg/m2 is estimated to achieve a 2,0mm material thickness.  

  

In order to ensure proper coverage on all types of surfaces the Engineer may order an increase 

in the above nominal application rates. Payment for these variations in application rates shall be 

made under item 57.04.   

  

A daily log-sheet, provided by the Employer, shall be completed and signed by the Contractor and 

the Engineer’s representative, recording the quantities of paint and glass beads used on that day 

and shall be available for inspection at all times. The completed and signed log-sheet for the period 

covered by a payment certificate shall be attached to the payment certificate.”  

  

Replace the last paragraph with the following:  

  

“Solvent-based road marking as specified by the Engineer shall be carried out within 14 days of 

opening the road full width to traffic after the completion of the surfacing.  

  

If in the in the opinion of the Engineer, conditions are unsafe, the centre-line shall be painted 

immediately after 2,0 km of continuous road has received a new asphalt layer, or 4,0 km of 

continuous road has received a new seal surfacing.”  

  

B5708  APPLYING THE RETRO-REFLECTIVE BEADS  

  

In the first paragraph, replace the nominal application rate of 0,8kg/litre with “400gm/m2”.  

  

Replace the second paragraph with the following:  

  



Contract Number: 29-2023/2024  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   243  

  

“The thermoplastic road marking material and two-component road marking material shall contain 

insitu glass beads of minimum content of 25% in order to obtain night visibility (reflectivity). The 

contractor shall immediately apply additional glass beads at 400g/m2 to obtain immediate 

reflectivity. The beads shall be sprayed onto the road marking layer by means of a pressure 

sprayer. Where letter, symbol, traverse line and island road marking is undertaken by hand, the 

glass beads may be applied by hand if approved by the Engineer. Prior to any hand application 

work, the contractor shall first request approval from the Engineer.”  

  

Add the following:  

  

“Beads shall be applied in accordance with EN 1424.”  

  

B5710   TOLERANCES  

  

Add the following paragraphs to subclause (c) Alignment of markings:  

  

”When an unbroken line and a broken line are painted alongside each other, the beginning and 

the end of the unbroken line shall coincide with the beginning of one broken line and the end of 

another broken line. When existing lines are repainted, the new markings shall not deviate more 

than 100mm in the longitudinal direction nor 10 mm in the transverse direction from the existing 

marking.  

  

The alignment of the road studs shall not deviate from the true alignment by more than 10mm 

and shall be positioned so that the reflective faces are within 5  of a right angle to the centre line 

of the road.”  

  

Add the following subclause:  

  

 “e)  Testing  

  

 (1)  Plant  

  

Before painting any permanent road markings, the Contractor shall satisfy himself 

and the Engineer, by painting test lines on a section of pavement other than the 

section required to be marked:  

  

(i) that the painting machine is in good working order and properly adjusted;  

(ii) that the operator is fully experienced; and  

(iii) that the machine sprays at the specified rate of paint application.  

  

The Contractor shall bear the cost of all materials and workmanship required for the 

above plant tests.  

  

In addition, the Contractor shall conduct random paint thickness tests and dip/spread 

tests as required by the Engineer.”  

  

B5711  GENERAL  

  

Insert the following into the last sentence of the last paragraph between “black paint” and “or 

chemical paint remover”:  

  

“, bituminous emulsion, slurry”  

  

Add the following to the last paragraph:  

  

“Where black paint is used, it shall be matt.”  

  

Add the following clause:  

  

”The Contractor shall provide temporary traffic control facilities in accordance with Section 1500 

of the COLTO’s standard specifications for road and bridge works to ensure traffic safety where 

work is being executed.  
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Property and/or road signs damaged by the Contractor, his personnel, his agents or 

subcontractors shall be repaired or restored to their condition prior to the damage at his own cost.”  

  

B5712  FAULTY WORKMANSHIP OR MATERIAL  

  

Add the following paragraphs to this item:  

  

”The Contractor shall rectify in an acceptable manner and at his own costs; all marking that do 

not comply with the specified requirements.  

  

While work is in progress, tests shall be carried out on materials and/or the quality of work to 

ensure compliance with the specified requirements. The sampling methods are specified in SANS 

731-1. The sampling methods described in TMH5 shall be followed where applicable.”  

  

B5713  PROTECTION  

  

Add the following paragraph  

  

”Traffic cones shall not be smaller than 750mm in height and shall be placed on the road not further 

than 48m apart. Cones shall not be removed before the paint on the road has hardened to such 

an extent that it will not be damaged by traffic and the adhesive of the road studs has hardened 

to such an extent that the studs will not turn or become loose. All marks on the road caused by 

traffic driving over wet paint shall be removed by the Contractor at his own cost.”  

  

B5714  MEASUREMENT AND PAYMENT  

  

Amend the heading for payitem B57.03 as follows:  

  

“  

 Item     Unit  

  

 B57.03  Thermo-plastic road-marking paint .....................................  kilometre (km)”  

  

Add the following after the third paragraph:  

  

“Full payment of the tendered rate will be applicable upon completion of the application of the 

road-marking paint. However, should the coefficient of retro-reflected luminance fall below the 

required minimum levels as specified in paragraph B5702 above, payment will be reduced on the 

following sliding scale :  

  

White lines:  

• Below 250 mcd/m2.lux at 30 days : minus 10 % of the tendered rate   

• Below 200 down to 180 mcd/m2.lux at 6 months : minus 10% of the reduced rate  

• Below 180 down to 160 mcd/m2.lux at 6 months : minus 20% of the reduced rate  

• Below 160 down to 140 mcd/m2.lux at 6 months : minus 30% of the reduced rate  

  

Yellow lines:  

• Below 120 down at 30 days: minus 20 % of the tendered rate  

• Below 100 down to 80 mcd/m2.lux at 6 months: minus 20% of the reduced rate  

  

The reduction in the tendered rate applicable for failing to meet the specified minimum luminance 

level at the 30 days and 6 months measurement dates shall be applied accumulative in the 

certificate immediately following the date of measurement.”  
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SECTION B5900:  FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS  

  

B5901  SCOPE  

  

In the first line of the second paragraph, insert the following after ‘this section’   

  

“…distinguishes between new construction and renewal construction. When construction is new, 

as in the case of new alignments for example, then this section   ”  

  

B5902  FINISHING THE ROAD AND ROAD RESERVE  

  

Retain the existing paragraphs as sub-clause:  

  

 “a)  New construction”  

  

Replace the sixth paragraph with:  

  

“All materials resulting from the finishing operations shall be disposed of at approved spoil 

sites.”  

  

Add the following:  

  

 “b)  Renewal construction  

  

After completing construction work within the site, the contractor shall ensure that all 

construction generated or related material that may have been swept, windrowed, 

stockpiled, stored or spread beyond the road surface is removed. This shall be done before 

any other rehabilitation work is undertaken, including shaping, topsoiling and grassing. 

Should, during the removal of construction generated or related material, existing 

vegetation or topsoil be disturbed or destroyed, the contractor shall, at his own cost, 

reinstate the road reserve to its original state. This shall include ripping, should the 

construction material have compacted the existing surface.  

  

Culvert in lets and outlets, culvert barrels, and open drains shall be cleared of debris, soil, 

silt and other material generated from the construction activities.  

  

The surfacing shall be cleared of all dirt, mud and foreign objects. Dragging, pushing or 

scraping material across the finished surfacing shall not be permitted.  

  

All junctions, intersections, islands, kerbing and other elements making up the completed 

works shall be neatly finished off.  

  

The contractor shall ensure that all undesirable plants have been removed from the road 

reserve and borrow pit areas.  

  

All materials resulting from the finishing operations shall be disposed of at approved spoil 

sites.”  

  

  
  

    

COLTO SERIES 6000: STRUCTURES  

  

SECTION 6100:  FOUNDATIONS FOR STRUCTURES  

  

B6102 MATERIALS  

  

(c)  Crushed stone  

  

Add the following new paragraphs to the end of subclause 6102(c):  
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“The foundation fill to be constructed below each of the new box culverts shall include a crushed stone 

foundation fill blinded with crusher dust:  

  

(i) Crushed stone  

  

The crushed stone shall be material with a maximum size of 250 mm as obtained from first stage 

crushing operations, procured from commercial sources.  

  

(ii) Crusher dust  

  

The grading of the crusher dust shall be as specified in clause 4302(b)(ii) Table 4302/11 of the COLTO 

standard specifications for a Type 1 coarse slurry (maximum size 9,5 mm).  The crusher dust shall be 

procured from commercial sources.”  

  

Add the following new subclause to the end of clause 6102:  

  

“(j)  Concrete blinding screed  

  

The concrete blinding screed to the top of each foundation fill immediately below the box culvert barrel 

shall be constructed from class 15/19 concrete.”  

  

B6103 GENERAL  

  

(a)  Subsurface data  

  

Add the following new paragraphs to the end of subclause 6103(a):  

  

“The existing box culverts have been in place for many years, and are all founded below the water 

table level within natural drainage courses.  The nature of the foundation fill constructed below each 

of these box culverts is not known.  The box culverts are to be demolished entirely then replaced.  

  

Owing to the unstable ground conditions prevailing, test pits could only be excavated at box culvert 

nos. 3 and 4, several metres from the respective water courses.  The collapse of these test pits due 

to seepage at shallow depth indicates that the saturated conditions are not confined to the stream 

beds.  In addition, a dynamic probe light (DPL) investigation was carried out at the inlet and outlet 

ends of each of the four box culverts.  

  

These geotechnical investigations indicate that the in situ soils comprise saturated and submerged 

very loose fine silty to clayey sandy soils with very low bearing capacity of the order of only 

approximately 70 kPa maximum at 3,0 m depth below the culvert invert level.  

  

The new construction cannot be supported at shallow depth on these fine saturated sands.  The extent, 

low strength and high deformability of the very loose fine grained slightly clayey sands with a surface 

water table are factors which adversely impact on the design and construction of the culvert foundation 

and its subsequent behaviour.  These materials are weak as characterised by low DPL blows.  

  

Since acceptable bearing strengths are only obtainable at considerable depths, some strength 

reinforcement in the form of a crushed stone foundation fill will be required in the upper sand horizon.  

  

Additional foundation investigations and/or tests shall be required by the engineer once the existing 

box culverts or box culvert components have been demolished, in order to ascertain the nature and 

depths of the existing underlying foundation fills.  These additional foundation investigations and/or 

tests shall be completed at each box culvert site prior to the commencement of the excavations for the 

proposed crushed stone foundation fill at that box culvert.  

  

Only once these additional foundation investigations and/or tests have been completed at each of the 

three box culverts that were demolished in their entirety, will a final decision be taken by the engineer 

as to whether the entirety or any part of the existing foundation fill at those three box culverts should 

be preserved.  It is noted that, for tender purposes, the scheduled quantities have been calculated on 

the basis of the entire existing foundation fill at these three box culverts being removed and replaced.”  

  

B6104 ACCESS AND DRAINAGE  
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(b)  Access  

  

Add the following new paragraphs to the end of subclause 6104(b):  

  

“The contractor shall take particular note of the saturated stream banks, the submerged stream beds, 

and the unstable ground conditions prevailing at each box culvert location, which will require the 

construction of pioneer access roads on the unstable ground in order to allow access to the heavy 

plant required for the various construction operations, and which will also require extensive dewatering 

infrastructure and dewatering operations to control the flow throughout the period of construction of 

each foundation fill and box culvert.  

  

Moreover, the placing of the crushed stone foundation fill shall require that the excavations are fully 

dewatered, in order to ensure that the excavation is the correct width, length and depth when the 

crushed stone is placed and in order to allow visual monitoring of the initial penetration of the crushed 

stone into the underlying soils.”  

  

B6105 EXCAVATION  

  

(c)  Excavation  

  

Add the following new paragraphs to the end of subclause 6105(c):  

  

“The contractor, in choosing his excavation plant, shall need to take into account the saturated stream 

banks, the submerged stream beds, and the unstable ground conditions prevailing at each box culvert 

location, and the need to carry out the excavation operations using pioneer access roads.  

  

The excavation plant chosen shall therefore require adequate bucket capacity and reach in order to 

excavate the saturated materials while positioned outside of the excavation profile on the flanking 

pioneer access roads.  

  

Should the plant provided have insufficient bucket capacity and/or reach to complete the excavations 

while positioned outside of the excavation profile on the flanking pioneer access roads, then the 

contractor shall have to operate from pioneer access roads initially located within the excavation 

profile, and these access roads will then have to be removed then reconstructed outside of the 

excavation profile as the work proceeds.”  

  

(g)  The safety of excavations  

  

Add the following to the end of subclause 6105(g):  

  

"The contractor shall also comply with his obligations for ensuring the safety of excavations in terms 

of Part E: OHSA 1993 Health and Safety Specification in section C3.3 Particular Specifications.  

  

The contractor shall note that the box culverts are founded below the water table level within natural 

drainage courses.  The necessary precautions taken by the contractor to safeguard the stability and 

safety of the excavations and adjacent structures shall therefore take particular account of the partial 

and fully saturated and submerged soil conditions prevailing and the effects of fluctuations in the 

stream level and velocity.”  

  

B6108 BACKFILL AND FILL NEAR STRUCTURES  

  

i)  (a)  General ii)   iii)  Add the following at the end of the first 

sentence of subclause 6108(a)(i): iv)    

v) "Throughout the backfilling operation at each box culvert, the elevations of this placed material behind the 

opposite outer barrel walls shall not differ by more than 0,3m."  

  

B6109 FOUNDATION FILL  

  

Add the following at the end of the second last paragraph of clause 6109:  
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"Concrete blinding shall extend 100 mm beyond the horizontal dimensions of all formed box culvert 

floor slabs in order to facilitate the placing of the formwork, unless otherwise directed by the engineer.  

The concrete blinding shall be constructed accurately to the final levels of the underside of each box 

culvert floor slab."  

  

Add the following to the end of clause 6109:  

  

“Concrete blinding and mass concrete fill shall be given a wood float finish."  

  

Add the following new subclause to the end of clause 6109:  

  

“(a)  Crushed stone foundation fill below the box culverts  

  

(i) Extent of the foundation fill  

  

In order to assist with stress distribution through the depth and width of the foundation fill, the 

excavations shall be such that the completed foundation fill, measured at a depth of 1,5 m below the 

level of the underside of the box culvert barrel, extends a distance of 3 m measured in plan beyond 

the boundaries of the box culvert barrel’s outer perimeter, as detailed on the drawings.  

  

(ii) Construction of the foundation fill  

  

The crushed stone foundation fill material shall be stockpiled adjacent to the excavations so that it is 

readily available for placement within the excavation.  

  

Unless otherwise instructed by the engineer prior to the commencement of the excavation, the 

excavation shall be carried out so as to provide a minimum depth of excavation of 1,5 m below the 

level of the underside of the box culvert barrel, to accommodate the foundation fill of plan dimensions 

as described in subsubclause B6109(a)(i) above.  

  

After inspecting this initial 1,5 m minimum depth of dewatered excavation, the engineer may then 

instruct that the depth be increased in terms of clause 6106 of the COLTO standard specifications in 

order to achieve suitable founding conditions.  

  

Once the final dewatered excavation is ready to receive the foundation fill, the crushed stone shall be 

placed inside the excavation.  This shall be carried out either by end tipping then dozing the material 

into the excavation, or, if this proves unsafe or impractical given the unstable ground conditions, by 

using an excavator to dump the rock into the excavation and spread it.  

  

It is expected that the crushed stone will initially penetrate the underlying very loose fine silty to clayey 

sandy soils, settling downwards to displace the sands and also consolidating the sands at lower depth 

with an associated increase in strength.  

  

The crushed stone shall initially be brought up to such a level that heavy compaction plant can operate 

safely on the surface.  This initial layer and every subsequent layer from this level to the final surface 

shall be compacted using a 12 tonne flat wheel vibratory roller, operating statically initially to lock the 

crushed stone particles together, following which the crushed stone surface must be subjected to 

continuous vibratory passes until such time as all settlement appears to have been attained.   

Notwithstanding any earlier such visual confirmation with respect to attaining all the settlement, each 

such layer shall nonetheless be compacted with at least eight roller passes over the entire surface.  

  

Care must be exercised during these operations to guard against possible collapse, due to dilation of 

the soils as a result of a silt or clay content within the sands leading to a reduction in the effective 

stresses being developed.  This may be observed in the initial rolling, exhibited by heave as the rolling 

proceeds.  Should this be the case then compaction must be postponed for a period to allow for pore 

pressure dissipation.  

  

Once a sound final platform has been achieved, the top layer must be blinded, initially with crusher 

dust followed by a 75 mm thick concrete screed.  The crusher dust shall be placed, spread and then 

subjected to at least eight passes of the 12 tonne flat wheel vibratory roller to induce it to fill the voids 

in the rock layer, after which the concrete screed may be placed.  Excess crusher dust shall be 

removed from the surface in order to prevent a situation arising in which the crusher dust forms a 
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distinct erodible layer (subject to subsequent possible wash away and accompanying settlement of 

the structure) on which the blinding, and hence the culvert barrel, bears.  The blinding shall instead 

bear directly onto the crushed stone, the purpose of the crusher dust being to help lock the crushed 

stone in position by filling the upper voids, which will also help prevent excessive concrete losses when 

the blinding screed is placed.”  
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SECTION 6200:  FALSEWORK, FORMWORK AND CONCRETE FINISH  

  

B6203 GENERAL  

  

Add the following to the end of the first paragraph of clause 6203:  

  

“The contractor shall also comply with his obligations for ensuring the safety of all falsework and 

formwork in terms of Part E: OHSA 1993 Health and Safety Specification in section C3.3 Particular 

Specifications.  

  

The contractor shall note that the box culverts are founded below the water table within natural 

drainage courses.  The design of all falsework and formwork shall therefore take particular account of 

the partially and fully saturated and submerged soil conditions prevailing, the effects of fluctuations in 

the stream level and velocity, and the effects of the obstruction to the stream channel caused by such 

falsework and formwork.  

  

The design of the entire falsework and formwork infrastructure used to access and temporarily support 

the box culvert structures shall be carried out by a professional engineer (registered as such by the 

Engineering Council of South Africa (ECSA)) who specialises in the design of falsework and formwork.  

The same professional engineer specialist shall inspect and approve the falsework and formwork as 

erected.”  

  

B6204 DESIGN  

  

(a)  General  

  

Add the following to the end of the final paragraph of subclause 6204(a):  

  

“All such design criteria, calculations and detail drawings shall be signed by a professional engineer 

(registered as such by the Engineering Council of South Africa (ECSA)).  

  

The contractor shall respond within 72 hours to any queries the engineer may have with respect to the 

design and drawings and calculations for the falsework and formwork.”  

  

B6205 CONSTRUCTION  

  

(a)  Falsework  

  

Add the following to the end of the first paragraph of subclause 6205(a):  

  

“Before the falsework is loaded with the permanent works, all the falsework, including any access 

falsework, shall be inspected by the registered professional engineer referred to in clause B6203 

above, who shall sign off the falsework erection, confirming in writing that it has been erected in 

accordance with the approved drawings and that it is capable of safely resisting the loads that will be 

imposed during the construction of the permanent works.”  

  

B6206 REMOVING THE FALSEWORK AND FORMWORK  

  

Add the following to the end of the last paragraph of clause 6206:  

  

“No portion of the box culvert support falsework and formwork shall be removed before the contractor 

has obtained authorisation from the engineer to effect such removal.”  

  

    

SECTION 6300:  STEEL REINFORCEMENT FOR STRUCTURES  

  

B6303 STORING THE MATERIALS  

  

Add the following at the end of the first paragraph of clause 6303:  

  

“The contractor shall set aside areas cleared of vegetation for storing reinforcing steel.  The 

reinforcement shall be kept at least 300 mm above ground level at all times.”  
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B6305 SURFACE CONDITION  

  

Add the following new paragraph to the end of clause 6305:  

  

“Within 24 hours after placing concrete, the contractor shall have cleaned off all concrete splatter from 

the protruding starter bars and clips and any other affected reinforcement, and shall present the 

resulting product to the engineer for approval before he will be permitted to commence fixing the 

shuttering and reinforcement to the next section.  The contractor’s attention is drawn to the fact that, 

for the concrete mixes used on this contract, this splatter is extremely hard to remove if not done within 

24 hours of placing the concrete.”  

  

B6307 COVER AND SUPPORTS  

  

Replace the sixth paragraph of clause 6307 with the following:  

  

“Prior to fixing the reinforcing steel, samples of the proposed cover and spacer blocks shall be 

submitted to the engineer for approval.  Only concrete cover and spacer blocks shall be used, and 

they shall be made with 6,7 mm maximum sized aggregate.  They shall be of the same strength and 

material source as those of the surrounding concrete and shall have the same water : cement ratio to 

minimise differences in shrinkage, thermal movements and strain.  The blocks shall be formed in 

specially manufactured moulds and the concrete compacted on a vibratory table and cured under 

water for a period of at least 14 days, all to the satisfaction of the engineer.”  

  

Concrete cover block support and spacers shall be provided at all corners and along all edge 

reinforcement of a structural element at even spacing intervals not exceeding those specified below.  

Between edges, concrete cover block support and spacers shall be provided to the sides and soffits 

of structural elements so as to form an evenly spaced orthogonal grid at spacing intervals not 

exceeding those specified below.  Where smaller bars effectively support larger bars between support 

points, the maximum spacing interval between support points shall be determined by the diameter of 

the smaller bar.  

  

Nominal diameter of      Maximum spacing interval (mm) 

vi)  bar supported (mm)  

 High tensile steel  Mild steel  

  

  8  

  

500  400  

  10 and 12  

  

600  500  

  16 and 20  

  

1200  1000  

  25 and 32  1800  1500  

  

Notwithstanding the maximum spacing intervals specified above, these spacing intervals shall be 

reduced where necessary to ensure that the tolerances specified in subclause 6803(f) are met, or 

where particular circumstances require a closer cover block spacing to be used.”  

  

  

  

    

SECTION 6400:  CONCRETE FOR STRUCTURES   

  

B6402 MATERIALS  

  

Replace subclause 6402(a) with the following:  

  

(a) Cement  

  

"Refer to clause B1229 with regard to the new SABS cement specifications.”  

  

Only the following cements may be used in the construction work for the box culverts:  
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Plain and reinforced concrete members and units  

  

  

Cement Type  

  

  

Cement Grade  

CEM II A-S  42,5  

CEM II A-V  32,5  

CEM II B-S  42,5  

CEM II B-V (or W)  32,5  

CEM III A  32,5  

  

(b) Aggregates  

  

Add the following new subclause to the end of subclause 6402(b):  

  

“(vi) The maximum chloride ion content of the fine aggregate for all reinforced concrete shall be 0,01% 

by mass of aggregate as measured by SANS 1083:2002.”  

  

B6404 CONCRETE QUALITY  

  

(b)  Strength concrete  

  

Add the following new paragraph after the end of the first paragraph of subclause 6404(b):  

  

“The water : cement ratio for all strength concrete shall not exceed 0,48.”  

  

B6407 PLACING AND COMPACTING  

  

(a)  General  

  

Add the following paragraph at the start of subclause 6407(a):  

  

“The contractor shall also comply with his obligations for ensuring safety during the placing and 

compacting of concrete in terms of Part E: OHSA 1993 Health and Safety Specification in section C3.3 

Particular Specifications.”  

  

Add the following paragraphs to the end of subclause 6407(a):  

  

“The concreting operations for all box culvert elements shall require careful planning, and sufficient 

concrete product and concreting resources such as labour, tools, equipment and plant shall be made 

available on each day of concreting to ensure that the concrete construction planned for that day is 

successfully achieved.  

  

One month before the programmed date for the first element of box culvert concreting, the contractor 

shall be required to submit to the engineer for his approval a detailed method statement fully covering 

the proposed concreting operations required to construct the box culvert.  The method statement shall, 

inter alia, include details of labour and supervision, tools and equipment (wheel barrows, spades, poker 

vibrators, hoists, chutes, etc.), plant (batching plant, concrete dumpers, cranes, pumps, etc.), ready 

mix supplier details and proposed schedule of concrete delivery times (if ready mixed concrete is to 

be used), sequence of construction, curing method to be used, contingency plans and health and 

safety obligations.  Box culvert concrete shall only be placed once the engineer is satisfied that every 

reasonable effort has been made by the contractor to ensure the success of the concrete placing 

operation.  The approved method statement shall then apply to all other box culvert concreting 

operations, and any amendments required to the approved method statement shall also be approved 

by the engineer prior to implementation."  

  

 (b)  Placing  
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Add the following paragraph at the start of subclause 6407(b):  

  

“Immediately prior to placing concrete, the concrete surfaces against which the concrete is to be placed 

shall be cleaned off of all foreign material using high pressure water jetting and / or compressed air 

and / or such other methods as may prove necessary under the circumstances.  Pooled water shall 

be blown off using compressed air.”  

  

B6408 CONSTRUCTION JOINTS  

  

(a)  General  

  

Add the following at the start of subclause 6408(a):  

  

"No construction joints other than those indicated on the drawings shall be permitted without the written 

approval of the engineer.  In all cases the proposed method of forming the joint shall be discussed and 

agreed with the engineer prior to placing the concrete."  

  

B6415 DEMOLITION AND REMOVAL OF EXISTING STRUCTURAL CONCRETE  

  

Add the following to the end of clause 6415:  

  

“Demolition by explosive means shall not be carried out under this contract.  The demolition work shall 

be carried out using non-explosive means only, such as pneumatic plant or equipment.”  

  

    

SECTION 6600:  NO-FINES  CONCRETE,  JOINTS,  BEARINGS,  BOLT  GROUPS  FOR  

ELECTRIFICATION, PARAPETS AND DRAINAGE FOR STRUCTURES  

  

B6606 DRAINAGE FOR STRUCTURES  

  

 (c)  Synthetic-fibre filter fabric  

  

Add the following at the end of subclause 6606(c):  

  

“The filter fabric wrapping the geopipe and the drainage strips behind the box culvert barrel and 

earwing walls shall comply with grade 2 in accordance with the COLTO standard specifications 

subsubclause 2104(a)(iii) Table 2104/2."  

  

Add the following new clause at the end of Section 6600:  

  

“B6609 LOCATING EXISTING REINFORCEMENT, DRILLING HOLES AND INSTALLING DOWELS IN  

THE EXISTING CONCRETE AT BOX CULVERT NO. 3  

  

(a) Scope  

  

The contractor shall supply and install dowels at the existing box culvert no. 3 as detailed on the 

drawings.  

  

(b) Materials  

  

The dowel grouting mortar shall be Hilti HIT-HY 150 fast curing mortar (or equivalent as approved by 

the engineer).  

  

(c) Locating existing reinforcement and drilling the holes  

  

Steel reinforcement shall not be cut or damaged during the drilling process.  After setting out the hole 
positions and prior to drilling the holes, the contractor shall use a cover meter to locate the position of 

any existing reinforcement in the vicinity of the holes.  Should any existing reinforcement be detected 
that may obstruct the drilling path, or should any existing unsound concrete be visible in the vicinity of 
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the drilling path, the contractor shall notify the engineer and seek further instruction prior to drilling the 
holes.  

  

The contractor shall drill the holes to the required dimensions as detailed on the drawings.  Core drilling 

of the dowel holes shall not be permitted.  

  

The drilling operation shall not cause spalling, cracking, or other damage to the surrounding concrete, 

and any concrete spalled or otherwise damaged by the contractor’s drilling operations shall be repaired 

at the contractor’s cost in a manner acceptable to the engineer.  

  

(d) Installation of the dowels  

  

The contractor shall clean the holes using compressed air to remove all deleterious material, including 

dust and debris, and shall ensure that the holes are dry prior to placing the dowel grouting mortar.  

Holes that are started but not completed, or not provided with a dowel, shall be cleaned and filled with 

an approved proprietary patching material at the contractor’s cost in a manner acceptable to the 

engineer.  

  

The handling and placement of the dowel grouting mortar shall conform to the manufacturer’s written 

instructions.  All excess dowel grouting mortar shall be struck-off flush with the concrete surface and 

removed from the surrounding concrete surface area.  

  

The dowels shall be clean, dry and free of deleterious material immediately prior to installation in the 

holes.  

  

The contractor shall maintain the dowels centrally within the holes and at the required embedment 

depth during the setting of the dowel grouting mortar, and shall take such measures as may be required 

to prevent the loss of the dowel grouting mortar from the holes.”  
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SECTION 6700:  STRUCTURAL STEELWORK  

  

B6701  SCOPE  

  

Add the following to the end of clause 6701:  

  

“All drainage inlet grids and frames, manhole step-irons, mild steel plate, the high yield stress steel 

reinforcement bars fixing the gabion mattresses to the apron slabs, and any other manufactured articles 

requiring galvanising in terms of this contract, shall be hot-dip galvanised in accordance with the specifications 

in this section.”  

  

B6705  FABRICATION AND ASSEMBLY  

  

(m)  Corrosion prevention  

  

(iii)  Galvanising  

  

Delete the second sentence of the first paragraph of subclause 6705(m)(iii) and replace it with the 

following:  

  

“All manufactured articles which are to be hot-dip galvanised shall be fabricated for galvanising in 

accordance with the guidelines given in the following specifications, as applicable:  

  

SANS 14713-1:2011 (ISO 14713-1:2009) Zinc coatings - Guidelines and recommendations for the 

protection against corrosion of iron and steel in structures  

  Part 1:  General principles of design and 

corrosion resistance  

  

SANS 14713-2:2011 (ISO 14713-2:2009) Zinc coatings - Guidelines and recommendations for the  

protection against corrosion of iron and steel in structures  

  Part 2:  Hot dip galvanising  

  

SANS 14713-3:2011 (ISO 14713-3:2009) Zinc coatings - Guidelines and recommendations for the  

protection against corrosion of iron and steel in structures  

  Part 3:  Sheradizing  

  

SANS 32:1997 (EN 10240:1997) Internal and / or external protective coatings for steel tubes – 

Specification for hot dip galvanised coatings applied in 

automatic plants  

  

The manufactured articles shall be hot-dip galvanised in accordance with the following specification:  

  

SANS 121:2011 (ISO 1461:2009) Hot dip galvanised coatings on fabricated iron and steel articles –

Specifications and test methods  

  

The coating thickness for these articles shall comply with Table 3 of the SANS 121 (ISO 1461) 

specification.”  

  

Delete the second paragraph of subclause 6705(m)(iii) and replace it with the following:  

  

“All nuts, bolts, screws and threaded articles shall be hot-dip galvanised in accordance with the SANS 

121 (ISO 1461) specification, and the coating thickness shall comply with Table 4 of the SANS 121 

(ISO 1461)  specification.”  

  

Add the following new paragraph to the end of subclause 6705(m)(iii):  

  

“No zinc drips or webbing of the zinc coating will be permitted on any hot-dip galvanised articles.”  

  

    

COLTO SERIES 8000: SUNDRIES   
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SECTION B8100:  TESTING MATERIALS AND WORKMANSHIP  

  

B8102:  TESTING METHODS  

  

Insert the following as a new first paragraph:  

  

“Where reference is made to TMH test methods in this specification or the standard specifications, 

it shall be replaced with the relevant current published SANS test method.”  

  

B8105  TESTING OF AGGREGATES  

  

Add the following sub-clause:  

  

 “g)  Determination of Ethylene Glycol Durability Index  

  

The Ethylene Glycol Durability Index shall be determined as follows:  

  

 (i)  Apparatus  

  

Suitable pans or basins  

  

Ethylene Glycol solution  

  

Stirring rod  

  

 (ii)  Method  

  

Obtain three or more representative samples from the source to be evaluated.  

  

If not already crushed, crush the material in order to obtain sufficient minus 19mm 

plus 13mm sized aggregate in order to totally cover the bottom of the basin or pan 

with a single layer of stone. Add sufficient ethylene glycol to each basin ensuring that 

every aggregate particle is completely submerged.  

  

After soaking for 24 hours, gently stir the aggregate and allow to settle. Observe and 

record the response of the aggregate to the ethylene glycol according to the criteria 

listed in (iii) below. Continue the above cycle at intervals of 24 hours for a further 4 

days, in each case recording the observed response. After 5 days allow the samples 

to remain submerged in the solution and observe and record the disintegration 

response after a total period of 15, 30 and 60 days have elapsed.  

  

 (iii)  Classification of response  

  

After each cycle, classify and record the response of the aggregate as follows:  

  

DISINTEGRATION CLASS  

  

Class 1: No obvious effects, or only very minor spalling of sand sized particles or 

very small flakes.  

  

 Class 2:  Splitting of rock, accompanied by any other disintegrative effects.  

  

Class 3:  Fracturing (spheroidal and/ or internal) without extensive spalling or 

distortion.  

  

Class 4:  Fracturing (spheroidal and/or internal) with extensive spalling or 

distortion.  

  

 Class 5:  Complete disintegration.  

  

TIME CLASS  
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The time factor in the above disintegrative process is classified according to the time 

taken for the most serious effect of the expansive stresses to occur i.e.  

  

Class 4:  0 - 5 days  

Class 3:  6 - 15 days  

Class 2:  16 - 30 days  

Class 1:  31 - 60 days  

Class 0:  Over 60 days  

  

 (iv)  Determination of Glycol Durability Index  

  

The Ethylene Durability Index is determined by adding the class number as assigned 

for the specific disintegrative response observed to the class number as assigned 

for the period for this response to occur. A durability index ranging from 1 (no 

response) to 9 (rapid and complete disintegration) is thus determined.”  

  

B8108 DETERMINING THE TOTAL APPROXIMATE DRY BULK RELATIVE DENSITY AND THE APPARENT 

DENSITY  

  

Add the following at the end of this clause:  

  

“For materials where the total water absorption, when determined according to SANS 3001-AG20 

(replacing TMH1 Method B14) and SANS 3001-AG21 (replacing TMH1 Method B15), is in excess 

of 1,5%, the Apparent Density shall be calculated in accordance to the following formula:  

  

 
  

This formula shall be used as an alternative to note (5) regarding soaking period, when so instructed 

by the engineer."  

  

B8110  TESTS RELATING TO CHEMICAL STABILISATION  

  

Add the following sub-clause:  

  

“d) The Wet-Dry Durability Test for cement and/or lime-treated materials using the 

handbrush method (SANRAL METHOD)  

  

 1.  Scope  

  

This method covers the procedure for determining the soil-cement losses obtained 

by repeated wetting, drying and hand brushing of hardened soil-cement specimens 

(see 5.4).  

  

 2.  Apparatus  

  

2.1  A moisture curing room capable of maintaining a relative humidity of 95 to 100 

percent and a temperature of 22 to 25 C, or suitable plastic bags capable of 

holding specimens and carriers in an air tight condition in a water bath as 

described in 2.2 below.  

  

2.2  A suitable water bath with thermostatic control capable of maintaining a 

temperature of 22 to 25 C.  

  

 2.3   A balance to weigh up to 10kg, accurate to 0.5g.  

  

2.4  A drying oven capable of maintaining temperatures of 71 – 3 C and 110 – 5 C.  

  

( b -a)  
  

( d - a)  +  { (w - 1.0)/100  x  (b - a) }  - (c - b)  
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2.5  A wire scratch brush made of 50mm by 1.6mm flat 26 gauge wire bristles 

assembled in 50 groups of 10 bristles and mounted to form five longitudinal 

rows and 10 transverse rows on a 200 by 65mm wooden block.  

  

 3.  Method  

  

 3.1  Preparation of specimens  

  

Prepare specimens in accordance with the procedure described in the Appendix to 

method A19 in the TMH 1 with the following exceptions:  

  

Use the material passing the 37.5mm sieve and discard the material remaining on 

the sieve.  

  

Use the apparatus and compaction method as described in SANS 3001-GR30 

(replacing TMH 1 method A7) (100% Modified AASHTO at predetermined OMC).  

  

 3.2  Curing of specimens  

  

Rapid cure the specimens (see 5.6). Alternatively, and where instructed by the 

engineer, the specimens may be cured for seven days at a relative humidity of 95% 

to 100% and a temperature of 22 C to 25 C in a suitable curing room or in plastic 

bags and a suitable water bath.  

  

 3.3  Wetting, drying and brushing  

  

After curing, remove the specimens from the curing room or plastic bags, allow to 
cool and submerge them in water at room temperature for a period of five hours. 

Remove the specimens from the water and place them in an oven at 71 C for 42 
hours.  

  

Remove the specimens from the oven. Give each specimen two firm strokes over 

the full surface area with the wire scratch brush. The brush must be held parallel to 

the long axis of the specimen or parallel to the ends as required to cover all areas of 

the specimen. Apply these strokes to the full height and width of each specimen with 

a firm stroke corresponding to approximately 13.5 kN force (see note 5.5).  

  

 3.4  Determination of soil-cement losses  

  

After 12 cycles, dry the specimens to constant mass at 100 C and determine the 

oven dry mass of the specimens. The data collected will permit the calculation of the 

soil-cement losses of the specimens after the prescribed 12-cycle test.  

  

 4.  Calculations  

  

4.1 Calculate the soil-cement loss of the specimens as a percentage of the original 

oven-dry mass of the specimens as follows:  

  

L = W - N  x 100  

         W  

  

Where  

  

 L  =   soil-cement loss (%)  

  

W =  original calculated oven-dry mass (g) (calculated according to paragraph 

3.5 in the Appendix to method A19 in the TMH 1).  

  

 N  =  final oven-dry mass (g).  
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4.2 The percentage loss shall be calculated and reported to the nearest 0.1 percent. 

The results are normally required for stabilisation design purposes and should 

be reported graphically against relevant cement contents.  

  

 5.  Notes  

  

5.1 Mass determinations of the specimens before and after brushing are usually 

made at the end of each cycle during research or special investigations.  

  

5.2 Care is required when assessing results obtained on very coarse graded 

materials as "plucking" out of the aggregate pieces during the brushing 

process could result in very high losses of material, which may however not 

be truly indicative of its potential erosion resistance.   

  

5.3 If it not possible to run the cycle continuously because of Sundays or holidays, 

or for any other reason, the specimens should be held in the oven during the 

layover period.  

  

5.4 The test was originally developed to determine wet-dry durability of 

cementtreated material. It can, however, be used with equal success on 

material tested with other chemical stabilizers, for example lime, or mixes of 

lime and milled blast furnace slag, or cement and milled blast furnace slag.  

  

 5.5  The pressure of the brushing stroke is determined as follows:  

  

Clamp a specimen in a vertical position on the edge of a platform scale and 

zero the scale. Apply vertical brushing strokes to the specimen and note the 

force necessary to register approximately 1.36kg.  

  

 5.6  Rapid curing:  

  

Seal each specimen airtight in a suitable container or plastic bag. Carefully 

place the briquettes on suitable holders or in pans and place in the oven at 

the relevant temperature and period given below:  

  

Stabilizing agent  Temp ( C)  Time (Hours)  

Cement  70 – 75  24 –0.5  

PBFC  70 - 75  24 –0.5  

Lime  60 –2  45 –1  

Lime / FA  60 –2  45 –1  

Lime / MBFS  60 –2  45 –1  

  

B8114  GEOTEXTILE AND GEOTEXTILE – SOIL COMPATIBILITY TESTS  

  

Add the following new sub-clause:  

  

 “c)  Other Tests:  

  

i. Thickness (mm):  

   The thickness of the material shall be specified by the contractor (or supplier).  

 Thickness and compressibility tests shall be carried out in accordance with Code of 

Practice SABS 0221:1988. The Testing of Geo-textile, to check that the material 

supplied conforms to the thickness specified by the contractor.  

  

ii. Mass per unit area (g/m2):  

Testing shall be carried out in accordance with Code of Practice SABS 0221.  

  

iii. Tensile strength (kN/m):  

   Testing shall be carried out in accordance with Code of Practice SABS 0221.  

  

iv. Penetration load (kN):  
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   Testing shall be carried out in accordance with Code of Practice SABS 0221.  

  

v. Puncture resistance (mm):  

  Testing shall be done in accordance with test procedures laid down by CSIR, 

Pretoria.  

  

vi. Permeability (l/s/m2):  

   Testing shall be carried out in accordance with Code of Practice SABS 0221.”  

  

B8117  MEASUREMENT AND PAYMENT  

  

Amend payitem 81.02 as follows:  

  

 Item     Unit  

  

 B81.02   Other special tests requested by the engineer  

  

 "(a)  Cost of Testing…………………………………………………………. (Provisional  sum)  

  

 (i)  Charge on Provisional cost sum ........................................... (Provisional sum)  

  

The provisional sum provided to cover the cost of special tests as requested by the engineer in terms 

of clause 8115 shall be expended in accordance with the provisions of the GCC 2015 Conditions of 

Contract. Payment will not be made for any special tests should the result indicate that the 

specifications have not been complied with.”  
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SECTION 8200: QUALITY CONTROL (SCHEME 1)  

  
B8201  SCOPE  

  

  
Add the following paragraph:  

  
“Quality Control Scheme 1 as specified in section 8200 shall apply to this contract.”  

  
B8206  JUDGEMENT PLAN B  

  
Notes (Table 8206/3)  

  
Replace note 1(a) with the following:  

  
(a) Density Ls = 93% of theoretical maximumdensity for the surfacing (Rice’s density, see also clause B4210). 

The maximum density for the surfacing is 96.5% of theorectical maximum density.”  

Replace note 1(c) with the following:  

  
“Voids in Mix (Srufacing):  
Ls = specified values – 1 percentage point  
L’s = specified values + 1 percentage point  
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C3.5   MANAGEMENT  
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3.5.1. FORMS FOR CONTRACT ADMINISTRATION  

  

The Contractor shall complete, sign and submit with each monthly statement for payment, the following 

updated returns (the format as amended from time to time):  

  

a) Monthly Project Labour Report   

b) B-BBEE Sub-contract Expenditure Report   

c) Joint Venture Expenditure Report   

d) Targeted Labour Contract Participation Expenditure Report   

e) Targeted Enterprises Contract Participation Expenditure Report  

  

The Monthly Project Labour Report must include details of all labour (including that of sub-contractors) 

that are South African citizens earning less than R350.00 per day, as adjusted from time to time 

(excluding any benefits), who are employed on a temporary or contract basis on this contract in the 

month in question.   

  

In addition to the Monthly Project Labour Report the Contractor shall simultaneously furnish the 

Employer’s Agent with copies of the signed employment contracts entered into with such labour, 

together with certified copies of identification documents as well as evidence of payments to such 

labour in the form of copies of payslips or payroll runs.  If the worker is paid in cash or by cheque, this 

information must be recorded on the envelope and the worker must acknowledge receipt of payment 

by signing for it and proof of such acknowledgement shall be furnished to the Employer’s Agent.  

  

The Monthly Project Labour Reports shall be completed and submitted in accordance with the 

instructions therein and copies of all submitted documents must be kept on site be made available to 

the Employer’s agent upon request.   

  

The B-BBEE Sub-contract Expenditure Report is required for monitoring the prime contactor’s 

compliance with the sub-contracting conditions of the Preference Schedule.  

  

The Joint Venture Expenditure Report is required for monitoring the joint venture’s compliance with 

the percentage contributions of the JV partners as tendered, where the joint venture has been awarded 

preference points in respect of its consolidated B-BBEE scorecard.  

  

The Targeted Labour Contract Participation Expenditure Report (if applicable) is required for 

monitoring the Contractor’s compliance for achieving the specified minimum targeted labour contract 

participation goal (CPGL) and, if applicable, for calculating any penalty in terms thereof.  

  

The Targeted Enterprises Contract Participation Expenditure Report (if applicable) is required for 

monitoring the Contractor’s compliance for achieving the specified minimum targeted enterprises 

contract participation goal (CPGE) and, if applicable, for calculating any penalty in terms thereof.  

  

The Expenditure Reports shall be verified by the Employer’s Agent/Employer’s Agent’s 

Representative.  

  

The Employer shall, in addition to any other sanctions available to it , apply the financial penalties 

applicable to breach of preferencing conditions in the Preference Schedule Preference Schedule in 

Part T2.2 Returnable Schedules.  In the case of joint ventures, the Contractor shall prove his 

compliance with item 6) in Section 2 of the Preference Schedule by providing a consolidated scorecard 

at his own cost on instruction from the Employer’s Agent.  

  

3.5.2. COMMUNITY LIAISON OFFICER  

  

It is a requirement of this Contract that a Community Liaison Officer (CLO) shall be appointed by the 

Contractor.  The primary functions of the CLO shall be to assist the Contractor with the selection and 

recruitment of targeted labour, to represent the local community in matters concerning the use of 

targeted labour (and/or enterprises) on the works, and to assist with and facilitate communication 

between the Contractor, the Employer’s Agent and the local communities.    

  

The identification of suitable candidates (maximum 5; minimum 3) for the CLO position shall be 

resolved by the relevant Ward Councillor/s. Should suitable candidates not be identified within two 

weeks of the date of request, the Contractor shall be allowed to seek candidates from the relevant 
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Sub-Council Job-Seekers Database. The final selection and appointment of the CLO in terms of the 

contract shall be the responsibility of the Contractor.  

  

The period of appointment of the CLO shall be as stated in the Contract for Temporary Employment 

as a Community Liaison Officer referred to below.  The date of commencement of temporary 

employment of the CLO shall be as agreed with the Employer’s Agent.  

  

It is required, therefore, that the Contractor enter into a contract of temporary employment with the 

selected CLO, the contracting parties being the Contractor and the CLO.  To this end, a specimen 

Form of Contract of Temporary Employment as Community Liaison Officer is included in this document 

(Part C1.7: Agreement and Contract Data). This Form of Contract sets out, inter alia, the agreement 

between the parties, the duties and conditions of employment of the CLO (including the rate of 

remuneration to be paid).  As said contract will be between the Contractor and the CLO, all costs 

involved shall be borne by the Contractor and the tender shall be deemed to include for this.  

  

3.5.3. ENVIRONMENTAL MANAGEMENT PROGRAMME  

  

Particular Specification E: Environmental Management Specification and its Annexures are attached 

hereto.  

  

3.5.4. HEALTH AND SAFETY  

  

Particular Specification H:  Health and Safety Specification is attached hereto.  
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ANNEXURE A: CONSTRUCTION PERSONNEL INFORMATION POSTER  

  

 
ANNEXURE B:  ADDITIONAL ENVIRONMENTAL ISSUES DEEMED TO FORM PART OF THE 

ENVIRONMENTAL MANAGEMENT PROGRAMME  

  

  
Listed below are issues pertaining to the environment that form part of the Contract Document. The clause references 

relate to the General Conditions of Contract for Construction Works, Third Edition, (GCC 2015). They are listed here 

to emphasise that they form part of the environmental considerations and requirements for this project. They must be read 

together with any Contract Specific Data referring thereto in Part C1.2 Contract Data. The comments made below on the 
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various issues are to be taken as explanatory, in so far as environmental matters are concerned, and do not modify the 

clauses in any way.  

  

  
1. Monitoring  

  
Clause 3.1.1 makes provision for the Employer’s Agent to administer the Contract in accordance with the provisions 

of the Contract, including the monitoring of any environmental variables.  

  
2. Health and safety  

  
Clauses 3.1.4, 4.3.1, 4.3.2 and 4.10.1 remind the Contractor of his obligations in terms of the Occupational Health and 

Safety Act (No. 85 of 1993) and Construction Regulations 2003.  

  
Clause 5.7 of SANS 1200A reinforces these requirements through the observation of proper and adequate safety 

arrangements.  

  
3. Employer’s Agent’s authority to delegate  

  
Clause 3.2.4 gives the Employer’s Agent the authority to appoint a representative to act as the Environmental Officer 

(EO) for the Contract. The EO, who shall be responsible for monitoring compliance with the EMP, may be the 

Employer’s Agent’s Representative or any other person accountable to the Employer’s Agent.  

  
4. Employer’s Agent’s instructions  

  
Clause 4.2.1 requires that the Contractor comply with the Employer’s Agent’s instructions on any matter relating to the 

Works. Moreover, Clause 4.2.2 ensures that the Contractor only takes instructions from the Employer’s Agent, the 

Employer’s Agent’s Representative or a person authorised by the Employer’s Agent in terms of Clause 3.2.4.  

  
5. Compliance with applicable laws  

  
Clause 4.3.1 requires that the Contractor comply with all applicable laws, regulations, etc. in fulfilling the Contract.  

  
6. Protection of fossils, etc.  

  
Clause 4.7.1 requires the Contractor to take reasonable precautions to prevent any person from damaging, inter alia 

anything of geological or archaeological interest, and requires that he inform the Employer’s Agent and follows any 

instructions issued in this regard.  

  
7. Housing, food and transport  

  
Clause 4.10.1 requires the Contractor to make his own arrangements for payment, housing, feeding and transport for 
his employees, provided that if he uses any part of the Site for such purposes he shall obtain the Employer’s Agent’s 
prior approval.  
  
Clause 4.2 of SANS 1200A further requires that facilities provided comply with local authority regulations and are 

maintained in a clean and sanitary condition.  

  
8. Competent employees  

  
Clause 4.11.1 requires that all persons employed on Site are careful, competent, and efficient. These attributes 

embrace knowledge of the environmental matters and issues dealt with in the EMP.  

  
9. Removal from Site  

  
Clause 4.11.2 makes provision for the Employer’s Agent to instruct the removal from the Works and Site of any person 

who is guilty of misconduct, or is incompetent or negligent, or is an undesirable presence on Site.  
Clause 7.1.1 requires that all Construction Equipment be in good working order. Accordingly, the Employer’s Agent 

may order that any Construction Equipment not complying with the environmental specifications be removed from 

Site.  

  
10. Unacceptable documentation  

  
Clauses 5.3.1 and 5.3.2 require the Contractor to provide documentation required before commencement with Works 
execution, failing which the Employer may terminate the Contract. Such documentation includes the Protection of the 
Environment Declaration  provided for in the Contract Document.  
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11. Programme and Method Statements  

  
Clause 5.6.1 makes provision for the Employer’s Agent to request the programmes for carrying out the Works.  

  
Clause 5.6.2 makes provision for the Employer’s Agent to request statements from the Contractor for the entire scope 

of the work. In the case of the environmental specifications, these would be submitted as Method Statements.  

  
12. Hours of operation  

  
Clause 5.8.1 restricts the Contractors hours of operation to between sunrise and sunset on working days (usually from 

Monday to Saturday), unless, inter alia, permitted by the Employer’s Agent in writing.  

  
Clause 5.7.2 further requires that in the event that permission is granted for night work, then such work shall be carried 

out without excessive noise and disturbance.  

  
13. Suspension of Works  

  
Clause 5.11.1 enables the Employer’s Agent to suspend the progress of the Works or any part thereof, which may be 

as a result of some default or breach of the Contract on the part of the Contractor.  

  
14. Site clean-up  

  
Clause 5.15.1 requires that, on completion of the Works, the Contractor shall clear away and remove from the Site all  
Construction Equipment, surplus materials, rubbish and Temporary Works of every kind and leave the whole of the 

Site and Works clean and in a safe condition. All streams and watercourses shall be restored to the condition as at 

the commencement of the Works. Should the Contractor fail to do the work upon notice from the Employer’s Agent, 

the Employer may in terms of Clause 7.8.3, employ others to carry out the work and recover the cost of doing so from 

the Contractor.  

  
15. Access to the Works  

  
Clause 7.3.1 makes provision for the Employer’s Agent to authorise the Environmental Officer (EO) to have access to 

the Works and Site.  

  
16. Pollution prevention and interferences  

  
Clause 8.1.2 requires that all operations necessary for the execution of the Works be carried out so as not to cause 

unnecessary noise or pollution, or to interfere unnecessarily or improperly with public services, or the access to, use 

and occupation of public or private roads and footpaths or properties.  

  
Clause 5.6 of SANS 1200A further requires the Contractor to minimise dust nuisance and pollution of streams and 

inconvenience to or interference with the public.  

  
17. Dust  

  
Clause 8.1.2 requires that all operations necessary for the execution of the Works be carried out so as not to cause 

unnecessary pollution.  

  
Clause 5.6 of SANS 1200A requires that the Contractor take all reasonable measures to minimise any dust nuisance.  

  
18. Noise  

  
Clause 8.1.2 requires that all operations necessary for the execution of the Works be carried out so as not to cause 

unnecessary noise.  
Clause 4.1 of SANS 1200A requires that when working in built-up areas, the Contractor shall provide and use suitable 
and effective silencing devices for pneumatic tools and other plant that would otherwise cause a noise level exceeding 
85dB.  
  

19. Protection of existing environment  

  
Clause 8.1.3 requires that the Contractor uses every reasonable means to prevent any roads or bridges to or in the 

vicinity of the Site being subjected to damage by excessive loads, or disruption due to excessive traffic, occasioned 

by his transport arrangements.  

  
20. Reinstatement  
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Clauses 8.2 and 8.4 make provision for the Contractor to repair and make good any damage to the Works in his care 

(other than “excepted risks”), and bear any costs associated with such reinstatement.  

  
21. Reporting accidents  

  
Clause 8.5.1 requires the Contractor to report to the Employer’s Agent every occurrence on the Site which causes 

environmental damage.  
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H: HEALTH AND SAFETY SPECIFICATION  

  
For use with the General Conditions of Contract for Construction Works, Third Edition, 2015.  

  
H1  DEFINITIONS  

  
For the purposes of this Specification, the definitions given in the Occupational Health and Safety Act, 85 of 

1993 and the Construction Regulations, 2014, and the following definitions, shall apply:  

  
a) “Construction Regulations, 2014” means the Construction Regulations (GNR. 84 of 7 February 2014) 

published in terms of the OHS Act.  
b) “Contractor” means the Principal Contractor as defined in the Construction Regulations, 2014.  
c) “Employer” means the Client or his agent as defined in the Construction Regulations, 2014.  
d) “Employer’s Agent” means the person/firm so named in the Contract Data whose function is to 

administer the Contract as agent of the Employer, acting through, if appointed, a Health and Safety 

Agent.  
e) “OHS Act” means the Occupational Health and Safety Act, 85 of 1993.  
f) “subcontractor” means any Contractor employed by the Contractor to perform construction work.  

  
H2  SCOPE  

  
In terms of the OHS Act and the Construction Regulations, 2014 the Employer must provide the Contractor with 

a Health and Safety Specification, to which the Contractor must respond with a Health and Safety Plan for 

approval by the Employer.  

  
The purpose of this Specification is to ensure that a Contractor entering into a contract with the Employer 

maintains an acceptable level of compliance with regard to health and safety issues during the performance of 

the Contract.  In this regard the Health and Safety Specification forms an integral part of the Contract and the 

Contractor shall ensure that his subcontractors and/or suppliers comply with the requirements of this 

Specification.  

  
H3  INTERPRETATION  

  
The OHS Act and its associated regulations shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and this Specification.   

  
Responsibility for health and safety relating to the Works lies with the Contractor as described in this 

Specification.  Nothing stated in or omitted from this Specification shall in any way limit the Contractor’s 

obligations and liabilities in terms of the OHS Act.  

  
H4  GENERAL REQUIREMENTS  

  
The Contractor shall:  

  
a) create and maintain a safe and healthy work environment;  
b) execute the Works in a manner that complies with all the requirements of the OHS Act and all its 

associated regulations, and in so doing, minimize the risk of incidents occurring; and  
c) respond to the instructions issued by the Employer’s Agent through the Employer’s Agent’s 

Representative, except in the case of a health and safety issue which requires the Contractor’s 

immediate attention, in which case the Employer’s Health and Safety Agent can issue an instruction 

directly to the Contractor.  

  
H5  ADMINISTRATION  

  
H5.1  Application for construction work permit  

  
Not applicable until 7 August 2015.  

  
H5.2  Notification of intention to commence construction work  

  
The Contractor shall notify the Provincial Director of the Department of Labour in writing using the pro forma 

contained in Annexure 2 of the Construction Regulations, 2014 before construction work commences, and retain 

a copy of such notification in the health and safety file, if such work will:  

  
a) include excavation work;  
b) include working at a height where there is a risk of falling;  
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c) include the demolition of a structure; or  
d) include the use of explosives to perform construction work.  

  
The Contractor shall ensure that no work commences on an electrical installation which requires a new supply 

or an increase in electricity supply before the person who supplies or contracts or agrees to supply electricity to 

that electrical installation has been notified of such work.  

  
The Contractor shall ensure that no asbestos work is carried out before the Provincial Director of the Department 

of Labour has been notified in writing.  

  
H5.3  Occupational Health and Safety Agreement  

  
The Contractor shall enter into an Agreement with the Employer before the commencement of the Works on  
Site.  

  
H5.4  Good standing with the Compensation Fund or a licensed compensation insurer  

  
The Contractor shall provide the Employer’s Agent with a letter of good standing from the Compensation 

Commissioner or a licensed compensation insurer before the commencement of the Works on Site.  

  
H5.5  Emergency procedures  

  
The Contractor shall submit for acceptance to the Employer’s Agent a health and safety emergency procedure, 

which includes but is not limited to fire, spills, accidents and exposure to hazardous substances, which:  

  
a) identifies the key personnel who are to be notified of any emergency;  
b) sets out details of available emergency services, including contact particulars; and  
c) the actions or steps which are to be taken during an emergency.  

  
The Contractor shall within 24 hours of an emergency taking place notify the Employer’s Agent in writing of the 

emergency and briefly outline what happened and how it was dealt with.  

  
H5.6  Health and safety file  

  
The Contractor shall ensure that a Health and Safety file, which shall include all documentation required in terms 

of the provisions of the OHS Act, the Construction Regulations, 2014 and this Health and Safety Specification, 

is open and kept on Site at all times.  

  
The Health and Safety file shall be made available for inspection by any inspector, subcontractor, the Employer, 

the Employer’s Agent, the Employer’s Health and Safety Agent, or employee of the Contractor, upon the request 

of such persons.  

  
The Contractor shall hand over the Health and Safety file to the Employer’s Agent upon Works completion of 

the Contract and, if applicable, a certificate of compliance accompanied by a test report for the electrical 

installation in accordance with the provisions of the Electrical Installation Regulations, 1992.  

  
H5.7  Health and safety committee  

  
Where applicable, the Contractor shall establish a health and safety committee, and shall convene health and 

safety meetings as provided for in the OHS Act.   

  
The Employer’s Agent or the Employer’s Health and Safety Agent shall be invited to attend such meetings as 

an observer.  

  
The Contractor shall ensure that minutes of the health and safety committee meetings are kept.  

  
H5.8  Inspections, formal enquires and incidents  

  
The Contractor shall inform the Employer’s Agent:  

  
a) beforehand of inspections, investigations or formal inquiries of which he has been notified by an 

inspector; and  
b) as soon as reasonably practicable of the occurrence of an incident (as defined in the OHS Act) on 

the Site.  
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The Contractor shall record all incidents and notify the Employer’s Agent of any incident, except in the case of 

a traffic accident on a public road, as soon as possible after it has occurred and report such incident to an 

inspector as designated in terms of the OHS Act.  

  
The Contractor shall investigate all incidents and issue the Employer’s Agent with copies of such investigations.  

  
H5.8  Personal protective equipment and clothing  

  
The Contractor shall ensure that all workers are issued with the necessary personal protective clothing.  

  
H6  APPOINTMENTS  

  
E1.1  Appointment of construction manager  

  
The Contractor shall, prior to commencing the Works on Site, appoint a full-time competent person as the 

construction manager, with the duty of managing all construction work on a single site, including the duty of 

ensuring occupational health and safety compliance.  In the absence of the construction manager an alternative 

must be appointed by the Contractor.  

  
The Contractor may, having considered the size of the project, appoint, in writing, one or more assistant 

construction managers for different sections thereof.  

  
No construction manager may manage any construction work on or in any construction site other than the Site 

in respect of which he or she has been appointed.  

  
E1.2  Appointment of construction supervisor, and health and safety officers  

  
The construction manager shall appoint a competent employee(s) in writing as the construction supervisor(s) 

for the Site, who will be responsible for construction activities and ensuring occupational health and safety 

compliance on the construction site.  The Contractor may, having considered the size of the project, appoint, in 

writing, one or more competent employees to assist the appointed construction supervisor(s).  

  
The Contractor may, having considered the size of the project, the degree of danger likely to be encountered or 

the accumulation of hazards or risks on the Site, appoint a full-time or part-time construction health and safety 

officer in writing, who has in the Contractor’s opinion the necessary competencies and resources, to assist the 

Contractor in the control of all health and safety related aspects on the Site.  

  
The Contractor shall compile an maintain an organogram which outlines the roles and responsibilities of the 

construction supervisor’s assistants, and health and safety officers.  

  
E1.3  Other competent persons  

  
The Contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of the 

following:  

  
E1.3.1  temporary works operations;  
E1.3.2  excavation work;  
E1.3.3  demolition work;  
E1.3.4  scaffolding work operations;  
E1.3.5  suspended platform work operations;  
E1.3.6  rope access work;  
E1.3.7  material hoists;  
E1.3.8  operation of bulk mixing plant;  
E1.3.9  explosive activated fastening device;  
E1.3.10  cranes;  
E1.3.11  construction vehicles and mobile plant (equipment);  
E1.3.12  the stacking and storage of articles on the Site; and   
E1.3.13  fire equipment.  

  
The Contractor shall appoint in writing competent persons to:  

  
E1.3.14  induct employees in health and safety; and E1.3.15 

 prepare a fall protection plan.  

  

    
H6.4  Health and safety representative(s)  
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The Contractor shall appoint in writing, if necessary in terms of the OHS Act, a health and safety employee 

representative(s), whose duties shall be as described in the OHS Act.  

  
H7  EMPLOYER’S HEALTH AND SAFETY AGENT  

  
The Employer’s Health and Safety Agent shall:  

  
a) audit the Contractor’s compliance with the requirements of this Specification prior to the commencement 

of any physical construction activities on the Site;  
b) accept or reject all safety plans, giving reasons for rejecting such plans;  
c) monitor the effective implementation of all safety plans;  
d) conduct periodic and random audits on the health and safety file to establish compliance with the 

requirements of this Specification and the Contractor’s health and safety plan; and   
e) visit the site at regular intervals to conduct site inspections, and based upon such visits issue, wherever 

necessary, any notices and/or instructions to the Contractor or any of the Contractor’s subcontractors 

with a copy to the Employer’s Agent and, where relevant, to the Contractor.  

  
The Contractor shall invite the Employer’s Health and Safety Agent to audit compliance with the requirements 

of this Specification before commencing with any new construction activity on the Site.  

  
The Contractor shall permit the Employer’s Health and Safety Agent to audit the Contractor’s compliance with 

the approved Health and Safety Plan and shall provide any assistance and/or documentation as may be required 

in this regard.  

  
H8  CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT  

  
H8.1  General  

  
The Contractor shall with respect to the Site and the construction works that are contemplated:  

  
a) cause a preliminary hazard identification to be performed by a competent person before commencing 

any physical construction activity;  
b) evaluate the risks associated with such work constituting a hazard to the health and safety of such 

employees and the steps that need to be taken to comply with the OHS Act; and  
c) as far as is reasonably practicable, prevent the exposure of such employees to the hazards concerned 

or, where prevention is not reasonably practicable, minimize such exposure.  

  
The Contractor shall ensure that:  

  
a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or existing 

structure or any part thereof, which may become unstable or is in a temporary state of weakness or 

instability due to the carrying out of construction work;  
b) no structure or part of a structure is loaded in a manner which would render it unsafe;   
c) relevant information, if any, provided by the designer of the structure is taken into account in the risk 

assessment; and   
d) the designer of any temporary works complies with the requirements of regulation 6(2) of Construction 

Regulations, 2014.  

  
The Contractor shall carry out regular inspections and audits to ensure that the Works are being performed in 

accordance with the requirements of this Specification and the Contractor’s health and safety plan.  

  
H8.2  Risk assessment  

  
The Contractor shall before the commencement of any construction work on Site and during such construction 

work, cause risk assessment(s) to be performed by a competent person appointed in writing. Such 

assessment(s) shall as a minimum:  

  
a) identify the risks and hazards to which persons may be exposed to;  
b) analyse and evaluate the identified risks and hazards based on a documented method;  
c) document a plan of safe work procedures, including the use of any personal protective equipment or 

clothing and the undertaking of periodic “toolbox talks” or inductions before undertaking hazardous work, 

in order to mitigate, reduce or control the risks and hazards that have been identified; d) provide a 

monitoring plan; and   
e) provide a review plan.  
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The Contractor shall ensure that as far as is reasonably practicable, ergonomic related hazards are analysed, 

evaluated and addressed in the risk assessment.  

  
The Contractor must review the relevant risk assessment –   

  
a) where changes are effected to the design and or construction that result in a change to the risk profile; 

or  
b) when an incident has occurred.  

  
H8.2  Health and safety plans  

  
The Contractor shall prior to commencing the Works to which this Specification applies, submit to the Employer’s 

Health and Safety Agent for approval a suitable and sufficiently documented health and safety plan, based on 

this Specification and the risk assessment that is conducted.  

  
The health and safety plan shall include, but not be limited to, the following:  

  
a) The safety management structure, including the names of all designated persons such as the 

construction supervisor and any other competent persons;  
b) Safety method statements and procedures to be adopted to ensure compliance with the OHS Act;  

Construction Regulations, 2014 and this Health and Safety Specification;  
c) The provision and use of temporary services;  
d) Personal protective equipment, devices and clothing required;  
e) Emergency procedures;  
f) Provision of workers’ welfare facilities;  
g) Induction and training;  
h) Arrangements for monitoring and control to ensure compliance with the safety plan; and   
i) Provision and maintenance of the health and safety file and all other relevant documentation.  

  
The Contractor shall provide each subcontractor with the sections of this Health and Safety Specification 

pertaining to the construction work to be performed by that subcontractor.  The subcontractor shall provide the 

Contractor with a health and safety plan pertaining to his work, for incorporation into the Contractor’s health and 

safety plan.   

  
The Contractor shall discuss the submitted health and safety plan with the Employer’s Health and Safety Agent, 

modify such plan in the light of the discussions and resubmit the modified plan for approval.  

  
The Contractor shall apply the approved health and safety plan from the date of its approval and for the duration 

of the Works to which this Specification applies.  

  
The Contractor shall conduct periodic audits for compliance with the approved health and safety plan at intervals 

agreed upon with the Employer’s Health and Safety Agent, but at least once every month.  

  
The Contractor shall update the health and safety plan whenever changes to the Works are brought about.  

  
H8.4  Responsibilities towards employees and visitors  

  
The Contractor shall, as far as is reasonably practicable, cause every employee to be made conversant with 

the hazards to his health and safety attached to any work which he has to perform, any article or substance 

which he has to produce, process, use, handle, store or transport and any plant or machinery which he is 

required or permitted to use, as well as with the precautionary measures which should be taken and observed 

with respect to those hazards or safe work procedures.  

  
The Contractor shall ensure that all employees under his control are informed, instructed and trained by a 

competent person regarding any hazard and the related work procedures before any work commences, and 

thereafter at such times as may be determined in the risk assessment.  

  
The Contractor shall cause a record of all induction training to be kept, which indicates the names, identity 

numbers and job description of all those who attended such training.  

  
The Contractor shall not allow or permit any employee to enter the Site, unless such person has undergone 

health and safety induction training pertaining to the hazards prevalent on the Site at the time of entry.  

  
The Contractor shall ensure that all of his employees have a valid medical certificate of fitness specific to the 

construction work to be performed and issued by an occupational health practitioner on the prescribed form.  

  



Contract Number: 29-2023/2024  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   276  

  

The Contractor shall ensure that each visitor to the Site, save where such visitor only visits the site office and is 

not in direct contact with the construction work activities:   

  
E5.1.1 undergoes health and safety instruction pertaining to the hazards prevalent on the Site; and E5.1.2 

is in possession of and using the necessary personal protective equipment.  

  
The Contractor shall cause a record of all induction training to be kept in the Health and Safety file.  

  
The Contractor shall provide suitable on-site signage to alert workers and visitors to health and safety hazards 

and requirements. Such signage shall include but not be limited to:  

  
a) prohibited unauthorized entrance;  

b) signage to indicate what personal protective equipment is to be worn; and  

c) activity related signs.  

The Contractor shall not permit any person who is or who appears to be under the influence of intoxicating liquor 

or drugs, to enter or remain at a workplace.  

  
H8.5  Subcontractors  

  
The Contractor may only subcontract work in terms of a written subcontract and shall only appoint a 

subcontractor should he be reasonably satisfied that such a subcontractor has the necessary competencies 

and resources to safely perform the work falling within the scope of the subcontract.   

  
The Contractor shall ensure that all of his obligations in respect of subcontractors in terms of the Construction 

Regulations, 2014 are adhered to.  

  
H8.6  Work permits and wayleaves  

  
The Contractor shall be responsible for obtaining all the wayleaves, permissions or permits applicable to working 

near any existing services or other infrastructure on Site, and shall abide by the safety conditions imposed by 

such wayleaves, permissions or permits.  

  
H8.7  Access to the Site  

  
The Contractor shall ensure that access to the Site is strictly controlled and that, where possible, only authorised 

persons are permitted onto the Site.  

  
The Contractor shall control the access to Site of his own personnel and equipment, and that of his 

subcontractors and suppliers, in such a way so as to ensure that the safety of all public pedestrian and vehicular 

traffic is not compromised.  

  
H8.8  First aid and emergency procedures  

  

The Contractor shall, where more than five employees are employed at a workplace, provide a first aid box or 

boxes at or near the workplace, which shall be available and accessible for the treatment of injured persons at 

that workplace. Such first aid boxes shall contain suitable first aid equipment.  

  

The Contractor shall ensure, where there are more than 10 employees employed on the Site, that for every 

group of up to 50 employees at that workplace at least one person is readily available during normal working 

hours who is in possession of a valid certificate of competency in first aid.  

  

The following information shall be conspicuously posted in the offices of the Contractor for the duration of the 

Contract:  

  
a) Telephone numbers of emergency services;  
b) The names of all safety representatives and safety officers; and  
c) The name(s) of the competent first aider(s).  

  
The Contractor shall post, in prominent places, notices indicating where the first aid box(es) is/are kept, as well 

as the name of the person in charge of the first aid box.  

  
H8.9  Housekeeping  

  
The Contractor shall ensure, inter alia, that suitable housekeeping is continuously implemented on the Site, 

including provision for the:  
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a) removal of scrap, waste and debris, and materials which are no longer required for use, at appropriate 

intervals (in accordance with Construction Regulation 27); and   
b) proper stacking and storage of materials and equipment (in accordance with Construction Regulations 

27 and 28).  

  
H8.10  Fire precautions  

  
The Contractor shall ensure that all appropriate measures are taken to minimise the risk of fire and that 

appropriate procedures and equipment are in place to deal with the event of a fire, all in accordance with 

Construction Regulation 29 and the Environmental Management Specification in Part C3.5 of the Scope of 

Work.  

  
H8.11  Facilities for workers  

  
The Contractor shall provide ablution facilities and eating areas all as specified in the Environmental 

Management Specification in Part C3.5 of the Scope of Work.  

  
H9  GENERAL HAZARDS AND RISKS APPLICABLE TO WORK REQUIRED IN TERMS OF THIS TERM  

TENDER  

  
H9.1  Existing Site conditions  

  
H9.2  Information provided by the designer (CR 6(1))  

  
H9.3  Environmental hazards  

  
H9.4  Traffic hazards  

  
H9.5  Construction materials (hazardous substances)  

  
H9.6  Fall protection (working at heights) (CR 10)  

  
H9.7  Structures (CR 11)  

  
H9.8  Temporary works (CR 12)  

  
H9.9  Excavation work (CR 13)  

  
H9.10  Demolition work (CR 14)  

  
H9.11  Tunneling (CR 15)  

  
H9.12  Scaffolding (CR 16)  

  
H9.13  Suspended platforms (CR 17)  

  
H9.14  Rope access work (CR 18)  

  
H9.15  Material hoists (CR 19)  

  
H9.16  Bulk mixing plant (CR 20)  

  
H9.17  Explosive actuated fastening device (CR 21)  

  
H9.18  Cranes (CR 22)  

  
H9.19  Construction vehicles and mobile plant (equipment) (CR 23)  

  
H9.20  Electrical installations and machinery (CR 24)  

  
H9.21  Flammable liquids (CR 25)  

  
H9.22  Water environments (CR 26)  
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H9.23  Overhead Work (CR 27(g))  

  
H9.24  Confined spaces  

  
H9.25  Other hazards  

  

  

  

  

  

  

 

  

  

PART C4: SITE INFORMATION  
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C4.1  SITE INFORMATION  

  

Information Only:  

All data and descriptions contained in this section of the contract documents are given for information purposes 
only and cannot be interpreted as prescriptive or as an instruction despite the fact that the text may give the 
opposite perspective. If any conflict arises between the content of this section and other sections of the contract 
documents, the latter take precedence.  

  

C4.2  DESCRIPTION OF THE WORKS  

  

The description of the works shall inter alia contain the following regarding the work to be constructed and 

maintained under the contract.  

  

C4.3  ROADWORKS  

  

C4.3.1  Project Location and Limits  

  

The project is situated in the Limpopo within the borders of Mogalakwena Local Municipality. The roads to be 

upgraded in this project fall within Ga-Mabusela and Ga-Masoge village in Moordkoppie. The locality plan is 

included in Appendix A, and it shows the location and extent of the project.  

  

C4.3.2  Existing Section  

  

The existing road sections are gravel roads, which tie in to surfaced roads at some locations. Photographs 

from the visual assessment that was done on the road are shown in Figure 287-1 below.  

  

  
Figure 287-1: Existing Road cross section  

  

C4.3.3  Extent of Works  

  

The extent of works for this project entails upgrading Ga-Mabusela ang Ga-Masoge roads and stormwater for 

2.50 km long gravel to surface standards inclusive of the associated stormwater network, and to improve 

structures where necessary in the Moordkoppie Cluster within the Mogalakwena Local Municipality.  

  

The detailed layout drawings are included in Appendix B.  

  

    

C4.4  PAVEMENT DESIGN FOR ALL PARTS OF THE VARIOUS ROADS  

  

C4.4.1  Existing Pavement  

  

The existing road is an unpaved gravel road overlain with imported gravel as fill material. Materials 

investigations showed that there are two predominant layers on the road: an in-situ layer and imported gravel 

layer.  

  

C4.4.2  Pavement Design for the New Pavement  

  



Contract Number: 29-2023/2024  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   280  

  

  

The following pavement structure is to be constructed:  

  

Surfacing - 30 mm continuously graded medium grade asphalt  

Base - 150 mm G3 crushed stone material  

Subbase – G6 imported material stabilized to 150 mm C4 

layer Selected layer – G7 fill layer In-situ – rip and recompact.  

  

C4.5  STRUCTURAL WORKS  

  

C4.5.1  Culverts  

  

The under consideration has one stormwater crossing one for Mabusela and one for Masoge.   

   
Figure 288-2: Existing culvert structures  

  

C4.6  DRAWINGS  

  

The contractor will be supplied with one set of paper prints plus a CD containing all the construction 

documentation.  

  

Only figured dimensions may be used and drawings may not be scaled unless so instructed by the engineer. 

The engineer will supply all figured dimensions omitted from the drawings.  

  

C4.7  CAMP ESTABLISHMENT, POWER SUPPLY AND OTHER SERVICES  

  

The contractor is to make his own arrangements concerning the supply of electrical power and all other 

services. No direct payment will be made for the provision of electrical and other services. The cost thereof is 

deemed to be included in the rates and amounts tendered for the various items of work for which these services 

are required.  

  

C4.8  CONSTRUCTION IN CONFINED AREAS  

  

It will be necessary for the contractor to work within confined areas. In certain places the width of the fill material 

and pavement layers may decrease to zero and the working space may be confined. The method of 

construction in these confined areas largely depends on the contractor’s constructional plant. Regardless, 

measurement and payment will be in accordance with the specified cross-sections and dimensions only, 

irrespective of the method used for achieving these cross-sections and dimensions. It is deemed that the rates 

tendered in the Pricing Schedule include full compensation for all special equipment and construction methods 

and for all difficulties encountered when working in confined areas and narrow widths, and at or around 

obstructions. No extra payment will be made nor will any claim for additional payment be considered in such 

cases. (Refer to project specification sub-clause B1209(g)).  

  

C4.9  MANAGEMENT OF THE ENVIRONMENT  
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The contractor will be responsible for construction according to an environmental management plan in terms 

of THE Scope of Works. The contractor must take the utmost care to minimise the impact of his establishment 

and other construction activities on the environment and must adhere to the requirements as set out in the 

Scope of Works. Where the contractor fails to adhere to these requirements the specifications in Section C of 

the Scope of Works provide the methodology and cost liability of remedy.  

  

C4.10 SMALL CONTRACTOR DEVELOPMENT, TRAINING AND COMMUNITY LIAISON  

  

Mogalakwena Local Municipality is committed to the implementation of Government’s policies and in turn 

expects the same from its contractors. Accordingly, it is a requirement of this project that tenderers are familiar 

with the specifications that relate to the transformation of the construction industry through the following:  

  

 i.  adherence to the policies of the Reconstruction and Development Programme and other similar  

Government initiatives, ii.  employment and/or 

creation of Targeted Enterprises,  

iii. arrangement of generic skills, engineering skills and entrepreneurial skills training programmes for 

which provision has been made in the Pricing Schedule,  

iv. construction using labour maximisation principles, and  

v. active participation with community-based structures.  

  

Tenderers should note that liaison with adjacent communities via active participation with their leaders and 

constituted organisations and forums, as well as employment of their people, are essential parts of the project. 

A provisional sum to cover costs incurred by members of the community in the liaison process has also been 

included in the Pricing Schedule.  

  

the Scope of Works covers the contractor’s requirements in detail, as well as defining the targets that comprise 

the Contract Participation Goal (CPG).   

  

“Although it is not a requirement on this contract that the contractor actively pursues participation within local 

communities adjacent to the project, awareness of the need to bring work opportunities to the nearest indigent 

populations remains a priority.”  

  

C4.11 CLIMATE  

  

The climate data for the project area is provided in terms of the Weinert N-value and the Thornthwaite’s 

moisture index. Climatic data derived from historical trends is also summarised under heading 0.  

  

C4.11.1  Weinert N-Value  

  

The Weinert N-value classification of regions in Southern Africa is shown in Figure 290-3. This classification 

shows that the project area lies within the region where N is greater than 5, indicating that it is a dry region.  



Contract Number: 29-2023/2024  

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   282  

  

 
Figure 290-3: Weinert N-Value classification for Southern Africa  

  

C4.11.2  Thornthwaite’s Moisture Index  

  

The location of the project area with respect to the Thornthwaite’s moisture index is shown in Figure 291-4.  

  

 
Figure 291-4: Southern Africa macro-climatic regions based on Thornthwaite’s moisture index  

  

The index range definitions are shown in Table 291-1. This also indicates that the project area lies within the 

zone between -40 to 0, which indicates a combination of semi-arid and dry sub-humid climatic conditions.  
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Table 291-1: Thornthwaite’s moisture index range  

INDEX RANGE  CLIMATIC REGION   

<-40  Arid   
Dry  

-40 to -20  Semi-arid  

-20 to 0  Dry Sub-humid   
Moderate  

0 to 20  Moist Sub-humid  

>20  Humid   Wet  

  

C4.11.3  Historical Climate Data  

  

Average minimum and maximum temperature over the year:  

  

• On average, the warmest month is January.  

• On average, the coolest month is July.  

• The average annual maximum temperature is: 24.0 Celsius.  

• The average annual minimum temperature is: 11.0 Celsius.  

  

Average monthly hours of sunshine over the year:  

  

• On average, August is the sunniest (~280 sun hours).  

• On average, February has the lowest amount of sunshine (~220 sun hours).  

  

Average monthly precipitation over the year:  

  

• Polokwane has dry periods in May, June, July, August, and September (<20mm rainfall).  

• On average, November is the wettest month (85mm).  

• On average, July is the driest month (5mm).  

• The average amount of annual precipitation is: 478.0 mm.  

  

Average monthly rainy days over the year:  

  

• Mokopane has dry periods in May, June, July and August.  

• On average, November is the most rainy (9 rainy days).  

• On average, July has the least rainy days (1 rainy day).  

  

C4.12 REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND REGULATIONS  

2014  

  

Refer to the Scope of Works for general requirements in terms of the OH&S requirements.  

  

  

  

  

  

  

  

  

  

  

 

    



 

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   284  

  

Part C5– Appendix / Annexures  

Contract Number: 29-2023/2024  

   

 

  

PART C5: ANNEXURES  

  

 

  

     



 

COMPLETION OF MABUSELA AND MASOGE ROADS AND STORMWATER   285  

  

Part C5– Appendix / Annexures  

Contract Number: 29-2023/2024  

APPENDIX A LOCALITY MAP  
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Location  
Test Pit  

Reference  
Position  

Test Pit  

Sample 

No  

Layer  Description  
Thickness 

(mm)  
P0,075  GM  

Plasticity 

Index   

Maximum  

Dry  

Density  

OMC  

(%)  

CBR @ 

90%  

CBR  

@  

93%  

CBR @ 

95%  

CBR @ 

98%  

CBR @ 

100%  

Material 

Classification  

COLTO  DEMAC  

Mabusela 

- Masoge  

1  

S 23⁰  

57’ 07.7" 
E 28⁰  

49’ 13.0"  

RB. 20907  
Imported 

Gravel  

Light brown Silty Gravel - 

Imported  
65  18  1.84  9  1981  10.9  5.40  8.10  11.00  16.00  21.00  G9  DE-G8  

RB. 20908  In-situ  
Dark Brown Stiff Clay - 

Insitu  
890  46  0.91  18  1661  19.3  4.50  4.90  5.20  5.70  6.10  <G9  DE-G9  

2  

S 23⁰  

56’ 21.5" 
E 28⁰  

50’ 43.2"  

RB. 20909  
Imported 

Gravel  

Light brown Silty Gravel - 

Imported  
510  15  1.91  10  2136  8.8  11.00  15.00  19.00  28.00  35.00  G7  DE-G8  

RB. 20910  In-situ  
Dark Brown Silty Gravel -  

In-situ  
1. 475  25  1.66  14  1991  11.8  6.50  8.90  11.00  15.00  19.00  <G9  DE-G9  

3  

S 23⁰  

56’ 09.3" 
E 28⁰  

51’ 05.8"  

RB. 20911  
Imported 

Gravel  

Light brown Silty Gravel - 

Imported  
340  13  1.78  SP  2059  8.2  6.60  9.00  11.00  15.00  19.00  G9  DE-G8  

RB. 20912  In-situ  
Dark Brown Stiff Clay - 

Insitu  
640  32  1.43  15  1819  16.5  7.60  10.00  13.00  18.00  22.00  <G9  DE-G9  
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APPENDIX C BORROW PIT INVESTIGATION REPORT   
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