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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
SUPPLY AND INSTALLATION OF

M STEEL PAREMITER PANEL FENCE AT CARNAVON CNC

C1 Agreements & Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to enter
into a contract for the procurement of:

Supplying and installation of 410 m steel Panel Perimeter Fence at Carnarvon CNC

The tenderer, identified in the signature block below, having examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R[e]
Value Added Tax @ 15% is R[e]
The offered total of the Prices inclusive of VAT is R[e]

(in words) [e]

This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period
of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party
named as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the (Insert name and address of organisation)

tenderer:

Name &
signature of Date
witness

Tenderer’s CIDB registration number:
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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
SUPPLY AND INSTALLATION OF

M STEEL PAREMITER PANEL FENCE AT CARNAVON CNC
Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
conditions of contract identified in the Contract Data. Acceptance of the tenderer's Offer shall form an
Agreement between the Employer and the tenderer upon the terms and conditions contained in this Agreement
and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:
Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part2 Pricing Data
Part 3 Scope of Work: Works Information
Part4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed
Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be signed by the duly authorised
representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer

receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any)
together with all the terms of the contract as listed above.

Signature(s)

Name(s)

Capacity

for the (Insert name and address of organisation)

Employer

Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly
endorsed, ‘Alternative Tender No. !
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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
SUPPLY AND INSTALLATION OF

M STEEL PAREMITER PANEL FENCE AT CARNAVON CNC

Schedule of Deviations
Note:

1.  To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance would not be required if the
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate
the effect of it.

No. Subject Details
1 [e] []
2 [e] []
3 [e] [e]
4 [e] []
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during
this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer
Signature
Name Zwelakhe Mbolekwa
Capacity Dx Properties Middle Manager
On behalf (Insert name and address of organisation) ESKOM HOLDINGS LIMITED
of Megawatt park Maxwell drive sandfon

Johannesburg

Name &
signature
of witness
Date
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ESKOM HOLDINGS SOC Ltd
SUPPLY AND INSTALLATION OF

M STEEL PAREMITER PANEL FENCE AT CARNAVON CNC
C1.2 Contract Data
Data provided by the Employer

CONTRACT NUMBER

[Instructions to the contract compiler: (delete these two notes in the final draft of a contract)

1. Please read the relevant clauses in the NEC3 Engineering and Construction Short Contract (April
2013) (ECSC3)! before you enter data. The number of the principal clause is shown for most
statements however other clauses may also use the same data.

2. Where the following symbol is used “[®]” - data is required to be inserted.]

Completion of the data in full is essential to create a complete contract.

Clause Statement Data
General
101 The Employer is (Name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa
Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
101 & The Employer's representative to whom Tom Hlatshwayo
14.4 the Employer in terms of clause 14.4
delegates his actions? is (Name):
Address 69 memorial road Kimberley
Tel No. 013 693 2014
Fax No.
E-mail address Hlatsht@eskom.co.za
11.2(11)  The works are
Supplying and installation of 1067m
steel Panel Perimeter Fence at De Aar
CNC
11.2(13)  The Works Information is in the document called ‘Works Information’ in
Part 3 of this contract.
11.2(12)  The Site Information is in the document called ‘Site Information’ in Part 4
of this contract.
11.2(12) The siteis Carnarvon CNC
30.1 The starting date is. TBA
11.2(2) The completion date is. TBA
13.2 The period for reply is 1 Week
40 The defects date is [2] weeks after Completion

" Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za
2 Except those actions which can only be done by the Employer as a Party to the contract.
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ESKOM HOLDINGS SOC Ltd
SUPPLY AND INSTALLATION OF

M STEEL PAREMITER PANEL FENCE AT CARNAVON CNC

CONTRACT NUMBER

41.3 The defect correction period is 2 weeks
50.1 The assessment day is the 25th of each month.
50.5 The delay damages are R500 per day
50.6 The retention is 10%
51.2 The interest rate on late payment is [*1%
[Insert a rate only if a rate less than 0.5% per
week of delay has been agreed]
80.1 The Contractor is not liable to the
Employer for loss of or damage to the the amount of the deductibles relevant to the
Employer’s property in excess of event
Does the United Kingdom Housing Grants,
Construction and Regeneration Act (1996)
apply? No
93.1 The Adjudicator is the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).
Address 69 Memorial Road Kimberley front opposite north
cape mall
Tel No. 013 693 2014
Fax No. N/A
e-mail hlatsht@eskom.co.za
93.2(2) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the London Institution of Civil Engineers.
(See www.ice-sa.org.za ) or its successor body
93.4 The tribunal is: arbitration.

The arbitration procedure is

The place where arbitration is to be held is

The person or organisation who will

choose an arbitrator

- ifthe Parties cannot agree a choice or

- if the arbitration procedure does not
state who selects an arbitrator, is

the latest edition of Rules for the Conduct of

Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

[e] South Africa

the Chairman for the time being or his nominee
of the Association of Arbitrators (Southern
Africa) or its successor body.
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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
SUPPLY AND INSTALLATION OF

M STEEL PAREMITER PANEL FENCE AT CARNAVON CNC

The conditions of contract are the NEC3 Engineering and Construction Short Contract
(April 2013)3* and the following additional conditions Z1 to Z11 which always apply:

Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z2.1 Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor's B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

Z2.2 The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Employer within
thirty days of the notification or as otherwise instructed by the Employer.

Z2.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor's
obligation to Provide the Works.

Z2.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are those stated in Clause 91.1 and the amount due on termination
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the
Employer of completing the works.

Z3 Confidentiality

Z3.1 The Contractor does not disclose or make any information arising from or in connection with
this contract available to others except where required by this contract. This undertaking does
not, however, apply to information which at the time of disclosure or thereafter, without default
on the part of the Contractor, enters the public domain or to information which was already in
the possession of the Contractor at the time of disclosure (evidenced by written records in
existence at that time). Should the Contractor disclose information to others where required by
this contract the Contractor ensures that the provisions of this clause are complied with by the
recipient.

Z3.2 If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Employer.

Z3.3 In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it

3 If June 2005 Edition applies, delete April 2013 and insert June 2005
4 State whether attached as a ‘PDF "’ file in terms of Eskom’s licence, or to be obtained from Engineering Contract
Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.
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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
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Z4

Z5

Z6

Z3.4

Z3.5

Z41

Z51

Z5.2

Z6.1

26.2

Z6.3

is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the works or any
portion thereof, in the course of Providing the Works and after Completion, requires the prior
written consent of the Employer. All rights in and to all such images vests exclusively in the
Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to clause 12.2:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the works. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;

¢ warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of works; and

e undertakes, in and about the execution of the works, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the works, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided for
under this contract and ensures that his subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to clause 50

The Contractor provides the Employer with a tax invoice in accordance with the Employer's
procedures stated in the Works Information, showing the correctly assessed amount due for
payment.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89
of 1991 (as amended) and to include the Employer's VAT number 4740101508 on each invoice
he submits for payment.
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ESKOM HOLDINGS SOC Ltd
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27 Notifying compensation events
Z7.1 Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the
Employer.”
Z8 Employer’s limitation of liability; Add to clause 80.1
Z8.1 The Employer liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand).
Z9 Termination: Add to clause 90.2, after the words "or its equivalent™:
Z9.1 or had a business rescue order granted against it.
Z10 Addition to Clause 50.5
Z10.1 If the amount due for the Contractor's payment of delay damages reaches the limits stated in
this Contract Data (if any), the Employer may terminate the Contractor's obligation to Provide
the Works.
If the Employer terminates in terms of this clause, the procedures on termination are those
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause
92.1 less a deduction of the forecast additional cost to the Employer of completing the works.
Z1 Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party

Coercive Action

means, as the context requires, any party, irrespective of whether it is the Contractor or
a third party, such party’s employees, agents, or Subconsultants or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

means to harm or threaten to harm, directly or indirectly, an Affected Party or the
property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive means where two or more parties co-operate to achieve an unlawful or illegal purpose,

Action including to influence an Affected Party to act unlawfully or illegally,

Committing means, as the context requires, the Contractor, or any member thereof in the case of a

Party joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service
to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent means any unlawfully or illegally intentional act or omission that misleads, or attempts to

Action mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an

Obstructive

obligation or incurring an obligation,

means a Committing Party unlawfully or illegally destroying, falsifying, altering or

Action concealing information or making false statements to materially impede an investigation
into allegations of Prohibited Action, and

Prohibited means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent

Action Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of
this contract or in execution thereof.
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Z11.2 The Employer may terminate the Contractor's obligation to Provide the Services if a Committing
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate
action to prevent or remedy the situation, without limiting any other rights or remedies the
Employer has. It is not required that the Committing Party had to have been found guilty, in court
or in any other similar process, of such Prohibited Action before the Employer can terminate the
Contractor's obligation to Provide the Services for this reason.

Z11.3 If the Employer terminates the Contractor's obligation to Provide the Services for this reason, the

amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action.
Where the Employer does not have a contractual bond with the Committing Party, the Contractor
ensures that the Committing Party co-operates fully with an investigation.

212 Insurance

Z 12.1 Replace core clause 82 with the following:

Insurance cover 82

82.1  When requested by a Party, the other Party provides certificates from his insurer or
broker stating that the insurances required by this contract are in force.
82.2 The Contractor provides the insurances stated in the Insurance Table A, from the

starting date until the earlier of Completion and the date of the termination certificate.

INSURANCE TABLE A
Insurance against

Minimum amount of
cover or minimum
limit of indemnity

Cover provided until

Loss of or damage to the
works

The replacement
cost where not
covered by the
Employer’s
insurance

The Employer's
policy deductible as
at contract date,
where covered by
the Employer's
insurance

The Employer's
certificate of
Completion has
been issued

Loss of or damage to
Equipment, Plant and
Materials

The replacement
cost where not
covered by the
Employer’s
insurance

The Employer's
policy deductible as
at contract date,
where covered by
the Employer’s

insurance
The Contractor’s liability for Loss of or damage
loss of or damage to to property

property (except the works,
Plant and Materials and

Employer’'s property

The Defects
Certificate has been
issued
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CONTRACT NUMBER

Equipment) and for bodily
injury to or death of a person
(not an employee of the
Contractor) arising from or in
connection with the
Contractor’s Providing the
Works

The replacement
cost where not
covered by the
Employer’s
insurance

The Employer's
policy deductible as
at contract date
where covered by
the Employer's
insurance

Other property

The replacement
cost

Bodily injury to or
death of a person
The amount
required by the
applicable law

Liability for death of or bodily
injury to employees of the
Contractor arising out of and
in the course of their
employment in connection
with this contract

The amount
required by the
applicable law

82.3 The Employer provides the insurances as stated in the Insurance
Table B
INSURANCE TABLE B
Insurance against or name | Minimum amount of cover or minin
of policy of indemnity
Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document
General and Public Liability Per the insurance policy document
Transportation (Marine) Per the insurance policy document
Motor Fleet and Mobile Plant | Per the insurance policy document
Terrorism Per the insurance policy document
Cyber Liability Per the insurance policy document
Nuclear Material Damage and | Per the insurance policy document
Business Interruption
Nuclear Material Damage Per the insurance policy document
Terrorism
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213 Nuclear Liability

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear
installation, as designated by the National Nuclear Regulator of the Republic of South Africa,
and is the holder of a nuclear licence in respect of the KNPS.

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person
against any and all liabilities which the Contractor or any person may incur arising out of or
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any
liabilities are incurred due to the unlawful intent of the Contractor or any other person or the
presence of the Contractor or that person or any property of the Contractor or such person at
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person
acting on behalf of the Employer.

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to
the unlawful intent of the Contractor or any other person, or the presence of the Contractor or
that person or any property of the Contractor or such person at or in the KNPS or on the
KNPS site, without the permission of the Employer or of a person acting on behalf of the
Employer.

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Z14 Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.
ACM means asbestos containing materials.
AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos

fibres per ml of air measured over a 4 hour period. The value at which proactive
actions is required in order to control asbestos exposure to prevent exceeding the

OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone,
which is defined to be a virtual area within a radius of approximately 30cm from the
nose inlet.

Compliance means compliance sampling used to assess whether or not the personal exposure

Monitoring of workers to regulated asbestos fibres is in compliance with the Standard’s

requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment and articles.

OEL means ooccupational exposure limit.

Parallel Means measurements performed in parallel, yet separately, to existing
Measurements measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s

requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment and articles.
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Standard

SANAS

TWA

2141

Z14.2

Z214.3

Z214.4

214.5

Z14.6

214.7

means the Employer's Asbestos Standard 32-303: Requirements for Safe
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos
Containing Material, Equipment and Articles.

means the South African National Accreditation System.

means the average exposure, within a given workplace, to airborne asbestos
fibres, normalised to the baseline of a 4 hour continuous period, also applicable to
short term exposures, i.e. 10-minute TWA.

The Employer ensures that the Ambient Air in the area where the Contractor will Provide the
Services conforms to the acceptable prescribed South African standard for asbestos, as per
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance
with HSG248 and monitored according to HSG173 and OESSM.

Upon written request by the Contractor, the Employer certifies that these conditions prevail.
All measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of
Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements
and related control measures at the Contractor's expense. For the purposes of compliance
the results generated from Parallel Measurements are evaluated only against South African
statutory limits as detailed in clause Z14.1. Control measures conform to the requirements
stipulated in the AAIA-approved asbestos work plan.

The Employer manages asbestos and ACM according to the Standard.

In the event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration
of above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

The Contractor's personnel are entitled to stop working and leave the contaminated area
forthwith until such time that the area of concern is declared safe by either Compliance
Monitoring or an AAIA approved control measure intervention, for example, per the
emergency asbestos work plan, if applicable.

The Contractor continues to Provide the Services, without additional control measures
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the
Services, including the Completion Date, are adjusted accordingly. The contractually agreed
dates are extended by the notification periods required by regulations 3 and 21 of the
Asbestos Regulations, 2001.

Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer's expense, and
conducted in line with South African legislation.
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CONTRACT NUMBER

Data provided by the Contractor (the Contractor’'s Offer)

The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract (April
2013) and the relevant parts of its Guidance Notes (ECSC3-GN)? in order to understand the implications of
this Data which the tenderer is required to complete. An example of the completed Data is provided on page

31 of the ECSC3 April 2013 Guidance Notes.

Completion of the data in full is essential to create a complete contract.

10.1 The Contractor is (Name):
Address
Tel No.
Fax No.

E-mail address

[e]
[e]
[e]
[e]
[e]

63.2 The percentage for overheads and profit
added to the Defined Cost for people is

63.2 The percentage for overheads and profit
added to other Defined Cost is

[e]%

[e]%

11.2(9) The Price Listis in

the document called ‘Price List’ in Part 2 of this
contract.

11.2(10)  The offered total of the Prices is
[Enter the total of the Prices from the Price
List]:

Rl[e]

excluding VAT
[in words]

[e]

excluding VAT

5 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.
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C2 Pricing Data

C2.1 pricing assumptions

Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being
left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce
the Price, which is also entered.

All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in
an instruction the Employer has given before the tenderer enters his Prices.

If there is insufficient space in the Price List which follows, state in which document the Price List is
contained.
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C3: Scope of Work

C3.1
1. Description of the works

e Supply and installation of 410 perimeter fence

e Supply and installation of 700mm razor wire ( diameter)
¢ Digging and trenching

¢ Remove all rubble onsite

e Supply and install concrete on the under ground panels

2. Drawings

List the drawings that apply to this contract.
Drawing number Revision Title
Type of fence tender document

3. Specifications

List the specifications that apply to this contract. Some typical headings have been provided as a minimum;
: delete if not required or expand and include correct titles as applicable. :

Title Date or Tick if publicly
revision available

General Specifications:

Health and Safety requirements

Environmental requirements
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Site regulations and access control

Technical specifications:

4. Constraints on how the Contractor Provides the Works

State any constraints on the sequence and timing of work and on the methods and conduct of work

including the requirements for any work by the Employer. :
Also include any management related constraints, invoicing and payment procedures some of which have :
been inserted below as a minimum guide. :

Prowde information about regular meetings to be held such as early warning and compensation event
E meetings (suggest weekly), safety and planning meetings.

Prowde details of standard forms to be used by the Contractor in the administration of the contract, for
example early warning and compensation event notifications.

{ The Z clauses make reference to invoicing procedures stated here in this Works Information. Also include a
i list of information which is to be shown on an invoice. The following text is provided as a guide; revise to
E suit actual requirements. .

In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for
payment. The Contractor applies for payment with a tax invoice addressed to the Employer as follows:

The Contractor includes the following information on each tax invoice:

e Name and address of the Contractor
e The contract number and title;
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e Contractor's VAT registration number;

The Employer's VAT registration number 4740101508;

The total Price for Work Done to Date which the Contractor has completed;

Other amounts to be paid to the Contractor;

Less amounts to be paid by or retained from the Contractor;

The change in the amount due since the previous payment being the invoiced amount - excluding VAT,
the VAT and including VAT,;

e (add other as required)

The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for
Work Done to Date for each item in the Price List for work which he has completed.

¢ Add procedures for invoice submission and payment (e. g. electronic payment instructions)

4.4 Records of Defined Cost

In order to substantiate the Defined Cost of compensation events, the Employer may require the Contractor
to keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, work
subcontracted by the Contractor and Equipment. [See clause 11.2(5) and 63.2]. State in what form these
records are to be kept and how accessed by the Employer.

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must
comply with after contract award in regard to any ASGI-SA requirements. The ASGI-SA Compliance
Schedule completed in the returnable tender schedules is reproduced here. If ASGI-SA does not apply,
delete this paragraph.

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor's ASGI-SA
Compliance Schedule stated below

[Insenf the agreed ASGI-SA Compliance Schedule here]

The Contractor shall keep accurate records and provide the Employer with reports on the Contractor's actual
delivery against the above stated ASGI-SA criteria. [Elaborate on access to and format of records and
frequency of submission etc.]

The Contractor's failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of
the Contractor to comply with his obligations under this contract.

4.6 BBBEE and preferencing scheme

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based
Black Economic Empowerment (B-BBEE) or preferencing scheme measures.

4.7 Facilities to be provided by the Contractor
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StateanyreqwrementssuchasofﬂcesonsﬁefortheEmp/oyer ....................................................................... .
4.8 Title to material from excavation and demolition

{ Read clause 70.2 then provide details as required. Particularly relevant in demolition where substantial
amounts of copper are involved.
4.9 Design by the Contractor

{ Paragraph 1 above will have outiined what work s to be designed by the Coniractor (if any). State here what
procedures are required for the submission and acceptance of that design. i
4.10 Cataloguing requirements by the Contractor

 State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be

: satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 — Incorporating Cataloguing

i into the Procurement Environment, Unique Identifier 240-1289988974). i

5. Requirements for the programme

State whether a programme is required and, if it is, state what form it is to be in, what information is to be
shown on it, when it is to be submitted and when it is to be updated. :

State what the use of the works is intended to be at their Completion as defined in Clause 11.2(1).

6. Services and other things provided by the Employer
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Describe what the Employer will provide such as services (including water and electricity) and “free issue”
i Plant and Materials and equipment.

Item Date by which it
will be provided
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C4: Site Information

Site Information is information about the site at the time of tender which the tendering contractor needs to
allow for in his rates and Prices. The information does not change after contract award, nor does it describe :
or specify anything which the Parties do during the contract. It is only referred to during administration of :
the contract if the Contractor encounters conditions which are different to those described here. The
Contractor will then make a comparison between actual conditions encountered and those described here :
in his assessment of any additional cost or time he may need to be compensated for in order to complete :
the works. Disputes about the difference between the effects of conditions encountered and those which :
the Contractor allowed for in his Prices will be minimised if the information given here is complete and :
relevant. If no information is given the tendering contractor will need to guess what he may encounter thus
tendering higher Prices to allow for conditions that may not even exist. :

C4.1: Information about the site at time of tender which may affect the work in
this contract

1. Access limitations

! State if there is any physical, time or other “third party” constraint associated with gaining access to and
domg work on the site that may not be immediately apparent from an inspection of the site.

2. Ground conditions in areas affected by work in this contract

If earthworks are included in the Scope of Work, provide details of the ground conditions the Contractor is
: likely to encounter when doing the work. This could vary from indicating where a test pit has been opened :
: up for the Contractor to make his own observations to providing full borehole logs and assomated
geotechnlcal report.

3. Hidden and other services within the site

Provide details of underground or other hidden services which the Contractor may encounter whilst doing
the work. Instructions about how to deal with them if encountered should be included in the Works :
Information. :

4. Details of existing buildings / facilities which Contractor is required to work on

i If work is to be carried out on existing buildings or facilities Site Information would be the ‘as-built drawings’ : i
i of those buildings or facilities. If these are not a correct statement or not available other means of descrlblng
the existing buildings or facilities would have to be used, such as providing photographs
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