
ADDENDUM No.1 
 

MPCAM11042GX 
 

THE ESTABLISHMENT OF CAMDEN POWER STATION RAPID DEPLOYMENT 
DESALINATION WATER TREATMENT PLANT PROJECT (14 MONTHS) AND 
THE OPERATION AND MAINTENANCE (18 MONTHS) OF CAMDEN POWER 

STATION RAPID DEPLOYMENT DESALINATION WATER TREATMENT PLANT 
FOR THE PERIOD OF 32 MONTHS COMBINED. 

 

PLEASE TAKE NOTE OF THE FOLLOWING: 

 

1. The tender closing date has changed to the 8th April 2024 (please see the ITT). 

2. CIDB grading level has changed to level 7 ME (please see the new Technical Evaluation Strategy). 

 

For any other clarity please feel free to email phunguas@eskom.co.za 

 

THE END. 
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