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NOTICE NO: 201 of 2023 

 
TENDER NO: 8/2/RNM0468 

 

NHLANGENI (NHLANJENI) VEHICULAR BRIDGE AND  
UPGRADE OF 2KM LINK ROAD – WARD 9 

 
CIDB CLASSIFICATION 6CE OR HIGHER 

 
 
Name of Tenderer: ……………………………..……………………………………………. 
 
…………………………………………………………………………………………………… 

 
This tender closes at 12h00 on 23rd April 2024 at the offices of the Ray Nkonyeni Municipality located at 10 

Connor Street, Port Shepstone 
 

NO LATE SUBMISSIONS WILL BE CONSIDERED 
 

 
  
BID AMOUNT R_________________________________________________ 

 

Issued by: 

 

RAY NKONYENI MUNICIPALITY        
Department of Technical Services                                        

No.10 Conner Street 

Marburg  

Prepared By: 

 

BMK Consulting Engineers  

Office 218 

45 Richefond Circle 

Ridgeside Office Park 
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Port Shepstone  

4240 

Tel:  039 688 2000 

Fax: 039 682 0327 

Email: khulekani.msomi@rnm.gov.za  
 

Umhlanga 

 

Tel: 031 566 1160 

Fax: 031 566 1732 

Email: deveshan@bmkgroup.co.za 

 

mailto:khulekani.msomi@rnm.gov.za
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MBD1 

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE RAY NKONYENI MUNICIPALITY 

BID NUMBER: 8/2/RNM0468 CLOSING DATE: 23rd April 2024 CLOSING TIME: 12H00 

DESCRIPTION Nhlangeni (Nhlanjeni) Vehicular Bridge and Upgrade of 2km Link Road – Ward 9 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 
SITUATED AT (STREET ADDRESS) 

 
 

10 Connor Street 

Port Shepstone 

4240 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                      No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR THE 
GOODS /SERVICES 
/WORKS OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART B:3 ] 
 

TOTAL NUMBER OF ITEMS 
OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 
…………………………………………… DATE  

CAPACITY UNDER WHICH 
THIS BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT SUPPLYCHAIN MANAGEMENT CONTACT PERSON TECHNICAL SERVICES 

CONTACT PERSON BONGANI MFENQA TELEPHONE NUMBER Unathi Ngcobo 

TELEPHONE NUMBER 039 312 8304 FACSIMILE NUMBER 039 688 2169 

E-MAIL ADDRESS bongani.mfenqa@rnm.gov.za E-MAIL ADDRESS unathi.ngcobo@rnm.gov.za                          
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS 
OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE BID OFFER MUST BE SIGNED BY A PERSON AUTHORIZED TO SIGN ON BEHALF OF THE BIDDER. 
 

1.5. A BIDDER WHO SUBMITTED A BID AS A JOINT VENTURE HAS INCLUDED AN ACCEPTABLE JOINT VENTURE 
AGREEMENT WITH HIS/HER BID. 
 

1.6. A BIDDER, WHO IS A JOINT VENTURE, HAS INCLUDED MBD 4, 8 & 9 FOR EACH ENTITY IN THE JOINT VENTURE / 
CONSORTIUM WITH HIS/HER BID 
 

1.7. THE BIDDERER OR A COMPETENT AUTHORISED REPRESENTATIVE OF THE CONTRACTOR WHO SUBMITTED THE 
BID HAS ATTENDED THE COMPULSORY CLARIFICATION MEETING OR SITE INSPECTION IF APPLICABLE. 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS 
THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), 
A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)                      YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                            YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?    YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?     YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?    YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 
SIGNATURE OF BIDDER:………………………………………………………………………………………………

     
CAPACITY UNDER WHICH THIS BID IS SIGNED:…………………………………………………………………. 
 
DATE:………………………………………………………………………………………………………………………. 

http://www.sars.gov.za/
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

GENERAL TENDER INFORMATION 

TENDER ADVERTISED : 14th March 2024 

ESTIMATED CIDB CONTRACTOR GRADING : 6CE OR HIGHER 

CLARIFICATION MEETING : 

 
26th March 2024  at 10am (Non- Compulsory) 

VENUE FOR CLARIFICATION MEETING : VIRTUAL CLARIFICATION MEETING  

CLOSING DATE : 23rd April 2024 

CLOSING TIME : 12H00 

CLOSING VENUE : Bid Box at Municipal Offices at 10 Connor 
Street, Port Shepstone 

INSTRUCTIONS : Fully completed Bid Documents, with two (2) 
copies of the original document in a sealed 
envelope clearly marked “Bid name and Bid 

number” containing the Tender Documents 
(completed in all respects including C.1.1 Form of 
Offer) plus any additional supporting 

documentation, must be deposited into the bid 

box. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 OF 2023 

TENDER NO: 8/2/RNM0468 

 

T1.1 TENDER NOTICE AND INVITATION TO TENDER 
 

Bids are hereby invited to tender for THE NHLANGENI (NHLANJENI) VEHICULAR BRIDGE AND UPGRADE 
OF 2KM LINK ROAD – WARD 9 within Ray Nkonyeni Municipality as specified in the under-mentioned bid 
document. Tenderers who are registered with the Construction Industry Development Board (CIDB) with a 
classification grading of 6CE or higher, are eligible to submit a tender and will be considered for award. 

Only tenderers who comply with the functionality criteria for experience of key persons, company past 
performance in Specialized Road projects, ie Construction of Earthworks/Layerworks/Drainage/Surfacing and 
Retaining Structures as stated in the Tender Data, are eligible to be considered for further evaluation. 

Bid documents can be downloaded for free from the e-tenders portal https://www.etenders.gov.za/ or 

downloaded from Ray Nkonyeni Municipality website http://www.rnm.gov.za/ , as from Friday 15th March 2024. 

 

A non-compulsory virtual clarification meeting will be held by the Department of Technical Services on 
Tuesday 26th March  2024 at 10h00. Bidders willing to participate in the meeting must send their email 

addresses to Unathi Ngcobo at unathi.ngcobo@rnm.gov.za or Bridget Turrel at 

Bridget.Turrell@rnm.gov.za  no later than Friday 22nd March 2024. 

 

Fully completed Bid documents, with Two (2) copies of the original document in a sealed envelope, must be 
clearly marked with the relevant Bid Number as follows: - NHLANGENI (NHLANJENI) VEHICULAR BRIDGE 
AND UPGRADE OF 2KM LINK ROAD – WARD 9. The completed Bids (Original and 2 copies) must be 
deposited in the bid box, situated in the foyer of the Municipal Offices at 10 Connor Street, Port Shepstone, no 
later than 23rd April 2024. After closure, the tender will be opened in public.   

 

 

PRE-QUALIFICATION CRITERIA 
 
Stage 1 : Functionality 

 

The Functionality will comprise of the following based on the criteria indicated in the respective tender returnable: 
Attach all supporting documentation for the following table.  

Criterion Possible Full Points 

Qualifications and experience of Site Agent/ 
Construction Manager 

30 

Qualifications and experience of Foreman 30 

Experience of the Bidder 30 

Ownership of Plant and Equipment 10 

Total Possible Points 100 

 

Bidders must score a minimum of 70% to pass functionality evaluation. 

 
Stage 2: Financial Offer and Preference (Specific Goals) 

 

The 80/20 preference point system shall be applicable during the evaluation and adjudication of this Bid proposal. 
Specific goals for the tender and points claimed are indicated per the table below.  

 

 

 

 

 

https://www.etenders.gov.za/
http://www.rnm.gov.za/
mailto:unathi.ngcobo@rnm.gov.za
mailto:Bridget.Turrell@rnm.gov.za
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The specific 
goals allocated 
points in terms 
of this tender 

Number of points allocated. 

(80/20 system) 

 

 

Verification Document 

 

Local 
companies 

 

 

10 

Enterprise Located within the Ray 
Nkonyeni Local Municipality = 10 

Company proof of address  

 

Enterprise Located within the Ugu District 
Municipality = 5 

Enterprise Located within the KZN 
Province = 1  
Enterprise Located outside of KZN 
Province = 0 

 

An EME or QSE 
which is at least 
100% owned by 

black people 

10 an EME or QSE which is at least 100% 
owned by black people = 10 

CIPC: Shareholders certificate and 
Sworn Affidavit confirming the status 
of EME or QSE  

an EME or QSE which is at least 51% 
owned by black people = 6  

an EME or QSE which is at 25% - 50% 
owned by black people = 2  

Total Points 20   

 

Technical enquiries may be addressed to Ms. Unathi Ngcobo on Tel. : (039) 688-2169, Email Address: 
unathi.ngcobo@rnm.gov.za or Mr. Deveshan Govender of BMK Consulting Engineers on  Tel: 031 566 1160, 
Email: deveshan@bmkgroup.co.za by no later than three (3) days before tender closure.  

Procurement enquiries may be addressed to Bongani Mfenqa of Ray Nkonyeni Municipality by no later than 

three days before tender closure on Tel No.: 039 312 8304 or Email: bongani.mfenqa@rnm.gov.za  

 
NOTE TO BIDDERS ON PRE- CONDITIONS OF THE BID:  

 

• The Supply Chain Management Policy of Ray Nkonyeni Municipality will apply. The Council 
reserves the right not to accept the lowest bid or any bid and reserves the right to accept the whole 
or part of the bid, or to reject all bids and cancel the notice to tender. 

• Service providers are required to download bid documents before the clarification meeting. 

• Only service providers registered in the Central Supplier Database (CSD) will be considered, 
attach proof of registration failure to attach will result in your bid not evaluated further. 

• Members or Directors of Companies or Service Providers who are state employees are not 
allowed to bid or quote. 

• Unsuccessful bidders will be informed of the tender outcome through Municipal website. 
Aggrieved unsuccessful bidders will be allowed to lodge, within fourteen (14) days of the decision 
or action, a written objection or complaint to the Office of the Municipal Manager through email, 
mm@rnm.gov.za or fax number 086 529 7195.  Complaints or objections received after fourteen 
(14) days of the date of the notice will not be entertained. 

• The original bid document plus TWO extra (02) copy must be submitted, failure to submit two 
copies will result in disqualification. 

• Bids submitted are to be valid for a period of 240 days. 

• Joint ventures are allowed only: 
➢ If the lead partner has the higher CIDB Grading. 
➢ There is a proper Joint Venture Agreement indicating the lead partner. 

 
NB: FAILURE TO SUBMIT TWO (2) COPIES WILL RESULT IN DISQUALIFICATION. 
 
Ray Nkonyeni Municipality 
Mr. K.J. Zulu 
Municipal Manager 
10 Connor Street 
P O Box 5 
Port Shepstone 
4240 

mailto:unathi.ngcobo@rnm.gov.za
mailto:deveshan@bmkgroup.co.za
mailto:bongani.mfenqa@rnm.gov.za
mailto:mm@rnm.gov.za
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ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS 

(NOT TO BE RE-TYPED) 
 
 
NB!!!!! Please attach copies of the following documents.    

• Company registration documents.    

• Certified copy of ID documents of directors/owners/members/ 
shareholders. 

• Copy of a valid TAX Compliance Certificate  
Or Tax Compliance Status PIN Sheet. 

• Declarations (MBD 4, 6.1, 8 & 9). 

• Joint Venture Agreements  
 

 

 
 

STANDARD FORMS 
 
 

 
 

THIS BID IS SUBJECT TO THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. THIS BID WILL BE 
EVALUATED AND ADJUDICATED ACCORDING TO THE FOLLOWING CRITERIA: 

 
1. Relevant specifications 
2. Value for money 
3. Capability to execute the contract. 
4. PPPFA & associated regulations 
 

NB:   NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

T1.2 TENDER DATA 
 

T1.2.1 Standard Conditions of Tender 
 

The conditions of tender are the Standard Conditions of Tender as contained in of Board Notice 136 of 2016 
in Government Gazette No 38960 of 10 July 2016, Construction Industry Development Board (CIDB) 
Standard for Uniformity in Construction Procurement. (See www.cidb.org.za ). Annexure F and Table G1 of 
that notice are reproduced without amendment or alteration for the convenience of tenderers in the following 
pages: 

 

Standard Conditions of Tender 
 
 
Note: 1 These Standard Conditions of Tender are identical to that contained in Annex F of SANS 294: 2004, 

Construction Procurement Processes, Procedures and Methods. 
 2. Annex E of SANS 294, Construction Procurement Processes, Procedures and Methods, and SAICE’s 

Practice Manual #1, The use of South African National Standards in Construction Procurement, provides 
guidance on referencing these Standard Conditions of Tender in procurement documents. 

 

F.1 GENERAL 
 

F.1.1. Actions 
 
F.1.1.1. The employer and each tenderer submitting a tender offer shall comply with these conditions of tender.  In 

their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, 
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices. 

 
F.1.1.2. The employer and the tenderer and all their agents and employees involved in the tender process shall avoid 

conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of 
interest, indicating the nature of such conflict.  Tenderers shall declare any potential conflict of interest in 
their tender submissions.  Employees, agents, and advisors of the employer shall declare any conflict of 
interest to whoever is responsible for overseeing the procurement process at the start of any deliberations 
relating to the procurement process or as soon as they become aware of such conflict and abstain from any 
decisions where such conflict exists or recuse themselves from the procurement process, as appropriate. 

 
Note: 
1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper 

acts in some circumstances.  A conflict of interest can create an appearance of impropriety that can 
undermine confidence in the ability of that person to act properly in his or her position even if no improper 
acts result. 

 
2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect, or 

family interests in the tender or outcome of the procurement process and any personal bias, inclination, 
obligation, allegiance, or loyalty which would in any way affect any decisions taken. 

  
F.1.1.3. The employer shall not seek, and a tenderer shall not submit a tender without having a firm intention and 

the capacity to proceed with the contract. 
 

F.1.2. Tender Documents 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

 

F.1.3. Interpretation 
 
F.1.3.1. The tender data and additional requirements contained in the tender schedules that are included in the 

returnable documents are deemed to be part of these conditions of tender. 
 
F.1.3.2. These conditions of tender, the tender data and tender schedules which are only required for tender 

evaluation purposes, shall not form part of any contract arising from the invitation to tender. 
 

http://www.cidb.org.za/
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F.1.3.3. For the purposes of these conditions of tender, the following definitions apply: 
 

a) conflict of interest means any situation in which: 
 

i) someone in a position of trust has competing professional or personal interests which make it difficult 
to fulfil his or her duties impartially. 

ii) an individual or organisation is in a position to exploit a professional or official capacity in some way 
for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the organisation which 
employs that employee. 

 
b) comparative offer means the tenderer’s financial offer after all tendered parameters that will affect the 

value of the financial offer have been taken into consideration in order to enable comparisons to be made 
between offers on a comparative basis. 

 
c) corrupt practice means the offering, giving, receiving, or soliciting of anything of value to influence the 

action of the employer or his staff or agents in the tender process; and 
 

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process 
or the award of a contract arising from a tender offer to the detriment of the employer, including collusive 
practices intended to establish prices at artificial levels. 

 
e) organization means a company, firm, enterprise, association, or other legal entity, whether incorporated 

or not, or a public body 
 

f) quality (functionality) means the totality of features and characteristics of a product or service that bear 
on its ability to satisfy stated or implied needs. 

 

F.1.4. Communication and Employer’s Agent 
 

Each communication between the employer and a tenderer shall be to or from the employer's agent only, 
and in a form that can be readily read, copied, and recorded. Communications shall be in the English 
language. The employer shall not take any responsibility for non-receipt of communications from or by a 
tenderer. The name and contact details of the employer’s agent are stated in the tender data. 

 

F.1.5. The Employer’s Right to Accept or Reject Any Tender Offer 
 
F.1.5.1. The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may 

cancel the tender process and reject all tender offers at any time before the formation of a contract. The 
employer shall not accept or incur any liability to a tenderer for such cancellation and rejection but will give 
written reasons for such action upon written request to do so. 

 
F.1.5.2. The employer may not be subsequent to the cancellation or abandonment of a tender process, or the 

rejection of all responsive tender offers re-issue a tender covering substantially the same scope of work 
within a period of six months unless only one tender was received, and such tender was returned unopened 
to the tenderer. 

 

F.1.6. Procurement Procedures 
 
F.1.6.1. General 

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer 
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation 
points, as relevant, based on  the tender submissions that are received at the closing time for tenders. 

 
F.1.6.2. Competitive Negotiation Procedure 
 
F.1.6.2.1. Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall 

submit tender offers in response to the proposed contract in the first round of submissions.  Notwithstanding 
the requirements of F.3.4, the employer shall announce only the names of the tenderers who make a 
submission.  The requirements of F.3.8 relating to the material deviations or qualifications which affect the 
competitive position of tenderers shall not apply. 

 
F.1.6.2.2. All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms of the 

evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter 
into competitive negotiations, based on the principle of equal treatment and keeping confidential the 
proposed solutions and associated information.  Notwithstanding the provisions of F.2.17, the employer may 
request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive 
position provided that such clarification, specification, fine-tuning or additional information does not alter any 
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fundamental aspects of the offers or impose substantial new requirements which restrict or distort 
competition or have a discriminatory effect. 

 
F.1.6.2.3. At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a fresh 

tender offer, based on the same evaluation criteria, with or without adjusted weightings.  Tenderers shall be 
advised when they are to submit their best and final offer. 

 
F.1.6.2.4. The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers have 

been requested to submit their best and final offer. 
 
F.1.6.3. Proposal Procedure Using the Two-Stage System 
 
F.1.6.3.1. Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which 
a contract may be negotiated.  The employer shall evaluate each responsive submission in terms of the 
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer 
scoring the highest number of evaluation points and award the contract in terms of these conditions of tender. 

 
F.1.6.3.2. Option 2 
 
F.1.6.3.2.1. Tenderers shall submit in the first stage only technical proposals.  The employer shall invite all responsive 

tenderers to submit tender offers in the second stage, following the issuing of procurement documents. 
 
F.1.6.3.2.2. The employer shall evaluate tenders received during the second stage in terms of the method of evaluation 

stated in the tender data and award the contract in terms of these conditions of tender. 
 

F.2 TENDERER’S OBLIGATIONS 
 

F.2.1. Eligibility 
 
F.2.1.1. Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or 

any of his principals, is not under any restriction to do business with the employer. 
 
Add the following to F.2.1.1 

a) The Tenderer does comply with the legal requirements stated in the  Employer’s procurement 
policy; 

b) The Tenderer can demonstrate that he possesses the necessary professional and technical 
qualifications     and competence, financial resources, equipment and other physical facilities, 
managerial capability, personnel, experience and reputation to perform the contract; 

c) The Tenderer can provide proof that he is in good standing with respect to duties, taxes, levies and 
contributions required in terms of legislation applicable to the work in the contract. 

d) The Tenderer can demonstrate that he will have in his employ during the contract period the 
necessary personnel satisfying the requirements of the Scope of Work for labour-intensive 
competencies for management and supervisory personnel. 

 
F.2.1.2. Notify the employer of any proposed material change in the capabilities or formation of the tendering entity 

(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the 
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written 
approval to do so prior to the closing time for tenders. 

 

F.2.2. Cost of Tendering 
Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 
any costs incurred in the preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer comply with requirements. 

 

F.2.3. Check Documents 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission. 

 

F.2.4. Confidentiality and Copyright of Documents 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued 
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 

 

F.2.5. Reference Documents 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the 
tender documents by reference. 
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F.2.6. Acknowledge Addenda 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary 
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account. 

 

F.2.7. Clarification Meeting 
Attend, where required, a clarification meeting at which tenderers may familiarise themselves with aspects 
of the proposed work, services or supply and raise questions.  Details of the meeting(s) are stated in the 
tender data. 

 

F.2.8. Seek Clarification 
Request clarification of the tender documents, if necessary, by notifying the employer at least five working 
days before the closing time stated in the tender data. 

 

F.2.9. Insurance 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the Contract Data.  The tenderer is advised to 
seek qualified advice regarding insurance. 

 

F.2.10. Pricing the Tender Offer 
 
F.2.10.1. Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added 

Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes, and levies being those 
applicable before the closing time stated in the tender data. 

 
F.2.10.2. Show VAT payable by the employer separately as an addition to the tendered total of the prices. 
 
F.2.10.3. Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except 

as provided for in the conditions of contract identified in the Contract Data. 
 
F.2.10.4. State the rates and prices in Rand unless instructed otherwise in the tender data.  The conditions of contract 

identified in the Contract Data may provide for part payment in other currencies. 
 

F.2.11. Alterations to Documents 
Do not make any alterations or additions to the tender documents, except to comply with instructions issued 
by the employer, or necessary to correct errors made by the tenderer.  All signatories to the tender offer 
shall initial all such alterations.  Erasures and the use of masking fluid are prohibited. 

 

F.2.12. Alternative Tender Offers 
 
F.2.12.1. Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly 

in accordance with all the requirements of the tender documents, is also submitted as well as a schedule 
that compares the requirements of the tender documents with the alternative requirements that are 
proposed. 

 
F.2.12.2. Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria 

otherwise acceptable to the employer. 
 

F.2.13. Submitting a Tender Offer 
 
F.2.13.1. Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide 

the whole of the works, services or supply identified in the Contract Data and described in the Scope of 
Works, unless stated otherwise in the tender data. 

 
F.2.13.2. Return all returnable documents to the employer after completing them in their entirety, either electronically 

(if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 
F.2.13.3. Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated 

in the tender data, with an English translation of any documentation in a language other than English, and 
the parts communicated electronically in the same format as they were issued by the employer. 

 
F.2.13.4. Sign the original and all copies of the tender offer where required in terms of the tender data.  The employer 

will hold all authorized signatories liable on behalf of the tenderer.  Signatories for tenderers proposing to 
contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall 
hold liable for the purpose of the tender offer. 
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F.2.13.5. Seal the original and each copy of the tender offer as separate packages marking the packages as 
"ORIGINAL" and "COPY".  Each package shall state on the outside the employer's address and identification 
details stated in the tender data, as well as the tenderer's name and contact address. 

 
F.2.13.6. Where a two-envelope system is required in terms of the tender data, place and seal the returnable 

documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”.  Each envelope shall state on the outside 
the employer’s address and identification details stated in the tender data, as well as the tenderer's name 
and contact address. 

 
F.2.13.7. Seal the original tender offer and copy packages together in an outer package that states on the outside 

only the employer's address and identification details as stated in the tender data. 
 
F.2.13.8. Accept that the employer shall not assume any responsibility for the misplacement or premature opening of 

the tender offer if the outer package is not sealed and marked as stated. 
 
F.2.13.9. Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated 

otherwise in the tender data. 
 

F.2.14. Information and Data to be Completed in all Respects. 
Accept that tender offers, which do not provide all the data or information requested completely and in the 
form required, may be regarded by the employer as non-responsive. 

 

F.2.15. Closing Time 
 
F.2.15.1. Ensure that the employer receives the tender offer at the address specified in the tender data not later than 

the closing time stated in the tender data.  Accept that proof of posting shall not be accepted as proof of 
delivery.  

 
F.2.15.2. Accept that, if the employer extends the closing time stated in the tender data for any reason, the 

requirements of these conditions of tender apply equally to the extended deadline. 
 

F.2.16. Tender Offer Validity 
 
F.2.16.1. Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in 

the tender data after the closing time stated in the tender data. 
 
F.2.16.2. If requested by the employer, consider extending the validity period stated in the tender data for an agreed 

additional period, with or without any conditions attached to such extension. 
 
F.2.16.3. Accept that a tender submission that has been submitted to the employer may only be withdrawn or 

substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is 
to be withdrawn or substituted. 

 
F.2.16.4. Where a tender submission is to be substituted, submit a substitute tender in accordance with the 

requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”. 
 

F.2.17. Clarification of Tender Offer after Submission 
Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers.  This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive 
position of tenderers or substance of the tender offer is sought, offered, or permitted. 
 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 
tenderer following a competitive selection process, should the Employer elect to do so. 

 

F.2.18. Provide other Material. 
 
F.2.18.1. Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s 

commercial position (including notarised joint venture agreements), preferencing arrangements, or samples 
of materials, considered necessary by the employer for the purpose of a full and fair risk assessment.  Should 
the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time 
for submission stated in the employer’s request, the employer may regard the tender offer as non-
responsive. 

 
F.2.18.2. Dispose of samples of materials provided for evaluation by the employer, where required. 
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F.2.18.3. The tenderer must submit to the Employer the names of all management and supervisory staff that will be 
employed to supervise the labour-intensive portion of the works together with satisfactory evidence that such 
staff members satisfy the eligibility requirement. 

 

F.2.19. Inspections, Tests and Analysis  
Provide access during working hours to premises for inspections, tests and analysis as provided for in the 
tender data. 

 

F.2.20. Submit Securities, Bonds, Policies, etc. 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies, and certificates of insurance required in terms of the conditions of contract identified in 
the Contract Data. 

 
 

F.2.21. Check Final Draft 
Check the final draft of the contract provided by the employer within the time available for the employer to 
issue the contract. 

 

F.2.22. Return of Other Tender Documents 
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the 
validity period stated in the tender data. 

 

F.2.23. Certificates 
Include in the tender submission or provide the employer with any certificates as stated in the tender data. 

 

F.3 THE EMPLOYER’S UNDERTAKINGS 
 

F.3.1. Respond to Requests from the Tenderer 
 
F.3.1.1. Unless otherwise stated in the Tender Data, respond to a request for clarification received up to five working 

days before the tender closing time stated in the Tender Data and notify all tenderers who drew procurement 
documents. 

 
F.3.1.2. Consider any request to make a material change in the capabilities or formation of the tendering entity (or 

both) or any other criteria which formed part of the qualifying requirements used to pre-qualify a tenderer to 
submit a tender offer in terms of a previous procurement process and deny any such request if as a 
consequence: 

 
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet 

any of the collective or individual qualifying requirements. 
b) the new partners to a joint venture were not pre-qualified in the first instance, either as individual firms 

or as another joint venture; or 
c) in the opinion of the Employer, acceptance or the material change would compromise the outcome of 

the prequalification process. 
 

F.3.2. Issue Addenda 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the 
period from the date that tender documents are available until three days before the tender closing time 
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the 
Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew 
documents. 

 

F.3.3. Return Late Tender Offers 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 

F.3.4. Opening of Tender Submissions 
 
F.3.4.1. Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 

tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions 
for which acceptable reasons for withdrawal have been submitted will not be opened. 

 
F.3.4.2. Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in 

the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of 
his prices, preferences claimed and time for completion for the main tender offer only. 
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F.3.4.3. Make available the record outlined in F.3.4.2 to all interested persons upon request. 
 

 
 

F.3.5. Two-envelope system 
 
F.3.5.1. Where stated in the tender data that a two-envelope system is to be followed, open only the technical 

proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place 
stated in the tender data and announce the name of each tenderer whose technical proposal is opened. 

 
F.3.5.2. Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in 

contention for the award of the contract of the time and place when the financial proposals will be opened.  
Open only the financial proposals of tenderers, who score in the quality evaluation more than the minimum 
number of points for quality stated in the tender data, and announce the score obtained for the technical 
proposals and the total price and any preferences claimed.  Return unopened financial proposals to 
tenderers whose technical proposals failed to achieve the minimum number of points for quality. 

 

F.3.6. Non-disclosure 
Not disclose to tenderers, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price, and recommendations 
for the award of a contract, until after the award of the contract to the successful tenderer. 

 

F.3.7. Grounds for Rejection and Disqualification 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers and 
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent 
practices. 

 

F.3.8. Test for Responsiveness 
 
F.3.8.1. Determine, after opening and before detailed evaluation, whether each tender offer properly received: 
 

a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 

 
F.3.8.2. A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 

documents without material deviation or qualification. A material deviation or qualification is one which, in 
the Employer's opinion, would: 

 
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 

Scope of Work, 
b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or 
c) affect the competitive position of other tenderers presenting responsive tenders if it were to be rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

 

F.3.9. Arithmetical Errors, Omissions and Discrepancies 
 
F.3.9.1. Check responsive tenders for discrepancies between amounts in words and amounts in figures.  Where 

there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall 
govern. 

 
F.3.9.2. Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the 

evaluation of tender offers in accordance with F.3.11 for: 
 

a) the gross misplacement of the decimal point in any unit rate. 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 

i) line-item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules 
of prices; or 

ii) the summation of the prices. 
 
F.3.9.3. Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the 

tender offer as tendered or accept the corrected total of prices. 
 
F.3.9.4. Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
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a) If bills of quantities or pricing schedules apply and there is an error in the line-item total resulting from 

the product of the unit rate and the quantity, the line-item total shall govern, and the rate shall be 
corrected.  Where there is an obviously gross misplacement of the decimal point in the unit rate, the line-
item total as quoted shall govern, and the unit rate shall be corrected. 

 
b) Where there is an error in the total of the prices either as a result of other corrections required by this 

checking process or in the tenderer's addition of prices, the total of the prices shall govern, and the 
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve 
the tendered total of the prices. 

 

F.3.10. Clarification of a Tender Offer 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from 
the tender offer. 

 

F.3.11. Evaluation of Tender Offers 
 
F.3.11.1. General 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 
comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria 
and weightings that are specified in the tender data. 

 
F.3.11.2. Method 1:  Financial Offer 

In the case of a financial offer: 
 

a) Rank tender offers from the most favourable to the least favourable comparative offer. 
b) Recommend the highest ranked tenderer for the award of the contract unless there are compelling and 

justifiable reasons not to do so. 
c) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the highest 

ranked tenderer and recommend the highest ranked tenderer, unless there are compelling and justifiable 
reasons not to do so and the process set out in this sub clause is repeated. 

 
F.3.11.3. Method 2:  Financial Offer and Preference 

In the case of a financial offer and preferences: 
 

a) Score each tender in respect of the financial offer made and preferences claimed, if any, in accordance 
with the provisions of F.3.11.7 and F.3.11.8. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula: 
 

TEV = NFO + NP 
 

where: 

• NFO is the number of tender evaluation points awarded for the financial offer made in accordance with 
F.3.11.7 

• NP is the number of tender evaluation points awarded for preferences claimed in accordance with 
F.3.11.8 

 
c) Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award of the 

contract, unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the tenderer with the highest number of tender evaluations points and recommend the tenderer with the 
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to 
do so and the process set out in this sub clause is repeated. 

 
F.3.11.4. Method 3:  Financial Offer and Quality 

In the case of a financial offer and quality: 
 

a) Score each tender in respect of the financial offer made and the quality offered in accordance with the 
provisions of F.3.11.7 and F.3.11.8 rejecting all tender offers that fail to score the minimum number of 
points for quality stated in the tender data, if any. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula: 
 

TEV = NFO + NQ 
 

where: 

• NFO is the number of tender evaluation points awarded for the financial offer made in accordance with 
F.3.11.7 
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• NQ is the number of tender evaluation points awarded for quality offered in accordance with and 
F.3.11.8 

c)  Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend tenderer with the highest number of tender evaluation points for the award of the contract, 

unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the tenderer with the highest number of tender evaluations points and recommend the tenderer with the 
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to 
do so, and the process set out in this sub clause is repeated. 

 

F.3.11.5. Method 4:  Financial Offer, Quality and Preferences 
In the case of a financial offer, quality, and preferences: 

 
a) Score each tender in respect of the financial offer made, preference claimed, if any, and the quality 

offered in accordance with the provisions of F.3.11.7 to F.3.11.8, rejecting all tender offers that fail to 
score the minimum number of points for quality stated in the tender data, if any. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula, 
unless otherwise stated in the Tender Data: 

 
TEV = NFO + NP + NQ 

 
where: 

• NFO is the number of tender evaluation points awarded for the financial offer made in accordance with 
F.3.11.7 

• Np is the number of tender evaluation points awarded for preferences claimed in accordance with 
F.3.11.8. 

• NQ is the number of tender evaluation points awarded for quality offered in accordance with F.3.11.8. 
 

c) Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award of the 

contract, unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the tenderer with the highest number of tender evaluation points and recommend the tenderer with the 
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to 
do so and the process set out in this sub clause is repeated. 

 
F.3.11.6. Decimal Places 

Score financial offers, preferences, and quality, as relevant, to two decimal places. 
 
F.3.11.7. Scoring Financial Offers  

Score the financial offers of remaining responsive tender offers using the following formula: 
 

NFO = W1 x A   
 

where: 

• NFO is the number of tender evaluation points awarded for the financial offer. 

• W1  is the maximum possible number of tender evaluation points awarded for the financial offer as stated 
in the Tender Data. 

• A is a number calculated using the formula and option described in Table F.1 as stated in the Tender 
Data. 

Table F.1: Formulae for calculating the value of A 

Formula Comparison aimed at achieving Option 1a Option 2a 

1 Highest price or discount A = )

m

)m(
(1

P

PP −
+  A = P/Pm 

2 Lowest price or percentage commission / fee A = )
m

)m(
(1

P

PP −
−  A = Pm/P 

a Pm is the comparative offer of the most favourable comparative offer 
P is the comparative offer of the tender offer under consideration 

 
F.3.11.8. Scoring Preferences 

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the 
tender data and reject all claims for preferences where tenderers are not eligible for such preferences. 
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Calculate the total number of tender evaluation points for preferences claimed in accordance with the 
provisions of the tender data. 

 

F.3.12. Insurance Provided by the Employer 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or 
certificates of insurance which the conditions of contract identified in the Contract Data, require the employer 
to provide. 

 

F.3.13. Acceptance of Tender Offer 
 

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial 
risk and only if the tenderer: 

 
a) is not under restrictions, or has principals who are under restrictions, preventing participation in the 

employer’s procurement, 
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 

professional and technical qualifications, professional and technical competence, financial resources, 
equipment and other physical facilities, managerial capability, reliability, experience and reputation, 
expertise, and the personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or 

a judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of 
any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data, and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 
g) The Tenderer can demonstrate that he will have in his employ during the contract period the necessary 

personnel satisfying the requirements of the Scope of Work for labour-intensive competencies for 
management and supervisory personnel.     

 

F.3.14. Prepare Contract Documents 
 
F.3.14.1. If necessary, revise documents that shall form part of the contract and that were issued by the employer as 

part of the tender documents to take account of: 
 

a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, and 
c) other revisions agreed between the employer and the successful tenderer. 

 
F.3.14.2. Complete the Schedule of Deviations attached to the Form of Offer and Acceptance, if any. 
 

F.3.15. Complete Adjudicator's Contract 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for 
both parties to complete formalities for appointing the selected adjudicator at the same time as the main 
contract is signed. 
 

F.3.16. Notice to Unsuccessful Tenderers 
 
F.3.16.1. Notify the successful tenderer of the employer’s acceptance of his tender offer by completing and returning 

one copy of the Form of Offer and Acceptance before the expiry of the validity period stated in the Tender 
Data or agreed additional period. 
  

F.3.16.2. After the successful tenderer has been notified of the employer’s acceptance of the tender, notify other 
tenderers that their tender offers have not been accepted. 

 

F.3.17. Provide Copies of the Contracts 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the 
contract as soon as possible after completion and signing of the Form of Offer and Acceptance. 

 

F.3.18. Provide Written Reasons for Actions Taken 
Provide upon request written reasons to tenderers for any action that is taken in applying these conditions 
of tender but withhold information which is not in the public interest to be divulged, which is considered to 
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between 
tenderers. 
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Alpha-numerics associated with the Contractor Grading Designations 
 
TABLE G: CONTRACTOR GRADING DESIGNATIONS AND ASSOCIATED PARAMETERS 
 

Contractor Grading Designation 
Tender Value 

Range designation 

Maximum Value of Contract that a 
Contractor is considered capable  of 

performing (R) 

1 (class of construction works) 1  500 000 

2 (class of construction works) 2 1 000 000 

3 (class of construction works) 3 3 000 000 

4 (class of construction works) 4 6 000 000 

5 (class of construction works) 5  10 000 000 

6 (class of construction works) 6 20 000 000 

7 (class of construction works) 7 60 000 000 

8 (class of construction works) 8 200 000 000 

9 (class of construction works) 9 No limit 
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T1.2.2 Variations to the Standard Conditions of Tender 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender.  The Tender Data shall take precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of tender.  Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 
 
The following variations, amendments and additions to the Standard Conditions of Tender shall apply to this 
tender. 

 
Clause No. Variation, Amendment or Addition 
 

F.1 General     
 

F.1.1 Actions 
Add the following: 

The Employer is RAY NKONYENI MUNICIPALITY, represented by Ms. Unathi Ngcobo (email: 
unathi.ngcobo@rnm.gov.za. 

 

F.1.2 Tender Documents 
Add the following: 
The following documents form part of this tender and not issued to Tenderer’s, but available from the issuing 
bodies as applicable: 
 
1. CIDB, “The Standard for Uniformity in Construction Procurement Annex F, Standard Conditions of 

Tender”, Board Notice 136 of 2016 of Government Gazette 38960 of 10 July 2016. 

2. GCC 2015 “General Conditions of Contract for Construction Works”, Third Edition 2015 published by 

the South African Institute of Civil Engineering (SAICE)  

3. COLTO Standard Specifications for Road and Bridge Works for State Authorities 1998 (Green Book) 

4. The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the 

Construction Regulations (2014). 

5. SANS 1921 (2004) Construction and Management Requirements for Works Contracts: Part 6. 

6. SANS 1914 (2002): Targeted Construction Procurement: Parts 1 – 6. 

7. The Preferential Procurement Regulations of 2022,  

 

The tender documents issued by the Employer comprise:  
 

VOLUME 1:   The Tender Document (this document), in which is bound: 
The Tender 

Part T1: Tendering Procedures 
T1.1 Tender Notice And Invitation To Tender 
T1.2 Tender Data 

 
Part T2: Returnable Documents 
LIST OF RETURNABLE DOCUMENTS  
 
T2.2 Returnable Schedules 

 

The Contract 

Part C1: Agreements and Contract Data 
C1.1 Form of Offer and Acceptance 
C1.2 Contract Data  
C1.3 Performance Guarantee 
C1.4 Occupational Health And Safety Agreement 
  
Part C2: Pricing DataC2.1 Pricing Instructions 
C2.2 Bill Of Quantities 
 
Part C3: Scope Of Work 
C3.1 Description Of The Works 
C3.2 Engineering 
C3.3 Procurement 
C3.4 Construction 
C3.5 Management 

mailto:unathi.ngcobo@rnm.gov.za
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Volume 1 is deemed the “Returnable Documents” which must be returned to the Employer in terms of 
submitting a tender offer. 

 
 

F.1.4 Communication and Employer’s Agent 
Add the following: 
 
Attention is drawn to the fact that verbal information, given by the Employer during site visits/clarification 
meetings or at any other time prior to the award of the Contract, will not be regarded as binding on the 
Employer.  Only information issued formally by the Employer in writing to tenderers will be regarded as 
amending the Tender Documents. 

 
Employer’s Agent: BMK Consulting Engineers      
 
Address: 45 Richefond Circle,  

Ridgeside Office Park,        
Umhlanga Ridge,4319 
 

Contact Name: Mr. D. Govender 
Telephone: (031) 566 1160 
Fax: (031) 566 1172 
Email: deveshan@bmkgroup.co.za 

 

F.2 Tenderer’s obligations 
 

F.2.1 Eligibility 
Add the following after F.2.1.2: 
 
Only those tenderers who satisfy the following criteria are eligible to submit tenders:  

 

A. Construction Industry Development Board (CIDB) Registration 
 

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation 
of submissions, in a contractor grading designation equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered, or a value determined in accordance with 
Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations, for a 6CE or higher 
class of construction work, are eligible to have their tenders evaluated. 

 

B. National Treasury Central Supplier Database Registration 
 

Only Tenderers who are eligible to be registered on the National Treasury Central Supplier (CSD) 
Database and have provided proof of their registration will be eligible to submit a tender offer. Proof of 
registration must be in the form of the Tenderers CSD registration number. Tenderers who are not 
registered are not precluded from submitting bids but must be registered prior to Contract Award. 
 
In the case of Joint Venture partnerships this requirement will apply individually to each party to the Joint 
Venture. 
 
Tenderers who wish to register as service providers on the CSD can register online at 
https://secure.csd.gov.za/Account/Register.  

 

 

 

 

 

 

 

 

 

 

 

  

https://secure.csd.gov.za/Account/Register
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F.2.7 Clarification Meeting 

 
Add the following: 
The arrangement for a non-compulsory virtual clarification meeting is as stated in the Tender Notice and 
Invitation to Tender is as follows: 
 
Date : 26th March 2024 
Time : 10h00  

 
Tenderers should be represented at the clarification meeting by a person who is suitably qualified and 
experienced to comprehend the implications of the work involved. 
 
The briefing will be virtual there will be no site visits, however location will be shared on request for 

bidders to view the site. 
 

F2.10.3 This tender is NOT subject to contract price adjustments. 

 

F.2.12 Alternative Tender Offers 
  

Delete the contents of Clause F.2.12 and replace with the following: 
 
Alternative tender does not apply. 

 

F.2.13 Submitting a Tender Offer 
 

A. Add the following at the end of F.2.13.3: 
Parts of each tender offer communicated on paper shall be submitted as an original, plus two (2) 
copies.  

B. Add the following after the first sentence of F.2.13.4: 
The tender shall be signed by a person duly authorised to do so.  Tenders submitted by joint ventures of 
two or more firms shall be accompanied by the document of formation of the joint venture, authenticated 
by a notary public or other official deputed to witness sworn statements, in which is defined precisely the 
conditions under which the joint venture will function, its period of duration, the persons authorised to 
represent and obligate it, the participation of the several firms forming the joint venture, and any other 
information necessary to permit a full appraisal of its functioning. 

 
C. Add the following after the first sentence of F.2.13.5: 

The employer’s address for delivery of tender offers and identification details to be shown on each tender 
offer package are: 

Location of tender box  :  Foyer of Ray Nkonyeni Local Municipality Offices 

Physical address  :  10 Connor Street, Port Shepstone 

Identification details: NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 
Sealed tenders with the Tenderer’s name and address and the endorsement “TENDER NO: 
8/2/RNM0468” on the envelope, must be placed in the appropriate official tender box at the 
abovementioned address. 

 

F.2.15 Closing Time 
 
F.2.15.1 Add the following: 

The closing time for submission of tender offers is 23rd April 2024 at 12h00, as stated in the Tender Notice 
and Invitation to Tender. Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be 
accepted. 

  

F.2.16 Tender Offer Validity 
 
F.2.16.1 Add the following: 

The tender offer validity period is 240 days.  
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F.2.17 Clarification of Tender Offer after Submission 
Add the following: 
A tender may be rejected as non-responsive if the tenderer fails to provide any clarification requested by the 
employer, or confirmation of registration with CIDB within the time for submission stated in the employer’s 
written request for such clarification or confirmation. A tender may be rejected if the unit rates or lump sums 
for some of the items in the bills/schedules of quantities are, in the opinion of the Employer, unreasonable 
or out of proportion, and the tenderer fails, within the time stated in writing by the Employer to justify any 
specific rates or lump sums (i.e. to provide a financial breakdown of how such rates or sums were obtained) 
or to adjust the unit rates or lump sums for such items while retaining the total of the prices unchanged. 

 

F.2.23 Certificates 
Add the following: 
The tenderer is required to submit the following certificates with the tender: 

 
A. Certificate of Contractor Registration (CIDB) 

Either certified copy of the Certificate of Contractor Registration issued by the Construction Industry 
Development Board or of the Application Form for registration in terms of the Construction Industry 
Development Board Act (Form F006).   
 
Where a tenderer satisfies CIDB contractor grading designation requirements through joint venture 
formation, such tenderers must submit the Certificates of Contractor Registration in respect of each 
partner.  

 
B. Tax compliance pin 

Tenderers shall be registered and in good standing with the South African Revenue Services (SARS) 
and shall submit/append documentary evidence/proof in the form of an original or certified copy of valid 
Tax compliance pin issued by SARS.  Failure to provide a valid Tax compliance pin will result in the 
tender being rejected.   

 
Each party to a Consortium/Joint Venture shall submit a separate Tax compliance pin. 

 
C. Company Registration 

Certified Copies of company registration documents. 
 
Each party to a Consortium/Joint Venture shall submit separate company registration documents. 

 
D. Ownership 

Proof of Preference Points Claimed 
 
Each party to a Consortium/Joint Venture shall submit separate certified copies in the above regard.  
  

 

F.3 The Employer’s Undertakings 
 
F.3.1 Respond to Requests from the Tenderer 
 
F.3.1.1 Respond to a request for clarification received up to five (5) working days before the tender closing time 

stated in the Tender Data and notify all tenderers who drew procurement documents. 
 

F.3.4 Opening of Tender Submissions 
 
F.3.4.1 Add the following: 

The time and location for opening of the tender offers is: 
 

Time : 12H00, 23rd April 2024 

                 Location : Tender Box, Foyer of Ray Nkonyeni Local Municipality Offices, 10 Connor     
Street, Port Shepstone 

 
Tenders will be opened immediately after the closing time for tenders at 12H00. 
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F.3.8 Test for Responsiveness 
Add the following after F.3.8.2: 
Tenders will be considered non-responsive if:  

 
the tenderer has not completed and/or signed the Offer portion of C1.1 Form of Offer and Acceptance. 
the tenderer does not comply with the Contractor’s CIDB grading designation specified in F.2.1.1 above. 
The tenderer has failed to clarify or submit any supporting documentation within the time for submission 
stated in the employer’s written request. 

 
F.3.11 Evaluation of Tender Offers 
  
F.3.11.1 General 

Add the following: 
 
The procedure for evaluation of responsive Bid Offers will be METHOD 4: (Financial Offer, preference, 
and quality (functionality) with 80/20 Preference Points System. Score quality, rejecting all Bid Offers that 
fail to score the minimum number of points for quality stated in the Bid Data. The total score awarded will 
be the addition of the two scores for price and preference. 
 
The following formula will be used in Calculation of Percentage for Functionality 
 
PS= (So x Ap) 
        Ms 

 
Where: 

• Ps = percentage scored for functionality by Bid/proposal under consideration 

• So = total score of bid/proposal under consideration 

• Ms = Maximum possible score 

• Ap = percentage allocated for functionality 
 
 

F.3.11.3 Method 2:  Financial Offer and Preference 
Method 4, only, shall apply. 

 
F.3.11.7 Scoring Financial Offers 

Add the following: 
 
Score the financial offers of remaining responsive tender offers using the following formula: 

 
Nf = W1 x [1-(P-Pm) / Pm] 

 
Where: 

• W1 = 80 for financial values up to R 50, 000, 000.00 (inclusive of VAT) of all responsive tenders 
received: 

• Pm = the value of the comparative offer of the most favourable tender. 

• P    = the value of the comparative offer under consideration. 
 

F.3.11.8. Scoring Preferences 
 
Up to 20 points (for financial values up to R 50, 000, 000.00), will be awarded to bidders who complete the 
preference schedule and who are found to be eligible for the preference claimed. 
 

• The applicable preference point system for this tender is the 80/20 preference point system. 
 
 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  
 
(a) Price; and 
(b) Specific Goals. 
 
The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 
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Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 
are not claimed. 
 
The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ 
of state. 

 

F.3.11.9. Scoring Quality 
 
Tenderers are to submit information in respect of the following criteria upon which they will be scored for 
Quality.  Failure to submit the relevant information will/or may result in zero scores.   
 
The quality will comprise scores for the following based on criteria indicated in the respective tender 
returnable: 

 

 
i) A maximum of 30 points will be awarded for relevant qualifications and demonstrated experience 

of the proposed  Site Agent/ Construction Manager. 
 

ii) A maximum of 30 points will be awarded for qualifications and demonstrated experience of the 
proposed Site Foreman. 
 

iii) A maximum of 30 points will be awarded for demonstrated experience with respect to undertaking 

construction of Projects in gravel roads and stormwater projects. 

 
iv) A maximum of 10 points will be awarded for ownership of construction plant and equipment. 

 
Score quality, rejecting all tender offers that fail to score the minimum number of 70% (70 out of 100) of the 
points for quality stated in the tender data. Point system for functionality will be as per the table below: 
 
 
DETAILED BREAKDOWN OF QUALITY POINTS 
 
CURRICULUM VITAE OF KEY PERSONNEL 
 
 
CV’s and Certified Qualifications of relevant personnel member must be submitted. 
 
 

 

• Site Agent/ Construction Manager with NQF level 6 (National Diploma), equivalent or higher in Civil 
Engineering or built environment. 
 

• Foremen / Supervisors with relevant experience. 
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Details Score 
Max. 

Points 

Criteria 1: Applicant’s Expertise  

1.1 Site Agent (SA)/ Construction Manager personnel with at least a minimum 
qualification of a National Diploma (NQF6), equivalent or higher in Civil 
Engineering or built environment; 

  

 

 

 

 

 

30 

If SA has NQF level 6 (National Diploma), equivalent or Higher with 10 years 
or more experience and has completed similar projects.  

30 

If SA has NQF level 6 (National Diploma), equivalent or Higher with 7-9 years’ 
experience and has completed similar projects 

24 

If SA has NQF level 6 (National Diploma), equivalent or Higher with 5-6 years’ 
experience and has completed similar projects 

18 

If SA has NQF level 6 (National Diploma), equivalent or Higher with 3-4 years’ 
experience in construction of similar projects 

12 

If SA has NQF level 6 (National Diploma), equivalent or Higher with 1-2 years’ 
experience in construction of similar projects 

6 

If SA does NOT have NQF level 6 (National Diploma), equivalent or Higher or 
does NOT have experience in construction of similar projects, has less than 
one year experience in construction of similar projects, regardless of other 
experience or No response 

0 

Note: Verification method will be based on attached CV with Certified Copy of relevant 
qualification, with traceable reference. Qualifications obtained from outside South Africa to 
be accompanied by SAQA certification. 

1.2 Site Foreman (SF) personnel with relevant minimum experience in Civil 
Engineering Project; 

 

If SF has 10 years or more experience and has completed similar projects.  30  

 

 

30 

If SF has 7-9 years’ experience and has completed similar projects 24 

If SF has 5-6 years’ experience and has completed similar projects 18 

If SF has 3-4 years’ experience and has completed similar projects 12 

If SF has 1-2 years’ experience and has completed similar projects 6 

If SF has NOT completed similar projects, regardless of other experience and 
NO response 

0 

Note: Verification method will be based on attached CV with Certified Copy of relevant 
Qualification, with traceable references 

Criteria 2: Relevant Experience - The company has successfully completed vehicular bridge 
projects  

5 Projects on vehicular bridge structure projects 30 

30 

4 Projects on vehicular bridge structure projects 24 

3 Projects on vehicular bridge structure projects 18 

2 Projects on vehicular bridge structure projects 12 

1 Projects on vehicular bridge structure projects 6 

0 or No Projects on vehicular bridge structures projects 0 

Note: Verification method will be based on attached Appointment letters stating contract amount 
and Completion Certificates for the same projects 

Criteria 3: Construction Plant - Ownership of construction plant and equipment (Tipper Trucks, 
Water tankers, Graders, Rollers etc.) 

Excavator 2  

 

 
Grader 2 

TLB 2 
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Details Score 
Max. 

Points 

Tipper Truck (6-10m2) 2 10 

Water Tanker 2 

No response 0 

Note: Verification method will be based on attached Finance Proof of Purchase (Excavator).  Natis 
Documents for Grader, TLB, Water Tanker and Tipper Trucks. NB: Hired Plant will not be 
awarded points 

TOTAL EVALUATION POINTS SCORE FOR QUALITY  100 
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F.3.13 Acceptance of Tender Offer 
 

A. Add the following: 
Tender offers will only be accepted if: 

a) the tenderer has in his or her possession an original valid Tax compliance pin issued by the South African 
Revenue Services or has made arrangements to meet outstanding tax obligations. 

b) the tenderer is registered with the CIDB with an appropriate category of registration, by the tender closing 
date. 

c) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the 
Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business 
with the public sector.  

d) the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii) failed to pay municipal rates and taxes or service charges and such rates, taxes and charges are 

in arrears for more than three months. 
iii) failed to perform on any previous contract and has been given a written notice to this effect.  

e) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 
interest which may impact on the tenderer’s ability to perform the contract in the best interests of the 
employer or potentially compromise the tender process. 

f) the tenderer is not in arrears for more than 3 months with the municipal rates and taxes and municipal 
services charges. 

 
F.3.17 Provide Copies of the Contracts 
 Add the following: 
 The number of paper copies of the signed contract to be provided by the employer is one (1) original plus 

one (1) original duplicate. 
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T1.2.3 Additional Conditions of Tender 
 

The additional conditions of tender are: 
 

T.1.2.3.1 Compliance with Occupational Health and Safety Act 1993 and Construction Regulations (as 
amended 2014) 

 
Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 and the 
Construction Regulations 2014 issued in terms of Section 43 of the Act. The tenderer shall be deemed to 
have read and fully understood the requirements of the above Act and Regulations and to have allowed for 
all costs in compliance therewith. 

 
Tenderers are to note that the Contractor is required to ensure that all sub-contractors or others engaged in 
the performance of the contract also comply with the above requirements. 

 
The Contractor shall prepare and maintain a Health and Safety File in respect of the project, which shall be 
available for inspection on Site at all times and handed over to the Employer on Final Completion of the 
project. 

 
The Contractor is required to submit to the Employer the Occupational Health and Safety Agreement 
(included in C1.4 of the Contract Document) and a letter of good standing from the Compensation 
Commissioner, or a licensed compensation insurer, within 14 days after the Commencement Date of the 
contract. 

 

T.1.2.3.2 Eligibility with Respect to Expanded Public Works Programme 
 

This Contract is NOT as an Expanded Public Works Programme project. 
 

T.1.2.3.3 Claims Arising after Submission of Tender 
 

No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning of anything 
shown on the Contract Drawings or contained in the Conditions of Contract, Scope of Work and Pricing 
Data, will be admitted by the Employer/Employer’s Agent after the submission of any tender and the 
Tenderer shall be deemed to have: 

 
1) Inspected the Contract Drawings and read and fully understood the Conditions of Contract. 
 
2) Read and fully understood the whole text of the Scope of Work and Pricing Data and thoroughly 

acquainted himself with the nature of the works proposed and generally of all matters which may 
influence the Contract. 

 
3) Visited the site of the proposed works, carefully examined existing conditions, the means of access to 

the site, the conditions under which the work is to be done, and acquainted himself with any limitations 
or restrictions that may be imposed by the Municipal or other Authorities in regard to access and transport 
of materials and plant to and from the site and made the necessary provisions for any additional costs 
involved thereby. 

 
4) Requested the Employer or his duly authorised agent to make clear the actual requirements of anything 

shown on the Contract Drawings or anything contained in the Scope of Work and Pricing Data, the exact 
meaning or interpretation of which is not clearly intelligible to the Tenderer. 

 
Before submission of any tender, the Tenderer should check the number of pages, and if any are found to 
be missing or duplicated, or the figures or writing indistinct, or if the Pricing Data contain any obvious errors, 
the tenderer must apply to the Employer/Employer’s Agent at once to have the same rectified, as no liability 
will be admitted by the Employer/Employer’s Agent in respect of errors in any tender due to the foregoing. 

 

T.1.2.3.4 Imbalance in Tendered Rates 
 

In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it because 
they are either excessively low or high or not in proper balance with other rates or lump sums, the Tenderer 
may be required to produce evidence and advance arguments in support of the tendered rates or lump sums 
objected to. If, after submission of such evidence and any further evidence requested, the Employer is still 
not satisfied with the tendered rates or lump sums objected to, it may request the tenderer to amend these 
rates and lump sums along the lines indicated by it. The Tenderer will then have the option to alter and/or 
amend the rates and lump sums objected to and such other related amounts as are agreed on by the 
Employer, but this shall be done without altering the Contract Price. 
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Should the Tenderer fail to amend the Tender in a manner acceptable to the Employer, the Employer may 
reject the Tender. 

 

T.1.2.3.5 Community Liaison Officer 
 

Democratically elected village members who in turn have representation on the overall Project Steering 
Committee (PSC) represents the residents being served by the project.  The Contractor will be required to 
liaise through the CLO for any matters to do with the community. The CLO shall be paid an amount of 
R270.00 a day. 
 

T.1.2.3.7 Invalid Tenders 
 

Tenders shall be considered invalid and shall be endorsed and recorded as such in the tender opening 
record, by the responsible official who opened the tender, in the following circumstances: 
a) if the tender offer is not submitted on the Form of Offer and Acceptance bound into this tender document 

(form C1.1 Form of Offer and Acceptance); 
b) if the tender is not completed in non-erasable ink. 
c) if the offer has not been signed. 
d) if the offer is signed, but the name of the tenderer is not stated or is indecipherable. 

 
 
T.1.2.3.8 Negotiations with Preferred Tenderers 
 

The Employer may negotiate the final terms of a contract with tenderers identified through a competitive 
tendering process as preferred tenderers provided that such negotiation: 
a) does not allow any preferred tenderer a second or unfair opportunity. 
b) is not to the detriment of any other tenderer; and 
c) does not lead to a higher price than the tender as submitted. 

 
Minutes of any such negotiations shall be kept for record purposes. 

 
T.1.2.3.9 Subcontracting 
 

The successful bidder may be required to subcontract to local sub-contractors. 
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Part T2: Returnable Documents 
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T2.2 Returnable Schedules 29 - 70 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

T2.1 LIST OF RETURNABLE DOCUMENTS  
The tenderer must complete and return documents A1 to A22; B1 to B2; C1.1 and C3 as listed below as part of his/her 
tender submission: 
 

SCHEDULE 
DESCRIPTION 

PAGE 
Returnable documents required for tender evaluation purposes 

Schedule A Documents incorporated in this tender document that must be completed and signed by all 
tenderers 

A1 Authority To Sign Documents 29 

A2 Letter Of Good Standing With Workmen’s Compensation Commissioner 30 

A3 Certificate Of Authority For Joint Ventures  31 

A4 Schedule Of Work Carried Out By The Tenderer 32 

A5 Current And Recent Projects For Ray Nkonyeni Municipality (RNM/MBD5.2) 34 

A6 Schedule Of Construction Plant 35 

A7 Schedule Of Estimated Monthly Expenditure 36 

A8 Schedule Of Estimated Monthly Expenditure Form – Past Experience (RNM/MBD5.1)  38 

A9 Details Of Key Personnel  38 

A10 Pricing Schedule – Firm Prices (Purchases) (RNM/MBD3.1) 41 

A11 Schedule Of Daywork Rates 41 

A12 Record Of Addenda To Tender Documents 43 

A13 Company Registration Documents 45 

A14 Identity Documents of Shareholders/Directors/Members 46 

A15 Joint Venture Disclosure Form 46 

A16 Declaration Of Interest (Rnm/Mbd 4) 54 

A17 Declaration Of Bidder’s Past Supply Chain Management Practices                                                                                        
(Rnm/Mbd 8) 

57 

A18 Certificate Of Independent Tender Determination  (Rnm/Mbd 9) 59 

A19 Form Concerning Fulfilment Of The Construction Regulations  62 

A20 Preference Points Claim Form In Terms Of The Preferential Procurement Regulations 
2022 (Rnm/Mbd 6.1) 

64 

Schedule B Additional Documents to be provided by the Tenderer and attached to his/her tender 

B1 Cidb Contractor Registration Certificate 68 

B2 Tax Pin  (RNM/MBD2) 69 

Schedule C Other Documents that will form part of The Contract 
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NB: TENDERERS MUST COMPLETE THESE DOCUMENTS / DATA SHEETS / FORMS IN 
BLACK INK 
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T2.2 RETURNABLE SCHEDULES 
RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

A1. AUTHORITY TO SIGN DOCUMENTS 
 
Signatories for firms must establish their authority thereto by attaching a duly signed and dated copy of the relevant 
resolution of the (1) Directors/Partners/Members to this form, or by the completion of this form. 

 
RESOLUTION 
 
By resolution of the (1) Board of Directors / Partners / Members passed at a meeting held on………………………. (Date),  
 
at ……………………………….......................................…………… (Place) 
 
 ……………………………………………………………..............................… (Name of signatory) 
 
whose signature appears below, has been duly authorised to sign all documents in connection with the Tender for.  
 
TENDER NO: 8/2/RNM0468 and any contract which may arise therefrom on behalf of :- 
 
 
…...............................……………………………………………………………………………………… 
(Name Of Tenderer in Block Capitals) 
 
SIGNED ON BEHALF OF THE FIRM (Director/Partner/Member):- 
 

1. 

     

NAME  SIGNATURE  DATE 
 
 

2. 

     

NAME  SIGNATURE  DATE 
 
 

3. 

     

NAME  SIGNATURE  DATE 
 
SIGNATURE OF AUTHORISED SIGNATORY: 
 
 

 

     

NAME  SIGNATURE  DATE 

 
Tenderers are to note that failure to comply with this requirement will render their tender invalid. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A2. LETTER OF GOOD STANDING WITH WORKMEN’S COMPENSATION 
COMMISSIONER 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A3. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES  
 

This Returnable Schedule is to be completed only if Tenderer is a joint venture. 

 

We, the undersigned, are submitting this tender offer in joint venture and hereby authorise.  
 
Mr/Ms .............................................................. , authorised signatory of the company, close corporation or 

partnership.................................................................. acting in the capacity of lead partner, to sign all documents in 

connection with  the tender offer and any contract resulting from it on our behalf. 

 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 
Designation  : ..................................  
 

   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 

Designation  : .................................. 
  

   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 

Designation  : .................................. 
  

   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 

Designation  : .................................. 
  

 
Note: 
 
A copy of the Joint Venture Agreement clearly showing the percentage contribution of each partner to the Joint Venture 
shall be appended to this Schedule. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A4. SCHEDULE OF WORK CARRIED OUT BY THE TENDERER 

 
Tenderers shall insert in the Schedule hereunder details of work successfully carried out by them of a similar nature to that 
for which their tender is submitted.  The tenderer’s relevant experience must be supported by appointment letters and 
completion certificates for at least five (5) projects. 
 
Failure to complete this Schedule and submit both appointment letters and completion certificates will result into tenderer 
scoring zero (0). It will be taken to indicate that the Tenderer has no experience in this class of work. 

 
SIGNED BY/ON BEHALF OF TENDERER: 
 

 

     

NAME  SIGNATURE  DATE 
    

 
  

COMPLETED CONTRACTS 

Employer 
(Name, Tel, Fax, Email) 

Consulting Engineer 
(Name, Tel, Fax, Email) 

Nature Of Work 
Value of 

Work R(M) 
Date 

Completed 

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     
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CURRENT CONTRACTS 

Employer 
(Name, Tel, Fax, Email) 

Consulting Engineer 
(Name, Tel, Fax, Email) 

Nature Of Work 
Value of 

Work 
R(M) 

Anticipated 
Completion 

Date 

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

 
If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A5. CURRENT AND RECENT PROJECTS FOR RAY NKONYENI MUNICIPALITY 
(RNM/MBD5.2) 

 
Tenderers must furnish hereunder details of similar works/service, which they have satisfactorily completed in the past.  
The information shall include a description of the Works, the Contract value and name of Employer. 
 

CURRENT PROJECTS 

PROJECT NAME AWARDED AMOUNT 
CONTRACT START 

DATE 
ANTICIPATED / ACTUAL 

COMPLETION DATE 

    

    

    

    

    

    

    

    

    

    

    

TOTAL AMOUNT OF PROJECTS CURRENTLY UNDERTAKEN FOR RAY NKONYENI 
MUNICIPALITY 

R  

 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A6. SCHEDULE OF CONSTRUCTION PLANT 
 
Tenderers shall state below what construction plant will be available for this Contract. The tenderer shall differentiate, if  
applicable, between construction plant immediately available and construction plant which will become available by virtue 
of written instruction. 
 
 

CONSTRUCTION PLANT AVAILABLE 

Description Size Capacity Number 
When 

Available 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 
If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A7. SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE 
 
 
The tenderer shall state his estimated expenditure indicating the values of each monthly claim in terms of Clause 6.10 of 
the General Conditions of Contract, which he/she estimates will arise based on his/her preliminary programme and 
tendered rates, in the table below. The total of the monthly amounts shall be equal to the tender sum. 
 
 

MONTH VALUE 

1 R 

2 R 

3 R 

4 R 

5 R 

6 R 

7 R 

8 R 

9 R 

10 R 

11 R 

12 R 

SUBTOTAL R 

CONTINGENCIES (10%)  R 

SUBTOTAL R 

VAT (15%) R 

TOTAL (INCLUDING VAT @ 15%) R                                           

 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A8. SCHEDULE CONTRACT FORM – PAST EXPERIENCE 
(RNM/MBD5.1)                                          

 
Bidders must furnish hereunder details of similar works / service, which they have satisfactorily completed in the past. The 
information shall include a description of the works, the contract value, and the name of the employer. 
 

Employer Nature of Works Value of Work 
Duration and 
Completion 

Date 

Employer’s 
Contract No 

     

 

     

 

     

 

     

 

     

 

     

 

     

 

 
If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A9. DETAILS OF KEY PERSONNEL  
 
Tenderers shall set out in the Schedule hereunder details of the experience of the Contracts Manager/ Site Agent and Site 
Foreman in work of a similar nature to that for which this Tender is submitted.  
 
Failure to complete this Schedule may result in the Tender not being considered. 
 
 

 SITE AGENT/ Construction Manager 

NQF level 6 (National Diploma), equivalent or higher in Civil Engineering or built environment 

NAME: NQF LEVEL: 

Contract and Client Nature Of Work 
Position 

Held 
Value Of 

Work 
Year 

Completed 
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SITE FOREMAN 

NAME: NQF LEVEL: 

Contract and Client Nature Of Work 
Position 

Held 
Value Of 

Work 
Year 

Completed 

     

     

     

     

     

     

     

 
If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 

 

CURRICULUM VITAE OF KEY PERSONNEL 
 
 

• Site Agent / Construction Manager with NQF level 6 (National Diploma), equivalent or higher in Civil Engineering or 
built environment. 

 

• Foremen / Supervisors with relevant experience. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A10. PRICING SCHEDULE – FIRM PRICES (PURCHASES) 
(RNM/MBD3.1) 

 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT TO RATES 
OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING SCHEDULE 
MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 
 
 

 
Name of Bidder……………………………………………………………… Bid Number…………………... 
 
Closing Time ……………. …..                              Closing Date   ………………………. 
                                 

 
 
OFFER TO BE VALID FOR 240 DAYS FROM THE CLOSING DATE OF BID. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

 

A11. SCHEDULE OF DAYWORK RATES 
 
This Daywork Schedule will be used at the discretion of the Employer for valuation of extra work which cannot conveniently 
be valued at rates submitted in the Bill of Quantities.  All price rates shall be exclusive of VAT. 
 
The rates entered for labour and materials shall be exclusive of overhead charges and profit, site supervision of staff, 
insurance, holidays with pay and use and maintenance of small hand tools and non-mechanical plant, travelling 
allowances, other emoluments, and allowances.  Provision will be made for the insertion of percentages to cover all these 
items which are henceforth termed "on-costs", consumable stores, maintenance, etc. 
 
In the case of plant, no "on-costs" item is provided.  The rate entered shall include any of the above "on-costs" which are 
pertinent and shall include profit, operator's costs, consumable stores, maintenance, depreciation, etc. 
 
Failure to complete this Schedule may result in the Tender not being considered. 
 
A. LABOUR 
 
 Normal Working Time: 
 

1 Labourers R .......................  per hour plus  ...................... % “On-Cost” 

2 Gangers R ........................  per hour plus  ...................... % “On-Cost” 

3 Tradesmen R ........................  per hour plus  ...................... % “On-Cost” 

4 Other     

 (a) .............................  R ........................  per hour plus  ...................... % “On-Cost” 

 (b)
 ..................................  

R ........................  per hour plus  ...................... % “On-Cost” 

 
 Overtime 
 

1 Labourers R .......................  per hour plus  ...................... % “On-Cost” 

2 Gangers R ........................  per hour plus  ...................... % “On-Cost” 

3 Tradesmen R ........................  per hour plus  ...................... % “On-Cost” 

4 Other     

 (a) .............................  R ........................  per hour plus  ...................... % “On-Cost” 

 (b)
 ..................................  

R ........................  per hour plus  ...................... % “On-Cost” 
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B. PLANT 
 

DESCRIPTION TYPE 
ESTABLISHMENT AND 

DISESTABLISHMENT COST 
RATE PER HOUR 

WORKING STANDING 

Trucks and ADTs 

    

    

    

Bulldozers 

    

    

    

Excavators 

    

    

    

Tractor & Trailer 

    

    

    

Loaders 

    

    

    

Graders 

    

    

    

Tractor – Loader – 
Backhoe 

    

    

    

Water Pumps and 
Leadings 

    

    

    

Compressor 
including 
Hammers and 
Hoses 

    

    

    

Other 

    

    

    

 
C. MATERIAL 
 

The Tenderer shall state here the percentage “On-costs” that should be added to the nett cost of materials:  
 
 ...................................... % 

 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A12. RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

We confirm that the following communications received from the Employer before the submission of this tender offer, 
amending the tender documents, have been taken into account in this tender offer: 

No. Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

11.    

12.    

13.    

 
If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A13. COMPANY REGISTRATION DOCUMENTS 

 

Tenderers are to attach certified copies of company registration documents (e.g., CK Documents) to this page.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A14. IDENTITY DOCUMENTS OF SHAREHOLDERS/DIRECTORS/ 
MEMBERS 

 

 

Tenderers are to attach certified copies of ID Documents of Members/Directors to this page. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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 RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A15. JOINT VENTURE DISCLOSURE FORM  

 

GENERAL 
 
i) All the information requested must be filled in the spaces provided.  If additional space is required, additional sheets 

may be used and attached to the original documents. 
 

ii) A copy of the joint venture agreement must be attached to this form, in order to demonstrate the Affirmable, Joint 
Venture Partner’s share in the ownership, control, management responsibilities, risks and profits of the joint venture, 
the proposed joint venture agreement must include specific details relating to: 

 
a. the contributions of capital and equipment 
b. work items to be performed by the Affirmable Joint Venture Partner’s own forces. 
c. work items to be performed under the supervision of the Affirmable Joint Venture Partner. 

 
iii) Copies of all written agreements between partners concerning the contract must be attached to this form including 

those, which relate to ownership options and to restrictions/limits regarding ownership and control. 

 
iv) ABE partners must complete ABE Declaration Affidavits. 

 
v) The joint venture must be formalised.  All pages of the joint venture agreement must be signed by all the parties 

concerned. A letter/ notice of intention to formalise a joint venture once the contract has been awarded will not be 
considered. 

 
vi) Should any of the above not be complied with, the joint venture will be deemed null and void and will be considered 

non-responsive. 

 
1. JOINT VENTURE PARTICULARS 

 
a) Name ........................................................................................................................................................................  
 
b) Postal address ..........................................................................................................................................................  
 
  ..............................................................................................................................................................................  
 
  ..............................................................................................................................................................................  
 
c) Physical address ......................................................................................................................................................  
 
  ..............................................................................................................................................................................  
 
  ..............................................................................................................................................................................  
 
d) Telephone ................................................................................................................................................................  
 
e) Fax  

 
2. IDENTITY OF EACH NON-AFFIRMABLE JOINT VENTURE PARTNER 

 
2.1(a) Name of Firm ........................................................................................................................................................  

 
Postal Address ......................................................................................................................................................  

 
Physical Address ..................................................................................................................................................  

 
Telephone .............................................................................................................................................................  

 
Fax ..........................................................................................................................................................  
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Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 
  .............................................................................................................................................................................  

 
2.2(a) Name of Firm .......................................................................................................................................................  

 
Postal Address .....................................................................................................................................................  

 
Physical Address .................................................................................................................................................  

 
Telephone ............................................................................................................................................................  
 
Fax .......................................................................................................................................................................  

 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 
 .............................................................................................................................................................................  

(Continue as required for further non-Affirmable Joint Venture Partners) 
 
3. IDENTITY OF EACH AFFIRMABLE JOINT VENTURE PARTNER 
 
3.1(a) Name of Firm .......................................................................................................................................................  

 
Postal Address .....................................................................................................................................................  

 
Physical Address .................................................................................................................................................  

 
Telephone ............................................................................................................................................................  

 
Fax .......................................................................................................................................................................  

 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 
 ..............................................................................................................................................................................  

 
3.2(a) Name of Firm ........................................................................................................................................................  

 
Postal Address ......................................................................................................................................................  

 
Physical Address ..................................................................................................................................................  

 
Telephone .............................................................................................................................................................  
 
Fax ........................................................................................................................................................................  

 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 
 
 ..............................................................................................................................................................................  

 
3.3(a) Name of Firm ........................................................................................................................................................  

 
Postal Address ......................................................................................................................................................  
 
Physical Address ..................................................................................................................................................  
 
Telephone  ..........................................................................................................................................................  
 
Fax ..........................................................................................................................................................  

 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 
 ...............................................................................................................................................................  
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4. BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT VENTURE PARTNERS IN THE JOINT 
VENTURE 

 
 .............................................................................................................................................................  
 
 .............................................................................................................................................................  
 
 .............................................................................................................................................................  

 
5. OWNERSHIP OF THE JOINT VENTURE 

 
a) Affirmable Joint Venture Partner ownership percentage(s)  ....................................................................... % 

 
b) Non-Affirmable Joint Venture Partner ownership percentage(s)  ................................................................ % 

 
c) Affirmable Joint Venture Partner percentages in respect of : * 

 
i) Profit and loss sharing ...........................................................................................................................  

 
ii) Initial capital contribution in Rands ........................................................................................................  

 
(*Brief descriptions and further particulars should be provided to clarify percentages). 

 
iii) Anticipated on-going capital contributions in Rands. .............................................................................  
 
iv) Contributions of equipment (specify types, quality, and quantities of equipment) to be provided by each 

partner. 
 

 ..............................................................................................................................................................  
 
 ..............................................................................................................................................................  
 
 ..............................................................................................................................................................  

 
6. RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT AS PRIME CONTRACTORS OR 

AS PARTNERS IN OTHER JOINT VENTURES 

 

 NON-AFFIRMABLE JOINT VENTURE PARTNERS PARTNER NAME 

a)   

b)   

c)   

d)   

e)   

 

 AFFIRMABLE JOINT VENTURE PARTNERS  PARTNER NAME 

a)   

b)   

c)   

d)   

e)   
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7. CONTROL AND PARTICIPATION IN THE JOINT VENTURE 

 
(Identify by name and firm those individuals who are, or will be, responsible for, and have authority to engage in the 
relevant management functions and policy and decision making, indicating any limitations in their authority e.g., co-
signature requirements and Rand limits). 

 
a) Joint Venture cheque signing 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
b) Authority to enter into contracts on behalf of the Joint Venture 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
c) Signing, co-signing and/or collateralising of loans 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
d) Acquisition of lines of credit 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
 

e) Acquisition of performance bonds 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
f) Negotiating and signing labour agreements 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
8. MANAGEMENT OF CONTRACT PERFORMANCE 

(Fill in the name and firm of the responsible person). 
 

a) Supervision of field operations 
 

 .....................................................................................................................................................................  
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b) Major purchasing 

 
 .....................................................................................................................................................................  

 
c) Estimating 

 
 .....................................................................................................................................................................  

 
d) Technical management 

 
 .....................................................................................................................................................................  

 
9. MANAGEMENT AND CONTROL OF JOINT VENTURE 

 
a) Identify the “managing partner”, if any, 

 
 .....................................................................................................................................................................  

 
 .....................................................................................................................................................................  

 
 .....................................................................................................................................................................  

 
 .....................................................................................................................................................................  

 
b) What authority does each partner have to commit or obligate the other to financial institutions, insurance 

companies, suppliers, subcontractors and/or other parties participating in the execution of the contemplated 
works? 

 
 .....................................................................................................................................................................  

 
 .....................................................................................................................................................................  

 
 .....................................................................................................................................................................  

 
 .....................................................................................................................................................................  

 
c) Describe the management structure for the Joint Venture’s work under the contract. 

 
MANAGEMENT FUNCTION / 

DESIGNATION 
NAME PARTNER* 

   

   

   

   

   

   

   

   

 
(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”. 
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10. PERSONNEL 

 
a) State the approximate number of operative personnel (by trade/function/discipline) needed to perform the Joint 

Venture work under the Contract. 

 

TRADE/FUNCTION/ 
DISCIPLINE 

NUMBER EX AFFIRMABLE 
JOINT VENTURE PARTNERS 

NUMBER EX NON-
AFFIRMABLE JOINT 

VENTURE PARTNERS 

   

   

   

   

   

   

   

   

 
(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”). 

 
b) Number of operative personnel to be employed on the Contract who are currently in the employ of partners. 

 
(i)  Number currently employed by Affirmable Joint Venture Partners 
 
 .....................................................................................................................................................................  

 
(ii)  Number currently employed by the Joint Venture 

 
 .....................................................................................................................................................................  

 
c) Number of operative personnel who are not currently in the employ of the respective partner and will be 

engaged on the project by the Joint Venture 

 
 .....................................................................................................................................................................  

 
d) Name of individual(s) who will be responsible for hiring Joint Venture employees. 

 
 .....................................................................................................................................................................  

 
 .....................................................................................................................................................................  

 
e) Name of partner who will be responsible for the preparation of Joint Venture payrolls. 

 
 .....................................................................................................................................................................  

 
 .....................................................................................................................................................................  

 
11. CONTROL AND STRUCTURE OF THE JOINT VENTURE 

 
Briefly describe the manner in which the Joint Venture is structured and controlled. 

 
 ..............................................................................................................................................................................  
 
 ..............................................................................................................................................................................  

 
 ..............................................................................................................................................................................  
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 ..............................................................................................................................................................................  
The undersigned warrants that he/she is duly authorised to sign this Joint Venture Disclosure Form and affirms that the 
foregoing statements are true and correct and include all material information necessary to identify and explain the terms 
and operations of the Joint Venture and the intended participation of each partner in the undertaking. 
 
The undersigned further covenants and agrees to provide the Employer with complete and accurate information regarding 
actual Joint Venture work and the payment therefore, and any proposed changes in any provisions of the Joint Venture 
agreement, and to permit the audit and examination of the books, records, and files of the Joint Venture, or those of each 
partner relevant to the Joint Venture, by duly authorised representatives of the Employer. 

 
 
 
Signature .........................................................................................................................................................................  

 
 
Duly authorised to sign on behalf of ................................................................................................................................  

 
 
Name ...............................................................................................................................................................................  
 
 
Address ...........................................................................................................................................................................  
 
 
Telephone........................................................................................................................................................................  
 
 
Date .................................................................................................................................................................................  

 

 
Signature .........................................................................................................................................................................  

 
 
Duly authorised to sign on behalf of ................................................................................................................................  

 
 
Name ...............................................................................................................................................................................  
 
 
Address ...........................................................................................................................................................................  
 
 
Telephone........................................................................................................................................................................  
 
 
Date .................................................................................................................................................................................  

 

 
Signature .........................................................................................................................................................................  

 
 
Duly authorised to sign on behalf of ................................................................................................................................  

 
 
Name ...............................................................................................................................................................................  
 
 
Address ...........................................................................................................................................................................  
 
 
Telephone........................................................................................................................................................................  
 
 
Date .................................................................................................................................................................................  
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Signature .........................................................................................................................................................................  

 
 
Duly authorised to sign on behalf of ................................................................................................................................  

 
 
Name ...............................................................................................................................................................................  
 
 
Address ...........................................................................................................................................................................  
 
 
Telephone........................................................................................................................................................................  
 
 
Date .................................................................................................................................................................................  

 

 
(Continue as necessary) 
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 RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

A16. DECLARATION OF INTEREST (RNM/MBD 4) 
 
(Please circle the applicable answer) 

 

1. No bid will be accepted from persons in the service of the state1. 
 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 
an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 
resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, 
it is required that the bidder or their authorised representative declare their position in relation to the 
evaluating/adjudicating authority.   

 
3. In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 
 
3.1. Full Name of Tenderer or his or her representative:  .......................................................................................   
 
3.2. Identity Number:  .............................................................................................................................................  
 
3.3. Position occupied in the Company (director, trustee, shareholder², member):   ..............................................  
 
3.4. Registration number of company, enterprise, close corporation, partnership agreement or trust:  .......................  

 
 .................................................................................................................................................................................................................  

 
3.5. Tax Reference Number:   ................................................................................................................................  
 
3.6. VAT Registration Number:   .............................................................................................................................  

 
3.7. The names of all directors / trustees / shareholders members, their individual identity numbers and state 

employee numbers must be indicated in paragraph 4 below. 
 

3.8. Are you presently in the service of the state?                                                                                         YES / NO 
 

3.8.1. If yes, furnish particulars. ….……………………………………………………………………………………………… 
 

                 ………………………………………………………………………………………………………………………………. 
 

1SCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal council. 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces. 
 

(b) a member of the board of directors of any municipal entity. 
(c) an official of any municipality or municipal entity. 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 
1999). 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
²Shareholder” means a person who owns shares in the company and is actively involved in the management of 
the company or business and exercises control over the company. 
 

3.9. Have you been in the service of the state for the past twelve months? …………………………………YES / NO 
 
3.9.1. If yes, furnish particulars.………………………...………………………………………………………………………  
 
                 …………………………………………………………………………………………………………………………….. 
 
                 …………………………………………………………………………………………………………………………….. 
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3.10. Do you, have any relationship (family, friend, other) with persons in the service of the state and who may be 
involved with the evaluation and or adjudication of this bid?           YES / NO 

        
3.10.1. If so, furnish particulars: 
 

……………… ...................................................................................................................................................       
 
….. ...................................................................................................................................................................  

 
3.11. Are you, aware of any relationship (family, friend, other) between a bidder and any persons in the service of the 

state who may be involved with the evaluation and or adjudication of this bid?     YES / NO 
  

 
3.11.1. If so, furnish particulars: 
  

 ........................................................................................................................................................................   
 
 ........................................................................................................................................................................   
 
 ........................................................................................................................................................................   
 

 
3.12. Are any of the company’s directors, managers, principal shareholders, or stakeholders in service of the state?    

                                                                                                                                   YES / NO 
 

3.12.1. If so, furnish particulars: 
 
 ........................................................................................................................................................................   
 
 ........................................................................................................................................................................   
 
 ........................................................................................................................................................................   
 

3.13. Are any spouse, child or parent of the company’s directors, managers, principal shareholders, or stakeholders 
in service of the state?  YES / NO 
 

3.13.1. If so, furnish particulars: 
 
 ........................................................................................................................................................................   
 
 ........................................................................................................................................................................   
 

4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee Number 
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5. CERTIFICATION 
 
 

 
I,………………………………………………………………..THE UNDERSIGNED CERTIFY THAT THE 
INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 
 
I ACCEPT THAT THE COUNCIL MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   

 
 

   

SIGNATURE  DATE 

 

   

CAPACITY  NAME OF BIDDER 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A17. DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES                                                                                        (RNM/MBD 8) 

 

 
1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 
management system.  
 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 

a) abused the municipality’s / municipal entity’s supply chain management system or committed any improper 
conduct in relation to such system. 

b) been convicted for fraud or corruption during the past five years. 

c) willfully neglected, reneged on, or failed to comply with any government, municipal or other public sector 
contract during the past five years; or 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004). 

 
4 In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of 
Restricted Suppliers as companies or persons prohibited from doing business with the 
public sector? 

(Companies or persons who are listed on this Database were informed in writing of this 
restriction by the Accounting Officer/Authority of the institution that imposed the 
restriction after the audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National Treasury’s 
website (www.treasury.gov.za) and can be accessed by clicking on its link at the 
bottom of the home page.  

 
 

 
 

 
 

 

4.1.1 If so, furnish particulars: 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms 
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? 
  
The Register for Tender Defaulters can be accessed on the National Treasury’s 
website (www.treasury.gov.za) by clicking on its link at the bottom of the home 
page.  
 

 
 

 
 

4.2.1 If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 
 

 
 

 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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Item Question Yes No 

4.3.1 If so, furnish particulars: 
 
 
 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other municipality / municipal 
entity, that is in arrears for more than three months? 

 

 
 

 
 

4.4.1 If so, furnish particulars: 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on 
or comply with the contract? 
 

 
 

 
 

4.5.1 If so, furnish particulars: 
 
 
 

 
 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  .........................................................................................................................  

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME 
SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

   

SIGNATURE  
 

DATE 

   

POSITION  NAME OF BIDDER 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A18. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION  (RNM/MBD 9) 

 

 
1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 
 
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of firms, 
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 
rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under any 
grounds. 

 
3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and 
must enable the accounting officer, among others, to: 

 
(a)        take all reasonable steps to prevent such abuse. 
 
(b) reject the bid of any bidder if that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has committed 
any improper conduct in relation to such system; and 

 
(c) cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 

4. This MBD serves as a certificate of declaration that would be used by institutions to ensure 
that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

 
5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must 

be completed and submitted with the bid: 

 
¹ Includes price quotations, advertised competitive bids, limited bids, and proposals. 
 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to 

raise prices, or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through 
a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete. 
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(RNM/MBD 9) 
 

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 
 

I, the undersigned, in submitting the accompanying tender: 
 
 

 
 

 (Tender Number and Description) 

  

in response to the invitation for the tender made by: 
 
 
 

 (Name of Municipality/ Municipality Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 
 

I certify, on behalf of .......................................................................................................................................that: 
(Name of Bidder) 

 
1. I have read, and I understand the contents of this Certificate. 
 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete 

in every respect. 
 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the bidder. 
 
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine 

the terms of, and to sign, the bid, on behalf of the bidder. 
 
5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall 

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who: 
 

(a) has been requested to submit a bid in response to this bid invitation. 
 

(b) could potentially submit a bid in response to this bid invitation, based on 
their qualifications, abilities or experience; and 

 
(c) provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder. 
 
6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However, communication between partners in a joint venture or 
consortium³ will not be construed as collusive bidding. 
 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

 
(a) prices. 
 
(b) geographical area where product or service will be rendered (market allocation). 

 
(c) methods, factors or formulas used to calculate prices. 

 
(d) the intention or decision to submit or not to submit, a bid. 

 
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 

 
(f) bidding with the intention not to win the bid. 

 
8. In addition, there have been no consultations, communications, agreements or arrangements with any competitor 

regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to 
which this bid invitation relates. 
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9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, 

to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 
 
10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices 

related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for 
investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No. 
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or 
may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in 
terms of the Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable legislation. 

 
 
 
 

 

 

  

SIGNATURE  
 

DATE 

   

POSITION  NAME OF BIDDER 
 
 
 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 
capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A19. FORM CONCERNING FULFILMENT OF THE CONSTRUCTION REGULATIONS  

 

In terms of regulation 4(3) of the Construction Regulations, 2014 (hereinafter referred to as the Regulations), promulgated 
07 February 2014 in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) the Employer 
shall not appoint a contractor to perform construction work unless the Contractor can satisfy the Employer that his/her firm 
has the necessary competencies and resources to carry out the work safely and has allowed adequately in his/her tender 
for the due fulfilment of all the applicable requirements of the Act and the Regulations. 
 
1. I confirm that I am fully conversant with the Regulations and that my company has (or will acquire/procure) the 

necessary competencies and resources to timeously, safely and successfully comply with all of the requirements of 
the Regulations. (Tick) 

 
 
 
 
2. Proposed approach to achieve compliance with the Regulations (Tick) 
 

Own resources, competent in terms of the Regulations (refer to 3 below)  

Own resources, still to be hired and/or trained (until competency is achieved)  

Specialist subcontract resources (competent) - specify: 

 ....................................................................................................................................................  

 ....................................................................................................................................................  

 ....................................................................................................................................................  

 ....................................................................................................................................................  

 ....................................................................................................................................................  

 ....................................................................................................................................................  

 

 
3. Provide details of proposed key persons, competent in terms of the Regulations, who will form part of the Contract 

team as specified in the Regulations (CVs to be attached): 
 

........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  

 
4. Provide details of proposed training (if any) that will be undergone: 
 

........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  

 
........................................................................................................................................................................................................................  
  

YES  

NO  
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5. Potential key risks identified and measures for addressing risks: 
 

........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  

 
6. I have fully included in my tendered rates and prices (in the appropriate payment items provided in the Schedule of 

Quantities) for all resources, actions, training and any other costs required for the due fulfilment of the Regulations 
for the duration of the construction and defects repair period. (Tick) 

 
 
 
 
 

 

SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 

  

YES  

NO  
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

A20. PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 (RNM/MBD 6.1) 

 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for 
preference points for specific goals. 

 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022.  

 

 
1. GENERAL CONDITIONS 
 
1.1 The following preference point systems are applicable to all tenders: 

 

- the 80/20 system for acquisition of goods or services for Rand value equal to or above R30 000 and up 
to R50 000 000 (all applicable taxes included); and  

 
1.2 The applicable preference point system for this tender is the 80/20 preference point system. 
 
1.3 The 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender will be used 

to determine the accurate system once tenders are received. 
 
1.4 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  
 

(a) Price; and 
(b) Specific Goals. 
 

1.5 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and Specific Goals  100 

 
1.6 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points 

for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not 
claimed. 

1.7 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 
subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state. 

 
2. DEFINITIONS 

 
(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide 

goods or services through price quotations, competitive tendering process or any other method envisaged in 
legislation.  

(b) “price” means an amount of money tendered for goods or services and includes all applicable taxes 
less all unconditional discounts.  

(c) “Rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 
includes all applicable taxes.  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in 
response to an invitation for the origination of income-generating contracts through any method envisaged in 
legislation that will result in a legal agreement between the organ of state and a third party that produces revenue 
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for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, 
excluding direct sales and disposal of assets through public auctions; and  

(e) “The Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 
3.1 POINTS AWARDED FOR PRICE 

3.1.1 THE 80/20 PREFERENCE POINT SYSTEMS  

 
 A maximum of 80 points is allocated for price on the following basis: 
 
 
               80/20                    

 
    

    
 Where? 
 
 Ps = Points scored for comparative price of tender under consideration 
 
 Pt = Price of tender under consideration 
 
 Pmin = Price of lowest acceptable tender 
 
3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

3.2.1 POINT AWARDED FOR PRICE  

 
 A maximum of 80 points is allocated for price on the following basis: 
 
 
            80/20    

 
    

                                            
 
 Where? 
 
 Ps = Points scored for comparative price of tender under consideration 
 
 Pt = Price of tender under consideration 
 
 Pmax = Price of highest acceptable tender 
 

 
4. POINTS AWARDED FOR SPECIFIC GOALS 

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 
allocated points based on the goals stated in Table 1 below as may be supported by proof/ documentation stated 
in the conditions of this tender:  

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear 
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system 
will apply and that the highest acceptable tender will be used to determine the applicable preference point 
system: or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the 
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lowest acceptable tender will be used to determine the applicable preference point system,   

Then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals 
allocated points in 
terms of this tender 

Number of points allocated. 

(80/20 system) 

 

 

Verification 
Document 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed by 
the tenderer) 

Local companies  

 

10 

Enterprise Located within the Ray 
Nkonyeni Local Municipality = 10 

Company proof of 
address  

 

Enterprise Located within the Ugu District 
Municipality = 5 

 

Enterprise Located within the KZN 
Province = 1   

Enterprise Located outside of KZN 
Province = 0  

An EME or QSE which is 
at least 100% owned by 

black people 

10 an EME or QSE which is at least 100% 
owned by black people = 10 

CIPC: Shareholders 
certificate and Sworn 
Affidavit confirming 
the status of EME or 
QSE 

 

an EME or QSE which is at least 51% 
owned by black people = 6  

 

an EME or QSE which is at 25% - 50% 
owned by black people = 2  

 

Total Points 20    

 

5. DECLARATION WITH REGARD TO COMPANY/FIRM 

5.1 Name of company/firm:…………………………………………………………………………………………………. 

5.2 Company registration number:…………….……………………….………………………………………………….. 

5.3 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company 

 State Owned Company 
 
[TICK APPLICABLE BOX] 

 
5.4 Total number of years the company/firm has been in business:…………………………… 

5.5 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) 

shown and I / we acknowledge that: 

i) The information furnished is true and correct. 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 
of this form. 
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iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, 
the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that 
the claims are correct.  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract 
have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process. 

(b) recover costs, losses, or damages it has incurred or suffered as a result of that person’s 
conduct. 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation. 

(d) recommend that the bidder or contractor, its shareholders, and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted by the National 
Treasury from obtaining business from any organ of state for a period not exceeding 10 
years, after the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 

 
 

 

 
  

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE: ………………………………….. 

ADDRESS ………………………………….. 

 
 ………………………………….. 

 ………………………………….. 
 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

B1. CIDB CONTRACTOR REGISTRATION CERTIFICATE 
 
A Certificate of Contractor’s Registration issued by the Construction Industry Development Board (CIDB) shall be attached 
to this page. 
 
Where a tenderer satisfies CIDB Contractor grading designation requirements through joint venture formation, such 
tenderers must submit the Certificates of Contractor Registration in respect of each partner. 
 
Alternatively furnish the CIDB registration no. and details in the space provided. This information will be verified with the 
CIDB via the CIDB website. It is the tenderer/contractor’s responsibility to ensure that their details are displayed on the 
CIDB website. If in joint venture, details of all members require to be furnished. 

 
Name of Contractor or Joint Venture CIDB registration No. Category and class of 

registration, e.g.,  
6CE 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

My/Our failure to submit the certificate(s) or furnish the required details, with my / our tender document will lead to the 

conclusion that I am / we are not registered with the CIDB and therefore not eligible to tender. 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

B2. TAX PIN REQUIREMENTS                                                   (RNM/MBD2) 
 
 
 
It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements have been 
made with South Africa Revenue Services (SARS) to meet the bidder’s tax obligation.  
 
In order to meet the requirements bidders are required to complete in full the attached TCP1 “Application for a Tax 
compliance pin” and submit it to any SARS branch office nationally. The Tax compliance pin Requirements are also 
applicable to foreign bidders / individuals who wish to submit bids.  
 
SARS will then furnish the bidder with a Tax compliance pin that will be valid for a period of 1 (one) year from date of 
approval / issue.  
 
The Certified copy of a tax certificate with a pin number must be submitted together with the bid.  
 
In the bids where consortia / joint ventures / sub-contractors are involved; each party must submit a separate Tax 
compliance pin. 
 
Copies of the TCP “Application for a “Tax compliance pin” forms are available from any SARS branch office nationally or 
on the website www.sars/gov/za 
 
Applications for the Tax compliance pin may also be made via eFiling. In order to use this provision, taxpayers will need to 
register with SARS as eFilers through the website www.sars.gov.za. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
 

http://www.sars/gov/za
http://www.sars.gov.za/
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Part C1: Agreements and Contract Data 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

C1.1. Form of Offer and Acceptance  
 

Offer 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the 
following works: 
 
TENDER NO: 8/2/RNM0468 
The tenderer, identified in the offer signature block below, has examined the documents listed in the tender data and 
addenda thereto as listed in the Returnable Schedules, and by submitting this offer has accepted the conditions of tender. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be  
determined in accordance with the Conditions of Contract identified in the Contract Data.  
 

 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

 ..................................................................................................................................................................................  

 ...................................................................................................................................................... RAND (in words). 

 R  ............................................. (in figures)  

This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document to the tenderer before the end of the period of validity stated in the Tender Data, 
whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the Contract 
Data. 
 
SIGNED ON BEHALF OF/BY THE TENDERER: 
 

 
   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 

 

Name and address of Organisation: 
 
 ..............................................................................................................................................................................  
 
 ..............................................................................................................................................................................  
 
 ..............................................................................................................................................................................  

 
SIGNED BY WITNESS: 

 

     

NAME  SIGNATURE  DATE 
 



Tender  C1.1 
Part C1: Agreements and Contract Data  Form of Offer and Acceptance 
 

 

   

TENDER NO: 8/2/RNM0468 
NHLANGENI (NHLANJENI) VEHICULAR BRIDGE AND UPGRADE OF 2KM LINK ROAD – WARD 9 

 

72 

Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract 
identified in the Contract Data.  Acceptance of the tenderer’s offer shall form an Agreement between the Employer and the 
Tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this 
Agreement. 
 
The terms of the contract are contained in:  

 

Part C1: Agreement and Contract Data (which includes this Agreement) 

Part C2: Pricing Data 

Part C3: Scope Of Work 
 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.  
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed in the 
Returnable Documents as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this 
Agreement.  No amendments to or deviations from said documents are valid unless contained in this schedule which must 
be duly signed by the authorised representative(s) of both parties. 
 
The tenderer shall within two weeks of receiving a completed copy of this Agreement, including the Schedule of Deviations 
(if any), or when or just after this Agreement comes into effect, contact the employer’s agent (whose details are given in 
the Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to 
be provided in terms of the Conditions of Contract identified in the Contract Data.  Failure to fulfil any of these obligations 
in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer receives one 
fully completed original copy of this document, including the Schedule of Deviations (if any).  Unless the tenderer (now 
Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept 
the contents of this Agreement, this Agreement shall constitute a binding contract between the parties. 
 
SIGNED ON BEHALF OF/BY THE EMPLOYER: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 

 
 

RAY NKONYENI MUNICIPALITY  
No 10 Conner Street 
Port Shepstone 
4240 

 
SIGNED BY WITNESS: 
 

 

 

 

     

                    NAME    SIGNATURE  DATE 
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Schedule of Deviations 
 
Notes: 
1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to 

those permitted in terms of the Conditions of Tender. 
2. A tenderer's covering letter shall not be included in the final contract document.  Should any matter in such letter, 

which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of Offer and 
Acceptance, the outcome of such Agreement shall be recorded here. 

3. Any other matter arising from the process of Offer and Acceptance either as a confirmation, clarification or change to 
the tender documents and which it is agreed by the Parties becomes an obligation of the Contract shall also be 
recorded here. 

4. Any change or addition to the tender documents arising from the above Agreements and recorded here shall also be 
incorporated into the final draft of the Contract. 

 

1. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

2. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

3. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

4. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and 
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the 
Tender Data and addenda thereto as listed in the Returnable Documents, as well as any confirmation, clarification, or 
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have 
any meaning or effect in the contract between the parties arising from this Agreement. 
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SIGNED ON BEHALF OF/BY THE TENDERER: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 

 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 
 

 
SIGNED ON BEHALF OF/BY RAY NKONYENI MUNICIPALITY: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 

 
 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

 

CONFIRMATION OF RECEIPT 
 

 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the Employer, 
identified in the Acceptance part of this Agreement, of one fully completed original copy of this Agreement, including the 
Schedule of Deviations (if any) today: 

 

 

the  ................................................. (day) of  .......................................... (month)  .................  (year)  

 

 

at  ........................................................................................................................................................ (place) 

 

 
SIGNED ON BEHALF OF/BY THE CONTRACTOR: 
 

 

     

NAME  SIGNATURE  CAPACITY 
 
 
 
SIGNED BY WITNESS: 
 

 

 

 

  

NAME  SIGNATURE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

C1.2. Contract Data 
 

Part 1: Contract Data Provided by the Employer 
 
 
GENERAL CONDITIONS OF CONTRACT 
 
The following standardised General Conditions of Contract:  
 
General Conditions of Contract for Construction Works (Third Edition, 2015) 
 
Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and from the General Conditions of 
Contract for this contract.  Copies of these Conditions of Contract are obtainable from the South African Institution of Civil 
Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, email: 
civilinfo@saice.org.za. 
 
Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the Employer’s 
Agent. 
 
The General Conditions of Contract 2015 makes references to the Contract Data for specific data, which, together with 
these conditions, collectively describe the risks, liabilities and obligations of the contracting parties and the procedures for 
the administration of the Contract.  The Contract Specific Data shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and the General Conditions of Contract. 
 
The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set out in 
the Contract Specific Data below.  Each item of data given is cross-referenced to the Clause in the General Conditions of 
Contract to which it mainly applies. 
 
CONTRACT SPECIFIC DATA 
 
The following Contract specific data are applicable to this Contract: 

Clause 1.1.1.13: Defects Liability Period 
 
The defects liability period is a period of 12 months, measured from the date of the Certificate of Completion. 
 
Clause 1.1.1.14: Due Completion Date 
 
The date for achieving Practical Completion is a date seven (7) months after the Commencement Date. 
 
Clause 1.1.1.15: Employer 
 
The Employer is RAY NKONYENI MUNICIPALITY, represented by Ms. Unathi Ngcobo and/or such person or persons 
duly authorised thereto by the Employer in writing, and the legal successors in title of this person and is referred to in this 
Contract Document as “Employer. 
 
Clause 1.1.1.26: Pricing Strategy 
 
The Pricing Strategy is Re-measurement.   
 
Clause 1.1.1.28: Scope of Work 
Replace with the following: 
 
“Scope of Work” means the document(s) containing the Standard Specifications, the Project Particular Specifications, 
and the Drawings, that specify and describe the Works which are to be provided, and any other requirements and constraint 
relating to the manner in which the work is to be carried out.   
 
Clause 1.1.1.34: Writing 
Add the following Clause after Clause 1.1.1.34 
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1.1.1.35 “Drawings” means all drawings, calculations and technical information forming part of the Tender Documents 
(other than information contained in the Specifications) and any modifications thereof or additions thereto from time to time 
approved in writing by the Engineer or delivered to the Contractor by the Engineer. 
 
Clause 1.2.1.2: Notices 
 
The name of the Employer is : RAY NKONYENI MUNICIPALITY 
 
The address of the Employer is :  10 Connor Street 
  Port Shepstone  
   4240 
 
  
Clause 1.3.5: Contractor’s Copyright 
Add the following to Clause 1.3.5: 
 
No part of any document or drawings issued with this enquiry may be copied, photographed, or repeated in any manner 
or by any process without the written consent of the Engineer.  Copyright is reserved on all designs, specifications, patents 
and patentable designs, systems and processes contained in the documents and drawings. 
 
The person, firm, or body to whom these documents are issued or made available shall be held jointly and severally 
responsible in their personal and corporate capacities for any contravention of the requirements of Clause 1.3.5.  The 
recipients of these documents shall treat the documents as well as the details contained herein as private and confidential. 
 
Clause 3.1.3: Employer’s Approval Required 
 
The Engineer is required to obtain the specific approval of the Employer before executing any of the following functions or 
duties: 
 

1. Providing consent for subcontracting part of the contract in terms of Clause 4.4. 

2. The issuing of an instruction to accelerate progress in terms of Clause 5.7.3. 

3. Granting permission to work during non-working times in terms of Clause 5.8.1.    

4. Suspend the progress of the works in terms of Clause 5.11.2. 

5. The reduction of a penalty for delay in terms of Clause 5.13.2. 

6. Issuing of instructions to carry out work on a daywork basis in terms of Clause 6.4.1.4. 

7. The determination of additional or reduced costs arising from changes in legislation in terms of Clause 6.8.4. 

8. The agreeing of the adjustment of the sums for general items in terms of Clause 6.11. 

9. Authorizing the Contractor to repair and make good, excepted risks in terms of Clause 8.2.2.2. 

 

Clause 4.3: Legal Provisions 
Add the following Clauses after Clause 4.3.2: 
 
4.3.3 The Employer and the Contractor shall enter into an agreement to complete the work required for the construction 

of the works in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act (No. 85 of 1993) 
and the Construction Regulations promulgated thereunder, as well as any further requirements stipulated in this 
contract document. 

 
4.3.4 The Contractor shall provide proof to the Employer, within 14 days of the Commencement Date, that he/she has 

paid all contributions required in terms of the Compensation for Occupational Injuries and Diseases Act (Act No. 
130 of 1993). 

 
Clause 5.3: Commencement of Works 
 
The Contractor shall commence executing the Works within 14 days from the Commencement Date.   
 
Notwithstanding the above, the Contractor will not be permitted to commence executing the Works before the Form of 
Guarantee and required insurances and other specified items have been submitted and approved. 
 
Clause 5.4: Access to the Site 
Add the following clause after Clause 5.4.3: 
 
5.4.4 The Contractor shall bear all costs and charges for special and temporary rights of way required by him in 

connection with access to the Site.  The Contractor shall also provide at his/her own cost any additional facilities 
outside the Site required by him/her for the purposes of the Works. 
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Clause 5.5.1: Time for Practical Completion 
 
The Works shall be completed within the time frame stipulated or tendered (as applicable) on the Summary of the Bill of 
Quantities, exclusive of the special non-working days and the year-end break and inclusive of the 14 day period referred 
to in Clause 5.3 above. 
 
Clause 5.6.1: Programme of Works 
 
The Contractor shall deliver the programme of work within 14 days of the Commencement Date.  The programme shall 
clearly show the order in which the Contractor proposes to carry out the work, including the critical path, the proposed rate 
of progress and a linked cash flow forecast.  The programme shall be updated monthly. 
 
Clause 5.8: Non-Working Times 
The special non-working days are the days falling in the year-end break and all gazetted public holidays falling outside the 
year end break. 
 
The year-end break will be in alignment with the construction shutdown break. 
 
Clause 5.9: Instructions 
Add the following Clauses after Clause 5.9.7: 
 
5.9.8 Tender Drawings shall be used for tender purposes only and shall not be used for construction. 
 
The Engineer shall have full power and authority to supply to the Contractor from time to time during the progress of the 
Works copies of such further drawings and such instructions as shall be necessary for the purpose of the proper and 
adequate execution and maintenance of the Works, which the Contractor shall carry out and be bound by. 
 

Clause 5.12.2.2: Extension of Time 
Regardless of the cause of any delay an extension of time will only be considered if it can be shown that the activity delayed 
is on the critical path indicated on the Programme of Works (Clause 5.6.1). 
 
No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal Climatic 
Conditions shall be deemed to include normal rainfall and associated wet conditions and materials, strong winds and 
extremes of temperature. However, in the event that delays to critical activities exceed the number of working days listed 
below for each month, then abnormal climatic conditions shall be deemed to exist, and an extension of time shall be granted 
in accordance with the provisions of that Clause. 
 
The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and allowed for under 
normal climatic conditions where inclement weather prevents or disrupts work on the critical path.      
 

January 12 days 

February 10 days 

March 10 days 

April 4 days 

May 4 days 

June 2 days 

July 2 days 

August 5 days 

September 7 days 

October 10 days 

November 11 days 

December  12 days 
 
Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence, which shall 
be submitted timeously as each day or half-day delay is experienced. Should an extension of time be granted by the 
Engineer such extension of time will be added to the Time for Completion or set against any over-provision that may have 
occurred in the abovementioned schedule. 
 
It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic conditions or 
for any other reason will be entertained. 
 

Clause 5.12.3: Adjustment to General Items 
Add the following to Clause 5.12.3 
 
The cost of time related general items will be calculated on the basis of the number of days in Clause 5.5.1. 
 
Clause 5.13.1: Penalty for Delay 
 
The penalty for failing to complete the Works on time is 0.05% of the total Tender Sum per calendar day. 
 
 
Clause 6.2: Security 
 
The Deed of Guarantee is to be delivered to the Employer within 14 days of the Commencement Date.  
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The Performance Guarantee shall be worded as set out in the document included in C1.3.  
The liability of the guarantee shall be for 10% of the Contract Price. 
 
Clause 6.8.2: Contract Price Adjustment 
Add the following to Clause 6.8.2: 
 
The Contract Price shall not be subject to contract price adjustment.  
 
Clause 6.8.3: Variation in Cost of Special Materials 
 
Price adjustments for variations in the costs of special materials are not allowed. 
 

Clause 6.10.1.5: Interim Payments – Materials on Site 
 
The percentage advance on materials on site but not yet built into the Permanent Works is 80% (eighty percent). 
 
Clause 6.10.3: Retention Money 
 
The percentage retention on the amounts due to the Contractor is 10% (ten percent).  The limit of retention is 5% of the 
Contract Price, including allowances for contingencies. 
 

Clause 6.10.5: Payment of Retention Money 
In the second line, delete the words “ .. one half of the retention money shall become due and paid to the Contractor when 
the Engineer shall have issued a Certificate of Completion in terms of Clause 5.14.4 and the other half when the Engineer 
..” and replace with the words “.. the full limit of retention money shall be held until the Engineer.” 
 

Clause 6.10.5.1 
In the sixth line, delete the words “ .. of the second half ..” 
 
Clause 6.10.6: Set-Off and Delayed Payments 
 
A guarantee in lieu of retention is not permitted. 
 
Clause 8.6.1: Insurances 
 
Clause 8.6.1.1.2 
 
The value of the materials supplied by the Employer to be included in the insurance sum is R0.00 -Nil. 
 
Clause 8.6.1.1.3 
 
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is R0.00 -Nil. 
 
Clause 8.6.1.3 
 
The limit of indemnity for liability insurance is R5 000 000.00 for any single claim – the number of claims to be unlimited 
during the construction. 
 
Clause 8.6.1.5: Additional Insurance 
 
Additional Insurance is required for the following: 
 
a) Insurance of Construction Plant and Equipment (including tools, offices and other temporary structures and contents) 

and all other items (except those intended for incorporation into the Works) brought onto the site for a sum sufficient 
to provide for their replacement. 

 
b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993. 
 
c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks including Passenger 

Liability Indemnity. 
 
d) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises other than the 

Site, the Contractor shall satisfy the Employer that all materials and equipment for incorporation in the works are 
adequately insured during manufacture and/or fabrication. In the event of the Employer having an insurable interest 
in such works during manufacture or fabrication then such interest shall be noted by endorsement to the Contractor's 
Policies of Insurance. 
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e) The insurance policy held by the Contractor shall cover “wet risks” because a portion of the works will be in the 

confines of an existing river and stormwater channel. 
 
f) Professional Indemnity Insurance providing cover in an amount of not less than R5 000 000.00 in respect of each 

and every claim.  This insurance shall remain in force after completion of this contract for a period of not less than 1 
(one) year. 

 
Clause 8.6.6: Proof of Payment 
Add the following: 
The contractor shall within 14 days of the Commencement Date provide the Employer/Engineer the relevant policy or 
policies of insurance. 
 
Clause 9.2.1: Termination by the Employer 
Add the following Clauses after Clause 9.2.1.3.7: 
 
9.2.1.3.8 The Contractor fails to provide the required Guarantee and insurances within the prescribed time. 
 
9.2.1.3.9 The Contractor committed a corrupt or fraudulent act during the procurement process or the execution of the 

contract. 
 
9.2.1.3.10 An official or other role player committed any corrupt or fraudulent act during the procurement process or in 

the execution of the contract that benefited the Contractor. 
 
Clause 10.5 and 10.6: Dispute Resolution 
 
Dispute resolution shall be by standing adjudication panel or ad-hoc adjudication. 
 
 
ADDITIONAL CONDITIONS OF CONTRACT 
 
The additional Conditions of Contract are: 
 
Clause 11: Contractor to Provide Everything Necessary 
 
The Contractor is to provide all labour, material, workmanship, machinery, and everything which is or may be necessary 
in and for the execution and entire completion of the Contract in accordance with the Conditions of Contract, Drawings and 
Scope of Work. 
 
Clause 12: Details to be Confidential. 
 
The Contractor shall treat the details of the Works comprised in this Contract as private and confidential (save in so far as 
may be necessary for the purposes hereof) and shall not publish or disclose the same or any particulars thereof in any 
trade or technical paper elsewhere without prior written consent of the Engineer. 
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Part 2: Data Provided by the Contractor 

 
Clause 1.2.1: Delivery of Notices 
 

The name of the Contractor is.  ...............................................................................................................................  

 

The address of the Contractor is.  ...........................................................................................................................  

 

Physical Address Postal Address 

 ...................................................................................   .....................................................................................  

 ...................................................................................   .....................................................................................  

 ...................................................................................   .....................................................................................  

 ...................................................................................   .....................................................................................  

Telephone: .................................................................  Fax: ..............................................................................  

Email: .........................................................................   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF/BY THE TENDERER: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

C1.3. Performance Guarantee 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor”: means: 
 ..............................................................................................................................................................................................  
 
Physical address:
 ..............................................................................................................................................................................................  
 
“Employer” means: RAY NKONYENI MUNICIPALITY 
 ..............................................................................................................................................................................................  
 
“Contractor” means:”
 ..............................................................................................................................................................................................  
 
 
“Works” means: 
 ..............................................................................................................................................................................................  
 
“Site” means:
 ..............................................................................................................................................................................................  
 
“Contract”: means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions 
to the Contract as may be agreed in writing between the parties. 
 
“Contract Sum” means: The accepted amount inclusive of tax of  
R
 ..............................................................................................................................................................................................  
 
Amount in words:
 ..............................................................................................................................................................................................  
 
“Guaranteed Sum” means: The maximum aggregate amount of  
R
 ..............................................................................................................................................................................................  
 
Amount in words:
 ..............................................................................................................................................................................................  
 
“Expiry Date” means:
 ..............................................................................................................................................................................................  
 
CONTRACT DETAILS 
 
Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the Works as 
defined in the Contract. 
 
PERFORMANCE GUARANTEE 
 
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

  
2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee and 

up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works 
or the date of payment in full of the Guaranteed Sum, whichever occurs first.  The Engineer and/or the Employer shall 
advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued. 

 
3. The Guarantor hereby acknowledges that: 

 
3.1. any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not 

be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a 
suretyship. 
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3.2. its obligation under this Performance Guarantee is restricted to the payment of money. 

 
4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer 

the sum certified upon receipt of the documents identified in 4.1 to 4.3: 
  

4.1. A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by 
the Engineer in an Interim or Final Payment Certificate has not been made in terms of the Contract and failing such 
payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment in terms 
of 4.2. 
  

4.2. A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy to 
the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and 
the sum certified has still not been paid. 

 
4.3. A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract 

of the sum certified in 4. 
 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the 
Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand stating that: 

  
5.1. the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is called up 

in terms of 5; or 
  

5.2. a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the 
Performance Guarantee is called up in terms of 5; and 

 
5.3. the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final 

sequestration and/or the provisional liquidation court order. 
 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall 
not exceed the Guarantor’s maximum liability in terms of 1. 

  
7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final Payment 

Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Performance 
Guarantee have been expended and shall refund to the Guarantor any resulting surplus.  All monies refunded to the 
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s 
bank compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until 
the date of refund. 

 
8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first 

written demand to the Guarantor. 
 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee 
by the Employer. 

 
10. The Employer shall have the absolute right to arrange his/her affairs with the Contractor in any manner which the 

Employer may deem fit and the Guarantor shall not have the right to claim his/her release from this Performance 
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

 
11. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in 

connection herewith. 
 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no 
claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to the Guarantor after it 
has expired. 

 
13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order. 
 

14. Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor hereby consents in terms 
of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate’s Court 
of any district having jurisdiction in terms of Section 28 of the said Act notwithstanding that the amount of the claim 
may exceed the jurisdiction of the Magistrate’s Court. 
  

 
SIGNED AT: ..........................................................................................................................................................................  
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GUARANTOR (1)  SIGNATURE 
 

 
   

DATE  CAPACITY 
 

 

   

GUARANTOR (2)  SIGNATURE 
 

 

   

DATE 
 

 CAPACITY 

 

   

WITNESS (1)  SIGNATURE 
 

 

   

WITNESS (2)  SIGNATURE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

C1.4. Occupational Health and Safety Agreement 
 
AGREEMENT MADE AND ENTERED INTO BETWEEN RAY NKONYENI MUNICIPALITY (HEREINAFTER CALLED 
THE “EMPLOYER”) AND 
 
 ................................................................................................................................................................................  
 (Contractor/Mandatory/Company/CC Name) 
 
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 1993 AS 
AMENDED. 

I,  .............................................................................................................................................................................  

Representing…………………………………………………………………………………………………, as an employer in its 
own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all 
equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational Health and 
Safety Act (OHSA) and the Regulations promulgated thereunder. 
 
I furthermore confirm that I am/we are registered with the Compensation Commissioner and that all registration and 
assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with an approved 
licensed compensation insurer. 
 
COID ACT Registration Number:   ...........................................................................................................................  
 
OR Compensation Insurer:  ............................................................  Policy No.: ......................................................  
 
I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA and 
the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations as well as 
the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to as far as 
reasonably practicable. 
 
I further undertake to ensure that any subcontractors employed by me will enter into an Occupational Health and Safety 
Agreement separately, and that such subcontractors comply with the conditions set. 
 
I hereby declare that I have read and understand the appended Occupational Health and Safety Conditions and undertake 
to comply therewith at all times. 
 
I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan. 
 
 
Signed at  .......................................  on the  ......................................  day of  .................................  20...........  
 
SIGNED BY/ON BEHALF OF CONTRACTOR - MANDATORY 
 

 
     

 NAME  SIGNATURE  DATE 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 
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Signed at  .......................................  on the  ......................................  day of  .................................  20...........  
 
SIGNED BY/ON BEHALF OF RAY NKONYENI MUNICIPALITY 
 

 

     

NAME  SIGNATURE  DATE 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 

 
Occupational Health and Safety Conditions 

 
1. The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of the 

Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of Section 16(2), a 
copy of such assignment shall immediately be provided to the representative of the Employer as defined in the Contract. 

 
2. All work performed on the Employer’s premises shall be performed under the supervision of the construction supervisor 

who understand the hazards associated with any work that the Contractor performs on the site in terms of Construction 
Regulations 2014. 

 
3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health and safety aspect 

pertaining to them or to the work that is to be performed. 
 

4. The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health and Safety 
Act and that he/she, his/her employees, and any sub-contractors, comply with them. 

 
5. Discipline in the interests of occupational health and safety shall be strictly enforced. 

 
6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times where 

necessary. 
 

7. Written safe work procedures and appropriate precautionary measures shall be available and enforced, and all 
employees shall be made conversant with the contents of these practices. 

 
8. No substandard equipment/machinery/articles or substances shall be used on the site. 

 
9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported by the 

Contractor to the Department of Labour and the Employer. 
 

10. The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the 
Occupational Health and Safety Act and into any incident involving a Contractor and/or his/her employees and/or 
his/her sub-contractor/s. 

 
11. No use shall be made of any of the Employer’s machinery/plant/equipment/substance/personal protective equipment 

or any other article without prior arrangement and written approval. 
 

12. No alcohol or any other intoxicating substance shall be allowed on the site.  Any person suspected of being under the 
influence of alcohol or any other intoxicating substance shall not be permitted access to or allowed to remain on the 
site. 

 
13. Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be presented 

to the Employer. 
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Part C2: Pricing Data and Bill of Quantities 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

C2.1. Pricing Instructions 
 
1. Measurement and payment shall be in accordance with the relevant provisions of the COLTO Standard Specifications (1998 

edition).  
 
2. The units of measurement described in the Bill of Quantities are metric units.  Abbreviations used in the Bill of Quantities are as 

follows: 
 

% = per cent m2.pass = square metre-pass 
h = hour m3 = cubic metre 
ha = hectare m3.km = cubic metre-kilometre 
kg = kilogram MN = meganewton 
k = kilolitre MN.m = meganewton-metre 
Km = kilometre MPa = megapascal 
Km-pass = kilometre-pass No. = number 
kPa = kilopascal Prov sum = Provisional sum 
kW = kilowatt P C sum = Prime Cost sum 
 = litre sum = lump sum 
m = metre t = ton (1 000 kg) 
mm = millimetre W/day = Workday 
m2 = square metre 

 
3. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for waste. 
 
4. The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the work described under the items.  

Such prices and rates shall cover all costs and expenses that may be required in accordance with the provisions of the Scope of 
Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data, as well as 
overhead charges and profit.  These prices shall be used as a basis for assessment of payment for additional work that may have 
to be carried out.   

 
5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, By-laws, International 

Standards and National Standards that were published 28 days before the closing date for tenders.  (Refer to www.sabs.co.za or 
www.iso.org for information on standards). 

 
6. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs associated therewith 

are deemed to have been provided for and included in the unit rates and sum amount tendered for such items. 
 

7. The tenderer must complete the schedule of quantities in full. Items against which no price is entered are to be considered as 
incomplete and invalidate the tender. Items against which N/A, left blank or – (dash) is entered are to be considered as incomplete 
and will also invalidate the tender. Items against which Nil or zero (0) is entered are to be considered to be fully priced and 
the tenderer will provide the items in questions as specified at zero (0) or Nil price 

 
Rates are to be inserted in BLACK ink. Any amendments must be neatly crossed and initialled. The use of correction ink is NOT 
permitted. 

 
8. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the actual amount of work to be 

done.  The quantities of work accepted and certified for payment will be used for determining payments due and not the quantities 
given in the Bills of Quantities.   

 
9. Reasonable compensation will be received where no pay item appears in respect of work required in the Bills of Quantities in terms 

of the Contract and which is not covered in any other pay item.  
 
10. The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of identifying the items.  More 

details regarding the extent of the work entailed under each item appear in the Scope of Work. 
 
11. Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the SANS 1200 Standardised Specifications.  
 
 

 
 
 
 

http://www.sabs.co.za/
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

C2.2. Bill of Quantities 
 
CONTENTS: 
 
SECTION 1     
1200 General Requirements and Provisions    
1300 Contractor's Establishment on Site and General Obligations    
1400 Housing, offices, and laboratories for the engineer's site personnel  
  
1500 Accommodation of Traffic    
1600 Overhaul    
1700 Clearing and Grubbing    
     
SECTION 2     
2100 Drains    
2200 Prefabricated Culverts    
2300 Concrete Kerbing, Concrete Channelling, Chutes and Downpipes and Concrete Linings for Open Drains
    
SECTION 3     
3100 Borrow Materials 
3300 Mass Earthworks    
3400 Pavement Layers of Gravel Material     
     
SECTION 5     
5100 Pitching: Stonework and Protection Against Erosion    
5200 Gabions    
5400 Guardrails 
5500 Fencing 
5900 Finishing the Road and Road Reserve and Treating Old Roads    
     
SECTION 6     
6200 Falsework, Formwork and Concrete Finish    
6400 Concrete Structures    
     
SECTION 7     
7100 Concrete pavements    
     
SECTION 8     
8100 Testing Materials and Workmanship 
8400 Painting 
    
SECTION 9     
D1000 Dayworks    
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BILL OF QUANTITIES 
TENDER NO: 8/2/RNM0468  

 

Nhlangeni (Nhlanjeni) 
Vehicular Bridge and Upgrade of 2km Link Road 

  

GENERAL REQUIREMENTS AND PROVISIONS 

Item Description Unit Quantity Rate Amount 

R c 

12.00 GENERAL REQUIREMENTS AND PROVISIONS      
       
B12.01 Relocation and protection of existing services      
       
 (a) Provisional Sum for existing services to be relocated and/or 

protected during construction 
Prov 
sum 1.0 250,000.00 250,000.00  

       
 (b) Handling cost and profit in respect of sub item B12.01 (a) 

above % 250,000.00 10.00   
       
B12.02 Construction of Survey Beacons      
       
 (a) Provisional Sum for new survey beacons to be constructed 

or for existing survey beacons to be protected during 
construction 

Prov 
sum 1.0 25,000.00 25,000.00  

       
 (b) Handling cost and profit in respect of sub item B12.02 (a) 

above % 25,000.0 10.00   
       
B12.03 Community Liason Officer (CLO) day 176 270 30,976.00  
       
       
 (b) Handling cost and profit in respect of sub item B12.03  

above % 30,976.00 10.00   
       
B12.05 Environmental Control      
       
 (a) Allowance for Environmental Control Officer Prov 

sum 1.0 90,000.00 90,000.00  
       
 (b) Handling cost and profit in respect of sub item B12.05 (a) 

above % 90,000.0 10.00   
       
B12.06 As Built Topographic Survey      
       
 (a) Provisional Sum for as built survey Prov 

sum 1.0 50,000.00 50,000.00  
       
 (b) Handling cost and profit in respect of sub item B12.06 (a) 

above % 50,000.00 10.00   
       
B12.07 (a) Health and Safety Audits Prov 

sum 1.0 120,000.00 120,000.00  
       
 (b)  Handling cost and profit in respect of sub item B12.07 (a) 

above % 120,000.0 10   
       
B12.08 (a) Employment of a Civil Engineering Student month 8.0 6,000.00 48,000.00  
       
 (b) Handling cost and profit in respect of sub item B12.08 (a) 

above % 48,000.0 10   
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B12.09 Appointment, Management and Mentorship of Emerging 
Subcontractors 

Prov 
sum 1.0 160,000.00 160,000.00  

       
       
 (b) Handling cost and profit in respect of sub item B12.08 (a) 

above % 160,000.00 10   
       
       
       
B12.10 Compensation for Health and Safety Obligations      
       
 (a) Fixed obligations for the preparation of risk assessments, 

safe work procedures, the project Health & Safety file, the 
Health & Safety plan and any other Health & Safety matters 
that the contractor deems necessary 
 L/sum 1.0    

       
 (b) Fixed obligations for completing and checking the Project 

Health & Safety file and handing over to the Client on 
completion of the works L/sum 1.0    

       
 (c) Time related obligations for updating and amending the risk 

assessments, safe work procedures, the project Health & 
Safety file, the Health & Safety plan and full compliance with all 
Health & Safety matters during the construction of the works 
under the contract month 8.0    

       
B12.11 Provision for diversion of river flow (all inclusive) L/sum 1.0    
       
B12.12 Provision for widening of river (all inclusive) L/sum 1.0    
       

 Total Carried Forward   
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Nhlangeni (Nhlanjeni) 
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CONTRACTORS ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

Item Description Unit Quantity Rate Amount 

R c 

13.00 CONTRACTORS ESTABLISHMENT ON SITE AND 
GENERAL OBLIGATIONS      

       
13.01 Contractor's general obligations      
       
 (a) Fixed obligations L/sum 1.0    
       
 (b) Value-related obligations L/sum 1.0    
       
 (c) Time-related obligations month 8.0    
       
B13.02 Provision for Survey      
       
 (a) Surveyor and assisstant Prov 

sum 1.0 50,000.00 50,000 00 
       
 (b) Handling costs and profit in respect of subitem B13.02(a) % 50,000.0 10.00   
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HOUSING, OFFICES AND LABORATORY FOR THE ENGINEERS SITE PERSONNEL 

Item Description Unit Quantity Rate Amount 

R c 

14.00 HOUSING, OFFICES AND LABORATORY FOR THE 
ENGINEERS SITE PERSONNEL      

       
14.01 Office and laboratory accommodation      
       
 (a) Prefabricated Office m² 15.0    
       
 (e) Ablution units m² 2.0    
       
14.02 Office and laboratory furniture      
       
 (a) Chairs No 4.0    
       
 (d) Desks, complete with drawers and locks No 2.0    
       
       
B14.03 Office and laboratory fittings Installations and equipment      
       
 (a) Items measured by number      
       
 (1) 220/250 volt power points No 1.0    
       
 (2) 400/231 volt 3-phase power points No 1.0    
       
 (3) Double 80 watt fluorescent light fittings complete with 

ballast and tubes No 1.0    
       
 (4) Double 55 watt fluorescent light fittings complete with 

ballast and tubes No 1.0    
       
 (5) Single incandescent light fittings complete with 100 watt 

globes No 1.0    
       
 (6) Hand wash basins complete with taps and drains No 1.0    
       
 (7) Air conditioning units with 2,2 kW minimum capacity, 

mounted and with own power connection No 1.0    
       
 (8) General purpose steel cpboards with shelves No 1.0    
       
 (9) Bookcases No 1.0    
       
 (10) Refrigerators No 1.0    
       
 (b) Prime-cost items and items paid for in a lump sum:      
       
 (1) Provision of telephone service, including the cost of calls in 

connection with contract administration and telephone rental 
PC 
sum 1.0 3,000.00 3,000 00 

       
 (2) Handling costs and profit in respect of subsubitem 

14.03(b)(1) above % 3,000.0 10.00   
       
 (c) Items measured by area      
       
 (8) Notice boards as specified 

 No 1.0    
       
14.10 Provision of photostat facilities  month 8.0    
       

 Total Carried Forward To Summary   
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ACCOMMODATION OF TRAFFIC 

Item Description Unit Quantity Rate Amount 

R c 

15.00 ACCOMMODATION OF TRAFFIC      
       
15.01 Accommodating traffic and maintaining temporary deviations km 2.0    
       
15.02 Earthworks for temporary deviations      
       
 (a) Shaping of temporary deviations km 1.0    
       
 (b) Cut and borrow to fill m³ 250.0    
       
15.03 Temporary traffic-control facilities      
       
 (a) Flagmen man-

day 150.0    
       
 (b) Portbale STOP and GO-RY signs No 2.0    
       
 (e) Road signs, R- and TR-series, (1200mm diameter) No 6.0    
       
 (f) Road signs, TW-series, (1200mm diameter) No 6.0    
       
 (h) Delineators (DTG50J) (800x200):      
       
 (1) Single No 15.0    
       
 (2) Mounted back to back No 15.0    
       
 (i) Moveable barricade/road sign combination (1200mm 

diameter) No 6.0    
       
 (ii) Traffic cones (500mm) No 10.0    
       
15.07 Blading by road grader of:      
       
 (a) Temporary deviations km-

pass 1.0    
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OVERHAUL 

Item Description Unit Quantity Rate Amount 

R c 

16.00 OVERHAUL      
       
16.02 Overhaul on material hauled in excess of 1,0 km (ordinary 

overhaul) m³-km 35,550.0    
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       

 Total Carried Forward To Summary   
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CLEARING AND GRUBBING 

Item Description Unit Quantity Rate Amount 

R c 

17.00 CLEARING AND GRUBBING      
       
17.01 Clearing and grubbing ha 2.0    
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       

 Total Carried Forward To Summary   
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DRAINS 

Item Description Unit Quantity Rate Amount 

R c 

21.00 DRAINS      
       
21.01 Excavation for open drains:      
       
 (a) Excavating soft material situated within the following depth 

ranges below the surface level:      
       
 (1) 0 m up to 1,5 m m³ 250.0    
       
21.02 Clearing and shaping existing open drains m³ 160.0    
       
21.03 Excavation for subsoil drainage systems:      
       
 (a) Excavating soft material situated within the following depth 

ranges below the surface level:      
       
 (1) 0 m up to 1,5 m m³ 966.0    
       
 (2) Exceeding 1,5 m and up to 3,0 m m³ 414.0    
       
 (b) Extra over subitem 21.03(a) for excavation in hard material 

irre spective of depth m³ 150.0    
       
21.04 Impermeable backfilling to subsoil drainage systems m³ 185.0    
       
21.06 Natural permeable material in subsoil drainage systems 

(crushed stone):      
       
 (b) Crushed stone obtained from commercial sources      
       
 (2) Coarse-Grade (19mm) m³ 176.0    
       
21.07 Natural permeable material in subsoil drainage systems (sand):      
       
 (b) Sand from commercial sources      
       
 (2) Medium Grade m³ 90.0    
       
21.08 Pipes in subsoil drainage systems:      
       
 (b) Unplasticised PVC pipes and fittings, normal duty complete 

with couplings      
       
 (1) 100 mm internal dia. perforated or slotted m 2,000.0    
       
21.10 Synthetic-fibre filter fabric      
       
 (a) Grade A3 or Similar m² 3,080.0    
       
21.12 Concrete outlet structures, manhole boxes, junction boxes and 

cleaning eyes  for subsoil drainage systems:      
       
 (a) Outlet structures  No 4.0    
       
 (d) Cleaning eyes No 6.0    
       
21.15 Overhaul for material hauled in excess of 1,0 km free-haul 

(normal overhaul) m³-km 5,000.0    
       
B21.16 Construction of v-drains m 1,200.0    
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PREFABRICATED CULVERTS 

Item Description Unit Quantity Rate Amount 

R c 

22.00 PREFABRICATED CULVERTS      
       
22.03 Concrete pipe culverts:      
       
 (b) On class B bedding      
       
 (1) 900mm dia.  m 130.0    
       
22.05 Portal and rectangular culverts:      
       
 (a) Complete with prefabricated floor slabs      
       
 (1) 1500mm x 1500mm m 190.0    
       
22.12 Removing existing concrete (Existing Box and Pipe culvert 

structures)      
       
 (a) Plain concrete m³ 30.0    
       
 (b) Reinforced concrete m³ 85.0    
       
22.13 Remove and re-laying existing pipes      
       
 (b) Class B bedding      
       
 (3) 600mm dia.  m 80.0    
       
 (4) 900mm dia. m 10.0    
       
22.25 Overhaul on excavated material carted to spoil,backfill material 

(but excluding Portland cement in the case of soil cement), 
existing structures demolished and removed to spoil, and 
removing and relaying, and removing and stacking existing 
prefabricated culverts, for haul in excess of the free-haul 
distance m³-km 1,000.0    
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CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWNPIPES, AND CONCRETE LININGS FOR OPEN 
DRAINS 

Item Description Unit Quantity Rate Amount 

R c 

23.00 CONCRETE KERBING, CONCRETE CHANNELLING, 
CHUTES AND DOWNPIPES, AND CONCRETE LININGS 
FOR OPEN DRAINS      

       
23.08 Concrete lining for open drains      
       
 (a) Cast in situ concrete lining class 25/19 for v-drain      
       
 (2) V-drain m³ 50.0    
       
23.09 Formwork to cast in situ concrete lining for open drains (Class 

F2 surface finish)      
       
 (a) To sides with formwork on the internal face only m² 200.0    
       
 (c) To ends of slabs m² 150.0    
       
23.10 Sealed joints in concrete linings of open drains      
       
 (c) Silicone-based sealant m 400.0    
       
23.12 Steel reinforcement      
       
 (c) Welded steel fabric (Mesh Ref 193) kg 235.0    
       
23.13 Polyethylene sheeting (0,15 mm thick) for concrete-lined open 

drains m² 1,750.0    
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BORROW MATERIALS 

Item Description Unit Quantity Rate Amount 

R c 

31.00 BORROW MATERIALS      
       
31.01 Excess overburden m³ 350.0    
       
31.02 Excess overburden in borrow pits for obtaining crushed stone 

for pavement layers      
       
 (a) Overburden in soft or intermediate excavation m³ 650.0    
       
 (b) Overburden in hard excavation m³ 350.0    
       
31.03 Finishing-off borrow areas in:      
       
 (a) Hard material ha 0.5    
       
 (b) Intermediate material ha 0.5    
       
 (c) Soft material ha 0.5    
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MASS EARTHWORKS 

Item Description Unit Quantity Rate Amount 

R c 

33.00 MASS EARTHWORKS      
       
33.01 Cut and borrow to fill, including free-haul up to 0.5km      
       
 (a) Gravel material in compacted layer thickness of 200 mm 

and less:      
       
 (2) Compacted to 93% of modified AASHTO density m³ 10,920.0    
       
 (e) Pioneer layer m³ 150.0    
       
33.03 Extra over item 33.01 for excavating and breaking down 

material in:      
       
 (a) Intermediate excavation m³ 5,023.0    
       
 (b) Hard excavation m³ 2,512.0    
       
B33.04 Cut to spoil, including free-haul up to 0,5 km. Material obtained 

from:      
       
 (a) Soft excavation m³ 1,000.0    
       
 (b) Intermediate excavation m³ 1,000.0    
       
 (c) Hard excavation m³ 500.0    
       
B33.07 Removal of unsuitable material (including free-haul of 0.5 km):      
       
 (b) In layer thicknesses exceeding 200mm       
       
 (1) Stable material m³ 1,050.0    
       
 (2) Unstable material m³ 200.0    
       
33.10 Roadbed preparation and the compaction of material      
       
 (b) Compaction to 93% of modified AASHTO density m³ 1,000.0    
       
33.11 Three-roller-passes compaction:      
       
 (a) Vibratory roller m² 5,000.0    
       
33.12 In situ treatment of roadbed:      
       
 (a) In situ treatment by ripping m³ 1,000.0    
       
 (b) In situ treatment by blasting m³ 150.0    
       
33.13 Finishing-off cut and fill slopes, medians and interchange 

areas:      
       
 (a) Cut slopes m² 585.0    
       
 (b) Fill slopes m² 675.0    
       
33.14 Extra over item 33.01 for excavating material from the 

pavements and fills of existing roads:      
       
 (a) Non-cemented material  m³ 625.0    
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33.18 Extra over items 33.10, 33.11 and 33.12 for preparing and/or 
treating the roadbed and compacting material in restricted 
areas:      

       
 (a) Item 33.10 for roadbed preparation and the compaction of 

material m³ 1,000.0    
       
 (b) Item 33.11 for three roller passes compaction m³ 5,000.0    
       
 (c) Item 33.12 for in situ treatment of roadbed m³ 1,000.0    
       

 Total Carried Forward   
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PAVEMENT LAYERS OF GRAVEL MATERIAL 

Item Description Unit Quantity Rate Amount 

R c 

34.00 PAVEMENT LAYERS OF GRAVEL MATERIAL      
       
34.01 Pavement layers constructed from gravel taken from cut or 

borrow, including free haul up to 1,0 km      
       
 (a) Gravel selected layer compacted to:       
       
 (1) 93% of modified AASHTO density (specify compacted layer 

thickness)      
       
 (i) 150mm G9 m³ 550.0    
       
B34.14 Pavement layers constructed from gravel taken from 

commercial sources including all haul      
       
 (a) Gravel selected layer compacted to:       
       
 (1) 98% of modified AASHTO density for a compacted 

thickness of 150mm (G5) 
 m³ 1,950.0    

       
 (c) Gravel subbase (unstabilized gravel) compacted to:      
       
 (2) 97% of modified AASHTO density for a compacted 

thickness of 150mm (G7) m³ 2,050.0    
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PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 

Item Description Unit Quantity Rate Amount 

R c 

51.00 PITCHING, STONEWORK AND PROTECTION AGAINST 
EROSION      

       
51.01 Stone pitching:      
       
 (b) Grouted stone pitching m² 560.0    
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GABIONS 

Item Description Unit Quantity Rate Amount 

R c 

52.00 GABIONS      
       
52.01 Foundation trench excavation and backfilling:      
       
 (b) In all other classes of materials m³ 400.0    
       
52.02 Surface preparation for bedding the gabions m² 250.0    
       
52.03 Gabions:      
       
 (a) Galvanized gabion boxes      
       
 (3) 1,0 m wide by 1,0 m wide      
       
 (i) by 3,0 m long mesh m³ 250.0    
       
52.05 Filter fabric      
       
 (a) Bidim U14 or similiar m² 250.0    
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GUARDRAILS 

Item Description Unit Quantity Rate Amount 

R c 

54.00 GUARDRAILS      
       
54.01 Guardrails on timber posts:      
       
 (a) Galvanised m 100.0    
       
54.02 Guardrails on steel posts:      
       
 (a) Galvanised m 25.0    
       
54.03 Extra over items 54.01 and 54.02 for horizontally curved 

guardrails factory bent to a radius less than 45m m     
       
54.04 End treatments:      
       
 (a) End wings No 8.0    
       
54.06 Reflective plates No 100.0    
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FENCING 

Item Description Unit Quantity Rate Amount 

R c 

55.00 FENCING      
       
 Mentis Inter-Link Handrailing on bridge pedestrian walkway      
       
B55.10 Supply and erect Grade 304 Stainless Steel handrail m 30.0    
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       

 Total Carried Forward To Summary   
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Vehicular Bridge and Upgrade of 2km Link Road 

FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS 

Item Description Unit Quantity Rate Amount 

R c 

59.00 FINISHING THE ROAD AND ROAD RESERVE AND 
TREATING OLD ROADS      

       
59.01 Finishing the road and road reserve:      
       
 (b) Single carriageway road km 2.0    
       
59.02 Treatment of old roads and temporary deviations km 1.0    
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FALSEWORK, FORMWORK AND CONCRETE FINISH 

Item Description Unit Quantity Rate Amount 

R c 

62.00 FALSEWORK, FORMWORK AND CONCRETE FINISH      
       
62.02 Vertical formwork to provide      
       
 (a) Class F1 surface finish to conceled surfaces m² 35.0    
       
 (b) Class F2 surface finish to exposed surfaces m² 50.0    
       
62.03 Horizontal formwork to provide (class of finish indicated as F1, 

F2, F3 or board) surface finish to (description of member to 
which applicable)      

       
 (b) Class F2 finish to exposed surfaces m² 35.0    
       
62.04 Inclined formwork to provide (class of finish indicated as F1, F2, 

F3 or board) surface finish to (description of member to which 
applicable)      

       
 (b) Class F2 finish to exposed surfaces m² 40.0    
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Nhlangeni (Nhlanjeni) 
Vehicular Bridge and Upgrade of 2km Link Road 

  

CONCRETE FOR STRUCTURES 

Item Description Unit Quantity Rate Amount 

R c 

64.00 CONCRETE FOR STRUCTURES      
       
64.01 Cast in situ concrete:      
       
 (a) 30/19 MPa concrete      
       
 (i) Culvert walls, deck, headwalls, wingwalls, apron slab, etc. m³ 250.0    
       
B64.07 Curing of concrete, cast in situ, apron slab, headwalls, 

wingwalls, etc. m² 575.0    
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       

 Total Carried Forward To Summary   
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Nhlangeni (Nhlanjeni) 
Vehicular Bridge and Upgrade of 2km Link Road 

  

CONCRETE PAVEMENTS 

Item Description Unit Quantity Rate Amount 

R c 

71.00 CONCRETE PAVEMENTS      
       
71.02 Concrete pavement 150mm thick (Grade 30/19) excluding 

texturing and curing m² 2,410.0    
       
71.03 Extra over item 71.02 for concrete pavement requiring hand 

placing m² 800.0    
       
71.04 Texturing and curing the concrete pavement:      
       
 (a) Burlap-dragged and grooved texture m² 2,410.0    
       
 (b) Curing m² 2,410.0    
       
71.06 Joints:      
       
 (a) Expansion joints complete (excluding dowels) m 1,080.0    
       
 (b) Longitudinal hinge joints:      
       
 (d) Dowel bars (mild steel): No 720.0    
       
 (f) End caps for dowels at expansion joints No 720.0    
       
71.08 Steel reinforcement in concrete pavement:      
       
 (c) Welded steel fabric (Ref 245) kg 5,292.0    
       
71.09 Removing existing concrete:      
       
 (b) Reinforced concrete m³ 250.0    
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       

 Total Carried Forward To Summary   
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Nhlangeni (Nhlanjeni) 
Vehicular Bridge and Upgrade of 2km Link Road 

  

TESTING MATERIAL AND WORKMANSHIP 

Item Description Unit Quantity Rate Amount 

R c 

81.00 TESTING MATERIAL AND WORKMANSHIP      
       
B81.02 Other special tests requested by the engineer      
       
 (a) Cost of testing Prov 

sum 1.0 125,000.00 125,000 00 
       
 (b) Handling costs and profit in respect to Item B81.02(a) % 125,000.0 10.00 12,500 00 
       
B81.04 Provision of concrete test cube moulds and slump cone      
       
 (a) Cost of items required Prov 

sum 1.0 15,000.00 15,000 00 
       
 (b) Handling costs and profit in respect to Item B81.04(a) % 15,000.0 10.00 1,500 00 
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       

 Total Carried Forward To Summary   
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Nhlangeni (Nhlanjeni) 
Vehicular Bridge and Upgrade of 2km Link Road 

  

PAINTING 

Item Description Unit Quantity Rate Amount 

R c 

84.00 PAINTING      
       
84.01 Painting:      
       
 (a) Paint external walls with two coats bitumen m² 390.0    
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Nhlangeni (Nhlanjeni) 
Vehicular Bridge and Upgrade of 2km Link Road 

  

DAYWORKS 

Item Description Unit Quantity Rate Amount 

R c 

D10.00 DAYWORKS      
       
D10.01 Personnel      
       
 (a) Unskilled labour h 160.0    
       
 (b) Semi-skilled labour h 80.0    
       
 (c) Skilled labour h 50.0    
       
 (d) Ganger h 50.0    
       
 (e) Flagmen h 20.0    
       
D10.03 Plant      
       
 (a) Bulldozer with rippers (minimum 125kW) h 20.0    
       
 (b) Front end loader (minimum 60kW) h 20.0    
       
 (c) Tractor loader backhoe 4 x 4 (50kW) h 20.0    
       
 (d) Track excavator (125kW) h 15.0    
       
 (e) Smooth drum roller (12 ton) h 10.0    
       
 (f) Water bowser (10 000 litre) h 10.0    
       
 (g) Tip truck 6 m³ capacity h 10.0    
       
 (h) Tip truck 10 m³ capacity h 101.0    
       
 (i) LDV (1600cc) km 2,000.0    
       
 (j) Water pump (75mm diameter with 50m hose) h 30.0    
       
 (k) Vibrating Roller (min. 8 ton) h 20.0    
       
 (l) Grader 140 G h 20.0    
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       

 Total Carried Forward To Summary   
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Nhlangeni (Nhlanjeni) 
Vehicular Bridge and Upgrade of 2km Link Road 

  

 
SUMMARY OF SECTIONS 

 

Section Description Amount 

R c 

12.00 GENERAL REQUIREMENTS AND PROVISIONS   
    

13.00 CONTRACTORS ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS   
    

14.00 HOUSING, OFFICES AND LABORATORY FOR THE ENGINEERS SITE 
PERSONNEL   

    
15.00 ACCOMMODATION OF TRAFFIC   

    
16.00 OVERHAUL   

    
17.00 CLEARING AND GRUBBING   

    
21.00 DRAINS   

    
22.00 PREFABRICATED CULVERTS   

    
23.00 CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND 

DOWNPIPES, AND CONCRETE LININGS FOR OPEN DRAINS   
    

31.00 BORROW MATERIALS   
    

33.00 MASS EARTHWORKS   
    

34.00 PAVEMENT LAYERS OF GRAVEL MATERIAL   
    

51.00 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION   
    

52.00 GABIONS   
    

54.00 GUARDRAILS   
    

55.00 FENCING   
    

59.00 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS   
    

62.00 FALSEWORK, FORMWORK AND CONCRETE FINISH   
    

64.00 CONCRETE FOR STRUCTURES   
    

71.00 CONCRETE PAVEMENTS   
    

81.00 TESTING MATERIAL AND WORKMANSHIP   
    

84.00 PAINTING   
    

D10.00 DAYWORKS   
    

    SUBTOTAL   
    

 CONTINGENCIES @ 10%   

    SUBTOTAL   
    

 VAT @ 15%   

 Total Carried Forward To Summary Of Schedules   
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SIGNED BY/ON BEHALF OF TENDERER  
 

 
     

 NAME  SIGNATURE  DATE 
 

  
 
 

 

 COMPANY STAMP  
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

Declaration 
 
(In respect of completeness of Tender) 
 
 
RAY NKONYENI MUNICIPALITY  
10 Connor Street  
Port Shepstone 
4240 
 
 
 
I/we, the undersigned, do hereby declare that these are the properly priced Bill of Quantities forming Part C2.2 of this 
Contract Document comprising 28 pages which includes the Bill of Quantities comprising 27 pages in consecutive order 
upon which my/our tender for the TENDER NO: 8/2/RNM0468 
 
has been based. 

 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER  
 

 
     

 NAME  SIGNATURE  DATE 
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Part C3: Scope of Work  

 
 

 

  Page 

C3.1 Description Of The Works  120 

C3.2 Engineering 122 

C3.3 Procurement 123 

C3.4 Construction 124 

C3.5 Management  130 

C3.6 Annexes 133 

 
 
 
Status 
 
Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any Specification(s) 
forming part of this contract or any drawings, the order of precedence, unless otherwise specified, is: 
 
Drawings 
Scope of Work  
Specifications 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

C3.1. Description of the Works 
 

C3.1.1 Employer’s Objectives 
 

As part of its service delivery mandate the Ray Nkonyeni Municipality intends to appoint Contractors to 
undertake the TENDER NO: 8/2/RNM0468. 
 
The contract is aimed at improving the socio-economic conditions of the community by delivering and enhancing 
service delivery in the area.  
 

 

C3.1.2 Overview of the Works 
 

This contract covers the supply of all materials, labour, plant, and equipment for TENDER NO: 8/2/RNM0468. 
This project involves the upgrading of the Nhlangeni (Nhlanjeni) Vehicular Bridge Culvert and 2km gravel link 
road which includes sections with a concrete surface and Stormwater Pipe Culverts in Ward 9 of the Ray 
Nkonyeni Municipality. 
 
The general scope of works includes but are not limited to the following: 
 

• Clearing and grubbing 

• Accommodation of traffic 

• Drains 

• Prefabricated culverts 

• Borrow materials  

• Mass Earthworks 

• Pavement layers of gravel material 

• Grouted stone pitching for side drains and headwall outlets 

• Installation of gabion mattresses and reno-mattresses for erosion protection at outlet points 

• Finishing off the road and road reserve 

• Falsework, formwork, and concrete finish 

• Concrete for structures 

• Installation of road signs 

• Installation of guard rails 

• Such other civil works as may be deemed by Ray Nkonyeni Municipality for the completion of the project.  

 

C3.1.3 Extent of the Works 
 

The Works to be carried out by the successful bidder under this Contract comprise mainly of roads and 
stormwater upgrades. 

 

C3.1.4 Location of the Works 
 
Work to be carried out in ward 9 within the Ray Nkonyeni Municipality. 

 
  

C3.1.5 Description of Site and Access 
 

As and when identified access will be provided. 
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C3.1.6 Temporary Works 
 

The Contractor will be responsible for accommodation of traffic. It is anticipated that residents will be disrupted 
as little as possible and will have access to their houses as far as possible.  Note that Councillors and residents 
will be informed well in advance via the CLO and Contractor. 
 
The contractor will also be responsible for temporary works which will comprise of diverting the river during the 
demolition of the existing Nhlangeni (Nhlanjeni) bridge culvert structure and construction of the proposed bridge 
culvert upgrade and dealing with the stream whilst installing gabions and reno-mattresses. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

C3.2. Engineering 
 

C3.2.1 Design Services and Activity Matrix 
 

The responsibilities for design are as follows: 
 

Permanent works : 
Concept, feasibility, and overall process  Employer 
Basic engineering and detail layouts to tender stage       Employer 
Final design to approved for construction stage  Employer 
Temporary works  Contractor 
Preparation of as-built drawings  Contractor 

 

• The Employer is responsible for the design of the permanent Works as reflected in the Contract 
Documents unless otherwise stated. 

• The Contractor is responsible for the design of the temporary Works and their compatibility with the 
permanent Works. 

• The Contractor shall supply all details necessary to assist the Engineer in the compilation of the record 
drawings. 

 

C3.2.2 Employer’s Design 
 

The entire Permanent Works have been designed by the Employers representative, i.e., the Engineer. 
  

C3.2.3 Design Brief 
 

The Contractor will supply a typical layout for accommodation of traffic.  Any alterations to this layout need to 
be approved by the Engineer and Employer. 

 

C3.2.4 Drawings 
 

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, and 
dimensions shall not be scaled from the Drawings, unless required by the Engineer.  The Engineer will, on the 
request of the Contractor in accordance with the provisions of the Conditions of Contract, provide such 
dimensions as may have been omitted from the Drawings. 
 
The Contractor shall ensure that accurate records are kept of all infrastructure installed or relocated during the 
contract.  The position of pipe bends, junction boxes, duct ends, and all other underground infrastructure shall 
be given by either co-ordinates, or stake value and offset.  Where necessary, levels shall also be given.  A 
marked-up set of drawings shall also be kept and updated by the Contractor.  This information shall be supplied 
to the Engineer's Representative on a regular basis. 
 
All information in possession of the Contractor, required by the Engineer and/or the Engineer’s Representative 
to complete the record drawings, must be submitted to the Engineer's Representative before a Certificate of 
Completion will be issued. 
 
The Drawings prepared by the Employer for the permanent Works are listed and bound in a separate volume. 
The Employer reserves the right to issue amended and/or additional drawings during the Contract. 

 

C3.2.5 Design Procedures 
 

All statutory requirements shall be taken into consideration. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

C3.3. Procurement 
 

C3.3.1 Preferential Procurement Procedures 
 
C3.3.1.1 Requirements 
 

The Preferential Procurement Procedures are detailed in C1.3 (Tenderer's Direct Participation of Targeted 
Labour) and C1.4 Tenderer’s Direct Participation of Targeted Enterprises. 

 
C3.3.1.2 Resource Standard Pertaining to Targeted Procurement 
 
 

• SANS 1914-1:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises 

• SANS 1914-2:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Partners in Joint 
Ventures 

• SANS 1914-3:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises and 
Targeted Partners in Joint Ventures 

• SANS 1914-4:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises and 
Targeted Labour (local resources) 

• SANS 1914-5:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Labour 

• SANS 1914-6:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises in 
Concession Contracts 

 

C3.3.2 Subcontracting 
 
C3.3.2.1 Scope of Mandatory Subcontract Works 
 

No requirements specified. 
 
C3.3.2.2 Preferred Subcontractors / Suppliers 
 

No requirements specified. 
 
C3.3.2.3 Subcontracting Procedures 
 

Subcontractors shall be appointed in line with Clause 4.4 of the General Conditions of Contract (GCC 2015) 
and were required / necessary a subcontractor shall be selected in consultation with the Employer. 
 
Subcontractors shall submit their Health and Safety Plan to be approved by the Engineer. 

 
C3.3.2.4 Attendance on Subcontractors 
 

The provisions of Clause 4.4 of the General Conditions of Contract (GCC 2015) shall be applicable. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

C3.4. Construction 
 

C3.4.1 Works Specifications 
 
C3.4.1.1 Applicable Specification 
 

The specification for the contract is the COLTO Standard Specification for Road and Bridge Works for State 
Authorities 1998 (Green Book) for Civil Engineering Construction. 
 
 

C3.4.1.1.1  Applicable Technical Recommendations for Highways (TRH) 
 

• TRH 09 Construction of Road Embankments 

• TRH 14 Guidelines for Road Construction Materials 

• TRH 20 The Structural Design, Construction and Maintenance of Unpaved Roads 
 

C3.4.1.1.2 Applicable Technical Methods for Highways (TMH) 
 

• TMH 1 Standard Methods for Road Construction Materials 

• TMH 5 Sampling Methods for Road Construction Materials 

• TMH 6 Special Methods for Testing Roads 

• TMH 10 Manual for the Completion of As-Built Materials Data Sheets 

• TMH 11 Standard Survey Methods 
 

C3.4.1.2 Particular Specifications  
 

Refer to C3.5. 
 
C3.4.1.3 Certification by Recognised Bodies 
 

Certified by the CIDB 
 

C3.4.2 Plant and Materials 
 
C3.4.2.1 Plant and Materials Supplied by the Employer 
 

None 
 
C3.4.2.2 Materials, Samples and Shop Drawings 
 

All materials are to be tested by a commercial laboratory.  
 

C3.4.3 Construction Equipment 
 
C3.4.3.1 Requirements for Equipment 
 

The Contractor is required to use plant and equipment that is sufficient for the construction of roads, stormwater 
and the ancillary works.  

 
C3.4.3.2 Equipment Provided by the Employer 

 
None 
 

C3.4.4 Existing Services 
 
C3.4.4.1 Known Services 
 

All known services are shown on the Construction Drawings. However, all existing service should be proven 
prior to construction. The onus still lies with the Main Contractor to ensure that no services are damaged during 
the construction period.  
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C3.4.4.2 Treatment of Existing Services 
 

It is envisaged that some of the existing services may require temporary or permanent relocation. The relevant 
local authorities should be contacted before relocating any services. 

 
C3.4.4.3 Use of Detection Equipment for the Location of Underground Services 
 

Not applicable. 
 
C3.4.4.4 Damage To Services 
 

It is the responsibility of the Contractor to ensure that no services are damaged during the construction process. 
In case the known services indicated on the drawings are damaged, the main Contractor shall be responsible 
for the repair off the services to the original state before it was damaged, as well as all cost associated with the 
damaged service. 
 

C3.4.5 Site Establishment 
 
C3.4.5.1 Services and Facilities Provided by the Employer 
 

(a) Water Source 
 

A potable water supply is available in the vicinity of the Site. Should the Contractor wish to utilise such water 
supply, he/she shall be responsible for making his own arrangements with the responsible water supply authority 
for the supply of all water that he may require from such reticulation network for construction purposes as well 
as for domestic consumption. 
 
If so required by the responsible water supply authority, the Contractor shall further be responsible, at his own 
cost, for making or otherwise providing metered connections to the available services at the positions specified 
by the water authority, as well as for the removal of such connections on completion of the Contract. 
 
No warranty is offered or given by the Employer that the existing available reticulated water supply will 
necessarily be adequate for the Contractor’s purposes nor that such supply is in any way guaranteed. 
 
All charges as may be levied by the responsible water supply authority in respect of water consumed by the 
Contractor shall be for the Contractor’s account and payment to the Contractor in respect thereof shall, in 
accordance with the provisions of subclause, be deemed to be included in the sums tendered by the Contractor 
for the various items listed in the Bill of Quantities, as well as in the rates tendered by the Contractor for the 
various other items listed in the Bill of Quantities which require the consumption of water. 
 
The Contractor shall, when reasonably required by the Engineer, produce documentary proof that all amounts 
as may have become due and payable by the Contractor to the responsible water authority have been promptly 
paid in full. 

 
(b) Electricity supply 

 
 

An electrical power supply is available in the vicinity of the Site. Should the Contractor wish to avail himself of 
such supply, he shall, in accordance with the provisions of relevant subclause, and at his own cost, be 
responsible for making his own arrangements with the responsible electricity supply authority for the supply of 
all electrical power he may require from such reticulation network for construction purposes as well as for 
domestic consumption. 
 
If so required by the responsible electricity supply authority, the Contractor shall, at his own cost, be responsible 
for making metered connections to the available services at the positions specified by the electricity supply 
authority, as well as for the removal of such connections on completion of the Contract. 
 
No warranty is offered or given by the Employer that the existing available reticulated electrical power supply 
will necessarily be adequate for the Contractor’s purposes nor that its supply is in any way guaranteed. 
 
All charges as may be levied by the responsible water supply authority in respect of water consumed by the 
Contractor shall be for the Contractor’s account and payment to the Contractor in respect thereof shall, in 
accordance with the provisions of subclause, be deemed to be included in the sums tendered by the Contractor 
for the various items listed in the Bill of Quantities, as well as in the rates tendered by the Contractor for the 
various other items listed in the Bill of Quantities which require the consumption of electricity. 
 



Contract C3.4 
Part C3: Scope Of Work Construction 
  

 

   

TENDER NO: 8/2/RNM0468 
NHLANGENI (NHLANJENI) VEHICULAR BRIDGE AND UPGRADE OF 2KM LINK ROAD – WARD 9 

 

126 

The Contractor shall, when reasonably required by the Engineer, produce documentary proof that all amounts 
as may have become due and payable by the Contractor to the responsible electricity supply authority have 
been promptly paid in full. 

 

(c) Area for Contractor’s site establishment   
 

 

The Contractor may erect his site offices and storage depot within the boundaries of the area indicated by the 
Engineer during the site handover meeting. 
 
The Contractor shall submit a general layout drawing to a scale of not less than 1:200 to the Engineer for 
approval before any work on the camp or offices is commenced. 
 
No housing is available, and the Contractor shall make his own arrangements to house his employees and 
transport them to and from the site. All arrangements for housing workmen shall be made in accordance with 
and subject to applicable regulations and requirements. 
 
The Contractor shall use this area only for the purposes of erecting his site offices, workshops, stores, and other 
facilities required for the execution of the Contract.  The Contractor shall not use the area nor allow it to be used 
for any purposes not directly associated with the execution of the Contract. 
 
The Contractor shall be responsible for arranging, at his own cost, for the provision of all services he may require 
in the area, as well as elsewhere on the Site. 
 
Should the Contractor deem the area made available by the Employer to be inadequate or unsuitable for the 
Contractor’s particular needs, then the Contractor shall be at liberty to make his own arrangements with the 
owners of other sites which he considers are better suited to his needs; provided always that the use by the 
Contractor of any area other than that made available to him by the Employer shall be subject to the prior written 
approval of the Engineer, which approval shall not be unreasonably withheld;  and provided further that the 
Contractor shall have no claim against the Employer in respect of any costs incurred by him, either directly or 
indirectly in consequence of utilising any area other than that made available to him by the Employer, and which 
costs exceed those costs allowed for by the Contractor in his Tender. 
 

 
C3.4.5.2 Facilities Provided by the Contractor 
 

(a) Facilities for the Engineer 
 
The Contractor shall provide on the Site, for the duration of the Contract and for the exclusive use of the Engineer 
and/or his Representative (as applicable), the various facilities described hereunder.  All such facilities shall be 
provided promptly on the commencement of the Contract and failure on the part of the Contractor to provide 
any facility required in terms of this specification shall constitute grounds for the Engineer to withhold payment 
of the Contractor’s tendered items until the facility has been provided or restored as the case may be. 

 

The following are typical facilities to be provided: 
 

• Office accommodation 

• Site meeting venue   

• Contract nameboards   

• Survey equipment and assistants 

• Electricity supply for the Engineer 

• Site diary. 
 
 

(b) Water   
 

The Contractor shall, at his own expense, be responsible for obtaining and distributing all water as may be 
required for the purposes of executing the Contract, including water for both construction purposes and domestic 
use, as well as for making all arrangements in connection therewith.  The Contractor shall further, at his own 
expense, be responsible for providing all necessaries for procuring, storing, transporting, and applying water 
required for the execution of the Contract, including but not limited to all piping and other plant and equipment, 
as well as for all work and superintendence associated therewith. 
 
The sources of all water utilised for the purposes of the Contract shall be subject to the prior approval of the 
Engineer, which approval shall not be unreasonably withheld. 
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The Contractor shall comply with all prevailing legislation in respect of drawing water from natural and other 
sources and shall, when required by the Engineer, produce proof of such compliance.  The distribution of water 
shall be carried out by the Contractor strictly in accordance with the applicable laws and regulations. 
 
All water provided by the Contractor for construction purposes shall be clean, free from undesirable 
concentrations of deleterious salts and other materials and shall comply with any further relevant specifications 
of the Contract.  The Contractor shall, whenever reasonably required by the Engineer, produce test results 
demonstrating such compliance.  Water provided by the Contractor for human consumption shall be healthy 
and potable to the satisfaction of the health authorities in the area of the Site. 
 
No separate payment will be made to the Contractor for the obtainment, distribution and consumption of water, 
the costs of which will be deemed to be included in the Contractor’s tendered rates. 

 

(c) Electricity  
 

The Contractor shall, at his own expense, be responsible for obtaining and distributing all electricity as he may 
require for the purposes of executing the Contract, including electricity for both construction purposes and 
domestic use, as well as for making all arrangements in connection therewith. 
 
The distribution of electricity shall be carried out by the Contractor strictly in accordance with the applicable laws 
and regulations. 
 
No separate payment will be made to the Contractor for the obtainment, distribution and consumption of 
electricity, the costs of which will be deemed to be in the Contractor’s tendered rates and prices. 

 
 

C3.4.5.3 Storage And Laboratory Facilities 
 

No requirements are specified. A commercial laboratory will be utilised. 
 
 
C3.4.5.4 Vehicles and Equipment 

 
No requirements are specified. 

 
C3.4.5.5 Advertising Rights 
 

It is the Main Contractor’s responsibility that no suppliers advertise on site. Any advertisement from suppliers 
shall be removed at the cost of the Main Contractor. 

 
C3.4.5.6 Notice Boards 
 

The main Contractor is allowed to place a Notice board on site. The maximum allowed size of this board should 
be as per the attached notice board drawing. 

 

C3.4.6 Site Usage 
 

The Contractors are not allowed to work outside the allowed working hours, as agreed with the Employer’s 
Agent. The disturbance to the residence should be kept at a minimum.  

 

C3.4.7 Permits and Way Leaves 
 

Before construction of the Works, or any phase of the Works, the Contractor shall contact all relevant parties 
and authority officials to establish the existence of existing services on site. The Contractor shall be responsible 
for obtaining permission to proceed. No claims shall be lodged by the Contractor for delays in obtaining these 
permissions. 
 

C3.4.8 Water for Construction Purposes 
 
The onus lies with the Main Contractor to source and pay for construction water. The quality of the construction 
water should be as specified in COLTO.   
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C3.4.9 Survey Control and Setting Out of the Works 
 
The survey control points and setting out data is provided by the Employer. It is the Contractor’s responsibility 
to ensure that the survey control points are correct and to use these control points for setting out. 

 

C3.4.10 Extension of Time Due to Abnormal Rainfall 
 

(a) Regardless of the cause of any delay an extension of time will only be considered if it can be shown 
that the activity delayed is on the critical path indicated on the Works Programme. 

 
(b) No extension of time will be granted in respect of any delays attributed to normal climatic conditions. 

Normal Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions 
and materials, strong winds and extremes of temperature. However, in the event that delays to critical 
activities exceed the number of working days listed below for each month, then abnormal climatic 
conditions shall be deemed to exist, and an extension of time shall be granted in accordance with the 
provisions of that Clause. 

 
(c) The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated 

and allowed for under normal climatic conditions where inclement weather prevents or disrupts work 
on the critical path.      

 

• 3 working days per month for the months of May to October 

• 2 working days per month for the months of November to April 
 

(d) Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and 
evidence, which shall be submitted timeously as each day or half-day delay is experienced. Should an 
extension of time be granted by the Engineer such extension of time will be added to the Time for 
Completion or set against any over-provision that may have occurred in the abovementioned schedule. 

 
(e) It shall be further noted that where the critical path is not affected, no extension of time for abnormal 

climatic conditions or for any other reason will be entertained. 
 

(f) Any extension of time in respect of wet climatic conditions granted in terms of this clause shall not be 
deemed to take into account delays experienced by the Contractor in repairing or reinstating damage 
to or physical loss of the Works arising from the occurrence of abnormal climatic conditions.  Extension 
of time in respect of any such repairs or reinstatement regarding damage shall be the subject of a 
separate application for extension of time in accordance with the provisions of the Conditions of 
Contract. 

 

C3.4.11 Features Requiring Special Attention 
 

(a) Site Maintenance   
 

During progress of the work and upon completion thereof, the Site of the Works shall be kept and left 
in a clean and orderly condition.  The Contractor shall store materials and equipment for which he is 
responsible in an orderly manner and shall keep the Site free from debris and obstructions. 

 
(b) Subcontractors  

 

All matters pertaining to subcontractors (including Nominated Subcontractors) and the work executed 
by them shall be dealt with directly between the Engineer and the Contractor in the context of all 
subcontract work being an integral part of the Works for which the Contractor is responsible. 
 
The Engineer will not liaise directly with any Subcontractors, nor will he issue instructions concerning 
the subcontract works directly to any Subcontractor. 
 
All matters arising from the subcontract agreements shall be dealt with directly between the 
Contractor and the Subcontractors and the Engineer will not become involved. 
 

 

(c) Access to Properties  
 
The Contractor shall organise the work to cause the least possible inconvenience to the public and 
to the property owners adjacent to or affected by the work, and except as hereunder provided, shall 
at all times provide and allow pedestrian and vehicular access to properties within or adjoining or 
affected by the area in which he is working.   
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If, as a result of restricted road reserve widths and the nature of the work, the construction of 
bypasses is not feasible, construction shall be carried out under traffic conditions to provide access 
to erven and properties. 
  
Notwithstanding the foregoing, the Contractor may, with the prior approval of the Engineer (which 
approval shall not be unreasonably withheld), make arrangements with and obtain the acceptance of 
the occupiers of erven and properties to close off part of a street, road, footpath, or entrance 
temporarily, provided that the Contractor duly notifies the occupiers of the intended closure and its 
probable duration, and reopens the route as punctually as possible.  Where possible, such streets, 
roads, footpaths, and entrances shall be made safe and reopened to traffic overnight.  Such closure 
shall not absolve the Contractor from his obligations under the Contract to provide access at all times.  
Barricades, traffic signs, drums and other safety measures appropriate to the circumstances shall be 
provided by the Contractor to suit the specific conditions. 

 

(d) Existing Residential Areas   
 

Electricity and water supply interruptions in existing residential areas shall be kept to a minimum.  
The Engineer's approval shall be obtained prior to such interruptions and residents shall be notified 
in writing at least 24 hours but not more than 48 hours in advance.  Supplies shall be normalised by 
16:00 on the same day. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

C3.5. Management 
 
C3.5.1 Management of the Works 
 
C3.5.1.1 Applicable Specification 
 

As specified under Clause C3.4 
  
C3.5.1.2 Particular Specifications (C3.6 - Annexes) 
 

As specified under Clause C3.4 and C3.6 
 
C3.5.1.3 Planning and Programming 

 
If, during the progress of the Works, the quantities of work performed per week fall below those shown on the 
approved Contractor’s programme, or if the sequence of operations is altered, or if the programme is deviated 
from in any other way, the Contractor shall, within one week after being notified by the Engineer, submit a 
revised programme clearly indicating how he intends to regain lost time to ensure completion of the Works within 
the period defined in term of Conditions of Contract or any extended time granted. 
 
Proposal to increase the tempo of work must incorporate positive steps to increase production either by more 
labour and plant on the Site, or by using the available labour and plant in a more efficient manner. 
 
Failure on the part of the Contractor to submit or to work according to the programme or revised programmes 
shall be sufficient reason for the Engineer to take steps as set out in the Conditions of Contract. 
 
The approval of a programme by the Engineer shall have no contractual significance other than that the Engineer 
will be satisfied if the work is carried out according to the programme.  The said approval shall not limit the right 
of the Engineer to instruct the Contractor to vary the programme if necessary.   

 
C3.5.1.4 Sequence Of the Works 

 
As specified elsewhere. (Refer also C3.5.1.3 and the Contract Data) 

 
C3.5.1.5 Software Application for Programming 

 
Not applicable. 

 
C3.5.1.6 Methods And Procedures 

 
The Works shall be executed in terms of the various and applicable COLTO specifications, the EMP, the general 
Health and Safety Specifications and subsequent Health and Safety Plan, the Conditions of Contract as well as 
the various clauses within the Scope of Work. 

 
C3.5.1.7 Quality Plans and Control 

 
Refer the various and applicable COLTO specifications, the EMP, the general Health and Safety Specifications 
and subsequent Health and Safety Plan, the Conditions of Contract as well as the various clauses within the 
Scope of Work. 

 
C3.5.1.8 Environment 

 
The Contractor shall, for the duration of the contract, take appropriate measures to control the dust and soil 
movement which may arise due to his operations. 
 
 

C3.5.1.9 Accommodation of Traffic on Public Roads Occupied by the Contractor 
 
Refer the various and applicable COLTO specifications, the EMP, the general health and safety specifications 
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 
Scope of Work. 
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C3.5.1.10 Other Contractors on Site 
 
Refer the various and applicable COLTO specifications, the EMP, the general health and safety specifications 
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 
Scope of Work. 

 
C3.5.1.11 Testing, Completion, Commissioning and Correction of Defects 

 
Refer the various and applicable COLTO specifications, the EMP, the general health and safety specifications 
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 
Scope of Work. 

 
C3.5.1.12 Recording of Weather 

 
Refer C3.4.9 

 
C3.5.1.13 Format of Communications 

 
All contractual communication shall be in writing. 
 
The Contractor shall, for the full duration of the Contract Period, supply and maintain the following 
documentation: 
 

(a) Site Diary and Instruction Book. 
(b) Safety File containing all relevant safety data.  
(c) Daily register of all labour, plant, and equipment. 
(d) Quality Control file containing all quality control/assurance forms and records. 
(e) One full set of Contract Drawings and documents. 
(f) Latest revision of the Construction Programme.  

 
The above-mentioned shall be kept on Site and shall be accessible to the Engineer at all times. 
 

C3.5.1.14 Key Personnel 
 
Key personnel shall be on site at all times to control and supervise construction activities. 

 
C3.5.1.15 Management Meetings 

 
The Contractor shall have regular site management meeting to coordinate and manage the Works. 
Monthly Contract Meeting shall be held on site. This meeting shall be chaired by the Engineer. 

 
C3.5.1.16 Forms for Contract Administration 

 
The Employer, the Contractor and the Engineer shall operate and maintain their own individual contract 
administration systems. 

 
C3.5.1.17 Daily Records 

 
Refer the various and applicable COLTO specifications, the EMP, the general health and safety specifications 
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 
Scope of Work. 
 

C3.5.1.18 Payment Certificates 
 
Refer the various and applicable COLTO specifications, the EMP, the general health and safety specifications 
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 
Scope of Work. 
 

 
C3.5.1.19 Proof of Compliance with the Law 

 
Refer the various and applicable COLTO specifications, the EMP, the general health and safety specifications 
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 
Scope of Work. 
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C3.5.1.20 Insurance Provided by the Employer 
 
Refer the various and applicable COLTO specifications, the EMP, the general health and safety specifications 
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 
Scope of Work. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 
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Annex C3.6.1 Variations and Additions to Standard Specifications 
 
Notes to tenderer: 
 

1. In certain clauses the Standard Specifications allow a choice to be specified in the project specifications between 
alternative materials or methods of construction and for additional requirements to be specified to suit a particular 
contract. Details of such alternatives or additional requirements applicable to this contract are contained in this part 
of the project specifications. It also contains some additional specifications required for this particular contract. 

 

2. The number of each clause and each payment item in this part of the project specifications consists of the prefix B 
followed by a number corresponding to the number of the relevant clause or payment item in the standard 
specifications. The number of a new clause or a new payment item which does not form part of a clause or a 
payment item in the standard specifications and which is included here, is also prefixed by B followed by a new 
number. The new numbers follow on the last clause or item number used in the relevant section of the standard 
specifications. 

 
 
 
 

COLTO SERIES 1000: GENERAL 
 

SECTION B1200: GENERAL REQUIREMENTS AND PROVISIONS 
 
B1201 Relocation and protection of existing services 
 
 

 (a) Provisional sum for existing services to be relocated and / or protected during construction
    

(b) Handling cost and profit in respect of sub item B12.01 (a) above                  
 
Expenditure under this item shall be made in accordance with clause 48 of the General Conditions 
of Contract. 
 
The tendered percentage is a percentage of the amount actually spent under sub item B12.01 (a), 
which shall include full compensation for the handling costs of the Contractor, and the profit in 
connection with the relocation and / or protection of the relevant services. 
 

B1202 Construction of survey beacons and protection of existing survey beacons 
 
 

 (a) Provisional sum for new survey beacons to be constructed or for existing survey beacons to be 
protected during construction                           

 
(b) Handling cost and profit in respect of sub item B12.02 (a) above                  
 
Expenditure under this item shall be made in accordance with clause 48 of the General Conditions 
of Contract. 
 
The tendered percentage is a percentage of the amount actually spent under sub item B12.02 (a), 
which shall include full compensation for the handling costs of the Contractor, and the profit in 
connection with the construction of new survey beacons or the protection of existing survey beacons. 
 

B1203  Community Liaison Officer 

 
 Democratically elected village members who in turn have representation on the overall Project Steering 
Committee (PSC) represents the residents being served by the project.  The Contractor will be required to 
liaise through the CLOSING for any matters to do with the community 

 
 

 
B1208  Allowance for In-Service Training 
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Ray Nkonyeni Municipality is committed in ensuring that necessary skills are transferred to local people. 
The Municipality has undertaken to employ 1 student that is studying towards Engineering Profession for 
in-service training purpose.  

 
The contractor is required to remunerate 1 student employed. The successful candidate will be 
communicated in writing to the contractor; the student will then be required to furnish the required 
documents as requested by contractor in order to allow timeous remuneration payments. 

 
B1210 PAYMENT 
 
 Item   Unit 
 
 B12.10 (a) OHS Obligations - Fixed 
 
 (a) Fixed obligations for the preparation of risk assessments, safe work procedures, the project  
       H & S file, H & S plan and any other H & S matters that the contractor deems  
       Necessary………………………………………………………………………………………Lump Sum 
   

Item   Unit 
 
 B12.10 (b) OHS Obligations – Fixed 
 
 (b) Fixed obligations for completing and checking the Project H & S file and handing over to the  
      client on completion of the works……………………………………………………….……Lump Sum 
 
 B12.10 (c) OHS Obligations – Time Related 
 
 (c) Time related obligations for updating and amending the risk assessments, safe work  
      procedures, the project H & S file, the H & S plan and full compliance with all H & S  
      matters during the construction of the works under the contract……………………………...Month 
 

Payment of the lump sums tendered under sub item (a) and (b) and the rate per month for sub item (c) shall, 
for the three sub items together, include full compensation for all the contractors charges in respect of 
compliance with the OHS Act and Construction Regulations. 
 

 
B1211  Provision for diversion of river flow 

 
The river flow will need to be diverted during construction of the road and rectangular culvert to allow for the 
flow of the river to continue during construction without any obstructions or disturbances. The allowed 
provision should be inclusive of all aspects required to divert the flow of the river. 

 
B1212  Provision for widening of river  

 
The river will need to be widened upstream and downstream from the box culvert and the pipe culvert 
crossings to account for the flow of the river to enter the box and pipe culvert structures. The allowed 
provision should be inclusive of all aspects required to divert the flow of the river. 

 
 
B1200 PAYMENT 
 
 Item   Unit 
 
 B1200  Provisional Sums 
 
 Add the following pay subitem. 
 
 “(a) Allow provisional sum for relocation and/or protection of 

services…………………………………..……………………………………….. …………..….Sum 
 “(b) Handling costs and profit on {(a)}……………………………………………………………..  % 
 “(c) Allow provisional sum for new survey 

beacons…………………………………..……………………………………….. …………..….Sum 
 “(d) Handling costs and profit on {(c)}……………………………………………………………..  % 
 “(e) Allowance for Community Liaison Officer (CLO)  .......................................... ....................DAY 
 “(f) Handling costs and profit on {(e)}……………………………………………………………. % 
 “(g) Allowance for Project Liaison Committee ..………………………………………... …………Sum 
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 “(h) Handling costs and profit on {(g)} ……………………………………………………………  % 
 “(i) Allowance for Environmental Control Officer…………………………... ………....................Sum 
 “(j) Handling costs and profit on {(i)……………………………………………………………..  % 

“(k) Allowance for As-built Topographic Survey..…………………………... ………....................Sum 
 “(l) Handling costs and profit on {(k)……………………………………………………………..  % 

“(m) Allowance for Health and Safety Audits………………………………... ………....................Sum 
 “(n) Handling costs and profit on {(m)……………………………………………………………..  % 
 “(o)  Allowance for in-service training for local graduate not exceeding 
  R5500 per month ……………………………………………………………………... …………Sum 
 “(p) Handling costs and profit on {(o)} ……………………………………………………………  % 

“(q) Allowance for Appointment, Management, Mentorship of Emerging 
Subcontractors..…………………………………………………………... ………....................Sum 

 “(r) Handling costs and profit on {(q)……………………………………………………………..  % 
“(s) Allowance for diversion of river flow during construction (all inclusive) ………...................Sum 
“(t) Allowance for widening of river (all inclusive)....………………………... ……......................Sum 
 

 
SECTION B1300: CONTRACTORS ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 
 
 
B1302 PROVISION FOR SURVEY 
 
 Item   Unit 
 
 B13.02  
 
 Add the following pay subitem: 
 
 “(a) Additional Survey Requested by the Engineer .................................................................  Sum 
 “(b) Handling costs and profits on (a) .........................................................................................  % 
 
 
 

SECTION B1500: ACCOMMODATION OF TRAFFIC 
 
B1501 SCOPE 
 
 Add the following: 
 
 “It is a condition of this contract that traffic is accommodated taking into account the provisions of the latest 

edition of the South African Road Traffic Signs Manual (SARTSM). The latest version for use in the 
accommodation of traffic is volume 2, chapter 13 of the June 1999 edition. Copies of this publication are 
available from Government Printers –Tel: (012) 334 4508/9 or (012) 3344510 Fax: (012) 323 0009.  

 
 This section also covers the provision of additional information signs for motorists and the release of any 

notices to the media and public.” 
 
B1502 GENERAL REQUIREMENTS 
 
 (a) Safety 
 
  Add the following: 
 
  “The contractor shall be responsible for maintaining the existing road surface both within the works 

area and the advance warning and termination areas in a safe and trafficable condition for the 
duration of the contract.” 

 
 (f) Approval of temporary deviations 
 
  Add the following: 
 
  “If, after any temporary deviation has been constructed, any changes are considered necessary or 

desirable, the proposal shall be submitted to the Employer’s Agent for his approval." 
 
 (i) Traffic Safety Officer 
 
  Add the following to the end of the second paragraph: 
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  “The contractor shall submit a CV of the candidate to the Employer’s Agent for approval before the 

candidate is appointed as the traffic safety officer. “ 
 
  Insert the following as the opening phrase to sub-sub-clause (i):  
 
  “Make himself available to discuss road safety and traffic accommodation matters whenever required 

by the Employer’s Agent and shall be responsible…”  
 
 
            Delete sub-sub-clauses (ii) and (iii) and replace with the following: 
 
 “(ii) Record on neat and dimensioned sketches and submit to the Employer’s Agent the position and sign 

reference number, where applicable, of each sign, barricade, delineator, cone, guardrail and 
permanent or temporary painted road marking feature (Only the relevant measurements). The 
position of each shall be adequately referenced from the marker boards or other surveyed points on 
the site of the works. 

 
  These records shall also show the date and time at which the recorded traffic accommodation 

features are certified correct by the traffic safety officer and shall be signed by the traffic safety officer 
before being submitted to the Employer’s Agent. 

 
  The records shall similarly account for whatever changes are made in the field. Such changes shall 

record the position of flagmen and stop/go control men and their associated traffic accommodation 
equipment wherever they are used. 

 
 (iii) Personally inspect the position and condition of each traffic accommodation feature on the whole site 

of works twice each day by 9h30 and by 16h30, to record all irregularities discovered and the remedial 
action taken, and to sign off as correct and submit to the Employer’s Agent such record sheets by 
midday of the next working day. The traffic safety officer shall keep a duplicate book for this specific 
purpose.  

 
  The traffic safety officer shall also submit with this report the daily labour returns of flagmen, stop/go 

and traffic signal control men employed.” 
 
 Add the following sub-sub-clauses: 
 
 “(ix) The traffic safety officer shall be equipped with a cellular telephone and shall have a vehicle and 

sufficient labour at his disposal 24 hours a day, including all prescribed non-working days, and shall 
not be utilised for other duties. He shall be directly answerable to the contractor’s site agent. The 
traffic safety vehicle shall be a truck with a capacity of 3 tons.  

 
  The vehicle shall also be equipped with an amber-coloured flashing light of the rotating parabolic 

reflector type with a minimum intensity of 100. The warning light shall be switched on at all times and 
the sign shall be displayed when the vehicle is used on site. 

 
  The traffic safety officer shall have a direct line of communication at all times with the police and traffic 

officers responsible for the area within limits of the contract. The provision of the road safety vehicle, 
driver, labourers, and the cost of the cellular telephone shall be deemed to be included in the rates 
tendered for the contractor's establishment on site. 

 
 (x) Ensure that all obstructions related to the contractor’s activities be removed before nightfall where 

applicable as instructed by the Employer’s Agent and that the roads are safe for night traffic. 
 
 (xi) The traffic safety officer shall, in addition to the duties listed in paragraph 1502(i), also be responsible 

for the removal of broken-down vehicles off the roadway and implementing actions requested by the 
traffic authorities with regard to the work to be carried out, be responsible for the erection and 
maintenance of all traffic signs necessary for the accommodation of traffic. 

 
 (xii) In the advent of an accident the traffic officer shall record in a written report the details of the accident, 

record the position of all temporary road signs, barricades, delineators, flagmen and any other 
devices used for traffic accommodation. In addition, the report shall include a neat dimensional 
sketch, photographs, identifiable permanent features, and any other relevant information.” 

 
 Add the following sub-clauses: 
 
 “(j) “U” turns. 
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  No vehicle or item of equipment shall be allowed to make “U” turns under any circumstances. 
 
 (k) Site personnel 
 
  The contractor shall ensure that all his personnel, excluding those who are permanently office bound, 

are equipped with reflective safety jackets and that these are worn at all times when working on or 
near to the travelled way. Any person found not wearing a reflective jacket under these circumstances 
shall be removed from the site until such time as he is in possession of and wearing a reflective 
jacket. Reflective safety jackets shall be kept in good condition and any jackets that are, in the opinion 
of the Employer’s Agent, ineffective shall be immediately replaced by the contractor. 

 (l) Failure to comply with provisions 
 
  Failure or refusal on the part of the contractor to take the necessary steps to ensure the safety and 

convenience of the travelling public, accommodation of traffic, plant, and personnel in accordance 
with these specifications or as required by statutory authorities or ordered by the Employer’s Agent, 
shall be sufficient cause for the Employer’s Agent to apply penalties as follows: 

 
  A fixed penalty of R5 000.00 per occurrence shall be deducted for each and every occurrence of non-

compliance with any of the requirements of section 1500 of the standard specifications and section 
B1500 of the project specifications.  

 
  In addition, a time-related penalty of R500,00 per hour over and above the fixed penalty shall be 

deducted for non-compliance to rectify any defects in the accommodation of traffic within the 
allowable time after the Employer’s Agent has given an instruction to this effect. The Employer’s 
Agent's instruction shall state the allowable time, which shall be the time in hours for reinstatement 
of the defects. Should the contractor fail to adhere to this instruction, the time-related penalty shall 
be applied from the time the instruction was given.” 

 
B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES 
 
 Replace the first sentence of the first paragraph with the following: 
 
 “The contractor shall provide, erect, and maintain the necessary traffic-control devices, road signs, 

canalisation devices, barricades, warning devices and road markings (hereinafter referred to as traffic-
control devices) in accordance with these special provisions and as shown on the drawings and in the 
SARTSM and remove them when no longer required. It shall be incumbent upon the contractor to see to it 
that the abovementioned traffic-control devices are present where required at all times and are functioning 
properly.” 

 
 Replace the third paragraph with the following: 
 
 “The type of construction, spacing and placement of traffic-control devices shall be in accordance with the 

SARTSM. The recommended arrangements of the traffic control devices illustrated and/or drawings issued 
by the Employer’s Agent shall not be departed from without prior approval of the Employer’s Agent. The 
arrangements expected to be most commonly used in the contract are given on the tender drawings. 

 
 The details shown for spacing, and placement of traffic-control facilities may, however, be revised at the 

discretion of the Employer’s Agent were deemed necessary to accommodate local site geometry and traffic 
conditions.” 

 
 
 (b) Road signs and barricades 
 
  Add the following: 
 
  “The contractor shall be responsible for the protection and maintenance of all signs and shall at his 

own cost replace any that have been damaged, lost, or stolen. 
 
  All temporary road signs required to remain in position for some time shall be pole mounted as shown 

on the drawings. All temporary road signs required to be moved more often shall be mounted on 
portable supports for the easy moving of signs to temporary positions. The only permitted method of 
ballasting the sign supports shall consist of durable sandbags filled with sand of adequate mass to 
prevent signs from being blown over by wind. The cost of the sandbags shall be included in the 
tendered rates for the various types of temporary road signs.”  

  
 (e) Warning devices 
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  Add the following: 
  
  “All construction vehicles and plant used on the works shall be equipped with rotating amber flashing 

lights and warning boards as specified. All vehicles and plant before being allowed onto the site shall 
obtain a clearance permit from the Employer’s Agent. 

 
  (i) Vehicle mounted flashing lights 
 
   Rotating lights shall have an amber lens of minimum height of 200mm and shall be mounted 

in such a way as to be highly visible from all directions. The lights on construction vehicles 
shall not be switched on while vehicles are being operated on unrestricted sections of a public 
road but shall be switched on while construction vehicles are operating within the 
accommodation of traffic area, as the vehicles decelerate to enter a construction area, and as 
the vehicles accelerate to the general speed when entering the road from a construction area. 
Lights on plant shall operate continuously while the plant is working alongside sections of road 
open to public traffic. 

 
   All LDV's and cars operating on site shall also be equipped with rotating amber flashing lights 

which shall be placed so as to be highly visible and operated continuously while the vehicles 
are manoeuvring in or out of traffic or are travelling or parked alongside roads open to public 
traffic. 

 
   Rotating lights and the "construction vehicle" signs on the contractor's vehicles and plant shall 

not be paid for separately but shall be included in the rates covering the use of the vehicles.  
 
   The contractor shall apply and maintain lights together with temporary mounting brackets, to 

the approval of the Employer’s Agent. Vehicles and plant that do not comply with these 
requirements shall be removed from the site.” 

 
 Add the following sub-clauses: 
 
 “(g) Other traffic control measures ordered by the Employer’s Agent 
  
  The Employer’s Agent may instruct the contractor to provide any other road sign, reflective tape, etc 

not measured in standard pay items. Such road signs shall conform to the requirements of the 
SARTSM, or specification provided by the Employer’s Agent. Similarly, in order to ensure that the 
travelling public is kept fully informed and warned on matters relating to the accommodation of traffic, 
construction sign posting and the effect of the construction on the free flow of traffic through the site, 
the Employer’s Agent may arrange for advertising in the press and/or for other forms of publicity. 

 
 (h) Flagmen 
 
  Flagmen shall be provided where required by the specification. During the daytime, at least two 

flagmen shall be provided at each traffic control point. At nighttime only one roving flagman equipped 
with a Stromberg Lightman xenon strobe, or similar approved, and a torch is required at each traffic 
control point as well as the traffic light operator. Where the shoulder of the road is closed to traffic, a 
flagman shall be provided at the leading end of the closure during daytime. No flagman shall be on 
duty for a period of more than 10 hours per day. 

 
  Flagmen shall be adequately trained in the standard flagging techniques as described in the SARTSM 

(refer to figure 13.23 of detail 13.23.1) and be provided with conspicuous clothing such as safety 
jackets utilizing retro-reflective and/or fluorescent panels in red, yellow and/or white. 

 
  Flagmen shall have in their possession, at all times, certification that they have attended and passed 

an accredited course in flagging techniques before being allowed onto the construction site. 
 
  Flags shall be made from bright red or red-orange material and shall be square with a minimum side 

length of 600mm. The flag shall be attached to a staff at least 1,0m in length. 
 
  In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the lane of traffic that 

is being controlled and under no circumstances shall flagmen be permitted to stand within the traffic 
lane. In order to obtain maximum visual impact for the travelling public, flagmen shall stand-alone.” 

 

SECTION B1600: OVERHAUL 
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B1602 DEFINITIONS 
 
 (b) Overhaul 
 
 Replace the sub-clause with: 
 
 “Payment shall only be made for material hauled in excess of 1 kilometre. Overhaul shall be measured as 

the product of the volume of material hauled and the overhauled distance. 
 
 
 (d) Free-haul distance 
 
 Replace the last sentence with: 
 
 “This distance shall be 1 kilometre in the case of all overhaul materials”. 
 

SECTION B1700: CLEARING AND GRUBBING 
 
 
B1704 MEASUREMENT AND PAYMENT 
  
 Amend the following payment item:  
 
 Item   Unit 
 
 B17.01 Clearing and grubbing ………………………………………………………... hectare (ha) 
 
 Add the following to the measurement and payment paragraphs: 
 
 “Clearing and grubbing of the construction site camp / office shall not be measured separately and shall be 

deemed to be included in the rates tendered for item B13.01”. 
 
  

 
COLTO SERIES 2000:   DRAINAGE 
 
SECTION B2100:          DRAINS 
 
B2101 SCOPE  
 
 Amend the first paragraph to read: 
 
 “This section covers all new work in connection with the excavation and construction of open drains, subsoil 

drainage and banks and dykes at the locations and to the sizes, shapes, grades and dimensions as shown 
on the drawings or as directed by the Employer’s Agents, and the test flushing of subsoil drains.” 

 
 

SECTION B3300: MASS EARTHWORKS 
 

B3301 SCOPE 
 
 Add to Clause 3301 the following: 
 
 “The Contractor shall note the restricted nature of the earthworks in general, and where the widening of 

existing cuts and fills are required in particular.  No extra over rates for widening of cuts, widening of fills or 
for working in restricted areas shall be applicable to this Contract.” 

 
B3304 CUT TO SPOIL INCLUDING FREE HAUL UP TO 0.5km 
 
 Add to Sub-clause 3304(a) the following: 
 

Spoil site for spoiled material to be sourced by the contractor. Overhaul will be paid for a maximum of 5km 
from project area. Any spoil site further than the respective distance above (5km) will be to the contractors 
account. 
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B3307 Ditto above 

 
 
B3312 MEASUREMENT AND PAYMENT 

 
General Directions 

 
Amend the following sub-clause to read: 

 
“(3) Work in restricted areas 

 
No additional payment will be made for work in restricted areas”. 

  

                   
SECTION B3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 
 
B3414   MEASUREMENT AND PAYMENT 

 

 Add to the following payment item: 
 
 “Item   Unit 
 

B34.14  Pavement layers constructed from gravel taken from commercial sources. 
 

(h) Subbase layer compacted to: 
 

(i)         97% of modified AASHTO density 150mm thick G7, as per material specification of TRH20   
….....................................................…cubic metre. (m3) 

 

 
The unit of measurement for the above items shall be the cubic metre of the compacted pavement layer, 
and the quantity shall be calculated from the authorised dimensions of the completed layer. 
 
The wearing course shall be as per the material specification of TRH20 for a wearing course and as directed 
by the Employer’s Agent.” 

 
COLTO SERIES 5000:  ANCILLARY ROADWORKS 
 
SECTION B5100: PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 
 
B5101 STONE PITCHING 
 
 (a)  Stone 
 
  Replace the 2nd paragraph with the following: 
 
  “Unless suitable stone can be located on site, the stone for pitching shall come from commercial 

sources but, from whatever source, its use shall be subject to the prior approval of the Employer’s 
Agent.” Commercial laboratory testing  

 

SECTION B5500: FENCING 
 
B5510 SCOPE 
  
 Supply and erect Grade 304 Stainless Steel Handrail as per specifications of Mentis Inter-Link 

hand railings to be installed on bridge (culvert) pedestrian walkway. Rate to include supply, 
delivery and installation etc. 

 
 

SECTION B5900: FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS 
 
B5901 SCOPE 
 
 In the first line of the second paragraph, insert the following after ‘this section’.  
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 “…distinguishes between new construction and renewal construction. When construction is new, as in the 

case of new alignments for example, then this section”? 
 
B5902 FINISHING THE ROAD AND ROAD RESERVE 
 
 Retain the existing paragraphs as new sub-clause: 
 
 “(a) New construction” 
 
  Replace the sixth paragraph with: 
 
  “All materials resulting from the finishing operations shall be disposed of at approved spoil sites.” 
 
 Add the following: 
 
 “(b) Renewal construction 
 
  After completing construction work within the site, the contractor shall ensure that all construction 

generated or related material that may have been swept, windrowed, stockpiled, stored, or spread 
beyond the road surface is removed. This shall be done before any other rehabilitation work is 
undertaken, including shaping, topsoiling, and grassing. Should, during the removal of construction 
generated or related material, existing vegetation or topsoil be disturbed or destroyed, the contractor 
shall, at his own cost, re-instate the road reserve to its original state. This shall include ripping, should 
the construction material have compacted the existing surface. 

 
  Culvert in lets and outlets, culvert barrels, and open drains shall be cleared of debris, soil, silt, and 

other material generated from the construction activities. 
 
  The surfacing shall be cleared of all dirt, mud, and foreign objects. Dragging, pushing, or scraping 

material across the finished surfacing shall not be permitted. 
 
  All junctions, intersections, islands, kerbing, and other elements making up the completed works shall 

be neatly finished off. 
 
  The contractor shall ensure that all undesirable plants have been removed from the road reserve and 

borrow pit areas. 
 

All materials resulting from the finishing operations shall be disposed of at approved spoil sites.” 
 

 
COLTO SERIES 8000: SUNDRIES 
 

SECTION 8100:  TESTING MATERIALS AND WORKMANSHIP 
 

Add the following clause: 
 

“B8118 PROPRIETARY RESINS, GROUTS AND MORTAR 

 All proprietary cementitious and epoxy resin, grouts and mortars shall comply with the manufacturer’s 
specifications. The manufacturers or suppliers shall provide recent test reports from an approved laboratory 
to prove such compliance and shall also provide test certificates of recent tests on the materials. 

 
 Cementitious grouts and mortars shall not contain expansive cements or metallic powders such as 

aluminium or iron filings. The plastic volume change shall fall in the range between zero shrinkage and 4% 
expansion from the time of placement until final set when tested according to ASTM C 827. Further, the 
grout shall show no shrinkage and a maximum of 0,2% expansion in the hardened state when tested 
according to ASTM C 1090. 

 
 Epoxy resin grouts and mortars shall show no shrinkage and a maximum 2,0% expansion from the time of 

placement when tested according to ASTM C 827 (modified).  The coefficient of thermal expansion shall not 
exceed 0,000055/°C when tested according to ASTM C 531. 

 
 The manufacturer shall submit to the Employer’s Agent samples of the proposed materials together with 

complete technical details including mixing ratios and times, pot life, setting and curing times, strength, 
volume change, thermal expansion, creep characteristics etc. 
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 As part of the Contractor’s process control in terms of sub-clause 8103(a), testing shall be undertaken on 

the materials delivered to site to monitor compliance with the manufacturer’s specifications. All new batches 
of materials shall be tested by the Contractor and approved by the Employer’s Agent prior to incorporation 
into the works. 

 
 Strength testing shall be undertaken, using 75mm or 100mm cubes, on samples taken from the mixed 

material actually being used in the work at the time of its use.” 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PROJECT SPECIFICATIONS 

 

PART D: DAYWORKS 

 



Contract C3.6.1 
Part C3: Scope Of Work      Variation and Addition to Standard Specification 
  

 

   

TENDER NO: 8/2/RNM0468 
NHLANGENI (NHLANJENI) VEHICULAR BRIDGE AND UPGRADE OF 2KM LINK ROAD – WARD 9 

 

144 

This part of the Project Specifications deals with the provision for Dayworks in the Schedule of Quantities. Rates for Dayworks 
shall be entered in Schedule D of the Schedule of Quantities in accordance with the following specifications. 

 

D. 1 SCOPE 

According to clause 40(3)(a) of the general conditions of contract, certain work may be carried out using rates 
tendered in the daywork schedule.  A schedule of personnel, plant and equipment which may be necessary to perform 
work on a daywork basis is included in the schedule of quantities.  The quantities used in the schedule are for tender 
evaluation purposes only and the use or not of these items shall not constitute a variation in terms of Clause 39 of 
the General Conditions of Contract. 

 

 No work will be paid for as Dayworks without the written instruction or approval of the Engineer. 

 

D. 2 TYPE OF WORK 

The Engineer may order daywork in certain cases where it is necessary to vary or to extend the works due to new or 
unforeseen circumstances to such an extent that the tendered rates for specific items of work are no longer 
applicable, or where no suitable combination of tendered rates can be used to pay for such work.   

As a general rule, applicable rates for additional work items will be agreed between the Contractor and the Engineer.  
Dayworks will only be used in exceptional circumstances. 

 

D. 3 MATERIALS 

Materials for use in works carried out under Daywork shall be purchased by the Contractor who shall also arrange 
for delivery to site, and shall be responsible for any other requirements associated with specific materials.  A 
Provisional Sum has been allowed in Schedule D for Daywork materials.  The Contractor shall enter a tendered 
percentage in the schedule to cover his handling costs and profit, as per other provisional and prime cost sums in 
this Contract. 

 

No contract price adjustment will be applicable to materials. 

 

The Contractor shall submit proof of ownership for any materials used in Dayworks with his dayworks claim to the 
Engineer.  Further, if specific materials are required for Dayworks, quotations will be called for as per Clause 40(3)(d) 
of the General Conditions of Contract. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

Annex C3.6.2 Health and Safety Specifications by the Employer 
 
 
1.                Interpretations  

 
1.1              Application 

  
                            This specification is a compliance document drawn up in terms of South African legislation and  is therefore 

binding. It must be read in conjunction with relevant legislation as noted previously. 
 

1.1             Definitions 
 

  The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations (2014) 
shall apply. 

 

2.     MINIMUM ADMINISTRATIVE REQUIREMENTS  

 
2.1              Health and Safety Plan 
 

The Principal Contractor shall prepare a documented Health and Safety Plan as per Construction Regulations 
7(1) (a) based on the information / requirements contained in this specification and the baseline risk 
assessment for the project and demonstrate to us how he is going to implement Health and Safety on site.  

 
2.2              Health and Safety File 
 

The Principal Contractor must, as required by Construction Regulation 7(2)(b) compile and keep a health and 
safety file on site at all times that must include all documentation required in terms of The Act and Regulations 
and this specification. It must also include a list of all Sub Contractors on site that are accountable to the 
Principal Contractor and the agreements between the parties and details of work being done. The Principal 
Contractor health and safety file must after compilation be submitted to the Health and Safety Agent for 
approval before any work commencement on site. 
 
The health and safety file must contain the following documentation: 
 

• Notification of Construction Work 

• Proof of registration and good standing with the Compensation Commissioner or a COID Insurer 

• Safety, Health, and Environment Policies 

• Health and safety plan agreed with the Client’s Agent 

• Legal Appointments  

• Certificates of medical fitness 

• Risk assessment(s) and method statements 

• Material Safety Data Sheets (MSDS) 

• Traffic Management Plan 

• Emergency Preparedness Plan 

• Training Records 

• Personal Protective Equipment (PPE) records 

• A list of Contractors (Sub-Contractors) including copies of the agreements between the parties and the 
type of work being done by each Contractor 

• The following registers: 
➢ Accident and/or incident register (Annexure 1 of the General Administrative Regulations) 
➢ Occupational Health and Safety representative’s inspection register 
➢ Daily inspections of vehicles, plant and other equipment by the operator, driver and/or user 
➢ Inspection of hand tools 
➢ Inspection and maintenance of explosive powered tools 
➢ Inspection of electrical installations (including inspection of portable electrical tools, electrical 

equipment, and other electrical appliances) 
➢ Inspection for temporal electrical installations 
➢ First-aid box content 
➢ Record of first-aid treatment 
➢ Fire equipment inspections and maintenance 
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➢ Record of hazardous chemical substances (HCS) kept and used on site. 
➢ Machine safety inspections (including machine guards, lockouts etc.). 
➢ Inspection registers and logbooks for lifting machines and – tackle (including daily inspections by 

drivers/operators) 
➢ Inspection of stacking and storage 

• The OHS Act and its Regulations (Construction Regulations 2014) 

• Meeting records 

• Internal Audits records 

• Client’s Audits records 

• Other records relating to health and safety management on site. 
 
The Client’s Agent will conduct an evaluation of the Principal Contractor’s health and safety file from time to 
time during a month, but at least once a month. 
 

2.3             Mandataries and Contractors Safety File 
 
It is a requirement that the Principal Contractor, when he appoints Contractors, includes an OHS Act Section 
37(2) agreement (i.e., Agreement with Mandatary) in his agreement with such Contractor. 
 
Each Contractor must keep his/her health and safety file updated for the Principal Contractor, on a weekly 
basis. The Subcontractor must agree to comply with the terms of the Provisions of Section 37(2) of the 
Occupational & Safety Act, Act No. 85 of 1993 together with the Construction Regulations 2014.  
 
The Principal Contractor must conduct an evaluation of the Contractor’s health and safety file from time to 
time during a month, but at least once a month. 

 
2.4              Notification of Intention to Commence Construction Work 

  
 The Principal Contractor must notify Department of Labour in writing of construction work as per section 4 of 
Construction Regulations and keep the stamped copy in the file. 
 

3.     STRUCTURE AND RESPONSIBILITIES 

 
3.1              Overall Supervisions and Responsibility for Health and Safety 
 

It is the Principal Contractor’s responsibility to implement and maintain the health and safety plan approved 
by the Client. 
 
The Chief Executive Officer (in terms of Section 16(1) of the OHS Act) of the Principal Contractor is to ensure 
that the Employer (as defined in the OHS Act) complies with the OHS Act.  
 
The Principal Contractor’s Chief Executive Officer may appoint any person reporting to him/her as Designated 
Person in terms of Section 16(2) of the OHS Act.  Such Designated Person is responsible to assist the Chief 
Executive Officer to ensure that the Employer complies with the requirements of the OHS Act. 

 
3.2              Operational Responsibilities for Health and Safety 
 

The Principal Contractor must appoint designated competent employees and/or other competent persons to 
assist with the operational responsibilities for health and safety during the works. Appointments shall be 
guided/ structured by the legislation requirements and the scope of works to be performed by the contractor. 
It is acknowledged that the Principal Contractor may need to allocate more than one appointment to certain 
staff members. This practice may only take place if Health and Safety Standards would not be negatively 
affected.  Should the Health and Safety Agent deem such practice as having a negative effect on Health and 
Safety Standards; then alternative arrangements will have to be made.  
 
A part time Health and Safety Officer shall be appointed by the Principal Contractor subject to the following 
conditions: 

• The person must either have completed a SAMTRAC (Safety Management Training Course), which is 
administered by NOSA, a 3 Week Health and Safety Management Course, which is administered by 
Lexis Nexus, National Diploma in Safety Management or another course approved by Client’s Agent as 
a minimum requirement. 

• The Health and Safety Officer must be registered with the South African Council for Project and 
Construction Management Professions (SACPCMP) or have proof of application for registration. 

 
 
 



Contract C3.6.2  
Part C3: Scope Of Work Health and Safety Specifications by the Employer 
  

 

   

TENDER NO: 8/2/RNM0468 
NHLANGENI (NHLANJENI) VEHICULAR BRIDGE AND UPGRADE OF 2KM LINK ROAD – WARD 9 

 

147 

3.3              Appointment of Health and Safety Representative 
 

Where the Principal Contractor employs more than 20 persons [including the employees of other contractors 
(sub-contractors)] he shall appoint one Health and Safety representative for every 50 employees or part 
thereof.  General Administrative Regulation 6 requires that the election, appointment and subsequent 
designation of the Occupational Health and Safety representatives be executed in consultation with employee 
representatives or employees. 
 
Occupational Health and Safety representatives shall be designated in writing and the designation must 
include the area of responsibility of the person and term of the designation. 
Should the appointed representatives require any training, assistance or facilities, the Principal Contractor 
must provide these. 
 
Health and Safety Representatives shall carry out his/ her duties as per Section 18 of the OHS Act. The 
Principal Contractor must ensure that the designated Occupational Health and Safety representatives conduct 
a weekly inspection of their respective areas of responsibility, using a checklist, and report thereon to the 
Principal Contractor. 
 
Occupational Health and Safety representatives must be included in accident and/or incident investigations. 
Occupational Health and Safety representatives must attend all Occupational Health and Safety committee 
meetings. 
 

3.4 Health and Safety Committees 
 

The Principal Contractor must establish an Occupational Health and Safety committee consisting of all the 
designated Occupational Health and Safety representatives together with a number of management 
representatives. The members of the Occupational Health and Safety committee must be appointed in writing 
and copies of the appointments included in the Occupational Health and Safety file. 
The Health and Safety committee shall be made up of the following: 
 

• Contracts Director 

• Construction Manager 

• Construction Safety Officer 

• Health and Safety Representatives (Own and Contractors) 

• Management Members and Client Representatives 

• Contractors Managers 

 

The Occupational Health and Safety committee must meet as a minimum on a monthly basis and consider, at 
least, the following agenda items: 
 

• Opening and welcome 

• Members present, apologies and absent. 

• Minutes of previous meeting 

• Matters arising from the previous meeting. 

• Occupational Health and Safety representatives’ reports 

• Incident and/or accident reports and investigations 

• Incident, accident and/or injury statistics 

• Other matters 

• Endorsement of registers and other statutory documents by a duly authorised representative of the 
Principal Contractor 

• Training: 
➢ Employee competence 
➢ Induction training 
➢ Certified skills 
➢ Toolbox talks 
➢ Emergency procedures 
➢ Any specific training needs. 

• General issues: 
➢ Traffic Management 
➢ Fire precautions 
➢ First aid 
➢ Welfare, etc 

 
Minutes of the meetings shall detail the actions arising from the meeting, action by, completion dates, be 
copied to all attendees and to be displayed on the safety notice board/s for the information of all the 



Contract C3.6.2  
Part C3: Scope Of Work Health and Safety Specifications by the Employer 
  

 

   

TENDER NO: 8/2/RNM0468 
NHLANGENI (NHLANJENI) VEHICULAR BRIDGE AND UPGRADE OF 2KM LINK ROAD – WARD 9 

 

148 

employees. A copy of the Safety Committee Meeting minutes shall be forwarded to the Client if the Client 
cannot attend the meetings. 

 
3.5               Occupational Health and Safety Policy  
 

The Principal Contractor must prepare a health and safety policy which should be signed by the Chief 
Executive Officer must form a part of the Safety Plan. The policy must outline objectives and set out how 
they will be achieved and implemented. The health and safety policy should also be displayed at the site 
office. 

 
3.6               Health and Safety Organogram 
 

An organogram outlining the health and safety management as per appointments under the OHS Act and 
the Regulations must be provided by the Principal Contractor and be kept in the health and safety file. The 
Contractor must maintain the health and safety management organogram up to date. 

 
3.7 Preliminary Hazard Identification and Risk Assessment 

 
The Principal Contractor must allow for and cause a Site-Specific Hazard Identification and Risk Assessment 
exercise to be performed by a Competent Person before commencement of construction work based on the 
projects Baseline Hazard Identification and Risk Assessment. The risks assessed must form part of the 
Construction Phase Health and Safety Plan to be submitted by the contractor for approval by the Health and 
Safety Agent. The Risk Assessment must include: 
 

a) A list of hazards identified for the works. 
b) Health and safety effects from exposure to hazards. 
c) Risk rating and its methodology / matrix. 
d) Control / mitigation measures to identified hazards. 
e) Safe working procedures for the high-risk tasks intended to eliminate, reduce and/or control the risks 

assessed. 
 

The Principal Contractor must ensure that all Sub-Contractors are informed, instructed, and trained by a 
Competent Person/s regarding hazards, risks and related safe work procedures before any work commences 
and thereafter at regular intervals as the risks change and as new risks develop. 
 
The Principal Contractor shall allow for and be responsible for ensuring that all persons who could be 
negatively affected by construction operations are informed and trained according to the hazards and risks 
and are conversant with the Safe Work Procedures, control measures and other related rules (for example 
“toolbox talk” strategy to be implemented). 
 
Should the Health and Safety Agent or other Clients Representative identify alternative hazardous activities 
performed by the Principal Contractor or its Sub-Contractors on site for which a Risk Assessment was not 
performed, then the Principal Contractor will be required to perform such an exercise before continuing such 
work. 
 
The risk assessment must be reviewed where changes are affected to the design and or construction that 
result in a change to the risk profile and when an incident has occurred. 
 

        
3.8 Medical Fitness 

 
The Principal Contractor and all Sub-Contractors must ensure that every employee on site has a valid 
medical certificate of fitness specific to the construction work to be performed and issued by an Occupational 
Health Practitioner in the form of Annexure 3 of Construction Regulations 2014. 
 

3.9 Health and Safety Training 
 

3.9.1 Induction 
       

The Principal Contractor shall allow for and ensure that all site personnel undergo a site-specific health and 
safety induction training session before starting work. A record of attendance shall be kept in the health and 
safety file. Induction training shall also include training on the risks associated with the works to be executed, 
safe work procedures and emergency procedures. 
 
All visitors to the site must also be subjected to site-specific induction training highlighting items such as site 
safety and health risks, steps to follow in the event of emergency, restricted areas and on the site health and 
safety rules. 
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3.9.2 Awareness and Promotion 
         

The Principal Contractor is required to have a promotion and awareness programme in place to create a 
health and safety culture within employees.  The following are some of the methods that may be used: 
 

• Toolbox talks (Weekly) 

• Posters 

• Notices and Sign 
 
The following notices and signs are, where applicable, compulsory on the construction site as well as the 
Contractors’ yards: 
 

 

3.9.3      Competency 
 
The Principal Contractor shall ensure that his and other Contractors’ employees appointed are competent 
and that all training required doing the work safely and without risk to health of their or other persons, has 
been successfully completed before work commences. 
 
The Principal Contractor shall ensure that follow-up and refresher training is conducted on a regular basis 
as well as the contract work progresses and the work situation changes. 
 
Records of all training must be kept on the health and safety file for auditing purposes. 
 

 
3.9.4  Rules of conduct 

 
 
Principal contractors, their sub-contractors, and all employees under the control, including any visitor brought 
onto site must adhere to the following Rules of conduct on site. 

 
YOU MAY NOT: 
 
* Partake, possess, or sell drugs or alcoholic beverages on site. Any employee or visitor whose action 

and demeanour   show symptoms of possible narcosis or drunkenness shall be removed from site. 
* Indulge in practical jokes, horseplay, fighting or gambling. 
*  Destroy or tamper with safety devises, symbolic signs or wilfully and unnecessarily   discharge fire 

extinguishers. 
* Bring onto site or have in your possession a firearm, lethal weapon. 
* Assault, intimidate or abuse any other person. 

Area and/or activity where notice or sign 

is required 
Notice or sign required in terms of 

Display of notices and signs General Safety Regulation 2B and SABS Code 1186 

Entry General Safety Regulation 2C(2) 

First-aid General Safety Regulation 3(6) 

Toilets and change rooms Facilities Regulation 2(5); 4(2)(f) 

Storage of flammable materials 
General Safety Regulation 4(8)(a)(i) and (ii) (10(e) only applicable 

to Contractor’s yards) 

Grinding wheels Driven Machinery Regulation 8(1)(7) 

Machinery General Machinery Regulation 9 (Schedule D) 

Explosive powered tools Construction Regulation 21(2)(f) 

Prohibition on smoking and eating or 

drinking at the workplaces where high-risk 

substances [FR5 (1)] are stored or handled 

Facilities Regulation 6(b) 

Non-potable water Facilities Regulation 7(b) 

Traffic control signs Department of Transport; Traffic Signs Manual, 2010, Chapter 8 
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* Operate construction equipment (vehicles or plant) without the necessary training and 
authorisation.  

* Display insubordination toward any supervisor, foreman or Manager in respect to carrying out of 
properly issued     instructions or orders for health and Safety reasons. 

* Enter any area where you have no business unless authorised to do so by the person in charge. 
* Negligently, carelessly, or wilfully cause damage to property of others. 
* Refuse to give evidence or deliberately make false statements during investigations. 

 
3.10 General Record Keeping 

 
The Principal Contractor and all Sub Contractors shall keep and maintain Health and Safety records to 
demonstrate compliance with this Specification, with the OHS Act 85/1993; and with the Construction 
Regulations (2014). The Principal Contractor shall ensure that all records of incidents/accidents, training, 
inspections; audits, etc. are kept in a health & safety file held in the site office. 
 
Then Principal Contractor must ensure that every Sub Contractor opens its own health & safety file, 
maintains the file, and makes it available on request. 

 
3.11 Construction Vehicles and Mobile Plant 

 
Construction vehicles and mobile plant must be: 

❖ Of acceptable design and construction 
❖ Maintained in good working order. 
❖ Used in accordance with their design and intention for which they were designed. 
❖ Operated and/or driven by trained, competent and authorised operators/drivers. 
❖ Must be driven at the site at a speed limit on site shall be 40 Km/h in normal circumstances and 

20Km/h through deviations unless otherwise specified.  
❖ No unauthorised persons to be allowed to drive construction vehicles and mobile plant. 
❖ Provided with safe and suitable means of access. 
❖ Fitted with amber lights and must be clearly labelled “Construction Vehicle” in a conspicuous 

position and reflective colour. 
❖ Fitted with adequate signalling devices to make movement safe including reversing. 
❖ Excavations and other openings must be provided with sufficient barriers to prevent construction 

vehicles and mobile plant from falling into in 
❖ Provided with roll-over protection. 
❖ Fitted with two head and two taillights that is in good working condition whilst operating under poor 

visibility conditions; and 
❖ Used for transporting persons must have seats firmly secured and sufficient for the number of 

persons being transported. 
❖ Operators and drivers of construction vehicles and mobile plant must be in possession of a valid 

medical certificate declaring the operator and/or driver physically and psychologically fit to operate 
or drive construction vehicles and mobile plant. 

❖ No loose tools, material etc. is allowed in the driver and/or operators compartment/cabin nor in the 
compartment in which any other persons are transported. 

❖ No person may ride on construction vehicles and mobile plant except for in a safe place designed 
and provided for this purpose. 

❖ The construction site must be organized to facilitate the movement of construction vehicles and 
mobile plant in such a manner that pedestrians and other vehicles are not endangered.  Traffic 
routes to be suitable, sufficient in number and adequately demarcated. 

❖ Construction vehicles and mobile plant left unattended after hours adjacent to roads and areas 
where there is traffic movement must be fitted with lights, reflectors, or barricades to prevent moving 
traffic from a sudden emergency, or to come into contact with the parked construction vehicles and 
mobile plant. 

❖ In addition, construction vehicles and mobile plant left unattended after hours must be parked with 
all buckets, booms etc. full lowered, the emergency brakes engaged and, where necessary, the 
wheels chocked, the transmission in neutral and the motor switched off and the ignition key 
removed and stored safely. 

❖ Employees near construction vehicles / operators to wear reflective safety vests. 
❖ All construction vehicles and mobile plant daily inspection records must be kept in the health and 

safety file. 
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3.12           Health & Safety Audits, Monitoring and Reporting 
 

The Client’s Health and Safety Agent shall at least once a month during the duration of the contract conduct 
Health and Safety Audits of the work operations. The audit shall be consisting of a full audit of physical site 
activities and well as an audit on the administration of health and safety. Copies of the audit reports will be 
forwarded to the Principal Consultant and the Project Manager and other site stake holders within seven days. 
It must be kept in the site health and safety file. The Health and Safety Agent may at any time visit the site for 
an Audit without prior notification to the contractor. 
 
The Principal Contractor must allow for and conduct similar audits on all Sub-Contractors appointed by the 
Principal Contractor and forward copies of all reports to the Health and Safety Agent within seven working 
days of completion of the audits and file copies on the site health and safety file. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 201 of 2023 

TENDER NO: 8/2/RNM0468 

 

Annex C3.6.3 Construction Environmental Management Plan 
 
 

PES1 General 

 
The Contract shall be conducted in accordance with the principles of Integrated Environmental Management (IEM) 
"in an environmentally and socially responsible manner" (DEAT 1992). This section details the controls and 
procedures necessary to achieve this goal. 
 
The Contractor will be required to comply with the Project Environmental Specifications contained in this section. 
Should any conflict arise between the specifications contained in this section, and any other specification, the 
Project Environmental Specifications shall prevail. 
 
The specifications detailed in this section relate to those construction activities which could have an adverse 
impact on the environment, and which therefore require mitigation measures. 
 
Items have been included in the Preliminary and General section of the Bill of Quantities to reflect compliance 
with the Project Environmental Specifications. Where no item is provided in the Bill of Quantities, the Contractors 
rates will be deemed to be inclusive of any costs incurred for compliance with the Project Environmental 
Specification. 

 
 

PES2 Working Area 

 
An area of the site will be defined by the Employer’s Agent for use by the contractor. This area will include the 
designated areas listed below and the contractor will not be permitted access beyond this defined area, except 
for the security personnel will be required to patrol a wider area to prevent informal settlements. 
 
Within the defined working area mentioned above, certain areas will be specifically designated by the Employer’s 
Agent for the following activities: 
 

• site camp 

• stockpiling and storage of construction materials 
 
In order to minimise the potential for erosion, vehicle access between the above-mentioned areas will be restricted 
to corridors defined by the Employer’s Agent, and multiple access tracks across the veld will not be permitted. 
Should excessive vehicle tracks be made, the Contractor shall be required to rehabilitate the extra tracks at his 
own cost. Rehabilitation shall involve ripping of the compacted earth to a depth of 150mm to loosen the earth, 
and grass seeding according to specification. 
 

PES3 Site Camps 

 
Where site camps are to be established the topsoil is to be removed to the base of the A-horizon or to a depth of 
150mm, whichever is the greater, and stockpiled according to the SANS specifications. 

The site shall be located more than 20m from watercourses. Runoff from the site must be prevented from entering 
the watercourse or wetland. 

Site camps and surrounds are to be maintained in a clean orderly and presentable condition at all times. 

Wastewater from kitchen and ablution facilities shall be led to soak pits and shall not be discharged to rivers or 
streams. 

Tanks for fuels oils etc. shall be bunded with earth berms adequate to contain any possible spills.  

After completion of the Works the contractor shall restore the area used by him to its former condition, including 
removal of rubble and foundations, and to the satisfaction of the Employer’s Agent. 
 
 



Contract C4 
 Site Information 
   

   

TENDER NO: 8/2/RNM0468 
NHLANGENI (NHLANJENI) VEHICULAR BRIDGE AND UPGRADE OF 2KM LINK ROAD – WARD 9 

 

153 

PES4 Sanitation 

 
Adequate toilet facilities are to be provided within 200m of the Works. All toilets shall be maintained by the 
Contractor in a clean sanitary condition to the satisfaction of the Employer’s Agent. Toilets shall not be located on 
flood plains where the possibility of flooding exists. 

Contractors shall instruct their staff and sub-contractors that they must use the toilets provided and not the veld, 
bush, or streams.  
 

PES5 Refuse 

 
The site is to be kept clean, neat, and tidy to the Employer’s Agent’s satisfaction. The Contractor shall provide 
bins at the Work sites and shall be responsible for disposal of refuse and waste generated by his staff on a daily 
basis. Domestic litter or construction waste may not be left lying about on site. 

Refuse and construction waste shall be disposed of at an approved dump site. 

No burning of refuse is permitted. 

 

PES6 Dust 

 
Dust is regarded as a nuisance when it reduces visibility, soils private property or is aesthetically displeasing. Dust 
also reduces the value of grazing grasses and retards plant growth. 

Dust generated by construction related activities must therefore be minimised. 

The Contractor shall control dust over the site of the Works, on access roads/tracks, on stockpiles and spoil sites 
or borrow pits. 

Control of dust shall involve spraying with water. The quantities of water used should not be large enough or 
applied with sufficient force to generate run off which could result in soil erosion. A water cart shall be provided 
by the Contractor to control dust levels.  
 

PES7 Noise 

 
Noise levels are to be kept within reasonable norms as determined by the Employer’s Agent, taking into account the 
context of the rural setting. 
 
Silencers shall be fitted to all machinery and vehicles shall be well maintained. 
 
The Contractor shall inform residents of any excessive noise that is anticipated due to construction activities, for 
example blasting for excavation. This notice shall be given at least 2 days before the event generating higher noise 
levels. 
 
Any complaints received by the Employer’s Agent regarding noise will be recorded and communicated to the 
Environmental Control Officer. 

 

PES8 Social Disruption 

 
 

The Contractor's staff shall in no way be a nuisance to residents in the vicinity of construction activities. Any 
complaints received by the Employer’s Agent will be addressed and the relevant persons will face suspension from 
the project. 
 
No access to private property will be allowed. 

PES9 Informal Settlements 

 
The Contractor shall require his security personnel to patrol the entire site (not just the site of current operations as 
defined in PES3) and report any sign of informal shack development within three hours of commencement of such 
activity. 
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PES10 Traffic 

 
Traffic, especially heavy vehicle traffic, has the potential to draw complaints from other road users and neighbours. 
The Contractor will be expected to address any complaints received.  

 
The Contractor shall instruct his drivers, suppliers, plant operators and any other vehicle operators travelling to and 
from the site as a result of the construction contract, that vehicles will be expected to comply with all roads ordinances, 
particularly with regard to. 
 

• Speed limits 

• Preventing Overloading  

• Roadworthiness 

• Securing of loads 

• Covering of any loads that could generate dust. 

• Avoiding spillage of liquids, sand, soil, or other material 
 

General consideration and courtesy to other road users will also be expected of drivers. 

 

PES11 Overhead Power Lines 

 
Where work is being carried out in the vicinity of overhead power lines, the Contractor is responsible for ensuring 
that all persons working in such areas are aware of the relatively large distance that high voltage electricity can 
'short' to earth when large masses of steel such as steel pipes or machinery are close to power lines. The 
Contractor's attention is drawn to OHSA (1993) which gives safe clearances for various voltages. 

 

PES12 Removal of Protected Plants from Site 

 
Certain species of indigenous plants that occur on the site are protected by law. A horticulturist has been 
designated the responsibility for relocating these plants from the “Working Area” prior to the Contractor moving 
on site.  

No removal of any plants from beyond the Working Area will be permitted. The Contractor shall be responsible to 
ensure that no unauthorized removal of plants is allowed. In the event of removal of legally protected species, the 
persons responsible shall be liable for prosecution under the relevant provincial ordinance. Security Staff will 
report any infringements related to this. 

The Contractor shall confirm with the ECO that the horticulturist has removed the said plants from the Working 
Area before the Contractor moves on site. 

 

PES13 Fire Prevention and Control 

 
The Contractor and his staff are expected to be very conscious of fire risks. The Contractor shall hold fire 
prevention talks with staff to create an awareness of the risks of fire. Regular reminders to staff on this issue are 
required. 

The Contractor shall at all times ensure that fires do not start or spread within the site or the environs thereof as 
a result of the Works or the actions of employees. In the event of such fire the Contractor shall immediately employ 
such plant and labour as is at his disposal and shall take all other necessary action to bring any such fire under 
control, all at his own cost. 

A fire extinguisher must be on hand whenever welding or any other spark generating activity is conducted. 

In addition, rubber beaters are to be on hand at all workstations at all times as these represent the quickest form 
of response to fire. 

No fires may be made other than for the purpose of cooking. Cooking fires must be contained in a fire drum and 
be in a designated area approved by the Employer’s Agent. All fires are to be extinguished with water once they 
have served their purpose. 

No fire is to be left unattended at any time. 

No burning of grassland to clear is permitted. 

No cutting of timber for firewood will be allowed. 
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No fires are to be allowed when the Fire Danger Index is high (46 and above) i.e.. fire alert stage yellow. 

The Contractor shall be liable for all costs and damages resulting from fire and firefighting. 

PES14 Environmental Training 

 
The Contractor shall be responsible for conducting Environmental Training amongst his employees to ensure that 
they have the necessary knowledge to comply with the Environmental Specifications. Employees should be made 
aware of the Environmental Specifications and the reasons for them.  
 

PES15 Work Stoppage 

 
The Employer’s Agent shall have the right to order work to be stopped in the event of significant infringements 
of the Environmental Specifications until the situation is rectified in compliance with the specifications. In this 
event the Contractor shall not be entitled to claim for delays. 
 
This clause shall apply in the case of infringements of a nature whereby full remediation of circumstances arising 
from the infringement will not be possible at a later date. For example, mixing topsoil with subsoil; activities that 
are polluting or may cause pollution of water. 
 

PES16 Environmental Monitoring 

 
The Employer’s Agent will monitor the Contractor's performance in relation to the Environmental Specifications on 
a daily basis. He will be assisted in this regard by the Environmental Control Officer. 
 
The ECO shall inspect the site on a regular basis. After each ECO site visit a report will be submitted to the 
Employer’s Agent and RAY NKONYENI Municipality. The content of these reports will be made known to the 
Contractor by the Employer’s Agent. Any infringement of the Environmental Specification will be indicated in the 
report. These reports will also aim to anticipate problems which may arise so that the Contractor can be alerted to 
potential environmental risks and take appropriate action. 

 
PES17 Measurement and Payment 

 

The Tendered rates shall be deemed to cover all costs associated with the compliance with the Environmental 
Specification. 
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