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NEC3 Professional Services Contract (PSC3) 
 
 
 

Contract between 
 
 

Eskom Holdings SOC Ltd 
(Reg No. 2002/015527/30) 

and 
 
 

 
(Reg No. ___________ ) 

for 
 
 

The establishment of an enabling agreement for 50 
Service providers for the Provision of Engineering, 
Cadastral Surveys and Pre-marketing Services in respect 
of High Voltage, Low Voltage, Medium Voltage line and 
Cable surveys within Central East Cluster (Kwa-Zulu Natal 
and Free State), on an “as and when” required basis for a 
period of thirty-six (36) months.  

 

  

Contents:  Page No. 

Part C1 Agreements & Contract Data 2 

Part C2 Pricing Data 17 

Part C3 Scope of Work:  The Scope 19 

   

Enquiry No. KZN129 
 

                Tender closing date:  23 April 2024 
 

  

  

 
 



ESKOM HOLDINGS SOC Ltd  ENQUIRY NO. KZN129 
SURVEY PANEL CONTRACT CENTRAL EAST CLUSTER   

 

2 
 

 
 
 
 
 

PART C1: AGREEMENTS & CONTRACT DATA 
 
 
 
 
 
 
 
 
 
 
 

Document reference Title Page No 

C1.1 Form of Offer & Acceptance 3 

C1.2a Contract Data provided by the Employer 6 

C1.2b Contract Data provided by the Consultant 15 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ESKOM HOLDINGS SOC Ltd  ENQUIRY NO. KZN129 
SURVEY PANEL CONTRACT CENTRAL EAST CLUSTER   

 

3 
 

C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 
The establishment of an enabling agreement for 50 Service providers for the Provision of 
Engineering, Cadastral Surveys and Pre-marketing Services in respect of High Voltage, Low Voltage, 
Medium Voltage line and Cable surveys within Central East Cluster (Kwa-Zulu Natal and Free State), 
on an “as and when” required basis for a period of thirty-six (36) months.  

 
The tenderer, identified in the Offer signature block, has 
 

either examined the documents listed in the Tender Data and addenda thereto as listed in the 
Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 

or examined the draft contract as listed in the Acceptance section and agreed to provide this Offer. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Consultant under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  Offer standard rates 

Value Added Tax @ 15% is Offer standard rates 

The offered total of the Prices inclusive of VAT is Offer standard rates 

(in words)  
 

  
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Consultant in the conditions of contract identified 
in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Consultant the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: The Scope 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
 
Signature(s) 
 

   

Name(s) Brenda Cebekhulu 
 

  

Capacity 
 

Asset Creation Manager   

for the 
Employer 
 

 
Eskom Holdings SOC Ltd (Reg No: 2002/015527/30) 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance. 
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Schedule of Deviations  

No. Subject Details 

1   

2   

3   

4   

5   

6   

7   

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 PSC3 Contract Data 
 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option  

 

  G:        Term Contract 

   

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   
X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X5:  Sectional Completion 

  X7:  Delay damages 

  X10  Employer’s Agent 

  X11: Termination by the Employer 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Professional Services 
Contract (April 2013)1 

 

10.1 The Employer is (Name): Eskom Holdings SOC Ltd (Reg No: 
2002/015527/30), a state-owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No.  

 Fax No.  

11.2(9) The services are  The establishment of an enabling agreement 
for 50 Service providers for the Provision of 
Engineering, Cadastral Surveys and Pre-
marketing Services in respect of High Voltage, 
Low Voltage, Medium Voltage line and Cable 
surveys within Central East Cluster (Kwa-Zulu 
Natal and Free State), on an “as and when” 
required basis for a period of thirty-six (36) 
months.  
 

 
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 011 803 3009 and www.ecs.co.za  

http://www.ecs.co.za/
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11.2(10) The following matters will be included in 
the Risk Register 

Late issue of Task Orders 
Vehicle Risks 
Close proximity work to live equipment 

11.2(11) The Scope is in   Part 3: Scope of Work 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is Two (2) days 

13.6 The period for retention is  Five (5) years following Completion or earlier 
termination. 

2 The Parties’ main 
responsibilities 

 

25.2 The Employer provides access to the 
following persons, places and things 

access to access date 

  1 As per Task Order As per Task 
Order 

3 Time  

31.2 The starting date is. 01 December 2024 

11.2(3) The completion date for the whole of the 
services is. 

 
30 November 2027 

11.2(6) The key dates and the conditions to be 
met are: 

Condition to be met key date 

  1 As per Task Order As per Task 
Order 

4 Quality  

40.2 The quality policy statement and quality 
plan are provided within 

 
Two (2) weeks of the Contract Date. 

42.2 The defects date is  Fifty Two (52) weeks after Completion of the 
whole of the services. 

5 Payment  

50.1 The assessment interval is  between the 25th day of each successive 
month. 

51.1 The period within which payments are 
made is  

 
Within 14 days 

51.2 The currency of this contract is the  South African Rand 
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51.5 The interest rate is  the publicly quoted prime rate of interest  
charged by [●] Standard Bank of South Africa 
Limited at the time an amount payable in SA 
Rand was due, 
 
and  
 
the LIBOR rate applicable at the time for 
amounts due in other currencies. LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and if 
no such rate appears in The Wall Street 
Journal then the rate as quoted by the Reuters 
Monitor Money Rates Service (or such service 
as may replace the Reuters Monitor Money 
Rates Service) on the due date for the payment 
in question, adjusted mutatis mutandis every 6 
months thereafter and as certified, in the event 
of any dispute, by any manager employed in 
the foreign exchange department of The 
Standard Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove 
 
 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

7 Rights to material There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

8 Indemnity, insurance and liability There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

81.1 The Employer provides the following 
Insurances 

Refer to Z12 for details of insurance provided 
by the employer. 

82.1 The Consultant’s total liability to the 
Employer for all matters arising under 
or in connection with this contract, 
other than the excluded matters, is 
limited to 

The total of the Prices 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

G Term contract  
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21.4 The Consultant prepares forecasts of the 
total Time Charge and expenses at 
intervals no longer than  

 
 
Two (2) weeks. 

11 Data for Option W1  

W1.1 The Adjudicator is  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA).  

 Address  

 Tel No.  

 Fax No.  

 e-mail  

W1.2(3) The adjudicator nominating body is:  the Chairman of the ICE-SA Division (or its 
successor body) of the South African 
Institution of Civil Engineering. (See www.ice-
sa.org.za). 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is South Africa 

 The person or organisation who will 
choose an arbitrator  

• if the Parties cannot agree a choice or 

• if the arbitration procedure does not 
state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  Month before the beginning of the contract. 

 The proportions used to calculate the 
Price Adjustment Factor are: 

The prices will be fixed and firm rates for the first 
12 months of the contract. At the anniversary date 
of the contract the prices will be adjusted for 
inflation. The prices will be subject to CPA 
escalation taking into account  the South African 
Geomatics Council (SAGC). 
 
 
 
 

  

  

  

  

  

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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X2 Changes in the law  

X2.1 The law of the project is  Any Law within the Republic of South Africa 
which applies to the Consultant’s providing the 
Services 

X5 Sectional Completion  

X5.1 The completion date for each section of 
the services is: 

 
section 

 
description 

 
completion 
date 

  1 As per Task Order As per Task 
Order 

X7 Delay damages  

X7.1 Delay damages for late Completion of the 
whole of the services are 

R1150.80 per day 

X10 The Employer’s Agent  

X10.1 The Employer’s Agent is   

 Name: Siyabonga Nsele 

 Address 25 Valley View Road 
New Germany, 3610 
Tel: 031 710 5264 
Fax: 031 710 5146 
e-mail: nselesi@eskom.co.za 

 The authority of the Employer’s Agent is To carry out all the actions of the Employer in 
this Contract with the exception of those 
required by clause 51.1 and 81.11 

X11 Termination by the Employer There is no reference to Contract Data in this 
Option and terms in italics used in this Option 
are identified elsewhere in this Contract Data. 

X18 Limitation of liability  

X18.1 The Consultant’s liability to the Employer 
for indirect or consequential loss is limited 
to: 

R0.00 (Zero Rand) 

X18.2 The Consultant’s liability to the Employer 
for Defects that are not found until after 
the defects date is limited to: 

The total of the Prices 
 

X18.3 The end of liability date is  five years after Completion of the whole of the 
services/task order. 

Z The Additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment  

Z1.1 The Consultant does not cede, delegate or assign any of its rights or obligations to any person 
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without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Consultant cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Consultant constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Employer within 
two weeks of the Contract Date of the key person who has the authority to bind the Consultant 
on their behalf. 

Z2.3 The Consultant does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Consultant in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Consultant’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Consultant’s B-BBEE status, the 
Consultant notifies the Employer within seven days of the change. 

Z3.2 The Consultant is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Employer within 
thirty days of the notification or as otherwise instructed by the Employer. 

Z3.3 Where, as a result, the Consultant’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Consultant’s 
obligation to Provide the Services. 

Z3.4 Failure by the Consultant to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are those stated in core clause 91.  The payment on termination 
includes a deduction of the forecast of the additional cost to the Employer of completing the 
whole of the services in addition to the amounts due in terms of core clause 92.1. 

  

  

Z4 Confidentiality 

Z4.1 The Consultant does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Consultant, enters 
the public domain or to information which was already in the possession of the Consultant at 
the time of disclosure (evidenced by written records in existence at that time).  Should the 
Consultant disclose information to Others in terms of clause 23.1, the Consultant ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Consultant is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Employer. 
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Z4.3 In the event that the Consultant is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Consultant, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Consultant may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Employer’s 
project works or any portion thereof, in the course of Providing the Services and after 
Completion, requires the prior written consent of the Employer.  All rights in and to all such 
images vests exclusively in the Employer.   

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, or the Adjudicator does not constitute a waiver of rights, and does not give rise to an 
estoppel unless the Parties agree otherwise and confirm such agreement in writing. 

  

Z6 Provision of a Tax Invoice.  Add to core clause 51 

Z6.1 The Consultant (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z7 Notifying compensation events 

Z7.1 Delete from the last sentence in core clause 61.3, “unless the Employer should have notified 
the event to the Consultant but did not”. 

  

Z8 Employer’s limitation of liability 

Z8.1 The Employer’s liability to the Consultant for the Consultant’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

  

Z9 
Termination: Add to core clause 90.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z9.1    or had a business rescue order granted against it. 

  

Z10 Delay damages: Addition to secondary Option X7 Delay damages (if applicable in this 
contract) 

Z10.1 If the Consultant’s payment of delay damages reaches the limits stated in this Contract Data for 
Option X7 or Options X5 and X7 used together, the Employer may terminate the Consultant’s 
obligation to Provide the Services. 

Z10.2 If the Employer terminates in terms of this clause, the procedures on termination are those 
stated in core clause 91.  The payment on termination includes a deduction of the forecast of 
the additional cost to the Employer of completing the whole of the services in addition to the 
amounts due in terms of core clause 92.1. 
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Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Consultant 
or a third party, such party’s employees, agents, or Subconsultants or Subconsultant’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Consultant, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subconsultants or the Subconsultant’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the 
procurement of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Consultant’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Consultant did not take timely 
and appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Consultant’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Consultant’s obligation to Provide the Services for this 
reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, 
the Consultant ensures that the Committing Party co-operates fully with an investigation. 

  

Z12 Insurance 

Z12.1 Replace core clause 81 with the following: 

81.1 When requested by a Party, the other Party provides certificates from his insurer or broker 
stating that the insurances required by this contract are in force. 

81.2 The Consultant provides the insurances stated in the Insurance Table A from the starting date 
until the earlier of Completion and the date of the termination certificate. 

 INSURANCE TABLE A 

 Insurance against Minimum amount of For the period 
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cover following 
Completion of the 
whole of the 
services or earlier 
termination 

Liability of the Consultant for claims made 
against him arising out of his failure to 
use the skill and care normally used by 
professionals providing services similar to 
the services 

Commercial and business 
to determine. [Delete this 
note after inserting]  

Commercial and 
business to 
determine [Delete 
this note after 
inserting] 

Liability for death of or bodily injury to a 
person (not an employee of the 
Consultant) or loss of or damage to 
property resulting from an action or failure 
to take action by the Consultant 

Loss of or damage to 
property: 

The replacement cost 
where not covered by the 
Employer’s insurance 

 

The Employer’s policy 
deductible, as at Contract 
Date, where covered by 
the Employer’s insurance 

 

Bodily injury to or death 
of a person: 

The amount required by 
the applicable law. 

 

Commercial and 
business to 
determine [Delete 
this note after 
inserting] 

Liability for death of or bodily injury to 
employees of the Consultant arising out 
of and in the course of their employment 
in connection with this contract 

The amount required by 
the applicable law 

Commercial and 
business to 
determine [Delete 
this note after 
inserting] 

 

81.3 The Employer provides the insurances stated in the Insurance Table B. 

 INSURANCE TABLE B 

 Insurance against or name 
of policy 

Minimum amount of cover or minimum limit of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 
Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 
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C1.2 Contract Data 
 

Part two - Data provided by the Consultant 
 

Clause Statement Data 

10.1 The Consultant is (Name):  

 Address  

 Tel No.  

 Fax No.  

22.1 The key people are:  

 1 Name:  

  Job:  

  Responsibilities:  

  Qualifications:  

  Experience:  

 2 Name:  

  Job  

  Responsibilities:  

  Qualifications:  

  Experience:  

Only if 
required 

 CV's (and further key persons data including 
CVs) are appended to Tender Schedule entitled. 

11.2(3) The completion date for the whole of the 
services is 

 
30 November 2027 

11.2(10) The following matters will be included in 
the Risk Register 

 
As per Task Order 

11.2(13) The staff rates are: name/designation rate 

  As per Survey 
Activities and Tariff 
Schedule 

 

    

    

25.2 The Employer provides access to the 
following persons, places and things 

access to access date 

  1 As per Task Order  
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31.1 The programme identified in the Contract 
Data is 

As per Scope of Work 
 

50.3 The expenses stated by the Consultant 
are 

item amount 

  As per Survey 
Activities and Tariff 
Schedule 

 

    

G Term contract  

11.2(25)  The task schedule is in Part 2: Pricing Data 
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PART 2: PRICING DATA 
PSC3 Option G 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title Page 
No 

C2.1 Pricing assumptions: Option G 18 

 
 
 
 
 



 

18 
 

C2.1 Pricing assumptions: Option G 
 

1. How work is priced and assessed for payment 

 
From Option G: Term contract 
 
Identified and 
defined terms 

11 
11.2 

 
(17) The Price for Services Provided to Date is, for each Task, the total of  
 

• the Time Charge for work which has been completed on time based items 
on the Task Schedule and 

• a proportion of the lump sum price for each other item on the Task 
Schedule which is the proportion of work completed on that item. 

 
  (20) The Prices are  

 

• the Time Charge for items described as time based on the Task Schedule 
and 

• the lump sum price in the Task Schedule for each other item. 
 

From the Core Clauses: 
 
Identified and 
defined terms 

11.2 (13) The Time Charge is the sum of the products of each of the staff rates 
multiplied by the total staff time appropriate to that rate properly spent on work 
in this contract. 
 

and 
 
Assessing the 
amount due 

50.3 The amount due is 
 

• the Price for Services Provided to Date, 

• the amount of the expenses properly spent by the Consultant in Providing 
the Services and 

• other amounts to be paid to the Consultant less amounts to be paid by or 
retained from the Consultant. 

 
Any tax which the law requires the Employer to pay to the Consultant is 
included in the amount due. 
 

 
In effect Option G is a cost reimbursable form of contract with work ordered by the Employer on a Task by 
Task basis using the Task Schedule to compile the cost of carrying out a Task.   
 
Expenses are calculated separately and added to the amount due for the services provided. 
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C2.2 Staff rates, expenses & the task schedule 
 
The rates are exclusive of VAT: 
 
Engineering Survey: 
 

 
Survey Tariff – Central East Cluster 

  

      Terrain class rate 

Category Activity Unit A B C 

            

            

HV line Surveys Route selection km       

  Fixing per point to 0.1m accuracy (control, bend, 
terminal & line points) 

point       

  Signed Options (as per L & R) option   

  Tribal consent/resolution form   

  Statutory approvals - via Eskom application   

  Profiling (ascii file) km       

  Templating, line design, optimising & CAD drawing km   

  #1 Pegging as per instruction - tower centers, levels 
& Geotech 

peg       

  #2 Pegging as per instruction - tower leg & ref pegs peg       

  #3 Pegging as per instruction - tower stub setting  hour   

  Bill of structures/tower schedule structure   

  Crossing clearance profiles crossing       

  Clearance checks crossing       

    
 

      

MV line Surveys Route selection km       

  DESD < 1km form   

  DESD >1km form   

  Signed Wayleaves wayleave   

  Tribal consent form   

  Statutory approvals - via Eskom application   

  Profiling km       

  Templating, line design, optimising & CAD drawing km   

  Pegging km       

  Bill of structures/tower schedule structure   

  Crossing clearance profiles crossing       

    
 

      

LV line Surveys Route selection km       

  DESD < 1km form   

  DESD >1km form   

  Signed Wayleaves wayleave   

  Tribal consent form   

  Statutory approvals - via Eskom application   

  Profiling km       

  Line design, optimising & CAD drawing km   

  Pegging km       

  Bill of structures/tower schedule structure   

  Crossing clearance profiles crossing       

    
 

      

Topographic Site identification & selection (incl. access) site       
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surveys 

  Signed options option   

  Fixing per point (control, site beacons) point       

  Tachy survey Ha       

  Contouring & drawing Ha   

  #1 Pegging as per instruction - earth work & 
Geotech 

peg       

  #2 Pegging as per instruction - terrace drainage 
levels & ref. pegs 

beacon   

    
 

      

Cables Route selection R/km       

  DESD form       

  Signed Wayleaves/Options wayleave   

  Tribal consent form   

  Statutory approvals - via Eskom application   

  Pegging & CAD line drawing km       

  Crossing drawings crossing   

    
 

      

Data capture Drawing mapping Ha   

  Mapping of stands 2-5m stand   

  GIS for Smallworld only point       

  GPS for compilation of "As Builts" Trfr area   

    
 

      

CAD Charges Minor Works detail sheet 0 to 1000m (Unit is "one") 1   

  Minor Works details sheets >1000m km   

  Reticulation Project Drawings km   

  Electrification Projects: Survey and As-Built 
drawings 

Trf area   

  Crossing drawings Drawing   

    
 

      

Supplementary 
Charges 

  
 

      

Basic Fee Preparation cost, investigation, deeds, tel - 
compensation for small projects. 

km   

Hourly Rate Contractors team hr   

Out Allowance Surveyor & assistants /man/night   

Penalty Clauses Apply contract lateness clause day   

Re-survey  Existing HV power line - profile, conductor, points of 
attachment &sag 

km       

  Existing MV / LV line - profile, conductor, points of 
attachment &sag 

km       

Transport Actual distance travelled km   

  Traveling time @ 60% of the above hourly rate & 
based on 80km/h  

hr   

Plato registration   %   

SUB TOTAL           
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Cadastral Survey: 
 

Item  Activity Unit   Amount Rands  

1 Professional Surveyors with 
more than 5 years’ experience 

Hour   

2 Professional Surveyors with 
less than 5 years’ experience 

Hour   

3 Registered Surveyors Hour   

4 Registered Surveyor 
Technician 

Hour   

5 Draught person Hour   

6 Field assistant Hour   

7 Accommodation per night 3-star hotel, B&B or 
equivalent 

  

8 Transport for LDV Km   

9 Transport for 4 x 4 Km   

10 Travel Time %   

    
 

  

11 Table "A" less % of the 
recommended Tariff (PLATO) 

%   

12 Table "B" less % of the 
recommended Tariff (PLATO) 

%   

 
 

0 - 400 401 - 700 701 - 1500 1501 - 999 1  - 5 6  -  10 11  -  25 26  -  50 51  -  100 101  -  200 201  -  300 301  -  500 501  -  750
751  -  

1000

1001  -  

1500

1501  -  

2000

2001  -  

3000

3001  -  

5000

5001  -  

7500

7501  -  

MORE

1

2

3

4

5

6

BASIC CHARGE FOR THE CREATION OF LAND RIGHTS 

NUMBER 

OF 

PIECES

SQUARE METERS HECTARES 

 
 
 

Distance 
(Meters)  

Charge  

Up to 100   

101 to 150   

151 to 250   

251 to 350   

351 to 500   

501 to750   

751 to 1 000   

1 001 to 1 500   
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1 501 to2 000   

2 001 to 3 000   

3 001 to 4 000   

4 001 to 5 000   

5 001 to 7 500   

7 501 to 10 000   

10 001 to12 500   

12 501 to 15 
000 

  

15 001 to 20 
000 

  

20 001 to 30 
000 

  

over 30 001   

 
 
Pre-Marketing Services: 
 

ITEM  DESCRIPTION  Unit  Rate 

1 PRE-MARKETING   each   

2 DETAILED MARKETING   each    

3 FINAL MARKETING /RECONCILLIATION each    

4 ADMINISTRATION AND DATA ANALYSIS  each    

5 COMMUNITY LAISON AND EDUCATION  each    

6 ACCESS TO SITE AND ACCOMODATION   Each/night   

7 TRANSPORT  Per/km    

 
 
Bill of Quantities: 

Central%20East%20

Cluster%20Survey%20Rates.xlsx
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title Page 
No 

 This cover page 19 

C3.1 Employer’s Scope 20 

   

   

   

   

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S SCOPE 

1 Description of the services 

The establishment of an enabling agreement for 50 Service providers for the Provision of Engineering, 
Cadastral Surveys and Pre-marketing Services in respect of High Voltage, Low Voltage, Medium Voltage 
line and Cable surveys within Central East Cluster (Kwa-Zulu Natal and Free State), on an “as and when” 
required basis for a period of thirty-six (36) months.  
 
The prices will be fixed and firm rates for the first 12 months of the contract. At the anniversary date of the 
contract the prices will be adjusted for inflation. The prices will be subject to CPA escalation taking into 
account the South African Geomatics Council (SAGC). 
 

2 Specification and description of the services 

The below scope specification covers all possible aspects of survey related work required for the 
construction of Electrification, Reticulation and System Improvement projects. 
 
Refer to Eskom Overhead Power Line Design Manuals covering Terrain, Structure and Conductor aspects 
as well as the Survey Manuals Volume 1 & 2 for the Engineering Survey components.  The scope also 
details the process followed in the Pre-Marketing of proposed Eskom customers and finally the cadastral 
survey component of the contract. 
 
Any Task Order for Eskom survey work under this contract may comprise some or all of the following 
categories: Engineering Surveys, Pre-Marketing of Customers and or Cadastral Surveys. 
 
 
2.1 SURVEYING OF RETICULATION LINES AND CABLES 
 
1. ROUTE SELECTION 
 
The objective of route selection is taking into account obstacles and restrictions, to achieve the most long 
term cost effective, efficient and accessible route possible. The route should be mutually acceptable to 
Eskom and all interested and affected parties. 
 
Accessibility has to be considered for construction and maintenance. 
Aeroplane landing strips no part of the power line may protrude from a 3048m long & 768m wide approach 
surface measured at a slope of 1:50 at a distance of 60 from the end of any runway. 
Building restrictions either side of centre line; Rural MV = 12m LV = 3m, Urban MV & LV = 3m and 
underground cables 1,5m. 
Civil aviation spans higher than 60m above the ground need approval. 
Crop Compensation Eskom has to reimburse owners for damages and the loss of trees and crops. 
Explosive magazines dependent on span lengths, power lines must be more than 30 m away. 
Flood lines try to locate structures above 50 year flood plains. 
Graves and cemeteries can be crossed but should be avoided due to public objection. 
Irrigated lands avoid crossing lands irrigated with pipes. Wheel move and centre pivot systems may not 
have structures placed where their operation would be limited. 
Land usage impacts on the value of property and is a price factor in the route selection. 
Landowners the route has to be mutually acceptable. 
Other power line crossings lower voltages are built below higher voltage lines. Test clearance with higher 
conductor at hot design template 50 or 80ºC and lower conductor at cold template design template -5ºC. 
Crossings should be close to structures but further than overturning distance.  Surveyors must be aware of 
blow out conditions and the proximity to stay wires. 
Parallel power lines create induced currents; separation distances must be applied to maintain acceptable 
voltages. 
Petronet pipe lines structures or parts thereof are not permitted within than 15m of pipelines. 
Quarries only single shot blasting permitted within 500m of a power line. 
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Road crossings as per clearance chart conditions differ for National, District & Abnormal load routes. 
Rocky areas can present clearance and access problems. Foundations are also more costly. 
Servitude widths & building restrictions of power lines must be known before a route can be selected (as 
per Eskom clearance chart). 
Shooting ranges no power lines within an 824m wide strip (wider if more than 12 targets) & 2500m behind 
range. 
Side slope areas of excessive side slope are to be avoided. 
Spoortnet crossings not less than 80 degrees to Eskom centre line. Clearances for each conductor type 
and structures as per clearance chart. 
Structure dimensions of the particular power line must be known before a route can be selected this will 
indicate the expected ‘foot print’ area of towers and the conductor spacing for side slope considerations. 
Sub-tropical fruit trees require special clearances. 
Sugar cane lands must be avoided where possible as fires interfere with the performance of power lines. 
Telkom separation distance is to be applied when paralleling with power lines. Optic fibre lines are not 
affected by interference or induced currents. Crossings as per specified crossing angles and the clearance of 
a structure on which a man can stand unsupported is to be applied over telephone poles. 
Township developments existing and proposed have to be considered and routes planned in accordance 
with the cadastral layout. 
Tree plantations allow 25m overturning distance to pine and gum or similar trees. 
Orchids allow additional clearance of 3m above estimated height of fruit trees. 
Trust land must be identified as wayleaves for all properties traversed are required from the occupants (e.g. 
Ngonyama Trust land) as well as servitude from the trustees. 
Water features normal ground clearance is applied but over navigable waters a 15m mast height plus 2,5m 
plus minimum safety clearance is above the high watermark. 
Wetlands and adjacent areas should be avoided as they are environmentally sensitive. 
Windmills, bore holes & overhead water tanks overturning distance. 
 
2. ENVIRONMENTAL ASSESSMENT 
 
DESD – Distribution Environmental Screening Document. The documented findings of an environmental 
screening conducted by in-house or contracted expertise to determine the environmental impact significance 
of projects not listed in terms of GNR 982, listing Notice 1 GNR983, Listing Notice 2 GNR324 and Listing 
Notice 3.  The findings of the screening will determine whether a formal application for environmental 
authorisation should be submitted to the competent authority and/or whether there are any other legislative 
requirements that need be complied with. 
Completion of the DESD form and escalating it to the relevant Area Surveyor highlighting ALL possible 
environmental sensitivities by the proposed powerline.  Eskom to continue providing DESD Training to 
Survey Contractors annually or as when required. 
The Area Surveyor together with Eskom Environmental officer will appoint a Botanist to investigate and apply 
for the necessary permits. 
NB: It however remains the contract surveyor’s responsibility to follow up and to ensure that the 
necessary permits are applied for and obtained before any construction takes place. 
Should it be necessary to clear trace lines through trees for survey purposes, the survey contractor shall give 
prior notification to the property owner. Application is made to the Department of Environmental Affairs for 
approval. The owner has to give his consent to cut or trim indigenous trees and a permit must be granted by 
KZN Wildlife before proceeding with the survey.  Supplier to also act in an advisory capacity regarding 
clearances and restrictions to produce an EIA if required. Investigate any alternative corridors to finalise 
route selection with the environmentalist. 
 
3. ROUTE APPROVAL AND OBTAINING SIGNED WAYLEAVE. 

 
Two types of rights of servitude. 
In “general terms” – Wayleave / Agreement and General Deed. 
In “Specific terms” – servitude diagram and Title Deed endorsement and involves consideration payment. 
Customer relations It is essential that good relations with Eskom's customers be maintained. Every 
reasonable consideration to Property Owner’s requests must be given by the contractor and his staff. The 
contractor shall ensure that the Property Owner and other interested persons are aware of the activities to 
take place. When Property Owner and Eskom agree on final route a wayleave must be completed and 
signed by the Registered Property Owner as confirmed by a Deeds Search. If property is occupied by 
someone other than the Registered Property Owner, then this person is also required to sign the Wayleave. 
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Surveyors shall also ensure that all gates are kept closed and particular care shall be taken to avoid damage 
to livestock, crops, fences or farm roads. Environmental awareness shall be maintained at all times. Care 
shall also be given to avoid littering and the causing of fires.  It is an express part of this contract that the 
contractor shall be held liable for all damage arising from negligence on the part of himself and/or his 
employees. 
 
4. RECORDING OF LINE ROUTES 

 
All bend, tee-off and terminal points must be co-ordinated by use of GPS in 2 – 5-centimetre accuracy, 
These points must be loaded on to plan with Topographic or photographic background for printing and 
attaching to Wayleave with printed Co-ordinate list. 
 
5. PROFILING OF LINE ROUTE 

 
MV Line route is to be profiled as per Eskom Overhead Power Line Design manual. All detail is to be 
recorded to allow for correct placing of structures when doing the line design. LV Line route is to be profiled 
only where services are crossed. 
 
6. LINE DESIGN 

 
Line design is to be done as per Eskom Overhead Power Line Design Manual and Survey Guide Manual 
Volume 1 & 2.  Line design is to be done using Modelmaker Software package and a printed final profile to 
be submitted with package. 
 
7. PEGGING OF STRUCTURES 

 
All structures are to be pegged in field as per Survey Guide Manual Volume 1 & 2. All Structure positions, 
Stay/Strut positions and centre line of H-poles are to be pegged. All bends, RMU and Mini sub positions on 
Underground Cable Routes are to be pegged. 
 
8. BILL OF STRUCTURES 
 
All structures details are to be shown on the Survey CAD drawing by use to CAD Codes as per Survey 
Guide Manual Volume 1 & 2. 
 
9. CROSSING CLEARANCE PROFILES 
 
All work to be done as per Eskom Overhead Power Line Design Manual and Survey Guide Manual Volume 1 
& 2.  Detail Service Crossing drawings to be produced as per Eskom Drawing standard. 
 
10. CLEARANCE CHECKS 
 
Clearance checks to be done using Total Station and standard survey methods and compared to Eskom 
Clearance Chart in Survey Guide Manual Volume 2. 
 
 
2.2 OTHER SURVEY TASKS/CATEGORIES 
 
 
1. TOPOGRAPHIC SURVEYS 
 
Site Identification, selection and detail survey by Standard Survey Methods as per Eskom requirements and 
Sub Station Design. 
 
2. DATA CAPTURE 
 
Capture of data for various requirements by use of GPS to obtain co-ordinates and detail of point. 
 
 
 



ESKOM HOLDINGS SOC Ltd  ENQUIRY NO. KZN129 
SURVEY PANEL CONTRACT CENTRAL EAST CLUSTER    

27 
 

 
3. CAD WORK 
 
Produce CAD drawings to Eskom Drawing Standard contained within Survey Guide Manual Vol 1.  Only 
Legally Licensed MicroStation Software Packages to be used for producing CAD Drawings. 
 
 
All Kilometers travelled will only be claimed from Base Offices (New Germany, Empangeni, Pietermaritzburg, 
Newcastle & Bloemfontein Eskom Centre) 
 
 
2.3 PRE-MARKETING 

 
1. MARKETING DATA CAPTURING 
 
Prior every project design, there is an endeavour by Eskom to document customer information through data 
collection, processing, and analysis within Eskom Distribution standards (Land Development Procedures). 
This includes the capturing of proposed connections and attributes through house-to-house count and taking 
GPS co-ordinates for all the houses counted. Liaison with Electrification Planning Manager/Co-ordinator and 
Area Counsellors/Traditional Leaders in all local municipal areas is part of pre-marketing process.  
Notification of all above-mentioned stakeholders of intension to do premarketing and attach polygon to letter 
on the day of the marketing.  Primary attributes associated with a Pre-Marketing project include details such 
as full names & surname, ID Numbers, Latitude/Longitude Co-ordinates and physical address of the 
potential customer.  The PCS File spreadsheet must be completed in full and form part of the submission 
pack. 
Meetings with Councilors/Induna: In line with municipal plans for the electrification of the Polygon 
Community Liaison & Education: In line with Eskom Planning Department & Municipality programs  
 
Specific requirements for the pre-marketing exercise are as follows: 

• The collection of electrical network related data including coordinates and corrected diagrams of 
structure numbers, transformer names, meter numbers, etc. but not limited to these by: 

· Field verification of Network Operating Diagrams; 
· Coordinating points with use of GPS; 
· Sketching and/or photographing of problematic situations. 

• Coordinating and verification of house positions for electrification projects using GPS. 

• Attend applicable meetings, workshops and training interventions as required by or requested by Eskom. 

• Any plant defects / data inaccuracies observed must be noted and referred back to the Area Surveyor. 

• Kilometers travelled will only be claimed from Base Offices (New Germany, Empangeni, 
Pietermaritzburg, Bloemfontein Eskom Centre & Newcastle) to site, and back to the (Base Office) on 
completion of project.  

• Suppliers that are based within the area of works; kilometers will be calculated from their base. 
 

One connection required per stand. 

• Supplier to liaise with Eskom’s Area Surveyor & Electrification Planning Co-ordinators to confirm  
mapping, villages, boundaries, Municipal contacts and Ward Councillors. 

• Area visits must be preceded by a community meeting with the Ward Councillor in attendance. The 
objective and scope of work will again be outlined. 

• GPS Process: 
· The head of the settlement / cluster must be approached to obtain information on the number and 

details of occupants per dwelling 
· Capture as mandatory fields i.e. I.D number and customers name etc. (refer to detailed scope, 

detailed scope is per task order issued) 
· Only those living as a family unit will be considered for a point of supply. There must be cooking 

facilities.  
· GPS customer at entrance to the dwelling in WGS 84 (DMS) format 

• Co-ordinates to be supplied as follows: 
▪ Spheroid – WGS84 
▪ Projection – Geographical 
▪ Datum – Hartebeeshoek 
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▪ Format – DMS. A suffix “S” to be added as the last character of the Latitude, and a  suffix “E” to be 
added as the last character of the Longitude. 

·  
The following do not qualify as a Point of Supply: 

• Rooms that are used solely for storage, prayer, entertainment, meetings, eating, sleeping, and ablution. 

• Un-occupied rooms 

• Rooms that are used on weekends by family members working away from home. 

• Rooms used for livestock or poultry. 

• Vandalised, partly built and damaged rooms. 

• Customer’s premises need to be identified with a sticker after completion of the GPS work, in order to 
avoid duplication or missing out of customers. 

• Where there is an existing MV and LV or one of the two the data capture has to identify and indicate it on 
his/her report with details. 

 
 2.4.  CADASTRAL SURVEYS 
 
The need for provision of Cadastral Survey Services originates from Distribution Division Land Development 
Department and is as a result of Eskom’s requirement to acquire assets such as servitudes and land which 
are necessary for the transmission of electricity and maintenance of electrical networks.  Servitudes are 
necessary to accommodate power line routes and some substation/switching station sites.  Land is therefore 
regularly acquired for powerline routes, substations and TSC sites. 
 
The process of acquiring land involves; identification, negotiation and agreement to purchase from the land 
owner.  Thereafter, it is necessary to demarcate and define this piece of acquired land.  Demarcation 
involves physically beaconing the piece of acquired land while definition involves the representation of that 
land on an approved Surveyor General’s diagram.  Demarcation and definition is the end product of a 
Cadastral Survey in respect of land acquisition and can only be undertaken by a registered Professional 
Land Surveyor.  This Surveyor General diagram is now attached to a Deed of Transfer which gets registered 
in the Register of Deeds Office thereby completing the transfer of land to Eskom. 
 
Similarly, the process of acquiring servitudes involve: identification, negotiation an agreement to purchase 
from the land owner.  Initially Eskom registers a General Deed of Servitude against the affected properties.  
This gives Eskom the right to enter the property and construct the power line along a negotiated route.  The 
entire property is burdened by this servitude.  The final route of the power line can only be ascertained after 
construction.  As per agreement with the land owners, the final route has to be surveyed and defined on a 
Surveyor General’s diagram.  The General Deed of Servitude is replaced by a Specific Deed which confines 
Eskom’s servitude rights to this route.  This survey and representation of the power line route on an 
approved Surveyor General’s diagram is the end product of a Cadastral Survey in respect of servitude 
acquisition and can only be undertaken by a registered Professional Land Surveyor 
 
Scope under this contract is the provision of supervision, materials, labour and transport required to 
undertake cadastral survey work in terms of the Land Survey Act No. 8 of 1997 undertaken by 
qualified professionals. 
 
Approved Surveyor General Diagrams are necessary for the registration of servitudes or acquisition of land, 
together with other relevant servitude plans showing overall property schedules for servitudes being 
registered. 
 
Specific activity List: 
Acquisition of all necessary plans and data necessary to undertake cadastral survey 
The provision of supervision, materials, labour and transport needed to undertake cadastral survey work 
Obtaining necessary statutory approvals required for cadastral surveys 
Drafting of all necessary statutory approval requirements associated with cadastral surveys 
Demarcation and pointing out of necessary cadastral boundaries or servitude footprint. 
 
All following cadastral work categories shall comply with the requirements of the Land Survey Act No. 8 of 
1997 as well as the latest Eskom directives, standards and procedures. 
 

o Registration Surveys of Linear Infrastructure servitudes (e.g. Power lines, Cable routes and 
access roads).  
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o Registration surveys of site servitudes (e.g. Substation, CNC and Radio Repeater sites)  
o Consolidation, Sub-divisions and Amendments survey and registration.  
o Relocation and verification of Cadastral Boundaries and Beacons.  
o Demarcation of Servitude boundaries.  
o Cadastral Compilations.  
o Servitude Property Schedules 
o Surveyor General Diagram Auditing.  
o Professional Consultation.  
o SPLUMA Applications.  

 
 
Main Deliverables: 
Approved Surveyor General Diagrams necessary for the registration of servitudes and or acquisition of land, 
together with other relevant plans. 
Where necessary, the placing and pointing out of Cadastral boundaries and servitude extent 
 
All Kilometers travelled will only be claimed from Base Offices (New Germany, Empangeni, Pietermaritzburg, 
Newcastle & Bloemfontein Eskom Centre) 

4. Constraints on how the Consultant Provides the Services. 

a. Management meetings 

Regular meetings of a general nature may be convened and chaired by the Employer’s Agent as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

As required per Task Order 

Overall contract progress 
and feedback 

As required per Task Order 

 
Meetings of a specialist nature may be convened as specified elsewhere in this Scope or if not so specified 
by persons and at times and locations to suit the Parties, the nature and the progress of the services.  
Records of these meetings shall be submitted to the Employer’s Agent by the person convening the meeting 
within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.   
 

b. Invoicing and payment 

The following details shall be shown on or attached to each Invoice to show how the amount due has been 
assessed: 
 
The Consultant shall address the tax invoice to Eskom Holdings SOC Ltd (Reg No: 2002/015527/30) and 
include on it the following information: 
 

• Name and address of the Consultant and the Employer’s Agent;  

• The contract number and title; 

• Consultant’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• Purchase Order for the work issued 

• (add other as required) 
 



ESKOM HOLDINGS SOC Ltd  ENQUIRY NO. KZN129 
SURVEY PANEL CONTRACT CENTRAL EAST CLUSTER    

30 
 

 
 
All invoices must be submitted via this process any invoices physically received will now be 
returned. 
 
To ensure payment is made the following must be done: 

1. Email pdf copies to invoiceseskomlocal@eskom.co.za 
2. Each pdf (attachment) must contain only one invoice 
3. Each email sent must contain only one attachment 
4. It must be an original invoice from your system. If a word or excel document, convert it to PDF. No 

invoice must printed then scanned and emailed or have hand writing on it, It will not be accepted. 
5. Please make sure you received a valid and correct purchase  order from your end user which 

must be quoted on the invoice.  
6. Encourage your end users to do the GR’s on time to insure speedy processing.  
7. All invoices must meet the Tax requirements.  

 
 
Payment certificate and Tax Invoice 
This certificate is issued in terms of Clause 50 of the Conditions of Contract. 

TITLE OF THE CONTRACT: 

 

CONTRACTOR: EMPLOYER: 

Contact Person: Contact Person 

Address: Address: 

Telephone No: Telephone No: 

Fax No: Fax No: 

 

Contractor’s Invoice Number: Contract Order No.: 

Date issued:  

Contractor’s VAT No.: Employer's VAT No.:   4740101508 

 

DESCRIPTION CUMULATIVE 
THIS 
CERTIFICATE 

CUMULATIVE 
PREVIOUS 
CERTIFICATE 

NOW DUE 

Price for Work Done to Date R R R 

Compensation events R R R 

Sub-totals: R R R 

Less ____% retention percentage on (a) 
+ (b)                                                         
(i) Planned first retention release date 
(completion date):____/____/________                                           
(ii) Planned final retention release date 
(defects date):____/____/_________ 

R R R 

Sub-totals: R R R 

Other amounts due to/by the Contractor R R R 

Sub-totals: R R R 

Add retention released R R R 

Sub-totals: R R R 

Less delay damages R R R 

Sub-totals: R R R 

mailto:invoiceseskomlocal@eskom.co.za
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Add VAT at 14 % R R R 

AMOUNT DUE TO/FROM THE 
CONTRACTOR: 

R R R 

Assessment Prepared By: 
 
……………………………..           ……………………………..       ……………………………… 
PRINT NAME                              SIGNATURE                            DATE 
 
Certified by the Programme Manager: 
 
……………………………..          ……………………………..       ……………………………… 
 
 
 
 

c. Quality management 

 

SECTION A: Quality Management System Requirements ISO 9001 

Objective evidence of documented QMS that is not certified but complies with ISO 9001 

A.1 QMS Manual or a document that defines and describes the QMS and its scope 

A.2 Quality Policy Approved by top management. 

A.4 Control of documented information (i.e. document and record control)  
Clause 7.5 of ISO 9001:2015 

A.6 Documented information for Nonconformity and Corrective action  
Clause 10.2 of ISO 9001:2015 

A.7 Documented information for Internal audit Clause 9.2 of ISO 9001:2015 

 

SECTION B:    Evidence of QMS in operation (Tender Quality Requirements -Ref 240-105658000) 

B.1 Documented information for defined roles, responsibilities and authorities - Organization chart and 
Responsibility matrix (must include but not limited to quality management function/role)  
(Clause 5.3 of ISO 9001:2015) 

B.2 Documented information for Control of Externally Provided Processes, Products and Services - Must 
include criteria for evaluation, selection, monitoring of performance, and re-evaluation of external providers 
(Clause 8.4 of ISO 9001:2015) 

 

SECTION C: Contract Quality Plan Requirements (Ref 240-105658000 and 240-109253698). 

Draft Contract Quality Plan specific to the scope of work as described in the tender documents (Ref 
ISO 10005) 

NB!   Draft Contract/Project Quality Plan has important QA deliverables 

 

SECTION D: Quality Control Plan Requirements (Ref 240-105658000 or 240-109253302) 
 

QCP /Checklist/ ITP (Quality Control Plans) as per Scope of Works (Ref ISO 10005) 

NB! Draft/ Example of an Inspection and Test Plan (ITP) or Quality Control Plan (QCP) on similar and/ or 
previous work done 

 

SECTION E: User defined additional Requirements & miscellaneous (Ref 240-105658000) 

Customer specific requirements & other standards and required can be listed and evaluated here 

E.1 Form A is completed and signed. 
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Environmental 
 
 
1. Pre-requisite 
 
Is the acknowledgement of Eskom's SHE rules and requirements form (Annexure B) signed and a copy 
thereof attached to this tender submissions by the tenderer? 
 
2. Environmental Management Plan for the Scope of work addressing the following as a minimum:  
 
Applicable to medium risk: 
 

• Environmental induction. 

• Environmental incident management. 

• Emergency planning for environmental incidents. 

• Environmental competency, training, appointments. (DESD Training, Enviro law) 

 
3. All: Environmental (or SHE/SHEQ) policy signed by Company Owner/CEO/MD: 
Commitment to: (1) compliance to environmental compliance obligations; and (2) environmental duty of care. 
 
OR 
 
 
1. Annexure B 

Is the acknowledgement of Eskom's SHE rules and requirements form (Annexure B) signed and submitted 
by the tenderer? 

2. ISO 14001 Environmental Management Standard certificate. 
 
 
 

d. The Parties use of material provided by the Consultant 

Refer to specification E01/06 
 

i. Restrictions on the Consultant’s use of the material for other work 

Refer to specification E01/06 
 

e. Health and safety 

The Consultant shall at all times comply with the health and safety requirements prescribed by law as they 
may apply to the services.   
 

1. The Consultant shall comply with Eskom Occupational Health and Safety, Environmental, Risk and 
Quality requirements, standards and policies. 

2. The Consultant shall ensure compliance to all Eskom mandatory standards and statutory 
requirements. 

3. The Consultant shall ensure that they use correct PPE (safety goggles, safety gloves, overalls, 
reflective vest, dust masks, earplugs, hardhat, safety boots) at all times. 

4. The Consultant shall provide valid medical certificates. 
5. The Consultant shall ensure that induction is done prior to commencement of work. 
6. All safety regulations pertaining to the process shall be adhered to and the contracting company 

shall also ensure that it sends its safety file for approval with all the required documentation as per 
safety file checklist to Risk Department. 

7. The Consultant shall have a safety file with all the required documents as per Eskom Safety file 
checklist. 

8.  The Consultant shall ensure that the vehicle to be used on site conforms to Eskom safety standards 
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Ref KPIs Comments 

1. Is the acknowledgement form for Eskom's 
rules and requirements (in Annexure B) signed 
and submitted by the tenderer? 

-To be signed by CEO and both witnesses 

2. Health and Safety Plan  

 

-Incident Management 

-SHE Communication 

-Emergency Management 

-Substance Abuse Management 

3. Baseline Risk Assessment -Risk factors and controls to be included to the 
SHE Plan 

4. Valid Letter of Good Standing -Valid 

5. SHE policy -Signed and review date 

 
 
Financial requirements 

 
 

• Public Interest Score (PIS) and the calculations to arrive at the score (refer to annexure 

attached for calculation of PIS). The PIS letter must specify whether:  

 
1. Whether the AFS were internally or externally prepared.  

2. Whether the company was owner managed or not owner managed.  
 

• Latest approved financial statements including comparative amounts. AFS must be valid and 

not outdated, received within 18 months after year-end.  

• A signed director’s / member’s report.  

 

• Signed Compilers / Accounting Officers / Independent Reviewers / Audit report whichever is 

applicable, based on the PIS above. Where the PIS requires an Audit or Independent 

Reviewers report, the Compilers / Accounting Officers report must still be submitted.  

 

• Approved Annual Financial statements must comprise: 

o Statement of financial position (Balance Sheet )  

o Statement of comprehensive income (income statement )  

o Statement of changes in Equity  

o Statement of cash flows  

o Notes to the financial statements  

o ITA 34C Income Tax Assessment for companies that have NOT been AUDITED  

 

• The notes to the AFS specifically referring to Accounts Receivable and Accounts Payable must 

give a complete breakdown of the amounts. A clear distinction must be made between Trade 

Debtors and other receivables as well Trade Creditors and other payables. The note must 

clearly show the amounts subject to interest and the terms and condition of interest.  

 

• The notes to the AFS must clearly specify the current and non-current liabilities that are subject 

to interest.  
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• Member / Directors loans must be accompanied by a note specifying the terms of the loan, 

whether secured or unsecured, terms of repayment and interest rates.  

 

• Name of Holding company if the company is a subsidiary company.  

• Where there is a Holding company the Latest Signed Group Annual Financial Statements of 

the Holding Company may be requested at a later stage.  

• Information requested from companies via Procurement Office not received within five working 

days from date of Finance request will result in the financial evaluation being closed. Finance 

will issue a 1-page report stating that an opinion could not be expressed due to insufficient 

information.  

 

 
Note:  

• Draft, bi-annual, management accounts and unsigned financial statements will NOT be 

accepted.  

• Soft copies of the AFS submitted with the tender documents may be requested at a later 

stage. 

• Tenderers may be requested to provide a performance bond if they are deemed financially 

unacceptable for the full value of the contract. 

 
 
 

f. Working on the Employer’s property 

i. Employer’s entry and security control, permits, and site regulations 

As per specific Task Order 
 

ii. People restrictions, hours of work, conduct and records 

As per specific Task Order 
 

5. List of Specifications 

Title Document 
no. 

Tick if 
publicly 
available 

Land Survey Act No. 8 of 1996  √ 

Supplier Contract Quality Requirements Specifications QM-58 √ 

SHE Requirement 32-726 √ 

SHEQ Policy 32-727 √ 

SHE Specification Form 74 √ 

Safety, Health & Environmental 32-524 √ 

Eskom Life Saving Rules 32-421 √ 

Eskom Vehicle Safety Specification 32-345 √ 

Vehicle and Driver Safety 32-93 √ 

Transporting persons on back of vehicles TPC 41-55 √ 

Smoking Procedures 32-36 √ 

Working at heights 32-418 √ 

Health & Safety Requirement 34-333 √ 

Occupational Health and Safety Act, Act 85 of 1993 118 √ 
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Section 37(2) Agreement  √ 

Health & Safety Specification EASTERN Region  √ 

Access to Forms 41-340 √ 

Legal Appointments and Authorizations 34-961 √ 

KZN OU Tree Cutting directive for Eskom Contractors  √ 

Construction, Safety, Health and Environmental Management 32-136 √ 

Supervision of People on Electroically Hazardous Locations 34-1954 √ 

Expanded Public Works Report – Divisional Capital Programme 34-1063 √ 

Identifying, analysing, documenting, and observing tasks according to criticality 34-380 √ 

Distribution Fire Risk Management 34-312 √ 

Provision and use of Personal Protective Equipment 34-1710 √ 

Environmental Waste Management Procedure 32-245 √ 

Environmental Procedure: Bush Clearing 32-247 √ 

 


