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C1.1 Forms of Offer and Acceptance 
 
Offer 
The employer, identified in the acceptance signature block, wishes to enter into a contract for the 

 
MAINTENANCE OF FIRE WATER PUMP STATIONS, FIRE SPRINKLERS, FIRE HOSE REELS AND 

FIRE HYDRANTS FOR A PERIOD OF 60 MONTHS 
The Contractor, identified in the offer signature block, has examined this document and addenda hereto 
as listed in the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of 
offer and acceptance, the Contractor offers to perform all the obligations and liabilities of the Contractor 
under the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data. 
 

The offered total of the Prices exclusive of VAT is   

Value Added Tax @ 15% is  

The total offered amount due inclusive of VAT is  

 
 
 
 

(in words) 
(The above amount should be calculated as per the guide provided in the Pricing Data [Subtotal F].  In the event of any conflict 
between the amount above and the Pricing Data [Subtotal F], the former shall prevail.) 

 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organisation)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the tender data, whereupon the Bidder becomes the party named as the Contractor in the 
conditions of contract identified in the contract data. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
Contractor’s offer.  In consideration thereof, the employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the Contractor’s 
offer shall form an agreement between the employer and the Contractor upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price List 
Part C3: Service information. 
Part C4: Site information 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the Bidder and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
 
The Contractor shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  
Unless the Bidder (now Contractor) within five working days of the date of such receipt notifies the 
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Airports Company South Africa,  
3rd Floor ACSA North Wing Offices 
O R Tambo International Airport 
Kempton Park 
1627 

 
Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    signature        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the Contractor agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Bidder of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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C1.2 Contract Data 

Precedence in interpretation of the contract: 
In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract, 
Special Conditions, Pricing Data, Service information, or other, the order of precedence shall be as 
follows: 

Firstly, the Contract Data (C1.2) and Conditions of Contract; 

Secondly the Pricing data; 

Thirdly, the Service information (C3) and Annexes thereto shall prevail; 

Fourthly, the additional conditions of contract under these Z clauses 

 Lastly any schedules, drawings and other documents included with this agreement. 

General Conditions of Contract 

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, published 
by the NEC, and the following “Particular Conditions”, which include amendments and additions to such 
General Conditions.  

 
The following Particular Conditions amplify the General Conditions of Contract and highlight areas in 
that document that require specific attention. 

Wherein in the contract it is stated no contract data is required accordingly the conditions of 
contract remain unaltered as per NEC3 Term Service Contract, April 2013. 
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C1.2a - Data provided by the Employer 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main 
Option:  

 

  A: Priced contract with price list  

 dispute resolution Option: W1: Dispute resolution procedure 

  X1:  Price Adjustment for inflation 

 and secondary Options:  X2: Changes in the law 

   

  X17:  Low service damages 

  X18:  Limitation of Liability (as amended 
in Option Z) 

  X19:  Task Order 

  X20:  Key performance indicators 

  Z: Additional conditions of contract 

 of the NEC3 Term Service Contract (April 2013) 

10.1 The Employer is: Airports Company South Africa SOC 
Limited (ACSA),  
Registration No 1993/004149/30,  
VAT no 4930138393,  
a juristic person incorporated in terms of 
the company laws of the Republic of South 
Africa 

Address O. R. Tambo International Airport 
Private Bag X1 
3rd Floor ACSA North Wing Offices 
OR Tambo International Airport 
1627 

 Tel No. 011 921 6911 

10.1 The Service Manager is:  

 Address  

 Tel No.  

 e-mail  

11.2(2) The Affected Property is  O. R. Tambo International Airport 
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11.2(13) The service is Maintenance of fire water pump stations, 
fire sprinklers, fire hose reels and fire 
hydrants, as more fully set out in section 
C3 Service Information. 

11.2(14) The following matters will be included 
in the Risk Register 

1 . Risk of financial loss and/or injury of 3rd 
parties due to the proximity of the service 
(or of persons providing the service) to all 
airport users 

  2 . Risk of injury to contract personnel and all 
airport users due to lifting/moving of heavy 
objects 

  3 . Work in confined spaces 

  4 . Work with flammable and toxic gases 

  5 Refer to Annexure E for more risks 

11.2(15) The Service Information is in  Part C3: Employer’s Service Information 
and all documents and drawings and other 
specifications to which it makes reference 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 3 working days 

2 The Contractor's main 
responsibilities 

Detailed in Part C3 (Service Information) 

21.1 The Contractor submits a first plan for 
acceptance within 

8 weeks of the Contract Date 

3 Time  

30.1 The starting date is Upon signing of the contract by ACSA 

30.2 The Service Period is Sixty (60) months after signing of the 
contract by ACSA or when the amount in 
the Form of Offer has been expended, 
whichever occurs first 

4 Testing and Defects No data is required for this section of the 
conditions of contract 

5 Payment  

50.1 The assessment interval is on the  between the 1st and 15th day of each 
successive month. 

51.1 The currency of this contract is the  South African Rand (ZAR) 

51.2 The period within which payments are 
made is  

30 days 

51.4 The interest rate is  
 

The prime lending rate of the Nedbank 
Bank, as determined from time to time. 
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6 Compensation events No data is required for this section of the 
conditions of contract. 

7 Use of Equipment Plant and 
Materials 

No data is required for this section of the 
conditions of contract. 

8 Risks and insurance  

83.1 
 

The Employer provides these 
insurances from the Insurance Table 

(i) Insurance against loss of or damage to 
the services, Plant and Materials 
comprising Contract Works Insurance, 
SASRIA Special Risks Insurance and 
Marine & Air Cargo insurance; and 

(ii) Insurance (Public Liability Insurance) 
against liability for loss or damage to 
property (except the services, Plant and 
Materials and Equipment) and liability 
for bodily injury to or death of a person 
(not an employee of the Contractor) 
caused by activity in connection with 
the contract; 

 
Note: The terms and other matters 
applicable to these insurances provided by 
the Employer (and to insurances generally) 
are detailed in the insurance schedule 
attached as section C1.5 to the contract 
(“the Insurance Schedule”). 

83.1   
 

The Contractor provides these 
additional insurances 

Professional Indemnity Insurance  
 
Note: The terms and other matters 
applicable to this insurance provided by 
the Employer are likewise detailed in 
section C1.5 to the contract. 

83.2 
 

The minimum amounts of cover or 
minimum limits of indemnity required 
for the insurance table 

Refer to section C1.5 Insurance Schedule 
 

83.1 
 

The Employer provides these 
insurances from the Insurance Table 

Refer to section C1.5 Insurance Schedule 

83.1   
 

The Employer provides these additional 
insurances 

Refer to section C1.5 Insurance Schedule 

83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

Refer to section C1.5 Insurance Schedule 

83.1 The minimum amount of cover for loss 
of or damage to Plant and Materials 
provided by the Employer is: 

Refer to section C1.5 Insurance Schedule 

83.1 The minimum amount of cover for 
insurance in respect of loss of or 
damage to property (except the 

Refer to section C1.5 Insurance Schedule 
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Employer’s property, Plant and 
Materials and Equipment) and liability 
for bodily injury to or death of a person 
(not an employee of the Contractor) 
arising from or in connection with the 
Contractor’s Providing the Service for 
any one event is: 

83.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

Refer to section C1.5 Insurance Schedule 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of 
the final total of the Prices for the whole 
of the service at intervals no longer than  

4 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator is  The person selected from the ICE-SA list of 
Adjudicators by the Party intending to refer 
a dispute to him 
 
[ICE-SA is a joint Division of the South 
African Institution of Civil Engineering and 
the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor 
body] 

W1.2(3) The Adjudicator nominating body is:  The Chairman of ICE-SA a joint Division of 
the South African Institution of Civil 
Engineering and the Institution of Civil 
Engineers (London) (see www.ice-
sa.org.za ) or its successor body 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  The latest edition of Rules for the Conduct 
of Arbitrations published by The 
Association of Arbitrators (Southern 
Africa) or its successor body 

 The place where arbitration is to be 
held is 

Johannesburg, South Africa 

 The person or organization who will 
choose an arbitrator 

The Chairman for the time being or his 
nominee of the Association of Arbitrators 
(Southern Africa) or its successor body 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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12 Data for secondary Option   

X1 Price Adjustment for inflation The index referred to in this clause shall be 
deemed to refer to the CPI index on the 
starting date.  Price adjustment for inflation 
shall only take place on contract 
anniversary 

X2 Changes in the law No data is required for this secondary 
Option 

X13 Performance bond  

X13.1 The amount of the performance bond 
is 

Refer to section C1.4 Forms of Sureties 

X17 Low service damages As per the Service Information (C3) –  
Annex G section 6  

X17.1 The service level table is in The Service Information, Annex G 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the 
Employer for indirect or consequential 
loss is limited to 

Nil - Neither Party is liable to the other for any 
consequential or indirect loss, including but 
not limited to loss of profit, loss of income or 
loss of revenue 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

The total of the Prices 

X18.3 The Contractor’s liability for Defects due 
to his design of an item of Equipment is 
limited to 

The total of the Prices 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under 
or in connection with this contract, other 
than the excluded matters, is limited to 

The Contractor’s total direct liability to the 
Employer for all matters arising under or in 
connection with this contract, other than the 
excluded matters, is limited to the total of the 
Prices and applies in contract, tort or delict 
and otherwise to the extent allowed under 
the law of the contract. 
The excluded matters are amounts payable 
by the Contractor as stated in this contract 
for: 
- Loss of or damage to the Employer’s 

property, 

- Defects liability, 

- Insurance liability to the extent of the 

Contractor’s risks 

- death of or injury to a person; 

infringement of an intellectual property right 

X18.5 The end of liability date is  52 weeks after the end of the service period. 

X19 Task Order  
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X19.5 The Contractor submits a Task Order 
programme to the Service Manager 
within  

5 days of receiving the Task Order 

X20 Key Performance Indicators  

X20.2 A report of performance against each 
Key Performance Indicator is provided 
at intervals of  

Three (3) months 
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Z The additional conditions of contract 
are 

 

  

 AMENDMENTS TO THE CORE CLAUSES 

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3: Any extension, concession, waiver, non-enforcement of any terms 

of the contract or relaxation of any action stated in this contract by the Parties, the Service 

Manager, the, or the Adjudicator does not constitute a waiver of rights, and does not give rise 

to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.  

Z2 
Z2.1 

Providing the Service: Delete core clause 20.1 and replace with the following: 

The Contractor provides the service in accordance with the Service Information and warrants 

that the results of the service, when complete, shall be fit for their intended purpose. 

Z3.  Other responsibilities: add the following at the end of core clause 27: 

Z3.1 The Contractor shall have satisfied himself, prior to the starting date, as to the completeness, 

sufficiency and accuracy of all information and drawings provided to him as at the starting date. 

Z3.2 The Contractor shall be responsible for the correct setting out or carrying out of the service in 

accordance with the original points, lines and levels stated in the Service Information or notified 

by the Service Manager,. Any errors in the setting or carrying out of the service shall be rectified 

by the Contractor at the Contractor’s own costs. 

 

Z4.  Termination 

Z4.1 Add the following to core clause 91.1, at the second main bullet, fourth sub-bullet point, 

after the words “assets or”: “business rescue proceedings are initiated or steps are taken to 

initiate business rescue proceedings”. 

Z4.2 Add the following to core clause 91.8, The Employer may terminate the Contract in the event 

that the Contractor is unable to maintain an average availability of 91% for a continuous period of 

twenty-four (24) weeks as measured by ACSA IMCS system (R22). 

Z4.3 Add the following to the Termination Table: If the Employer terminates in terms of this clause 

91.8, the procedures on termination are P1, P3 and P4 as stated in clause 92, and the amount 

due is A1 and A2 as stated in clause 93. 

Z5 Ambiguities and inconsistencies: Delete core clause 17 and replace with the following: 

Z5.1 If there is any ambiguity or inconsistency in or between the documents which are part of this 
contract, the priority of the documents is in accordance with the following sequence: 
 

• Firstly, the Contract Data (C1.2) and Conditions of Contract; 

• Secondly the Pricing data; 

• Thirdly, the Service information (C3) and Annexes thereto shall prevail; 

• Fourthly, the additional conditions of contract under these Z clauses 

• Lastly any schedules, drawings and other documents included with this agreement. 
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Z5.2 The Service Manager or the Contractor notifies the other as soon as either becomes aware of any 

such ambiguity or inconsistency in or between the documents which are part of this contract. The 

Service Manager gives an instruction resolving the ambiguity or inconsistency. Notwithstanding 

any other provision of this contract, any such ambiguity, inconsistency and/or instruction does not 

automatically result in any increase to the price list or any delay to the end of the service period. 

Z6 Payment: Add the following at the end of core clause 51: 

 

51.5    The Employer does not pay interest to the Contractor on a late payment resulting from the   

         Contractor’s failure to provide the Employer with a correctly rendered VAT invoice within 

the period stated in clause 51.1 above. 

 

51.5 The Employer is entitled to deduct from or set off against any money due to the Contractor 

 

• any sum due to the Employer from the Contractor or  

• any amount for which the Contractor is liable to pay to the Employer 

(whether liquidated or otherwise) arising under this contract. 

 

 

 AMENDMENTS TO THE SECONDARY OPTION CLAUSES 

Z7. Changes in Law:  Add the following clause to secondary option X2 as X2.2: 

Z7.1 A change in law is defined as:  

Z7.1.1 the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation, 
change in application or other modification after the starting date of any law, excluding (i) the 
promulgation of any bill, unless such bill is enacted into the law of the country, and (ii) any such 
modification in law relating to any taxes, charges, imposts, duties, levies or deductions that are 
assessed in relation to a person’s income; 

Z7.1.2 any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in 
accordance with the terms upon which it was originally granted, (ii) as a result of the failure by 
the Contractor to comply with any condition set out therein, or (iii) as a result of any act or 
omission of the Contractor, any subcontractor or any affiliate to the Contractor. 

Z8. Performance Bond: The following amendments are made to clause X13: 

Z8.1 Amend the first sentence of clause X13.1 to read as follows: The Contractor gives the 
Employer an unconditional, on-demand performance bond, provided by a bank or insurer which 
the Service Manager has accepted in his or her discretion, for the amount stated in the Contract 
Data and in the form set out in Section C1.4 of this Contract Data.   

Z8.2 Add the following new clause as Option X13.2: The Contractor ensures that the performance 
bond is valid and enforceable until the end of the service period. If the terms of the performance 
bond specify its expiry date and the end of the service period does not coincide with such expiry 
date, four weeks prior to the said expiry date, the Contractor extends the validity of the 
performance bond until the end of the service period. If the Contractor fails to so extend the 
validity of the performance bond, the Employer may claim the full amount of the performance 
bond and retain the proceeds as cash security. 

Z9 Limitation of liability: Insert the following new clause as Option X18.6: 

Z9.1 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss or 
damage of any kind is limited to R0.00.  
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Z9.2 Notwithstanding any other clause in this contract, any proceeds received from any insurance or 
any proceeds which would have been received from any insurances but for the conduct of the 
Contractor shall be excluded from the calculation of the limitations of liability listed in the 
contract. 

 ADDITIONAL Z CLAUSES  

Z10 Cession, delegation and assignment  

Z10.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer, which consent shall not be unreasonably withheld. 
This clause shall be binding on the liquidator/business rescue practitioner /trustee (whether 
provisional or final) of the Contractor. 

Z10.2 The Employer may, on written notice to the Contractor, cede and delegate its rights and 
obligations under this contract to any person or entity. 

Z11 Joint and several liability  

Z11.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons, these persons are deemed to be jointly and severally liable to the Employer 
for the performance of this Contract. 

Z11.2 The Contractor shall, within 1 week of the starting date, notify the Service Manager and the 
Employer of the key person who has the authority to bind the Contractor on its behalf. 

Z11.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z12. Ethics 

Z12.1 The Contractor undertakes: 

Z12.1.2 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could 
be construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or 
reward for the award or in execution of this contract; 

Z12.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of 
bribery, corruption and money laundering to which it or the Employer is subject, including but 
not limited to the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z12.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s 
obligation to Provide the Service in accordance with the procedures stated P2, P3 or P4 in core 
clause 92.2 or taking any other action as appropriate against the Contractor (including civil or 
criminal action). However, lawful inducements and rewards shall not constitute grounds for 
termination. 

Z12.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 
participating in illegal or corrupt practices, including but not limited to the making of offers 
(directly or indirectly), payments, gifts, gratuities, commission or benefits of any kind, which are 
in any way whatsoever in connection with the contract with the Employer, the Employer shall 
be entitled to terminate the contract in accordance with the procedures stated in core clause 
92.2, the amount due on termination is A1. 

Z13 Confidentiality 

Z13.1 All information obtained in terms of this contract or arising from the implementation of this 
contract shall be treated as confidential by the Contractor and shall not be used or divulged or 
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published to any person not being a party to this contract, without the prior written consent of 
the Service Manager, whose consent shall not be unreasonably withheld. 

Z13.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until otherwise notified by the Service Manager. 

Z13.3 This undertaking shall not apply to –  

Z13.3.1 information disclosed to the employees of the Contractor for the purposes of the implementation 
of this contract. The Contractor undertakes to ensure that its employees are aware of the 
confidential nature of the information so disclosed and that they comply with the provisions of 
this clause; 

Z13.3.2 information which the Contractor is required by law to disclose, provided that the Contractor 
notifies the Employer prior to disclosure so as to enable the Employer to take the appropriate 
action to protect such information. The Contractor may disclose such information only to the 
extent required by law and shall use reasonable efforts to obtain assurances that confidential 
treatment will be afforded to the information so disclosed; 

Z13.3.3 information which at the time of disclosure or thereafter, without default on the part of the 
Contractor, enters the public domain or to information which was already in the possession of 
the Contractor at the time of disclosure (evidenced by written records in existence at that time);   

Z13.4 The taking of images (whether photographs, video footage or otherwise) of the services or 
Affected Property or any portion thereof, in the course of providing the services or at the end of 
the service period requires the prior written consent of the Service Manager.  All rights in and 
to all such images vests exclusively in the Employer.   

Z13.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 
 

Z14 Employer’s Step-in rights 

Z14.1 If the Contractor defaults by failing to comply with its obligations in terms of this contract and fails 
to remedy such default within two (2) weeks of the notification of the default by the Service 
Manager, the Employer, without prejudice to its other rights, powers and remedies under the 
contract, or at law may remedy the default either, itself or procure a third party (including any 
subcontractor or supplier of the Contractor) to do so on its behalf. The reasonable costs of the 
Employer exercising its step-in rights in respect of any subcontractor or supplier of the Contractor 
shall be borne by the Contractor.  

Z14.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 
information, materials and other matter (including but not limited to documents and all other 
drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, 
evaluations, materials, specifications, schedules, reports, calculations, manuals or other 
documents or recorded information (electronic or otherwise) which have been or are at any time 
prepared by or on behalf of the Contractor under the contract or otherwise for and/or in connection 
with the works) and generally does all things required by the Service Manager to achieve this end. 

Z15 Liens and Encumbrances  

Z15.1 The Contractor keeps the Equipment used to Provide the Service free of all liens and other 
encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which 
he may from time to time have, or become entitled to over such Equipment and any part thereof 
and ensures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may 
have or become entitled to over such Equipment from time to time 

Z16 Intellectual Property 
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Z16.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade 
mark, trade name, trade secret, other intellectual or industrial property rights, technical 
information and concepts, know-how, specifications, data, formulae, computer programs, 
memoranda, scripts, reports, manuals, diagrams, drawings, prototypes, drafts and any rights to 
them created during the performance of the service and include applications for and rights to 
obtain or use any such intellectual property whether under South African or foreign law. 

Z16.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other 
than carrying out the service. 

Z16.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free 
licence to use and copy all IP related to the service for the purposes of constructing, repairing, 
demolishing, operating and maintaining the service or the Affected Property.  

Z16.4 The written approval of the Contractor is to be obtained before the Contractor's IP made 
available to any third party which approval will not be unreasonably withheld or delayed. Prior 
to making any Contractor's IP available to any third party the Employer shall obtain a written 
confidentiality undertaking from any such third party on terms no less onerous than the terms 
the Employer would use to protect its IP. 

Z16.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim 
alleging an infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z16.5.1 the Contractor’s service; 

Z16.5.2 the use of the Contractor’s Equipment, or  

Z16.5.3 the proper use of the Affected Property on which the service is provided. 

Z16.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and 
the Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any 
litigation or arbitration which may arise from it. 

Z17. Dispute resolution: The following amendments are made to Option W1: 

Z17.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the 

following words are added after the words “any other matter”: “excluding disputes relating 

to termination of the contract”. 

Z17.2 The following clauses are added at the end of clause W1.3 as sub-clauses (12) and (13) 

respectively:  

Z17.2.1 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral 

submissions shall be heard during adjudication.” 

Z17.2.2  “Disputes relating to or arising from termination of the Contract shall not be determined by an 

adjudicator. Any such dispute shall be referred directly to the tribunal in accordance with the 

procedures set out in clause W1.4.” 

Z18 Day: 

Z18.1 Any reference to a day in terms of this contract shall be construed as a calendar day. 
 
 

Z19 Safety: 
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Z19.1 The Employer, Service Manager or any of his nominated representatives may stop any unsafe 

service. The Contractor does not proceed with the relevant service until the safety violation is 

corrected. This instruction to stop or not to start the service is not a compensation event. 

Z19.2 As stipulated by section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 (OHS 

Act) as amended the Contractor agrees to the following:  

Z19.2.1 As part of the contract, the Contractor acknowledges that it is an Employer in its own right with 

duties as prescribed in the OHS Act, as amended and agrees to ensure that all work performed, 

or equipment and materials used, are in accordance with the provisions of the OHS Act. 

Z19.2.2 The Contractor furthermore agrees to comply with the requirements set forth by the Service 

Manager and agree to liaise with the Employer should the Contractor, for whatever reason, be 

unable to perform in terms of the clause Z18. 

Z19.3 The Contractor acknowledges that it is an Employer in its own right and is registered with duties 

as prescribed in the Compensation for Occupational Injuries & Diseases Act No. 130 of 1993. 
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C1.2 b - DATA PROVIDED BY THE CONTRACTOR 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Company Registration Number  

 Company VAT Number  

 Address  

   

   

   

   

 Telephone no.  

 Fax No.  

11.2 The working areas are See C3 ‘Service Information’ 

11.2(8) The direct fee percentage is: 
 
The subcontracted fee 
percentage is: 

……………………………………………………………10% 
 
 
…………………………………………………………….10% 

24.1 The Contractor’s Key people are:  CV’s to be appended to Resource Proposal (Annex F) 

1 SITE MANAGER/SUPERVISOR  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

2 Fire systems Practitioner (Water 
based systems) 
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 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

3 Artisan (Fitter/Millwrights)  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

4 Assistant   

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  
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11.2 The following matters will be 
included in the Risk Register 

1. 
 
 
 
2. 
 
 
 
3. 
 
 
 
4. 
 
 
 
5. 
 
 
 
6. 
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C1.3 Occupational Health and Safety Agreement  
 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 
Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 

Name of Organization: 
AIRPORTS COMPANY SOUTH AFRICA 
O R Tambo INTERNATIONAL AIRPORT 

Physical Address: 
Airport Company South Africa 
OR Tambo International Airport 
ACSA Building, 4th Floor  

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address: 
 
 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act 

No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated in terms 

of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but 

WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or 

user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 

CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a 

Written Agreement between the parties has been concluded containing arrangements and 

procedures to ensure compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 

Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the 

relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable 

Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a 

similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the 

event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 

9. All documentation according to the Safety checklist including a copy of the written Construction 

Manager appointment in terms of construction regulation 8, must be submitted 7 days before 

work commences. 

 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are 
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covered in terms of the COID Act, which shall remain in force whilst any such employees are 

present on the Client’s premises. A letter is required prior commencing any work on site 

confirming that the Principal contractor or contractor is in good standing with the Compensation 

Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which 

cover shall remain in force whilst they and /or their employees are present on the Client’s 

premises, or which shall remain in force for that duration of their contractual relationship with the 

Client, whichever period is the longest. 

a. Public Liability Insurance Cover as required by the Subcontract Agreement. 

b. Any other Insurance cover that will adequately makes provision for any possible losses 

and/or claims arising from their and /or their Subcontractors and/or their respective 

employee’s acts and/or omissions on the Client’s premises. 

 
 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their 
respective employees will at all times comply with the following conditions: 
 
1. All work performed by the Mandatary on the Client’s premises must be performed under the 

close supervision of the Mandatary’s employees who are to be trained to understand the 

hazards associated with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 

85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such 

written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of 

the OHS Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors 

comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent 

person before commencement of any work in the Client’s premises. A baseline risk 

assessment document will include identification of hazards and risk, analysis and evaluation 

of the risks and hazards identified, a documented plan and safe work procedures to mitigate, 

reduce or control the risks identified, and a monitoring and review plan of the risks and 

hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational 

Health & Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be 

strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 
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employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 

available and enforced and all employees shall be made conversant with the contents of 

these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or 

contractor on the Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the 

Provincial Director: Department of Labour as well as to the Client. 

11. No use shall be made by the Mandatary and/or their employees and or their subcontractors 

of any of the Client’s machinery/article/substance/plant/personal protective equipment 

without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be 

performed prior to the obtaining of a duly completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be 

allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol or 

any other intoxicating substance shall not be allowed on the premises.  Anyone found on the 

premises suspected to be under the influence of alcohol or any other intoxicating substance 

shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when 

they inquire into Occupational Health & Safety. 

 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is 

eligible to sign this agreement on behalf of the Mandatary. The signing power of this 

representative must be designated in writing by the Chief Executive Officer of the Mandatary. A 

copy of this letter must be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 

management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed 

his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 

employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 

procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the 

contract.      
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ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………(company name) undertake to ensure that the requirements and the 
provision of the OHS Act 85 of 1993 and its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________    ____________________ 
SIGNATURE ON BEHALF OF MANDATARY     DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________    ____________________ 
SIGNATURE ON BEHALF OF THE CLIENT     DATE 
AIRPORT COMPANY SOUTH AFRICA 
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C1.4 Forms of Securities  
 
No performance bond or parent company guarantee is required in this contract 

Pro forma Performance Bond – Demand Guarantee (for use with Option X13)(to be reproduced exactly as shown 

below on the letterhead of the Bank providing the Bond / Guarantee) 
 

Airports Company South Africa SOC Limited 
Reg. No 1993/004149/30 VAT no 4930138393 
O R Tambo International Airport 
Private Bag X1 
3rd Floor ACSA North Wing Offices 
OR Tambo International Airport 
1627 

Bank reference No. 
 
 
 

 

 Date:  

 
Dear Sirs, 
 
Performance Bond – Demand Guarantee for [insert name of Contractor] required in terms of contract 
[insert Contractor’s contract reference number or title] 
 
1. In this Guarantee the following words and expressions shall have the following meanings:- 
 

1.1 “Bank” means [Insert name of Bank], [●] Branch, Registration No. [●] 

1.2 “Bank’s Address” means [Insert physical address of Bank] 

1.3 “Contract” means the written agreement relating to the Service, entered into between the 
Employer and the Contractor on or about the [●] day of [●] 20[●] (Contract 
Reference No. [●]) as amended, varied, restated, novated or substituted 
from time to time;  

1.4 “Contractor” means [●] a company registered in accordance with the laws of [●] under 
Registration No [●]. 

1.5 “Employer” means Airports Company South Africa SOC Limited, a company registered in 
accordance with the laws of the Republic of South Africa under 
Registration Number 1993/004149/30 

1.6 “Expiry Date” means the earlier of 
 

• the date that the Bank receives a notice from the Employer stating 
that all amounts due from the Contractor as certified in terms of the 
contract have been received by the Employer and that the 
Contractor has fulfilled all his obligations under the Contract, or 

• the date that the Bank issues a replacement Bond for such lesser or 
higher amount as may be required by the Employer. 

1.7 “Guaranteed Sum” means the sum of R[●], ([●] Rand) 

1.8 “Service” means Maintenance of fire water pump stations, fire sprinklers, fire hose reels 
and fire hydrants set out in the Section C3, Works Information 

 
2. At the instance of the Contractor, we the undersigned ______________ and ______________, in our 

respective capacities as _____________ and ___________ of the Bank, and duly authorized thereto, 
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confirm that we hold the Guaranteed Sum at the disposal of the Employer as security for the proper 
performance by the Contractor of all of its obligations in terms of and arising from the Contract and hereby 
undertake to pay to the Employer, on written demand from the Employer received prior to the Expiry Date, 
any sum or sums not exceeding in total the Guaranteed Sum. 

 
3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall: 
 

• be signed on behalf of the Employer by a director of the Employer; 

• state the amount claimed (“the Demand Amount’); 

• state that the Demand Amount is payable to the Employer in the circumstances contemplated in the 
Contract. 

 
4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as principal 

and not as surety and the Bank’s obligation/s to make payment: 
 

• is and shall be absolute provided demand is made in terms of this bond in all circumstances; and 

• is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.  
 
5. The Bank’s obligations in terms of this Guarantee: 
 

• shall be restricted to the payment of money only and shall be limited to the maximum of the Guaranteed 
Sum; and 

• shall not be discharged and compliance with any demand for payment received by the Bank in terms 
hereof shall not be delayed, by the fact that a dispute may exist between the Employer and the 
Contractor. 

 
6. The Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, 

without advising us and without affecting our liability under this Guarantee. This includes, without limitation, 
any extensions, indulgences, release or compromise granted to the Contractor or any variation under or 
to the Contract.  

 
7. Should the Employer cede its rights against the Contractor to a third party where such cession is permitted 

under the Contract, then the Employer shall be entitled to cede to such third party the rights of the Employer 
under this Guarantee on written notification to the Bank of such cession. 

 
8. This Guarantee: 
 

• shall expire on the Expiry Date until which time it is irrevocable; 

• is, save as provided for in 7 above, personal to the Employer and is neither negotiable nor transferable; 

• shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or expiry hereof; 

• shall be regarded as a liquid document for the purpose of obtaining a court order; and 

• shall be governed by and construed in accordance with the law of the Republic of South Africa and 
shall be subject to the jurisdiction of the Courts of the Republic of South Africa.  

• will be invalid and unenforceable if any claim which arises or demand for payment is received after the 
Expiry Date. 

 
9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee at 

the Bank’s Address. 
 

Signed at  on this  day of   20__ 

 
For and on behalf of the Bank 
 

Bank Signatories(s)   
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Name(s) (printed)   

Witness(s) 
 

  

Bank’s seal or stamp   
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C1.5 Insurance Schedule 
 
 
 Summary of Terms and other Matters Applicable to Employer Provided Insurance 
 
 
 Part 1:  
Notes to Schedule:  

• The provision of insurance by the Employer does not limit the obligations, liabilities or responsibilities 
of the Contractor under this contract in any way whatsoever (including but not limited to any 
requirement for the provision by the Contractor of any other insurances).  

• Unless specifically otherwise stated, capitalised terms in this schedule (other than Employer, 
Contractor and works where written in italics) have the meaning assigned to them in the relevant policy 
of insurance.  

• This Insurance Schedule is a generic term sheet generally applicable to the Employer’s projects. In 
the circumstances: 

o If this Insurance Schedule reflects the amount of any cover provided by the Employer to be 
higher than the amount required in the Contract Data, the Employer’s obligation under this 
Contract is limited to the lower amount; and  

o If this Insurance Schedule provides for any cover which is not stated to be provided by the 
Employer in the Contract Data, the Employer’s obligation under this Contract is limited to the 
cover stated in the Contract Data.  

• [The terms governing the Employer provided policies of insurance are the terms detailed in the policies 
themselves. This schedule is merely a summary of the key terms. It is the responsibility of the tenderer 
to obtain copies of the policies and satisfy itself of the actual terms as required by the tenderer.]  

 
 
 Part 2: 
  
ACSA Maintenance Contracts Insurance Clause.  
Insurance Affected by the Employer.  
 
Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations liabilities or 
responsibilities of the Contractor in any way whatsoever (including but not limited to any requirement for the 
provision by the Contractor of any other insurances) the Employer shall effect and maintain as appropriate in 
the joint names of the Employer , Contractors and Sub-Contractors, Consultants and Sub-Consultants the 
following insurances which are subject to the terms, limits, exceptions and conditions of the Policy: 
 

a)  PUBLIC LIABILITY Insurance – which will provide indemnity against the insured parties legal 
liability in the event of accidental death of or injury to third party persons and/or accidental loss 
of or damage to third party property arising directly from the execution of the contract with a limit 
of indemnity of R 100 million in respect of all claims arising from any one occurrence or series 
of occurrences consequent on or attributable to one source or original cause. The policy will be 
subject to a Deductible of R25 000 for Property Damage claims only but R250 000 where Loss 
or Damage involves Aircraft. 

(i) The Employer shall pay any premium due in connection with the insurance affected 
by the Employer.  

(ii) The Contractor shall not include any premium charges for this insurance except to 
the extent that he may deem necessary in his own interests to effect supplementary 
insurance to the insurance effected by the Employer. The Employer reserves the 
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right to call for full information regarding insurance costs included by the 
Contractor. 

(iii) Any further clarification of the scope of cover provided by the Policies arranged by 
the Employer should be obtained from the Employer. 

(iv) In the event of any occurrence which is likely to or could give rise to a claim under 
the insurances arranged by the Employer the Contractor shall: 

(A) in addition to any statutory requirement or other requirements contained in 
the Contract immediately notify the Employer’s Insurance Broker or the 
Insurers by telephone or telefax giving the circumstances nature and an 
estimate of the loss or damage or liability 

(B) complete a Claims Advice Form available from the Insurance Brokers to 
whom the form must be returned without delay. 

(C) negotiate the settlement of claims with the Insurers through the Employer’s 
Insurance Brokers and shall when required to do so obtain the Employer’s 
approval of such settlement. 

The Employer and Insurers shall have the right to make all and any enquiries to 
the site of the Works or elsewhere as to the cause and results of any such 
occurrence and the Contractor shall co-operate in the carrying out of such 
enquiries. 

(v) The Contractor will be liable for the amount of the Deductible (First Amount Payable 
in respect of any claim made by or against the Contractor or Sub-Contractors under 
the insurances effected by the Employer. 
Where more than one Contractor is involved in the same claim the Deductible will 
be borne in pro-rata amounts by each Contractor in proportion to the extent of each 
Contractor’s admitted claim. 

(vi) Any amount which becomes payable to the Contractor or any of his Sub-
Contractors as a result of a claim under the Contact Works Insurance shall if 
required by the Employer be paid net of the Deductible to the Employer who shall 
pay the Contractor from the proceeds of such payment upon rectification repair or 
reinstatement of the loss or damage but this provision shall not in any way affect 
the Contractor’s obligations liabilities or responsibilities in terms of the Contract. 
In respect of any amount which becomes payable as a result of a claim under any 
Public Liability Insurance the Contractor or his Sub-Contractors shall be required 
to pay the amount of the Deductible to the Insurer to facilitate settlement of such 
claim. 

 
 
Insurance Affected by the Contractor. 
 
Without in any way detracting from any requirements contained elsewhere in this contract the Contractor and 
Sub-Contractors shall where applicable, provide as a minimum the following: 

(a) INSURANCE OF CONTRACTORS EQUIPMENT (including tools offices and other temporary 
structures and contents) and other things (except those intended for incorporation into the Works) 
brought onto the Site for a sum sufficient to provide for their replacement. 

(b)  Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act 
No. 130 of 1993 as may be amended or in terms of any similar Workers Compensation and 
Unemployment Insurance enactment’s in the Suppliers’ or Sub Supplier’s operational, manufacturing 
or assembly locations. 

(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including 
Passenger Liability indemnity. 

(d) Public Liability Insurance for an amount sufficient to cover the Contractors obligations in terms of the 
Deductible of R25 000 or R250 000 as stated above.  
i. The insurances to be provided by the Contractor and his Sub-Contractors shall: 
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(A) be affected with Insurers and on terms approved by the Employer. 
(B) be maintained in force for whatever period the perils to be insured by the Contractor are 

at risk (including any defects liability period during which the Contractor is responsible for 
the care of the Works)  

(C) submit to the Employer the relevant Policy or Policies of Insurance or evidence 
acceptable to the Employer that such insurances have been affected. 

ii. In the event that the Contractor or his Sub-Contractor receives any notice of cancellation or 
restrictive modification to the insurance provided to them they shall immediately notify the 
Employer in writing of such cancellation or restriction and shall advise what action the Contractor 
or his Sub-Contractor will take to remedy such action.  
If the Contractor fails to effect and keep in force the insurances referred to then the Employer may 
effect and keep in force any such insurances and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount paid by the Employer from 
any monies due or which may become due to the Contractor or recover same as a debt from the 
Contractor. 

 
Sub-Contractors  
 
The Contractor shall: 

a) ensure that all potential and appointed Sub-Contractors are aware of the whole contents of this clause, 
and  

b) enforce the compliance by Sub-Contractors with this clause where applicable.”  
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C2.1 Pricing assumptions: Option A 
 

The conditions of contract  

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract, April 2013 (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 
the Price for each lump sum item in the Price List which the Contractor has 

completed and 
where a quantity is stated for an item in the Price List, an amount calculated 

by multiplying the quantity which the Contractor has completed by the 
rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 
Where it is contemplated that the Price List represents the type of work, quantity and cost thereof which may 
or not be selected by the Employer, it is important to ensure that service items listed do not create liability on 
a daily basis if that is not the intention. For example, if the service is maintenance of an installation on an ad 
hoc or call-off basis which may require the Contractor to be on standby but not permanently on the Affected 
Property, avoid listing service items which may be treated as preliminary and general (P&Gs) items, whether 
fixed or time-related such as contractual requirements, establishing on site, offices, storage, ablutions, water 
supplies, power supply, telecommunications. The Price List should align with the intention of the contract and 
selection of Option X 19 should be considered. If the Contractor is required to price P&G items ensure that the 
tender, contract and Price List provides clearly that daily charges are applicable only as necessitated by the 
specific activity and authorised by the Service Manager. Particular care should be taken when utilising SANS 
1200 as a guide for tenderers or for preparing templates for Price Lists in tenders. Avoid referring to the Price 
List as the Activity Schedule.   

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List.   The Price List is only a pricing document.   
 

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price 
List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price 
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list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown 
on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17).  
 

Preparing the price list 

It will be assumed that the tendering contractor has read Pages 14, 15 and 76 of the TSC3 Guidance Notes 
before preparing the price list.  Items in the price list may have been inserted by the Employer and the 
tendering contractor should insert any additional items which he considers necessary.  Whichever party 
provides the items in the price list the total of the Prices is assumed to be fully inclusive of everything 
necessary to Provide the Service as described at the time of entering into this contract.  
 
1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation 
event for this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also 
include for the correction of Defects. 
 
2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost 
to the Contractor of doing the work must be included in, or spread across, the other Prices and rates in the 
price list in order to fulfil the obligation to complete the service for the tendered total of the Prices.   
 
3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that 
lump sum item of service later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the Prices is as a result of a compensation event. See Clause 60.1. 
 
4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything 
necessary and incidental to Providing the Service in accordance with the Service Information, as it was at 
the time of tender, as well as correct any Defects not caused by an Employer’s risk.  
 
5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a 
compensation event.  It should be noted that the list of compensation events includes those arising as a 
result of an Employer's risk event listed in core clause 80.1. 
 

Format of the price list 

(From page 76 of the TSC3 Guidance Notes) 
 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering 
contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and 
Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the 
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity 
to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated 
units of time) is stated in the Expected Quantity column. 
 
 



Price list  C2.2 page 1 

Confidential 

C2.2 Price List 

The following Activity Schedule is provided “as-is” for the benefit of the Bidder.  ACSA (the Employer) 
cannot guarantee that it is complete in all respects.  The Bidder is responsible for providing an Activity 
Schedule which is accurate, complete and in accordance with their proposal.  Also, refer to C3 (Service 
information) for activities that need to be priced.  Only items listed in this Activity Schedule may be billed to 
the Employer. All rates to exclude vat. 
 
ACSA reserves the right to vary all the activities according to the rates given in this contract. 
Part 1 - Activity Schedule 
 

Item no. Activity Description Frequency 
Quantity 

(per 
Year) 

Amount 
(per 

single 
item) 

Total (per 
Year) 

Preliminary and General 

1 Airport permits and parking fees – provisional sum Once off 1 
R 
3000.00 

R 3000.00 

2 Contract Management and administration  Monthly 12     

3 Insurance (ACSA required for this contract) Monthly 12     

4 Store supervision and Monthly reports Monthly 12     

5 PPE and Cell Phone Monthly 12     

Total Preliminary & General R 

Maintenance & Inspections 

6 
Fire Water Pump Station Preventative Maintenance as Per 
Annex K 

Monthly 12     

7 
Fire Sprinkler System Preventative Maintenance as Per Annex 
K 

Monthly 12     

8 Fire Hose Reels Preventative Maintenance as per Annex K Monthly 12     

9 Fire Hydrants Preventative Maintenance as per Annex K Monthly 12     

10 *Other Monthly 12     

Total Maintenance & Inspections R 

  

Total  Sub-total A (Total Preliminary & General + Total Maintenance & Inspections) R 

 

 
*The above activity schedule is minimum work required and  the contractor as the subject expect matter on these services they are 
bidding for shall fill in any other activity with prices for “other” activities which they deem necessary to achieve the set out comes on  
availability ,reliability, maintainability, MTTR, MTBF, legislative and all other  targets set in this contract. Should an alternative not 
be presented, the offer will be deemed as the contractor’s optimal proposal for which they will be liable for. 
 

**All rates for all activities including diagnostic and repair shall include all required tools, software, hardware and consumables 
(including all applicable specialized tools and software, hardware and consumables) Onus is on the contractor to price correctly). 
 
***It is noted that the required labour resources and skills for this contract is not prescribed in detail. The contractor is fully responsible 
to ensure that labour resources remain adequate and competent in order to maintain required service levels, system performance 
levels and according to all applicable laws and regulations. The Tenderer shall also ensure that all required maintenance is catered 
for as per the Original Equipment Manufacturer in the pricing above. 
****Low service damages will be applicable as per the Low service damages table in this contract  
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Labour rates and Mark-up 
Any work not included under part 1 shall be deemed additional work or non-scheduled items and will be 
charged at the following rates: 
 

Activity Schedule – part 2 (Labour rates and Mark-up - Breakdowns) 
 

Any work not included under part 1 shall be deemed additional work or non-scheduled items 
and will be charged at the following rates: 

 

*All rates to exclude vat.  Subject to mutual agreement between ACSA and the Contractor, the number of staff 
allocated to the contract may be increased/decreased to cater for special needs that may arise from 
time to time. 

 

Labour rates shall include all personnel insurance, holidays with pay, incentive bonuses. 
 

Note: No labour shall be charged for travel or travelling. Labour time shall be calculated for the time spent on site. 
 

Call out rate must include all required travelling and the first hour on site. 
 
 

i) LABOUR RATES: (to be filled in) 
 

 
 
 
 

Item 

 
 
 
 
Description 

 

 
 
 

Normal 
hours(R/hour) 

 
After 
hours 
(R/hou

r)  
Saturday 

 

Sunday/public 
holiday 

1 Site Supervisor    

2 Fire Systems Practitioner 
(Water based systems) 

   

     3 Artisan (Millwright or Fitter)    

4 Assistant    

5 Other specify:    

 

Detail requirements regarding staff 

The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required 
of them. Staff must have experience and applicable competencies as per OEM and all legislations in the 
maintenance and/or installation fire water pump stations, fire sprinklers, fire hose reels and fire hydrants 
Equipment, Maintenance of fire water pump stations, fire sprinklers, fire hose reels and fire hydrants. The 
Contractor shall continuously ensure that all staff is knowledgeable on all equipment relating to the 
Maintenance of fire water pump stations, fire sprinklers, fire hose reels and fire hydrants. 
 
Note the following minimum below: 

SITE MANAGER/TECHNICIAN 

• The ability to prepare comprehensive reports, sign off all maintenance records and verify that the 
systems are safe and fit for use on monthly basis 

• Should have working experience in the maintenance and/or installation of Maintenance of fire water 
pump stations, fire sprinklers, fire hose reels and fire hydrants or similar works 

 

TECHNICIAN /TECHNICIAN ASSISTANT 
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• Properly trained and competent in category of work that he is required to perform. 

• Should have working experience in the maintenance and/or installation of Maintenance of fire water 
pump stations, fire sprinklers, fire hose reels and fire hydrants or similar works. 

 
 
Note the following minimum below as per standardised Mechanical resources per infrastructure: 
 

Site Supervisor • SAQA Accredited trade test 
(Fitter/Millwrights) 
• Any OHS Training certificate 

3 years’ experience in the 
maintenance of pumps and fire 
sprinklers, 2 years’ experience in 
OHS and 2 years supervisory 
experience 

Fire Systems Practitioner (water 
based systems) 

ECSA registration as a water 
based fire systems practitioner 

3 years’ experience in the 
commissioning and maintenance of 
water-based fire-fighting systems 

Artisan(s) • SAQA Accredited trade test 
(Fitter/Millwrights) 

3 years’ experience in maintenance 
of valves, electrical and diesel 
engine driven pumps 

Assistant Mechanical N2 1 year experience in maintenance 
of mechanical systems 

 
 
 
 
 

ii) CALL OUT FEE 

NOTE:  

a) All rates for all activities including diagnostic and repair shall include all required tools, software, 
hardware and consumables (including all applicable specialized tools and software, hardware and 
consumables) Onus is on the contractor to price correctly). 

b) All *call out* shall include all applicable travelling, all personnel insurance, holidays with pay, 
incentive bonuses etc. Labour laws and all applicable laws shall be followed by the contractor. 

c) Call outs are not chargeable during hours technician/artisan/assistants or any applicable resource 
are on site. 

d) Call outs are not chargeable during working hours’ technician/ assistants are on site (08:00 – 
17:00) 

e) The contractor will be compensated according to the contractor’s repair rate provided in the 
below table B and it is subject to discussion with the service manager due to proven factors that 
are beyond the contractor’s control (some of the internal and external factors are listed in Annex 
T). 

f) Call-out remuneration is applicable to activities falling out of preventative maintenance activities 
that were supposed to be done by the contractor, thus ACSA will not pay for breakdown which 
are due to preventative maintenance negligence by the contractor.  
 
 

Table B: Call outs + Labour 
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Description 
Quantity / 

year 
Call out fee Total/ duration 

Call out including first one (1) hour on site and 
travelling fee (Weekends or Public Holidays or 
After hours) 

60     

*Total Call out Fee R 

Sub-total B (*Total Call out Fee) R 

 

iii) SPARES and MARK -UP  

*Spares will be managed using ACSA’s manual inventory management system. 

The manual inventory management system will include but not limited to;  

• Conducting and submission of monthly and quarterly stock count to the Service Manager by the contractor, 

• Keeping up-to-date inventory cards by the contractor,  

• Management of spares movement by the contractor, 

• Keeping an up-to-date inventory file (purchase order and request, work order, delivery note, stock count records, 
etc.). 

• Ensure safety and security of the storeroom by the contractor as per space given to them. 

• The space for spare storage shall be allocated by ACSA to the contractor and can be a shared space 
as per space availability. 

• Management of inventory by the contractor as per ACSA inventory procedure 
 
Spares: 
 

Description Total (excluding VAT) 

Subtotal C- provisional sum for spares R 800 000-00 

 
 
Mark-up (third party procured items/services) 
 

Bidder to complete 

Value of Item or 
Services  

**Mark-up (Contractor to 
fill in) 

Spares amount for budget 
purposes *Z* 
 
 

Total mark-up 
values to be 
budgeted- 
 
(Contractor to fill in) 
 
               = (*Z*x Y) 

R0 - R2,000 
% R2 000.00  

R2,001 - R5,000 
% R5 000.00  

R5,001 - R10,000 
% R10 000.00  

R10,001 - R50,000 
% R50 000.00  

Sub-total D (Third party Mark-up)  

(Note: Should be part of the form of offer and acceptance) 

R 

bCost shall be net cost (excluding VAT) of parts delivered to site with all discounts deducted. 

*The inserted amount *Z* are for budgeting purposes. The Total mark -up amount in the table is not guaranteed, but the mark-up will 
be applicable on third party quotations as per requirements of the system. Thus, the contractor will be held accountable to the mark-
up filled in this table. 
**The mark-up will be applicable to the total of the third-party quotation not on a single line items in a quotation. 
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Spares and sub – contractors work will be charged at cost plus mark-up. VAT shall not form part of mark-
up calculations. Cost shall be net cost (excluding VAT) of parts supplied to site with all discounts 
deducted. 
 
The spares list must be prepared based on tenderers best current spares prices (excl. VAT). The actual 
costs of spares will be reimbursed on submission of invoices and suppliers supporting documents. 
 
Contract value 
Below, the guide that must be used in estimating the contract value.  This amount must be reported as 
the Contract Value in the corresponding schedules.  Tenderers are reminded that this amount is for 
illustrative purposes only and that ACSA will not be under any obligation to expend the full or any portion 
of this amount.  Monthly contract expenditure will be strictly calculated according to the Activity Schedule 
as provided above.  
 

Maintenance of fire water pump stations, fire sprinklers, fire hose reels and fire 
hydrants at O.R. Tambo International for a period of 60 months 

 

Description Total (excluding 
VAT) 

Sub-total A (Total Preliminary & General + Activity 
Schedule) 

R 

Sub-total B (*Call out fee) R 

Sub-total C (Spares provisional sum) R 800 000.00 

Sub-total D (Third party Mark-up)  
 

R 

*Total E- Total maintenance cost for 12 months R 
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Expenditure over Five-year contract including CPI yearly price adjustments (As per Statistic SA) 
 

Description Total (excluding VAT) 

Sub-Total E: year 1 R 

Sub-Total F: year 2 (year 1 plus CPI escalation*) R 

Sub-Total G: year 3 (year 2 plus CPI escalation*) R 

Sub-Total H: year 4 (year 3 plus CPI escalation*) R 

Sub-Total I: year 5 (year 4 plus CPI escalation*) R 

5-year estimated contract value Sub-Total J R  

 
*Contract values will be increased/decreased per the current index stipulated in Statistic SA – Consumer 
Price Indices - all income groups. 6% escalation should be used for illustrative purposes. 
**Sub Total J (i.e. Total maintenance cost for the duration of the contract) must be carried to the form of offer 
and acceptance 
 
The values in this table/contract are not guaranteed, payment will be done as per approved work/activity 
done and assessments in this contract. 
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C3 Service Information 
 

 
DESCRIPTION OF THE WORKS 
 

Employer’s objectives 
 
The objective is to provide service of Maintenance of fire water pump stations, fire sprinklers, fire hose reels and fire hydrants 
at OR Tambo International Airport in a sustainable manner at the lowest operating and maintenance costs while ensuring 
compliance to general safety and aviation related legislation. The Contractor will be appointed directly by the Airports Company 
of South Africa. 
 
The Contractor will provide Maintenance of Maintenance of fire water pump stations, fire sprinklers, fire hose reels and fire 
hydrants at O.R. Tambo International Airport for a period of 60 months. The specifications and requirements in this document 
comprise the description of the Works. The Contractor will be appointed directly by the Airports Company of South Africa. 
 
Onus is on the contractor to provide assurance that competent persons would be carrying out all tasks in accordance to all the 
applicable standards, OEM requirements, procedures, regulations and legislative requirements. 
 
Scope of work 
 
The Contractor will provide maintenance Services for Fire water pump stations, fire sprinklers, fire hose reels and fire hydrants 
infrastructure which is located on the landside and airside of OR Tambo International Airport including the Western Precinct 
(Aviation Park Building). The specifications and requirements in this document comprise the description of the Service (Annex 
I). 
 
 
Equipment Life Span 

❖ The life span of the fire water pump stations, fire hose reels and fire hydrants is attached in annex>>>> 
 

Maintenance Requirements 
The below are the recommended preventive maintenance for fire water pump stations, fire sprinklers, fire hose reels and fire 
hydrants: 
 

• Diesel Engines Weekly and Monthly PM’s 

• Diesel Engines Three-monthly (Quarterly)PM’s 

• Diesel Engines Annual Service PM’s 

• Electrical Control Panels Monthly PM’s 

• Pumps Weekly and Monthly PM’s 

• Electrical Motors Monthly PM’s 

• Valves Monthly PM’s 

• Sump Pumps Weekly and Monthly PM’s 

• General activities of the pump stations weekly PM’s 

• Fire Hose Reels Annual Service PM’s 

• Fire Hydrants monthly and Annual Service PM’s 
 

Fire Water Pump Station Preventative Maintenance As Per Annex K 

Fire Hose Reels Preventative Maintenance as per Annex K 

Fire Hydrants Preventative Maintenance as per Annex K 

 
 

 
Condition of the plant 
The maintenance history of the equipment has been logged with ACSA Integrated maintenance centre.  
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❖ The list breakdowns and faults experienced and the estimated time for repair fire water pump stations, fire sprinklers, 
fire hose reels and fire hydrants are listed on Annexure H. 

❖ The completed PM’s for the fire water pump stations can be found on request  and annual service records performed 
on fire hose reels and fire hydrants are on attached fire equipment register, for the actual corrective work orders with 
tasks, the ACSA Integrated maintenance centre can be contacted to issue actual work orders 

 
Site Information 

❖ The fire water pump stations, fire sprinklers, fire hose reels and fire hydrants are located O.R Tambo International 
Airport sites (i.e. Terminal Building; Parking Areas; Airside; Cargo; freight agents building; remote areas etc.)  (refer 
to Annexure A for a full list of equipment).  

❖ The airport layout and site information has been provided on Annex D. 
 
 
Minimum work requirements and Legislations: 
Maintenance of fire water pump stations, fire sprinklers, fire hose reels and fire hydrants shall as minimum conform to the 
following Procedure and or other legislative references (Gazetted Standards or OHS Regulations): 
 

❖ ACSA maintenance procedure for Fire Fighting Systems - D080 002M and Pumps Sets Systems – D080 022M as 
provided in Annex N. 

❖ The preventative maintenance of fire water pump stations, fire sprinklers, fire hose reels and fire hydrants are listed 
on Annex K, for the actual work orders, ACSA Integrated maintenance centre can be contacted on 011 921 6210. 

❖ The legislative requirements for the maintenance of fire water pump stations, fire sprinklers, fire hose reels and fire 
hydrants are stipulated in SANS 10287, ASIB Rules, SANS 1475-2, SANS 10105-2, SANS 1128-1, SANS 1128-2, 
SANS 10400-T, SANS 10400-W 
 

Note: above is the list of minimum regulations and legislative requirements that the contractor needs to adhere to as 

mandatory requirements (work should be carried out by competent people as prescribed in the law and shall be 

auditable by the employer at any given time) 
 
 
Access to site 
 

❖ Airside training and permit should be completed and issued before accessing airside and commencement of work. 
❖ AVOP training and permit should be completed and issued before the commencement of work for personnel driving 

required to drive on airside. 
❖ Permission must be obtained from ACSA operations and IMC before an equipment can handed over to the contractor for works 

and such arrangements must be done prior and timeously. 
 
Site Restrictions 

❖ Airside training and permit should be completed and issued before accessing airside and commencement of work. 
❖ AVOP training and permit should be completed and issued before the commencement of work for personnel driving 

required to drive on airside 
❖ The safety file should be completed and approved by the safety department before commencement of work. The 

safety file is a living document and must be continuously updated with all requirement as specified by law. Also, will 
be auditable from time to time. 

❖ Personal Protective Equipment should be issued before the commencement of work. 
 
Risk 
The are some of the risks identified but not limited to the below and to Annex E list. 
 
Current Guarantees and warrantees to be maintained: 

❖ Annex W - N/A  
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Equipment Life Span  
❖ The life span of the HVAC Equipment, Maintenance of fire water pump stations, fire sprinklers, fire hose reels and fire 

hydrants is 5 years (refer to Annex C for the list and life span) 
❖ The list of equipment commissioning dates has been provided on Annex B. 

 
OEM Requirements 
The O.E.M recommended the below preventive maintenance for the Maintenance of fire water pump stations, fire sprinklers, 
fire hose reels and fire hydrants: 

❖ Quarterly maintenance 
❖ Bi- annual maintenance 
❖ Annual Maintenance 

 
ACSA: O.R Tambo international Airport has since implemented daily inspections for the Maintenance of fire water pump 
stations, fire sprinklers, fire hose reels and fire hydrants. 
 
Condition of the plant 
The maintenance history of the equipment has been logged with ACSA Integrated maintenance centre.  
 

❖ The list breakdowns and faults experienced and the estimated time for repair on the Maintenance of fire water pump 
stations, fire sprinklers, fire hose reels and fire hydrants are listed on Annexure H. 

❖ The preventative maintenance previously performed on the Maintenance of fire water pump stations, fire sprinklers, 
fire hose reels and fire hydrants are listed on Annex F, for the actual work orders with tasks, ACSA Integrated 
maintenance centre can be contacted to issue actual. 

❖ A sample of root cause analysis on the Maintenance of fire water pump stations, fire sprinklers, fire hose reels and fire 
hydrants has been attached on Annex G. Also, the root cause analysis must be performed, and the Root cause 
analysis form completed by the contractor and handed over to ACSA service manager after each breakdown. 

 
Site Information 

❖ The Fire water pump stations, fire sprinklers, fire hose reels and fire hydrants are located at on the airside and landside 
at O. R. Tambo International Airport (refer to Annexure A for a full list of equipment).  

❖ The airport layout and site information has been provided on Annex D. 
 
 
Minimum work requirements and Legislations: 
Maintenance of fire water pump stations, fire sprinklers, fire hose reels and fire hydrants shall as minimum conform to the 
following Procedure and or other legislative references (Gazetted Standards or OHS Regulations): 
 

❖ ACSA maintenance procedure for Maintenance of fire water pump stations, fire sprinklers, fire hose reels and fire 
hydrants - as provided in Annex N. 

❖ The preventative maintenance previously performed on the Maintenance of fire water pump stations, fire sprinklers, 
fire hose reels and fire hydrants are listed on Annex F, for the actual work orders, ACSA Integrated maintenance 
centre can be  

Note: above is the list of minimum regulations and legislative requirements that the contractor needs to adhere to as 

mandatory requirements (work should be carried out by competent people as prescribed in the law and shall be 

auditable by the employer at any given time) 

 
 
Access to site 
 

❖ Airside training and permit should be completed and issued before accessing airside and commencement of work. 
❖ AVOP training and permit should be completed and issued before the commencement of work for personnel driving 

required to drive on airside. 
❖ Permission must be obtained from ACSA operations and IMC before an equipment can handed over to the contractor for works 

and such arrangements must be done prior and timeously. 
 
Site Restrictions 

❖ Airside training and permit should be completed and issued before accessing airside and commencement of work. 
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❖ AVOP training and permit should be completed and issued before the commencement of work for personnel driving 
required to drive on airside 

❖ The safety file should be completed and approved by the safety department before commencement of work. The 
safety file is a living document and must be continuously updated with all requirement as specified by law. Also, will 
be auditable from time to time. 

❖ Personal Protective Equipment should be issued before the commencement of work. 
 
Risk 
The are some of the risks identified but not limited to the below and to Annex E list. 
 
Current Guarantees and warrantees to be maintained: 

❖ Annex W - N/A  
 
 
 
Extent of the works 
The Contractor will be fully responsible for meeting all requirements in this document regarding the Works. 
 
For each piece of equipment, all work will be carried out to standards as required by the Original Equipment Manufacturer 
(OEM) as well as any applicable governing law and/or regulations.  Where OEM standards differ from those required by this 
document the more stringent requirement shall apply.  The Contractor will be fully responsible for obtaining (and keeping up 
to date with) said requirements. 
 
Where, such a need is mutually agreed between the Contractor and the Employer, the Employer shall put in place a “Hotline” 
(i.e. 24-hour telephonic support by product specialist) agreement with the relevant OEM.  In this event the Contractor shall be 
responsible that such Hotline services are always operational and available, but all costs in this regard shall be carried by the 
Employer.  The Contractor shall NOT add any mark-up to any Hotline related expenses.  A “Hotline” agreement shall typically 
ensure that problems relating to system controls are promptly rectified. It is intended that Hotline agreements will be in place 
with OEMs for PLC related controls and computerised control systems. 
 
The Contractor will be responsible for providing staff which are sufficiently skilled and qualified for successful execution of the 
works.  The Contractor shall comply with the Minimum Staffing Schedule always – as stipulated in the Annexes.  This may be 
amended by mutual arrangement between the Employer and the Contractor from time to time. 
 
The Contractor shall always remain responsible to ensure that the on-site staff compliment and maintenance regime is 
sufficient to maintain the service levels and system performance indicators as stipulated in the Annexes.  Should the Contractor 
not be able to maintain adequate system performance indicators due to constraints caused by the Employer, it shall be 
timeously reported, in writing, to the Contract Manager.  Refer to the Annexes for the required system performance indicators. 
 
The Contractor will ensure that his/her staff compliment is of a sufficient quantity to allow for uninterrupted supply of labour in 
the event of his/her staff taking sick leave, paid leave and will allow for all staff related eventualities. 
 
The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required of them.  The 
Contractor shall continuously ensure that all staff is knowledgeable and dependable in Maintenance of fire water pump stations, 
fire sprinklers, fire hose reels and fire hydrants maintenance activities/procedures in the area.  The Contractor shall further 
ensure that any staff member reasonably suspected of partaking in criminal activities is immediately removed from site and 
his permit returned to and/or cancelled at the ACSA Permit Office. 
 
All work shall be performed within the required Response Times – as stipulated in the Annexes.  Any breakdown impacting on 
operations shall be attended-to until restored to good reliable condition.  No breakdown may be left unattended or incomplete 
for the next day or shift.  All repair work shall carry a defect free be guaranteed for a period of 3 months after completion of 
work. 
 
All work shall be charged according to the Activity Schedule.  However, no labour shall be charged for any non-scheduled 
work, repair work or other work when carried out by a scheduled maintenance shift. 
 
The Contractor will be responsible for keeping spares levels up to a sufficient quantity and standard as to comply with the 
requirements of this contract and will charge the Employer accordingly.  All spares will be charged according to the Activity 
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Schedule.  The Contractor shall arrange for the spares room. The Contractor shall keep the spares room in a neat and clean 
state and an updated spares list will always be available on-site.  Spares will be neatly arranged and easily locatable via an 
appropriate index on the spares list.  Wherever practicable, a notice will be placed on the rack, next to the spare part, as to 
where the part is used in the installation.  A resource will be dedicated to ensuring that spares are effectively managed and 
scrapped parts and waste removed from site. The space for spare storage shall be allocated by ACSA to the contractor and 
can be a shared space as per space availability. 
 
The Contractor will be responsible for holding all tools and/or special equipment that might be required for the execution of the 
works, either on site or on their premises in order to comply with the Response Time requirements of this contract.  Any 
exclusion to the above should be clearly communicated in the returnable schedules when submitting the tender. 
 
The Contractor shall ensure that, unless a special arrangement is made with the Service Manager, all senior staff members 
and on-site support staff is always immediately reachable via cell phone. 
 
The Contractor shall ensure that all maintenance staff are issued with uniforms that will comply with a minimum requirement 
as agreed with the Service Manager from time to time.  Current airport requirements are safety shoes, track suit and a uniquely 
numbered reflective jacket (for easy identification via CCTV). 
 

Location of the works 
The Works are located at O. R. Tambo International Airport including Western Precinct Building at various locations – mostly 
in controlled areas.  It is crucial for the Contractor to note that O. R. Tambo International Airport is a National Key Point and 
governed as such. 
 
 

PROCUREMENT 
 
Preferential procurement procedures 
Requirements 
The Contractor will respect OEM warrantees to the Employer always when procuring spare parts, products or 3rd party services.  
It will be the Contractor’s sole responsibility to ensure that OEM warranty requirements are adhered to always. 
 
Where Contractors use or quote on spare parts of a lower quality than recommended by the OEM, or parts not recommended 
by the OEM, this shall be clearly indicated to the Service Manager on the quotation. This also implies that the Contractor must 
build relationships with the various key OEM’s. 
 
The Contractor must adhere to all airport requirements regarding fire, health and safety when procuring replacement conveyor 
belts and/or other equipment or spares. 

 
No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged with the Employer. 
Whenever this is required, the Contractor shall come to a suitable arrangement with the Employer regarding sourcing and 
screening of such individuals. 
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Subcontracting 
No part of this Contract may be subcontracted unless with written approval from the Employer.  the Employer shall be under 
no obligation to grant such approval. Should any part of this Contract be subcontracted, the Contractor will be responsible for 
all Works (or failure to affect the Works) as if it was done so by the Contractor. 

 
 

MANAGEMENT 

 

Management of the works 
Particular / generic specifications 
All work shall conform to all relevant SANS standards, OHS ACT regulations and all other legislation that might be relevant to 
this Contract and the execution thereof. 
 
All work shall be carried out in accordance with prevailing industry norms and best practice and will always comply with OEM 
requirements. 

 

Planning and programming 
All maintenance work shall be scheduled, and a roster presented to the Service Manager at the end of the preceding month. 
Work shall be scheduled in a manner as not to interfere with any normal airport operations.   
 
Normal airport operational hours shall be from 04:00 to 24:00 for every day of the year.   
 
As a minimum requirement, the Contractor shall roster scheduled preventative maintenance activities. 
 
Maintenance teams will attend to scheduled preventative maintenance, non-scheduled maintenance and breakdown 
maintenance.  The Contractor must ensure that no scheduled maintenance work is carried over to the following week. 
 
All Preventative Maintenance shall be scheduled, at least, to the requirements of the annexures (The Contractor must ensure 
that sufficient allowances for all these items are made with his/her pricing in the Activity Schedule.) 

 
Methods and procedures 
The Contractor must accept and respect the fact that the Airport is continuously undergoing construction and improvement 
and that a variety of stakeholders are involved in the Employer’s business.  Therefore, within reason and with prior arrangement 
with the Contractor, the Employer might require the following from time to time: 

• Assisting with emergency repairs on  

• Assisting with airport operations Re-scheduling of work to accommodate other contractors 

• Allowing access and providing assistance to OEM suppliers to correct defects on equipment and/or 
systems 

• Checking on other contractors in order to reduce risk to Maintenance of fire water pump stations, fire 
sprinklers, fire hose reels and fire hydrants  

• Pointing out services to consultants or other contractors 

• Providing access to other contractors 

• Attending co-ordination and planning meetings 

• Removing rubble and/or equipment from site 

• Training of ACSA operators and/or technicians 

• Training of check-in of Maintenance of fire water pump stations, fire sprinklers, fire hose reels and fire 
hydrants staff 

• Providing of system data and/or statistics to ACSA 

• Recommending improvements on maintenance procedures 

• Recommending improvements on operational procedures 

• Co-operating with ACSA Security relating to security issues 

• Safe / legal disposal of used and irreparable spares 
 
The Service Manager may instruct operational and works procedures to the Contractor as might be required from time to time.  
The Contractor will instruct his/her staff accordingly and implement measures to ensure that these procedures are strictly 
adhered to. 
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Quality plans and control 
All work must be executed in accordance with prevailing industry norms and standards relating to quality.  In this regard, the 
Contractor will be expected to draft quality plans for the Service Manager from time to time.  Emphasis must be on improving 
system reliability and on ensuring that rostered maintenance work is indeed performed as and when required. 

 

Environment 
The Contractor will keep noise and dust levels to a minimum.  At no time, shall his/her work result in nuisance, interference or 
danger to the public or any other person working at the Airport. 
 
At no time, shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 
 

Format of communications 
Work instructions, daily check sheets, monthly maintenance reports, inventory reports, breakdown reports, exception reports, 
etc. will all be in a format as agreed with the Service Manager. 
 

Key personnel 
A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service Manager at commencement 
of this Contract.  This will, as a minimum, include all persons from technician level to management level.  For the full duration 
of this Contract, none of these persons will be replaced by a person of lesser ability or qualification. All on-site staff leaves 
shall be reported and agreed with the Service Manager. 

 

Management meetings 
The Contractor will be expected to attend meetings relating to maintenance, operations, contract management and other 
issues that may arise from time to time.  As far as is practicable, the Contractor will make all required persons available for 
these meetings. The Contractor shall not submit claims for payment for staff attending any of these meetings. 
 

Electronic payments 
The Contractor should arrange with the Employer’s finance department for making all payments electronically. 
 

Daily records 
The Contractor shall keep accurate daily records of staff attendance, maintenance work, safety inspections and exception 
reports.  Records shall be available for scrutiny by the Service Manager at any time.  All records shall be in a format as agreed 
with the Service Manager. 

 
Monthly reports 
When invoicing, the Contractor shall ensure that all required reports for the corresponding month are attached to the monthly 
invoice.  This will include monthly reports on but not limited to: 

1. system availability (averaged per week) 

2. maintenance work (including % of scheduled maintenance work completed) 

3. daily checks performed 

4. maintenance plan for the next month 

5. the latest spares inventory 

6. Assets register up to date including equipment data 

7. Root cause analysis records 

8. Safety/Environmental or legislative issues and compliance 

9. Outstanding maintenance issues 

 

The Contractor shall keep copies of all reports and records for at least 3 years.  All reports shall be in a format as agreed with 
the Service Manager from time to time. 
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Permits 
The Contractor shall not be compensated for costs relating to the Employer’s required permits, or for labour/time spent in 
obtaining it.  An allowance must be made in the Activity Schedule in this regard. 
 
The Contractor must ensure that he/she is, always, familiar with the Employer’s safety and security requirements relating to 
permits for no work to be delayed as a result thereof.  This will include the permit application process. 
 
Note that (within reason) the Contractor will have no claim against the Employer if a permit request is refused. 
 
The following table is not all inclusive, but is provided for illustration purposes: 
 

Permit Required by/for Department 

AVOP – Airside Vehicle Operator 
permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the delivery 
basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to airside ACSA Security 

Lap top permit All persons taking lap top computers to 
airside 

ACSA Security 

Camera permit All persons taking cameras or camera 
equipment to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

 

Proof of having attended the airside induction training course is required for all personal permit applications.  Persons applying 
for an AVOP must provide proof of having attended an AVOP course.  Fees are levied for these courses.  Fees are further 
levied for all permit renewals and refresher courses - where applicable. 

 

Proof of compliance with the law 
The Service Manager may at any time request from the Contractor reasonable proof that the Contractor is in compliance with 
a law or regulation. 
 

Health and safety 
Health and safety requirements and procedures 
The Service Manager shall be entitled to fine the Contractor low service damages for each non-conformance to Health and 
Safety matters.  This shall not transfer any of the Contractor’s responsibilities in this regard to the Employer by any means. 

The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for all persons, equipment 
and installations relating to this Contract.  The Contractor is expected to sign the undertaking in this regard as attached in the 
annexes. 

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in rostering staff. 

All persons on company premises shall obey all health and safety rules, procedures and practices.  NO SMOKING signs and 
the prohibition of the carrying of smoking materials in designated areas shall always be obeyed.  A copy of the Safety Rules 
booklet is available on request from the ACSA Safety Department. 

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and any amendments 
thereto, shall be met.  Where the OHS Act prescribes certification of competency of persons performing certain tasks, proof of 
such certification shall be provided to the Service Manager. 

The Contractor’s Workmen’s Compensation fees must be up to date.  A copy of the Contractor’s WCA registration shall be 
produced on request. 
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The following areas in the company are declared as “HOT WORKS PERMIT” areas: 

All airside areas 

All basement areas 

All areas accessible to the public 

All enclosed areas 

The terminal building 

Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised by the issue of a permit 
to work - obtainable from the ACSA Safety department.  Any work done under the protection of a permit to work shall be in 
strict compliance with every prescription regarding the permit. 

Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.)  The Contractor, at his/her own 
expense shall provide such equipment, for his/her employees.  The Contractor shall apply the necessary discipline and control 
to ensure compliance by his workers.  

All Contractors must ensure that his/her employees are familiar with the existing emergency procedures and must co-operate 
in any drills or exercises, which might be held.  Emergency / fire equipment and extinguishers shall not be obstructed at any 
time 

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises. 

No unsafe/dangerous equipment or tools may be brought onto or used on Company premises.  The Company reserves the 
right to inspect all equipment/tools at any time and to prevent/prohibit their use, without any penalty to the Company and 
without affecting the terms of the Contract in any way. 

The Company reserves the right to act in any way to ensure the safety/security of any persons, equipment or goods on its 
premises and will not be liable for any costs or loss evoked by the action.  This includes the right to search all vehicles and 
persons entering, leaving or on the premises and to inspect any parcel, package, handbag and pockets.  Persons who are not 
willing to permit such searches may not bring any such items or vehicles onto the premises. 

The Contractor shall maintain good housekeeping standards in the area where he is working for the duration of the contract.  
 
At no time, must the Contractor interfere with, or put at risk, the functionality of any Sprinklers and/or fire prevention system.  
Care must also be taken to prevent fire hazards. 
 
The Contractor is required to issue all staff with standard uniforms.  This shall as a minimum include steel-tipped safety 
shoes/boots, overalls (clearly marked with Contractor’s company logo) and numbered reflective jackets (also clearly marked 
with Contractor’s company logo, the team members unique personnel number in a font size to be instructed by the Service 
Manager).  All costs relating to uniforms shall be for the Contractor’s account. 
 
Cell phones and two-way radios 
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport permit for the device.  
Cell phone permit issuing authority lies with the ACSA Security department. 
 
The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the type, model and frequency 
range as approved by the ACSA IT department. 
 

Protection of the public 
The Contractor shall take special care in order not to harm or endanger the public in any way.  Work shall be sufficiently 
hoarded and guarded to safeguard children and the general public from injury relating to machinery, work or other. 
 
Barricades and lighting 
Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall provide same at his/her 
own expense.  Hoarding, barricades and lighting shall comply with industry accepted norms and standards and may not be 
used for purposes of advertising or any other purpose than safeguarding the Works. 

 
Enterprise and Supplier Development Initiatives 
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It is a requirement of  this  project  that  the  successful  tenderer  enters  into  a  contract  (either through partnership, joint 

ventures or sub-contractors) with Targeted Enterprise(s) as defined in the Contract Data to perform a minimum of  Thirty 

percent (30%) of the tendered contract value. 

Tenderers must state transformation deliverables that are both achievable and measurable as the successful tenderer will be 
required to issue comprehensive monthly reports in response to this tender requirement.   The monthly report will be assessed 
by ACSA‟s Internal Transformation Committee, which is accountable for implementation of ACSA‟s Transformation initiatives. 
 

C3.2.1 Definition of a Targeted Enterprise 

A registered built environment professional firm contracted (either by Joint Venture, partnership or sub-contracting) by the  
tenderer  to  perform  a  specified  percentage  of  work  stated  in  the Contract Data under the guidance of the tenderer and 
which complies with the following: 
 

a) does not share equity holding with the tenderer; and 
b)  is registered in terms of  the  Company’s  Act,  2008  (Act  No.  71 of 2008) or 
  Close Corporation Act, 1984 (Act No. 69 of 1984); and 
c)  is registered with the South African Revenue Service; and 
d)  is at least an Exempted Micro Enterprise (EME) with a B-BBEE Status of “Level One “Contributor”, as defined 
in the Amended Codes of Good Practice for measuring Broad-based Black Economic Empowerment (published in 
Government Gazette No. 36928 on 11 October 2013) or? 
e) is at least a Qualifying Small Enterprise (QSE) with a B-BBEE Status of “Level One?  

 Contributor”, as defined in the Amended Codes of Good Practice for measuring Broad-based Black Economic 
Empowerment (published in Government Gazette No.36928 on 11 October 2013). 

f) has entered into a written relationship agreement of co-operation and assistance with the tenderer for the 
duration of the contract. 

 
C3.2.2 Participation of Targeted Enterprise(s) 
 
The involvement of Targeted Enterprise(s) in the project management, manufacturing and  testing  is  a mechanism to broaden 
the economic share of the national spend on engineering services and a means to hasten and improve the transfer of technical 
skills. 
 
The percentage specified for Targeted Enterprise shall be applicable to the management, manufacturing and testing aspects 
of the project. 
 
C3.2.3 Transformation monthly reporting 
 
The tenderer shall report monthly and provide the following documents: 

• The skill development or transferred during the month in question and  

• The progress of the targeted enterprises skill development. 

• Proof of payment to the target enterprise 
 
C3.2.4 Sanctions for non-compliance with the transformation proposal 
 
In the event that the tenderer does not meet the specified target of work value to the Targeted Enterprise, ACSA shall levy a 
penalty. The penalty payable is 50% of the value by which the cumulative value of the payments to  the  Targeted  Enterprise  
fails  to  meet  the  specified percentage. The Targeted Enterprise(s) shall not be allowed to sub-contract any work that forms 
part of the specified participation percentage.  
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ANNEXES to C3 (Service information) 

 

 
 

Title Annex number Applicable or N/A 

Schedule of Equipment Annex A Applicable 

Site information  Annex B Applicable 

Risk assessment Annex C Applicable 

Previous completed PMs Annex D Applicable 

Root cause analysis Annex E Applicable 

Estimated times for breakdowns/faults Annex F Applicable 

Key Performance Indicators Annex G Applicable 

OHS Act Appointment by Contractor Annex H Applicable 

Minimum Maintenance Programme Annex I Applicable 

Environmental Terms and Conditions Annex J Applicable 

Maintenance of Maintenance of fire water pump 
stations, fire sprinklers, fire hose reels and fire 
hydrants Spares List 

Annex K Applicable 

ACSA maintenance procedure for Maintenance of 
fire water pump stations, fire sprinklers, fire hose 
reels and fire hydrants 

Annex L Applicable 

IMCC procedure Annex M Applicable 

Internal and external factors outside the 
contractor’s control 

Annex N Applicable 

ACSA Mechanical Standardised Minimum:  legal 
requirements and minimum competency 
requirements 

Annex O Applicable 

ACSA Inventory management procedure Annex P Applicable 
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ANNEX A 
SCHEDULE OF EQUIPMENT 

 

Main Fire Water Pump Station 

Three (3) off electric motors (Spec: 132 kw, 1485 rpm, 50 hz, 204.4 amps) 

Three (3) off electric pumps (Spec: 175 m3/ hour, head = 90m, imp = 387, speed = 1470 rpm, Pump 
Type = 6” B/B, Liquid = water) – APE Horizontal Split Casing Centrifugal Pumps 6” K-Type Pump 

three (3) off diesel pumps (Spec: 2000 GPM, head = 230, speed = 1500 rpm, liquid = water) - APE 
Horizontal Split Casing Centrifugal Pumps 6” K-Type Pump 

three (3) diesel engines 

Three (3) off diesel engine control panel  

extraction motor driven extraction fan (Spec: 7.5 kw, speed 2910 rpm) 

Piping reticulation 

Flow meters 

Sump Pumps 

Valves/Actuators 

Diesel Fuel Tanks 

Flow Switches 

Level Controls 

Standby Generator 

Main PLC Control Panel 

Batteries 

UPS 

Booster Pump Station - ATNS 

two (2) off electric motors (Spec: 75kw, 1474 rpm, 50 hz, 380 Volts, 143 Amps) 

two (2) off electric pumps – 6” K booster pumps 

one (1) off motor for jockey (Spec: 5.5kw, 2905 rpm, 50 hz) 

one (1) off pump for jockey – Norma end suction pump 

Booster pump station control panel  

Piping reticulation 

Flow meters 

Valves/Actuators 

Flow Switches 

Level Controls 
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Fire Sprinkler Systems List of Equipment 

Description Valve name Size Quantity Area 

International Post Office  Roland 150 2 International post office 

Equity   Roland 150 2 Landside equity Building 

Fright 1 Viking 150 1 Airside cargo 

Fright 2 Viking 150 1 Airside cargo 

Fright 3 Viking 150 1 Airside cargo 

Fright 4 Viking 150 1 Airside cargo 

Fright 5 Viking 150 1 Airside cargo 

Fright 6  Viking 150 1 Airside cargo 

Fright 7 Viking 150 1 Airside cargo 

Perishable Cargo Viking 150 1 Landside cargo 

Agents Building Viking 150 3 Landside cargo 

KB 2.1 Viking 150 1 Landside Int Basement 

KB 2.2 Viking 150 1 Landside Int Basement 

KB 2.3 Viking 150 1 Landside Int Basement 

KB 2.4 Viking 150 1 Landside Int Basement 

Engine Sky Stop Roland 150 1 Landside Engine sky-stop 

KB 1.1 Viking 150 1 Landside Int Basement 

KB 1.2 Viking 150 1 Landside Int Basement 

KB 1.3 Viking 150 1 Landside Int Basement 

KB 1.4 Viking 150 1 Landside Int Basement 

Valve station A1 Viking 100 7 Alpha Apron 

Valve station A1 Inbal Valve 150 3 Alpha Apron 

Valve station A2 Viking 100 4 Alpha Apron 

Valve station A3 Viking 100 6 Alpha Apron 

Valve station A3 Inbal Valve 150 3 Alpha Apron 

Valve station A4 Viking 100 2 Alpha Apron 

Valve station A4 Inbal Valve 150 4 Alpha Apron 

Valve station A5 Viking 100 3 Alpha Apron 

Valve station A5 Rasco 100 1 Alpha Apron 

Valve station A6 Viking 100 3 Alpha Apron 

Valve station A6 Rasco 100 1 Alpha Apron 

Valve station A6 Inbal Valve 150 1 Alpha Apron 

Valve station A7 Tyco 150 1 Alpha Apron 

Valve station A9 Angus 150 6 Alpha Apron 

Valve station A9 Viking 100 1 Alpha Apron 

Description Valve name Size Quantity Area 

Valve station A10 Angus 150 4 Alpha Apron 

Valve station A10 Viking 100 2 Alpha Apron 

Valve station A10 Angus 100 1 Alpha Apron 

Valve station A11 CTB Viking 100 8 Alpha Apron 

Valve station A12 CTB Viking 100 8 Alpha Apron 

Valve station A13 CTB Viking 100 8 Alpha Apron 

Valve station A14 CTB Viking 100 9 Alpha Apron 

Valve station C1 Angus 150 2 Charlie Apron 

Valve station C2 Angus 150 1 Charlie Apron 
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Valve Station A63 Rasco 100 3 Alpha Apron 

Pier Bussing Viking 100 2 Alpha Apron 

North Pier Viking 100 6 Eco Apron 

MSP 1 Viking 100 10 Multi Storage Parking 

MSP 2 Viking 100 10 Multi Storage Parking 

MSP 3 New Viking 150 21 Multi Storage Parking 

B Lane 1 & 2 Reliable 150 2 Landside Int Basement 

Big Five Rasco 100 1 Landside Int Basement 

Tadu Rasco 100 1 Landside Upper Road 

Tunnel Bermard 80 4 Domestic Basement 

Tunnel Viking 80 4 Domestic Basement 

Foam Tank ANSUL 800 Gallons 1 
Alpha Apron at valve station 

A1 

Foam Tank ANSUL 800 Gallons 1 
Alpha Apron at valve station 

A3 

Foam Tank ANSUL 800 Gallons 1 
Alpha Apron at valve station 

A4 

Foam Tank ANSUL 50 Gallons 1 
Alpha Apron at valve station 

A13 

Foam Tank Viking 200 Gallons 1 
Alpha Apron at valve station 

A9 

Foam Tank ANSUL 50 Gallons 1 
Landside at SUB 12 CTB 

Basement 

Foam Tank ANSUL 100 Gallons 1 
Landside at SUB 13 CTB 

Basement 

Foam Tank ANSUL 50 Gallons 1 Landside Int Basement KB2 

 
 

Number Description Quantity Area 

 
 

The register for fire hose reels and fire hydrants to be issued as separate document in soft copy  
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ANNEX B 
 

Site Information 
 
 
Description 
The services are situated on the airside of O. R. Tambo International Airport. 
 
General Site Conditions 

Temperature (Min - Max) 6ºC to 40ºC 

Relative Humidity 15% to 60% 

Wind 28m/s 

Height above Sea Level 1,680 m 

Slope (Existing/Modified) Level 

Seismic N/A 
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ANNEX C 
 

Risk assessment 
 

OHS Risks 
 

# Department 
Tenant / 

Sub-
department 

Activity / 
Task / 

Service 
Risk Name 

Risk 
Description 

Control 
Measure 

Name 

Control Measure 
Description 

1 
Operations: 

M&E 
Mechanical 

Maintenance 
of Fire Water 

Pump 
Stations, Fire 
Hose Reels 

and Fire 
Hydrants  

Occupational 
injuries 

Working on 
heights 

Fall 
protection 

plan 

Fall arrest system (safety 
harness used for working 

on height above 2 
meter). 

2 
Operations: 

M&E 
Mechanical 

Maintenance 
of Fire Water 

Pump 
Stations, Fire 
Hose Reels 

and Fire 
Hydrants 

Fire hazard, 
fatalities 

Combustion 
due 

hydraulic oil 
heating up 

SWP 

Remove all flammable 
material (papers, plastic 
etc.) around the oil tank 

area 

3 
Operations: 

M&E 
Mechanical 

Maintenance 
of Fire Water 

Pump 
Stations, Fire 
Hose Reels 

and Fire 
Hydrants 

Injuries, 
fatalities. 

Oil spillage Procedure 

 ARFF department on 
standby if required. 

Contractor to have a spill 
containment kit to 

contain the spill, while 
ARFF is contacted 
through the IMCC. 

4 
Operations: 

M&E 
Mechanical 

Maintenance 
of Fire Water 

Pump 
Stations, Fire 
Hose Reels 

and Fire 
Hydrants 

Occupational 
injury 

Flying 
Objects 

Procedure 

Eye protection must be 
worn (Wear of Safety 
Glasses). Record of 

receiving PPE is to be 
kept on file,  

5 
Operations: 

M&E 
Mechanical 

Maintenance 
of Fire Water 

Pump 
Stations, Fire 
Hose Reels 

and Fire 
Hydrants 

Fire hazard, 
injuries, 
fatalities. 

Hot work 
conducted 

such as 
grinding, 
welding 

Procedure 

Hot work permit be 
issued prior 

commencement of work. 
Fire equipment to be 

serviceable. 

6 
Operations: 

M&E 
Mechanical 

Maintenance 
of Fire Water 

Pump 
Stations, Fire 
Hose Reels 

and Fire 
Hydrants 

Occupational 
injury 

Tripping 
Hazard 

Procedure 
Demarcate Working 

Area 

7 
Operations: 

M&E 
Mechanical 

Maintenance 
of Fire Water 

Pump 
Stations, Fire 
Hose Reels 

and Fire 
Hydrants  

Injury due to 
Unsafe lifting 

equipment 

Scissor lift 
not safe 

Annual 
load test 

Annual load test 

8 
Operations: 

M&E 
Mechanical 

Maintenance 
of Fire Water 

Pump 
Stations, Fire 
Hose Reels 

And Fire 
Hydrants 

Hearing loss 

Noise 
generated 
from the 
aircraft 

Training 

Ear protection must be 
worn. Record of 

receiving PPE is to be 
kept on file Airside 

Induction Training is 
mandatory prior to 

receiving a permit to 
work at the airport.  

Refresher training is 
provided every 2 years 

thereafter.      
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9 
Operations: 

M&E 
Mechanical 

Maintenance 
of Fire Water 

Pump 
Stations, Fire 
Hose Reels 

and Fire 
Hydrants 

Aircraft 
damage, 
fatalities 

persons and 
vehicle in 
the airside 

Training 

On the job training is 
performed after Airside 

Induction Training is 
received. 

10 
Operations: 

M&E 
Mechanical 

Maintenance 
of Fire Water 

Pump 
Stations, Fire 
Hose Reels 

and Fire 
Hydrants 

Aircraft 
damage, 
fatalities 

Moving 
Machinery 

Training, 
Procedure 

Airside Induction 
Training is mandatory 

prior to receiving a 
permit to work at the 
airport.  Refresher 

training is provided every 
2 years thereafter.   

11 
Operations: 

M&E 
Mechanical 

Maintenance 
of Fire Water 

Pump 
Stations, Fire 
Hose Reels 

and Fire 
Hydrants 

Occupational 
injuries 

Hand Injury 
Training, 

Procedure 

Hand protection must be 
worn (gloves). Record of 
receiving PPE is to be 

kept on file. Airside 
Induction Training is 
mandatory prior to 

receiving a permit to 
work at the airport.  

Refresher training is 
provided every 2 years 

thereafter.  

12 
Operations: 

M&E 
Mechanical 

Maintenance 
of Fire Water 

Pump 
Stations, Fire 
Hose Reels 

and Fire 
Hydrants 

FOD injected 
by aircraft, 
property 
damage, 
injuries 

Vehicle and 
tools on at 

Aprons 
Procedure 

Area Demarcation during 
work where applicable 

and All tools & 
demarcation to be 

removed after work 

14 
Operations: 

M&E 
Mechanical 

Transportation 
at Airside 

Property 
damage, 
vehicle 

damage, 
injuries  

Driving of 
vehicles at 

airside 
SWP 

  AVOP training should 
be done by drivers with 
valid driver’s license. 
Vehicles should be 

deemed serviceable or 
roadworthy by safety 

department. 

 
 
Administrative Risks 
 
 

Risk Number Risk Description and Mitigations 

1 Safety File not being 100% compliant or safety/environmental infringement could 
lead to the contractor being taken off site 

2 Expired COIDA letter; contractor will be taken off site. 

3 Insufficient resources on site to perform the work required roster; low service 
damages will be levied and failing rehabilitation, the contract will be terminated as 
specified in this contract 

4 Failure to annually present a compliant Tax Clearance Certificate which is 
considered a material breach of the conditions of this Contract 

5 Not meeting set availability target; low service damages will be levied and failing 
rehabilitation, the contract will be terminated as specified in this contract 

6 Not meeting set MTTR target; low service damages will be levied and failing 
rehabilitation, the contract will be terminated as specified in this contract 
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7 Spares list not being updated could lead to extended equipment down times; low 
service damages will be levied, and failing rehabilitation, the contract will be 
terminated as specified in this contract 

8 Root cause analysis not performed could lead to repeated equipment failures; low 
service damages will be levied and failing rehabilitation, the contract will be 
terminated as specified in this contract 

10 Failure to annually present compliant BEE certificate which is considered a 
material breach of the conditions of this Contract 

11 Contract value being expended before contract expiry date; contract will be 
terminated 

12 Contractor not giving documentation for work assessments and payment on time; 
Contractor will not be payed on time 

13 Updated and compliant safety file regarding Covid 19 PPE and risk assessment, 
as per OHS and regulation. low service damages will be levied, and failing 
rehabilitation, the contract will be terminated as specified in this contract 

14 Any change in the law that is reinforced as per clause X2(Changes in the law) 
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ANNEX D 
 

Previously completed PMs  
 

Available upon request from IMCS 
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ANNEX E 
 

Root cause analysis 
 

Root cause analysis must be done for each failure and the form is per below must be handed over after closing any 
works. 

 
 
 

 
 
 
 

 
  
 
 
 
 
  

Function failure:( Which function was no longer execute) Date: Time of incident: Reported by/Operator

Asset class: FIRE FIGHTING - SPRINKLER SYSTEM Asset Description: Total downtime Warning signs before the breakdown:

Dept: Mech

Repaired by: Repair time: Waiting time: Sketch the working principles and the failure mode:( Event which caused functional failure)

Description f fault finding and repair:( what was done to fix the machine/equipment and start operations)

Part/s/component/s  replaced: Work order/Work Request Failure mode:( Event which caused functional failure)

Why1 WHY WAS THE WATER LEAKING? Why2 WHAT DAMAGED THE MANIFOLD? Why3 WHY WAS THE MANIFOLD CORRODED Why4 Why5 Counter measures: Category Who Date complete

Fire Check (Pty) Ltd ####

Man

Machine

Method

Material

Environment

ORTIA ME Root Cause Analysis Sheet

In temporarily resolving the leak. The cascade clamp was installed to stop the water leak. In the longer term, new manifold is in the process of being built and will be installed.

Include pictures of the brackets.?? In position

1. MANIFOLD DAMAGED 1. MANIFOLD CORRODED THE MANIFOLD HAD SURPASSED IT'S LIFE 

EXPECTANCY

In order to permanently resolve the problem. The contractor 

was issued with a PO to built new manifold for valve station A 9 

and A 10. The work is expected to be completed by 31 March 

2020

Manifold corroded

Friday, 17 January 2020

1 hr

Duduzile Semenya

Not logged

Fire Check (Pty) Ltd

04:54 PM

64hrs 56 minutes

Valve Station A 9 and A 10 manifold corroded and start having pin holes

WEAR AND TEAR

ICV Valve Station Valve Station A9 and A 10 corroded, with pin holes and water started to leak

N/A
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ANNEX F 
 

Estimated times for breakdowns/faults 
 

Item # Call description Estimated time to repair (hrs.) from the ACSA 
system as per Annexure H for information only 

1 PUMP - FIRE - WATER - ON-SITE - DIESEL ENGINE 
- BATTERY CHARGING FAULT 

1 

2 PUMP - FIRE - WATER - ON-SITE - DIESEL ENGINE 
- BATTERY FAULT 

1 

3 PUMP - FIRE - WATER - ON-SITE - DIESEL ENGINE 
- OIL LEAK 

2 

4 PUMP - FIRE - WATER - ON-SITE - DIESEL EMPTY 
1 

5 PUMP - FIRE - WATER - ON-SITE - DIESEL ENGINE 
- OVERHEATING 

2 

6 PUMP - FIRE - WATER - ON-SITE - DIESEL ENGINE 
- STARTER NOT WORKING 

0.5 

7 PUMP - FIRE - WATER - ON-SITE - DIESEL ENGINE 
- COOLING WATER LEAKAGE 

0.5 

8 PUMP - FIRE - WATER - ON-SITE - EXCESSSIVE 
VIBRATION 

2 

9 PUMP - FIRE - WATER - ON-SITE - MAIN LINE 
PRESSURE LOW 

0.5 

10 PUMP - FIRE - WATER - ON-SITE - SOFT START NOT 
WORKING 

0.5 

11 PUMP - FIRE - WATER - ON-SITE - PUMP FAILURE 
0.5 

12 PUMP - FIRE - WATER - LEVEL PROBE 
MALFUNCTIONING 

2 

13 PUMP - FIRE - WATER - PRESSURE SENSOR 
MALFUNCTIONING 

0.5 

14 PUMP - FIRE - WATER - 380V PHASE RELAY FAULT  0.5 

15 PUMP - FIRE - WATER - PLC FAULT  2 

16 FIRE PREVENTION SYSTEM - HYDRANT - NO 
WATER 

1 

17 FIRE PREVENTION SYSTEM - HYDRANT- LEAKING 
1 

18 FIRE PREVENTION SYSTEM - HOSE REEL – PIPE 
LEAKING 

2 

19 FIRE PREVENTION SYSTEM - HOSE REEL - ROLL 
BACK IN POSITION  

0.5 

20 FIRE PREVENTION SYSTEM - HOSE REEL - MISSING 
1 
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ANNEX G 
 

Key Performance Indicators 
 

1. Performance objectives 
 
Normal airport operational hours shall be from 04:00 to 24:00 for every day of the year but will be confirmed/amended 
by the Service Manager from time to time. The Contractor must allow for sufficient after-hours work in order for scheduled 
work not to interfere with airport operations 
 
 
Minimum Staffing Schedule 
The Contractor must maintain the following minimum staff available at all times and should price accordingly but not limited 
to the listed resources: 
 

Resource required Days per week Hours 

Site Manager 
5 Mon-Fri (08:00-17:00) and 

whenever deemed necessary by 
the Employer 

Artisan (Millwright or 
Fitter) 

7 Mon-Fri (08:00-17:00) and 
whenever deemed necessary by 

the Employer 

Fire systems Practitioner 
(Water based systems) 

Whenever 
deemed 

necessary by the 
Employer 

Required to perform quarterly 
systems testing and inspection for 
the fire system and monthly testing 
of Electric-to-diesel pump automatic 
switch over test 

Assistant  
7 Mon-Fri (08:00-17:00) and 

Whenever deemed necessary by 
the Employer 

* The Contractor must always maintain the above minimum staff and should price accordingly but not limited to the listed 
resources. 
 
The Contractor must have additional resources available to attend to lengthy breakdowns or breakdowns of a specialised 
nature. 
 
It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in scheduling 
staff. 
 
The Contractor shall schedule staff to complete the preventative maintenance schedule accordingly.  The Tenderer must 
ensure that sufficient allowance for all these items is made for in his/her pricing in the Activity Schedule. 
 

2. Availability, mean time before failure, mean time to repair and callout response times  
The Contractor must comply with the following minimum system performance benchmarks: 

 

The Period of review shall be Monthly. 

 

ACSA has authority to give the contractor the call-out, the authority will be from both IMC and Service Manager. 

 
Service Level table 
The following service levels are the minimum acceptable service levels for this contract. 

Item Benchmark* 

fire water pump stations, fire sprinkler systems, fire 
hydrants, fire hose reels and fire extinguishers 
Overall System - Availability  

Availability must be a minimum of 99.5% per 
month. 
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fire water pump stations, fire sprinkler systems, fire 
hydrants, fire hose reels and fire extinguishers 
Overall System - MTTR 

1 hour. 

fire water pump stations, fire sprinkler systems, fire 
hydrants, fire hose reels and fire extinguishers 
Overall System - MTBF 

48 Hrs. 

% of planned maintenance completed per month 100% 

Response time for call outs 
(after working hours, weekend and holidays) 

60 minutes on land side and on the airside 
 (The response time is calculated from the time the 
contractor receives a call/missed call/voice mail 
etc. from IMC and sometimes from service 
manager) 

Closure of Planned Maintenance (PM) Work Orders 
(WO) (Planned by ACSA) 

All PM WO shall be closed with 6 working days 
from date of issuing to contractor, (Issued by 
ACSA either by mail or manual collection) 

Closure of Corrective Maintenance (CM) Work 
Orders (WO)  

All CM WO shall be closed with 1 working day from 
date of issuing to contractor (Issued by ACSA 
either by mail or manual collection) 

*The PMs’ and work Orders are not closed until all works have been correctly completed and the correct completed 
documents have been sent to both the IMC and the Service Manage. 
** Availability, MTTR and MTBF as defined in the IMC procedure. 

 

3. Emergency Response time 
ACSA deems an emergency as a situation caused by unforeseen circumstance. This is only instances where: 

❖ Delaying sourcing the required goods,  
❖ Works or services will result in Loss of life or injury, 
❖ Reputational harm,  
❖ Financial losses, 
❖ Legal consequences,  
❖ Interruption of essential or  
❖ Business services and 
❖ Any other relevant consideration 

 
Below are some of the emergencies identified but not limited to the below list and also the emergency response times: 
 

Item Description Response Time 

In a case where the area is found non-compliant with 
respect to fire water pump stations, fire sprinkler 
systems, fire hydrants, fire hose reels and fire 
extinguishers coverage and access. 

30 minutes during normal working hours 
(The response time is calculated from the time 
the contractor receives a call/missed call/voice 
mail etc. from IMC and sometimes from service 
manager) 

In a case where the area is found non-compliant with 
respect to fire water pump stations, fire sprinkler 
systems, fire hydrants, fire hose reels and fire 
extinguishers coverage and access. 

45 minutes after hours, weekend and holiday 
(The response time is calculated from the time 
the contractor receives a call/missed call/voice 
mail etc. from IMC and sometimes from service 
manager) 

 
  

4. Defects liability period 
The defect free period is defined as that period following completion of the work where no defect directly associated with the 
Contractors workmanship is detected. 

Defect free liability period – 
preventative maintenance 

The defect free period will be no less than the interval between 
preventative maintenance intervals. 
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Defect free liability period – 
corrective or breakdown 
maintenance 

The defect free period will be no less than 90 days. 

Defect free liability period – 
project work 

The defect free period will be no less than 12 months. 

 
There are no current (the time of this bid) warrantees and guarantees on the infrastructure to be maintained by the contractor. 
  

5. Assessments and Reviews 
- Monthly assessment/review shall be done according to this NEC contract. 
- Safety issues and file reviewed quarterly or as per Safety department frequency. 
- Contract shall be Audited and Assessed the from time to time. 
- The contractor will be assessed and scored quarterly also through the ACSA supplier development system or any other 

ACSA system. 
 

6. Low service damages 
Notification of Low service damages 
The Service Manager will notify the contractor in writing of any Low service damages. 
 
The Service Manager will also notify the contractor of any claims directed and incurred by ACSA as a result of the contractor 
failure of duties, this will be for the account of the Contractor.  
 
The sources of the information shall be all reports and Audit reports which the infrastructure is subjected to(e.g. any authorised 
ACSA employees and any internal and external audits). 
 
ACSA must notify the contractor in writing of its intention to claim a Low service damages within 30 days of an event or ACSA 
will lose its right to claim the Low service damages.  Should ACSA not claim a Low service damages for an event it shall not 
be interpreted that the level of performance is acceptable or that ACSA shall not be entitled to claim Low service damages for 
similar future events.  Under no circumstances shall a Low service damages be regarded as the only action ACSA may take 
against the Contractor or the only amount it may claim from the Contractor. 
 
Low service damages tables  
Progressive Punitive low service agreement which are entirely the contractor’s fault shall be applied as below: 

Item No. Achieved Overall System 
Availability per Month 

Low service damages amount 

1 99.5% 100% Full fixed cost billed, minus any other low 
service damages included in this contract. 

2 99.499% - 97.00% 10% reduction of monthly maintenance & 
inspection costs minus any other low service 
damages included in this contract.   

3 96.99% - 95.00% 15% reduction of monthly maintenance & 
inspection costs minus any other low service 
damages included in this contract. 

4 94.99% - 93.00% 20% reduction of monthly maintenance & 
inspection costs minus any other low service 
damages included in this contract. 

5 92.99% - 91.00% 25% reduction of monthly maintenance & 
inspection costs minus any other low service 
damages included in this contract. 

*Any availability less than 91% for six consecutive months (which is the entirely the contractor’s fault) will lead to 
contract termination. 
 
 

Item Description Low service damages 
amount 

Not meeting system MTTR of 0.517 Hrs (i.e. MTTR >0.517 Hrs). R10 000/month 

Not meet system MTBF 48 Hrs (i.e. MTBF > 48Hrs) R10 000/month 

Not maintaining the required minimum on-site staff requirements. R2 000.00/position/day 
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Noncompliance to the Response time for call outs (after working hours, 
weekend, and holidays) as stipulated in the Service Level and this contract. 

R2 000.00/event 

Noncompliance of emergency response times as stipulated in the Service 
Level and this contract.  

R2 000.00/event 

Occupational health and safety act 85 of 1993 (Non-compliance with the OHS 
Act and its associated regulations (for example: leaving moving machinery 
exposed) 

R2 000.00/event 

Less than 100% of planned maintenance (PMs) completed per month (unless 
the delay in repair was agreed to by the Service Manager or his/her duly 
authorized representative or unless the required spares are not available to 
complete the work).  
 

Note: The PMs’ and Work Orders’ are not closed until all works have 
been correctly completed and the correct completed documents have 
been sent to both the IMC and the Service Manage. 

 

R4 000/month 

Not turning PO into completed works / completion certificate on agreed times 
lines as stated in Risk register 

R4 000.00 / per PO / 
month 

Other occupational health and safety act 85 of 1993 which are criminal 
offences according to the OHS act 

Termination 

3 Months Consecutive (monthly on contract period) occupational health and 
safety act 85 of 1993 of the same offence/class 

Termination 

 
Discretionary annual contractor’s performance review/assessment will be performed to consider the renewal of contract. 
Should the contractor’s performance deemed below satisfactory the contract will not be renewed upon contract anniversary, 
therefore the contract will be terminated.  
 
 

7. Internal and external factors  

A list of some of the internal and external factors which may affect equipment SLAs / availability and are beyond the 
contractor’s control are listed in Annex T. In such an event the contractor will not pay for low services damages which 
were caused by factors which were proven to be beyond the contractor’s control. 

 
MAINTENANCE RECORD SHEETS 
When maintenance is performed, record sheets must be completed and signed off by both the Technician and an ACSA 
representative.  

 
These record sheets must be stored for the duration of the contract and should be available for inspection at any time. The 
lack of complete history files will result in immediate cancellation of the contract. 

 
All record sheets, job cards, history reports etc. will stay the property of ACSA and should be available on request. At the end 
of the contract period a complete set of documentation must be handed over to ACSA. 

 
The contractor shall further provide copies of these record sheets to the ACSA contract manager by the fifth day of every 
month. No money will be paid out if record sheets are not handed in. 
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ANNEX H 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 1993) & 

CONSTRUCTION REGULATION 5.1(k) 
 
 
 

This form is in C1.3 in this contract and must be filled in by the contractor 
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ANNEX I 
 

 MINIMUM MAINTENANCE REQUIREMENTS 
 

All Preventative Maintenance shall be scheduled, at least, to the requirements of the following table (the 
contractor must ensure that sufficient allowance for all the items are made with the pricing in the Activity 
Schedule): 
Maintenance of fire water pump stations, fire sprinkler systems, fire hydrants, fire hose reels and fire 
extinguishers shall conform to the following standards: 

 
a. SANS 1128-1 (Firefighting equipment Part 1: Components of underground and above-ground hydrant 

systems) 
b. SANS 1128-2 (Firefighting equipment Part 2: Hose couplings, connectors and branch pipe and nozzle 

connections) 
c. SANS 543 (Fire hose reels) 
d. SANS 10105-2 (The use and control of fire-fighting equipment Part 2: Fire hose reels and above-ground 

hydrants) 
e. SANS 10400-T (The application of the National Building Regulations Part T: Fire protection) 
f. SANS 10400-W (The application of the National Building Regulations Part W: Fire installation 
g. SANS 10142-1 (The wiring of premises Part 1: Low-voltage installations).  
h. Furthermore, in the maintenance of control panels feeding the diesel engine and the main Control for the 

control of the diesel and electric pumps, the contractor to ensure that the subcontracted electrical company; 
to have registration with the department of labour as an electrical contractor. The work must be done under 
supervision of the competent person with a wireman license. 

 
 

FIRE WATER PUMPS  
 

Infrastructure Maintenance Activities Frequency 

Diesel Engines Check oil level and top up if necessary Weekly 

Diesel Engines Check battery condition and change if necessary Weekly 

Diesel Engines Check and record battery readings Weekly 

Diesel Engines Check battery voltage drop on initial test run of diesel engine Weekly 

Diesel Engines Perform battery charger tests Weekly 

Diesel Engines Check operation of starter motor Weekly 

Diesel Engines Check operation of all temperature gauges and replace if 
necessary 

Weekly 

Diesel Engines Check operation of all pressure gauges and replace if 
necessary 

Weekly 

Diesel Engines Check, measure and record the operating temperature of the 
diesel engines against the OEM 

Weekly 

Diesel Engines Inspect and clean all filters Weekly 

Diesel Engines Test diesel engines on load for at least 30 minutes Weekly 

Diesel Engines Check diesel tank levels and top up if necessary. Ensure at all 
times that the level is 3 quarters full. 

Weekly 

Diesel Engines Clean diesel engines Weekly 

Diesel Engines Check proper operation of all stop solenoids Weekly 

Diesel Engines Check condition of water hoses and repair if necessary Weekly 

Diesel Engines Check engine mountings Weekly 

Diesel Engines Check high temperature alarms for proper functioning Weekly 

Diesel Engines Check tightness of fan belt and adjust if necessary Monthly 

Diesel Engines Check injector cam box oil Monthly 

Diesel Engines Check governor Monthly 

Diesel Engines Check turbo charger Monthly 

Diesel Engines Check exhaust silencer and piping Monthly 
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Diesel Engines Check low oil pressure alarm Monthly 

Diesel Engines Check over speed alarm Monthly 

Diesel Engines Check low fuel alarm Monthly 

Diesel Engines Check start failure alarm Monthly 

Diesel Engines Perform electric-to-diesel pump automatic switch over test Monthly 

Diesel Engines Perform 6h Diesel Full load Engine test run (10.1 SANS 
10287) 

Quarterly 

Diesel Engines Change oil, fuel, and air filters Annually 

   

Control Panels Check all electrical connections inside the control panel Monthly 

Control Panels Check all electrical connections at sump pump junction boxes Monthly 

Control Panels Check and test all level probes Monthly 

Control Panels Check and confirm that all limits on reservoir covers are in 
operation 

Monthly 

Control and 
power panels 

Check and ensure that panel wiring is neat and that all DBs 
are locked. Ensure that the wiring diagram is in place. 

Weekly 

Pumps Check drive couplings on pumps and ensure that coupling 
guarding is in place. 

Monthly 

Pumps Replace bearings on pumps when necessary Monthly 

Pumps Check pump seals for leaks and replace or adjust Monthly 

Pumps Check all drain pipes for leaks and repair Monthly 

Pumps Alternate the duty pump (ie Change operational pump to 
ensure all run equally.) 

Weekly 

Pumps Check the base grouting, Check the pump and motor 
alignment with a dial or laser alignment machine and record 
results 

Monthly 

Pumps Replace pumps if necessary Monthly 

Electric Motors Check for bearing noise Monthly 

Electric Motors Inspect shaft seals Monthly 

Electric Motors Check all electric motors for loose connection Monthly 

Electric Motors Check cable for tidiness and good condition Monthly 

Valves Check valve operation and repair or replace where necessary Monthly 

Flow 
Measurements 

Check, measure and record the water flowrate for the main 
discharge line using clamp on meters (e.g. Ultrasonic Device) 

Weekly 

Flow 
Measurements 

Check, measure and record discharge and suction pressure 
for both diesel and electric pumps 

Weekly 

Fire extinguisher Check that all fire extinguishers in the fire water pump station 
are serviced and report back to service manager. 

Monthly 

Sump Pumps Check High- and Low-level probes and repair or replace if 
necessary 

Weekly 

Sump Pumps Remove pumps and check condition of pumps. Repair or 
replace if necessary.  

3-Monthly 

General Activity Check and clean pump stations Weekly 

General Activity Check condition of floor paint Weekly 

General Activity Check all metal parts, pipes for corrosion and repaint if 
necessary 

Weekly 

General Activity Check that the crawl beam is certified and has an SWL 
displayed then report  

Weekly 

General Activity Check all alarms on SCADA 6-Monthly 

General Activity Start diesel engines remotely from SCADA Weekly 
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FIRE SPRINKLER SYSTEMS 
 

Infrastructure/Area Maintenance Activities Frequency 

 Record water level percentage of the water reservoir on the IMCS 
system. If level recorded is below 20% report to Fire Maintenance 
Engineer. 

Monthly 

Alarms Test all water flow meter alarms/gongs for at least 30s and record 

Valves Ensure that all valves are locked with chain and lock 

Valves Check all the water supply valves are in open position 
The drainage valve must be in closed position 

Valve stations Clean all valve stations 

Stop valves Inspect and test all valves 

Flow switches Test all flow switches for correct functioning 

Flow switches Check that alarm is reported at the IMCC and record the results 

Potter pressure 
switches 

Test all potter switches for correct functioning and record results Monthly 

Stores 
Management 

Report on inventory in line with ACSA’s Inventory management 
procedure 

Sprinkler heads Perform visual inspection of sprinkler heads, record condition and 
replace where necessary 

Drawings Check that block plans for each zone supplied by a sprinkler valve 
station are correct and develop or amend drawing where 
deviations are noted. All drawings to comply with ACSA Standard 
for CAD drawings and applicable parts of SANS 10111. 

Check that all valve station P&ID are in place and correctly drawn 
and labelled. If not in existence, develop the drawings. 

Sprinkler 
classification 
system 

Check that each sprinkler zone is classified according to SANS 
10287 (ie Ordinary or High Hazard class) and report deviations to 
the Fire Maintenance Engineer  

Pipe earthing Check pipe earthing and correct where necessary 

Foam tanks Check concentrate level and refill where necessary. Quarterly 

  

Alarm valves All OEM required services Six monthly 

Piping Perform a pipe thickness test at agreed 100 test points with Fire 
maintenance engineer and record results. These test points must 
be marked and used consistently throught the contract term. 

Three-yearly 

Piping Visually Check all piping for corrosion and or flaking paint and 
correct where necessary  

Foam concentrate Take a sample of the concentrate from each tank and test if its 
properties still meet the manufacturers specification. 

Foam solution 
testing and foam 
concentrate 
proportioner 

Take a sample of the foam solution from each tank and test if it 
meets the recommended concentrate manufacturer’s properties. 
Check or test or replace the concentrate proportioner subsequent 
to the foam solution test results. 

Valves All OEM and ASIB required services on the valves Three Yearly 

 

FIRE HOSE REELS 
 

Maintenance of Fire Hose Reels 
# Description of maintenance activity Frequency 

1 Place hands on opposite sides of the drum and grip 
the inside disc. Jerk firmly away from the wall. If there 
is movement, adjust or replace the mounting bolts. If 
hose reel frame is corroded or damaged, repair and 

refinish or replace. 

Yearly 
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2 Using one hand only, rotate hose reel drum in each 
direction. If drum does not rotate with ease, unroll the 
hose and replace the gland packing where 
applicable, or lubricate the shaft and O-rings. 
If corrosion is reason for tightness and the severity 
cannot be overcome, condemn the hose reel and 
replace. 

Yearly 

3 Unroll the hose and examine the drum and discs. 
If loose, corroded or damaged, repair and refinish or 
replace. 

Yearly 

4 Examine the component parts and if corroded, bent, 
broken, cracked or worn, repair and refinish or 
replace. 

Yearly 

5 Measure hose while unrolling or unroll and measure 
along floor. If greater than 30 m, cut off excess hose. 
If less than 28 m, condemn the hose and replace. If 
joints are present, condemn the hose and replace. 

Yearly 

6 Hose ends should be clean cut and show no signs of 
deterioration. If hose shows signs of deterioration, 
cut off the damaged section of hose, 15 mm from the 
commencement of deterioration. 
Check that the hose is securely clamped to the hose 
reel and to the shut-off nozzle. Clamps should be free 
of rust and adjustable. Replace defective clamps. 

Yearly 

7 Close the shut-off nozzle, and slowly open the inlet 
stop valve. If no water, halt servicing, indelibly mark 
the outside of the front disc of the hose reel with the 
words “NO WATER” and remove the service labels. 
If there is a flow of water, examine hose for signs of 
leakage. If hose leaks on ends, adjust clamps. If hose 
leaks elsewhere and cutting hose at point of leak will 
cause the hose to be less than 28 m, condemn the 
hose and replace. 

Yearly 

8 Examine all water seals for signs of leaks. If leaking 
from the stuffing box, adjust fasteners equally until 
leak halts (hose reel must continue to rotate freely) 
or replace gland packing considering the lubrication 
required. If leaking from the water 
jacket, inspect jacket for damage and replace O-
rings where deformity has occurred. If leak persists, 
condemn the hose reel and replace. 

Yearly 

9 Open nozzle and discharge water into a bucket or 
suitable receptacle. If nozzle does not discharge with 
a constant flow, close inlet stop valve and remove 
and inspect shut-off nozzle for damage or blockage. 
If nozzle is damaged, condemn and replace. Clear 
nozzle if blocked, or if blockage cannot be cleared, 
condemn nozzle and replace. 
If water flow does not cease when nozzle is closed, 
condemn nozzle and replace. If nozzle rotates in the 
hose, adjust the clamp. 

Yearly 
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10 If the hose reel passes inspection, complete and fit a 
service label on the inside of the front disc in a 
position that is visible once the hose reel is fully 
unwound. 

Yearly 

11 Close the inlet stop valve, open the shut-off nozzle 
and discharge water into a bucket or suitable 
receptacle. With shut-off nozzle open, rewind the 
hose onto the drum ensuring that the hose is evenly 
wound and free from kinks. Milk the hose by rotating 
the drum back and forth until water no longer  
discharges from the shut-off nozzle. Close the shut-
off nozzle and secure in position. 

Yearly 

12 After closing inlet stop valve and rewinding hose, 
examine the inlet stop valve for signs of leakage. 
If leaking from the valve stem gland, tighten the gland 
nut while ensuring that valve stem is still able to turn. 
If leak persists, refer to responsible person for 
replacement. If leaking (bypassing) a washer, refer to 
responsible person for repair or replacement. 

Yearly 

13 Ensure that hose guide is present where required 
and that hose is passed through the guide. Check 
whether the guide roller is functioning. If guide is 
damaged, repair and lubricate or replace. 

Yearly 

14 Examine the operating instructions for correctness 
and legibility. Renew if necessary. 

Yearly 

15 Using an acceptable seal, seal the inlet stop valve in 
a manner that prevents use without breaking the 
seal. The seal should break on half a rotation of the 
inlet stop valve handle or handwheel and, should 
only require the force exerted by a single hand. 

Yearly 

16 If the hose reel passes inspection, complete and fit a 
service label on the outside of the front disc in a 
position such that it does not obscure the operating 
instructions. 

Yearly 

FIRE HYDRANTS 
 

Maintenance of fire hydrants 
# Description of maintenance activity Frequency 

1 Examine the standpipe for signs of corrosion, 
damage or leaks. If corroded or damaged, repair and 
refinish or refer to responsible person for repair or 
replacement. If leaking, refer to responsible person 
for repair or replacement. 

Yearly 

2 Examine the component parts and if corroded, bent, 
broken, cracked or worn, repair and refinish or 
replace. 

Yearly 

3 Examine the handwheel and if damaged, repair and 
refinish or replace. If loose, tighten the retaining nut. 
If missing, replace. 

Yearly 

4 Examine the pawl assembly for correct operation. 
If bent, jammed or binding, repair and lubricate or 
replace. 

Yearly 
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5 Remove and examine the lip seal washer. 
If damaged, cut, cracked, worn, aged or weathered, 
replace. If missing, replace. 

Yearly 

6 Using a 65 mm blank cap assembly, check and 
record the static water pressure. If blank cap 
assembly does not fit into the outlet of the hydrant, 
check the outlet for damage or deformity. 
If damaged or deformed, condemn hydrant and refer 
to responsible person for replacement. If no water, 
halt servicing, indelibly mark the supply pipe or wall 
as close as possible to hydrant with the words “NO 
WATER” and remove the service label. 

Yearly 

7 Examine the spindle assembly for signs of damage 
or leaks. 
If spindle is bent, condemn hydrant and refer to 
responsible person for replacement. If spindle is 
jammed or binding, repair and lubricate or replace. 
If leaking from the spindle gland, tighten the gland 
nut while ensuring that the spindle is still able to turn. 
If leak persists, refer to owner for replacement. 
If clack washer is leaking (bypassing) after closing 
valve, refer to responsible person for replacement. 

Yearly 

8 Using an acceptable seal, seal the hydrant valve in a 

manner that prevents use without breaking the seal. 
The seal should break on half a rotation of the 
hydrant valve handwheel. 

Yearly 

9 If the hydrant passes inspection, complete and fit a 
service label on the supply pipe, wall or structure to 
which the hydrant is mounted and as near as 
possible to the hydrant valve. 

Yearly 

10 Check seal in-side hydrant head  Monthly 

11 Check operation of hydrant Monthly 

12 Measure water flow and pressure Monthly 

13 Attach service label where missing Monthly 

14 Seal hydrant Monthly 

 
Tenderers to ensure that the proposed maintenance programme agrees with the OEM maintenance recommendations. 
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I. ANNEX C: Contract start-up proposal 

 
The Tenderer shall include the start-up proposal for the maintenance contract. It must include timelines 
and the number of equipment (per category and total) that must be serviced per month. The total number 
of equipment is indicated in schedule of equipment (Annex F) or reflected below. The proposal must be 
such that monthly preventive maintenance hours are distributed evenly over the months of the year. The 
tenderer must develop a reasonable maintenance plan. The number of equipment to be serviced every 
month must be indicated for each category as well as the monthly total. The figure below is a typical plan 
for January which repeats over the rest of the year with the corresponding estimated number of equipment 
per month. The tenderer to issue a more detailed and accurate plan after award of tender. 



 

 

Confidential 

Confidential 

Service 
category 

Jan. F M A M J J A S O N D Units/month 

Estim 
ated 

Propos 
ed 

M, Q, S, A               166.7  

M, Q, S                166.7  

M, Q              333.3  

M             1333.3  

Total 2,000  

 

M= Monthly service, Q=Quarterly service, S= Semi-annual service, A= 

Annual service M, Q, S, A: Equipment that undergo all four services in a 

month 
M, Q, S: Equipment that undergo three services in a month 
M, Q: Equipment that undergo 
two services in a month 
M: Equipment that undergo 
one service in a month 
 
The tenderer must also show on the plant his resources (e.g. John, Peter, Abe, etc.) 
allocation to complete each category of service. It is assumed 20 working days per 
month, 7 working hours per day and one unit serviced per one hour. Clearly explain the 
plan and show how objectives will be achieved. Please ensure a same resource is not 
used where tasks that overlap. Show start and end dates of each category of service. 
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ANNEX J (Contractor to fill in) 
 

ACSA SERVICE & MAINTENANCE CONTRACTORS 

ENVIRONMENTAL TERMS AND CONDITIONS TO COMMENCE WORK - EMS 048 

 

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when 

conducting works for the Employer. The Employer shall audit Contractor activities, products and 

services on an ad hoc basis to ensure compliance to these environmental conditions. Any pollution 

clean-up costs shall be borne by the Contractor.  

ISSUE REQUIREMENT 

Environmental 

Policy 
ACSA’s (the Employer’s) Environmental Policy shall be communicated, 
comprehended and implemented by all appointed Contractor staff. 

Storm water, Soil 

and Groundwater 

Pollution 

• No solid or liquid material may be permitted to contaminate or potentially 

contaminate storm water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up 

immediately. Spills must be reported to the Employer immediately. Contractors 

shall supply their own suitable clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in 

designated service areas on the Employer property. It is the Contractor’s 

responsibility to determine the location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to 

employees or the public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce 

unpleasant odours and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimize noise generated on site due 

to work operations. 

• The Contractor shall comply with the applicable regulations regarding noise. 

Waste 

Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted 

landfill site should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment always in their work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous and 

recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of 
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Safe Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & 

Storage of 

Hazardous 

Chemical 

Substances (HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to Materials 

Safety Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as 

hazardous waste. (HCS spillages must be reported to the Employer 

immediately). 

• All contractors shall be adequately informed with regards to the handling and 

storage of hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation 

regarding the transport, storage, use and disposal of hazardous substances. 

Water and Energy 

Consumption 

the Employer promotes the conservation of water and energy resources. The 

Contractor shall identify and manage those work activities that may result in water 

and energy wastage.  

Training & 

Awareness 

The conditions outlined in this permit shall be communicated to all contractors and 

their employees prior to commencing works at the airport. 

 

Low Service Damages 

 

Low service damages shall be imposed by the Employer on Contractors who are found to be infringing 

these requirements and/or legislation. The Contractor shall be advised in writing of the nature of the 

infringement and the amount of the low service damages to be imposed. The Contractor shall take the 

necessary steps (e.g. training/remediation) to prevent a recurrence of the infringement and shall advise 

the Employer accordingly. The Contractor is also advised that the imposition of low service damages does 

not replace any legal proceedings the Council, authorities, landowners and/or members of the public may 

institute against the Contractor.  

Low service damages shall be between R 200.00 and R 20,000.00, depending upon the severity of the 

infringement. The decision on how much low service damages to impose will be made by ACSA’s (the 

Employer) Airport Environmental Management Representative in consultation with the Airport Manager 

or his/her designate and will be final. In addition to the low service damages, the Contractor shall be 

required to make good any damage caused due to the infringement at his/her own expense. 

 

I, _______________________________________ (name & surname) of 

____________________________ 

  

____________________________________________________________ (company) agree to the 

above conditions and acknowledge the Employer’s right to impose low service damages should I or any 

of my employees or sub-contractors fail to comply with these conditions. 

 

Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 
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at: ___________________________________________ (airport name).  
  



 

 

Confidential 

Confidential 

ANNEX K 
 

Maintenance of fire water pump stations, fire sprinklers, fire hose reels and fire hydrants Spares List 
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ANNEX L 
 

ACSA maintenance procedure for Fire Fighting Systems - D080 002 M and Pump Set Systems 
– D080 022M 

• Available upon request from the ACSA service manager 
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ANNEX M 
 

ACSA IMC procedure for call out and work orders 
 

Available upon Request from the ACSA service manager 
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ANNEX N 
 

Internal and external factors 
 
Below is a list of internal and external factors which may affect equipment availability and are beyond 
the contractor’s control: 
 

  Type Comment 

External resources 

Utilities -No impact to reliability/Maintainability. 

•Water -It Impact on availability from operations view 

•Electricity   

•Gas   

•IT Support and other interfaces outside 
the contractor battery limit 

  

    

External causes 

•Outside Operating 
conditions/parameters 

-No impact to reliability/Maintainability. 

•Operator fault/incorrect operation, 
consider shifting the risk to the Service 
provider by giving him responsibility to 
support Operations/Operators 

-Impact on availability from operations view 

•Damage by others( users and Third 
parties) i.e. Elevator doors 

This are some of the occurrences that may not 
be considered the Normal Operating conditions 

•Incorrect use   

•Foreign material is system   

    

Other 

•Lack of information/Drawings   

•Lack of access due to no fault of the 
contractor after they have requested 
acess timeosly   

•Equipment's under Projects   

•Other factors that can be proven that 
was beyond the contractor's fault   

    

Spares 
Availability of spares (if the spares are 
not under the control of the Service 
provider to the limit of the budget) 

-Affect Maintainability 
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Typically: It is the responsibility of the 
Client to ensure adequate 
administration and re-order spares 
timely, It is the responsibility of the 
service provider to ensure that the 
stores administration is done and 
minimum stock levels are adhered to, 
the request to buy spare are 
replenished are done on time intime 

No impact on service provider. 

  The Risk is not sitting with a single owner 
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ANNEX O 
 
ACSA Mechanical Standardised Minimum:  legal requirements and minimum competency 
requirements  
 

Fire 
Wate
r 
Pum
ps 

Cor
e 

• 
Maintena
nce of 
pump set 
up 
systems 
• Driven 
Machiner
y 
Regulatio
ns 

D08
0 
022
M 

06 
Mar
ch 
201
3 

6h 
Diesel 
Full 
load 
Engine 
test run 
(10.1 
SANS 
10287) 

Quate
rly 

Site 
Supervis
or 

• SAQA 
Accredited 
trade test 
(Fitter/Millwri
ghts) 
• Any OHS 
Training 
certificate 

• 3 yrs 
experience 
in the 
maintenan
ce of 
pumps and 
fire 
sprinklers 
• 2 yrs 
experience 
in OHS 
• 2 Yrs 
supervisory 
experience 

Electric
-to-
diesel 
pump 
automa
tic 
switch 
over 
test 

Month
ly 

Fire 
systems 
Practitio
ner 
(Water 
based 
systems
) 

• ECSA 
registration 
as a water 
based fire 
systems 
practitioner 

• 3 yrs 
experience 
in the 
commissio
ning and 
maintenan
ce of water 
based fire 
fighting 
systems 

Battery 
test 
records 

Month
ly 

Artisan(
s) 

• SAQA 
Accredited 
trade test 
(Fitter/Millwri
ghts) 

• 3 Yrs 
experience 
in 
maintenan
ce of 
valves, 
electrical 
and diesel 
engine 
driven 
pumps 

Pressu
re 
gauge 
and 
water 
level 
records 

Weekl
y (W) 

Assistan
t 

Mechanical 
N2 

1 Yr 
experience 
in 
maintenan
ce of 
mechanical 
systems 

Battery 
charge
r test 
records 

Month
ly 

      

Valve 
test 
records 

Month
ly 
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Diesel 
level 
checks 

Weekl
y (W) 
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ANNEX P 
 

ACSA Inventory procedure  
 

Available upon Request from the ACSA service manager 
 
 
 
 
 
 
 
 
 
 
 
 


