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Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract for the procurement of:

Provision of Home-Work-Home transport for Medupi Power Station from Lephalale
Town, Onverwacht, Marapong and surrounding areas for a period of 60 Months

The tenderer, identified in the Offer signature block, has examined the documents listed in the
Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of
Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form
of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the
Contractor under the contract including compliance with all its terms and conditions according to
their true intent and meaning for an amount to be determined in accordance with the conditions of
contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the amount due inclusive of VAT is? R

(in words) [e]

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer
and Acceptance and returning one copy of this document including the Schedule of Deviations (if
any) to the tenderer before the end of the period of validity stated in the Tender Data, or other
period as agreed, whereupon the tenderer becomes the party named as the Contractor in the
conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of
Name & organisation)
signature of Date
witness

Tenderer’'s CIDB registration number:

1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer

receives one fully completed and signed original copy of this document, including the Schedule of Deviations
(if any).

Signature(s)

Name(s)

Capacity

for the
Employer

(Insert name and address of organisation)
Name &
signature of Date
withess

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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CONTRACT TITLE: PROVISION OF HOME-WORK-HOME TRANSPORT FOR MEDUPI POWER STATION FROM LEPHALALE
TOWN, ONVERWACHT, MARAPONG AND SURROUNDING AREAS FOR A PERIOD OF 60 MONTHS

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to

incorporate the effect of it.

No. Subject Details
1 [e] [e]
2 [e] [e]
3 [e] [e]
4 [e] [e]
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer:

For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) (Insert name and address of organisation)

of

Name &
signature
of witness

Date
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CONTRACT TITLE: PROVISION OF HOME-WORK-HOME TRANSPORT FOR MEDUPI POWER STATION FROM LEPHALALE

CONTRACT NO.

TOWN, ONVERWACHT, MARAPONG AND SURROUNDING AREAS FOR A PERIOD OF 60 MONTHS

C1l.2 TSC3 Contract Data

Part one - Data provided by the Employer

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data
1 General

The conditions of contract are the core

clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2 Changes in the law

X4: Parent company guarantee

X13: Performance Bond

X17: Low service damages

X18: Limitation of liability

X19: Task Order

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
20132 (TSC3)

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell

Drive, Sandton, Johannesburg

Tel No. [e]
Fax No. [e]
10.1 The Service Manager is (name): Basetsana Mabula

Address

Tel

Fax

Medupi Power Station

014 763 8303

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za

PART C2: PRICING DATA

PAGE 6

C2 TSC3 COVER


http://www.ecs.co.za/
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CONTRACT NO.

e-mail
11.2(2) The Affected Property is NA
11.2(13)  The service is Provision of Home-Work-Home transport
for Medupi Power Station from Lephalale
Town, Onverwacht, Marapong and
surrounding areas for a period of 60
Months
11.2(14)  The following matters will be included in See the risk register
the Risk Register
11.2(15)  The Service Information is in Part 3: Scope of Work and all documents and
drawings to which it makes reference.
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is Immediately
2 The Contractor’s main Data required by this section of the core
responsibilities clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data
21.1 The Contractor submits a first plan for
acceptance within 2 weeks of the Contract Date
3 Time
30.1 The starting date is. TBC
30.1 The service period is 60 Months
4 Testing and defects There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data
5 Payment
50.1 The assessment interval is 20" of each successive month.
51.1 The currency of this contract is the South African Rand
51.2 The period within which payments are
made is 2 Weeks
51.4 The interest rate is the publicly quoted prime rate of interest

(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and

(if) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
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CONTRACT NO.

Street Journal for the applicable currency or if
no rate is quoted for the currency in question
then the rate for United States Dollars, and if no
such rate appears in The Wall Street Journal
then the rate as quoted by the Reuters Monitor
Money Rates Service (or such service as may
replace the Reuters Monitor Money Rates
Service) on the due date for the payment in
guestion, adjusted mutatis mutandis every 6
months thereafter (and as certified, in the event
of any dispute, by any manager employed in the
foreign exchange department of The Standard
Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.

6 Compensation events There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

7 Use of Equipment Plant and There is no reference to Contract Data in this

Materials section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

8 Risks and insurance As stated in the contract

80.1 These are additional Employer's risks 1. Community Unrest
2. [e]

3. [e]

9 Termination There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the

final total of the Prices for the whole of the
service at intervals no longer than 4 weeks.

11 Data for Option W1

wi1.1 The Adjudicator the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

To be appointed when disputes arises

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the

South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
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CONTRACT NO.

(see www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is: arbitration
W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.
The place where arbitration is to be held is JHB South Africa
The person or organisation who will
choose an arbitrator
- ifthe Parties cannot agree a choice or the Chairman for the time being or his nominee
- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.
12 Data for secondary Option
clauses
X1 Price adjustment for inflation Suggested below
X1.1 The base date for indices is Base date is the month prior to tender closing
date
The proportions used to calculate the proport | linked to index | Index prepared by
Price Adjustment Factor are: ion for
0.15 Fixed Portion SEIFSA
0.25 Labour Table C3
0.60 Transport Table L-2A
[e] non-adjustable
1.00
X4 Parent company guarantee There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.
X13 Performance bond
X13.1 The amount of the performance bond is R [e]
X17 Low service damages Late coming of busses after arrival or
pick-up time - penalty fees per bus:
X17.1 The service level table is in
No Item Employers Requirements/ Damages payable by
Descriptions contractor
1 Late coming of buses All the buses should be at gate 2 not R5 000 from monthly invoice

later than 06:55

will be deducted for a bus later
than 30 mins.

Late coming of buses

later than 06:55

All the buses should be at gate 2 not

R7 000 limited 10 % of the
monthly invoice will be
deducted for 30 mins thereafter.
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X18 Limitation of liability
X18.1 The Contractor’s liability to the Employer
for indirect or consequential loss is limited
to RO0.0 (zero Rand)
X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the
liability to the Employer for loss of or event
damage to the Employer’s property is
limited to
X18.3 The Contractor’s liability for Defects due to ~ The greater of
his design of an item of Equipment is limited
to e thetotal of the Prices at the Contract Date
and
e the amounts excluded and unrecoverable
from the Employer’s insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles
X18.4 The Contractor’s total liability to the The total of the Prices other than for the
Employer, for all matters arising under or  additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.
The additional excluded matters are amounts
for which the Contractor is liable under this
contract for
o Defects due to his design, plan and
specification,
e Defects due to manufacture and fabrication
outside the Affected Property,
o loss of or damage to property (other than
the Employer’s property, Plant and
Materials),
e death of or injury to a person and
e Infringement of an intellectual property
right.
X18.5 The end of liability date is [e] months after the end of the service period.
X19 Task Order One task order will be issued for the whole
works and each task order will be issued
for additional work.
Z The additional conditions of contract
are Z1to Z14
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Z1

Z2

Z3

Z4

Z1.1

Z1.2

Z2.1

72.2

Z2.3

Z3.1

Z3.2

Z3.3

Z3.4

Z4.1

Z4.2

Z4.3

Cession delegation and assignment

The Contractor does not cede, delegate or assign any of its rights or obligations to any persor
without the written consent of the Employer.

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result of
the restructuring of the Electricity Supply Industry.

Joint ventures

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Service Manage!
within two weeks of the Contract Date of the key person who has the authority to bind the
Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’s B-BBEE status, the
Contractor naotifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary supporting
documentation confirming the change in his B-BBEE status to the Service Manager within thirty
days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’'s
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute
a reason for termination. If the Employer terminates in terms of this clause, the procedures on
termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as
stated in clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with this
contract available to Others. This undertaking does not, however, apply to information which at
the time of disclosure or thereafter, without default on the part of the Contractor, enters the
public domain or to information which was already in the possession of the Contractor at the time
of disclosure (evidenced by written records in existence at that time). Should the Contractor
disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions
of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
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C1.2 Contract Data

Part two - Data provided by the Contractor

[Instructions to the contract compiler: (delete this notes before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in
relation to the option selected. In the event that the option is not required select and delete the whole row.]

Notes to atendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its
Guidance Notes (TSC3-GN)? in order to understand the implications of this Data which the tenderer
is required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each
statement however other clauses may also use the same data.

3. Where a form field like this [ ] appears, data is required to be inserted relevant to the option
selected. Click on the form field once and type in the data. Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause | Statement Data

10.1 The Contractor is (Name):
Address
Tel No.

Fax No.

11.2(8) The direct fee percentage is %

The subcontracted fee percentage is %

11.2(14)  The following matters will be included in
the Risk Register

11.2(15)  The Service Information for the
Contractor’s plan is in:

21.1 The plan identified in the Contract Data is
contained in:
24.1 The key people are:
1 Name:
Job:

Responsibilities:
Quialifications:
Experience:

2 Name:

Job

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za
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Responsibilities:

Qualifications:

Experience:
CV's (and further key person's data including
CVs) arein
A Priced contract with price list
11.2(12) The price listis in
11.2(19) The tendered total of the Prices is R
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C1.3 Forms of Securities

Pro formas for Bonds & Guarantees

For use with the NEC3 Term Service Contract (TSC3)

[Note to contract compiler:
Once it has been decided which securities are required for this contract delete from this file the ones
not required, revise the notes below accordingly and delete this note.]

The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options:

Option X4: Parent company guarantee
Option X13: Performance Bond

Each of these secondary Options requires a bond or guarantee “in the form set out in the Service
Information”.  Pro forma documents for these bonds and guarantees are provided here for convenience
but are to be treated as part of the Service Information.

The Contractor shall guarantee his ASGI-SA Obligations by providing the Employer with an ASGI-SA
Guarantee in the form provided here.

[Note to contract compiler: If there are no ASGI-SA Obligations in this contract, delete the above
statement and the ASGI_SA bond]

The organisation providing the bond / guarantee does so by copying the pro forma document onto his
letterhead without any change to the text or format and completing the required details. The completed
document is then given to the Employer within the time stated in the contract.
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Pro forma Parent Company Guarantee (for use with Option X4)

(to be reproduced exactly as shown below on the letterhead of the Contractor’s Parent Company)

Eskom Holdings SOC Ltd

Megawatt Park

Maxwell Drive

Sandton

Johannesburg Date:

Dear Sirs,
Parent Company Guarantee for Contract No
With reference to the above numbered contract made or to be made between

Eskom Holdings SOC Ltd (the Employer) and

{Insert registered name and address of the Contractor}
(the Contractor), for

{Insert details of the works from the Contract Data} (the works).

I/We the undersigned

on behalf of the Contractor’s
parent company

of physical address

and duly authorised thereto do hereby unconditionally guarantee to the Employer that the Contractor shall
Provide the Service in accordance with the above numbered Contract.

1. If for any reason the Contractor fails to Provide the Service, we hereby agree to cause to Provide the
Service at no additional cost to the Employer.

2. If we fail to comply with the terms of this Deed of Guarantee, the Employer may itself procure such
performance (whether or not the Agreement be formally determined). The Employer is to notify us and
we shall indemnify the Employer for any additional cost or expense it incurs.

3. Our liability shall be as primary obligor and not merely as surety and shall not be impaired or discharged
by reason of any arrangement or change in relationship made between the Contractor and the Employer
and/or between us and Contractor; nor any alteration in the obligations undertaken by the Contractor or
in the terms of the Agreement; nor any indulgence, failure, delay by you as to any matter; nor any
dissolution or liquidation or such other analogous event of the Contractor.

4. The Employer shall not be obliged before taking steps to enforce the terms of this Deed of Guarantee to
obtain judgement against the Contractor in any court or other tribunal, to make or file any claim in
liquidation (or analogous proceedings) or to seek any remedy or proceed first against the Contractor.

5. This Deed of Guarantee shall be governed by and construed in accordance with the laws of the Republic
of South Africa and we hereby submit to the non-exclusive jurisdiction of the High Court of South Africa.
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TOWN, ONVERWACHT, MARAPONG AND SURROUNDING AREAS FOR A PERIOD OF 60 MONTHS

Signed at

Signature(s)
Name(s) (printed)

Position in parent company

Signature of Withess(s)

Name(s) (printed)

on this

day of

200_
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Pro forma ASGI-SA Guarantee

(to be reproduced exactly as shown below on the letterhead of the Bank providing the Guarantee)

Eskom Holdings SOC Ltd Reference No [e] [Drafting Note:
Megawatt Park Bank reference
Maxwell Drive number to be inserted]
Sandton

Johannesburg Date:

Dear Sirs

Pro-Forma ASGI-SA Guarantee: [Drafting Note: Name of Contractor to be inserted]

Project [ ] Contract Reference: [e] [Drafting Note: Contractor contract reference number to be inserted]

1. In this Guarantee the following words and expressions shall have the following meanings:-

11 “Bank” - means [e], [#] Branch, (Registration No. [e]); [Drafting Note: Name of Bank to be
inserted]

1.2 “Bank’s Address” - means [e]; [Drafting Note: Bank’s physical address to be inserted]

1.3 “Contract” — means the written agreement relating to the Project, entered into between the

Employer and the Contractor, on or about the [e] day of [e] 200[e] (Contract Reference No. [e]
as amended, varied, restated, novated or substituted from time to time; [Drafting Note:
Signature Date and Contract reference number to be inserted]

1.4 “Contractor” — means [e] a company registered in accordance with the laws of [e] under
Registration Number [e]. [Drafting Note: Name and details of Contractor to be inserted]

15 “Contractor’s ASGI-SA Obligations” — means the Contractor’s ASGI-SA Obligations under and
as defined in the Contract.

1.6 “Employer” - means Eskom Holdings SOC Ltd, a company registered in accordance with the
laws of the Republic of South Africa under Registration Number 2002/015527/30.

1.7 “Expiry Date” - means the [e] day of [e] 200[e]; [Drafting Note: anticipated date of issue of
ASGI-SA Performance Certificate to be inserted.]
1.8 “Guaranteed Sum” - means the sum of R [e] ([e] Rand);
1.9 “Project” —means the ....................oeen.
2. At the instance of the Contractor, we the undersigned and ,in
our respective capacities as and of the Bank, and duly authorized

thereto, confirm that we hold the Guaranteed Sum at the disposal of the Employer, as security for
the proper performance by the Contractor of the Contractor’'s ASGI-SA Obligations and hereby
undertake to pay to the Employer, on written demand from the Employer received prior to the
Expiry Date, any sum or sums not exceeding in total the Guaranteed Sum.

3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and
shall:

3.1 state the amount claimed (“the Demand Amount’);

3.2 state that the Demand Amount is payable to the Employer in the circumstances contemplated in

the Contract.

4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as
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principal and not as surety and the Bank’s obligation/s to make payment:

4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances;
and

4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.

5. The Bank’s obligations in terms of this Guarantee:

51 shall be restricted to the payment of money only and shall be limited to the maximum of the

Guaranteed Sum; and

5.2 shall not be discharged and compliance with any demand for payment received by the Bank in
terms hereof shall not be delayed, by the fact that a dispute may exist between the Employer
and the Contractor.

6. The Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees
fit, without advising us and without affecting our liability under this Guarantee. This includes,
without limitation, any extensions, indulgences, release or compromise granted to the Contractor or
any variation under or to the Contract.

7. Should the Employer cede its rights against the Contractor to a third party where such cession is
permitted under the Contract, then the Employer shall be entitled to cede to such third party the
rights of the Employer under this Guarantee on written notification to the Bank of such cession.

8. This Guarantee:
8.1 shall expire on the Expiry Date until which time it is irrevocable;
8.2 is, save as provided for in Error! Reference source not found. above, personal to the

Employer and is neither negotiable nor transferable;

8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or expiry
hereof;

8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and

8.5 shall be governed by and construed in accordance with the law of the Republic of South Africa

and shall be subject to the jurisdiction of the courts of the Republic of South Africa.
8.6 Any claim which arises or demand for payment received after expiry date will be invalid and

unenforceable.

9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this
Guarantee at the Bank’s Address.

Signed at Date

For and behalf of the Bank

Bank Signatory: Bank Signatory:

Witness: Witness:
Bank’s seal or stamp

PART C2: PRICING DATA PAGE 18 C2 TSC3 COVER



ESKOM HOLDINGS SOC Ltd
CONTRACT TITLE: PROVISION OF HOME-WORK-HOME TRANSPORT FOR MEDUPI POWER STATION FROM LEPHALALE

TOWN, ONVERWACHT, MARAPONG AND SURROUNDING AREAS FOR A PERIOD OF 60 MONTHS

PART 2: PRICING DATA

TSC3 Option A

CONTRACT NO.

Document Title No of

reference pages
C2.1 | Pricing assumptions: Option A 2
C2.2 | The price list [e]
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

the Price for each lump sum item in the Price List which the Contractor has
completed and

where a quantity is stated for an item in the Price List, an amount calculated by
multiplying the quantity which the Contractor has completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Contractor to include in the price list to be
prepared and priced by him.

It is assumed that in preparing or finalising the price list the Contractor:
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Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A,
Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and
incidental to Providing the Service in accordance with the Service Information, as it was at the
time of tender, as well as correct any Defects not caused by an Employer’s risk;

Has priced work he decides not to show as a separate item within the Prices or rates of other
listed items in order to fulfil the obligation to complete the service for the tendered total of the
Prices.

Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of
work within that item later turns out to be different to that which the Contractor estimated at time of
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation
event.

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list

Iltem nr

Description

Unit

Expected
Quantity

Rate

Price

Provision of 22-Seater Bus for day non shift
workers (22 days a month)

Church street, Silvercharm, Waterkloof,
Imbali, Kloppenheim, Ledibeng, Waterberg,
Bella Rosa and Marapong

22-seater bus for day non workers

Monthly

Provision of 14-Seater Bus for day shift
workers (30 days a month

Church street, Silvercharm, Waterkloof,
Imbali, Kloppenheim, Ledibeng, Waterberg,
Bella Rosa and Marapong

14-seater bus for shift workers

Monthly

Provision of transport for workers with

special need for non-shift workers

5-seater sedan

Day

Provision of transport as an when
required

14-Seater bus

km

300

22-Seater bus

km

300

Provision of 22-Seater Bus for day non shift
workers (22 days a month)

Church street, Silver charm, Waterkloof,
Imbali, Kloppenheim, Ledibeng, Waterberg,
Bella Rosa and Marapong

22-seater bus for day non workers

Monthly

The total of the Prices
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Document Title No of
reference pages
This cover page 1

C3.1 | Employer’s Service Information

C3.2 | Contractor’s Service Information

Total number of pages
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C3.1: EMPLOYER’S SERVICE INFORMATION

Contents
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41.2 BBBEE and preferencing SChEME ..........oouiiiiiii e 11
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Description of the service
Executive overview

Home-work-home transport for Medupi Generation Employees and a daily basis,

Employer’s requirements for the service

Transporting employees to work and back to home on the agreed time;

Interpretation and terminology

If required include here definitions additional to those used in the conditions of contract which are required
only for the purpose of making the Service Information easier to draft and read. Also list abbreviations used
and provide a full interpretation of each one, for example:

The following abbreviations are used in this Service Information:

Abbreviation | Meaning given to the abbreviation

OBL Outside battery limits
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Management strategy and start up.
The Contractor’s plan for the service

In the TSC3 the Contractor’s plan is his “design” for performing the service throughout the service period.
Section 2 of the conditions of contract describes what the Contractor is to show in his plan both in the core
clauses and some additional requirements in each of the main Options.

The extent of the Contractor’s plan will depend on whether the Contractor is required to develop a plan in
accordance with the Employer’s broad outline of the service or whether the Employer has provided a plan for
the Contractor to follow. Read the TSC3 Guidance Notes pages 21 and 22 for more information on the
Contractor’s plan.

Use this section to describe any particulars which must be taken into account by the Contractor in developing
his plan as required by clause 21.2. For example information about the order and timing or method of
carrying out particular items of work.

List technical reporting and scheduling requirements which are to be incorporated into the Contractor’s plan.

Management meetings

The conditions of contract (e.g. Clause 16.2) and other sections of the Service Information (e.g. safety risk
management) may require that a meeting shall be held. However the intention of all NEC contracts is that
the Parties and their agents use the techniques of partnering to manage the contract by holding meetings
designed to pro actively and jointly manage the administration of the contract with the objective of minimising
the adverse effects of risks and surprises for both Parties.

Depending on the size and complexity of the service, it is probably beneficial for the Service Manager to hold
a weekily risk register meeting (Clause 16.2). This could be used to discuss safety, compensation events,
subcontracting, overall co-ordination and other matters of a general nature. Separate meetings for specialist
activities such as planning and activities of a technical nature may also be warranted.

Describe here the general meetings and their purpose. Provide particulars of approximate times, days,
location, and attendance requirements, stipulating that attendees shall have the necessary delegated
authority to make decisions in respect of matters discussed at such meetings.

The following text could be used as a model for this section:

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Title and purpose

Approximate time & interval

Location

Attendance by:

Contract kick off meeting

Once off before
commencement of the
contract

Medupi Power Station
or MS Teams

Service Manager,
Employer Technical
representative(s),
Contractor
representative(s)

SHEQ, SDL&I and HR/IR
meeting

Monthly

Medupi Power Station
or MS Teams

Service Manager
Contractor
representative(s)

Monthly Contractual
meeting and KPI
Feedback

Monthly

Medupi Power Station
or MS Teams

Service Manager,
Employer Technical
representative(s),
Contractor
representative(s)

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the

service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.
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All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

Contractor’s management, supervision and key people

State any additional constraining requirements on Contractor’s supervision and key people that are not
already stated in other sections such as for Health and Safety. This section could be used to solicit an
organogramme from the Contractor showing his people and their lines of authority / communication. This
would be essential if the Contractor is a Joint Venture.

a. The Contractor must submit an organogram fourteen calendar days after the Contract Start Date to
the Service Manager.
b. The Contractor shall utilise/provide skilled and suitably qualified staff with current experience in the
following but not limited disciplines:
e Occupational Health and Safety Act 85 of 1993
e Project/Site Manager
e Supervision

c. All staff brought onto site in connection with this work scope should be able to fluently speak,
understand and write in English.

d. Proof of qualification is to be supplied by the contractor at the time of employing each employee
indicated on the organogram.

e. The Contractor ensures that all staff being brought onto Medupi site has a valid fitness certificate
based on the specified plant man-job specification.

f.  The Contractor shall employ in and about the execution of the works only such persons that are
careful, competent and efficient in their specific trades and callings and the Employer shall be at
liberty to object to and require the Contractor to remove from the works forthwith any person
employed by the Contractor in or about the execution of the works who, in the opinion of the
Employer, misconducts himself or is incompetent or negligent in the proper performance of his/her
duties and such person shall not again be employed for the works without the written permission of
the Employer.

g. Ensures proper behaviour of personnel under his/her supervision.

h. Ensures training of all personnel under his/her supervision. The training required will include but not
limited to Eskom safety training requirements, related plant training if deemed necessary.

i. Ensures high morale of staff and competency.

j-  The Contractor shall employ only locals for unskilled work; The Contractor shall liaise with the
Employers Service Manager for guidance on the local recruitment process to be followed

k. The Contractor shall partner with the Employer and local communities by ensuring upliftment of the
local communities though recruitment of locals. In instances where specialized skills are not
available locally available such skills can be sourced non-locally.

Provision of bonds and guarantees
The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.

The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required
in terms of this contract has been received and accepted by the person notified to the Contractor by the
Service Manager to receive and accept such bond or guarantee. Such withholding of payment due to the
Contractor does not affect the Employer’s right to termination stated in this contract.

Documentation control

All contractual communications will be in the form of properly compiled letters or a message in the e mail
itself. The Contractor to comply with the requirements of Eskom document Management system. All
documents provided to the Contractor shall remain part of the Employer asset at the end of the contract.
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Invoicing and payment

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a
list of information which is to be shown on an invoice.

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager’s payment certificate.

The Contractor shall address the tax invoice to

and include on each invoice the following information;

e Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;
(add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

Contract change management

This section is intended to deal with any additional requirements to the compensation event clauses in
section 6 of the core clauses; such as the use of standard forms. Not the same thing as documentation
control.

Records of Defined Cost to be kept by the Contractor

If Option C or E applies first read clause 52.2 and then state whether the Contractor is required to keep any
other records. Include any other constraint which may be required in regard to format and filing of the
records, and whether access for the Service Manager shall be provided in hard copy or electronically.

Could delete if Option A applies unless the Employer requires some form of control over the Contractor’s
record keeping for the purpose of compensation event management.

Insurance provided by the Employer

First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance
related issues such as a cross reference to where procedures for making claims can be found. Also provide
contact details for persons capable of being able to answer any insurance related queries the Contractor
may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.

Training workshops and technology transfer

Describe type and frequency of any on job training workshops, as well as any obligation for technology
transfer being included as part of the service or at the end of the service period.

Design and supply of Equipment
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On some complex services (e. g. nuclear) it could be in the Parties best interests that some details of the
design of Equipment are shared with the Service Manager, not necessarily for his acceptance but as an
assurance that the Equipment will be able to allow the Contractor to Provide the Service efficiently and
without delay. For example specialised handling Equipment for a particular maintenance operation. Clause
23.1is always available to the Service Manager if this paragraph is not used.

Also the Employer may wish to exercise constraints or include witness and hold points during manufacture,
assembly or delivery of such Equipment. Include these constraints here.

Draft in such a way that there is no doubt that the liability for such design supply and use of the Equipment
remains with the Contractor.

Things provided at the end of the service period for the Employer’s use
Equipment

The Employer may wish to use some of the Equipment used by the Contractor after the end of the service
period. Clause 70.2 requires that details of such requirement be stated in the Service Information.
Complete here or if not applicable retain the heading and state ‘None’.

Information and other things

Clause 70.2 requires that information and other things which the Contractor is to provide at the end of the
service period be stated in the Service Information.

Management of work done by Task Order

Only use this heading if Option X19 applies to this contract.

In some cases all work may be done in terms of Task Orders in which case it may be logical to move this
section closer to the start of this part 2 of the Service Information. In some cases only parts of the service
may require to be handled by Task Order, for example a major repair which has become necessary during a
continuous maintenance service contract.

Please read Option X19 before drafting requirements here as much of the procedure for the administration of
Task Orders is already provided in X19, for example X19.2 specifies what a task Order should include

A Task Order format could be provided in an Annexure to this Service Information.

Many considerations can apply to Task Orders, such as availability of resources, arrangements for
emergency work, Task Order reporting (work carried out and service results), assessment of additional
Prices for service not included in the Price List etc.

Clause X19.6 requires information which should be included on a Task Order programme.
Further requirements for Task Orders include things to be provided by the Employer under a Task Order and
the conditions under which the Employer or Others are to work.
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Health and safety, the environment and quality assurance
Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional
requirements particular to the service and the Affected Property for this contract. The text below provides for
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.

The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk
Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his
representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM
with the above processes are as follows:

Generation: Roley Mcintyre
Transmission: Tony Patterson
Distribution: Alex Stramrood
Enterprises: Jace Naidoo
Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in Annexure to
this Service Information.

Environmental constraints and management

Describe or cross refer to environmental constraints applicable to the Contractor’s plan and his activities on
the Affected Property and how they should be managed. Include here or cross refer to an Annexure to the
Service Information.

The Contractor shall comply with the environmental criteria and constraints stated in Annexure

Quality assurance requirements

Specify minimum requirements for the Contractor’s Quality Plan and Work Procedures or provide the
Employer’s Quality Plan if that is to be used. Make sure witness and hold points are identified generally and
describe any particular requirements for QA outside the Affected Property. Indicate how the Contractor's QA
documentation is to be submitted for acceptance and any conditions that need to be imposed relating to
acceptance. State whether ISO compliance is a condition and if so which 1SO standard shall apply.
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Procurement

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service
Information regarding procurement procedures. This part of the Service Information MUST include any such
procedures to be able to administer Disallowed Cost.

People

Minimum requirements of people employed

Specify any constraints relating to people employed to provide the Service; for example permits for
foreigners, training (other than H & S), use of labour from designated areas and industrial relations.

BBBEE and preferencing scheme

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based
Black Economic Empowerment (B-BBEE) or preferencing scheme measures.

Accelerated Shared Growth Initiative — South Africa (ASGI-SA)

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must
comply with after contract award in regard to any ASGI-SA requirements. The ASGI-SA Compliance
Schedule completed in the returnable tender schedules is reproduced here. If ASGI-SA does not apply,
delete this paragraph.

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor's ASGI-SA
Compliance Schedule stated below

[Insert the agreed ASGI-SA Compliance Schedule here]
The Contractor shall keep accurate records and provide the Service Manager with reports on the
Contractor’s actual delivery against the above stated ASGI-SA criteria. [Elaborate on access to and format

of records and frequency of submission etc.]

The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of
the Contractor to comply with his obligations under this contract.

Subcontracting

Preferred subcontractors

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or
suppliers the Contractor is required to enter into subcontracts with. This is usually only required where
specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with
operational standards.

Subcontract documentation, and assessment of subcontract tenders

Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the
NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be
issued, received, assessed (using a joint report?) and awarded.
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Limitations on subcontracting

The Employer may require that the Contractor must subcontract certain specialised work, or that the
Contractor shall not subcontract more than a specified proportion of the whole of the contract.

Attendance on subcontractors

State requirements for attendance on Subcontractors, if any

Plant and Materials

Specifications

Plant and Materials are defined as items intended to be included in the Affected Property. This will refer to
replacement of worn or defective parts, routine replacement as part of regular preventative maintenance and
supply of spare parts. Quality is usually designed in or specified in the technical specifications. However to
cover circumstances where quality may not be prescribed, this sub-paragraph could also be used to state an
overarching default requirement — fitness for purpose etc.

Either specify here or provide a list of the applicable specifications and attach them as Annexure or state
where they can be obtained from.

Correction of defects

State any constraints when dealing with defective Plant and Materials such as how repairs are carried out -
can the item be fixed up or must it be replaced by a new one.

Contractor’s procurement of Plant and Materials

Specify any constraints on how the Contractor is to order, codify, expedite, freight, import, transport to the
Affected Property and any other requirements for delivery and storage before installation. The Employer
may require warranties from suppliers to be in favour of the Employer and not just to the Contractor. The
Employer may also need schedules of vendor data for his own use after the end of the service period.

Tests and inspections before delivery

Core Clause 41.1 makes reference to the Service Information stating which Plant and Materials are to be
inspected and tested before delivery. Specify any requirements particularly if such tests and inspections are
to be carried out by agents of the Employer overseas.

Plant & Materials provided “free issue” by the Employer

List any Plant and Materials which are to be provided by the Employer.

PART C3: SCOPE OF WORK PAGE 12 C3.1 TSSC3 SERVICE INFORMATION




ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
CONTRACT TITLE: PROVISION OF HOME-WORK-HOME TRANSPORT FOR MEDUPI POWER STATION FROM LEPHALALE
TOWN, ONVERWACHT, MARAPONG AND SURROUNDING AREAS FOR A PERIOD OF 60 MONTHS

State arrangements for collection by Contractor or delivery by others on behalf of the Employer, off loading,
inspection, storage, care custody and control, return of unused Plant and Materials, etc. Always include a
statement to the effect that ‘all other Plant and Materials are to be provided by the Contractor’.

Cataloguing requirements by the Contractor

State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be
satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 — Incorporating Cataloguing
into the Procurement Environment, Unique Identifier 240-1289988974).
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Working on the Affected Property

This part of the Service Information addresses constraints, facilities, services and rules applicable to the
Contractor whilst he is doing work on the Affected Property.

Employer’s site entry and security control, permits, and site regulations

Sites such as Koeberg Nuclear Power Station have very strict entrance requirements which tendering
contractors need to allow for in their prices, and the Contractor has to comply with. State these or similar
requirements here.

In addition to the above there may be other restrictions once on the site, plus rules relating to roads,
walkways and the provision of barricades

People restrictions, hours of work, conduct and records

Restrictions and hours of work may apply on some sites. It is very important that the Contractor keeps
records of his people working on the Affected Property, including those of his Subcontractors. State that the
Service Manager shall have access to them at any time. These records may be needed when assessing
compensation events.

Health and safety facilities on the Affected Property

Section 3 deals with contractual H & S requirements in addition to those of the OHSA Act. This section
allows the Employer to state what measures are to be taken on the Affected Property by describing where
First Aid facilities provided by the Employer are located and any other emergency arrangements. Do not use
if already addressed in 2.3.

Environmental controls, fauna & flora

This sub-paragraph may not be required in a service contract or if these matters are dealt with in the general
environmental requirements referred to in section 3 above.

Cooperating with and obtaining acceptance of others

This sub-paragraph could be used to deal with two issues.

1) The cross reference from core clause 25.1 about cooperation generally as well as details about others
with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the
definition of Others.

2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies.

Records of Contractor’s Equipment

This sub-paragraph is intended to address how records are to be kept of Equipment on Site including
whether it is owned or hired. Include any constraints about scaffolding, rigs, heavy lifts and cranes, including
removal from the Affected Property.

Equipment provided by the Employer
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Provide details of equipment (e.g. overhead cranes) made available for use by the employer and set out
conditions relating thereto.

Site services and facilities
Provided by the Employer

This is a mandatory cross reference form clause 25.2 in TSC3. State what the Employer will provide in the
way of power, water, waste disposal, telecomms, ablutions, fire protection and lighting (etc) on the Affected
Property. Give hook up locations and any constraints on how the hook up is to be done. Always conclude
by stating that the Contractor shall provide everything else necessary for Providing the Service.

Provided by the Contractor

Describe what the Contractor is to provide in the way of accommodation, laboratories, storage, vehicles and
office equipment for the Service Manager and any restrictions or minimum requirements concerning the
Contractor’s own facilities. Also state what happens to these facilities upon completion of the contract.

Control of noise, dust, water and waste

State requirements, if any.

Hook ups to existing works

State any constraints

Tests and inspections

Description of tests and inspections

Describe the tests and inspections to be carried out by the Contractor and the Service Manager and others
[40.1].

Materials facilities and samples for tests and inspections

State what materials facilities and samples for tests and inspections the Contractor and the Employer are to
provide, per core clause 40.2.
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List of drawings

Drawings issued by the Employer
This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this
contract.

Drawing number Revision Title
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C3: Scope of Work

C3.1 Service Information

Description of the service
Executive overview

In providing the above service, it is important that the service provider provides:

Sedan Reguirements 5 seater:

. Vehicle must not be older than 2 years

. Vehicle must have less than 90 000km

. Vehicle must have factory-fitted antilock brake system (ABS)

. Vehicle must have Factory-fitted front driver and passenger airbags
. Vehicle must have Factory-fitted power steering

. Vehicle must have Factory-fitted air conditioner

. Vehicle must have Factory-fitted audio system — radio/CD player
. Vehicle must have a fully equipped First Aid box

. Vehicle must have a fully serviced Fire Extinguisher

. Vehicle must have 2 x Emergency warning triangle

. Vehicle must have Three-point safety belts for every seat

. Vehicle must comply to the National Traffic Act Specifications

(14 Seater Mini Buses) Requirements:

. Vehicles that is not older than 2 years

. Vehicle must have less than 100 000KM

. Vehicle must have factory-fitted antilock brake system (ABS)

. Vehicle must have Factory-fitted front driver and passenger airbags

. Vehicle must have Factory-fitted power steering

. Vehicle must have Factory-fitted air conditioner

. Vehicle must have Factory-fitted audio system — radio/CD player

. Vehicle must have a fully equipped First Aid box

. Vehicle must have a fully serviced Fire Extinguisher

. Vehicle must have 2 x Emergency warning triangle

. Vehicle must have Three-point safety belts for every seat

. Vehicle must have No fold-up or jockey seats

. There must be a speed warning sign at the back of every minibus

. Yellow reflective tape that must be fitted as per the National Road Traffic Act specification on
all mini buses

. The driver’s seat must be adjustable. The driver's compartment must be partitioned as per
the National Road Traffic Act specification

. The minibus must have at least two identified emergency exits for every 12 (twelve)
passengers as per the National Road Traffic Act specification

. Vehicle must comply to the National Traffic Act Specifications
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22Seater Midi-Buses Requirements

Vehicles that is not older than 2 years

Vehicle must have less than 150 000KM

Vehicle must have factory-fitted antilock brake system (ABS)

Vehicle must have Factory-fitted front driver and passenger airbags

Vehicle must have Factory-fitted power steering

Vehicle must have Factory-fitted air conditioner

Vehicle must be fitted with an air conditioner for rear passengers

Vehicle must have Factory-fitted audio system — radio/CD player

All seats must be covered with cloth material

Vehicle must have a fully equipped First Aid box

Vehicle must have a fully serviced Fire Extinguisher

Vehicle must have 2 x Emergency warning triangle

Vehicle must have SABS Approved three-point safety belts for every seat

Vehicle must have No fold-up or jockey seats

There must be a speed warning sign at the back of every midi-bus

Yellow reflective tape that must be fitted as per the National Road Traffic Act specification on
all midi buses

The driver’s seat must be adjustable. The driver's compartment must be partitioned as per
the National Road Traffic Act specification

The minibus must have at least two identified emergency exits for every 12 (twelve)
passengers as per the National Road Traffic Act specification

Vehicle must comply to the National Traffic Act Specifications

Driver Requirements

Drivers must be in possession of a Valid a National Driver's with PDP
Drivers to have a minimum of Three years driving Experience
Drivers must be in possession of a valid medical certificate

Contractor Reqguirements:

Contractor must in possession of a Traffic Business Number Registration Certificate
(BNRC)

Contractor must be in possession of a Valid Operating Permit from traffic department for
passenger transport in each service area he/she wishes tender for, or a sign letter from
each Lephalale Taxi Association in which they wish to operate (the validity will be verified
during the evaluation of the tender)

Contractor must provide proof of cover for a passenger liability insurance

Note to the contractor

The average number of days for day busses are 22 days per month
The average number of days for Shift busses are 30 days per month
Estimated number of kilometres: Eskom only provides the first pick-up point per bus not the
number of kilometres. The service provider have to pick-up Eskom employees scattered
around the areas provided and submit the monthly rate as per the price list.
NB! The supplier should be in position of all the vehicles he/she has tendered for before
the commencement of the contract.
All vehicles must comply to the Eskom Vehicle safe standards ( Airbag, ABS and seat belts) as
per Eskom Vehicle Specifications the check list (the completed check list to be submitted with
the tender and for new vehicles the OEM specification to be attached)
Existing vehicles to comply to the following:

o Vehicle Registration Certificate
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o Proof of maintenance record and Effective maintenance strategy in place as per
manufacturer specification for existing vehicles
+ The contractor must provide a detailed contingency plant in case of vehicle breakdown,
unavailability of driver and strikes/riots

2. Specifications

Title Date or Tick if publicly
revision available

General Specifications:

Health and Safety requirements

Environmental requirements

Site regulations and access control

Technical specifications:

Management meetings

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Title and purpose Approximate time & interval | Location Attendance by:
Overall contract progress | Monthly on 2" week of Service manager’s Employer, Contractor
and feedback and risk each monthat office

register

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

Invoicing and payment

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager’s payment certificate.

The Contractor shall address the tax invoice to
invoiceseskomlocal@eskom.co.za
and include on each invoice the following information:

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,;
(add other as required)
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Add procedures for invoice submission and payment (e. g. electronic payment instructions)

Insurance provided by the Employer

First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance
related issues such as a cross reference to where procedures for making claims can be found. Also provide
contact details for persons capable of being able to answer any insurance related queries the Contractor
may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.

Training workshops and technology transfer

e Training for safety for all contractors employees to be discussed with service manager

Management of work done by Task Order

A task order will be issued at the beginning of each month for the month maintenance and both the service
manager and contractor to sign before commencement of the service

Health and safety, the environment and quality assurance

Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional
requirements particular to the service and the Affected Property for this contract. The text below provides for
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.

The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk
Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his
representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM
with the above processes are as follows:

Generation: Roley Mclintyre
Transmission: Tony Patterson
Distribution: Alex Stramrood
Enterprises: Jace Naidoo
Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in Annexure A to this Service
Information.

Environmental constraints and management

The Contractor shall comply with the environmental criteria and constraints stated in the Waste management
procedure (ASEN 0008) and EH&S Incident management procedure 32-95

The Contractor shall further comply with all Matimba Power Station procedures and policies and all level 3
documentation and legislations which the station prescribes to.
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Quality assurance requirements

- The returnable in terms of Quality will be based on the Supplier Quality Management Specification 240-
105658000. The supplier will submit the quality information based on the category that is relevant to
them. Refer to document 240-105658000. In case where there are QCP (quality control plans) required
also 3.2 and 5.1 of the document 240-105658000 will be applicable and other Eskom Holdings SOC
Limited’s Standards and specifications (QM58)

Procurement

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service
Information regarding procurement procedures. This part of the Service Information MUST include any such
procedures to be able to administer Disallowed Cost.

People
Minimum requirements of people employed

» Drivers must be in possession of a Valid a National Driver's with PDP

» Drivers to have a minimum of Three years driving Experience

» Drivers must be in possession of a valid medical certificate

» Eskom reserves the right to ask for the replacement of any contract personnel who is found to be
incompetent or is guilty of any misconduct.

BBBEE and preferencing scheme

Pre- Qualification Criteria

The following will be special conditions

Eskom calls for Level 1 B-BBEE compliant suppliers that are EME’ and QSE’s as per Eskom’s hierarchy of
PPPFA.

Subcontracting
Preferred subcontractors
N/A

Plant and Materials
Specifications

Plant and Materials are defined as items intended to be included in the Affected Property. This will refer to
replacement of worn or defective parts, routine replacement as part of regular preventative maintenance and
supply of spare parts. Quality is usually designed in or specified in the technical specifications. However to
cover circumstances where quality may not be prescribed, this sub-paragraph could also be used to state an
overarching default requirement — fithess for purpose etc.

Either specify here or provide a list of the applicable specifications and attach them as Annexure or state
where they can be obtained from.

Correction of defects

The employer will notify the Contract of any defect encountered in the plant, and the supplier must respond
within 48 hours by phone or email and respond to site within a week

Contractor’s procurement of Plant and Materials
N/A

Tests and inspections before delivery
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N/A
Plant & Materials provided “free issue” by the Employer

Employer to provide spares and special tools for maintenance purpose

Working on the Affected Property

Protective clothing must be worn at all times
A work permit must be inforce
Safety harness to be worn at all times when repairing lights above 2M

Employer’s site entry and security control, permits, and site regulations

- No taking of pictures allowed on Employer’s premises without prior approval or consent
- Contractor must attend induction before entering premises

- Contractor must make pre-arrangements before coming to Employer’s site to allow Employer to make
proper arrangements with Security. If no arrangements made, no access will be granted to the

Contractor

- Contractor must have submitted their safety file with safety department and file passed evaluation before

commencement of work

People restrictions, hours of work, conduct and records

- Monday — Thursday working time: 07H00 — 16H30
- Fridays working time: 07H00 — 12H00

- Any deliveries or visits outside above timelines, arrangements must be made with an Employer in

advance

Health and safety facilities on the Affected Property

The employer will provide ablution facilities
Drinking water

Site services and facilities
Provided by the Employer

Power, water, waste disposal and globe crusher facility, telecoms, ablutions, fire protection and lighting

Provided by the Contractor

Accommodation
Transport to work

Control of noise, dust, water and waste

Protective clothing to be worn at all times

Hook ups to existing works

Safety harnesses to be used all the time

Tests and inspections
Description of tests and inspections

Materials facilities and samples for tests and inspections
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State what materials facilities and samples for tests and inspections the Contractor and the Employer are to
provide, per core clause 40.2.

List of drawings

Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this
contract.

Drawing number Revision Title

N/A
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Task Order

Task Order form for use when work within the service is instructed to be carried out within a stated
period of time on a Task by Task basis

Task Order No. [e] service [e]

| propose to instruct you to carry out the following task:

Description [e]

Starting date [e]
Completion Date [e]

Delay damages per week [e]

Please submit your price and programme proposals below.
Signed: Date

(for Employer)

Total of Prices for items of work on the Price List
(details attached) R.

Total of Prices for items of work not on the Price List
(details attached). R.

Total of the Prices for this Task Order R

The programme for the Taskis [ref] (attached)
Signed: Date

(for Contractor)

| accept the above price and programme and instruct you to carry out the Task

Signed: Date:

(for Employer)




