
 

240-166481472 Medupi Power Station Tender Technical Evaluation Strategy for Electrical scope for coal and ash plant 

 

 

Strategy Medupi Power Station  

 

Title: Medupi Power Station Tender 
Technical Evaluation Strategy 
for Provision of Home work 
home Transport 

 

 

 

 

 

 

 

 

Unique Identifier:  

Alternative Reference Number:  

Area of Applicability: Maintenance 

Documentation Type: Strategy 

Revision: 0 

Total Pages: 15 

Next Review Date: N/A 

Disclosure Classification: CONTROLLED 
DISCLOSURE 

Compiled by Functional Responsibility Authorised by 

………………………………….. ………………………………….. ………………………………….. 

Basetsana Mabula 

Principal Clerk 

Steve Diniso 

Support Services 

 Manager 

Nothando Nkosi 

Finance Manager 

Date: …………………………… Date: …………………………… Date: …………………………… 

   

 

 

 

 

 

 

2024.02.262024.02.27 20/03/2024



Medupi Power Station Tender Technical Evaluation Strategy for 

Provision of Home work home transport for 5 years 

CONTROLLED DISCLOSURE 

When downloaded from the EDMS, this document is uncontrolled and the responsibility rests with the user to ensure it is in line 
with the authorised version on the system. 

 

   

Unique Identifier: 240- 

Revision: 1 

Page: 2 of 8 

     

CONTENTS          PAGE 

 

1. INTRODUCTION ............................................................................................................................  

2. SUPPORTING CLAUSES .............................................................................................................  

2.1 SCOPE ....................................................................................................................................  
2.1.1 Purpose ...........................................................................................................................  

3. TENDER TECHNCIAL EVALAUTION STRATEGY .....................................................................  

3.1 TECHNICAL EVALUATION THRESHOLD ............................................................................  
3.2 TET MEMBERS ......................................................................................................................  
3.3 MANDATORY TECHNICAL EVALUATION CRITERIA ..........................................................  
3.4 QUALITATIVE TECHNICAL EVALUATION CRITERIA .........................................................  

 

4. AUTHORISATION .........................................................................................................................  

5. REVISIONS ....................................................................................................................................  

 

 

 



CONTROLLED DISCLOSURE 

When downloaded from the EDMS, this document is uncontrolled and the responsibility rests with the user to ensure it is in line 
with the authorised version on the system. 

Medupi Power Station Tender Technical Evaluation Strategy for 

Provision of Home work home transport for 5 years 

 

 

Unique Identifier: 240- 

Revision: 1 

Page: 3 of 8 

1. INTRODUCTION 

Refer to Scope of work. 

2. SUPPORTING CLAUSES 

2.1 SCOPE 

The technical evaluation requirements consist of the following criteria:  

Mandatory Evaluation Criteria  

Qualitative Evaluation Criteria 

3. TENDER TECHNCIAL EVALAUTION STRATEGY 

This section details the methodology to be employed by Eskom in scoring the “Technical” category of the 
tender evaluation. This evaluation exercise is performed by the appointed Eskom TET. 

The evaluation of the tenders will be based on the tenderer’s ability to meet the technical requirements. 
The evaluation consists of mandatory criteria and qualitative criteria. Results of mandatory evaluation will 
be “Compliant” or “Non-Compliant.”  

The qualitative evaluation shall apply a weighted score card approach to evaluate the tenders against the 
specifications and Employer’s requirements. The score card below will be used. 

3.1 TECHNICAL EVALUATION THRESHOLD 

The minimum weighted final score (threshold) required for a tender to be considered from a technical 
perspective is 80%. 
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3.2 MANDATORY TECHNICAL EVALUATION CRITERIA 

 Mandatory Technical 

Criteria Description 

Tender Returnable Motivation for use of Criteria 

Factor, Yes = 1, No 0 

1.  Route permit or 

Affiliation of local Taxi 

Association: The 

supplier must provide 

proof that they are 

affiliated to the 

relevant/local 

association for the route 

they wish to tender for. 

A signed letter from the local 
Taxi association  

 

Or 

 

A route permit issued by the 

Transport department for the 

specific route that they wish 

to tender for. 

No proof attached - 0. 

Proof attached - 1. 

 

2.  Company’s Technical 

capacity to carry out the 

works required to 

complete the project 

Provide a list of company’s 
current vehicles required 
to execute the works/ 
services). The vehicles 
must be less than 50 000 
km and it must not be 
more than 2years old.  

              

             OR 

 

Indicate the ability(proof) to 

acquire the Vehicles (A letter 

of intent with the same 

requirements as above from 

a reputable service provider) 

No proof attached - 0. 

Proof attached - 1. 

 



Medupi Power Station Tender Technical Evaluation Strategy for 

Provision of Home work home transport for 5 years 

 

 

Unique Identifier: 240- 

Revision: 1 

Page: 5 of 8 

 

3.3 QUALITATIVE TECHNICAL EVALUATION CRITERIA 

Technical Evaluation Criteria  

 

WEIGHT 

 

CRITERIA 

 

DELIVERABLES 

 

SCORE 

 

 

35% 

 

 

Company 
experience in 
Passengers 
Transportation 
services 

Letters with Purchase 
orders/service level 
agreements/confirmation 
letter from the local taxi 
association or from the 
previous or current 
clients will be required 
as proof, clearly showing 
contact details, contract 
value and duration 

 

More than 2 years and 
above projects 

35% 

1 -2 years projects 20% 

11 months and below 
projects 

05 

    

 

 

20% 

 

 

Plan: Detailed plan on 
how the activities will be 
carried out when there is 
vehicle breakdown 

10 
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Company’s 
method 
statement   

Manpower: Detailed 
plan on how the 
contractor will ensure 
that the sick leaves or 
any absence of core 
staff will not affect the 
provision of 
transportation. 

 

10 

    

 

 

15% 

 

 

Driver: 3 years passengers 
Driving experience with 
PDP 

Submit CV and certified 
copies of PDP for the x2 
drivers 

10 

Submit CV and certified 
copies of PDP for the x1 
driver 

05 

  

3 years and above 
experience 

05 

2 years and 11 months, 
and below experience 

0 

No proof provided 0 

   

 

 

 

15% 

 

 

Drivers x2: 
Proof of 
defensive 
driving 
training 

Submit proof of 
certificate x2 drivers 

15 

Submit proof of 
certificate x1 driver 

05 

No proof provided 0 
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15% 

 

Drivers x2: 
Proof of 
advanced 
driving 
training 

Submit proof of 
certificate x2 drivers 

15 

Submit proof of 
certificate x1 driver 

05 

No proof provided 0 

 

 

Minimum threshold of the technical evaluation is 80%. Tenderers need to achieve this minimum threshold to be evaluated further. 
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